
Project Information:

Project: WorkType:

County:

Location:

BRS-C003(62)--60-03 BRIDGE REPLACEMENT - PPCB

ALLAMAKEE

Route: A26

On A26  Over BR UPPER IOWA RIVER Bridge #20S2

Prj Awd Amt: $726,592.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/01/19 80 Working Days

03-C003-062

July 17, 2018 10:00 A.M.

ALLAMAKEECall Order:  001 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $726,592.46 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SK040 SKYLINE CONSTRUCTION, INC. $749,926.91 103.21%

3 SK041 SKYLINE CONSTRUCTION, INC. & MINNOWA CONSTRUCTION,
INC., JV

$749,926.91 103.21%

4 K.140 K CONSTRUCTION INC. $881,977.84 121.39%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 1,750.00000 2,275.00 2,000.00000 2,600.00 2,000.00000 2,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,263.000 CY 6.65000 8,398.95 12.75000 16,103.25 12.75000 16,103.25

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,076.000 CY 4.85000 5,218.60 4.35000 4,680.60 4.35000 4,680.60

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

774.000 CY 6.00000 4,644.00 4.35000 3,366.90 4.35000 3,366.90

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 10.00000 6,450.00 10.00000 6,450.00 10.00000 6,450.00

0060 2115-0100000

MODIFIED SUBBASE

1,093.000 CY 26.35000 28,800.55 25.55000 27,926.15 25.55000 27,926.15

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

520.000 TON 17.00000 8,840.00 15.79000 8,210.80 15.79000 8,210.80

Page 1 of 16

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 17, 2018

03-C003-062 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

430.000 TON 16.50000 7,095.00 14.50000 6,235.00 14.50000 6,235.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 200.00000 200.00 200.00000 200.00 200.00000 200.00

0100 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

143.400 SY 224.00000 32,121.60 195.00000 27,963.00 195.00000 27,963.00

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,359.500 SY 64.88000 88,204.36 52.95000 71,985.53 52.95000 71,985.53

0120 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

120.000 TON 129.25000 15,510.00 190.00000 22,800.00 190.00000 22,800.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

190.000 TON 16.00000 3,040.00 20.00000 3,800.00 20.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 39,500.00000 39,500.00 39,500.00000 39,500.00

0150 2402-2720000

EXCAVATION, CLASS 20

52.000 CY 20.00000 1,040.00 75.00000 3,900.00 75.00000 3,900.00

0160 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

181.200 CY 575.00000 104,190.00 595.00000 107,814.00 595.00000 107,814.00

0170 2404-7775005

REINFORCING STEEL, EPOXY COATED

43,204.000 LB 1.00000 43,204.00 1.07000 46,228.28 1.07000 46,228.28

0180 2407-0551500

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D100

5.000 EACH 17,500.00000 87,500.00 17,500.00000 87,500.00 17,500.00000 87,500.00

0190 2408-7800000

STRUCTURAL STEEL

1,642.000 LB 3.00000 4,926.00 4.10000 6,732.20 4.10000 6,732.20

0200 2414-6424110

CONCRETE BARRIER RAILING

234.000 LF 65.00000 15,210.00 65.00000 15,210.00 65.00000 15,210.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 360.00000 720.00 360.00000 720.00 360.00000 720.00

0220 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

84.000 LF 29.60000 2,486.40 30.00000 2,520.00 30.00000 2,520.00

0230 2501-0201057

PILES, STEEL, HP 10 X 57

1,540.000 LF 40.00000 61,600.00 51.00000 78,540.00 51.00000 78,540.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

174.000 LF 8.00000 1,392.00 5.50000 957.00 5.50000 957.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 50.00000 1,250.00 41.00000 1,025.00 41.00000 1,025.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,500.00000 6,000.00 1,710.00000 6,840.00 1,710.00000 6,840.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 225.00000 900.00 225.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 1,500.00000 3,000.00 1,300.00000 2,600.00 1,300.00000 2,600.00

0290 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 2,050.00000 4,100.00 2,100.00000 4,200.00 2,100.00000 4,200.00

0300 2507-3250005

ENGINEERING FABRIC

765.000 SY 2.00000 1,530.00 2.50000 1,912.50 2.50000 1,912.50

0310 2507-6800061

REVETMENT, CLASS E

910.000 TON 23.50000 21,385.00 33.50000 30,485.00 33.50000 30,485.00

0320 2510-6745850

REMOVAL OF PAVEMENT

2,525.000 SY 5.50000 13,887.50 6.00000 15,150.00 6.00000 15,150.00

0330 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 130.00000 520.00 130.00000 520.00

0340 2519-3300700

FENCE, TEMPORARY

610.000 LF 3.25000 1,982.50 11.00000 6,710.00 11.00000 6,710.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.000 STA 30.00000 510.00 32.00000 544.00 32.00000 544.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0370 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 42,000.00000 42,000.00 42,000.00000 42,000.00

0380 2599-9999010

('LUMP SUM' ITEM) TEMPORARY STREAM
CROSSING

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00 9,000.00000 9,000.00

0390 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION

1,040.000 TON 17.95000 18,668.00 14.50000 15,080.00 14.50000 15,080.00

0400 2601-2634100

MULCHING

0.800 ACRE 1,300.00000 1,040.00 2,000.00000 1,600.00 2,000.00000 1,600.00

0410 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,190.00000 952.00 2,000.00000 1,600.00 2,000.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 1,250.00000 1,000.00 2,000.00000 1,600.00 2,000.00000 1,600.00

0430 2602-0000020

SILT FENCE

1,160.000 LF 1.95000 2,262.00 3.52000 4,083.20 3.52000 4,083.20

0440 2602-0000050

SILT BASINS

2.000 EACH 700.00000 1,400.00 250.00000 500.00 250.00000 500.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,184.000 LF 1.50000 1,776.00 1.00000 1,184.00 1.00000 1,184.00

0460 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 300.00000 600.00 100.00000 200.00 100.00000 200.00

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

290.000 LF 1.50000 435.00 4.25000 1,232.50 4.25000 1,232.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

330.000 LF 7.50000 2,475.00 3.50000 1,155.00 3.50000 1,155.00

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

330.000 LF 2.10000 693.00 1.10000 363.00 1.10000 363.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$749,926.91$726,592.46 $749,926.91Section Totals:

( ) indicates item is bid as Lump Sum

$749,926.91$726,592.46 $749,926.91

$726,592.46

Contract Item Totals

$749,926.91 749,926.91Contract Grand Totals

Contract Time Totals

Page 8 of 16

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 17, 2018

03-C003-062 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 2,400.00000 3,120.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,263.000 CY 14.00000 17,682.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,076.000 CY 15.00000 16,140.00

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

774.000 CY 15.00000 11,610.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 10.00000 6,450.00

0060 2115-0100000

MODIFIED SUBBASE

1,093.000 CY 15.00000 16,395.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

520.000 TON 13.00000 6,760.00

0080 2210-0475290

MACADAM STONE BASE

430.000 TON 14.00000 6,020.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00

0100 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

143.400 SY 193.00000 27,676.20

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,359.500 SY 59.00000 80,210.50

0120 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

120.000 TON 129.25000 15,510.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

190.000 TON 13.00000 2,470.00

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00

0150 2402-2720000

EXCAVATION, CLASS 20

52.000 CY 20.00000 1,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

181.200 CY 625.00000 113,250.00

0170 2404-7775005

REINFORCING STEEL, EPOXY COATED

43,204.000 LB 1.00000 43,204.00

0180 2407-0551500

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D100

5.000 EACH 21,500.00000 107,500.00

0190 2408-7800000

STRUCTURAL STEEL

1,642.000 LB 14.00000 22,988.00

0200 2414-6424110

CONCRETE BARRIER RAILING

234.000 LF 110.71000 25,906.14

0210 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 400.00000 800.00

0220 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

84.000 LF 32.00000 2,688.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2501-0201057

PILES, STEEL, HP 10 X 57

1,540.000 LF 65.00000 100,100.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

174.000 LF 10.00000 1,740.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 40.00000 1,000.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,700.00000 6,800.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 215.00000 860.00

0280 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 1,250.00000 2,500.00

0290 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 2,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2507-3250005

ENGINEERING FABRIC

765.000 SY 3.00000 2,295.00

0310 2507-6800061

REVETMENT, CLASS E

910.000 TON 16.00000 14,560.00

0320 2510-6745850

REMOVAL OF PAVEMENT

2,525.000 SY 5.00000 12,625.00

0330 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0340 2519-3300700

FENCE, TEMPORARY

610.000 LF 15.00000 9,150.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.000 STA 30.00000 510.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00

0370 2533-4980005

MOBILIZATION

(1) LS 92,000.00000 92,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2599-9999010

('LUMP SUM' ITEM) TEMPORARY STREAM
CROSSING

(1) LS 20,000.00000 20,000.00

0390 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION

1,040.000 TON 16.00000 16,640.00

0400 2601-2634100

MULCHING

0.800 ACRE 2,000.00000 1,600.00

0410 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 2,000.00000 1,600.00

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 1,200.00000 960.00

0430 2602-0000020

SILT FENCE

1,160.000 LF 4.00000 4,640.00

0440 2602-0000050

SILT BASINS

2.000 EACH 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,184.000 LF 2.00000 2,368.00

0460 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 100.00000 200.00

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

290.000 LF 4.00000 1,160.00

0480 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

330.000 LF 6.00000 1,980.00

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

330.000 LF 3.00000 990.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 17, 2018

03-C003-062 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC.

$881,977.84Section Totals:

( ) indicates item is bid as Lump Sum

$881,977.84

$881,977.84

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 17, 2018

03-C003-062 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-009-9(70)--39-03 BRIDGE REPAIR

ALLAMAKEE

Route: IOWA 9

Mississippi River in Lansing

Prj Awd Amt: $337,440.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  7 Calendar Days

03-0099-070

July 17, 2018 10:00 A.M.

ALLAMAKEECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $337,440.00 100.00%

2 BR160 BRENNAN CONSTRUCTION CO. $479,259.00 142.03%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  7 Calendar Days

03-0099-070

July 17, 2018 10:00 A.M.

ALLAMAKEECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 DESIGN NO. 219; REPAIR 1630' X 21' STEEL TRUSS BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,000.00000 28,000.00 72,325.00000 72,325.00

0020 2426-6772120

BRIDGE REPAIR

(1) LS 113,500.00000 113,500.00 97,400.00000 97,400.00

0030 2501-8400179

TEMPORARY SUPPORTS

(1) LS 43,000.00000 43,000.00 50,650.00000 50,650.00

0040 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00

0050 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 27,500.00000 27,500.00 38,500.00000 38,500.00

0060 2508-0970000

CONTAINMENT

(1) LS 8,500.00000 8,500.00 16,500.00000 16,500.00

0070 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 15,000.00000 15,000.00 24,200.00000 24,200.00

0080 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 95,000.00000 95,000.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 17, 2018

03-0099-070 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 DESIGN NO. 219; REPAIR 1630' X 21' STEEL TRUSS BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00

0100 2599-9999005

('EACH' ITEM) 5 INCH OPEN STEEL DECK
PANEL

3.000 EACH 16,000.00000 48,000.00 20,250.00000 60,750.00

$322,500.00 $462,825.00Section Totals:
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 17, 2018

03-0099-070 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2518-6910000

SAFETY CLOSURE

4.000 EACH 25.00000 100.00 27.50000 110.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,390.00000 5,390.00 5,929.00000 5,929.00

0130 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 135.00000 9,450.00 148.50000 10,395.00

$14,940.00 $16,434.00Section Totals:

( ) indicates item is bid as Lump Sum

$479,259.00$337,440.00

$337,440.00

Contract Item Totals

$479,259.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 17, 2018

03-0099-070 Primary County: ALLAMAKEE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRS-C026(92)--60-26 RCB CULVERT REPLACEMENT - TWIN BOX

DAVIS

Route: HILL BLVD

On Hill Blvd  0.2 miles North of 140th St

Prj Awd Amt: $277,699.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 45 Working Days

26-C026-092

July 17, 2018 10:00 A.M.

DAVISCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLOOMFIELD BRIDGE & CULVERT, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $277,699.75 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $297,332.80 107.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 45 Working Days

26-C026-092

July 17, 2018 10:00 A.M.

DAVISCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLOOMFIELD BRIDGE & CULVERT, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 8' X 48' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 8,000.00000 6,400.00 15,000.00000 12,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

525.000 CY 6.00000 3,150.00 20.00000 10,500.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

791.000 CY 8.00000 6,328.00 16.00000 12,656.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

600.000 CY 8.00000 4,800.00 16.00000 9,600.00

0050 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

75.000 CY 25.00000 1,875.00 70.00000 5,250.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

125.000 TON 22.00000 2,750.00 25.00000 3,125.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 17, 2018

26-C026-092 Primary County: DAVIS

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 8' X 48' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

1,190.000 CY 12.00000 14,280.00 13.00000 15,470.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

100.000 TON 22.00000 2,200.00 15.00000 1,500.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

203.200 CY 683.00000 138,785.60 482.00000 97,942.40

0110 2404-7775000

REINFORCING STEEL

28,451.000 LB 1.15000 32,718.65 1.40000 39,831.40

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 8,000.00000 8,000.00

0130 2507-3250005

ENGINEERING FABRIC

510.000 SY 3.00000 1,530.00 3.00000 1,530.00

0140 2507-6800061

REVETMENT, CLASS E

370.000 TON 44.00000 16,280.00 55.00000 20,350.00

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 17, 2018

26-C026-092 Primary County: DAVIS

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 8' X 48' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 35,000.00000 35,000.00

0190 2601-2634100

MULCHING

2.200 ACRE 1,200.00000 2,640.00 700.00000 1,540.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,500.00000 1,650.00 2,200.00000 2,420.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 1,500.00000 1,650.00 1,400.00000 1,540.00

0220 2602-0000020

SILT FENCE

310.000 LF 3.00000 930.00 2.50000 775.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 17, 2018

26-C026-092 Primary County: DAVIS

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 8' X 48' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

226.000 LF 4.00000 904.00 4.00000 904.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

536.000 LF 1.00000 536.00 1.50000 804.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

465.000 LF 4.50000 2,092.50 3.00000 1,395.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0270 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$277,699.75 $297,332.80Section Totals:

( ) indicates item is bid as Lump Sum

$297,332.80$277,699.75

$277,699.75

Contract Item Totals

$297,332.80Contract Grand Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 17, 2018
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 17, 2018

26-C026-092 Primary County: DAVIS

08/29/2018 10:46:47 AM
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Project Information:

Project: WorkType:

County:

Location:

NHSX-061-2(71)--3H-29 BRIDGE NEW - PPCB

DES MOINES

Route: U.S. 61

Flint Creek 0.6 mi N of Memorial Park Rd (SB)

Prj Awd Amt: $2,352,107.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 140 Working Days

29-0612-071

July 17, 2018 10:00 A.M.

DES MOINESCall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $2,352,107.55 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 140 Working Days

29-0612-071

July 17, 2018 10:00 A.M.

DES MOINESCall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0117; A 269'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 11'-1 TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,420.000 CY 9.30000 13,206.00

0020 2402-2720000

EXCAVATION, CLASS 20

1,186.000 CY 28.00000 33,208.00

0030 2402-2721000

EXCAVATION, CLASS 21

733.000 CY 150.00000 109,950.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,285.900 CY 500.00000 642,950.00

0050 2404-7775000

REINFORCING STEEL

79,665.000 LB 1.07000 85,241.55

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

131,386.000 LB 0.98000 128,758.28

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,424.000 LB 2.95000 13,050.80
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 17, 2018

29-0612-071 Primary County: DES MOINES

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0117; A 269'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 11'-1 TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0563070

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC70

6.000 EACH 15,250.00000 91,500.00

0090 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

6.000 EACH 15,250.00000 91,500.00

0100 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

6.000 EACH 24,750.00000 148,500.00

0110 2408-7800000

STRUCTURAL STEEL

8,866.000 LB 3.85000 34,134.10

0120 2414-6425420

CONCRETE BARRIER, PARAPET

568.200 LF 36.70000 20,852.94

0130 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

287.800 LF 260.00000 74,828.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 17, 2018

29-0612-071 Primary County: DES MOINES

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0117; A 269'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 11'-1 TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0140 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

677.300 LF 133.00000 90,080.90

0150 2499-2300001

DECK DRAINS

(1) LS 24,500.00000 24,500.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57

7,965.000 LF 48.50000 386,302.50

0170 2501-6335010

PREBORED HOLES

240.000 LF 56.00000 13,440.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 36.00000 864.00

0190 2507-3250005

ENGINEERING FABRIC

2,080.000 SY 2.00000 4,160.00

0200 2507-6800061

REVETMENT, CLASS E

2,300.000 TON 42.00000 96,600.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 17, 2018

29-0612-071 Primary County: DES MOINES

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0117; A 269'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 11'-1 TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-8029000

EROSION STONE

30.000 TON 40.00000 1,200.00

0220 2533-4980005

MOBILIZATION

(1) LS 81,550.00000 81,550.00

$2,186,377.07Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 17, 2018

29-0612-071 Primary County: DES MOINES

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2102-0425071

SPECIAL BACKFILL

18.200 CY 55.00000 1,001.00

0240 2115-0100000

MODIFIED SUBBASE

41.000 CY 50.00000 2,050.00

0250 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

124.200 SY 125.00000 15,525.00

0260 2301-0690203

BRIDGE APPROACH, BR-203

495.700 SY 189.00000 93,687.30

0270 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,585.700 SY 3.56000 5,645.09

0280 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN. (REINFORCED)

149.100 SY 100.00000 14,910.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,900.00000 11,900.00
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Call Order:

Letting Date:

Contract ID:004
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July 17, 2018

29-0612-071 Primary County: DES MOINES
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00

0310 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  TAPERED
END  MODIFIED BA-108

2.000 EACH 3,575.17000 7,150.34

0320 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER
MODIFIED BA-104

125.000 LF 47.29000 5,911.25

0330 2602-0000020

SILT FENCE

625.000 LF 2.00000 1,250.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 0.50000 312.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

63.000 LF 1.00000 63.00
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Contract ID:004
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 3.50000 875.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 4.00000 1,000.00

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$165,730.48Section Totals:

( ) indicates item is bid as Lump Sum

$2,352,107.55

$2,352,107.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 17, 2018

29-0612-071 Primary County: DES MOINES
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 17, 2018

29-0612-071 Primary County: DES MOINES

08/29/2018 10:46:47 AM
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Project Information:

Project: WorkType:

County:

Location:

MB-052-6(508)46--77-31 DECK JOINT REPAIR

DUBUQUE

Route: U.S. 52

NB/SB US 52 & US 61 over IA 946  City Streets and RR 0.3 mi S of US 20 in Dubuque

Prj Awd Amt: $165,640.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

31-0526-508

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $165,640.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $182,000.00 109.88%

3 CR120 CRAMER AND ASSOC., INC. $196,470.00 118.61%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $243,720.00 147.14%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

31-0526-508

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0718; 1435'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

119.000 LF 80.00000 9,520.00 125.00000 14,875.00 90.00000 10,710.00

0030 2426-6772013

REPAIR BEAM ENDS

9.000 EACH 775.00000 6,975.00 1,000.00000 9,000.00 1,000.00000 9,000.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 23,000.00000 23,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

36.000 EACH 600.00000 21,600.00 500.00000 18,000.00 400.00000 14,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 17, 2018

31-0526-508 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0718; 1435'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 6,000.00000 6,000.00

$93,110.00$77,095.00 $85,375.00Section Totals:
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Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 17, 2018

31-0526-508 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Design No. 0818; 1370'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0090 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

119.000 LF 80.00000 9,520.00 125.00000 14,875.00 90.00000 10,710.00

0100 2426-6772013

REPAIR BEAM ENDS

7.000 EACH 775.00000 5,425.00 1,000.00000 7,000.00 1,000.00000 7,000.00

0110 2426-6772120

BRIDGE REPAIR

(1) LS 23,000.00000 23,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0120 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

36.000 EACH 600.00000 21,600.00 500.00000 18,000.00 400.00000 14,400.00

0130 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 17, 2018

31-0526-508 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Design No. 0818; 1370'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0140 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 6,000.00000 6,000.00

$91,110.00$75,545.00 $83,375.00Section Totals:

Page 4 of 10

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

1.000 EACH 1,000.00000 1,000.00 250.00000 250.00 250.00000 250.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 13,000.00000 13,000.00 12,000.00000 12,000.00

$12,250.00$13,000.00 $13,250.00Section Totals:

( ) indicates item is bid as Lump Sum

$182,000.00$165,640.00 $196,470.00

$165,640.00

Contract Item Totals

$182,000.00 196,470.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design No. 0718; 1435'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,750.00000 1,750.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

119.000 LF 140.00000 16,660.00

0030 2426-6772013

REPAIR BEAM ENDS

9.000 EACH 5,950.00000 53,550.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 24,125.00000 24,125.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

36.000 EACH 375.00000 13,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,250.00000 7,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design No. 0718; 1435'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 4,500.00000 4,500.00

$121,335.00Section Totals:

Page 7 of 10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Design No. 0818; 1370'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,750.00000 1,750.00

0090 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

119.000 LF 140.00000 16,660.00

0100 2426-6772013

REPAIR BEAM ENDS

7.000 EACH 5,950.00000 41,650.00

0110 2426-6772120

BRIDGE REPAIR

(1) LS 24,125.00000 24,125.00

0120 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

36.000 EACH 375.00000 13,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Design No. 0818; 1370'-0 x 37'-0 Welded Girder and Prestressed Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0140 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 4,400.00000 4,400.00

$109,085.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

1.000 EACH 300.00000 300.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00

$13,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$243,720.00

$243,720.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:005
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Project Information:

Project: WorkType:

County:

Location:

BROS-C035(97)--8J-35 RCB CULVERT REPLACEMENT - TWIN BOX

FRANKLIN

Route: Nuthatch Ave

On Nuthatch Avenue  Over Drainage Ditch  from 40th Street No rth 1 Miles to 50th Street  along Ctr S20 T90 R20

Prj Awd Amt: $146,381.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 30 Working Days

35-C035-097

July 17, 2018 10:00 A.M.

FRANKLINCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $146,381.00 100.00%

2 WE260 WEIDEMANN INC. $148,012.00 101.11%

3 PE320 PETERSON CONTRACTORS INC. $152,895.50 104.45%

4 RE300 REILLY CONSTRUCTION CO., INC. $156,956.00 107.22%

5 MI321 MIDWEST CONTRACTING, LLC $158,065.00 107.98%

6 VI035 VIETH CONSTRUCTION CORPORATION $165,054.00 112.76%

7 LO083 LODGE CONSTRUCTION INC. $176,672.00 120.69%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 30 Working Days

35-C035-097

July 17, 2018 10:00 A.M.

FRANKLINCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 NE140 NELSON & ROCK CONTRACTING, INC. $176,844.00 120.81%

9 PR268 PROGRESSIVE STRUCTURES, LLC $179,938.00 122.92%

10 IO081 IOWA BRIDGE & CULVERT, L.C. $185,371.55 126.64%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 30 Working Days

35-C035-097

July 17, 2018 10:00 A.M.

FRANKLINCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) WEIDEMANN INC. (3) PETERSON
CONTRACTORS INC.

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

235.000 CY 13.00000 3,055.00 19.00000 4,465.00 15.00000 3,525.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

636.000 CY 9.00000 5,724.00 6.00000 3,816.00 6.75000 4,293.00

0030 2210-0475290

MACADAM STONE BASE

60.000 TON 24.75000 1,485.00 28.50000 1,710.00 28.00000 1,680.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0050 2402-0425031

GRANULAR BACKFILL

164.000 TON 24.75000 4,059.00 28.50000 4,674.00 31.50000 5,166.00

0060 2402-2720000

EXCAVATION, CLASS 20

417.000 CY 9.00000 3,753.00 10.00000 4,170.00 8.00000 3,336.00

0070 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

84.000 LF 700.00000 58,800.00 725.00000 60,900.00 740.00000 62,160.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) WEIDEMANN INC. (3) PETERSON
CONTRACTORS INC.

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

4.000 EACH 12,750.00000 51,000.00 12,735.00000 50,940.00 11,400.00000 45,600.00

0090 2502-4388050

INTAKE, STANDPIPE, AS PER PLAN

2.000 EACH 1,200.00000 2,400.00 550.00000 1,100.00 450.00000 900.00

0100 2507-3250005

ENGINEERING FABRIC

155.000 SY 3.00000 465.00 3.00000 465.00 5.50000 852.50

0110 2507-6800061

REVETMENT, CLASS E

102.000 TON 45.00000 4,590.00 38.50000 3,927.00 41.50000 4,233.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 130.00000 520.00 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,925.00000 1,925.00 2,000.00000 2,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 3,250.00000 3,250.00 12,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 17, 2018

35-C035-097 Primary County: FRANKLIN

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) WEIDEMANN INC. (3) PETERSON
CONTRACTORS INC.

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

330.000 LF 5.00000 1,650.00 5.00000 1,650.00 5.00000 1,650.00

$152,895.50$146,381.00 $148,012.00Section Totals:

( ) indicates item is bid as Lump Sum

$148,012.00$146,381.00 $152,895.50

$146,381.00

Contract Item Totals

$148,012.00 152,895.50Contract Grand Totals

Contract Time Totals
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Contract ID:006
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

(6) VIETH CONSTRUCTION
CORPORATION

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

235.000 CY 20.00000 4,700.00 3.00000 705.00 30.00000 7,050.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

636.000 CY 8.00000 5,088.00 3.00000 1,908.00 6.50000 4,134.00

0030 2210-0475290

MACADAM STONE BASE

60.000 TON 35.00000 2,100.00 55.00000 3,300.00 35.00000 2,100.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 9,500.00000 9,500.00

0050 2402-0425031

GRANULAR BACKFILL

164.000 TON 38.00000 6,232.00 38.00000 6,232.00 30.00000 4,920.00

0060 2402-2720000

EXCAVATION, CLASS 20

417.000 CY 8.00000 3,336.00 10.00000 4,170.00 9.00000 3,753.00

0070 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

84.000 LF 800.00000 67,200.00 920.00000 77,280.00 800.00000 67,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

(6) VIETH CONSTRUCTION
CORPORATION

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

4.000 EACH 12,500.00000 50,000.00 11,000.00000 44,000.00 9,000.00000 36,000.00

0090 2502-4388050

INTAKE, STANDPIPE, AS PER PLAN

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00 1,300.00000 2,600.00

0100 2507-3250005

ENGINEERING FABRIC

155.000 SY 4.00000 620.00 4.00000 620.00 4.00000 620.00

0110 2507-6800061

REVETMENT, CLASS E

102.000 TON 50.00000 5,100.00 50.00000 5,100.00 51.00000 5,202.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 100.00000 400.00 140.00000 560.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00 1,600.00000 1,600.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 18,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

(6) VIETH CONSTRUCTION
CORPORATION

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

330.000 LF 6.00000 1,980.00 5.00000 1,650.00 5.50000 1,815.00

$165,054.00$156,956.00 $158,065.00Section Totals:

( ) indicates item is bid as Lump Sum

$158,065.00$156,956.00 $165,054.00

$156,956.00

Contract Item Totals

$158,065.00 165,054.00Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 17, 2018

35-C035-097 Primary County: FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) NELSON & ROCK
CONTRACTING, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

235.000 CY 17.00000 3,995.00 12.00000 2,820.00 32.00000 7,520.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

636.000 CY 10.00000 6,360.00 10.00000 6,360.00 10.00000 6,360.00

0030 2210-0475290

MACADAM STONE BASE

60.000 TON 36.00000 2,160.00 50.00000 3,000.00 42.00000 2,520.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,900.00000 5,900.00 7,500.00000 7,500.00 6,300.00000 6,300.00

0050 2402-0425031

GRANULAR BACKFILL

164.000 TON 32.00000 5,248.00 39.50000 6,478.00 50.00000 8,200.00

0060 2402-2720000

EXCAVATION, CLASS 20

417.000 CY 10.00000 4,170.00 12.00000 5,004.00 14.00000 5,838.00

0070 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

84.000 LF 935.00000 78,540.00 984.00000 82,656.00 795.00000 66,780.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) NELSON & ROCK
CONTRACTING, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

4.000 EACH 11,000.00000 44,000.00 10,307.00000 41,228.00 12,250.00000 49,000.00

0090 2502-4388050

INTAKE, STANDPIPE, AS PER PLAN

2.000 EACH 1,300.00000 2,600.00 1,000.00000 2,000.00 825.00000 1,650.00

0100 2507-3250005

ENGINEERING FABRIC

155.000 SY 3.00000 465.00 3.00000 465.00 4.00000 620.00

0110 2507-6800061

REVETMENT, CLASS E

102.000 TON 52.00000 5,304.00 51.50000 5,253.00 50.00000 5,100.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 175.00000 700.00 150.00000 600.00 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 1,500.00000 1,500.00 1,400.00000 1,400.00

0140 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 10,000.00000 10,000.00 16,500.00000 16,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) NELSON & ROCK
CONTRACTING, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

330.000 LF 6.00000 1,980.00 6.00000 1,980.00 5.00000 1,650.00

$179,938.00$176,672.00 $176,844.00Section Totals:

( ) indicates item is bid as Lump Sum

$176,844.00$176,672.00 $179,938.00

$176,672.00

Contract Item Totals

$176,844.00 179,938.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) IOWA BRIDGE &
CULVERT, L.C.

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

235.000 CY 20.00000 4,700.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

636.000 CY 10.00000 6,360.00

0030 2210-0475290

MACADAM STONE BASE

60.000 TON 45.00000 2,700.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00

0050 2402-0425031

GRANULAR BACKFILL

164.000 TON 35.00000 5,740.00

0060 2402-2720000

EXCAVATION, CLASS 20

417.000 CY 15.00000 6,255.00

0070 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

84.000 LF 875.00000 73,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) IOWA BRIDGE &
CULVERT, L.C.

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

4.000 EACH 12,500.00000 50,000.00

0090 2502-4388050

INTAKE, STANDPIPE, AS PER PLAN

2.000 EACH 1,000.00000 2,000.00

0100 2507-3250005

ENGINEERING FABRIC

155.000 SY 3.01000 466.55

0110 2507-6800061

REVETMENT, CLASS E

102.000 TON 50.00000 5,100.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00

0140 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) IOWA BRIDGE &
CULVERT, L.C.

0001 Items for a 10' x 6' x 42'-0 Precast Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

330.000 LF 5.00000 1,650.00

$185,371.55Section Totals:

( ) indicates item is bid as Lump Sum

$185,371.55

$185,371.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C058(43)--60-58 BRIDGE REPLACEMENT - PPCB

LOUISA

Route: X99

On X99  Over IOWA RIVER  from Wapello ECL East 1250 to Louis a X99  S27 T74 R03

Prj Awd Amt: $9,360,350.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 160 Working Days

58-C058-043

July 17, 2018 10:00 A.M.

LOUISACall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $9,360,350.04 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR120 CRAMER AND ASSOC., INC. $9,687,253.39 103.49%

3 CO040 A.M. COHRON & SON, INC. $10,176,454.05 108.72%
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Contract ID:

Letting Date:

Start Date: 09/10/18 160 Working Days

58-C058-043

July 17, 2018 10:00 A.M.
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DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0001 Items for a 1199'-0 x 32'-0 Pretenstioned Prestressed Concrete Beam Bridge
With 8'-0 Sidewalk

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 692,500.00000 692,500.00 650,000.00000 650,000.00 1,187,881.74000 1,187,881.74

0020 2402-2720000

EXCAVATION, CLASS 20

203.000 CY 40.00000 8,120.00 35.00000 7,105.00 35.83000 7,273.49

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

3,083.800 CY 670.00000 2,066,146.00 780.00000 2,405,364.00 710.05000 2,189,652.19

0040 2404-7775000

REINFORCING STEEL

188,007.000 LB 1.20000 225,608.40 1.50000 282,010.50 1.05000 197,407.35

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

509,415.000 LB 1.10000 560,356.50 0.90000 458,473.50 1.10000 560,356.50

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

154.000 LB 5.00000 770.00 6.50000 1,001.00 6.00000 924.00

0070 2405-2705000

EXCAVATE AND DEWATER

(1) LS 950,000.00000 950,000.00 1,800,000.00000 1,800,000.00 862,208.66000 862,208.66
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0001 Items for a 1199'-0 x 32'-0 Pretenstioned Prestressed Concrete Beam Bridge
With 8'-0 Sidewalk

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0564335

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE135

5.000 EACH 33,500.00000 167,500.00 27,000.00000 135,000.00 28,500.00000 142,500.00

0090 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

35.000 EACH 40,000.00000 1,400,000.00 29,000.00000 1,015,000.00 36,000.00000 1,260,000.00

0100 2408-7800000

STRUCTURAL STEEL

39,666.000 LB 3.00000 118,998.00 4.70000 186,430.20 3.09000 122,567.94

0110 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

67.000 LF 350.00000 23,450.00 250.00000 16,750.00 414.07000 27,742.69

0120 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

67.000 LF 60.00000 4,020.00 70.00000 4,690.00 65.00000 4,355.00

0130 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

2,434.500 LF 56.00000 136,332.00 39.20000 95,432.40 86.00000 209,367.00

0140 2414-6460000

ORNAMENTAL METAL RAILING

1,228.600 LF 135.00000 165,861.00 115.47000 141,866.44 120.00000 147,432.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0001 Items for a 1199'-0 x 32'-0 Pretenstioned Prestressed Concrete Beam Bridge
With 8'-0 Sidewalk

SECTION: Cat Alt Set: Cat Alt Member:

0150 2499-2300001

DECK DRAINS

(1) LS 75,000.00000 75,000.00 65,000.00000 65,000.00 101,819.39000 101,819.39

0160 2501-0201057

PILES, STEEL, HP 10 X 57

2,550.000 LF 34.00000 86,700.00 35.00000 89,250.00 52.99000 135,124.50

0170 2501-0201473

PILES, STEEL, HP 14 X 73

20,260.000 LF 48.00000 972,480.00 40.00000 810,400.00 65.00000 1,316,900.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

29.800 SY 130.00000 3,874.00 130.00000 3,874.00 81.37000 2,424.83

0190 2507-3250005

ENGINEERING FABRIC

1,300.000 SY 2.00000 2,600.00 2.05000 2,665.00 2.00000 2,600.00

0200 2507-6800061

REVETMENT, CLASS E

1,579.300 TON 48.00000 75,806.40 49.20000 77,701.56 48.00000 75,806.40

0210 2507-8029000

EROSION STONE

27.000 TON 65.00000 1,755.00 66.63000 1,799.01 65.00000 1,755.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0001 Items for a 1199'-0 x 32'-0 Pretenstioned Prestressed Concrete Beam Bridge
With 8'-0 Sidewalk

SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 860,000.00000 860,000.00 690,000.00000 690,000.00 902,892.05000 902,892.05

0230 2599-9999010

('LUMP SUM' ITEM) FINGER PLATE ASSEMBLY

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00 99,246.75000 99,246.75

0240 2599-9999010

('LUMP SUM' ITEM) SAND LEVEE
EMBANKMENT

(1) LS 50,000.00000 50,000.00 18,000.00000 18,000.00 21,374.01000 21,374.01

$9,579,611.49$8,747,877.30 $9,057,812.61Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2101-0850001

CLEARING AND GRUBBING

1.800 ACRE 7,000.00000 12,600.00 7,000.00000 12,600.00 7,000.00000 12,600.00

0260 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

628.000 CY 27.50000 17,270.00 27.50000 17,270.00 27.50000 17,270.00

0270 2102-2710090

EXCAVATION, CLASS 10, WASTE

550.000 CY 13.00000 7,150.00 13.00000 7,150.00 13.00000 7,150.00

0280 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 75.00000 3,750.00 75.00000 3,750.00 75.00000 3,750.00

0290 2105-8425005

TOPSOIL, FURNISH AND SPREAD

2,580.000 CY 36.00000 92,880.00 36.00000 92,880.00 36.00000 92,880.00

0300 2107-0875100

COMPACTION WITH MOISTURE CONTROL

628.000 CY 2.50000 1,570.00 2.50000 1,570.00 2.50000 1,570.00

0310 2111-8174100

GRANULAR SUBBASE

804.400 SY 9.00000 7,239.60 9.00000 7,239.60 9.00000 7,239.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

194.200 SY 117.00000 22,721.40 130.00000 25,246.00 130.00000 25,246.00

0330 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

23.800 SY 107.00000 2,546.60 185.00000 4,403.00 185.00000 4,403.00

0340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 1,150.00000 4,370.00 1,150.00000 4,370.00 1,150.00000 4,370.00

0350 2301-0690203

BRIDGE APPROACH, BR-203

539.000 SY 226.00000 121,814.00 205.00000 110,495.00 205.00000 110,495.00

0360 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

209.400 SY 117.00000 24,499.80 120.00000 25,128.00 120.00000 25,128.00

0370 2301-1033105

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10.5 IN.

170.400 SY 110.00000 18,744.00 140.00000 23,856.00 140.00000 23,856.00

Page 6 of 13

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

July 17, 2018

58-C058-043 Primary County: LOUISA

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

143.700 TON 25.00000 3,592.50 25.00000 3,592.50 25.00000 3,592.50

0390 2401-6745910

REMOVAL OF SIGN

19.000 EACH 100.00000 1,900.00 500.00000 9,500.00 100.00000 1,900.00

0400 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

4,823.200 SY 3.00000 14,469.60 1.98000 9,549.94 4.00000 19,292.80

0410 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,250.00000 1,250.00 1,250.00000 1,250.00 1,250.00000 1,250.00

0420 2435-0250700

INTAKE, SW-507

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0430 2435-0251002

INTAKE, SW-510, WELL ONLY

2.000 EACH 8,250.00000 16,500.00 8,250.00000 16,500.00 8,250.00000 16,500.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

300.000 LF 12.90000 3,870.00 12.90000 3,870.00 12.90000 3,870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

118.000 LF 90.00000 10,620.00 90.00000 10,620.00 90.00000 10,620.00

0460 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

132.000 LF 18.30000 2,415.60 18.30000 2,415.60 18.30000 2,415.60

0470 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

40.000 LF 10.00000 400.00 10.00000 400.00 10.00000 400.00

0480 2505-4008300

STEEL BEAM GUARDRAIL

62.500 LF 18.00000 1,125.00 18.00000 1,125.00 18.00000 1,125.00

0490 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,100.00000 2,200.00 1,100.00000 2,200.00 1,100.00000 2,200.00

0500 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0510 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,100.00000 4,200.00 2,100.00000 4,200.00 2,100.00000 4,200.00

0520 2507-3250005

ENGINEERING FABRIC

54.000 SY 5.00000 270.00 5.00000 270.00 2.80000 151.20

0530 2507-6800061

REVETMENT, CLASS E

24.000 TON 45.00000 1,080.00 45.00000 1,080.00 48.15000 1,155.60

0540 2507-8029000

EROSION STONE

19.200 TON 50.00000 960.00 50.00000 960.00 39.88000 765.70

0550 2510-6745850

REMOVAL OF PAVEMENT

895.800 SY 9.50000 8,510.10 9.50000 8,510.10 9.50000 8,510.10

0560 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,150.00000 3,450.00 1,150.00000 3,450.00 1,150.00000 3,450.00

0570 2511-6745900

REMOVAL OF SIDEWALK

34.600 SY 25.00000 865.00 25.00000 865.00 25.00000 865.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0580 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

175.300 SY 65.00000 11,394.50 100.00000 17,530.00 65.00000 11,394.50

0590 2511-7528101

DETECTABLE WARNINGS

42.000 SF 37.00000 1,554.00 40.00000 1,680.00 37.00000 1,554.00

0600 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 2,500.00000 2,500.00 3,764.00000 3,764.00 3,764.00000 3,764.00

0610 2518-6910000

SAFETY CLOSURE

3.000 EACH 200.00000 600.00 200.00000 600.00 200.00000 600.00

0620 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 2,400.00000 19,200.00 2,400.00000 19,200.00 712.99000 5,703.92

0630 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 100.00000 200.00 180.00000 360.00 250.00000 500.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 37,300.00000 37,300.00 60,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.380 STA 100.00000 538.00 100.00000 538.00 400.00000 2,152.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 11,250.00000 11,250.00 11,250.00000 11,250.00 10,550.00000 10,550.00

0670 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00 60,000.00000 60,000.00 35,000.00000 35,000.00

0680 2599-9999005

('EACH' ITEM) EMERGENCY FLOOD EVENT
MITIGATION

1.000 EACH 45,000.00000 45,000.00 15,000.00000 15,000.00 1,500.00000 1,500.00

0690 2601-2636018

WETLAND GRASS SEEDING

1.500 ACRE 3,250.00000 4,875.00 3,250.00000 4,875.00 3,250.00000 4,875.00

0700 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 5,000.00000 1,000.00 5,000.00000 1,000.00 5,000.00000 1,000.00

0710 2601-2639010

SODDING

20.800 SQ 200.00000 4,160.00 200.00000 4,160.00 200.00000 4,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 1,500.00000 2,550.00 1,500.00000 2,550.00 1,500.00000 2,550.00

0730 2602-0000020

SILT FENCE

1,108.800 LF 1.75000 1,940.40 1.75000 1,940.40 1.75000 1,940.40

0740 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,108.800 LF 0.15000 166.32 0.15000 166.32 0.15000 166.32

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,108.800 LF 0.15000 166.32 0.15000 166.32 0.15000 166.32

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

129.000 LF 5.00000 645.00 5.00000 645.00 5.00000 645.00

0770 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00 250.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) A.M. COHRON & SON, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0780 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0790 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 25.00000 200.00 25.00000 200.00 25.00000 200.00

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

15.000 EACH 1,000.00000 15,000.00 1,000.00000 15,000.00 1,000.00000 15,000.00

$596,842.56$612,472.74 $629,440.78Section Totals:

( ) indicates item is bid as Lump Sum

$9,687,253.39$9,360,350.04 $10,176,454.05

$9,360,350.04

Contract Item Totals

$9,687,253.39 10,176,454.05Contract Grand Totals

Contract Time Totals

Page 13 of 13

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

July 17, 2018

58-C058-043 Primary County: LOUISA

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C072(69)--5F-72 RCB CULVERT REPLACEMENT - TWIN BOX

OSCEOLA

Route: 100TH ST

Osceola Co. Wilson B-2 Bridge on 100th Street over the Ocheyedan

Prj Awd Amt: $429,832.00

Project: WorkType:

County:

Location:

BROS-C072(71)--5F-72 RCB CULVERT REPLACEMENT - TWIN BOX

OSCEOLA

Route: 100TH ST.

Osceola Co. Wilson B-1 Bridge on 100th Street over the West Branch of the Ocheyedan River.

Prj Awd Amt: $275,901.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 40 Working Days

72-C072-069

July 17, 2018 10:00 A.M.

OSCEOLACall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTING, LLC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI321 MIDWEST CONTRACTING, LLC $705,733.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $788,420.50 111.72%

3 PR268 PROGRESSIVE STRUCTURES, LLC $990,679.00 140.38%
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Contract ID:

Letting Date:

Start Date: 09/17/18 40 Working Days

72-C072-069

July 17, 2018 10:00 A.M.

OSCEOLACall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTING, LLC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 24' X 8' 140' TWIN PRECAST CONCRETE BOX CULVERT
BROS-C072(69)--5F-72

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,590.000 CY 10.00000 15,900.00 25.00000 39,750.00 28.00000 44,520.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

606.000 CY 8.00000 4,848.00 10.00000 6,060.00 21.00000 12,726.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

30.000 CY 15.00000 450.00 30.00000 900.00 50.00000 1,500.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

18.000 CY 8.00000 144.00 50.00000 900.00 22.00000 396.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 18,000.00000 18,000.00 32,000.00000 32,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

885.000 CY 10.00000 8,850.00 12.50000 11,062.50 21.00000 18,585.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

185.000 TON 48.00000 8,880.00 46.00000 8,510.00 75.00000 13,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 24' X 8' 140' TWIN PRECAST CONCRETE BOX CULVERT
BROS-C072(69)--5F-72

SECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 32,000.00000 32,000.00 20,000.00000 20,000.00 13,000.00000 13,000.00

0090 2507-3250005

ENGINEERING FABRIC

160.000 SY 5.00000 800.00 5.50000 880.00 6.00000 960.00

0100 2507-6800061

REVETMENT, CLASS E

150.000 TON 50.00000 7,500.00 51.00000 7,650.00 75.00000 11,250.00

0110 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 3,000.00000 3,000.00 1,800.00000 1,800.00

0140 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 80,500.00000 80,500.00 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 24' X 8' 140' TWIN PRECAST CONCRETE BOX CULVERT
BROS-C072(69)--5F-72

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

160.000 LF 6.00000 960.00 4.00000 640.00 6.00000 960.00

$184,272.00$136,832.00 $201,552.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 ALTERNATE 'AA' OPTION 1: TWIN PRECAST 12' X 8' X 140'.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN. (69)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0160 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

140.000 LF 1,350.00000 189,000.00 1,750.00000 245,000.00

0170 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 25,000.00000 100,000.00 31,000.00000 124,000.00

0180 2506-4984000

FLOWABLE MORTAR

20.000 CY 200.00000 4,000.00 325.00000 6,500.00

$375,500.00$293,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 ALTERNATE 'AA' OPTION 2: TWIN PRECAST 24' X 8' X 70'.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN. (69)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0190 2415-2100000

PRECAST CONCRETE BOX CULVERT, 24 FT.  x
8 FT.

70.000 LF 2,600.00000 182,000.00

0200 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 24 FT. x 8 FT.

2.000 EACH 34,550.00000 69,100.00

$251,100.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 ITEMS FOR A 20' X 8' TWIN PRECAST CONCRETE BOX CULVERT  BROS-
C072(71)--5F-72

SECTION: Cat Alt Set: Cat Alt Member:

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

615.000 CY 8.00000 4,920.00 10.00000 6,150.00 21.00000 12,915.00

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

30.000 CY 15.00000 450.00 30.00000 900.00 21.00000 630.00

0230 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

541.000 CY 8.00000 4,328.00 12.50000 6,762.50 28.00000 15,148.00

0240 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,500.00000 9,500.00 16,000.00000 16,000.00 32,000.00000 32,000.00

0250 2402-2720000

EXCAVATION, CLASS 20

1,572.000 CY 8.00000 12,576.00 12.50000 19,650.00 21.00000 33,012.00

0260 2402-2725005

FOUNDATION TREATMENT MATERIAL

154.000 TON 48.00000 7,392.00 46.00000 7,084.00 68.00000 10,472.00

0270 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 12,500.00000 12,500.00 13,000.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 ITEMS FOR A 20' X 8' TWIN PRECAST CONCRETE BOX CULVERT  BROS-
C072(71)--5F-72

SECTION: Cat Alt Set: Cat Alt Member:

0280 2507-3250005

ENGINEERING FABRIC

145.000 SY 5.00000 725.00 5.50000 797.50 6.00000 870.00

0290 2507-6800061

REVETMENT, CLASS E

134.000 TON 50.00000 6,700.00 51.00000 6,834.00 75.00000 10,050.00

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 3,000.00000 3,000.00 1,800.00000 1,800.00

0330 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 80,500.00000 80,500.00 30,000.00000 30,000.00

0340 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

160.000 LF 6.00000 960.00 4.00000 640.00 6.00000 960.00

$163,557.00$80,051.00 $164,518.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0005 ALTERNATE 'BB' OPTION 1: TWIN PRECAST 10' X 8' X 130'.  BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN. (71)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0350 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

130.000 LF 925.00000 120,250.00 1,550.00000 201,500.00

0360 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

4.000 EACH 18,000.00000 72,000.00 15,000.00000 60,000.00

0370 2506-4984000

FLOWABLE MORTAR

18.000 CY 200.00000 3,600.00 325.00000 5,850.00

$267,350.00$195,850.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0006 ALTERNATE 'BB' OPTION 2: TWIN PRECAST 20' X 8' X 65'.  BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN. (71)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0380 2415-2100000

PRECAST CONCRETE BOX CULVERT, 20 FT. x 8
FT.

65.000 LF 1,850.00000 120,250.00

0390 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 20 FT. x 8FT.

2.000 EACH 25,500.00000 51,000.00

$171,250.00Section Totals:

( ) indicates item is bid as Lump Sum

$788,420.50$705,733.00 $990,679.00

$705,733.00

Contract Item Totals

$788,420.50 990,679.00Contract Grand Totals

Contract Time Totals
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Contract ID:008

Tabulation of Construction and Material Bids

July 17, 2018

72-C072-069 Primary County: OSCEOLA
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Project Information:

Project: WorkType:

County:

Location:

NHS-080-3(182)127--11-77 GRADING

POLK

Route: I-80

DOUGLAS AVE TO E. OF 100TH ST.  INCLUDES THE IA-141 INTERCHANGE IN URBANDALE

Prj Awd Amt: $16,038,611.63

Project: WorkType:

County:

Location:

IM-080-3(183)127--13-77 BRIDGE NEW - STEEL GIRDER

POLK

Route: I-80

I-80/I-35/IA 141 (Rider Corner) Interchange in Urbandale

Prj Awd Amt: $19,562,990.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Calendar Days

77-0803-183

July 17, 2018 10:00 A.M.

POLKCall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $35,601,601.69 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR120 CRAMER AND ASSOC., INC. $35,979,877.60 101.06%

3 JE200 JENSEN CONSTRUCTION CO. $37,706,424.74 105.91%
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Contract ID:

Letting Date:

Start Date:  30 Calendar Days

77-0803-183

July 17, 2018 10:00 A.M.

POLKCall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

46.400 ACRE 2,500.00000 116,000.00 1,000.00000 46,400.00 2,500.00000 116,000.00

0020 2102-0425070

SPECIAL BACKFILL

9,364.000 TON 18.00000 168,552.00 18.00000 168,552.00 18.00000 168,552.00

0030 2102-0425071

SPECIAL BACKFILL

780.300 CY 44.00000 34,333.20 44.00000 34,333.20 44.00000 34,333.20

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

86,655.000 CY 16.50000 1,429,807.50 16.50000 1,429,807.50 16.50000 1,429,807.50

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

88,236.000 CY 6.00000 529,416.00 6.00000 529,416.00 6.00000 529,416.00

0060 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 144.00000 21,600.00 144.00000 21,600.00 144.00000 21,600.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,179.000 CY 7.00000 78,253.00 7.00000 78,253.00 7.00000 78,253.00
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 17, 2018

77-0803-183 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

8,715.000 CY 5.00000 43,575.00 5.00000 43,575.00 5.00000 43,575.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

138,312.000 CY 1.00000 138,312.00 1.00000 138,312.00 1.00000 138,312.00

0100 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

15.200 STA 182.00000 2,766.40 182.00000 2,766.40 182.00000 2,766.40

0110 2111-8174100

GRANULAR SUBBASE

2,328.400 SY 18.00000 41,911.20 18.00000 41,911.20 18.00000 41,911.20

0120 2115-0100000

MODIFIED SUBBASE

2,210.500 CY 53.00000 117,156.50 53.00000 117,156.50 53.00000 117,156.50

0130 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

33.000 SY 150.00000 4,950.00 150.00000 4,950.00 150.00000 4,950.00

0140 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

968.200 SY 125.00000 121,025.00 125.00000 121,025.00 146.51000 141,850.98

0150 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

1,425.800 SY 110.00000 156,838.00 110.00000 156,838.00 110.00000 156,838.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 17, 2018

77-0803-183 Primary County: POLK

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0160 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

311.900 SY 175.00000 54,582.50 175.00000 54,582.50 181.91000 56,737.73

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 540.00000 2,052.00 540.00000 2,052.00 540.00000 2,052.00

0180 2123-7450020

SHOULDER FINISHING, EARTH

33.300 STA 570.00000 18,981.00 570.00000 18,981.00 570.00000 18,981.00

0190 2301-4875012

MEDIAN, P.C. CONCRETE, 12 IN.

1,087.300 SY 125.00000 135,912.50 125.00000 135,912.50 158.98000 172,858.95

0200 2304-0101000

TEMPORARY PAVEMENT

54.900 SY 110.00000 6,039.00 110.00000 6,039.00 110.00000 6,039.00

0210 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

22.000 EACH 1,200.00000 26,400.00 1,200.00000 26,400.00 1,200.00000 26,400.00

0220 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

4.000 EACH 490.00000 1,960.00 490.00000 1,960.00 490.00000 1,960.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 17, 2018

77-0803-183 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0230 2401-6745765

REMOVAL OF LIGHT POLES

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0240 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

1,442.700 LF 24.00000 34,624.80 32.50000 46,887.75 32.50000 46,887.75

0250 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

2.000 EACH 16,000.00000 32,000.00 8,500.00000 17,000.00 23,000.00000 46,000.00

0260 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 51,000.00000 51,000.00 51,000.00000 51,000.00 51,000.00000 51,000.00

0270 2402-0425031

GRANULAR BACKFILL

35,095.000 TON 15.00000 526,425.00 15.50000 543,972.50 15.00000 526,425.00

0280 2402-0425040

FLOODED BACKFILL

138.700 CY 49.00000 6,796.30 49.00000 6,796.30 49.00000 6,796.30

0290 2402-2720000

EXCAVATION, CLASS 20

2,575.000 CY 39.15000 100,811.25 39.15000 100,811.25 39.15000 100,811.25
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 17, 2018

77-0803-183 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

324.000 CY 24.00000 7,776.00 24.00000 7,776.00 24.00000 7,776.00

0310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

668.900 CY 695.97000 465,534.33 695.97000 465,534.33 696.00000 465,554.40

0320 2404-7775005

REINFORCING STEEL, EPOXY COATED

87,199.000 LB 2.56000 223,229.44 2.56000 223,229.44 2.56000 223,229.44

0330 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 880.00000 880.00 880.00000 880.00 880.00000 880.00

0340 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 990.00000 4,950.00 990.00000 4,950.00 990.00000 4,950.00

0350 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

7.000 EACH 1,600.00000 11,200.00 1,600.00000 11,200.00 1,600.00000 11,200.00

0360 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,200.00000 4,400.00 2,200.00000 4,400.00 2,200.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0370 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0380 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

5.000 EACH 3,600.00000 18,000.00 3,600.00000 18,000.00 3,600.00000 18,000.00

0390 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 3,600.00000 7,200.00 3,600.00000 7,200.00 3,600.00000 7,200.00

0400 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

208.000 LF 70.00000 14,560.00 70.00000 14,560.00 70.00000 14,560.00

0410 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

190.000 LF 86.00000 16,340.00 86.00000 16,340.00 86.00000 16,340.00

0420 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

56.000 LF 187.00000 10,472.00 187.00000 10,472.00 187.00000 10,472.00

0430 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

14.000 LF 236.00000 3,304.00 236.00000 3,304.00 236.00000 3,304.00
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Contract ID:009
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July 17, 2018
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08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0440 2417-0225012

APRONS, METAL, 12 IN. DIA.

2.000 EACH 260.00000 520.00 260.00000 520.00 260.00000 520.00

0450 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00

0460 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 370.00000 740.00 370.00000 740.00 370.00000 740.00

0470 2417-0225054

APRONS, METAL, 54 IN. DIA.

1.000 EACH 1,900.00000 1,900.00 1,900.00000 1,900.00 1,900.00000 1,900.00

0480 2417-1007000

CORRUGATED PIPE CULVERT, METAL
ROADWAY PIPE  12 IN. DIA.

28.000 LF 54.00000 1,512.00 54.00000 1,512.00 54.00000 1,512.00

0490 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

23.000 LF 67.00000 1,541.00 67.00000 1,541.00 67.00000 1,541.00

0500 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

242.000 LF 64.00000 15,488.00 64.00000 15,488.00 64.00000 15,488.00
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0510 2423-1060105

STEEL OVERHEAD SIGN TRUSS, 105 FT. SPAN

1.000 EACH 105,795.00000 105,795.00 105,795.00000 105,795.00 105,795.00000 105,795.00

0520 2423-1060115

STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN

1.000 EACH 110,410.00000 110,410.00 110,410.00000 110,410.00 110,410.00000 110,410.00

0530 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

33,971.000 SF 29.10000 988,556.10 29.10000 988,556.10 29.10000 988,556.10

0540 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

6.000 EACH 3,800.00000 22,800.00 3,800.00000 22,800.00 3,800.00000 22,800.00

0550 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 6,100.00000 18,300.00 6,100.00000 18,300.00 6,100.00000 18,300.00

0560 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 6,300.00000 12,600.00 6,300.00000 12,600.00 6,300.00000 12,600.00

0570 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 11,000.00000 11,000.00 11,000.00000 11,000.00 11,000.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0580 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

0590 2435-0140200

MANHOLE, STORM SEWER, SW-402 6 FT. X 6
FT.

1.000 EACH 9,100.00000 9,100.00 9,100.00000 9,100.00 9,100.00000 9,100.00

0600 2435-0250100

INTAKE, SW-501

3.000 EACH 2,700.00000 8,100.00 2,700.00000 8,100.00 2,700.00000 8,100.00

0610 2435-0250702

INTAKE, SW-507, WELL ONLY

7.000 EACH 3,000.00000 21,000.00 3,000.00000 21,000.00 3,000.00000 21,000.00

0620 2435-0250902

INTAKE, SW-509, WELL ONLY

7.000 EACH 3,900.00000 27,300.00 3,900.00000 27,300.00 3,900.00000 27,300.00

0630 2435-0251224

INTAKE, SW-512, 24 IN.

5.000 EACH 1,800.00000 9,000.00 1,800.00000 9,000.00 1,800.00000 9,000.00

0640 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,800.00000 2,800.00 2,800.00000 2,800.00 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0650 2435-0254610

INTAKE, SW-546 MODIFIED

4.000 EACH 11,000.00000 44,000.00 11,000.00000 44,000.00 11,000.00000 44,000.00

0660 2435-0254900

BARRIER INTAKE, SW-549

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0670 2435-0254902

BARRIER INTAKE, SW-549, WELL ONLY

25.000 EACH 7,800.00000 195,000.00 7,800.00000 195,000.00 7,800.00000 195,000.00

0680 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 6,700.00000 6,700.00 6,700.00000 6,700.00 6,700.00000 6,700.00

0690 2499-0100000

PIPE INSTALLED BY TRENCHLESS
CONSTRUCTION, STEEL 54 IN. X 0.875 IN.

225.000 LF 1,400.00000 315,000.00 1,400.00000 315,000.00 1,400.00000 315,000.00

0700 2499-0926010

CRUSHED BRICK

218.700 TON 140.00000 30,618.00 245.00000 53,581.50 244.00000 53,362.80

0710 2501-8400172

TEMPORARY SHORING

(1) LS 1,300,000.00000 1,300,000.00 1,370,000.00000 1,370,000.00 1,500,000.00000 1,500,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0720 2502-6745952

REMOVAL OF SUBDRAIN

1,847.000 LF 17.00000 31,399.00 17.00000 31,399.00 17.00000 31,399.00

0730 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,244.000 LF 23.00000 28,612.00 23.00000 28,612.00 23.00000 28,612.00

0740 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

884.000 LF 22.00000 19,448.00 22.00000 19,448.00 22.00000 19,448.00

0750 2502-8212406

SUBDRAIN, STANDARD, NON-PERFORATED, 6
IN., AS PER PLAN

665.000 LF 22.00000 14,630.00 22.00000 14,630.00 22.00000 14,630.00

0760 2502-8221303

SUBDRAIN OUTLET, DR-303

10.000 EACH 430.00000 4,300.00 430.00000 4,300.00 430.00000 4,300.00

0770 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 370.00000 740.00 370.00000 740.00 370.00000 740.00

0780 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 740.00000 740.00 740.00000 740.00 740.00000 740.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0790 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

255.000 LF 70.00000 17,850.00 70.00000 17,850.00 70.00000 17,850.00

0800 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

80.000 LF 75.00000 6,000.00 75.00000 6,000.00 75.00000 6,000.00

0810 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

3,939.000 LF 125.00000 492,375.00 125.00000 492,375.00 125.00000 492,375.00

0820 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

572.000 LF 130.00000 74,360.00 130.00000 74,360.00 130.00000 74,360.00

0830 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

335.000 LF 135.00000 45,225.00 135.00000 45,225.00 135.00000 45,225.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0840 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

1,710.000 LF 220.00000 376,200.00 220.00000 376,200.00 220.00000 376,200.00

0850 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

19.000 LF 240.00000 4,560.00 240.00000 4,560.00 240.00000 4,560.00

0860 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

332.000 LF 70.00000 23,240.00 70.00000 23,240.00 70.00000 23,240.00

0870 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

1,570.000 LF 119.00000 186,830.00 119.00000 186,830.00 119.00000 186,830.00

0880 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,353.000 LF 33.00000 44,649.00 33.00000 44,649.00 33.00000 44,649.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0890 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

191.000 LF 39.00000 7,449.00 39.00000 7,449.00 39.00000 7,449.00

0900 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

163.000 LF 30.00000 4,890.00 30.00000 4,890.00 30.00000 4,890.00

0910 2505-4008300

STEEL BEAM GUARDRAIL

12.500 LF 35.00000 437.50 35.00000 437.50 35.00000 437.50

0920 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0930 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 350.00000 350.00 350.00000 350.00 350.00000 350.00

0940 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

0950 2506-4984000

FLOWABLE MORTAR

10.100 CY 161.00000 1,626.10 161.00000 1,626.10 161.00000 1,626.10

0960 2507-3250005

ENGINEERING FABRIC

761.600 SY 3.00000 2,284.80 3.00000 2,284.80 3.00000 2,284.80

0970 2507-6800061

REVETMENT, CLASS E

739.000 TON 84.00000 62,076.00 84.00000 62,076.00 84.00000 62,076.00

0980 2510-6745850

REMOVAL OF PAVEMENT

6,097.400 SY 22.50000 137,191.50 19.00000 115,850.60 19.00000 115,850.60

0990 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,300.00000 3,900.00 1,300.00000 3,900.00 1,300.00000 3,900.00

1000 2511-6745900

REMOVAL OF SIDEWALK

48.900 SY 15.00000 733.50 15.00000 733.50 15.00000 733.50

1010 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

36.000 SY 69.00000 2,484.00 69.00000 2,484.00 69.00000 2,484.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1020 2513-0001000

CONCRETE BARRIER, BA-100

53.900 LF 175.47000 9,457.83 175.47000 9,457.83 175.47000 9,457.83

1030 2513-0001020

CONCRETE BARRIER, BA-102

1,624.100 LF 125.95000 204,555.40 125.95000 204,555.40 125.95000 204,555.40

1040 2513-0001030

CONCRETE BARRIER, BA-103

738.500 LF 120.43000 88,937.56 120.43000 88,937.56 120.43000 88,937.56

1050 2513-0001040

CONCRETE BARRIER, BA-104

10.000 LF 485.99000 4,859.90 485.99000 4,859.90 485.99000 4,859.90

1060 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 2,135.00000 2,135.00 2,135.00000 2,135.00 2,135.00000 2,135.00

1070 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

259.400 SY 100.00000 25,940.00 100.00000 25,940.00 100.00000 25,940.00

1080 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,875.200 SY 6.00000 11,251.20 6.00000 11,251.20 6.00000 11,251.20

1090 2518-6910000

SAFETY CLOSURE

26.000 EACH 275.00000 7,150.00 275.00000 7,150.00 275.00000 7,150.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1100 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

5,994.900 LF 16.95000 101,613.56 16.95000 101,613.56 16.95000 101,613.56

1110 2519-1003072

FENCE, CHAIN LINK WITH SECURITY TOP, 72
IN. HEIGHT

279.200 LF 19.70000 5,500.24 19.70000 5,500.24 19.70000 5,500.24

1120 2519-3300700

FENCE, TEMPORARY

5,985.200 LF 6.75000 40,400.10 6.75000 40,400.10 6.75000 40,400.10

1130 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

5,902.000 LF 4.00000 23,608.00 4.00000 23,608.00 3.50000 20,657.00

1140 2523-0000200

ELECTRICAL CIRCUITS

2,235.000 LF 17.84000 39,872.40 17.84000 39,872.40 17.84000 39,872.40

1150 2523-0000310

HANDHOLES AND JUNCTION BOXES

6.000 EACH 716.00000 4,296.00 716.00000 4,296.00 716.00000 4,296.00

1160 2523-0000400

CONTROL CABINET

1.000 EACH 12,585.63000 12,585.63 12,585.63000 12,585.63 12,585.63000 12,585.63
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1170 2524-6765016

REMOVE AND REINSTALL REFERENCE
LOCATION SIGN

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00

1180 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

19.000 EACH 300.00000 5,700.00 300.00000 5,700.00 300.00000 5,700.00

1190 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

15.000 EACH 1,200.00000 18,000.00 1,200.00000 18,000.00 1,200.00000 18,000.00

1200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

140.000 LF 16.29000 2,280.60 16.29000 2,280.60 16.29000 2,280.60

1210 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

7.000 EACH 422.09000 2,954.63 422.09000 2,954.63 422.09000 2,954.63

1220 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

289.000 SF 19.24000 5,560.36 19.24000 5,560.36 19.24000 5,560.36

1230 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

517.000 SF 26.74000 13,824.58 26.74000 13,824.58 26.74000 13,824.58
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 26,000.00000 26,000.00 26,000.00000 26,000.00

1250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.050 STA 265.00000 7,168.25 265.00000 7,168.25 265.00000 7,168.25

1260 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

17.200 STA 62.00000 1,066.40 62.00000 1,066.40 62.00000 1,066.40

1270 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

41.330 STA 110.00000 4,546.30 110.00000 4,546.30 110.00000 4,546.30

1280 2527-9263180

PAVEMENT MARKINGS REMOVED

36.830 STA 130.00000 4,787.90 130.00000 4,787.90 130.00000 4,787.90

1290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

23,563.500 LF 10.00000 235,635.00 10.00000 235,635.00 10.00000 235,635.00

1300 2528-8445110

TRAFFIC CONTROL

(1) LS 119,000.00000 119,000.00 250,000.00000 250,000.00 200,000.00000 200,000.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1310 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

5,117.000 CDAY 17.50000 89,547.50 17.50000 89,547.50 17.50000 89,547.50

1320 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)
COMPACT

1,462.000 CDAY 17.50000 25,585.00 17.50000 25,585.00 17.50000 25,585.00

1330 2533-4980005

MOBILIZATION

(1) LS 2,767,557.10000 2,767,557.10 1,500,000.00000 1,500,000.00 1,400,000.00000 1,400,000.00

1340 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

3.000 SF 108.34000 325.02 108.34000 325.02 108.34000 325.02

1350 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 900.00000 5,400.00 900.00000 5,400.00 900.00000 5,400.00

1360 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

57.000 EACH 3,250.00000 185,250.00 3,250.00000 185,250.00 3,250.00000 185,250.00

1370 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,900.00000 4,900.00 4,900.00000 4,900.00 4,900.00000 4,900.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1380 2554-0112016

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN.

244.000 LF 147.00000 35,868.00 147.00000 35,868.00 147.00000 35,868.00

1390 2554-0132016

WATER MAIN WITH CASING PIPE, TRENCHED,
DUCTILE IRON PIPE (DIP), 16 IN.

377.000 LF 380.00000 143,260.00 380.00000 143,260.00 380.00000 143,260.00

1400 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,051.000 LB 13.00000 26,663.00 13.00000 26,663.00 13.00000 26,663.00

1410 2554-0207000

VALVE, GATE, DIP, 16 IN.

2.000 EACH 6,500.00000 13,000.00 6,500.00000 13,000.00 6,500.00000 13,000.00

1420 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 5,900.00000 5,900.00 5,900.00000 5,900.00 5,900.00000 5,900.00

1430 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00 3,600.00000 3,600.00

1440 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 7,000.00000 7,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1450 2595-0005145

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR NORFOLK SOUTHERN RAILWAY CO.

(1) LS 6,000.00000 6,000.00 16,000.00000 16,000.00 10,000.00000 10,000.00

1460 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  BA-100
MODIFIED

2.000 EACH 2,525.02000 5,050.04 2,525.02000 5,050.04 2,525.02000 5,050.04

1470 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  BA-101
MODIFIED

10.000 EACH 2,325.45000 23,254.50 2,325.45000 23,254.50 2,325.45000 23,254.50

1480 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  BA-104
MODIFIED

16.000 EACH 2,201.96000 35,231.36 2,201.96000 35,231.36 2,201.96000 35,231.36

1490 2599-9999005

('EACH' ITEM) MANHOLE  STORM SEWER  SW-
401  48 IN. MODIFIED

2.000 EACH 3,400.00000 6,800.00 3,400.00000 6,800.00 3,400.00000 6,800.00

1500 2599-9999005

('EACH' ITEM) MANHOLE  STORM SEWER  SW-
401  60 IN. MODIFIED

3.000 EACH 5,000.00000 15,000.00 5,000.00000 15,000.00 5,000.00000 15,000.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1510 2599-9999005

('EACH' ITEM) MANHOLE  STORM SEWER  SW-
401  72 IN. MODIFIED

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

1520 2599-9999005

('EACH' ITEM) MANHOLE  STORM SEWER  SW-
401  84 IN. MODIFIED

3.000 EACH 7,700.00000 23,100.00 7,700.00000 23,100.00 7,700.00000 23,100.00

1530 2599-9999005

('EACH' ITEM) REMOVAL OF LIGHTING
CONTROL CABINET

1.000 EACH 1,350.00000 1,350.00 1,350.00000 1,350.00 1,350.00000 1,350.00

1540 2599-9999005

('EACH' ITEM) UTILITY SUPPORT

8.000 EACH 2,300.00000 18,400.00 2,300.00000 18,400.00 2,300.00000 18,400.00

1550 2599-9999009

('LINEAR FEET' ITEM) ABANDON WATER MAIN

354.000 LF 24.00000 8,496.00 24.00000 8,496.00 24.00000 8,496.00

1560 2599-9999009

('LINEAR FEET' ITEM) REMOVE WATER MAIN

277.000 LF 52.00000 14,404.00 52.00000 14,404.00 52.00000 14,404.00

1570 2599-9999010

('LUMP SUM' ITEM) CONTROL CABINET 'A'
MODIFICATIONS

(1) LS 1,102.00000 1,102.00 1,102.00000 1,102.00 1,102.00000 1,102.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1580 2599-9999010

('LUMP SUM' ITEM) EXISTING SUBDRAIN
OUTLETS - PRESERVE AND RESTORE

(1) LS 770.00000 770.00 770.00000 770.00 770.00000 770.00

1590 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS

(1) LS 1,480,300.00000 1,480,300.00 1,480,300.00000 1,480,300.00 1,600,000.00000 1,600,000.00

1600 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS VERIFICATION
TESTING

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

1610 2599-9999010

('LUMP SUM' ITEM) PROTECTION AND
MAINTENANCE OF LIGHTING  SYSTEM

(1) LS 14,422.50000 14,422.50 14,422.50000 14,422.50 14,422.50000 14,422.50

1620 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF
DELINEATORS AND POSTS

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00 3,600.00000 3,600.00

1630 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF ELECTRICAL
WIRE

(1) LS 5,400.00000 5,400.00 5,400.00000 5,400.00 5,400.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1640 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF FIBER CABLE

(1) LS 14,400.00000 14,400.00 14,400.00000 14,400.00 14,400.00000 14,400.00

1650 2599-9999010

('LUMP SUM' ITEM) TEMPORARY TRAFFIC
SIGNAL TIMING ADJUSTMENTS

(1) LS 6,680.00000 6,680.00 6,680.00000 6,680.00 6,680.00000 6,680.00

1660 2599-9999018

('SQUARE YARDS' ITEM) DRAINAGE CHANNEL
PCC  6 IN.

268.500 SY 80.00000 21,480.00 80.00000 21,480.00 80.00000 21,480.00

1670 2601-2634100

MULCHING

34.000 ACRE 500.00000 17,000.00 600.00000 20,400.00 500.00000 17,000.00

1680 2601-2634105

MULCHING, BONDED FIBER MATRIX

9.400 ACRE 2,250.00000 21,150.00 3,000.00000 28,200.00 2,250.00000 21,150.00

1690 2601-2636015

NATIVE GRASS SEEDING

9.800 ACRE 1,380.00000 13,524.00 1,350.00000 13,230.00 1,380.00000 13,524.00

1700 2601-2636044

SEEDING AND FERTILIZING (URBAN)

9.400 ACRE 705.00000 6,627.00 1,150.00000 10,810.00 705.00000 6,627.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1710 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

125.000 SQ 12.00000 1,500.00 14.00000 1,750.00 12.00000 1,500.00

1720 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

378.000 SQ 12.00000 4,536.00 14.00000 5,292.00 12.00000 4,536.00

1730 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

24.200 ACRE 380.00000 9,196.00 500.00000 12,100.00 380.00000 9,196.00

1740 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

100.600 MGAL 60.00000 6,036.00 60.00000 6,036.00 60.00000 6,036.00

1750 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

1760 2602-0000020

SILT FENCE

26,738.000 LF 1.25000 33,422.50 1.35000 36,096.30 1.25000 33,422.50

1770 2602-0000030

SILT FENCE FOR DITCH CHECKS

3,399.000 LF 1.25000 4,248.75 1.35000 4,588.65 1.25000 4,248.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1780 2602-0000050

SILT BASINS

20.000 EACH 330.00000 6,600.00 330.00000 6,600.00 330.00000 6,600.00

1790 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

15,068.000 LF 0.05000 753.40 0.05000 753.40 0.05000 753.40

1800 2602-0000080

REMOVAL OF SILT BASINS

20.000 EACH 280.00000 5,600.00 280.00000 5,600.00 280.00000 5,600.00

1810 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,014.000 LF 0.05000 150.70 0.10000 301.40 0.05000 150.70

1820 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

1,000.000 LF 32.00000 32,000.00 32.00000 32,000.00 32.00000 32,000.00

1830 2602-0000160

ROCK CHECK DAM

576.000 LF 53.00000 30,528.00 53.00000 30,528.00 53.00000 30,528.00

1840 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

96.000 EACH 242.00000 23,232.00 242.00000 23,232.00 242.00000 23,232.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1850 2602-0000180

REMOVAL OF ROCK CHECK DAM

32.000 EACH 310.00000 9,920.00 310.00000 9,920.00 310.00000 9,920.00

1860 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

720.000 LF 2.70000 1,944.00 3.25000 2,340.00 2.70000 1,944.00

1870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,650.000 LF 3.20000 5,280.00 3.75000 6,187.50 3.20000 5,280.00

1880 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,370.000 LF 0.20000 474.00 0.35000 829.50 0.20000 474.00

1890 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

39.000 EACH 425.00000 16,575.00 600.00000 23,400.00 425.00000 16,575.00

1900 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

39.000 EACH 25.00000 975.00 25.00000 975.00 25.00000 975.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1910 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

32.000 LF 15.00000 480.00 15.00000 480.00 15.00000 480.00

1920 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

4.000 EACH 25.00000 100.00 15.00000 60.00 25.00000 100.00

1930 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

4.000 EACH 25.00000 100.00 10.00000 40.00 25.00000 100.00

1940 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

14.000 EACH 185.00000 2,590.00 150.00000 2,100.00 185.00000 2,590.00

1950 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

14.000 EACH 25.00000 350.00 25.00000 350.00 25.00000 350.00

1960 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

14.000 EACH 25.00000 350.00 15.00000 210.00 25.00000 350.00

Page 29 of 36

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 17, 2018

77-0803-183 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ROADWAY ITEMS  NHS-080-3(182)127--11-77SECTION: Cat Alt Set: Cat Alt Member:

1970 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

1980 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

20.000 EACH 1,000.00000 20,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00

$15,159,418.11$16,038,611.63 $14,967,054.98Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 1818; 2380'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-080-3(183)127--13-77

SECTION: Cat Alt Set: Cat Alt Member:

1990 2402-2720000

EXCAVATION, CLASS 20

4,011.000 CY 25.00000 100,275.00 28.00000 112,308.00 25.00000 100,275.00

2000 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

2,589.600 CY 500.00000 1,294,800.00 500.00000 1,294,800.00 500.00000 1,294,800.00

2010 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

2,981.500 CY 600.00000 1,788,900.00 850.00000 2,534,275.00 675.00000 2,012,512.50

2020 2403-7303000

STRUCTURAL CONCRETE COATING

4,140.000 SY 63.40000 262,476.00 65.00000 269,100.00 63.40000 262,476.00

2030 2404-7775000

REINFORCING STEEL

457,693.000 LB 1.10000 503,462.30 1.25000 572,116.25 0.95000 434,808.35

2040 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,244,571.000 LB 0.98000 1,219,679.58 0.90000 1,120,113.90 1.00000 1,244,571.00

2050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

31,211.000 LB 2.95000 92,072.45 2.66000 83,021.26 3.00000 93,633.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 1818; 2380'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-080-3(183)127--13-77

SECTION: Cat Alt Set: Cat Alt Member:

2060 2408-7800000

STRUCTURAL STEEL

5,957,539.000 LB 1.40500 8,370,342.30 1.45000 8,638,431.55 1.62000 9,651,213.18

2070 2408-8500100

REINFORCED NEOPRENE

887.000 SF 70.00000 62,090.00 85.00000 75,395.00 75.00000 66,525.00

2080 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

76.000 LF 500.00000 38,000.00 230.00000 17,480.00 265.00000 20,140.00

2090 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

76.000 LF 75.00000 5,700.00 70.00000 5,320.00 37.00000 2,812.00

2100 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

4,844.100 LF 50.00000 242,205.00 51.00000 247,049.10 55.00000 266,425.50

2110 2434-0000100

DISC BEARING ASSEMBLIES

44.000 EACH 6,000.00000 264,000.00 6,700.00000 294,800.00 6,000.00000 264,000.00

2120 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 260,000.00000 260,000.00 265,000.00000 265,000.00 271,000.00000 271,000.00

Page 32 of 36

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 17, 2018

77-0803-183 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 1818; 2380'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-080-3(183)127--13-77

SECTION: Cat Alt Set: Cat Alt Member:

2130 2501-0201473

PILES, STEEL, HP 14 X 73

2,680.000 LF 60.00000 160,800.00 65.00000 174,200.00 55.00000 147,400.00

2140 2501-0201517

PILES, STEEL, HP 14 X 117

32,110.000 LF 73.00000 2,344,030.00 70.00000 2,247,700.00 72.00000 2,311,920.00

2150 2501-6335010

PREBORED HOLES

126.000 LF 100.00000 12,600.00 120.00000 15,120.00 45.00000 5,670.00

2160 2501-8400172

TEMPORARY SHORING

(1) LS 300,000.00000 300,000.00 730,000.00000 730,000.00 235,000.00000 235,000.00

2170 2507-2638620

MACADAM STONE SLOPE PROTECTION

129.900 SY 45.00000 5,845.50 90.00000 11,691.00 70.00000 9,093.00

2180 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

22.200 SY 150.00000 3,330.00 150.00000 3,330.00 190.00000 4,218.00

2190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 37,000.00000 37,000.00 35,000.00000 35,000.00 33,500.00000 33,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 1818; 2380'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-080-3(183)127--13-77

SECTION: Cat Alt Set: Cat Alt Member:

2200 2533-4980005

MOBILIZATION

(1) LS 827,000.00000 827,000.00 850,000.00000 850,000.00 2,200,000.00000 2,200,000.00

2210 2599-9999005

('EACH' ITEM) CONCRETE BARRIER-MOUNTED
SIGN SUPPORT   STEEL

7.000 EACH 2,810.00000 19,670.00 2,810.00000 19,670.00 3,000.00000 21,000.00

2220 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

364,076.000 LB 2.25000 819,171.00 2.40000 873,782.40 2.80000 1,019,412.80

2230 2599-9999009

('LINEAR FEET' ITEM) EXPANSION JOINT
(FINGER PLATE TYPE)

72.000 LF 2,600.00000 187,200.00 2,500.00000 180,000.00 2,500.00000 180,000.00

2240 2599-9999010

('LUMP SUM' ITEM) CONCRETE DEADMAN
ANCHOR

(1) LS 33,000.00000 33,000.00 24,000.00000 24,000.00 25,000.00000 25,000.00

2250 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 25,000.00000 25,000.00 44,000.00000 44,000.00 75,000.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 1818; 2380'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-080-3(183)127--13-77

SECTION: Cat Alt Set: Cat Alt Member:

2260 2599-9999010

('LUMP SUM' ITEM) PROGRESS SCHEDULING

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

2270 2599-9999010

('LUMP SUM' ITEM) SURFACE-MOUNTED
CONDUIT AND  JUNCTION BOXES

(1) LS 143,169.95000 143,169.95 143,169.95000 143,169.95 145,000.00000 145,000.00

$22,417,405.33$19,446,819.08 $20,895,873.41Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS  IM-080-3(183)127--13-77SECTION: Cat Alt Set: Cat Alt Member:

2280 2301-0690203

BRIDGE APPROACH, BR-203

433.600 SY 220.00000 95,392.00 235.00000 101,896.00 235.00000 101,896.00

2290 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

9,235.100 SY 2.25000 20,778.98 1.63000 15,053.21 3.00000 27,705.30

$129,601.30$116,170.98 $116,949.21Section Totals:

( ) indicates item is bid as Lump Sum

$35,979,877.60$35,601,601.69 $37,706,424.74

$35,601,601.69

Contract Item Totals

$35,979,877.60 37,706,424.74Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-065-1(500)112--77-85 BRIDGE REPAIR

STORY

Route: U.S. 65

U.S. 30 Interchange

Prj Awd Amt: $290,147.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 60 Working Days

85-0651-500

July 17, 2018 10:00 A.M.

STORYCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $290,147.43 100.00%

2 CR120 CRAMER AND ASSOC., INC. $342,355.63 117.99%

3 PE320 PETERSON CONTRACTORS INC. $387,811.93 133.66%

4 JE101 JENCO CONSTRUCTION, INC. $426,671.05 147.05%
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Contract ID:
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Start Date: 08/20/18 60 Working Days

85-0651-500

July 17, 2018 10:00 A.M.

STORYCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Design No. 518; REPAIRS TO A 223'-9 X 30' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 40,000.00000 40,000.00 62,000.00000 62,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.300 CY 3,500.00000 50,050.00 5,100.00000 72,930.00 3,500.00000 50,050.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,793.000 LB 2.50000 6,982.50 2.30000 6,423.90 1.90000 5,306.70

0040 2408-7800000

STRUCTURAL STEEL

115.000 LB 30.00000 3,450.00 18.00000 2,070.00 14.75000 1,696.25

0050 2426-6772016

CONCRETE REPAIR

1.000 SF 600.00000 600.00 500.00000 500.00 2,750.00000 2,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 32,000.00000 32,000.00 30,650.00000 30,650.00

$152,452.95$111,082.50 $153,923.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

81.700 TON 40.00000 3,268.00 55.00000 4,493.50 38.50000 3,145.45

0080 2102-2625000

EMBANKMENT-IN-PLACE

256.000 CY 25.00000 6,400.00 22.00000 5,632.00 18.75000 4,800.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

75.900 CY 30.00000 2,277.00 17.00000 1,290.30 26.00000 1,973.40

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

75.000 CY 30.00000 2,250.00 14.00000 1,050.00 23.50000 1,762.50

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.400 STA 300.00000 1,320.00 750.00000 3,300.00 1,010.00000 4,444.00

0120 2213-6745500

REMOVAL OF CURB

2.300 STA 1,500.00000 3,450.00 1,500.00000 3,450.00 900.00000 2,070.00

0130 2304-0100000

DETOUR PAVEMENT

232.100 SY 70.00000 16,247.00 85.00000 19,728.50 130.00000 30,173.00

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

290.000 LF 7.00000 2,030.00 10.00000 2,900.00 15.50000 4,495.00
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 20.00000 4,000.00 20.00000 4,000.00 20.00000 4,000.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00 1,650.00000 6,600.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

175.800 SY 25.00000 4,395.00 15.00000 2,637.00 81.50000 14,327.70

0200 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

225.000 LF 70.00000 15,750.00 60.00000 13,500.00 60.00000 13,500.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

46.790 STA 42.00000 1,965.18 42.00000 1,965.18 42.00000 1,965.18
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Contract ID:010
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July 17, 2018

85-0651-500 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.850 STA 115.00000 557.75 115.00000 557.75 115.00000 557.75

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

47.400 STA 50.00000 2,370.00 50.00000 2,370.00 50.00000 2,370.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 12.50000 11,562.50 12.50000 11,562.50 12.50000 11,562.50

0250 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 23,000.00000 23,000.00 32,500.00000 32,500.00 32,500.00000 32,500.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 9,750.00000 9,750.00 34,750.00000 34,750.00

0270 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0280 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

950.000 LF 2.00000 1,900.00 2.00000 1,900.00 1.50000 1,425.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

950.000 LF 0.50000 475.00 1.00000 950.00 0.15000 142.50

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 0.50000 47.50 1.00000 95.00 1.00000 95.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 4.50000 4,500.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

$235,358.98$179,064.93 $188,431.73Section Totals:

( ) indicates item is bid as Lump Sum

$342,355.63$290,147.43 $387,811.93

$290,147.43

Contract Item Totals

$342,355.63 387,811.93Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

387,811.93
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 Design No. 518; REPAIRS TO A 223'-9 X 30' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 155,000.00000 155,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.300 CY 1,000.00000 14,300.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,793.000 LB 2.50000 6,982.50

0040 2408-7800000

STRUCTURAL STEEL

115.000 LB 6.00000 690.00

0050 2426-6772016

CONCRETE REPAIR

1.000 SF 3,000.00000 3,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00

$234,972.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

81.700 TON 55.00000 4,493.50

0080 2102-2625000

EMBANKMENT-IN-PLACE

256.000 CY 25.00000 6,400.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

75.900 CY 20.00000 1,518.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

75.000 CY 35.00000 2,625.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.400 STA 210.00000 924.00

0120 2213-6745500

REMOVAL OF CURB

2.300 STA 1,000.00000 2,300.00

0130 2304-0100000

DETOUR PAVEMENT

232.100 SY 65.00000 15,086.50

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

290.000 LF 7.00000 2,030.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 24.00000 4,800.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

175.800 SY 20.00000 3,516.00

0200 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

225.000 LF 45.00000 10,125.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

46.790 STA 75.00000 3,509.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.850 STA 150.00000 727.50

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

47.400 STA 12.00000 568.80

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 12.00000 11,100.00

0250 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 35,000.00000 35,000.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00

0270 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0280 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,600.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

950.000 LF 2.25000 2,137.50

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

950.000 LF 0.15000 142.50

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 1.00000 95.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 10.00000 10,000.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00

$191,698.55Section Totals:

( ) indicates item is bid as Lump Sum

$426,671.05

$426,671.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-C087(52)--8J-87 BRIDGE REPLACEMENT - CCS

TAYLOR

Route: UTAH AVE

On Utah Ave  Over East River  on ELINE S32 T70N R32W

Prj Awd Amt: $503,925.79

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 75 Working Days

87-C087-052

July 17, 2018 10:00 A.M.

TAYLORCall Order:  011 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $503,925.79 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MU120 MURPHY HEAVY CONTRACTING CORP. $547,518.20 108.65%

3 CU081 CUNNINGHAM-REIS, LLC $560,216.72 111.17%
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Contract ID:

Letting Date:

Start Date: 07/22/19 75 Working Days

87-C087-052

July 17, 2018 10:00 A.M.

TAYLORCall Order:  011 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 11,000.00000 1,100.00 20,000.00000 2,000.00 10,000.00000 1,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

960.000 CY 4.20000 4,032.00 10.00000 9,600.00 5.00000 4,800.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

656.000 CY 9.50000 6,232.00 10.00000 6,560.00 10.00000 6,560.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,350.000 CY 4.25000 5,737.50 10.00000 13,500.00 5.00000 6,750.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

905.000 CY 5.30000 4,796.50 10.00000 9,050.00 5.00000 4,525.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

130.000 TON 30.00000 3,900.00 35.00000 4,550.00 29.00000 3,770.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,000.00000 17,000.00 50,000.00000 50,000.00 22,000.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

112.000 CY 45.00000 5,040.00 25.00000 2,800.00 40.00000 4,480.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

188.000 CY 695.00000 130,660.00 650.00000 122,200.00 760.00000 142,880.00

0100 2404-7775000

REINFORCING STEEL

49,177.000 LB 0.97000 47,701.69 1.10000 54,094.70 0.81000 39,833.37

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 85.00000 18,887.00 100.00000 22,220.00 85.00000 18,887.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

1,670.000 LF 48.00000 80,160.00 35.00000 58,450.00 49.00000 81,830.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

336.000 LF 130.00000 43,680.00 100.00000 33,600.00 110.00000 36,960.00

0140 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 250.00000 500.00 1,500.00000 3,000.00 200.00000 400.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

July 17, 2018

87-C087-052 Primary County: TAYLOR

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,600.00000 6,400.00 1,550.00000 6,200.00 1,600.00000 6,400.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 200.00000 800.00 300.00000 1,200.00

0170 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,050.00000 8,200.00 2,000.00000 8,000.00

0180 2507-3250005

ENGINEERING FABRIC

1,450.000 SY 3.70000 5,365.00 3.50000 5,075.00 3.50000 5,075.00

0190 2507-6800061

REVETMENT, CLASS E

1,200.000 TON 59.00000 70,800.00 55.00000 66,000.00 56.00000 67,200.00

0200 2507-6875002

REVETMENT, REMOVE AND REPLACE

40.000 CY 10.50000 420.00 50.00000 2,000.00 15.00000 600.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 125.00000 250.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,700.00000 3,700.00 2,750.00000 2,750.00 4,000.00000 4,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,200.00000 2,200.00 5,000.00000 5,000.00

0240 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 50,000.00000 50,000.00 77,000.00000 77,000.00

0250 2601-2634100

MULCHING

3.000 ACRE 1,000.00000 3,000.00 1,050.00000 3,150.00 1,000.00000 3,000.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,500.00000 2,250.00 1,550.00000 2,325.00 1,500.00000 2,250.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 500.00000 750.00 550.00000 825.00 500.00000 750.00

0280 2602-0000020

SILT FENCE

415.000 LF 2.00000 830.00 3.00000 1,245.00 1.75000 726.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

176.000 LF 2.50000 440.00 3.00000 528.00 2.25000 396.00

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

591.000 LF 0.10000 59.10 0.50000 295.50 0.10000 59.10

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

510.000 LF 3.50000 1,785.00 5.00000 2,550.00 3.50000 1,785.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$560,216.72$503,925.79 $547,518.20Section Totals:

( ) indicates item is bid as Lump Sum

$547,518.20$503,925.79 $560,216.72

$503,925.79

Contract Item Totals

$547,518.20 560,216.72Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

560,216.72
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Project Information:

Project: WorkType:

County:

Location:

BROS-C095(68)--8J-95 RCB CULVERT REPLACEMENT - TWIN BOX

WINNEBAGO

Route: 140th Avenue

On 140th Avenue  Over Drainage Ditch  from 440th Street Sout h .1 Miles to existing structure  along WLINE S16 T99 R24

Prj Awd Amt: $397,630.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 40 Working Days

95-C095-068

July 17, 2018 10:00 A.M.

WINNEBAGOCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $397,630.00 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $404,780.00 101.80%

3 PR268 PROGRESSIVE STRUCTURES, LLC $407,650.00 102.52%

4 PE320 PETERSON CONTRACTORS INC. $414,877.50 104.34%

5 RE300 REILLY CONSTRUCTION CO., INC. $585,590.00 147.27%

6 IO081 IOWA BRIDGE & CULVERT, L.C. $610,750.00 153.60%
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Contract ID:

Letting Date:

Start Date: 04/01/19 40 Working Days

95-C095-068

July 17, 2018 10:00 A.M.

WINNEBAGOCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a 10' x 10' x 108' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

800.000 CY 12.75000 10,200.00 4.00000 3,200.00 17.00000 13,600.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

205.000 TON 20.00000 4,100.00 24.00000 4,920.00 22.00000 4,510.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,000.00000 4,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

5,400.000 CY 8.40000 45,360.00 5.00000 27,000.00 7.00000 37,800.00

0050 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

194.000 LF 1,130.00000 219,220.00 1,025.00000 198,850.00 900.00000 174,600.00

0060 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

4.000 EACH 20,000.00000 80,000.00 27,000.00000 108,000.00 25,000.00000 100,000.00

0070 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

380.000 LF 40.00000 15,200.00 30.00000 11,400.00 42.00000 15,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a 10' x 10' x 108' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 100.00000 100.00 3,500.00000 3,500.00 9,000.00000 9,000.00

0090 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

100.000 LF 3.00000 300.00 13.00000 1,300.00 32.00000 3,200.00

0100 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 200.00000 400.00 395.00000 790.00 550.00000 1,100.00

0110 2507-6800061

REVETMENT, CLASS E

90.000 TON 45.00000 4,050.00 48.00000 4,320.00 42.00000 3,780.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0140 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 18,000.00000 18,000.00 16,000.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a 10' x 10' x 108' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 8,000.00000 8,000.00

0160 2599-9999020

('TONS' ITEM) GRANULAR BACKFILL  1.5 IN.
CLEAN CRUSHED

150.000 TON 22.00000 3,300.00 42.00000 6,300.00 28.00000 4,200.00

0170 2601-2634100

MULCHING

0.900 ACRE 1,500.00000 1,350.00 1,500.00000 1,350.00 1,500.00000 1,350.00

0180 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,500.00000 900.00 1,500.00000 900.00 1,500.00000 900.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.00000 1,200.00 5.00000 1,500.00 4.00000 1,200.00

$407,650.00$397,630.00 $404,780.00Section Totals:

$404,780.00$397,630.00 $407,650.00

$397,630.00

Contract Item Totals

$404,780.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$397,630.00 $404,780.00 407,650.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 10' x 10' x 108' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

800.000 CY 15.00000 12,000.00 20.00000 16,000.00 18.00000 14,400.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

205.000 TON 17.50000 3,587.50 8.00000 1,640.00 22.00000 4,510.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 14,500.00000 14,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

5,400.000 CY 6.75000 36,450.00 25.00000 135,000.00 20.00000 108,000.00

0050 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

194.000 LF 980.00000 190,120.00 1,200.00000 232,800.00 1,250.00000 242,500.00

0060 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

4.000 EACH 24,500.00000 98,000.00 30,000.00000 120,000.00 28,000.00000 112,000.00

0070 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

380.000 LF 26.50000 10,070.00 50.00000 19,000.00 28.00000 10,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 10' x 10' x 108' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,500.00000 6,500.00 7,500.00000 7,500.00 20,000.00000 20,000.00

0090 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

100.000 LF 11.00000 1,100.00 30.00000 3,000.00 25.00000 2,500.00

0100 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 475.00000 950.00 500.00000 1,000.00 650.00000 1,300.00

0110 2507-6800061

REVETMENT, CLASS E

90.000 TON 40.00000 3,600.00 55.00000 4,950.00 50.00000 4,500.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0140 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 60,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 10' x 10' x 108' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 13,000.00000 13,000.00 12,500.00000 12,500.00 5,000.00000 5,000.00

0160 2599-9999020

('TONS' ITEM) GRANULAR BACKFILL  1.5 IN.
CLEAN CRUSHED

150.000 TON 26.00000 3,900.00 40.00000 6,000.00 30.00000 4,500.00

0170 2601-2634100

MULCHING

0.900 ACRE 1,500.00000 1,350.00 1,500.00000 1,350.00 1,500.00000 1,350.00

0180 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,500.00000 900.00 1,500.00000 900.00 1,500.00000 900.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.00000 1,200.00 5.00000 1,500.00 4.00000 1,200.00

$610,750.00$414,877.50 $585,590.00Section Totals:

$585,590.00$414,877.50 $610,750.00

$414,877.50

Contract Item Totals

$585,590.00

Contract Time Totals

Page 7 of 8

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-068 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$414,877.50 $585,590.00 610,750.00Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C095(69)--8J-95 RCB CULVERT REPLACEMENT - SINGLE BOX

WINNEBAGO

Route: 370th Street

On 370th Street  Over Drainage Ditch  from 90th Avenue West 0.8 Miles to existing structure  along NLINE S21 T98 R25

Prj Awd Amt: $127,155.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 35 Working Days

95-C095-069

July 17, 2018 10:00 A.M.

WINNEBAGOCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $127,155.00 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $149,740.00 117.76%

3 PE320 PETERSON CONTRACTORS INC. $150,960.00 118.72%

4 PR268 PROGRESSIVE STRUCTURES, LLC $170,545.00 134.12%

5 RE300 REILLY CONSTRUCTION CO., INC. $189,500.00 149.03%

6 IO081 IOWA BRIDGE & CULVERT, L.C. $192,593.00 151.46%

7 HO320 HOLLAND CONTRACTING CORP. $216,546.00 170.30%
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Contract ID:

Letting Date:

Start Date: 04/01/19 35 Working Days

95-C095-069

July 17, 2018 10:00 A.M.

WINNEBAGOCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 GU100 GUS CONSTRUCTION CO., INC. $220,017.30 173.03%

9 GR100 GRAVES CONSTRUCTION CO., INC. $245,171.80 192.81%
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Contract ID:

Letting Date:

Start Date: 04/01/19 35 Working Days

95-C095-069

July 17, 2018 10:00 A.M.

WINNEBAGOCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 13.00000 2,600.00 4.00000 800.00 15.00000 3,000.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 20.00000 4,000.00 25.00000 5,000.00 17.75000 3,550.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

1,100.000 CY 9.00000 9,900.00 9.00000 9,900.00 6.75000 7,425.00

0050 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

240.000 LF 40.00000 9,600.00 25.00000 6,000.00 25.50000 6,120.00

0060 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

80.000 LF 45.00000 3,600.00 35.00000 2,800.00 31.50000 2,520.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 100.00000 100.00 1,500.00000 1,500.00 6,500.00000 6,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

60.000 TON 45.00000 2,700.00 49.00000 2,940.00 40.50000 2,430.00

0090 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 6,500.00000 6,500.00 9,500.00000 9,500.00

0120 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 7,000.00000 7,000.00

0130 2599-9999020

('TONS' ITEM) Gran Backfill  1.5 in. clean crshd
stone

150.000 TON 22.00000 3,300.00 40.00000 6,000.00 28.50000 4,275.00

0140 2601-2634100

MULCHING

0.900 ACRE 1,500.00000 1,350.00 1,500.00000 1,350.00 1,500.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,500.00000 900.00 1,500.00000 900.00 1,500.00000 900.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 4.00000 800.00

$63,020.00$49,800.00 $57,340.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0002 Alternate 'AA' Option 1: Cast-in-place
Bid this section if alternate 'AA' option 1 is chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

181.700 CY

0190 2404-7775000

REINFORCING STEEL

24,568.000 LB

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0003 Alternate 'AA' Option 2: Precast
Bid this section if alternate 'AA' option 2 is chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

47.000 LF 915.00000 43,005.00 1,200.00000 56,400.00 1,020.00000 47,940.00

0210 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 17,175.00000 34,350.00 18,000.00000 36,000.00 20,000.00000 40,000.00

$87,940.00$77,355.00 $92,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$149,740.00$127,155.00 $150,960.00

$127,155.00

Contract Item Totals

$149,740.00 150,960.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 22.00000 4,400.00 20.00000 4,000.00 18.00000 3,600.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 24.50000 4,900.00 8.00000 1,600.00 22.00000 4,400.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,500.00000 6,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0040 2402-2723000

EXCAVATION, CLASS 23

1,100.000 CY 7.00000 7,700.00 20.00000 22,000.00 15.00000 16,500.00

0050 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

240.000 LF 42.00000 10,080.00 40.00000 9,600.00 25.00000 6,000.00

0060 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

80.000 LF 47.50000 3,800.00 50.00000 4,000.00 35.00000 2,800.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

Page 6 of 15

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

60.000 TON 44.00000 2,640.00 60.00000 3,600.00 50.00000 3,000.00

0090 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0110 2533-4980005

MOBILIZATION

(1) LS 19,500.00000 19,500.00 7,500.00000 7,500.00 20,000.00000 20,000.00

0120 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 8,000.00000 8,000.00 6,250.00000 6,250.00 5,000.00000 5,000.00

0130 2599-9999020

('TONS' ITEM) Gran Backfill  1.5 in. clean crshd
stone

150.000 TON 30.00000 4,500.00 40.00000 6,000.00 30.00000 4,500.00

0140 2601-2634100

MULCHING

0.900 ACRE 1,500.00000 1,350.00 1,500.00000 1,350.00 1,500.00000 1,350.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,500.00000 900.00 1,500.00000 900.00 1,500.00000 900.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 4.00000 800.00

$82,800.00$82,020.00 $82,750.00Section Totals:

Page 8 of 15

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0002 Alternate 'AA' Option 1: Cast-in-place
Bid this section if alternate 'AA' option 1 is chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

181.700 CY 442.00000 80,311.40

0190 2404-7775000

REINFORCING STEEL

24,568.000 LB 1.20000 29,481.60

$109,793.00Section Totals:

Page 9 of 15

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) IOWA BRIDGE & CULVERT,
L.C.

0003 Alternate 'AA' Option 2: Precast
Bid this section if alternate 'AA' option 2 is chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

47.000 LF 1,075.00000 50,525.00 1,250.00000 58,750.00

0210 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 19,000.00000 38,000.00 24,000.00000 48,000.00

$88,525.00 $106,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$189,500.00$170,545.00 $192,593.00

$170,545.00

Contract Item Totals

$189,500.00 192,593.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HOLLAND CONTRACTING
CORP.

(8) GUS CONSTRUCTION CO.,
INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 12.00000 2,400.00 28.00000 5,600.00 16.00000 3,200.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 25.00000 5,000.00 32.00000 6,400.00 20.00000 4,000.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 8,000.00000 8,000.00 26,000.00000 26,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

1,100.000 CY 12.00000 13,200.00 16.00000 17,600.00 20.00000 22,000.00

0050 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

240.000 LF 38.00000 9,120.00 36.00000 8,640.00 21.00000 5,040.00

0060 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

80.000 LF 43.00000 3,440.00 40.00000 3,200.00 28.00000 2,240.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 12,000.00000 12,000.00 22,000.00000 22,000.00 9,500.00000 9,500.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HOLLAND CONTRACTING
CORP.

(8) GUS CONSTRUCTION CO.,
INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

60.000 TON 55.00000 3,300.00 55.00000 3,300.00 60.00000 3,600.00

0090 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 500.00000 1,000.00 150.00000 300.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 3,600.00000 3,600.00

0110 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 33,000.00000 33,000.00

0120 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0130 2599-9999020

('TONS' ITEM) Gran Backfill  1.5 in. clean crshd
stone

150.000 TON 38.00000 5,700.00 38.00000 5,700.00 30.00000 4,500.00

0140 2601-2634100

MULCHING

0.900 ACRE 2,200.00000 1,980.00 2,000.00000 1,800.00 1,500.00000 1,350.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HOLLAND CONTRACTING
CORP.

(8) GUS CONSTRUCTION CO.,
INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 12' x 10' x 42' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 4,000.00000 1,200.00 2,000.00000 600.00 1,500.00000 450.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,000.00000 1,200.00 2,000.00000 1,200.00 1,500.00000 900.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 4.00000 800.00

$125,480.00$83,440.00 $114,040.00Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HOLLAND CONTRACTING
CORP.

(8) GUS CONSTRUCTION CO.,
INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0002 Alternate 'AA' Option 1: Cast-in-place
Bid this section if alternate 'AA' option 1 is chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

181.700 CY 421.00000 76,495.70 510.00000 92,667.00

0190 2404-7775000

REINFORCING STEEL

24,568.000 LB 1.20000 29,481.60 1.10000 27,024.80

$119,691.80$105,977.30Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HOLLAND CONTRACTING
CORP.

(8) GUS CONSTRUCTION CO.,
INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0003 Alternate 'AA' Option 2: Precast
Bid this section if alternate 'AA' option 2 is chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

47.000 LF 1,598.00000 75,106.00

0210 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 29,000.00000 58,000.00

$133,106.00Section Totals:

( ) indicates item is bid as Lump Sum

$220,017.30$216,546.00 $245,171.80

$216,546.00

Contract Item Totals

$220,017.30 245,171.80Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

July 17, 2018

95-C095-069 Primary County: WINNEBAGO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-5(269)--2R-85 PPCB REPAIR

STORY

Route: U.S. 30

US. 30 E.B. OVER UNIVERSITY BLVD. 1.5 MILES W OF JCT. US 69

Prj Awd Amt: $234,562.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/23/18 20 Calendar Days

85-0305-269

July 17, 2018 10:00 A.M.

STORYCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $234,562.00 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $297,883.00 127.00%

3 BO413 BOULDER CONTRACTING, LLC. $376,702.00 160.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/23/18 20 Calendar Days

85-0305-269

July 17, 2018 10:00 A.M.

STORYCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0001 DESIGN NO. 0419; 188'-0 x 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 46,000.00000 46,000.00 140,000.00000 140,000.00 115,000.00000 115,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

37.100 CY 2,400.00000 89,040.00 1,000.00000 37,100.00 2,700.00000 100,170.00

0030 2404-7775000

REINFORCING STEEL

7,761.000 LB 2.00000 15,522.00 3.00000 23,283.00 2.00000 15,522.00

0040 2407-0551495

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D95

1.000 EACH 30,000.00000 30,000.00 30,000.00000 30,000.00 45,000.00000 45,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 25,000.00000 25,000.00 35,000.00000 35,000.00

$310,692.00$202,562.00 $255,383.00Section Totals:

Page 1 of 3

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-269 Primary County: STORY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2518-6910000

SAFETY CLOSURE

9.000 EACH 50.00000 450.00 100.00000 900.00 60.00000 540.00

0070 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

300.000 LF 23.00000 6,900.00 30.00000 9,000.00 24.00000 7,200.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 8,950.00000 8,950.00 18,000.00000 18,000.00 41,000.00000 41,000.00

0090 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 550.00000 11,000.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

12.000 CDAY 350.00000 4,200.00 250.00000 3,000.00 360.00000 4,320.00

0110 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,900.00000 1,900.00 2,000.00000 2,000.00 1,950.00000 1,950.00

$66,010.00$32,000.00 $42,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$297,883.00$234,562.00 $376,702.00

$234,562.00

Contract Item Totals

$297,883.00 376,702.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-269 Primary County: STORY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

376,702.00

Page 3 of 3

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-269 Primary County: STORY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-8(317)297--0E-82 PPCB REPAIR

SCOTT

Route: I-80

JERSEY RIDGE RD. OVER I-80 1.6 MI. EAST OF US 61

Prj Awd Amt: $244,856.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 30 Working Days

82-0808-317

July 17, 2018 10:00 A.M.

SCOTTCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $244,856.00 100.00%

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $263,244.50 107.51%

3 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $285,558.80 116.62%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 30 Working Days

82-0808-317

July 17, 2018 10:00 A.M.

SCOTTCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 DESIGN NO. 1918; 223'-9 X 24' PRETENSIONED PRESTRESSED CONCRETE
BEAM REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 90,000.00000 90,000.00 116,500.00000 116,500.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

19.100 CY 4,800.00000 91,680.00 5,475.00000 104,572.50 2,150.00000 41,065.00

0030 2404-7775000

REINFORCING STEEL

4,548.000 LB 2.00000 9,096.00 1.50000 6,822.00 1.85000 8,413.80

0040 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SB67

1.000 EACH 30,000.00000 30,000.00 31,150.00000 31,150.00 36,000.00000 36,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 15,225.00000 15,225.00 28,500.00000 28,500.00

$230,478.80$202,776.00 $247,769.50Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

July 17, 2018

82-0808-317 Primary County: SCOTT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 275.00000 550.00 240.00000 480.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 2,825.00000 2,825.00 43,000.00000 43,000.00

0080 2528-8445113

FLAGGERS

10.000 EACH 860.00000 8,600.00 860.00000 8,600.00 860.00000 8,600.00

0081 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 300.00000 3,000.00 350.00000 3,500.00 300.00000 3,000.00

$55,080.00$42,080.00 $15,475.00Section Totals:

( ) indicates item is bid as Lump Sum

$263,244.50$244,856.00 $285,558.80

$244,856.00

Contract Item Totals

$263,244.50 285,558.80Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

July 17, 2018

82-0808-317 Primary County: SCOTT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C016(105)--55-16 PCC OVERLAY

CEDAR

Route: 290TH STREET

On 290th Street (F44)  from Garfield Avenue (X40) East 6.1 M iles to State Highway 38

Prj Awd Amt: $2,743,871.49

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 85 Working Days

16-C016-105

July 17, 2018 10:00 A.M.

CEDARCall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $2,743,871.49 100.00%

2 FL120 FLYNN COMPANY, INC. $2,782,553.54 101.41%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $2,836,411.22 103.37%

4 CR333 CROELL, INC. $2,911,739.40 106.12%

5 ST780 STREB CONSTRUCTION CO., INC. $2,978,802.00 108.56%

6 CE099 CEDAR VALLEY CORP., LLC. $3,030,123.43 110.43%
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Contract ID:

Letting Date:

Start Date: 06/10/19 85 Working Days

16-C016-105

July 17, 2018 10:00 A.M.

CEDARCall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,112.500 CY 10.00000 51,125.00 7.25000 37,065.63 8.00000 40,900.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,043.600 CY 9.00000 18,392.40 5.25000 10,728.90 12.00000 24,523.20

0030 2115-0100000

MODIFIED SUBBASE

1,264.600 CY 38.00000 48,054.80 32.75000 41,415.65 40.00000 50,584.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

18,000.000 TON 17.00000 306,000.00 17.50000 315,000.00 17.00000 306,000.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

39.000 EACH 225.00000 8,775.00 200.00000 7,800.00 250.00000 9,750.00

0060 2214-5145150

PAVEMENT SCARIFICATION

81,268.600 SY 1.50000 121,902.90 1.34000 108,899.92 2.00000 162,537.20

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

382.200 SY 155.00000 59,241.00 135.00000 51,597.00 125.00000 47,775.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 17, 2018

16-C016-105 Primary County: CEDAR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

7,214.800 SY 38.00000 274,162.40 45.00000 324,666.00 38.00000 274,162.40

0090 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

4.000 EACH 150.00000 600.00 150.00000 600.00 250.00000 1,000.00

0100 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

16,039.400 CY 75.00000 1,202,955.00 74.81000 1,199,907.51 73.15000 1,173,282.11

0110 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

84,938.200 SY 2.75000 233,580.05 3.34000 283,693.59 4.10000 348,246.62

0120 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

210.000 TON 20.00000 4,200.00 20.50000 4,305.00 20.00000 4,200.00

0130 2314-8257000

DUST CONTROL SURFACE TREATMENT

78.010 STA 83.50000 6,513.84 83.50000 6,513.84 83.50000 6,513.84
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 17, 2018

16-C016-105 Primary County: CEDAR

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

915.000 TON 22.00000 20,130.00 21.00000 19,215.00 20.00000 18,300.00

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

62,001.000 EACH 1.00000 62,001.00 1.00000 62,001.00 1.00000 62,001.00

0160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

1,516.000 LF 43.00000 65,188.00 35.50000 53,818.00 30.00000 45,480.00

0170 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

60.000 LF 50.00000 3,000.00 50.00000 3,000.00 40.00000 2,400.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,427.000 LF 3.00000 4,281.00 3.00000 4,281.00 3.00000 4,281.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

1,293.750 LF 16.50000 21,346.88 16.50000 21,346.88 16.50000 21,346.88
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 17, 2018

16-C016-105 Primary County: CEDAR

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0210 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

19.000 EACH 2,000.00000 38,000.00 2,000.00000 38,000.00 2,200.00000 41,800.00

0220 2505-6000111

HIGH TENSION CABLE GUARDRAIL

230.000 LF 30.00000 6,900.00 30.00000 6,900.00 30.00000 6,900.00

0230 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0240 2510-6745850

REMOVAL OF PAVEMENT

7,075.800 SY 5.00000 35,379.00 5.50000 38,916.90 6.00000 42,454.80

0250 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

224.900 SY 65.00000 14,618.50 60.00000 13,494.00 45.00000 10,120.50

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

188.400 SY 12.00000 2,260.80 7.00000 1,318.80 10.00000 1,884.00

Page 4 of 12

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 17, 2018

16-C016-105 Primary County: CEDAR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2518-6910000

SAFETY CLOSURE

12.000 EACH 300.00000 3,600.00 300.00000 3,600.00 25.00000 300.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 29,000.00000 29,000.00 28,000.00000 28,000.00 28,000.00000 28,000.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

931.590 STA 11.90000 11,085.92 11.90000 11,085.92 13.00000 12,110.67

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 23,400.00000 23,400.00 13,650.00000 13,650.00 14,000.00000 14,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 46,175.00000 46,175.00 50,000.00000 50,000.00

0320 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 700.00000 2,660.00 700.00000 2,660.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 1,000.00000 3,800.00 1,000.00000 3,800.00 1,000.00000 3,800.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 17, 2018

16-C016-105 Primary County: CEDAR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 400.00000 1,520.00 500.00000 1,900.00 500.00000 1,900.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,566.000 LF 3.00000 10,698.00 3.00000 10,698.00 3.00000 10,698.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,836,411.22$2,743,871.49 $2,782,553.54Section Totals:

( ) indicates item is bid as Lump Sum

$2,782,553.54$2,743,871.49 $2,836,411.22

$2,743,871.49

Contract Item Totals

$2,782,553.54 2,836,411.22Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,112.500 CY 7.25000 37,065.63 7.25000 37,065.63 7.25000 37,065.63

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,043.600 CY 5.25000 10,728.90 5.25000 10,728.90 5.25000 10,728.90

0030 2115-0100000

MODIFIED SUBBASE

1,264.600 CY 32.75000 41,415.65 32.75000 41,415.65 32.75000 41,415.65

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

18,000.000 TON 18.00000 324,000.00 18.00000 324,000.00 18.00000 324,000.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

39.000 EACH 350.00000 13,650.00 250.00000 9,750.00 300.00000 11,700.00

0060 2214-5145150

PAVEMENT SCARIFICATION

81,268.600 SY 1.75000 142,220.05 2.70000 219,425.22 2.08000 169,038.69

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

382.200 SY 165.00000 63,063.00 150.00000 57,330.00 128.36000 49,059.19
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

7,214.800 SY 40.50000 292,199.40 33.50000 241,695.80 52.00000 375,169.60

0090 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

4.000 EACH 200.00000 800.00 350.00000 1,400.00 1.00000 4.00

0100 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

16,039.400 CY 77.65000 1,245,459.41 75.25000 1,206,964.85 74.25000 1,190,925.45

0110 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

84,938.200 SY 3.40000 288,789.88 3.75000 318,518.25 3.42000 290,488.64

0120 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

210.000 TON 20.50000 4,305.00 20.50000 4,305.00 20.50000 4,305.00

0130 2314-8257000

DUST CONTROL SURFACE TREATMENT

78.010 STA 83.50000 6,513.84 160.00000 12,481.60 83.50000 6,513.84
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16-C016-105 Primary County: CEDAR

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

915.000 TON 21.00000 19,215.00 21.00000 19,215.00 21.00000 19,215.00

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

62,001.000 EACH 1.00000 62,001.00 1.00000 62,001.00 1.00000 62,001.00

0160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

1,516.000 LF 35.50000 53,818.00 35.50000 53,818.00 35.50000 53,818.00

0170 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

60.000 LF 50.00000 3,000.00 50.00000 3,000.00 50.00000 3,000.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,427.000 LF 3.00000 4,281.00 3.00000 4,281.00 3.00000 4,281.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

1,293.750 LF 16.50000 21,346.88 16.50000 21,346.88 16.50000 21,346.88

Page 9 of 12

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 17, 2018

16-C016-105 Primary County: CEDAR

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0210 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

19.000 EACH 2,000.00000 38,000.00 2,000.00000 38,000.00 2,000.00000 38,000.00

0220 2505-6000111

HIGH TENSION CABLE GUARDRAIL

230.000 LF 30.00000 6,900.00 30.00000 6,900.00 30.00000 6,900.00

0230 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0240 2510-6745850

REMOVAL OF PAVEMENT

7,075.800 SY 5.50000 38,916.90 8.00000 56,606.40 5.50000 38,916.90

0250 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

224.900 SY 50.00000 11,245.00 49.00000 11,020.10 90.00000 20,241.00

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

188.400 SY 7.00000 1,318.80 7.00000 1,318.80 7.00000 1,318.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2518-6910000

SAFETY CLOSURE

12.000 EACH 100.00000 1,200.00 25.00000 300.00 150.00000 1,800.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 28,000.00000 28,000.00 31,000.00000 31,000.00 34,000.00000 34,000.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

931.590 STA 14.50000 13,508.06 11.90000 11,085.92 14.00000 13,042.26

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 19,600.00000 19,600.00 13,650.00000 13,650.00 22,250.00000 22,250.00

0310 2533-4980005

MOBILIZATION

(1) LS 94,000.00000 94,000.00 135,000.00000 135,000.00 154,400.00000 154,400.00

0320 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 700.00000 2,660.00 700.00000 2,660.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 1,000.00000 3,800.00 1,000.00000 3,800.00 1,000.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 400.00000 1,520.00 400.00000 1,520.00 400.00000 1,520.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,566.000 LF 3.00000 10,698.00 3.00000 10,698.00 3.00000 10,698.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,030,123.43$2,911,739.40 $2,978,802.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,978,802.00$2,911,739.40 $3,030,123.43

$2,911,739.40

Contract Item Totals

$2,978,802.00 3,030,123.43Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-020-9(239)--3H-31 BRIDGE NEW - PPCB

DUBUQUE

Route: U.S. 20

Landfill Road over S. Fork Catfish Creek 0.2 Mi. S. of Seippel Rd

Prj Awd Amt: $802,529.60

Project: WorkType:

County:

Location:

NHSX-020-9(251)--3H-31 PCC PAVEMENT - GRADE AND NEW

DUBUQUE

Route: U.S. 20

U.S. 20 - FROM EXISTING SEIPPEL ROAD 5800' SOUTH ON NEW ALIGNMENT

Prj Awd Amt: $4,303,387.86

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/11/19

31-0209-251

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO480 MOYNA, C.J. & SONS, INC. $5,105,917.46 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 ST359 STEGER CONSTRUCTION, INC. $5,922,429.92 115.99%

3 FL120 FLYNN COMPANY, INC. $6,391,214.90 125.17%

4 PO085 PORTZEN CONSTRUCTION, INC. $6,767,621.52 132.54%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $6,992,933.96 136.96%

6 PE320 PETERSON CONTRACTORS INC. $7,499,320.42 146.88%
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Contract ID:

Letting Date:

Completion Date: 10/11/19

31-0209-251

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0001 Design No. 0318; A 145'-0 x 37'-0 Pretensioned Prestressed Concrete Beam
Bridge -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,114.000 CY 6.00000 6,684.00 6.00000 6,684.00 10.00000 11,140.00

0020 2402-2720000

EXCAVATION, CLASS 20

186.000 CY 40.00000 7,440.00 40.00000 7,440.00 35.00000 6,510.00

0030 2402-2722000

EXCAVATION, CLASS 22

4.000 CY 100.00000 400.00 100.00000 400.00 1,500.00000 6,000.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

60.300 CY 553.00000 33,345.90 553.00000 33,345.90 950.00000 57,285.00

0050 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

223.400 CY 600.00000 134,040.00 600.00000 134,040.00 690.00000 154,146.00

0060 2404-7775000

REINFORCING STEEL

189.000 LB 2.15000 406.35 2.15000 406.35 2.00000 378.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,522.000 LB 0.98000 60,291.56 0.98000 60,291.56 0.80000 49,217.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0001 Design No. 0318; A 145'-0 x 37'-0 Pretensioned Prestressed Concrete Beam
Bridge -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE145

6.000 EACH 32,604.00000 195,624.00 32,604.00000 195,624.00 29,000.00000 174,000.00

0090 2408-7800000

STRUCTURAL STEEL

4,675.000 LB 3.45000 16,128.75 3.45000 16,128.75 3.00000 14,025.00

0100 2414-6424110

CONCRETE BARRIER RAILING

352.000 LF 71.26000 25,083.52 71.26000 25,083.52 146.00000 51,392.00

0110 2499-2300001

DECK DRAINS

(1) LS 12,550.00000 12,550.00 12,550.00000 12,550.00 15,000.00000 15,000.00

0120 2501-0201517

PILES, STEEL, HP 14 X 117

400.000 LF 85.00000 34,000.00 85.00000 34,000.00 96.00000 38,400.00

0130 2501-6335010

PREBORED HOLES

184.000 LF 112.00000 20,608.00 112.00000 20,608.00 190.00000 34,960.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

20.200 SY 75.00000 1,515.00 75.00000 1,515.00 150.00000 3,030.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0001 Design No. 0318; A 145'-0 x 37'-0 Pretensioned Prestressed Concrete Beam
Bridge -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

1,153.000 SY 3.00000 3,459.00 3.00000 3,459.00 2.00000 2,306.00

0160 2507-6800061

REVETMENT, CLASS E

1,669.000 TON 26.70000 44,562.30 26.70000 44,562.30 23.00000 38,387.00

0170 2507-8029000

EROSION STONE

133.100 TON 25.00000 3,327.50 25.00000 3,327.50 35.00000 4,658.50

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 11,500.00000 11,500.00 6,500.00000 6,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 65,000.00000 65,000.00 50,000.00000 50,000.00

$717,335.10$679,465.88 $675,965.88Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0002 Roadway Items -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.300 STA 650.00000 1,495.00 300.00000 690.00 300.00000 690.00

0210 2301-0690203

BRIDGE APPROACH, BR-203

590.200 SY 182.00000 107,416.40 174.00000 102,694.80 215.00000 126,893.00

0220 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

946.800 SY 4.50000 4,260.60 4.50000 4,260.60 3.50000 3,313.80

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 240.00000 480.00 240.00000 480.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0250 2599-9999005

('EACH' ITEM) BRIDGE END DRAIN  MODIFIED
SW-538  TOP ONLY

2.000 EACH 1,150.00000 2,300.00 4,200.00000 8,400.00 3,500.00000 7,000.00

0260 2602-0000020

SILT FENCE

903.000 LF 1.50000 1,354.50 1.50000 1,354.50 1.50000 1,354.50

Page 4 of 44

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 17, 2018

31-0209-251 Primary County: DUBUQUE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0002 Roadway Items -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

722.000 LF 0.01000 7.22 0.01000 7.22 0.01000 7.22

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

90.000 LF 5.00000 450.00 5.00000 450.00 5.00000 450.00

0290 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 28.00000 2,800.00 25.60000 2,560.00 25.60000 2,560.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$145,248.52$123,063.72 $123,397.12Section Totals:

Page 5 of 44

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 17, 2018

31-0209-251 Primary County: DUBUQUE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0320 2101-0850001

CLEARING AND GRUBBING

33.500 ACRE 1,420.00000 47,570.00 1,493.73000 50,039.96 1,500.00000 50,250.00

0330 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

261,091.000 CY 2.10000 548,291.10 6.38000 1,665,760.58 6.38000 1,665,760.58

0340 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

72,015.000 CY 5.20000 374,478.00 2.85000 205,242.75 2.85000 205,242.75

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

365.000 CY 9.60000 3,504.00 11.50000 4,197.50 11.50000 4,197.50

0360 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 100.00000 5,000.00 10.00000 500.00 10.00000 500.00

0370 2102-4560000

LOCATING TILE LINES

58.900 STA 40.00000 2,356.00 68.00000 4,005.20 85.00000 5,006.50

0380 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,283.000 CY 8.60000 28,233.80 14.00000 45,962.00 14.00000 45,962.00
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0390 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

21,907.000 CY 5.00000 109,535.00 4.60000 100,772.20 4.60000 100,772.20

0400 2107-0875100

COMPACTION WITH MOISTURE CONTROL

280,071.000 CY 0.30000 84,021.30 0.45000 126,031.95 0.45000 126,031.95

0410 2111-8174100

GRANULAR SUBBASE

26,505.200 SY 7.80000 206,740.56 5.20000 137,827.04 5.20000 137,827.04

0420 2121-7425020

GRANULAR SHOULDERS, TYPE B

516.600 TON 20.30000 10,486.98 17.70000 9,143.82 25.00000 12,915.00

0430 2123-7450000

SHOULDER CONSTRUCTION, EARTH

114.250 STA 550.00000 62,837.50 300.00000 34,275.00 300.00000 34,275.00

0440 2210-0475290

MACADAM STONE BASE

15,505.800 TON 16.50000 255,845.70 16.90000 262,048.02 16.90000 262,048.02

0450 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

22,938.500 SY 33.84000 776,238.84 33.84000 776,238.84 33.84000 776,238.84
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0460 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

341.500 TON 25.90000 8,844.85 16.70000 5,703.05 16.70000 5,703.05

0470 2402-0425040

FLOODED BACKFILL

893.900 CY 31.00000 27,710.90 33.95000 30,347.91 33.95000 30,347.91

0480 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,566.900 CY 5.00000 7,834.50 6.00000 9,401.40 6.00000 9,401.40

0490 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

17.000 EACH 950.00000 16,150.00 830.00000 14,110.00 750.00000 12,750.00

0500 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,125.00000 3,375.00 803.75000 2,411.25 803.75000 2,411.25

0510 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,375.00000 1,375.00 909.00000 909.00 909.00000 909.00

0520 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,825.00000 1,825.00 1,271.00000 1,271.00 1,271.00000 1,271.00
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0530 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

210.000 LF 57.00000 11,970.00 75.21000 15,794.10 75.21000 15,794.10

0540 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

102.000 LF 69.00000 7,038.00 94.95000 9,684.90 94.95000 9,684.90

0550 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

112.000 LF 86.00000 9,632.00 115.14000 12,895.68 115.14000 12,895.68

0560 2417-0225015

APRONS, METAL, 15 IN. DIA.

3.000 EACH 400.00000 1,200.00 195.00000 585.00 195.00000 585.00

0570 2417-0225024

APRONS, METAL, 24 IN. DIA.

3.000 EACH 475.00000 1,425.00 285.00000 855.00 285.00000 855.00

0580 2417-0225030

APRONS, METAL, 30 IN. DIA.

1.000 EACH 750.00000 750.00 555.00000 555.00 555.00000 555.00

0590 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,025.00000 1,025.00 720.00000 720.00 720.00000 720.00
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0600 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

203.000 LF 70.00000 14,210.00 77.73000 15,779.19 77.73000 15,779.19

0610 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 500.00000 2,000.00 285.00000 1,140.00 285.00000 1,140.00

0620 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

129.000 LF 47.00000 6,063.00 58.00000 7,482.00 58.00000 7,482.00

0630 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

154.000 LF 55.00000 8,470.00 64.06000 9,865.24 64.06000 9,865.24

0640 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

46.000 LF 84.00000 3,864.00 84.52000 3,887.92 84.52000 3,887.92

0650 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 6,100.00000 18,300.00 4,783.33000 14,349.99 6,100.00000 18,300.00
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0660 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 4,000.00000 4,000.00 4,450.00000 4,450.00 4,000.00000 4,000.00

0670 2435-0250700

INTAKE, SW-507

18.000 EACH 3,000.00000 54,000.00 2,895.00000 52,110.00 3,000.00000 54,000.00

0680 2435-0250900

INTAKE, SW-509

12.000 EACH 3,800.00000 45,600.00 3,750.00000 45,000.00 3,800.00000 45,600.00

0690 2435-0251100

INTAKE, SW-511

1.000 EACH 4,000.00000 4,000.00 1,550.00000 1,550.00 4,000.00000 4,000.00

0700 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,873.000 LF 3.84000 41,752.32 3.84000 41,752.32 3.84000 41,752.32

0710 2502-8221303

SUBDRAIN OUTLET, DR-303

50.000 EACH 215.00000 10,750.00 215.00000 10,750.00 215.00000 10,750.00

0720 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 400.00000 1,600.00
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0730 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

1,245.000 LF 53.75000 66,918.75 72.50000 90,262.50 53.75000 66,918.75

0740 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

182.000 LF 53.00000 9,646.00 66.34000 12,073.88 53.00000 9,646.00

0750 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

305.000 LF 114.00000 34,770.00 130.26000 39,729.30 114.00000 34,770.00

0760 2504-0134018

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 18 IN.

216.000 LF 238.00000 51,408.00 198.39000 42,852.24 238.00000 51,408.00

0770 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

518.000 LF 23.50000 12,173.00 16.00000 8,288.00 23.50000 12,173.00
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0780 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,400.00000 4,800.00 2,400.00000 4,800.00 2,400.00000 4,800.00

0790 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 275.00000 550.00 275.00000 550.00 275.00000 550.00

0800 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,650.00000 5,300.00 2,650.00000 5,300.00 2,650.00000 5,300.00

0810 2507-3250005

ENGINEERING FABRIC

2,389.030 SY 3.20000 7,644.90 2.20000 5,255.87 2.20000 5,255.87

0820 2507-6800061

REVETMENT, CLASS E

1,704.270 TON 29.50000 50,275.97 31.50000 53,684.51 31.50000 53,684.51

0830 2510-6745850

REMOVAL OF PAVEMENT

3,170.200 SY 9.10000 28,848.82 9.31000 29,514.56 9.31000 29,514.56
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0840 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 600.00000 1,200.00 1,000.00000 2,000.00 600.00000 1,200.00

0850 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,369.200 SY 56.00000 76,675.20 56.00000 76,675.20 56.00000 76,675.20

0860 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

30.000 LF 95.00000 2,850.00 95.00000 2,850.00 95.00000 2,850.00

0870 2518-6910000

SAFETY CLOSURE

7.000 EACH 240.00000 1,680.00 240.00000 1,680.00 240.00000 1,680.00

0880 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0890 2526-8285000

CONSTRUCTION SURVEY

(1) LS 38,000.00000 38,000.00 41,500.00000 41,500.00 30,000.00000 30,000.00

0900 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

68.330 STA 54.00000 3,689.82 54.00000 3,689.82 54.00000 3,689.82
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0910 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.00000 300.00 100.00000 300.00 100.00000 300.00

0920 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 12,260.00000 12,260.00 10,460.00000 10,460.00

0930 2533-4980005

MOBILIZATION

(1) LS 280,000.00000 280,000.00 168,308.00000 168,308.00 600,000.00000 600,000.00

0940 2552-0000140

ROCK EXCAVATION

200.000 CY 100.00000 20,000.00 30.00000 6,000.00 100.00000 20,000.00

0950 2599-9999005

('EACH' ITEM) BRIDGE END DRAIN  MODIFIED
SW-538   WELL ONLY

2.000 EACH 2,600.00000 5,200.00 1,250.00000 2,500.00 2,600.00000 5,200.00

0960 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS

(1) LS 142,000.00000 142,000.00 162,000.00000 162,000.00 142,000.00000 142,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF EXISTING
TANKS

(1) LS 12,500.00000 12,500.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0980 2601-2634100

MULCHING

70.000 ACRE 1,200.00000 84,000.00 1,200.00000 84,000.00 1,200.00000 84,000.00

0990 2601-2636043

SEEDING AND FERTILIZING (RURAL)

35.000 ACRE 1,100.00000 38,500.00 1,100.00000 38,500.00 1,100.00000 38,500.00

1000 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

2,244.800 SQ 14.00000 31,427.20 14.00000 31,427.20 14.00000 31,427.20

1010 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

314.900 SQ 45.00000 14,170.50 45.00000 14,170.50 45.00000 14,170.50

1020 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

35.000 ACRE 275.00000 9,625.00 275.00000 9,625.00 275.00000 9,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1030 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

567.240 MGAL 60.00000 34,034.40 60.00000 34,034.40 60.00000 34,034.40

1040 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1050 2601-2643414

TURF REINFORCEMENT MAT, TYPE 4

276.500 SQ 100.00000 27,650.00 100.00000 27,650.00 100.00000 27,650.00

1060 2602-0000020

SILT FENCE

33,325.000 LF 1.75000 58,318.75 1.75000 58,318.75 1.75000 58,318.75

1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,042.000 LF 1.50000 18,063.00 1.50000 18,063.00 1.50000 18,063.00

1080 2602-0000040

SILT DIKES

3,666.000 LF 3.80000 13,930.80 2.79000 10,228.14 2.79000 10,228.14

1090 2602-0000050

SILT BASINS

80.000 EACH 300.00000 24,000.00 360.00000 28,800.00 360.00000 28,800.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

22,683.500 LF 0.01000 226.84 0.01000 226.84 0.01000 226.84

1110 2602-0000080

REMOVAL OF SILT BASINS

40.000 EACH 150.00000 6,000.00 175.00000 7,000.00 175.00000 7,000.00

1120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,536.700 LF 0.50000 2,268.35 0.50000 2,268.35 0.50000 2,268.35

1130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 28.00000 5,600.00 25.60000 5,120.00 25.60000 5,120.00

1140 2602-0000160

ROCK CHECK DAM

3,432.000 LF 22.00000 75,504.00 20.87000 71,625.84 20.87000 71,625.84

1150 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

471.000 EACH 50.00000 23,550.00 85.00000 40,035.00 85.00000 40,035.00

1160 2602-0000180

REMOVAL OF ROCK CHECK DAM

157.000 EACH 100.00000 15,700.00 130.00000 20,410.00 130.00000 20,410.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1170 2602-0000212

FLOATING SILT CURTAIN (HANGING)

600.000 LF 2.00000 1,200.00 2.00000 1,200.00 2.00000 1,200.00

1180 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

300.000 LF 15.00000 4,500.00 15.00000 4,500.00 15.00000 4,500.00

1190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

27,810.000 LF 0.75000 20,857.50 0.75000 20,857.50 0.75000 20,857.50

1200 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

5,380.000 LF 1.00000 5,380.00 1.00000 5,380.00 1.00000 5,380.00

1210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,543.000 LF 0.01000 265.43 0.01000 265.43 0.01000 265.43

1220 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

32.000 EACH 500.00000 16,000.00 500.00000 16,000.00 500.00000 16,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1230 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

32.000 EACH 50.00000 1,600.00 50.00000 1,600.00 50.00000 1,600.00

1240 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

32.000 EACH 1.00000 32.00 1.00000 32.00 1.00000 32.00

1250 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

120.000 LF 15.00000 1,800.00 15.00000 1,800.00 15.00000 1,800.00

1260 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

28.000 EACH 100.00000 2,800.00 100.00000 2,800.00 100.00000 2,800.00

1270 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

28.000 EACH 0.01000 0.28 0.01000 0.28 0.01000 0.28

1280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,491,131.28$4,265,887.86 $5,085,566.92Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) STEGER CONSTRUCTION,
INC.

(3) FLYNN COMPANY, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1300 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

20,500.000 EACH 1.00000 20,500.00 1.00000 20,500.00 1.00000 20,500.00

1310 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,000.000 EACH 1.00000 17,000.00 1.00000 17,000.00 1.00000 17,000.00

$37,500.00$37,500.00 $37,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,922,429.92$5,105,917.46 $6,391,214.90

$5,105,917.46

Contract Item Totals

$5,922,429.92 6,391,214.90Contract Grand Totals

Contract Time Totals
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0001 Design No. 0318; A 145'-0 x 37'-0 Pretensioned Prestressed Concrete Beam
Bridge -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,114.000 CY 6.00000 6,684.00 11.50000 12,811.00 10.00000 11,140.00

0020 2402-2720000

EXCAVATION, CLASS 20

186.000 CY 40.00000 7,440.00 40.20000 7,477.20 35.00000 6,510.00

0030 2402-2722000

EXCAVATION, CLASS 22

4.000 CY 100.00000 400.00 1,700.00000 6,800.00 1,500.00000 6,000.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

60.300 CY 553.00000 33,345.90 1,100.00000 66,330.00 950.00000 57,285.00

0050 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

223.400 CY 600.00000 134,040.00 793.00000 177,156.20 690.00000 154,146.00

0060 2404-7775000

REINFORCING STEEL

189.000 LB 2.15000 406.35 2.30000 434.70 2.00000 378.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,522.000 LB 0.98000 60,291.56 0.92000 56,600.24 0.80000 49,217.60
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0001 Design No. 0318; A 145'-0 x 37'-0 Pretensioned Prestressed Concrete Beam
Bridge -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE145

6.000 EACH 32,604.00000 195,624.00 33,300.00000 199,800.00 29,000.00000 174,000.00

0090 2408-7800000

STRUCTURAL STEEL

4,675.000 LB 3.45000 16,128.75 3.45000 16,128.75 3.00000 14,025.00

0100 2414-6424110

CONCRETE BARRIER RAILING

352.000 LF 71.26000 25,083.52 168.00000 59,136.00 146.00000 51,392.00

0110 2499-2300001

DECK DRAINS

(1) LS 12,550.00000 12,550.00 17,200.00000 17,200.00 15,000.00000 15,000.00

0120 2501-0201517

PILES, STEEL, HP 14 X 117

400.000 LF 85.00000 34,000.00 110.00000 44,000.00 96.00000 38,400.00

0130 2501-6335010

PREBORED HOLES

184.000 LF 112.00000 20,608.00 218.00000 40,112.00 190.00000 34,960.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

20.200 SY 75.00000 1,515.00 36.00000 727.20 150.00000 3,030.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0001 Design No. 0318; A 145'-0 x 37'-0 Pretensioned Prestressed Concrete Beam
Bridge -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

1,153.000 SY 3.00000 3,459.00 4.55000 5,246.15 2.00000 2,306.00

0160 2507-6800061

REVETMENT, CLASS E

1,669.000 TON 26.70000 44,562.30 25.50000 42,559.50 23.00000 38,387.00

0170 2507-8029000

EROSION STONE

133.100 TON 25.00000 3,327.50 24.70000 3,287.57 35.00000 4,658.50

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 11,500.00000 11,500.00 10,000.00000 10,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 131,500.00000 131,500.00 50,000.00000 50,000.00

$720,835.10$679,465.88 $898,806.51Section Totals:
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.300 STA 2,500.00000 5,750.00 325.00000 747.50 1,759.56000 4,046.99

0210 2301-0690203

BRIDGE APPROACH, BR-203

590.200 SY 135.00000 79,677.00 184.00000 108,596.80 182.00000 107,416.40

0220 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

946.800 SY 3.50000 3,313.80 4.00000 3,787.20 7.00000 6,627.60

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 276.00000 552.00 240.00000 480.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 9,100.00000 9,100.00 1,000.00000 1,000.00

0250 2599-9999005

('EACH' ITEM) BRIDGE END DRAIN  MODIFIED
SW-538  TOP ONLY

2.000 EACH 2,500.00000 5,000.00 3,700.00000 7,400.00 3,752.50000 7,505.00

0260 2602-0000020

SILT FENCE

903.000 LF 1.50000 1,354.50 1.70000 1,535.10 1.50000 1,354.50
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items -
NHSX-020-9(239)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

722.000 LF 0.01000 7.22 0.01000 7.22 0.01000 7.22

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

90.000 LF 5.00000 450.00 5.75000 517.50 5.00000 450.00

0290 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 45.00000 4,500.00 34.90000 3,490.00 25.00000 2,500.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$132,887.71$103,032.52 $137,233.32Section Totals:
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0320 2101-0850001

CLEARING AND GRUBBING

33.500 ACRE 1,493.75000 50,040.63 2,900.00000 97,150.00 1,525.00000 51,087.50

0330 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

261,091.000 CY 6.38000 1,665,760.58 7.25000 1,892,909.75 10.50000 2,741,455.50

0340 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

72,015.000 CY 2.85000 205,242.75 3.90000 280,858.50 3.60000 259,254.00

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

365.000 CY 11.50000 4,197.50 8.00000 2,920.00 13.00000 4,745.00

0360 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 10.00000 500.00 98.30000 4,915.00 10.00000 500.00

0370 2102-4560000

LOCATING TILE LINES

58.900 STA 250.00000 14,725.00 149.00000 8,776.10 70.00000 4,123.00

0380 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,283.000 CY 14.00000 45,962.00 13.20000 43,335.60 25.00000 82,075.00

Page 28 of 44

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 17, 2018

31-0209-251 Primary County: DUBUQUE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0390 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

21,907.000 CY 4.60000 100,772.20 5.25000 115,011.75 7.00000 153,349.00

0400 2107-0875100

COMPACTION WITH MOISTURE CONTROL

280,071.000 CY 0.45000 126,031.95 0.73000 204,451.83 0.40000 112,028.40

0410 2111-8174100

GRANULAR SUBBASE

26,505.200 SY 5.20000 137,827.04 6.20000 164,332.24 5.25000 139,152.30

0420 2121-7425020

GRANULAR SHOULDERS, TYPE B

516.600 TON 25.00000 12,915.00 22.80000 11,778.48 17.50000 9,040.50

0430 2123-7450000

SHOULDER CONSTRUCTION, EARTH

114.250 STA 300.00000 34,275.00 244.00000 27,877.00 315.00000 35,988.75

0440 2210-0475290

MACADAM STONE BASE

15,505.800 TON 16.90000 262,048.02 20.10000 311,666.58 16.50000 255,845.70

0450 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

22,938.500 SY 41.00000 940,478.50 40.20000 922,127.70 34.25000 785,643.63
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0460 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

341.500 TON 16.70000 5,703.05 26.00000 8,879.00 17.50000 5,976.25

0470 2402-0425040

FLOODED BACKFILL

893.900 CY 33.95000 30,347.91 27.20000 24,314.08 31.00000 27,710.90

0480 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,566.900 CY 6.00000 9,401.40 13.90000 21,779.91 5.00000 7,834.50

0490 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

17.000 EACH 850.00000 14,450.00 557.00000 9,469.00 950.00000 16,150.00

0500 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 803.75000 2,411.25 738.00000 2,214.00 1,125.00000 3,375.00

0510 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 909.00000 909.00 808.00000 808.00 1,375.00000 1,375.00

0520 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,271.00000 1,271.00 1,200.00000 1,200.00 1,825.00000 1,825.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0530 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

210.000 LF 75.21000 15,794.10 55.50000 11,655.00 57.00000 11,970.00

0540 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

102.000 LF 94.95000 9,684.90 69.80000 7,119.60 69.00000 7,038.00

0550 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

112.000 LF 115.14000 12,895.68 89.70000 10,046.40 86.00000 9,632.00

0560 2417-0225015

APRONS, METAL, 15 IN. DIA.

3.000 EACH 195.00000 585.00 253.00000 759.00 400.00000 1,200.00

0570 2417-0225024

APRONS, METAL, 24 IN. DIA.

3.000 EACH 285.00000 855.00 276.00000 828.00 475.00000 1,425.00

0580 2417-0225030

APRONS, METAL, 30 IN. DIA.

1.000 EACH 555.00000 555.00 428.00000 428.00 750.00000 750.00

0590 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 720.00000 720.00 648.00000 648.00 1,025.00000 1,025.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0600 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

203.000 LF 77.73000 15,779.19 92.70000 18,818.10 70.00000 14,210.00

0610 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 285.00000 1,140.00 276.00000 1,104.00 500.00000 2,000.00

0620 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

129.000 LF 58.00000 7,482.00 36.00000 4,644.00 47.00000 6,063.00

0630 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

154.000 LF 64.06000 9,865.24 63.00000 9,702.00 55.00000 8,470.00

0640 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

46.000 LF 84.52000 3,887.92 87.30000 4,015.80 84.00000 3,864.00

0650 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 8,500.00000 25,500.00 5,200.00000 15,600.00 6,100.00000 18,300.00

Page 32 of 44

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 17, 2018

31-0209-251 Primary County: DUBUQUE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0660 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 4,600.00000 4,600.00 3,200.00000 3,200.00 4,000.00000 4,000.00

0670 2435-0250700

INTAKE, SW-507

18.000 EACH 3,900.00000 70,200.00 2,600.00000 46,800.00 3,000.00000 54,000.00

0680 2435-0250900

INTAKE, SW-509

12.000 EACH 5,100.00000 61,200.00 3,500.00000 42,000.00 3,800.00000 45,600.00

0690 2435-0251100

INTAKE, SW-511

1.000 EACH 2,800.00000 2,800.00 2,300.00000 2,300.00 4,000.00000 4,000.00

0700 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,873.000 LF 3.84000 41,752.32 4.35000 47,297.55 7.00000 76,111.00

0710 2502-8221303

SUBDRAIN OUTLET, DR-303

50.000 EACH 215.00000 10,750.00 290.00000 14,500.00 175.00000 8,750.00

0720 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 400.00000 1,600.00 295.00000 1,180.00 650.00000 2,600.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0730 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

1,245.000 LF 95.00000 118,275.00 72.60000 90,387.00 53.75000 66,918.75

0740 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

182.000 LF 60.00000 10,920.00 45.70000 8,317.40 53.00000 9,646.00

0750 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

305.000 LF 125.00000 38,125.00 148.00000 45,140.00 114.00000 34,770.00

0760 2504-0134018

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 18 IN.

216.000 LF 215.00000 46,440.00 269.00000 58,104.00 238.00000 51,408.00

0770 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

518.000 LF 55.00000 28,490.00 22.20000 11,499.60 23.50000 12,173.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0780 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,400.00000 4,800.00 2,800.00000 5,600.00 2,500.00000 5,000.00

0790 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 275.00000 550.00 316.00000 632.00 300.00000 600.00

0800 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,650.00000 5,300.00 3,000.00000 6,000.00 2,750.00000 5,500.00

0810 2507-3250005

ENGINEERING FABRIC

2,389.030 SY 2.20000 5,255.87 3.75000 8,958.86 3.50000 8,361.61

0820 2507-6800061

REVETMENT, CLASS E

1,704.270 TON 31.50000 53,684.51 29.10000 49,594.26 25.00000 42,606.75

0830 2510-6745850

REMOVAL OF PAVEMENT

3,170.200 SY 9.31000 29,514.56 9.00000 28,531.80 9.00000 28,531.80
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0840 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 750.00000 1,500.00 968.00000 1,936.00 600.00000 1,200.00

0850 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,369.200 SY 45.00000 61,614.00 44.50000 60,929.40 51.00000 69,829.20

0860 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

30.000 LF 95.00000 2,850.00 109.00000 3,270.00 95.00000 2,850.00

0870 2518-6910000

SAFETY CLOSURE

7.000 EACH 240.00000 1,680.00 276.00000 1,932.00 240.00000 1,680.00

0880 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 4,600.00000 4,600.00 5,000.00000 5,000.00

0890 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,000.00000 45,000.00 57,400.00000 57,400.00 36,000.00000 36,000.00

0900 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

68.330 STA 54.00000 3,689.82 62.00000 4,236.46 54.00000 3,689.82
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0910 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 110.00000 330.00 115.00000 345.00 100.00000 300.00

0920 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 12,000.00000 12,000.00 35,000.00000 35,000.00

0930 2533-4980005

MOBILIZATION

(1) LS 700,000.00000 700,000.00 133,000.00000 133,000.00 175,000.00000 175,000.00

0940 2552-0000140

ROCK EXCAVATION

200.000 CY 85.00000 17,000.00 86.60000 17,320.00 100.00000 20,000.00

0950 2599-9999005

('EACH' ITEM) BRIDGE END DRAIN  MODIFIED
SW-538   WELL ONLY

2.000 EACH 3,600.00000 7,200.00 2,100.00000 4,200.00 2,600.00000 5,200.00

0960 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS

(1) LS 200,000.00000 200,000.00 163,000.00000 163,000.00 168,500.00000 168,500.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF EXISTING
TANKS

(1) LS 8,000.00000 8,000.00 5,400.00000 5,400.00 20,000.00000 20,000.00

0980 2601-2634100

MULCHING

70.000 ACRE 1,200.00000 84,000.00 1,400.00000 98,000.00 1,200.00000 84,000.00

0990 2601-2636043

SEEDING AND FERTILIZING (RURAL)

35.000 ACRE 1,100.00000 38,500.00 1,000.00000 35,000.00 1,100.00000 38,500.00

1000 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

2,244.800 SQ 14.00000 31,427.20 16.10000 36,141.28 14.00000 31,427.20

1010 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

314.900 SQ 45.00000 14,170.50 51.70000 16,280.33 45.00000 14,170.50

1020 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

35.000 ACRE 275.00000 9,625.00 316.00000 11,060.00 275.00000 9,625.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1030 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

567.240 MGAL 60.00000 34,034.40 60.00000 34,034.40 60.00000 34,034.40

1040 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1050 2601-2643414

TURF REINFORCEMENT MAT, TYPE 4

276.500 SQ 100.00000 27,650.00 115.00000 31,797.50 100.00000 27,650.00

1060 2602-0000020

SILT FENCE

33,325.000 LF 1.75000 58,318.75 2.00000 66,650.00 1.75000 58,318.75

1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,042.000 LF 1.50000 18,063.00 1.70000 20,471.40 1.50000 18,063.00

1080 2602-0000040

SILT DIKES

3,666.000 LF 2.79000 10,228.14 6.30000 23,095.80 1.75000 6,415.50

1090 2602-0000050

SILT BASINS

80.000 EACH 360.00000 28,800.00 250.00000 20,000.00 175.00000 14,000.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

22,683.500 LF 0.01000 226.84 0.01000 226.84 0.01000 226.84

1110 2602-0000080

REMOVAL OF SILT BASINS

40.000 EACH 175.00000 7,000.00 282.00000 11,280.00 250.00000 10,000.00

1120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,536.700 LF 0.50000 2,268.35 0.57000 2,585.92 0.50000 2,268.35

1130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 25.60000 5,120.00 24.20000 4,840.00 25.00000 5,000.00

1140 2602-0000160

ROCK CHECK DAM

3,432.000 LF 20.87000 71,625.84 52.50000 180,180.00 40.00000 137,280.00

1150 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

471.000 EACH 85.00000 40,035.00 119.00000 56,049.00 400.00000 188,400.00

1160 2602-0000180

REMOVAL OF ROCK CHECK DAM

157.000 EACH 130.00000 20,410.00 159.00000 24,963.00 525.00000 82,425.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1170 2602-0000212

FLOATING SILT CURTAIN (HANGING)

600.000 LF 2.00000 1,200.00 2.30000 1,380.00 2.00000 1,200.00

1180 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

300.000 LF 15.00000 4,500.00 17.20000 5,160.00 15.00000 4,500.00

1190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

27,810.000 LF 0.75000 20,857.50 0.86000 23,916.60 0.75000 20,857.50

1200 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

5,380.000 LF 1.00000 5,380.00 1.15000 6,187.00 1.00000 5,380.00

1210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,543.000 LF 0.01000 265.43 0.01000 265.43 0.01000 265.43

1220 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

32.000 EACH 500.00000 16,000.00 574.00000 18,368.00 500.00000 16,000.00
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(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1230 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

32.000 EACH 50.00000 1,600.00 57.40000 1,836.80 50.00000 1,600.00

1240 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

32.000 EACH 1.00000 32.00 1.15000 36.80 1.00000 32.00

1250 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

120.000 LF 15.00000 1,800.00 17.20000 2,064.00 15.00000 1,800.00

1260 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

28.000 EACH 100.00000 2,800.00 115.00000 3,220.00 100.00000 2,800.00

1270 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

28.000 EACH 0.01000 0.28 0.01000 0.28 0.01000 0.28

1280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$6,608,097.61$5,947,623.12 $5,919,394.13Section Totals:
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Letting Date:

Contract ID:102
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) PETERSON
CONTRACTORS INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
NHSX-020-9(251)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1300 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

20,500.000 EACH 1.00000 20,500.00 1.00000 20,500.00 1.00000 20,500.00

1310 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,000.000 EACH 1.00000 17,000.00 1.00000 17,000.00 1.00000 17,000.00

$37,500.00$37,500.00 $37,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,992,933.96$6,767,621.52 $7,499,320.42

$6,767,621.52

Contract Item Totals

$6,992,933.96 7,499,320.42Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-2160(614)--8T-31 PCC SIDEWALK/TRAIL

DUBUQUE

Route: 3RD ST SW BRIDGE TR.

In the city of Dyersville  3rd St. Southwest Bridge Trail Cr ossing over Bear Creek

Prj Awd Amt: $339,530.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  28 Calendar Days

31-2160-614

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $339,530.94 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $449,764.67 132.47%
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Contract ID:

Letting Date:

Start Date:  28 Calendar Days

31-2160-614

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

320.000 TON 17.30000 5,536.00 20.00000 6,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

305.000 CY 17.90000 5,459.50 24.00000 7,320.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

161.000 CY 6.80000 1,094.80 16.00000 2,576.00

0040 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

30.500 SY 142.00000 4,331.00 135.00000 4,117.50

0050 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

19.000 TON 175.00000 3,325.00 150.00000 2,850.00

0060 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,000.00000 7,000.00 38,000.00000 38,000.00

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,000.00000 9,000.00 11,000.00000 11,000.00
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Letting Date:

Contract ID:103
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

35.000 CY 40.00000 1,400.00 31.20000 1,092.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

13.000 CY 1,390.00000 18,070.00 2,389.90000 31,068.70

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,892.000 LB 1.00000 1,892.00 1.44000 2,724.48

0110 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

138.300 LF 155.00000 21,436.50 158.10000 21,865.23

0120 2414-6460000

ORNAMENTAL METAL RAILING

14.000 LF 500.00000 7,000.00 532.35000 7,452.90

0130 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 535.00000 535.00 1,150.00000 1,150.00

0140 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 127' x 10'

1.000 EACH 145,000.00000 145,000.00 155,000.00000 155,000.00
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 17, 2018

31-2160-614 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,200.00000 2,200.00 2,555.00000 2,555.00

0160 2501-0201042

PILES, STEEL, HP 10 X 42

240.000 LF 50.00000 12,000.00 63.86000 15,326.40

0170 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

66.000 LF 51.90000 3,425.40 65.00000 4,290.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

151.000 LF 17.00000 2,567.00 37.00000 5,587.00

0190 2507-3250005

ENGINEERING FABRIC

35.000 SY 2.00000 70.00 14.70000 514.50

0200 2507-8029000

EROSION STONE

22.000 TON 39.00000 858.00 70.38000 1,548.36

0210 2510-6745850

REMOVAL OF PAVEMENT

224.000 SY 14.10000 3,158.40 9.00000 2,016.00
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 17, 2018

31-2160-614 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

727.300 SY 38.80000 28,219.24 66.00000 48,001.80

0230 2511-6745900

REMOVAL OF SIDEWALK

308.000 SY 5.20000 1,601.60 9.00000 2,772.00

0240 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

193.000 LF 28.00000 5,404.00 43.00000 8,299.00

0250 2518-6910000

SAFETY CLOSURE

7.000 EACH 50.00000 350.00 250.00000 1,750.00

0260 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 150.00000 150.00

0270 2524-6765110

REMOVAL OF TYPE A SIGN

3.000 EACH 50.00000 150.00 75.00000 225.00

0280 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 150.00000 300.00 50.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

20.000 LF 15.00000 300.00 20.00000 400.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,725.00000 5,725.00

0310 2528-8445113

FLAGGERS

6.000 EACH 480.00000 2,880.00 480.00000 2,880.00

0320 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 38,581.00000 38,581.00

0330 2599-9999005

('EACH' ITEM) WATER VALVE ADJUSTMENT

2.000 EACH 236.00000 472.00 500.00000 1,000.00

0340 2599-9999009

('LINEAR FEET' ITEM) GALVANIC CORROSION
PROTECTION SYSTEM

138.000 LF 131.00000 18,078.00 101.10000 13,951.80

0350 2602-0000020

SILT FENCE

125.000 LF 10.00000 1,250.00 5.00000 625.00
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Call Order:

Letting Date:

Contract ID:103
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July 17, 2018

31-2160-614 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

50.000 LF 0.10000 5.00 2.00000 100.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 0.10000 2.50 2.00000 50.00

0380 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

100.000 LF 5.00000 500.00 5.00000 500.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 0.10000 10.00 2.00000 200.00

$339,530.94 $449,764.67Section Totals:

( ) indicates item is bid as Lump Sum

$449,764.67$339,530.94

$339,530.94

Contract Item Totals

$449,764.67Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-035-5(111)133--13-40 PCC PAVEMENT - GRADE AND NEW

HAMILTON

Route: I-35

IA 175 INTERCHANGE

Prj Awd Amt: $4,690,632.20

Project: WorkType:

County:

Location:

IM-035-5(112)133--13-40 TRAFFIC SIGNS

HAMILTON

Route: I-35

175 INTERCHANGE

Prj Awd Amt: $178,811.70

Project: WorkType:

County:

Location:

IM-035-5(113)133--13-40 LIGHTING

HAMILTON

Route: I-35

175 INTERCHANGE

Prj Awd Amt: $62,810.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  25 Calendar Days

40-0355-111

July 17, 2018 10:00 A.M.

HAMILTONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO480 MOYNA, C.J. & SONS, INC. $4,932,253.90 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $5,479,939.24 111.10%

3 CE099 CEDAR VALLEY CORP., LLC. $6,556,782.84 132.94%
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Contract ID:

Letting Date:

Start Date:  25 Calendar Days

40-0355-111

July 17, 2018 10:00 A.M.

HAMILTONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

36.300 ACRE 1,600.00000 58,080.00 1,350.00000 49,005.00 1,500.00000 54,450.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

157,245.000 CY 4.20000 660,429.00 7.70000 1,210,786.50 10.25000 1,611,761.25

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

64,345.000 CY 2.30000 147,993.50 2.40000 154,428.00 3.25000 209,121.25

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

55,294.000 CY 0.01000 552.94 3.70000 204,587.80 7.50000 414,705.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00 50.00000 250.00 125.00000 625.00

0060 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,568.800 CY 6.10000 15,669.68 9.90000 25,431.12 5.00000 12,844.00

0070 2102-5020010

OBLITERATE OLD ROADBED

58.240 STA 320.00000 18,636.80 150.00000 8,736.00 100.00000 5,824.00
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Contract ID:104
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

55,136.000 CY 3.80000 209,516.80 4.20000 231,571.20 3.25000 179,192.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

206,738.000 CY 0.80000 165,390.40 0.35000 72,358.30 0.50000 103,369.00

0100 2115-0100000

MODIFIED SUBBASE

7,487.600 CY 35.60000 266,558.56 38.75000 290,144.50 33.00000 247,090.80

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

210.000 TON 36.10000 7,581.00 23.30000 4,893.00 30.00000 6,300.00

0120 2121-7425020

GRANULAR SHOULDERS, TYPE B

816.100 TON 27.90000 22,769.19 23.30000 19,015.13 29.80000 24,319.78

0130 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

397.800 SY 158.44000 63,027.43 158.97000 63,238.27 158.44000 63,027.43

0140 2122-5500110

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 11 IN.

298.400 SY 87.24000 26,032.42 85.00000 25,364.00 87.24000 26,032.42
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

147.400 STA 410.00000 60,434.00 150.00000 22,110.00 175.00000 25,795.00

0160 2212-0475095

CLEANING AND PREPARATION OF BASE

0.700 MILE 400.00000 280.00 400.00000 280.00 400.00000 280.00

0170 2214-5145150

PAVEMENT SCARIFICATION

16,207.300 SY 1.07000 17,341.81 1.07000 17,341.81 1.07000 17,341.81

0180 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

17,583.900 SY 60.00000 1,055,034.00 60.00000 1,055,034.00 78.15000 1,374,181.79

0190 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,750.00000 4,750.00 4,750.00000 4,750.00 1.00000 1.00

0200 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,459.220 TON 43.92000 64,088.94 43.92000 64,088.94 43.92000 64,088.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,340.150 TON 44.55000 59,703.68 44.55000 59,703.68 44.55000 59,703.68

0220 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

167.960 TON 651.00000 109,341.96 651.00000 109,341.96 651.00000 109,341.96

0230 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0240 2402-0425040

FLOODED BACKFILL

518.200 CY 40.00000 20,728.00 46.85000 24,277.67 48.00000 24,873.60

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

611.300 CY 5.50000 3,362.15 5.00000 3,056.50 8.00000 4,890.40

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

5.000 EACH 720.00000 3,600.00 1,205.00000 6,025.00 825.00000 4,125.00

0270 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 1,150.00000 3,450.00 1,820.00000 5,460.00 1,250.00000 3,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

3.000 EACH 1,400.00000 4,200.00 2,330.00000 6,990.00 1,600.00000 4,800.00

0290 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 1,900.00000 3,800.00 2,945.00000 5,890.00 2,200.00000 4,400.00

0300 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

4.000 EACH 700.00000 2,800.00 1,170.00000 4,680.00 750.00000 3,000.00

0310 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

210.000 LF 77.00000 16,170.00 56.90000 11,949.00 65.00000 13,650.00

0320 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

36.000 LF 102.00000 3,672.00 102.00000 3,672.00 115.00000 4,140.00

0330 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

180.000 LF 125.00000 22,500.00 150.00000 27,000.00 130.00000 23,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

192.000 LF 159.00000 30,528.00 209.00000 40,128.00 170.00000 32,640.00

0350 2416-1190224

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 24
IN.

116.000 LF 92.00000 10,672.00 87.00000 10,092.00 85.00000 9,860.00

0360 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

20.000 LF 68.00000 1,360.00 40.00000 800.00 75.00000 1,500.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,185.000 LF 7.62000 39,509.70 3.80000 19,703.00 7.62000 39,509.70

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

24.000 EACH 390.00000 9,360.00 225.00000 5,400.00 390.00000 9,360.00

0390 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

744.000 LF 5.00000 3,720.00 5.00000 3,720.00 8.00000 5,952.00

Page 6 of 22

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 17, 2018

40-0355-111 Primary County: HAMILTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0400 2505-4008300

STEEL BEAM GUARDRAIL

500.000 LF 25.00000 12,500.00 25.00000 12,500.00 22.00000 11,000.00

0410 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 2,200.00000 8,800.00

0420 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 220.00000 880.00

0430 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,200.00000 8,800.00

0440 2506-4984000

FLOWABLE MORTAR

23.400 CY 156.00000 3,650.40 135.00000 3,159.00 200.00000 4,680.00

0450 2507-3250005

ENGINEERING FABRIC

377.000 SY 4.50000 1,696.50 2.00000 754.00 3.00000 1,131.00

0460 2507-6800061

REVETMENT, CLASS E

229.400 TON 54.10000 12,410.54 42.10000 9,657.74 50.00000 11,470.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0470 2510-6745850

REMOVAL OF PAVEMENT

25,006.900 SY 7.30000 182,550.37 6.80000 170,046.92 5.50000 137,537.95

0480 2513-0001020

CONCRETE BARRIER, BA-102

290.000 LF 141.97000 41,171.30 141.97000 41,171.30 141.97000 41,171.30

0490 2513-0001050

CONCRETE BARRIER, BA-105

4.000 EACH 1,725.10000 6,900.40 1,725.10000 6,900.40 1,725.10000 6,900.40

0500 2513-0001070

CONCRETE BARRIER RAIL, BA-107

4.000 EACH 1,919.01000 7,676.04 1,919.01000 7,676.04 1,919.01000 7,676.04

0510 2518-6910000

SAFETY CLOSURE

12.000 EACH 200.00000 2,400.00 200.00000 2,400.00 200.00000 2,400.00

0520 2519-3280000

FENCE, FIELD

3,161.300 LF 2.60000 8,219.38 2.60000 8,219.38 2.60000 8,219.38

0530 2519-3300400

FIELD FENCE BRACE PANELS

64.000 EACH 155.00000 9,920.00 155.00000 9,920.00 155.00000 9,920.00

0540 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 7,500.00000 7,500.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0550 2526-8285000

CONSTRUCTION SURVEY

(1) LS 26,000.00000 26,000.00 24,800.00000 24,800.00 14,800.00000 14,800.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

667.190 STA 38.00000 25,353.22 38.00000 25,353.22 38.00000 25,353.22

0570 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

151.500 STA 100.00000 15,150.00 100.00000 15,150.00 100.00000 15,150.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

278.890 STA 40.00000 11,155.60 40.00000 11,155.60 40.00000 11,155.60

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 28,000.00000 28,000.00 37,560.00000 37,560.00 41,560.00000 41,560.00

0600 2528-8445113

FLAGGERS

75.000 EACH 480.00000 36,000.00 480.00000 36,000.00 480.00000 36,000.00

0610 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

Page 9 of 22

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 17, 2018

40-0355-111 Primary County: HAMILTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0620 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 150.00000 7,500.00 150.00000 7,500.00 150.00000 7,500.00

0630 2533-4980005

MOBILIZATION

(1) LS 330,000.00000 330,000.00 244,340.00000 244,340.00 435,440.00000 435,440.00

0640 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 29,000.00000 58,000.00 22,000.00000 44,000.00 23,500.00000 47,000.00

0650 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00

0660 2601-2634100

MULCHING

45.100 ACRE 600.00000 27,060.00 600.00000 27,060.00 600.00000 27,060.00

0670 2601-2636015

NATIVE GRASS SEEDING

19.200 ACRE 1,300.00000 24,960.00 1,300.00000 24,960.00 1,375.00000 26,400.00

0680 2601-2636043

SEEDING AND FERTILIZING (RURAL)

25.900 ACRE 615.00000 15,928.50 615.00000 15,928.50 590.00000 15,281.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0690 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,000.000 SQ 11.50000 11,500.00 11.50000 11,500.00 14.00000 14,000.00

0700 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

56.800 ACRE 250.00000 14,200.00 250.00000 14,200.00 200.00000 11,360.00

0710 2602-0000020

SILT FENCE

19,168.700 LF 1.30000 24,919.31 1.30000 24,919.31 1.30000 24,919.31

0720 2602-0000030

SILT FENCE FOR DITCH CHECKS

5,597.500 LF 1.30000 7,276.75 1.30000 7,276.75 1.30000 7,276.75

0730 2602-0000050

SILT BASINS

36.000 EACH 350.00000 12,600.00 165.00000 5,940.00 250.00000 9,000.00

0740 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

12,383.100 LF 0.05000 619.16 0.10000 1,238.31 0.10000 1,238.31

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,476.600 LF 3.25000 8,048.95 0.05000 123.83 0.05000 123.83
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IM-035-5(111)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

5.000 LF 120.00000 600.00 30.00000 150.00 100.00000 500.00

0770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

660.000 LF 3.25000 2,145.00 3.25000 2,145.00 4.00000 2,640.00

0780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.75000 750.00 3.75000 750.00 5.00000 1,000.00

0790 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

660.000 LF 0.40000 264.00 0.40000 264.00 0.25000 165.00

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,863,130.90$4,244,544.38 $4,772,796.68Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0002 ALTERNATE 'AA' OPTION 1: PCC SHOULDERS.  BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN.   IM-035-5(111)133--13-40

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0820 2102-0425070

SPECIAL BACKFILL

4,821.700 TON 22.60000 108,970.42

0830 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

8,871.100 SY 34.00000 301,617.40

$410,587.82Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS.  BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN.   IM-035-5(111)133--13-40

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0840 2102-0425070

SPECIAL BACKFILL

4,185.300 TON 22.70000 95,006.31 22.70000 95,006.31

0850 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

8,871.100 SY 34.57000 306,673.93 34.57000 306,673.93

$401,680.24$401,680.24Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0860 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

16,000.000 EACH 1.00000 16,000.00 1.00000 16,000.00 1.00000 16,000.00

0870 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0880 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0890 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

13,000.000 EACH 1.00000 13,000.00 1.00000 13,000.00 1.00000 13,000.00

0900 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00
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Unit Price Ext Amount Unit Price
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

$35,500.00$35,500.00 $35,500.00Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 TRAFFIC SIGNS - IM-035-5(112)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0910 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

36.000 EACH 400.00000 14,400.00 400.00000 14,400.00 750.00000 27,000.00

0920 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 300.00000 600.00 900.00000 1,800.00 300.00000 600.00

0930 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

22.000 EACH 100.00000 2,200.00 133.64000 2,940.08 100.00000 2,200.00

0940 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

22.000 EACH 185.00000 4,070.00 600.00000 13,200.00 185.00000 4,070.00

0950 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

40.000 EACH 900.00000 36,000.00 1,093.25000 43,730.00 900.00000 36,000.00

0960 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,075.00000 8,600.00 1,151.10000 9,208.80 1,075.00000 8,600.00

0970 2524-9089100

DELINEATOR, RIGID - TYPE I

46.000 EACH 50.00000 2,300.00 69.40000 3,192.40 50.00000 2,300.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 TRAFFIC SIGNS - IM-035-5(112)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

0980 2524-9089110

DELINEATOR, RIGID - TYPE IA

17.000 EACH 65.00000 1,105.00 77.08000 1,310.36 65.00000 1,105.00

0990 2524-9089200

DELINEATOR, RIGID - TYPE II

39.000 EACH 67.00000 2,613.00 70.45000 2,747.55 67.00000 2,613.00

1000 2524-9210007

REFERENCE LOCATION SIGNS

2.000 EACH 120.00000 240.00 163.10000 326.20 120.00000 240.00

1010 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

436.000 LF 10.00000 4,360.00 9.04000 3,941.44 10.00000 4,360.00

1020 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 200.00000 800.00 154.70000 618.80 200.00000 800.00

1030 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

20.000 EACH 325.00000 6,500.00 253.88000 5,077.60 325.00000 6,500.00

1040 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

41.100 LF 52.00000 2,137.20 73.45000 3,018.80 52.00000 2,137.20
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 TRAFFIC SIGNS - IM-035-5(112)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

1050 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

655.000 LF 47.00000 30,785.00 46.72000 30,601.60 47.00000 30,785.00

1060 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

185.000 LF 55.00000 10,175.00 46.37000 8,578.45 55.00000 10,175.00

1070 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

12.000 EACH 175.00000 2,100.00 128.07000 1,536.84 175.00000 2,100.00

1080 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

392.000 SF 16.00000 6,272.00 14.73000 5,774.16 16.00000 6,272.00

1090 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,863.000 SF 21.50000 40,054.50 19.38000 36,104.94 21.50000 40,054.50

1100 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,400.00000 5,400.00 2,500.00000 2,500.00

1110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 1,200.00000 1,200.00 1,000.00000 1,000.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

$191,411.70$178,811.70 $194,708.02Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0006 LIGHTING ITEMS - IM-035-5(113)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

1120 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

15.000 EACH 600.00000 9,000.00 250.00000 3,750.00 750.00000 11,250.00

1130 2401-6745765

REMOVAL OF LIGHT POLES

14.000 EACH 265.00000 3,710.00 342.88000 4,800.32 265.00000 3,710.00

1140 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 100.00000 100.00 1,800.00000 1,800.00 100.00000 100.00

1150 2523-0000100

LIGHTING POLES

6.000 EACH 4,200.00000 25,200.00 4,828.97000 28,973.82 4,200.00000 25,200.00

1160 2523-0000200

ELECTRICAL CIRCUITS

1,350.000 LF 12.00000 16,200.00 14.00000 18,900.00 12.00000 16,200.00

1170 2523-0000310

HANDHOLES AND JUNCTION BOXES

6.000 EACH 625.00000 3,750.00 622.61000 3,735.66 625.00000 3,750.00

1180 2523-0000400

CONTROL CABINET

1.000 EACH 3,850.00000 3,850.00 9,694.50000 9,694.50 3,850.00000 3,850.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 17, 2018

40-0355-111 Primary County: HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0006 LIGHTING ITEMS - IM-035-5(113)133--13-40SECTION: Cat Alt Set: Cat Alt Member:

1190 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,600.00000 3,600.00 1,000.00000 1,000.00

$65,060.00$62,810.00 $75,254.30Section Totals:

( ) indicates item is bid as Lump Sum

$5,479,939.24$4,932,253.90 $6,556,782.84

$4,932,253.90

Contract Item Totals

$5,479,939.24 6,556,782.84Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 17, 2018

40-0355-111 Primary County: HAMILTON

08/29/2018 10:46:47 AM
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Project Information:

Project: WorkType:

County:

Location:

STP-U-5482(613)--70-50 PCC OVERLAY

JASPER

Route: IOWA SPEEDWAY DR

Iowa Speedway Drive  from approx. 1 200 feet south of 1st A venue E to approx. 1 900 feet north of Interstate 80

Prj Awd Amt: $1,281,154.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 30 Working Days

50-5482-613

July 17, 2018 10:00 A.M.

JASPERCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $1,281,154.61 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $1,292,584.10 100.89%
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Contract ID:

Letting Date:

Start Date: 08/20/18 30 Working Days

50-5482-613

July 17, 2018 10:00 A.M.

JASPERCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

700.000 CY 20.00000 14,000.00 9.25000 6,475.00

0020 2115-0100000

MODIFIED SUBBASE

520.000 CY 50.00000 26,000.00 59.25000 30,810.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,700.000 TON 24.00000 88,800.00 30.25000 111,925.00

0040 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

1,317.000 SY 80.00000 105,360.00 68.75000 90,543.75

0050 2301-1034090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 9 IN.

2,419.000 SY 82.00000 198,358.00 66.50000 160,863.50

0060 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

3,056.000 CY 120.00000 366,720.00 123.50000 377,416.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 17, 2018

50-5482-613 Primary County: JASPER

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

16,487.000 SY 9.25000 152,504.75 8.75000 144,261.25

0080 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

14,020.000 SY 3.00000 42,060.00 3.25000 45,565.00

0090 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,350.000 LF 6.75000 69,862.50 6.50000 67,275.00

0100 2502-8225010

SUBDRAIN OUTLET, 500-10

44.000 EACH 175.00000 7,700.00 305.00000 13,420.00

0110 2510-6745850

REMOVAL OF PAVEMENT

2,874.000 SY 12.00000 34,488.00 23.50000 67,539.00

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

936.000 SY 65.00000 60,840.00 73.75000 69,030.00

0130 2518-6910000

SAFETY CLOSURE

7.000 EACH 100.00000 700.00 205.00000 1,435.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 17, 2018

50-5482-613 Primary County: JASPER

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,400.00000 13,400.00 17,500.00000 17,500.00

0150 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

157.660 STA 41.00000 6,464.06 83.50000 13,164.61

0160 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

157.660 STA 30.00000 4,729.80 76.50000 12,060.99

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 11,167.50000 11,167.50 25,300.00000 25,300.00

0180 2533-4980005

MOBILIZATION

(1) LS 78,000.00000 78,000.00 38,000.00000 38,000.00

$1,281,154.61 $1,292,584.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,292,584.10$1,281,154.61

$1,281,154.61

Contract Item Totals

$1,292,584.10Contract Grand Totals

Contract Time Totals
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Contract ID:105
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July 17, 2018
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Project Information:

Project: WorkType:

County:

Location:

NHSN-013-1(67)--2R-57 PCC PAVEMENT - GRADE AND NEW

LINN

Route: IOWA 13

1 mi N of County Home Rd to 2 mi S of Central City (Crossovers)

Prj Awd Amt: $300,539.20

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

57-0131-067

July 17, 2018 10:00 A.M.

LINNCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $300,539.20 100.00%

2 PE320 PETERSON CONTRACTORS INC. $317,746.50 105.73%

3 RA260 RATHJE CONSTRUCTION CO. $322,400.70 107.27%

4 CR333 CROELL, INC. $328,688.20 109.37%

5 MO480 MOYNA, C.J. & SONS, INC. $339,915.60 113.10%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $345,681.40 115.02%

7 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $348,863.50 116.08%
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Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

57-0131-067

July 17, 2018 10:00 A.M.

LINNCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 PI045 PIRC-TOBIN CONSTRUCTION, INC. $369,711.60 123.02%

9 VI035 VIETH CONSTRUCTION CORPORATION $389,874.20 129.72%

10 LO083 LODGE CONSTRUCTION INC. $422,148.80 140.46%

11 BO330 BOOMERANG CORP. $445,716.90 148.31%
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Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

57-0131-067

July 17, 2018 10:00 A.M.

LINNCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) PETERSON
CONTRACTORS INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,290.000 TON 20.00000 25,800.00 14.00000 18,060.00 14.00000 18,060.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,821.600 CY 16.00000 45,145.60 11.50000 32,448.40 10.00000 28,216.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

158.000 CY 14.00000 2,212.00 12.15000 1,919.70 12.00000 1,896.00

0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

470.000 TON 27.00000 12,690.00 18.50000 8,695.00 18.50000 8,695.00

0050 2304-0100000

DETOUR PAVEMENT

2,640.000 SY 51.00000 134,640.00 61.00000 161,040.00 60.00000 158,400.00

0060 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 700.00000 2,800.00 650.00000 2,600.00 1,900.00000 7,600.00

0070 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

224.000 LF 46.00000 10,304.00 34.50000 7,728.00 36.00000 8,064.00

Page 1 of 16

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) PETERSON
CONTRACTORS INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

631.600 SY 31.00000 19,579.60 11.00000 6,947.60 22.00000 13,895.20

0090 2518-0470005

CROSSOVER BARRICADE

2.000 EACH 4,000.00000 8,000.00 4,000.00000 8,000.00 4,000.00000 8,000.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 7,000.00000 7,000.00 2,800.00000 2,800.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.400 STA 75.00000 1,080.00 75.00000 1,080.00 75.00000 1,080.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 8,100.00000 8,100.00 7,000.00000 7,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 40,000.00000 40,000.00 45,000.00000 45,000.00

0140 2602-0000020

SILT FENCE

5,180.000 LF 1.00000 5,180.00 1.75000 9,065.00 1.60000 8,288.00
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Letting Date:

Contract ID:106
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) PETERSON
CONTRACTORS INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,590.000 LF 1.00000 2,590.00 0.35000 906.50 0.25000 647.50

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

518.000 LF 1.00000 518.00 0.35000 181.30 0.50000 259.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 2.00000 1,000.00 3.25000 1,625.00 3.00000 1,500.00

0180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 3.00000 1,500.00 4.00000 2,000.00 4.00000 2,000.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.35000 350.00 1.00000 1,000.00

$322,400.70$300,539.20 $317,746.50Section Totals:

$317,746.50$300,539.20 $322,400.70Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$300,539.20 $317,746.50 322,400.70Contract Grand Totals
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) MOYNA, C.J. & SONS, INC. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,290.000 TON 14.00000 18,060.00 15.70000 20,253.00 24.00000 30,960.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,821.600 CY 10.00000 28,216.00 15.40000 43,452.64 12.00000 33,859.20

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

158.000 CY 12.00000 1,896.00 22.40000 3,539.20 18.00000 2,844.00

0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

470.000 TON 18.50000 8,695.00 23.20000 10,904.00 26.90000 12,643.00

0050 2304-0100000

DETOUR PAVEMENT

2,640.000 SY 59.00000 155,760.00 51.00000 134,640.00 58.00000 153,120.00

0060 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 1,900.00000 7,600.00 1,500.00000 6,000.00 700.00000 2,800.00

0070 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

224.000 LF 36.00000 8,064.00 32.00000 7,168.00 58.00000 12,992.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) MOYNA, C.J. & SONS, INC. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

631.600 SY 22.00000 13,895.20 15.10000 9,537.16 22.00000 13,895.20

0090 2518-0470005

CROSSOVER BARRICADE

2.000 EACH 4,000.00000 8,000.00 2.00000 4.00 3,300.00000 6,600.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 3,800.00000 3,800.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.400 STA 75.00000 1,080.00 75.00000 1,080.00 62.50000 900.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 21,000.00000 21,000.00 5,800.00000 5,800.00

0130 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 70,000.00000 70,000.00 49,000.00000 49,000.00

0140 2602-0000020

SILT FENCE

5,180.000 LF 1.50000 7,770.00 0.01000 51.80 2.00000 10,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) MOYNA, C.J. & SONS, INC. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,590.000 LF 0.25000 647.50 0.10000 259.00 1.00000 2,590.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

518.000 LF 0.25000 129.50 0.10000 51.80 1.00000 518.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.25000 1,625.00 3.75000 1,875.00 2.00000 1,000.00

0180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 4.00000 2,000.00 4.00000 2,000.00 2.00000 1,000.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.25000 250.00 0.10000 100.00 1.00000 1,000.00

$345,681.40$328,688.20 $339,915.60Section Totals:

$339,915.60$328,688.20 $345,681.40

$328,688.20

Contract Item Totals

$339,915.60

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$328,688.20 $339,915.60 345,681.40Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,290.000 TON 14.00000 18,060.00 18.00000 23,220.00 17.50000 22,575.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,821.600 CY 11.50000 32,448.40 15.00000 42,324.00 17.50000 49,378.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

158.000 CY 12.15000 1,919.70 5.00000 790.00 26.00000 4,108.00

0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

470.000 TON 18.50000 8,695.00 25.00000 11,750.00 18.00000 8,460.00

0050 2304-0100000

DETOUR PAVEMENT

2,640.000 SY 74.00000 195,360.00 72.50000 191,400.00 70.00000 184,800.00

0060 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 650.00000 2,600.00 1,600.00000 6,400.00 1,425.00000 5,700.00

0070 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

224.000 LF 34.50000 7,728.00 30.00000 6,720.00 63.00000 14,112.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

631.600 SY 11.00000 6,947.60 13.50000 8,526.60 18.00000 11,368.80

0090 2518-0470005

CROSSOVER BARRICADE

2.000 EACH 4,000.00000 8,000.00 4,450.00000 8,900.00 4,300.00000 8,600.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.400 STA 70.00000 1,008.00 80.00000 1,152.00 80.00000 1,152.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 42,500.00000 42,500.00 27,000.00000 27,000.00

0140 2602-0000020

SILT FENCE

5,180.000 LF 1.45000 7,511.00 1.00000 5,180.00 1.60000 8,288.00

Page 10 of 16

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,590.000 LF 0.10000 259.00 1.00000 2,590.00 0.30000 777.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

518.000 LF 0.10000 51.80 0.50000 259.00 0.30000 155.40

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.75000 1,875.00 2.00000 1,000.00 3.50000 1,750.00

0180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 4.00000 2,000.00 3.00000 1,500.00 4.30000 2,150.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.40000 400.00 0.50000 500.00 27.00000 27,000.00

$389,874.20$348,863.50 $369,711.60Section Totals:

$369,711.60$348,863.50 $389,874.20

$348,863.50

Contract Item Totals

$369,711.60

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN

08/29/2018 10:46:47 AM
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( ) indicates item is bid as Lump Sum

$348,863.50 $369,711.60 389,874.20Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LODGE CONSTRUCTION
INC.

(11) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,290.000 TON 38.00000 49,020.00 20.00000 25,800.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,821.600 CY 15.00000 42,324.00 24.00000 67,718.40

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

158.000 CY 13.00000 2,054.00 20.00000 3,160.00

0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

470.000 TON 19.00000 8,930.00 22.00000 10,340.00

0050 2304-0100000

DETOUR PAVEMENT

2,640.000 SY 74.00000 195,360.00 55.00000 145,200.00

0060 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 2,750.00000 11,000.00 2,000.00000 8,000.00

0070 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

224.000 LF 45.00000 10,080.00 50.00000 11,200.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LODGE CONSTRUCTION
INC.

(11) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

631.600 SY 18.00000 11,368.80 25.00000 15,790.00

0090 2518-0470005

CROSSOVER BARRICADE

2.000 EACH 4,500.00000 9,000.00 4,310.00000 8,620.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00 4,000.00000 4,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.400 STA 80.00000 1,152.00 80.00000 1,152.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 3,970.00000 3,970.00

0130 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 125,000.00000 125,000.00

0140 2602-0000020

SILT FENCE

5,180.000 LF 1.25000 6,475.00 2.00000 10,360.00

Page 14 of 16

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 17, 2018

57-0131-067 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LODGE CONSTRUCTION
INC.

(11) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,590.000 LF 1.25000 3,237.50 0.25000 647.50

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

518.000 LF 1.25000 647.50 0.50000 259.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00 3.00000 1,500.00

0180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 4.00000 2,000.00 4.00000 2,000.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 2.00000 2,000.00 1.00000 1,000.00

$422,148.80 $445,716.90Section Totals:

$445,716.90$422,148.80

$422,148.80

Contract Item Totals

$445,716.90

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$422,148.80 $445,716.90Contract Grand Totals
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Contract ID:106
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Project Information:

Project: WorkType:

County:

Location:

NHSN-075-2(110)--2R-75 PCC PAVEMENT - GRADE AND NEW

PLYMOUTH

Route: U.S. 75

At the Woodbury Co Line (Crossover)

Prj Awd Amt: $582,028.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 35 Working Days

75-0752-110

July 17, 2018 10:00 A.M.

PLYMOUTHCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $582,028.18 100.00%

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $660,486.66 113.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 35 Working Days

75-0752-110

July 17, 2018 10:00 A.M.

PLYMOUTHCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

899.500 CY 65.00000 58,467.50 61.57000 55,382.22

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

424.300 CY 12.00000 5,091.60 13.12000 5,566.82

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

350.000 CY 5.00000 1,750.00 11.10000 3,885.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

325.000 TON 35.00000 11,375.00 38.35000 12,463.75

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

0.500 MILE 2,000.00000 1,000.00 9,011.12000 4,505.56

0060 2214-5145150

PAVEMENT SCARIFICATION

5,944.000 SY 5.51000 32,751.44 4.72000 28,055.68

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,515.000 SY 69.01000 242,570.15 63.74000 224,046.10
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

July 17, 2018

75-0752-110 Primary County: PLYMOUTH

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

655.330 TON 53.00000 34,732.49 100.96000 66,162.12

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

39.320 TON 680.00000 26,737.60 634.50000 24,948.54

0100 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

110.000 LF 120.00000 13,200.00 151.39000 16,652.90

0110 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 1,400.00000 2,800.00 1,614.83000 3,229.66

0120 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

220.000 LF 37.00000 8,140.00 75.69000 16,651.80

0130 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,500.00000 2,500.00 2,926.87000 2,926.87

0140 2510-6745850

REMOVAL OF PAVEMENT

1,384.900 SY 10.00000 13,849.00 9.08000 12,574.89
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

July 17, 2018

75-0752-110 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-0470005

CROSSOVER BARRICADE

1.000 EACH 6,750.00000 6,750.00 6,812.54000 6,812.54

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.720 STA 150.00000 3,108.00 151.39000 3,136.80

0170 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.000 STA 125.00000 375.00 126.16000 378.48

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 8,700.00000 8,700.00 8,780.61000 8,780.61

0190 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

42.700 SY 230.00000 9,821.00 232.13000 9,911.95

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 200.00000 800.00 201.85000 807.40

0210 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

111.600 TON 225.00000 25,110.00 227.08000 25,342.13
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 57,600.00000 57,600.00 113,340.84000 113,340.84

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

186.000 LF 2.25000 418.50 2.27000 422.22

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

93.000 LF 1.00000 93.00 1.01000 93.93

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

18.600 LF 1.50000 27.90 1.51000 28.09

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 5.05000 1,010.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.50000 1,100.00 5.55000 1,110.00
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Contract ID:107

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.01000 404.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0301 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

684.000 SY 15.00000 10,260.00 15.14000 10,355.76

$582,028.18 $660,486.66Section Totals:

( ) indicates item is bid as Lump Sum

$660,486.66$582,028.18

$582,028.18

Contract Item Totals

$660,486.66Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

July 17, 2018

75-0752-110 Primary County: PLYMOUTH
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Project Information:

Project: WorkType:

County:

Location:

FM-C006(113)--55-06 HMA RESURFACING

BENTON

Route: D65

On D65  from Mt Auburn east & north 8 Miles to V71

Prj Awd Amt: $1,337,583.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

06-C006-113

July 17, 2018 10:00 A.M.

BENTONCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,337,583.55 100.00%

2 IN122 INROADS, LLC. $1,668,432.98 124.73%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

06-C006-113

July 17, 2018 10:00 A.M.

BENTONCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

190.500 CY 14.50000 2,762.25 25.00000 4,762.50

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,250.000 TON 17.76000 93,240.00 25.00000 131,250.00

0030 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

300.000 SY 45.67000 13,701.00 93.00000 27,900.00

0035 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

65.000 TON 65.00000 4,225.00 150.00000 9,750.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

750.000 CY 4.00000 3,000.00 16.00000 12,000.00

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,800.000 TON 38.94000 70,092.00 37.00000 66,600.00

0060 2214-5145150

PAVEMENT SCARIFICATION

440.000 SY 8.10000 3,564.00 15.00000 6,600.00
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Contract ID:151
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,700.000 TON 27.86000 103,082.00 44.00000 162,800.00

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

755.000 TON 64.31000 48,554.05 42.00000 31,710.00

0090 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,865.000 TON 29.93000 235,399.45 43.00000 338,195.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

153.000 TON 597.65000 91,440.45 560.00000 85,680.00

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

472.000 TON 664.13000 313,469.36 625.00000 295,000.00

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

307.000 TON 724.13000 222,307.91 700.00000 214,900.00
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Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 17, 2018

06-C006-113 Primary County: BENTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 975.00000 975.00 4,500.00000 4,500.00

0140 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00

0150 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

660.000 TON 17.76000 11,721.60 25.00000 16,500.00

0170 2510-6745850

REMOVAL OF PAVEMENT

782.000 SY 12.00000 9,384.00 15.00000 11,730.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

772.560 STA 8.00000 6,180.48 8.00000 6,180.48
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Letting Date:
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July 17, 2018
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08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 350.00000 350.00 350.00000 350.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00

0210 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00

0220 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00

0230 2533-4980005

MOBILIZATION

(1) LS 46,110.00000 46,110.00 180,000.00000 180,000.00

$1,337,583.55 $1,668,432.98Section Totals:

( ) indicates item is bid as Lump Sum

$1,668,432.98$1,337,583.55

$1,337,583.55

Contract Item Totals

$1,668,432.98Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 17, 2018

06-C006-113 Primary County: BENTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-021-1(703)57--76-06 HMA RESURFACING WITH MILLING

BENTON

Route: IOWA 21

FROM THE WCL OF BELLE PLAINE, NORTH TO 1400 FT. NORTH OF E66

Prj Awd Amt: $369,119.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

06-0211-703

July 17, 2018 10:00 A.M.

BENTONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $369,119.14 100.00%

2 MA225 MANATT'S, INC. $413,719.55 112.08%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

06-0211-703

July 17, 2018 10:00 A.M.

BENTONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,026.000 TON 22.90000 23,495.40 28.95000 29,702.70

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.100 MILE 2,500.00000 2,750.00 1,170.00000 1,287.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

3.000 TON 300.00000 900.00 260.00000 780.00

0040 2214-5145150

PAVEMENT SCARIFICATION

16,265.000 SY 1.60000 26,024.00 2.00000 32,530.00

0050 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

915.000 TON 48.90000 44,743.50 74.35000 68,030.25

0060 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,769.000 TON 48.30000 85,442.70 51.35000 90,838.15

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

106.100 TON 510.00000 54,111.00 505.00000 53,580.50

Page 1 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 17, 2018

06-0211-703 Primary County: BENTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

73.200 TON 640.00000 46,848.00 640.00000 46,848.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 650.00000 650.00 2,915.00000 2,915.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

521.530 STA 9.50000 4,954.54 15.00000 7,822.95

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 3,000.00000 3,000.00

0120 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00

0130 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00

0140 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 15,685.00000 15,685.00

$361,119.14 $405,719.55Section Totals:

Page 2 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 17, 2018

06-0211-703 Primary County: BENTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC.

0002 PAYMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00

$8,000.00 $8,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$413,719.55$369,119.14

$369,119.14

Contract Item Totals

$413,719.55Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 17, 2018

06-0211-703 Primary County: BENTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-169-1(702)117--76-08 HMA RESURFACING

BOONE

Route: U.S. 169

U.S.169 AT U.S. 30

Prj Awd Amt: $253,534.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 10 Working Days

08-1691-702

July 17, 2018 10:00 A.M.

BOONECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $253,534.40 100.00%

2 IN122 INROADS, LLC. $305,298.40 120.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 10 Working Days

08-1691-702

July 17, 2018 10:00 A.M.

BOONECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

638.000 TON 35.70000 22,776.60 45.00000 28,710.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 1,500.00000 600.00 1,500.00000 600.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

164.000 SY 132.00000 21,648.00 132.00000 21,648.00

0040 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

36.000 SY 69.00000 2,484.00 69.00000 2,484.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

14.000 EACH 80.00000 1,120.00 80.00000 1,120.00

0060 2214-5145150

PAVEMENT SCARIFICATION

811.000 SY 16.00000 12,976.00 15.00000 12,165.00

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

636.000 TON 59.00000 37,524.00 75.00000 47,700.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 17, 2018

08-1691-702 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

649.000 TON 60.00000 38,940.00 78.00000 50,622.00

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

77.100 TON 575.00000 44,332.50 600.00000 46,260.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

161.160 STA 30.00000 4,834.80 33.10000 5,334.40

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 5,500.00000 5,500.00

0120 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00

0130 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00

0140 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

7.800 TON 300.00000 2,340.00 300.00000 2,340.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 17, 2018

08-1691-702 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 30,450.00000 30,450.00

0160 2540-4480507

LONGITUDINAL JOINT REPAIR

1,601.000 LF 8.50000 13,608.50 15.00000 24,015.00

$253,534.40 $305,298.40Section Totals:

( ) indicates item is bid as Lump Sum

$305,298.40$253,534.40

$253,534.40

Contract Item Totals

$305,298.40Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 17, 2018

08-1691-702 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-TSF-C077(222)--5B-77 HMA PAVEMENT WIDENING

POLK

Route: 80TH ST

On NE 80TH ST at NE 27 Ave

Prj Awd Amt: $246,543.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 15 Working Days

77-C077-222

July 17, 2018 10:00 A.M.

POLKCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $246,543.44 100.00%

2 EL045 ELDER CORPORATION $249,999.99 101.40%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $282,507.38 114.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 15 Working Days

77-C077-222

July 17, 2018 10:00 A.M.

POLKCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

4,078.000 CY 10.50000 42,819.00 10.00000 40,780.00 11.00000 44,858.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

363.000 CY 6.75000 2,450.25 6.50000 2,359.50 7.00000 2,541.00

0030 2115-0100000

MODIFIED SUBBASE

205.600 CY 46.00000 9,457.60 44.00000 9,046.40 47.00000 9,663.20

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

960.200 TON 23.00000 22,084.60 22.00000 21,124.40 24.00000 23,044.80

0050 2123-7450020

SHOULDER FINISHING, EARTH

33.040 STA 155.00000 5,121.20 150.00000 4,956.00 158.00000 5,220.32

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

452.100 CY 11.50000 5,199.15 11.00000 4,973.10 12.00000 5,425.20

0070 2213-7100400

RELOCATION OF MAIL BOXES

5.000 EACH 410.00000 2,050.00 420.00000 2,100.00 425.00000 2,125.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 17, 2018

77-C077-222 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,019.200 TON 60.00000 61,152.00 60.00000 61,152.00 72.00000 73,382.40

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

56.050 TON 504.45000 28,274.42 530.00000 29,706.50 570.00000 31,948.50

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,200.00000 2,200.00 2,300.00000 2,300.00 2,800.00000 2,800.00

0110 2401-6745910

REMOVAL OF SIGN

2.000 EACH 155.00000 310.00 158.00000 316.00 158.00000 316.00

0120 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 370.00000 740.00 360.00000 720.00 380.00000 760.00

0130 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

92.000 LF 62.00000 5,704.00 60.00000 5,520.00 63.00000 5,796.00

0140 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

3.000 EACH 3,600.00000 10,800.00 3,700.00000 11,100.00 7,900.00000 23,700.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 17, 2018

77-C077-222 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,200.00000 5,200.00 4,300.00000 4,300.00 5,300.00000 5,300.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

114.560 STA 35.75000 4,095.52 37.00000 4,238.72 37.00000 4,238.72

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 81.65000 489.90 84.00000 504.00 85.00000 510.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

52.220 STA 40.90000 2,135.80 42.00000 2,193.24 42.00000 2,193.24

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 3,700.00000 3,700.00 3,700.00000 3,700.00

0200 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0210 2528-8445115

PILOT CARS

4.000 EACH 715.00000 2,860.00 715.00000 2,860.00 715.00000 2,860.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 17, 2018

77-C077-222 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 29,250.13000 29,250.13 25,000.00000 25,000.00

0230 2599-9999005

('EACH' ITEM) REMOVE & REINSTALL SIGN &
POST

5.000 EACH 210.00000 1,050.00 200.00000 1,000.00 225.00000 1,125.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

200.000 LF 5.25000 1,050.00 5.00000 1,000.00 6.00000 1,200.00

$282,507.38$246,543.44 $249,999.99Section Totals:

( ) indicates item is bid as Lump Sum

$249,999.99$246,543.44 $282,507.38

$246,543.44

Contract Item Totals

$249,999.99 282,507.38Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 17, 2018

77-C077-222 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-028-1(713)19--76-77 HMA RESURFACING WITH MILLING

POLK

Route: IOWA 28

FROM NORTH OF UNIVERSITY AVENUE, NORTH TO HICKMAN ROAD IN THE CITIES OF DES MOINES AND WINDSOR
HEIGHTS.

Prj Awd Amt: $341,304.13

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  10 Working Days

77-0281-713

July 17, 2018 10:00 A.M.

POLKCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $341,304.13 100.00%

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $375,313.68 109.96%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  10 Working Days

77-0281-713

July 17, 2018 10:00 A.M.

POLKCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 6,448.90000 5,804.01 1,900.00000 1,710.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

149.700 SY 109.40000 16,377.18 106.00000 15,868.20

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

19.000 EACH 177.45000 3,371.55 215.00000 4,085.00

0040 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

3.000 TON 490.00000 1,470.00 712.00000 2,136.00

0050 2214-5145150

PAVEMENT SCARIFICATION

13,780.000 SY 2.90000 39,962.00 3.00000 41,340.00

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,127.700 TON 55.00000 62,023.50 64.00000 72,172.80

0070 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,123.900 TON 60.00000 67,434.00 59.00000 66,310.10

Page 1 of 5

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 17, 2018

77-0281-713 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

67.400 TON 577.00000 38,889.80 647.00000 43,607.80

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

90.300 TON 647.00000 58,424.10 724.00000 65,377.20

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,280.00000 2,280.00 1,200.00000 1,200.00

0110 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

6.000 EACH 1,155.00000 6,930.00 1,900.00000 11,400.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

106.890 STA 42.10000 4,500.07 42.00000 4,489.38

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 8,632.00000 8,632.00 8,200.00000 8,200.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 17, 2018

77-0281-713 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 24,500.00000 24,500.00

$328,098.21 $362,396.48Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 17, 2018

77-0281-713 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0002 Sidewalk ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5.000 CY 56.60000 283.00 85.00000 425.00

0160 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6.500 CY 169.75000 1,103.38 105.00000 682.50

0170 2510-6745850

REMOVAL OF PAVEMENT

8.500 SY 161.00000 1,368.50 105.00000 892.50

0180 2511-6745900

REMOVAL OF SIDEWALK

26.400 SY 21.20000 559.68 21.00000 554.40

0190 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

6.100 SY 197.00000 1,201.70 132.00000 805.20

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

22.600 SY 115.00000 2,599.00 48.00000 1,084.80

0210 2511-7528101

DETECTABLE WARNINGS

24.000 SF 31.10000 746.40 53.00000 1,272.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 17, 2018

77-0281-713 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0002 Sidewalk ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

30.200 LF 76.30000 2,304.26 104.00000 3,140.80

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,700.00000 2,700.00 2,700.00000 2,700.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 3.20000 256.00 11.00000 880.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

80.000 LF 1.05000 84.00 6.00000 480.00

$13,205.92 $12,917.20Section Totals:

( ) indicates item is bid as Lump Sum

$375,313.68$341,304.13

$341,304.13

Contract Item Totals

$375,313.68Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 17, 2018

77-0281-713 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C090(90)--55-90 HMA RESURFACING WITH MILLING

WAPELLO

Route: Lake Road

On Lake Road  from Ottumwa City Limits Southerly 3.8 Miles t o End of Pavement

Prj Awd Amt: $1,155,989.29

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

90-C090-090

July 17, 2018 10:00 A.M.

WAPELLOCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,155,989.29 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

90-C090-090

July 17, 2018 10:00 A.M.

WAPELLOCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 15,000.00000 4,500.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

500.000 TON 35.00000 17,500.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

177.000 SY 150.00000 26,550.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

4.000 EACH 200.00000 800.00

0050 2214-5145150

PAVEMENT SCARIFICATION

47,846.000 SY 2.50000 119,615.00

0060 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,301.000 TON 51.31000 66,754.31

0070 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,638.000 TON 52.17000 137,624.46
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-090 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

5,275.000 TON 52.82000 278,625.50

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

395.000 TON 585.00000 231,075.00

0100 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

159.000 TON 655.00000 104,145.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0120 2402-0425040

FLOODED BACKFILL

278.000 CY 45.00000 12,510.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,263.000 CY 9.50000 11,998.50

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,200.00000 2,400.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-090 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,900.00000 3,800.00

0160 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

76.000 LF 110.00000 8,360.00

0170 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

80.000 LF 63.00000 5,040.00

0180 2506-4984000

FLOWABLE MORTAR

42.000 CY 265.00000 11,130.00

0190 2507-3250005

ENGINEERING FABRIC

127.000 SY 2.00000 254.00

0200 2507-8029000

EROSION STONE

84.000 TON 30.00000 2,520.00

0210 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-090 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

637.510 STA 12.00000 7,650.12

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 11,750.00000 11,750.00

0240 2528-8445113

FLAGGERS

75.000 EACH 480.00000 36,000.00

0250 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00

0260 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

393.900 STA 16.00000 6,302.40

0280 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

285.000 GAL 10.00000 2,850.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-090 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

0.600 ACRE 700.00000 420.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,000.00000 1,200.00

0310 2602-0000020

SILT FENCE

950.000 LF 2.00000 1,900.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

950.000 LF 1.20000 1,140.00

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 3.00000 1,800.00

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 1.00000 600.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-090 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

$1,155,989.29Section Totals:

( ) indicates item is bid as Lump Sum

$1,155,989.29

$1,155,989.29

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-090 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

TSF-063-2(169)--92-90 HMA PAVED SHOULDER - NEW

WAPELLO

Route: U.S. 63

At the Pennsylvania Ave / 100th St Interchange near Ottumwa (NB)

Prj Awd Amt: $73,857.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 10 Working Days

90-0632-169

July 17, 2018 10:00 A.M.

WAPELLOCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $73,857.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 10 Working Days

90-0632-169

July 17, 2018 10:00 A.M.

WAPELLOCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

26.500 TON 60.00000 1,590.00

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

702.200 SY 55.00000 38,621.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

117.000 CY 65.00000 7,605.00

0040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.800 STA 195.00000 3,081.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

July 17, 2018

90-0632-169 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

15.800 STA 300.00000 4,740.00

0090 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

17.200 GAL 100.00000 1,720.00

0100 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00

$73,857.00Section Totals:

( ) indicates item is bid as Lump Sum

$73,857.00

$73,857.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

July 17, 2018

90-0632-169 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-083-4(704)43--76-15 HMA CRACK FILLING

CASS

Route: IOWA 83

Co Rd N28 to WCL of Anita

Prj Awd Amt: $63,032.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 10 Working Days

15-0834-704

July 17, 2018 10:00 A.M.

CASSCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $63,032.04 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $83,746.00 132.86%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $102,388.28 162.44%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 10 Working Days

15-0834-704

July 17, 2018 10:00 A.M.

CASSCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

662.110 STA 10.00000 6,621.10 12.50000 8,276.38 11.00000 7,283.21

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0040 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0050 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00 15,320.00000 15,320.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

5.100 MILE 2,650.00000 13,515.00 3,800.00000 19,380.00 3,830.02000 19,533.10

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,477.800 GAL 2.49000 6,169.72 4.90000 12,141.22 3.38000 8,374.96
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 17, 2018

15-0834-704 Primary County: CASS

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

588.800 GAL 9.98000 5,876.22 18.00000 10,598.40 37.41000 22,027.01

$102,388.28$63,032.04 $83,746.00Section Totals:

( ) indicates item is bid as Lump Sum

$83,746.00$63,032.04 $102,388.28

$63,032.04

Contract Item Totals

$83,746.00 102,388.28Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 17, 2018

15-0834-704 Primary County: CASS
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Project Information:

Project: WorkType:

County:

Location:

MP-038-6(709)25--76-16 HMA PATCHING

CEDAR

Route: IOWA 38

SCL to NCL in Tipton

Prj Awd Amt: $98,176.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

16-0386-709

July 17, 2018 10:00 A.M.

CEDARCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $98,176.10 100.00%

2 PE140 PELLING, L.L. CO., INC. $116,121.14 118.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

16-0386-709

July 17, 2018 10:00 A.M.

CEDARCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 740.00000 740.00 7,760.00000 7,760.00

0020 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00

0030 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00

0040 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

148.500 TON 125.00000 18,562.50 277.15000 41,156.78

0050 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

1,320.100 SY 36.00000 47,523.60 23.60000 31,154.36

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 9,700.00000 9,700.00

$98,176.10 $116,121.14Section Totals:

$116,121.14$98,176.10

$98,176.10

Contract Item Totals

$116,121.14

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 17, 2018

16-0386-709 Primary County: CEDAR

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$98,176.10 $116,121.14Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 17, 2018

16-0386-709 Primary County: CEDAR

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

L-088--73-22 SEAL COAT

CLAYTON

Route: Various Routes

On On various routes in the county

Prj Awd Amt: $776,761.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

22-088

July 17, 2018 10:00 A.M.

CLAYTONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$776,761.12 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $799,435.37 102.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

22-088

July 17, 2018 10:00 A.M.

CLAYTONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - L-088--73-22SECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

5,961.000 TON 38.88000 231,763.68 12.67000 75,525.87

0020 2307-0600451

BINDER BITUMEN, MC-3000

124,529.000 GAL 3.36000 418,417.44 5.50000 684,909.50

0030 2518-6910000

SAFETY CLOSURE

78.000 EACH 110.00000 8,580.00 100.00000 7,800.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00 20,000.00000 20,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 68,000.00000 68,000.00 11,200.00000 11,200.00

$776,761.12 $799,435.37Section Totals:

( ) indicates item is bid as Lump Sum

$799,435.37$776,761.12

$776,761.12

Contract Item Totals

$799,435.37Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

July 17, 2018

22-088 Primary County: CLAYTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-071-9(82)--2R-30 PCC PATCHING

DICKINSON

Route: U.S. 71

Okoboji Grove Rd in Arnolds Park to East View Ave in Okoboji

Prj Awd Amt: $174,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 25 Working Days

30-0719-082

July 17, 2018 10:00 A.M.

DICKINSONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $174,000.00 100.00%

2 HA760 HAWKEYE PAVING CORP. $239,212.00 137.48%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $242,455.00 139.34%

4 IO127 IOWA CIVIL CONTRACTING, INC. $309,710.60 177.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 25 Working Days

30-0719-082

July 17, 2018 10:00 A.M.

DICKINSONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSN-071-9(82)--2R-30SECTION: Cat Alt Set: Cat Alt Member:

0010 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 2,000.00000 2,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0030 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0040 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

0050 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 130.00000 130.00 180.00000 180.00 120.00000 120.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

104.000 SY 177.00000 18,408.00 175.00000 18,200.00 147.00000 15,288.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 100.00000 1,000.00 300.00000 3,000.00 146.00000 1,460.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 17, 2018

30-0719-082 Primary County: DICKINSON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSN-071-9(82)--2R-30SECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

3,916.000 SF 12.75000 49,929.00 27.00000 105,732.00 32.00000 125,312.00

0090 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

1,775.000 LF 25.92000 46,008.00 27.00000 47,925.00 24.00000 42,600.00

0100 2533-4980005

MOBILIZATION

(1) LS 6,850.00000 6,850.00 10,000.00000 10,000.00 5,000.00000 5,000.00

$242,455.00$174,000.00 $239,212.00Section Totals:

( ) indicates item is bid as Lump Sum

$239,212.00$174,000.00 $242,455.00

$174,000.00

Contract Item Totals

$239,212.00 242,455.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 17, 2018

30-0719-082 Primary County: DICKINSON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - NHSN-071-9(82)--2R-30SECTION: Cat Alt Set: Cat Alt Member:

0010 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 3,000.00000 3,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0030 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00

0040 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00

0050 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 200.00000 200.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

104.000 SY 200.00000 20,800.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 300.00000 3,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 17, 2018

30-0719-082 Primary County: DICKINSON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - NHSN-071-9(82)--2R-30SECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

3,916.000 SF 34.10000 133,535.60

0090 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

1,775.000 LF 40.00000 71,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$309,710.60Section Totals:

( ) indicates item is bid as Lump Sum

$309,710.60

$309,710.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 17, 2018

30-0719-082 Primary County: DICKINSON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-035-6(131)172--0E-35 MICROSURFACING

FRANKLIN

Route: I-35

1.5 mi N of Co Rd C25 to 3.0 mi S of Co Rd B43

Prj Awd Amt: $1,178,526.10

Project: WorkType:

County:

Location:

MP-122-2(712)0--76-17 MICROSURFACING

CERRO GORDO

Route: IOWA 122

I-35 to Winnebago Way in Mason City

Prj Awd Amt: $359,267.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 55 Working Days

35-0356-131

July 17, 2018 10:00 A.M.

CERRO GORDO,
FRANKLIN

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,537,794.02 100.00%

2 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $1,777,018.92 115.56%

3 MI073 MICROSURFACING CONTRACTORS, LLC. $1,939,234.56 126.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 55 Working Days

35-0356-131

July 17, 2018 10:00 A.M.

CERRO GORDO,
FRANKLIN

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway Items - IMN-035-6(131)172--0E-35SECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

18,614.000 GAL 4.00000 74,456.00 1.88000 34,994.32 2.72000 50,630.08

0020 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

5,287.000 TON 80.00000 422,960.00 126.00000 666,162.00 132.00000 697,884.00

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

44.400 MILE 1,800.00000 79,920.00 900.00000 39,960.00 710.00000 31,524.00

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

175,772.000 GAL 2.40000 421,852.80 2.60000 457,007.20 2.75000 483,373.00

0050 2518-6910000

SAFETY CLOSURE

6.000 EACH 265.00000 1,590.00 250.00000 1,500.00 250.00000 1,500.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9,086.500 STA 7.83000 71,147.30 7.50000 68,148.75 7.50000 68,148.75

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-131 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway Items - IMN-035-6(131)172--0E-35SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00 28,300.00000 28,300.00 40,000.00000 40,000.00

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 165.00000 6,600.00 600.00000 24,000.00 150.00000 6,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 52,500.00000 52,500.00 60,000.00000 60,000.00

$1,439,059.83$1,178,526.10 $1,372,572.27Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-131 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) MICROSURFACING
CONTRACTORS, LLC.

0002 Roadway Items - MP-122-2(712)0--76-17SECTION: Cat Alt Set: Cat Alt Member:

0100 2214-5145150

PAVEMENT SCARIFICATION

97,126.000 SY 0.97000 94,212.22 0.97000 94,212.22 0.55000 53,419.30

0110 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

971.000 TON 85.00000 82,535.00 122.00000 118,462.00 211.00000 204,881.00

0120 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

6.800 MILE 1,800.00000 12,240.00 900.00000 6,120.00 3,100.00000 21,080.00

0130 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

32,280.000 GAL 2.40000 77,472.00 2.60000 83,928.00 2.75000 88,770.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,376.590 STA 7.83000 18,608.70 7.50000 17,824.43 7.50000 17,824.43

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 28,000.00000 28,000.00 40,000.00000 40,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-131 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) MICROSURFACING
CONTRACTORS, LLC.

0002 Roadway Items - MP-122-2(712)0--76-17SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0170 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 36,700.00000 36,700.00 55,000.00000 55,000.00

$500,174.73$359,267.92 $404,446.65Section Totals:

( ) indicates item is bid as Lump Sum

$1,777,018.92$1,537,794.02 $1,939,234.56

$1,537,794.02

Contract Item Totals

$1,777,018.92 1,939,234.56Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-131 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-002-4(716)0--76-36 PCC PATCHING

FREMONT

Route: IOWA 2

Nebraska State Line to E of I-29

Prj Awd Amt: $149,426.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/08/18 15 Working Days

36-0024-716

July 17, 2018 10:00 A.M.

FREMONTCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $149,426.28 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $169,575.50 113.48%

3 HA760 HAWKEYE PAVING CORP. $207,352.00 138.77%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/08/18 15 Working Days

36-0024-716

July 17, 2018 10:00 A.M.

FREMONTCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.890 STA 100.00000 189.00 250.00000 472.50 1,000.00000 1,890.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0030 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0040 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0050 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 130.00000 1,170.00 105.00000 945.00 180.00000 1,620.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

214.100 SY 103.63000 22,187.18 124.00000 26,548.40 175.00000 37,467.50

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

80.000 SY 126.00000 10,080.00 124.00000 9,920.00 175.00000 14,000.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

July 17, 2018

36-0024-716 Primary County: FREMONT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 85.00000 935.00 160.00000 1,760.00 700.00000 7,700.00

0090 2529-8174010

SUBBASE (PATCHES)

57.300 SY 15.00000 859.50 12.00000 687.60 25.00000 1,432.50

0100 2529-8174050

PATCH SUBDRAIN

2.000 EACH 410.00000 820.00 250.00000 500.00 750.00000 1,500.00

0110 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

2,169.000 SF 17.90000 38,825.10 28.00000 60,732.00 28.00000 60,732.00

0120 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

1,095.000 LF 29.90000 32,740.50 28.00000 30,660.00 28.00000 30,660.00

0130 2533-4980005

MOBILIZATION

(1) LS 8,270.00000 8,270.00 7,500.00000 7,500.00 20,000.00000 20,000.00

$207,352.00$149,426.28 $169,575.50Section Totals:

$169,575.50$149,426.28 $207,352.00

$149,426.28

Contract Item Totals

$169,575.50

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

July 17, 2018

36-0024-716 Primary County: FREMONT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$149,426.28 $169,575.50 207,352.00Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

July 17, 2018

36-0024-716 Primary County: FREMONT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-014-1(715)138--76-38 PCC PATCHING

GRUNDY

Route: IOWA 14

FROM U.S. 20, NORTH TO BUTLER COUNTY

Prj Awd Amt: $86,212.00

Project: WorkType:

County:

Location:

MP-020-1(714)153--76-40 PCC PATCHING

HAMILTON

Route: U.S. 20

FROM I-35, EAST TO BLACK HAWK COUNTY LINE

Prj Awd Amt: $272,586.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 45 Working Days

40-0201-714

July 17, 2018 10:00 A.M.

GRUNDY, HAMILTONCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $358,798.00 100.00%

2 HA760 HAWKEYE PAVING CORP. $486,099.00 135.48%

3 IO127 IOWA CIVIL CONTRACTING, INC. $529,833.90 147.67%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 45 Working Days

40-0201-714

July 17, 2018 10:00 A.M.

GRUNDY, HAMILTONCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - GRUNDY COUNTY - MP-014-1(715)138--76-38SECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

230.000 SY 5.00000 1,150.00 10.00000 2,300.00 5.00000 1,150.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 880.00000 880.00 1,000.00000 1,000.00 4,300.00000 4,300.00

0030 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0040 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

147.000 SY 58.00000 8,526.00 95.00000 13,965.00 120.50000 17,713.50

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

776.000 SY 58.00000 45,008.00 87.00000 67,512.00 120.50000 93,508.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

22.000 EACH 59.00000 1,298.00 450.00000 9,900.00 130.00000 2,860.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 17, 2018

40-0201-714 Primary County: GRUNDY, HAMILTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - GRUNDY COUNTY - MP-014-1(715)138--76-38SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 12,500.00000 12,500.00

$158,381.50$86,212.00 $126,027.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 17, 2018

40-0201-714 Primary County: GRUNDY, HAMILTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - HAMILTON COUNTY - MP-020-1(714)153--76-40SECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.660 STA 300.00000 2,298.00 200.00000 1,532.00 315.00000 2,412.90

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 2,000.00000 2,000.00 10,000.00000 10,000.00

0110 2529-2242304

CD JOINT ASSEMBLY

34.000 EACH 100.00000 3,400.00 120.00000 4,080.00 150.00000 5,100.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,881.000 SY 87.00000 163,647.00 110.00000 206,910.00 114.50000 215,374.50

0130 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

950.000 SY 87.00000 82,650.00 110.00000 104,500.00 112.00000 106,400.00

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

69.000 EACH 139.00000 9,591.00 450.00000 31,050.00 285.00000 19,665.00

0150 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00 12,500.00000 12,500.00

$371,452.40$272,586.00 $360,072.00Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 17, 2018

40-0201-714 Primary County: GRUNDY, HAMILTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$486,099.00$358,798.00 $529,833.90

$358,798.00

Contract Item Totals

$486,099.00 529,833.90Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 17, 2018

40-0201-714 Primary County: GRUNDY, HAMILTON

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-149-5(711)12--76-54 HMA JOINT & CRACK SEALING

KEOKUK

Route: IOWA 149

At the IOWA 23 Intersection

Prj Awd Amt: $26,353.53

Project: WorkType:

County:

Location:

MP-002-5(707)159--76-04 HMA JOINT & CRACK SEALING

APPANOOSE

Route: IOWA 2

Wayne Co Line to Centerville

Prj Awd Amt: $153,067.04

Project: WorkType:

County:

Location:

MP-005-5(712)5--76-04 HMA JOINT & CRACK SEALING

APPANOOSE

Route: IOWA 5

Liberty St in Cincinnati to J46

Prj Awd Amt: $94,352.05

Project: WorkType:MP-065-5(705)32--76-59 HMA JOINT & CRACK SEALING

Page 1 of 4

Contract ID:

Letting Date:

Start Date: 08/20/18 130 Working Days

93-0145-701

July 17, 2018 10:00 A.M.

APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD,
WARREN, WAYNE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

LUCAS

Route: U.S. 65

FROM THE WEST Jct U.S. 34 to Liberty Center

Prj Awd Amt: $185,253.56

Project: WorkType:

County:

Location:

MP-092-5(708)172--76-62 HMA JOINT & CRACK SEALING

MAHASKA

Route: IOWA 92

FROM 3.6 mi EAST of Marion Co., WEST to the IOWA 163 Interchange

Prj Awd Amt: $114,940.49

Project: WorkType:

County:

Location:

MP-092-5(709)182--76-62 HMA JOINT & CRACK SEALING

MAHASKA

Route: IOWA 92

FROM EAST of Oskaloosa, EAST to Keokuk COUNTY

Prj Awd Amt: $161,987.71

Project: WorkType:

County:

Location:

MP-002-5(705)108--76-80 HMA CRACK FILLING

RINGGOLD

Route: IOWA 2

FROM THE NCL OF Kellerton, EAST TO I-35

Prj Awd Amt: $117,778.61

Project: WorkType:

County:

Location:

MP-065-5(708)50--76-91 HMA JOINT & CRACK SEALING

WARREN

Route: U.S. 65

FROM G58, WEST to U.S. 69

Prj Awd Amt: $65,432.63

Project: WorkType:

County:

MP-065-5(709)57--76-91 HMA JOINT & CRACK SEALING

WARREN Prj Awd Amt: $40,043.01



Location:

Route: U.S. 65

FROM SOUTH of 17th Ave., NORTH to 3rd Ave. in Indianola

Project: WorkType:

County:

Location:

MP-014-5(701)1--76-93 HMA JOINT & CRACK SEALING

WAYNE

Route: IOWA 14

FROM NORTH OF Corydon, NORTH  to U.S. 34

Prj Awd Amt: $216,388.19

Page 3 of 4

Contract ID:

Letting Date:

Start Date: 08/20/18 130 Working Days

93-0145-701

July 17, 2018 10:00 A.M.

APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD,
WARREN, WAYNE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $1,175,596.82 100.00%

2 IL080 ILLOWA INVESTMENT, INC. $1,189,759.05 101.20%

3 MI295 MIDWEST COATINGS COMPANY, INC. $1,355,957.68 115.34%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $1,375,761.69 117.03%

Page 4 of 4

Contract ID:

Letting Date:

Start Date: 08/20/18 130 Working Days

93-0145-701

July 17, 2018 10:00 A.M.

APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD,
WARREN, WAYNE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0001 ROADWAY ITEMS - APPANOOSE COUNTY - MP-002-5(707)159--76-04SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,624.550 STA 7.70000 12,509.04 7.50000 12,184.13 8.50000 13,808.68

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0040 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 2,750.00000 2,750.00 6,000.00000 6,000.00

0060 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.800 MILE 2,712.50000 29,295.00 2,250.00000 24,300.00 4,000.00000 43,200.00

Page 1 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0001 ROADWAY ITEMS - APPANOOSE COUNTY - MP-002-5(707)159--76-04SECTION: Cat Alt Set: Cat Alt Member:

0070 2541-1005001

SEALER MATERIAL (HMA SURFACES)

57,063.000 LB 1.00000 57,063.00 1.00000 57,063.00 1.00000 57,063.00

$177,771.68$153,067.04 $151,497.13Section Totals:

Page 2 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0002 ROADWAY ITEMS - APPANOOSE COUNTY - MP-005-5(712)5--76-04SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

926.240 STA 7.70000 7,132.05 7.50000 6,946.80 9.75000 9,030.84

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0100 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0110 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00

0120 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 4,500.00000 4,500.00 4,000.00000 4,000.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.900 MILE 3,850.00000 22,715.00 2,455.00000 14,484.50 4,100.00000 24,190.00

Page 3 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0002 ROADWAY ITEMS - APPANOOSE COUNTY - MP-005-5(712)5--76-04SECTION: Cat Alt Set: Cat Alt Member:

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

23,480.000 LB 1.00000 23,480.00 1.00000 23,480.00 1.00000 23,480.00

$104,225.84$94,352.05 $91,436.30Section Totals:

Page 4 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0003 ROADWAY ITEMS - KEOKUK COUNTY - MP-149-5(711)12--76-54SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

148.510 STA 7.70000 1,143.53 7.50000 1,113.83 12.00000 1,782.12

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 850.00000 850.00 2,500.00000 2,500.00

0170 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0180 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00 715.00000 3,575.00 715.00000 3,575.00

0190 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0200 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.700 MILE 7,750.00000 5,425.00 2,200.00000 1,540.00 8,000.00000 5,600.00

Page 5 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0003 ROADWAY ITEMS - KEOKUK COUNTY - MP-149-5(711)12--76-54SECTION: Cat Alt Set: Cat Alt Member:

0210 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,110.000 LB 1.00000 5,110.00 1.00000 5,110.00 1.00000 5,110.00

$31,667.12$26,353.53 $23,788.83Section Totals:

Page 6 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0004 ROADWAY ITEMS - LUCAS COUNTY - MP-065-5(705)32--76-59SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,980.660 STA 7.70000 15,251.08 7.50000 14,854.95 8.00000 15,845.28

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0240 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0250 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0260 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,500.00000 3,500.00 3,000.00000 3,000.00

0270 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

13.700 MILE 3,090.40000 42,338.48 2,445.00000 33,496.50 3,800.00000 52,060.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0004 ROADWAY ITEMS - LUCAS COUNTY - MP-065-5(705)32--76-59SECTION: Cat Alt Set: Cat Alt Member:

0280 2541-1005001

SEALER MATERIAL (HMA SURFACES)

72,964.000 LB 1.00000 72,964.00 1.00000 72,964.00 1.00000 72,964.00

$199,569.28$185,253.56 $180,015.45Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0005 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(708)172--76-62SECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,153.570 STA 7.70000 8,882.49 7.50000 8,651.78 9.50000 10,958.92

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0310 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0320 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00

0330 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0340 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.200 MILE 3,495.00000 25,164.00 2,510.00000 18,072.00 4,800.00000 34,560.00

Page 9 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0005 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(708)172--76-62SECTION: Cat Alt Set: Cat Alt Member:

0350 2541-1005001

SEALER MATERIAL (HMA SURFACES)

39,369.000 LB 1.00000 39,369.00 1.00000 39,369.00 1.00000 39,369.00

$131,912.92$114,940.49 $111,117.78Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0006 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(709)182--76-62SECTION: Cat Alt Set: Cat Alt Member:

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,562.560 STA 7.70000 12,031.71 7.50000 11,719.20 9.50000 14,844.32

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 4,755.00000 4,755.00 6,500.00000 6,500.00

0380 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0390 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0400 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 6,600.00000 6,600.00 4,000.00000 4,000.00

0410 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.400 MILE 2,740.00000 25,756.00 2,200.00000 20,680.00 4,800.00000 45,120.00

Page 11 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0006 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(709)182--76-62SECTION: Cat Alt Set: Cat Alt Member:

0420 2541-1005001

SEALER MATERIAL (HMA SURFACES)

53,032.000 LB 1.00000 53,032.00 1.00000 53,032.00 1.00000 53,032.00

0430 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

1.100 MILE 14,130.00000 15,543.00 22,000.00000 24,200.00 20,000.00000 22,000.00

0440 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

925.000 LB 1.00000 925.00 1.00000 925.00 1.00000 925.00

$199,121.32$161,987.71 $174,611.20Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0007 ROADWAY ITEMS - RINGGOLD COUNTY - MP-002-5(705)108--76-80SECTION: Cat Alt Set: Cat Alt Member:

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,535.230 STA 7.70000 19,521.27 7.50000 19,014.23 8.50000 21,549.46

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0470 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0480 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0490 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 4,500.00000 4,500.00

0500 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

11.100 MILE 2,860.00000 31,746.00 2,200.00000 24,420.00 4,200.00000 46,620.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0007 ROADWAY ITEMS - RINGGOLD COUNTY - MP-002-5(705)108--76-80SECTION: Cat Alt Set: Cat Alt Member:

0510 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,336.900 GAL 3.18000 10,611.34 5.50000 18,352.95 5.75000 19,187.18

$148,556.64$117,778.61 $121,987.18Section Totals:

Page 14 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0008 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(708)50--76-91SECTION: Cat Alt Set: Cat Alt Member:

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

481.380 STA 7.70000 3,706.63 7.50000 3,610.35 8.50000 4,091.73

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 5,000.00000 5,000.00 500.00000 500.00

0540 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0550 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0560 2533-4980005

MOBILIZATION

(1) LS 1,200.00000 1,200.00 6,500.00000 6,500.00 1,500.00000 1,500.00

0570 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.300 MILE 4,180.00000 13,794.00 2,400.00000 7,920.00 2,400.00000 7,920.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0008 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(708)50--76-91SECTION: Cat Alt Set: Cat Alt Member:

0580 2541-1005001

SEALER MATERIAL (HMA SURFACES)

17,504.000 LB 1.00000 17,504.00 1.00000 17,504.00 1.00000 17,504.00

0590 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.100 MILE 18,000.00000 1,800.00 120,000.00000 12,000.00 30,000.00000 3,000.00

0600 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

578.000 LB 1.00000 578.00 1.00000 578.00 1.00000 578.00

$61,443.73$65,432.63 $79,462.35Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0009 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(709)57--76-91SECTION: Cat Alt Set: Cat Alt Member:

0610 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

161.430 STA 7.70000 1,243.01 7.50000 1,210.73 11.50000 1,856.45

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 3,500.00000 3,500.00

0630 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0640 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0650 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0660 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.300 MILE 4,770.00000 6,201.00 2,355.00000 3,061.50 6,000.00000 7,800.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0009 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(709)57--76-91SECTION: Cat Alt Set: Cat Alt Member:

0670 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,749.000 LB 1.00000 4,749.00 1.00000 4,749.00 1.00000 4,749.00

$45,755.45$40,043.01 $38,871.23Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0010 ROADWAY ITEMS - WAYNE COUNTY - MP-014-5(701)1--76-93SECTION: Cat Alt Set: Cat Alt Member:

0680 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,641.680 STA 7.70000 20,340.94 7.50000 19,812.60 8.75000 23,114.70

0690 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 3,255.00000 3,255.00 5,500.00000 5,500.00

0700 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00

0710 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

0720 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 3,500.00000 3,500.00 12,000.00000 12,000.00

0730 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

16.500 MILE 2,490.50000 41,093.25 2,300.00000 37,950.00 3,810.00000 62,865.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0010 ROADWAY ITEMS - WAYNE COUNTY - MP-014-5(701)1--76-93SECTION: Cat Alt Set: Cat Alt Member:

0740 2541-1005001

SEALER MATERIAL (HMA SURFACES)

86,579.000 LB 1.00000 86,579.00 1.00000 86,579.00 1.00000 86,579.00

$255,933.70$216,388.19 $216,971.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,189,759.05$1,175,596.82 $1,355,957.68

$1,175,596.82

Contract Item Totals

$1,189,759.05 1,355,957.68Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - APPANOOSE COUNTY - MP-002-5(707)159--76-04SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,624.550 STA 7.50000 12,184.13

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0040 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0060 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.800 MILE 5,374.00000 58,039.20
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - APPANOOSE COUNTY - MP-002-5(707)159--76-04SECTION: Cat Alt Set: Cat Alt Member:

0070 2541-1005001

SEALER MATERIAL (HMA SURFACES)

57,063.000 LB 1.00000 57,063.00

$184,386.33Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - APPANOOSE COUNTY - MP-005-5(712)5--76-04SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

926.240 STA 7.50000 6,946.80

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0100 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00

0110 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0120 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.900 MILE 5,374.00000 31,706.60
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - APPANOOSE COUNTY - MP-005-5(712)5--76-04SECTION: Cat Alt Set: Cat Alt Member:

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

23,480.000 LB 1.00000 23,480.00

$106,058.40Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0003 ROADWAY ITEMS - KEOKUK COUNTY - MP-149-5(711)12--76-54SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

148.510 STA 7.50000 1,113.83

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0170 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0180 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00

0190 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0200 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.700 MILE 5,374.00000 3,761.80
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0003 ROADWAY ITEMS - KEOKUK COUNTY - MP-149-5(711)12--76-54SECTION: Cat Alt Set: Cat Alt Member:

0210 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,110.000 LB 1.00000 5,110.00

$27,560.63Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0004 ROADWAY ITEMS - LUCAS COUNTY - MP-065-5(705)32--76-59SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,980.660 STA 7.50000 14,854.95

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0240 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0250 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00

0260 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0270 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

13.700 MILE 5,374.00000 73,623.80
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0004 ROADWAY ITEMS - LUCAS COUNTY - MP-065-5(705)32--76-59SECTION: Cat Alt Set: Cat Alt Member:

0280 2541-1005001

SEALER MATERIAL (HMA SURFACES)

72,964.000 LB 1.00000 72,964.00

$218,542.75Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0005 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(708)172--76-62SECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,153.570 STA 7.50000 8,651.78

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0310 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00

0320 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0330 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0340 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.200 MILE 5,374.00000 38,692.80
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0005 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(708)172--76-62SECTION: Cat Alt Set: Cat Alt Member:

0350 2541-1005001

SEALER MATERIAL (HMA SURFACES)

39,369.000 LB 1.00000 39,369.00

$130,638.58Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0006 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(709)182--76-62SECTION: Cat Alt Set: Cat Alt Member:

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,562.560 STA 7.50000 11,719.20

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0380 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0390 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00

0400 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0410 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.400 MILE 5,374.00000 50,515.60
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0006 ROADWAY ITEMS - MAHASKA COUNTY - MP-092-5(709)182--76-62SECTION: Cat Alt Set: Cat Alt Member:

0420 2541-1005001

SEALER MATERIAL (HMA SURFACES)

53,032.000 LB 1.00000 53,032.00

0430 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

1.100 MILE 11,000.00000 12,100.00

0440 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

925.000 LB 1.00000 925.00

$185,391.80Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0007 ROADWAY ITEMS - RINGGOLD COUNTY - MP-002-5(705)108--76-80SECTION: Cat Alt Set: Cat Alt Member:

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,535.230 STA 7.50000 19,014.23

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0470 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0480 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00

0490 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0500 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

11.100 MILE 5,374.00000 59,651.40
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0007 ROADWAY ITEMS - RINGGOLD COUNTY - MP-002-5(705)108--76-80SECTION: Cat Alt Set: Cat Alt Member:

0510 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,336.900 GAL 2.10000 7,007.49

$142,773.12Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0008 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(708)50--76-91SECTION: Cat Alt Set: Cat Alt Member:

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

481.380 STA 7.50000 3,610.35

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0540 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0550 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0560 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0570 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.300 MILE 5,374.00000 17,734.20

Page 35 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0008 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(708)50--76-91SECTION: Cat Alt Set: Cat Alt Member:

0580 2541-1005001

SEALER MATERIAL (HMA SURFACES)

17,504.000 LB 1.00000 17,504.00

0590 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.100 MILE 12,000.00000 1,200.00

0600 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

578.000 LB 1.00000 578.00

$71,376.55Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0009 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(709)57--76-91SECTION: Cat Alt Set: Cat Alt Member:

0610 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

161.430 STA 7.50000 1,210.73

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0630 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0640 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0650 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0660 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.300 MILE 5,374.00000 6,986.20
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0009 ROADWAY ITEMS - WARREN COUNTY - MP-065-5(709)57--76-91SECTION: Cat Alt Set: Cat Alt Member:

0670 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,749.000 LB 1.00000 4,749.00

$43,695.93Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0010 ROADWAY ITEMS - WAYNE COUNTY - MP-014-5(701)1--76-93SECTION: Cat Alt Set: Cat Alt Member:

0680 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,641.680 STA 7.50000 19,812.60

0690 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0700 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00

0710 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00

0720 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00

0730 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

16.500 MILE 5,374.00000 88,671.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0010 ROADWAY ITEMS - WAYNE COUNTY - MP-014-5(701)1--76-93SECTION: Cat Alt Set: Cat Alt Member:

0740 2541-1005001

SEALER MATERIAL (HMA SURFACES)

86,579.000 LB 1.00000 86,579.00

$265,337.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,375,761.69

$1,375,761.69

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 40 of 40

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

July 17, 2018

93-0145-701 Primary County: APPANOOSE,
DECATUR, KEOKUK,
LUCAS, MAHASKA,
RINGGOLD, WARREN,
WAYNE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-017-2(29)--2J-08 PIPE CULVERTS

BOONE

Route: IOWA 17

 0.14 mi N of 170th St (MP 25.76 +/-)

Prj Awd Amt: $266,621.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

08-0172-029

July 17, 2018 10:00 A.M.

BOONECall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $266,621.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $345,045.50 129.41%

3 NE140 NELSON & ROCK CONTRACTING, INC. $349,798.50 131.20%

4 PR268 PROGRESSIVE STRUCTURES, LLC $362,617.00 136.00%

5 PE320 PETERSON CONTRACTORS INC. $386,046.10 144.79%
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Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

08-0172-029

July 17, 2018 10:00 A.M.

BOONECall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

806.000 CY 8.00000 6,448.00 13.00000 10,478.00 13.00000 10,478.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

406.000 CY 10.00000 4,060.00 17.00000 6,902.00 10.00000 4,060.00

0040 2102-4560000

LOCATING TILE LINES

2.000 STA 500.00000 1,000.00 850.00000 1,700.00 250.00000 500.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

620.000 CY 8.00000 4,960.00 9.00000 5,580.00 8.00000 4,960.00

0060 2125-2225050

RESHAPING DITCHES

3.000 STA 500.00000 1,500.00 1,050.00000 3,150.00 1,000.00000 3,000.00

0070 2402-0425040

FLOODED BACKFILL

142.000 CY 45.00000 6,390.00 60.00000 8,520.00 50.00000 7,100.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

176.000 CY 8.00000 1,408.00 27.00000 4,752.00 12.00000 2,112.00

0090 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 4,250.00000 8,500.00 3,969.00000 7,938.00

0100 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

44.000 LF 350.00000 15,400.00 375.00000 16,500.00 1,686.00000 74,184.00

0110 2416-1262066

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 66 IN. DIA.

72.000 LF 2,200.00000 158,400.00 2,700.00000 194,400.00 1,686.00000 121,392.00

0120 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

20.000 LF 80.00000 1,600.00 105.00000 2,100.00 100.00000 2,000.00

0130 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

120.000 LF 25.00000 3,000.00 17.00000 2,040.00 15.00000 1,800.00

0140 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 500.00000 500.00 750.00000 750.00 300.00000 300.00
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2506-4984000

FLOWABLE MORTAR

70.700 CY 250.00000 17,675.00 225.00000 15,907.50 315.00000 22,270.50

0160 2507-3250005

ENGINEERING FABRIC

158.000 SY 5.00000 790.00 7.00000 1,106.00 3.00000 474.00

0170 2507-6800061

REVETMENT, CLASS E

125.000 TON 60.00000 7,500.00 68.00000 8,500.00 60.00000 7,500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 2,500.00000 2,500.00 2,250.00000 2,250.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0200 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 35,000.00000 35,000.00 55,000.00000 55,000.00

0210 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

12.000 SQ 80.00000 960.00 55.00000 660.00 100.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 6.00000 1,680.00 5.00000 1,400.00 6.00000 1,680.00

$349,798.50$266,621.00 $345,045.50Section Totals:

( ) indicates item is bid as Lump Sum

$345,045.50$266,621.00 $349,798.50

$266,621.00

Contract Item Totals

$345,045.50 349,798.50Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 15,000.00000 15,000.00 15,000.00000 15,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

806.000 CY 15.00000 12,090.00 16.35000 13,178.10

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

406.000 CY 18.00000 7,308.00 12.35000 5,014.10

0040 2102-4560000

LOCATING TILE LINES

2.000 STA 1,000.00000 2,000.00 860.00000 1,720.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

620.000 CY 14.00000 8,680.00 9.30000 5,766.00

0060 2125-2225050

RESHAPING DITCHES

3.000 STA 700.00000 2,100.00 1,240.00000 3,720.00

0070 2402-0425040

FLOODED BACKFILL

142.000 CY 55.00000 7,810.00 75.00000 10,650.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

176.000 CY 18.00000 3,168.00 6.00000 1,056.00

0090 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 4,880.00000 9,760.00

0100 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

44.000 LF 2,000.00000 88,000.00 410.00000 18,040.00

0110 2416-1262066

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 66 IN. DIA.

72.000 LF 2,000.00000 144,000.00 2,870.00000 206,640.00

0120 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

20.000 LF 100.00000 2,000.00 142.00000 2,840.00

0130 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

120.000 LF 35.00000 4,200.00 41.50000 4,980.00

0140 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 550.00000 550.00 785.00000 785.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2506-4984000

FLOWABLE MORTAR

70.700 CY 220.00000 15,554.00 136.00000 9,615.20

0160 2507-3250005

ENGINEERING FABRIC

158.000 SY 4.00000 632.00 7.40000 1,169.20

0170 2507-6800061

REVETMENT, CLASS E

125.000 TON 65.00000 8,125.00 50.10000 6,262.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 2,250.00000 2,250.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00

0200 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 55,500.00000 55,500.00

0210 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

12.000 SQ 50.00000 600.00 80.00000 960.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 40.00000 11,200.00 5.50000 1,540.00

$362,617.00 $386,046.10Section Totals:

( ) indicates item is bid as Lump Sum

$386,046.10$362,617.00

$362,617.00

Contract Item Totals

$386,046.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 17, 2018

08-0172-029 Primary County: BOONE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-052-2(146)--2R-31 REVETMENT

DUBUQUE

Route: U.S. 52

1.0 mi NW of Durango

Prj Awd Amt: $58,325.65

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 11/12/18 15 Working Days

31-0522-146

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO455 CONNOLLY CONSTRUCTION, INC. $58,325.65 100.00%

2 ST359 STEGER CONSTRUCTION, INC. $75,575.72 129.58%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $76,795.08 131.67%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $79,583.23 136.45%

5 S.015 S2 CONSTRUCTION LLC $82,115.24 140.79%

6 MI296 MIDWEST CONCRETE, INC. $105,336.90 180.60%

7 BO330 BOOMERANG CORP. $107,777.00 184.78%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 11/12/18 15 Working Days

31-0522-146

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LO083 LODGE CONSTRUCTION INC. $109,134.10 187.11%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 11/12/18 15 Working Days

31-0522-146

July 17, 2018 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONNOLLY
CONSTRUCTION, INC.

(2) STEGER CONSTRUCTION,
INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

282.000 UNIT 14.35000 4,046.70 55.00000 15,510.00 47.00000 13,254.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 960.00000 960.00 950.00000 950.00 850.00000 850.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,700.00000 5,700.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0050 2602-0000020

SILT FENCE

555.000 LF 2.25000 1,248.75 2.00000 1,110.00 2.00000 1,110.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

555.000 LF 0.01000 5.55 0.01000 5.55 0.01000 5.55

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

55.000 LF 3.00000 165.00 0.10000 5.50 0.10000 5.50

Page 1 of 9

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONNOLLY
CONSTRUCTION, INC.

(2) STEGER CONSTRUCTION,
INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 18.00000 3,600.00 25.00000 5,000.00 22.00000 4,400.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 11.00000 3,300.00 10.00000 3,000.00 10.00000 3,000.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 5.50000 825.00 5.00000 750.00 5.00000 750.00

0110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 1.10000 220.00 1.00000 200.00 1.00000 200.00

0120 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 1.10000 220.00 1.00000 200.00 1.00000 200.00

0130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.15000 60.00 0.10000 40.00 0.10000 40.00

$48,215.05$34,751.00 $49,171.05Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONNOLLY
CONSTRUCTION, INC.

(2) STEGER CONSTRUCTION,
INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 Design No. 1718; Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

432.100 CY 17.60000 7,604.96 7.70000 3,327.17 18.00000 7,777.80

0150 2507-3250005

ENGINEERING FABRIC

729.300 SY 2.90000 2,114.97 3.00000 2,187.90 3.25000 2,370.23

0160 2507-6800061

REVETMENT, CLASS E

614.400 TON 22.55000 13,854.72 34.00000 20,889.60 30.00000 18,432.00

$28,580.03$23,574.65 $26,404.67Section Totals:

( ) indicates item is bid as Lump Sum

$75,575.72$58,325.65 $76,795.08

$58,325.65

Contract Item Totals

$75,575.72 76,795.08Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) S2 CONSTRUCTION LLC (6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

282.000 UNIT 39.00000 10,998.00 60.00000 16,920.00 70.00000 19,740.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,250.00000 3,250.00 2,500.00000 2,500.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 13,900.00000 13,900.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0050 2602-0000020

SILT FENCE

555.000 LF 1.80000 999.00 2.00000 1,110.00 3.50000 1,942.50

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

555.000 LF 0.01000 5.55 1.00000 555.00 1.00000 555.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

55.000 LF 0.09000 4.95 2.00000 110.00 1.00000 55.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) S2 CONSTRUCTION LLC (6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 3.05000 610.00 25.00000 5,000.00 35.00000 7,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 8.90000 2,670.00 30.00000 9,000.00 30.00000 9,000.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 4.45000 667.50 10.00000 1,500.00 15.00000 2,250.00

0110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 0.89000 178.00 3.50000 700.00 5.00000 1,000.00

0120 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 0.89000 178.00 4.00000 800.00 10.00000 2,000.00

0130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.09000 36.00 1.00000 400.00 1.00000 400.00

$70,842.50$46,147.00 $58,745.00Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) S2 CONSTRUCTION LLC (6) MIDWEST CONCRETE, INC.

0002 Design No. 1718; Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

432.100 CY 24.70000 10,672.87 12.00000 5,185.20 25.00000 10,802.50

0150 2507-3250005

ENGINEERING FABRIC

729.300 SY 6.95000 5,068.64 4.00000 2,917.20 3.00000 2,187.90

0160 2507-6800061

REVETMENT, CLASS E

614.400 TON 28.80000 17,694.72 24.85000 15,267.84 35.00000 21,504.00

$34,494.40$33,436.23 $23,370.24Section Totals:

( ) indicates item is bid as Lump Sum

$82,115.24$79,583.23 $105,336.90

$79,583.23

Contract Item Totals

$82,115.24 105,336.90Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:302
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July 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

282.000 UNIT 46.00000 12,972.00 35.00000 9,870.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,200.00000 1,200.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 32,111.00000 32,111.00 28,000.00000 28,000.00

0050 2602-0000020

SILT FENCE

555.000 LF 2.00000 1,110.00 6.00000 3,330.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

555.000 LF 0.25000 138.75 3.00000 1,665.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

55.000 LF 0.25000 13.75 6.00000 330.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 16.00000 3,200.00 28.00000 5,600.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 12.00000 3,600.00 32.00000 9,600.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 6.00000 900.00 12.00000 1,800.00

0110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.00000 400.00 6.00000 1,200.00

0120 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 2.00000 400.00 7.00000 1,400.00

0130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 3.00000 1,200.00

$70,345.50 $79,595.00Section Totals:
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Call Order:
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Contract ID:302
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) LODGE CONSTRUCTION
INC.

0002 Design No. 1718; Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

432.100 CY 23.00000 9,938.30 17.00000 7,345.70

0150 2507-3250005

ENGINEERING FABRIC

729.300 SY 4.00000 2,917.20 6.00000 4,375.80

0160 2507-6800061

REVETMENT, CLASS E

614.400 TON 40.00000 24,576.00 29.00000 17,817.60

$37,431.50 $29,539.10Section Totals:

( ) indicates item is bid as Lump Sum

$109,134.10$107,777.00

$107,777.00

Contract Item Totals

$109,134.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 17, 2018

31-0522-146 Primary County: DUBUQUE

08/29/2018 10:46:47 AM
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Project Information:

Project: WorkType:

County:

Location:

IMN-000-T(41)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: MULTIPLE ROUTES

various locations in district 4

Prj Awd Amt: $235,950.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/19

00-000T-041

July 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $235,950.00 100.00%

2 CO105 COLLINS & HERMANN, INC. $264,525.00 112.11%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/19

00-000T-041

July 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) COLLINS & HERMANN,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-6001010

LINE POST, REPAIR

750.000 EACH 45.00000 33,750.00 51.00000 38,250.00

0020 2505-6001012

LINE POST, REPLACE

500.000 EACH 100.00000 50,000.00 148.50000 74,250.00

0030 2505-6001014

LINE POST FOUNDATION, REPLACE

15.000 EACH 600.00000 9,000.00 300.00000 4,500.00

0040 2505-6001020

END ANCHOR, REPAIR

15.000 EACH 1,200.00000 18,000.00 1,200.00000 18,000.00

0050 2505-6001022

END ANCHOR - SPECIAL, REPAIR

5.000 EACH 150.00000 750.00 375.00000 1,875.00

0060 2505-6001024

END ANCHOR, RESET

20.000 EACH 750.00000 15,000.00 750.00000 15,000.00

0070 2505-6001030

TURNBUCKLE, REPLACE

20.000 EACH 185.00000 3,700.00 270.00000 5,400.00

0080 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

750.000 LF 1.00000 750.00 3.00000 2,250.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 17, 2018

00-000T-041 Primary County: STATEWIDE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) COLLINS & HERMANN,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980020

MOBILIZATION, ON-CALL

35.000 EACH 3,000.00000 105,000.00 3,000.00000 105,000.00

$235,950.00 $264,525.00Section Totals:

( ) indicates item is bid as Lump Sum

$264,525.00$235,950.00

$235,950.00

Contract Item Totals

$264,525.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 17, 2018

00-000T-041 Primary County: STATEWIDE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(47)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

MULTIPLE LOCATIONS

Prj Awd Amt: $139,668.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/29/18 10 Working Days

00-000T-047

July 17, 2018 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $139,668.50 100.00%

2 CO105 COLLINS & HERMANN, INC. $202,222.22 144.79%

3 VO080 VOLTMER, INC. $244,814.31 175.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/29/18 10 Working Days

00-000T-047

July 17, 2018 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 500.00000 2,000.00 1,500.00000 6,000.00 640.00000 2,560.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 500.00000 2,500.00 1,000.00000 5,000.00 640.00000 3,200.00

0030 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

16.000 EACH 125.00000 2,000.00 325.00000 5,200.00 220.00000 3,520.00

0040 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

46.000 EACH 300.00000 13,800.00 475.00000 21,850.00 766.10000 35,240.60

0050 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

6.000 EACH 750.00000 4,500.00 1,200.00000 7,200.00 1,332.80000 7,996.80

0060 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 900.00000 3,600.00 1,350.00000 5,400.00 1,878.70000 7,514.80

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

696.700 LF 15.00000 10,450.50 14.50000 10,102.15 30.30000 21,110.01

Page 1 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 17, 2018

00-000T-047 Primary County: STATEWIDE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

50.000 EACH 400.00000 20,000.00 575.00000 28,750.00 1,062.40000 53,120.00

0090 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

12.000 EACH 175.00000 2,100.00 100.00000 1,200.00 640.00000 7,680.00

0100 2524-9680250

INSTALL TYPE B SIGN

65.000 EACH 500.00000 32,500.00 500.00000 32,500.00 755.50000 49,107.50

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 12,000.00000 12,000.00 7,000.00000 7,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 35,000.00000 35,000.00 25,280.00000 25,280.00

$223,329.71$117,950.50 $170,202.15Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 17, 2018

00-000T-047 Primary County: STATEWIDE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0130 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 500.00000 1,000.00 1,500.00000 3,000.00 640.00000 1,280.00

0140 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 100.00000 100.00 325.00000 325.00 212.80000 212.80

0150 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 1,250.00000 2,500.00 1,500.00000 3,000.00 1,748.00000 3,496.00

0160 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

26.000 LF 18.00000 468.00 14.50000 377.00 12.30000 319.80

0170 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

2.000 EACH 400.00000 800.00 575.00000 1,150.00 1,048.00000 2,096.00

0180 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

2.000 EACH 175.00000 350.00 100.00000 200.00 640.00000 1,280.00

0190 2524-9680250

INSTALL TYPE B SIGN

1.000 EACH 1,500.00000 1,500.00 500.00000 500.00 2,560.00000 2,560.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 17, 2018

00-000T-047 Primary County: STATEWIDE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 1,280.00000 1,280.00

0210 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 17,468.07000 17,468.07 8,960.00000 8,960.00

$21,484.60$21,718.00 $32,020.07Section Totals:

( ) indicates item is bid as Lump Sum

$202,222.22$139,668.50 $244,814.31

$139,668.50

Contract Item Totals

$202,222.22 244,814.31Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 17, 2018

00-000T-047 Primary County: STATEWIDE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C038(111)--55-38 PAVEMENT MARKINGS

GRUNDY

Route: Various locations

Various locations

Prj Awd Amt: $59,199.48

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

38-C038-111

July 17, 2018 10:00 A.M.

GRUNDYCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KAM LINE HIGHWAY MARKINGS

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KA062 KAM LINE HIGHWAY MARKINGS $59,199.48 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $65,548.45 110.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

38-C038-111

July 17, 2018 10:00 A.M.

GRUNDYCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KAM LINE HIGHWAY MARKINGS

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KAM LINE HIGHWAY
MARKINGS

(2) IOWA PLAINS SIGNING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13,662.430 STA 3.90000 53,283.48 4.30000 58,748.45

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

48.000 EACH 42.00000 2,016.00 50.00000 2,400.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00

0040 2528-8445113

FLAGGERS

5.000 EACH 480.00000 2,400.00 480.00000 2,400.00

0050 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,000.00000 1,000.00

$59,199.48 $65,548.45Section Totals:

( ) indicates item is bid as Lump Sum

$65,548.45$59,199.48

$59,199.48

Contract Item Totals

$65,548.45Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 17, 2018

38-C038-111 Primary County: GRUNDY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(202)52--0E-78 PAVEMENT MARKINGS

POTTAWATTAMIE

Route: I-29

VARIOUS ROUTES IN COUNCIL BLUFFS

Prj Awd Amt: $159,976.16

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/01/19

78-0293-202

July 17, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HIGHWAY SIGNING, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HI064 HIGHWAY SIGNING, INC. $159,976.16 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $193,796.16 121.14%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 05/01/19

78-0293-202

July 17, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HIGHWAY SIGNING, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HIGHWAY SIGNING, INC. (2) IOWA PLAINS SIGNING,
INC.

0001 Roadway Items -
FALL 2018

SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,725.980 STA 8.00000 53,807.84 8.00000 53,807.84

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

71.000 EACH 50.00000 3,550.00 110.00000 7,810.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 15,000.00000 15,000.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 100.00000 1,000.00 500.00000 5,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 15,000.00000 15,000.00

$79,857.84 $96,617.84Section Totals:

Page 1 of 3

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 17, 2018

78-0293-202 Primary County: POTTAWATTAMIE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HIGHWAY SIGNING, INC. (2) IOWA PLAINS SIGNING,
INC.

0002 Roadway Items -
SPRING 2019

SECTION: Cat Alt Set: Cat Alt Member:

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,796.040 STA 8.00000 54,368.32 8.00000 54,368.32

0070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

71.000 EACH 50.00000 3,550.00 110.00000 7,810.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 15,000.00000 15,000.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 100.00000 1,000.00 500.00000 5,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 2,200.00000 2,200.00 15,000.00000 15,000.00

$80,118.32 $97,178.32Section Totals:

( ) indicates item is bid as Lump Sum

$193,796.16$159,976.16

$159,976.16

Contract Item Totals

$193,796.16Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 17, 2018

78-0293-202 Primary County: POTTAWATTAMIE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

Page 3 of 3

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 17, 2018

78-0293-202 Primary County: POTTAWATTAMIE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(223)52--0E-78 TRAFFIC SIGNS

POTTAWATTAMIE

Route: I-29

I-29/I-80/I-480 in Council Bluffs

Prj Awd Amt: $73,771.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 15 Working Days

78-0293-223

July 17, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $73,771.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 15 Working Days

78-0293-223

July 17, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-9089100

DELINEATOR, RIGID - TYPE I

64.000 EACH 85.00000 5,440.00

0020 2524-9089110

DELINEATOR, RIGID - TYPE IA

112.000 EACH 104.00000 11,648.00

0030 2524-9210007

REFERENCE LOCATION SIGNS

333.000 EACH 51.00000 16,983.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

560.000 LF 35.00000 19,600.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00

0060 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00

$73,771.00Section Totals:

( ) indicates item is bid as Lump Sum

$73,771.00

$73,771.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 17, 2018

78-0293-223 Primary County: POTTAWATTAMIE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 17, 2018

78-0293-223 Primary County: POTTAWATTAMIE

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-074-1(235)5--0E-82 LIGHTING

SCOTT

Route: I-74

I-74 FROM 12th AVE. IN MOLINE TO NORTH OF LINCOLN ROAD IN BETTENDORF

Prj Awd Amt: $1,697,724.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 04/01/20

82-0741-235

July 17, 2018 10:00 A.M.

SCOTTCall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $1,697,724.00 100.00%

2 K.100 K & W ELECTRIC, INC. $1,983,800.00 116.85%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 04/01/20

82-0741-235

July 17, 2018 10:00 A.M.

SCOTTCall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) K & W ELECTRIC, INC.

0001 LIGHTING ITEMS -
50% Moline / 50% Bettendorf

SECTION: Cat Alt Set: Cat Alt Member:

0010 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 60,000.00000 60,000.00

0020 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LA' (MATERIAL  ONLY)

112.000 EACH 3,500.00000 392,000.00 3,750.00000 420,000.00

0030 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE 'LA-
1' (MATERIAL  ONLY)

56.000 EACH 3,500.00000 196,000.00 3,750.00000 210,000.00

0040 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE 'LA-
2' (MATERIAL ONLY)

48.000 EACH 3,500.00000 168,000.00 3,750.00000 180,000.00

0050 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LB' (MATERIAL  ONLY)

48.000 EACH 1,340.00000 64,320.00 1,650.00000 79,200.00

0060 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LC' (MATERIAL  ONLY)

130.000 EACH 1,187.00000 154,310.00 1,550.00000 201,500.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

July 17, 2018

82-0741-235 Primary County: SCOTT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) K & W ELECTRIC, INC.

0001 LIGHTING ITEMS -
50% Moline / 50% Bettendorf

SECTION: Cat Alt Set: Cat Alt Member:

0070 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LD' (MATERIAL  ONLY)

362.000 EACH 1,187.00000 429,694.00 1,550.00000 561,100.00

0080 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LE' (MATERIAL  ONLY)

164.000 EACH 1,087.00000 178,268.00 1,300.00000 213,200.00

0090 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LH' (MATERIAL  ONLY)

4.000 EACH 763.00000 3,052.00 1,000.00000 4,000.00

0100 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  TYPE
'LJ' (MATERIAL  ONLY)

4.000 EACH 5,250.00000 21,000.00 5,300.00000 21,200.00

0110 2599-9999005

('EACH' ITEM) AESTHETIC LIGHTING DATA HUB
(MATERIAL ONLY)

12.000 EACH 1,340.00000 16,080.00 2,800.00000 33,600.00

$1,697,724.00 $1,983,800.00Section Totals:

$1,983,800.00$1,697,724.00

$1,697,724.00

Contract Item Totals

$1,983,800.00

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

July 17, 2018

82-0741-235 Primary County: SCOTT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,697,724.00 $1,983,800.00Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

July 17, 2018

82-0741-235 Primary County: SCOTT

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C090(92)--55-90 PAVEMENT MARKINGS

WAPELLO

Route: multiple routes

On Various locations on Paved Farm To Market Routes

Prj Awd Amt: $84,599.22

Project: WorkType:

County:

Location:

L-(93)--73-90 PAVEMENT MARKINGS

WAPELLO

Route: multiple routes

various locations in Wapello County

Prj Awd Amt: $12,897.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 65 Working Days

90-C090-092

July 17, 2018 10:00 A.M.

WAPELLOCall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KAM LINE HIGHWAY MARKINGS

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KA062 KAM LINE HIGHWAY MARKINGS $97,496.89 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $102,538.70 105.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 65 Working Days

90-C090-092

July 17, 2018 10:00 A.M.

WAPELLOCall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KAM LINE HIGHWAY MARKINGS

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KAM LINE HIGHWAY
MARKINGS

(2) IOWA PLAINS SIGNING,
INC.

0001 Roadway Items L-(93)--73-90SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,999.070 STA 4.12000 12,356.17 4.30000 12,896.00

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 41.50000 41.50 30.00000 30.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,000.00000 1,000.00

$12,897.67 $13,926.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-092 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KAM LINE HIGHWAY
MARKINGS

(2) IOWA PLAINS SIGNING,
INC.

0002 Roadway Items - FM-C090(092)--55-90SECTION: Cat Alt Set: Cat Alt Member:

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19,747.140 STA 4.12000 81,358.22 4.30000 84,912.70

0050 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

54.000 EACH 41.50000 2,241.00 50.00000 2,700.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00

$84,599.22 $88,612.70Section Totals:

( ) indicates item is bid as Lump Sum

$102,538.70$97,496.89

$97,496.89

Contract Item Totals

$102,538.70Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 17, 2018

90-C090-092 Primary County: WAPELLO

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IHSIPX-035-2(469)73--08-77 MISCELLANEOUS

POLK

Route: I-35

SW I-80 / 235 Interchange in West Des Moines

Prj Awd Amt: $178,178.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 6 Working Days

77-0352-469

July 17, 2018 10:00 A.M.

POLKCall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: THE TRUESDELL CORPORATION

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TR573 THE TRUESDELL CORPORATION $178,178.00 100.00%

2 DE031 DEANGELO BROTHERS, LLC. $268,903.50 150.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 6 Working Days

77-0352-469

July 17, 2018 10:00 A.M.

POLKCall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: THE TRUESDELL CORPORATION

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) THE TRUESDELL
CORPORATION

(2) DEANGELO BROTHERS,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

3.100 STA 800.00000 2,480.00 1,000.00000 3,100.00

0020 2527-9263180

PAVEMENT MARKINGS REMOVED

3.100 STA 150.00000 465.00 500.00000 1,550.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 30,000.00000 30,000.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 165.00000 3,300.00 200.00000 4,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 13,636.50000 13,636.50 35,000.00000 35,000.00

0060 2599-9999018

('SQUARE YARDS' ITEM) HIGH FRICTION
SURFACE TREATMENT

6,851.000 SY 21.50000 147,296.50 28.50000 195,253.50

$178,178.00 $268,903.50Section Totals:

$268,903.50$178,178.00

$178,178.00

Contract Item Totals

$268,903.50

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

July 17, 2018

77-0352-469 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$178,178.00 $268,903.50Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

July 17, 2018

77-0352-469 Primary County: POLK

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-034-9(230)--2R-29 CLEARING AND GRUBBING

DES MOINES

Route: U.S. 34

Mount Pleasant St in West Burlington to Main St in Burlington

Prj Awd Amt: $109,661.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

29-0349-230

July 17, 2018 10:00 A.M.

DES MOINESCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO530 BOYLE BUILT ENTERPRISES, LLC $109,661.00 100.00%

2 BR623 BROWN'S TREE SERVICE LLC $118,064.00 107.66%

3 LO083 LODGE CONSTRUCTION INC. $146,402.00 133.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

29-0349-230

July 17, 2018 10:00 A.M.

DES MOINESCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) BROWN'S TREE SERVICE
LLC

(3) LODGE CONSTRUCTION
INC.

0001 LANDSCAPING ITEMS IMN-080-5(347)179--0E-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

5.900 ACRE 3,000.00000 17,700.00 3,000.00000 17,700.00 6,000.00000 35,400.00

0020 2101-0850002

CLEARING AND GRUBBING

1,629.000 UNIT 35.00000 57,015.00 42.00000 68,418.00 24.00000 39,096.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0050 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION
CUT STUMP

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 7,000.00000 7,000.00

0060 2601-2633100

MOWING

24.000 ACRE 525.00000 12,600.00 200.00000 4,800.00 250.00000 6,000.00

0070 2601-2634100

MULCHING

4.000 ACRE 700.00000 2,800.00 700.00000 2,800.00 1,250.00000 5,000.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 17, 2018

29-0349-230 Primary County: DES MOINES

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) BROWN'S TREE SERVICE
LLC

(3) LODGE CONSTRUCTION
INC.

0001 LANDSCAPING ITEMS IMN-080-5(347)179--0E-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.000 ACRE 500.00000 2,000.00 900.00000 3,600.00 2,750.00000 11,000.00

0090 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

60.000 SQ 30.00000 1,800.00 20.00000 1,200.00 45.00000 2,700.00

0100 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

12.000 MGAL 60.00000 720.00 60.00000 720.00 60.00000 720.00

0110 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0120 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

1,592.000 EACH 3.00000 4,776.00 3.00000 4,776.00 8.00000 12,736.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 5.00000 1,000.00 4.00000 800.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 6.00000 1,200.00 6.00000 1,200.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 17, 2018

29-0349-230 Primary County: DES MOINES

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) BROWN'S TREE SERVICE
LLC

(3) LODGE CONSTRUCTION
INC.

0001 LANDSCAPING ITEMS IMN-080-5(347)179--0E-50SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00 2.00000 800.00 3.00000 1,200.00

$146,402.00$109,661.00 $118,064.00Section Totals:

( ) indicates item is bid as Lump Sum

$118,064.00$109,661.00 $146,402.00

$109,661.00

Contract Item Totals

$118,064.00 146,402.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 17, 2018

29-0349-230 Primary County: DES MOINES

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-035-6(136)160--0E-35 LANDSCAPING

FRANKLIN

Route: I-35

Co Rd C47 Interchange and Rest Area W of the Interchange to 0.9 mi N of Co Rd B65

Prj Awd Amt: $348,973.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 60 Working Days

35-0356-136

July 17, 2018 10:00 A.M.

CERRO GORDO,
FRANKLIN

Call Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $348,973.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $356,788.00 102.24%

3 NO300 NORTHWEST LANDSCAPING, INC. $399,117.00 114.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 60 Working Days

35-0356-136

July 17, 2018 10:00 A.M.

CERRO GORDO,
FRANKLIN

Call Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) NORTHWEST
LANDSCAPING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,711.000 UNIT 49.00000 83,839.00 56.00000 95,816.00 31.00000 53,041.00

0020 2519-3300600

FENCE, SAFETY

500.000 LF 3.96000 1,980.00 2.00000 1,000.00 4.50000 2,250.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 7,000.00000 7,000.00 8,000.00000 8,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 30,042.00000 30,042.00 18,000.00000 18,000.00

0050 2601-2633100

MOWING

6.200 ACRE 1,450.00000 8,990.00 500.00000 3,100.00 500.00000 3,100.00

0060 2601-2639010

SODDING

5.000 SQ 200.00000 1,000.00 200.00000 1,000.00 1,000.00000 5,000.00

0070 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

3.000 MGAL 60.00000 180.00 60.00000 180.00 60.00000 180.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-136 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) NORTHWEST
LANDSCAPING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

1,128.000 EACH 3.00000 3,384.00 12.00000 13,536.00 18.00000 20,304.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,560.000 LF 0.50000 780.00 2.00000 3,120.00 2.00000 3,120.00

0100 2610-0000600

TILLAGE

(1) LS 7,000.00000 7,000.00 9,000.00000 9,000.00 7,500.00000 7,500.00

0110 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

4,446.000 EACH 40.00000 177,840.00 39.00000 173,394.00 57.00000 253,422.00

0120 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

56.000 EACH 392.50000 21,980.00 350.00000 19,600.00 450.00000 25,200.00

$399,117.00$348,973.00 $356,788.00Section Totals:

$356,788.00$348,973.00 $399,117.00

$348,973.00

Contract Item Totals

$356,788.00

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-136 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$348,973.00 $356,788.00 399,117.00Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 17, 2018

35-0356-136 Primary County: CERRO GORDO,
FRANKLIN

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-6(269)142--0E-97 EROSION CONTROL

WOODBURY

Route: I-29

In Sioux City Area I-29/I-129?U.S.20/U.S.75 Systems Interchange

Prj Awd Amt: $27,800.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 10 Working Days

97-0296-269

July 17, 2018 10:00 A.M.

WOODBURYCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.215 MLS LANDSCAPE & DESIGN, INC. $27,800.50 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $39,448.00 141.90%

3 NO300 NORTHWEST LANDSCAPING, INC. $48,246.00 173.54%

4 LO083 LODGE CONSTRUCTION INC. $53,917.00 193.94%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 10 Working Days

97-0296-269

July 17, 2018 10:00 A.M.

WOODBURYCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) NORTHWEST
LANDSCAPING, INC.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

172.000 CY 20.00000 3,440.00 36.00000 6,192.00 25.00000 4,300.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 6,815.00000 6,815.00 8,500.00000 8,500.00

0040 2601-2633100

MOWING

1.500 ACRE 375.00000 562.50 1,000.00000 1,500.00 1,000.00000 1,500.00

0050 2601-2634450

COMPOST

0.400 ACRE 4,000.00000 1,600.00 21,000.00000 8,400.00 17,000.00000 6,800.00

0060 2601-2636060

SALT TOLERANT SEEDING

1.500 ACRE 3,000.00000 4,500.00 2,000.00000 3,000.00 2,500.00000 3,750.00

0070 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

657.000 SQ 14.00000 9,198.00 13.00000 8,541.00 28.00000 18,396.00

$48,246.00$27,800.50 $39,448.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 17, 2018

97-0296-269 Primary County: WOODBURY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$39,448.00$27,800.50 $48,246.00

$27,800.50

Contract Item Totals

$39,448.00 48,246.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 17, 2018

97-0296-269 Primary County: WOODBURY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

172.000 CY 30.00000 5,160.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00

0040 2601-2633100

MOWING

1.500 ACRE 2,750.00000 4,125.00

0050 2601-2634450

COMPOST

0.400 ACRE 27,000.00000 10,800.00

0060 2601-2636060

SALT TOLERANT SEEDING

1.500 ACRE 3,500.00000 5,250.00

0070 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

657.000 SQ 26.00000 17,082.00

$53,917.00Section Totals:

$53,917.00Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 17, 2018

97-0296-269 Primary County: WOODBURY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$53,917.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 17, 2018

97-0296-269 Primary County: WOODBURY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-5(267)--2R-85 BRIDGE PAINTING

STORY

Route: U.S. 30

S. Dayton Ave over US 30 0.8 mi W of I-35

Prj Awd Amt: $59,096.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 25 Working Days

85-0305-267

July 17, 2018 10:00 A.M.

STORYCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LEGEND PAINTING, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LE058 LEGEND PAINTING, INC. $59,096.70 100.00%

2 IN088 INDUSTRIAL POWER & IMPLEMENT, INC. $64,320.90 108.84%

3 LI101 LINDNER PAINTING, INC. $72,518.07 122.71%

4 MI919 MINTURN, INC. $125,648.00 212.61%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $162,290.00 274.62%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 25 Working Days

85-0305-267

July 17, 2018 10:00 A.M.

STORYCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LEGEND PAINTING, INC.

Project(s) and Vendor Ranking

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEGEND PAINTING, INC. (2) INDUSTRIAL POWER &
IMPLEMENT, INC.

(3) LINDNER PAINTING, INC.

0001 BRIDGE PAINTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

407.600 SY 43.00000 17,526.80 61.00000 24,863.60 38.80000 15,814.88

0020 2403-7304000

COLORED SEALER REPAINTING

499.300 SY 43.00000 21,469.90 61.00000 30,457.30 38.30000 19,123.19

0030 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$39,938.07$42,996.70 $60,320.90Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-267 Primary County: STORY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEGEND PAINTING, INC. (2) INDUSTRIAL POWER &
IMPLEMENT, INC.

(3) LINDNER PAINTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0040 2518-6910000

SAFETY CLOSURE

1.000 EACH 100.00000 100.00 1,000.00000 1,000.00 560.00000 560.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 2,000.00000 2,000.00 27,560.00000 27,560.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 150.00000 3,000.00 50.00000 1,000.00 223.00000 4,460.00

$32,580.00$16,100.00 $4,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$64,320.90$59,096.70 $72,518.07

$59,096.70

Contract Item Totals

$64,320.90 72,518.07Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-267 Primary County: STORY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0001 BRIDGE PAINTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

407.600 SY 70.00000 28,532.00 100.00000 40,760.00

0020 2403-7304000

COLORED SEALER REPAINTING

499.300 SY 70.00000 34,951.00 100.00000 49,930.00

0030 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 21,000.00000 21,000.00

$75,983.00 $111,690.00Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-267 Primary County: STORY

08/29/2018 10:46:47 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0040 2518-6910000

SAFETY CLOSURE

1.000 EACH 1,000.00000 1,000.00 600.00000 600.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 44,665.00000 44,665.00 45,000.00000 45,000.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 200.00000 4,000.00 250.00000 5,000.00

$49,665.00 $50,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$162,290.00$125,648.00

$125,648.00

Contract Item Totals

$162,290.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

July 17, 2018

85-0305-267 Primary County: STORY

08/29/2018 10:46:47 AM
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