
Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C005(71)--FF-05 BRIDGE REPLACEMENT - CCS

AUDUBON

Route: F16

On F16  Over East Nishnabotna River  on SLINE S12 T81N R35W

Prj Awd Amt: $628,452.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 75 Working Days

05-C005-071

November 20, 2018 10:00 A.M.

AUDUBONCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $628,452.45 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $657,442.18 104.61%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $693,452.00 110.34%

4 CH320 CHRISTENSEN BROS., INC. $696,179.40 110.78%

5 CU081 CUNNINGHAM-REIS, LLC $742,466.60 118.14%
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Contract ID:

Letting Date:

Start Date: 07/22/19 75 Working Days

05-C005-071

November 20, 2018 10:00 A.M.

AUDUBONCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

200.000 CY 15.00000 3,000.00 12.00000 2,400.00 13.50000 2,700.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,235.000 CY 10.00000 12,350.00 3.00000 3,705.00 13.50000 16,672.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

210.000 CY 10.00000 2,100.00 6.00000 1,260.00 13.50000 2,835.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 40.00000 5,600.00 26.00000 3,640.00 34.00000 4,760.00

0050 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,854.00000 7,416.00 2,000.00000 8,000.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 310.00000 1,240.00 350.00000 1,400.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,575.00000 10,300.00 2,750.00000 11,000.00

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 250.00000 500.00 150.00000 300.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0100 2602-0000020

SILT FENCE

675.000 LF 1.60000 1,080.00 1.60000 1,080.00 4.00000 2,700.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

675.000 LF 0.15000 101.25 0.15000 101.25 0.50000 337.50

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

68.000 LF 0.15000 10.20 0.15000 10.20 7.50000 510.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

120.000 LF 4.25000 510.00 4.25000 510.00 7.00000 840.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 0.50000 60.00 0.50000 60.00 0.75000 90.00

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$56,645.00$47,461.45 $38,222.45Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 Items for a 150'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,000.00000 43,000.00 38,000.00000 38,000.00 55,000.00000 55,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 20.00000 1,100.00 30.00000 1,650.00 25.00000 1,375.00

0190 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

340.300 CY 400.00000 136,120.00 510.00000 173,553.00 650.00000 221,195.00

0200 2404-7775000

REINFORCING STEEL

77,427.000 LB 1.00000 77,427.00 0.99000 76,652.73 1.00000 77,427.00

0210 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 77.00000 24,794.00 72.00000 23,184.00 85.00000 27,370.00

0220 2501-0201042

PILES, STEEL, HP 10 X 42

900.000 LF 34.00000 30,600.00 42.00000 37,800.00 35.00000 31,500.00

0230 2501-0201253

PILES, STEEL, HP 12 X 53

1,600.000 LF 40.00000 64,000.00 46.00000 73,600.00 40.00000 64,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 Items for a 150'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0240 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

500.000 LF 140.00000 70,000.00 172.00000 86,000.00 100.00000 50,000.00

0250 2501-6335010

PREBORED HOLES

120.000 LF 40.00000 4,800.00 50.00000 6,000.00 75.00000 9,000.00

0260 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

60.000 CY 170.00000 10,200.00 225.00000 13,500.00 400.00000 24,000.00

0270 2507-6800061

REVETMENT, CLASS E

890.000 TON 55.00000 48,950.00 52.00000 46,280.00 46.00000 40,940.00

0280 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 43,000.00000 43,000.00 35,000.00000 35,000.00

$636,807.00$580,991.00 $619,219.73Section Totals:

( ) indicates item is bid as Lump Sum

$657,442.18$628,452.45 $693,452.00

$628,452.45

Contract Item Totals

$657,442.18 693,452.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

200.000 CY 7.00000 1,400.00 8.00000 1,600.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,235.000 CY 10.00000 12,350.00 4.50000 5,557.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

210.000 CY 10.00000 2,100.00 6.00000 1,260.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 40.00000 5,600.00 32.00000 4,480.00

0050 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

0070 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 300.00000 600.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,500.00000 5,500.00

0100 2602-0000020

SILT FENCE

675.000 LF 1.60000 1,080.00 6.00000 4,050.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

675.000 LF 0.15000 101.25 0.50000 337.50

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

68.000 LF 0.15000 10.20 5.00000 340.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

120.000 LF 4.25000 510.00 8.00000 960.00

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 0.50000 60.00 1.00000 120.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$45,861.45 $45,205.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC

0002 Items for a 150'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 30,000.00000 30,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 25.00000 1,375.00 50.00000 2,750.00

0190 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

340.300 CY 600.00000 204,180.00 700.00000 238,210.00

0200 2404-7775000

REINFORCING STEEL

77,427.000 LB 0.85000 65,812.95 0.80000 61,941.60

0210 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 100.00000 32,200.00 70.00000 22,540.00

0220 2501-0201042

PILES, STEEL, HP 10 X 42

900.000 LF 40.00000 36,000.00 45.00000 40,500.00

0230 2501-0201253

PILES, STEEL, HP 12 X 53

1,600.000 LF 45.00000 72,000.00 50.00000 80,000.00

0240 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

500.000 LF 110.00000 55,000.00 110.00000 55,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC

0002 Items for a 150'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0250 2501-6335010

PREBORED HOLES

120.000 LF 65.00000 7,800.00 100.00000 12,000.00

0260 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

60.000 CY 200.00000 12,000.00 175.00000 10,500.00

0270 2507-6800061

REVETMENT, CLASS E

890.000 TON 55.00000 48,950.00 38.00000 33,820.00

0280 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 110,000.00000 110,000.00

$650,317.95 $697,261.60Section Totals:

( ) indicates item is bid as Lump Sum

$742,466.60$696,179.40

$696,179.40

Contract Item Totals

$742,466.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 20, 2018

05-C005-071 Primary County: AUDUBON

12/27/2018 9:29:28 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C008(74)--SE-08 BRIDGE REPLACEMENT - CCS

BOONE

Route: U AVE

On U AVE  Over MONTGOMERY CREEK  along WLINE S33 T85 R25

Prj Awd Amt: $321,453.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 65 Working Days

08-C008-074

November 20, 2018 10:00 A.M.

BOONECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $321,453.70 100.00%

2 DI360 DIXON CONSTRUCTION CO. $331,869.45 103.24%

3 CU081 CUNNINGHAM-REIS, LLC $355,729.65 110.66%

4 CH320 CHRISTENSEN BROS., INC. $366,447.65 114.00%

5 GR100 GRAVES CONSTRUCTION CO., INC. $391,520.34 121.80%

6 IC051 ICON CONSTRUCTORS, LLC. $450,637.60 140.19%
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Contract ID:

Letting Date:

Start Date: 07/22/19 65 Working Days

08-C008-074

November 20, 2018 10:00 A.M.

BOONECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 50'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 11,500.00000 11,500.00 14,000.00000 14,000.00 15,000.00000 15,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

124.000 CY 35.00000 4,340.00 30.00000 3,720.00 60.00000 7,440.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

159.800 CY 615.00000 98,277.00 425.00000 67,915.00 600.00000 95,880.00

0040 2404-7775000

REINFORCING STEEL

37,177.000 LB 1.10000 40,894.70 1.25000 46,471.25 0.80000 29,741.60

0050 2414-6424124

CONCRETE OPEN RAILING, TL-4

122.000 LF 75.00000 9,150.00 92.00000 11,224.00 75.00000 9,150.00

0060 2501-0201042

PILES, STEEL, HP 10 X 42

1,015.000 LF 41.00000 41,615.00 40.00000 40,600.00 45.00000 45,675.00

0070 2501-6335010

PREBORED HOLES

168.000 LF 45.00000 7,560.00 40.00000 6,720.00 100.00000 16,800.00

0080 2507-3250005

ENGINEERING FABRIC

415.100 SY 3.50000 1,452.85 3.00000 1,245.30 3.50000 1,452.85
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 20, 2018

08-C008-074 Primary County: BOONE

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 50'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2507-6800061

REVETMENT, CLASS E

442.800 TON 53.00000 23,468.40 53.00000 23,468.40 50.00000 22,140.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,300.00000 4,300.00 5,000.00000 5,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 22,300.00000 22,300.00 40,000.00000 40,000.00 50,000.00000 50,000.00

$298,279.45$263,557.95 $259,663.95Section Totals:
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Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 20, 2018

08-C008-074 Primary County: BOONE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,776.000 CY 4.25000 7,548.00 12.50000 22,200.00 4.00000 7,104.00

0130 2102-2710090

EXCAVATION, CLASS 10, WASTE

124.000 CY 12.50000 1,550.00 6.00000 744.00 12.00000 1,488.00

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

237.000 CY 4.25000 1,007.25 6.00000 1,422.00 4.00000 948.00

0150 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

377.000 CY 6.50000 2,450.50 8.00000 3,016.00 6.00000 2,262.00

0160 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

275.300 CY 50.00000 13,765.00 45.00000 12,388.50 44.00000 12,113.20

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,400.00000 5,600.00 1,100.00000 4,400.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 300.00000 1,200.00 200.00000 800.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 20, 2018

08-C008-074 Primary County: BOONE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,500.00000 10,000.00 2,300.00000 9,200.00

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 125.00000 500.00 200.00000 800.00

0210 2519-3280000

FENCE, FIELD

442.000 LF 15.00000 6,630.00 10.00000 4,420.00 15.00000 6,630.00

0220 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

356.000 LF 5.00000 1,780.00 2.50000 890.00 5.00000 1,780.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 4,900.00000 4,900.00 5,000.00000 5,000.00

0240 2601-2634100

MULCHING

0.500 ACRE 1,250.00000 625.00 1,250.00000 625.00 1,250.00000 625.00

0250 2601-2636015

NATIVE GRASS SEEDING

0.500 ACRE 2,100.00000 1,050.00 2,000.00000 1,000.00 2,000.00000 1,000.00
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Contract ID:002
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 4.00000 2,000.00 3.50000 1,750.00 3.50000 1,750.00

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00 0.10000 50.00 0.10000 50.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$57,450.20$57,895.75 $72,205.50Section Totals:

( ) indicates item is bid as Lump Sum

$331,869.45$321,453.70 $355,729.65

$321,453.70

Contract Item Totals

$331,869.45 355,729.65Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

(6) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 50'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 24,000.00000 24,000.00 90,000.00000 90,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

124.000 CY 25.00000 3,100.00 40.00000 4,960.00 20.00000 2,480.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

159.800 CY 650.00000 103,870.00 710.00000 113,458.00 750.00000 119,850.00

0040 2404-7775000

REINFORCING STEEL

37,177.000 LB 0.85000 31,600.45 1.12000 41,638.24 1.20000 44,612.40

0050 2414-6424124

CONCRETE OPEN RAILING, TL-4

122.000 LF 100.00000 12,200.00 90.00000 10,980.00 90.00000 10,980.00

0060 2501-0201042

PILES, STEEL, HP 10 X 42

1,015.000 LF 42.00000 42,630.00 40.00000 40,600.00 35.00000 35,525.00

0070 2501-6335010

PREBORED HOLES

168.000 LF 55.00000 9,240.00 50.00000 8,400.00 50.00000 8,400.00

0080 2507-3250005

ENGINEERING FABRIC

415.100 SY 3.00000 1,245.30 5.00000 2,075.50 3.00000 1,245.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

(6) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 50'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2507-6800061

REVETMENT, CLASS E

442.800 TON 53.00000 23,468.40 54.00000 23,911.20 53.00000 23,468.40

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 3,000.00000 3,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00

$384,561.10$297,354.15 $319,022.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

(6) ICON CONSTRUCTORS,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,776.000 CY 12.50000 22,200.00 14.00000 24,864.00 12.50000 22,200.00

0130 2102-2710090

EXCAVATION, CLASS 10, WASTE

124.000 CY 6.00000 744.00 1.00000 124.00 6.00000 744.00

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

237.000 CY 6.00000 1,422.00 10.00000 2,370.00 6.00000 1,422.00

0150 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

377.000 CY 8.00000 3,016.00 8.00000 3,016.00 8.00000 3,016.00

0160 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

275.300 CY 45.00000 12,388.50 28.00000 7,708.40 45.00000 12,388.50

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,155.00000 4,620.00 1,100.00000 4,400.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 210.00000 840.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

(6) ICON CONSTRUCTORS,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,300.00000 9,200.00 2,415.00000 9,660.00 2,300.00000 9,200.00

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 250.00000 1,000.00 125.00000 500.00

0210 2519-3280000

FENCE, FIELD

442.000 LF 15.00000 6,630.00 15.50000 6,851.00 3.00000 1,326.00

0220 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

356.000 LF 3.00000 1,068.00 5.25000 1,869.00 5.00000 1,780.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 4,200.00000 4,200.00 1,800.00000 1,800.00

0240 2601-2634100

MULCHING

0.500 ACRE 1,250.00000 625.00 1,250.00000 625.00 2,500.00000 1,250.00

0250 2601-2636015

NATIVE GRASS SEEDING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00 2,500.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

(6) ICON CONSTRUCTORS,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.50000 1,750.00 3.50000 1,750.00 4.00000 2,000.00

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00 1.00000 500.00 1.00000 500.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$66,076.50$69,093.50 $72,497.40Section Totals:

( ) indicates item is bid as Lump Sum

$391,520.34$366,447.65 $450,637.60

$366,447.65

Contract Item Totals

$391,520.34 450,637.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-004-3(33)--39-13 BRIDGE DECK OVERLAY

CALHOUN

Route: IOWA 4

Reading Creek 3.1 mi S of S Jct IOWA 175

Prj Awd Amt: $286,293.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

13-0043-033

November 20, 2018 10:00 A.M.

CALHOUNCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $286,293.95 100.00%

2 CR120 CRAMER AND ASSOC., INC. $301,229.10 105.22%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $392,645.10 137.15%

4 CU081 CUNNINGHAM-REIS, LLC $402,965.10 140.75%

5 PC015 PCIROADS, LLC $406,046.61 141.83%
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Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

13-0043-033

November 20, 2018 10:00 A.M.

CALHOUNCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 119; REPAIRS TO A 80'-0 X 30'-0 CCS BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

96.000 SY 330.00000 31,680.00 200.00000 19,200.00 300.00000 28,800.00

0020 2413-0698075

DECK REPAIR, CLASS B

14.000 SY 1,050.00000 14,700.00 500.00000 7,000.00 800.00000 11,200.00

0030 2426-6772016

CONCRETE REPAIR

228.000 SF 90.00000 20,520.00 115.00000 26,220.00 175.00000 39,900.00

0040 2499-0800000

PAVING NOTCH REPLACEMENT

56.000 LF 175.00000 9,800.00 400.00000 22,400.00 260.00000 14,560.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

274.000 SY 12.00000 3,288.00 20.00000 5,480.00 21.00000 5,754.00

0060 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 30,000.00000 30,000.00 50,700.00000 50,700.00

$150,914.00$107,988.00 $110,300.00Section Totals:

Page 1 of 14

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ALTERNATE 'AA' OPTION 1; DECK OVERLAY (CL O PCC); BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

274.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0003 ALTERNATE 'AA' OPTION 2; DECK OVERLAY (CL HPC-O PCC); BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

274.000 SY 70.00000 19,180.00 130.00000 35,620.00 220.00000 60,280.00

$60,280.00$19,180.00 $35,620.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

227.000 CY 25.00000 5,675.00 25.00000 5,675.00 25.00000 5,675.00

0100 2115-0100000

MODIFIED SUBBASE

47.000 CY 61.00000 2,867.00 61.00000 2,867.00 65.00000 3,055.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

76.000 SY 110.00000 8,360.00 110.00000 8,360.00 120.00000 9,120.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

238.000 SY 62.00000 14,756.00 62.00000 14,756.00 68.00000 16,184.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.000 STA 300.00000 1,800.00 180.00000 1,080.00 500.00000 3,000.00

0140 2301-0690204

BRIDGE APPROACH, BR-204

412.000 SY 168.00000 69,216.00 168.00000 69,216.00 180.00000 74,160.00

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

617.000 SY 7.05000 4,349.85 7.00000 4,319.00 9.00000 5,553.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2503-0500401

BRIDGE END DRAIN, DR-401

4.000 EACH 1,400.00000 5,600.00 1,400.00000 5,600.00 3,000.00000 12,000.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

382.000 LF 4.00000 1,528.00 5.00000 1,910.00 10.00000 3,820.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 14.00000 2,450.00 14.00000 2,450.00 16.00000 2,800.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00 1,850.00000 7,400.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 100.00000 400.00 120.00000 480.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,700.00000 10,800.00 2,700.00000 10,800.00 3,000.00000 12,000.00

0220 2510-6745850

REMOVAL OF PAVEMENT

816.000 SY 15.00000 12,240.00 12.00000 9,792.00 20.00000 16,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 200.00000 800.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.000 STA 225.00000 1,800.00 225.00000 1,800.00 250.00000 2,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 2,200.00000 2,200.00 3,000.00000 3,000.00

0260 2602-0000020

SILT FENCE

1,717.000 LF 1.45000 2,489.65 1.45000 2,489.65 1.45000 2,489.65

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,717.000 LF 0.05000 85.85 0.05000 85.85 0.05000 85.85

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

172.000 LF 0.05000 8.60 0.05000 8.60 0.05000 8.60

0290 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 20.00000 4,000.00 15.00000 3,000.00 1.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

260.000 LF 4.50000 1,170.00 4.50000 1,170.00 4.50000 1,170.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

260.000 LF 0.50000 130.00 0.50000 130.00 0.50000 130.00

$181,451.10$159,125.95 $155,309.10Section Totals:

( ) indicates item is bid as Lump Sum

$301,229.10$286,293.95 $392,645.10

$286,293.95

Contract Item Totals

$301,229.10 392,645.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0001 DESIGN NO. 119; REPAIRS TO A 80'-0 X 30'-0 CCS BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

96.000 SY 275.00000 26,400.00 270.00000 25,920.00

0020 2413-0698075

DECK REPAIR, CLASS B

14.000 SY 750.00000 10,500.00 280.00000 3,920.00

0030 2426-6772016

CONCRETE REPAIR

228.000 SF 120.00000 27,360.00 110.00000 25,080.00

0040 2499-0800000

PAVING NOTCH REPLACEMENT

56.000 LF 160.00000 8,960.00 280.00000 15,680.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

274.000 SY 22.00000 6,028.00 45.00000 12,330.00

0060 2533-4980005

MOBILIZATION

(1) LS 99,000.00000 99,000.00 66,898.00000 66,898.00

$178,248.00 $149,828.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0002 ALTERNATE 'AA' OPTION 1; DECK OVERLAY (CL O PCC); BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

274.000 SY 212.66000 58,268.84

$58,268.84Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0003 ALTERNATE 'AA' OPTION 2; DECK OVERLAY (CL HPC-O PCC); BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

274.000 SY 160.00000 43,840.00

$43,840.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

227.000 CY 30.00000 6,810.00 16.00000 3,632.00

0100 2115-0100000

MODIFIED SUBBASE

47.000 CY 60.00000 2,820.00 68.00000 3,196.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

76.000 SY 105.00000 7,980.00 109.00000 8,284.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

238.000 SY 60.00000 14,280.00 127.82000 30,421.16

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.000 STA 700.00000 4,200.00 500.00000 3,000.00

0140 2301-0690204

BRIDGE APPROACH, BR-204

412.000 SY 165.00000 67,980.00 220.00000 90,640.00

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

617.000 SY 10.00000 6,170.00 7.03000 4,337.51
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2503-0500401

BRIDGE END DRAIN, DR-401

4.000 EACH 1,600.00000 6,400.00 1,950.00000 7,800.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

382.000 LF 4.00000 1,528.00 7.50000 2,865.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 15.00000 2,625.00 14.00000 2,450.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,700.00000 6,800.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 100.00000 400.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,900.00000 11,600.00 2,700.00000 10,800.00

0220 2510-6745850

REMOVAL OF PAVEMENT

816.000 SY 25.00000 20,400.00 15.00000 12,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.000 STA 225.00000 1,800.00 225.00000 1,800.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,200.00000 2,200.00

0260 2602-0000020

SILT FENCE

1,717.000 LF 1.45000 2,489.65 1.45000 2,489.65

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,717.000 LF 0.05000 85.85 0.05000 85.85

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

172.000 LF 0.05000 8.60 0.05000 8.60

0290 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 50.00000 10,000.00 14.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

260.000 LF 4.50000 1,170.00 4.50000 1,170.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

260.000 LF 0.50000 130.00 0.50000 130.00

$180,877.10 $197,949.77Section Totals:

( ) indicates item is bid as Lump Sum

$406,046.61$402,965.10

$402,965.10

Contract Item Totals

$406,046.61Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C017(80)--SE-17 RCB CULVERT REPLACEMENT - SINGLE BOX

CERRO GORDO

Route: 225TH STREET

On 225TH ST  Over BEAVER DAM CREEK  S35 T96 R22

Prj Awd Amt: $159,864.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

17-C017-080

November 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $159,864.00 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $160,299.00 100.27%

3 PE320 PETERSON CONTRACTORS INC. $168,716.00 105.54%

4 SK041 SKYLINE CONSTRUCTION, INC. & MINNOWA CONSTRUCTION,
INC., JV

$181,363.00 113.45%

5 IC051 ICON CONSTRUCTORS, LLC. $187,798.00 117.47%

6 RE300 REILLY CONSTRUCTION CO., INC. $197,275.00 123.40%

7 LO083 LODGE CONSTRUCTION INC. $198,709.00 124.30%
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Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

17-C017-080

November 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 VI035 VIETH CONSTRUCTION CORPORATION $207,404.75 129.74%

9 IO081 IOWA BRIDGE & CULVERT, L.C. $874,080.00 546.76%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

17-C017-080

November 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

34.000 UNIT 115.00000 3,910.00 15.00000 510.00 40.00000 1,360.00

0020 2102-0425071

SPECIAL BACKFILL

56.000 CY 35.00000 1,960.00 45.00000 2,520.00 47.00000 2,632.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

332.000 CY 21.00000 6,972.00 10.00000 3,320.00 15.50000 5,146.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 6,500.00000 6,500.00

0050 2402-2720000

EXCAVATION, CLASS 20

393.000 CY 8.00000 3,144.00 10.00000 3,930.00 10.50000 4,126.50

0060 2402-2724000

EXCAVATION, CLASS 24

128.000 CY 8.00000 1,024.00 10.00000 1,280.00 9.50000 1,216.00

0070 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

42.000 LF 1,085.00000 45,570.00 1,000.00000 42,000.00 1,015.00000 42,630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 23,250.00000 46,500.00 25,000.00000 50,000.00 24,600.00000 49,200.00

0090 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

40.000 LF 42.00000 1,680.00 45.00000 1,800.00 43.00000 1,720.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 100.00000 100.00 2,000.00000 2,000.00 6,000.00000 6,000.00

0110 2507-3250005

ENGINEERING FABRIC

615.000 SY 2.00000 1,230.00 5.00000 3,075.00 4.50000 2,767.50

0120 2507-6800061

REVETMENT, CLASS E

672.000 TON 47.00000 31,584.00 42.00000 28,224.00 36.50000 24,528.00

0130 2518-6910000

SAFETY CLOSURE

2.000 EACH 400.00000 800.00 100.00000 200.00 500.00000 1,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,500.00000 1,500.00 750.00000 750.00 4,500.00000 4,500.00

0160 2601-2634100

MULCHING

0.600 ACRE 2,500.00000 1,500.00 2,500.00000 1,500.00 2,500.00000 1,500.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 8,300.00000 2,490.00 9,300.00000 2,790.00 8,300.00000 2,490.00

0180 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 500.00000 150.00 500.00000 150.00 500.00000 150.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

250.000 LF 3.00000 750.00 3.00000 750.00 3.00000 750.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$168,716.00$159,864.00 $160,299.00Section Totals:

$160,299.00$159,864.00 $168,716.00

$159,864.00

Contract Item Totals

$160,299.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$159,864.00 $160,299.00 168,716.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

(5) ICON CONSTRUCTORS,
LLC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

34.000 UNIT 10.50000 357.00 50.00000 1,700.00 40.00000 1,360.00

0020 2102-0425071

SPECIAL BACKFILL

56.000 CY 50.00000 2,800.00 25.00000 1,400.00 70.00000 3,920.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

332.000 CY 13.50000 4,482.00 12.00000 3,984.00 10.00000 3,320.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,500.00000 5,500.00 20,000.00000 20,000.00 4,500.00000 4,500.00

0050 2402-2720000

EXCAVATION, CLASS 20

393.000 CY 25.00000 9,825.00 15.00000 5,895.00 10.00000 3,930.00

0060 2402-2724000

EXCAVATION, CLASS 24

128.000 CY 35.00000 4,480.00 15.00000 1,920.00 10.00000 1,280.00

0070 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

42.000 LF 800.00000 33,600.00 1,000.00000 42,000.00 1,300.00000 54,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

(5) ICON CONSTRUCTORS,
LLC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 30,000.00000 60,000.00 25,000.00000 50,000.00 30,000.00000 60,000.00

0090 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

40.000 LF 30.00000 1,200.00 50.00000 2,000.00 50.00000 2,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0110 2507-3250005

ENGINEERING FABRIC

615.000 SY 3.00000 1,845.00 3.00000 1,845.00 5.00000 3,075.00

0120 2507-6800061

REVETMENT, CLASS E

672.000 TON 32.00000 21,504.00 37.00000 24,864.00 50.00000 33,600.00

0130 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 400.00000 800.00 400.00000 800.00

0140 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

(5) ICON CONSTRUCTORS,
LLC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,750.00000 3,750.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0160 2601-2634100

MULCHING

0.600 ACRE 950.00000 570.00 2,500.00000 1,500.00 2,500.00000 1,500.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,000.00000 600.00 8,300.00000 2,490.00 8,300.00000 2,490.00

0180 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 2,000.00000 600.00 500.00000 150.00 500.00000 150.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

250.000 LF 5.00000 1,250.00 3.00000 750.00 5.00000 1,250.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$197,275.00$181,363.00 $187,798.00Section Totals:

$187,798.00$181,363.00 $197,275.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$181,363.00 $187,798.00 197,275.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) VIETH CONSTRUCTION
CORPORATION

(9) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

34.000 UNIT 50.00000 1,700.00 100.00000 3,400.00 200.00000 6,800.00

0020 2102-0425071

SPECIAL BACKFILL

56.000 CY 35.00000 1,960.00 78.00000 4,368.00 100.00000 5,600.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

332.000 CY 13.00000 4,316.00 20.00000 6,640.00 50.00000 16,600.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 500,000.00000 500,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

393.000 CY 15.00000 5,895.00 11.00000 4,323.00 30.00000 11,790.00

0060 2402-2724000

EXCAVATION, CLASS 24

128.000 CY 15.00000 1,920.00 15.00000 1,920.00 30.00000 3,840.00

0070 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

42.000 LF 1,490.00000 62,580.00 1,200.00000 50,400.00 2,000.00000 84,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) VIETH CONSTRUCTION
CORPORATION

(9) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 26,000.00000 52,000.00 30,000.00000 60,000.00 25,000.00000 50,000.00

0090 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

40.000 LF 46.00000 1,840.00 82.00000 3,280.00 50.00000 2,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,000.00000 6,000.00 1,400.00000 1,400.00 50,000.00000 50,000.00

0110 2507-3250005

ENGINEERING FABRIC

615.000 SY 3.00000 1,845.00 3.25000 1,998.75 2.00000 1,230.00

0120 2507-6800061

REVETMENT, CLASS E

672.000 TON 39.00000 26,208.00 37.50000 25,200.00 25.00000 16,800.00

0130 2518-6910000

SAFETY CLOSURE

2.000 EACH 525.00000 1,050.00 450.00000 900.00 250.00000 500.00

0140 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) VIETH CONSTRUCTION
CORPORATION

(9) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 12' X 10' PRECAST REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 6,500.00000 6,500.00 2,500.00000 2,500.00 10,000.00000 10,000.00

0160 2601-2634100

MULCHING

0.600 ACRE 2,675.00000 1,605.00 2,800.00000 1,680.00 700.00000 420.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 8,750.00000 2,625.00 9,100.00000 2,730.00 2,500.00000 750.00

0180 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 550.00000 165.00 550.00000 165.00 2,500.00000 750.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

250.000 LF 4.00000 1,000.00 4.00000 1,000.00 250.00000 62,500.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$874,080.00$198,709.00 $207,404.75Section Totals:

$207,404.75$198,709.00 $874,080.00

$198,709.00

Contract Item Totals

$207,404.75

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$198,709.00 $207,404.75 874,080.00Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-018-5(148)--39-17 BRIDGE DECK OVERLAY

CERRO GORDO

Route: U.S. 18

UP RR 0.7 mi E of US 65 (EB)

Prj Awd Amt: $440,656.65

Project: WorkType:

County:

Location:

BRFN-065-8(55)--39-17 BRIDGE DECK OVERLAY

CERRO GORDO

Route: U.S. 65

Willow Creek 0.1 mile N of IA 122 (SB)

Prj Awd Amt: $434,448.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 70 Working Days

17-0658-055

November 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $875,104.91 100.00%

2 PC015 PCIROADS, LLC $939,712.04 107.38%

3 WI040 WICKS CONSTRUCTION, INC. $971,377.45 111.00%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,023,757.54 116.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 70 Working Days

17-0658-055

November 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0001 Design No. 0119; Repairs to a 170'-7 x 39'-5 Prestressed Concrete Beam
Bridge (148)

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 10,350.00000 10,350.00 20,000.00000 20,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

7.000 CY 150.00000 1,050.00 200.00000 1,400.00 100.00000 700.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

82.000 LF 250.00000 20,500.00 260.00000 21,320.00 315.00000 25,830.00

0040 2507-2638620

MACADAM STONE SLOPE PROTECTION

690.000 SY 40.00000 27,600.00 45.00000 31,050.00 53.00000 36,570.00

0050 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

18.000 SY 40.00000 720.00 200.00000 3,600.00 130.00000 2,340.00

0060 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 59,966.50000 59,966.50 71,000.00000 71,000.00

0070 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0001 Design No. 0119; Repairs to a 170'-7 x 39'-5 Prestressed Concrete Beam
Bridge (148)

SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR
REPLACE VARIABLE DEPTH CONCRETE

3.000 CY 200.00000 600.00 360.00000 1,080.00 200.00000 600.00

0090 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

761.000 SY 40.00000 30,440.00 60.62000 46,131.82 60.00000 45,660.00

0100 2599-9999018

('SQUARE YARDS' ITEM) REMOVALS  CLASS A

38.000 SY 50.00000 1,900.00 55.00000 2,090.00 50.00000 1,900.00

$224,600.00$155,310.00 $181,988.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0002 Design No. 0119; Alternate 'AA'  Option 1: Class O PCC
Bid this Section if Alternate 'AA'  Option 1 is Chosen (148)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0110 2413-0698066

DECK OVERLAY (CLASS O PCC)

761.000 SY 111.15000 84,585.15

$84,585.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0003 Design No. 0119; Alternate 'AA'  Option 2: Class HPC-O PCC
Bid this Section if Alternate 'AA'  Option 2 is Chosen (148)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0120 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

761.000 SY 100.00000 76,100.00 99.00000 75,339.00

$75,339.00$76,100.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0130 2102-2625000

EMBANKMENT-IN-PLACE

7.000 CY 47.20000 330.40 47.20000 330.40 12.00000 84.00

0140 2102-2713090

EXCAVATION, CLASS 13, WASTE

418.000 CY 14.40000 6,019.20 14.40000 6,019.20 12.00000 5,016.00

0150 2115-0100000

MODIFIED SUBBASE

192.000 CY 43.80000 8,409.60 43.80000 8,409.60 44.00000 8,448.00

0160 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

460.000 SY 69.00000 31,740.00 69.00000 31,740.00 69.00000 31,740.00

0170 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

638.000 SY 52.25000 33,335.50 52.25000 33,335.50 52.25000 33,335.50

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.000 STA 995.00000 4,975.00 995.00000 4,975.00 500.00000 2,500.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

863.000 SY 4.65000 4,012.95 4.65000 4,012.95 3.25000 2,804.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

351.500 LF 5.00000 1,757.50 5.00000 1,757.50 10.00000 3,515.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

287.500 LF 20.00000 5,750.00 20.00000 5,750.00 20.00000 5,750.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,200.00000 4,400.00 2,200.00000 4,400.00 2,200.00000 4,400.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,800.00000 5,600.00 2,800.00000 5,600.00 2,800.00000 5,600.00

0250 2510-6745850

REMOVAL OF PAVEMENT

287.000 SY 25.00000 7,175.00 32.00000 9,184.00 20.00000 5,740.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

94.000 STA 25.00000 2,350.00 25.00000 2,350.00 25.00000 2,350.00

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

90.000 STA 130.00000 11,700.00 130.00000 11,700.00 130.00000 11,700.00

0290 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 80.00000 640.00 80.00000 640.00 80.00000 640.00

0300 2527-9263180

PAVEMENT MARKINGS REMOVED

90.000 STA 35.00000 3,150.00 35.00000 3,150.00 35.00000 3,150.00

0310 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 80.00000 640.00 80.00000 640.00 80.00000 640.00

0320 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,050.000 LF 8.00000 8,400.00 8.00000 8,400.00 8.00000 8,400.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0340 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,600.00000 3,200.00 1,600.00000 3,200.00 1,600.00000 3,200.00

0350 2599-9999018

('SQUARE YARDS' ITEM) BRIDGE APPROACH
MODIFIED BR-203

188.000 SY 260.00000 48,880.00 230.00000 43,240.00 265.00000 49,820.00

0360 2602-0000020

SILT FENCE

1,629.000 LF 2.00000 3,258.00 2.00000 3,258.00 2.00000 3,258.00

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,629.000 LF 0.50000 814.50 0.50000 814.50 0.50000 814.50

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

163.000 LF 3.00000 489.00 8.00000 1,304.00 1.00000 163.00

0390 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 15.00000 3,000.00 10.00000 2,000.00 14.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

420.000 LF 5.00000 2,100.00 5.00000 2,100.00 5.00000 2,100.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 1.00000 420.00 1.00000 420.00 1.00000 420.00

$205,088.75$209,246.65 $205,430.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0005 Design No. 0118; Repairs to a 130'-7 x 44'-0 Continuous Concrete Slab
Bridge (55)

SECTION: Cat Alt Set: Cat Alt Member:

0420 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 6,500.00000 6,500.00 2,350.00000 2,350.00 6,400.00000 6,400.00

0430 2413-0698074

DECK REPAIR, CLASS A

142.000 SY 200.00000 28,400.00 270.00000 38,340.00 225.00000 31,950.00

0440 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

267.300 LF 65.00000 17,374.50 75.54000 20,191.84 88.00000 23,522.40

0450 2499-0800000

PAVING NOTCH REPLACEMENT

114.000 LF 325.00000 37,050.00 240.00000 27,360.00 250.00000 28,500.00

0460 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

312.000 LF 55.00000 17,160.00 22.00000 6,864.00 69.70000 21,746.40

0470 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 59,966.50000 59,966.50 68,000.00000 68,000.00

$180,118.80$141,484.50 $155,072.34Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0006 Design No. 0118; Alternate 'BB'  Option 1: Class O PCC
Bid this Section if Alternate 'BB'  Option 1 is Chosen (55)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0480 2413-0698066

DECK OVERLAY (CLASS O PCC)

653.000 SY 131.50000 85,869.50

$85,869.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0007 Design No. 0118; Alternate 'BB'  Option 2: Class HPC-O PCC
Bid this Section if Alternate 'BB'  Option 2 is Chosen (55)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0490 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

653.000 SY 105.00000 68,565.00 105.00000 68,565.00

$68,565.00$68,565.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0500 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3.900 CY 250.00000 975.00 300.00000 1,170.00 105.00000 409.50

0510 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

328.700 SY 200.00000 65,740.00 192.00000 63,110.40 194.00000 63,767.80

0520 2301-0690203

BRIDGE APPROACH, BR-203

348.100 SY 200.00000 69,620.00 187.00000 65,094.70 179.00000 62,309.90

0530 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,196.800 SY 4.17000 4,990.66 4.18000 5,002.62 3.25000 3,889.60

0540 2510-6745850

REMOVAL OF PAVEMENT

712.300 SY 20.00000 14,246.00 29.00000 20,656.70 20.00000 14,246.00

0550 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

2.900 SY 20.00000 58.00 100.00000 290.00 15.00000 43.50

0560 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

2.900 SY 411.50000 1,193.35 411.50000 1,193.35 411.50000 1,193.35

0570 2511-6745900

REMOVAL OF SIDEWALK

133.500 SY 20.00000 2,670.00 36.00000 4,806.00 15.00000 2,002.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0580 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

109.100 SY 90.00000 9,819.00 70.00000 7,637.00 60.00000 6,546.00

0590 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

5.800 SY 95.00000 551.00 150.00000 870.00 68.00000 394.40

0600 2511-7528101

DETECTABLE WARNINGS

52.000 SF 15.00000 780.00 35.00000 1,820.00 30.00000 1,560.00

0610 2518-6910000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00 100.00000 300.00 100.00000 300.00

0620 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.980 STA 25.00000 349.50 25.00000 349.50 25.00000 349.50

0640 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

4.760 STA 35.00000 166.60 35.00000 166.60 35.00000 166.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0650 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.900 STA 150.00000 735.00 150.00000 735.00 150.00000 735.00

0660 2527-9263180

PAVEMENT MARKINGS REMOVED

18.740 STA 35.00000 655.90 35.00000 655.90 35.00000 655.90

0670 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

725.000 LF 8.00000 5,800.00 8.00000 5,800.00 8.00000 5,800.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00 4,600.00000 4,600.00 4,600.00000 4,600.00

0690 2528-8445113

FLAGGERS

70.000 EACH 480.00000 33,600.00 480.00000 33,600.00 480.00000 33,600.00

0700 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  TAPERED
END  BA-108 (MODIFIED)

4.000 EACH 1,100.00000 4,400.00 1,407.14000 5,628.56 3,000.00000 12,000.00

0710 2602-0000020

SILT FENCE

262.900 LF 2.50000 657.25 2.50000 657.25 2.50000 657.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) WICKS CONSTRUCTION,
INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

262.900 LF 1.00000 262.90 1.00000 262.90 1.00000 262.90

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

26.200 LF 3.00000 78.60 8.00000 209.60 1.00000 26.20

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

0750 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.00000 1,000.00

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.50000 200.00 0.50000 200.00

$217,665.90$224,398.76 $226,766.08Section Totals:

$939,712.04$875,104.91 $971,377.45

$875,104.91

Contract Item Totals

$939,712.04

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$875,104.91 $939,712.04 971,377.45Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0119; Repairs to a 170'-7 x 39'-5 Prestressed Concrete Beam
Bridge (148)

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

7.000 CY 250.00000 1,750.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

82.000 LF 250.00000 20,500.00

0040 2507-2638620

MACADAM STONE SLOPE PROTECTION

690.000 SY 55.00000 37,950.00

0050 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

18.000 SY 125.00000 2,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

0070 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0119; Repairs to a 170'-7 x 39'-5 Prestressed Concrete Beam
Bridge (148)

SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR
REPLACE VARIABLE DEPTH CONCRETE

3.000 CY 750.00000 2,250.00

0090 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

761.000 SY 65.00000 49,465.00

0100 2599-9999018

('SQUARE YARDS' ITEM) REMOVALS  CLASS A

38.000 SY 250.00000 9,500.00

$219,665.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 0119; Alternate 'AA'  Option 1: Class O PCC
Bid this Section if Alternate 'AA'  Option 1 is Chosen (148)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0110 2413-0698066

DECK OVERLAY (CLASS O PCC)

761.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 Design No. 0119; Alternate 'AA'  Option 2: Class HPC-O PCC
Bid this Section if Alternate 'AA'  Option 2 is Chosen (148)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0120 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

761.000 SY 110.00000 83,710.00

$83,710.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0130 2102-2625000

EMBANKMENT-IN-PLACE

7.000 CY 60.00000 420.00

0140 2102-2713090

EXCAVATION, CLASS 13, WASTE

418.000 CY 16.00000 6,688.00

0150 2115-0100000

MODIFIED SUBBASE

192.000 CY 48.00000 9,216.00

0160 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

460.000 SY 75.00000 34,500.00

0170 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

638.000 SY 57.00000 36,366.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.000 STA 500.00000 2,500.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

863.000 SY 6.00000 5,178.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

351.500 LF 10.00000 3,515.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

287.500 LF 22.00000 6,325.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,450.00000 4,900.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 550.00000 1,100.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,100.00000 6,200.00

0250 2510-6745850

REMOVAL OF PAVEMENT

287.000 SY 25.00000 7,175.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

94.000 STA 28.00000 2,632.00

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

90.000 STA 140.00000 12,600.00

0290 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 90.00000 720.00

0300 2527-9263180

PAVEMENT MARKINGS REMOVED

90.000 STA 38.00000 3,420.00

0310 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 90.00000 720.00

0320 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,050.000 LF 9.00000 9,450.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0340 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,750.00000 3,500.00

0350 2599-9999018

('SQUARE YARDS' ITEM) BRIDGE APPROACH
MODIFIED BR-203

188.000 SY 275.00000 51,700.00

0360 2602-0000020

SILT FENCE

1,629.000 LF 3.50000 5,701.50

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,629.000 LF 0.50000 814.50

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

163.000 LF 1.00000 163.00

0390 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 20.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - BRFN-018-5(148)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

420.000 LF 5.00000 2,100.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 0.50000 210.00

$229,714.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0005 Design No. 0118; Repairs to a 130'-7 x 44'-0 Continuous Concrete Slab
Bridge (55)

SECTION: Cat Alt Set: Cat Alt Member:

0420 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 5,000.00000 5,000.00

0430 2413-0698074

DECK REPAIR, CLASS A

142.000 SY 250.00000 35,500.00

0440 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

267.300 LF 80.00000 21,384.00

0450 2499-0800000

PAVING NOTCH REPLACEMENT

114.000 LF 250.00000 28,500.00

0460 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

312.000 LF 60.00000 18,720.00

0470 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00

$164,104.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0006 Design No. 0118; Alternate 'BB'  Option 1: Class O PCC
Bid this Section if Alternate 'BB'  Option 1 is Chosen (55)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0480 2413-0698066

DECK OVERLAY (CLASS O PCC)

653.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0007 Design No. 0118; Alternate 'BB'  Option 2: Class HPC-O PCC
Bid this Section if Alternate 'BB'  Option 2 is Chosen (55)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0490 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

653.000 SY 110.00000 71,830.00

$71,830.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0500 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3.900 CY 125.00000 487.50

0510 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

328.700 SY 220.00000 72,314.00

0520 2301-0690203

BRIDGE APPROACH, BR-203

348.100 SY 220.00000 76,582.00

0530 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,196.800 SY 6.00000 7,180.80

0540 2510-6745850

REMOVAL OF PAVEMENT

712.300 SY 20.00000 14,246.00

0550 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

2.900 SY 50.00000 145.00

0560 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

2.900 SY 450.00000 1,305.00

0570 2511-6745900

REMOVAL OF SIDEWALK

133.500 SY 18.00000 2,403.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0580 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

109.100 SY 75.00000 8,182.50

0590 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

5.800 SY 85.00000 493.00

0600 2511-7528101

DETECTABLE WARNINGS

52.000 SF 50.00000 2,600.00

0610 2518-6910000

SAFETY CLOSURE

3.000 EACH 200.00000 600.00

0620 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 200.00000 200.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.980 STA 28.00000 391.44

0640 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

4.760 STA 38.00000 180.88

Page 31 of 34

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 20, 2018

17-0658-055 Primary County: CERRO GORDO

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0650 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.900 STA 165.00000 808.50

0660 2527-9263180

PAVEMENT MARKINGS REMOVED

18.740 STA 38.00000 712.12

0670 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

725.000 LF 9.00000 6,525.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0690 2528-8445113

FLAGGERS

70.000 EACH 480.00000 33,600.00

0700 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  TAPERED
END  BA-108 (MODIFIED)

4.000 EACH 4,000.00000 16,000.00

0710 2602-0000020

SILT FENCE

262.900 LF 3.50000 920.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 Roadway Items - BRFN-065-8(55)--39-17SECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

262.900 LF 0.50000 131.45

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

26.200 LF 1.00000 26.20

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00

0750 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00

$254,734.54Section Totals:

$1,023,757.54

$1,023,757.54

Contract Item Totals

Contract Time Totals

Page 33 of 34

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 20, 2018

17-0658-055 Primary County: CERRO GORDO

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$1,023,757.54Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C018(69)--FF-18 BRIDGE REPLACEMENT - PPCB

CHEROKEE

Route: C16

C-16: L-51/C-16 intersection E 0.9 MI

Prj Awd Amt: $1,382,536.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/20/19 110 Working Days

18-C018-069

November 20, 2018 10:00 A.M.

CHEROKEECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,382,536.70 100.00%
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Contract ID:

Letting Date:

Start Date: 05/20/19 110 Working Days

18-C018-069

November 20, 2018 10:00 A.M.

CHEROKEECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 5,500.00000 2,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

166.000 CY 8.00000 1,328.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,967.000 CY 6.00000 11,802.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,647.000 CY 6.00000 15,882.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

900.000 CY 6.00000 5,400.00

0060 2115-0100000

MODIFIED SUBBASE

35.000 CY 58.00000 2,030.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

85.000 TON 40.00000 3,400.00
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November 20, 2018

18-C018-069 Primary County: CHEROKEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.500 STA 350.00000 1,225.00

0090 2301-0690210

BRIDGE APPROACH, TWO LANE

422.400 SY 135.00000 57,024.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

177.700 SY 65.00000 11,550.50

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

190.000 CY 25.00000 4,750.00

0130 2402-2721000

EXCAVATION, CLASS 21

315.000 CY 150.00000 47,250.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

530.800 CY 550.00000 291,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

32,364.000 LB 0.85000 27,509.40

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

93,289.000 LB 0.95000 88,624.55

0170 2407-0562870

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB70

4.000 EACH 12,500.00000 50,000.00

0180 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

8.000 EACH 19,250.00000 154,000.00

0190 2408-7800000

STRUCTURAL STEEL

5,136.000 LB 4.00000 20,544.00

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

582.600 LF 75.00000 43,695.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

3,780.000 LF 48.00000 181,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

160.000 LF 60.00000 9,600.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

113.000 LF 4.00000 452.00

0240 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 36.65000 916.25

0250 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0270 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,400.00000 9,600.00

0280 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

50.000 SY 65.00000 3,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2507-3250005

ENGINEERING FABRIC

1,625.000 SY 2.50000 4,062.50

0300 2507-6800061

REVETMENT, CLASS E

1,125.000 TON 52.00000 58,500.00

0310 2507-8029000

EROSION STONE

60.000 TON 52.00000 3,120.00

0320 2510-6745850

REMOVAL OF PAVEMENT

628.000 SY 10.00000 6,280.00

0330 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.500 STA 155.00000 1,782.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00

0370 2533-4980005

MOBILIZATION

(1) LS 138,000.00000 138,000.00

0380 2601-2634100

MULCHING

2.200 ACRE 1,000.00000 2,200.00

0390 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,000.00000 1,100.00

0400 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 500.00000 550.00

0410 2602-0000020

SILT FENCE

915.000 LF 1.50000 1,372.50

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

915.000 LF 0.10000 91.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 274-0 x 30'-0    PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

420.000 LF 3.25000 1,365.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,382,536.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,382,536.70

$1,382,536.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-015-4(18)--39-32 BRIDGE DECK OVERLAY

EMMET

Route: IOWA 15

IOWA 15 OVER BLACK CAT CREEK
6.3 MILES SOUTH OF IOWA 9

Prj Awd Amt: $334,828.62

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 20 Working Days

32-0154-018

November 20, 2018 10:00 A.M.

EMMETCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $334,828.62 100.00%

2 CR120 CRAMER AND ASSOC., INC. $336,710.00 100.56%

3 CH320 CHRISTENSEN BROS., INC. $449,376.10 134.21%
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Contract ID:

Letting Date:

Start Date: 08/26/19 20 Working Days

32-0154-018

November 20, 2018 10:00 A.M.

EMMETCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0119; Repairs to a 90'-0 x 40'-0 Pretensioned Prestressed
Concrete Beam Bridge (18)

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772016

CONCRETE REPAIR

2.000 SF 300.00000 600.00 500.00000 1,000.00 500.00000 1,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 76,366.00000 76,366.00 35,000.00000 35,000.00 45,000.00000 45,000.00

0030 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR
REPLACE VARIABLE DEPTH CONCRETE

3.000 CY 950.00000 2,850.00 550.00000 1,650.00 5,000.00000 15,000.00

0040 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY (LMC-
VE)

416.000 SY 221.52000 92,152.32 317.00000 131,872.00 450.00000 187,200.00

0050 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

416.000 SY 80.80000 33,612.80 60.00000 24,960.00 100.00000 41,600.00

0060 2599-9999018

('SQUARE YARDS' ITEM) REMOVALS  CLASS A

42.000 SY 270.00000 11,340.00 200.00000 8,400.00 500.00000 21,000.00

$310,800.00$216,921.12 $202,882.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway Items - BRFN-015-4(18)--39-32SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

590.000 CY 22.00000 12,980.00 35.00000 20,650.00 35.00000 20,650.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

142.000 CY 19.60000 2,783.20 19.60000 2,783.20 20.00000 2,840.00

0090 2115-0100000

MODIFIED SUBBASE

77.000 CY 61.00000 4,697.00 61.00000 4,697.00 61.00000 4,697.00

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

78.000 SY 67.50000 5,265.00 145.00000 11,310.00 150.00000 11,700.00

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

418.000 SY 95.60000 39,960.80 95.60000 39,960.80 100.00000 41,800.00

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.000 STA 240.00000 1,200.00 700.00000 3,500.00 600.00000 3,000.00

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

380.000 SY 13.00000 4,940.00 13.00000 4,940.00 13.00000 4,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway Items - BRFN-015-4(18)--39-32SECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,800.00000 7,600.00 3,400.00000 6,800.00 9,000.00000 18,000.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 10.00000 2,250.00 10.00000 2,250.00 5.00000 1,125.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 21.05000 2,105.00 21.05000 2,105.00 22.50000 2,250.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,250.00000 9,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 225.00000 900.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,250.00000 9,000.00

0200 2510-6745850

REMOVAL OF PAVEMENT

26.000 SY 75.00000 1,950.00 45.00000 1,170.00 25.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway Items - BRFN-015-4(18)--39-32SECTION: Cat Alt Set: Cat Alt Member:

0210 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.000 STA 550.00000 1,650.00 550.00000 1,650.00 550.00000 1,650.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,380.00000 2,380.00 4,500.00000 4,500.00 2,380.00000 2,380.00

0240 2602-0000020

SILT FENCE

1,411.000 LF 2.50000 3,527.50 2.50000 3,527.50 1.50000 2,116.50

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,411.000 LF 1.00000 1,411.00 1.00000 1,411.00 0.05000 70.55

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

141.000 LF 8.00000 1,128.00 3.50000 493.50 0.05000 7.05

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

280.000 LF 5.00000 1,400.00 5.00000 1,400.00 4.50000 1,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway Items - BRFN-015-4(18)--39-32SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

280.000 LF 1.00000 280.00 1.00000 280.00 0.50000 140.00

$138,576.10$117,907.50 $133,828.00Section Totals:

( ) indicates item is bid as Lump Sum

$336,710.00$334,828.62 $449,376.10

$334,828.62

Contract Item Totals

$336,710.00 449,376.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C053(85)--SE-53 BRIDGE REPLACEMENT - CCS

JONES

Route: 140TH

On 140th Avenue  Over Bear Creek  in S24 T84N R3W

Prj Awd Amt: $477,491.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/19 90 Working Days

53-C053-085

November 20, 2018 10:00 A.M.

JONESCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $477,491.87 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $500,862.76 104.89%

3 K.140 K CONSTRUCTION INC. $583,212.86 122.14%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $644,137.66 134.90%
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Start Date: 06/17/19 90 Working Days

53-C053-085

November 20, 2018 10:00 A.M.

JONESCall Order:  008 Primary County:
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

852.000 UNIT 2.00000 1,704.00 2.00000 1,704.00 2.00000 1,704.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,829.700 CY 2.75000 24,281.68 2.75000 24,281.68 2.75000 24,281.68

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,082.700 CY 2.75000 2,977.43 2.75000 2,977.43 2.75000 2,977.43

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,557.400 CY 3.00000 4,672.20 3.00000 4,672.20 3.00000 4,672.20

0050 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

3,015.000 TON 17.75000 53,516.25 17.75000 53,516.25 17.75000 53,516.25

0060 2315-8275055

SURFACING, DRIVEWAY

180.000 TON 17.75000 3,195.00 17.75000 3,195.00 17.75000 3,195.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 300.00000 300.00 300.00000 300.00 300.00000 300.00

0090 2402-2720000

EXCAVATION, CLASS 20

951.000 CY 3.50000 3,328.50 10.00000 9,510.00 3.50000 3,328.50

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

229.200 CY 482.50000 110,589.00 498.00000 114,141.60 495.00000 113,454.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,497.000 LB 0.94000 62,507.18 1.05000 69,821.85 1.15000 76,471.55

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 70.00000 15,554.00 75.00000 16,665.00 100.00000 22,220.00

0130 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

208.000 LF 47.00000 9,776.00 47.00000 9,776.00 47.00000 9,776.00

0140 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

48.000 LF 24.00000 1,152.00 24.00000 1,152.00 24.00000 1,152.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 20, 2018

53-C053-085 Primary County: JONES

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

74.000 LF 41.00000 3,034.00 41.00000 3,034.00 41.00000 3,034.00

0160 2501-0201042

PILES, STEEL, HP 10 X 42

1,860.000 LF 35.75000 66,495.00 43.00000 79,980.00 49.00000 91,140.00

0170 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

292.500 LF 83.75000 24,496.88 100.00000 29,250.00 95.00000 27,787.50

0180 2507-3250005

ENGINEERING FABRIC

1,268.000 SY 2.25000 2,853.00 2.00000 2,536.00 2.25000 2,853.00

0190 2507-6800061

REVETMENT, CLASS E

907.000 TON 31.00000 28,117.00 31.00000 28,117.00 31.00000 28,117.00

0200 2507-8029000

EROSION STONE

351.000 TON 26.25000 9,213.75 26.25000 9,213.75 26.25000 9,213.75

0210 2518-6910000

SAFETY CLOSURE

5.000 EACH 150.00000 750.00 150.00000 750.00 150.00000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0240 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 19,000.00000 19,000.00 55,000.00000 55,000.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.900 ACRE 700.00000 2,030.00 800.00000 2,320.00 800.00000 2,320.00

0260 2602-0000050

SILT BASINS

8.000 EACH 75.00000 600.00 75.00000 600.00 75.00000 600.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,483.000 LF 3.00000 7,449.00 3.00000 7,449.00 3.00000 7,449.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$583,212.86$477,491.87 $500,862.76Section Totals:
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( ) indicates item is bid as Lump Sum

$500,862.76$477,491.87 $583,212.86

$477,491.87

Contract Item Totals

$500,862.76 583,212.86Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

852.000 UNIT 2.15000 1,831.80

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,829.700 CY 2.95000 26,047.62

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,082.700 CY 2.95000 3,193.97

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,557.400 CY 3.21000 4,999.25

0050 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

3,015.000 TON 19.00000 57,285.00

0060 2315-8275055

SURFACING, DRIVEWAY

180.000 TON 19.00000 3,420.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 14,750.00000 14,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 321.00000 321.00

0090 2402-2720000

EXCAVATION, CLASS 20

951.000 CY 8.50000 8,083.50

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

229.200 CY 775.00000 177,630.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,497.000 LB 1.05000 69,821.85

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 93.63000 20,804.59

0130 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

208.000 LF 50.30000 10,462.40

0140 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

48.000 LF 25.68000 1,232.64
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

74.000 LF 43.87000 3,246.38

0160 2501-0201042

PILES, STEEL, HP 10 X 42

1,860.000 LF 48.00000 89,280.00

0170 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

292.500 LF 135.00000 39,487.50

0180 2507-3250005

ENGINEERING FABRIC

1,268.000 SY 2.41000 3,055.88

0190 2507-6800061

REVETMENT, CLASS E

907.000 TON 33.17000 30,085.19

0200 2507-8029000

EROSION STONE

351.000 TON 28.09000 9,859.59

0210 2518-6910000

SAFETY CLOSURE

5.000 EACH 160.50000 802.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 160.50000 642.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,926.00000 1,926.00

0240 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.900 ACRE 800.00000 2,320.00

0260 2602-0000050

SILT BASINS

8.000 EACH 75.00000 600.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,483.000 LF 3.00000 7,449.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$644,137.66Section Totals:
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( ) indicates item is bid as Lump Sum

$644,137.66

$644,137.66

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C054(107)--8J-54 BRIDGE REPLACEMENT - PPCB

KEOKUK

Route: 180TH

On 180TH AVE  Over SOUTH FORK ENGLISH RIVER  at S16 T77 R12

Prj Awd Amt: $811,420.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 95 Working Days

54-C054-107

November 20, 2018 10:00 A.M.

KEOKUKCall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $811,420.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $834,029.22 102.79%

3 CO040 A.M. COHRON & SON, INC. $911,984.37 112.39%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 188'-10  X  24'-6   PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,870.000 CY 4.00000 35,480.00 2.50000 22,175.00 2.35000 20,844.50

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 25,500.00000 25,500.00 44,000.00000 44,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

144.000 CY 35.00000 5,040.00 45.00000 6,480.00 21.00000 3,024.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.200 CY 550.00000 124,410.00 765.00000 173,043.00 787.00000 178,019.40

0050 2404-7775000

REINFORCING STEEL

58,133.000 LB 0.85000 49,413.05 0.79000 45,925.07 1.18000 68,596.94

0060 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

8.000 EACH 12,500.00000 100,000.00 12,500.00000 100,000.00 13,825.00000 110,600.00

0070 2407-0551267

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B67

4.000 EACH 14,000.00000 56,000.00 13,750.00000 55,000.00 15,685.00000 62,740.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 20, 2018

54-C054-107 Primary County: KEOKUK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 188'-10  X  24'-6   PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

2,451.000 LB 3.00000 7,353.00 3.75000 9,191.25 3.33000 8,161.83

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

411.700 LF 75.00000 30,877.50 82.00000 33,759.40 70.00000 28,819.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

720.000 LF 42.00000 30,240.00 48.00000 34,560.00 45.00000 32,400.00

0110 2501-0201473

PILES, STEEL, HP 14 X 73

840.000 LF 52.00000 43,680.00 57.00000 47,880.00 63.00000 52,920.00

0120 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

238.000 LF 135.00000 32,130.00 130.00000 30,940.00 150.00000 35,700.00

0130 2501-6335010

PREBORED HOLES

120.000 LF 45.00000 5,400.00 45.00000 5,400.00 46.50000 5,580.00

0140 2507-3250005

ENGINEERING FABRIC

1,800.000 SY 3.00000 5,400.00 2.10000 3,780.00 2.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 188'-10  X  24'-6   PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

1,300.000 TON 35.00000 45,500.00 42.30000 54,990.00 40.50000 52,650.00

0160 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 41,000.00000 41,000.00 73,000.00000 73,000.00

0170 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00

$784,155.67$695,923.55 $697,623.72Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 4,500.00000 11,250.00 3,500.00000 8,750.00 3,300.00000 8,250.00

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,025.000 CY 2.25000 13,556.25 3.70000 22,292.50 3.50000 21,087.50

0200 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,059.000 CY 4.00000 24,236.00 4.50000 27,265.50 4.30000 26,053.70

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,100.000 CY 4.00000 16,400.00 5.00000 20,500.00 4.75000 19,475.00

0220 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

490.000 TON 19.00000 9,310.00 24.00000 11,760.00 23.00000 11,270.00

0230 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

52.000 LF 24.25000 1,261.00 35.00000 1,820.00 34.00000 1,768.00

0240 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

62.000 LF 30.00000 1,860.00 43.00000 2,666.00 42.00000 2,604.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,125.00000 4,500.00 1,125.00000 4,500.00 1,125.00000 4,500.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0270 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,020.00000 8,080.00 2,020.00000 8,080.00 2,020.00000 8,080.00

0280 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 150.00000 600.00 125.00000 500.00

0290 2519-3300600

FENCE, SAFETY

310.000 LF 4.50000 1,395.00 8.00000 2,480.00 4.50000 1,395.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2601-2634100

MULCHING

10.000 ACRE 655.00000 6,550.00 700.00000 7,000.00 700.00000 7,000.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.000 ACRE 645.00000 3,225.00 700.00000 3,500.00 700.00000 3,500.00

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 275.00000 1,375.00 200.00000 1,000.00 200.00000 1,000.00

0350 2602-0000020

SILT FENCE

540.000 LF 1.75000 945.00 2.00000 1,080.00 1.50000 810.00

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

490.000 LF 1.85000 906.50 2.00000 980.00 1.60000 784.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,030.000 LF 0.25000 257.50 0.05000 51.50 0.05000 51.50

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

760.000 LF 2.75000 2,090.00 3.00000 2,280.00 2.50000 1,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$127,828.70$115,497.25 $136,405.50Section Totals:

( ) indicates item is bid as Lump Sum

$834,029.22$811,420.80 $911,984.37

$811,420.80

Contract Item Totals

$834,029.22 911,984.37Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 20, 2018

54-C054-107 Primary County: KEOKUK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C056(98)--SE-56 BRIDGE REPLACEMENT - PPCB

LEE

Route: ABEL ROAD

On Abel Road  Over Sugar Creek  from 160th Ave east 1.2 Mile s; S8 T67N R6W

Prj Awd Amt: $894,644.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 80 Working Days

56-C056-098

November 20, 2018 10:00 A.M.

LEECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $894,644.24 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,001,242.24 111.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 80 Working Days

56-C056-098

November 20, 2018 10:00 A.M.

LEECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 163'-10 X 24'-6 PRETENSIONED PRESTRESED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 2,750.00000 6,050.00 2,750.00000 6,050.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,360.000 CY 5.00000 16,800.00 5.00000 16,800.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,710.600 CY 4.00000 18,842.40 4.00000 18,842.40

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,800.600 CY 4.00000 7,202.40 4.00000 7,202.40

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

723.200 TON 19.70000 14,247.04 19.70000 14,247.04

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 60,000.00000 60,000.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 163'-10 X 24'-6 PRETENSIONED PRESTRESED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

82.000 CY 38.00000 3,116.00 30.00000 2,460.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

182.000 CY 6.00000 1,092.00 6.00000 1,092.00

0100 2402-2722000

EXCAVATION, CLASS 22

166.000 CY 250.00000 41,500.00 640.00000 106,240.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

323.500 CY 778.00000 251,683.00 780.00000 252,330.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

65,340.000 LB 1.31000 85,595.40 1.10000 71,874.00

0130 2407-0551250

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

8.000 EACH 11,175.00000 89,400.00 13,000.00000 104,000.00

0140 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

4.000 EACH 16,000.00000 64,000.00 17,500.00000 70,000.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 163'-10 X 24'-6 PRETENSIONED PRESTRESED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

3,272.000 LB 3.50000 11,452.00 3.75000 12,270.00

0160 2414-6424124

CONCRETE OPEN RAILING, TL-4

361.900 LF 70.00000 25,333.00 86.00000 31,123.40

0170 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

70.000 LF 24.20000 1,694.00 24.20000 1,694.00

0180 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

82.000 LF 49.40000 4,050.80 49.40000 4,050.80

0190 2501-0201057

PILES, STEEL, HP 10 X 57

300.000 LF 68.00000 20,400.00 62.00000 18,600.00

0200 2501-6335010

PREBORED HOLES

80.000 LF 55.00000 4,400.00 90.00000 7,200.00

0210 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00

Page 3 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 163'-10 X 24'-6 PRETENSIONED PRESTRESED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0230 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0240 2507-3250005

ENGINEERING FABRIC

1,817.100 SY 2.95000 5,360.45 2.95000 5,360.45

0250 2507-6800061

REVETMENT, CLASS E

1,965.300 TON 37.50000 73,698.75 37.50000 73,698.75

0260 2507-8029000

EROSION STONE

22.500 TON 45.50000 1,023.75 45.50000 1,023.75

0270 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 120.00000 480.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,900.00000 1,900.00

Page 4 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 163'-10 X 24'-6 PRETENSIONED PRESTRESED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 67,500.00000 67,500.00 80,000.00000 80,000.00

0300 2601-2632110

FERTILIZING

1.900 ACRE 150.00000 285.00 150.00000 285.00

0310 2601-2634100

MULCHING

1.900 ACRE 700.00000 1,330.00 700.00000 1,330.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.900 ACRE 2,500.00000 4,750.00 2,500.00000 4,750.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 400.00000 760.00 400.00000 760.00

0340 2602-0000020

SILT FENCE

1,894.000 LF 2.00000 3,788.00 2.00000 3,788.00

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

735.000 LF 2.00000 1,470.00 2.00000 1,470.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 163'-10 X 24'-6 PRETENSIONED PRESTRESED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,629.000 LF 0.25000 657.25 0.25000 657.25

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

263.000 LF 1.00000 263.00 1.00000 263.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 4.00000 2,000.00 4.00000 2,000.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$894,644.24 $1,001,242.24Section Totals:

$1,001,242.24$894,644.24

$894,644.24

Contract Item Totals

$1,001,242.24

Contract Time Totals

Page 6 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$894,644.24 $1,001,242.24Contract Grand Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 20, 2018

56-C056-098 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BROS-1490(602)--8J-58 RCB CULVERT REPLACEMENT - TRIPLE BOX

LOUISA

Route: LOCUST ST

In the city of Columbus Junction  On LOCUST ST  Over Monkey Run Creek  S19 T75N R04W

Prj Awd Amt: $293,106.58

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 45 Working Days

58-1490-602

November 20, 2018 10:00 A.M.

LOUISACall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $293,106.58 100.00%

2 PE320 PETERSON CONTRACTORS INC. $378,832.00 129.25%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $384,926.12 131.33%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $462,671.60 157.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 45 Working Days

58-1490-602

November 20, 2018 10:00 A.M.

LOUISACall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 12,000.00000 3,600.00 6,750.00000 2,025.00 17,654.30000 5,296.29

0020 2102-2625000

EMBANKMENT-IN-PLACE

375.000 CY 35.00000 13,125.00 21.00000 7,875.00 20.69000 7,758.75

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

237.000 CY 10.00000 2,370.00 8.50000 2,014.50 16.55000 3,922.35

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

455.000 CY 8.00000 3,640.00 8.50000 3,867.50 12.69000 5,773.95

0050 2115-0100000

MODIFIED SUBBASE

132.000 CY 6.00000 792.00 42.50000 5,610.00 29.79000 3,932.28

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

41.000 TON 35.00000 1,435.00 37.00000 1,517.00 44.14000 1,809.74

0070 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

615.000 SY 83.00000 51,045.00 55.00000 33,825.00 58.20000 35,793.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,000.00000 9,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

476.000 CY 15.00000 7,140.00 11.00000 5,236.00 18.00000 8,568.00

0100 2402-2725005

FOUNDATION TREATMENT MATERIAL

120.000 TON 35.00000 4,200.00 23.50000 2,820.00 40.00000 4,800.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

282.200 CY 390.00000 110,058.00 410.00000 115,702.00 487.00000 137,431.40

0120 2404-7775000

REINFORCING STEEL

37,071.000 LB 0.98000 36,329.58 3.00000 111,213.00 1.50000 55,606.50

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 7,500.00000 7,500.00 20,000.00000 20,000.00

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,000.00000 2,000.00 1,300.00000 1,300.00 1,655.09000 1,655.09

0150 2507-3250005

ENGINEERING FABRIC

266.000 SY 3.00000 798.00 4.50000 1,197.00 2.76000 734.16
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

290.000 TON 40.00000 11,600.00 38.00000 11,020.00 46.34000 13,438.60

0170 2510-6745850

REMOVAL OF PAVEMENT

513.000 SY 10.00000 5,130.00 8.00000 4,104.00 9.60000 4,924.80

0180 2511-6745900

REMOVAL OF SIDEWALK

14.000 SY 8.00000 112.00 31.00000 434.00 33.10000 463.40

0190 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

50.000 SY 55.00000 2,750.00 70.00000 3,500.00 70.62000 3,531.00

0200 2518-6910000

SAFETY CLOSURE

6.000 EACH 120.00000 720.00 100.00000 600.00 110.34000 662.04

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 1,544.75000 1,544.75

0220 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 26,000.00000 26,000.00 37,500.00000 37,500.00

0230 2601-2634100

MULCHING

0.500 ACRE 770.00000 385.00 700.00000 350.00 772.38000 386.19
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 2,200.00000 1,100.00 2,000.00000 1,000.00 2,206.78000 1,103.39

0250 2602-0000020

SILT FENCE

552.000 LF 2.50000 1,380.00 2.00000 1,104.00 2.21000 1,219.92

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

72.000 LF 2.50000 180.00 2.00000 144.00 2.21000 159.12

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

624.000 LF 1.00000 624.00 0.50000 312.00 0.55000 343.20

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.000 LF 1.50000 93.00 1.00000 62.00 1.10000 68.20

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

$384,926.12$293,106.58 $378,832.00Section Totals:

( ) indicates item is bid as Lump Sum

$378,832.00$293,106.58 $384,926.12

$293,106.58

Contract Item Totals

$378,832.00 384,926.12Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 25,125.00000 7,537.50

0020 2102-2625000

EMBANKMENT-IN-PLACE

375.000 CY 28.00000 10,500.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

237.000 CY 17.50000 4,147.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

455.000 CY 34.00000 15,470.00

0050 2115-0100000

MODIFIED SUBBASE

132.000 CY 65.50000 8,646.00

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

41.000 TON 62.00000 2,542.00

0070 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

615.000 SY 69.50000 42,742.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 33,500.00000 33,500.00

0090 2402-2720000

EXCAVATION, CLASS 20

476.000 CY 25.00000 11,900.00

0100 2402-2725005

FOUNDATION TREATMENT MATERIAL

120.000 TON 36.50000 4,380.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

282.200 CY 650.00000 183,430.00

0120 2404-7775000

REINFORCING STEEL

37,071.000 LB 1.40000 51,899.40

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 23,000.00000 23,000.00

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 1,600.00000 1,600.00

0150 2507-3250005

ENGINEERING FABRIC

266.000 SY 3.25000 864.50

Page 7 of 10

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

290.000 TON 42.00000 12,180.00

0170 2510-6745850

REMOVAL OF PAVEMENT

513.000 SY 13.00000 6,669.00

0180 2511-6745900

REMOVAL OF SIDEWALK

14.000 SY 18.00000 252.00

0190 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

50.000 SY 82.00000 4,100.00

0200 2518-6910000

SAFETY CLOSURE

6.000 EACH 113.00000 678.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00

0220 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0230 2601-2634100

MULCHING

0.500 ACRE 800.00000 400.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A TRIPLE 12' X 8' X 36' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 2,255.00000 1,127.50

0250 2602-0000020

SILT FENCE

552.000 LF 2.50000 1,380.00

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

72.000 LF 2.50000 180.00

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

624.000 LF 0.60000 374.40

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.000 LF 1.15000 71.30

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018

58-1490-602 Primary County: LOUISA

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

$462,671.60Section Totals:

( ) indicates item is bid as Lump Sum

$462,671.60

$462,671.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C060(113)--FF-60 BRIDGE AND APPROACHES - CCS

LYON

Route: K30

On K30  Over SYKES CREEK  S1 T99 R47

Prj Awd Amt: $637,171.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/19 100 Working Days

60-C060-113

November 20, 2018 10:00 A.M.

LYONCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $637,171.20 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $643,860.93 101.05%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/03/19 100 Working Days

60-C060-113

November 20, 2018 10:00 A.M.

LYONCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

102.000 CY 12.00000 1,224.00 10.00000 1,020.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,348.000 CY 8.50000 11,458.00 10.00000 13,480.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,300.000 CY 10.50000 13,650.00 3.00000 3,900.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

275.000 CY 10.00000 2,750.00 8.00000 2,200.00

0050 2115-0100000

MODIFIED SUBBASE

110.000 CY 70.00000 7,700.00 66.00000 7,260.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

135.000 TON 30.00000 4,050.00 30.00000 4,050.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.500 STA 350.00000 1,925.00 450.00000 2,475.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

389.200 SY 175.00000 68,110.00 152.44000 59,329.65

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

434.700 SY 81.00000 35,210.70 71.07000 30,894.13

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,000.00000 43,000.00 30,000.00000 30,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 30.00000 3,600.00 40.00000 4,800.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.400 CY 450.00000 101,880.00 610.00000 138,104.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,835.000 LB 1.10000 64,718.50 1.25000 73,543.75

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 87.00000 19,314.00 85.00000 18,870.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

205.000 LF 12.00000 2,460.00 15.00000 3,075.00

0160 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 400.00000 400.00 450.00000 450.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

248.000 LF 10.00000 2,480.00 9.00000 2,232.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,500.00000 5,000.00 3,300.00000 6,600.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 300.00000 600.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 2,500.00000 5,000.00 2,800.00000 5,600.00

0210 2507-3250005

ENGINEERING FABRIC

560.000 SY 3.00000 1,680.00 5.00000 2,800.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

380.000 TON 49.00000 18,620.00 52.00000 19,760.00

0230 2510-6745850

REMOVAL OF PAVEMENT

925.700 SY 10.00000 9,257.00 12.00000 11,108.40

0240 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 250.00000 500.00

0250 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 150.00000 300.00 250.00000 500.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,900.00000 4,900.00 4,000.00000 4,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.760 STA 150.00000 2,514.00 150.00000 2,514.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,900.00000 4,900.00 4,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 63,000.00000 63,000.00

0300 2601-2634100

MULCHING

1.000 ACRE 2,200.00000 2,200.00 2,200.00000 2,200.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 4,000.00000 2,000.00 4,000.00000 2,000.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00

0330 2602-0000020

SILT FENCE

900.000 LF 2.75000 2,475.00 2.75000 2,475.00

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

900.000 LF 0.50000 450.00 0.50000 450.00

0350 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 10.00000 3,000.00 30.00000 9,000.00
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000222

FLOATING SILT CURTAIN (CONTAINMENT)

300.000 LF 15.00000 4,500.00 30.00000 9,000.00

0370 2602-0000230

CLEAN-OUT OF FLOATING SILT CURTAIN
(CONTAINMENT)

600.000 LF 5.00000 3,000.00 1.00000 600.00

0380 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

300.000 LF 5.00000 1,500.00 1.00000 300.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

255.000 LF 5.00000 1,275.00 4.00000 1,020.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$535,201.20 $546,210.93Section Totals:
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November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0002 ALTERNATE 'AA' OPTION 1: PILES, STEEL, HP 10 X 42; 10 @ 55'
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0420 2501-0201042

PILES, STEEL, HP 10 X 42

550.000 LF 45.00000 24,750.00

$24,750.00Section Totals:
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0003 ALTERNATE 'AA' OPTION 2: PILES, STEEL, PIPE 12 IN; 10 @ 45'
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0430 2599-9999009

('LINEAR FEET' ITEM) PILES  STEEL  PIPE 12 IN.
 ; 10 @ 45'

450.000 LF 70.00000 31,500.00

$31,500.00Section Totals:
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018

60-C060-113 Primary County: LYON

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0004 ALTERNATE 'BB' OPTION 1: PILES, STEEL, HP 10 X 42; 18 @ 65'
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0440 2501-0201042

PILES, STEEL, HP 10 X 42

1,170.000 LF

0450 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

324.000 LF

Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0005 ALTERNATE 'BB' OPTION 2: PILES, STEEL, PIPE 16 IN; 18 @ 45'
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0460 2501-0308016

PILES, STEEL PIPE, 16 IN. (P10L TYPE 1)

810.000 LF 87.00000 70,470.00 90.00000 72,900.00

$70,470.00 $72,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$643,860.93$637,171.20

$637,171.20

Contract Item Totals

$643,860.93Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C060(118)--FF-60 BRIDGE AND APPROACHES - CCS

LYON

Route: A42

On A42  Over ALBERTSON CREEK

Prj Awd Amt: $625,111.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 80 Working Days

60-C060-118

November 20, 2018 10:00 A.M.

LYONCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $625,111.20 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $663,645.63 106.16%
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Contract ID:

Letting Date:

Start Date: 07/01/19 80 Working Days

60-C060-118

November 20, 2018 10:00 A.M.

LYONCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

200.000 CY 20.00000 4,000.00 10.00000 2,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

602.000 CY 10.00000 6,020.00 12.00000 7,224.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

895.000 CY 14.00000 12,530.00 5.00000 4,475.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

565.000 CY 10.00000 5,650.00 8.00000 4,520.00

0050 2115-0100000

MODIFIED SUBBASE

90.000 CY 70.00000 6,300.00 66.00000 5,940.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

125.000 TON 49.00000 6,125.00 38.00000 4,750.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.200 STA 350.00000 1,820.00 500.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

389.200 SY 175.00000 68,110.00 152.44000 59,329.65

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

389.000 SY 75.00000 29,175.00 71.07000 27,646.23

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,000.00000 43,000.00 32,000.00000 32,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

124.000 CY 30.00000 3,720.00 40.00000 4,960.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.300 CY 450.00000 101,835.00 610.00000 138,043.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

59,673.000 LB 1.10000 65,640.30 1.25000 74,591.25

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 77.00000 17,109.40 75.00000 16,665.00
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Letting Date:

Contract ID:013
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0308016

PILES, STEEL PIPE, 16 IN. (P10L TYPE 1)

900.000 LF 72.00000 64,800.00 90.00000 81,000.00

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

212.000 LF 12.00000 2,544.00 15.00000 3,180.00

0170 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 400.00000 800.00 450.00000 900.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

328.000 LF 5.00000 1,640.00 9.00000 2,952.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 2,468.00000 9,872.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 247.00000 988.00

0210 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,500.00000 10,000.00 2,468.00000 9,872.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

745.000 SY 3.00000 2,235.00 5.00000 3,725.00

0230 2507-6800061

REVETMENT, CLASS E

485.000 TON 49.00000 23,765.00 60.00000 29,100.00

0240 2510-6745850

REMOVAL OF PAVEMENT

890.000 SY 10.00000 8,900.00 8.00000 7,120.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 250.00000 500.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,200.00000 5,200.00 4,000.00000 4,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.000 STA 225.00000 2,025.00 225.00000 2,025.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 77,000.00000 77,000.00 70,000.00000 70,000.00

0300 2599-9999009

('LINEAR FEET' ITEM) PILES  STEEL PIPE  12 IN.
 ; 10 @ 50'

500.000 LF 57.00000 28,500.00 80.00000 40,000.00

0310 2601-2634100

MULCHING

1.400 ACRE 2,000.00000 2,800.00 2,000.00000 2,800.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 2,500.00000 1,750.00 2,500.00000 1,750.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 1,500.00000 1,050.00 1,500.00000 1,050.00

0340 2602-0000020

SILT FENCE

790.000 LF 2.75000 2,172.50 2.75000 2,172.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

790.000 LF 0.50000 395.00 0.50000 395.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 4.00000 1,000.00 4.00000 1,000.00

$625,111.20 $663,645.63Section Totals:

( ) indicates item is bid as Lump Sum

$663,645.63$625,111.20

$625,111.20

Contract Item Totals

$663,645.63Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C067(81)--FF-67 BRIDGE AND APPROACHES - PPCB

MONONA

Route: L16

L16: Over Beaver Creek

Prj Awd Amt: $577,927.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

67-C067-081

November 20, 2018 10:00 A.M.

MONONACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $577,927.00 100.00%

2 CH320 CHRISTENSEN BROS., INC. $580,808.50 100.50%

3 CO040 A.M. COHRON & SON, INC. $591,995.00 102.43%

4 GR100 GRAVES CONSTRUCTION CO., INC. $711,048.50 123.03%

5 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $761,230.75 131.72%
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Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

67-C067-081

November 20, 2018 10:00 A.M.

MONONACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

220.000 CY 15.00000 3,300.00 7.00000 1,540.00 5.00000 1,100.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

510.000 CY 8.00000 4,080.00 7.00000 3,570.00 5.00000 2,550.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

185.000 CY 10.00000 1,850.00 10.00000 1,850.00 9.75000 1,803.75

0040 2115-0100000

MODIFIED SUBBASE

45.000 CY 82.00000 3,690.00 65.00000 2,925.00 65.00000 2,925.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

157.000 TON 35.00000 5,495.00 45.00000 7,065.00 55.00000 8,635.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.600 STA 500.00000 1,800.00 400.00000 1,440.00 485.00000 1,746.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

386.000 SY 197.00000 76,042.00 168.00000 64,848.00 168.00000 64,848.00
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Tabulation of Construction and Material Bids

November 20, 2018

67-C067-081 Primary County: MONONA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

213.000 SY 77.00000 16,401.00 65.00000 13,845.00 65.00000 13,845.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

340.000 LF 5.00000 1,700.00 4.00000 1,360.00 3.00000 1,020.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 2,111.75000 8,447.00 2,200.00000 8,800.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 300.00000 1,200.00 220.00000 880.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,200.00000 8,800.00

0130 2510-6745850

REMOVAL OF PAVEMENT

582.000 SY 10.00000 5,820.00 15.00000 8,730.00 10.00000 5,820.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 20, 2018

67-C067-081 Primary County: MONONA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 125.00000 250.00 125.00000 250.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,700.00000 5,700.00 5,000.00000 5,000.00 4,400.00000 4,400.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.400 STA 145.00000 1,508.00 145.00000 1,508.00 145.00000 1,508.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 2,790.00000 2,790.00 2,790.00000 2,790.00

0180 2601-2634100

MULCHING

0.500 ACRE 1,000.00000 500.00 1,000.00000 500.00 1,000.00000 500.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00 2,500.00000 1,250.00

0200 2602-0000020

SILT FENCE

580.000 LF 3.00000 1,740.00 3.00000 1,740.00 3.00000 1,740.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

580.000 LF 1.50000 870.00 1.50000 870.00 1.50000 870.00

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

58.000 LF 5.00000 290.00 5.00000 290.00 5.00000 290.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 5.00000 500.00 5.00000 500.00 5.00000 500.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 3.00000 300.00 3.00000 300.00 3.00000 300.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$139,170.75$161,536.00 $143,818.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) A.M. COHRON & SON, INC.

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0270 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,000.00000 28,000.00 25,000.00000 25,000.00 35,000.00000 35,000.00

0280 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 30.00000 2,400.00 25.00000 2,000.00 35.00000 2,800.00

0290 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.500 CY 400.00000 70,200.00 500.00000 87,750.00 600.00000 105,300.00

0300 2404-7775005

REINFORCING STEEL, EPOXY COATED

42,065.000 LB 1.00000 42,065.00 0.90000 37,858.50 1.05000 44,168.25

0310 2407-0551490

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D90

5.000 EACH 15,922.00000 79,610.00 16,000.00000 80,000.00 18,500.00000 92,500.00

0320 2408-7800000

STRUCTURAL STEEL

1,212.000 LB 4.00000 4,848.00 3.50000 4,242.00 3.00000 3,636.00

0330 2414-6424124

CONCRETE OPEN RAILING, TL-4

234.000 LF 87.00000 20,358.00 110.00000 25,740.00 55.00000 12,870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) A.M. COHRON & SON, INC.

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2501-0201057

PILES, STEEL, HP 10 X 57

1,800.000 LF 49.00000 88,200.00 47.00000 84,600.00 45.00000 81,000.00

0350 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

20.000 SY 81.00000 1,620.00 65.00000 1,300.00 125.00000 2,500.00

0360 2507-6800061

REVETMENT, CLASS E

410.000 TON 49.00000 20,090.00 50.00000 20,500.00 55.00000 22,550.00

0370 2533-4980005

MOBILIZATION

(1) LS 57,000.00000 57,000.00 58,000.00000 58,000.00 47,000.00000 47,000.00

0380 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,000.00000 2,000.00 10,000.00000 10,000.00 3,500.00000 3,500.00

$452,824.25$416,391.00 $436,990.50Section Totals:

( ) indicates item is bid as Lump Sum

$580,808.50$577,927.00 $591,995.00

$577,927.00

Contract Item Totals

$580,808.50 591,995.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

220.000 CY 10.00000 2,200.00 10.00000 2,200.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

510.000 CY 7.00000 3,570.00 12.00000 6,120.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

185.000 CY 8.00000 1,480.00 6.80000 1,258.00

0040 2115-0100000

MODIFIED SUBBASE

45.000 CY 67.00000 3,015.00 54.00000 2,430.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

157.000 TON 35.00000 5,495.00 35.00000 5,495.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.600 STA 500.00000 1,800.00 200.00000 720.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

386.000 SY 173.00000 66,778.00 168.00000 64,848.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

213.000 SY 67.00000 14,271.00 65.00000 13,845.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

340.000 LF 8.00000 2,720.00 5.00000 1,700.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 220.00000 880.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0130 2510-6745850

REMOVAL OF PAVEMENT

582.000 SY 10.00000 5,820.00 12.00000 6,984.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 125.00000 250.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 6,500.00000 6,500.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.400 STA 165.00000 1,716.00 145.00000 1,508.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,790.00000 2,790.00

0180 2601-2634100

MULCHING

0.500 ACRE 850.00000 425.00 1,000.00000 500.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 4,800.00000 2,400.00 2,500.00000 1,250.00

0200 2602-0000020

SILT FENCE

580.000 LF 3.60000 2,088.00 3.00000 1,740.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

580.000 LF 0.60000 348.00 1.50000 870.00

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

58.000 LF 6.00000 348.00 5.00000 290.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 4.05000 405.00 5.00000 500.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 0.50000 50.00 3.00000 300.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$146,429.00 $142,578.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0270 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 28,000.00000 28,000.00

0280 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 60.00000 4,800.00 80.00000 6,400.00

0290 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.500 CY 850.00000 149,175.00 1,025.00000 179,887.50

0300 2404-7775005

REINFORCING STEEL, EPOXY COATED

42,065.000 LB 1.30000 54,684.50 1.25000 52,581.25

0310 2407-0551490

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D90

5.000 EACH 21,210.00000 106,050.00 22,400.00000 112,000.00

0320 2408-7800000

STRUCTURAL STEEL

1,212.000 LB 3.50000 4,242.00 7.00000 8,484.00

0330 2414-6424124

CONCRETE OPEN RAILING, TL-4

234.000 LF 77.00000 18,018.00 125.00000 29,250.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 20, 2018

67-C067-081 Primary County: MONONA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2501-0201057

PILES, STEEL, HP 10 X 57

1,800.000 LF 45.00000 81,000.00 59.00000 106,200.00

0350 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

20.000 SY 80.00000 1,600.00 120.00000 2,400.00

0360 2507-6800061

REVETMENT, CLASS E

410.000 TON 55.00000 22,550.00 45.00000 18,450.00

0370 2533-4980005

MOBILIZATION

(1) LS 74,000.00000 74,000.00 70,000.00000 70,000.00

0380 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00

$564,619.50 $618,652.75Section Totals:

( ) indicates item is bid as Lump Sum

$761,230.75$711,048.50

$711,048.50

Contract Item Totals

$761,230.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 20, 2018

67-C067-081 Primary County: MONONA

12/27/2018 9:29:28 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C071(80)--SE-71 BRIDGE REPLACEMENT - CCS

OBRIEN

Route: Warbler Avenue

WARBLER AVE: NW Cor Sec 33 S 0.75 MI

Prj Awd Amt: $520,739.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/01/19 85 Working Days

71-C071-080

November 20, 2018 10:00 A.M.

OBRIENCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $520,739.55 100.00%

2 CH320 CHRISTENSEN BROS., INC. $521,600.95 100.17%

3 DI360 DIXON CONSTRUCTION CO. $533,241.20 102.40%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/01/19 85 Working Days

71-C071-080

November 20, 2018 10:00 A.M.

OBRIENCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

0001 Items for a 110'-0 x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

221.000 CY 10.00000 2,210.00 12.00000 2,652.00 25.00000 5,525.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

247.000 CY 7.00000 1,729.00 12.00000 2,964.00 10.00000 2,470.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 30,000.00000 30,000.00 43,000.00000 43,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

321.000 CY 30.00000 9,630.00 25.00000 8,025.00 20.00000 6,420.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

298.100 CY 520.00000 155,012.00 650.00000 193,765.00 450.00000 134,145.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

68,647.000 LB 1.15000 78,944.05 0.85000 58,349.95 1.10000 75,511.70

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

244.500 LF 77.00000 18,826.50 110.00000 26,895.00 87.00000 21,271.50
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 20, 2018

71-C071-080 Primary County: OBRIEN

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

0001 Items for a 110'-0 x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2501-0201042

PILES, STEEL, HP 10 X 42

630.000 LF 38.00000 23,940.00 41.00000 25,830.00 43.00000 27,090.00

0090 2501-0201057

PILES, STEEL, HP 10 X 57

1,300.000 LF 41.00000 53,300.00 49.00000 63,700.00 49.00000 63,700.00

0100 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

310.000 LF 210.00000 65,100.00 135.00000 41,850.00 175.00000 54,250.00

0110 2507-3250005

ENGINEERING FABRIC

280.000 SY 5.00000 1,400.00 2.50000 700.00 3.00000 840.00

0120 2507-6800061

REVETMENT, CLASS E

174.000 TON 52.00000 9,048.00 55.00000 9,570.00 57.00000 9,918.00

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 100.00000 400.00 300.00000 1,200.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,700.00000 2,700.00 5,700.00000 5,700.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 20, 2018

71-C071-080 Primary County: OBRIEN

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

0001 Items for a 110'-0 x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,600.00000 1,600.00 5,700.00000 5,700.00

0160 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 52,000.00000 52,000.00 75,000.00000 75,000.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

150.000 LF 10.00000 1,500.00 4.00000 600.00 10.00000 1,500.00

$533,241.20$520,739.55 $521,600.95Section Totals:

( ) indicates item is bid as Lump Sum

$521,600.95$520,739.55 $533,241.20

$520,739.55

Contract Item Totals

$521,600.95 533,241.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 20, 2018

71-C071-080 Primary County: OBRIEN

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C077(215)--FE-77 RCB CULVERT REPLACEMENT - TRIPLE BOX

POLK

Route: NE 94 AVE

On NE 94 Ave E of NE 112 St

Prj Awd Amt: $613,259.93

Project: WorkType:

County:

Location:

STBG-SWAP-C077(218)--FG-77 RCB CULVERT REPLACEMENT - TRIPLE BOX

POLK

Route: NE 46TH AVE

On NE 46th Avenue BR 6709  approx. 0.13 miles west of NE 108  Street

Prj Awd Amt: $692,087.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 140 Working Days

77-C077-218

November 20, 2018 10:00 A.M.

POLKCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $1,305,347.85 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $1,610,844.16 123.40%

3 JE200 JENSEN CONSTRUCTION CO. $1,655,364.75 126.81%

4 EL045 ELDER CORPORATION $1,699,900.00 130.23%
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Contract ID:

Letting Date:

Start Date: 04/01/19 140 Working Days

77-C077-218

November 20, 2018 10:00 A.M.

POLKCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 24,200.00000 7,260.00 22,000.00000 6,600.00

0020 2102-0425070

SPECIAL BACKFILL

427.000 TON 50.00000 21,350.00 40.00000 17,080.00 60.00000 25,620.00

0030 2102-0425071

SPECIAL BACKFILL

108.400 CY 100.00000 10,840.00 88.00000 9,539.20 80.00000 8,672.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,102.000 CY 8.00000 8,816.00 14.00000 15,428.00 12.00000 13,224.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

802.000 CY 7.00000 5,614.00 19.00000 15,238.00 17.00000 13,634.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

334.000 CY 4.00000 1,336.00 26.00000 8,684.00 23.00000 7,682.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

62.400 TON 56.00000 3,494.40 66.00000 4,118.40 56.00000 3,494.40

Page 1 of 24

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 20, 2018

77-C077-218 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

266.000 SY 15.00000 3,990.00 8.80000 2,340.80 15.00000 3,990.00

0090 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

135.720 TON 94.00000 12,757.68 104.50000 14,182.74 94.00000 12,757.68

0100 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

74.390 TON 105.00000 7,810.95 105.60000 7,855.58 105.00000 7,810.95

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

11.560 TON 640.00000 7,398.40 555.50000 6,421.58 640.00000 7,398.40

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 990.00000 990.00 500.00000 500.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 32.00000 320.00 66.00000 660.00 60.00000 600.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 20, 2018

77-C077-218 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,500.00000 4,500.00 50,000.00000 50,000.00 15,000.00000 15,000.00

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 400.00000 400.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0160 2402-0425031

GRANULAR BACKFILL

795.000 TON 23.00000 18,285.00 25.00000 19,875.00 45.00000 35,775.00

0170 2402-2720000

EXCAVATION, CLASS 20

1,704.000 CY 10.00000 17,040.00 9.00000 15,336.00 15.00000 25,560.00

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

578.000 CY 527.00000 304,606.00 470.00000 271,660.00 500.00000 289,000.00

0190 2404-7775000

REINFORCING STEEL

74,790.000 LB 1.00000 74,790.00 1.10000 82,269.00 1.30000 97,227.00

0200 2405-2705000

EXCAVATE AND DEWATER

(1) LS 22,000.00000 22,000.00 30,000.00000 30,000.00 26,000.00000 26,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 20, 2018

77-C077-218 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

96.000 LF 21.00000 2,016.00 44.00000 4,224.00 40.00000 3,840.00

0220 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

133.000 LF 44.00000 5,852.00 66.00000 8,778.00 60.00000 7,980.00

0230 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,500.00000 5,500.00 25,000.00000 25,000.00 17,000.00000 17,000.00

0240 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

1.000 EACH 1,245.00000 1,245.00 2,420.00000 2,420.00 2,200.00000 2,200.00

0250 2503-3775036

GATE, OUTLET CONTROL, FLAP, 36 IN.

1.000 EACH 2,670.00000 2,670.00 4,730.00000 4,730.00 4,300.00000 4,300.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

172.000 LF 5.00000 860.00 24.00000 4,128.00 8.00000 1,376.00

0270 2507-6850053

REVETMENT, SPECIAL

520.000 TON 47.00000 24,440.00 77.00000 40,040.00 50.00000 26,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 20, 2018

77-C077-218 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0280 2510-6745850

REMOVAL OF PAVEMENT

213.000 SY 15.00000 3,195.00 29.00000 6,177.00 26.00000 5,538.00

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 110.00000 220.00 100.00000 200.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,300.00000 3,300.00 2,000.00000 2,000.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.890 STA 150.00000 1,033.50 165.00000 1,136.85 150.00000 1,033.50

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 4,620.00000 4,620.00 4,200.00000 4,200.00

0330 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 80.00000 800.00 88.00000 880.00 80.00000 800.00

0340 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 70,000.00000 70,000.00 70,000.00000 70,000.00
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Letting Date:

Contract ID:016
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November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2634100

MULCHING

0.400 ACRE 1,000.00000 400.00 1,100.00000 440.00 1,000.00000 400.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,000.00000 400.00 1,100.00000 440.00 1,000.00000 400.00

0370 2602-0000020

SILT FENCE

1,000.000 LF 1.50000 1,500.00 1.65000 1,650.00 1.50000 1,500.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 55.00000 11,000.00 0.50000 100.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$753,412.93$613,259.93 $774,622.15Section Totals:
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November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0410 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 4,500.00000 2,700.00 2,310.00000 1,386.00 21,000.00000 12,600.00

0420 2102-0425070

SPECIAL BACKFILL

482.000 TON 50.00000 24,100.00 40.00000 19,280.00 40.00000 19,280.00

0430 2102-0425071

SPECIAL BACKFILL

119.000 CY 100.00000 11,900.00 44.00000 5,236.00 40.00000 4,760.00

0440 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,758.000 CY 8.00000 22,064.00 15.00000 41,370.00 13.00000 35,854.00

0450 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

562.000 CY 7.00000 3,934.00 18.00000 10,116.00 16.00000 8,992.00

0460 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

545.000 CY 4.00000 2,180.00 26.00000 14,170.00 23.00000 12,535.00

0470 2121-7425020

GRANULAR SHOULDERS, TYPE B

169.000 TON 37.00000 6,253.00 55.00000 9,295.00 37.00000 6,253.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0480 2214-5145150

PAVEMENT SCARIFICATION

667.000 SY 8.00000 5,336.00 2.75000 1,834.25 8.00000 5,336.00

0490 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

362.360 TON 72.00000 26,089.92 82.50000 29,894.70 72.00000 26,089.92

0500 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

145.290 TON 80.00000 11,623.20 90.20000 13,105.16 80.00000 11,623.20

0510 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

27.920 TON 640.00000 17,868.80 668.80000 18,672.90 640.00000 17,868.80

0520 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 990.00000 990.00 500.00000 500.00

0530 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,000.00000 16,000.00 50,000.00000 50,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0540 2402-0425031

GRANULAR BACKFILL

2,283.000 TON 23.00000 52,509.00 25.00000 57,075.00 28.00000 63,924.00

0550 2402-2720000

EXCAVATION, CLASS 20

3,029.000 CY 10.00000 30,290.00 9.00000 27,261.00 15.00000 45,435.00

0560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

631.300 CY 440.00000 277,772.00 398.00000 251,257.40 500.00000 315,650.00

0570 2404-7775000

REINFORCING STEEL

93,213.000 LB 1.00000 93,213.00 1.10000 102,534.30 1.30000 121,176.90

0580 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 25,000.00000 25,000.00 13,000.00000 13,000.00

0590 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

526.000 LF 3.00000 1,578.00 15.00000 7,890.00 8.00000 4,208.00

0600 2507-6850053

REVETMENT, SPECIAL

706.000 TON 47.00000 33,182.00 66.00000 46,596.00 50.00000 35,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0610 2510-6745850

REMOVAL OF PAVEMENT

481.000 SY 15.00000 7,215.00 29.00000 13,949.00 26.00000 12,506.00

0620 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 110.00000 220.00 100.00000 200.00

0630 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,300.00000 3,300.00 2,000.00000 2,000.00

0640 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.000 STA 150.00000 2,700.00 66.00000 1,188.00 60.00000 1,080.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 5,610.00000 5,610.00 5,100.00000 5,100.00

0660 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 80.00000 800.00 88.00000 880.00 80.00000 800.00

0670 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 62,000.00000 62,000.00 80,000.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0680 2601-2634100

MULCHING

0.800 ACRE 1,000.00000 800.00 1,100.00000 880.00 1,000.00000 800.00

0690 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 1,350.00000 405.00 1,496.00000 448.80 1,350.00000 405.00

0700 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,000.00000 500.00 1,100.00000 550.00 1,000.00000 500.00

0710 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 250.00000 75.00 275.00000 82.50 250.00000 75.00

0720 2602-0000020

SILT FENCE

1,000.000 LF 1.50000 1,500.00 1.65000 1,650.00 1.50000 1,500.00

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 55.00000 11,000.00 0.50000 100.00

0740 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$901,951.82$692,087.92 $836,222.01Section Totals:

( ) indicates item is bid as Lump Sum

$1,610,844.16$1,305,347.85 $1,655,364.75

$1,305,347.85

Contract Item Totals

$1,610,844.16 1,655,364.75Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 21,000.00000 6,300.00

0020 2102-0425070

SPECIAL BACKFILL

427.000 TON 60.00000 25,620.00

0030 2102-0425071

SPECIAL BACKFILL

108.400 CY 80.00000 8,672.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,102.000 CY 12.00000 13,224.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

802.000 CY 17.00000 13,634.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

334.000 CY 23.00000 7,682.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

62.400 TON 50.00000 3,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

266.000 SY 16.00000 4,256.00

0090 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

135.720 TON 100.00000 13,572.00

0100 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

74.390 TON 110.00000 8,182.90

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

11.560 TON 670.00000 7,745.20

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 530.00000 530.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 60.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 13,500.00000 13,500.00

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,500.00000 2,500.00

0160 2402-0425031

GRANULAR BACKFILL

795.000 TON 40.00000 31,800.00

0170 2402-2720000

EXCAVATION, CLASS 20

1,704.000 CY 15.00000 25,560.00

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

578.000 CY 510.00000 294,780.00

0190 2404-7775000

REINFORCING STEEL

74,790.000 LB 2.00000 149,580.00

0200 2405-2705000

EXCAVATE AND DEWATER

(1) LS 31,700.00000 31,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

96.000 LF 40.00000 3,840.00

0220 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

133.000 LF 60.00000 7,980.00

0230 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 16,000.00000 16,000.00

0240 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

1.000 EACH 2,200.00000 2,200.00

0250 2503-3775036

GATE, OUTLET CONTROL, FLAP, 36 IN.

1.000 EACH 4,300.00000 4,300.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

172.000 LF 24.00000 4,128.00

0270 2507-6850053

REVETMENT, SPECIAL

520.000 TON 70.00000 36,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0280 2510-6745850

REMOVAL OF PAVEMENT

213.000 SY 26.00000 5,538.00

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 260.00000 520.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.890 STA 120.00000 826.80

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0330 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 21.00000 210.00

0340 2533-4980005

MOBILIZATION

(1) LS 23,500.00000 23,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ITEMS FOR A TRIPLE 12' X 12' X 66' REINFORCED CONCRETE BOX
CULVERT -
BROS-SWAP-C077(215)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2634100

MULCHING

0.400 ACRE 1,100.00000 440.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,100.00000 440.00

0370 2602-0000020

SILT FENCE

1,000.000 LF 2.00000 2,000.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$779,280.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0410 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 21,000.00000 12,600.00

0420 2102-0425070

SPECIAL BACKFILL

482.000 TON 40.00000 19,280.00

0430 2102-0425071

SPECIAL BACKFILL

119.000 CY 40.00000 4,760.00

0440 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,758.000 CY 13.00000 35,854.00

0450 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

562.000 CY 16.00000 8,992.00

0460 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

545.000 CY 23.00000 12,535.00

0470 2121-7425020

GRANULAR SHOULDERS, TYPE B

169.000 TON 50.00000 8,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0480 2214-5145150

PAVEMENT SCARIFICATION

667.000 SY 8.00000 5,336.00

0490 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

362.360 TON 80.00000 28,988.80

0500 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

145.290 TON 80.00000 11,623.20

0510 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

27.920 TON 670.00000 18,706.40

0520 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 530.00000 530.00

0530 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 32,000.00000 32,000.00

0540 2402-0425031

GRANULAR BACKFILL

2,283.000 TON 28.00000 63,924.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0550 2402-2720000

EXCAVATION, CLASS 20

3,029.000 CY 14.00000 42,406.00

0560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

631.300 CY 510.00000 321,963.00

0570 2404-7775000

REINFORCING STEEL

93,213.000 LB 2.00000 186,426.00

0580 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 13,000.00000 13,000.00

0590 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

526.000 LF 24.00000 12,624.00

0600 2507-6850053

REVETMENT, SPECIAL

706.000 TON 60.00000 42,360.00

0610 2510-6745850

REMOVAL OF PAVEMENT

481.000 SY 26.00000 12,506.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0620 2518-6910000

SAFETY CLOSURE

2.000 EACH 260.00000 520.00

0630 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00

0640 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.000 STA 120.00000 2,160.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 5,300.00000 5,300.00

0660 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 21.00000 210.00

0670 2533-4980005

MOBILIZATION

(1) LS 8,736.70000 8,736.70

0680 2601-2634100

MULCHING

0.800 ACRE 1,100.00000 880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ITEMS FOR A TRIPLE 12' X 12' X 90' REINFORCED CONCRETE BOX
CULVERT -
STBG-SWAP-C077(218)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0690 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 1,400.00000 420.00

0700 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,100.00000 550.00

0710 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 260.00000 78.00

0720 2602-0000020

SILT FENCE

1,000.000 LF 2.00000 2,000.00

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00

0740 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0750 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

$920,619.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,699,900.00

$1,699,900.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C083(72)--60-83 BRIDGE REPLACEMENT - PPCB

SHELBY

Route: F24

On F24: M47 W 0.2 Mi  Over Elk Creek

Prj Awd Amt: $843,042.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

83-C083-072

November 20, 2018 10:00 A.M.

SHELBYCall Order:  017 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MU120 MURPHY HEAVY CONTRACTING CORP. $843,042.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $863,065.00 102.37%

3 CO040 A.M. COHRON & SON, INC. $868,713.05 103.04%

4 DI360 DIXON CONSTRUCTION CO. $868,995.00 103.08%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

83-C083-072

November 20, 2018 10:00 A.M.

SHELBYCall Order:  017 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.880 ACRE 10,188.64000 8,966.00 7,500.00000 6,600.00 3,500.00000 3,080.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

500.000 CY 15.00000 7,500.00 10.00000 5,000.00 6.25000 3,125.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,500.000 CY 12.50000 18,750.00 6.00000 9,000.00 9.00000 13,500.00

0040 2301-0690202

BRIDGE APPROACH, BR-202

360.000 SY 178.00000 64,080.00 183.00000 65,880.00 178.00000 64,080.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 84,000.00000 84,000.00 48,000.00000 48,000.00 45,000.00000 45,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

300.000 CY 25.00000 7,500.00 30.00000 9,000.00 75.00000 22,500.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

216.400 CY 750.00000 162,300.00 680.00000 147,152.00 925.00000 200,170.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

54,405.000 LB 1.25000 68,006.25 1.25000 68,006.25 1.33000 72,358.65

0090 2407-0551142

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A42

10.000 EACH 6,500.00000 65,000.00 7,093.00000 70,930.00 8,900.00000 89,000.00

0100 2407-0551150

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A50

5.000 EACH 7,500.00000 37,500.00 8,964.00000 44,820.00 11,050.00000 55,250.00

0110 2408-7800000

STRUCTURAL STEEL

3,149.000 LB 4.00000 12,596.00 3.25000 10,234.25 3.10000 9,761.90

0120 2414-6424120

CONCRETE OPEN RAILING

311.700 LF 85.00000 26,494.50 75.00000 23,377.50 75.00000 23,377.50

0130 2501-0201057

PILES, STEEL, HP 10 X 57

2,010.000 LF 40.00000 80,400.00 45.00000 90,450.00 50.00000 100,500.00

0140 2501-5476057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10A TYPE 3)

420.000 LF 100.00000 42,000.00 225.00000 94,500.00 55.00000 23,100.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

100.000 LF 75.00000 7,500.00 50.00000 5,000.00 50.00000 5,000.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 1,700.00000 6,800.00 1,700.00000 6,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 300.00000 1,200.00 300.00000 1,200.00

0180 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,750.00000 11,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0190 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 5.00000 5,000.00 5.00000 5,000.00 3.05000 3,050.00

0200 2507-6800042

REVETMENT, CLASS D

675.000 TON 46.00000 31,050.00 55.00000 37,125.00 60.00000 40,500.00

0210 2510-6745850

REMOVAL OF PAVEMENT

300.000 SY 15.00000 4,500.00 10.00000 3,000.00 12.00000 3,600.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 100.00000 200.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00 3,200.00000 3,200.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,600.00000 4,600.00 2,600.00000 2,600.00

0250 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 90,000.00000 90,000.00 65,000.00000 65,000.00

0260 2602-0000020

SILT FENCE

80.000 LF 20.00000 1,600.00 4.00000 320.00 2.25000 180.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

80.000 LF 5.00000 400.00 4.00000 320.00 1.00000 80.00

0280 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 10.00000 5,000.00 3.50000 1,750.00 4.00000 2,000.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$868,713.05$843,042.75 $863,065.00Section Totals:

( ) indicates item is bid as Lump Sum

$863,065.00$843,042.75 $868,713.05

$843,042.75

Contract Item Totals

$863,065.00 868,713.05Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.880 ACRE 5,000.00000 4,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

500.000 CY 20.00000 10,000.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,500.000 CY 7.00000 10,500.00

0040 2301-0690202

BRIDGE APPROACH, BR-202

360.000 SY 200.00000 72,000.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 52,000.00000 52,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

300.000 CY 30.00000 9,000.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

216.400 CY 525.00000 113,610.00

Page 6 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

54,405.000 LB 1.10000 59,845.50

0090 2407-0551142

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A42

10.000 EACH 7,493.00000 74,930.00

0100 2407-0551150

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A50

5.000 EACH 9,464.00000 47,320.00

0110 2408-7800000

STRUCTURAL STEEL

3,149.000 LB 3.00000 9,447.00

0120 2414-6424120

CONCRETE OPEN RAILING

311.700 LF 75.00000 23,377.50

0130 2501-0201057

PILES, STEEL, HP 10 X 57

2,010.000 LF 49.00000 98,490.00

0140 2501-5476057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10A TYPE 3)

420.000 LF 175.00000 73,500.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

100.000 LF 40.00000 4,000.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0180 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,500.00000 10,000.00

0190 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 3.00000 3,000.00

0200 2507-6800042

REVETMENT, CLASS D

675.000 TON 57.00000 38,475.00

0210 2510-6745850

REMOVAL OF PAVEMENT

300.000 SY 10.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

0260 2602-0000020

SILT FENCE

80.000 LF 15.00000 1,200.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

80.000 LF 5.00000 400.00

0280 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 5.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 138'-10 X 30'-0 PRECAST PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$868,995.00Section Totals:

( ) indicates item is bid as Lump Sum

$868,995.00

$868,995.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-072 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BROS-C087(53)--8J-87 BRIDGE REPLACEMENT - CCS

TAYLOR

Route: Rockwood Avenue

On Rockwood Ave.  Over Middle Branch 102 River  on ELINE S14  T70N R33W

Prj Awd Amt: $440,932.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 85 Working Days

87-C087-053

November 20, 2018 10:00 A.M.

TAYLORCall Order:  018 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $440,932.06 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU081 CUNNINGHAM-REIS, LLC $463,753.40 105.18%

3 CH320 CHRISTENSEN BROS., INC. $530,411.80 120.29%

4 MU120 MURPHY HEAVY CONTRACTING CORP. $535,700.35 121.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 85 Working Days

87-C087-053

November 20, 2018 10:00 A.M.

TAYLORCall Order:  018 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) CHRISTENSEN BROS., INC.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 9,000.00000 900.00 8,000.00000 800.00 30,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

634.000 CY 4.25000 2,694.50 4.00000 2,536.00 6.00000 3,804.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,120.000 CY 9.50000 10,640.00 9.00000 10,080.00 6.00000 6,720.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,717.000 CY 4.25000 7,297.25 4.00000 6,868.00 10.00000 17,170.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

675.000 CY 5.50000 3,712.50 5.00000 3,375.00 10.00000 6,750.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

110.000 TON 32.00000 3,520.00 29.00000 3,190.00 40.00000 4,400.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,500.00000 17,500.00 20,000.00000 20,000.00 30,000.00000 30,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 20, 2018

87-C087-053 Primary County: TAYLOR

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) CHRISTENSEN BROS., INC.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 45.00000 4,950.00 60.00000 6,600.00 25.00000 2,750.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.300 CY 695.00000 114,188.50 660.00000 108,438.00 1,000.00000 164,300.00

0100 2404-7775000

REINFORCING STEEL

43,644.000 LB 1.14000 49,754.16 0.80000 34,915.20 0.90000 39,279.60

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.200 LF 86.00000 17,389.20 75.00000 15,165.00 110.00000 22,242.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

1,410.000 LF 42.00000 59,220.00 45.00000 63,450.00 41.00000 57,810.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

245.000 LF 125.00000 30,625.00 100.00000 24,500.00 110.00000 26,950.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,575.00000 6,300.00 1,500.00000 6,000.00 1,500.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 20, 2018

87-C087-053 Primary County: TAYLOR

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) CHRISTENSEN BROS., INC.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 260.00000 1,040.00 250.00000 1,000.00 250.00000 1,000.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,200.00000 8,800.00 2,400.00000 9,600.00

0170 2507-3250005

ENGINEERING FABRIC

1,350.000 SY 3.50000 4,725.00 3.50000 4,725.00 2.50000 3,375.00

0180 2507-6800061

REVETMENT, CLASS E

900.000 TON 53.00000 47,700.00 50.00000 45,000.00 55.00000 49,500.00

0190 2507-6875002

REVETMENT, REMOVE AND REPLACE

85.000 CY 10.00000 850.00 10.00000 850.00 30.00000 2,550.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 250.00000 500.00 125.00000 250.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 20, 2018

87-C087-053 Primary County: TAYLOR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) CHRISTENSEN BROS., INC.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00 2,000.00000 2,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 80,000.00000 80,000.00 55,000.00000 55,000.00

0240 2601-2634100

MULCHING

2.000 ACRE 900.00000 1,800.00 900.00000 1,800.00 900.00000 1,800.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 950.00000 665.00 950.00000 665.00 950.00000 665.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 250.00000 325.00 250.00000 325.00 250.00000 325.00

0270 2602-0000020

SILT FENCE

385.000 LF 2.00000 770.00 1.60000 616.00 1.60000 616.00

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

348.000 LF 2.00000 696.00 1.75000 609.00 1.75000 609.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) CHRISTENSEN BROS., INC.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

733.000 LF 0.15000 109.95 0.15000 109.95 0.15000 109.95

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

565.000 LF 4.00000 2,260.00 3.25000 1,836.25 3.25000 1,836.25

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$530,411.80$440,932.06 $463,753.40Section Totals:

( ) indicates item is bid as Lump Sum

$463,753.40$440,932.06 $530,411.80

$440,932.06

Contract Item Totals

$463,753.40 530,411.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

634.000 CY 15.00000 9,510.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,120.000 CY 12.00000 13,440.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,717.000 CY 12.00000 20,604.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

675.000 CY 12.00000 8,100.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

110.000 TON 40.00000 4,400.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 100.00000 11,000.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.300 CY 750.00000 123,225.00

0100 2404-7775000

REINFORCING STEEL

43,644.000 LB 1.10000 48,008.40

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.200 LF 85.00000 17,187.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

1,410.000 LF 40.00000 56,400.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

245.000 LF 100.00000 24,500.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,550.00000 6,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,250.00000 9,000.00

0170 2507-3250005

ENGINEERING FABRIC

1,350.000 SY 4.00000 5,400.00

0180 2507-6800061

REVETMENT, CLASS E

900.000 TON 60.00000 54,000.00

0190 2507-6875002

REVETMENT, REMOVE AND REPLACE

85.000 CY 100.00000 8,500.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0230 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0240 2601-2634100

MULCHING

2.000 ACRE 950.00000 1,900.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,000.00000 700.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 250.00000 325.00

0270 2602-0000020

SILT FENCE

385.000 LF 2.00000 770.00

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

348.000 LF 2.00000 696.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 90'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

733.000 LF 0.15000 109.95

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

565.000 LF 5.00000 2,825.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$535,700.35Section Totals:

( ) indicates item is bid as Lump Sum

$535,700.35

$535,700.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C087(54)--55-87 BRIDGE REPLACEMENT - CCS

TAYLOR

Route: 110th Street

On 110TH ST  Over WEST 102 RIVER  S7 T70 R34

Prj Awd Amt: $533,644.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 85 Working Days

87-C087-054

November 20, 2018 10:00 A.M.

TAYLORCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $533,644.95 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $558,440.60 104.65%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $563,493.50 105.59%

4 CH320 CHRISTENSEN BROS., INC. $632,731.20 118.57%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 21,500.00000 2,150.00 8,000.00000 800.00 10,000.00000 1,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

605.000 CY 6.00000 3,630.00 4.00000 2,420.00 12.00000 7,260.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,847.000 CY 5.75000 10,620.25 9.00000 16,623.00 12.00000 22,164.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,100.000 CY 4.10000 8,610.00 4.00000 8,400.00 10.00000 21,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

650.000 CY 6.70000 4,355.00 5.00000 3,250.00 12.00000 7,800.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

155.000 TON 25.40000 3,937.00 28.00000 4,340.00 29.00000 4,495.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 23,000.00000 23,000.00 23,000.00000 23,000.00 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

105.000 CY 45.00000 4,725.00 50.00000 5,250.00 25.00000 2,625.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

210.500 CY 710.00000 149,455.00 650.00000 136,825.00 750.00000 157,875.00

0100 2404-7775000

REINFORCING STEEL

54,182.000 LB 1.10000 59,600.20 0.80000 43,345.60 1.00000 54,182.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.000 LF 80.00000 19,360.00 70.00000 16,940.00 85.00000 20,570.00

0120 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

38.000 LF 85.00000 3,230.00 79.00000 3,002.00 150.00000 5,700.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,950.000 LF 42.00000 81,900.00 45.00000 87,750.00 40.00000 78,000.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

369.000 LF 120.00000 44,280.00 100.00000 36,900.00 100.00000 36,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 350.00000 350.00 400.00000 400.00 750.00000 750.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,575.00000 6,300.00 1,500.00000 6,000.00 1,500.00000 6,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 250.00000 1,000.00 150.00000 600.00

0180 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,200.00000 8,800.00 2,500.00000 10,000.00

0190 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 3.50000 3,850.00 3.50000 3,850.00 4.00000 4,400.00

0200 2507-6800061

REVETMENT, CLASS E

740.000 TON 55.00000 40,700.00 49.00000 36,260.00 50.00000 37,000.00

0210 2518-6910000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 250.00000 750.00 150.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00 3,000.00000 3,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00 2,500.00000 2,500.00

0240 2533-4980005

MOBILIZATION

(1) LS 35,500.00000 35,500.00 95,000.00000 95,000.00 40,000.00000 40,000.00

0250 2601-2634100

MULCHING

2.400 ACRE 900.00000 2,160.00 900.00000 2,160.00 950.00000 2,280.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 950.00000 1,140.00 950.00000 1,140.00 1,000.00000 1,200.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 250.00000 300.00 2.50000 3.00 250.00000 300.00

0280 2602-0000020

SILT FENCE

695.000 LF 2.00000 1,390.00 1.60000 1,112.00 2.00000 1,390.00

Page 4 of 11

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 20, 2018

87-C087-054 Primary County: TAYLOR

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

230.000 LF 2.00000 460.00 1.75000 402.50 2.00000 460.00

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 0.10000 92.50 0.10000 92.50 0.10000 92.50

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 4.00000 2,000.00 3.25000 1,625.00 4.00000 2,000.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$563,493.50$533,644.95 $558,440.60Section Totals:

( ) indicates item is bid as Lump Sum

$558,440.60$533,644.95 $563,493.50

$533,644.95

Contract Item Totals

$558,440.60 563,493.50Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

563,493.50

Page 6 of 11

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 20, 2018

87-C087-054 Primary County: TAYLOR

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

605.000 CY 7.00000 4,235.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,847.000 CY 7.00000 12,929.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,100.000 CY 10.00000 21,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

650.000 CY 10.00000 6,500.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

155.000 TON 35.00000 5,425.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 37,500.00000 37,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

105.000 CY 25.00000 2,625.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

210.500 CY 1,000.00000 210,500.00

0100 2404-7775000

REINFORCING STEEL

54,182.000 LB 0.85000 46,054.70

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.000 LF 105.00000 25,410.00

0120 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

38.000 LF 125.00000 4,750.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,950.000 LF 41.00000 79,950.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

369.000 LF 110.00000 40,590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 350.00000 350.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,500.00000 6,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00

0180 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00

0190 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 2.50000 2,750.00

0200 2507-6800061

REVETMENT, CLASS E

740.000 TON 55.00000 40,700.00

0210 2518-6910000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 20, 2018

87-C087-054 Primary County: TAYLOR

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,225.00000 2,225.00

0240 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0250 2601-2634100

MULCHING

2.400 ACRE 900.00000 2,160.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 950.00000 1,140.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 250.00000 300.00

0280 2602-0000020

SILT FENCE

695.000 LF 1.50000 1,042.50

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

230.000 LF 1.75000 402.50
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Letting Date:

Contract ID:019
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November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 Items for a 110'-0 x 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 0.10000 92.50

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.25000 1,625.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$632,731.20Section Totals:

( ) indicates item is bid as Lump Sum

$632,731.20

$632,731.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:019
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C091(117)--SE-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: QUEBEC ST

On QUEBEC ST  Over FLANK CREEK  from 220th Ave. East 0.3 Mil es  at S3 T74 R22

Prj Awd Amt: $513,748.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 50 Working Days

91-C091-117

November 20, 2018 10:00 A.M.

WARRENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $513,748.24 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $671,116.80 130.63%
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Contract ID:

Letting Date:

Start Date: 08/19/19 50 Working Days

91-C091-117

November 20, 2018 10:00 A.M.

WARRENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 8,000.00000 800.00 8,000.00000 800.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

250.000 CY 4.00000 1,000.00 4.00000 1,000.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

50.000 CY 5.00000 250.00 4.00000 200.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,250.000 CY 6.00000 7,500.00 4.00000 5,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

225.000 CY 8.00000 1,800.00 6.00000 1,350.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

260.000 TON 26.00000 6,760.00 29.00000 7,540.00

0070 2401-6745910

REMOVAL OF SIGN

2.000 EACH 100.00000 200.00 100.00000 200.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 20, 2018

91-C091-117 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

0100 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,300.00000 9,200.00

0110 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 300.00000 600.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,500.00000 5,500.00

0130 2601-2634100

MULCHING

0.200 ACRE 3,750.00000 750.00 2,000.00000 400.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 3,750.00000 750.00 4,000.00000 800.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 20, 2018

91-C091-117 Primary County: WARREN

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000020

SILT FENCE

750.000 LF 1.50000 1,125.00 5.00000 3,750.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

750.000 LF 0.50000 375.00 1.00000 750.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 3.00000 225.00 1.00000 75.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

160.000 LF 5.00000 800.00 8.00000 1,280.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00 1.00000 160.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00
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Letting Date:

Contract ID:020
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November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$45,295.00 $48,605.00Section Totals:
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November 20, 2018

91-C091-117 Primary County: WARREN

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0002 ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00 28,000.00000 28,000.00

0230 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 45.00000 4,500.00 60.00000 6,000.00

0240 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

317.500 CY 565.00000 179,387.50 720.00000 228,600.00

0250 2404-7775000

REINFORCING STEEL

72,771.000 LB 0.94000 68,404.74 0.80000 58,216.80

0260 2414-6424124

CONCRETE OPEN RAILING, TL-4

304.500 LF 78.00000 23,751.00 70.00000 21,315.00

0270 2501-0201042

PILES, STEEL, HP 10 X 42

1,600.000 LF 38.00000 60,800.00 45.00000 72,000.00

0280 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

340.000 LF 125.00000 42,500.00 120.00000 40,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0002 ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2501-6335010

PREBORED HOLES

120.000 LF 40.00000 4,800.00 100.00000 12,000.00

0300 2507-6800061

REVETMENT, CLASS E

665.000 TON 54.00000 35,910.00 52.00000 34,580.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 6,000.00000 6,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 26,400.00000 26,400.00 115,000.00000 115,000.00

$468,453.24 $622,511.80Section Totals:

( ) indicates item is bid as Lump Sum

$671,116.80$513,748.24

$513,748.24

Contract Item Totals

$671,116.80Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:020
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C067(82)--FG-67 PCC PAVEMENT - REPLACE

MONONA

Route: L37

L-37: From JCT L37/E16 north  to Woodbury Co. Line

Prj Awd Amt: $2,217,615.02

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

67-C067-082

November 20, 2018 10:00 A.M.

MONONACall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $2,217,615.02 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,412,402.32 108.78%

3 CR333 CROELL, INC. $2,442,475.28 110.14%

4 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $2,611,472.33 117.76%
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Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

67-C067-082

November 20, 2018 10:00 A.M.

MONONACall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,725.000 CY 5.00000 8,625.00 5.00000 8,625.00 5.00000 8,625.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,201.200 CY 10.00000 112,012.00 10.00000 112,012.00 10.00000 112,012.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,743.200 CY 5.00000 23,716.00 5.00000 23,716.00 5.00000 23,716.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

156.410 STA 250.00000 39,102.50 250.00000 39,102.50 250.00000 39,102.50

0050 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

5,823.600 CY 7.00000 40,765.20 7.00000 40,765.20 7.00000 40,765.20

0060 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

2,016.400 TON 6.00000 12,098.40 6.00000 12,098.40 6.00000 12,098.40

0070 2123-7450020

SHOULDER FINISHING, EARTH

312.820 STA 100.00000 31,282.00 100.00000 31,282.00 100.00000 31,282.00
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

41,967.100 SY 27.05000 1,135,210.06 31.75000 1,332,455.43 30.85000 1,294,685.04

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0100 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 1.00000 2.00 100.00000 200.00 200.00000 400.00

0110 2312-8260310

GRANULAR SURFACING ON ROAD, CRUSHED
CONCRETE

150.000 TON 10.00000 1,500.00 10.00000 1,500.00 10.00000 1,500.00

0120 2315-8275055

SURFACING, DRIVEWAY

80.000 TON 10.00000 800.00 10.00000 800.00 10.00000 800.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,000.000 EACH 1.00000 18,000.00 1.00000 18,000.00 1.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

11,315.100 LF 5.30000 59,970.03 5.75000 65,061.83 4.63000 52,388.91

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

48.000 EACH 225.00000 10,800.00 190.00000 9,120.00 190.00000 9,120.00

0160 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

38,712.600 SY 3.75000 145,172.25 3.80000 147,107.88 3.75000 145,172.25

0170 2518-6910000

SAFETY CLOSURE

5.000 EACH 100.00000 500.00 100.00000 500.00 100.00000 500.00

0180 2520-3350010

FIELD LABORATORY

1.000 EACH 3,000.00000 3,000.00 4,500.00000 4,500.00 8,500.00000 8,500.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,500.00000 17,500.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

481.930 STA 15.00000 7,228.95 15.00000 7,228.95 17.15000 8,265.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 7,100.00000 7,100.00 10,000.00000 10,000.00 9,800.00000 9,800.00

0220 2533-4980005

MOBILIZATION

(1) LS 209,000.00000 209,000.00 195,000.00000 195,000.00 151,000.00000 151,000.00

0230 2601-2634100

MULCHING

4.300 ACRE 750.00000 3,225.00 650.00000 2,795.00 750.00000 3,225.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.300 ACRE 900.00000 3,870.00 800.00000 3,440.00 900.00000 3,870.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.300 ACRE 400.00000 1,720.00 250.00000 1,075.00 400.00000 1,720.00

0260 2602-0000020

SILT FENCE

41,947.500 LF 1.05000 44,044.88 1.25000 52,434.38 1.05000 44,044.88

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

144.000 LF 4.00000 576.00 2.00000 288.00 4.00000 576.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

21,045.800 LF 0.05000 1,052.29 0.05000 1,052.29 5.00000 105,229.00

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,209.200 LF 0.05000 210.46 0.05000 210.46 5.00000 21,046.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0311 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,886.600 TON 35.00000 276,031.00 35.00000 276,031.00 35.00000 276,031.00

0312 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

1.000 EACH 1.00000 1.00 1.00000 1.00 1.00000 1.00

$2,442,475.28$2,217,615.02 $2,412,402.32Section Totals:
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( ) indicates item is bid as Lump Sum

$2,412,402.32$2,217,615.02 $2,442,475.28

$2,217,615.02

Contract Item Totals

$2,412,402.32 2,442,475.28Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,725.000 CY 4.01000 6,917.25

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,201.200 CY 10.16000 113,804.19

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,743.200 CY 6.42000 30,451.34

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

156.410 STA 401.12000 62,739.18

0050 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

5,823.600 CY 12.84000 74,775.02

0060 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

2,016.400 TON 8.02000 16,171.53

0070 2123-7450020

SHOULDER FINISHING, EARTH

312.820 STA 101.62000 31,788.77
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

41,967.100 SY 30.54000 1,281,675.23

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,091.01000 3,091.01

0100 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 478.74000 957.48

0110 2312-8260310

GRANULAR SURFACING ON ROAD, CRUSHED
CONCRETE

150.000 TON 40.65000 6,097.50

0120 2315-8275055

SURFACING, DRIVEWAY

80.000 TON 40.65000 3,252.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,000.000 EACH 1.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

11,315.100 LF 6.15000 69,587.87

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

48.000 EACH 481.35000 23,104.80

0160 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

38,712.600 SY 7.27000 281,440.60

0170 2518-6910000

SAFETY CLOSURE

5.000 EACH 106.97000 534.85

0180 2520-3350010

FIELD LABORATORY

1.000 EACH 6,593.65000 6,593.65

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 21,425.31000 21,425.31

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

481.930 STA 18.34000 8,838.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 4,920.44000 4,920.44

0220 2533-4980005

MOBILIZATION

(1) LS 190,241.14000 190,241.14

0230 2601-2634100

MULCHING

4.300 ACRE 802.24000 3,449.63

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.300 ACRE 962.69000 4,139.57

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.300 ACRE 427.86000 1,839.80

0260 2602-0000020

SILT FENCE

41,947.500 LF 1.12000 46,981.20

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

144.000 LF 4.28000 616.32
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

21,045.800 LF 0.05000 1,052.29

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,209.200 LF 0.05000 210.46

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

0311 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,886.600 TON 37.44000 295,274.30

0312 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

1.000 EACH 1.00000 1.00

$2,611,472.33Section Totals:
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( ) indicates item is bid as Lump Sum

$2,611,472.33

$2,611,472.33

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-2690(630)--SG-94 PCC PAVEMENT - REPLACE

WEBSTER

Route: 8th Avenue

In the city of Fort Dodge  On 8th Ave S  from 25th St East t o 32nd St

Prj Awd Amt: $3,115,507.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  25 Working Days

94-2690-630

November 20, 2018 10:00 A.M.

WEBSTERCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $3,115,507.60 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $3,260,315.50 104.65%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $3,969,312.87 127.41%
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November 20, 2018 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,132.000 UNIT 10.00000 11,320.00 25.00000 28,300.00 10.25000 11,603.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,501.000 CY 9.00000 94,509.00 10.00000 105,010.00 9.25000 97,134.25

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

656.000 CY 20.00000 13,120.00 16.00000 10,496.00 20.50000 13,448.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,793.000 CY 10.00000 37,930.00 10.00000 37,930.00 10.25000 38,878.25

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

43.700 STA 650.00000 28,405.00 550.00000 24,035.00 667.00000 29,147.90

0060 2115-0100000

MODIFIED SUBBASE

2,791.000 CY 44.00000 122,804.00 22.00000 61,402.00 45.10000 125,874.10

0070 2123-7450020

SHOULDER FINISHING, EARTH

87.400 STA 180.00000 15,732.00 200.00000 17,480.00 184.50000 16,125.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

94.000 SY 85.00000 7,990.00 200.00000 18,800.00 350.00000 32,900.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 500.00000 1,000.00 1,000.00000 2,000.00 2,500.00000 5,000.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

41.000 EACH 300.00000 12,300.00 100.00000 4,100.00 310.00000 12,710.00

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

13,656.000 SY 59.75000 815,946.00 60.00000 819,360.00 75.00000 1,024,200.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 10,000.00000 10,000.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

185.000 TON 22.00000 4,070.00 10.00000 1,850.00 22.55000 4,171.75

0140 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,225.00000 2,450.00 1,900.00000 3,800.00 1,260.00000 2,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,650.00000 6,600.00 2,150.00000 8,600.00 1,695.00000 6,780.00

0160 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

248.000 LF 97.00000 24,056.00 80.00000 19,840.00 99.50000 24,676.00

0170 2430-0000100

MODULAR BLOCK RETAINING WALL

63.000 SF 75.00000 4,725.00 75.00000 4,725.00 75.00000 4,725.00

0180 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 3,500.00000 10,500.00 3,600.00000 10,800.00 3,600.00000 10,800.00

0190 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

4.000 EACH 4,600.00000 18,400.00 4,700.00000 18,800.00 4,720.00000 18,880.00

0200 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 8,600.00000 8,600.00 15,500.00000 15,500.00 8,820.00000 8,820.00

0210 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 13,500.00000 13,500.00 10,000.00000 10,000.00 13,850.00000 13,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250104

INTAKE, SW-501, TOP ONLY

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00 1,435.00000 1,435.00

0230 2435-0250500

INTAKE, SW-505

24.000 EACH 4,400.00000 105,600.00 4,500.00000 108,000.00 4,510.00000 108,240.00

0240 2435-0250600

INTAKE, SW-506

8.000 EACH 8,400.00000 67,200.00 6,000.00000 48,000.00 8,610.00000 68,880.00

0250 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 11,500.00000 11,500.00 9,900.00000 9,900.00 11,790.00000 11,790.00

0260 2435-0250800

INTAKE, SW-508

3.000 EACH 7,500.00000 22,500.00 4,500.00000 13,500.00 7,175.00000 21,525.00

0270 2435-0251100

INTAKE, SW-511

1.000 EACH 4,000.00000 4,000.00 2,700.00000 2,700.00 3,600.00000 3,600.00

0280 2435-0251218

INTAKE, SW-512, 18 IN.

2.000 EACH 1,900.00000 3,800.00 1,650.00000 3,300.00 1,950.00000 3,900.00

0290 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,300.00000 2,300.00 1,800.00000 1,800.00 2,400.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 2,700.00000 5,400.00 2,200.00000 4,400.00 2,800.00000 5,600.00

0310 2435-0251300

INTAKE, SW-513 5 FT. X FT.

2.000 EACH 5,400.00000 10,800.00 5,000.00000 10,000.00 5,550.00000 11,100.00

0320 2435-0251310

INTAKE, SW-513 MODIFIED 6 FT. X 6 FT.

1.000 EACH 7,800.00000 7,800.00 6,500.00000 6,500.00 8,000.00000 8,000.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 400.00000 4,400.00 900.00000 9,900.00 410.00000 4,510.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

13.000 EACH 1,050.00000 13,650.00 1,500.00000 19,500.00 1,080.00000 14,040.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

4.000 EACH 1,150.00000 4,600.00 1,200.00000 4,800.00 1,180.00000 4,720.00

0360 2499-3575000

SPECIAL FLUME

3.000 EACH 4,500.00000 13,500.00 3,800.00000 11,400.00 4,620.00000 13,860.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

8,087.000 LF 8.00000 64,696.00 13.00000 105,131.00 8.50000 68,739.50

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

79.000 EACH 65.00000 5,135.00 100.00000 7,900.00 75.00000 5,925.00

0390 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 200.00000 200.00 150.00000 150.00 205.00000 205.00

0400 2503-0110012

STORM SEWER GRAVITY MAIN, TRENCHED, 12
IN.

142.000 LF 79.00000 11,218.00 80.00000 11,360.00 81.00000 11,502.00

0410 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

99.000 LF 98.00000 9,702.00 95.00000 9,405.00 101.00000 9,999.00

0420 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

2,029.000 LF 62.00000 125,798.00 75.00000 152,175.00 64.00000 129,856.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

297.000 LF 76.00000 22,572.00 80.00000 23,760.00 78.00000 23,166.00

0440 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

437.000 LF 83.00000 36,271.00 90.00000 39,330.00 85.00000 37,145.00

0450 2503-0114227

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 27 IN.

13.000 LF 124.00000 1,612.00 150.00000 1,950.00 128.00000 1,664.00

0460 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

387.000 LF 126.00000 48,762.00 110.00000 42,570.00 130.00000 50,310.00

0470 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

67.000 LF 162.00000 10,854.00 120.00000 8,040.00 166.00000 11,122.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

227.000 LF 205.00000 46,535.00 165.00000 37,455.00 210.00000 47,670.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,873.000 LF 10.00000 18,730.00 20.00000 37,460.00 10.50000 19,666.50

0500 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

16.000 LF 130.00000 2,080.00 125.00000 2,000.00 133.50000 2,136.00

0510 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

16.000 LF 50.00000 800.00 20.00000 320.00 51.50000 824.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

166.000 LF 5.00000 830.00 15.00000 2,490.00 5.25000 871.50

0530 2510-6745850

REMOVAL OF PAVEMENT

13,617.000 SY 5.00000 68,085.00 8.00000 108,936.00 5.25000 71,489.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

18.000 EACH 350.00000 6,300.00 750.00000 13,500.00 360.00000 6,480.00

0550 2511-6745900

REMOVAL OF SIDEWALK

93.000 SY 6.00000 558.00 8.00000 744.00 6.25000 581.25

0560 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

2,835.000 SY 46.50000 131,827.50 46.50000 131,827.50 75.00000 212,625.00

0570 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

154.000 SY 60.00000 9,240.00 60.00000 9,240.00 250.00000 38,500.00

0580 2511-7528101

DETECTABLE WARNINGS

253.000 SF 50.00000 12,650.00 50.00000 12,650.00 58.00000 14,674.00

0590 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,565.000 SY 56.50000 88,422.50 56.50000 88,422.50 76.00000 118,940.00

0600 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

727.000 SY 65.00000 47,255.00 65.00000 47,255.00 85.00000 61,795.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,815.000 SY 6.00000 10,890.00 8.00000 14,520.00 6.25000 11,343.75

0620 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

139.000 SY 125.00000 17,375.00 125.00000 17,375.00 250.00000 34,750.00

0630 2517-4225220

RAILROAD APPROACH SECTION, HMA

44.000 SY 225.00000 9,900.00 225.00000 9,900.00 250.00000 11,000.00

0640 2518-6910000

SAFETY CLOSURE

66.000 EACH 100.00000 6,600.00 100.00000 6,600.00 102.50000 6,765.00

0650 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

606.000 LF 30.00000 18,180.00 30.00000 18,180.00 30.00000 18,180.00

0660 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
VINYL

16.000 LF 40.00000 640.00 35.00000 560.00 35.00000 560.00

0670 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
WOODEN

107.000 LF 50.00000 5,350.00 32.00000 3,424.00 32.00000 3,424.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

36.000 EACH 100.00000 3,600.00 100.00000 3,600.00 102.50000 3,690.00

0690 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

511.000 LF 10.00000 5,110.00 10.00000 5,110.00 10.25000 5,237.75

0700 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

112.000 SF 15.00000 1,680.00 15.00000 1,680.00 15.50000 1,736.00

0710 2524-9325150

INSTALL TYPE A SIGN

35.000 EACH 200.00000 7,000.00 200.00000 7,000.00 205.00000 7,175.00

0720 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 45,000.00000 45,000.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

40.100 STA 120.00000 4,812.00 120.00000 4,812.00 125.00000 5,012.50

0740 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 250.00000 250.00 250.00000 250.00 260.00000 260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8445110

TRAFFIC CONTROL

(1) LS 21,500.00000 21,500.00 21,500.00000 21,500.00 35,000.00000 35,000.00

0760 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0770 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 100.00000 3,000.00 100.00000 3,000.00 105.00000 3,150.00

0780 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00 225,000.00000 225,000.00 359,000.00000 359,000.00

0790 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

253.000 LF 163.00000 41,239.00 85.00000 21,505.00 168.00000 42,504.00

0800 2599-9999005

('EACH' ITEM) CLEANOUTS  TYPE A-1

18.000 EACH 600.00000 10,800.00 500.00000 9,000.00 615.00000 11,070.00

0810 2599-9999005

('EACH' ITEM) REMOVE FIRE HYDRANT
ASSEMBLY

4.000 EACH 600.00000 2,400.00 750.00000 3,000.00 615.00000 2,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

2,280.000 LF 10.00000 22,800.00 20.00000 45,600.00 10.25000 23,370.00

0830 2599-9999009

('LINEAR FEET' ITEM) RIGID FOAM INSULATION
(XPS)

60.000 LF 8.00000 480.00 15.00000 900.00 8.20000 492.00

0840 2599-9999010

('LUMP SUM' ITEM) CONNECTION TO BOX
CULVERT

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 3,100.00000 3,100.00

0850 2599-9999010

('LUMP SUM' ITEM) HANDLING OF LIVE FLOW
(SANITARY SEWER)

(1) LS 3,000.00000 3,000.00 1,300.00000 1,300.00 3,100.00000 3,100.00

0860 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE

(1) LS 3,500.00000 3,500.00 2,000.00000 2,000.00 20,000.00000 20,000.00

0870 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF TRASH
SERVICE

(1) LS 8,750.00000 8,750.00 10,000.00000 10,000.00 32,000.00000 32,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
GRANULAR SURFACING

3,045.000 SY 1.60000 4,872.00 3.00000 9,135.00 1.65000 5,024.25

0890 2599-9999020

('TONS' ITEM) TEMPORARY GRANULAR
SURFACING

1,047.700 TON 18.00000 18,858.60 15.00000 15,715.50 18.45000 19,330.07

0900 2601-2634105

MULCHING, BONDED FIBER MATRIX

6.200 ACRE 3,200.00000 19,840.00 3,200.00000 19,840.00 3,200.00000 19,840.00

0910 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 1,500.00000 3,000.00 1,500.00000 3,000.00 1,500.00000 3,000.00

0920 2601-2636044

SEEDING AND FERTILIZING (URBAN)

4.200 ACRE 1,750.00000 7,350.00 1,750.00000 7,350.00 1,750.00000 7,350.00

0930 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

41.000 SQ 47.50000 1,947.50 50.00000 2,050.00 47.50000 1,947.50

0940 2602-0000020

SILT FENCE

1,190.000 LF 1.50000 1,785.00 2.00000 2,380.00 1.50000 1,785.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000030

SILT FENCE FOR DITCH CHECKS

369.000 LF 2.00000 738.00 2.50000 922.50 2.00000 738.00

0960 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

780.000 LF 0.10000 78.00 0.10000 78.00 0.10000 78.00

0970 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

156.000 LF 0.25000 39.00 0.25000 39.00 0.25000 39.00

0980 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 18.00000 5,400.00 25.00000 7,500.00 18.50000 5,550.00

0990 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,110.000 LF 3.00000 3,330.00 5.00000 5,550.00 3.00000 3,330.00

1000 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,110.000 LF 0.15000 166.50 0.15000 166.50 0.15000 166.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

15.000 LF 15.00000 225.00 20.00000 300.00 15.00000 225.00

1020 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

3.000 EACH 10.00000 30.00 10.00000 30.00 10.00000 30.00

1030 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

3.000 EACH 10.00000 30.00 10.00000 30.00 10.00000 30.00

1040 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

69.000 EACH 125.00000 8,625.00 125.00000 8,625.00 125.00000 8,625.00

1050 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

69.000 EACH 15.00000 1,035.00 15.00000 1,035.00 15.00000 1,035.00

1060 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

69.000 EACH 15.00000 1,035.00 15.00000 1,035.00 15.00000 1,035.00

$3,534,267.87$2,792,780.60 $2,961,096.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 Roadway Items Non-participatingSECTION: Cat Alt Set: Cat Alt Member:

1070 2101-0850002

CLEARING AND GRUBBING

52.000 UNIT 10.00000 520.00 25.00000 1,300.00 10.25000 533.00

1080 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4.000 CY 50.00000 200.00 10.00000 40.00 55.00000 220.00

1090 2105-8425005

TOPSOIL, FURNISH AND SPREAD

23.000 CY 25.00000 575.00 16.00000 368.00 26.00000 598.00

1100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

58.000 CY 20.00000 1,160.00 10.00000 580.00 21.00000 1,218.00

1110 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 450.00000 450.00 3,000.00000 3,000.00 3,500.00000 3,500.00

1120 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 3,900.00000 3,900.00 3,900.00000 3,900.00 4,000.00000 4,000.00

1130 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

8.000 LF 150.00000 1,200.00 125.00000 1,000.00 155.00000 1,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 Roadway Items Non-participatingSECTION: Cat Alt Set: Cat Alt Member:

1140 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

16.000 LF 30.00000 480.00 20.00000 320.00 31.00000 496.00

1150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 500.00000 500.00 750.00000 750.00 525.00000 525.00

1160 2511-6745900

REMOVAL OF SIDEWALK

92.000 SY 6.00000 552.00 8.00000 736.00 6.25000 575.00

1170 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

97.200 SY 55.00000 5,346.00 50.00000 4,860.00 175.00000 17,010.00

1180 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

1.000 EACH 500.00000 500.00 1,300.00000 1,300.00 550.00000 550.00

1190 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,251.000 LF 50.00000 62,550.00 60.00000 75,060.00 55.00000 68,805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 Roadway Items Non-participatingSECTION: Cat Alt Set: Cat Alt Member:

1200 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

388.000 LF 108.00000 41,904.00 85.00000 32,980.00 115.00000 44,620.00

1210 2554-0124008

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

339.000 LF 110.00000 37,290.00 75.00000 25,425.00 115.00000 38,985.00

1220 2554-0207008

VALVE, GATE, DIP, 8 IN.

5.000 EACH 1,500.00000 7,500.00 1,300.00000 6,500.00 1,600.00000 8,000.00

1230 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 2,500.00000 2,500.00 2,300.00000 2,300.00 2,600.00000 2,600.00

1240 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

10.000 EACH 5,200.00000 52,000.00 5,500.00000 55,000.00 5,400.00000 54,000.00

1250 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 18,000.00000 18,000.00 3,500.00000 3,500.00 10,000.00000 10,000.00

1260 2599-9999002

('CALENDAR DAYS' ITEM) PEDESTRIAN
ASSISTANCE COURTESY CART

20.000 CDAY 500.00000 10,000.00 200.00000 4,000.00 4,500.00000 90,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 Roadway Items Non-participatingSECTION: Cat Alt Set: Cat Alt Member:

1270 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING WATER
MAIN

18.000 EACH 500.00000 9,000.00 500.00000 9,000.00 515.00000 9,270.00

1280 2599-9999005

('EACH' ITEM) EXTEND AND CONNECT WATER
SERVICE  2 IN.

7.000 EACH 2,500.00000 17,500.00 2,200.00000 15,400.00 2,600.00000 18,200.00

1290 2599-9999005

('EACH' ITEM) INTAKE  PREMOLDED PVC  15 IN.

1.000 EACH 1,500.00000 1,500.00 1,700.00000 1,700.00 1,550.00000 1,550.00

1300 2599-9999005

('EACH' ITEM) RELOCATE WATER SERVICE  2
IN. OR LESS

6.000 EACH 2,500.00000 15,000.00 2,200.00000 13,200.00 2,600.00000 15,600.00

1310 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL FLAG
POLE AND FOOTING

1.000 EACH 1,500.00000 1,500.00 2,500.00000 2,500.00 11,000.00000 11,000.00

1320 2599-9999005

('EACH' ITEM) VALVE  INSERTION  DIP  12 IN.

1.000 EACH 16,200.00000 16,200.00 17,500.00000 17,500.00 16,650.00000 16,650.00

1330 2599-9999005

('EACH' ITEM) VALVE  INSERTION  DIP  6 IN.

1.000 EACH 6,900.00000 6,900.00 8,000.00000 8,000.00 7,100.00000 7,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 Roadway Items Non-participatingSECTION: Cat Alt Set: Cat Alt Member:

1340 2599-9999005

('EACH' ITEM) VALVE  INSERTION  DIP  8 IN.

1.000 EACH 8,000.00000 8,000.00 9,000.00000 9,000.00 8,200.00000 8,200.00

$435,045.00$322,727.00 $299,219.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,260,315.50$3,115,507.60 $3,969,312.87

$3,115,507.60

Contract Item Totals

$3,260,315.50 3,969,312.87Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHM-7057(692)--8K-97 BRIDGE REHABILITATION

WOODBURY

Route: MILITARY RD

In the city of Sioux City  On Military Rd  Over Big Sioux Ri ver

Prj Awd Amt: $2,661,354.59

Project: WorkType:

County:

Location:

STP-U-7057(701)--70-97 PCC PAVEMENT - REPLACE

WOODBURY

Route: MILITARY RD

In the city of Sioux City  On Military Road  from Riverside Blvd to Big Sioux River Bridge

Prj Awd Amt: $4,297,537.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  150 Calendar Days

97-7057-701

November 20, 2018 10:00 A.M.

WOODBURYCall Order:  104 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: RP CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 R.163 RP CONSTRUCTORS, LLC. $6,958,892.13 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $8,005,773.00 115.04%
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Contract ID:

Letting Date:

Start Date:  150 Calendar Days

97-7057-701

November 20, 2018 10:00 A.M.

WOODBURYCall Order:  104 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: RP CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 5,000.00000 500.00 5,000.00000 500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,040.000 CY 4.00000 4,160.00 30.00000 31,200.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,567.000 CY 8.00000 20,536.00 7.50000 19,252.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 5.00000 2,500.00 10.00000 5,000.00

0050 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

800.000 CY 2.00000 1,600.00 5.00000 4,000.00

0060 2115-0100000

MODIFIED SUBBASE

11,906.300 CY 8.40000 100,012.92 35.00000 416,720.50

0070 2213-6745500

REMOVAL OF CURB

2.200 STA 300.00000 660.00 200.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690203

BRIDGE APPROACH, BR-203

679.300 SY 209.13000 142,062.01 200.00000 135,860.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

10,512.900 SY 62.00000 651,799.80 70.00000 735,903.00

0100 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

15.900 SY 125.00000 1,987.50 70.00000 1,113.00

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 8,000.00000 8,000.00

0120 2304-0101000

TEMPORARY PAVEMENT

78.000 SY 80.00000 6,240.00 90.00000 7,020.00

0130 2426-6772016

CONCRETE REPAIR

80.000 SF 136.11000 10,888.80 120.00000 9,600.00

0140 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

7.000 EACH 6,500.00000 45,500.00 7,000.00000 49,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0140310

MANHOLE, STORM SEWER, SW-403 MODIFIED

10.000 EACH 12,000.00000 120,000.00 11,000.00000 110,000.00

0160 2435-0250100

INTAKE, SW-501

13.000 EACH 3,500.00000 45,500.00 3,700.00000 48,100.00

0170 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 6,000.00000 6,000.00 7,800.00000 7,800.00

0180 2435-0250300

INTAKE, SW-503

1.000 EACH 5,000.00000 5,000.00 13,000.00000 13,000.00

0190 2435-0250900

INTAKE, SW-509

4.000 EACH 6,000.00000 24,000.00 13,000.00000 52,000.00

0200 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,000.00000 2,000.00 1,400.00000 1,400.00

0210 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 2,000.00000 12,000.00 100.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0112008

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

100.000 LF 35.00000 3,500.00 70.00000 7,000.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

530.000 LF 44.75000 23,717.50 49.00000 25,970.00

0240 2503-0114272

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 72 IN.

1,617.000 LF 336.00000 543,312.00 425.00000 687,225.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

428.000 LF 15.00000 6,420.00 55.00000 23,540.00

0260 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

1,714.000 LF 25.00000 42,850.00 55.00000 94,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0270 2504-0118008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
VITRIFIED CLAY PIPE (VCP), STANDARD
STRENGTH, 8 IN.

1,696.000 LF 58.00000 98,368.00 82.00000 139,072.00

0280 2504-0118012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
VITRIFIED CLAY PIPE (VCP), STANDARD
STRENGTH, 12 IN.

108.000 LF 77.00000 8,316.00 92.00000 9,936.00

0290 2504-0150210

SANITARY SEWER FORCE MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 10 IN.

316.000 LF 170.00000 53,720.00 105.00000 33,180.00

0300 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

2,236.000 LF 5.00000 11,180.00 12.00000 26,832.00

0310 2504-0320300

SANITARY SEWER CLEANOUT, SW-203

2.000 EACH 1,500.00000 3,000.00 500.00000 1,000.00

0320 2507-6800061

REVETMENT, CLASS E

150.000 TON 69.78000 10,467.00 210.00000 31,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0330 2510-6745850

REMOVAL OF PAVEMENT

12,727.800 SY 3.00000 38,183.40 10.00000 127,278.00

0340 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

48.000 EACH 600.00000 28,800.00 300.00000 14,400.00

0350 2511-6745900

REMOVAL OF SIDEWALK

1,979.700 SY 3.00000 5,939.10 5.00000 9,898.50

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

3,074.000 SY 55.00000 169,070.00 57.00000 175,218.00

0370 2511-7528101

DETECTABLE WARNINGS

584.000 SF 45.00000 26,280.00 52.00000 30,368.00

0380 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

46.000 LF 70.00000 3,220.00 35.00000 1,610.00

0390 2512-1859000

CURB, SPECIAL, AS PER PLAN

1,350.000 LF 50.00000 67,500.00 52.00000 70,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0400 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

660.100 SY 60.00000 39,606.00 70.00000 46,207.00

0410 2515-6745600

REMOVAL OF PAVED DRIVEWAY

502.300 SY 3.00000 1,506.90 10.00000 5,023.00

0420 2518-6910000

SAFETY CLOSURE

13.000 EACH 100.00000 1,300.00 300.00000 3,900.00

0430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100,000.00000 100,000.00 57,000.00000 57,000.00

0440 2527-9263180

PAVEMENT MARKINGS REMOVED

44.000 STA 50.00000 2,200.00 55.00000 2,420.00

0450 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 100.00000 400.00 110.00000 440.00

0460 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)

30.000 CDAY 2,500.00000 75,000.00 2,500.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0470 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

512.500 LF 17.00000 8,712.50 21.00000 10,762.50

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 56,500.00000 56,500.00 80,000.00000 80,000.00

0490 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00

0500 2528-8445115

PILOT CARS

40.000 EACH 715.00000 28,600.00 715.00000 28,600.00

0510 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

26.400 SY 135.00000 3,564.00 100.00000 2,640.00

0520 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00

0530 2533-4980005

MOBILIZATION

(1) LS 381,000.00000 381,000.00 500,000.00000 500,000.00

0540 2537-8900500

AMENDED SOIL

320.000 CY 100.00000 32,000.00 125.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0550 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

1,334.000 CY 18.00000 24,012.00 35.00000 46,690.00

0560 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

64.000 LF 68.25000 4,368.00 77.00000 4,928.00

0570 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

437.000 LF 57.00000 24,909.00 52.00000 22,724.00

0580 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

1,341.000 LF 60.00000 80,460.00 55.00000 73,755.00

0590 2554-0112016

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN.

243.000 LF 89.00000 21,627.00 125.00000 30,375.00

0600 2554-0112024

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 24 IN.

163.000 LF 132.00000 21,516.00 143.00000 23,309.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0610 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. 45
DEGREE BEND (SANITARY SEWER)

6.000 EACH 2,200.00000 13,200.00 700.00000 4,200.00

0620 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN.
COUPLER (SANITARY SEWER)

1.000 EACH 2,200.00000 2,200.00 850.00000 850.00

0630 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN.
11.25 DEGREE BEND

1.000 EACH 1,300.00000 1,300.00 700.00000 700.00

0640 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. 45
DEGREE BEND

4.000 EACH 1,450.00000 5,800.00 750.00000 3,000.00

0650 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN.
PLUG

1.000 EACH 530.00000 530.00 200.00000 200.00

0660 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X
12 IN. X 12 IN. TEE

1.000 EACH 1,615.00000 1,615.00 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0670 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 6
IN. X 12 IN. TEE

1.000 EACH 1,425.00000 1,425.00 750.00000 750.00

0680 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 8
IN. REDUCER

1.000 EACH 1,160.00000 1,160.00 525.00000 525.00

0690 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 8
IN. X 12 IN. TEE

4.000 EACH 1,450.00000 5,800.00 1,000.00000 4,000.00

0700 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN. 45
DEGREE BEND

5.000 EACH 2,400.00000 12,000.00 1,500.00000 7,500.00

0710 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN.
PLUG

4.000 EACH 965.00000 3,860.00 850.00000 3,400.00

0720 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN. X
16 IN. X 16 IN. TEE

1.000 EACH 3,060.00000 3,060.00 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0730 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN. X 8
IN. X 16 IN. TEE

1.000 EACH 2,500.00000 2,500.00 1,900.00000 1,900.00

0740 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 24 IN. X
12 IN. REDUCER

1.000 EACH 3,900.00000 3,900.00 2,725.00000 2,725.00

0750 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 24 IN. X
12 IN. X 24 IN. TEE

1.000 EACH 5,200.00000 5,200.00 7,000.00000 7,000.00

0760 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN.
PLUG

12.000 EACH 460.00000 5,520.00 1,000.00000 12,000.00

0770 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN. X 6
IN. X 6 IN. TEE

6.000 EACH 1,030.00000 6,180.00 2,500.00000 15,000.00

0780 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN.
11.25 DEGREE BEND

1.000 EACH 900.00000 900.00 350.00000 350.00

Page 12 of 26

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 20, 2018

97-7057-701 Primary County: WOODBURY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0790 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. 45
DEGREE BEND

10.000 EACH 1,150.00000 11,500.00 400.00000 4,000.00

0800 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. 90
DEGREE BEND

1.000 EACH 1,175.00000 1,175.00 400.00000 400.00

0810 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN.
PLUG

6.000 EACH 485.00000 2,910.00 125.00000 750.00

0820 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. X 10
IN. REDUCER (SANITARY SEWER)

1.000 EACH 2,100.00000 2,100.00 1,500.00000 1,500.00

0830 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. X 6
IN. X 8 IN. TEE

6.000 EACH 850.00000 5,100.00 3,400.00000 20,400.00

0840 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

11.000 EACH 3,350.00000 36,850.00 400.00000 4,400.00
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(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0850 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 2,400.00000 2,400.00 1,400.00000 1,400.00

0860 2554-0206000

VALVE, BUTTERFLY, DIP, 16 IN.

2.000 EACH 6,205.00000 12,410.00 4,700.00000 9,400.00

0870 2554-0206000

VALVE, BUTTERFLY, DIP, 24 IN.

1.000 EACH 14,115.00000 14,115.00 17,000.00000 17,000.00

0880 2554-0207008

VALVE, GATE, DIP, 8 IN.

7.000 EACH 2,075.00000 14,525.00 425.00000 2,975.00

0890 2554-0207012

VALVE, GATE, DIP, 12 IN.

6.000 EACH 3,150.00000 18,900.00 2,500.00000 15,000.00

0900 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

5.000 EACH 4,300.00000 21,500.00 5,200.00000 26,000.00

0910 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 4,700.00000 4,700.00
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Unit PriceQuantity and Units
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(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0920 2599-9999005

('EACH' ITEM) 35 FT. LIGHTING POLE WITH
DECORATIVE BASE COVER AND COBRAHEAD
STYLE LED LIGHT FIXTURE

21.000 EACH 5,281.00000 110,901.00 5,000.00000 105,000.00

0930 2599-9999005

('EACH' ITEM) 60A/2P DISCONNECT  50 FUSES
NEMA 3R  SERVICE RATED  PHOTOCELL

1.000 EACH 3,500.00000 3,500.00 2,500.00000 2,500.00

0940 2599-9999005

('EACH' ITEM) BENCH

4.000 EACH 1,503.00000 6,012.00 1,700.00000 6,800.00

0950 2599-9999005

('EACH' ITEM) BIKE RACK

2.000 EACH 274.00000 548.00 500.00000 1,000.00

0960 2599-9999005

('EACH' ITEM) IN-GRADE PULL BOX
11"X18"X18"

2.000 EACH 650.00000 1,300.00 550.00000 1,100.00

0970 2599-9999005

('EACH' ITEM) NATIVE GRASS/PERENNIAL -
SIZE: PLUG

1,689.000 EACH 7.50000 12,667.50 10.00000 16,890.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

0980 2599-9999005

('EACH' ITEM) REMOVAL OF BOLLARD

4.000 EACH 150.00000 600.00 100.00000 400.00

0990 2599-9999005

('EACH' ITEM) SERVICE GROUND ROD

1.000 EACH 160.00000 160.00 200.00000 200.00

1000 2599-9999005

('EACH' ITEM) SIDEWALK TRENCH DRAIN

8.000 EACH 1,000.00000 8,000.00 1,200.00000 9,600.00

1010 2599-9999005

('EACH' ITEM) TRASH RECEPTACLE

2.000 EACH 1,061.00000 2,122.00 1,000.00000 2,000.00

1020 2599-9999009

('LINEAR FEET' ITEM) 1.5 IN. PVC-40
(INCLUDING TRENCHING AND BACKFILL)

808.000 LF 12.00000 9,696.00 12.00000 9,696.00

1030 2599-9999009

('LINEAR FEET' ITEM) 1.5 IN. PVC-80
(INCLUDING TRENCHING AND BACKFILL)

1,119.000 LF 12.00000 13,428.00 12.00000 13,428.00

1040 2599-9999009

('LINEAR FEET' ITEM) Bridge Conduit

432.000 LF 42.19000 18,226.08 43.00000 18,576.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

1050 2599-9999009

('LINEAR FEET' ITEM) CONDUCTORS - #12

3,360.000 LF 0.55000 1,848.00 0.35000 1,176.00

1060 2599-9999009

('LINEAR FEET' ITEM) CONDUCTORS - #4

7,317.000 LF 1.40000 10,243.80 1.25000 9,146.25

1070 2599-9999009

('LINEAR FEET' ITEM) CONDUCTORS - #6

2,439.000 LF 1.10000 2,682.90 1.00000 2,439.00

1080 2599-9999009

('LINEAR FEET' ITEM) METAL EDGING

450.000 LF 9.50000 4,275.00 7.00000 3,150.00

1090 2599-9999009

('LINEAR FEET' ITEM) SANITARY SERVICE
STUB  VCP  6"

1,081.000 LF 66.00000 71,346.00 70.00000 75,670.00

1100 2599-9999010

('LUMP SUM' ITEM) SANITARY BY-PASS
PUMPING

(1) LS 68,000.00000 68,000.00 15,000.00000 15,000.00

1110 2599-9999010

('LUMP SUM' ITEM) STORM SEWER OUTFALL
REPAIR

(1) LS 30,943.58000 30,943.58 7,000.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

1120 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  COLORED
AND STAMPED P.C.  CONCRETE  6 IN.

441.000 SY 120.00000 52,920.00 105.00000 46,305.00

1130 2599-9999019

('TRACK LINEAR FEET' ITEM) REMOVAL OF
STREET CAR TRACK

4,590.000 TLF 2.00000 9,180.00 0.50000 2,295.00

1140 2599-9999020

('TONS' ITEM) TEMPORARY GRANULAR
SURFACING

164.000 TON 40.00000 6,560.00 35.00000 5,740.00

1150 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 5,000.00000 1,500.00 5,000.00000 1,500.00

1160 2601-2639010

SODDING

82.000 SQ 115.00000 9,430.00 100.00000 8,200.00

1170 2602-0000020

SILT FENCE

425.000 LF 3.25000 1,381.25 2.75000 1,168.75

1180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

425.000 LF 0.55000 233.75 0.30000 127.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

1190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

53.000 LF 1.25000 66.25 1.00000 53.00

1200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,100.000 LF 4.50000 9,450.00 3.50000 7,350.00

1210 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 5.50000 2,750.00 4.50000 2,250.00

1220 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,600.000 LF 0.75000 1,950.00 0.50000 1,300.00

1230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

1250 2610-0000120

TREES

7.000 EACH 600.00000 4,200.00 500.00000 3,500.00

1260 2610-0000200

MULCH

71.000 CY 35.00000 2,485.00 30.00000 2,130.00

$3,997,212.54 $4,818,895.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0002 TRAFFIC SIGNAL ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

1270 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,500.00000 1,500.00 1,750.00000 1,750.00

1280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 100.00000 1,200.00 125.00000 1,500.00

1290 2524-6765110

REMOVAL OF TYPE A SIGN

7.000 EACH 50.00000 350.00 70.00000 490.00

1300 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

78.000 LF 15.00000 1,170.00 20.00000 1,560.00

1310 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

5.000 EACH 300.00000 1,500.00 325.00000 1,625.00

1320 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 300.00000 900.00 325.00000 975.00

1330 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

95.000 SF 40.00000 3,800.00 43.00000 4,085.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0002 TRAFFIC SIGNAL ITEMS - STP-U-7057(701)--70-97SECTION: Cat Alt Set: Cat Alt Member:

1340 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 247,675.00000 247,675.00 250,000.00000 250,000.00

1350 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 12,500.00000 12,500.00 5,000.00000 5,000.00

1360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

153.000 STA 60.00000 9,180.00 70.00000 10,710.00

1370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

26.000 EACH 175.00000 4,550.00 200.00000 5,200.00

1380 2599-9999010

('LUMP SUM' ITEM) PEDESTRIAN ACTIVATED
WARNING BEACON ASSEMBLY

(1) LS 16,000.00000 16,000.00 15,000.00000 15,000.00

$300,325.00 $297,895.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0003 ITEMS FOR A 408'-0 x 42'-0 CONTINUOUS WELDED GIRDER
BRIDGE W/10'-0 & 5'-0 SIDEWALK  BHM-7057(692)--8K-97

SECTION: Cat Alt Set: Cat Alt Member:

1390 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 368,609.00000 368,609.00 300,000.00000 300,000.00

1400 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

44.000 CY 965.21000 42,469.24 1,000.00000 44,000.00

1410 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

676.800 CY 1,158.26000 783,910.37 550.00000 372,240.00

1420 2404-7775005

REINFORCING STEEL, EPOXY COATED

312,863.000 LB 1.01000 315,991.63 1.50000 469,294.50

1430 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,506.000 LB 3.34000 25,070.04 3.00000 22,518.00

1440 2408-7800000

STRUCTURAL STEEL

29,311.000 LB 10.17000 298,092.87 10.00000 293,110.00

1450 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

124.400 LF 317.58000 39,506.95 200.00000 24,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0003 ITEMS FOR A 408'-0 x 42'-0 CONTINUOUS WELDED GIRDER
BRIDGE W/10'-0 & 5'-0 SIDEWALK  BHM-7057(692)--8K-97

SECTION: Cat Alt Set: Cat Alt Member:

1460 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

124.400 LF 22.56000 2,806.46 50.00000 6,220.00

1470 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

854.000 LF 65.10000 55,595.40 200.00000 170,800.00

1480 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

817.000 LF 72.65000 59,355.05 100.00000 81,700.00

1490 2414-6460000

ORNAMENTAL METAL RAILING

851.400 LF 192.77000 164,124.38 125.00000 106,425.00

1500 2426-6772016

CONCRETE REPAIR

34.000 SF 129.98000 4,419.32 200.00000 6,800.00

1510 2499-2300001

DECK DRAINS

(1) LS 21,265.27000 21,265.27 30,000.00000 30,000.00

1520 2501-8400179

TEMPORARY SUPPORTS

(1) LS 71,304.25000 71,304.25 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0003 ITEMS FOR A 408'-0 x 42'-0 CONTINUOUS WELDED GIRDER
BRIDGE W/10'-0 & 5'-0 SIDEWALK  BHM-7057(692)--8K-97

SECTION: Cat Alt Set: Cat Alt Member:

1530 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 45.37000 1,088.88 100.00000 2,400.00

1540 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 5,123.26000 5,123.26 10,000.00000 10,000.00

1550 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 24,501.23000 24,501.23 35,000.00000 35,000.00

1560 2508-0970000

CONTAINMENT

(1) LS 4,520.52000 4,520.52 15,000.00000 15,000.00

1570 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,506.84000 1,506.84 5,000.00000 5,000.00

1580 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 41,387.88000 41,387.88 43,000.00000 43,000.00

1590 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) DIXON CONSTRUCTION
CO.

0003 ITEMS FOR A 408'-0 x 42'-0 CONTINUOUS WELDED GIRDER
BRIDGE W/10'-0 & 5'-0 SIDEWALK  BHM-7057(692)--8K-97

SECTION: Cat Alt Set: Cat Alt Member:

1600 2533-4980005

MOBILIZATION

(1) LS 275,731.00000 275,731.00 700,000.00000 700,000.00

1610 2599-9999009

('LINEAR FEET' ITEM) EPOXY CRACK
INJECTION

37.300 LF 59.58000 2,222.33 150.00000 5,595.00

1620 2599-9999010

('LUMP SUM' ITEM) BEAM JACKING

(1) LS 18,186.57000 18,186.57 30,000.00000 30,000.00

1630 2599-9999010

('LUMP SUM' ITEM) REATTACHMENT OF
UTILITIES

(1) LS 26,565.85000 26,565.85 70,000.00000 70,000.00

$2,661,354.59 $2,888,982.50Section Totals:

( ) indicates item is bid as Lump Sum

$8,005,773.00$6,958,892.13

$6,958,892.13

Contract Item Totals

$8,005,773.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-175-8(36)--2C-42 HMA RESURFACING/COLD IN-PLACE RECYCLING

HARDIN

Route: U.S. 65

N Jct US 65 to E of Otter Creek in Eldora

Prj Awd Amt: $2,859,039.29

Project: WorkType:

County:

Location:

STP-175-8(37)--2C-42 HMA RESURFACING

HARDIN

Route: IOWA 175

ECL Eldora to W Jct IA 14 in Grundy Co.

Prj Awd Amt: $4,810,623.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

42-1758-037

November 20, 2018 10:00 A.M.

GRUNDY, HARDINCall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $7,669,662.68 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $7,939,029.30 103.51%

3 NO081 NORRIS ASPHALT PAVING CO., LC $8,194,318.94 106.84%

4 IN122 INROADS, LLC. $8,332,629.88 108.64%

5 MA225 MANATT'S, INC. $8,598,054.10 112.10%

6 WE540 WESTERN ENGINEERING CO., INC. $9,580,766.46 124.92%
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Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 10,000.00000 9,000.00 10,000.00000 9,000.00 10,000.00000 9,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

741.200 CY 16.75000 12,415.10 16.75000 12,415.10 20.00000 14,824.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

502.700 CY 15.50000 7,791.85 12.28000 6,173.16 16.00000 8,043.20

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,245.900 CY 9.05000 11,275.40 9.05000 11,275.40 10.00000 12,459.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,728.400 TON 17.95000 66,924.78 19.81000 73,859.60 18.86000 70,317.62

0060 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

51.000 SY 100.00000 5,100.00 100.00000 5,100.00 100.00000 5,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

495.900 SY 65.00000 32,233.50 45.67000 22,647.75 61.50000 30,497.85

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 540.00000 2,052.00 540.00000 2,052.00 1,000.00000 3,800.00

0090 2125-2225050

RESHAPING DITCHES

1.000 STA 1,000.00000 1,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0100 2212-0475095

CLEANING AND PREPARATION OF BASE

7.200 MILE 100.00000 720.00 338.11000 2,434.39 250.00000 1,800.00

0110 2212-5070310

PATCHES, FULL-DEPTH REPAIR

66.700 SY 198.00000 13,206.60 198.00000 13,206.60 198.00000 13,206.60

0120 2212-5070330

PATCHES BY COUNT (REPAIR)

8.000 EACH 107.00000 856.00 107.00000 856.00 107.00000 856.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,721.300 CY 6.00000 16,327.80 2.22000 6,041.29 9.18000 24,981.53
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0140 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,403.100 TON 34.38000 185,758.58 27.35000 147,774.79 33.35000 180,193.39

0150 2214-5145150

PAVEMENT SCARIFICATION

9,922.000 SY 2.81000 27,880.82 1.93000 19,149.46 2.73000 27,087.06

0160 2301-0690201

BRIDGE APPROACH, BR-201

500.600 SY 167.00000 83,600.20 167.00000 83,600.20 167.00000 83,600.20

0170 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

315.000 TON 53.50000 16,852.50 51.89000 16,345.35 27.82000 8,763.30

0180 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

11,224.500 TON 25.39000 284,990.06 26.23000 294,418.64 27.82000 312,265.59

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,114.300 TON 26.45000 293,973.24 26.76000 297,418.67 32.58000 362,103.89
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,721.200 TON 539.46000 928,518.55 547.00000 941,496.40 542.00000 932,890.40

0210 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

92,816.000 SY 1.30000 120,660.80 1.56000 144,792.96 1.56000 144,792.96

0220 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

306.300 TON 591.36000 181,133.57 573.00000 175,509.90 573.00000 175,509.90

0230 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 15.00000 750.00 15.00000 750.00 25.00000 1,250.00

0250 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

6.000 EACH 700.00000 4,200.00 700.00000 4,200.00 800.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 1,000.00000 2,000.00

0270 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 92.00000 4,416.00 92.00000 4,416.00 80.00000 3,840.00

0280 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

24.000 LF 92.00000 2,208.00 92.00000 2,208.00 120.00000 2,880.00

0290 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 280.00000 1,680.00 280.00000 1,680.00 250.00000 1,500.00

0300 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

1.000 EACH 325.00000 325.00 325.00000 325.00 300.00000 300.00

0310 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

90.000 LF 33.00000 2,970.00 33.00000 2,970.00 50.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0320 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

30.000 LF 39.00000 1,170.00 39.00000 1,170.00 60.00000 1,800.00

0330 2499-6000100

CLEAN OUT PIPE CULVERT

150.000 LF 70.00000 10,500.00 70.00000 10,500.00 50.00000 7,500.00

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

36,460.000 LF 4.40000 160,424.00 4.40000 160,424.00 4.80000 175,008.00

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

150.000 EACH 235.00000 35,250.00 235.00000 35,250.00 300.00000 45,000.00

0360 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 2,500.00000 5,000.00 2,060.00000 4,120.00 3,900.00000 7,800.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

775.100 LF 8.00000 6,200.80 8.00000 6,200.80 8.00000 6,200.80

0380 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 19.00000 2,375.00 19.00000 2,375.00 19.00000 2,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0390 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,850.00000 14,800.00 1,850.00000 14,800.00 1,850.00000 14,800.00

0400 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,550.00000 20,400.00 2,550.00000 20,400.00 2,550.00000 20,400.00

0410 2507-3250005

ENGINEERING FABRIC

18.500 SY 8.00000 148.00 8.00000 148.00 4.00000 74.00

0420 2507-6800061

REVETMENT, CLASS E

37.400 TON 76.85000 2,874.19 76.85000 2,874.19 60.00000 2,244.00

0430 2510-6745850

REMOVAL OF PAVEMENT

584.000 SY 13.00000 7,592.00 13.00000 7,592.00 13.00000 7,592.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,602.560 STA 10.00000 36,025.60 8.95000 32,242.91 8.95000 32,242.91

0450 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 18,200.00000 18,200.00 23,785.00000 23,785.00 11,335.00000 11,335.00

0470 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00

0480 2528-8445115

PILOT CARS

50.000 EACH 715.00000 35,750.00 715.00000 35,750.00 715.00000 35,750.00

0490 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00 530.00000 2,120.00 530.00000 2,120.00

0500 2533-4980005

MOBILIZATION

(1) LS 42,500.00000 42,500.00 80,000.00000 80,000.00 64,550.00000 64,550.00

0510 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

693.500 STA 7.50000 5,201.25 7.50000 5,201.25 15.00000 10,402.50

0520 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

751.400 GAL 4.00000 3,005.60 5.85000 4,395.69 3.00000 2,254.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0530 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

357.800 STA 7.50000 2,683.50 7.50000 2,683.50 17.00000 6,082.60

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 5.00000 1,000.00

0550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.50000 100.00 1.00000 200.00 1.00000 200.00

0551 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

53.300 SY 230.00000 12,259.00 230.00000 12,259.00 230.00000 12,259.00

0552 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 110.00000 440.00 110.00000 440.00 110.00000 440.00

$2,973,092.50$2,805,039.29 $2,829,448.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
STP-175-8(36)--2C-42

SECTION: Cat Alt Set: Cat Alt Member:

0560 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0570 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0580 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00 1.00000 31,000.00

$54,000.00$54,000.00 $54,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0590 2102-2625000

EMBANKMENT-IN-PLACE

72.000 CY 16.00000 1,152.00 16.00000 1,152.00 25.00000 1,800.00

0600 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

589.400 CY 15.50000 9,135.70 4.00000 2,357.60 5.58000 3,288.85

0610 2121-7425020

GRANULAR SHOULDERS, TYPE B

26,269.000 TON 18.95000 497,797.55 19.44000 510,669.36 17.00000 446,573.00

0620 2212-0475095

CLEANING AND PREPARATION OF BASE

8.700 MILE 100.00000 870.00 1,200.00000 10,440.00 250.00000 2,175.00

0630 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,143.000 SY 93.40000 106,756.20 93.40000 106,756.20 93.40000 106,756.20

0640 2212-5070330

PATCHES BY COUNT (REPAIR)

80.000 EACH 104.00000 8,320.00 104.00000 8,320.00 104.00000 8,320.00

0650 2214-5145150

PAVEMENT SCARIFICATION

12,314.000 SY 2.81000 34,602.34 1.06000 13,052.84 1.86000 22,904.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0660 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

58.000 TON 58.00000 3,364.00 53.73000 3,116.34 33.93000 1,967.94

0670 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

10,620.900 TON 26.84000 285,064.96 34.63000 367,801.77 34.74000 368,970.07

0680 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

30,542.600 TON 25.39000 775,476.61 28.91000 882,986.57 33.93000 1,036,310.42

0690 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

13,990.300 TON 26.46000 370,183.34 29.71000 415,651.81 33.93000 474,690.88

0700 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,675.600 TON 539.45000 1,443,352.42 547.00000 1,463,553.20 542.00000 1,450,175.20

0710 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

849.700 TON 701.81000 596,327.96 673.00000 571,848.10 667.00000 566,749.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0720 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00 8,000.00000 8,000.00

0730 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0740 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

69.000 CY 15.00000 1,035.00 15.00000 1,035.00 25.00000 1,725.00

0750 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

6.000 EACH 700.00000 4,200.00 700.00000 4,200.00 800.00000 4,800.00

0760 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

4.000 EACH 700.00000 2,800.00 700.00000 2,800.00 1,000.00000 4,000.00

0770 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 92.00000 4,416.00 92.00000 4,416.00 80.00000 3,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0780 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

30.000 LF 92.00000 2,760.00 92.00000 2,760.00 120.00000 3,600.00

0790 2417-0225042

APRONS, METAL, 42 IN. DIA.

2.000 EACH 1,220.00000 2,440.00 1,220.00000 2,440.00 500.00000 1,000.00

0800 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

106.000 LF 127.00000 13,462.00 127.00000 13,462.00 150.00000 15,900.00

0810 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

51,307.000 LF 4.40000 225,750.80 4.40000 225,750.80 4.06000 208,306.42

0820 2502-8221306

SUBDRAIN OUTLET, DR-306

188.000 EACH 235.00000 44,180.00 235.00000 44,180.00 300.00000 56,400.00

0830 2506-4984000

FLOWABLE MORTAR

49.700 CY 203.00000 10,089.10 203.00000 10,089.10 200.00000 9,940.00

0840 2507-3250005

ENGINEERING FABRIC

395.000 SY 4.00000 1,580.00 4.00000 1,580.00 4.00000 1,580.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0850 2507-6800061

REVETMENT, CLASS E

230.000 TON 51.85000 11,925.50 51.85000 11,925.50 60.00000 13,800.00

0860 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 7,200.00000 7,200.00 2,000.00000 2,000.00

0870 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,855.030 STA 13.70000 39,113.91 8.95000 25,552.52 8.95000 25,552.52

0880 2528-8445110

TRAFFIC CONTROL

(1) LS 16,100.00000 16,100.00 23,550.00000 23,550.00 7,100.00000 7,100.00

0890 2528-8445113

FLAGGERS

150.000 EACH 480.00000 72,000.00 480.00000 72,000.00 480.00000 72,000.00

0900 2528-8445115

PILOT CARS

75.000 EACH 715.00000 53,625.00 715.00000 53,625.00 715.00000 53,625.00

0910 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 101.00000 1,111.00 101.00000 1,111.00 101.00000 1,111.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0920 2533-4980005

MOBILIZATION

(1) LS 42,500.00000 42,500.00 63,000.00000 63,000.00 52,750.00000 52,750.00

0930 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

916.000 STA 7.50000 6,870.00 7.50000 6,870.00 15.00000 13,740.00

0940 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

993.000 GAL 4.00000 3,972.00 6.63000 6,583.59 3.00000 2,979.00

0950 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

458.000 STA 7.50000 3,435.00 7.50000 3,435.00 17.00000 7,786.00

0960 2602-0000020

SILT FENCE

225.000 LF 1.60000 360.00 4.00000 900.00 4.00000 900.00

0970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

180.000 LF 0.75000 135.00 1.00000 180.00 1.00000 180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0980 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 0.75000 75.00 1.00000 100.00 8.00000 800.00

0990 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

860.000 LF 4.00000 3,440.00 4.00000 3,440.00 4.00000 3,440.00

1000 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

690.000 LF 0.50000 345.00 1.00000 690.00 1.00000 690.00

$5,073,226.44$4,716,623.39 $4,961,581.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
STP-175-8(37)--2C-42

SECTION: Cat Alt Set: Cat Alt Member:

1010 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

28,000.000 EACH 1.00000 28,000.00 1.00000 28,000.00 1.00000 28,000.00

1020 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

28,000.000 EACH 1.00000 28,000.00 1.00000 28,000.00 1.00000 28,000.00

1030 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,000.000 EACH 1.00000 38,000.00 1.00000 38,000.00 1.00000 38,000.00

$94,000.00$94,000.00 $94,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,939,029.30$7,669,662.68 $8,194,318.94

$7,669,662.68

Contract Item Totals

$7,939,029.30 8,194,318.94Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 10,000.00000 9,000.00 10,000.00000 9,000.00 10,500.00000 9,450.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

741.200 CY 16.75000 12,415.10 20.00000 14,824.00 17.00000 12,600.40

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

502.700 CY 25.00000 12,567.50 25.65000 12,894.26 18.00000 9,048.60

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,245.900 CY 9.05000 11,275.40 10.00000 12,459.00 9.30000 11,586.87

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,728.400 TON 21.00000 78,296.40 20.35000 75,872.94 25.50000 95,074.20

0060 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

51.000 SY 100.00000 5,100.00 100.00000 5,100.00 105.00000 5,355.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

495.900 SY 55.00000 27,274.50 52.80000 26,183.52 65.00000 32,233.50

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 540.00000 2,052.00 1,000.00000 3,800.00 550.00000 2,090.00

0090 2125-2225050

RESHAPING DITCHES

1.000 STA 1,000.00000 1,000.00 1,500.00000 1,500.00 1,050.00000 1,050.00

0100 2212-0475095

CLEANING AND PREPARATION OF BASE

7.200 MILE 500.00000 3,600.00 300.00000 2,160.00 2,500.00000 18,000.00

0110 2212-5070310

PATCHES, FULL-DEPTH REPAIR

66.700 SY 198.00000 13,206.60 198.00000 13,206.60 210.00000 14,007.00

0120 2212-5070330

PATCHES BY COUNT (REPAIR)

8.000 EACH 107.00000 856.00 107.00000 856.00 110.00000 880.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,721.300 CY 15.00000 40,819.50 14.05000 38,234.27 18.00000 48,983.40
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0140 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,403.100 TON 32.68000 176,573.31 35.10000 189,648.81 48.80000 263,671.28

0150 2214-5145150

PAVEMENT SCARIFICATION

9,922.000 SY 1.50000 14,883.00 2.65000 26,293.30 3.00000 29,766.00

0160 2301-0690201

BRIDGE APPROACH, BR-201

500.600 SY 167.00000 83,600.20 167.00000 83,600.20 170.00000 85,102.00

0170 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

315.000 TON 41.20000 12,978.00 75.00000 23,625.00 97.00000 30,555.00

0180 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

11,224.500 TON 31.47000 353,235.02 34.00000 381,633.00 43.20000 484,898.40

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,114.300 TON 30.62000 340,319.87 34.75000 386,221.93 44.50000 494,586.35
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Unit Price Ext Amount Unit Price
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,721.200 TON 545.00000 938,054.00 542.00000 932,890.40 550.00000 946,660.00

0210 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

92,816.000 SY 1.56000 144,792.96 1.59000 147,577.44 1.60000 148,505.60

0220 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

306.300 TON 573.00000 175,509.90 306.30000 93,819.69 580.00000 177,654.00

0230 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 5,200.00000 5,200.00

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 15.00000 750.00 25.00000 1,250.00 16.00000 800.00

0250 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

6.000 EACH 700.00000 4,200.00 800.00000 4,800.00 720.00000 4,320.00
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 700.00000 1,400.00 1,000.00000 2,000.00 720.00000 1,440.00

0270 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 92.00000 4,416.00 80.00000 3,840.00 95.00000 4,560.00

0280 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

24.000 LF 92.00000 2,208.00 120.00000 2,880.00 95.00000 2,280.00

0290 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 280.00000 1,680.00 250.00000 1,500.00 290.00000 1,740.00

0300 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

1.000 EACH 325.00000 325.00 300.00000 300.00 330.00000 330.00

0310 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

90.000 LF 33.00000 2,970.00 50.00000 4,500.00 34.00000 3,060.00
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0320 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

30.000 LF 39.00000 1,170.00 60.00000 1,800.00 40.00000 1,200.00

0330 2499-6000100

CLEAN OUT PIPE CULVERT

150.000 LF 70.00000 10,500.00 50.00000 7,500.00 72.00000 10,800.00

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

36,460.000 LF 4.40000 160,424.00 5.44000 198,342.40 4.50000 164,070.00

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

150.000 EACH 235.00000 35,250.00 300.00000 45,000.00 240.00000 36,000.00

0360 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,600.00000 5,200.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

775.100 LF 8.00000 6,200.80 8.00000 6,200.80 8.00000 6,200.80

0380 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 19.00000 2,375.00 19.00000 2,375.00 20.00000 2,500.00
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0390 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,850.00000 14,800.00 1,850.00000 14,800.00 1,900.00000 15,200.00

0400 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,550.00000 20,400.00 2,550.00000 20,400.00 2,600.00000 20,800.00

0410 2507-3250005

ENGINEERING FABRIC

18.500 SY 4.00000 74.00 4.00000 74.00 8.50000 157.25

0420 2507-6800061

REVETMENT, CLASS E

37.400 TON 76.85000 2,874.19 60.00000 2,244.00 78.00000 2,917.20

0430 2510-6745850

REMOVAL OF PAVEMENT

584.000 SY 13.00000 7,592.00 13.00000 7,592.00 13.50000 7,884.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,602.560 STA 8.95000 32,242.91 8.95000 32,242.91 9.00000 32,423.04

0450 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,200.00000 6,200.00
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 19,835.00000 19,835.00 15,835.00000 15,835.00 18,000.00000 18,000.00

0470 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00

0480 2528-8445115

PILOT CARS

50.000 EACH 715.00000 35,750.00 715.00000 35,750.00 715.00000 35,750.00

0490 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00 530.00000 2,120.00 550.00000 2,200.00

0500 2533-4980005

MOBILIZATION

(1) LS 94,550.00000 94,550.00 146,500.00000 146,500.00 100,000.00000 100,000.00

0510 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

693.500 STA 15.00000 10,402.50 15.00000 10,402.50 15.00000 10,402.50

0520 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

751.400 GAL 4.00000 3,005.60 5.00000 3,757.00 6.00000 4,508.40
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STP-175-8(36)--2C-42 -
100% IOWA DOT

SECTION: Cat Alt Set: Cat Alt Member:

0530 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

357.800 STA 17.00000 6,082.60 17.00000 6,082.60 17.50000 6,261.50

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.50000 900.00

0550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 0.50000 100.00 0.52000 104.00

0551 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

53.300 SY 230.00000 12,259.00 230.00000 12,259.00 240.00000 12,792.00

0552 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 110.00000 440.00 110.00000 440.00 115.00000 460.00

$3,496,418.29$3,020,205.86 $3,139,087.57Section Totals:
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
STP-175-8(36)--2C-42

SECTION: Cat Alt Set: Cat Alt Member:

0560 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0570 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0580 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00 1.00000 31,000.00

$54,000.00$54,000.00 $54,000.00Section Totals:
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0590 2102-2625000

EMBANKMENT-IN-PLACE

72.000 CY 16.00000 1,152.00 25.00000 1,800.00 17.00000 1,224.00

0600 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

589.400 CY 25.00000 14,735.00 36.75000 21,660.45 18.00000 10,609.20

0610 2121-7425020

GRANULAR SHOULDERS, TYPE B

26,269.000 TON 21.00000 551,649.00 18.95000 497,797.55 24.00000 630,456.00

0620 2212-0475095

CLEANING AND PREPARATION OF BASE

8.700 MILE 500.00000 4,350.00 300.00000 2,610.00 2,500.00000 21,750.00

0630 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,143.000 SY 93.40000 106,756.20 93.40000 106,756.20 98.00000 112,014.00

0640 2212-5070330

PATCHES BY COUNT (REPAIR)

80.000 EACH 104.00000 8,320.00 104.00000 8,320.00 110.00000 8,800.00

0650 2214-5145150

PAVEMENT SCARIFICATION

12,314.000 SY 1.50000 18,471.00 1.50000 18,471.00 2.50000 30,785.00
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(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0660 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

58.000 TON 100.00000 5,800.00 100.00000 5,800.00 70.00000 4,060.00

0670 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

10,620.900 TON 35.34000 375,342.61 38.30000 406,780.47 46.00000 488,561.40

0680 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

30,542.600 TON 32.15000 981,944.59 34.55000 1,055,246.83 42.30000 1,291,951.98

0690 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

13,990.300 TON 31.68000 443,212.70 34.95000 488,960.99 44.40000 621,169.32

0700 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,675.600 TON 545.00000 1,458,202.00 542.00000 1,450,175.20 550.00000 1,471,580.00

0710 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

849.700 TON 670.00000 569,299.00 667.00000 566,749.90 675.00000 573,547.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0720 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 15,000.00000 15,000.00 13,100.00000 13,100.00 12,000.00000 12,000.00

0730 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 6,800.00000 6,800.00

0740 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

69.000 CY 15.00000 1,035.00 25.00000 1,725.00 16.00000 1,104.00

0750 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

6.000 EACH 700.00000 4,200.00 800.00000 4,800.00 720.00000 4,320.00

0760 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

4.000 EACH 700.00000 2,800.00 1,000.00000 4,000.00 720.00000 2,880.00

0770 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 92.00000 4,416.00 80.00000 3,840.00 95.00000 4,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0780 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

30.000 LF 92.00000 2,760.00 120.00000 3,600.00 95.00000 2,850.00

0790 2417-0225042

APRONS, METAL, 42 IN. DIA.

2.000 EACH 1,220.00000 2,440.00 500.00000 1,000.00 1,250.00000 2,500.00

0800 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

106.000 LF 127.00000 13,462.00 150.00000 15,900.00 130.00000 13,780.00

0810 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

51,307.000 LF 4.40000 225,750.80 5.06000 259,613.42 4.50000 230,881.50

0820 2502-8221306

SUBDRAIN OUTLET, DR-306

188.000 EACH 235.00000 44,180.00 300.00000 56,400.00 240.00000 45,120.00

0830 2506-4984000

FLOWABLE MORTAR

49.700 CY 203.00000 10,089.10 200.00000 9,940.00 210.00000 10,437.00

0840 2507-3250005

ENGINEERING FABRIC

395.000 SY 8.00000 3,160.00 4.00000 1,580.00 4.50000 1,777.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0850 2507-6800061

REVETMENT, CLASS E

230.000 TON 51.85000 11,925.50 60.00000 13,800.00 54.00000 12,420.00

0860 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 3,250.00000 3,250.00 5,000.00000 5,000.00

0870 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,855.030 STA 8.95000 25,552.52 8.95000 25,552.52 9.00000 25,695.27

0880 2528-8445110

TRAFFIC CONTROL

(1) LS 15,600.00000 15,600.00 11,600.00000 11,600.00 18,500.00000 18,500.00

0890 2528-8445113

FLAGGERS

150.000 EACH 480.00000 72,000.00 480.00000 72,000.00 480.00000 72,000.00

0900 2528-8445115

PILOT CARS

75.000 EACH 715.00000 53,625.00 715.00000 53,625.00 715.00000 53,625.00

0910 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 101.00000 1,111.00 101.00000 1,111.00 105.00000 1,155.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0920 2533-4980005

MOBILIZATION

(1) LS 75,500.00000 75,500.00 87,555.00000 87,555.00 110,000.00000 110,000.00

0930 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

916.000 STA 15.00000 13,740.00 15.00000 13,740.00 15.00000 13,740.00

0940 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

993.000 GAL 4.00000 3,972.00 5.00000 4,965.00 6.00000 5,958.00

0950 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

458.000 STA 17.00000 7,786.00 17.00000 7,786.00 17.50000 8,015.00

0960 2602-0000020

SILT FENCE

225.000 LF 3.00000 675.00 1.60000 360.00 2.00000 450.00

0970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

180.000 LF 1.00000 180.00 0.75000 135.00 1.00000 180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STP-175-8(37)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0980 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 0.75000 75.00 1.00000 100.00

0990 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

860.000 LF 4.00000 3,440.00 4.00000 3,440.00 4.20000 3,612.00

1000 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

690.000 LF 1.00000 690.00 0.50000 345.00 0.55000 379.50

$5,936,348.17$5,164,424.02 $5,310,966.53Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) MANATT'S, INC. (6) WESTERN ENGINEERING
CO., INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
STP-175-8(37)--2C-42

SECTION: Cat Alt Set: Cat Alt Member:

1010 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

28,000.000 EACH 1.00000 28,000.00 1.00000 28,000.00 1.00000 28,000.00

1020 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

28,000.000 EACH 1.00000 28,000.00 1.00000 28,000.00 1.00000 28,000.00

1030 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,000.000 EACH 1.00000 38,000.00 1.00000 38,000.00 1.00000 38,000.00

$94,000.00$94,000.00 $94,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,598,054.10$8,332,629.88 $9,580,766.46

$8,332,629.88

Contract Item Totals

$8,598,054.10 9,580,766.46Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-030-7(197)--3H-57 HMA RESURFACING

LINN

Route: U.S. 30

Kirkwood Blvd in Cedar Rapids to Wilcox Rd 3.0 mi E of E Jct US 151

Prj Awd Amt: $4,226,309.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 115 Working Days

57-0307-197

November 20, 2018 10:00 A.M.

LINNCall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $4,226,309.52 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE140 PELLING, L.L. CO., INC. $4,362,477.34 103.22%
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Contract ID:
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Start Date: 04/01/19 115 Working Days

57-0307-197

November 20, 2018 10:00 A.M.

LINNCall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

420.000 CY 30.00000 12,600.00 27.00000 11,340.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,966.100 TON 21.91000 152,627.25 16.85000 117,378.79

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

38,027.900 SY 22.14000 841,937.71 24.50000 931,683.55

0040 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

5,000.000 TON 9.00000 45,000.00 8.40000 42,000.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

6.200 MILE 900.00000 5,580.00 1,390.00000 8,618.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

139.300 SY 245.00000 34,128.50 245.00000 34,128.50

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

11.000 EACH 139.00000 1,529.00 139.00000 1,529.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

30.000 TON 175.00000 5,250.00 330.00000 9,900.00

0090 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,338.300 CY 23.09000 146,351.35 21.80000 138,174.94

0100 2214-5145160

PAVEMENT SCARIFICATION

10,729.000 TON 12.24000 131,322.96 13.30000 142,695.70

0110 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

305.000 TON 80.00000 24,400.00 55.75000 17,003.75

0120 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

11,469.000 TON 41.44000 475,275.36 42.70000 489,726.30

0130 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

706.000 TON 635.00000 448,310.00 639.00000 451,134.00

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,000.00000 8,000.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000510

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

11,469.000 TON 2.00000 22,938.00 2.00000 22,938.00

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,735.000 EACH 1.00000 5,735.00 1.00000 5,735.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,735.000 EACH 1.00000 5,735.00 1.00000 5,735.00

0180 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

4,656.000 GAL 5.00000 23,280.00 3.05000 14,200.80

0190 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,540.000 EACH 1.00000 31,540.00 1.00000 31,540.00

0200 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 5,000.00000 5,000.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,641.000 LF 6.00000 15,846.00 6.00000 15,846.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

1,000.000 LF 20.00000 20,000.00 20.00000 20,000.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

10.000 EACH 1,700.00000 17,000.00 1,700.00000 17,000.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

10.000 EACH 250.00000 2,500.00 250.00000 2,500.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,600.00000 26,000.00 2,600.00000 26,000.00

0260 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,080.000 LF 18.00000 19,440.00 18.00000 19,440.00

0270 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 2,100.00000 16,800.00 2,100.00000 16,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 6,300.00000 6,300.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,651.530 STA 14.50000 52,947.19 9.00000 32,863.77

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 100.00000 1,000.00 75.00000 750.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 86,537.50000 86,537.50 188,000.00000 188,000.00

0330 2528-8445113

FLAGGERS

200.000 EACH 480.00000 96,000.00 480.00000 96,000.00

0340 2529-2242304

CD JOINT ASSEMBLY

169.000 EACH 100.00000 16,900.00 100.00000 16,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2529-2242320

CT JOINT

152.000 EACH 130.00000 19,760.00 130.00000 19,760.00

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,117.300 SY 98.00000 305,495.40 98.00000 305,495.40

0370 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

2,086.900 SY 98.00000 204,516.20 98.00000 204,516.20

0380 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

127.000 EACH 139.00000 17,653.00 139.00000 17,653.00

0390 2529-8174010

SUBBASE (PATCHES)

2,086.900 SY 12.00000 25,042.80 12.00000 25,042.80

0400 2529-8174020

SUBBASE PATCH WITH EF JOINT

278.900 SY 25.00000 6,972.50 25.00000 6,972.50

0410 2529-8174050

PATCH SUBDRAIN

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00

0420 2529-8200200

PRESSURE RELIEF JOINT, CF

24.000 LF 10.00000 240.00 10.00000 240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2529-8201000

JOINT ASSEMBLY, EF

18.000 EACH 500.00000 9,000.00 500.00000 9,000.00

0440 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

135.000 TON 100.00000 13,500.00 125.00000 16,875.00

0450 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

400.000 SY 45.00000 18,000.00 20.00000 8,000.00

0460 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

144,000.000 SY 3.50000 504,000.00 3.50000 504,000.00

0470 2533-4980005

MOBILIZATION

(1) LS 118,100.00000 118,100.00 148,000.00000 148,000.00

0480 2540-4480507

LONGITUDINAL JOINT REPAIR

3,520.000 LF 17.00000 59,840.00 8.70000 30,624.00

0490 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.000 MILE 4,022.00000 40,220.00 5,100.00000 51,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

20.000 TON 1,000.00000 20,000.00 500.00000 10,000.00

0510 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,000.000 GAL 2.75000 16,500.00 6.50000 39,000.00

0520 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

725.200 STA 20.00000 14,504.00 12.00000 8,702.40

0530 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

785.800 GAL 6.00000 4,714.80 4.30000 3,378.94

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,520.000 LF 3.50000 15,820.00 2.50000 11,300.00

0550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,520.000 LF 1.00000 4,520.00 0.30000 1,356.00

$4,226,309.52 $4,362,477.34Section Totals:

$4,362,477.34$4,226,309.52Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BRF-415-1(52)--38-77 HMA PAVEMENT - GRADE AND NEW

POLK

Route: IOWA 415

Over NW 66th Ave. 2.1 Miles N. Of I-80(Remove Bridge)

Prj Awd Amt: $7,096,752.00

Project: WorkType:

County:

Location:

NHSX-415-1(58)--3H-77 TRAFFIC SIGNALS

POLK

Route: IOWA 415

Intersection of IA-415 and NW 66th Ave

Prj Awd Amt: $236,700.00

Project: WorkType:

County:

Location:

NHSX-415-1(59)--3H-77 TRAFFIC SIGNS

POLK

Route: IOWA 415

Intersection of IA 415 and NW 66th Ave

Prj Awd Amt: $51,548.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 130 Working Days

77-4151-052

November 20, 2018 10:00 A.M.

POLKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EL045 ELDER CORPORATION $7,385,000.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $7,769,528.48 105.21%

3 RE300 REILLY CONSTRUCTION CO., INC. $7,798,490.41 105.60%

4 PE320 PETERSON CONTRACTORS INC. $7,816,667.82 105.85%

5 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $8,172,155.70 110.66%

6 MO480 MOYNA, C.J. & SONS, INC. $8,916,334.59 120.74%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.000 ACRE 8,500.00000 17,000.00 8,900.00000 17,800.00 10,000.00000 20,000.00

0020 2101-0850002

CLEARING AND GRUBBING

55.000 UNIT 78.00000 4,290.00 82.00000 4,510.00 100.00000 5,500.00

0030 2102-0425070

SPECIAL BACKFILL

2,357.000 TON 23.50000 55,389.50 23.00000 54,211.00 20.00000 47,140.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

94,584.000 CY 6.00000 567,504.00 6.00000 567,504.00 7.50000 709,380.00

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

34.000 CY 120.00000 4,080.00 126.00000 4,284.00 12.00000 408.00

0060 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 80.00000 12,000.00 84.00000 12,600.00 17.50000 2,625.00

0070 2102-5020010

OBLITERATE OLD ROADBED

22.030 STA 450.00000 9,913.50 472.00000 10,398.16 1,100.00000 24,233.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

6,242.000 CY 9.00000 56,178.00 9.50000 59,299.00 12.00000 74,904.00

0090 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,847.000 CY 18.00000 69,246.00 19.00000 73,093.00 10.00000 38,470.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,663.000 CY 5.75000 67,062.25 6.00000 69,978.00 4.50000 52,483.50

0110 2107-0875100

COMPACTION WITH MOISTURE CONTROL

41,962.000 CY 0.50000 20,981.00 0.55000 23,079.10 0.50000 20,981.00

0120 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

594.000 CY 36.00000 21,384.00 37.00000 21,978.00 30.00000 17,820.00

0130 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

34,831.000 SY 1.50000 52,246.50 1.60000 55,729.60 1.50000 52,246.50

0140 2115-0100000

MODIFIED SUBBASE

10,348.500 CY 24.00000 248,364.00 26.00000 269,061.00 24.00000 248,364.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,714.400 TON 30.00000 51,432.00 31.00000 53,146.40 25.00000 42,860.00

0160 2122-5500125

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 12.5 IN.

2,166.100 SY 55.00000 119,135.50 58.00000 125,633.80 55.00000 119,135.50

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

54.600 STA 500.00000 27,300.00 525.00000 28,665.00 300.00000 16,380.00

0180 2123-7450020

SHOULDER FINISHING, EARTH

34.700 STA 550.00000 19,085.00 577.00000 20,021.90 200.00000 6,940.00

0190 2212-0475095

CLEANING AND PREPARATION OF BASE

0.034 MILE 3,800.00000 129.20 4,450.00000 151.30 4,500.00000 153.00

0200 2212-5070310

PATCHES, FULL-DEPTH REPAIR

29.300 SY 270.00000 7,911.00 250.00000 7,325.00 300.00000 8,790.00

0210 2212-5070330

PATCHES BY COUNT (REPAIR)

3.000 EACH 720.00000 2,160.00 100.00000 300.00 1,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0220 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

6.000 TON 750.00000 4,500.00 800.00000 4,800.00 750.00000 4,500.00

0230 2213-7100400

RELOCATION OF MAIL BOXES

13.000 EACH 370.00000 4,810.00 320.00000 4,160.00 150.00000 1,950.00

0240 2214-5145150

PAVEMENT SCARIFICATION

480.000 SY 13.00000 6,240.00 13.00000 6,240.00 13.00000 6,240.00

0250 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

210.000 SY 121.00000 25,410.00 86.00000 18,060.00 120.00000 25,200.00

0260 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

222.200 SY 80.00000 17,776.00 68.00000 15,109.60 100.00000 22,220.00

0270 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

10,919.200 TON 40.00000 436,768.00 41.00000 447,687.20 40.00000 436,768.00

0280 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,857.100 TON 39.00000 111,426.90 40.00000 114,284.00 39.00000 111,426.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0290 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,903.100 TON 62.00000 179,992.20 65.00000 188,701.50 62.00000 179,992.20

0300 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,000.900 TON 640.00000 640,576.00 608.00000 608,547.20 640.00000 640,576.00

0310 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 11,000.00000 11,000.00 10,000.00000 10,000.00 10,500.00000 10,500.00

0320 2304-0100000

DETOUR PAVEMENT

2,847.100 SY 70.00000 199,297.00 75.00000 213,532.50 73.00000 207,838.30

0330 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

780.500 TON 45.00000 35,122.50 47.00000 36,683.50 30.00000 23,415.00

0340 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

12.000 EACH 210.00000 2,520.00 220.00000 2,640.00 500.00000 6,000.00

0350 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 105,000.00000 105,000.00 122,000.00000 122,000.00 75,000.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0360 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,750.00000 3,750.00 4,000.00000 4,000.00 7,500.00000 7,500.00

0370 2401-6745765

REMOVAL OF LIGHT POLES

12.000 EACH 680.00000 8,160.00 714.00000 8,568.00 500.00000 6,000.00

0380 2402-0425040

FLOODED BACKFILL

15.900 CY 195.00000 3,100.50 47.00000 747.30 200.00000 3,180.00

0390 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

4,691.900 CY 1.00000 4,691.90 10.00000 46,919.00 6.00000 28,151.40

0400 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,950.00000 3,900.00 2,050.00000 4,100.00 950.00000 1,900.00

0410 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,450.00000 2,450.00 2,600.00000 2,600.00 1,100.00000 1,100.00

0420 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 290.00000 580.00 304.00000 608.00 325.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0430 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

22.000 LF 30.00000 660.00 32.00000 704.00 58.00000 1,276.00

0440 2417-5895015

BEVELED PIPE AND GUARD, 15 INCH

2.000 EACH 2,000.00000 4,000.00 2,100.00000 4,200.00 1,500.00000 3,000.00

0450 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

1.000 EACH 2,115.00000 2,115.00 2,220.00000 2,220.00 1,750.00000 1,750.00

0460 2418-0000010

TEMPORARY STREAM DIVERSION

5.000 EACH 14,000.00000 70,000.00 14,705.00000 73,525.00 12,000.00000 60,000.00

0470 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

173.000 LF 31.50000 5,449.50 33.00000 5,709.00 40.00000 6,920.00

0480 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

82.000 LF 35.65000 2,923.30 37.00000 3,034.00 45.00000 3,690.00

0490 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 9,360.00000 18,720.00 9,800.00000 19,600.00 7,800.00000 15,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0500 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,345.00000 6,690.00 3,500.00000 7,000.00 4,000.00000 8,000.00

0510 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 10,000.00000 10,000.00 10,500.00000 10,500.00 13,000.00000 13,000.00

0520 2435-0250700

INTAKE, SW-507

3.000 EACH 5,530.00000 16,590.00 5,800.00000 17,400.00 5,500.00000 16,500.00

0530 2435-0250900

INTAKE, SW-509

10.000 EACH 8,360.00000 83,600.00 8,800.00000 88,000.00 7,200.00000 72,000.00

0540 2435-0251000

INTAKE, SW-510

1.000 EACH 10,950.00000 10,950.00 11,500.00000 11,500.00 10,000.00000 10,000.00

0550 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,855.00000 1,855.00 1,950.00000 1,950.00 2,200.00000 2,200.00

0560 2435-0400000

DROP CONNECTION, SW-307

1.000 EACH 9,255.00000 9,255.00 9,721.00000 9,721.00 12,500.00000 12,500.00

0570 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 2,435.00000 12,175.00 2,557.00000 12,785.00 1,600.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0580 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,150.00000 4,300.00 2,258.00000 4,516.00 4,000.00000 8,000.00

0590 2501-8400172

TEMPORARY SHORING

(1) LS 70,000.00000 70,000.00 141,800.00000 141,800.00 75,000.00000 75,000.00

0600 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

9,774.000 LF 10.50000 102,627.00 7.50000 73,305.00 6.10000 59,621.40

0610 2502-8221303

SUBDRAIN OUTLET, DR-303

33.000 EACH 340.00000 11,220.00 222.00000 7,326.00 350.00000 11,550.00

0620 2502-8221306

SUBDRAIN OUTLET, DR-306

27.000 EACH 640.00000 17,280.00 420.00000 11,340.00 250.00000 6,750.00

0630 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,557.100 LF 69.00000 107,439.90 70.00000 108,997.00 90.00000 140,139.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0640 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

315.300 LF 75.00000 23,647.50 78.00000 24,593.40 110.00000 34,683.00

0650 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

98.500 LF 95.00000 9,357.50 99.00000 9,751.50 105.00000 10,342.50

0660 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

55.700 LF 100.00000 5,570.00 105.00000 5,848.50 105.00000 5,848.50

0670 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

471.000 LF 31.00000 14,601.00 32.00000 15,072.00 30.00000 14,130.00

0680 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

228.000 LF 37.50000 8,550.00 39.00000 8,892.00 30.00000 6,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0690 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

132.500 LF 126.50000 16,761.25 132.00000 17,490.00 125.00000 16,562.50

0700 2504-0116012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 12 IN.

94.000 LF 178.00000 16,732.00 186.00000 17,484.00 200.00000 18,800.00

0710 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

135.000 LF 71.00000 9,585.00 74.00000 9,990.00 80.00000 10,800.00

0720 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

202.000 LF 21.00000 4,242.00 52.00000 10,504.00 30.00000 6,060.00

0730 2507-3250005

ENGINEERING FABRIC

2,353.000 SY 1.60000 3,764.80 1.75000 4,117.75 2.00000 4,706.00

0740 2507-6800021

REVETMENT, CLASS B

774.000 TON 55.00000 42,570.00 57.00000 44,118.00 48.00000 37,152.00

0750 2507-6800061

REVETMENT, CLASS E

1,546.000 TON 55.00000 85,030.00 57.00000 88,122.00 48.00000 74,208.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0760 2507-8029000

EROSION STONE

76.800 TON 48.00000 3,686.40 50.00000 3,840.00 48.00000 3,686.40

0770 2510-6745850

REMOVAL OF PAVEMENT

38,731.900 SY 8.00000 309,855.20 8.50000 329,221.15 5.00000 193,659.50

0780 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 880.00000 7,040.00 924.00000 7,392.00 1,250.00000 10,000.00

0790 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

660.000 LF 30.00000 19,800.00 31.00000 20,460.00 30.00000 19,800.00

0800 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

3,648.000 LF 36.00000 131,328.00 37.00000 134,976.00 36.00000 131,328.00

0810 2512-1725506

CURB AND GUTTER, P.C. CONCRETE, 5.0 FT.

4,553.000 LF 44.00000 200,332.00 45.00000 204,885.00 44.00000 200,332.00

0820 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,528.000 SY 50.00000 76,400.00 68.00000 103,904.00 45.00000 68,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0830 2515-6745600

REMOVAL OF PAVED DRIVEWAY

710.500 SY 6.00000 4,263.00 6.50000 4,618.25 12.00000 8,526.00

0840 2518-6910000

SAFETY CLOSURE

11.000 EACH 100.00000 1,100.00 183.00000 2,013.00 200.00000 2,200.00

0850 2520-3350010

FIELD LABORATORY

1.000 EACH 3,800.00000 3,800.00 5,800.00000 5,800.00 20,000.00000 20,000.00

0860 2526-8285000

CONSTRUCTION SURVEY

(1) LS 31,000.00000 31,000.00 37,000.00000 37,000.00 40,000.00000 40,000.00

0870 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

451.170 STA 33.00000 14,888.61 29.00000 13,083.93 11.50000 5,188.46

0880 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

301.520 STA 110.00000 33,167.20 116.00000 34,976.32 110.00000 33,167.20

0890 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

28.000 EACH 90.00000 2,520.00 106.00000 2,968.00 100.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0900 2527-9263180

PAVEMENT MARKINGS REMOVED

192.400 STA 25.00000 4,810.00 26.00000 5,002.40 50.00000 9,620.00

0910 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 106.00000 848.00 100.00000 800.00

0920 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

223.210 STA 45.00000 10,044.45 42.00000 9,374.82 50.00000 11,160.50

0930 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

20.000 EACH 100.00000 2,000.00 159.00000 3,180.00 125.00000 2,500.00

0940 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

6,477.500 LF 12.00000 77,730.00 11.00000 71,252.50 17.00000 110,117.50

0950 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 3,500.00000 28,000.00 4,250.00000 34,000.00 3,500.00000 28,000.00

0960 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 23,000.00000 23,000.00 24,000.00000 24,000.00 60,000.00000 60,000.00

0970 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00 35,000.00000 35,000.00 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0980 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0990 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

9,530.000 LF 8.00000 76,240.00 5.75000 54,797.50 8.15000 77,669.50

1000 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 70.00000 15,400.00 63.00000 13,860.00 85.00000 18,700.00

1010 2533-4980005

MOBILIZATION

(1) LS 152,016.39000 152,016.39 305,000.00000 305,000.00 500,000.00000 500,000.00

1020 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

47.500 STA 50.00000 2,375.00 63.00000 2,992.50 80.00000 3,800.00

1030 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

51.500 GAL 24.00000 1,236.00 25.00000 1,287.50 24.00000 1,236.00

1040 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,200.00000 7,200.00 954.00000 5,724.00 1,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1050 2552-0000230

SPECIAL PIPE EMBEDMENT OR ENCASEMENT

35.000 LF 690.00000 24,150.00 735.00000 25,725.00 550.00000 19,250.00

1060 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 10,000.00000 10,000.00 10,600.00000 10,600.00 10,000.00000 10,000.00

1070 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

27.000 LF 89.00000 2,403.00 93.00000 2,511.00 120.00000 3,240.00

1080 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

192.000 LF 37.00000 7,104.00 38.00000 7,296.00 45.00000 8,640.00

1090 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

2,435.000 LF 40.00000 97,400.00 42.00000 102,270.00 55.00000 133,925.00

1100 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,089.000 LB 10.85000 22,665.65 11.00000 22,979.00 13.00000 27,157.00

1110 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,130.00000 1,130.00 1,200.00000 1,200.00 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1120 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,400.00000 4,800.00 2,500.00000 5,000.00 2,500.00000 5,000.00

1130 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 5,000.00000 45,000.00 5,252.00000 47,268.00 6,500.00000 58,500.00

1140 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,200.00000 2,200.00 5,252.00000 5,252.00 10,000.00000 10,000.00

1150 2599-9999005

('EACH' ITEM) PREPARE  EXCAVATION FOR
TAPPING SLEEVE

2.000 EACH 2,525.00000 5,050.00 2,652.00000 5,304.00 2,500.00000 5,000.00

1160 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  1
IN. SAME SIDE

11.000 EACH 3,440.00000 37,840.00 3,600.00000 39,600.00 3,500.00000 38,500.00

1170 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  2
IN.

1.000 EACH 5,600.00000 5,600.00 5,900.00000 5,900.00 6,500.00000 6,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1180 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  6
IN. @STA 38+70

1.000 EACH 3,375.00000 3,375.00 3,545.00000 3,545.00 6,000.00000 6,000.00

1190 2599-9999009

('LINEAR FEET' ITEM) DRAIN  CMP SLOTTED
15" W/ 2.5" GRATE

195.000 LF 114.00000 22,230.00 119.00000 23,205.00 75.00000 14,625.00

1200 2599-9999009

('LINEAR FEET' ITEM) DRAIN  CMP SLOTTED
18" W/ 6" GRATE

200.000 LF 125.00000 25,000.00 131.00000 26,200.00 90.00000 18,000.00

1210 2599-9999010

('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 21+50

(1) LS 8,400.00000 8,400.00 8,823.00000 8,823.00 11,000.00000 11,000.00

1220 2599-9999010

('LUMP SUM' ITEM) SEPTIC TANK SYSTEM
ABANDONMENT  PARCEL 2

(1) LS 6,700.00000 6,700.00 7,037.00000 7,037.00 7,700.00000 7,700.00

1230 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

200.000 TON 38.75000 7,750.00 41.00000 8,200.00 40.00000 8,000.00

Page 18 of 62

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 20, 2018

77-4151-052 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1240 2601-2634100

MULCHING

11.200 ACRE 580.00000 6,496.00 604.00000 6,764.80 575.00000 6,440.00

1250 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.300 ACRE 2,300.00000 7,590.00 2,363.00000 7,797.90 2,250.00000 7,425.00

1260 2601-2636015

NATIVE GRASS SEEDING

9.000 ACRE 1,200.00000 10,800.00 1,260.00000 11,340.00 1,200.00000 10,800.00

1270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 1,600.00000 3,520.00 1,680.00000 3,696.00 1,600.00000 3,520.00

1280 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.300 ACRE 850.00000 2,805.00 892.00000 2,943.60 850.00000 2,805.00

1290 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

532.000 SQ 7.50000 3,990.00 8.00000 4,256.00 7.50000 3,990.00

1300 2601-2639010

SODDING

68.900 SQ 60.00000 4,134.00 63.00000 4,340.70 60.00000 4,134.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1310 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

346.000 SQ 10.50000 3,633.00 11.00000 3,806.00 10.50000 3,633.00

1320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

11.200 ACRE 225.00000 2,520.00 236.00000 2,643.20 225.00000 2,520.00

1330 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.300 ACRE 650.00000 1,495.00 682.00000 1,568.60 650.00000 1,495.00

1340 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

261.100 MGAL 60.00000 15,666.00 60.00000 15,666.00 60.00000 15,666.00

1350 2601-2643300

MOBILIZATION FOR WATERING

13.000 EACH 350.00000 4,550.00 350.00000 4,550.00 350.00000 4,550.00

1360 2602-0000020

SILT FENCE

10,473.000 LF 1.50000 15,709.50 1.50000 15,709.50 1.35000 14,138.55

1370 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,172.000 LF 1.50000 1,758.00 1.50000 1,758.00 1.40000 1,640.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,645.000 LF 0.05000 582.25 0.05000 582.25 0.05000 582.25

1390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,243.000 LF 0.05000 62.15 0.05000 62.15 0.05000 62.15

1400 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 1,300.00000 2,600.00 1,500.00000 3,000.00 3,000.00000 6,000.00

1410 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 1,300.00000 2,600.00 1,500.00000 3,000.00 2,000.00000 4,000.00

1420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,520.000 LF 3.00000 4,560.00 3.15000 4,788.00 3.00000 4,560.00

1430 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

800.000 LF 4.00000 3,200.00 4.00000 3,200.00 3.75000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1440 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,320.000 LF 0.20000 464.00 0.25000 580.00 0.20000 464.00

1450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00

1460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$6,232,764.01$5,784,188.00 $6,173,795.78Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 119; TRIPLE 12'-0 x 10'-0 R.C.B. CULVERT EXTENSION - BRF-
415-1(52)--38-77

SECTION: Cat Alt Set: Cat Alt Member:

1470 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 42,000.00000 42,000.00 8,000.00000 8,000.00

1480 2402-2720000

EXCAVATION, CLASS 20

1,877.000 CY 14.00000 26,278.00 15.00000 28,155.00 9.00000 16,893.00

1490 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

794.000 CY 550.00000 436,700.00 578.00000 458,932.00 549.00000 435,906.00

1500 2404-7775000

REINFORCING STEEL

110,094.000 LB 1.50000 165,141.00 1.33000 146,425.02 1.10000 121,103.40

1510 2507-3250005

ENGINEERING FABRIC

1,660.000 SY 1.50000 2,490.00 3.20000 5,312.00 2.00000 3,320.00

1520 2507-6800021

REVETMENT, CLASS B

2,741.000 TON 55.00000 150,755.00 54.00000 148,014.00 48.00000 131,568.00

$716,790.40$821,364.00 $828,838.02Section Totals:
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0003 DESIGN NO. 219; 6'-0 x 6'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION - BRF-415-1(52)--38-77

SECTION: Cat Alt Set: Cat Alt Member:

1530 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 16,000.00000 16,000.00 5,000.00000 5,000.00

1540 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 22.00000 4,488.00 23.00000 4,692.00 9.00000 1,836.00

1550 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

68.200 CY 980.00000 66,836.00 1,050.00000 71,610.00 1,500.00000 102,300.00

1560 2404-7775000

REINFORCING STEEL

10,343.000 LB 2.00000 20,686.00 1.33000 13,756.19 2.00000 20,686.00

1570 2507-3250005

ENGINEERING FABRIC

115.000 SY 1.50000 172.50 3.00000 345.00 2.00000 230.00

1580 2507-6800061

REVETMENT, CLASS E

122.000 TON 55.00000 6,710.00 54.00000 6,588.00 48.00000 5,856.00

$135,908.00$113,892.50 $112,991.19Section Totals:
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Item Description
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(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0004 DESIGN NO. 319; 10'-0 x 11'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION - BRF-415-1(52)--38-77

SECTION: Cat Alt Set: Cat Alt Member:

1590 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 15,600.00000 15,600.00 5,000.00000 5,000.00

1600 2402-2720000

EXCAVATION, CLASS 20

382.000 CY 17.00000 6,494.00 18.00000 6,876.00 10.00000 3,820.00

1610 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

90.800 CY 900.00000 81,720.00 954.00000 86,623.20 1,000.00000 90,800.00

1620 2404-7775000

REINFORCING STEEL

20,513.000 LB 2.00000 41,026.00 1.33000 27,282.29 2.00000 41,026.00

1630 2507-3250005

ENGINEERING FABRIC

135.000 SY 1.50000 202.50 3.20000 432.00 2.00000 270.00

1640 2507-6800061

REVETMENT, CLASS E

143.000 TON 55.00000 7,865.00 58.00000 8,294.00 48.00000 6,864.00

$147,780.00$152,307.50 $145,107.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1650 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

1660 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

1670 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

$25,000.00$25,000.00 $25,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0006 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1680 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TO OPEN
ALL ROADWAYS TO THRU TRAFFIC ON OR
BEFORE NOVEMBER 26, 2019.

(1) LS 200,000.00000 200,000.00 200,000.00000 200,000.00 200,000.00000 200,000.00

$200,000.00$200,000.00 $200,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0007 TRAFFIC SIGNALS ITEMS - NHSX-415-1(58)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1690 2523-0000400

CONTROL CABINET

1.000 EACH 3,500.00000 3,500.00 3,700.00000 3,700.00 26,000.00000 26,000.00

1700 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 200,000.00000 200,000.00 212,000.00000 212,000.00 250,000.00000 250,000.00

1710 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,600.00000 1,600.00 1,000.00000 1,000.00

1720 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

1730 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

$288,200.00$236,700.00 $229,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0008 TRAFFIC SIGN ITEMS - NHSX-415-1(59)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1740 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

11.000 EACH 500.00000 5,500.00 530.00000 5,830.00 500.00000 5,500.00

1750 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

54.000 EACH 100.00000 5,400.00 106.00000 5,724.00 100.00000 5,400.00

1760 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

8.000 EACH 400.00000 3,200.00 424.00000 3,392.00 400.00000 3,200.00

1770 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

356.000 LF 10.00000 3,560.00 10.50000 3,738.00 10.00000 3,560.00

1780 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 200.00000 3,400.00 212.00000 3,604.00 200.00000 3,400.00

1790 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

8.000 EACH 300.00000 2,400.00 315.00000 2,520.00 300.00000 2,400.00

1800 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 100.00000 400.00 106.00000 424.00 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0008 TRAFFIC SIGN ITEMS - NHSX-415-1(59)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1810 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

244.000 SF 22.00000 5,368.00 24.00000 5,856.00 22.00000 5,368.00

1820 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

24.000 SF 30.00000 720.00 32.00000 768.00 30.00000 720.00

1830 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,600.00000 1,600.00 1,500.00000 1,500.00

1840 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

1850 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 7,000.00000 7,000.00 7,000.00000 7,000.00

1860 2599-9999005

('EACH' ITEM) REMOVAL OF CONCRETE
FOOTING OF OVER-HEIGHT DETECTION
SENSOR SUPPORT POLES

8.000 EACH 500.00000 4,000.00 530.00000 4,240.00 500.00000 4,000.00

$52,048.00$51,548.00 $54,296.00Section Totals:

$7,769,528.48$7,385,000.00 $7,798,490.41Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$7,385,000.00 $7,769,528.48 7,798,490.41Contract Grand Totals

Contract Time Totals
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.000 ACRE 10,000.00000 20,000.00 10,527.00000 21,054.00 10,000.00000 20,000.00

0020 2101-0850002

CLEARING AND GRUBBING

55.000 UNIT 100.00000 5,500.00 106.00000 5,830.00 100.00000 5,500.00

0030 2102-0425070

SPECIAL BACKFILL

2,357.000 TON 21.25000 50,086.25 22.37000 52,726.09 32.80000 77,309.60

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

94,584.000 CY 4.75000 449,274.00 5.00000 472,920.00 7.80000 737,755.20

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

34.000 CY 20.00000 680.00 21.05000 715.70 42.40000 1,441.60

0060 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 30.00000 4,500.00 31.58000 4,737.00 100.00000 15,000.00

0070 2102-5020010

OBLITERATE OLD ROADBED

22.030 STA 450.00000 9,913.50 473.68000 10,435.17 540.00000 11,896.20
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

6,242.000 CY 4.30000 26,840.60 4.53000 28,276.26 9.20000 57,426.40

0090 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,847.000 CY 5.65000 21,735.55 5.95000 22,889.65 22.50000 86,557.50

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,663.000 CY 4.90000 57,148.70 5.16000 60,181.08 4.80000 55,982.40

0110 2107-0875100

COMPACTION WITH MOISTURE CONTROL

41,962.000 CY 0.90000 37,765.80 0.95000 39,863.90 1.30000 54,550.60

0120 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

594.000 CY 27.10000 16,097.40 28.53000 16,946.82 28.20000 16,750.80

0130 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

34,831.000 SY 1.50000 52,246.50 1.58000 55,032.98 1.90000 66,178.90

0140 2115-0100000

MODIFIED SUBBASE

10,348.500 CY 26.80000 277,339.80 28.21000 291,931.19 43.40000 449,124.90
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,714.400 TON 22.70000 38,916.88 23.89000 40,957.02 27.40000 46,974.56

0160 2122-5500125

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 12.5 IN.

2,166.100 SY 55.00000 119,135.50 70.00000 151,627.00 55.00000 119,135.50

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

54.600 STA 280.00000 15,288.00 294.74000 16,092.80 320.00000 17,472.00

0180 2123-7450020

SHOULDER FINISHING, EARTH

34.700 STA 400.00000 13,880.00 421.05000 14,610.44 250.00000 8,675.00

0190 2212-0475095

CLEANING AND PREPARATION OF BASE

0.034 MILE 4,300.00000 146.20 50,000.00000 1,700.00 4,300.00000 146.20

0200 2212-5070310

PATCHES, FULL-DEPTH REPAIR

29.300 SY 265.00000 7,764.50 184.21000 5,397.35 180.00000 5,274.00

0210 2212-5070330

PATCHES BY COUNT (REPAIR)

3.000 EACH 715.00000 2,145.00 632.00000 1,896.00 900.00000 2,700.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0220 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

6.000 TON 750.00000 4,500.00 420.00000 2,520.00 750.00000 4,500.00

0230 2213-7100400

RELOCATION OF MAIL BOXES

13.000 EACH 400.00000 5,200.00 420.00000 5,460.00 450.00000 5,850.00

0240 2214-5145150

PAVEMENT SCARIFICATION

480.000 SY 13.00000 6,240.00 12.00000 5,760.00 13.00000 6,240.00

0250 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

210.000 SY 120.00000 25,200.00 131.58000 27,631.80 120.00000 25,200.00

0260 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

222.200 SY 100.00000 22,220.00 115.80000 25,730.76 80.00000 17,776.00

0270 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

10,919.200 TON 40.00000 436,768.00 54.00000 589,636.80 40.00000 436,768.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0280 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,857.100 TON 39.00000 111,426.90 60.00000 171,426.00 39.00000 111,426.90

0290 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,903.100 TON 62.00000 179,992.20 78.00000 226,441.80 62.00000 179,992.20

0300 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,000.900 TON 640.00000 640,576.00 608.00000 608,547.20 640.00000 640,576.00

0310 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,500.00000 10,500.00 16,500.00000 16,500.00 10,500.00000 10,500.00

0320 2304-0100000

DETOUR PAVEMENT

2,847.100 SY 73.00000 207,838.30 69.00000 196,449.90 70.00000 199,297.00

0330 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

780.500 TON 26.75000 20,878.38 28.16000 21,978.88 27.40000 21,385.70
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0340 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

12.000 EACH 500.00000 6,000.00 526.32000 6,315.84 650.00000 7,800.00

0350 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 115,000.00000 115,000.00 75,800.00000 75,800.00 95,000.00000 95,000.00

0360 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 14,110.00000 14,110.00 14,852.63000 14,852.63 8,500.00000 8,500.00

0370 2401-6745765

REMOVAL OF LIGHT POLES

12.000 EACH 500.00000 6,000.00 716.00000 8,592.00 680.00000 8,160.00

0380 2402-0425040

FLOODED BACKFILL

15.900 CY 200.00000 3,180.00 210.00000 3,339.00 85.50000 1,359.45

0390 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

4,691.900 CY 1.00000 4,691.90 1.05000 4,926.50 6.50000 30,497.35

0400 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 950.00000 1,900.00 1,000.00000 2,000.00 2,600.00000 5,200.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0410 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,100.00000 1,100.00 1,157.00000 1,157.00 3,000.00000 3,000.00

0420 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 325.00000 650.00 342.00000 684.00 390.00000 780.00

0430 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

22.000 LF 58.00000 1,276.00 61.05000 1,343.10 60.00000 1,320.00

0440 2417-5895015

BEVELED PIPE AND GUARD, 15 INCH

2.000 EACH 1,500.00000 3,000.00 1,578.95000 3,157.90 1,850.00000 3,700.00

0450 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

1.000 EACH 1,750.00000 1,750.00 1,842.00000 1,842.00 1,900.00000 1,900.00

0460 2418-0000010

TEMPORARY STREAM DIVERSION

5.000 EACH 9,000.00000 45,000.00 11,580.00000 57,900.00 11,000.00000 55,000.00

0470 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

173.000 LF 40.00000 6,920.00 42.10000 7,283.30 72.00000 12,456.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0480 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

82.000 LF 45.00000 3,690.00 47.40000 3,886.80 75.50000 6,191.00

0490 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 7,800.00000 15,600.00 8,210.00000 16,420.00 9,000.00000 18,000.00

0500 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,000.00000 8,000.00 4,210.00000 8,420.00 5,600.00000 11,200.00

0510 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 13,000.00000 13,000.00 13,684.00000 13,684.00 17,500.00000 17,500.00

0520 2435-0250700

INTAKE, SW-507

3.000 EACH 5,500.00000 16,500.00 5,790.00000 17,370.00 7,000.00000 21,000.00

0530 2435-0250900

INTAKE, SW-509

10.000 EACH 7,200.00000 72,000.00 7,579.00000 75,790.00 9,250.00000 92,500.00

0540 2435-0251000

INTAKE, SW-510

1.000 EACH 10,000.00000 10,000.00 10,526.00000 10,526.00 10,600.00000 10,600.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0550 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,200.00000 2,200.00 2,316.00000 2,316.00 2,750.00000 2,750.00

0560 2435-0400000

DROP CONNECTION, SW-307

1.000 EACH 12,500.00000 12,500.00 13,158.00000 13,158.00 10,500.00000 10,500.00

0570 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 1,600.00000 8,000.00 1,685.00000 8,425.00 6,200.00000 31,000.00

0580 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 4,000.00000 8,000.00 4,210.00000 8,420.00 2,250.00000 4,500.00

0590 2501-8400172

TEMPORARY SHORING

(1) LS 125,000.00000 125,000.00 73,700.00000 73,700.00 90,000.00000 90,000.00

0600 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

9,774.000 LF 6.15000 60,110.10 6.47000 63,237.78 7.00000 68,418.00

0610 2502-8221303

SUBDRAIN OUTLET, DR-303

33.000 EACH 125.00000 4,125.00 131.58000 4,342.14 210.00000 6,930.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0620 2502-8221306

SUBDRAIN OUTLET, DR-306

27.000 EACH 240.00000 6,480.00 252.63000 6,821.01 400.00000 10,800.00

0630 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,557.100 LF 90.00000 140,139.00 94.75000 147,535.23 125.00000 194,637.50

0640 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

315.300 LF 110.00000 34,683.00 115.80000 36,511.74 128.00000 40,358.40

0650 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

98.500 LF 105.00000 10,342.50 110.00000 10,835.00 145.00000 14,282.50

0660 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

55.700 LF 105.00000 5,848.50 110.50000 6,154.85 148.00000 8,243.60

Page 41 of 62

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 20, 2018

77-4151-052 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0670 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

471.000 LF 30.00000 14,130.00 31.60000 14,883.60 27.50000 12,952.50

0680 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

228.000 LF 30.00000 6,840.00 31.60000 7,204.80 67.50000 15,390.00

0690 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

132.500 LF 125.00000 16,562.50 131.60000 17,437.00 445.00000 58,962.50

0700 2504-0116012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 12 IN.

94.000 LF 200.00000 18,800.00 210.50000 19,787.00 760.00000 71,440.00

0710 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

135.000 LF 80.00000 10,800.00 84.20000 11,367.00 148.00000 19,980.00

0720 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

202.000 LF 1,250.00000 252,500.00 11.54000 2,331.08 12.00000 2,424.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0730 2507-3250005

ENGINEERING FABRIC

2,353.000 SY 2.50000 5,882.50 2.63000 6,188.39 3.10000 7,294.30

0740 2507-6800021

REVETMENT, CLASS B

774.000 TON 41.00000 31,734.00 43.16000 33,405.84 48.70000 37,693.80

0750 2507-6800061

REVETMENT, CLASS E

1,546.000 TON 39.00000 60,294.00 41.05000 63,463.30 46.30000 71,579.80

0760 2507-8029000

EROSION STONE

76.800 TON 30.50000 2,342.40 32.11000 2,466.05 54.70000 4,200.96

0770 2510-6745850

REMOVAL OF PAVEMENT

38,731.900 SY 7.20000 278,869.68 8.50000 329,221.15 7.90000 305,982.01

0780 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 1,250.00000 10,000.00 1,315.79000 10,526.32 900.00000 7,200.00

0790 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

660.000 LF 30.00000 19,800.00 48.45000 31,977.00 30.00000 19,800.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0800 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

3,648.000 LF 36.00000 131,328.00 47.40000 172,915.20 36.00000 131,328.00

0810 2512-1725506

CURB AND GUTTER, P.C. CONCRETE, 5.0 FT.

4,553.000 LF 44.00000 200,332.00 62.10000 282,741.30 44.00000 200,332.00

0820 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,528.000 SY 45.00000 68,760.00 78.95000 120,635.60 50.00000 76,400.00

0830 2515-6745600

REMOVAL OF PAVED DRIVEWAY

710.500 SY 5.85000 4,156.43 6.16000 4,376.68 8.20000 5,826.10

0840 2518-6910000

SAFETY CLOSURE

11.000 EACH 200.00000 2,200.00 210.00000 2,310.00 175.00000 1,925.00

0850 2520-3350010

FIELD LABORATORY

1.000 EACH 15,000.00000 15,000.00 24,400.00000 24,400.00 15,000.00000 15,000.00

0860 2526-8285000

CONSTRUCTION SURVEY

(1) LS 36,000.00000 36,000.00 42,200.00000 42,200.00 55,000.00000 55,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0870 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

451.170 STA 11.50000 5,188.46 12.08000 5,450.13 28.00000 12,632.76

0880 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

301.520 STA 110.00000 33,167.20 115.80000 34,916.02 110.00000 33,167.20

0890 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

28.000 EACH 100.00000 2,800.00 105.25000 2,947.00 100.00000 2,800.00

0900 2527-9263180

PAVEMENT MARKINGS REMOVED

192.400 STA 50.00000 9,620.00 52.50000 10,101.00 24.00000 4,617.60

0910 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 105.25000 842.00 100.00000 800.00

0920 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

223.210 STA 50.00000 11,160.50 52.50000 11,718.53 40.00000 8,928.40

0930 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

20.000 EACH 125.00000 2,500.00 131.25000 2,625.00 150.00000 3,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

0940 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

6,477.500 LF 17.00000 110,117.50 17.85000 115,623.38 10.50000 68,013.75

0950 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 3,500.00000 28,000.00 3,632.00000 29,056.00 3,450.00000 27,600.00

0960 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 56,693.75000 56,693.75 23,685.00000 23,685.00 22,500.00000 22,500.00

0970 2528-8445110

TRAFFIC CONTROL

(1) LS 38,800.00000 38,800.00 33,790.00000 33,790.00 68,000.00000 68,000.00

0980 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0990 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

9,530.000 LF 8.15000 77,669.50 8.56000 81,576.80 5.50000 52,415.00

1000 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 85.00000 18,700.00 89.25000 19,635.00 60.00000 13,200.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1010 2533-4980005

MOBILIZATION

(1) LS 258,050.00000 258,050.00 425,000.00000 425,000.00 620,000.00000 620,000.00

1020 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

47.500 STA 80.00000 3,800.00 84.00000 3,990.00 60.00000 2,850.00

1030 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

51.500 GAL 24.00000 1,236.00 29.00000 1,493.50 24.00000 1,236.00

1040 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,000.00000 6,000.00 1,050.00000 6,300.00 900.00000 5,400.00

1050 2552-0000230

SPECIAL PIPE EMBEDMENT OR ENCASEMENT

35.000 LF 550.00000 19,250.00 578.95000 20,263.25 2,700.00000 94,500.00

1060 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 10,000.00000 10,000.00 10,527.00000 10,527.00 5,000.00000 5,000.00

1070 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

27.000 LF 120.00000 3,240.00 126.30000 3,410.10 375.00000 10,125.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1080 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

192.000 LF 45.00000 8,640.00 47.35000 9,091.20 100.00000 19,200.00

1090 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

2,435.000 LF 65.00000 158,275.00 68.42000 166,602.70 110.00000 267,850.00

1100 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,089.000 LB 13.00000 27,157.00 13.70000 28,619.30 17.00000 35,513.00

1110 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,200.00000 1,200.00 1,263.00000 1,263.00 2,000.00000 2,000.00

1120 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,500.00000 5,000.00 2,632.00000 5,264.00 3,800.00000 7,600.00

1130 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 6,500.00000 58,500.00 6,842.10000 61,578.90 6,800.00000 61,200.00

1140 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 7,500.00000 7,500.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1150 2599-9999005

('EACH' ITEM) PREPARE  EXCAVATION FOR
TAPPING SLEEVE

2.000 EACH 2,500.00000 5,000.00 2,632.00000 5,264.00 2,800.00000 5,600.00

1160 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  1
IN. SAME SIDE

11.000 EACH 3,500.00000 38,500.00 3,684.20000 40,526.20 5,400.00000 59,400.00

1170 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  2
IN.

1.000 EACH 6,500.00000 6,500.00 6,842.00000 6,842.00 12,000.00000 12,000.00

1180 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  6
IN. @STA 38+70

1.000 EACH 6,000.00000 6,000.00 6,316.00000 6,316.00 12,750.00000 12,750.00

1190 2599-9999009

('LINEAR FEET' ITEM) DRAIN  CMP SLOTTED
15" W/ 2.5" GRATE

195.000 LF 75.00000 14,625.00 79.00000 15,405.00 92.00000 17,940.00

1200 2599-9999009

('LINEAR FEET' ITEM) DRAIN  CMP SLOTTED
18" W/ 6" GRATE

200.000 LF 90.00000 18,000.00 94.75000 18,950.00 115.00000 23,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1210 2599-9999010

('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 21+50

(1) LS 11,000.00000 11,000.00 11,579.00000 11,579.00 11,000.00000 11,000.00

1220 2599-9999010

('LUMP SUM' ITEM) SEPTIC TANK SYSTEM
ABANDONMENT  PARCEL 2

(1) LS 7,700.00000 7,700.00 8,106.00000 8,106.00 3,750.00000 3,750.00

1230 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

200.000 TON 40.00000 8,000.00 42.10000 8,420.00 80.00000 16,000.00

1240 2601-2634100

MULCHING

11.200 ACRE 575.00000 6,440.00 605.30000 6,779.36 575.00000 6,440.00

1250 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.300 ACRE 2,250.00000 7,425.00 2,370.00000 7,821.00 2,250.00000 7,425.00

1260 2601-2636015

NATIVE GRASS SEEDING

9.000 ACRE 1,200.00000 10,800.00 1,264.00000 11,376.00 1,200.00000 10,800.00

1270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 1,600.00000 3,520.00 1,685.00000 3,707.00 1,600.00000 3,520.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1280 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.300 ACRE 850.00000 2,805.00 894.75000 2,952.68 850.00000 2,805.00

1290 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

532.000 SQ 7.50000 3,990.00 7.90000 4,202.80 7.50000 3,990.00

1300 2601-2639010

SODDING

68.900 SQ 60.00000 4,134.00 63.15000 4,351.04 60.00000 4,134.00

1310 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

346.000 SQ 10.50000 3,633.00 11.05000 3,823.30 10.50000 3,633.00

1320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

11.200 ACRE 225.00000 2,520.00 236.85000 2,652.72 225.00000 2,520.00

1330 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.300 ACRE 650.00000 1,495.00 684.20000 1,573.66 650.00000 1,495.00
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(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1340 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

261.100 MGAL 60.00000 15,666.00 60.00000 15,666.00 60.00000 15,666.00

1350 2601-2643300

MOBILIZATION FOR WATERING

13.000 EACH 350.00000 4,550.00 350.00000 4,550.00 350.00000 4,550.00

1360 2602-0000020

SILT FENCE

10,473.000 LF 1.35000 14,138.55 1.42000 14,871.66 1.35000 14,138.55

1370 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,172.000 LF 1.40000 1,640.80 1.47000 1,722.84 1.40000 1,640.80

1380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,645.000 LF 0.05000 582.25 0.05000 582.25 5.00000 58,225.00

1390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,243.000 LF 0.05000 62.15 0.05000 62.15 5.00000 6,215.00

1400 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 3,000.00000 6,000.00 3,158.00000 6,316.00 4,200.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0001 ROADWAY ITEMS - BRF-415-1(52)--38-77SECTION: Cat Alt Set: Cat Alt Member:

1410 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 1,500.00000 3,000.00 1,578.95000 3,157.90 500.00000 1,000.00

1420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,520.000 LF 3.00000 4,560.00 3.15000 4,788.00 3.00000 4,560.00

1430 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

800.000 LF 3.75000 3,000.00 3.95000 3,160.00 3.75000 3,000.00

1440 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,320.000 LF 0.20000 464.00 0.21000 487.20 2.00000 4,640.00

1450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00

1460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$7,350,543.99$6,055,687.13 $6,507,368.29Section Totals:

Page 53 of 62

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 20, 2018

77-4151-052 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0002 DESIGN NO. 119; TRIPLE 12'-0 x 10'-0 R.C.B. CULVERT EXTENSION - BRF-
415-1(52)--38-77

SECTION: Cat Alt Set: Cat Alt Member:

1470 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 8,421.05000 8,421.05 8,000.00000 8,000.00

1480 2402-2720000

EXCAVATION, CLASS 20

1,877.000 CY 12.00000 22,524.00 9.47000 17,775.19 21.00000 39,417.00

1490 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

794.000 CY 650.00000 516,100.00 577.89000 458,844.66 549.00000 435,906.00

1500 2404-7775000

REINFORCING STEEL

110,094.000 LB 1.30000 143,122.20 1.16000 127,709.04 1.10000 121,103.40

1510 2507-3250005

ENGINEERING FABRIC

1,660.000 SY 2.50000 4,150.00 2.63000 4,365.80 3.80000 6,308.00

1520 2507-6800021

REVETMENT, CLASS B

2,741.000 TON 41.00000 112,381.00 43.16000 118,301.56 48.70000 133,486.70

$744,221.10$843,277.20 $735,417.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0003 DESIGN NO. 219; 6'-0 x 6'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION - BRF-415-1(52)--38-77

SECTION: Cat Alt Set: Cat Alt Member:

1530 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 14,000.00000 14,000.00 5,263.16000 5,263.16 5,000.00000 5,000.00

1540 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 28.00000 5,712.00 9.47000 1,931.88 29.00000 5,916.00

1550 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

68.200 CY 715.00000 48,763.00 1,578.95000 107,684.39 1,500.00000 102,300.00

1560 2404-7775000

REINFORCING STEEL

10,343.000 LB 1.75000 18,100.25 2.11000 21,823.73 2.00000 20,686.00

1570 2507-3250005

ENGINEERING FABRIC

115.000 SY 2.50000 287.50 2.63000 302.45 5.00000 575.00

1580 2507-6800061

REVETMENT, CLASS E

122.000 TON 39.00000 4,758.00 41.05000 5,008.10 69.90000 8,527.80

$143,004.80$91,620.75 $142,013.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0004 DESIGN NO. 319; 10'-0 x 11'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION - BRF-415-1(52)--38-77

SECTION: Cat Alt Set: Cat Alt Member:

1590 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 5,263.16000 5,263.16 5,000.00000 5,000.00

1600 2402-2720000

EXCAVATION, CLASS 20

382.000 CY 22.00000 8,404.00 10.53000 4,022.46 30.00000 11,460.00

1610 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

90.800 CY 1,200.00000 108,960.00 1,052.63000 95,578.80 1,000.00000 90,800.00

1620 2404-7775000

REINFORCING STEEL

20,513.000 LB 3.00000 61,539.00 2.11000 43,282.43 2.00000 41,026.00

1630 2507-3250005

ENGINEERING FABRIC

135.000 SY 2.50000 337.50 2.63000 355.05 5.00000 675.00

1640 2507-6800061

REVETMENT, CLASS E

143.000 TON 39.00000 5,577.00 41.05000 5,870.15 89.90000 12,855.70

$161,816.70$196,817.50 $154,372.05Section Totals:

Page 56 of 62

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 20, 2018

77-4151-052 Primary County: POLK

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1650 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

1660 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

1670 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

$25,000.00$25,000.00 $25,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0006 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1680 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TO OPEN
ALL ROADWAYS TO THRU TRAFFIC ON OR
BEFORE NOVEMBER 26, 2019.

(1) LS 200,000.00000 200,000.00 200,000.00000 200,000.00 200,000.00000 200,000.00

$200,000.00$200,000.00 $200,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0007 TRAFFIC SIGNALS ITEMS - NHSX-415-1(58)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1690 2523-0000400

CONTROL CABINET

1.000 EACH 26,000.00000 26,000.00 3,685.00000 3,685.00 3,500.00000 3,500.00

1700 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 224,017.24000 224,017.24 210,300.00000 210,300.00 220,000.00000 220,000.00

1710 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,050.00000 1,050.00 1,500.00000 1,500.00

1720 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

1730 2533-4980005

MOBILIZATION

(1) LS 94,000.00000 94,000.00 131,578.95000 131,578.95 7,500.00000 7,500.00

$239,700.00$352,217.24 $353,813.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0008 TRAFFIC SIGN ITEMS - NHSX-415-1(59)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1740 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

11.000 EACH 500.00000 5,500.00 525.00000 5,775.00 500.00000 5,500.00

1750 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

54.000 EACH 100.00000 5,400.00 105.00000 5,670.00 100.00000 5,400.00

1760 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

8.000 EACH 400.00000 3,200.00 420.00000 3,360.00 400.00000 3,200.00

1770 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

356.000 LF 10.00000 3,560.00 10.50000 3,738.00 10.00000 3,560.00

1780 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 200.00000 3,400.00 210.00000 3,570.00 200.00000 3,400.00

1790 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

8.000 EACH 300.00000 2,400.00 315.00000 2,520.00 300.00000 2,400.00

1800 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 100.00000 400.00 105.00000 420.00 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(6) MOYNA, C.J. & SONS, INC.

0008 TRAFFIC SIGN ITEMS - NHSX-415-1(59)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1810 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

244.000 SF 22.00000 5,368.00 23.10000 5,636.40 22.00000 5,368.00

1820 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

24.000 SF 30.00000 720.00 31.50000 756.00 30.00000 720.00

1830 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,575.00000 1,575.00 1,500.00000 1,500.00

1840 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

1850 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 7,350.00000 7,350.00 7,000.00000 7,000.00

1860 2599-9999005

('EACH' ITEM) REMOVAL OF CONCRETE
FOOTING OF OVER-HEIGHT DETECTION
SENSOR SUPPORT POLES

8.000 EACH 500.00000 4,000.00 525.00000 4,200.00 500.00000 4,000.00

$52,048.00$52,048.00 $54,170.40Section Totals:

$8,172,155.70$7,816,667.82 $8,916,334.59Contract Item Totals
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( ) indicates item is bid as Lump Sum

$7,816,667.82 $8,172,155.70 8,916,334.59Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C091(121)--FG-91 HMA RESURFACING

WARREN

Route: G58

G58  from 118th ST to Hwy 65/69 and Hwy 65 to?Milo city limi ts

Prj Awd Amt: $1,312,968.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 65 Working Days

91-C091-121

November 20, 2018 10:00 A.M.

WARRENCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,312,968.27 100.00%

2 IN122 INROADS, LLC. $1,411,153.43 107.48%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $1,474,255.95 112.28%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $1,508,063.42 114.86%

5 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $1,699,964.56 129.47%
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Contract ID:

Letting Date:

Start Date: 07/22/19 65 Working Days

91-C091-121

November 20, 2018 10:00 A.M.

WARRENCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,250.000 TON 21.95000 93,287.50 24.00000 102,000.00 28.00000 119,000.00

0020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.970 STA 500.00000 985.00 2,000.00000 3,940.00 2,500.00000 4,925.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

3.800 MILE 1,000.00000 3,800.00 750.00000 2,850.00 500.00000 1,900.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,596.900 SY 58.15000 92,859.74 58.15000 92,859.74 63.00000 100,604.70

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

34.000 EACH 116.00000 3,944.00 116.00000 3,944.00 123.00000 4,182.00

0060 2214-5145150

PAVEMENT SCARIFICATION

1,111.100 SY 9.45000 10,499.90 8.16000 9,066.58 16.00000 17,777.60

0070 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

6,702.300 TON 37.91000 254,084.19 39.00000 261,389.70 40.00000 268,092.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033380

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/8 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,092.300 TON 38.95000 237,295.09 45.00000 274,153.50 45.00000 274,153.50

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

767.690 TON 541.60000 415,780.90 545.00000 418,391.05 535.00000 410,714.15

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,400.00000 1,400.00 7,000.00000 7,000.00 5,000.00000 5,000.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

495.000 TON 21.95000 10,865.25 24.00000 11,880.00 30.00000 14,850.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2.000 EACH 1.00000 2.00 1.00000 2.00 1.00000 2.00

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

278.600 SY 49.40000 13,762.84 50.00000 13,930.00 53.00000 14,765.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

265.600 SY 5.40000 1,434.24 5.40000 1,434.24 7.00000 1,859.20

0150 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 100.00000 1,000.00 125.00000 1,250.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

648.820 STA 12.00000 7,785.84 12.00000 7,785.84 25.00000 16,220.50

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 17,400.00000 17,400.00 17,745.00000 17,745.00 18,000.00000 18,000.00

0180 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00

0190 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0200 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

729.200 SY 62.00000 45,210.40 62.00000 45,210.40 65.00000 47,398.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 220.00000 880.00 220.00000 880.00 230.00000 920.00

0220 2529-8174010

SUBBASE (PATCHES)

2,326.100 SY 5.80000 13,491.38 5.80000 13,491.38 15.00000 34,891.50

0230 2533-4980005

MOBILIZATION

(1) LS 18,400.00000 18,400.00 53,400.00000 53,400.00 47,000.00000 47,000.00

0240 2599-9999005

('EACH' ITEM) TEMPORARY MAILBOXES

13.000 EACH 500.00000 6,500.00 500.00000 6,500.00 650.00000 8,450.00

$1,474,255.95$1,312,968.27 $1,411,153.43Section Totals:

( ) indicates item is bid as Lump Sum

$1,411,153.43$1,312,968.27 $1,474,255.95

$1,312,968.27

Contract Item Totals

$1,411,153.43 1,474,255.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 20, 2018

91-C091-121 Primary County: WARREN

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,250.000 TON 23.66000 100,555.00 22.50000 95,625.00

0020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.970 STA 1,500.00000 2,955.00 1,500.00000 2,955.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

3.800 MILE 1,000.00000 3,800.00 19,200.00000 72,960.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,596.900 SY 58.15000 92,859.74 59.95000 95,734.16

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

34.000 EACH 116.00000 3,944.00 120.00000 4,080.00

0060 2214-5145150

PAVEMENT SCARIFICATION

1,111.100 SY 9.18000 10,199.90 7.10000 7,888.81

0070 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

6,702.300 TON 44.71000 299,659.83 61.00000 408,840.30

Page 5 of 8

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 20, 2018

91-C091-121 Primary County: WARREN

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033380

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/8 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,092.300 TON 45.54000 277,443.34 58.00000 353,353.40

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

767.690 TON 539.00000 413,784.91 535.40000 411,021.23

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 6,350.00000 6,350.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

495.000 TON 35.00000 17,325.00 25.25000 12,498.75

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2.000 EACH 1.00000 2.00 1.00000 2.00

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

278.600 SY 49.40000 13,762.84 51.00000 14,208.60

Page 6 of 8

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 20, 2018

91-C091-121 Primary County: WARREN

12/27/2018 9:29:28 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

265.600 SY 5.40000 1,434.24 5.60000 1,487.36

0150 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 103.10000 1,031.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

648.820 STA 12.00000 7,785.84 12.40000 8,045.37

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 32,010.00000 32,010.00 35,350.00000 35,350.00

0180 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00

0190 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00

0200 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

729.200 SY 62.00000 45,210.40 64.00000 46,668.80
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 20, 2018

91-C091-121 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 220.00000 880.00 226.80000 907.20

0220 2529-8174010

SUBBASE (PATCHES)

2,326.100 SY 5.80000 13,491.38 6.00000 13,956.60

0230 2533-4980005

MOBILIZATION

(1) LS 99,660.00000 99,660.00 38,000.00000 38,000.00

0240 2599-9999005

('EACH' ITEM) TEMPORARY MAILBOXES

13.000 EACH 500.00000 6,500.00 515.46000 6,700.98

$1,508,063.42 $1,699,964.56Section Totals:

( ) indicates item is bid as Lump Sum

$1,699,964.56$1,508,063.42

$1,508,063.42

Contract Item Totals

$1,699,964.56Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154
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November 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

MP-136-6(718)1--76-23 HMA JOINT & CRACK SEALING

CLINTON

Route: IOWA 136

In Clinton  from N 3rd St to 16th St NW (Co Rd Z50)

Prj Awd Amt: $37,660.00

Project: WorkType:

County:

Location:

MP-052-6(722)50--76-31 HMA JOINT & CRACK SEALING

DUBUQUE

Route: U.S. 52

FROM IOWA 32 to NORTH John Deere Rd.

Prj Awd Amt: $32,100.00

Project: WorkType:

County:

Location:

MP-064-6(711)50--76-49 HMA JOINT & CRACK SEALING

JACKSON

Route: IOWA 64

FROM Preston EAST to WEST of Sabula

Prj Awd Amt: $62,365.00

Project: WorkType:

County:

MP-038-6(721)43--76-53 HMA JOINT & CRACK SEALING

JONES Prj Awd Amt: $19,295.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

49-0646-711

November 20, 2018 10:00 A.M.

CLINTON,
DUBUQUE,
JACKSON, JONES

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



County:

Location:

JONES

Route: IOWA 38

In Olin  from Fulton St to Union St

Prj Awd Amt: $19,295.00
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Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

49-0646-711

November 20, 2018 10:00 A.M.

CLINTON,
DUBUQUE,
JACKSON, JONES

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $151,420.00 100.00%

2 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $158,119.50 104.42%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $190,099.99 125.54%

4 SC490 SCODELLER CONSTRUCTION, INC. $238,300.00 157.38%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

49-0646-711

November 20, 2018 10:00 A.M.

CLINTON,
DUBUQUE,
JACKSON, JONES

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - CLINTON COUNTY MP-136-6(718)1--76-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 5,000.00000 5,000.00

0020 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0030 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,700.00000 1,700.00 500.00000 500.00 10,000.00000 10,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.100 MILE 3,100.00000 6,510.00 3,545.00000 7,444.50 2,140.35000 4,494.74

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,600.000 LB 1.00000 2,600.00 1.00000 2,600.00 1.00000 2,600.00

$48,444.74$37,660.00 $37,394.50Section Totals:

Page 1 of 10

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 20, 2018

49-0646-711 Primary County: CLINTON, DUBUQUE,
JACKSON, JONES

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - DUBUQUE COUNTY MP-052-6(722)50--76-31SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 5,000.00000 5,000.00

0080 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0090 2533-4980005

MOBILIZATION

(1) LS 1,700.00000 1,700.00 500.00000 500.00 10,000.00000 10,000.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.000 MILE 2,300.00000 6,900.00 3,545.00000 10,635.00 2,140.35000 6,421.05

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,800.000 LB 1.00000 3,800.00 1.00000 3,800.00 1.00000 3,800.00

$44,421.05$32,100.00 $34,635.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 20, 2018
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JACKSON, JONES
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) FAHRNER ASPHALT
SEALERS, LLC

0003 ROADWAY ITEMS - JACKSON COUNTY MP-064-6(711)50--76-49SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 500.00000 500.00 5,000.00000 5,000.00

0130 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0140 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00 715.00000 3,575.00 715.00000 3,575.00

0150 2533-4980005

MOBILIZATION

(1) LS 1,700.00000 1,700.00 500.00000 500.00 10,000.00000 10,000.00

0160 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

11.400 MILE 2,850.00000 32,490.00 3,545.00000 40,413.00 2,140.35000 24,399.99

0170 2541-1005001

SEALER MATERIAL (HMA SURFACES)

14,000.000 LB 1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

$66,574.99$62,365.00 $68,588.00Section Totals:
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Call Order:
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Contract ID:201
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November 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) FAHRNER ASPHALT
SEALERS, LLC

0004 ROADWAY ITEMS - JONES COUNTY MP-038-6(721)43--76-53SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 500.00000 500.00 5,000.00000 5,000.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0200 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00 715.00000 3,575.00 715.00000 3,575.00

0210 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 500.00000 500.00 10,000.00000 10,000.00

0220 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.600 MILE 3,200.00000 1,920.00 3,545.00000 2,127.00 2,140.35000 1,284.21

0230 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,200.000 LB 1.00000 1,200.00 1.00000 1,200.00 1.00000 1,200.00

$30,659.21$19,295.00 $17,502.00Section Totals:

$158,119.50$151,420.00 $190,099.99Contract Item Totals

Contract Time Totals
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Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 20, 2018

49-0646-711 Primary County: CLINTON, DUBUQUE,
JACKSON, JONES
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( ) indicates item is bid as Lump Sum

$151,420.00 $158,119.50 190,099.99Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 20, 2018

49-0646-711 Primary County: CLINTON, DUBUQUE,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - CLINTON COUNTY MP-136-6(718)1--76-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

0020 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0030 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.100 MILE 5,000.00000 10,500.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,600.000 LB 1.00000 2,600.00

$61,950.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0002 ROADWAY ITEMS - DUBUQUE COUNTY MP-052-6(722)50--76-31SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00

0080 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.000 MILE 3,000.00000 9,000.00

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,800.000 LB 1.00000 3,800.00

$58,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - JACKSON COUNTY MP-064-6(711)50--76-49SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0130 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0140 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00

0150 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0160 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

11.400 MILE 2,000.00000 22,800.00

0170 2541-1005001

SEALER MATERIAL (HMA SURFACES)

14,000.000 LB 1.00000 14,000.00

$84,975.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - JONES COUNTY MP-038-6(721)43--76-53SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0200 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00

0210 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00

0220 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.600 MILE 7,500.00000 4,500.00

0230 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,200.000 LB 1.00000 1,200.00

$33,375.00Section Totals:

$238,300.00

$238,300.00

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$238,300.00Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C083(71)--55-83 PCC PATCHING

SHELBY

Route: M16

from 2200th Street North 3 Miles to Crawford County

Prj Awd Amt: $255,259.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 30 Working Days

83-C083-071

November 20, 2018 10:00 A.M.

SHELBYCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $255,259.34 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $273,733.96 107.24%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $330,979.95 129.66%

4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $337,371.34 132.17%

5 IO127 IOWA CIVIL CONTRACTING, INC. $417,241.28 163.46%
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Contract ID:

Letting Date:

Start Date: 09/09/19 30 Working Days

83-C083-071
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Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 PCC PATCHING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

400.000 TON 10.20000 4,080.00 6.00000 2,400.00 12.00000 4,800.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 2,500.00000 2,500.00 1,430.00000 1,430.00

0030 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0040 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0050 2529-2242304

CD JOINT ASSEMBLY

83.000 EACH 90.00000 7,470.00 125.00000 10,375.00 80.00000 6,640.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

979.222 SY 66.80000 65,412.03 75.00000 73,441.65 90.00000 88,129.98

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,925.333 SY 67.00000 128,997.31 70.75000 136,217.31 90.00000 173,279.97

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-071 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 PCC PATCHING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 52.00000 5,200.00 70.00000 7,000.00 124.00000 12,400.00

0090 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 3,500.00000 3,500.00 6,000.00000 6,000.00

$330,979.95$255,259.34 $273,733.96Section Totals:

( ) indicates item is bid as Lump Sum

$273,733.96$255,259.34 $330,979.95

$255,259.34

Contract Item Totals

$273,733.96 330,979.95Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-071 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DENCO HIGHWAY
CONSTRUCTION CORP.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 PCC PATCHING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

400.000 TON 6.50000 2,600.00 5.00000 2,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 4,000.00000 4,000.00

0030 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00

0040 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00

0050 2529-2242304

CD JOINT ASSEMBLY

83.000 EACH 100.00000 8,300.00 150.00000 12,450.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

979.222 SY 92.50000 90,578.04 114.00000 111,631.31

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,925.333 SY 92.50000 178,093.30 105.00000 202,159.97

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-071 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DENCO HIGHWAY
CONSTRUCTION CORP.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 PCC PATCHING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 100.00000 10,000.00 235.00000 23,500.00

0090 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 23,200.00000 23,200.00

$337,371.34 $417,241.28Section Totals:

( ) indicates item is bid as Lump Sum

$417,241.28$337,371.34

$337,371.34

Contract Item Totals

$417,241.28Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-071 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C083(74)--55-83 SLURRY SEAL

SHELBY

Route: MULTIPLE ROUTES

On Various HMA PAvements within Shelby County

Prj Awd Amt: $203,598.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 40 Working Days

83-C083-074

November 20, 2018 10:00 A.M.

SHELBYCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $203,598.50 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $289,287.00 142.09%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $460,093.00 225.98%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 40 Working Days

83-C083-074

November 20, 2018 10:00 A.M.

SHELBYCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-1000000

SLURRY LEVELING

38.250 MILE 3,650.00000 139,612.50 5,200.00000 198,900.00 6,900.00000 263,925.00

0020 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

153.000 TON 35.00000 5,355.00 62.00000 9,486.00 405.00000 61,965.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

6,120.000 GAL 2.55000 15,606.00 4.80000 29,376.00 10.65000 65,178.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0050 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0060 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00

0070 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 7,000.00000 7,000.00 27,000.00000 27,000.00

$460,093.00$203,598.50 $289,287.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-074 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$289,287.00$203,598.50 $460,093.00

$203,598.50

Contract Item Totals

$289,287.00 460,093.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-074 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-922-6(722)7--76-57 HMA JOINT & CRACK SEALING

LINN

Route: IOWA 922

In Cedar Rapids from 27th St to 40th St

Prj Awd Amt: $46,550.00

Project: WorkType:

County:

Location:

MP-001-6(712)68--76-92 HMA JOINT & CRACK SEALING

WASHINGTON

Route: IOWA 1

FROM IOWA 22 NORTH & EAST to WEST of U.S. 218.

Prj Awd Amt: $79,225.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 25 Working Days

92-0016-712

November 20, 2018 10:00 A.M.

LINN, WASHINGTONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $125,775.00 100.00%

2 SC490 SCODELLER CONSTRUCTION, INC. $146,137.70 116.19%

3 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $152,912.00 121.58%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $162,495.20 129.20%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 25 Working Days

92-0016-712

November 20, 2018 10:00 A.M.

LINN, WASHINGTONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) SCODELLER
CONSTRUCTION, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 ROADWAY ITEMS - LINN COUNTY - MP-922-6(722)7--76-57SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 8,875.00000 8,875.00 500.00000 500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 8,875.00000 8,875.00 500.00000 500.00

0040 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.900 MILE 6,500.00000 18,850.00 1,863.00000 5,402.70 5,190.00000 15,051.00

0050 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,600.000 LB 1.00000 3,600.00 1.00000 3,600.00 1.00000 3,600.00

$29,251.00$46,550.00 $36,352.70Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 20, 2018

92-0016-712 Primary County: LINN, WASHINGTON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) SCODELLER
CONSTRUCTION, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 ROADWAY ITEMS - WASHINGTON COUNTY MP-001-6(712)68--76-92SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 22,830.00000 22,830.00 500.00000 500.00

0070 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0080 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00

0090 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 22,830.00000 22,830.00 500.00000 500.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

14.400 MILE 2,000.00000 28,800.00 1,125.00000 16,200.00 5,190.00000 74,736.00

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

18,000.000 LB 1.00000 18,000.00 1.00000 18,000.00 1.00000 18,000.00

$123,661.00$79,225.00 $109,785.00Section Totals:

$146,137.70$125,775.00 $152,912.00

$125,775.00

Contract Item Totals

$146,137.70

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 20, 2018

92-0016-712 Primary County: LINN, WASHINGTON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$125,775.00 $146,137.70 152,912.00Contract Grand Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 20, 2018

92-0016-712 Primary County: LINN, WASHINGTON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - LINN COUNTY - MP-922-6(722)7--76-57SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0040 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.900 MILE 3,874.00000 11,234.60

0050 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,600.000 LB 1.00000 3,600.00

$44,934.60Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 20, 2018

92-0016-712 Primary County: LINN, WASHINGTON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - WASHINGTON COUNTY MP-001-6(712)68--76-92SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,850.00000 3,850.00

0070 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0080 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

14.400 MILE 3,874.00000 55,785.60

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

18,000.000 LB 1.00000 18,000.00

$117,560.60Section Totals:

$162,495.20

$162,495.20

Contract Item Totals

Contract Time Totals

Page 5 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 20, 2018

92-0016-712 Primary County: LINN, WASHINGTON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$162,495.20Contract Grand Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 20, 2018

92-0016-712 Primary County: LINN, WASHINGTON

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(23)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 2

Prj Awd Amt: $226,333.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 95 Working Days

00-000T-023

November 20, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $226,333.25 100.00%

2 A.017 A & H CO., INC. $232,808.00 102.86%

3 CO105 COLLINS & HERMANN, INC. $366,366.00 161.87%

4 K.100 K & W ELECTRIC, INC. $374,107.00 165.29%

5 MC069 MCCLAIN & CO., INC. $385,608.00 170.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 95 Working Days

00-000T-023

November 20, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) A & H CO., INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

18.000 EACH 28.75000 517.50 40.00000 720.00 75.00000 1,350.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

4,198.000 EACH 9.60000 40,300.80 12.00000 50,376.00 23.00000 96,554.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,698.000 LF 7.80000 13,244.40 8.00000 13,584.00 11.50000 19,527.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

27.000 EACH 118.75000 3,206.25 200.00000 5,400.00 200.00000 5,400.00

0050 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 238.30000 238.30 450.00000 450.00 300.00000 300.00

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

88.000 EACH 245.40000 21,595.20 275.00000 24,200.00 350.00000 30,800.00

0070 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

27.000 EACH 141.95000 3,832.65 100.00000 2,700.00 150.00000 4,050.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 20, 2018

00-000T-023 Primary County: STATEWIDE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) A & H CO., INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325007

TYPE A SIGNS, PLYWOOD

1,834.000 SF 13.60000 24,942.40 14.00000 25,676.00 20.00000 36,680.00

0090 2524-9325150

INSTALL TYPE A SIGN

4,074.000 EACH 23.65000 96,350.10 23.00000 93,702.00 30.00000 122,220.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,365.65000 1,365.65 500.00000 500.00 10,000.00000 10,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 18,900.00000 18,900.00 15,000.00000 15,000.00 29,485.00000 29,485.00

0120 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,840.00000 1,840.00 500.00000 500.00 10,000.00000 10,000.00

$366,366.00$226,333.25 $232,808.00Section Totals:

( ) indicates item is bid as Lump Sum

$232,808.00$226,333.25 $366,366.00

$226,333.25

Contract Item Totals

$232,808.00 366,366.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 20, 2018

00-000T-023 Primary County: STATEWIDE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K & W ELECTRIC, INC. (5) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

18.000 EACH 50.00000 900.00 69.00000 1,242.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

4,198.000 EACH 25.00000 104,950.00 25.00000 104,950.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,698.000 LF 10.00000 16,980.00 13.00000 22,074.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

27.000 EACH 225.00000 6,075.00 156.00000 4,212.00

0050 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 200.00000 200.00 415.00000 415.00

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

88.000 EACH 400.00000 35,200.00 375.00000 33,000.00

0070 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

27.000 EACH 150.00000 4,050.00 198.00000 5,346.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 20, 2018

00-000T-023 Primary County: STATEWIDE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K & W ELECTRIC, INC. (5) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325007

TYPE A SIGNS, PLYWOOD

1,834.000 SF 20.00000 36,680.00 13.00000 23,842.00

0090 2524-9325150

INSTALL TYPE A SIGN

4,074.000 EACH 28.00000 114,072.00 31.00000 126,294.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 1,802.00000 1,802.00

0110 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 53,165.00000 53,165.00

0120 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00 9,266.00000 9,266.00

$374,107.00 $385,608.00Section Totals:

( ) indicates item is bid as Lump Sum

$385,608.00$374,107.00

$374,107.00

Contract Item Totals

$385,608.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 20, 2018

00-000T-023 Primary County: STATEWIDE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C067(79)--FJ-67 PAVEMENT MARKINGS

MONONA

Route: MULTIPLE ROUTES

On L16  from E54 S 4.5 Miles to Harrison County

Prj Awd Amt: $45,606.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

67-C067-079

November 20, 2018 10:00 A.M.

MONONACall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 QU131 QUALITY STRIPING, INC. $45,606.84 100.00%

2 CE420 CENTURY FENCE CO. $162,017.60 355.25%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

67-C067-079

November 20, 2018 10:00 A.M.

MONONACall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) CENTURY FENCE CO.

0001 PAVEMENT MARKING IT3EMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

745.980 STA 31.00000 23,125.38 85.00000 63,408.30

0020 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

745.980 STA 27.00000 20,141.46 35.00000 26,109.30

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,070.00000 1,070.00 60,000.00000 60,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,270.00000 1,270.00 12,500.00000 12,500.00

$45,606.84 $162,017.60Section Totals:

( ) indicates item is bid as Lump Sum

$162,017.60$45,606.84

$45,606.84

Contract Item Totals

$162,017.60Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 20, 2018

67-C067-079 Primary County: MONONA

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

ITS-006-1(131)--25-78 ITS INFRASTRUCTURE

POTTAWATTAMIE

Route: U.S. 6

VARIOUS LOCATIONS ALONG U.S. 6 IN COUNCIL BLUFFS

Prj Awd Amt: $185,631.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/31/19

78-0061-131-A

November 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SA019 SADLER ELECTRIC, INC. $185,631.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 05/31/19

78-0061-131-A

November 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 9,325.00000 9,325.00

0020 2533-4980005

MOBILIZATION

(1) LS 36,800.00000 36,800.00

0030 2599-9999005

('EACH' ITEM) FIELD INVESTIGATION

11.000 EACH 1,985.00000 21,835.00

0040 2599-9999005

('EACH' ITEM) LOCATE MARKER  GROUND ROD
WGU

29.000 EACH 460.00000 13,340.00

0050 2599-9999005

('EACH' ITEM) RAISE HANDHOLE TO GRADE

2.000 EACH 2,440.00000 4,880.00

0060 2599-9999005

('EACH' ITEM) REMOVE EXISTING HANDHOLE
AND REPLACE

8.000 EACH 4,925.00000 39,400.00

0070 2599-9999005

('EACH' ITEM) SPLICE TRACER WIRES

80.000 EACH 30.00000 2,400.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

November 20, 2018

78-0061-131-A Primary County: POTTAWATTAMIE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) TERMINATE TRACER WIRES IN
TEST STATION

29.000 EACH 90.00000 2,610.00

0090 2599-9999005

('EACH' ITEM) TEST STATION  GROUND ROD
WGU

23.000 EACH 850.00000 19,550.00

0100 2599-9999009

('LINEAR FEET' ITEM) CABLE  #10 TRACER
WIRE

9,160.000 LF 3.00000 27,480.00

0110 2599-9999010

('LUMP SUM' ITEM) TRACER WIRE TESTING

(1) LS 8,011.00000 8,011.00

$185,631.00Section Totals:

( ) indicates item is bid as Lump Sum

$185,631.00

$185,631.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

November 20, 2018

78-0061-131-A Primary County: POTTAWATTAMIE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C083(73)--55-83 PAVEMENT MARKINGS

SHELBY

Route: MULTIPLE ROUTES

On Various Paved Routes

Prj Awd Amt: $43,642.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 25 Working Days

83-C083-073

November 20, 2018 10:00 A.M.

SHELBYCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $43,642.14 100.00%

2 HI064 HIGHWAY SIGNING, INC. $53,972.76 123.67%

3 QU131 QUALITY STRIPING, INC. $54,153.37 124.09%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 25 Working Days

83-C083-073

November 20, 2018 10:00 A.M.

SHELBYCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) HIGHWAY SIGNING, INC. (3) QUALITY STRIPING, INC.

0001 PAVEMENT MARKING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9,755.690 STA 4.33000 42,242.14 4.00000 39,022.76 5.25000 51,217.37

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 100.00000 400.00 250.00000 1,000.00 150.00000 600.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,500.00000 2,500.00 1,136.00000 1,136.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 11,450.00000 11,450.00 1,200.00000 1,200.00

$54,153.37$43,642.14 $53,972.76Section Totals:

( ) indicates item is bid as Lump Sum

$53,972.76$43,642.14 $54,153.37

$43,642.14

Contract Item Totals

$53,972.76 54,153.37Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

November 20, 2018

83-C083-073 Primary County: SHELBY

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-9(260)--2R-31 SALVAGE AND REMOVAL

DUBUQUE

Route: U.S. 20

14697 U.S. 20, PEOSTA PARCEL 141

Prj Awd Amt: $16,168.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 12/24/18 10 Working Days

31-0209-260

November 20, 2018 10:00 A.M.

DUBUQUECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO455 CONNOLLY CONSTRUCTION, INC. $16,168.20 100.00%

2 ST359 STEGER CONSTRUCTION, INC. $17,117.00 105.87%

3 LO083 LODGE CONSTRUCTION INC. $19,117.00 118.24%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $23,155.00 143.21%

5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $29,886.00 184.84%

6 BO530 BOYLE BUILT ENTERPRISES, LLC $84,240.00 521.02%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 12/24/18 10 Working Days

31-0209-260

November 20, 2018 10:00 A.M.

DUBUQUECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONNOLLY
CONSTRUCTION, INC.

(2) STEGER CONSTRUCTION,
INC.

(3) LODGE CONSTRUCTION
INC.

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

115.500 UNIT 10.40000 1,201.20 14.00000 1,617.00 14.00000 1,617.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 141

(1) LS 14,967.00000 14,967.00 15,500.00000 15,500.00 17,500.00000 17,500.00

$19,117.00$16,168.20 $17,117.00Section Totals:

( ) indicates item is bid as Lump Sum

$17,117.00$16,168.20 $19,117.00

$16,168.20

Contract Item Totals

$17,117.00 19,117.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 20, 2018

31-0209-260 Primary County: DUBUQUE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) BOYLE BUILT
ENTERPRISES, LLC

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

115.500 UNIT 10.00000 1,155.00 12.00000 1,386.00 80.00000 9,240.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 141

(1) LS 22,000.00000 22,000.00 28,500.00000 28,500.00 75,000.00000 75,000.00

$84,240.00$23,155.00 $29,886.00Section Totals:

( ) indicates item is bid as Lump Sum

$29,886.00$23,155.00 $84,240.00

$23,155.00

Contract Item Totals

$29,886.00 84,240.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 20, 2018

31-0209-260 Primary County: DUBUQUE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-1(186)--2R-56 LANDSCAPING

LEE

Route: U.S. 61

IA 2 Interchange

Prj Awd Amt: $34,708.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/04/19 10 Working Days

56-0611-186

November 20, 2018 10:00 A.M.

LEECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $34,708.00 100.00%

2 ST364 STEK, CODY D/B/A STEK EARTH MOVING $57,757.00 166.41%

3 BO530 BOYLE BUILT ENTERPRISES, LLC $61,650.00 177.62%

4 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $62,823.00 181.00%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $69,332.00 199.76%

6 SM021 SMITH SEEDING, INC. $104,987.50 302.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/04/19 10 Working Days

56-0611-186

November 20, 2018 10:00 A.M.

LEECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) STEK, CODY D/B/A STEK
EARTH MOVING

(3) BOYLE BUILT
ENTERPRISES, LLC

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 4,250.00000 9,350.00 2,000.00000 4,400.00 15,000.00000 33,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,628.50000 5,628.50 500.00000 500.00

0030 2533-4980005

MOBILIZATION

(1) LS 6,101.00000 6,101.00 13,558.50000 13,558.50 3,000.00000 3,000.00

0040 2599-9999001

('ACRES' ITEM) WEED CONTROL IN MULCH

0.100 ACRE 15,000.00000 1,500.00 25,000.00000 2,500.00 20,000.00000 2,000.00

0050 2599-9999018

('SQUARE YARDS' ITEM) Landscaping Filter
Fabric

360.000 SY 10.00000 3,600.00 16.00000 5,760.00 4.00000 1,440.00

0060 2601-2633100

MOWING

2.100 ACRE 500.00000 1,050.00 3,500.00000 7,350.00 2,000.00000 4,200.00

0070 2601-2636015

NATIVE GRASS SEEDING

2.100 ACRE 2,000.00000 4,200.00 5,500.00000 11,550.00 5,000.00000 10,500.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 20, 2018

56-0611-186 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) STEK, CODY D/B/A STEK
EARTH MOVING

(3) BOYLE BUILT
ENTERPRISES, LLC

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2610-0000200

MULCH

70.100 CY 70.00000 4,907.00 100.00000 7,010.00 100.00000 7,010.00

$61,650.00$34,708.00 $57,757.00Section Totals:

( ) indicates item is bid as Lump Sum

$57,757.00$34,708.00 $61,650.00

$34,708.00

Contract Item Totals

$57,757.00 61,650.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 20, 2018

56-0611-186 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) SMITH SEEDING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 10,000.00000 22,000.00 7,500.00000 16,500.00 30,000.00000 66,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 7,500.00000 7,500.00 1,500.00000 1,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 22,500.00000 22,500.00 17,000.00000 17,000.00

0040 2599-9999001

('ACRES' ITEM) WEED CONTROL IN MULCH

0.100 ACRE 50,000.00000 5,000.00 20,000.00000 2,000.00 10,000.00000 1,000.00

0050 2599-9999018

('SQUARE YARDS' ITEM) Landscaping Filter
Fabric

360.000 SY 5.00000 1,800.00 10.00000 3,600.00 5.00000 1,800.00

0060 2601-2633100

MOWING

2.100 ACRE 2,150.00000 4,515.00 1,200.00000 2,520.00 750.00000 1,575.00

0070 2601-2636015

NATIVE GRASS SEEDING

2.100 ACRE 4,000.00000 8,400.00 3,000.00000 6,300.00 3,500.00000 7,350.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 20, 2018

56-0611-186 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) SMITH SEEDING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2610-0000200

MULCH

70.100 CY 80.00000 5,608.00 120.00000 8,412.00 125.00000 8,762.50

$104,987.50$62,823.00 $69,332.00Section Totals:

( ) indicates item is bid as Lump Sum

$69,332.00$62,823.00 $104,987.50

$62,823.00

Contract Item Totals

$69,332.00 104,987.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 20, 2018

56-0611-186 Primary County: LEE

12/27/2018 9:29:28 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030


