
Project Information:

Project: WorkType:

County:

Location:

BRM-SWAP-3665(620)--SD-10 BRIDGE REPLACEMENT - PPCB

BUCHANAN

Route: 1ST ST

In the city of Independence  1st St E over Malone Creek

Prj Awd Amt: $1,011,081.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/19 90 Working Days

10-3665-620

February 19, 2019 10:00 A.M.

BUCHANANCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $1,011,081.65 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,257,352.28 124.36%
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Contract ID:

Letting Date:

Start Date: 06/17/19 90 Working Days

10-3665-620

February 19, 2019 10:00 A.M.

BUCHANANCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 2,000.00000 1,000.00 5,000.00000 2,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

700.000 CY 4.00000 2,800.00 13.00000 9,100.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

362.000 CY 5.00000 1,810.00 8.00000 2,896.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

541.000 CY 6.00000 3,246.00 8.00000 4,328.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

450.000 CY 5.00000 2,250.00 10.00000 4,500.00

0060 2115-0100000

MODIFIED SUBBASE

115.300 CY 30.00000 3,459.00 87.00000 10,031.10

0070 2123-7450020

SHOULDER FINISHING, EARTH

3.800 STA 250.00000 950.00 300.00000 1,140.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

478.600 SY 135.00000 64,611.00 158.00000 75,618.80

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

123.700 SY 95.00000 11,751.50 83.00000 10,267.10

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 10,500.00000 10,500.00

0110 2402-2720000

EXCAVATION, CLASS 20

232.000 CY 35.00000 8,120.00 35.00000 8,120.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

393.900 CY 576.00000 226,886.40 640.00000 252,096.00

0130 2404-7775000

REINFORCING STEEL

267.000 LB 1.00000 267.00 6.00000 1,602.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,044.000 LB 1.05000 75,646.20 1.00000 72,044.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

100.000 LB 5.00000 500.00 16.00000 1,600.00

0160 2407-0564130

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD130

7.000 EACH 24,500.00000 171,500.00 28,500.00000 199,500.00

0170 2408-7800000

STRUCTURAL STEEL

3,763.000 LB 4.00000 15,052.00 3.00000 11,289.00

0180 2414-6424110

CONCRETE BARRIER RAILING

267.000 LF 75.00000 20,025.00 57.54000 15,363.18

0190 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

266.000 LF 95.50000 25,403.00 95.00000 25,270.00

0200 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

312.000 LF 173.10000 54,007.20 225.00000 70,200.00

0210 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 950.00000 950.00 850.00000 850.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 950.00000 950.00 950.00000 950.00

0230 2435-0250900

INTAKE, SW-509

4.000 EACH 4,500.00000 18,000.00 4,250.00000 17,000.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 500.00000 500.00 750.00000 750.00

0250 2501-0201057

PILES, STEEL, HP 10 X 57

715.000 LF 61.00000 43,615.00 52.00000 37,180.00

0260 2501-6335010

PREBORED HOLES

52.000 LF 75.00000 3,900.00 125.00000 6,500.00

0270 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

37.000 LF 40.00000 1,480.00 39.00000 1,443.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

102.000 LF 42.00000 4,284.00 40.00000 4,080.00

0290 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

85.000 LF 60.00000 5,100.00 47.00000 3,995.00

0300 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.100 SY 50.00000 1,205.00 105.00000 2,530.50

0310 2507-3250005

ENGINEERING FABRIC

931.100 SY 3.50000 3,258.85 3.00000 2,793.30

0320 2507-6800061

REVETMENT, CLASS E

940.000 TON 24.00000 22,560.00 29.00000 27,260.00

0330 2510-6745850

REMOVAL OF PAVEMENT

576.600 SY 11.00000 6,342.60 13.00000 7,495.80
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 1,800.00000 7,200.00 300.00000 1,200.00

0350 2511-6745900

REMOVAL OF SIDEWALK

457.200 SY 10.00000 4,572.00 7.00000 3,200.40

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

413.200 SY 40.50000 16,734.60 60.00000 24,792.00

0370 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

4.000 EACH 3,000.00000 12,000.00 5,500.00000 22,000.00

0380 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 3,200.00000 3,200.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.800 STA 250.00000 950.00 100.00000 380.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 5,400.00000 5,400.00 6,000.00000 6,000.00

0420 2533-4980005

MOBILIZATION

(1) LS 102,000.00000 102,000.00 200,000.00000 200,000.00

0430 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

117.000 LF 200.00000 23,400.00 750.00000 87,750.00

0440 2601-2634100

MULCHING

0.500 ACRE 1,750.00000 875.00 2,000.00000 1,000.00

0450 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 1,750.00000 875.00 2,000.00000 1,000.00

0460 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 1,750.00000 875.00 2,000.00000 1,000.00

0470 2602-0000020

SILT FENCE

1,507.500 LF 3.00000 4,522.50 2.00000 3,015.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 130'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

603.000 LF 2.00000 1,206.00 0.50000 301.50

0490 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

120.600 LF 3.00000 361.80 1.00000 120.60

0500 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

32.000 LF 15.00000 480.00 25.00000 800.00

0510 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

4.000 EACH 100.00000 400.00 50.00000 200.00

0520 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

4.000 EACH 100.00000 400.00 50.00000 200.00

$1,011,081.65 $1,257,352.28Section Totals:

$1,257,352.28$1,011,081.65Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM
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( ) indicates item is bid as Lump Sum

$1,011,081.65 $1,257,352.28Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-620 Primary County: BUCHANAN

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

FM-C033(133)--55-33 RCB CULVERT EXTENSION - SINGLE BOX

FAYETTE

Route:

On W14 from St Lucas limits to Nature Rd and From Hawkeye li mits to 60th St  S29 T93 R09

Prj Awd Amt: $586,910.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

33-C033-133

February 19, 2019 10:00 A.M.

FAYETTECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TO105 TOP GRADE EXCAVATING, INC. $586,910.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $687,765.50 117.18%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $714,712.60 121.78%

4 BO330 BOOMERANG CORP. $757,059.00 128.99%

5 CO455 CONNOLLY CONSTRUCTION, INC. $768,007.10 130.86%

6 VI035 VIETH CONSTRUCTION CORPORATION $778,760.00 132.69%

7 IO081 IOWA BRIDGE & CULVERT, L.C. $781,880.00 133.22%
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Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

33-C033-133

February 19, 2019 10:00 A.M.

FAYETTECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 PR268 PROGRESSIVE STRUCTURES, LLC $824,330.50 140.45%

9 LO083 LODGE CONSTRUCTION INC. $977,448.00 166.54%
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Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

33-C033-133

February 19, 2019 10:00 A.M.

FAYETTECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 80,000.00000 80,000.00 43,800.00000 43,800.00

0020 2402-0425031

GRANULAR BACKFILL

270.000 TON 19.00000 5,130.00 27.25000 7,357.50 22.60000 6,102.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,251.000 CY 10.00000 22,510.00 12.00000 27,012.00 13.20000 29,713.20

0040 2415-2110604

PRECAST CONCRETE BOX CULVERT, 6 FT. X 4
FT.

86.000 LF 705.00000 60,630.00 460.00000 39,560.00 1,100.00000 94,600.00

0050 2415-2110605

PRECAST CONCRETE BOX CULVERT, 6 FT. X 5
FT.

18.000 LF 775.00000 13,950.00 420.00000 7,560.00 1,000.00000 18,000.00

0060 2415-2110606

PRECAST CONCRETE BOX CULVERT, 6 FT. X 6
FT.

20.000 LF 792.00000 15,840.00 450.00000 9,000.00 1,000.00000 20,000.00

0070 2415-2111004

PRECAST CONCRETE BOX CULVERT, 10 FT. X 4
FT.

134.000 LF 938.00000 125,692.00 689.00000 92,326.00 804.00000 107,736.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-133 Primary County: FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

24.000 LF 1,035.00000 24,840.00 620.00000 14,880.00 1,200.00000 28,800.00

0090 2415-2111205

PRECAST CONCRETE BOX CULVERT, 12 FT. X 5
FT.

30.000 LF 1,125.00000 33,750.00 715.00000 21,450.00 1,200.00000 36,000.00

0100 2415-2200604

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 4 FT.

6.000 EACH 6,258.00000 37,548.00 4,430.00000 26,580.00 7,600.00000 45,600.00

0110 2415-2200605

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 5 FT.

2.000 EACH 8,197.00000 16,394.00 6,290.00000 12,580.00 7,900.00000 15,800.00

0120 2415-2200606

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 6 FT.

2.000 EACH 8,630.00000 17,260.00 8,770.00000 17,540.00 8,100.00000 16,200.00

0130 2415-2201004

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 4 FT.

6.000 EACH 7,191.00000 43,146.00 6,745.00000 40,470.00 10,400.00000 62,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

2.000 EACH 13,103.00000 26,206.00 10,370.00000 20,740.00 13,100.00000 26,200.00

0150 2415-2201205

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 5 FT.

2.000 EACH 13,550.00000 27,100.00 10,035.00000 20,070.00 14,900.00000 29,800.00

0160 2416-8000204

STOCKPASS APRON, 4' X 6' PRECAST
CONCRETE

2.000 EACH 7,462.00000 14,924.00 6,290.00000 12,580.00 8,200.00000 16,400.00

0170 2416-8000254

STOCKPASS, 4' X 6' PRECAST CONCRETE

38.000 LF 705.00000 26,790.00 395.00000 15,010.00 777.00000 29,526.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

6.000 EACH 1,000.00000 6,000.00 16,650.00000 99,900.00 947.00000 5,682.00

0190 2518-6910000

SAFETY CLOSURE

22.000 EACH 100.00000 2,200.00 75.00000 1,650.00 79.70000 1,753.40

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 35,000.00000 35,000.00 15,900.00000 15,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 86,500.00000 86,500.00 64,700.00000 64,700.00

$714,712.60$586,910.00 $687,765.50Section Totals:

( ) indicates item is bid as Lump Sum

$687,765.50$586,910.00 $714,712.60

$586,910.00

Contract Item Totals

$687,765.50 714,712.60Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) CONNOLLY
CONSTRUCTION, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 86,000.00000 86,000.00 42,500.00000 42,500.00

0020 2402-0425031

GRANULAR BACKFILL

270.000 TON 22.00000 5,940.00 18.50000 4,995.00 52.00000 14,040.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,251.000 CY 19.00000 42,769.00 9.10000 20,484.10 16.00000 36,016.00

0040 2415-2110604

PRECAST CONCRETE BOX CULVERT, 6 FT. X 4
FT.

86.000 LF 1,000.00000 86,000.00 637.00000 54,782.00 800.00000 68,800.00

0050 2415-2110605

PRECAST CONCRETE BOX CULVERT, 6 FT. X 5
FT.

18.000 LF 1,700.00000 30,600.00 904.00000 16,272.00 1,400.00000 25,200.00

0060 2415-2110606

PRECAST CONCRETE BOX CULVERT, 6 FT. X 6
FT.

20.000 LF 1,700.00000 34,000.00 908.00000 18,160.00 1,400.00000 28,000.00

0070 2415-2111004

PRECAST CONCRETE BOX CULVERT, 10 FT. X 4
FT.

134.000 LF 920.00000 123,280.00 920.00000 123,280.00 1,000.00000 134,000.00

Page 5 of 12

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-133 Primary County: FAYETTE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) CONNOLLY
CONSTRUCTION, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

24.000 LF 1,650.00000 39,600.00 1,171.00000 28,104.00 2,000.00000 48,000.00

0090 2415-2111205

PRECAST CONCRETE BOX CULVERT, 12 FT. X 5
FT.

30.000 LF 1,800.00000 54,000.00 1,137.00000 34,110.00 2,000.00000 60,000.00

0100 2415-2200604

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 4 FT.

6.000 EACH 10,000.00000 60,000.00 11,365.00000 68,190.00 9,800.00000 58,800.00

0110 2415-2200605

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 5 FT.

2.000 EACH 8,500.00000 17,000.00 11,410.00000 22,820.00 7,800.00000 15,600.00

0120 2415-2200606

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 6 FT.

2.000 EACH 8,700.00000 17,400.00 11,580.00000 23,160.00 8,000.00000 16,000.00

0130 2415-2201004

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 4 FT.

6.000 EACH 11,500.00000 69,000.00 12,280.00000 73,680.00 12,800.00000 76,800.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-133 Primary County: FAYETTE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) CONNOLLY
CONSTRUCTION, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

2.000 EACH 10,700.00000 21,400.00 13,855.00000 27,710.00 15,000.00000 30,000.00

0150 2415-2201205

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 5 FT.

2.000 EACH 12,000.00000 24,000.00 14,499.00000 28,998.00 15,750.00000 31,500.00

0160 2416-8000204

STOCKPASS APRON, 4' X 6' PRECAST
CONCRETE

2.000 EACH 7,350.00000 14,700.00 8,685.00000 17,370.00 4,500.00000 9,000.00

0170 2416-8000254

STOCKPASS, 4' X 6' PRECAST CONCRETE

38.000 LF 940.00000 35,720.00 755.00000 28,690.00 525.00000 19,950.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

6.000 EACH 500.00000 3,000.00 7,200.00000 43,200.00 1,500.00000 9,000.00

0190 2518-6910000

SAFETY CLOSURE

22.000 EACH 75.00000 1,650.00 116.00000 2,552.00 82.00000 1,804.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 16,950.00000 16,950.00 16,250.00000 16,250.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-133 Primary County: FAYETTE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) CONNOLLY
CONSTRUCTION, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 28,500.00000 28,500.00 37,500.00000 37,500.00

$778,760.00$757,059.00 $768,007.10Section Totals:

( ) indicates item is bid as Lump Sum

$768,007.10$757,059.00 $778,760.00

$757,059.00

Contract Item Totals

$768,007.10 778,760.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:002
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February 19, 2019
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03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) PROGRESSIVE
STRUCTURES, LLC

(9) LODGE CONSTRUCTION
INC.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 87,000.00000 87,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0020 2402-0425031

GRANULAR BACKFILL

270.000 TON 40.00000 10,800.00 60.00000 16,200.00 48.00000 12,960.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,251.000 CY 30.00000 67,530.00 5.50000 12,380.50 28.00000 63,028.00

0040 2415-2110604

PRECAST CONCRETE BOX CULVERT, 6 FT. X 4
FT.

86.000 LF 600.00000 51,600.00 950.00000 81,700.00 960.00000 82,560.00

0050 2415-2110605

PRECAST CONCRETE BOX CULVERT, 6 FT. X 5
FT.

18.000 LF 825.00000 14,850.00 1,100.00000 19,800.00 1,600.00000 28,800.00

0060 2415-2110606

PRECAST CONCRETE BOX CULVERT, 6 FT. X 6
FT.

20.000 LF 900.00000 18,000.00 1,200.00000 24,000.00 1,525.00000 30,500.00

0070 2415-2111004

PRECAST CONCRETE BOX CULVERT, 10 FT. X 4
FT.

134.000 LF 825.00000 110,550.00 1,100.00000 147,400.00 950.00000 127,300.00
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Letting Date:
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) PROGRESSIVE
STRUCTURES, LLC

(9) LODGE CONSTRUCTION
INC.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

24.000 LF 925.00000 22,200.00 1,300.00000 31,200.00 1,600.00000 38,400.00

0090 2415-2111205

PRECAST CONCRETE BOX CULVERT, 12 FT. X 5
FT.

30.000 LF 1,220.00000 36,600.00 1,350.00000 40,500.00 1,450.00000 43,500.00

0100 2415-2200604

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 4 FT.

6.000 EACH 6,000.00000 36,000.00 12,600.00000 75,600.00 11,900.00000 71,400.00

0110 2415-2200605

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 5 FT.

2.000 EACH 6,000.00000 12,000.00 13,750.00000 27,500.00 12,100.00000 24,200.00

0120 2415-2200606

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 6 FT.

2.000 EACH 6,250.00000 12,500.00 14,000.00000 28,000.00 12,300.00000 24,600.00

0130 2415-2201004

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 4 FT.

6.000 EACH 6,250.00000 37,500.00 12,000.00000 72,000.00 14,250.00000 85,500.00
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Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) PROGRESSIVE
STRUCTURES, LLC

(9) LODGE CONSTRUCTION
INC.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

2.000 EACH 8,500.00000 17,000.00 14,500.00000 29,000.00 14,300.00000 28,600.00

0150 2415-2201205

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 5 FT.

2.000 EACH 8,100.00000 16,200.00 15,000.00000 30,000.00 15,100.00000 30,200.00

0160 2416-8000204

STOCKPASS APRON, 4' X 6' PRECAST
CONCRETE

2.000 EACH 7,200.00000 14,400.00 6,800.00000 13,600.00 6,000.00000 12,000.00

0170 2416-8000254

STOCKPASS, 4' X 6' PRECAST CONCRETE

38.000 LF 750.00000 28,500.00 600.00000 22,800.00 2,150.00000 81,700.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

6.000 EACH 12,000.00000 72,000.00 6,000.00000 36,000.00 7,500.00000 45,000.00

0190 2518-6910000

SAFETY CLOSURE

22.000 EACH 75.00000 1,650.00 75.00000 1,650.00 100.00000 2,200.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) PROGRESSIVE
STRUCTURES, LLC

(9) LODGE CONSTRUCTION
INC.

0001 RCB EXTENSION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 25,000.00000 25,000.00 55,000.00000 55,000.00

$977,448.00$781,880.00 $824,330.50Section Totals:

( ) indicates item is bid as Lump Sum

$824,330.50$781,880.00 $977,448.00

$781,880.00

Contract Item Totals

$824,330.50 977,448.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:002
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C033(134)--SE-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: 280TH STREET

On 280th St Over Dry Run Creek  from v68 west 500 Feet along  SLINE S17 T95N R10W

Prj Awd Amt: $262,299.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 55 Working Days

33-C033-134

February 19, 2019 10:00 A.M.

FAYETTECall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $262,299.34 100.00%

2 BR160 BRENNAN CONSTRUCTION CO. $290,716.40 110.83%

3 TA060 TAYLOR CONSTRUCTION, INC. $307,723.15 117.32%

4 CU081 CUNNINGHAM-REIS, LLC $340,014.70 129.63%
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Contract ID:

Letting Date:

Start Date: 08/05/19 55 Working Days

33-C033-134

February 19, 2019 10:00 A.M.

FAYETTECall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

140.000 CY 15.00000 2,100.00 10.00000 1,400.00 20.00000 2,800.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

70.000 CY 20.00000 1,400.00 20.00000 1,400.00 35.00000 2,450.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 505.00000 77,416.50 705.00000 108,076.50 700.00000 107,310.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

40,543.000 LB 0.88000 35,677.84 1.10000 44,597.30 1.05000 42,570.15

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 90.00000 14,580.00 80.00000 12,960.00 100.00000 16,200.00

0070 2501-0201042

PILES, STEEL, HP 10 X 42

1,065.000 LF 41.00000 43,665.00 30.00000 31,950.00 45.00000 47,925.00
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Letting Date:

Contract ID:003
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

140.000 LF 95.00000 13,300.00 80.00000 11,200.00 150.00000 21,000.00

0090 2507-3250005

ENGINEERING FABRIC

138.000 SY 10.00000 1,380.00 2.70000 372.60 2.00000 276.00

0100 2507-6800061

REVETMENT, CLASS E

196.000 TON 30.00000 5,880.00 35.00000 6,860.00 27.00000 5,292.00

0110 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 45,000.00000 45,000.00 50,000.00000 50,000.00

$307,723.15$262,299.34 $290,716.40Section Totals:

$290,716.40$262,299.34 $307,723.15

$262,299.34

Contract Item Totals

$290,716.40

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$262,299.34 $290,716.40 307,723.15Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

140.000 CY 14.00000 1,960.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

70.000 CY 50.00000 3,500.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 880.00000 134,904.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

40,543.000 LB 0.90000 36,488.70

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 75.00000 12,150.00

0070 2501-0201042

PILES, STEEL, HP 10 X 42

1,065.000 LF 42.00000 44,730.00

0080 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

140.000 LF 140.00000 19,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2507-3250005

ENGINEERING FABRIC

138.000 SY 3.00000 414.00

0100 2507-6800061

REVETMENT, CLASS E

196.000 TON 33.00000 6,468.00

0110 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00

$340,014.70Section Totals:

( ) indicates item is bid as Lump Sum

$340,014.70

$340,014.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C042(94)--55-42 RCB CULVERT REPLACEMENT - SINGLE BOX

HARDIN

Route: OO Avenue

On OO Ave.  Over School Creek  from Co. Highway D15 South .1 0 Miles  on WLINE S15 T89 R20

Prj Awd Amt: $163,109.59

Project: WorkType:

County:

Location:

FM-C042(95)--55-42 RCB CULVERT REPLACEMENT - SINGLE BOX

HARDIN

Route: KK Avenue

On KK AVE  Over D.D. 48  from Co Hwy D41 North 1.25 Miles  S 22 T88 R21

Prj Awd Amt: $158,600.90

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/19/19 40 Working Days

42-C042-094

February 19, 2019 10:00 A.M.

HARDINCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE260 WEIDEMANN INC. $321,710.49 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $329,909.40 102.55%

3 PE320 PETERSON CONTRACTORS INC. $341,226.10 106.07%

4 BO330 BOOMERANG CORP. $376,737.50 117.10%

5 PR268 PROGRESSIVE STRUCTURES, LLC $405,751.60 126.12%

6 LO083 LODGE CONSTRUCTION INC. $414,370.20 128.80%

7 RE300 REILLY CONSTRUCTION CO., INC. $422,566.50 131.35%
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Contract ID:

Letting Date:

Start Date: 08/19/19 40 Working Days

42-C042-094

February 19, 2019 10:00 A.M.

HARDINCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 IO081 IOWA BRIDGE & CULVERT, L.C. $431,136.25 134.01%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/19/19 40 Working Days

42-C042-094

February 19, 2019 10:00 A.M.

HARDINCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 2,000.00000 400.00 8,000.00000 1,600.00 5,000.00000 1,000.00

0020 2102-0425070

SPECIAL BACKFILL

990.000 TON 24.35000 24,106.50 20.00000 19,800.00 23.75000 23,512.50

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

75.000 CY 3.00000 225.00 10.00000 750.00 8.25000 618.75

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

130.000 CY 10.00000 1,300.00 8.00000 1,040.00 8.00000 1,040.00

0050 2210-0475290

MACADAM STONE BASE

64.400 TON 33.85000 2,179.94 28.00000 1,803.20 26.00000 1,674.40

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

385.000 TON 21.35000 8,219.75 20.00000 7,700.00 24.75000 9,528.75

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,500.00000 3,500.00 6,500.00000 6,500.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

330.000 CY 8.00000 2,640.00 10.00000 3,300.00 8.00000 2,640.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

72.700 TON 33.85000 2,460.90 30.00000 2,181.00 26.00000 1,890.20

0100 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

46.000 LF 1,000.00000 46,000.00 1,100.00000 50,600.00 1,090.00000 50,140.00

0110 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

2.000 EACH 28,600.00000 57,200.00 30,000.00000 60,000.00 26,400.00000 52,800.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 750.00000 750.00 3,500.00000 3,500.00

0130 2507-3250005

ENGINEERING FABRIC

160.000 SY 3.00000 480.00 4.00000 640.00 4.50000 720.00

0140 2507-6800061

REVETMENT, CLASS E

150.000 TON 37.85000 5,677.50 50.00000 7,500.00 40.50000 6,075.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 80.00000 320.00 75.00000 300.00 75.00000 300.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00 1,400.00000 1,400.00 2,000.00000 2,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 2,000.00000 2,000.00 6,500.00000 6,500.00

$169,939.60$163,109.59 $167,864.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0180 2102-0425070

SPECIAL BACKFILL

855.900 TON 24.85000 21,269.12 20.00000 17,118.00 24.50000 20,969.55

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

100.000 CY 3.00000 300.00 10.00000 1,000.00 8.25000 825.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

44.400 CY 10.00000 444.00 8.00000 355.20 8.00000 355.20

0210 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

642.000 TON 21.80000 13,995.60 20.00000 12,840.00 25.50000 16,371.00

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,000.00000 3,000.00 6,500.00000 6,500.00 6,000.00000 6,000.00

0230 2402-2720000

EXCAVATION, CLASS 20

916.000 CY 6.00000 5,496.00 10.00000 9,160.00 8.00000 7,328.00

0240 2402-2721000

EXCAVATION, CLASS 21

11.000 CY 65.00000 715.00 10.00000 110.00 33.00000 363.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0250 2402-2725005

FOUNDATION TREATMENT MATERIAL

45.800 TON 34.30000 1,570.94 30.00000 1,374.00 27.00000 1,236.60

0260 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

40.000 LF 960.00000 38,400.00 1,050.00000 42,000.00 1,050.00000 42,000.00

0270 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 28,478.00000 56,956.00 28,500.00000 57,000.00 27,500.00000 55,000.00

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 750.00000 750.00 3,500.00000 3,500.00

0290 2507-3250005

ENGINEERING FABRIC

189.500 SY 3.00000 568.50 4.00000 758.00 4.50000 852.75

0300 2507-6800061

REVETMENT, CLASS E

187.600 TON 38.65000 7,250.74 50.00000 9,380.00 41.50000 7,785.40

0310 2518-6910000

SAFETY CLOSURE

2.000 EACH 105.00000 210.00 100.00000 200.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 2,025.00000 2,025.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 3,400.00000 3,400.00 2,000.00000 2,000.00 6,500.00000 6,500.00

$171,286.50$158,600.90 $162,045.20Section Totals:

( ) indicates item is bid as Lump Sum

$329,909.40$321,710.49 $341,226.10

$321,710.49

Contract Item Totals

$329,909.40 341,226.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 12,000.00000 2,400.00 5,000.00000 1,000.00

0020 2102-0425070

SPECIAL BACKFILL

990.000 TON 20.00000 19,800.00 26.00000 25,740.00 24.00000 23,760.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

75.000 CY 15.00000 1,125.00 8.00000 600.00 15.00000 1,125.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

130.000 CY 10.00000 1,300.00 9.00000 1,170.00 12.00000 1,560.00

0050 2210-0475290

MACADAM STONE BASE

64.400 TON 30.00000 1,932.00 27.00000 1,738.80 26.00000 1,674.40

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

385.000 TON 25.00000 9,625.00 26.00000 10,010.00 24.00000 9,240.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 9,000.00000 9,000.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

330.000 CY 15.00000 4,950.00 14.50000 4,785.00 27.00000 8,910.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

72.700 TON 40.00000 2,908.00 25.00000 1,817.50 28.00000 2,035.60

0100 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

46.000 LF 1,000.00000 46,000.00 1,500.00000 69,000.00 1,350.00000 62,100.00

0110 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

2.000 EACH 30,000.00000 60,000.00 30,500.00000 61,000.00 30,000.00000 60,000.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 500.00000 500.00 4,500.00000 4,500.00 7,000.00000 7,000.00

0130 2507-3250005

ENGINEERING FABRIC

160.000 SY 3.00000 480.00 4.50000 720.00 3.00000 480.00

0140 2507-6800061

REVETMENT, CLASS E

150.000 TON 50.00000 7,500.00 45.00000 6,750.00 45.00000 6,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 75.00000 300.00 100.00000 400.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,400.00000 1,400.00 1,500.00000 1,500.00

0170 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

$205,535.00$184,920.00 $212,931.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0180 2102-0425070

SPECIAL BACKFILL

855.900 TON 20.00000 17,118.00 26.50000 22,681.35 25.00000 21,397.50

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

100.000 CY 15.00000 1,500.00 7.50000 750.00 15.00000 1,500.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

44.400 CY 10.00000 444.00 9.00000 399.60 15.00000 666.00

0210 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

642.000 TON 30.00000 19,260.00 27.00000 17,334.00 25.00000 16,050.00

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 9,000.00000 9,000.00 6,000.00000 6,000.00

0230 2402-2720000

EXCAVATION, CLASS 20

916.000 CY 15.00000 13,740.00 14.00000 12,824.00 13.00000 11,908.00

0240 2402-2721000

EXCAVATION, CLASS 21

11.000 CY 75.00000 825.00 14.00000 154.00 25.00000 275.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0250 2402-2725005

FOUNDATION TREATMENT MATERIAL

45.800 TON 40.00000 1,832.00 25.00000 1,145.00 29.00000 1,328.20

0260 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

40.000 LF 1,000.00000 40,000.00 1,250.00000 50,000.00 1,500.00000 60,000.00

0270 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 30,000.00000 60,000.00 25,500.00000 51,000.00 30,000.00000 60,000.00

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 500.00000 500.00 4,500.00000 4,500.00 7,000.00000 7,000.00

0290 2507-3250005

ENGINEERING FABRIC

189.500 SY 3.00000 568.50 4.50000 852.75 3.00000 568.50

0300 2507-6800061

REVETMENT, CLASS E

187.600 TON 50.00000 9,380.00 46.00000 8,629.60 45.00000 8,442.00

0310 2518-6910000

SAFETY CLOSURE

2.000 EACH 75.00000 150.00 75.00000 150.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,400.00000 1,400.00 1,500.00000 1,500.00

0330 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

$208,835.20$191,817.50 $192,820.30Section Totals:

( ) indicates item is bid as Lump Sum

$405,751.60$376,737.50 $414,370.20

$376,737.50

Contract Item Totals

$405,751.60 414,370.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 20,000.00000 4,000.00 10,000.00000 2,000.00

0020 2102-0425070

SPECIAL BACKFILL

990.000 TON 30.00000 29,700.00 31.00000 30,690.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

75.000 CY 10.00000 750.00 12.00000 900.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

130.000 CY 10.00000 1,300.00 17.00000 2,210.00

0050 2210-0475290

MACADAM STONE BASE

64.400 TON 40.00000 2,576.00 36.00000 2,318.40

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

385.000 TON 30.00000 11,550.00 30.00000 11,550.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

330.000 CY 10.00000 3,300.00 15.00000 4,950.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

72.700 TON 40.00000 2,908.00 35.00000 2,544.50

0100 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

46.000 LF 1,125.00000 51,750.00 1,200.00000 55,200.00

0110 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

2.000 EACH 36,000.00000 72,000.00 35,000.00000 70,000.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 8,000.00000 8,000.00

0130 2507-3250005

ENGINEERING FABRIC

160.000 SY 5.00000 800.00 3.50000 560.00

0140 2507-6800061

REVETMENT, CLASS E

150.000 TON 50.00000 7,500.00 48.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) IOWA BRIDGE & CULVERT,
L.C.

0001 Items for a 12' x 12' x 46' Precast Concrete Box Culvert - (94)SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 75.00000 300.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00

0170 2533-4980005

MOBILIZATION

(1) LS 11,111.00000 11,111.00 12,000.00000 12,000.00

$213,945.00 $226,822.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) IOWA BRIDGE & CULVERT,
L.C.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0180 2102-0425070

SPECIAL BACKFILL

855.900 TON 30.00000 25,677.00 30.00000 25,677.00

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

100.000 CY 10.00000 1,000.00 12.00000 1,200.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

44.400 CY 10.00000 444.00 17.00000 754.80

0210 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

642.000 TON 30.00000 19,260.00 30.00000 19,260.00

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 12,000.00000 12,000.00

0230 2402-2720000

EXCAVATION, CLASS 20

916.000 CY 10.00000 9,160.00 15.00000 13,740.00

0240 2402-2721000

EXCAVATION, CLASS 21

11.000 CY 10.00000 110.00 40.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) IOWA BRIDGE & CULVERT,
L.C.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0250 2402-2725005

FOUNDATION TREATMENT MATERIAL

45.800 TON 40.00000 1,832.00 35.00000 1,603.00

0260 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

40.000 LF 1,075.00000 43,000.00 926.04000 37,041.60

0270 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 36,000.00000 72,000.00 30,614.45000 61,228.90

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 8,000.00000 8,000.00

0290 2507-3250005

ENGINEERING FABRIC

189.500 SY 5.00000 947.50 3.50000 663.25

0300 2507-6800061

REVETMENT, CLASS E

187.600 TON 50.00000 9,380.00 48.00000 9,004.80

0310 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 19, 2019

42-C042-094 Primary County: HARDIN

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) IOWA BRIDGE & CULVERT,
L.C.

0002 Items for a Single 12' x 10' x 40' Precast Reinforced Concrete Box Culvert -
(95)

SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

0330 2533-4980005

MOBILIZATION

(1) LS 11,111.00000 11,111.00 12,000.00000 12,000.00

$208,621.50 $204,313.35Section Totals:

( ) indicates item is bid as Lump Sum

$431,136.25$422,566.50

$422,566.50

Contract Item Totals

$431,136.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 19, 2019

42-C042-094 Primary County: HARDIN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C050(120)--FF-50 BRIDGE REPLACEMENT - CCS

JASPER

Route: F48

F-48: Over Prairie Creek

Prj Awd Amt: $749,085.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/19 80 Working Days

50-C050-120

February 19, 2019 10:00 A.M.

JASPERCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $749,085.00 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $779,602.60 104.07%

3 HE416 HENTGES, S.M. & SONS, INC. $974,411.45 130.08%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/15/19 80 Working Days

50-C050-120

February 19, 2019 10:00 A.M.

JASPERCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 120'-0 " X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 12,000.00000 1,200.00 10,000.00000 1,000.00 43,400.00000 4,340.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

461.000 CY 9.00000 4,149.00 8.00000 3,688.00 10.25000 4,725.25

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,508.000 CY 6.00000 9,048.00 5.00000 7,540.00 8.50000 12,818.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

65.000 TON 36.00000 2,340.00 36.00000 2,340.00 35.50000 2,307.50

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 1,000.00000 2,000.00 1,000.00000 2,000.00 350.00000 700.00

0060 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

400.000 SY 165.00000 66,000.00 220.00000 88,000.00 144.00000 57,600.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 48,000.00000 48,000.00 30,000.00000 30,000.00 165,400.00000 165,400.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-120 Primary County: JASPER

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 120'-0 " X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

122.000 CY 35.00000 4,270.00 40.00000 4,880.00 20.00000 2,440.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

293.600 CY 760.00000 223,136.00 700.00000 205,520.00 734.00000 215,502.40

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,520.000 LB 1.00000 72,520.00 0.88000 63,817.60 1.22000 88,474.40

0110 2414-6424120

CONCRETE OPEN RAILING

262.000 LF 85.00000 22,270.00 75.00000 19,650.00 120.00000 31,440.00

0120 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

180.000 LF 110.00000 19,800.00 125.00000 22,500.00 152.00000 27,360.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,930.000 LF 42.00000 81,060.00 39.00000 75,270.00 40.00000 77,200.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

272.000 LF 105.00000 28,560.00 170.00000 46,240.00 248.00000 67,456.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-120 Primary County: JASPER

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 120'-0 " X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2503-3775048

GATE, OUTLET CONTROL, FLAP, 48 IN.

3.000 EACH 7,000.00000 21,000.00 6,900.00000 20,700.00 6,900.00000 20,700.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 17.00000 2,550.00 17.00000 2,550.00 17.35000 2,602.50

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,950.00000 7,800.00 1,950.00000 7,800.00 1,989.00000 7,956.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 204.00000 816.00

0190 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,244.00000 8,976.00

0200 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 3.50000 3,850.00 3.50000 3,850.00 2.80000 3,080.00

0210 2507-6800061

REVETMENT, CLASS E

892.000 TON 52.00000 46,384.00 51.00000 45,492.00 63.50000 56,642.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-120 Primary County: JASPER

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 120'-0 " X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

416.000 SY 13.00000 5,408.00 20.00000 8,320.00 18.75000 7,800.00

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 150.00000 300.00 153.00000 306.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 4,080.00000 4,080.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00 2,346.00000 2,346.00

0260 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 600.00000 1,200.00 400.00000 800.00 378.00000 756.00

0270 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 87,000.00000 87,000.00 85,000.00000 85,000.00

0280 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 7,500.00000 7,500.00 1,500.00000 1,500.00 3,570.00000 3,570.00

0290 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 700.00000 2,660.00 714.00000 2,713.20
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-120 Primary County: JASPER

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 120'-0 " X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,300.00000 2,470.00 1,300.00000 2,470.00 1,326.00000 2,519.40

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 600.00000 1,140.00 600.00000 1,140.00 612.00000 1,162.80

0320 2602-0000020

SILT FENCE

600.000 LF 2.25000 1,350.00 2.00000 1,200.00 2.05000 1,230.00

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

180.000 LF 3.75000 675.00 3.50000 630.00 3.60000 648.00

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

780.000 LF 0.25000 195.00 0.25000 195.00 0.30000 234.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 3.50000 2,100.00 3.25000 1,950.00 3.35000 2,010.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-120 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 120'-0 " X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$974,411.45$749,085.00 $779,602.60Section Totals:

( ) indicates item is bid as Lump Sum

$779,602.60$749,085.00 $974,411.45

$749,085.00

Contract Item Totals

$779,602.60 974,411.45Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-120 Primary County: JASPER

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C050(121)--FF-50 BRIDGE REPLACEMENT - CCS

JASPER

Route: F48

On County Road F48  Over Cherry Creek  from W 36th St  east 300 Feet  in S32 T80 R19

Prj Awd Amt: $828,152.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/19 85 Working Days

50-C050-121

February 19, 2019 10:00 A.M.

JASPERCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $828,152.28 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $1,028,605.62 124.20%

3 HE416 HENTGES, S.M. & SONS, INC. $1,040,458.26 125.64%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/15/19 85 Working Days

50-C050-121

February 19, 2019 10:00 A.M.

JASPERCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 140'-0" X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 12,000.00000 1,200.00 10,000.00000 1,000.00 43,180.00000 4,318.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

380.000 CY 9.00000 3,420.00 8.00000 3,040.00 10.00000 3,800.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,969.000 CY 5.50000 10,829.50 5.00000 9,845.00 7.50000 14,767.50

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

65.000 TON 34.00000 2,210.00 35.00000 2,275.00 34.50000 2,242.50

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 1,000.00000 2,000.00 1,200.00000 2,400.00 350.00000 700.00

0060 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

410.300 SY 165.00000 67,699.50 200.00000 82,060.00 144.00000 59,083.20

0070 2314-8257000

DUST CONTROL SURFACE TREATMENT

68.000 STA 70.00000 4,760.00 67.00000 4,556.00 65.00000 4,420.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-121 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 140'-0" X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 35.00000 700.00 36.00000 720.00 50.00000 1,000.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 55,000.00000 55,000.00 150,000.00000 150,000.00

0100 2401-7207030

REMOVAL OF CONCRETE

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 18,350.00000 18,350.00

0110 2402-2720000

EXCAVATION, CLASS 20

122.000 CY 35.00000 4,270.00 40.00000 4,880.00 20.00000 2,440.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

370.900 CY 735.00000 272,611.50 780.00000 289,302.00 670.00000 248,503.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

87,438.000 LB 0.91000 79,568.58 0.84000 73,447.92 1.22000 106,674.36

0140 2414-6424120

CONCRETE OPEN RAILING

302.200 LF 85.00000 25,687.00 75.00000 22,665.00 109.00000 32,939.80

Page 2 of 7

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-121 Primary County: JASPER

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 140'-0" X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

2.000 EACH 600.00000 1,200.00 620.00000 1,240.00 575.00000 1,150.00

0160 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

30.000 LF 57.90000 1,737.00 54.00000 1,620.00 71.50000 2,145.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

2,210.000 LF 42.00000 92,820.00 46.00000 101,660.00 40.00000 88,400.00

0180 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

528.000 LF 100.00000 52,800.00 200.00000 105,600.00 175.00000 92,400.00

0190 2501-6335010

PREBORED HOLES

120.000 LF 50.00000 6,000.00 100.00000 12,000.00 59.00000 7,080.00

0200 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 17.00000 2,550.00 18.00000 2,700.00 17.35000 2,602.50

0210 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 1,989.00000 7,956.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-121 Primary County: JASPER

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 140'-0" X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 204.00000 816.00

0230 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,200.00000 8,800.00 2,400.00000 9,600.00 2,244.00000 8,976.00

0240 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 3.50000 3,850.00 3.50000 3,850.00 2.80000 3,080.00

0250 2507-6800061

REVETMENT, CLASS E

892.000 TON 54.00000 48,168.00 50.00000 44,600.00 65.50000 58,426.00

0260 2510-6745850

REMOVAL OF PAVEMENT

416.000 SY 23.20000 9,651.20 20.00000 8,320.00 19.00000 7,904.00

0270 2512-1859000

CURB, SPECIAL, AS PER PLAN

100.000 LF 7.00000 700.00 30.00000 3,000.00 23.00000 2,300.00

0280 2518-6910000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 200.00000 400.00 153.00000 306.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 19, 2019

50-C050-121 Primary County: JASPER

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 140'-0" X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 3,600.00000 3,600.00 7,140.00000 7,140.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 2,346.00000 2,346.00

0310 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 150,000.00000 150,000.00 85,000.00000 85,000.00

0320 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 700.00000 2,660.00 714.00000 2,713.20

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,300.00000 2,470.00 13.00000 24.70 1,326.00000 2,519.40

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 300.00000 570.00 600.00000 1,140.00 612.00000 1,162.80

0350 2602-0000020

SILT FENCE

1,100.000 LF 2.25000 2,475.00 2.00000 2,200.00 2.05000 2,255.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) HENTGES, S.M. & SONS,
INC.

0001 ITEMS FOR A 140'-0" X 30'-6" CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

180.000 LF 3.75000 675.00 3.50000 630.00 3.60000 648.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,280.000 LF 0.25000 320.00 0.25000 320.00 0.30000 384.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 3.50000 2,100.00 3.25000 1,950.00 3.35000 2,010.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,040,458.26$828,152.28 $1,028,605.62Section Totals:

( ) indicates item is bid as Lump Sum

$1,028,605.62$828,152.28 $1,040,458.26

$828,152.28

Contract Item Totals

$1,028,605.62 1,040,458.26Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

1,040,458.26
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C060(95)--FF-60 BRIDGE AND APPROACHES - PPCB

LYON

Route: A52

A-52: Over Otter Creek

Prj Awd Amt: $1,427,440.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/29/19 120 Working Days

60-C060-095

February 19, 2019 10:00 A.M.

LYONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,418,421.00 100.00%

LOW BIDDER: AWARD LIMITS-AWARD TO OTHERS

2 DI360 DIXON CONSTRUCTION CO. $1,427,440.50 100.64%

3 GR100 GRAVES CONSTRUCTION CO., INC. $1,464,280.68 103.23%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,568,900.80 110.61%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 254'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM
 BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

5,600.000 CY 4.00000 22,400.00 7.00000 39,200.00 14.00000 78,400.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 65,000.00000 65,000.00 70,000.00000 70,000.00 65,000.00000 65,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

158.000 CY 50.00000 7,900.00 30.00000 4,740.00 40.00000 6,320.00

0040 2402-2721000

EXCAVATION, CLASS 21

264.000 CY 150.00000 39,600.00 275.00000 72,600.00 275.00000 72,600.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

438.000 CY 750.00000 328,500.00 500.00000 219,000.00 587.00000 257,106.00

0060 2404-7775000

REINFORCING STEEL

22,916.000 LB 0.85000 19,478.60 1.25000 28,645.00 0.99000 22,686.84

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

83,651.000 LB 0.90000 75,285.90 1.10000 92,016.10 1.01000 84,487.51
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 254'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM
 BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562875

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

8.000 EACH 13,000.00000 104,000.00 13,493.00000 107,944.00 13,221.00000 105,768.00

0090 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

4.000 EACH 18,000.00000 72,000.00 19,596.00000 78,384.00 19,807.00000 79,228.00

0100 2408-7800000

STRUCTURAL STEEL

3,301.000 LB 3.50000 11,553.50 3.00000 9,903.00 3.50000 11,553.50

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

542.000 LF 100.00000 54,200.00 87.00000 47,154.00 70.00000 37,940.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,520.000 LF 45.00000 113,400.00 43.00000 108,360.00 41.00000 103,320.00

0130 2501-6335010

PREBORED HOLES

140.000 LF 60.00000 8,400.00 40.00000 5,600.00 50.00000 7,000.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

47.000 SY 60.00000 2,820.00 100.00000 4,700.00 50.00000 2,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 254'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM
 BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

1,480.000 SY 3.00000 4,440.00 3.00000 4,440.00 5.00000 7,400.00

0160 2507-6800061

REVETMENT, CLASS E

1,050.000 TON 50.00000 52,500.00 47.00000 49,350.00 45.00000 47,250.00

0170 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00 150,000.00000 150,000.00 170,000.00000 170,000.00

$1,158,409.85$1,121,478.00 $1,092,036.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 15,000.00000 3,000.00 5,000.00000 1,000.00 12,000.00000 2,400.00

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,794.000 CY 8.50000 15,249.00 12.00000 21,528.00 9.00000 16,146.00

0200 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,399.000 CY 8.00000 19,192.00 9.00000 21,591.00 6.75000 16,193.25

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,810.000 CY 4.00000 7,240.00 8.00000 14,480.00 6.00000 10,860.00

0220 2115-0100000

MODIFIED SUBBASE

250.000 CY 65.00000 16,250.00 70.00000 17,500.00 68.00000 17,000.00

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

265.000 TON 45.00000 11,925.00 52.00000 13,780.00 35.00000 9,275.00

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.100 STA 300.00000 3,030.00 300.00000 3,030.00 220.00000 2,222.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2301-0690210

BRIDGE APPROACH, TWO LANE

408.200 SY 185.00000 75,517.00 187.00000 76,333.40 180.00000 73,476.00

0260 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,075.000 SY 55.00000 59,125.00 70.00000 75,250.00 56.00000 60,200.00

0270 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

95.000 TON 45.00000 4,275.00 50.00000 4,750.00 35.00000 3,325.00

0280 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

186.000 LF 75.00000 13,950.00 47.00000 8,742.00 65.00000 12,090.00

0290 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

483.000 LF 15.00000 7,245.00 15.00000 7,245.00 8.00000 3,864.00

0300 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 300.00000 600.00 400.00000 800.00 400.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 3.50000 1,050.00 5.00000 1,500.00 8.00000 2,400.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,300.00000 9,200.00 2,500.00000 10,000.00 2,300.00000 9,200.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 230.00000 920.00 250.00000 1,000.00 275.00000 1,100.00

0340 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,300.00000 9,200.00 2,500.00000 10,000.00 2,400.00000 9,600.00

0350 2510-6745850

REMOVAL OF PAVEMENT

1,838.000 SY 7.00000 12,866.00 7.00000 12,866.00 14.41000 26,485.58

0360 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 300.00000 600.00 250.00000 500.00

0370 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 7,000.00000 7,000.00 4,725.00000 4,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.000 STA 55.00000 990.00 55.00000 990.00 55.00000 990.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 7,000.00000 7,000.00 4,600.00000 4,600.00

0400 2601-2634100

MULCHING

4.400 ACRE 1,100.00000 4,840.00 1,100.00000 4,840.00 1,100.00000 4,840.00

0410 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 1,600.00000 3,520.00 1,600.00000 3,520.00 1,600.00000 3,520.00

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.200 ACRE 1,000.00000 2,200.00 1,000.00000 2,200.00 1,000.00000 2,200.00

0430 2602-0000020

SILT FENCE

710.000 LF 3.50000 2,485.00 3.50000 2,485.00 3.50000 2,485.00

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

242.000 LF 4.00000 968.00 4.00000 968.00 4.00000 968.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

952.000 LF 0.50000 476.00 0.50000 476.00 0.50000 476.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

540.000 LF 4.50000 2,430.00 4.50000 2,430.00 4.50000 2,430.00

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$305,870.83$296,943.00 $335,404.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,427,440.50$1,418,421.00 $1,464,280.68

$1,418,421.00

Contract Item Totals

$1,427,440.50 1,464,280.68Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 254'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM
 BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

5,600.000 CY 4.75000 26,600.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 60,000.00000 60,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

158.000 CY 45.00000 7,110.00

0040 2402-2721000

EXCAVATION, CLASS 21

264.000 CY 385.00000 101,640.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

438.000 CY 680.00000 297,840.00

0060 2404-7775000

REINFORCING STEEL

22,916.000 LB 1.00000 22,916.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

83,651.000 LB 1.05000 87,833.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 254'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM
 BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562875

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

8.000 EACH 14,500.00000 116,000.00

0090 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

4.000 EACH 19,500.00000 78,000.00

0100 2408-7800000

STRUCTURAL STEEL

3,301.000 LB 3.25000 10,728.25

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

542.000 LF 65.00000 35,230.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,520.000 LF 52.00000 131,040.00

0130 2501-6335010

PREBORED HOLES

140.000 LF 35.00000 4,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 254'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM
 BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

47.000 SY 90.00000 4,230.00

0150 2507-3250005

ENGINEERING FABRIC

1,480.000 SY 3.75000 5,550.00

0160 2507-6800061

REVETMENT, CLASS E

1,050.000 TON 50.00000 52,500.00

0170 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00

$1,217,117.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 15,000.00000 3,000.00

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,794.000 CY 7.50000 13,455.00

0200 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,399.000 CY 6.00000 14,394.00

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,810.000 CY 7.00000 12,670.00

0220 2115-0100000

MODIFIED SUBBASE

250.000 CY 85.00000 21,250.00

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

265.000 TON 40.00000 10,600.00

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.100 STA 400.00000 4,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2301-0690210

BRIDGE APPROACH, TWO LANE

408.200 SY 190.00000 77,558.00

0260 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,075.000 SY 70.00000 75,250.00

0270 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

95.000 TON 40.00000 3,800.00

0280 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

186.000 LF 125.00000 23,250.00

0290 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

483.000 LF 20.00000 9,660.00

0300 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 450.00000 900.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 19, 2019

60-C060-095 Primary County: LYON

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 6.00000 1,800.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0340 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,697.50000 10,790.00

0350 2510-6745850

REMOVAL OF PAVEMENT

1,838.000 SY 15.00000 27,570.00

0360 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0370 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 19, 2019

60-C060-095 Primary County: LYON

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.000 STA 113.00000 2,034.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0400 2601-2634100

MULCHING

4.400 ACRE 700.00000 3,080.00

0410 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 2,200.00000 4,840.00

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.200 ACRE 1,200.00000 2,640.00

0430 2602-0000020

SILT FENCE

710.000 LF 3.00000 2,130.00

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

242.000 LF 4.00000 968.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 19, 2019

60-C060-095 Primary County: LYON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

952.000 LF 2.00000 1,904.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

540.000 LF 5.00000 2,700.00

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$351,783.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,568,900.80

$1,568,900.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C061(114)--FE-61 BRIDGE REPLACEMENT - PPCB

MADISON

Route: G46

On G46  Over DRAINAGE  S12 T75 R26

Prj Awd Amt: $888,068.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 50 Working Days

61-C061-114

February 19, 2019 10:00 A.M.

MADISONCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $888,068.15 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $1,018,848.40 114.73%

3 JE200 JENSEN CONSTRUCTION CO. $1,024,509.40 115.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 50 Working Days

61-C061-114

February 19, 2019 10:00 A.M.

MADISONCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 50'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 11,000.00000 7,700.00 10,000.00000 7,000.00 16,000.00000 11,200.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,105.000 CY 15.50000 17,127.50 15.00000 16,575.00 34.00000 37,570.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

16.000 CY 22.00000 352.00 20.00000 320.00 85.50000 1,368.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

530.800 CY 8.00000 4,246.40 8.00000 4,246.40 18.00000 9,554.40

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

362.000 TON 30.00000 10,860.00 26.00000 9,412.00 25.50000 9,231.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 27,000.00000 27,000.00 35,000.00000 35,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

281.000 CY 40.00000 11,240.00 40.00000 11,240.00 55.00000 15,455.00
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Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 19, 2019

61-C061-114 Primary County: MADISON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 50'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2721000

EXCAVATION, CLASS 21

7.000 CY 250.00000 1,750.00 60.00000 420.00 100.00000 700.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

43.100 CY 1,250.00000 53,875.00 2,000.00000 86,200.00 1,775.00000 76,502.50

0100 2404-7775000

REINFORCING STEEL

6,030.000 LB 1.75000 10,552.50 1.00000 6,030.00 2.00000 12,060.00

0110 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

256.000 LF 150.00000 38,400.00 135.00000 34,560.00 275.00000 70,400.00

0120 2407-1274850

BOX BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, 27 IN. X 48 IN. X 50 FT.

6.000 EACH 24,000.00000 144,000.00 35,000.00000 210,000.00 21,000.00000 126,000.00

0130 2408-7800000

STRUCTURAL STEEL

2,718.000 LB 9.00000 24,462.00 10.00000 27,180.00 7.00000 19,026.00

0140 2501-0201057

PILES, STEEL, HP 10 X 57

360.000 LF 50.00000 18,000.00 60.00000 21,600.00 55.00000 19,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 50'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5775000

PILES, STEEL SHEET

5,787.500 SF 69.90000 404,546.25 60.00000 347,250.00 69.00000 399,337.50

0160 2505-4008300

STEEL BEAM GUARDRAIL

112.500 LF 20.00000 2,250.00 20.00000 2,250.00 20.00000 2,250.00

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,500.00000 6,000.00 1,800.00000 7,200.00 1,500.00000 6,000.00

0180 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,100.00000 8,400.00 2,000.00000 8,000.00 2,100.00000 8,400.00

0190 2507-3250005

ENGINEERING FABRIC

687.000 SY 3.50000 2,404.50 3.50000 2,404.50 3.00000 2,061.00

0200 2507-6800042

REVETMENT, CLASS D

730.000 TON 50.00000 36,500.00 46.00000 33,580.00 55.00000 40,150.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 300.00000 600.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 50'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 12,750.00000 12,750.00

0230 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 140,000.00000 140,000.00 97,000.00000 97,000.00

0240 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00 700.00000 700.00 700.00000 700.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 600.00000 600.00 600.00000 600.00 600.00000 600.00

0270 2602-0000020

SILT FENCE

725.000 LF 1.75000 1,268.75 1.60000 1,160.00 1.60000 1,160.00

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

725.000 LF 0.40000 290.00 0.40000 290.00 1.00000 725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 50'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

725.000 LF 0.40000 290.00 0.40000 290.00 1.00000 725.00

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,205.000 LF 4.25000 5,121.25 3.80000 4,579.00 3.80000 4,579.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,205.000 LF 0.40000 482.00 0.30000 361.50 1.00000 1,205.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,024,509.40$888,068.15 $1,018,848.40Section Totals:

$1,018,848.40$888,068.15 $1,024,509.40

$888,068.15

Contract Item Totals

$1,018,848.40

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$888,068.15 $1,018,848.40 1,024,509.40Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-4672(601)--SE-65 BRIDGE REPLACEMENT - PPCB

MILLS

Route: MARION AVENUE

In the city of Malvern  on Marion Ave over BNSF Railroad

Prj Awd Amt: $1,232,248.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 75 Working Days

65-4672-601

February 19, 2019 10:00 A.M.

MILLSCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,232,248.43 100.00%
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Contract ID:

Letting Date:

Start Date: 07/22/19 75 Working Days

65-4672-601

February 19, 2019 10:00 A.M.

MILLSCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 194'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 3,051.10000 305.11

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

447.200 CY 16.50000 7,378.80

0030 2115-0100000

MODIFIED SUBBASE

5.800 CY 67.00000 388.60

0040 2301-0690201

BRIDGE APPROACH, BR-201

334.000 SY 205.00000 68,470.00

0050 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

27.800 SY 85.00000 2,363.00

0060 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

9.800 TON 58.62000 574.48

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 194'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

466.000 CY 23.13000 10,778.58

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

522.400 CY 588.92000 307,651.81

0100 2404-7775000

REINFORCING STEEL

14,250.000 LB 1.15000 16,387.50

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

68,644.000 LB 1.32000 90,610.08

0120 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

31.000 LB 10.35000 320.85

0130 2407-0562850

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB50

4.000 EACH 13,399.56000 53,598.24

0140 2407-0562860

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB60

4.000 EACH 15,528.39000 62,113.56
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 194'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

4.000 EACH 19,890.12000 79,560.48

0160 2408-7800000

STRUCTURAL STEEL

3,526.200 LB 3.49000 12,306.44

0170 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

211.900 LF 74.79000 15,848.00

0180 2414-6424110

CONCRETE BARRIER RAILING

232.000 LF 29.53000 6,850.96

0190 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

217.000 LF 111.00000 24,087.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

1,365.000 LF 51.06000 69,696.90

0210 2501-0201489

PILES, STEEL, HP 14 X 89

2,530.000 LF 78.74000 199,212.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 194'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

140.000 LF 48.73000 6,822.20

0230 2507-3250005

ENGINEERING FABRIC

8.400 SY 3.18000 26.71

0240 2507-8029000

EROSION STONE

6.300 TON 45.56000 287.03

0250 2510-6745850

REMOVAL OF PAVEMENT

381.900 SY 13.92000 5,316.05

0260 2511-6745900

REMOVAL OF SIDEWALK

41.500 SY 13.63000 565.65

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

31.400 SY 70.50000 2,213.70

0280 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 194'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00

0310 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

0320 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00

0330 2599-9999009

('LINEAR FEET' ITEM) PEDESTRIAN BARRIER
FENCE

210.000 LF 150.00000 31,500.00

0340 2601-2634100

MULCHING

0.100 ACRE 9,400.00000 940.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 7,500.00000 750.00

0360 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 895.00000 89.50
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February 19, 2019

65-4672-601 Primary County: MILLS

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 194'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000020

SILT FENCE

147.000 LF 3.00000 441.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

147.000 LF 2.00000 294.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$1,232,248.43Section Totals:

( ) indicates item is bid as Lump Sum

$1,232,248.43

$1,232,248.43

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 19, 2019

65-4672-601 Primary County: MILLS

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

BHS-SWAP-C073(135)--FC-73 BRIDGE DECK OVERLAY

PAGE

Route: 270TH STREET

East of Coin on 270th Street  over Tarkio River  in S5 T67 R 38

Prj Awd Amt: $202,135.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

73-C073-135

February 19, 2019 10:00 A.M.

PAGECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $202,135.00 100.00%

2 CR120 CRAMER AND ASSOC., INC. $223,670.00 110.65%

3 CH320 CHRISTENSEN BROS., INC. $251,967.50 124.65%

4 BE350 BETTIS ASPHALT & CONSTRUCTION, INC. $308,316.00 152.53%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $315,951.00 156.31%

6 PC015 PCIROADS, LLC $336,191.00 166.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

73-C073-135

February 19, 2019 10:00 A.M.

PAGECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 270'-0 X 30'-0 CONTINUOUS STEEL GIRDER BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

210.000 SY 25.00000 5,250.00 25.00000 5,250.00 25.00000 5,250.00

0020 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

17.400 TON 650.00000 11,310.00 650.00000 11,310.00 650.00000 11,310.00

0030 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1.000 TON 620.00000 620.00 620.00000 620.00 620.00000 620.00

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 11,500.00000 11,500.00 10,000.00000 10,000.00

0050 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.200 CY 1,000.00000 1,200.00 5,500.00000 6,600.00 4,500.00000 5,400.00

0060 2408-7800000

STRUCTURAL STEEL

1,225.000 LB 3.00000 3,675.00 10.00000 12,250.00 4.50000 5,512.50

Page 1 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 19, 2019

73-C073-135 Primary County: PAGE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 270'-0 X 30'-0 CONTINUOUS STEEL GIRDER BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0070 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

913.000 SY 100.00000 91,300.00 80.00000 73,040.00 75.00000 68,475.00

0080 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

375.000 SY 160.00000 60,000.00 200.00000 75,000.00 300.00000 112,500.00

0090 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

72.000 LF 65.00000 4,680.00 50.00000 3,600.00 75.00000 5,400.00

0100 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 100.00000 200.00 100.00000 200.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0120 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 22,000.00000 22,000.00 25,000.00000 25,000.00

$251,967.50$202,135.00 $223,670.00Section Totals:

$223,670.00$202,135.00 $251,967.50

$202,135.00

Contract Item Totals

$223,670.00

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 19, 2019

73-C073-135 Primary County: PAGE

03/29/2019 8:55:51 AM
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( ) indicates item is bid as Lump Sum

$202,135.00 $223,670.00 251,967.50Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 19, 2019

73-C073-135 Primary County: PAGE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) PCIROADS, LLC

0001 ITEMS FOR A 270'-0 X 30'-0 CONTINUOUS STEEL GIRDER BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

210.000 SY 20.00000 4,200.00 30.00000 6,300.00 17.00000 3,570.00

0020 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

17.400 TON 490.00000 8,526.00 715.00000 12,441.00 650.00000 11,310.00

0030 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1.000 TON 700.00000 700.00 680.00000 680.00 620.00000 620.00

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00

0050 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.200 CY 2,000.00000 2,400.00 7,500.00000 9,000.00 2,000.00000 2,400.00

0060 2408-7800000

STRUCTURAL STEEL

1,225.000 LB 14.00000 17,150.00 10.00000 12,250.00 17.50000 21,437.50
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 19, 2019

73-C073-135 Primary County: PAGE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) PCIROADS, LLC

0001 ITEMS FOR A 270'-0 X 30'-0 CONTINUOUS STEEL GIRDER BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0070 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

913.000 SY 120.00000 109,560.00 150.00000 136,950.00 120.50000 110,016.50

0080 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

375.000 SY 280.00000 105,000.00 150.00000 56,250.00 288.00000 108,000.00

0090 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

72.000 LF 90.00000 6,480.00 140.00000 10,080.00 125.00000 9,000.00

0100 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 250.00000 500.00 100.00000 200.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00 2,300.00000 2,300.00

0120 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 58,000.00000 58,000.00 64,837.00000 64,837.00

$336,191.00$308,316.00 $315,951.00Section Totals:

$315,951.00$308,316.00 $336,191.00

$308,316.00

Contract Item Totals

$315,951.00

Contract Time Totals
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Letting Date:
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February 19, 2019
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( ) indicates item is bid as Lump Sum

$308,316.00 $315,951.00 336,191.00Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

SBRC-C075(155)--8D-75 BRIDGE AND APPROACHES - PPCB

PLYMOUTH

Route: C44

On C-44 over Floyd River  S2/11 T91 R46

Prj Awd Amt: $1,799,121.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 120 Working Days

75-C075-155

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,799,121.73 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,855,036.40 103.11%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,893,302.22 105.23%

4 DI360 DIXON CONSTRUCTION CO. $2,074,364.65 115.30%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 120 Working Days

75-C075-155

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

3.400 ACRE 1,100.00000 3,740.00 2,000.00000 6,800.00 1,030.00000 3,502.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

11,444.000 CY 9.60000 109,862.40 8.00000 91,552.00 9.56000 109,404.64

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,171.000 CY 2.50000 5,427.50 6.00000 13,026.00 2.50000 5,427.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,230.000 CY 3.00000 6,690.00 5.00000 11,150.00 5.50000 12,265.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

935.000 TON 37.50000 35,062.50 34.50000 32,257.50 37.45000 35,015.75

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

788.000 SY 44.00000 34,672.00 43.45000 34,238.60 43.45000 34,238.60

0070 2301-0690201

BRIDGE APPROACH, BR-201

378.000 SY 170.00000 64,260.00 165.00000 62,370.00 195.00000 73,710.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-155 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

616.000 TON 64.00000 39,424.00 63.63000 39,196.08 63.63000 39,196.08

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

36.000 TON 525.00000 18,900.00 522.00000 18,792.00 522.00000 18,792.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 95,000.00000 95,000.00 50,000.00000 50,000.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 200.00000 200.00 1,200.00000 1,200.00 5,000.00000 5,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

336.000 CY 35.00000 11,760.00 50.00000 16,800.00 50.00000 16,800.00

0130 2402-2721000

EXCAVATION, CLASS 21

455.000 CY 100.00000 45,500.00 275.00000 125,125.00 235.00000 106,925.00
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-155 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

648.500 CY 525.00000 340,462.50 535.00000 346,947.50 635.00000 411,797.50

0150 2404-7775000

REINFORCING STEEL

43,513.000 LB 0.85000 36,986.05 0.88000 38,291.44 1.05000 45,688.65

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

108,984.000 LB 0.92000 100,265.28 0.92000 100,265.28 1.00000 108,984.00

0170 2407-0564060

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD60

4.000 EACH 12,000.00000 48,000.00 10,151.00000 40,604.00 12,000.00000 48,000.00

0180 2407-0564120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD120

4.000 EACH 23,000.00000 92,000.00 22,849.00000 91,396.00 23,500.00000 94,000.00

0190 2407-0564130

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD130

4.000 EACH 25,000.00000 100,000.00 25,484.00000 101,936.00 25,500.00000 102,000.00
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Letting Date:

Contract ID:011
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0200 2408-7800000

STRUCTURAL STEEL

4,187.000 LB 3.50000 14,654.50 3.00000 12,561.00 3.50000 14,654.50

0210 2414-6424124

CONCRETE OPEN RAILING, TL-4

682.000 LF 100.00000 68,200.00 70.00000 47,740.00 62.00000 42,284.00

0220 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 300.00000 600.00 600.00000 1,200.00 700.00000 1,400.00

0230 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

67.000 LF 46.00000 3,082.00 70.00000 4,690.00 70.00000 4,690.00

0240 2501-0201057

PILES, STEEL, HP 10 X 57

4,385.000 LF 48.00000 210,480.00 45.00000 197,325.00 48.00000 210,480.00

0250 2501-6335010

PREBORED HOLES

190.000 LF 60.00000 11,400.00 50.00000 9,500.00 36.00000 6,840.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,400.00000 5,600.00 1,400.00000 5,600.00 1,080.25000 4,321.00

Page 4 of 14

Call Order:

Letting Date:
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 300.00000 1,200.00

0280 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,500.00000 10,000.00

0290 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

22.800 SY 60.00000 1,368.00 70.00000 1,596.00 55.00000 1,254.00

0300 2507-3250005

ENGINEERING FABRIC

979.000 SY 3.00000 2,937.00 5.00000 4,895.00 4.00000 3,916.00

0310 2507-6800061

REVETMENT, CLASS E

1,589.000 TON 48.00000 76,272.00 45.00000 71,505.00 44.00000 69,916.00

0320 2510-6745850

REMOVAL OF PAVEMENT

387.000 SY 9.00000 3,483.00 12.00000 4,644.00 10.00000 3,870.00

0330 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 200.00000 400.00 150.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.900 STA 45.00000 2,560.50 45.00000 2,560.50 50.00000 2,845.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 4,000.00000 4,000.00 4,500.00000 4,500.00

0360 2533-4980005

MOBILIZATION

(1) LS 180,000.00000 180,000.00 197,000.00000 197,000.00 175,000.00000 175,000.00

0370 2601-2634100

MULCHING

3.200 ACRE 1,500.00000 4,800.00 1,500.00000 4,800.00 700.00000 2,240.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.200 ACRE 1,500.00000 4,800.00 1,500.00000 4,800.00 2,200.00000 7,040.00

0390 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.600 ACRE 1,000.00000 1,600.00 1,000.00000 1,600.00 1,750.00000 2,800.00

0400 2602-0000020

SILT FENCE

615.000 LF 3.50000 2,152.50 3.50000 2,152.50 3.00000 1,845.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

220.000 LF 1.00000 220.00 1.00000 220.00 3.00000 660.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$1,893,302.22$1,799,121.73 $1,855,036.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,855,036.40$1,799,121.73 $1,893,302.22

$1,799,121.73

Contract Item Totals

$1,855,036.40 1,893,302.22Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

3.400 ACRE 3,000.00000 10,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

11,444.000 CY 14.00000 160,216.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,171.000 CY 10.00000 21,710.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,230.000 CY 7.00000 15,610.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

935.000 TON 42.00000 39,270.00

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

788.000 SY 47.00000 37,036.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

378.000 SY 175.00000 66,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

616.000 TON 70.00000 43,120.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

36.000 TON 525.00000 18,900.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,000.00000 1,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

336.000 CY 30.00000 10,080.00

0130 2402-2721000

EXCAVATION, CLASS 21

455.000 CY 250.00000 113,750.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

648.500 CY 500.00000 324,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

43,513.000 LB 1.25000 54,391.25

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

108,984.000 LB 1.10000 119,882.40

0170 2407-0564060

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD60

4.000 EACH 11,176.00000 44,704.00

0180 2407-0564120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD120

4.000 EACH 23,529.00000 94,116.00

0190 2407-0564130

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD130

4.000 EACH 28,781.00000 115,124.00

0200 2408-7800000

STRUCTURAL STEEL

4,187.000 LB 3.00000 12,561.00

0210 2414-6424124

CONCRETE OPEN RAILING, TL-4

682.000 LF 77.00000 52,514.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 400.00000 800.00

0230 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

67.000 LF 34.00000 2,278.00

0240 2501-0201057

PILES, STEEL, HP 10 X 57

4,385.000 LF 43.00000 188,555.00

0250 2501-6335010

PREBORED HOLES

190.000 LF 40.00000 7,600.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,700.00000 6,800.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 2,500.00000 10,000.00

0290 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

22.800 SY 100.00000 2,280.00

0300 2507-3250005

ENGINEERING FABRIC

979.000 SY 3.00000 2,937.00

0310 2507-6800061

REVETMENT, CLASS E

1,589.000 TON 43.00000 68,327.00

0320 2510-6745850

REMOVAL OF PAVEMENT

387.000 SY 10.00000 3,870.00

0330 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.900 STA 45.00000 2,560.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0360 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00

0370 2601-2634100

MULCHING

3.200 ACRE 1,500.00000 4,800.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.200 ACRE 1,500.00000 4,800.00

0390 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.600 ACRE 1,000.00000 1,600.00

0400 2602-0000020

SILT FENCE

615.000 LF 3.50000 2,152.50

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

220.000 LF 1.00000 220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 314'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$2,074,364.65Section Totals:

( ) indicates item is bid as Lump Sum

$2,074,364.65

$2,074,364.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C081(71)--SE-81 RCB CULVERT REPLACEMENT - SINGLE BOX

SAC

Route: 300TH Street

On 300th Street 0.90 miles East of Cory Avenue  Over Un-name d stream  in NE S17 T87N R38W

Prj Awd Amt: $154,654.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

81-C081-071

February 19, 2019 10:00 A.M.

SACCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RICHARDS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RI020 RICHARDS CONSTRUCTION CO., INC. $154,654.50 100.00%

2 NE140 NELSON & ROCK CONTRACTING, INC. $156,878.50 101.44%

3 PE320 PETERSON CONTRACTORS INC. $164,749.65 106.53%

4 MI321 MIDWEST CONTRACTING, LLC $171,622.80 110.97%

5 LO083 LODGE CONSTRUCTION INC. $198,089.00 128.08%

6 PR268 PROGRESSIVE STRUCTURES, LLC $216,910.00 140.25%

7 RE300 REILLY CONSTRUCTION CO., INC. $244,686.50 158.21%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

81-C081-071

February 19, 2019 10:00 A.M.

SACCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RICHARDS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICHARDS
CONSTRUCTION CO., INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

361.000 CY 13.00000 4,693.00 15.00000 5,415.00 18.00000 6,498.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 50.00000 500.00 25.00000 250.00 50.00000 500.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

71.000 CY 10.00000 710.00 8.00000 568.00 8.50000 603.50

0040 2110-3825010

GRANULAR MATERIAL

104.000 TON 37.00000 3,848.00 55.00000 5,720.00 33.25000 3,458.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 7,500.00000 7,500.00 6,000.00000 6,000.00

0060 2402-0425030

GRANULAR BACKFILL

67.500 CY 25.00000 1,687.50 47.00000 3,172.50 38.50000 2,598.75

0070 2402-2720000

EXCAVATION, CLASS 20

134.600 CY 10.00000 1,346.00 10.00000 1,346.00 9.00000 1,211.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICHARDS
CONSTRUCTION CO., INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2100000

PRECAST CONCRETE BOX CULVERT, 24 x 8

36.000 LF 2,170.00000 78,120.00 1,946.00000 70,056.00 1,975.00000 71,100.00

0090 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 24 x 8

2.000 EACH 18,750.00000 37,500.00 19,848.00000 39,696.00 21,950.00000 43,900.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0110 2507-6800061

REVETMENT, CLASS E

25.000 TON 50.00000 1,250.00 59.00000 1,475.00 54.00000 1,350.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 1,000.00000 2,000.00 100.00000 200.00 100.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,800.00000 1,800.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00 2,000.00000 2,000.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 19, 2019

81-C081-071 Primary County: SAC

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICHARDS
CONSTRUCTION CO., INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 12,000.00000 12,000.00 15,750.00000 15,750.00

0160 2601-2634100

MULCHING

0.100 ACRE 20,000.00000 2,000.00 5,000.00000 500.00 6,000.00000 600.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 20,000.00000 2,000.00 5,000.00000 500.00 10,000.00000 1,000.00

0180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 10.00000 1,200.00 4.00000 480.00 4.00000 480.00

$164,749.65$154,654.50 $156,878.50Section Totals:

( ) indicates item is bid as Lump Sum

$156,878.50$154,654.50 $164,749.65

$154,654.50

Contract Item Totals

$156,878.50 164,749.65Contract Grand Totals

Contract Time Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 19, 2019

81-C081-071 Primary County: SAC

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) LODGE CONSTRUCTION
INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

361.000 CY 8.00000 2,888.00 16.00000 5,776.00 50.00000 18,050.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 8.00000 80.00 10.00000 100.00 10.00000 100.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

71.000 CY 8.00000 568.00 16.00000 1,136.00 10.00000 710.00

0040 2110-3825010

GRANULAR MATERIAL

104.000 TON 45.00000 4,680.00 48.00000 4,992.00 40.00000 4,160.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 12,000.00000 12,000.00

0060 2402-0425030

GRANULAR BACKFILL

67.500 CY 40.00000 2,700.00 70.00000 4,725.00 40.00000 2,700.00

0070 2402-2720000

EXCAVATION, CLASS 20

134.600 CY 8.00000 1,076.80 50.00000 6,730.00 25.00000 3,365.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 19, 2019

81-C081-071 Primary County: SAC

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) LODGE CONSTRUCTION
INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2100000

PRECAST CONCRETE BOX CULVERT, 24 x 8

36.000 LF 2,200.00000 79,200.00 2,325.00000 83,700.00 2,300.00000 82,800.00

0090 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 24 x 8

2.000 EACH 24,000.00000 48,000.00 29,000.00000 58,000.00 30,000.00000 60,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 750.00000 750.00 7,000.00000 7,000.00 5,500.00000 5,500.00

0110 2507-6800061

REVETMENT, CLASS E

25.000 TON 60.00000 1,500.00 80.00000 2,000.00 65.00000 1,625.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 125.00000 250.00 100.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) LODGE CONSTRUCTION
INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 17,600.00000 17,600.00 10,000.00000 10,000.00 12,000.00000 12,000.00

0160 2601-2634100

MULCHING

0.100 ACRE 12,000.00000 1,200.00 3,000.00000 300.00 30,000.00000 3,000.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 12,000.00000 1,200.00 4,000.00000 400.00 30,000.00000 3,000.00

0180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 4.00000 480.00 4.00000 480.00 10.00000 1,200.00

$216,910.00$171,622.80 $198,089.00Section Totals:

( ) indicates item is bid as Lump Sum

$198,089.00$171,622.80 $216,910.00

$171,622.80

Contract Item Totals

$198,089.00 216,910.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

361.000 CY 15.00000 5,415.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 15.00000 150.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

71.000 CY 15.00000 1,065.00

0040 2110-3825010

GRANULAR MATERIAL

104.000 TON 50.00000 5,200.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00

0060 2402-0425030

GRANULAR BACKFILL

67.500 CY 75.00000 5,062.50

0070 2402-2720000

EXCAVATION, CLASS 20

134.600 CY 15.00000 2,019.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2100000

PRECAST CONCRETE BOX CULVERT, 24 x 8

36.000 LF 3,000.00000 108,000.00

0090 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 24 x 8

2.000 EACH 30,000.00000 60,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00

0110 2507-6800061

REVETMENT, CLASS E

25.000 TON 75.00000 1,875.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00
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Letting Date:

Contract ID:012
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Single 24' x 8' x 36' Precast Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0160 2601-2634100

MULCHING

0.100 ACRE 2,500.00000 250.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 3,500.00000 350.00

0180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 5.00000 600.00

$244,686.50Section Totals:

( ) indicates item is bid as Lump Sum

$244,686.50

$244,686.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 19, 2019

81-C081-071 Primary County: SAC
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C085(145)--SE-85 RCB CULVERT REPLACEMENT - TWIN BOX

STORY

Route: 300TH STREET

300TH ST: Over Unnamed Creek

Prj Awd Amt: $234,285.28

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 25 Working Days

85-C085-145

February 19, 2019 10:00 A.M.

STORYCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $234,285.28 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $243,210.80 103.81%

3 RE300 REILLY CONSTRUCTION CO., INC. $259,797.30 110.89%

4 BO330 BOOMERANG CORP. $272,860.20 116.46%

5 LO083 LODGE CONSTRUCTION INC. $286,431.10 122.26%

6 VI035 VIETH CONSTRUCTION CORPORATION $291,967.40 124.62%

7 PR268 PROGRESSIVE STRUCTURES, LLC $309,413.20 132.07%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 25 Working Days

85-C085-145

February 19, 2019 10:00 A.M.

STORYCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 IO081 IOWA BRIDGE & CULVERT, L.C. $317,159.75 135.37%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 25 Working Days

85-C085-145

February 19, 2019 10:00 A.M.

STORYCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 8,500.00000 5,950.00 3,500.00000 2,450.00 7,000.00000 4,900.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

589.100 CY 9.00000 5,301.90 10.00000 5,891.00 8.00000 4,712.80

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

137.200 CY 10.00000 1,372.00 10.00000 1,372.00 8.00000 1,097.60

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

152.300 CY 9.25000 1,408.78 10.00000 1,523.00 8.00000 1,218.40

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,000.00000 7,000.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 11.50000 2,346.00 10.00000 2,040.00 8.00000 1,632.00

0070 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

125.000 LF 1,100.00000 137,500.00 1,100.00000 137,500.00 1,199.00000 149,875.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 19, 2019

85-C085-145 Primary County: STORY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 14,100.00000 56,400.00 15,000.00000 60,000.00 18,555.00000 74,220.00

0090 2507-3250005

ENGINEERING FABRIC

90.700 SY 8.00000 725.60 4.00000 362.80 5.00000 453.50

0100 2507-6800061

REVETMENT, CLASS E

108.000 TON 48.25000 5,211.00 55.00000 5,940.00 60.00000 6,480.00

0110 2507-6875002

REVETMENT, REMOVE AND REPLACE

18.000 CY 29.00000 522.00 20.00000 360.00 40.00000 720.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0140 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 19, 2019

85-C085-145 Primary County: STORY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

216.000 LF 2.50000 540.00 4.00000 864.00 5.00000 1,080.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

216.000 LF 0.50000 108.00 0.50000 108.00 0.50000 108.00

0170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$259,797.30$234,285.28 $243,210.80Section Totals:

( ) indicates item is bid as Lump Sum

$243,210.80$234,285.28 $259,797.30

$234,285.28

Contract Item Totals

$243,210.80 259,797.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 10,000.00000 7,000.00 5,000.00000 3,500.00 2,500.00000 1,750.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

589.100 CY 20.00000 11,782.00 13.00000 7,658.30 19.00000 11,192.90

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

137.200 CY 20.00000 2,744.00 12.00000 1,646.40 15.00000 2,058.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

152.300 CY 15.00000 2,284.50 12.00000 1,827.60 18.00000 2,741.40

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,000.00000 7,000.00 13,000.00000 13,000.00 10,000.00000 10,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 16.00000 3,264.00 28.00000 5,712.00 11.00000 2,244.00

0070 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

125.000 LF 1,000.00000 125,000.00 1,050.00000 131,250.00 1,250.00000 156,250.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 19, 2019

85-C085-145 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 21,000.00000 84,000.00 25,000.00000 100,000.00 20,000.00000 80,000.00

0090 2507-3250005

ENGINEERING FABRIC

90.700 SY 3.00000 272.10 4.00000 362.80 5.00000 453.50

0100 2507-6800061

REVETMENT, CLASS E

108.000 TON 50.00000 5,400.00 58.00000 6,264.00 60.00000 6,480.00

0110 2507-6875002

REVETMENT, REMOVE AND REPLACE

18.000 CY 70.00000 1,260.00 53.00000 954.00 45.00000 810.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 125.00000 500.00 110.00000 440.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 10,000.00000 10,000.00 13,500.00000 13,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

216.000 LF 2.00000 432.00 3.00000 648.00 3.75000 810.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

216.000 LF 0.10000 21.60 0.50000 108.00 1.10000 237.60

0170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$291,967.40$272,860.20 $286,431.10Section Totals:

( ) indicates item is bid as Lump Sum

$286,431.10$272,860.20 $291,967.40

$272,860.20

Contract Item Totals

$286,431.10 291,967.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 4,000.00000 2,800.00 6,000.00000 4,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

589.100 CY 23.00000 13,549.30 15.00000 8,836.50

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

137.200 CY 8.50000 1,166.20 12.00000 1,646.40

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

152.300 CY 8.50000 1,294.55 18.00000 2,741.40

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,500.00000 10,500.00 20,000.00000 20,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 32.50000 6,630.00 20.00000 4,080.00

0070 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

125.000 LF 1,250.00000 156,250.00 1,200.00000 150,000.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 19, 2019

85-C085-145 Primary County: STORY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 22,500.00000 90,000.00 20,000.00000 80,000.00

0090 2507-3250005

ENGINEERING FABRIC

90.700 SY 4.50000 408.15 3.50000 317.45

0100 2507-6800061

REVETMENT, CLASS E

108.000 TON 58.00000 6,264.00 55.00000 5,940.00

0110 2507-6875002

REVETMENT, REMOVE AND REPLACE

18.000 CY 15.50000 279.00 25.00000 450.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00

0140 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 35,000.00000 35,000.00
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 12' X 8' X 62' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

216.000 LF 3.50000 756.00 2.50000 540.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

216.000 LF 1.00000 216.00 0.50000 108.00

0170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$309,413.20 $317,159.75Section Totals:

( ) indicates item is bid as Lump Sum

$317,159.75$309,413.20

$309,413.20

Contract Item Totals

$317,159.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C087(55)--55-87 BRIDGE DECK OVERLAY

TAYLOR

Route: N64

On N64  Over HONEY CREEK  at W1/4 S32 TT69N RR32W

Prj Awd Amt: $196,985.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

87-C087-055

February 19, 2019 10:00 A.M.

TAYLORCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $196,985.00 100.00%

2 PC015 PCIROADS, LLC $277,366.00 140.81%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

87-C087-055

February 19, 2019 10:00 A.M.

TAYLORCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC

0001 ITEMS FOR A 128'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 30.00000 6,000.00 18.00000 3,600.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

150.000 TON 30.00000 4,500.00 45.00000 6,750.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.500 STA 400.00000 2,600.00 200.00000 1,300.00

0040 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 600.00000 3,000.00 300.00000 1,500.00

0050 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

157.000 SY 250.00000 39,250.00 280.00000 43,960.00

0060 2413-0698121

DECK SURFACING (CLASS O PCC)

840.000 SY 80.00000 67,200.00 120.50000 101,220.00

0070 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 800.00000 800.00 600.00000 600.00

Page 1 of 4
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Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 19, 2019
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03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC

0001 ITEMS FOR A 128'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 9.00000 2,340.00 12.00000 3,120.00

0090 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 220.00000 880.00 220.00000 880.00

0110 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC

0001 ITEMS FOR A 128'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.250 STA 180.00000 1,845.00 180.00000 1,845.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 5,600.00000 5,600.00 5,600.00000 5,600.00

0160 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 65,246.00000 65,246.00

0170 2601-2634100

MULCHING

6.500 ACRE 700.00000 4,550.00 1,050.00000 6,825.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.500 ACRE 2,120.00000 13,780.00 700.00000 4,550.00

0190 2602-0000020

SILT FENCE

780.000 LF 3.00000 2,340.00 3.25000 2,535.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

780.000 LF 5.00000 3,900.00 3.25000 2,535.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC

0001 ITEMS FOR A 128'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE DECK
OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$196,985.00 $277,366.00Section Totals:

( ) indicates item is bid as Lump Sum

$277,366.00$196,985.00

$196,985.00

Contract Item Totals

$277,366.00Contract Grand Totals

Contract Time Totals
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Contract ID:014
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February 19, 2019
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03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-034-5(502)119--77-20 DECK JOINT REPAIR

CLARKE

Route: U.S. 34

BNSF RR 2.4 mi E of US 69

Prj Awd Amt: $260,445.50

Project: WorkType:

County:

Location:

MB-034-5(505)182--77-90 DECK JOINT REPAIR

WAPELLO

Route: U.S. 34

Bear Creek and ICE RR 4.2 mi W of Co Rd H35

Prj Awd Amt: $597,628.12
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Contract ID:

Letting Date:

Start Date: 07/08/19 80 Working Days

90-0345-505

February 19, 2019 10:00 A.M.

CLARKE, WAPELLOCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $858,073.62 100.00%

2 MI919 MINTURN, INC. $945,468.82 110.19%

3 CR120 CRAMER AND ASSOC., INC. $955,562.47 111.36%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $967,519.70 112.75%

5 IO127 IOWA CIVIL CONTRACTING, INC. $1,119,435.93 130.46%
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Contract ID:

Letting Date:

Start Date: 07/08/19 80 Working Days

90-0345-505

February 19, 2019 10:00 A.M.

CLARKE, WAPELLOCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0319; 350' x 30' CONTINUOUS WELDED
GIRDER BRIDGE  MB-034-5(502)119--77-20

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 35,300.00000 35,300.00 40,000.00000 40,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.600 CY 1,200.00000 24,720.00 3,000.00000 61,800.00 3,800.00000 78,280.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,694.000 LB 4.00000 10,776.00 3.00000 8,082.00 2.50000 6,735.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

90.200 LF 280.00000 25,256.00 300.00000 27,060.00 200.00000 18,040.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

90.200 LF 70.00000 6,314.00 55.00000 4,961.00 50.00000 4,510.00

0060 2426-6772016

CONCRETE REPAIR

197.000 SF 140.00000 27,580.00 200.00000 39,400.00 150.00000 29,550.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 19, 2019

90-0345-505 Primary County: CLARKE, WAPELLO

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0319; 350' x 30' CONTINUOUS WELDED
GIRDER BRIDGE  MB-034-5(502)119--77-20

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-8029000

EROSION STONE

53.000 TON 95.00000 5,035.00 90.00000 4,770.00 110.00000 5,830.00

0090 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 27,000.00000 27,000.00 40,000.00000 40,000.00

0100 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 7,000.00000 7,000.00

$235,945.00$213,681.00 $228,373.00Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 19, 2019

90-0345-505 Primary County: CLARKE, WAPELLO

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - MB-034-5(502)119--77-20SECTION: Cat Alt Set: Cat Alt Member:

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.940 STA 145.00000 3,036.30 145.00000 3,036.30 145.00000 3,036.30

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 115.00000 379.50 115.00000 379.50 115.00000 379.50

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

20.940 STA 105.00000 2,198.70 105.00000 2,198.70 105.00000 2,198.70

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 13.00000 14,950.00 13.00000 14,950.00 13.00000 14,950.00

0150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,000.00000 7,000.00 10,000.00000 10,000.00 7,000.00000 7,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 6,900.00000 6,900.00

0170 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00
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Tabulation of Construction and Material Bids

February 19, 2019

90-0345-505 Primary County: CLARKE, WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - MB-034-5(502)119--77-20SECTION: Cat Alt Set: Cat Alt Member:

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$43,264.50$46,764.50 $49,364.50Section Totals:
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0119; 362'-0 X 30' CONTINUOUS I-BEAM OVERHEAD
CROSSING MB-034-5(505)182--77-90

SECTION: Cat Alt Set: Cat Alt Member:

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 50,000.00000 50,000.00 60,000.00000 60,000.00

0200 2402-2720000

EXCAVATION, CLASS 20

72.000 CY 50.00000 3,600.00 175.00000 12,600.00 30.00000 2,160.00

0210 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

47.500 CY 1,200.00000 57,000.00 2,100.00000 99,750.00 2,100.00000 99,750.00

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,761.000 LB 3.00000 23,283.00 3.00000 23,283.00 2.50000 19,402.50

0230 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

800.000 LB 8.00000 6,400.00 10.00000 8,000.00 7.00000 5,600.00

0240 2426-6772120

BRIDGE REPAIR

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0250 2501-8400172

TEMPORARY SHORING

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0119; 362'-0 X 30' CONTINUOUS I-BEAM OVERHEAD
CROSSING MB-034-5(505)182--77-90

SECTION: Cat Alt Set: Cat Alt Member:

0260 2507-2638620

MACADAM STONE SLOPE PROTECTION

399.100 SY 31.00000 12,372.10 60.00000 23,946.00 100.00000 39,910.00

0270 2533-4980005

MOBILIZATION

(1) LS 51,000.00000 51,000.00 66,000.00000 66,000.00 30,000.00000 30,000.00

0280 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

$303,822.50$222,655.10 $308,579.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0290 2102-0425070

SPECIAL BACKFILL

234.100 TON 31.00000 7,257.10 35.00000 8,193.50 30.50000 7,140.05

0300 2102-2625000

EMBANKMENT-IN-PLACE

440.000 CY 31.00000 13,640.00 25.00000 11,000.00 40.00000 17,600.00

0310 2102-2713090

EXCAVATION, CLASS 13, WASTE

271.900 CY 45.00000 12,235.50 26.00000 7,069.40 45.00000 12,235.50

0320 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

17.600 SY 100.00000 1,760.00 120.00000 2,112.00 200.00000 3,520.00

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.900 STA 900.00000 8,010.00 400.00000 3,560.00 500.00000 4,450.00

0340 2301-0690205

BRIDGE APPROACH, BR-205

571.300 SY 245.00000 139,968.50 200.00000 114,260.00 225.00000 128,542.50

0350 2304-0100000

DETOUR PAVEMENT

743.000 SY 59.00000 43,837.00 80.00000 59,440.00 58.50000 43,465.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 2,500.00000 2,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

648.000 LF 8.00000 5,184.00 6.50000 4,212.00 7.50000 4,860.00

0380 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,084.000 LF 5.00000 5,420.00 5.00000 5,420.00 5.00000 5,420.00

0390 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 22.00000 6,600.00 20.00000 6,000.00 20.00000 6,000.00

0400 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0410 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 5,000.00000 5,000.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0420 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 250.00000 1,000.00 250.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,600.00000 7,800.00 2,600.00000 7,800.00 2,600.00000 7,800.00

0440 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,600.00000 2,600.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0450 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,018.000 LF 20.00000 20,360.00 25.00000 25,450.00 25.00000 25,450.00

0460 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,500.00000 4,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0470 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,800.00000 1,800.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0480 2510-6745850

REMOVAL OF PAVEMENT

877.400 SY 20.00000 17,548.00 25.00000 21,935.00 35.00000 30,709.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 100.00000 100.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.070 STA 145.00000 1,315.15 145.00000 1,315.15 145.00000 1,315.15

0510 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 115.00000 379.50 115.00000 379.50 115.00000 379.50

0520 2527-9263180

PAVEMENT MARKINGS REMOVED

5.830 STA 105.00000 612.15 105.00000 612.15 105.00000 612.15

0530 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,350.000 LF 12.00000 16,200.00 11.25000 15,187.50 11.50000 15,525.00

0540 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 10,000.00000 10,000.00 7,000.00000 7,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 6,900.00000 6,900.00

0560 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0570 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0580 2602-0000020

SILT FENCE

2,533.400 LF 1.50000 3,800.10 1.50000 3,800.10 1.50000 3,800.10

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,533.400 LF 0.25000 633.35 0.25000 633.35 0.25000 633.35

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

253.300 LF 0.05000 12.67 0.05000 12.67 0.05000 12.67

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

260.000 LF 4.00000 1,040.00 4.00000 1,040.00 4.00000 1,040.00

0620 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

260.000 LF 5.00000 1,300.00 5.00000 1,300.00 5.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

520.000 LF 0.50000 260.00 1.00000 520.00 1.00000 520.00

$372,530.47$374,973.02 $359,152.32Section Totals:

( ) indicates item is bid as Lump Sum

$945,468.82$858,073.62 $955,562.47

$858,073.62

Contract Item Totals

$945,468.82 955,562.47Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0319; 350' x 30' CONTINUOUS WELDED
GIRDER BRIDGE  MB-034-5(502)119--77-20

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 56,265.79000 56,265.79

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.600 CY 2,150.00000 44,290.00 2,477.07000 51,027.64

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,694.000 LB 2.50000 6,735.00 4.37000 11,772.78

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

90.200 LF 265.00000 23,903.00 274.67000 24,775.23

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

90.200 LF 50.00000 4,510.00 36.43000 3,285.99

0060 2426-6772016

CONCRETE REPAIR

197.000 SF 220.00000 43,340.00 103.09000 20,308.73

0070 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 9,413.35000 9,413.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0319; 350' x 30' CONTINUOUS WELDED
GIRDER BRIDGE  MB-034-5(502)119--77-20

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-8029000

EROSION STONE

53.000 TON 175.00000 9,275.00 269.31000 14,273.43

0090 2533-4980005

MOBILIZATION

(1) LS 37,500.00000 37,500.00 42,000.00000 42,000.00

0100 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 10,000.00000 10,000.00 12,500.00000 12,500.00

$241,553.00 $245,622.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MB-034-5(502)119--77-20SECTION: Cat Alt Set: Cat Alt Member:

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.940 STA 160.00000 3,350.40 145.00000 3,036.30

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 127.00000 419.10 115.00000 379.50

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

20.940 STA 115.00000 2,408.10 105.00000 2,198.70

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 14.30000 16,445.00 13.00000 14,950.00

0150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,700.00000 7,700.00 7,000.00000 7,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 6,900.00000 6,900.00

0170 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MB-034-5(502)119--77-20SECTION: Cat Alt Set: Cat Alt Member:

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00

$47,722.60 $43,264.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0003 DESIGN NO. 0119; 362'-0 X 30' CONTINUOUS I-BEAM OVERHEAD
CROSSING MB-034-5(505)182--77-90

SECTION: Cat Alt Set: Cat Alt Member:

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 75,000.00000 75,000.00 83,802.76000 83,802.76

0200 2402-2720000

EXCAVATION, CLASS 20

72.000 CY 150.00000 10,800.00 134.28000 9,668.16

0210 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

47.500 CY 2,000.00000 95,000.00 2,784.22000 132,250.45

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,761.000 LB 2.25000 17,462.25 4.24000 32,906.64

0230 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

800.000 LB 10.00000 8,000.00 10.47000 8,376.00

0240 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 8,945.61000 8,945.61

0250 2501-8400172

TEMPORARY SHORING

(1) LS 10,000.00000 10,000.00 12,192.14000 12,192.14
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0003 DESIGN NO. 0119; 362'-0 X 30' CONTINUOUS I-BEAM OVERHEAD
CROSSING MB-034-5(505)182--77-90

SECTION: Cat Alt Set: Cat Alt Member:

0260 2507-2638620

MACADAM STONE SLOPE PROTECTION

399.100 SY 75.00000 29,932.50 95.87000 38,261.72

0270 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00 40,000.00000 40,000.00

0280 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 8,500.00000 8,500.00 17,500.00000 17,500.00

$304,694.75 $383,903.48Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0290 2102-0425070

SPECIAL BACKFILL

234.100 TON 33.00000 7,725.30 30.50000 7,140.05

0300 2102-2625000

EMBANKMENT-IN-PLACE

440.000 CY 35.00000 15,400.00 49.17000 21,634.80

0310 2102-2713090

EXCAVATION, CLASS 13, WASTE

271.900 CY 50.00000 13,595.00 45.00000 12,235.50

0320 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

17.600 SY 200.00000 3,520.00 593.35000 10,442.96

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.900 STA 650.00000 5,785.00 1,288.74000 11,469.79

0340 2301-0690205

BRIDGE APPROACH, BR-205

571.300 SY 210.00000 119,973.00 284.86000 162,740.52

0350 2304-0100000

DETOUR PAVEMENT

743.000 SY 63.00000 46,809.00 58.50000 43,465.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,000.00000 5,000.00 6,784.29000 6,784.29

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

648.000 LF 10.00000 6,480.00 10.00000 6,480.00

0380 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,084.000 LF 6.00000 6,504.00 5.00000 5,420.00

0390 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 19.00000 5,700.00 20.00000 6,000.00

0400 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 1,800.00000 7,200.00

0410 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00

0420 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00 2,600.00000 7,800.00

0440 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,750.00000 2,750.00 2,500.00000 2,500.00

0450 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,018.000 LF 27.50000 27,995.00 25.00000 25,450.00

0460 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 3,850.00000 3,850.00 3,500.00000 3,500.00

0470 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,650.00000 1,650.00 1,500.00000 1,500.00

0480 2510-6745850

REMOVAL OF PAVEMENT

877.400 SY 22.00000 19,302.80 37.00000 32,463.80

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.070 STA 160.00000 1,451.20 145.00000 1,315.15

0510 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 127.00000 419.10 115.00000 379.50

0520 2527-9263180

PAVEMENT MARKINGS REMOVED

5.830 STA 115.00000 670.45 105.00000 612.15

0530 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,350.000 LF 12.50000 16,875.00 11.25000 15,187.50

0540 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,700.00000 7,700.00 7,000.00000 7,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 6,900.00000 6,900.00

0560 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0570 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00

0580 2602-0000020

SILT FENCE

2,533.400 LF 2.50000 6,333.50 3.00000 7,600.20

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,533.400 LF 0.50000 1,266.70 1.00000 2,533.40

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

253.300 LF 1.00000 253.30 3.00000 759.90

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

260.000 LF 4.00000 1,040.00 6.00000 1,560.00

0620 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

260.000 LF 4.00000 1,040.00 7.50000 1,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEM - MB-034-5(505)182--77-90SECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

520.000 LF 0.50000 260.00 1.00000 520.00

$373,549.35 $446,645.01Section Totals:

( ) indicates item is bid as Lump Sum

$1,119,435.93$967,519.70

$967,519.70

Contract Item Totals

$1,119,435.93Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-057-2(29)--3H-07 PCC PAVEMENT - GRADE & REPLACE

BLACK HAWK

Route: IOWA 57

In the city of Cedar Falls  On IA 57 (W 1st St)  from Hudson Rd east 0.8 Miles to Franklin St

Prj Awd Amt: $13,561,862.40

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/21

07-0572-029

February 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $13,561,862.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $14,772,104.62 108.92%
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Completion Date: 10/01/21

07-0572-029

February 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 100,000.00000 20,000.00 35,000.00000 7,000.00

0020 2101-0850002

CLEARING AND GRUBBING

2,429.000 UNIT 25.00000 60,725.00 15.00000 36,435.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,914.000 CY 15.00000 43,710.00 6.00000 17,484.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

14,264.000 CY 25.00000 356,600.00 12.50000 178,300.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,671.000 CY 30.00000 110,130.00 30.00000 110,130.00

0060 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

200.000 CY 30.00000 6,000.00 30.00000 6,000.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,914.000 CY 3.00000 8,742.00 3.00000 8,742.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

60.100 STA 1,000.00000 60,100.00 750.00000 45,075.00

0090 2115-0100000

MODIFIED SUBBASE

14,489.500 CY 50.00000 724,475.00 35.00000 507,132.50

0100 2123-7450020

SHOULDER FINISHING, EARTH

107.640 STA 150.00000 16,146.00 100.00000 10,764.00

0110 2213-6745500

REMOVAL OF CURB

17.800 STA 800.00000 14,240.00 800.00000 14,240.00

0120 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 750.00000 1,500.00 750.00000 1,500.00

0130 2214-5145150

PAVEMENT SCARIFICATION

109.400 SY 60.00000 6,564.00 60.00000 6,564.00

0140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,436.000 SY 65.00000 223,340.00 59.95000 205,988.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

33,100.200 SY 55.00000 1,820,511.00 49.50000 1,638,459.90

0160 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00

0170 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 10 In.

33,000.000 EACH 1.00000 33,000.00 1.00000 33,000.00

0180 2302-1200100

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 10 IN.

827.000 SY 75.00000 62,025.00 68.30000 56,484.10

0190 2304-0101000

TEMPORARY PAVEMENT

3,340.800 SY 80.00000 267,264.00 79.55000 265,760.64

0200 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

1,449.000 TON 35.00000 50,715.00 35.00000 50,715.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

27,000.000 EACH 1.00000 27,000.00 1.00000 27,000.00

0220 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

13.000 EACH 1,000.00000 13,000.00 500.00000 6,500.00

0230 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00

0240 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 100,000.00000 100,000.00 25,000.00000 25,000.00

0250 2401-6745765

REMOVAL OF LIGHT POLES

12.000 EACH 400.00000 4,800.00 400.00000 4,800.00

0260 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

200.000 CY 10.00000 2,000.00 10.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)
CONCRETE STEPS

30.200 CY 950.00000 28,690.00 950.00000 28,690.00

0280 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

67.300 CY 575.00000 38,697.50 575.00000 38,697.50

0290 2404-7775000

REINFORCING STEEL CONCRETE STEPS

559.000 LB 1.00000 559.00 1.00000 559.00

0300 2404-7775000

REINFORCING STEEL RCB CULVERT

12,332.000 LB 2.00000 24,664.00 1.10000 13,565.20

0310 2414-6460000

ORNAMENTAL METAL RAILING

909.000 LF 200.00000 181,800.00 128.02000 116,370.18

0320 2430-0000100

MODULAR BLOCK RETAINING WALL

3,294.000 SF 36.00000 118,584.00 36.00000 118,584.00

0330 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

21.000 EACH 7,500.00000 157,500.00 5,750.00000 120,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

4.000 EACH 4,500.00000 18,000.00 3,750.00000 15,000.00

0350 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 6,000.00000 6,000.00 5,400.00000 5,400.00

0360 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 7,500.00000 15,000.00 6,750.00000 13,500.00

0370 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 10,000.00000 10,000.00 8,800.00000 8,800.00

0380 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
(10' X 4')

1.000 EACH 15,000.00000 15,000.00 12,000.00000 12,000.00

0390 2435-0140500

MANHOLE, STORM SEWER, SW-405 (72 IN. DIA)

1.000 EACH 12,500.00000 12,500.00 9,750.00000 9,750.00

0400 2435-0250100

INTAKE, SW-501

5.000 EACH 5,000.00000 25,000.00 4,250.00000 21,250.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2435-0250300

INTAKE, SW-503

2.000 EACH 6,000.00000 12,000.00 5,500.00000 11,000.00

0420 2435-0250900

INTAKE, SW-509

37.000 EACH 6,000.00000 222,000.00 5,250.00000 194,250.00

0430 2435-0251100

INTAKE, SW-511

3.000 EACH 5,000.00000 15,000.00 4,250.00000 12,750.00

0440 2435-0251104

INTAKE, SW-511, TOP ONLY

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00

0450 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

0460 2435-0254100

INTAKE, SW-541

5.000 EACH 7,500.00000 37,500.00 5,750.00000 28,750.00

0470 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 5,000.00000 5,000.00 2,500.00000 2,500.00

0480 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 3,000.00000 3,000.00 2,200.00000 2,200.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 3,000.00000 3,000.00 2,200.00000 2,200.00

0500 2502-6745952

REMOVAL OF SUBDRAIN

7,088.000 LF 4.00000 28,352.00 4.00000 28,352.00

0510 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

8,652.000 LF 12.50000 108,150.00 10.00000 86,520.00

0520 2502-8221303

SUBDRAIN OUTLET, DR-303

77.000 EACH 250.00000 19,250.00 195.00000 15,015.00

0530 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

3,177.000 LF 55.00000 174,735.00 52.50000 166,792.50

0540 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,884.000 LF 57.50000 108,330.00 50.00000 94,200.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

877.000 LF 90.00000 78,930.00 90.00000 78,930.00

0560 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

160.000 LF 200.00000 32,000.00 175.00000 28,000.00

0570 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

32.000 LF 350.00000 11,200.00 300.00000 9,600.00

0580 2503-0114272

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 72 IN.

78.000 LF 1,000.00000 78,000.00 575.00000 44,850.00

0590 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

2,706.000 LF 75.00000 202,950.00 75.00000 202,950.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

84.000 LF 240.00000 20,160.00 240.00000 20,160.00

0610 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

1,637.000 LF 24.00000 39,288.00 24.00000 39,288.00

0620 2504-0114010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

3,710.000 LF 150.00000 556,500.00 130.00000 482,300.00

0630 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

3,635.000 LF 125.00000 454,375.00 100.00000 363,500.00

0640 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

698.000 LF 125.00000 87,250.00 120.00000 83,760.00

0650 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

2,818.000 LF 30.00000 84,540.00 28.50000 80,313.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2507-3250005

ENGINEERING FABRIC

72.800 SY 2.50000 182.00 2.50000 182.00

0670 2507-6800042

REVETMENT, CLASS D

47.800 TON 50.00000 2,390.00 50.00000 2,390.00

0680 2510-6745850

REMOVAL OF PAVEMENT

29,670.000 SY 10.00000 296,700.00 8.50000 252,195.00

0690 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

54.000 EACH 600.00000 32,400.00 600.00000 32,400.00

0700 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

463.000 SY 8.00000 3,704.00 8.00000 3,704.00

0710 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

788.000 SY 34.00000 26,792.00 31.50000 24,822.00

0720 2511-6745900

REMOVAL OF SIDEWALK

5,758.000 SY 8.00000 46,064.00 8.00000 46,064.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

5,708.000 SY 40.00000 228,320.00 40.50000 231,174.00

0740 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

628.000 SY 45.00000 28,260.00 69.60000 43,708.80

0750 2511-7528101

DETECTABLE WARNINGS

560.000 SF 38.00000 21,280.00 35.00000 19,600.00

0760 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

1,377.000 LF 38.00000 52,326.00 38.00000 52,326.00

0770 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,384.000 SY 39.75000 55,014.00 55.65000 77,019.60

0780 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

2,651.000 SY 41.00000 108,691.00 56.85000 150,709.35

0790 2515-6745600

REMOVAL OF PAVED DRIVEWAY

7,137.000 SY 8.00000 57,096.00 8.00000 57,096.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0800 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

104.000 CY 950.00000 98,800.00 1,035.00000 107,640.00

0810 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

104.500 SY 200.00000 20,900.00 200.00000 20,900.00

0820 2518-6910000

SAFETY CLOSURE

81.000 EACH 150.00000 12,150.00 150.00000 12,150.00

0830 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

154.000 LF 22.00000 3,388.00 22.00000 3,388.00

0840 2519-3300600

FENCE, SAFETY

14,618.000 LF 4.00000 58,472.00 4.00000 58,472.00

0850 2519-3760000

ENTRANCE BOLLARD

1.000 EACH 1,500.00000 1,500.00 1,750.00000 1,750.00

0860 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

272.000 LF 4.25000 1,156.00 4.25000 1,156.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0870 2519-4200190

REMOVAL OF FENCE, WOOD

131.000 LF 3.75000 491.25 3.75000 491.25

0880 2520-3350010

FIELD LABORATORY

1.000 EACH 8,500.00000 8,500.00 25,000.00000 25,000.00

0890 2523-0000100

LIGHTING POLES

22.000 EACH 3,900.00000 85,800.00 39,000.00000 858,000.00

0900 2523-0000200

ELECTRICAL CIRCUITS

6,653.000 LF 9.00000 59,877.00 9.00000 59,877.00

0910 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

72.000 EACH 200.00000 14,400.00 200.00000 14,400.00

0920 2524-6765110

REMOVAL OF TYPE A SIGN

16.000 EACH 50.00000 800.00 50.00000 800.00

0930 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

1,367.000 LF 12.00000 16,404.00 12.00000 16,404.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

129.000 SF 12.00000 1,548.00 12.00000 1,548.00

0950 2524-9325150

INSTALL TYPE A SIGN

22.000 EACH 50.00000 1,100.00 50.00000 1,100.00

0960 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 300,000.00000 300,000.00 172,000.00000 172,000.00

0970 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 65,000.00000 65,000.00 3,000.00000 3,000.00

0980 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100,000.00000 100,000.00 73,500.00000 73,500.00

0990 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

99.200 STA 75.00000 7,440.00 75.00000 7,440.00

1000 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

115.380 STA 250.00000 28,845.00 250.00000 28,845.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

246.580 STA 125.00000 30,822.50 125.00000 30,822.50

1020 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

40.000 EACH 350.00000 14,000.00 350.00000 14,000.00

1030 2527-9263180

PAVEMENT MARKINGS REMOVED

163.750 STA 90.00000 14,737.50 90.00000 14,737.50

1040 2527-9263190

SYMBOLS AND LEGENDS REMOVED

6.000 EACH 100.00000 600.00 100.00000 600.00

1050 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

115.380 STA 80.00000 9,230.40 80.00000 9,230.40

1060 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

40.000 EACH 150.00000 6,000.00 150.00000 6,000.00

1070 2528-8445110

TRAFFIC CONTROL

(1) LS 350,000.00000 350,000.00 103,000.00000 103,000.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00

1090 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

12,773.000 LF 7.75000 98,990.75 7.75000 98,990.75

1100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

42.000 CDAY 100.00000 4,200.00 100.00000 4,200.00

1110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

630.000 SY 94.00000 59,220.00 119.00000 74,970.00

1120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 3,000.00000 54,000.00 750.00000 13,500.00

1130 2533-4980005

MOBILIZATION

(1) LS 1,350,000.00000 1,350,000.00 3,700,000.00000 3,700,000.00

1140 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

76.000 EACH 1,250.00000 95,000.00 1,250.00000 95,000.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1150 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN. RESTRAINED JOINTS

42.000 LF 75.00000 3,150.00 70.00000 2,940.00

1160 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN. RESTRAINED JOINTS

28.000 LF 75.00000 2,100.00 60.00000 1,680.00

1170 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN. RESTRAINED JOINTS

657.000 LF 75.00000 49,275.00 60.00000 39,420.00

1180 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

1,804.000 LF 75.00000 135,300.00 65.00000 117,260.00

1190 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN. RESTRAINED JOINTS

2,969.000 LF 80.00000 237,520.00 75.00000 222,675.00

1200 2554-0112016

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN. RESTRAINED JOINTS

66.000 LF 150.00000 9,900.00 125.00000 8,250.00
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(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1210 2554-0122008

WATER MAIN, TRENCHLESS, DUCTILE IRON
PIPE (DIP), 8 IN.

560.000 LF 175.00000 98,000.00 175.00000 98,000.00

1220 2554-0122016

WATER MAIN, TRENCHLESS, DUCTILE IRON
PIPE (DIP), 16 IN.

100.000 LF 250.00000 25,000.00 250.00000 25,000.00

1230 2554-0142012

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 12 IN.

100.000 LF 460.00000 46,000.00 460.00000 46,000.00

1240 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 11.25
DEGREE BEND  8 IN.

2.000 EACH 750.00000 1,500.00 750.00000 1,500.00

1250 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X
12 IN. TEE

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00

1260 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 4
IN. TEE

1.000 EACH 1,150.00000 1,150.00 1,150.00000 1,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1270 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 6
IN. REDUCER

1.000 EACH 900.00000 900.00 900.00000 900.00

1280 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 8
IN. CROSS

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00

1290 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 8
IN. TEE

11.000 EACH 1,250.00000 13,750.00 1,250.00000 13,750.00

1300 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN. X
12 IN. REDUCER

1.000 EACH 1,300.00000 1,300.00 1,300.00000 1,300.00

1310 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.50
DEGREE BEND  8 IN.

1.000 EACH 800.00000 800.00 800.00000 800.00

1320 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 4 IN. X 3
IN. REDUCER

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00

Page 20 of 31

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 19, 2019

07-0572-029 Primary County: BLACK HAWK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1330 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  12 IN.

26.000 EACH 1,100.00000 28,600.00 1,100.00000 28,600.00

1340 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  16 IN.

3.000 EACH 1,700.00000 5,100.00 1,700.00000 5,100.00

1350 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  8 IN.

18.000 EACH 750.00000 13,500.00 750.00000 13,500.00

1360 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. X 4
IN. REDUCER

3.000 EACH 700.00000 2,100.00 700.00000 2,100.00

1370 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. X 6
IN. REDUCER

3.000 EACH 700.00000 2,100.00 700.00000 2,100.00

1380 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  12 IN.

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1390 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  4 IN.

3.000 EACH 650.00000 1,950.00 650.00000 1,950.00

1400 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  6 IN.

4.000 EACH 700.00000 2,800.00 700.00000 2,800.00

1410 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  8 IN.

10.000 EACH 800.00000 8,000.00 800.00000 8,000.00

1420 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND 16 IN.

2.000 EACH 1,900.00000 3,800.00 1,900.00000 3,800.00

1430 2554-0204000

WATER SERVICE STUB, COPPER  1-1/4 IN.

2.000 EACH 3,100.00000 6,200.00 3,100.00000 6,200.00

1440 2554-0204000

WATER SERVICE STUB, DIP  4 IN.

2.000 EACH 7,100.00000 14,200.00 7,100.00000 14,200.00

1450 2554-0204107

WATER SERVICE STUB, COPPER, 3/4 IN.

58.000 EACH 3,300.00000 191,400.00 3,300.00000 191,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1460 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

6.000 EACH 3,300.00000 19,800.00 3,300.00000 19,800.00

1470 2554-0204115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

2.000 EACH 4,600.00000 9,200.00 4,600.00000 9,200.00

1480 2554-0207000

VALVE, GATE, DIP, 16 IN.

2.000 EACH 6,900.00000 13,800.00 6,900.00000 13,800.00

1490 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00

1500 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00

1510 2554-0207008

VALVE, GATE, DIP, 8 IN.

15.000 EACH 1,900.00000 28,500.00 1,900.00000 28,500.00

1520 2554-0207012

VALVE, GATE, DIP, 12 IN.

19.000 EACH 2,850.00000 54,150.00 2,850.00000 54,150.00

1530 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

27.000 EACH 5,300.00000 143,100.00 5,300.00000 143,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1540 2554-0212020

VALVE BOX EXTENSION

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

1550 2599-9999005

('EACH' ITEM) REMOVAL OF ENTRANCE
BOLLARD

4.000 EACH 125.00000 500.00 125.00000 500.00

1560 2599-9999005

('EACH' ITEM) REMOVE AND SALVAGE STREET
BENCH

1.000 EACH 700.00000 700.00 725.00000 725.00

1570 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  TYPE 1

3.000 EACH 400.00000 1,200.00 400.00000 1,200.00

1580 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

4,855.000 LF 17.50000 84,962.50 17.50000 84,962.50

1590 2599-9999010

('LUMP SUM' ITEM) COMBINED CONCRETE
RAMP WITH HANDRAIL

(1) LS 75,000.00000 75,000.00 55,000.00000 55,000.00

1600 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 100,000.00000 100,000.00 45,000.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1610 2599-9999014

('SQUARE FEET' ITEM) CONCRETE RETAINING
WALL FORMLINER

1,260.000 SF 5.60000 7,056.00 5.60000 7,056.00

1620 2599-9999020

('TONS' ITEM) TEMPORARY ACCESS DRIVE
INSTALLATION

472.000 TON 23.50000 11,092.00 23.50000 11,092.00

1630 2599-9999020

('TONS' ITEM) TEMPORARY ACCESS DRIVE
REMOVAL

472.000 TON 10.00000 4,720.00 10.00000 4,720.00

1640 2601-2633100

MOWING

16.600 ACRE 400.00000 6,640.00 40.00000 664.00

1650 2601-2634110

MULCHING, MECHANICALLY-BONDED FIBER
MATRIX

8.300 ACRE 4,000.00000 33,200.00 4,000.00000 33,200.00

1660 2601-2639010

SODDING

1,811.200 SQ 80.00000 144,896.00 80.00000 144,896.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1670 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

8.300 ACRE 2,000.00000 16,600.00 2,000.00000 16,600.00

1680 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,811.200 MGAL 60.00000 108,672.00 60.00000 108,672.00

1690 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00

1700 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 22.00000 4,400.00 22.00000 4,400.00

1710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

5,395.000 LF 4.00000 21,580.00 3.95000 21,310.25

1720 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

5,395.000 LF 0.80000 4,316.00 0.80000 4,316.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1730 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

84.000 EACH 600.00000 50,400.00 772.50000 64,890.00

1740 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

84.000 EACH 50.00000 4,200.00 50.00000 4,200.00

1750 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

84.000 EACH 350.00000 29,400.00 350.00000 29,400.00

1760 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

420.000 LF 10.00000 4,200.00 8.50000 3,570.00

1770 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

42.000 EACH 25.00000 1,050.00 25.00000 1,050.00

1780 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

42.000 EACH 25.00000 1,050.00 25.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1790 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

12.000 EACH 175.00000 2,100.00 175.00000 2,100.00

1800 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

12.000 EACH 25.00000 300.00 25.00000 300.00

1810 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

12.000 EACH 25.00000 300.00 25.00000 300.00

1820 2602-0010010

MOBILIZATIONS, EROSION CONTROL

40.000 EACH 500.00000 20,000.00 500.00000 20,000.00

1830 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,000.00000 10,000.00 1,000.00000 10,000.00

1831 2599-9999018

('SQUARE YARDS' ITEM) BRICK PAVERS WITH
PCC BASE

84.000 SY 200.00000 16,800.00 198.00000 16,632.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1832 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. PARCEL NO.
48

(1) LS 75,000.00000 75,000.00 24,000.00000 24,000.00

1833 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. PARCEL NO.
49

(1) LS 75,000.00000 75,000.00 20,000.00000 20,000.00

1834 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. PARCEL NO.
52

(1) LS 75,000.00000 75,000.00 20,000.00000 20,000.00

$13,224,862.40 $14,435,104.62Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0002 INCENTIVE/DISINCENTIVE ITEMS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1840 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

10.000 CDAY 3,700.00000 37,000.00 3,700.00000 37,000.00

$37,000.00 $37,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0003 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1850 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TO OPEN
ALL ROADWAYS TO THRU TRAFFIC ON OR
BEFORE NOVEMBER 23, 2021, SITE 04

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00

1860 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TO OPEN
ALL ROADWAYS TO THRU TRAFFIC ON OR
BEFORE NOVEMBER 24, 2020, SITE 03

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00

1870 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TO OPEN
ALL ROADWAYS TO THRU TRAFFIC ON OR
BEFORE NOVEMBER 26, 2019, SITE 02

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00

$300,000.00 $300,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$14,772,104.62$13,561,862.40

$13,561,862.40

Contract Item Totals

$14,772,104.62Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-3665(619)--SG-10 PCC PAVEMENT - REPLACE

BUCHANAN

Route: 1ST ST

In the city of Independence  On 1st St E  from Wapsi River t o 3rd Ave NE; 5th Ave NE to 0.3 miles east of 9th Ave SE

Prj Awd Amt: $2,918,442.89

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 120 Working Days

10-3665-619

February 19, 2019 10:00 A.M.

BUCHANANCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $2,918,442.89 100.00%

2 BO330 BOOMERANG CORP. $3,197,398.25 109.56%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $3,313,792.04 113.55%

4 PI045 PIRC-TOBIN CONSTRUCTION, INC. $3,693,045.85 126.54%

5 VI035 VIETH CONSTRUCTION CORPORATION $3,798,502.85 130.16%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

100.000 CY 30.00000 3,000.00 40.00000 4,000.00 75.00000 7,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

777.000 CY 3.05000 2,369.85 16.00000 12,432.00 14.50000 11,266.50

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,596.000 CY 8.45000 30,386.20 21.00000 75,516.00 14.50000 52,142.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

350.000 CY 13.60000 4,760.00 50.00000 17,500.00 50.00000 17,500.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

444.000 CY 35.40000 15,717.60 28.00000 12,432.00 45.00000 19,980.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

150.000 SY 3.05000 457.50 2.00000 300.00 5.00000 750.00

0070 2115-0100000

MODIFIED SUBBASE

6,276.300 CY 28.50000 178,874.55 30.00000 188,289.00 38.00000 238,499.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

31.000 STA 36.10000 1,119.10 550.00000 17,050.00 240.00000 7,440.00

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

16,639.200 SY 48.20000 802,009.44 60.00000 998,352.00 51.50000 856,918.80

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 7,000.00000 7,000.00 3,500.00000 3,500.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

29,365.350 EACH 1.00000 29,365.35 1.00000 29,365.35 1.00000 29,365.35

0120 2304-0101000

TEMPORARY PAVEMENT

250.000 SY 25.20000 6,300.00 60.00000 15,000.00 55.00000 13,750.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

15,640.000 EACH 1.00000 15,640.00 1.00000 15,640.00 1.00000 15,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,700.00000 1,700.00 4,000.00000 4,000.00 7,700.00000 7,700.00

0150 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

39.000 LF 39.50000 1,540.50 33.00000 1,287.00 60.00000 2,340.00

0160 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

34.000 LF 32.90000 1,118.60 44.00000 1,496.00 70.00000 2,380.00

0170 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

8.000 EACH 5,400.00000 43,200.00 3,900.00000 31,200.00 6,200.00000 49,600.00

0180 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 2,900.00000 2,900.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0190 2435-0140200

MANHOLE, STORM SEWER, SW-402 (4x4)

7.000 EACH 14,700.00000 102,900.00 3,600.00000 25,200.00 4,000.00000 28,000.00

0200 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
(4x6)

1.000 EACH 7,600.00000 7,600.00 4,100.00000 4,100.00 5,000.00000 5,000.00

Page 3 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-619 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0250500

INTAKE, SW-505

6.000 EACH 4,200.00000 25,200.00 3,700.00000 22,200.00 4,000.00000 24,000.00

0220 2435-0250700

INTAKE, SW-507

7.000 EACH 3,400.00000 23,800.00 4,100.00000 28,700.00 3,000.00000 21,000.00

0230 2435-0250800

INTAKE, SW-508

1.000 EACH 4,800.00000 4,800.00 4,600.00000 4,600.00 3,500.00000 3,500.00

0240 2435-0250900

INTAKE, SW-509

1.000 EACH 4,400.00000 4,400.00 4,700.00000 4,700.00 4,500.00000 4,500.00

0250 2435-0251000

INTAKE, SW-510

2.000 EACH 6,100.00000 12,200.00 6,600.00000 13,200.00 5,000.00000 10,000.00

0260 2435-0251226

INTAKE, SW-512, 24 IN., TOP ONLY

2.000 EACH 681.00000 1,362.00 1,900.00000 3,800.00 1,500.00000 3,000.00

0270 2435-0254100

INTAKE, SW-541

3.000 EACH 5,500.00000 16,500.00 6,800.00000 20,400.00 4,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0254110

INTAKE, SW-541 MODIFIED

1.000 EACH 6,100.00000 6,100.00 7,100.00000 7,100.00 5,500.00000 5,500.00

0290 2435-0254200

INTAKE EXTENSION UNIT, SW-542

2.000 EACH 6,000.00000 12,000.00 2,000.00000 4,000.00 2,500.00000 5,000.00

0300 2435-0400000

EXTERNAL DROP CONNECTION, SW-307

1.000 EACH 1,900.00000 1,900.00 4,400.00000 4,400.00 5,000.00000 5,000.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 711.00000 6,399.00 700.00000 6,300.00 1,200.00000 10,800.00

0320 2435-0600120

INTAKE ADJUSTMENT, MAJOR

5.000 EACH 771.00000 3,855.00 1,300.00000 6,500.00 2,000.00000 10,000.00

0330 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

6,481.000 LF 8.80000 57,032.80 7.00000 45,367.00 10.00000 64,810.00

0340 2502-8221303

SUBDRAIN OUTLET, DR-303

57.000 EACH 104.00000 5,928.00 230.00000 13,110.00 185.00000 10,545.00

Page 5 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-619 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

8.000 LF 70.60000 564.80 46.00000 368.00 135.00000 1,080.00

0360 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

620.900 LF 52.90000 32,845.61 39.00000 24,215.10 59.00000 36,633.10

0370 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,104.000 LF 58.50000 64,584.00 40.00000 44,160.00 57.00000 62,928.00

0380 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

857.400 LF 60.10000 51,529.74 56.00000 48,014.40 71.00000 60,875.40

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,055.000 LF 4.20000 4,431.00 15.00000 15,825.00 10.00000 10,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

295.000 LF 14.10000 4,159.50 19.00000 5,605.00 31.00000 9,145.00

0410 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

1,715.100 LF 58.80000 100,847.88 35.00000 60,028.50 58.25000 99,904.58

0420 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

56.500 LF 212.00000 11,978.00 68.00000 3,842.00 112.00000 6,328.00

0430 2504-0116008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

103.000 LF 79.50000 8,188.50 88.00000 9,064.00 96.00000 9,888.00

0440 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

674.000 LF 50.00000 33,700.00 42.00000 28,308.00 87.00000 58,638.00

0450 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

1,801.000 LF 4.60000 8,284.60 9.00000 16,209.00 10.00000 18,010.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2510-6745850

REMOVAL OF PAVEMENT

18,489.200 SY 5.85000 108,161.82 9.00000 166,402.80 8.50000 157,158.20

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

22.000 EACH 402.00000 8,844.00 750.00000 16,500.00 600.00000 13,200.00

0480 2511-6745900

REMOVAL OF SIDEWALK

1,263.200 SY 4.10000 5,179.12 15.00000 18,948.00 9.00000 11,368.80

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

638.200 SY 33.30000 21,252.06 55.00000 35,101.00 50.00000 31,910.00

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

397.700 SY 40.30000 16,027.31 95.00000 37,781.50 56.50000 22,470.05

0510 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

75.500 SY 87.70000 6,621.35 175.00000 13,212.50 100.00000 7,550.00

0520 2511-7528101

DETECTABLE WARNINGS

480.000 SF 33.90000 16,272.00 40.00000 19,200.00 40.00000 19,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

64.800 LF 45.00000 2,916.00 75.00000 4,860.00 50.00000 3,240.00

0540 2512-1859000

CURB, SPECIAL, AS PER PLAN

148.500 LF 44.40000 6,593.40 35.00000 5,197.50 40.00000 5,940.00

0550 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

338.200 SY 69.50000 23,504.90 80.00000 27,056.00 55.00000 18,601.00

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

249.700 SY 5.15000 1,285.96 13.00000 3,246.10 20.00000 4,994.00

0570 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

2.800 CY 647.00000 1,811.60 1,000.00000 2,800.00 1,250.00000 3,500.00

0580 2518-6910000

SAFETY CLOSURE

27.000 EACH 102.00000 2,754.00 100.00000 2,700.00 100.00000 2,700.00

0590 2519-3300600

FENCE, SAFETY

1,150.000 LF 4.60000 5,290.00 5.00000 5,750.00 5.00000 5,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2523-0000310

HANDHOLES AND JUNCTION BOXES

5.000 EACH 768.00000 3,840.00 850.00000 4,250.00 750.00000 3,750.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 307.00000 307.00 340.00000 340.00 300.00000 300.00

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

24.000 EACH 51.20000 1,228.80 57.00000 1,368.00 50.00000 1,200.00

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

210.000 LF 10.20000 2,142.00 12.00000 2,520.00 10.00000 2,100.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

21.000 EACH 154.00000 3,234.00 170.00000 3,570.00 150.00000 3,150.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

402.000 SF 14.90000 5,989.80 16.00000 6,432.00 14.50000 5,829.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

163.740 STA 81.90000 13,410.31 80.00000 13,099.20 64.00000 10,479.36
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

39.000 EACH 102.00000 3,978.00 150.00000 5,850.00 100.00000 3,900.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 17,700.00000 17,700.00 12,000.00000 12,000.00 10,500.00000 10,500.00

0690 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0700 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 307.00000 6,140.00 60.00000 1,200.00 60.00000 1,200.00

0710 2533-4980005

MOBILIZATION

(1) LS 91,700.00000 91,700.00 149,000.00000 149,000.00 100,000.00000 100,000.00

0720 2549-0006320

URETHANE CHIMNEY SEAL

5.000 EACH 553.00000 2,765.00 500.00000 2,500.00 600.00000 3,000.00

0730 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

50.000 CY 43.40000 2,170.00 60.00000 3,000.00 49.00000 2,450.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

394.000 LF 70.50000 27,777.00 50.00000 19,700.00 70.00000 27,580.00

0750 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

993.000 LF 102.00000 101,286.00 69.00000 68,517.00 100.00000 99,300.00

0760 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

5,162.000 LB 8.15000 42,070.30 9.00000 46,458.00 12.00000 61,944.00

0770 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

584.800 LF 59.50000 34,795.60 25.00000 14,620.00 59.00000 34,503.20

0780 2554-0205115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

613.400 LF 63.00000 38,644.20 26.00000 15,948.40 22.00000 13,494.80

0790 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

504.000 LF 69.50000 35,028.00 34.00000 17,136.00 38.00000 19,152.00

0800 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

48.000 EACH 180.00000 8,640.00 50.00000 2,400.00 577.00000 27,696.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 2554-0205415

WATER SERVICE CORPORATION, COPPER, 1-
1/2 IN.

10.000 EACH 255.00000 2,550.00 75.00000 750.00 780.00000 7,800.00

0820 2554-0205420

WATER SERVICE CORPORATION, COPPER, 2
IN.

16.000 EACH 287.00000 4,592.00 150.00000 2,400.00 990.00000 15,840.00

0830 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

48.000 EACH 451.00000 21,648.00 600.00000 28,800.00 677.00000 32,496.00

0840 2554-0205715

WATER SERVICE CURB STOP AND BOX,
COPPER, 1-1/2 IN.

10.000 EACH 654.00000 6,540.00 800.00000 8,000.00 985.00000 9,850.00

0850 2554-0205720

WATER SERVICE CURB STOP AND BOX,
COPPER, 2 IN.

16.000 EACH 830.00000 13,280.00 900.00000 14,400.00 1,238.00000 19,808.00

0860 2554-0207006

VALVE, GATE, DIP, 6 IN.

20.000 EACH 958.00000 19,160.00 1,200.00000 24,000.00 1,360.00000 27,200.00
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(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0870 2554-0207012

VALVE, GATE, DIP, 12 IN.

10.000 EACH 2,400.00000 24,000.00 2,600.00000 26,000.00 2,935.00000 29,350.00

0880 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 5,000.00000 45,000.00 5,000.00000 45,000.00 5,500.00000 49,500.00

0890 2599-9999005

('EACH' ITEM) CAST IRON MONUMENT BOX

2.000 EACH 635.00000 1,270.00 1,500.00000 3,000.00 505.00000 1,010.00

0900 2599-9999005

('EACH' ITEM) PEDESTRIAN PUSH BUTTON
FOOTING

11.000 EACH 563.00000 6,193.00 550.00000 6,050.00 550.00000 6,050.00

0910 2599-9999005

('EACH' ITEM) RECTANGULAR RAPID FLASH
BEACON  PEDESTRIAN SIGN ASSEMBLY

2.000 EACH 6,100.00000 12,200.00 6,000.00000 12,000.00 6,000.00000 12,000.00

0920 2599-9999005

('EACH' ITEM) WATER SERVICE CONNECTION
INSIDE BUILDING

21.000 EACH 986.00000 20,706.00 500.00000 10,500.00 2,100.00000 44,100.00
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(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0930 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  PVC
SCHEDULE 40  2 IN.

179.000 LF 7.70000 1,378.30 9.00000 1,611.00 7.50000 1,342.50

0940 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE (DIP)   6 IN. (NITRILE)

288.000 LF 71.10000 20,476.80 49.00000 14,112.00 74.00000 21,312.00

0950 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUTCTILE IRON PIPE (DIP)  12 IN. (NITRILE)

1,256.000 LF 77.60000 97,465.60 72.00000 90,432.00 95.25000 119,634.00

0960 2599-9999009

('LINEAR FEET' ITEM) WATER SERVICE STUB
BORED  COPPER  1.5 IN.

214.000 LF 48.10000 10,293.40 51.00000 10,914.00 47.00000 10,058.00

0970 2599-9999009

('LINEAR FEET' ITEM) WATER SERVICE STUB
BORED  COPPER  2 IN.

185.000 LF 69.30000 12,820.50 49.00000 9,065.00 72.00000 13,320.00

0980 2599-9999010

('LUMP SUM' ITEM) ABANDON  WATER MAIN

(1) LS 2,300.00000 2,300.00 12,000.00000 12,000.00 30,000.00000 30,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 26,300.00000 26,300.00 10,000.00000 10,000.00 30,000.00000 30,000.00

1000 2599-9999018

('SQUARE YARDS' ITEM) PCC PAVEMENT  10 IN.
COLORED

779.900 SY 84.10000 65,589.59 175.00000 136,482.50 126.00000 98,267.40

1010 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
REINFORCED SIDEWALK

90.800 SY 108.00000 9,806.40 22.00000 1,997.60 20.00000 1,816.00

1020 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  P.C.
CONCRETE  4 IN.  COLORED

97.600 SY 176.00000 17,177.60 120.00000 11,712.00 90.00000 8,784.00

1030 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  P.C.
CONCRETE  6 IN. COLORED

97.000 SY 168.00000 16,296.00 250.00000 24,250.00 100.00000 9,700.00

1040 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK
REINFORCED P.C. CONCRETE  6 IN.  COLORED

15.300 SY 286.00000 4,375.80 270.00000 4,131.00 120.00000 1,836.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1050 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.100 ACRE 2,600.00000 2,860.00 1,700.00000 1,870.00 3,750.00000 4,125.00

1060 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 2,600.00000 2,860.00 4,540.00000 4,994.00 1,250.00000 1,375.00

1070 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

21.000 SQ 10.20000 214.20 12.00000 252.00 35.00000 735.00

1080 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.260 MGAL 60.00000 15.60 60.00000 15.60 60.00000 15.60

1090 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00

1100 2602-0000020

SILT FENCE

145.000 LF 3.05000 442.25 3.00000 435.00 7.00000 1,015.00

1110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

116.000 LF 4.10000 475.60 0.10000 11.60 3.00000 348.00

Page 17 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-619 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

116.000 LF 1.00000 116.00 0.10000 11.60 3.00000 348.00

1130 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

187.000 LF 2.30000 430.10 3.00000 561.00 7.00000 1,309.00

1140 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

21.000 EACH 277.00000 5,817.00 600.00000 12,600.00 400.00000 8,400.00

1150 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

42.000 EACH 46.80000 1,965.60 20.00000 840.00 50.00000 2,100.00

1160 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

21.000 EACH 102.00000 2,142.00 20.00000 420.00 50.00000 1,050.00

1170 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

19.000 LF 66.60000 1,265.40 34.00000 646.00 35.00000 665.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1180 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

38.000 EACH 30.70000 1,166.60 5.00000 190.00 25.00000 950.00

1190 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

19.000 EACH 30.70000 583.30 5.00000 95.00 25.00000 475.00

1200 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

12.000 EACH 92.20000 1,106.40 300.00000 3,600.00 195.00000 2,340.00

1210 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

24.000 EACH 30.70000 736.80 10.00000 240.00 25.00000 600.00

1220 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

12.000 EACH 30.70000 368.40 10.00000 120.00 25.00000 300.00

1230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00
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(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$3,313,792.04$2,918,442.89 $3,197,398.25Section Totals:

( ) indicates item is bid as Lump Sum

$3,197,398.25$2,918,442.89 $3,313,792.04

$2,918,442.89

Contract Item Totals

$3,197,398.25 3,313,792.04Contract Grand Totals

Contract Time Totals
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

100.000 CY 37.50000 3,750.00 68.00000 6,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

777.000 CY 5.00000 3,885.00 30.00000 23,310.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,596.000 CY 11.50000 41,354.00 20.00000 71,920.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

350.000 CY 45.00000 15,750.00 55.00000 19,250.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

444.000 CY 28.00000 12,432.00 60.00000 26,640.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

150.000 SY 2.00000 300.00 8.00000 1,200.00

0070 2115-0100000

MODIFIED SUBBASE

6,276.300 CY 30.00000 188,289.00 39.75000 249,482.93
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

31.000 STA 250.00000 7,750.00 550.00000 17,050.00

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

16,639.200 SY 62.50000 1,039,950.00 62.00000 1,031,630.40

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 7,500.00000 7,500.00 3,200.00000 3,200.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

29,365.350 EACH 1.00000 29,365.35 1.00000 29,365.35

0120 2304-0101000

TEMPORARY PAVEMENT

250.000 SY 100.00000 25,000.00 85.00000 21,250.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

15,640.000 EACH 1.00000 15,640.00 1.00000 15,640.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,500.00000 1,500.00 6,200.00000 6,200.00

0150 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

39.000 LF 50.00000 1,950.00 68.00000 2,652.00

0160 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

34.000 LF 60.00000 2,040.00 78.00000 2,652.00

0170 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

8.000 EACH 4,750.00000 38,000.00 6,400.00000 51,200.00

0180 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,450.00000 3,450.00 5,000.00000 5,000.00

0190 2435-0140200

MANHOLE, STORM SEWER, SW-402 (4x4)

7.000 EACH 4,000.00000 28,000.00 4,600.00000 32,200.00

0200 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
(4x6)

1.000 EACH 5,250.00000 5,250.00 6,800.00000 6,800.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0250500

INTAKE, SW-505

6.000 EACH 5,200.00000 31,200.00 4,750.00000 28,500.00

0220 2435-0250700

INTAKE, SW-507

7.000 EACH 3,800.00000 26,600.00 4,250.00000 29,750.00

0230 2435-0250800

INTAKE, SW-508

1.000 EACH 4,300.00000 4,300.00 5,500.00000 5,500.00

0240 2435-0250900

INTAKE, SW-509

1.000 EACH 4,700.00000 4,700.00 5,600.00000 5,600.00

0250 2435-0251000

INTAKE, SW-510

2.000 EACH 5,900.00000 11,800.00 6,200.00000 12,400.00

0260 2435-0251226

INTAKE, SW-512, 24 IN., TOP ONLY

2.000 EACH 350.00000 700.00 1,800.00000 3,600.00

0270 2435-0254100

INTAKE, SW-541

3.000 EACH 6,350.00000 19,050.00 5,400.00000 16,200.00

0280 2435-0254110

INTAKE, SW-541 MODIFIED

1.000 EACH 8,250.00000 8,250.00 6,000.00000 6,000.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0254200

INTAKE EXTENSION UNIT, SW-542

2.000 EACH 2,500.00000 5,000.00 2,650.00000 5,300.00

0300 2435-0400000

EXTERNAL DROP CONNECTION, SW-307

1.000 EACH 2,200.00000 2,200.00 6,650.00000 6,650.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 2,350.00000 21,150.00 400.00000 3,600.00

0320 2435-0600120

INTAKE ADJUSTMENT, MAJOR

5.000 EACH 1,250.00000 6,250.00 4,800.00000 24,000.00

0330 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

6,481.000 LF 12.00000 77,772.00 11.75000 76,151.75

0340 2502-8221303

SUBDRAIN OUTLET, DR-303

57.000 EACH 125.00000 7,125.00 250.00000 14,250.00

0350 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

8.000 LF 125.00000 1,000.00 168.00000 1,344.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

620.900 LF 40.00000 24,836.00 61.00000 37,874.90

0370 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,104.000 LF 45.00000 49,680.00 51.00000 56,304.00

0380 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

857.400 LF 55.00000 47,157.00 60.00000 51,444.00

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,055.000 LF 10.00000 10,550.00 16.00000 16,880.00

0400 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

295.000 LF 10.00000 2,950.00 60.00000 17,700.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

1,715.100 LF 58.00000 99,475.80 75.00000 128,632.50

0420 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

56.500 LF 145.00000 8,192.50 210.00000 11,865.00

0430 2504-0116008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

103.000 LF 85.00000 8,755.00 165.00000 16,995.00

0440 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

674.000 LF 62.50000 42,125.00 70.00000 47,180.00

0450 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

1,801.000 LF 6.25000 11,256.25 18.00000 32,418.00

0460 2510-6745850

REMOVAL OF PAVEMENT

18,489.200 SY 8.00000 147,913.60 8.50000 157,158.20
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

22.000 EACH 450.00000 9,900.00 600.00000 13,200.00

0480 2511-6745900

REMOVAL OF SIDEWALK

1,263.200 SY 12.50000 15,790.00 8.50000 10,737.20

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

638.200 SY 72.50000 46,269.50 50.00000 31,910.00

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

397.700 SY 115.00000 45,735.50 83.00000 33,009.10

0510 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

75.500 SY 250.00000 18,875.00 138.00000 10,419.00

0520 2511-7528101

DETECTABLE WARNINGS

480.000 SF 50.00000 24,000.00 45.00000 21,600.00

0530 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

64.800 LF 75.00000 4,860.00 52.00000 3,369.60
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2512-1859000

CURB, SPECIAL, AS PER PLAN

148.500 LF 35.00000 5,197.50 70.00000 10,395.00

0550 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

338.200 SY 78.50000 26,548.70 62.00000 20,968.40

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

249.700 SY 8.50000 2,122.45 16.00000 3,995.20

0570 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

2.800 CY 1,250.00000 3,500.00 1,950.00000 5,460.00

0580 2518-6910000

SAFETY CLOSURE

27.000 EACH 125.00000 3,375.00 110.00000 2,970.00

0590 2519-3300600

FENCE, SAFETY

1,150.000 LF 6.00000 6,900.00 7.00000 8,050.00

0600 2523-0000310

HANDHOLES AND JUNCTION BOXES

5.000 EACH 850.00000 4,250.00 830.00000 4,150.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 350.00000 350.00 350.00000 350.00

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

24.000 EACH 125.00000 3,000.00 55.00000 1,320.00

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

210.000 LF 11.50000 2,415.00 11.00000 2,310.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

21.000 EACH 175.00000 3,675.00 165.00000 3,465.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

402.000 SF 35.00000 14,070.00 16.00000 6,432.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

163.740 STA 75.00000 12,280.50 78.00000 12,771.72

0670 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

39.000 EACH 115.00000 4,485.00 139.00000 5,421.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00

0690 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0700 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 75.00000 1,500.00 200.00000 4,000.00

0710 2533-4980005

MOBILIZATION

(1) LS 405,000.00000 405,000.00 165,000.00000 165,000.00

0720 2549-0006320

URETHANE CHIMNEY SEAL

5.000 EACH 1,200.00000 6,000.00 500.00000 2,500.00

0730 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

50.000 CY 50.00000 2,500.00 78.00000 3,900.00

0740 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

394.000 LF 58.00000 22,852.00 78.00000 30,732.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

993.000 LF 65.00000 64,545.00 90.00000 89,370.00

0760 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

5,162.000 LB 8.00000 41,296.00 5.50000 28,391.00

0770 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

584.800 LF 18.00000 10,526.40 62.00000 36,257.60

0780 2554-0205115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

613.400 LF 20.00000 12,268.00 71.00000 43,551.40

0790 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

504.000 LF 32.50000 16,380.00 72.00000 36,288.00

0800 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

48.000 EACH 350.00000 16,800.00 150.00000 7,200.00

0810 2554-0205415

WATER SERVICE CORPORATION, COPPER, 1-
1/2 IN.

10.000 EACH 475.00000 4,750.00 400.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2554-0205420

WATER SERVICE CORPORATION, COPPER, 2
IN.

16.000 EACH 565.00000 9,040.00 500.00000 8,000.00

0830 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

48.000 EACH 375.00000 18,000.00 275.00000 13,200.00

0840 2554-0205715

WATER SERVICE CURB STOP AND BOX,
COPPER, 1-1/2 IN.

10.000 EACH 650.00000 6,500.00 450.00000 4,500.00

0850 2554-0205720

WATER SERVICE CURB STOP AND BOX,
COPPER, 2 IN.

16.000 EACH 800.00000 12,800.00 575.00000 9,200.00

0860 2554-0207006

VALVE, GATE, DIP, 6 IN.

20.000 EACH 500.00000 10,000.00 1,525.00000 30,500.00

0870 2554-0207012

VALVE, GATE, DIP, 12 IN.

10.000 EACH 2,500.00000 25,000.00 3,675.00000 36,750.00

0880 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 7,000.00000 63,000.00 4,525.00000 40,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999005

('EACH' ITEM) CAST IRON MONUMENT BOX

2.000 EACH 850.00000 1,700.00 1,000.00000 2,000.00

0900 2599-9999005

('EACH' ITEM) PEDESTRIAN PUSH BUTTON
FOOTING

11.000 EACH 1,500.00000 16,500.00 600.00000 6,600.00

0910 2599-9999005

('EACH' ITEM) RECTANGULAR RAPID FLASH
BEACON  PEDESTRIAN SIGN ASSEMBLY

2.000 EACH 7,800.00000 15,600.00 6,650.00000 13,300.00

0920 2599-9999005

('EACH' ITEM) WATER SERVICE CONNECTION
INSIDE BUILDING

21.000 EACH 4,000.00000 84,000.00 1,650.00000 34,650.00

0930 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  PVC
SCHEDULE 40  2 IN.

179.000 LF 10.00000 1,790.00 18.00000 3,222.00

0940 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE (DIP)   6 IN. (NITRILE)

288.000 LF 60.00000 17,280.00 74.00000 21,312.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUTCTILE IRON PIPE (DIP)  12 IN. (NITRILE)

1,256.000 LF 68.00000 85,408.00 92.00000 115,552.00

0960 2599-9999009

('LINEAR FEET' ITEM) WATER SERVICE STUB
BORED  COPPER  1.5 IN.

214.000 LF 45.00000 9,630.00 140.00000 29,960.00

0970 2599-9999009

('LINEAR FEET' ITEM) WATER SERVICE STUB
BORED  COPPER  2 IN.

185.000 LF 65.00000 12,025.00 170.00000 31,450.00

0980 2599-9999010

('LUMP SUM' ITEM) ABANDON  WATER MAIN

(1) LS 7,500.00000 7,500.00 6,000.00000 6,000.00

0990 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00

1000 2599-9999018

('SQUARE YARDS' ITEM) PCC PAVEMENT  10 IN.
COLORED

779.900 SY 185.00000 144,281.50 185.00000 144,281.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
REINFORCED SIDEWALK

90.800 SY 24.00000 2,179.20 75.00000 6,810.00

1020 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  P.C.
CONCRETE  4 IN.  COLORED

97.600 SY 145.00000 14,152.00 225.00000 21,960.00

1030 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  P.C.
CONCRETE  6 IN. COLORED

97.000 SY 275.00000 26,675.00 241.00000 23,377.00

1040 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK
REINFORCED P.C. CONCRETE  6 IN.  COLORED

15.300 SY 325.00000 4,972.50 285.00000 4,360.50

1050 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.100 ACRE 4,000.00000 4,400.00 4,150.00000 4,565.00

1060 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 1,500.00000 1,650.00 1,400.00000 1,540.00

Page 36 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 19, 2019

10-3665-619 Primary County: BUCHANAN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1070 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

21.000 SQ 45.00000 945.00 45.00000 945.00

1080 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.260 MGAL 60.00000 15.60 60.00000 15.60

1090 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00

1100 2602-0000020

SILT FENCE

145.000 LF 8.00000 1,160.00 9.00000 1,305.00

1110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

116.000 LF 3.00000 348.00 3.00000 348.00

1120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

116.000 LF 3.00000 348.00 3.00000 348.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

187.000 LF 8.00000 1,496.00 9.00000 1,683.00

1140 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

21.000 EACH 450.00000 9,450.00 450.00000 9,450.00

1150 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

42.000 EACH 50.00000 2,100.00 55.00000 2,310.00

1160 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

21.000 EACH 50.00000 1,050.00 50.00000 1,050.00

1170 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

19.000 LF 150.00000 2,850.00 75.00000 1,425.00

1180 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

38.000 EACH 30.00000 1,140.00 25.00000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1190 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

19.000 EACH 30.00000 570.00 25.00000 475.00

1200 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

12.000 EACH 225.00000 2,700.00 225.00000 2,700.00

1210 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

24.000 EACH 30.00000 720.00 25.00000 600.00

1220 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

12.000 EACH 30.00000 360.00 25.00000 300.00

1230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

1240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$3,693,045.85 $3,798,502.85Section Totals:

$3,798,502.85$3,693,045.85Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$3,693,045.85 $3,798,502.85Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-035-1(168)6--0E-27 TRAFFIC SIGNS

DECATUR

Route: I-35

From S of the Decatur Co Rest Area to IA 2 (SBL

Prj Awd Amt: $53,797.00

Project: WorkType:

County:

Location:

IMN-035-1(145)7--0E-27 BRIDGE DECK OVERLAY

DECATUR

Route: I-35

Southbound I-35 over Grand River 3.1 mi N of US 69

Prj Awd Amt: $349,864.30

Project: WorkType:

County:

Location:

IMX-035-1(158)6--02-27 PCC PAVEMENT - GRADE & REPLACE

DECATUR

Route: I-35

From S of the Decatur Co Rest Area to IA 2 (SBL)

Prj Awd Amt: $12,723,090.63

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/25/19 160 Working Days

27-0351-158

February 19, 2019 10:00 A.M.

DECATURCall Order:  103 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $13,126,751.93 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $13,616,396.43 103.73%

3 CE099 CEDAR VALLEY CORP., LLC. $13,862,319.63 105.60%
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Contract ID:

Letting Date:

Start Date: 03/25/19 160 Working Days

27-0351-158

February 19, 2019 10:00 A.M.

DECATURCall Order:  103 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 DESIGN NO. 0117; REPAIRS TO A 360'-0 X 40'-0 CONTINUOUS WELDED
GIRDER BRIDGE  IMN-035-1(145)7--0E-27

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

10.000 CY 100.00000 1,000.00 100.00000 1,000.00 100.00000 1,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

22.900 CY 3,250.00000 74,425.00 3,250.00000 74,425.00 3,250.00000 74,425.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,921.000 LB 2.00000 5,842.00 2.00000 5,842.00 2.00000 5,842.00

0050 2413-0698074

DECK REPAIR, CLASS A

317.900 SY 125.00000 39,737.50 125.00000 39,737.50 125.00000 39,737.50

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.800 LF 180.00000 15,084.00 180.00000 15,084.00 180.00000 15,084.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.800 LF 50.00000 4,190.00 50.00000 4,190.00 50.00000 4,190.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 DESIGN NO. 0117; REPAIRS TO A 360'-0 X 40'-0 CONTINUOUS WELDED
GIRDER BRIDGE  IMN-035-1(145)7--0E-27

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

32.000 SF 210.00000 6,720.00 210.00000 6,720.00 210.00000 6,720.00

0090 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,607.400 SY 9.00000 14,466.60 9.00000 14,466.60 9.00000 14,466.60

0100 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0110 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 1.00000 1.00

$226,466.10$227,465.10 $228,965.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0002 DESIGN NO 0117: ALTERNATE 'AA' OPTION 1: CLASS O PCC.  BID THIS
SECTION IF ALTERNATE 'AA OPTION 1 IS CHOSEN. (145)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,589.600 SY 77.00000 122,399.20 77.00000 122,399.20 77.00000 122,399.20

$122,399.20$122,399.20 $122,399.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0003 DESIGN NO 0117: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC.  BID THIS
SECTION IF ALTERNATE 'AA OPTION 2 IS CHOSEN. (145)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,589.600 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850001

CLEARING AND GRUBBING

8.800 ACRE 13,500.00000 118,800.00 13,500.00000 118,800.00 13,500.00000 118,800.00

0150 2102-0425071

SPECIAL BACKFILL

52,661.500 CY 20.70000 1,090,093.05 20.70000 1,090,093.05 20.70000 1,090,093.05

0160 2102-2625000

EMBANKMENT-IN-PLACE

1,044.500 CY 18.90000 19,741.05 18.90000 19,741.05 18.90000 19,741.05

0170 2102-2713090

EXCAVATION, CLASS 13, WASTE

104,246.600 CY 7.40000 771,424.84 7.40000 771,424.84 7.40000 771,424.84

0180 2105-8425005

TOPSOIL, FURNISH AND SPREAD

4,900.200 CY 14.00000 68,602.80 14.00000 68,602.80 14.00000 68,602.80

0190 2111-8174100

GRANULAR SUBBASE

120,596.500 SY 8.40000 1,013,010.60 8.40000 1,013,010.60 8.40000 1,013,010.60

0200 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,922.800 TON 25.30000 99,246.84 25.30000 99,246.84 25.30000 99,246.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0210 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

35.600 SY 150.00000 5,340.00 120.10000 4,275.56 165.00000 5,874.00

0220 2123-7450000

SHOULDER CONSTRUCTION, EARTH

634.800 STA 180.00000 114,264.00 180.00000 114,264.00 180.00000 114,264.00

0230 2301-0690203

BRIDGE APPROACH, BR-203

477.300 SY 230.00000 109,779.00 250.00000 119,325.00 161.96000 77,303.51

0240 2301-1034110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11 IN.

98,582.700 SY 37.52000 3,698,822.90 39.00000 3,844,725.30 42.17000 4,157,232.46

0250 2304-0100000

DETOUR PAVEMENT

3,094.000 SY 58.30000 180,380.20 68.25000 211,165.50 57.70000 178,523.80

0260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,072.400 SY 2.85000 5,906.34 2.55000 5,284.62 2.59000 5,367.52

0270 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,900.00000 1,900.00 1,900.00000 1,900.00 1,900.00000 1,900.00

0290 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

23.000 EACH 650.00000 14,950.00 650.00000 14,950.00 650.00000 14,950.00

0300 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 1,050.00000 2,100.00 1,050.00000 2,100.00 1,050.00000 2,100.00

0310 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

48.000 LF 100.00000 4,800.00 100.00000 4,800.00 100.00000 4,800.00

0320 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

8.000 LF 205.00000 1,640.00 205.00000 1,640.00 205.00000 1,640.00

0330 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

344.000 LF 100.00000 34,400.00 100.00000 34,400.00 100.00000 34,400.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

32.000 LF 130.00000 4,160.00 130.00000 4,160.00 130.00000 4,160.00

0350 2417-0225024

APRONS, METAL, 24 IN. DIA.

10.000 EACH 275.00000 2,750.00 275.00000 2,750.00 275.00000 2,750.00

0360 2417-0225030

APRONS, METAL, 30 IN. DIA.

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0370 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 650.00000 650.00 650.00000 650.00 650.00000 650.00

0380 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

572.000 LF 48.00000 27,456.00 48.00000 27,456.00 48.00000 27,456.00

0390 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

150.000 LF 63.00000 9,450.00 63.00000 9,450.00 63.00000 9,450.00

0400 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

110.000 LF 72.00000 7,920.00 72.00000 7,920.00 72.00000 7,920.00
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0410 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

36,639.000 LF 4.80000 175,867.20 4.80000 175,867.20 4.80000 175,867.20

0420 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

104.000 LF 45.00000 4,680.00 45.00000 4,680.00 45.00000 4,680.00

0430 2502-8221306

SUBDRAIN OUTLET, DR-306

146.000 EACH 275.00000 40,150.00 275.00000 40,150.00 275.00000 40,150.00

0440 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 1,250.00000 2,500.00 1,250.00000 2,500.00 1,250.00000 2,500.00

0450 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,272.500 LF 4.00000 9,090.00 4.00000 9,090.00 5.40000 12,271.50

0460 2505-4008300

STEEL BEAM GUARDRAIL

312.500 LF 25.00000 7,812.50 25.00000 7,812.50 24.00000 7,500.00

0470 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,300.00000 4,600.00
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 250.00000 500.00

0490 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0500 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,234.200 LF 16.50000 53,364.30 16.50000 53,364.30 16.00000 51,747.20

0510 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 4,000.00000 32,000.00 4,000.00000 32,000.00 3,600.00000 28,800.00

0520 2507-3250005

ENGINEERING FABRIC

521.600 SY 6.80000 3,546.88 6.80000 3,546.88 6.80000 3,546.88

0530 2507-8029000

EROSION STONE

77.800 TON 72.80000 5,663.84 72.80000 5,663.84 72.80000 5,663.84

0540 2510-6745850

REMOVAL OF PAVEMENT

158,294.400 SY 5.55000 878,533.92 5.50000 870,619.20 5.55000 878,533.92
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0550 2518-6910000

SAFETY CLOSURE

8.000 EACH 200.00000 1,600.00 200.00000 1,600.00 200.00000 1,600.00

0560 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

2,770.000 LF 18.00000 49,860.00 13.00000 36,010.00 18.00000 49,860.00

0570 2519-3280000

FENCE, FIELD

34,689.900 LF 2.45000 84,990.26 2.45000 84,990.26 2.45000 84,990.26

0580 2519-3300400

FIELD FENCE BRACE PANELS

222.000 EACH 150.00000 33,300.00 150.00000 33,300.00 150.00000 33,300.00

0590 2519-3711600

GATE ASSEMBLY, CHAIN LINK, 16 FT.

3.000 EACH 2,000.00000 6,000.00 2,000.00000 6,000.00 2,000.00000 6,000.00

0600 2520-3350010

FIELD LABORATORY

1.000 EACH 7,500.00000 7,500.00 15,000.00000 15,000.00 9,250.00000 9,250.00

0610 2526-8285000

CONSTRUCTION SURVEY

(1) LS 32,200.00000 32,200.00 115,000.00000 115,000.00 117,500.00000 117,500.00
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,083.700 STA 7.50000 15,627.75 7.50000 15,627.75 7.50000 15,627.75

0630 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

721.620 STA 85.00000 61,337.70 85.00000 61,337.70 85.00000 61,337.70

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 80.00000 640.00 80.00000 640.00 80.00000 640.00

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

506.600 STA 25.00000 12,665.00 25.00000 12,665.00 25.00000 12,665.00

0660 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 95.00000 760.00 95.00000 760.00 95.00000 760.00

0670 2528-3800000

MODULAR GLARE SCREEN SYSTEM

33,335.000 LF 7.00000 233,345.00 7.00000 233,345.00 7.00000 233,345.00

0680 2528-4983200

MONITORING WITH INCIDENT RESPONSE

160.000 CDAY 1,200.00000 192,000.00 1,200.00000 192,000.00 1,300.00000 208,000.00
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

33,472.500 LF 11.00000 368,197.50 11.00000 368,197.50 11.00000 368,197.50

0700 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 5,000.00000 40,000.00 5,000.00000 40,000.00 5,000.00000 40,000.00

0710 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00 57,800.00000 57,800.00 49,000.00000 49,000.00

0720 2533-4980005

MOBILIZATION

(1) LS 727,000.00000 727,000.00 750,000.00000 750,000.00 733,600.00000 733,600.00

0730 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

683.200 STA 42.50000 29,036.00 42.50000 29,036.00 42.50000 29,036.00

0740 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0750 2590-0000020

PROJECT MANAGEMENT

(1) LS 48,000.00000 48,000.00 65,000.00000 65,000.00 53,400.00000 53,400.00
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0760 2599-9999010

('LUMP SUM' ITEM) CLEAN 8 X 8 RCB OUTLET

(1) LS 4,800.00000 4,800.00 4,800.00000 4,800.00 4,800.00000 4,800.00

0770 2601-2633100

MOWING

16.200 ACRE 50.00000 810.00 50.00000 810.00 50.00000 810.00

0780 2601-2634100

MULCHING

16.200 ACRE 600.00000 9,720.00 600.00000 9,720.00 600.00000 9,720.00

0790 2601-2636043

SEEDING AND FERTILIZING (RURAL)

16.200 ACRE 640.00000 10,368.00 640.00000 10,368.00 640.00000 10,368.00

0800 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

35.000 ACRE 150.00000 5,250.00 150.00000 5,250.00 150.00000 5,250.00

0810 2602-0000020

SILT FENCE

6,127.000 LF 1.30000 7,965.10 1.30000 7,965.10 1.30000 7,965.10

0820 2602-0000030

SILT FENCE FOR DITCH CHECKS

15,853.500 LF 1.30000 20,609.55 1.30000 20,609.55 1.30000 20,609.55
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0830 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

16,696.000 LF 0.05000 834.80 0.05000 834.80 0.05000 834.80

0840 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,669.900 LF 0.10000 166.99 0.10000 166.99 0.10000 166.99

0850 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,570.000 LF 3.00000 4,710.00 3.00000 4,710.00 3.00000 4,710.00

0860 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

700.000 LF 3.50000 2,450.00 3.50000 2,450.00 3.50000 2,450.00

0870 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,270.000 LF 0.20000 454.00 0.20000 454.00 0.20000 454.00

0880 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 ROADWAY ITEMS - IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0891 2507-6800061

REVETMENT, CLASS E

388.000 TON 64.40000 24,987.20 64.40000 24,987.20 64.40000 24,987.20

$11,260,655.86$10,721,381.11 $11,027,263.93Section Totals:
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 ALTERNATE 'BB' OPTION 1: PCC SHOULDERS.  BID THIS SECTION IF
ALTERNATE 'BB' OPTION 1 IS CHOSEN.  (158)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0900 2102-0425070

SPECIAL BACKFILL

24,267.000 TON 22.70000 550,860.90 22.70000 550,860.90 22.70000 550,860.90

0910 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

49,821.200 SY 23.93000 1,192,221.32 27.50000 1,370,083.00 27.89000 1,389,513.27

0920 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

683.200 STA 42.50000 29,036.00 42.50000 29,036.00 42.50000 29,036.00

$1,969,410.17$1,772,118.22 $1,949,979.90Section Totals:
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0006 ALTERNATE 'BB' OPTION 2: HMA SHOULDERS.  BID THIS SECTION IF
ALTERNATE 'BB' OPTION 2 IS CHOSEN.  (158)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0930 2102-0425070

SPECIAL BACKFILL

23,356.500 TON

0940 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

49,821.200 SY

0950 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

740.200 GAL

0960 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

683.200 STA

Section Totals:
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS  IMX-035-1(158)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0970 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

88,000.000 EACH 1.00000 88,000.00 1.00000 88,000.00 1.00000 88,000.00

0980 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

74,000.000 EACH 1.00000 74,000.00 1.00000 74,000.00 1.00000 74,000.00

$162,000.00$162,000.00 $162,000.00Section Totals:
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(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 TRAFFIC SIGN ITEMS - IMN-035-1(168)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

0990 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 400.00000 2,400.00 400.00000 2,400.00 400.00000 2,400.00

1000 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 450.00000 900.00 450.00000 900.00 450.00000 900.00

1010 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

1020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

3.000 EACH 100.00000 300.00 100.00000 300.00 100.00000 300.00

1030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

1040 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

1050 2524-9089100

DELINEATOR, RIGID - TYPE I

1.000 EACH 55.00000 55.00 55.00000 55.00 55.00000 55.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 19, 2019

27-0351-158 Primary County: DECATUR

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 TRAFFIC SIGN ITEMS - IMN-035-1(168)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1060 2524-9089110

DELINEATOR, RIGID - TYPE IA

110.000 EACH 65.00000 7,150.00 65.00000 7,150.00 65.00000 7,150.00

1070 2524-9089200

DELINEATOR, RIGID - TYPE II

20.000 EACH 56.00000 1,120.00 56.00000 1,120.00 56.00000 1,120.00

1080 2524-9210007

REFERENCE LOCATION SIGNS

7.000 EACH 150.00000 1,050.00 150.00000 1,050.00 150.00000 1,050.00

1090 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

190.000 LF 10.00000 1,900.00 10.00000 1,900.00 10.00000 1,900.00

1100 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

10.000 EACH 170.00000 1,700.00 170.00000 1,700.00 170.00000 1,700.00

1110 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

71.000 LF 55.00000 3,905.00 55.00000 3,905.00 55.00000 3,905.00

1120 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

44.000 LF 48.00000 2,112.00 48.00000 2,112.00 48.00000 2,112.00
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Letting Date:

Contract ID:103
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February 19, 2019

27-0351-158 Primary County: DECATUR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 TRAFFIC SIGN ITEMS - IMN-035-1(168)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1130 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

54.000 SF 15.00000 810.00 15.00000 810.00 15.00000 810.00

1140 2524-9325007

TYPE A SIGNS, PLYWOOD

171.000 SF 23.00000 3,933.00 23.00000 3,933.00 23.00000 3,933.00

1150 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

222.000 SF 21.00000 4,662.00 21.00000 4,662.00 21.00000 4,662.00

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

1170 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 16,400.00000 16,400.00 12,000.00000 12,000.00

1180 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 800.00000 800.00 800.00000 800.00 800.00000 800.00

$53,797.00$53,797.00 $58,197.00Section Totals:
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 19, 2019

27-0351-158 Primary County: DECATUR

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0009 6' X 6' RCB CULVERT WITH FLUME AND 8' X 8' INLET
HEADWALL SCOUR COUNTERMEASURE IMX-035-1(158)6--02-27

SECTION: Cat Alt Set: Cat Alt Member:

1190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

100.000 CY 20.00000 2,000.00 20.00000 2,000.00 20.00000 2,000.00

1200 2507-3250005

ENGINEERING FABRIC

180.000 SY 10.00000 1,800.00 10.00000 1,800.00 10.00000 1,800.00

1210 2507-6800021

REVETMENT, CLASS B

226.000 TON 68.70000 15,526.20 68.70000 15,526.20 68.70000 15,526.20

1220 2599-9999003

('CUBIC YARDS' ITEM) GROUT FOR PARTIALLY
GROUTED REVETMENT

10.000 CY 280.00000 2,800.00 280.00000 2,800.00 280.00000 2,800.00

$22,126.20$22,126.20 $22,126.20Section Totals:
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 19, 2019

27-0351-158 Primary County: DECATUR

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) CEDAR VALLEY CORP.,
LLC.

0010 8' X 8' RCB CULVERT WITH FLUME SCOUR
COUNTERMEASURE IMX-035-1(158)6--02-27

SECTION: Cat Alt Set: Cat Alt Member:

1230 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

210.000 CY 20.00000 4,200.00 20.00000 4,200.00 20.00000 4,200.00

1240 2507-3250005

ENGINEERING FABRIC

317.000 SY 10.00000 3,170.00 10.00000 3,170.00 10.00000 3,170.00

1250 2507-6800021

REVETMENT, CLASS B

473.000 TON 68.70000 32,495.10 68.70000 32,495.10 68.70000 32,495.10

1260 2599-9999003

('CUBIC YARDS' ITEM) GROUT FOR PARTIALLY
GROUTED REVETMENT

20.000 CY 280.00000 5,600.00 280.00000 5,600.00 280.00000 5,600.00

$45,465.10$45,465.10 $45,465.10Section Totals:

( ) indicates item is bid as Lump Sum

$13,616,396.43$13,126,751.93 $13,862,319.63

$13,126,751.93

Contract Item Totals

$13,616,396.43 13,862,319.63Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:103
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February 19, 2019
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03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C046(72)--FG-46 PCC OVERLAY

HUMBOLDT

Route: P33

On P33  from Rutland (C29) to Bode (C20)  S28 T92N R29W

Prj Awd Amt: $1,745,344.35

Project: WorkType:

County:

Location:

FM-C046(71)--55-46 PCC OVERLAY

HUMBOLDT

Route: P66

On P66  from C26 (Hardy) to Kossuth County Line (C12)  S4 T9 2N R27W

Prj Awd Amt: $1,579,194.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/28/19 75 Working Days

46-C046-072

February 19, 2019 10:00 A.M.

HUMBOLDTCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $3,324,539.25 100.00%

2 FL120 FLYNN COMPANY, INC. $3,366,709.90 101.27%

3 CE099 CEDAR VALLEY CORP., LLC. $3,616,404.40 108.78%
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Contract ID:

Letting Date:

Start Date: 05/28/19 75 Working Days

46-C046-072

February 19, 2019 10:00 A.M.

HUMBOLDTCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - FM-C046(71)--55-46SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,401.000 TON 21.25000 114,771.25 18.20000 98,298.20 18.28000 98,730.28

0020 2214-5145150

PAVEMENT SCARIFICATION

86,795.000 SY 1.45000 125,852.75 1.11000 96,342.45 1.21000 105,021.95

0030 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 200.00000 400.00 150.00000 300.00 1.00000 2.00

0040 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

113.000 TON 165.00000 18,645.00 165.00000 18,645.00 165.00000 18,645.00

0050 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

12,034.000 CY 81.00000 974,754.00 83.58000 1,005,801.72 85.96000 1,034,442.64

0060 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

85,958.000 SY 3.05000 262,171.90 3.19000 274,206.02 3.65000 313,746.70

0070 2518-6910000

SAFETY CLOSURE

13.000 EACH 100.00000 1,300.00 100.00000 1,300.00 100.00000 1,300.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 19, 2019

46-C046-072 Primary County: HUMBOLDT

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - FM-C046(71)--55-46SECTION: Cat Alt Set: Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,000.00000 23,000.00 35,000.00000 35,000.00 60,000.00000 60,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 9,800.00000 9,800.00 9,800.00000 9,800.00 14,400.00000 14,400.00

0100 2533-4980005

MOBILIZATION

(1) LS 46,000.00000 46,000.00 63,125.00000 63,125.00 83,400.00000 83,400.00

0110 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO. DS-15067

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00 3,000.00000 3,000.00

$1,732,688.57$1,579,194.90 $1,603,818.39Section Totals:
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 19, 2019

46-C046-072 Primary County: HUMBOLDT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - STBG-SWAP-C046(72)--FG-46SECTION: Cat Alt Set: Cat Alt Member:

0120 2102-0425070

SPECIAL BACKFILL

90.000 TON 32.00000 2,880.00 20.00000 1,800.00 21.51000 1,935.90

0130 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,208.000 TON 21.25000 153,170.00 17.20000 123,977.60 17.33000 124,914.64

0140 2214-5145150

PAVEMENT SCARIFICATION

90,732.000 SY 1.45000 131,561.40 1.11000 100,712.52 1.21000 109,785.72

0150 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

551.000 SY 62.00000 34,162.00 76.00000 41,876.00 73.84000 40,685.84

0160 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 200.00000 1,200.00 150.00000 900.00 1.00000 6.00

0170 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

110.000 TON 165.00000 18,150.00 165.00000 18,150.00 165.00000 18,150.00
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Letting Date:
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Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - STBG-SWAP-C046(72)--FG-46SECTION: Cat Alt Set: Cat Alt Member:

0180 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

12,746.000 CY 81.00000 1,032,426.00 83.58000 1,065,310.68 81.92000 1,044,152.32

0190 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

90,159.000 SY 3.05000 274,984.95 3.19000 287,607.21 3.97000 357,931.23

0200 2510-6745850

REMOVAL OF PAVEMENT

551.000 SY 11.00000 6,061.00 8.50000 4,683.50 6.18000 3,405.18

0210 2518-6910000

SAFETY CLOSURE

13.000 EACH 100.00000 1,300.00 100.00000 1,300.00 100.00000 1,300.00

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 35,000.00000 35,000.00 60,000.00000 60,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 9,800.00000 9,800.00 9,800.00000 9,800.00 14,400.00000 14,400.00

0240 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

279.000 SF 31.00000 8,649.00 31.00000 8,649.00 31.00000 8,649.00
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Contract ID:104
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - STBG-SWAP-C046(72)--FG-46SECTION: Cat Alt Set: Cat Alt Member:

0250 2533-4980005

MOBILIZATION

(1) LS 46,000.00000 46,000.00 63,125.00000 63,125.00 98,400.00000 98,400.00

$1,883,715.83$1,745,344.35 $1,762,891.51Section Totals:

( ) indicates item is bid as Lump Sum

$3,366,709.90$3,324,539.25 $3,616,404.40

$3,324,539.25

Contract Item Totals

$3,366,709.90 3,616,404.40Contract Grand Totals

Contract Time Totals
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February 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

STP-A-006-7(90)--22-52 PCC PAVEMENT - GRADE & REPLACE

JOHNSON

Route: PARK ROAD

In the city of Tiffin  On Highway 6 and Park Road  roundabou t

Prj Awd Amt: $3,041,340.31

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/20/19 100 Working Days

52-0067-090

February 19, 2019 10:00 A.M.

JOHNSONCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA260 RATHJE CONSTRUCTION CO. $3,041,340.31 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 ST780 STREB CONSTRUCTION CO., INC. $3,124,748.63 102.74%

3 VI035 VIETH CONSTRUCTION CORPORATION $3,183,744.07 104.68%

4 PE320 PETERSON CONTRACTORS INC. $3,270,747.90 107.54%

5 ME380 METRO PAVERS, INC. $3,334,563.50 109.64%
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Contract ID:

Letting Date:

Start Date: 05/20/19 100 Working Days

52-0067-090

February 19, 2019 10:00 A.M.

JOHNSONCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,024.600 TON 16.50000 33,405.90 19.00000 38,467.40 21.00000 42,516.60

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

12,704.000 CY 8.75000 111,160.00 7.30000 92,739.20 20.00000 254,080.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,108.000 CY 4.25000 42,959.00 3.50000 35,378.00 6.25000 63,175.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

383.000 CY 11.75000 4,500.25 8.00000 3,064.00 23.00000 8,809.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,441.000 CY 7.00000 87,087.00 5.25000 65,315.25 3.25000 40,433.25

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

766.400 SY 2.00000 1,532.80 2.25000 1,724.40 1.75000 1,341.20

0070 2115-0100000

MODIFIED SUBBASE

5,786.200 CY 23.50000 135,975.70 26.00000 150,441.20 40.00000 231,448.00
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Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

363.100 TON 19.50000 7,080.45 20.00000 7,262.00 26.00000 9,440.60

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,072.600 SY 43.90000 47,087.14 43.90000 47,087.14 45.00000 48,267.00

0100 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

114.700 SY 80.65000 9,250.56 80.65000 9,250.56 82.50000 9,462.75

0110 2123-7450020

SHOULDER FINISHING, EARTH

32.800 STA 250.00000 8,200.00 250.00000 8,200.00 325.00000 10,660.00

0120 2214-5145150

PAVEMENT SCARIFICATION

3,457.200 SY 13.15000 45,462.18 13.15000 45,462.18 4.75000 16,421.70

0130 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

12,118.200 SY 64.50000 781,623.90 71.50000 866,451.30 57.00000 690,737.40

0140 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

150.700 SY 70.00000 10,549.00 95.00000 14,316.50 98.00000 14,768.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

441.100 SY 45.00000 19,849.50 95.00000 41,904.50 97.25000 42,896.98

0160 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00 1,550.00000 1,550.00

0170 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

835.520 TON 95.70000 79,959.26 95.70000 79,959.26 98.00000 81,880.96

0180 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

226.120 TON 98.10000 22,182.37 98.10000 22,182.37 100.50000 22,725.06

0190 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

993.750 TON 99.15000 98,530.31 99.15000 98,530.31 101.50000 100,865.63

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

123.310 TON 583.00000 71,889.73 583.00000 71,889.73 600.00000 73,986.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,700.00000 1,700.00 1,700.00000 1,700.00 1,750.00000 1,750.00

0220 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

1,162.600 SY 49.60000 57,664.96 49.60000 57,664.96 51.00000 59,292.60

0230 2304-0100000

DETOUR PAVEMENT

827.100 SY 47.00000 38,873.70 50.00000 41,355.00 52.00000 43,009.20

0240 2304-0101000

TEMPORARY PAVEMENT

1,656.000 SY 56.00000 92,736.00 50.00000 82,800.00 52.00000 86,112.00

0250 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

78.800 TON 23.00000 1,812.40 19.00000 1,497.20 30.00000 2,364.00

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 3,100.00000 3,100.00

0270 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00 512.00000 512.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00 1,250.00000 1,250.00

0290 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,200.00000 3,600.00 1,325.00000 3,975.00 1,025.00000 3,075.00

0300 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,450.00000 2,450.00 1,900.00000 1,900.00 1,700.00000 1,700.00

0310 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

1.000 EACH 3,150.00000 3,150.00 2,525.00000 2,525.00 1,800.00000 1,800.00

0320 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

4.000 EACH 3,450.00000 13,800.00 3,950.00000 15,800.00 2,500.00000 10,000.00

0330 2416-1165018

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
18 IN. DIA.

60.000 LF 70.00000 4,200.00 40.00000 2,400.00 57.00000 3,420.00

0340 2416-1165024

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
24 IN. DIA.

40.000 LF 86.00000 3,440.00 51.00000 2,040.00 66.00000 2,640.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0350 2416-1165036

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
36 IN. DIA.

34.000 LF 160.00000 5,440.00 78.00000 2,652.00 112.00000 3,808.00

0360 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

12.000 LF 380.00000 4,560.00 375.00000 4,500.00 525.00000 6,300.00

0370 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 450.00000 900.00 500.00000 1,000.00 563.00000 1,126.00

0380 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

60.000 LF 65.00000 3,900.00 70.00000 4,200.00 60.00000 3,600.00

0390 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 11,000.00000 11,000.00 9,100.00000 9,100.00 5,850.00000 5,850.00

0400 2435-0130160

MANHOLE, SANITARY SEWER, SW-301, 60 IN.

1.000 EACH 13,500.00000 13,500.00 12,500.00000 12,500.00 10,000.00000 10,000.00

0410 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 5,200.00000 5,200.00 7,900.00000 7,900.00 7,275.00000 7,275.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 8,400.00000 16,800.00 14,300.00000 28,600.00 13,500.00000 27,000.00

0430 2435-0250700

INTAKE, SW-507

9.000 EACH 2,500.00000 22,500.00 3,750.00000 33,750.00 3,600.00000 32,400.00

0440 2435-0250900

INTAKE, SW-509

4.000 EACH 3,500.00000 14,000.00 4,450.00000 17,800.00 4,400.00000 17,600.00

0450 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,200.00000 2,200.00 2,000.00000 2,000.00 1,750.00000 1,750.00

0460 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,800.00000 1,800.00 1,750.00000 1,750.00 475.00000 475.00

0470 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

4,852.900 LF 12.50000 60,661.25 8.25000 40,036.43 9.75000 47,315.78

0480 2502-8221303

SUBDRAIN OUTLET, DR-303

12.000 EACH 100.00000 1,200.00 250.00000 3,000.00 154.00000 1,848.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0490 2502-8221306

SUBDRAIN OUTLET, DR-306

9.000 EACH 100.00000 900.00 425.00000 3,825.00 768.00000 6,912.00

0500 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

373.000 LF 45.00000 16,785.00 40.00000 14,920.00 46.00000 17,158.00

0510 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

118.000 LF 58.00000 6,844.00 43.25000 5,103.50 47.00000 5,546.00

0520 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

69.000 LF 69.00000 4,761.00 54.00000 3,726.00 60.00000 4,140.00

0530 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

95.000 LF 97.00000 9,215.00 86.00000 8,170.00 95.00000 9,025.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0540 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

176.000 LF 145.00000 25,520.00 115.50000 20,328.00 158.00000 27,808.00

0550 2503-0116348

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 48 IN.

320.000 LF 215.00000 68,800.00 162.00000 51,840.00 210.00000 67,200.00

0560 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

89.000 LF 5.00000 445.00 12.00000 1,068.00 10.25000 912.25

0570 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

118.000 LF 150.00000 17,700.00 125.00000 14,750.00 77.00000 9,086.00

0580 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

367.000 LF 1.00000 367.00 25.00000 9,175.00 12.30000 4,514.10

0590 2506-4984000

FLOWABLE MORTAR

17.500 CY 120.00000 2,100.00 210.00000 3,675.00 210.00000 3,675.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0600 2507-3250005

ENGINEERING FABRIC

74.700 SY 2.00000 149.40 2.50000 186.75 3.10000 231.57

0610 2507-6800061

REVETMENT, CLASS E

70.500 TON 50.00000 3,525.00 40.00000 2,820.00 51.25000 3,613.13

0620 2510-6745850

REMOVAL OF PAVEMENT

12,323.900 SY 6.30000 77,640.57 5.95000 73,327.21 7.50000 92,429.25

0630 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 500.00000 1,000.00 3,500.00000 7,000.00 825.00000 1,650.00

0640 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

145.400 SY 48.00000 6,979.20 45.00000 6,543.00 50.00000 7,270.00

0650 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

173.600 SY 48.00000 8,332.80 60.00000 10,416.00 62.00000 10,763.20

0660 2511-7528101

DETECTABLE WARNINGS

160.000 SF 35.00000 5,600.00 100.00000 16,000.00 103.00000 16,480.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0670 2518-6910000

SAFETY CLOSURE

14.000 EACH 200.00000 2,800.00 200.00000 2,800.00 205.00000 2,870.00

0680 2519-4200140

REMOVAL OF FENCE, FIELD

445.000 LF 4.50000 2,002.50 3.50000 1,557.50 18.00000 8,010.00

0690 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

9.000 EACH 210.00000 1,890.00 210.00000 1,890.00 215.00000 1,935.00

0700 2524-6765110

REMOVAL OF TYPE A SIGN

6.000 EACH 100.00000 600.00 100.00000 600.00 103.00000 618.00

0710 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

407.000 LF 10.00000 4,070.00 10.00000 4,070.00 11.00000 4,477.00

0720 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

363.000 SF 18.00000 6,534.00 18.00000 6,534.00 20.00000 7,260.00

0730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,500.00000 17,500.00 15,000.00000 15,000.00 13,000.00000 13,000.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

107.470 STA 15.00000 1,612.05 15.00000 1,612.05 16.00000 1,719.52

0750 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

171.440 STA 75.00000 12,858.00 75.00000 12,858.00 77.00000 13,200.88

0760 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

288.590 STA 115.00000 33,187.85 115.00000 33,187.85 124.00000 35,785.16

0770 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

22.000 EACH 200.00000 4,400.00 200.00000 4,400.00 205.00000 4,510.00

0780 2527-9263180

PAVEMENT MARKINGS REMOVED

76.650 STA 45.00000 3,449.25 45.00000 3,449.25 49.00000 3,755.85

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 23,000.00000 23,000.00 18,000.00000 18,000.00 15,000.00000 15,000.00

0800 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0810 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

34.000 CDAY 100.00000 3,400.00 100.00000 3,400.00 103.00000 3,502.00

0820 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

62.200 SY 240.00000 14,928.00 125.00000 7,775.00 128.00000 7,961.60

0830 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 750.00000 1,500.00 1,500.00000 3,000.00 1,620.00000 3,240.00

0840 2533-4980005

MOBILIZATION

(1) LS 255,000.00000 255,000.00 275,000.00000 275,000.00 221,000.00000 221,000.00

0850 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 5,200.00000 5,200.00

0860 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

518.000 LF 45.00000 23,310.00 52.00000 26,936.00 41.00000 21,238.00

0870 2554-0144012

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 12 IN.

160.000 LF 420.00000 67,200.00 435.00000 69,600.00 451.00000 72,160.00
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0880 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12-INCH
DIA.

11.000 EACH 650.00000 7,150.00 1,275.00000 14,025.00 870.00000 9,570.00

0890 2554-0207012

VALVE, GATE, DIP, 12 IN.

5.000 EACH 3,150.00000 15,750.00 2,600.00000 13,000.00 2,775.00000 13,875.00

0900 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

3.000 EACH 6,000.00000 18,000.00 5,500.00000 16,500.00 5,375.00000 16,125.00

0910 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 750.00000 750.00 1,200.00000 1,200.00

0920 2599-9999005

('EACH' ITEM) INTERNAL DROP CONNECTION
SANITARY SEWER

1.000 EACH 1,250.00000 1,250.00 2,500.00000 2,500.00 2,750.00000 2,750.00

0930 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

9.000 EACH 700.00000 6,300.00 425.00000 3,825.00 615.00000 5,535.00

0940 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
STEEL BEAM GUARDRAIL

72.700 LF 85.00000 6,179.50 81.00000 5,888.70 22.00000 1,599.40
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(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) SANITARY SEWER
GRAVUTY MAIN  TRENCHED   RESTRAINED
JOINT C-905 PVC 16-INCH DIA.

160.000 LF 185.00000 29,600.00 158.00000 25,280.00 241.00000 38,560.00

0960 2599-9999010

('LUMP SUM' ITEM) LIGHTING

(1) LS 88,500.00000 88,500.00 90,000.00000 90,000.00 95,000.00000 95,000.00

0970 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF WATERMAIN
AND APPURTENANCES

(1) LS 1,000.00000 1,000.00 3,500.00000 3,500.00 925.00000 925.00

0980 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
CLASS A ROADSTONE

241.400 TON 25.00000 6,035.00 17.00000 4,103.80 26.00000 6,276.40

0990 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MACADAM STONE

448.300 TON 30.00000 13,449.00 21.00000 9,414.30 28.00000 12,552.40

1000 2601-2634100

MULCHING

8.900 ACRE 495.00000 4,405.50 495.00000 4,405.50 700.00000 6,230.00

Page 15 of 36

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 19, 2019

52-0067-090 Primary County: JOHNSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.400 ACRE 2,355.00000 10,362.00 2,355.00000 10,362.00 2,700.00000 11,880.00

1020 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 995.00000 3,482.50 995.00000 3,482.50 800.00000 2,800.00

1030 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 1,950.00000 1,755.00 1,950.00000 1,755.00 1,250.00000 1,125.00

1040 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

63.000 SQ 13.50000 850.50 13.50000 850.50 17.00000 1,071.00

1050 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.900 ACRE 325.00000 2,892.50 325.00000 2,892.50 154.00000 1,370.60

1060 2602-0000020

SILT FENCE

2,706.300 LF 1.50000 4,059.45 1.50000 4,059.45 1.50000 4,059.45

1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

302.000 LF 1.60000 483.20 1.60000 483.20 2.00000 604.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,504.200 LF 0.15000 225.63 0.15000 225.63 0.10000 150.42

1090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

300.800 LF 0.50000 150.40 0.50000 150.40 0.10000 30.08

1100 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,503.000 LF 1.70000 5,955.10 1.70000 5,955.10 2.00000 7,006.00

1110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,503.000 LF 0.35000 1,226.05 0.35000 1,226.05 1.50000 5,254.50

1120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

1130 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,183,744.07$3,041,340.31 $3,124,748.63Section Totals:
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( ) indicates item is bid as Lump Sum

$3,124,748.63$3,041,340.31 $3,183,744.07

$3,041,340.31

Contract Item Totals

$3,124,748.63 3,183,744.07Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,024.600 TON 18.75000 37,961.25 19.00000 38,467.40

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

12,704.000 CY 8.75000 111,160.00 7.30000 92,739.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,108.000 CY 5.00000 50,540.00 3.50000 35,378.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

383.000 CY 9.85000 3,772.55 8.00000 3,064.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,441.000 CY 5.25000 65,315.25 5.25000 65,315.25

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

766.400 SY 2.65000 2,030.96 2.25000 1,724.40

0070 2115-0100000

MODIFIED SUBBASE

5,786.200 CY 26.75000 154,780.85 26.00000 150,441.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

363.100 TON 21.25000 7,715.88 20.00000 7,262.00

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,072.600 SY 45.00000 48,267.00 43.90000 47,087.14

0100 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

114.700 SY 80.65000 9,250.56 80.65000 9,250.56

0110 2123-7450020

SHOULDER FINISHING, EARTH

32.800 STA 80.00000 2,624.00 250.00000 8,200.00

0120 2214-5145150

PAVEMENT SCARIFICATION

3,457.200 SY 13.15000 45,462.18 13.15000 45,462.18

0130 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

12,118.200 SY 71.75000 869,480.85 83.65000 1,013,687.43

0140 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

150.700 SY 95.00000 14,316.50 72.25000 10,888.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

441.100 SY 95.00000 41,904.50 70.60000 31,141.66

0160 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00

0170 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

835.520 TON 96.00000 80,209.92 95.70000 79,959.26

0180 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

226.120 TON 99.00000 22,385.88 98.10000 22,182.37

0190 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

993.750 TON 99.15000 98,530.31 99.15000 98,530.31

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

123.310 TON 583.00000 71,889.73 583.00000 71,889.73
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,700.00000 1,700.00 1,700.00000 1,700.00

0220 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

1,162.600 SY 50.00000 58,130.00 49.60000 57,664.96

0230 2304-0100000

DETOUR PAVEMENT

827.100 SY 55.00000 45,490.50 73.00000 60,378.30

0240 2304-0101000

TEMPORARY PAVEMENT

1,656.000 SY 55.00000 91,080.00 82.50000 136,620.00

0250 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

78.800 TON 20.75000 1,635.10 19.00000 1,497.20

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00

0270 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 100.00000 100.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,000.00000 8,000.00 4,000.00000 4,000.00

0290 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,000.00000 3,000.00 1,325.00000 3,975.00

0300 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,650.00000 1,650.00 1,900.00000 1,900.00

0310 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

1.000 EACH 1,750.00000 1,750.00 2,525.00000 2,525.00

0320 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

4.000 EACH 2,400.00000 9,600.00 3,950.00000 15,800.00

0330 2416-1165018

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
18 IN. DIA.

60.000 LF 55.00000 3,300.00 40.00000 2,400.00

0340 2416-1165024

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
24 IN. DIA.

40.000 LF 64.00000 2,560.00 51.00000 2,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0350 2416-1165036

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
36 IN. DIA.

34.000 LF 109.00000 3,706.00 78.00000 2,652.00

0360 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

12.000 LF 511.00000 6,132.00 375.00000 4,500.00

0370 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 485.00000 970.00 500.00000 1,000.00

0380 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

60.000 LF 60.75000 3,645.00 70.00000 4,200.00

0390 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 5,700.00000 5,700.00 9,100.00000 9,100.00

0400 2435-0130160

MANHOLE, SANITARY SEWER, SW-301, 60 IN.

1.000 EACH 9,800.00000 9,800.00 12,500.00000 12,500.00

0410 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 7,100.00000 7,100.00 7,900.00000 7,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 13,000.00000 26,000.00 14,300.00000 28,600.00

0430 2435-0250700

INTAKE, SW-507

9.000 EACH 3,500.00000 31,500.00 3,750.00000 33,750.00

0440 2435-0250900

INTAKE, SW-509

4.000 EACH 4,275.00000 17,100.00 4,450.00000 17,800.00

0450 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,700.00000 1,700.00 2,000.00000 2,000.00

0460 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 450.00000 450.00 1,750.00000 1,750.00

0470 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

4,852.900 LF 8.65000 41,977.59 8.25000 40,036.43

0480 2502-8221303

SUBDRAIN OUTLET, DR-303

12.000 EACH 250.00000 3,000.00 250.00000 3,000.00

Page 25 of 36

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 19, 2019

52-0067-090 Primary County: JOHNSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0490 2502-8221306

SUBDRAIN OUTLET, DR-306

9.000 EACH 265.00000 2,385.00 425.00000 3,825.00

0500 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

373.000 LF 45.00000 16,785.00 19.75000 7,366.75

0510 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

118.000 LF 46.00000 5,428.00 20.75000 2,448.50

0520 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

69.000 LF 59.00000 4,071.00 54.00000 3,726.00

0530 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

95.000 LF 93.00000 8,835.00 86.00000 8,170.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0540 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

176.000 LF 154.00000 27,104.00 115.50000 20,328.00

0550 2503-0116348

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 48 IN.

320.000 LF 205.00000 65,600.00 162.00000 51,840.00

0560 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

89.000 LF 10.00000 890.00 12.00000 1,068.00

0570 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

118.000 LF 75.00000 8,850.00 125.00000 14,750.00

0580 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

367.000 LF 12.00000 4,404.00 25.00000 9,175.00

0590 2506-4984000

FLOWABLE MORTAR

17.500 CY 205.00000 3,587.50 210.00000 3,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0600 2507-3250005

ENGINEERING FABRIC

74.700 SY 3.00000 224.10 2.50000 186.75

0610 2507-6800061

REVETMENT, CLASS E

70.500 TON 50.00000 3,525.00 40.00000 2,820.00

0620 2510-6745850

REMOVAL OF PAVEMENT

12,323.900 SY 4.50000 55,457.55 5.95000 73,327.21

0630 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 800.00000 1,600.00 3,500.00000 7,000.00

0640 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

145.400 SY 45.00000 6,543.00 69.35000 10,083.49

0650 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

173.600 SY 60.00000 10,416.00 69.35000 12,039.16

0660 2511-7528101

DETECTABLE WARNINGS

160.000 SF 100.00000 16,000.00 40.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0670 2518-6910000

SAFETY CLOSURE

14.000 EACH 200.00000 2,800.00 200.00000 2,800.00

0680 2519-4200140

REMOVAL OF FENCE, FIELD

445.000 LF 4.65000 2,069.25 3.50000 1,557.50

0690 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

9.000 EACH 210.00000 1,890.00 210.00000 1,890.00

0700 2524-6765110

REMOVAL OF TYPE A SIGN

6.000 EACH 100.00000 600.00 100.00000 600.00

0710 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

407.000 LF 10.00000 4,070.00 10.00000 4,070.00

0720 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

363.000 SF 18.00000 6,534.00 18.00000 6,534.00

0730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 11,500.00000 11,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

107.470 STA 15.00000 1,612.05 15.00000 1,612.05

0750 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

171.440 STA 75.00000 12,858.00 75.00000 12,858.00

0760 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

288.590 STA 115.00000 33,187.85 115.00000 33,187.85

0770 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

22.000 EACH 200.00000 4,400.00 200.00000 4,400.00

0780 2527-9263180

PAVEMENT MARKINGS REMOVED

76.650 STA 45.00000 3,449.25 45.00000 3,449.25

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 30,500.00000 30,500.00 13,000.00000 13,000.00

0800 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0810 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

34.000 CDAY 100.00000 3,400.00 100.00000 3,400.00

0820 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

62.200 SY 125.00000 7,775.00 150.00000 9,330.00

0830 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,500.00000 3,000.00 1,000.00000 2,000.00

0840 2533-4980005

MOBILIZATION

(1) LS 365,000.00000 365,000.00 292,000.00000 292,000.00

0850 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0860 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

518.000 LF 40.00000 20,720.00 52.00000 26,936.00

0870 2554-0144012

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 12 IN.

160.000 LF 440.00000 70,400.00 435.00000 69,600.00
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(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0880 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12-INCH
DIA.

11.000 EACH 850.00000 9,350.00 1,275.00000 14,025.00

0890 2554-0207012

VALVE, GATE, DIP, 12 IN.

5.000 EACH 2,700.00000 13,500.00 2,600.00000 13,000.00

0900 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

3.000 EACH 5,250.00000 15,750.00 5,500.00000 16,500.00

0910 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 15,000.00000 15,000.00 750.00000 750.00

0920 2599-9999005

('EACH' ITEM) INTERNAL DROP CONNECTION
SANITARY SEWER

1.000 EACH 2,600.00000 2,600.00 2,500.00000 2,500.00

0930 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

9.000 EACH 385.00000 3,465.00 425.00000 3,825.00

0940 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
STEEL BEAM GUARDRAIL

72.700 LF 150.00000 10,905.00 150.00000 10,905.00
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Letting Date:

Contract ID:105
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) SANITARY SEWER
GRAVUTY MAIN  TRENCHED   RESTRAINED
JOINT C-905 PVC 16-INCH DIA.

160.000 LF 235.00000 37,600.00 158.00000 25,280.00

0960 2599-9999010

('LUMP SUM' ITEM) LIGHTING

(1) LS 90,000.00000 90,000.00 92,000.00000 92,000.00

0970 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF WATERMAIN
AND APPURTENANCES

(1) LS 900.00000 900.00 3,500.00000 3,500.00

0980 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
CLASS A ROADSTONE

241.400 TON 17.50000 4,224.50 17.00000 4,103.80

0990 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MACADAM STONE

448.300 TON 19.25000 8,629.78 21.00000 9,414.30

1000 2601-2634100

MULCHING

8.900 ACRE 500.00000 4,450.00 495.00000 4,405.50
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Contract ID:105
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February 19, 2019

52-0067-090 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.400 ACRE 2,400.00000 10,560.00 2,355.00000 10,362.00

1020 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 1,100.00000 3,850.00 995.00000 3,482.50

1030 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 2,000.00000 1,800.00 1,950.00000 1,755.00

1040 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

63.000 SQ 14.00000 882.00 13.50000 850.50

1050 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.900 ACRE 350.00000 3,115.00 325.00000 2,892.50

1060 2602-0000020

SILT FENCE

2,706.300 LF 1.75000 4,736.03 1.50000 4,059.45

1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

302.000 LF 1.75000 528.50 1.60000 483.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) METRO PAVERS, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,504.200 LF 0.15000 225.63 0.15000 225.63

1090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

300.800 LF 0.50000 150.40 0.50000 150.40

1100 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,503.000 LF 1.70000 5,955.10 1.70000 5,955.10

1110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,503.000 LF 0.35000 1,226.05 0.35000 1,226.05

1120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

1130 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,270,747.90 $3,334,563.50Section Totals:
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( ) indicates item is bid as Lump Sum

$3,334,563.50$3,270,747.90

$3,270,747.90

Contract Item Totals

$3,334,563.50Contract Grand Totals

Contract Time Totals

Page 36 of 36

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 19, 2019

52-0067-090 Primary County: JOHNSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-018-2(500)130--77-55 BRIDGE APPROACH REPAIR

KOSSUTH

Route: U.S. 18

US 18 over Drainage Ditch 0.2 mi W of US 169 in Algona

Prj Awd Amt: $195,238.19

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/02/19 35 Working Days

55-0182-500

February 19, 2019 10:00 A.M.

KOSSUTHCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $195,238.19 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $195,479.58 100.12%

3 CR120 CRAMER AND ASSOC., INC. $211,543.57 108.35%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $219,667.57 112.51%

5 DO140 DORMARK CONSTRUCTION CO. $243,640.79 124.79%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $267,139.08 136.83%

7 IO127 IOWA CIVIL CONTRACTING, INC. $310,185.33 158.88%
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Contract ID:

Letting Date:

Start Date: 09/02/19 35 Working Days

55-0182-500

February 19, 2019 10:00 A.M.

KOSSUTHCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/02/19 35 Working Days

55-0182-500

February 19, 2019 10:00 A.M.

KOSSUTHCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0690203

BRIDGE APPROACH, BR-203

248.800 SY 205.00000 51,004.00 230.00000 57,224.00 250.00000 62,200.00

0020 2510-6745850

REMOVAL OF PAVEMENT

248.800 SY 27.00000 6,717.60 15.00000 3,732.00 30.00000 7,464.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

157.840 STA 34.00000 5,366.56 38.00000 5,997.92 33.00000 5,208.72

0040 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

51.930 STA 123.00000 6,387.39 138.00000 7,166.34 120.00000 6,231.60

0050 2527-9263180

PAVEMENT MARKINGS REMOVED

157.840 STA 21.00000 3,314.64 23.00000 3,630.32 20.00000 3,156.80

0060 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 18.00000 10,350.00 20.00000 11,500.00 17.25000 9,918.75

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,250.00000 9,250.00 10,500.00000 10,500.00 9,000.00000 9,000.00
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Contract ID:107
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

70.000 EACH 480.00000 33,600.00 480.00000 33,600.00 480.00000 33,600.00

0090 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,681.000 LF 8.00000 21,448.00 9.00000 24,129.00 7.70000 20,643.70

0100 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 4,000.00000 4,000.00 20,000.00000 20,000.00

0110 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,275.00000 5,100.00 1,500.00000 6,000.00 1,250.00000 5,000.00

$182,423.57$170,038.19 $167,479.58Section Totals:
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Letting Date:

Contract ID:107
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0119; A 90'-0 x 56'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0120 2499-0800000

PAVING NOTCH REPLACEMENT

112.000 LF 225.00000 25,200.00 250.00000 28,000.00 260.00000 29,120.00

$29,120.00$25,200.00 $28,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$195,479.58$195,238.19 $211,543.57

$195,238.19

Contract Item Totals

$195,479.58 211,543.57Contract Grand Totals

Contract Time Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 19, 2019

55-0182-500 Primary County: KOSSUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0690203

BRIDGE APPROACH, BR-203

248.800 SY 255.00000 63,444.00 269.54000 67,061.55 300.00000 74,640.00

0020 2510-6745850

REMOVAL OF PAVEMENT

248.800 SY 30.00000 7,464.00 56.57000 14,074.62 35.00000 8,708.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

157.840 STA 33.00000 5,208.72 32.00000 5,050.88 36.00000 5,682.24

0040 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

51.930 STA 120.00000 6,231.60 130.00000 6,750.90 132.00000 6,854.76

0050 2527-9263180

PAVEMENT MARKINGS REMOVED

157.840 STA 20.00000 3,156.80 33.00000 5,208.72 22.00000 3,472.48

0060 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 17.25000 9,918.75 12.00000 6,900.00 19.00000 10,925.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 11,500.00000 11,500.00 11,000.00000 11,000.00
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Contract ID:107
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

70.000 EACH 480.00000 33,600.00 480.00000 33,600.00 480.00000 33,600.00

0090 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,681.000 LF 7.70000 20,643.70 10.00000 26,810.00 8.60000 23,056.60

0100 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 36,368.28000 36,368.28 50,000.00000 50,000.00

0110 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,250.00000 5,000.00 1,200.00000 4,800.00 1,400.00000 5,600.00

$233,539.08$191,667.57 $218,124.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0119; A 90'-0 x 56'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0120 2499-0800000

PAVING NOTCH REPLACEMENT

112.000 LF 250.00000 28,000.00 227.82000 25,515.84 300.00000 33,600.00

$33,600.00$28,000.00 $25,515.84Section Totals:

( ) indicates item is bid as Lump Sum

$243,640.79$219,667.57 $267,139.08

$219,667.57

Contract Item Totals

$243,640.79 267,139.08Contract Grand Totals

Contract Time Totals
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February 19, 2019

55-0182-500 Primary County: KOSSUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0690203

BRIDGE APPROACH, BR-203

248.800 SY 318.53000 79,250.26

0020 2510-6745850

REMOVAL OF PAVEMENT

248.800 SY 148.27000 36,889.58

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

157.840 STA 33.00000 5,208.72

0040 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

51.930 STA 120.00000 6,231.60

0050 2527-9263180

PAVEMENT MARKINGS REMOVED

157.840 STA 20.00000 3,156.80

0060 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 17.25000 9,918.75

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

70.000 EACH 480.00000 33,600.00

0090 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,681.000 LF 7.70000 20,643.70

0100 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00

0110 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,250.00000 5,000.00

$244,899.41Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0002 DESIGN NO. 0119; A 90'-0 x 56'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0120 2499-0800000

PAVING NOTCH REPLACEMENT

112.000 LF 582.91000 65,285.92

$65,285.92Section Totals:

( ) indicates item is bid as Lump Sum

$310,185.33

$310,185.33

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:107
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Project Information:

Project: WorkType:

County:

Location:

MB-065-5(500)32--77-59 BRIDGE APPROACH REPAIR

LUCAS

Route: U.S. 65

White Breast Creek 0.3 mi S of US 34

Prj Awd Amt: $418,205.08

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/09/19 35 Working Days

59-0655-500

February 19, 2019 10:00 A.M.

LUCASCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $418,205.08 100.00%

2 CR120 CRAMER AND ASSOC., INC. $440,932.11 105.43%

3 IO127 IOWA CIVIL CONTRACTING, INC. $454,261.81 108.62%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $457,404.12 109.37%

5 BO413 BOULDER CONTRACTING, LLC. $484,883.21 115.94%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $487,163.43 116.49%

7 DO140 DORMARK CONSTRUCTION CO. $490,374.45 117.26%
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Contract ID:

Letting Date:

Start Date: 09/09/19 35 Working Days

59-0655-500

February 19, 2019 10:00 A.M.

LUCASCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/09/19 35 Working Days

59-0655-500

February 19, 2019 10:00 A.M.

LUCASCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

300.700 TON 45.00000 13,531.50 33.75000 10,148.63 33.75000 10,148.63

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

219.300 CY 25.00000 5,482.50 70.00000 15,351.00 70.00000 15,351.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.800 STA 300.00000 3,840.00 550.00000 7,040.00 1,275.00000 16,320.00

0040 2301-0690201

BRIDGE APPROACH, BR-201

499.800 SY 250.00000 124,950.00 250.00000 124,950.00 168.00000 83,966.40

0050 2304-0100000

DETOUR PAVEMENT

948.100 SY 75.00000 71,107.50 76.00000 72,055.60 76.00000 72,055.60

0060 2502-6745952

REMOVAL OF SUBDRAIN

104.000 LF 10.00000 1,040.00 11.00000 1,144.00 26.00000 2,704.00

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

570.000 LF 10.00000 5,700.00 30.00000 17,100.00 55.00000 31,350.00

Page 1 of 21

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 19, 2019

59-0655-500 Primary County: LUCAS

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

1,443.900 SY 15.00000 21,658.50 24.70000 35,664.33 30.00000 43,317.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 500.00000 500.00 6,000.00000 6,000.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.620 STA 85.00000 1,752.70 85.00000 1,752.70 85.00000 1,752.70

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

20.620 STA 50.00000 1,031.00 50.00000 1,031.00 50.00000 1,031.00

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 12.00000 12,900.00 12.00000 12,900.00 12.00000 12,900.00

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0160 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 42,000.00000 42,000.00 54,000.00000 54,000.00

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0190 2602-0000020

SILT FENCE

468.800 LF 2.00000 937.60 2.50000 1,172.00 2.00000 937.60

0200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

468.800 LF 0.10000 46.88 0.50000 234.40 1.00000 468.80

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

46.900 LF 1.00000 46.90 0.50000 23.45 0.25000 11.73

Page 3 of 21

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 2.50000 500.00 4.50000 900.00

0230 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 2.50000 500.00 5.00000 1,000.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.10000 40.00 0.50000 200.00 1.00000 400.00

$393,609.46$355,160.08 $383,262.11Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ALTERNATE 'AA' OPTION 1: HMA MILLED SHOULDER RUMBLE STRIPS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.400 STA 175.00000 1,995.00 175.00000 1,995.00

0260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

12.500 GAL 100.00000 1,250.00 150.00000 1,875.00

$3,870.00$3,245.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 ALTERNATE 'AA' OPTION 2: PCC MILLED SHOULDER RUMBLE STRIPS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0270 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

11.400 STA 300.00000 3,420.00

$3,420.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0004 DESIGN NO. 0119; A 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00 19,003.04000 19,003.04

0290 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.700 CY 5,000.00000 13,500.00 3,700.00000 9,990.00 3,934.93000 10,624.31

0300 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 7,000.00000 7,000.00 8,477.96000 8,477.96

0310 2499-0800000

PAVING NOTCH REPLACEMENT

88.500 LF 250.00000 22,125.00 310.00000 27,435.00 211.04000 18,677.04

$56,782.35$59,625.00 $54,425.00Section Totals:

( ) indicates item is bid as Lump Sum

$440,932.11$418,205.08 $454,261.81

$418,205.08

Contract Item Totals

$440,932.11 454,261.81Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

300.700 TON 36.50000 10,975.55 34.50000 10,374.15 36.00000 10,825.20

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

219.300 CY 77.00000 16,886.10 71.50000 15,679.95 38.00000 8,333.40

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.800 STA 600.00000 7,680.00 250.00000 3,200.00 450.00000 5,760.00

0040 2301-0690201

BRIDGE APPROACH, BR-201

499.800 SY 225.00000 112,455.00 207.00000 103,458.60 265.00000 132,447.00

0050 2304-0100000

DETOUR PAVEMENT

948.100 SY 82.00000 77,744.20 78.00000 73,951.80 95.00000 90,069.50

0060 2502-6745952

REMOVAL OF SUBDRAIN

104.000 LF 20.00000 2,080.00 6.00000 624.00 20.00000 2,080.00

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

570.000 LF 26.00000 14,820.00 56.00000 31,920.00 30.00000 17,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

1,443.900 SY 25.00000 36,097.50 17.50000 25,268.25 23.00000 33,209.70

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 6,250.00000 6,250.00 6,000.00000 6,000.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.620 STA 83.00000 1,711.46 87.00000 1,793.94 75.00000 1,546.50

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 165.00000 544.50 155.00000 511.50 150.00000 495.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

20.620 STA 83.00000 1,711.46 51.00000 1,051.62 75.00000 1,546.50

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 13.20000 14,190.00 13.00000 13,975.00 12.00000 12,900.00

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 6,200.00000 6,200.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 4,600.00000 4,600.00 4,000.00000 4,000.00

0160 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 42,500.00000 42,500.00 50,000.00000 50,000.00 56,000.00000 56,000.00

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,320.00000 5,280.00 1,050.00000 4,200.00 1,200.00000 4,800.00

0190 2602-0000020

SILT FENCE

468.800 LF 2.50000 1,172.00 2.75000 1,289.20 2.00000 937.60

0200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

468.800 LF 0.50000 234.40 1.00000 468.80 1.00000 468.80

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

46.900 LF 0.50000 23.45 1.00000 46.90 0.25000 11.73
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.50000 500.00 3.00000 600.00 4.50000 900.00

0230 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 2.50000 500.00 3.00000 600.00 5.00000 1,000.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.60000 240.00 1.00000 400.00

$419,830.93$382,806.62 $380,303.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 ALTERNATE 'AA' OPTION 1: HMA MILLED SHOULDER RUMBLE STRIPS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.400 STA 275.00000 3,135.00 180.00000 2,052.00

0260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

12.500 GAL 250.00000 3,125.00 210.00000 2,625.00

$6,260.00 $4,677.00Section Totals:

Page 12 of 21

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 19, 2019

59-0655-500 Primary County: LUCAS

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0003 ALTERNATE 'AA' OPTION 2: PCC MILLED SHOULDER RUMBLE STRIPS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0270 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

11.400 STA 250.00000 2,850.00

$2,850.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0004 DESIGN NO. 0119; A 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 35,000.00000 35,000.00 20,000.00000 20,000.00

0290 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.700 CY 6,000.00000 16,200.00 8,500.00000 22,950.00 1,650.00000 4,455.00

0300 2426-6772120

BRIDGE REPAIR

(1) LS 12,800.00000 12,800.00 18,500.00000 18,500.00 21,000.00000 21,000.00

0310 2499-0800000

PAVING NOTCH REPLACEMENT

88.500 LF 275.00000 24,337.50 265.00000 23,452.50 215.00000 19,027.50

$64,482.50$68,337.50 $99,902.50Section Totals:

( ) indicates item is bid as Lump Sum

$484,883.21$457,404.12 $487,163.43

$457,404.12

Contract Item Totals

$484,883.21 487,163.43Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

300.700 TON 33.79000 10,160.65

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

219.300 CY 70.00000 15,351.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.800 STA 1,312.15000 16,795.52

0040 2301-0690201

BRIDGE APPROACH, BR-201

499.800 SY 235.02000 117,463.00

0050 2304-0100000

DETOUR PAVEMENT

948.100 SY 76.00000 72,055.60

0060 2502-6745952

REMOVAL OF SUBDRAIN

104.000 LF 6.93000 720.72

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

570.000 LF 55.00000 31,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

1,443.900 SY 47.14000 68,065.45

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.620 STA 75.00000 1,546.50

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

20.620 STA 75.00000 1,546.50

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 12.00000 12,900.00

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0160 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 53,547.34000 53,547.34

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00

0190 2602-0000020

SILT FENCE

468.800 LF 3.00000 1,406.40

0200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

468.800 LF 1.00000 468.80

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

46.900 LF 6.00000 281.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00

0230 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

$450,953.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0002 ALTERNATE 'AA' OPTION 1: HMA MILLED SHOULDER RUMBLE STRIPS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.400 STA 250.00000 2,850.00

0260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

12.500 GAL 258.50000 3,231.25

$6,081.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0003 ALTERNATE 'AA' OPTION 2: PCC MILLED SHOULDER RUMBLE STRIPS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0270 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

11.400 STA

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DORMARK
CONSTRUCTION CO.

0004 DESIGN NO. 0119; A 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,723.68000 5,723.68

0290 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.700 CY 3,502.86000 9,457.72

0300 2426-6772120

BRIDGE REPAIR

(1) LS 3,636.84000 3,636.84

0310 2499-0800000

PAVING NOTCH REPLACEMENT

88.500 LF 164.08000 14,521.08

$33,339.32Section Totals:

( ) indicates item is bid as Lump Sum

$490,374.45

$490,374.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-6125(602)--SG-63 PCC PAVEMENT WIDENING / PCC RESURFACING

MARION

Route: JASPER STREET

In the city of Pleasantville  Jasper Street Reconstruction f rom West Street to Hobson Street

Prj Awd Amt: $4,036,500.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/20 30 Working

63-6125-602

February 19, 2019 10:00 A.M.

MARIONCall Order:  111 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $4,036,500.43 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $4,197,217.79 103.98%

3 CO415 CONCRETE TECHNOLOGIES, INC. $4,442,421.18 110.06%

4 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $4,633,162.40 114.78%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

556.000 UNIT 63.00000 35,028.00 125.00000 69,500.00 131.00000 72,836.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11,318.000 CY 13.25000 149,963.50 12.50000 141,475.00 13.00000 147,134.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,121.000 CY 13.25000 14,853.25 12.50000 14,012.50 13.00000 14,573.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,628.000 CY 13.25000 48,071.00 12.50000 45,350.00 13.00000 47,164.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

34.100 STA 530.00000 18,073.00 500.00000 17,050.00 523.50000 17,851.35

0060 2115-0100000

MODIFIED SUBBASE

2,836.400 CY 55.12000 156,342.37 52.00000 147,492.80 54.50000 154,583.80

0070 2123-7450020

SHOULDER FINISHING, EARTH

67.500 STA 106.00000 7,155.00 100.00000 6,750.00 104.50000 7,053.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

63.000 EACH 302.50000 19,057.50 200.00000 12,600.00 222.50000 14,017.50

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

14,115.200 SY 58.35000 823,621.92 69.00000 973,948.80 75.50000 1,065,697.60

0100 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

7.600 SY 209.25000 1,590.30 265.00000 2,014.00 271.00000 2,059.60

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 7,621.00000 7,621.00

0120 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,327.100 TON 26.50000 35,168.15 25.00000 33,177.50 26.00000 34,504.60

0130 2314-8257000

DUST CONTROL SURFACE TREATMENT

68.200 STA 71.00000 4,842.20 67.50000 4,603.50 141.50000 9,650.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,650.00000 2,650.00 2,500.00000 2,500.00 2,617.50000 2,617.50

0150 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.000 CY 1,275.00000 5,100.00 1,750.00000 7,000.00 1,810.00000 7,240.00

0160 2404-7775000

REINFORCING STEEL

126.000 LB 3.50000 441.00 10.00000 1,260.00 3.80000 478.80

0170 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 768.50000 768.50 725.00000 725.00 759.00000 759.00

0180 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,060.00000 2,120.00 1,000.00000 2,000.00 1,047.00000 2,094.00

0200 2430-0000100

MODULAR BLOCK RETAINING WALL

655.000 SF 53.00000 34,715.00 38.25000 25,053.75 40.00000 26,200.00

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 4,404.00000 4,404.00 3,400.00000 3,400.00 3,560.00000 3,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

5.000 EACH 3,450.00000 17,250.00 2,500.00000 12,500.00 2,617.50000 13,087.50

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 6,100.00000 18,300.00 5,000.00000 15,000.00 5,235.00000 15,705.00

0240 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 7,372.00000 14,744.00 6,200.00000 12,400.00 6,491.50000 12,983.00

0250 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 10,658.00000 10,658.00 9,300.00000 9,300.00 9,737.50000 9,737.50

0260 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
5 FT. X 5 FT.

1.000 EACH 7,902.00000 7,902.00 6,700.00000 6,700.00 7,015.00000 7,015.00

0270 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
6 FT. X 6 FT.

1.000 EACH 11,400.00000 11,400.00 10,000.00000 10,000.00 10,470.00000 10,470.00

0280 2435-0250500

INTAKE, SW-505

12.000 EACH 6,376.00000 76,512.00 4,600.00000 55,200.00 4,816.50000 57,798.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0250600

INTAKE, SW-506

12.000 EACH 8,750.00000 105,000.00 7,500.00000 90,000.00 7,853.00000 94,236.00

0300 2435-0251230

INTAKE, SW-512, 30 IN.

3.000 EACH 3,726.00000 11,178.00 2,100.00000 6,300.00 2,199.00000 6,597.00

0310 2435-0251236

INTAKE, SW-512, 36 IN.

3.000 EACH 4,574.00000 13,722.00 2,900.00000 8,700.00 3,036.50000 9,109.50

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 1,378.00000 6,890.00 1,300.00000 6,500.00 1,361.00000 6,805.00

0330 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 2,014.00000 22,154.00 1,900.00000 20,900.00 1,989.50000 21,884.50

0340 2435-0700010

CONNECTION TO EXISTING MANHOLE

4.000 EACH 2,120.00000 8,480.00 2,000.00000 8,000.00 2,094.00000 8,376.00

0350 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

6,242.000 LF 19.08000 119,097.36 18.00000 112,356.00 9.60000 59,923.20

Page 5 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 19, 2019

63-6125-602 Primary County: MARION

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0360 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

386.000 LF 24.38000 9,410.68 23.00000 8,878.00 11.50000 4,439.00

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

4.000 EACH 530.00000 2,120.00 500.00000 2,000.00 680.50000 2,722.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

38.000 EACH 238.50000 9,063.00 225.00000 8,550.00 209.50000 7,961.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,252.000 LF 84.80000 106,169.60 80.00000 100,160.00 84.00000 105,168.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

466.000 LF 86.92000 40,504.72 82.00000 38,212.00 86.00000 40,076.00

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,108.000 LF 100.70000 111,575.60 95.00000 105,260.00 99.50000 110,246.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

481.000 LF 121.90000 58,633.90 115.00000 55,315.00 120.50000 57,960.50

0430 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

72.000 LF 143.10000 10,303.20 135.00000 9,720.00 141.50000 10,188.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

2,273.000 LF 31.80000 72,281.40 30.00000 68,190.00 31.50000 71,599.50

0450 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

438.000 LF 47.70000 20,892.60 45.00000 19,710.00 47.00000 20,586.00

0460 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

300.000 LF 58.30000 17,490.00 55.00000 16,500.00 57.50000 17,250.00

0470 2504-0220000

SANITARY SEWER SERVICE RELOCATION

10.000 EACH 1,060.00000 10,600.00 1,000.00000 10,000.00 1,047.00000 10,470.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0480 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

450.000 LF 24.38000 10,971.00 23.00000 10,350.00 24.00000 10,800.00

0490 2507-3250005

ENGINEERING FABRIC

100.000 SY 5.30000 530.00 5.00000 500.00 5.20000 520.00

0500 2507-6800061

REVETMENT, CLASS E

100.000 TON 53.00000 5,300.00 50.00000 5,000.00 52.50000 5,250.00

0510 2510-6745850

REMOVAL OF PAVEMENT

10,640.100 SY 6.35000 67,564.64 5.75000 61,180.58 6.75000 71,820.68

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

19.000 EACH 954.00000 18,126.00 900.00000 17,100.00 942.50000 17,907.50

0530 2511-6745900

REMOVAL OF SIDEWALK

888.000 SY 6.35000 5,638.80 5.75000 5,106.00 6.00000 5,328.00

0540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

4,297.800 SY 46.25000 198,773.25 55.00000 236,379.00 81.00000 348,121.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0550 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

446.500 SY 119.60000 53,401.40 60.00000 26,790.00 114.50000 51,124.25

0560 2511-7528101

DETECTABLE WARNINGS

420.000 SF 48.00000 20,160.00 50.00000 21,000.00 43.50000 18,270.00

0570 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

3,905.400 SY 57.60000 224,951.04 65.00000 253,851.00 76.50000 298,763.10

0580 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,013.000 SY 6.35000 12,782.55 5.75000 11,574.75 6.00000 12,078.00

0590 2518-6910000

SAFETY CLOSURE

21.000 EACH 165.00000 3,465.00 100.00000 2,100.00 104.50000 2,194.50

0600 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
WHITE PICKET FENCE

156.000 LF 35.20000 5,491.20 32.00000 4,992.00 33.50000 5,226.00

0610 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
WOOD PRIVACY FENCE

71.000 LF 40.00000 2,840.00 36.25000 2,573.75 38.00000 2,698.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0620 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

61.000 LF 8.80000 536.80 8.00000 488.00 8.40000 512.40

0630 2519-4200190

REMOVAL OF FENCE, WOOD

21.000 LF 13.20000 277.20 12.00000 252.00 12.50000 262.50

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 137.50000 550.00 120.00000 480.00 125.50000 502.00

0650 2524-6765110

REMOVAL OF TYPE A SIGN

30.000 EACH 50.00000 1,500.00 80.00000 2,400.00 84.00000 2,520.00

0660 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

275.000 LF 16.50000 4,537.50 10.00000 2,750.00 10.50000 2,887.50

0670 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

24.000 EACH 357.50000 8,580.00 100.00000 2,400.00 104.50000 2,508.00

0680 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

204.000 SF 24.20000 4,936.80 12.00000 2,448.00 12.50000 2,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0690 2524-9325150

INSTALL TYPE A SIGN

24.000 EACH 110.00000 2,640.00 100.00000 2,400.00 104.50000 2,508.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 38,500.00000 38,500.00 35,900.00000 35,900.00 37,589.00000 37,589.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.180 STA 165.00000 6,959.70 227.00000 9,574.86 237.50000 10,017.75

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 41,500.00000 41,500.00 20,900.00000 20,900.00 21,883.00000 21,883.00

0730 2528-8445113

FLAGGERS

24.000 EACH 480.00000 11,520.00 480.00000 11,520.00 480.00000 11,520.00

0740 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

93.600 SY 106.00000 9,921.60 250.00000 23,400.00 241.00000 22,557.60

0750 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 212.00000 1,060.00 1,600.00000 8,000.00 473.00000 2,365.00

Page 11 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 19, 2019

63-6125-602 Primary County: MARION

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0760 2533-4980005

MOBILIZATION

(1) LS 154,500.00000 154,500.00 255,000.00000 255,000.00 218,000.00000 218,000.00

0770 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

90.000 LF 84.80000 7,632.00 80.00000 7,200.00 84.00000 7,560.00

0780 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

225.000 LF 74.20000 16,695.00 70.00000 15,750.00 73.50000 16,537.50

0790 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

266.000 LF 74.20000 19,737.20 70.00000 18,620.00 73.50000 19,551.00

0800 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

3,768.000 LF 42.40000 159,763.20 40.00000 150,720.00 42.00000 158,256.00

0810 2554-0124010

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

75.000 LF 106.00000 7,950.00 100.00000 7,500.00 104.50000 7,837.50

Page 12 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 19, 2019

63-6125-602 Primary County: MARION

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0820 2554-0134006

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 6 IN.

20.000 LF 238.50000 4,770.00 225.00000 4,500.00 235.50000 4,710.00

0830 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 10 IN. TEE

1.000 EACH 1,484.00000 1,484.00 1,400.00000 1,400.00 1,466.00000 1,466.00

0840 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 4 IN. TEE

1.000 EACH 1,378.00000 1,378.00 1,300.00000 1,300.00 1,361.00000 1,361.00

0850 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 6 IN. TEE

3.000 EACH 1,351.50000 4,054.50 1,275.00000 3,825.00 1,335.00000 4,005.00

0860 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 8 IN. TEE

3.000 EACH 1,457.50000 4,372.50 1,375.00000 4,125.00 1,439.50000 4,318.50

0870 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x 8
IN. CROSS

2.000 EACH 1,166.00000 2,332.00 1,100.00000 2,200.00 1,152.00000 2,304.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0880 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  10 IN.

16.000 EACH 1,113.00000 17,808.00 1,050.00000 16,800.00 1,099.50000 17,592.00

0890 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  6 IN.

4.000 EACH 821.50000 3,286.00 775.00000 3,100.00 811.50000 3,246.00

0900 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  8 IN.

4.000 EACH 927.50000 3,710.00 875.00000 3,500.00 916.00000 3,664.00

0910 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN. x 6
IN. x 4 IN. TEE

2.000 EACH 901.00000 1,802.00 850.00000 1,700.00 890.00000 1,780.00

0920 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. x 8
IN. x 4 IN. TEE

4.000 EACH 927.50000 3,710.00 875.00000 3,500.00 916.00000 3,664.00

0930 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. x 8
IN. x 6 IN. TEE

1.000 EACH 1,007.00000 1,007.00 950.00000 950.00 994.50000 994.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0940 2554-0204107

WATER SERVICE STUB, COPPER, 3/4 IN.

1.000 EACH 1,750.00000 1,750.00 1,650.00000 1,650.00 1,727.50000 1,727.50

0950 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

61.000 EACH 1,802.00000 109,922.00 1,700.00000 103,700.00 1,780.00000 108,580.00

0960 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 3,180.00000 3,180.00 3,000.00000 3,000.00 3,141.00000 3,141.00

0970 2554-0207004

VALVE, GATE, DIP, 4 IN.

8.000 EACH 1,007.00000 8,056.00 950.00000 7,600.00 994.50000 7,956.00

0980 2554-0207006

VALVE, GATE, DIP, 6 IN.

5.000 EACH 1,113.00000 5,565.00 1,050.00000 5,250.00 1,099.50000 5,497.50

0990 2554-0207008

VALVE, GATE, DIP, 8 IN.

5.000 EACH 1,590.00000 7,950.00 1,500.00000 7,500.00 1,570.50000 7,852.50

1000 2554-0207010

VALVE, GATE, DIP, 10 IN.

10.000 EACH 2,226.00000 22,260.00 2,100.00000 21,000.00 2,199.00000 21,990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1010 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

10.000 EACH 6,184.00000 61,840.00 5,800.00000 58,000.00 6,073.00000 60,730.00

1020 2599-9999005

('EACH' ITEM) REMOVALS, AS PER PLAN

4.000 EACH 795.00000 3,180.00 750.00000 3,000.00 785.50000 3,142.00

1030 2599-9999010

('LUMP SUM' ITEM) SANITARY SEWER
MAINLINE AND SERVICES VIDEO INSPECTION

(1) LS 12,720.00000 12,720.00 12,000.00000 12,000.00 12,565.00000 12,565.00

1040 2599-9999010

('LUMP SUM' ITEM) UNDERGROUND
DETENTION BASIN

(1) LS 159,000.00000 159,000.00 150,000.00000 150,000.00 157,057.00000 157,057.00

1050 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 86,075.00000 86,075.00 100,000.00000 100,000.00 81,931.00000 81,931.00

1060 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.000 ACRE 1,347.50000 8,085.00 2,500.00000 15,000.00 1,282.50000 7,695.00

1070 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

12.000 ACRE 1,072.50000 12,870.00 2,000.00000 24,000.00 1,021.00000 12,252.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000050

SILT BASINS

5.000 EACH 477.00000 2,385.00 450.00000 2,250.00 471.00000 2,355.00

1090 2602-0000080

REMOVAL OF SILT BASINS

5.000 EACH 477.00000 2,385.00 450.00000 2,250.00 471.00000 2,355.00

1100 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 58.30000 11,660.00 55.00000 11,000.00 57.50000 11,500.00

1110 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

4,528.000 LF 2.50000 11,320.00 2.50000 11,320.00 2.40000 10,867.20

1120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,528.000 LF 0.35000 1,584.80 0.50000 2,264.00 0.30000 1,358.40

1130 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

36.000 EACH 462.00000 16,632.00 600.00000 21,600.00 440.00000 15,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

108.000 EACH 44.00000 4,752.00 25.00000 2,700.00 42.00000 4,536.00

1150 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

36.000 EACH 44.00000 1,584.00 20.00000 720.00 42.00000 1,512.00

1160 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

47.000 EACH 176.00000 8,272.00 125.00000 5,875.00 167.50000 7,872.50

1170 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

141.000 EACH 27.50000 3,877.50 5.00000 705.00 26.00000 3,666.00

1180 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

47.000 EACH 27.50000 1,292.50 10.00000 470.00 26.00000 1,222.00

1190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

$4,442,421.18$4,036,500.43 $4,197,217.79Section Totals:

( ) indicates item is bid as Lump Sum

$4,197,217.79$4,036,500.43 $4,442,421.18

$4,036,500.43

Contract Item Totals

$4,197,217.79 4,442,421.18Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

556.000 UNIT 125.00000 69,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11,318.000 CY 12.50000 141,475.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,121.000 CY 12.50000 14,012.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,628.000 CY 12.50000 45,350.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

34.100 STA 500.00000 17,050.00

0060 2115-0100000

MODIFIED SUBBASE

2,836.400 CY 52.00000 147,492.80

0070 2123-7450020

SHOULDER FINISHING, EARTH

67.500 STA 100.00000 6,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

63.000 EACH 400.00000 25,200.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

14,115.200 SY 102.00000 1,439,750.40

0100 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

7.600 SY 200.00000 1,520.00

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 9,200.00000 9,200.00

0120 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,327.100 TON 25.00000 33,177.50

0130 2314-8257000

DUST CONTROL SURFACE TREATMENT

68.200 STA 50.00000 3,410.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00

0150 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.000 CY 1,200.00000 4,800.00

0160 2404-7775000

REINFORCING STEEL

126.000 LB 3.25000 409.50

0170 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 725.00000 725.00

0180 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,000.00000 2,000.00

0200 2430-0000100

MODULAR BLOCK RETAINING WALL

655.000 SF 48.00000 31,440.00

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 3,400.00000 3,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

5.000 EACH 2,500.00000 12,500.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 5,000.00000 15,000.00

0240 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 6,200.00000 12,400.00

0250 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 9,300.00000 9,300.00

0260 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
5 FT. X 5 FT.

1.000 EACH 6,700.00000 6,700.00

0270 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED
6 FT. X 6 FT.

1.000 EACH 10,000.00000 10,000.00

0280 2435-0250500

INTAKE, SW-505

12.000 EACH 4,600.00000 55,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0250600

INTAKE, SW-506

12.000 EACH 7,500.00000 90,000.00

0300 2435-0251230

INTAKE, SW-512, 30 IN.

3.000 EACH 2,100.00000 6,300.00

0310 2435-0251236

INTAKE, SW-512, 36 IN.

3.000 EACH 2,900.00000 8,700.00

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 1,300.00000 6,500.00

0330 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 1,900.00000 20,900.00

0340 2435-0700010

CONNECTION TO EXISTING MANHOLE

4.000 EACH 2,000.00000 8,000.00

0350 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

6,242.000 LF 18.00000 112,356.00
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Unit PriceQuantity and Units
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(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0360 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

386.000 LF 23.00000 8,878.00

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

4.000 EACH 500.00000 2,000.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

38.000 EACH 225.00000 8,550.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,252.000 LF 80.00000 100,160.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

466.000 LF 82.00000 38,212.00

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,108.000 LF 95.00000 105,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

481.000 LF 115.00000 55,315.00

0430 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

72.000 LF 135.00000 9,720.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

2,273.000 LF 30.00000 68,190.00

0450 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

438.000 LF 45.00000 19,710.00

0460 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

300.000 LF 55.00000 16,500.00

0470 2504-0220000

SANITARY SEWER SERVICE RELOCATION

10.000 EACH 1,000.00000 10,000.00
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(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0480 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

450.000 LF 23.00000 10,350.00

0490 2507-3250005

ENGINEERING FABRIC

100.000 SY 5.00000 500.00

0500 2507-6800061

REVETMENT, CLASS E

100.000 TON 50.00000 5,000.00

0510 2510-6745850

REMOVAL OF PAVEMENT

10,640.100 SY 8.50000 90,440.85

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

19.000 EACH 900.00000 17,100.00

0530 2511-6745900

REMOVAL OF SIDEWALK

888.000 SY 5.75000 5,106.00

0540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

4,297.800 SY 45.25000 194,475.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0550 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

446.500 SY 115.00000 51,347.50

0560 2511-7528101

DETECTABLE WARNINGS

420.000 SF 45.00000 18,900.00

0570 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

3,905.400 SY 60.00000 234,324.00

0580 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,013.000 SY 8.25000 16,607.25

0590 2518-6910000

SAFETY CLOSURE

21.000 EACH 100.00000 2,100.00

0600 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
WHITE PICKET FENCE

156.000 LF 32.00000 4,992.00

0610 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
WOOD PRIVACY FENCE

71.000 LF 36.25000 2,573.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0620 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

61.000 LF 8.00000 488.00

0630 2519-4200190

REMOVAL OF FENCE, WOOD

21.000 LF 12.00000 252.00

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 120.00000 480.00

0650 2524-6765110

REMOVAL OF TYPE A SIGN

30.000 EACH 80.00000 2,400.00

0660 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

275.000 LF 10.00000 2,750.00

0670 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

24.000 EACH 100.00000 2,400.00

0680 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

204.000 SF 12.00000 2,448.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0690 2524-9325150

INSTALL TYPE A SIGN

24.000 EACH 100.00000 2,400.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,000.00000 60,000.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.180 STA 275.00000 11,599.50

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 110,000.00000 110,000.00

0730 2528-8445113

FLAGGERS

24.000 EACH 480.00000 11,520.00

0740 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

93.600 SY 104.00000 9,734.40

0750 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 200.00000 1,000.00

Page 30 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 19, 2019

63-6125-602 Primary County: MARION

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0760 2533-4980005

MOBILIZATION

(1) LS 148,000.00000 148,000.00

0770 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

90.000 LF 80.00000 7,200.00

0780 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

225.000 LF 70.00000 15,750.00

0790 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

266.000 LF 70.00000 18,620.00

0800 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

3,768.000 LF 40.00000 150,720.00

0810 2554-0124010

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

75.000 LF 100.00000 7,500.00

Page 31 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 19, 2019

63-6125-602 Primary County: MARION

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0820 2554-0134006

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 6 IN.

20.000 LF 225.00000 4,500.00

0830 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 10 IN. TEE

1.000 EACH 1,400.00000 1,400.00

0840 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 4 IN. TEE

1.000 EACH 1,300.00000 1,300.00

0850 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 6 IN. TEE

3.000 EACH 1,275.00000 3,825.00

0860 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x
10 IN. x 8 IN. TEE

3.000 EACH 1,375.00000 4,125.00

0870 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10 IN. x 8
IN. CROSS

2.000 EACH 1,100.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0880 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  10 IN.

16.000 EACH 1,050.00000 16,800.00

0890 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  6 IN.

4.000 EACH 775.00000 3,100.00

0900 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  8 IN.

4.000 EACH 875.00000 3,500.00

0910 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN. x 6
IN. x 4 IN. TEE

2.000 EACH 850.00000 1,700.00

0920 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. x 8
IN. x 4 IN. TEE

4.000 EACH 875.00000 3,500.00

0930 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN. x 8
IN. x 6 IN. TEE

1.000 EACH 950.00000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

0940 2554-0204107

WATER SERVICE STUB, COPPER, 3/4 IN.

1.000 EACH 1,650.00000 1,650.00

0950 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

61.000 EACH 1,700.00000 103,700.00

0960 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 3,000.00000 3,000.00

0970 2554-0207004

VALVE, GATE, DIP, 4 IN.

8.000 EACH 950.00000 7,600.00

0980 2554-0207006

VALVE, GATE, DIP, 6 IN.

5.000 EACH 1,050.00000 5,250.00

0990 2554-0207008

VALVE, GATE, DIP, 8 IN.

5.000 EACH 1,500.00000 7,500.00

1000 2554-0207010

VALVE, GATE, DIP, 10 IN.

10.000 EACH 2,100.00000 21,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1010 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

10.000 EACH 5,800.00000 58,000.00

1020 2599-9999005

('EACH' ITEM) REMOVALS, AS PER PLAN

4.000 EACH 750.00000 3,000.00

1030 2599-9999010

('LUMP SUM' ITEM) SANITARY SEWER
MAINLINE AND SERVICES VIDEO INSPECTION

(1) LS 12,000.00000 12,000.00

1040 2599-9999010

('LUMP SUM' ITEM) UNDERGROUND
DETENTION BASIN

(1) LS 150,000.00000 150,000.00

1050 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 90,000.00000 90,000.00

1060 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.000 ACRE 1,225.00000 7,350.00

1070 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

12.000 ACRE 975.00000 11,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000050

SILT BASINS

5.000 EACH 450.00000 2,250.00

1090 2602-0000080

REMOVAL OF SILT BASINS

5.000 EACH 450.00000 2,250.00

1100 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 55.00000 11,000.00

1110 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

4,528.000 LF 2.25000 10,188.00

1120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,528.000 LF 0.25000 1,132.00

1130 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

36.000 EACH 420.00000 15,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

108.000 EACH 40.00000 4,320.00

1150 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

36.000 EACH 40.00000 1,440.00

1160 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

47.000 EACH 160.00000 7,520.00

1170 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

141.000 EACH 25.00000 3,525.00

1180 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

47.000 EACH 25.00000 1,175.00

1190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 Roadway Items -
STBG SWAP ITEMS

SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00

$4,633,162.40Section Totals:

( ) indicates item is bid as Lump Sum

$4,633,162.40

$4,633,162.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C066(074)--FG-66 PCC PAVEMENT - NEW

MITCHELL

Route: T38

On T38  from Floyd County Line North 4.5 Miles to City of Os age City Limits

Prj Awd Amt: $1,649,293.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 35 Working Days

66-C066-074

February 19, 2019 10:00 A.M.

MITCHELLCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $1,649,293.43 100.00%

2 CR333 CROELL, INC. $1,652,931.31 100.22%

3 CE099 CEDAR VALLEY CORP., LLC. $1,788,348.00 108.43%
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Contract ID:

Letting Date:

Start Date: 08/12/19 35 Working Days

66-C066-074

February 19, 2019 10:00 A.M.

MITCHELLCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CROELL, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2115-0100000

MODIFIED SUBBASE

596.900 CY 29.00000 17,310.10 26.00000 15,519.40 32.48000 19,387.31

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,664.900 TON 15.00000 114,973.50 15.30000 117,272.97 15.16000 116,199.88

0030 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,908.200 SY 30.00000 117,246.00 34.00000 132,878.80 30.39000 118,770.20

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

598.000 TON 98.80000 59,082.40 98.80000 59,082.40 98.80000 59,082.40

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

35.880 TON 520.00000 18,657.60 520.00000 18,657.60 520.00000 18,657.60

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CROELL, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

8,797.800 CY 87.53000 770,071.43 90.00000 791,802.00 95.92000 843,884.98

0080 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

51,769.700 SY 3.75000 194,136.38 4.18000 216,397.35 4.00000 207,078.80

0090 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

56,476.000 SY 2.06000 116,340.56 2.20000 124,247.20 1.83000 103,351.08

0100 2510-6745850

REMOVAL OF PAVEMENT

4,925.500 SY 8.50000 41,866.75 5.25000 25,858.88 5.62000 27,681.31

0110 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

211.400 SY 130.00000 27,482.00 120.00000 25,368.00 95.59000 20,207.73

0120 2518-6910000

SAFETY CLOSURE

11.000 EACH 100.00000 1,100.00 100.00000 1,100.00 100.00000 1,100.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 20,000.00000 20,000.00 45,000.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CROELL, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

765.290 STA 14.50000 11,096.71 14.50000 11,096.71 14.50000 11,096.71

0150 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 9,500.00000 9,500.00 9,500.00000 9,500.00

0170 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0180 2533-4980005

MOBILIZATION

(1) LS 111,400.00000 111,400.00 65,000.00000 65,000.00 161,000.00000 161,000.00

0190 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,500.00000 3,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CROELL, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2599-9999003

('CUBIC YARDS' ITEM) Joint Leveling

12.000 CY 340.00000 4,080.00 600.00000 7,200.00 1,200.00000 14,400.00

$1,788,348.00$1,649,293.43 $1,652,931.31Section Totals:

( ) indicates item is bid as Lump Sum

$1,652,931.31$1,649,293.43 $1,788,348.00

$1,649,293.43

Contract Item Totals

$1,652,931.31 1,788,348.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-4257(633)--8I-75 PCC SIDEWALK/TRAIL

PLYMOUTH

Route: KEY AVE

In the city of Le Mars  Rec Trail Along Key Ave  from 200th Street to C38

Prj Awd Amt: $358,237.44

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

75-4257-633

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  113 Primary County:
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DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $358,237.44 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VA285 VANDER POL EXCAVATING, LLC $375,970.25 104.95%

3 HA525 TR HARRIS CONSTRUCTION, INC. $381,320.60 106.44%

4 PE320 PETERSON CONTRACTORS INC. $403,764.78 112.71%

5 R.163 RP CONSTRUCTORS, LLC. $445,639.10 124.40%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $459,941.50 128.39%

7 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $482,569.73 134.71%
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Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

75-4257-633

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  113 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 M.215 MLS LANDSCAPE & DESIGN, INC. $516,174.85 144.09%
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Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

75-4257-633

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  113 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) VANDER POL
EXCAVATING, LLC

(3) TR HARRIS
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

7,480.000 CY 8.65000 64,702.00 8.50000 63,580.00 8.50000 63,580.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,660.000 CY 4.85000 8,051.00 4.75000 7,885.00 4.75000 7,885.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

101.400 STA 188.75000 19,139.25 185.00000 18,759.00 185.00000 18,759.00

0040 2301-1032060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 6 IN.

62.200 SY 133.75000 8,319.25 129.80000 8,073.56 129.80000 8,073.56

0050 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

126.600 SY 70.00000 8,862.00 66.53000 8,422.70 65.53000 8,296.10

0060 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 732.25000 732.25 718.00000 718.00 718.00000 718.00

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,550.00000 3,100.00 1,520.00000 3,040.00 1,520.00000 3,040.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) VANDER POL
EXCAVATING, LLC

(3) TR HARRIS
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 586.50000 1,173.00 575.00000 1,150.00 575.00000 1,150.00

0090 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

40.000 LF 44.75000 1,790.00 44.00000 1,760.00 44.00000 1,760.00

0100 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

32.000 LF 120.25000 3,848.00 118.00000 3,776.00 118.00000 3,776.00

0110 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

8.000 LF 190.75000 1,526.00 187.00000 1,496.00 187.00000 1,496.00

0120 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

16.000 LF 234.50000 3,752.00 230.00000 3,680.00 230.00000 3,680.00

0130 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

3.000 EACH 410.00000 1,230.00 400.00000 1,200.00 400.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) VANDER POL
EXCAVATING, LLC

(3) TR HARRIS
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2417-1040021

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 21 IN. DIA.

36.000 LF 31.75000 1,143.00 31.00000 1,116.00 31.00000 1,116.00

0150 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

55.000 LF 47.50000 2,612.50 46.50000 2,557.50 46.50000 2,557.50

0160 2435-0251100

INTAKE, SW-511

1.000 EACH 3,200.00000 3,200.00 4,100.00000 4,100.00 2,915.00000 2,915.00

0170 2510-6745850

REMOVAL OF PAVEMENT

29.100 SY 60.00000 1,746.00 58.00000 1,687.80 58.00000 1,687.80

0180 2511-0302400

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 4 IN.

5,413.700 SY 25.05000 135,613.19 27.23000 147,415.05 30.00000 162,411.00

0190 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

119.000 SY 70.00000 8,330.00 67.36000 8,015.84 67.36000 8,015.84
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) VANDER POL
EXCAVATING, LLC

(3) TR HARRIS
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

14.400 STA 185.00000 2,664.00 180.00000 2,592.00 180.00000 2,592.00

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

114.700 SY 55.00000 6,308.50 54.00000 6,193.80 54.00000 6,193.80

0220 2511-7528101

DETECTABLE WARNINGS

240.000 SF 41.00000 9,840.00 40.30000 9,672.00 40.00000 9,600.00

0230 2518-6910000

SAFETY CLOSURE

10.000 EACH 105.00000 1,050.00 250.00000 2,500.00 150.00000 1,500.00

0240 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

129.000 LF 14.75000 1,902.75 6.00000 774.00 12.00000 1,548.00

0250 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

67.000 LF 19.00000 1,273.00 7.00000 469.00 15.00000 1,005.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

67.000 SF 14.25000 954.75 25.00000 1,675.00 25.00000 1,675.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) VANDER POL
EXCAVATING, LLC

(3) TR HARRIS
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.500 STA 650.00000 2,275.00 350.00000 1,225.00 500.00000 1,750.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,310.00000 2,310.00 6,777.00000 6,777.00 2,300.00000 2,300.00

0290 2528-8445113

FLAGGERS

7.000 EACH 480.00000 3,360.00 480.00000 3,360.00 480.00000 3,360.00

0300 2533-4980005

MOBILIZATION

(1) LS 34,500.00000 34,500.00 35,300.00000 35,300.00 32,700.00000 32,700.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 2,775.00000 5,550.00 3,000.00000 6,000.00 3,200.00000 6,400.00

0320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 5,450.00000 2,180.00 4,000.00000 1,600.00 3,200.00000 1,280.00

0330 2602-0000020

SILT FENCE

2,800.000 LF 1.50000 4,200.00 3.00000 8,400.00 2.25000 6,300.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) VANDER POL
EXCAVATING, LLC

(3) TR HARRIS
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$381,320.60$358,237.44 $375,970.25Section Totals:

( ) indicates item is bid as Lump Sum

$375,970.25$358,237.44 $381,320.60

$358,237.44

Contract Item Totals

$375,970.25 381,320.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) RP CONSTRUCTORS, LLC. (6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

7,480.000 CY 11.50000 86,020.00 10.00000 74,800.00 11.50000 86,020.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,660.000 CY 5.65000 9,379.00 7.00000 11,620.00 5.65000 9,379.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

101.400 STA 130.00000 13,182.00 200.00000 20,280.00 130.00000 13,182.00

0040 2301-1032060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 6 IN.

62.200 SY 129.80000 8,073.56 135.00000 8,397.00 129.80000 8,073.56

0050 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

126.600 SY 65.53000 8,296.10 75.00000 9,495.00 65.53000 8,296.10

0060 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 830.00000 830.00 1,000.00000 1,000.00 830.00000 830.00

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,230.00000 2,460.00 2,100.00000 4,200.00 1,230.00000 2,460.00
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Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 19, 2019

75-4257-633 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) RP CONSTRUCTORS, LLC. (6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 1,300.00000 2,600.00 1,500.00000 3,000.00 1,300.00000 2,600.00

0090 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

40.000 LF 76.00000 3,040.00 75.00000 3,000.00 76.00000 3,040.00

0100 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

32.000 LF 119.00000 3,808.00 120.00000 3,840.00 119.00000 3,808.00

0110 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

8.000 LF 290.00000 2,320.00 300.00000 2,400.00 290.00000 2,320.00

0120 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

16.000 LF 355.00000 5,680.00 400.00000 6,400.00 355.00000 5,680.00

0130 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

3.000 EACH 850.00000 2,550.00 1,500.00000 4,500.00 850.00000 2,550.00
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Letting Date:

Contract ID:113
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February 19, 2019

75-4257-633 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) RP CONSTRUCTORS, LLC. (6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2417-1040021

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 21 IN. DIA.

36.000 LF 82.00000 2,952.00 80.00000 2,880.00 82.00000 2,952.00

0150 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

55.000 LF 75.00000 4,125.00 60.00000 3,300.00 75.00000 4,125.00

0160 2435-0251100

INTAKE, SW-511

1.000 EACH 6,000.00000 6,000.00 4,000.00000 4,000.00 6,000.00000 6,000.00

0170 2510-6745850

REMOVAL OF PAVEMENT

29.100 SY 67.00000 1,949.70 50.00000 1,455.00 67.00000 1,949.70

0180 2511-0302400

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 4 IN.

5,413.700 SY 25.75000 139,402.78 33.00000 178,652.10 35.00000 189,479.50

0190 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

119.000 SY 67.36000 8,015.84 75.00000 8,925.00 67.36000 8,015.84
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Letting Date:

Contract ID:113
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) RP CONSTRUCTORS, LLC. (6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

14.400 STA 260.00000 3,744.00 400.00000 5,760.00 260.00000 3,744.00

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

114.700 SY 54.00000 6,193.80 60.00000 6,882.00 54.00000 6,193.80

0220 2511-7528101

DETECTABLE WARNINGS

240.000 SF 40.00000 9,600.00 45.00000 10,800.00 40.00000 9,600.00

0230 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 110.00000 1,100.00 100.00000 1,000.00

0240 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

129.000 LF 14.00000 1,806.00 19.00000 2,451.00 14.00000 1,806.00

0250 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

67.000 LF 18.00000 1,206.00 23.00000 1,541.00 18.00000 1,206.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

67.000 SF 13.00000 871.00 18.00000 1,206.00 13.00000 871.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) RP CONSTRUCTORS, LLC. (6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.500 STA 600.00000 2,100.00 650.00000 2,275.00 600.00000 2,100.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,600.00000 2,600.00 2,100.00000 2,100.00

0290 2528-8445113

FLAGGERS

7.000 EACH 480.00000 3,360.00 480.00000 3,360.00 480.00000 3,360.00

0300 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 37,000.00000 37,000.00 55,000.00000 55,000.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 2,500.00000 5,000.00 2,800.00000 5,600.00 2,500.00000 5,000.00

0320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 5,000.00000 2,000.00 5,300.00000 2,120.00 5,000.00000 2,000.00

0330 2602-0000020

SILT FENCE

2,800.000 LF 1.50000 4,200.00 3.50000 9,800.00 1.50000 4,200.00
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Contract ID:113
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) RP CONSTRUCTORS, LLC. (6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$459,941.50$403,764.78 $445,639.10Section Totals:

( ) indicates item is bid as Lump Sum

$445,639.10$403,764.78 $459,941.50

$403,764.78

Contract Item Totals

$445,639.10 459,941.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(8) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

7,480.000 CY 12.00000 89,760.00 10.00000 74,800.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,660.000 CY 6.00000 9,960.00 18.00000 29,880.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

101.400 STA 130.00000 13,182.00 100.00000 10,140.00

0040 2301-1032060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 6 IN.

62.200 SY 135.00000 8,397.00 110.00000 6,842.00

0050 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

126.600 SY 70.00000 8,862.00 60.00000 7,596.00

0060 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 830.00000 830.00 350.00000 350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(8) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,230.00000 2,460.00 450.00000 900.00

0080 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 1,300.00000 2,600.00 400.00000 800.00

0090 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

40.000 LF 76.00000 3,040.00 100.00000 4,000.00

0100 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

32.000 LF 119.00000 3,808.00 200.00000 6,400.00

0110 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

8.000 LF 290.00000 2,320.00 300.00000 2,400.00

0120 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

16.000 LF 355.00000 5,680.00 600.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(8) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

3.000 EACH 850.00000 2,550.00 300.00000 900.00

0140 2417-1040021

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 21 IN. DIA.

36.000 LF 82.00000 2,952.00 175.00000 6,300.00

0150 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

55.000 LF 75.00000 4,125.00 200.00000 11,000.00

0160 2435-0251100

INTAKE, SW-511

1.000 EACH 6,000.00000 6,000.00 7,500.00000 7,500.00

0170 2510-6745850

REMOVAL OF PAVEMENT

29.100 SY 67.00000 1,949.70 14.00000 407.40

0180 2511-0302400

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 4 IN.

5,413.700 SY 33.90000 183,524.43 43.50000 235,495.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(8) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

119.000 SY 70.00000 8,330.00 70.00000 8,330.00

0200 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

14.400 STA 260.00000 3,744.00 200.00000 2,880.00

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

114.700 SY 58.00000 6,652.60 55.00000 6,308.50

0220 2511-7528101

DETECTABLE WARNINGS

240.000 SF 45.00000 10,800.00 40.00000 9,600.00

0230 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 300.00000 3,000.00

0240 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

129.000 LF 14.00000 1,806.00 45.00000 5,805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(8) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

67.000 LF 18.00000 1,206.00 45.00000 3,015.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

67.000 SF 13.00000 871.00 45.00000 3,015.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.500 STA 600.00000 2,100.00 2,500.00000 8,750.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 10,000.00000 10,000.00

0290 2528-8445113

FLAGGERS

7.000 EACH 480.00000 3,360.00 480.00000 3,360.00

0300 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 25,000.00000 25,000.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 2,500.00000 5,000.00 2,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(8) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 5,000.00000 2,000.00 3,000.00000 1,200.00

0330 2602-0000020

SILT FENCE

2,800.000 LF 1.50000 4,200.00 2.00000 5,600.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

$482,569.73 $516,174.85Section Totals:

( ) indicates item is bid as Lump Sum

$516,174.85$482,569.73

$482,569.73

Contract Item Totals

$516,174.85Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

ITS-035-4(260)100--25-77 PCC PAVEMENT - GRADE AND NEW

POLK

Route: I-35

REST AREAS 3 MILIES SOUTH OF IOWA 210 (NB/SB)

Prj Awd Amt: $979,386.61

Project: WorkType:

County:

Location:

IMN-035-4(291)100--0E-77 TRAFFIC SIGNS

POLK

Route: I-35

Rest Areas 3 mi S of IA 210 (NB/SB) - Weigh-in-Motion

Prj Awd Amt: $106,814.00

Project: WorkType:

County:

Location:

IMN-035-4(292)100--0E-77 LIGHTING

POLK

Route: I-35

REST AREAS 3 MI SOUTH OF IOWA 210 (NB/SB)

Prj Awd Amt: $54,555.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 75 Working Days

77-0354-260

February 19, 2019 10:00 A.M.

POLKCall Order:  114 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,140,755.61 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,159,461.19 101.64%

3 RE300 REILLY CONSTRUCTION CO., INC. $1,268,969.94 111.24%

4 CO415 CONCRETE TECHNOLOGIES, INC. $1,282,732.20 112.45%

5 MC019 MCANINCH CORPORATION & AFFILIATES $1,343,068.80 117.74%

6 HA760 HAWKEYE PAVING CORP. $1,358,277.62 119.07%
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Contract ID:

Letting Date:

Start Date: 06/24/19 75 Working Days

77-0354-260

February 19, 2019 10:00 A.M.

POLKCall Order:  114 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,554.000 CY 13.60000 34,734.40 13.60000 34,734.40 12.00000 30,648.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,798.000 CY 9.75000 66,280.50 9.75000 66,280.50 7.50000 50,985.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,230.200 CY 14.85000 18,268.47 14.85000 18,268.47 12.00000 14,762.40

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,899.000 CY 4.00000 19,596.00 4.00000 19,596.00 6.00000 29,394.00

0050 2115-0100000

MODIFIED SUBBASE

2,422.600 CY 38.85000 94,118.01 38.85000 94,118.01 44.00000 106,594.40

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,014.400 TON 28.20000 56,806.08 28.20000 56,806.08 24.00000 48,345.60

0070 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

859.100 SY 130.00000 111,683.00 130.00000 111,683.00 130.00000 111,683.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

49.600 STA 175.00000 8,680.00 175.00000 8,680.00 175.00000 8,680.00

0090 2301-1033105

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10.5 IN.

5,188.000 SY 75.00000 389,100.00 75.00000 389,100.00 95.00000 492,860.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0110 2402-0425040

FLOODED BACKFILL

75.700 CY 68.70000 5,200.59 68.70000 5,200.59 45.00000 3,406.50

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

149.200 CY 5.00000 746.00 5.00000 746.00 10.00000 1,492.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,138.50000 2,277.00 1,138.50000 2,277.00 1,200.00000 2,400.00

0140 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,310.75000 2,621.50 1,310.75000 2,621.50 1,350.00000 2,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

38.000 LF 100.85000 3,832.30 100.85000 3,832.30 110.00000 4,180.00

0160 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

58.000 LF 104.25000 6,046.50 104.25000 6,046.50 125.00000 7,250.00

0170 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,815.000 LF 10.00000 18,150.00 10.00000 18,150.00 9.00000 16,335.00

0180 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 520.00000 3,120.00 520.00000 3,120.00 275.00000 1,650.00

0190 2506-4984000

FLOWABLE MORTAR

39.200 CY 115.00000 4,508.00 115.00000 4,508.00 200.00000 7,840.00

0200 2507-3250005

ENGINEERING FABRIC

319.300 SY 6.00000 1,915.80 6.00000 1,915.80 4.00000 1,277.20

0210 2507-6800061

REVETMENT, CLASS E

16.400 TON 77.55000 1,271.82 77.55000 1,271.82 65.00000 1,066.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

101.600 CY 21.00000 2,133.60 21.00000 2,133.60 50.00000 5,080.00

0230 2510-6745850

REMOVAL OF PAVEMENT

285.100 SY 22.00000 6,272.20 22.00000 6,272.20 20.00000 5,702.00

0240 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0250 2519-3700000

GATE, AS PER PLAN

4.000 EACH 1,760.00000 7,040.00 1,760.00000 7,040.00 2,000.00000 8,000.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 9,800.00000 9,800.00 6,500.00000 6,500.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

77.160 STA 35.00000 2,700.60 35.00000 2,700.60 35.00000 2,700.60

0280 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

77.160 STA 80.00000 6,172.80 80.00000 6,172.80 80.00000 6,172.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 4,500.00000 4,500.00 12,500.00000 12,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 37,650.00000 37,650.00 48,000.00000 48,000.00 50,000.00000 50,000.00

0310 2599-9999005

('EACH' ITEM) 52 IN. FIXED BOLLARD

41.000 EACH 535.00000 21,935.00 535.00000 21,935.00 850.00000 34,850.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 1,300.00000 1,690.00 1,750.00000 2,275.00 1,300.00000 1,690.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 450.00000 585.00 450.00000 585.00 450.00000 585.00

0340 2602-0000020

SILT FENCE

3,955.800 LF 1.40000 5,538.12 1.50000 5,933.70 1.40000 5,538.12

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

550.000 LF 1.40000 770.00 1.50000 825.00 1.40000 770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,505.800 LF 0.05000 225.29 0.05000 225.29 0.05000 225.29

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

360.500 LF 0.05000 18.03 0.05000 18.03 0.05000 18.03

0380 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 350.00000 2,100.00

0390 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 400.00000 2,400.00 400.00000 2,400.00 450.00000 2,700.00

0400 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00 350.00000 2,100.00

0410 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

4.000 LF 50.00000 200.00 50.00000 200.00 50.00000 200.00

$1,096,580.94$970,886.61 $980,072.19Section Totals:

Page 6 of 22

Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

February 19, 2019

77-0354-260 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS  ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0420 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00 1.00000 4,500.00

0430 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

$8,500.00$8,500.00 $8,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 TRAFFIC SIGN ITEMS - IMN-035-4(291)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0440 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

16.000 EACH 480.00000 7,680.00 480.00000 7,680.00 480.00000 7,680.00

0450 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

8.000 EACH 480.00000 3,840.00 480.00000 3,840.00 480.00000 3,840.00

0460 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

20.000 EACH 1,220.00000 24,400.00 1,220.00000 24,400.00 1,220.00000 24,400.00

0470 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,275.00000 10,200.00 1,275.00000 10,200.00 1,275.00000 10,200.00

0480 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 11.60000 464.00 11.60000 464.00 11.60000 464.00

0490 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 TRAFFIC SIGN ITEMS - IMN-035-4(291)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0500 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

266.000 LF 60.00000 15,960.00 60.00000 15,960.00 60.00000 15,960.00

0510 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

132.000 LF 62.00000 8,184.00 62.00000 8,184.00 62.00000 8,184.00

0520 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

36.000 SF 13.00000 468.00 13.00000 468.00 13.00000 468.00

0530 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,511.000 SF 18.00000 27,198.00 18.00000 27,198.00 18.00000 27,198.00

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 500.00000 500.00

0550 2533-4980005

MOBILIZATION

(1) LS 6,720.00000 6,720.00 12,000.00000 12,000.00 7,500.00000 7,500.00

$107,594.00$106,814.00 $112,094.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 LIGHTING ITEMS - IMN-035-4(292)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0560 2523-0000100

LIGHTING POLES

8.000 EACH 4,350.00000 34,800.00 4,350.00000 34,800.00 4,350.00000 34,800.00

0570 2523-0000200

ELECTRICAL CIRCUITS

910.000 LF 9.00000 8,190.00 9.00000 8,190.00 9.00000 8,190.00

0580 2523-0000310

HANDHOLES AND JUNCTION BOXES

1.000 EACH 1,225.00000 1,225.00 1,225.00000 1,225.00 1,225.00000 1,225.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 500.00000 500.00

0600 2533-4980005

MOBILIZATION

(1) LS 5,760.00000 5,760.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0610 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 720.00000 720.00 720.00000 720.00 720.00000 720.00

0620 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF EXISTING
ELECTRICAL CIRCUITS

(1) LS 3,360.00000 3,360.00 3,360.00000 3,360.00 3,360.00000 3,360.00

$56,295.00$54,555.00 $58,795.00Section Totals:
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( ) indicates item is bid as Lump Sum

$1,159,461.19$1,140,755.61 $1,268,969.94

$1,140,755.61

Contract Item Totals

$1,159,461.19 1,268,969.94Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,554.000 CY 14.50000 37,033.00 8.50000 21,709.00 10.00000 25,540.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,798.000 CY 10.50000 71,379.00 8.80000 59,822.40 10.00000 67,980.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,230.200 CY 16.00000 19,683.20 14.10000 17,345.82 10.00000 12,302.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,899.000 CY 4.30000 21,065.70 13.50000 66,136.50 8.00000 39,192.00

0050 2115-0100000

MODIFIED SUBBASE

2,422.600 CY 42.00000 101,749.20 53.50000 129,609.10 50.00000 121,130.00

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,014.400 TON 30.50000 61,439.20 33.80000 68,086.72 25.00000 50,360.00

0070 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

859.100 SY 157.00000 134,878.70 153.00000 131,442.30 98.00000 84,191.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

49.600 STA 189.00000 9,374.40 438.00000 21,724.80 200.00000 9,920.00

0090 2301-1033105

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10.5 IN.

5,188.000 SY 92.75000 481,187.00 81.60000 423,340.80 96.00000 498,048.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,800.00000 5,800.00 6,120.00000 6,120.00 500.00000 500.00

0110 2402-0425040

FLOODED BACKFILL

75.700 CY 74.00000 5,601.80 99.00000 7,494.30 60.00000 4,542.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

149.200 CY 5.40000 805.68 21.00000 3,133.20 25.00000 3,730.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,229.50000 2,459.00 1,755.00000 3,510.00 2,500.00000 5,000.00

0140 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,415.50000 2,831.00 1,840.00000 3,680.00 3,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

38.000 LF 109.00000 4,142.00 181.00000 6,878.00 150.00000 5,700.00

0160 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

58.000 LF 112.50000 6,525.00 205.00000 11,890.00 190.00000 11,020.00

0170 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,815.000 LF 11.00000 19,965.00 20.40000 37,026.00 18.00000 32,670.00

0180 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 561.50000 3,369.00 459.00000 2,754.00 500.00000 3,000.00

0190 2506-4984000

FLOWABLE MORTAR

39.200 CY 124.00000 4,860.80 131.00000 5,135.20 250.00000 9,800.00

0200 2507-3250005

ENGINEERING FABRIC

319.300 SY 6.50000 2,075.45 3.50000 1,117.55 6.00000 1,915.80

0210 2507-6800061

REVETMENT, CLASS E

16.400 TON 84.00000 1,377.60 69.00000 1,131.60 130.00000 2,132.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

101.600 CY 22.50000 2,286.00 47.00000 4,775.20 50.00000 5,080.00

0230 2510-6745850

REMOVAL OF PAVEMENT

285.100 SY 24.00000 6,842.40 41.00000 11,689.10 25.00000 7,127.50

0240 2518-6910000

SAFETY CLOSURE

4.000 EACH 162.00000 648.00 153.00000 612.00 200.00000 800.00

0250 2519-3700000

GATE, AS PER PLAN

4.000 EACH 1,901.00000 7,604.00 1,795.00000 7,180.00 1,800.00000 7,200.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,584.00000 10,584.00 6,324.00000 6,324.00 10,000.00000 10,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

77.160 STA 38.00000 2,932.08 36.00000 2,777.76 66.00000 5,092.56

0280 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

77.160 STA 86.50000 6,674.34 82.00000 6,327.12 62.00000 4,783.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 4,860.00000 4,860.00 4,590.00000 4,590.00 10,000.00000 10,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 38,040.00000 38,040.00 100,000.00000 100,000.00

0310 2599-9999005

('EACH' ITEM) 52 IN. FIXED BOLLARD

41.000 EACH 578.00000 23,698.00 546.00000 22,386.00 550.00000 22,550.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 2,700.00000 3,510.00 1,351.00000 1,756.30 1,400.00000 1,820.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 486.00000 631.80 510.00000 663.00 500.00000 650.00

0340 2602-0000020

SILT FENCE

3,955.800 LF 1.90000 7,516.02 1.43000 5,656.79 1.50000 5,933.70

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

550.000 LF 1.90000 1,045.00 1.43000 786.50 1.50000 825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,505.800 LF 0.10000 450.58 0.05000 225.29 0.05000 225.29

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

360.500 LF 0.50000 180.25 0.10000 36.05 0.10000 36.05

0380 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

6.000 EACH 540.00000 3,240.00 2,558.00000 15,348.00 800.00000 4,800.00

0390 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 432.00000 2,592.00 863.00000 5,178.00 500.00000 3,000.00

0400 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 270.00000 1,620.00 952.00000 5,712.00 100.00000 600.00

0410 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

4.000 LF 54.00000 216.00 209.00000 836.00 200.00000 800.00

$1,185,997.62$1,106,732.20 $1,169,986.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS  ITS-035-4(260)100--25-77SECTION: Cat Alt Set: Cat Alt Member:

0420 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00 1.00000 4,500.00

0430 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

$8,500.00$8,500.00 $8,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0003 TRAFFIC SIGN ITEMS - IMN-035-4(291)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0440 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

16.000 EACH 518.50000 8,296.00 490.00000 7,840.00 500.00000 8,000.00

0450 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

8.000 EACH 518.50000 4,148.00 490.00000 3,920.00 500.00000 4,000.00

0460 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

20.000 EACH 1,317.50000 26,350.00 1,244.00000 24,880.00 1,250.00000 25,000.00

0470 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,377.00000 11,016.00 1,300.00000 10,400.00 1,300.00000 10,400.00

0480 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 12.50000 500.00 12.00000 480.00 12.00000 480.00

0490 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 324.00000 1,296.00 306.00000 1,224.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0003 TRAFFIC SIGN ITEMS - IMN-035-4(291)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0500 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

266.000 LF 65.00000 17,290.00 61.00000 16,226.00 60.00000 15,960.00

0510 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

132.000 LF 67.00000 8,844.00 63.00000 8,316.00 62.00000 8,184.00

0520 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

36.000 SF 14.00000 504.00 13.00000 468.00 13.00000 468.00

0530 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,511.000 SF 19.50000 29,464.50 18.40000 27,802.40 18.00000 27,198.00

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 540.00000 540.00 510.00000 510.00 500.00000 500.00

0550 2533-4980005

MOBILIZATION

(1) LS 351.00000 351.00 6,850.00000 6,850.00 7,000.00000 7,000.00

$108,390.00$108,599.50 $108,916.40Section Totals:

Page 20 of 22

Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

February 19, 2019

77-0354-260 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) MCANINCH CORPORATION
& AFFILIATES

(6) HAWKEYE PAVING CORP.

0004 LIGHTING ITEMS - IMN-035-4(292)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0560 2523-0000100

LIGHTING POLES

8.000 EACH 4,698.00000 37,584.00 4,437.00000 35,496.00 4,400.00000 35,200.00

0570 2523-0000200

ELECTRICAL CIRCUITS

910.000 LF 9.70000 8,827.00 9.20000 8,372.00 9.00000 8,190.00

0580 2523-0000310

HANDHOLES AND JUNCTION BOXES

1.000 EACH 1,323.00000 1,323.00 1,250.00000 1,250.00 1,500.00000 1,500.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 540.00000 540.00 510.00000 510.00 500.00000 500.00

0600 2533-4980005

MOBILIZATION

(1) LS 6,220.50000 6,220.50 5,876.00000 5,876.00 6,000.00000 6,000.00

0610 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 777.50000 777.50 735.00000 735.00 1,000.00000 1,000.00

0620 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF EXISTING
ELECTRICAL CIRCUITS

(1) LS 3,628.50000 3,628.50 3,427.00000 3,427.00 3,000.00000 3,000.00

$55,390.00$58,900.50 $55,666.00Section Totals:
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( ) indicates item is bid as Lump Sum

$1,343,068.80$1,282,732.20 $1,358,277.62

$1,282,732.20

Contract Item Totals

$1,343,068.80 1,358,277.62Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1945(846)--SG-77 PCC PAVEMENT - REPLACE

POLK

Route: University Avenue

On University Avenue  from 56th street to 48th street

Prj Awd Amt: $727,677.05

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/19

77-1945-846

February 19, 2019 10:00 A.M.

POLKCall Order:  115 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $727,677.05 100.00%

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $750,585.00 103.15%

3 T.033 TK CONCRETE, INC. $809,838.00 111.29%

4 HA760 HAWKEYE PAVING CORP. $839,145.00 115.32%

5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $869,436.50 119.48%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

675.000 CY 28.84000 19,467.00 34.00000 22,950.00 28.00000 18,900.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

140.000 CY 87.55000 12,257.00 110.00000 15,400.00 85.00000 11,900.00

0030 2115-0100000

MODIFIED SUBBASE

640.000 CY 56.65000 36,256.00 67.00000 42,880.00 55.00000 35,200.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

22.000 STA 773.00000 17,006.00 850.00000 18,700.00 750.00000 16,500.00

0050 2214-5145150

PAVEMENT SCARIFICATION

8,390.000 SY 3.00000 25,170.00 3.00000 25,170.00 3.90000 32,721.00

0060 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

440.000 TON 54.00000 23,760.00 50.00000 22,000.00 65.00000 28,600.00

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

220.000 TON 65.50000 14,410.00 50.00000 11,000.00 65.00000 14,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,360.000 TON 54.00000 73,440.00 50.00000 68,000.00 65.00000 88,400.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

27.000 TON 511.00000 13,797.00 570.00000 15,390.00 700.00000 18,900.00

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

82.000 TON 579.40000 47,510.80 650.00000 53,300.00 800.00000 65,600.00

0110 2435-0250904

INTAKE, SW-509, TOP ONLY

2.000 EACH 5,433.25000 10,866.50 2,800.00000 5,600.00 2,750.00000 5,500.00

0120 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

2,500.000 LF 13.39000 33,475.00 15.00000 37,500.00 13.00000 32,500.00

0130 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

8.000 EACH 515.00000 4,120.00 725.00000 5,800.00 500.00000 4,000.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 19, 2019

77-1945-846 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8221303

SUBDRAIN OUTLET, DR-303

4.000 EACH 515.00000 2,060.00 556.00000 2,224.00 500.00000 2,000.00

0150 2510-6745850

REMOVAL OF PAVEMENT

2,780.000 SY 8.24000 22,907.20 14.00000 38,920.00 9.00000 25,020.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,470.000 SY 43.26000 106,852.20 47.00000 116,090.00 43.00000 106,210.00

0170 2511-7528101

DETECTABLE WARNINGS

40.000 SF 49.44000 1,977.60 45.00000 1,800.00 40.00000 1,600.00

0180 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

2,255.000 LF 26.27000 59,238.85 16.00000 36,080.00 25.00000 56,375.00

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

145.000 SY 66.95000 9,707.75 73.00000 10,585.00 60.00000 8,700.00

0200 2516-8725065

SPECIAL RETAINING WALL, AS PER PLAN

1,500.000 SF 45.00000 67,500.00 52.00000 78,000.00 56.75000 85,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

1,800.000 LF 22.15000 39,870.00 24.00000 43,200.00 26.50000 47,700.00

0220 2519-3711600

GATE ASSEMBLY, CHAIN LINK, 16 FT.

1.000 EACH 1,462.60000 1,462.60 1,600.00000 1,600.00 2,000.00000 2,000.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 154.50000 154.50 167.00000 167.00 300.00000 300.00

0240 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

9.000 SF 25.75000 231.75 28.00000 252.00 50.00000 450.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

125.000 STA 23.69000 2,961.25 26.00000 3,250.00 32.00000 4,000.00

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

17.000 EACH 72.10000 1,225.70 78.00000 1,326.00 100.00000 1,700.00

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

0.700 STA 772.50000 540.75 850.00000 595.00 1,050.00000 735.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 5,562.00000 5,562.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0290 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 82.40000 1,153.60 89.00000 1,246.00 125.00000 1,750.00

0310 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 47,000.00000 47,000.00 70,000.00000 70,000.00

0320 2599-9999009

('LINEAR FEET' ITEM) TREE PROTECTION
FENCE

1,000.000 LF 3.61000 3,610.00 5.00000 5,000.00 5.00000 5,000.00

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.700 ACRE 4,120.00000 2,884.00 4,500.00000 3,150.00 5,560.00000 3,892.00

0340 2601-2636060

SALT TOLERANT SEEDING

0.700 ACRE 2,060.00000 1,442.00 2,300.00000 1,610.00 2,800.00000 1,960.00

$809,838.00$727,677.05 $750,585.00Section Totals:
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( ) indicates item is bid as Lump Sum

$750,585.00$727,677.05 $809,838.00

$727,677.05

Contract Item Totals

$750,585.00 809,838.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

675.000 CY 25.00000 16,875.00 100.00000 67,500.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

140.000 CY 50.00000 7,000.00 100.00000 14,000.00

0030 2115-0100000

MODIFIED SUBBASE

640.000 CY 95.00000 60,800.00 50.00000 32,000.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

22.000 STA 250.00000 5,500.00 750.00000 16,500.00

0050 2214-5145150

PAVEMENT SCARIFICATION

8,390.000 SY 3.00000 25,170.00 3.50000 29,365.00

0060 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

440.000 TON 54.00000 23,760.00 51.25000 22,550.00

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

220.000 TON 66.00000 14,520.00 51.25000 11,275.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,360.000 TON 54.00000 73,440.00 51.25000 69,700.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

27.000 TON 520.00000 14,040.00 600.00000 16,200.00

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

82.000 TON 580.00000 47,560.00 700.00000 57,400.00

0110 2435-0250904

INTAKE, SW-509, TOP ONLY

2.000 EACH 5,000.00000 10,000.00 3,500.00000 7,000.00

0120 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

2,500.000 LF 20.00000 50,000.00 25.00000 62,500.00

0130 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

8.000 EACH 700.00000 5,600.00 500.00000 4,000.00

0140 2502-8221303

SUBDRAIN OUTLET, DR-303

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

2,780.000 SY 15.00000 41,700.00 25.00000 69,500.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,470.000 SY 45.00000 111,150.00 45.00000 111,150.00

0170 2511-7528101

DETECTABLE WARNINGS

40.000 SF 50.00000 2,000.00 50.00000 2,000.00

0180 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

2,255.000 LF 38.00000 85,690.00 28.00000 63,140.00

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

145.000 SY 75.00000 10,875.00 100.00000 14,500.00

0200 2516-8725065

SPECIAL RETAINING WALL, AS PER PLAN

1,500.000 SF 50.00000 75,000.00 50.00000 75,000.00

0210 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

1,800.000 LF 22.00000 39,600.00 22.50000 40,500.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 19, 2019

77-1945-846 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3711600

GATE ASSEMBLY, CHAIN LINK, 16 FT.

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 155.00000 155.00

0240 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

9.000 SF 25.00000 225.00 26.00000 234.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

125.000 STA 23.00000 2,875.00 24.00000 3,000.00

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

17.000 EACH 70.00000 1,190.00 75.00000 1,275.00

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

0.700 STA 750.00000 525.00 775.00000 542.50

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00 100.00000 1,400.00

0310 2533-4980005

MOBILIZATION

(1) LS 82,000.00000 82,000.00 50,000.00000 50,000.00

0320 2599-9999009

('LINEAR FEET' ITEM) TREE PROTECTION
FENCE

1,000.000 LF 3.00000 3,000.00 3.50000 3,500.00

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.700 ACRE 4,000.00000 2,800.00 5,000.00000 3,500.00

0340 2601-2636060

SALT TOLERANT SEEDING

0.700 ACRE 2,000.00000 1,400.00 2,500.00000 1,750.00

$839,145.00 $869,436.50Section Totals:

$869,436.50$839,145.00

$839,145.00

Contract Item Totals

$869,436.50

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$839,145.00 $869,436.50Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C007(151)--FG-07 HMA PAVEMENT - GRADE AND REPLACE

BLACK HAWK

Route: V49

On V49 (Raymond Rd.)  from 600 feet North of Indian Creek Rd. North to 0.25 mile South of Young Rd.

Prj Awd Amt: $1,281,855.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

07-C007-151

February 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $1,281,855.06 100.00%
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07-C007-151

February 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking
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Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - Division 1
Black Hawk County

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

3,580.460 CY 7.50000 26,853.45

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

17,947.390 SY 2.75000 49,355.32

0030 2115-0100000

MODIFIED SUBBASE

2,991.210 CY 37.00000 110,674.77

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,300.000 TON 22.50000 29,250.00

0050 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

160.000 SY 100.00000 16,000.00

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

245.000 SY 82.65000 20,249.25

0070 2301-0690201

BRIDGE APPROACH, BR-201

654.000 SY 181.25000 118,537.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - Division 1
Black Hawk County

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

2,174.960 SY 67.00000 145,722.32

0090 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,675.000 TON 33.40000 156,145.00

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,665.000 TON 34.70000 57,775.50

0110 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,250.000 TON 36.10000 45,125.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

456.000 TON 575.40000 262,382.40

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - Division 1
Black Hawk County

SECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

192.000 TON 35.00000 6,720.00

0150 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,000.00000 8,000.00

0160 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 6,700.00000 26,800.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 10.00000 2,500.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,050.00000 8,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - Division 1
Black Hawk County

SECTION: Cat Alt Set: Cat Alt Member:

0210 2506-4984000

FLOWABLE MORTAR

10.000 CY 450.00000 4,500.00

0220 2510-6745850

REMOVAL OF PAVEMENT

15,636.330 SY 5.00000 78,181.65

0230 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

247.390 STA 15.00000 3,710.85

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 100.00000 1,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - Division 1
Black Hawk County

SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 57,900.00000 57,900.00

0290 2602-0000020

SILT FENCE

5,903.000 LF 1.75000 10,330.25

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,903.000 LF 0.50000 2,951.50

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

590.300 LF 1.00000 590.30

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$1,281,855.06Section Totals:

( ) indicates item is bid as Lump Sum

$1,281,855.06

$1,281,855.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 19, 2019

07-C007-151 Primary County: BLACK HAWK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C014(166)--55-14 HMA PAVEMENT WIDENING / HMA RESURFACING

CARROLL

Route: M68

On M68  from JCT OF E57 to JCT OF US 30

Prj Awd Amt: $2,787,101.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 45 Working Days

14-C014-166

February 19, 2019 10:00 A.M.

CARROLLCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $2,787,101.24 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,954,192.45 106.00%

3 IN122 INROADS, LLC. $2,963,637.43 106.33%

4 WE540 WESTERN ENGINEERING CO., INC. $2,983,796.71 107.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 45 Working Days

14-C014-166

February 19, 2019 10:00 A.M.

CARROLLCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

10.825 MILE 250.00000 2,706.25 750.00000 8,118.75 800.00000 8,660.00

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,075.000 CY 4.66000 32,969.50 6.71000 47,473.25 6.84000 48,393.00

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

13,850.000 TON 32.64000 452,064.00 35.73000 494,860.50 33.60000 465,360.00

0040 2214-5145150

PAVEMENT SCARIFICATION

140,453.000 SY 0.55000 77,249.15 0.87000 122,194.11 0.75000 105,339.75

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,302.000 TON 31.84000 328,015.68 31.70000 326,573.40 35.43000 364,999.86

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

15,649.000 TON 31.20000 488,248.80 31.70000 496,073.30 34.25000 535,978.25

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,388.000 TON 527.69000 1,260,123.72 518.75000 1,238,775.00 520.00000 1,241,760.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 19, 2019

14-C014-166 Primary County: CARROLL

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00 4,900.00000 4,900.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,900.000 EACH 1.00000 19,900.00 1.00000 19,900.00 1.00000 19,900.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

12,975.000 EACH 1.00000 12,975.00 1.00000 12,975.00 1.00000 12,975.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

46,047.000 EACH 1.00000 46,047.00 1.00000 46,047.00 1.00000 46,047.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,806.020 STA 7.00000 12,642.14 7.00000 12,642.14 7.00000 12,642.14

Page 2 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 19, 2019

14-C014-166 Primary County: CARROLL

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 10,900.00000 10,900.00 7,205.87000 7,205.87

0150 2528-8445113

FLAGGERS

64.000 EACH 480.00000 30,720.00 480.00000 30,720.00 480.00000 30,720.00

0160 2528-8445115

PILOT CARS

16.000 EACH 715.00000 11,440.00 715.00000 11,440.00 715.00000 11,440.00

0170 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 70,000.00000 70,000.00 45,816.56000 45,816.56

$2,963,637.43$2,787,101.24 $2,954,192.45Section Totals:

( ) indicates item is bid as Lump Sum

$2,954,192.45$2,787,101.24 $2,963,637.43

$2,787,101.24

Contract Item Totals

$2,954,192.45 2,963,637.43Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 19, 2019

14-C014-166 Primary County: CARROLL

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

10.825 MILE 600.00000 6,495.00

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,075.000 CY 6.00000 42,450.00

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

13,850.000 TON 35.05000 485,442.50

0040 2214-5145150

PAVEMENT SCARIFICATION

140,453.000 SY 0.76000 106,744.28

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,302.000 TON 34.60000 356,449.20

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

15,649.000 TON 34.42000 538,638.58

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,388.000 TON 475.00000 1,134,300.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 19, 2019

14-C014-166 Primary County: CARROLL

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,000.00000 10,000.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,900.000 EACH 1.00000 19,900.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

12,975.000 EACH 1.00000 12,975.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 550.00000 1,650.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

46,047.000 EACH 1.00000 46,047.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,806.020 STA 7.50000 13,545.15

Page 5 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 19, 2019

14-C014-166 Primary County: CARROLL

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

0150 2528-8445113

FLAGGERS

64.000 EACH 480.00000 30,720.00

0160 2528-8445115

PILOT CARS

16.000 EACH 715.00000 11,440.00

0170 2533-4980005

MOBILIZATION

(1) LS 155,000.00000 155,000.00

$2,983,796.71Section Totals:

( ) indicates item is bid as Lump Sum

$2,983,796.71

$2,983,796.71

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 19, 2019

14-C014-166 Primary County: CARROLL

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSX-030-9(177)--3H-23 HMA PAVEMENT - GRADE AND NEW

CLINTON

Route: U.S. 30

Co Rd Y62 Intersection approx 0.95 mi W of US 61

Prj Awd Amt: $3,999,288.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  20 Working Days

23-0309-177

February 19, 2019 10:00 A.M.

CLINTONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE559 DETERMANN ASPHALT, L.L.C. $3,999,288.92 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$4,924,609.03 123.14%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  20 Working Days

23-0309-177

February 19, 2019 10:00 A.M.

CLINTONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

17.200 ACRE 1,000.00000 17,200.00 770.66000 13,255.35

0020 2102-0425070

SPECIAL BACKFILL

11,444.700 TON 19.50000 223,171.65 20.00000 228,894.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

6,426.000 CY 15.15000 97,353.90 17.40000 111,812.40

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21,121.000 CY 6.05000 127,782.05 8.75000 184,808.75

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

190.000 CY 10.10000 1,919.00 110.00000 20,900.00

0060 2102-4560000

LOCATING TILE LINES

69.500 STA 75.75000 5,264.63 121.00000 8,409.50

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

17,264.000 CY 4.55000 78,551.20 12.00000 207,168.00

Page 1 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

21,187.000 CY 0.40000 8,474.80 1.00000 21,187.00

0090 2115-0100000

MODIFIED SUBBASE

8,285.000 CY 35.25000 292,046.25 39.00000 323,115.00

0100 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,839.400 TON 29.00000 82,342.60 21.36000 60,649.58

0110 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

5,812.100 SY 26.50000 154,020.65 29.60000 172,038.16

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

102.100 STA 205.00000 20,930.50 382.00000 39,002.20

0130 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

10,818.950 TON 44.00000 476,033.80 54.75000 592,337.51

Page 2 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,396.180 TON 44.00000 105,431.92 67.50000 161,742.15

0150 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,494.730 TON 46.50000 116,004.95 75.50000 188,352.12

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

942.590 TON 525.00000 494,859.75 400.00000 377,036.00

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,850.00000 4,850.00 9,500.00000 9,500.00

0180 2304-0100000

DETOUR PAVEMENT

12,643.000 SY 51.00000 644,793.00 55.60000 702,950.80

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

166.100 TON 28.00000 4,650.80 37.00000 6,145.70

Page 3 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

85.300 TON 28.00000 2,388.40 31.00000 2,644.30

0210 2402-0425040

FLOODED BACKFILL

27.600 CY 50.50000 1,393.80 66.00000 1,821.60

0220 2402-2720000

EXCAVATION, CLASS 20

128.000 CY 15.15000 1,939.20 1.00000 128.00

0230 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 2,525.00000 2,525.00 1,170.00000 1,170.00

0240 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,525.00000 5,050.00 1,670.00000 3,340.00

0250 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,515.00000 3,030.00 1,500.00000 3,000.00

0260 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 1,010.00000 2,020.00 1,460.00000 2,920.00

Page 4 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

4.000 LF 205.00000 820.00 640.00000 2,560.00

0280 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

44.000 LF 65.65000 2,888.60 92.00000 4,048.00

0290 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

44.000 LF 90.00000 3,960.00 149.00000 6,556.00

0300 2416-1192224

CULVERT, 2000D LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 24
IN.

82.000 LF 111.00000 9,102.00 123.00000 10,086.00

0310 2417-1100117

CULVERT, CORRUGATED METAL ARCH
ROADWAY PIPE, 117 IN. X 79 IN.

130.000 LF 303.00000 39,390.00 288.00000 37,440.00

0320 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 960.00000 1,920.00 961.00000 1,922.00

Page 5 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

2.000 EACH 303.00000 606.00 220.00000 440.00

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

3.000 EACH 303.00000 909.00 233.00000 699.00

0350 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 353.50000 707.00 445.00000 890.00

0360 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

48.000 LF 40.40000 1,939.20 59.00000 2,832.00

0370 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

14.000 LF 40.40000 565.60 95.00000 1,330.00

0380 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

38.000 LF 50.50000 1,919.00 65.00000 2,470.00

Page 6 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

186.000 LF 45.45000 8,453.70 76.00000 14,136.00

0400 2502-6745952

REMOVAL OF SUBDRAIN

1,905.000 LF 1.00000 1,905.00 5.25000 10,001.25

0410 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,726.000 LF 6.50000 50,219.00 6.20000 47,901.20

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

34.000 EACH 300.00000 10,200.00 300.00000 10,200.00

0430 2506-4984000

FLOWABLE MORTAR

63.400 CY 205.00000 12,997.00 350.00000 22,190.00

0440 2507-3250005

ENGINEERING FABRIC

393.000 SY 3.05000 1,198.65 1.80000 707.40

0450 2507-6800061

REVETMENT, CLASS E

110.000 TON 40.40000 4,444.00 54.00000 5,940.00

Page 7 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2507-8029000

EROSION STONE

296.000 TON 25.25000 7,474.00 31.00000 9,176.00

0470 2510-6745850

REMOVAL OF PAVEMENT

29,912.800 SY 10.25000 306,606.20 10.15000 303,614.92

0480 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

116.300 SY 65.00000 7,559.50 62.00000 7,210.60

0490 2515-6745600

REMOVAL OF PAVED DRIVEWAY

87.900 SY 10.25000 900.98 17.00000 1,494.30

0500 2518-6910000

SAFETY CLOSURE

12.000 EACH 150.00000 1,800.00 150.00000 1,800.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

458.830 STA 24.50000 11,241.34 24.50000 11,241.34

0520 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

280.640 STA 115.00000 32,273.60 115.00000 32,273.60
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

18.000 EACH 100.00000 1,800.00 100.00000 1,800.00

0540 2527-9263180

PAVEMENT MARKINGS REMOVED

17.210 STA 75.00000 1,290.75 75.00000 1,290.75

0550 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 125.00000 1,000.00 125.00000 1,000.00

0560 2528-3800000

MODULAR GLARE SCREEN SYSTEM

7,437.500 LF 3.50000 26,031.25 3.50000 26,031.25

0570 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

7,875.000 LF 9.80000 77,175.00 9.80000 77,175.00

0580 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 4,500.00000 13,500.00 4,500.00000 13,500.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 12,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00

0610 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00

0620 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

945.000 LF 11.20000 10,584.00 11.20000 10,584.00

0630 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 489,100.00000 489,100.00

0640 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

90.900 STA 65.00000 5,908.50 65.00000 5,908.50

0650 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

98.800 GAL 35.00000 3,458.00 115.00000 11,362.00

0660 2551-0000110

TEMP CRASH CUSHION

7.000 EACH 1,200.00000 8,400.00 1,200.00000 8,400.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2601-2633100

MOWING

80.000 ACRE 50.00000 4,000.00 35.00000 2,800.00

0680 2601-2634100

MULCHING

14.000 ACRE 550.00000 7,700.00 600.00000 8,400.00

0690 2601-2636015

NATIVE GRASS SEEDING

10.000 ACRE 330.00000 3,300.00 1,500.00000 15,000.00

0700 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.300 ACRE 800.00000 2,640.00 900.00000 2,970.00

0710 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

179.000 SQ 18.00000 3,222.00 15.00000 2,685.00

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

14.000 ACRE 330.00000 4,620.00 500.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0730 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

48.400 MGAL 60.00000 2,904.00 60.00000 2,904.00

0740 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0750 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

4.000 SQ 100.00000 400.00 70.00000 280.00

0760 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

51.000 SQ 70.00000 3,570.00 70.00000 3,570.00

0770 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

8.000 SQ 100.00000 800.00 110.00000 880.00

0780 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,248.000 LF 2.00000 2,496.00 1.75000 2,184.00

0790 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

936.000 LF 0.50000 468.00 0.10000 93.60
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0800 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

187.200 LF 1.00000 187.20 1.00000 187.20

0810 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,140.000 LF 3.75000 4,275.00 3.75000 4,275.00

0820 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0830 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0840 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

0.600 ACRE 400.00000 240.00 500.00000 300.00

0845 2102-2710090

EXCAVATION, CLASS 10, WASTE

5,910.000 CY 8.10000 47,871.00 22.00000 130,020.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0847 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00 30,000.00000 30,000.00

$3,901,667.92 $4,885,488.03Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

15.000 EACH 100.00000 1,500.00 100.00000 1,500.00

0860 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

1.000 EACH 300.00000 300.00 300.00000 300.00

0870 2524-9210007

REFERENCE LOCATION SIGNS

1.000 EACH 150.00000 150.00 150.00000 150.00

0880 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

279.000 LF 10.00000 2,790.00 10.00000 2,790.00

0890 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 150.00000 150.00 150.00000 150.00

0900 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 175.00000 525.00 175.00000 525.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

17.000 EACH 250.00000 4,250.00 250.00000 4,250.00

0920 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

171.000 SF 16.00000 2,736.00 16.00000 2,736.00

0930 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

111.000 SF 20.00000 2,220.00 20.00000 2,220.00

0940 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 500.00000 500.00

0950 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 1,000.00000 1,000.00

$74,621.00 $16,121.00Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00

0970 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00

0980 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,000.000 EACH 1.00000 7,000.00 1.00000 7,000.00

$23,000.00 $23,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,924,609.03$3,999,288.92

$3,999,288.92

Contract Item Totals

$4,924,609.03Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 19, 2019

23-0309-177 Primary County: CLINTON

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1920(626)--SG-24 HMA RESURFACING

CRAWFORD

Route: North 10th Street

In the city of Denison On North 10th Street  from Woodland Drive to Northwood Drive

Prj Awd Amt: $651,484.37

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

24-1920-626

February 19, 2019 10:00 A.M.

CRAWFORDCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $651,484.37 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $734,971.21 112.81%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

24-1920-626

February 19, 2019 10:00 A.M.

CRAWFORDCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

119.900 STA 110.00000 13,189.00 122.96000 14,742.90

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.168 MILE 1,050.00000 1,226.40 1,000.00000 1,168.00

0030 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

2,210.200 SY 24.24000 53,575.25 55.00000 121,561.00

0040 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

528.200 TON 164.46000 86,867.77 130.00000 68,666.00

0050 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

130.000 SY 89.98000 11,697.40 165.00000 21,450.00

0060 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

2,077.000 TON 79.00000 164,083.00 60.51000 125,679.27
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 19, 2019

24-1920-626 Primary County: CRAWFORD

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,257.100 TON 81.00000 101,825.10 60.54000 76,104.83

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

191.900 TON 540.00000 103,626.00 530.00000 101,707.00

0090 2303-3250011

FABRIC REINFORCEMENT

650.000 SY 12.00000 7,800.00 10.00000 6,500.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,600.00000 2,600.00 1,000.00000 1,000.00

0110 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 875.00000 5,250.00 2,000.00000 12,000.00

0120 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

505.000 LF 19.00000 9,595.00 25.00000 12,625.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 19, 2019

24-1920-626 Primary County: CRAWFORD

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0130 2502-8221303

SUBDRAIN OUTLET, DR-303

2.000 EACH 160.00000 320.00 350.00000 700.00

0140 2510-6745850

REMOVAL OF PAVEMENT

35.000 SY 22.00000 770.00 25.00000 875.00

0150 2511-6745900

REMOVAL OF SIDEWALK

12.000 SY 10.00000 120.00 10.00000 120.00

0160 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

6.000 SY 110.00000 660.00 167.00000 1,002.00

0170 2511-7528101

DETECTABLE WARNINGS

10.000 SF 46.00000 460.00 20.00000 200.00

0180 2518-6910000

SAFETY CLOSURE

3.000 EACH 250.00000 750.00 75.00000 225.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.600 STA 155.00000 2,728.00 100.00000 1,760.00
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Letting Date:

Contract ID:155
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February 19, 2019

24-1920-626 Primary County: CRAWFORD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 27,825.00000 27,825.00

0210 2528-8445113

FLAGGERS

6.000 EACH 480.00000 2,880.00 480.00000 2,880.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

310.000 SY 87.87000 27,239.70 87.00000 26,970.00

0230 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

235.000 SY 87.87000 20,649.45 87.00000 20,445.00

0240 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

43.000 EACH 50.00000 2,150.00 37.00000 1,591.00

0250 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

207.800 SY 28.50000 5,922.30 40.54000 8,424.21

0260 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 78,750.00000 78,750.00
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Contract ID:155
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February 19, 2019

24-1920-626 Primary County: CRAWFORD

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

$651,484.37 $734,971.21Section Totals:

( ) indicates item is bid as Lump Sum

$734,971.21$651,484.37

$651,484.37

Contract Item Totals

$734,971.21Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 19, 2019

24-1920-626 Primary County: CRAWFORD

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

FM-C028(94)--55-28 HMA RESURFACING/COLD IN-PLACE RECYCLING

DELAWARE

Route: C64

C64: From Hwy 13  to 200th Ave

Prj Awd Amt: $850,535.86

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

28-C028-094

February 19, 2019 10:00 A.M.

DELAWARECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $850,535.86 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

28-C028-094

February 19, 2019 10:00 A.M.

DELAWARECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,900.000 TON 16.01000 46,429.00

0020 2214-5145150

PAVEMENT SCARIFICATION

3,113.000 SY 5.14000 16,000.82

0030 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,700.000 TON 29.15000 107,855.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,700.000 TON 28.77000 106,449.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

477.000 TON 531.00000 253,287.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 19, 2019

28-C028-094 Primary County: DELAWARE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 875.00000 1,750.00

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

560.000 TON 16.01000 8,965.60

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

39,822.000 SY 2.52000 100,351.44

0100 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

163.000 TON 556.00000 90,628.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

970.000 STA 10.00000 9,700.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 19, 2019

28-C028-094 Primary County: DELAWARE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0140 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00

0150 2533-4980005

MOBILIZATION

(1) LS 28,770.00000 28,770.00

0160 2599-9999020

('TONS' ITEM) H.M.A. DRIVEWAY

280.000 TON 71.25000 19,950.00

$850,535.86Section Totals:

( ) indicates item is bid as Lump Sum

$850,535.86

$850,535.86

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 19, 2019

28-C028-094 Primary County: DELAWARE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C031(97)--FG-31 HMA RESURFACING/COLD IN-PLACE RECYCLING

DUBUQUE

Route: Ridge Road

On Ridge rd  from Tollgate rd to N Buena Vista rd

Prj Awd Amt: $1,952,264.78

Project: WorkType:

County:

Location:

STBG-SWAP-C031(96)--FG-31 HMA RESURFACING/COLD IN-PLACE RECYCLING

DUBUQUE

Route: Tollgate Road

On Tollgate Rd  from HWY 52 to Clayton County Line

Prj Awd Amt: $1,703,642.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 70 Working Days

31-C031-097

February 19, 2019 10:00 A.M.

DUBUQUECall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $3,655,907.32 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 70 Working Days

31-C031-097

February 19, 2019 10:00 A.M.

DUBUQUECall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - STBG-SWAP-C031(96)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

174.000 CY 3.00000 522.00

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

784.000 SY 3.00000 2,352.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,300.000 TON 14.35000 76,055.00

0040 2210-0475105

CHOKE STONE BASE

188.000 TON 12.00000 2,256.00

0050 2210-0475290

MACADAM STONE BASE

256.000 TON 22.00000 5,632.00

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

3.870 MILE 400.00000 1,548.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

236.000 TON 110.00000 25,960.00

Page 1 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - STBG-SWAP-C031(96)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

417.000 SY 13.85000 5,775.45

0090 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

5,160.000 TON 32.35000 166,926.00

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,420.000 TON 34.95000 119,529.00

0110 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

5,400.000 TON 32.11000 173,394.00

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,400.000 TON 32.05000 173,070.00

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

960.000 TON 507.00000 486,720.00

Page 2 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - STBG-SWAP-C031(96)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

350.000 TON 617.82000 216,237.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

410.000 TON 14.35000 5,883.50

0160 2402-0425040

FLOODED BACKFILL

1,787.000 CY 17.00000 30,379.00

0170 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

3,449.000 CY 8.00000 27,592.00

0180 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

192.000 LF 54.00000 10,368.00

0190 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

360.000 LF 63.00000 22,680.00

Page 3 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - STBG-SWAP-C031(96)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0200 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

68.000 LF 76.00000 5,168.00

0210 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

120.000 LF 83.00000 9,960.00

0220 2417-1060060

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 60 IN. DIA.

76.000 LF 96.00000 7,296.00

0230 2507-3250005

ENGINEERING FABRIC

894.000 SY 3.00000 2,682.00

0240 2507-6800061

REVETMENT, CLASS E

136.000 TON 30.50000 4,148.00

0250 2510-6745850

REMOVAL OF PAVEMENT

784.000 SY 2.50000 1,960.00

0260 2518-6910000

SAFETY CLOSURE

18.000 EACH 50.00000 900.00

Page 4 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - STBG-SWAP-C031(96)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

408.200 STA 7.25000 2,959.45

0280 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

640.870 STA 25.45000 16,310.14

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 9,140.00000 9,140.00

0300 2528-8445113

FLAGGERS

68.000 EACH 480.00000 32,640.00

0310 2528-8445115

PILOT CARS

12.000 EACH 715.00000 8,580.00

0320 2533-4980005

MOBILIZATION

(1) LS 34,375.00000 34,375.00

0330 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT SURFACE
REPAIR

50.000 TON 110.00000 5,500.00

Page 5 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - STBG-SWAP-C031(96)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0340 2599-9999020

('TONS' ITEM) SUBGRADE STABIL MTL
MODIFIED MACADAM

100.000 TON 35.00000 3,500.00

0350 2599-9999020

('TONS' ITEM) SUBGRADE STABIL. MTL
MODIFIED SUBBASE

50.000 TON 16.00000 800.00

0360 2601-2634100

MULCHING

0.430 ACRE 2,000.00000 860.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.430 ACRE 2,000.00000 860.00

0380 2602-0000020

SILT FENCE

625.000 LF 2.00000 1,250.00

0390 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

625.000 LF 3.00000 1,875.00

$1,703,642.54Section Totals:

Page 6 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0400 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

82.000 CY 3.00000 246.00

0410 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

173.000 SY 3.00000 519.00

0420 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,500.000 TON 14.35000 93,275.00

0430 2210-0475105

CHOKE STONE BASE

45.000 TON 12.00000 540.00

0440 2210-0475290

MACADAM STONE BASE

50.000 TON 22.00000 1,100.00

0450 2212-0475095

CLEANING AND PREPARATION OF BASE

4.750 MILE 400.00000 1,900.00

0460 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

130.000 TON 110.00000 14,300.00

Page 7 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0470 2214-5145150

PAVEMENT SCARIFICATION

270.000 SY 13.85000 3,739.50

0480 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

6,500.000 TON 32.35000 210,275.00

0490 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,380.000 TON 34.95000 153,081.00

0500 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

6,600.000 TON 32.11000 211,926.00

0510 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,600.000 TON 32.05000 211,530.00

0520 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,200.000 TON 507.00000 608,400.00

Page 8 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0530 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

440.000 TON 617.82000 271,840.80

0540 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

450.000 TON 14.35000 6,457.50

0550 2402-0425040

FLOODED BACKFILL

317.000 CY 17.00000 5,389.00

0560 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

668.000 CY 8.00000 5,344.00

0570 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

158.000 LF 41.00000 6,478.00

0580 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

78.000 LF 54.00000 4,212.00

Page 9 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0590 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

90.000 LF 35.00000 3,150.00

0600 2507-3250005

ENGINEERING FABRIC

200.000 SY 3.00000 600.00

0610 2507-6800061

REVETMENT, CLASS E

36.000 TON 30.50000 1,098.00

0620 2510-6745850

REMOVAL OF PAVEMENT

490.000 SY 2.50000 1,225.00

0630 2518-6910000

SAFETY CLOSURE

6.000 EACH 50.00000 300.00

0640 2519-3280000

FENCE, FIELD

260.000 LF 12.00000 3,120.00

0650 2519-4200190

REMOVAL OF FENCE, Barbed Wire

200.000 LF 0.50000 100.00

Page 10 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

502.180 STA 7.25000 3,640.81

0670 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

842.170 STA 24.50000 20,633.17

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 7,440.00000 7,440.00

0690 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0700 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0710 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00

0720 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  DRIVEWAY

5.000 TON 100.00000 500.00

Page 11 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0730 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  SURFACE
REPAIR

50.000 TON 110.00000 5,500.00

0740 2599-9999020

('TONS' ITEM) SUBGRADE STABIL. MTL.
MODIFIED SUBBASE

150.000 TON 16.00000 2,400.00

0750 2599-9999020

('TONS' ITEM) SUBGRADE STABIL. MTL.
MODIFIED MACADAM

250.000 TON 35.00000 8,750.00

0760 2601-2634100

MULCHING

0.220 ACRE 2,000.00000 440.00

0770 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.220 ACRE 2,000.00000 440.00

0780 2602-0000020

SILT FENCE

450.000 LF 2.00000 900.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - STBG-SWAP-C031(97)--FG-31SECTION: Cat Alt Set: Cat Alt Member:

0790 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

450.000 LF 3.00000 1,350.00

$1,952,264.78Section Totals:

( ) indicates item is bid as Lump Sum

$3,655,907.32

$3,655,907.32

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 13 of 13

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 19, 2019

31-C031-097 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSX-032-1(26)--3H-31 HMA PAVEMENT - NEW

DUBUQUE

Route: IOWA 32

US 20 to Old Davenport Rd

Prj Awd Amt: $25,522,232.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 165 Working Days

31-0321-026

February 19, 2019 10:00 A.M.

DUBUQUECall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $25,522,232.78 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

5.300 ACRE 2,800.00000 14,840.00

0020 2102-0425070

SPECIAL BACKFILL

67,727.300 TON 8.50000 575,682.05

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

263,639.000 CY 4.60000 1,212,739.40

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 100.00000 5,000.00

0050 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

75,244.000 CY 0.50000 37,622.00

0060 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

839.900 CY 18.20000 15,286.18
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2713090

EXCAVATION, CLASS 13, WASTE

68,349.000 CY 0.50000 34,174.50

0080 2103-0000100

PRESPLITTING OF ROCK CUT

291.000 SY 0.01000 2.91

0090 2105-8425005

TOPSOIL, FURNISH AND SPREAD

10,315.000 CY 9.80000 101,087.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

38,712.000 CY 4.80000 185,817.60

0110 2107-0875100

COMPACTION WITH MOISTURE CONTROL

202,799.000 CY 1.30000 263,638.70

0120 2115-0100000

MODIFIED SUBBASE

60,061.900 CY 44.40000 2,666,748.36

0130 2121-7425010

GRANULAR SHOULDERS, TYPE A

11,747.200 TON 14.30000 167,984.96
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

9,097.400 SY 43.45000 395,282.03

0150 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

324.000 SY 36.58000 11,851.92

0160 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

6,828.500 SY 36.72000 250,742.52

0170 2122-5500105

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 10.5 IN.

96,890.900 SY 43.74000 4,238,007.97

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,476.600 STA 170.00000 251,022.00

0190 2123-7450020

SHOULDER FINISHING, EARTH

26.110 STA 180.00000 4,699.80

0200 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

2,664.900 SY 47.00000 125,250.30

Page 3 of 27

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 19, 2019

31-0321-026 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2301-4875010

MEDIAN, P.C. CONCRETE, 10 IN.

730.000 SY 65.25000 47,632.50

0220 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

10,565.870 TON 36.96000 390,514.56

0230 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

3,713.750 TON 38.10000 141,493.88

0240 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

91,331.200 TON 31.89000 2,912,551.97

0250 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

19,554.200 TON 33.12000 647,635.10

0260 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

19,554.200 TON 35.23000 688,894.47
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

856.800 TON 528.00000 452,390.40

0280 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

7,826.400 TON 568.00000 4,445,395.20

0290 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

378.500 SY 88.62000 33,542.67

0300 2304-0101000

TEMPORARY PAVEMENT

657.800 SY 46.45000 30,554.81

0310 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

651.000 TON 14.30000 9,309.30

0320 2401-6745910

REMOVAL OF SIGN

3.000 EACH 175.00000 525.00

0330 2402-0425040

FLOODED BACKFILL

2,530.700 CY 12.00000 30,368.40
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2402-2720000

EXCAVATION, CLASS 20

1,363.000 CY 30.00000 40,890.00

0350 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,654.500 CY 4.00000 10,618.00

0360 2402-2722000

EXCAVATION, CLASS 22

48.000 CY 120.00000 5,760.00

0370 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

54.500 CY 350.00000 19,075.00

0380 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

342.700 CY 425.00000 145,647.50

0390 2404-7775000

REINFORCING STEEL

74,369.000 LB 1.15000 85,524.35

0400 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,619.000 LB 2.00000 13,238.00
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,542.100 SY 2.99000 4,610.88

0420 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 627.00000 1,254.00

0430 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 770.00000 2,310.00

0440 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

5.000 EACH 1,295.00000 6,475.00

0450 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 955.00000 1,910.00

0460 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 1,883.33000 5,649.99

0470 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 400.00000 400.00
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 650.00000 1,300.00

0490 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

46.000 LF 37.17000 1,709.82

0500 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

68.000 LF 52.88000 3,595.84

0510 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

368.000 LF 70.00000 25,760.00

0520 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

26.000 LF 105.38000 2,739.88

0530 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

86.000 LF 56.23000 4,835.78
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2416-1245024

CULVERT, 3750D CONCRETE ROADWAY PIPE,
24 IN. DIA.

274.000 LF 58.85000 16,124.90

0550 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

24.000 LF 40.00000 960.00

0555 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00

0560 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

236.000 LF 36.00000 8,496.00

0570 2422-1722048

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48
IN. DIA.

114.000 LF 120.74000 13,764.36

0580 2422-1722060

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 60
IN. DIA.

352.000 LF 176.00000 61,952.00
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0590 2423-1060075

STEEL OVERHEAD SIGN TRUSS, 75 FT. SPAN

1.000 EACH 70,000.00000 70,000.00

0600 2435-0250100

INTAKE, SW-501

23.000 EACH 2,610.00000 60,030.00

0610 2435-0250260

INTAKE, SW-502, 60 IN.

1.000 EACH 17,860.00000 17,860.00

0620 2435-0250700

INTAKE, SW-507

2.000 EACH 3,000.00000 6,000.00

0630 2435-0254704

BARRIER INTAKE, SW-547, TOP ONLY

9.000 EACH 6,400.00000 57,600.00

0640 2435-0254904

BARRIER INTAKE, SW-549, TOP ONLY

5.000 EACH 3,600.00000 18,000.00

0650 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

1,850.000 LF 7.30000 13,505.00

Page 10 of 27

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 19, 2019

31-0321-026 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0660 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

93,216.300 LF 3.10000 288,970.53

0670 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

12,069.400 LF 5.72000 69,036.97

0680 2502-8221303

SUBDRAIN OUTLET, DR-303

31.000 EACH 210.00000 6,510.00

0690 2502-8221305

SUBDRAIN OUTLET, DR-305

407.000 EACH 150.00000 61,050.00

0700 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,934.000 LF 37.80000 73,105.20

0710 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

94.000 LF 43.02000 4,043.88
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0720 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

281.000 LF 91.37000 25,674.97

0730 2505-4008300

STEEL BEAM GUARDRAIL

1,150.000 LF 25.00000 28,750.00

0740 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,900.00000 15,200.00

0750 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00

0760 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 950.00000 1,900.00

0770 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

12.000 EACH 2,400.00000 28,800.00
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0780 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,700.00000 5,400.00

0790 2506-4984000

FLOWABLE MORTAR

30.300 CY 145.00000 4,393.50

0800 2507-3250005

ENGINEERING FABRIC

1,264.600 SY 8.00000 10,116.80

0810 2507-6800061

REVETMENT, CLASS E

1,010.400 TON 45.00000 45,468.00

0820 2507-8029000

EROSION STONE

488.900 TON 34.40000 16,818.16

0830 2510-6745850

REMOVAL OF PAVEMENT

2,925.700 SY 8.90000 26,038.73

0840 2511-7528101

DETECTABLE WARNINGS

40.000 SF 40.00000 1,600.00
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0850 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

3,749.100 LF 26.25000 98,413.88

0860 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

1,462.000 LF 33.65000 49,196.30

0870 2513-0001000

CONCRETE BARRIER, BA-100

5,027.000 LF 78.80000 396,127.60

0880 2513-2350010

CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)

232.600 LF 82.55000 19,201.13

0890 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

60.000 LF 100.00000 6,000.00

0900 2518-6910000

SAFETY CLOSURE

46.000 EACH 100.00000 4,600.00

0910 2519-3280000

FENCE, FIELD

42,644.300 LF 2.45000 104,478.54
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0920 2519-3300400

FIELD FENCE BRACE PANELS

683.000 EACH 140.00000 95,620.00

0930 2519-3750024

GATE, FIELD FENCE, 24 FT.

4.000 EACH 600.00000 2,400.00

0940 2523-0000100

LIGHTING POLES

52.000 EACH 3,924.44400 204,071.09

0950 2523-0000200

ELECTRICAL CIRCUITS

10,651.000 LF 8.49200 90,448.29

0960 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 850.60700 6,804.86

0970 2523-0000400

CONTROL CABINET

1.000 EACH 6,963.62300 6,963.62

0980 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

18.000 EACH 1,000.00000 18,000.00
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0990 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

16.000 EACH 1,100.00000 17,600.00

1000 2524-9089100

DELINEATOR, RIGID - TYPE I

93.000 EACH 55.00000 5,115.00

1010 2524-9089110

DELINEATOR, RIGID - TYPE IA

130.000 EACH 65.00000 8,450.00

1020 2524-9089200

DELINEATOR, RIGID - TYPE II

87.000 EACH 60.00000 5,220.00

1030 2524-9130011

GUIDANCE MARKER, CHEVRON W1-8
(SPECIAL)

6.000 EACH 175.00000 1,050.00

1040 2524-9210007

REFERENCE LOCATION SIGNS

8.000 EACH 150.00000 1,200.00

1050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,755.900 LF 8.75000 15,364.13
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(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

131.000 EACH 225.00000 29,475.00

1070 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

322.700 LF 50.00000 16,135.00

1080 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

363.900 LF 55.00000 20,014.50

1090 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

1,558.000 SF 18.00000 28,044.00

1100 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

3,289.000 SF 20.00000 65,780.00

1110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 113,860.00000 113,860.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,187.100 STA 8.25000 18,043.58

1130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

34.000 EACH 100.00000 3,400.00

1140 2527-9263180

PAVEMENT MARKINGS REMOVED

2.100 STA 615.00000 1,291.50

1150 2528-8445110

TRAFFIC CONTROL

(1) LS 13,800.00000 13,800.00

1160 2528-8445113

FLAGGERS

2.000 EACH 480.00000 960.00

1170 2533-4980005

MOBILIZATION

(1) LS 1,232,376.00000 1,232,376.00

1180 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

931.600 STA 15.50000 14,439.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1190 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,009.000 GAL 5.00000 5,045.00

1192 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 19,100.00000 19,100.00

1196 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 350.00000 350.00

1200 2599-9999005

('EACH' ITEM) RETROREFLETIVE DELINEATOR
PANEL FOR GORE INSTALLATION

28.000 EACH 125.00000 3,500.00

1210 2599-9999009

('LINEAR FEET' ITEM) CURB AND GUTTER  P.C.
CONCRETE  2.0 FT SLOPED  13.5 INCH

3,123.000 LF 21.00000 65,583.00

1220 2601-2633100

MOWING

48.100 ACRE 400.00000 19,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1230 2601-2634100

MULCHING

60.900 ACRE 1,508.00000 91,837.20

1240 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 2,500.00000 1,250.00

1250 2601-2636015

NATIVE GRASS SEEDING

43.100 ACRE 900.00000 38,790.00

1260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.000 ACRE 800.00000 3,200.00

1270 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00

1280 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

357.000 SQ 50.00000 17,850.00

1290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

45.800 ACRE 275.00000 12,595.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1300 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

44.000 SQ 50.00000 2,200.00

1310 2602-0000020

SILT FENCE

75,901.000 LF 0.70000 53,130.70

1320 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,993.000 LF 1.25000 16,241.25

1330 2602-0000050

SILT BASINS

23.000 EACH 350.00000 8,050.00

1340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

46,646.000 LF 0.01000 466.46

1350 2602-0000080

REMOVAL OF SILT BASINS

23.000 EACH 250.00000 5,750.00

1360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13,840.000 LF 0.25000 3,460.00

Page 21 of 27

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 19, 2019

31-0321-026 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1370 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,400.000 LF 25.50000 35,700.00

1380 2602-0000160

ROCK CHECK DAM

3,149.000 LF 16.50000 51,958.50

1390 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

392.000 EACH 25.00000 9,800.00

1400 2602-0000180

REMOVAL OF ROCK CHECK DAM

199.000 EACH 50.00000 9,950.00

1410 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

560.000 LF 2.50000 1,400.00

1420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1430 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

8,255.000 LF 0.25000 2,063.75

1440 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,015.000 LF 0.01000 90.15

1450 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

14.000 EACH 200.00000 2,800.00

1460 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

14.000 EACH 100.00000 1,400.00

1470 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

14.000 EACH 1.00000 14.00

1480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$25,040,770.33Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Design No. 0519; A 6' x 6' x 288' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

1500 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

360.000 CY 13.00000 4,680.00

1510 2402-2720000

EXCAVATION, CLASS 20

380.000 CY 22.00000 8,360.00

1520 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

290.000 CY 425.00000 123,250.00

1530 2404-7775000

REINFORCING STEEL

47,170.000 LB 1.15000 54,245.50

1540 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00

1550 2507-3250005

ENGINEERING FABRIC

240.000 SY 8.00000 1,920.00

1560 2507-6800061

REVETMENT, CLASS E

240.000 TON 45.00000 10,800.00

$210,755.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0003 Design No. 0619; A 6' x 6' x 318'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

1570 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

210.000 CY 13.00000 2,730.00

1580 2402-2720000

EXCAVATION, CLASS 20

720.000 CY 22.00000 15,840.00

1590 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

383.900 CY 425.00000 163,157.50

1600 2404-7775000

REINFORCING STEEL

61,143.000 LB 1.15000 70,314.45

1610 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00

1620 2507-3250005

ENGINEERING FABRIC

130.000 SY 8.00000 1,040.00

1630 2507-6800061

REVETMENT, CLASS E

225.000 TON 45.00000 10,125.00

$270,706.95Section Totals:
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( ) indicates item is bid as Lump Sum

$25,522,232.78

$25,522,232.78

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-136-3(51)--3L-31 HMA PAVED SHOULDER - NEW

DUBUQUE

Route: IOWA 136

NCL Worthington to 15th Ave SE in Dyersville

Prj Awd Amt: $608,547.69

Project: WorkType:

County:

Location:

STP-136-3(53)--2C-31 HMA RESURFACING

DUBUQUE

Route: IOWA 136

NCL Worthington to 15th Ave SE in Dyersville

Prj Awd Amt: $788,550.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 45 Working Days

31-1363-053

February 19, 2019 10:00 A.M.

DUBUQUECall Order:  159 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,397,098.43 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $1,730,454.40 123.86%
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DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway Items - HSIPX-136-3(51)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,716.200 TON 19.08000 32,745.10 25.00000 42,905.00

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

3,022.200 SY 21.73000 65,672.41 28.00000 84,621.60

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,990.400 CY 5.92000 17,703.17 25.00000 74,760.00

0040 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,040.700 TON 31.22000 157,370.65 33.00000 166,343.10

0050 2214-5145160

PAVEMENT SCARIFICATION

152.000 TON 23.90000 3,632.80 10.50000 1,596.00

0060 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,530.000 TON 26.90000 41,157.00 35.00000 53,550.00

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

394.000 TON 567.82000 223,721.08 590.00000 232,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway Items - HSIPX-136-3(51)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,750.00000 1,750.00 7,500.00000 7,500.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,285.000 EACH 1.00000 3,285.00 1.00000 3,285.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,285.000 EACH 1.00000 3,285.00 1.00000 3,285.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 6,500.00000 6,500.00

0120 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00

0130 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway Items - HSIPX-136-3(51)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 15,928.88000 15,928.88 45,000.00000 45,000.00

0150 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

481.700 STA 16.00000 7,707.20 25.00000 12,042.50

0160 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

522.000 GAL 5.00000 2,610.00 7.00000 3,654.00

0170 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

240.900 STA 16.00000 3,854.40 30.00000 7,227.00

$608,547.69 $769,854.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0002 Roadway Items - STP-136-3(53)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0180 2102-2625000

EMBANKMENT-IN-PLACE

521.500 CY 25.00000 13,037.50 25.00000 13,037.50

0190 2102-2713090

EXCAVATION, CLASS 13, WASTE

82.500 CY 15.92000 1,313.40 50.00000 4,125.00

0200 2105-8425005

TOPSOIL, FURNISH AND SPREAD

521.500 CY 25.00000 13,037.50 25.00000 13,037.50

0210 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 10.61000 26,525.00 17.00000 42,500.00

0220 2212-0475095

CLEANING AND PREPARATION OF BASE

4.800 MILE 780.00000 3,744.00 950.00000 4,560.00

0230 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

25.000 TON 257.00000 6,425.00 100.00000 2,500.00

0240 2214-5145160

PAVEMENT SCARIFICATION

7,674.000 TON 5.47000 41,976.78 12.00000 92,088.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0002 Roadway Items - STP-136-3(53)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0250 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

111.000 TON 31.22000 3,465.42 30.00000 3,330.00

0260 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

8,261.600 TON 26.90000 222,237.04 35.00000 289,156.00

0270 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

502.100 TON 567.82000 285,102.42 590.00000 296,239.00

0280 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,102.000 EACH 1.00000 4,102.00 1.00000 4,102.00

0290 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,102.000 EACH 1.00000 4,102.00 1.00000 4,102.00

0300 2315-8275055

SURFACING, DRIVEWAY

120.000 TON 20.00000 2,400.00 75.00000 9,000.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 19, 2019

31-1363-053 Primary County: DUBUQUE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0002 Roadway Items - STP-136-3(53)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0310 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

22,561.000 EACH 1.00000 22,561.00 1.00000 22,561.00

0320 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

18.000 EACH 250.00000 4,500.00 250.00000 4,500.00

0330 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

457.000 LF 30.00000 13,710.00 30.00000 13,710.00

0340 2520-3350015

FIELD OFFICE

1.000 EACH 6,600.00000 6,600.00 4,000.00000 4,000.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,659.480 STA 16.00000 26,551.68 15.00000 24,892.20

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

9.000 EACH 100.00000 900.00 200.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0002 Roadway Items - STP-136-3(53)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 6,500.00000 6,500.00

0380 2528-8445113

FLAGGERS

81.000 EACH 480.00000 38,880.00 480.00000 38,880.00

0390 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00

0400 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 45,000.00000 45,000.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

690.000 LF 3.50000 2,415.00 3.50000 2,415.00

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

690.000 LF 1.00000 690.00 1.00000 690.00

$788,550.74 $960,600.20Section Totals:

$1,730,454.40$1,397,098.43Contract Item Totals

Contract Time Totals
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Contract ID:159
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( ) indicates item is bid as Lump Sum

$1,397,098.43 $1,730,454.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:159
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February 19, 2019

31-1363-053 Primary County: DUBUQUE
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Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C033(132)--FJ-33 HMA PAVEMENT WIDENING / HMA RESURFACING

FAYETTE

Route: W51

W51: from 500ft North of Kornhill Rd to Hwy187

Prj Awd Amt: $1,711,053.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 35 Working Days

33-C033-132

February 19, 2019 10:00 A.M.

FAYETTECall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,711,053.03 100.00%

2 IN122 INROADS, LLC. $1,888,740.31 110.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 35 Working Days

33-C033-132

February 19, 2019 10:00 A.M.

FAYETTECall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 ROADWAY ITEMS -
Mainline City of Arlington

SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

150.000 SY 200.00000 30,000.00 125.00000 18,750.00

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,859.300 CY 4.79000 18,486.05 8.50000 32,804.05

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

6,310.000 TON 27.15000 171,316.50 32.00000 201,920.00

0040 2214-5145150

PAVEMENT SCARIFICATION

76,165.500 SY 0.89000 67,787.30 0.80000 60,932.40

0050 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

300.900 STA 44.86000 13,498.37 12.50000 3,761.25

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

5,166.800 TON 26.76000 138,263.57 34.34000 177,427.91

0070 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,370.700 TON 24.63000 181,540.34 30.00000 221,121.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-132 Primary County: FAYETTE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 ROADWAY ITEMS -
Mainline City of Arlington

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,444.900 TON 28.14000 209,499.49 30.00000 223,347.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

889.000 TON 533.80000 474,548.20 515.00000 457,835.00

0100 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

413.300 TON 623.80000 257,816.54 650.00000 268,645.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 7,800.00000 7,800.00

0120 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,052.000 EACH 1.00000 5,052.00 1.00000 5,052.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-132 Primary County: FAYETTE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 ROADWAY ITEMS -
Mainline City of Arlington

SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,052.000 EACH 1.00000 5,052.00 1.00000 5,052.00

0140 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

61.500 TON 32.51000 1,999.37 40.00000 2,460.00

0150 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,279.000 EACH 1.00000 18,279.00 1.00000 18,279.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

10.000 EACH 1,500.00000 15,000.00 950.00000 9,500.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 19, 2019

33-C033-132 Primary County: FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 ROADWAY ITEMS -
Mainline City of Arlington

SECTION: Cat Alt Set: Cat Alt Member:

0190 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0200 2518-6910000

SAFETY CLOSURE

11.000 EACH 100.00000 1,100.00 100.00000 1,100.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

971.500 STA 7.00000 6,800.50 7.00000 6,800.50

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 9,750.00000 9,750.00 13,500.00000 13,500.00

0230 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00

0240 2533-4980005

MOBILIZATION

(1) LS 16,350.00000 16,350.00 90,000.00000 90,000.00

0250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

525.800 STA 13.50000 7,098.30 13.50000 7,098.30
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 ROADWAY ITEMS -
Mainline City of Arlington

SECTION: Cat Alt Set: Cat Alt Member:

0260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

379.800 GAL 4.50000 1,709.10 7.50000 2,848.50

0270 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

262.900 STA 16.00000 4,206.40 16.00000 4,206.40

0280 2602-0000020

SILT FENCE

100.000 LF 10.00000 1,000.00 10.00000 1,000.00

0290 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 2.00000 200.00 3.00000 300.00

$1,711,053.03 $1,888,740.31Section Totals:

( ) indicates item is bid as Lump Sum

$1,888,740.31$1,711,053.03

$1,711,053.03

Contract Item Totals

$1,888,740.31Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1242(618)--SG-34 HMA RESURFACING WITH MILLING

FLOYD

Route: SOUTH MAIN STREET

In the city of Charles City  On S. Main  from 5th to 360 ft S of 9th & On N. Jackson  Blunt to Lane

Prj Awd Amt: $805,949.53

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 55 Working Days

34-1242-618

February 19, 2019 10:00 A.M.

FLOYDCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $805,949.53 100.00%

2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $943,293.59 117.04%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 55 Working Days

34-1242-618

February 19, 2019 10:00 A.M.

FLOYDCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,901.000 TON 21.00000 39,921.00 24.21000 46,023.21

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

121.000 CY 30.00000 3,630.00 73.13000 8,848.73

0030 2115-0100000

MODIFIED SUBBASE

293.000 CY 40.00000 11,720.00 82.40000 24,143.20

0040 2201-0505070

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 7 IN.

847.000 SY 66.00000 55,902.00 67.98000 57,579.06

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

0.700 MILE 9,900.00000 6,930.00 2,000.00000 1,400.00

0060 2214-5145150

PAVEMENT SCARIFICATION

14,143.000 SY 2.35000 33,236.05 3.31000 46,813.33

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

421.000 SY 66.50000 27,996.50 68.50000 28,838.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,107.000 TON 56.44000 62,479.08 56.39000 62,423.73

0090 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,205.000 TON 56.97000 68,648.85 62.59000 75,420.95

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

138.000 TON 600.00000 82,800.00 579.00000 79,902.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

40.000 TON 25.00000 1,000.00 51.50000 2,060.00

0120 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 6,350.00000 12,700.00 5,665.00000 11,330.00

0130 2435-0250100

INTAKE, SW-501

7.000 EACH 3,100.00000 21,700.00 3,424.75000 23,973.25

0140 2435-0250700

INTAKE, SW-507

2.000 EACH 4,150.00000 8,300.00 5,922.50000 11,845.00
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Letting Date:

Contract ID:161
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0254100

INTAKE, SW-541

4.000 EACH 7,750.00000 31,000.00 7,107.00000 28,428.00

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,500.00000 3,000.00 2,266.00000 4,532.00

0170 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

33.000 LF 41.00000 1,353.00 100.94000 3,331.02

0180 2503-0114412

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 12 IN.

62.000 LF 65.00000 4,030.00 146.26000 9,068.12

0190 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

101.000 LF 68.00000 6,868.00 113.30000 11,443.30

0200 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

299.000 LF 73.00000 21,827.00 86.52000 25,869.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

123.000 LF 90.00000 11,070.00 166.86000 20,523.78

0220 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

26.000 LF 140.00000 3,640.00 275.01000 7,150.26

0230 2503-0116524

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 24 IN.

383.000 LF 74.00000 28,342.00 158.62000 60,751.46

0240 2510-6745850

REMOVAL OF PAVEMENT

1,681.000 SY 19.25000 32,359.25 10.82000 18,188.42

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

16.000 EACH 800.00000 12,800.00 856.96000 13,711.36

0260 2511-6745900

REMOVAL OF SIDEWALK

486.000 SY 6.00000 2,916.00 29.87000 14,516.82
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

222.000 SY 62.00000 13,764.00 63.86000 14,176.92

0280 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

288.000 SY 66.00000 19,008.00 67.98000 19,578.24

0290 2511-7528101

DETECTABLE WARNINGS

402.000 SF 30.00000 12,060.00 30.90000 12,421.80

0300 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

1,194.000 LF 45.00000 53,730.00 46.35000 55,341.90

0310 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

131.000 SY 66.00000 8,646.00 67.98000 8,905.38

0320 2518-6910000

SAFETY CLOSURE

20.000 EACH 50.00000 1,000.00 77.25000 1,545.00

0330 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 350.00000 2,800.00 360.50000 2,884.00

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,200.00000 4,200.00 6,025.50000 6,025.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

46.640 STA 90.00000 4,197.60 82.40000 3,843.14

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 125.00000 1,250.00 128.75000 1,287.50

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 12,500.00000 12,500.00

0380 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0390 2533-4980005

MOBILIZATION

(1) LS 24,500.00000 24,500.00 32,950.00000 32,950.00

0400 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 2,000.00000 2,000.00 2,925.20000 2,925.20

0410 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

60.000 LF 100.00000 6,000.00 57.68000 3,460.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 4 IN.

6.000 EACH 450.00000 2,700.00 334.75000 2,008.50

0430 2599-9999005

('EACH' ITEM) BT-5 JOINT BARS

614.000 EACH 2.50000 1,535.00 2.58000 1,584.12

0440 2599-9999005

('EACH' ITEM) WATER SERVICE  RELOCATE

5.000 EACH 1,150.00000 5,750.00 1,236.00000 6,180.00

0450 2601-2639010

SODDING

97.100 SQ 62.00000 6,020.20 126.60000 12,292.86

0460 2599-9999018

('SQUARE YARDS' ITEM) REMOVE AND RELAY
PERMEABLE PAVERS

15.000 SY 276.00000 4,140.00 97.85000 1,467.75

0470 2435-0600010

MANHOLE ADJUSTMENT, MINOR

26.000 EACH 930.00000 24,180.00 1,500.00000 39,000.00

$805,949.53 $943,293.59Section Totals:

$943,293.59$805,949.53

$805,949.53

Contract Item Totals

$943,293.59

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$805,949.53 $943,293.59Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 19, 2019

34-1242-618 Primary County: FLOYD

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C039(92)--FG-39 HMA PAVEMENT - FULL DEPTH RECLAMATION

GUTHRIE

Route: F51

F51: From Hwy 25 to P28

Prj Awd Amt: $3,244,976.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 70 Working Days

39-C039-092

February 19, 2019 10:00 A.M.

GUTHRIECall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $3,244,976.06 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $3,248,314.73 100.10%

3 IN122 INROADS, LLC. $3,377,365.09 104.08%

4 WE540 WESTERN ENGINEERING CO., INC. $3,392,936.92 104.56%

5 MA225 MANATT'S, INC. $3,516,782.92 108.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 70 Working Days

39-C039-092

February 19, 2019 10:00 A.M.

GUTHRIECall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,071.000 CY 7.75000 93,550.25 6.00000 72,426.00 7.75000 93,550.25

0020 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

900.000 CY 7.75000 6,975.00 20.00000 18,000.00 7.75000 6,975.00

0030 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

300.000 MGAL 10.00000 3,000.00 11.00000 3,300.00 10.00000 3,000.00

0040 2116-0000100

FULL DEPTH RECLAMATION

39,697.700 SY 2.77000 109,962.63 1.65000 65,501.21 2.77000 109,962.63

0050 2116-0000300

MINERAL STABILIZING AGENT

1,857.900 TON 138.00000 256,390.20 155.09000 288,141.71 138.00000 256,390.20

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,686.830 TON 22.50000 240,453.68 24.22000 258,835.02 26.00000 277,857.58

0070 2123-7450020

SHOULDER FINISHING, EARTH

324.800 STA 150.00000 48,720.00 160.00000 51,968.00 150.00000 48,720.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

5.100 MILE 500.00000 2,550.00 500.00000 2,550.00 1,350.00000 6,885.00

0082 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,117.000 SY 62.84000 70,192.28 62.84000 70,192.28 62.84000 70,192.28

0086 2212-5070330

PATCHES BY COUNT (REPAIR)

73.000 EACH 40.00000 2,920.00 40.00000 2,920.00 40.00000 2,920.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 400.00000 1,200.00 200.00000 600.00 250.00000 750.00

0100 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,105.000 TON 37.40000 41,327.00 37.71000 41,669.55 39.55000 43,702.75

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

7,658.000 TON 35.49000 271,782.42 33.14000 253,786.12 35.27000 270,097.66

0120 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

12,559.000 TON 34.88000 438,057.92 32.71000 410,804.89 34.56000 434,039.04
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,751.000 TON 34.88000 305,234.88 32.71000 286,245.21 36.00000 315,036.00

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,805.000 TON 507.00000 915,135.00 502.50000 907,012.50 513.58000 927,011.90

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,750.00000 2,750.00 3,000.00000 3,000.00 8,500.00000 8,500.00

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,484.000 EACH 1.00000 14,484.00 1.00000 14,484.00 1.00000 14,484.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,484.000 EACH 1.00000 14,484.00 1.00000 14,484.00 1.00000 14,484.00

0180 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 410.00000 1,640.00 410.00000 1,640.00 410.00000 1,640.00
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0190 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

25,395.000 EACH 1.00000 25,395.00 1.00000 25,395.00 1.00000 25,395.00

0200 2510-6745850

REMOVAL OF PAVEMENT

39,698.000 SY 6.00000 238,188.00 6.28000 249,303.44 6.00000 238,188.00

0210 2518-6910000

SAFETY CLOSURE

8.000 EACH 75.00000 600.00 75.00000 600.00 75.00000 600.00

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,393.380 STA 10.00000 13,933.80 10.00000 13,933.80 10.00000 13,933.80

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 20,790.00000 20,790.00 8,000.00000 8,000.00

0250 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445115

PILOT CARS

30.000 EACH 715.00000 21,450.00 715.00000 21,450.00 715.00000 21,450.00

0300 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

2,400.000 SY 11.75000 28,200.00 4.33000 10,392.00 4.00000 9,600.00

0310 2533-4980005

MOBILIZATION

(1) LS 30,900.00000 30,900.00 104,390.00000 104,390.00 110,000.00000 110,000.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 500.00000 500.00 5,000.00000 5,000.00

$3,377,365.09$3,244,976.06 $3,248,314.73Section Totals:

( ) indicates item is bid as Lump Sum

$3,248,314.73$3,244,976.06 $3,377,365.09

$3,244,976.06

Contract Item Totals

$3,248,314.73 3,377,365.09Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) MANATT'S, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,071.000 CY 8.00000 96,568.00 7.75000 93,550.25

0020 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

900.000 CY 8.00000 7,200.00 7.75000 6,975.00

0030 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

300.000 MGAL 11.00000 3,300.00 10.00000 3,000.00

0040 2116-0000100

FULL DEPTH RECLAMATION

39,697.700 SY 3.30000 131,002.41 2.77000 109,962.63

0050 2116-0000300

MINERAL STABILIZING AGENT

1,857.900 TON 140.00000 260,106.00 138.00000 256,390.20

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,686.830 TON 27.00000 288,544.41 25.30000 270,376.80

0070 2123-7450020

SHOULDER FINISHING, EARTH

324.800 STA 150.00000 48,720.00 150.00000 48,720.00
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Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) MANATT'S, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

5.100 MILE 600.00000 3,060.00 900.00000 4,590.00

0082 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,117.000 SY 65.00000 72,605.00 62.84000 70,192.28

0086 2212-5070330

PATCHES BY COUNT (REPAIR)

73.000 EACH 42.00000 3,066.00 40.00000 2,920.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 100.00000 300.00 200.00000 600.00

0100 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,105.000 TON 44.60000 49,283.00 48.75000 53,868.75

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

7,658.000 TON 38.80000 297,130.40 37.85000 289,855.30

0120 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

12,559.000 TON 39.00000 489,801.00 39.20000 492,312.80
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) MANATT'S, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,751.000 TON 38.70000 338,663.70 39.20000 343,039.20

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,805.000 TON 460.00000 830,300.00 520.00000 938,600.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,000.00000 8,000.00 6,600.41000 6,600.41

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,484.000 EACH 1.00000 14,484.00 1.00000 14,484.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,484.000 EACH 1.00000 14,484.00 1.00000 14,484.00

0180 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 420.00000 1,680.00 410.00000 1,640.00
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Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) MANATT'S, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0190 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

25,395.000 EACH 1.00000 25,395.00 1.00000 25,395.00

0200 2510-6745850

REMOVAL OF PAVEMENT

39,698.000 SY 4.90000 194,520.20 5.25000 208,414.50

0210 2518-6910000

SAFETY CLOSURE

8.000 EACH 80.00000 640.00 75.00000 600.00

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,800.00000 12,800.00 12,000.00000 12,000.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,393.380 STA 10.00000 13,933.80 10.00000 13,933.80

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 18,000.00000 18,000.00

0250 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019

39-C039-092 Primary County: GUTHRIE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) MANATT'S, INC.

0001 Roadway Items - Division 1SECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445115

PILOT CARS

30.000 EACH 715.00000 21,450.00 715.00000 21,450.00

0300 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

2,400.000 SY 3.50000 8,400.00 8.47000 20,328.00

0310 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00 150,000.00000 150,000.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 500.00000 500.00

$3,392,936.92 $3,516,782.92Section Totals:

( ) indicates item is bid as Lump Sum

$3,516,782.92$3,392,936.92

$3,392,936.92

Contract Item Totals

$3,516,782.92Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

STPN-052-1(116)--2J-49 HMA RESURFACING

JACKSON

Route: U.S. 52

Mississippi River to US 67

Prj Awd Amt: $787,324.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

49-0521-116

February 19, 2019 10:00 A.M.

JACKSONCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $787,324.35 100.00%

2 DE559 DETERMANN ASPHALT, L.L.C. $868,152.07 110.27%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $937,077.49 119.02%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

49-0521-116

February 19, 2019 10:00 A.M.

JACKSONCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) DETERMANN ASPHALT,
L.L.C.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

60.000 CY 100.00000 6,000.00 100.00000 6,000.00 50.00000 3,000.00

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 12.00000 30,000.00 11.00000 27,500.00 15.00000 37,500.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

3.400 MILE 725.00000 2,465.00 1,000.00000 3,400.00 1,855.00000 6,307.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

846.000 SY 102.00000 86,292.00 90.00000 76,140.00 114.00000 96,444.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

25.000 EACH 115.00000 2,875.00 150.00000 3,750.00 128.50000 3,212.50

0060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

15.000 TON 510.00000 7,650.00 175.00000 2,625.00 200.00000 3,000.00

0070 2214-5145160

PAVEMENT SCARIFICATION

5,208.000 TON 6.80000 35,414.40 11.25000 58,590.00 12.00000 62,496.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) DETERMANN ASPHALT,
L.L.C.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

5,568.000 TON 33.98000 189,200.64 37.50000 208,800.00 38.00000 211,584.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

334.000 TON 520.00000 173,680.00 545.00000 182,030.00 550.00000 183,700.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00 1,300.00000 1,300.00 1,500.00000 1,500.00

0110 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,863.000 EACH 1.00000 13,863.00 1.00000 13,863.00 1.00000 13,863.00

0120 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,628.000 EACH 1.00000 2,628.00 1.00000 2,628.00 1.00000 2,628.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) DETERMANN ASPHALT,
L.L.C.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,628.000 EACH 1.00000 2,628.00 1.00000 2,628.00 1.00000 2,628.00

0140 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 3,350.00000 3,350.00

0150 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 950.00000 6,650.00 1,200.00000 8,400.00 665.00000 4,655.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.50000 1,100.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,350.00000 13,400.00

0180 2510-6745850

REMOVAL OF PAVEMENT

23.900 SY 31.00000 740.90 20.00000 478.00 83.50000 1,995.65

0190 2511-6745900

REMOVAL OF SIDEWALK

42.400 SY 31.00000 1,314.40 20.00000 848.00 31.00000 1,314.40
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 19, 2019

49-0521-116 Primary County: JACKSON

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) DETERMANN ASPHALT,
L.L.C.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

22.300 SY 85.00000 1,895.50 100.00000 2,230.00 128.00000 2,854.40

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

39.000 SY 85.00000 3,315.00 120.00000 4,680.00 148.00000 5,772.00

0220 2511-7528101

DETECTABLE WARNINGS

116.000 SF 45.00000 5,220.00 30.00000 3,480.00 27.00000 3,132.00

0230 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

98.900 LF 60.00000 5,934.00 40.00000 3,956.00 42.00000 4,153.80

0240 2524-9100020

OBJECT MARKER, TYPE 2

110.000 EACH 110.00000 12,100.00 135.00000 14,850.00 150.00000 16,500.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

947.260 STA 12.50000 11,840.75 12.50000 11,840.75 14.00000 13,261.64

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 13,375.20000 13,375.20 10,750.00000 10,750.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 19, 2019

49-0521-116 Primary County: JACKSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) DETERMANN ASPHALT,
L.L.C.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0280 2528-8445115

PILOT CARS

40.000 EACH 715.00000 28,600.00 715.00000 28,600.00 715.00000 28,600.00

0290 2533-4980005

MOBILIZATION

(1) LS 14,500.00000 14,500.00 38,225.00000 38,225.00 75,000.00000 75,000.00

0300 2540-4480507

LONGITUDINAL JOINT REPAIR

14,632.000 LF 3.43000 50,187.76 4.66000 68,185.12 3.80000 55,601.60

0310 2543-1000000

TRANSVERSE JOINT REPAIR

80.000 TON 291.00000 23,280.00 280.00000 22,400.00 325.00000 26,000.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 200.00000 200.00 200.00000 200.00 250.00000 250.00

0330 2601-2639010

SODDING

2.500 SQ 200.00000 500.00 200.00000 500.00 225.00000 562.50
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 19, 2019

49-0521-116 Primary County: JACKSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) DETERMANN ASPHALT,
L.L.C.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1.500 MGAL 60.00000 90.00 60.00000 90.00 60.00000 90.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

480.000 LF 3.50000 1,680.00 3.50000 1,680.00 4.00000 1,920.00

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

480.000 LF 1.00000 480.00 1.00000 480.00 1.15000 552.00

$937,077.49$787,324.35 $868,152.07Section Totals:

( ) indicates item is bid as Lump Sum

$868,152.07$787,324.35 $937,077.49

$787,324.35

Contract Item Totals

$868,152.07 937,077.49Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 19, 2019

49-0521-116 Primary County: JACKSON
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Project Information:

Project: WorkType:

County:

Location:

STPN-021-1(38)--2J-54 HMA PAVED SHOULDER - NEW

KEOKUK

Route: IOWA 21

6th St in Delta to IA 92

Prj Awd Amt: $923,807.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 35 Working Days

54-0211-038

February 19, 2019 10:00 A.M.

KEOKUKCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $923,807.52 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 35 Working Days

54-0211-038

February 19, 2019 10:00 A.M.

KEOKUKCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

114.000 UNIT 50.00000 5,700.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

21.000 CY 45.00000 945.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

172.000 CY 24.00000 4,128.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

821.800 CY 40.00000 32,872.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

100.000 CY 30.00000 3,000.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

511.800 TON 29.01000 14,847.32

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

8,211.800 SY 39.50000 324,366.10
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Letting Date:

Contract ID:164
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

577.100 SY 115.00000 66,366.50

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

68.000 EACH 80.00000 5,440.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

821.800 CY 60.64000 49,833.95

0110 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

562.500 TON 76.80000 43,200.00

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

33.830 TON 526.60000 17,814.88

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0140 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

21.000 CY 30.00000 630.00

0160 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 2,000.00000 2,000.00

0170 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

30.000 LF 75.00000 2,250.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

8,415.000 LF 5.62000 47,292.30

0190 2502-8221306

SUBDRAIN OUTLET, DR-306

32.000 EACH 275.00000 8,800.00

0200 2507-3250005

ENGINEERING FABRIC

193.000 SY 3.00000 579.00

0210 2507-6800061

REVETMENT, CLASS E

53.000 TON 42.00000 2,226.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-8029000

EROSION STONE

74.600 TON 30.00000 2,238.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

413.400 STA 11.75000 4,857.45

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.800 STA 115.00000 2,277.00

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

19.800 STA 35.00000 693.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 2,650.00000 5,300.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,950.00000 15,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

70.000 EACH 480.00000 33,600.00

0300 2528-8445115

PILOT CARS

35.000 EACH 715.00000 25,025.00

0310 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 125.00000 1,000.00

0320 2529-2242320

CT JOINT

4.000 EACH 170.00000 680.00

0330 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

36.700 SY 175.00000 6,422.50

0340 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 600.00000 600.00

0350 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

18,064.400 SY 4.14000 74,786.62

0370 2533-4980005

MOBILIZATION

(1) LS 83,515.00000 83,515.00

0380 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

147.800 STA 33.00000 4,877.40

0390 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

160.400 GAL 20.00000 3,208.00

0400 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

73.900 STA 35.00000 2,586.50

0410 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00

0420 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

1.000 EACH 150.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000020

SILT FENCE

1,000.000 LF 2.00000 2,000.00

0440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,000.000 LF 1.25000 1,250.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 5.00000 500.00

0460 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0470 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

$923,807.52Section Totals:

( ) indicates item is bid as Lump Sum

$923,807.52

$923,807.52

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C072(74)--FG-72 HMA RESURFACING

OSCEOLA

Route: VARIOUS LOCATIONS

M18 from O'BRIEN CO LINE NORTH 12?mi to HWY 9; L58 from A48 North 8?mi to A22; A22 from M18 West 4.5?mi to Truman Av

Prj Awd Amt: $4,838,729.14

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/13/19 100 Working Days

72-C072-074

February 19, 2019 10:00 A.M.

OSCEOLACall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $4,838,729.14 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $4,858,335.00 100.41%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $5,022,439.04 103.80%

4 DU122 DUININCK, INC. $5,109,816.86 105.60%

5 IN122 INROADS, LLC. $5,153,017.69 106.50%

6 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $5,231,751.83 108.12%

7 MA810 MATHY CONSTRUCTION COMPANY $5,272,367.03 108.96%
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Contract ID:

Letting Date:

Start Date: 05/13/19 100 Working Days

72-C072-074

February 19, 2019 10:00 A.M.

OSCEOLACall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CE351 CENTRAL SPECIALTIES INC. $5,454,181.10 112.72%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/13/19 100 Working Days

72-C072-074

February 19, 2019 10:00 A.M.

OSCEOLACall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

2,981.000 STA 89.55000 266,948.55 60.00000 178,860.00 77.64000 231,444.84

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

29.000 MILE 150.00000 4,350.00 500.00000 14,500.00 450.00000 13,050.00

0030 2214-5145150

PAVEMENT SCARIFICATION

391,817.000 SY 0.45000 176,317.65 0.60000 235,090.20 0.88000 344,798.96

0040 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

33,088.000 TON 34.50000 1,141,536.00 32.60000 1,078,668.80 31.33000 1,036,647.04

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

33,790.000 TON 34.75000 1,174,202.50 35.90000 1,213,061.00 34.63000 1,170,147.70

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

4,009.000 TON 488.50000 1,958,396.50 485.00000 1,944,365.00 488.50000 1,958,396.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,420.00000 6,420.00 10,000.00000 10,000.00 6,500.00000 6,500.00

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,895.000 EACH 1.00000 16,895.00 1.00000 16,895.00 1.00000 16,895.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,895.000 EACH 1.00000 16,895.00 1.00000 16,895.00 1.00000 16,895.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 29,000.00000 29,000.00 30,000.00000 30,000.00 73,814.00000 73,814.00

0110 2533-4980005

MOBILIZATION

(1) LS 47,767.94000 47,767.94 120,000.00000 120,000.00 153,850.00000 153,850.00

$5,022,439.04$4,838,729.14 $4,858,335.00Section Totals:

$4,858,335.00$4,838,729.14 $5,022,439.04

$4,838,729.14

Contract Item Totals

$4,858,335.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$4,838,729.14 $4,858,335.00 5,022,439.04Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC. (5) INROADS, LLC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

2,981.000 STA 111.00000 330,891.00 101.00000 301,081.00 111.47000 332,292.07

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

29.000 MILE 192.00000 5,568.00 500.00000 14,500.00 1,477.67000 42,852.43

0030 2214-5145150

PAVEMENT SCARIFICATION

391,817.000 SY 0.58000 227,253.86 0.60000 235,090.20 0.66000 258,599.22

0040 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

33,088.000 TON 32.00000 1,058,816.00 34.00000 1,124,992.00 31.54000 1,043,595.52

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

33,790.000 TON 37.00000 1,250,230.00 39.00000 1,317,810.00 39.03000 1,318,823.70

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

4,009.000 TON 502.00000 2,012,518.00 490.00000 1,964,410.00 504.00000 2,020,536.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC. (5) INROADS, LLC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,000.00000 8,000.00 12,000.00000 12,000.00 6,291.62000 6,291.62

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,895.000 EACH 1.00000 16,895.00 1.00000 16,895.00 1.00000 16,895.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,895.000 EACH 1.00000 16,895.00 1.00000 16,895.00 1.00000 16,895.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 49,344.49000 49,344.49 29,115.10000 29,115.10

0110 2533-4980005

MOBILIZATION

(1) LS 152,750.00000 152,750.00 100,000.00000 100,000.00 145,856.17000 145,856.17

$5,231,751.83$5,109,816.86 $5,153,017.69Section Totals:

$5,153,017.69$5,109,816.86 $5,231,751.83Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,109,816.86 $5,153,017.69 5,231,751.83Contract Grand Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 19, 2019

72-C072-074 Primary County: OSCEOLA

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MATHY CONSTRUCTION
COMPANY

(8) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

2,981.000 STA 85.50000 254,875.50 90.00000 268,290.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

29.000 MILE 250.00000 7,250.00 800.00000 23,200.00

0030 2214-5145150

PAVEMENT SCARIFICATION

391,817.000 SY 0.64000 250,762.88 0.80000 313,453.60

0040 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

33,088.000 TON 31.77000 1,051,205.76 35.80000 1,184,550.40

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

33,790.000 TON 34.45000 1,164,065.50 41.19000 1,391,810.10

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

4,009.000 TON 553.71000 2,219,823.39 510.00000 2,044,590.00
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Letting Date:

Contract ID:165
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MATHY CONSTRUCTION
COMPANY

(8) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,660.00000 6,660.00 1,500.00000 1,500.00

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,895.000 EACH 1.00000 16,895.00 1.00000 16,895.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,895.000 EACH 1.00000 16,895.00 1.00000 16,895.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 29,997.00000 29,997.00 29,997.00000 29,997.00

0110 2533-4980005

MOBILIZATION

(1) LS 253,937.00000 253,937.00 163,000.00000 163,000.00

$5,272,367.03 $5,454,181.10Section Totals:

$5,454,181.10$5,272,367.03

$5,272,367.03

Contract Item Totals

$5,454,181.10

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,272,367.03 $5,454,181.10Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-048-1(33)--2C-73 HMA RESURFACING/COLD IN-PLACE RECYCLING

PAGE

Route: IOWA 48

Just E of US 59 in Shenandoah to NCL of Essex

Prj Awd Amt: $3,271,022.07

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

73-0481-033

February 19, 2019 10:00 A.M.

PAGECall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $3,271,022.07 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NO081 NORRIS ASPHALT PAVING CO., LC $3,305,071.69 101.04%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $3,310,074.89 101.19%
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Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

73-0481-033

February 19, 2019 10:00 A.M.

PAGECall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

200.000 CY 36.00000 7,200.00 38.50000 7,700.00 38.50000 7,700.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,045.100 TON 31.50000 410,920.65 27.25000 355,478.98 28.91000 377,133.84

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

37,535.800 SY 23.80000 893,352.04 25.04000 939,896.43 22.31000 837,423.70

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

575.800 SY 36.00000 20,728.80 59.84000 34,455.87 34.57000 19,905.41

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

1.800 MILE 600.00000 1,080.00 500.00000 900.00 650.00000 1,170.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

536.000 SY 160.00000 85,760.00 152.00000 81,472.00 152.00000 81,472.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

35.000 EACH 82.00000 2,870.00 140.00000 4,900.00 140.00000 4,900.00
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Contract ID:166
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,295.300 CY 37.00000 47,926.10 25.68000 33,263.30 52.43000 67,912.58

0090 2214-5145150

PAVEMENT SCARIFICATION

30,251.100 SY 1.80000 54,451.98 1.00000 30,251.10 1.81000 54,754.49

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

61.700 TON 42.10000 2,597.57 45.04000 2,778.97 59.63000 3,679.17

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,921.500 TON 42.10000 207,195.15 45.04000 221,664.36 39.61000 194,940.62

0120 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

10,582.600 TON 42.50000 449,760.50 45.94000 486,164.64 39.87000 421,928.26

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

934.100 TON 475.00000 443,697.50 513.00000 479,193.30 505.75000 472,421.08

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 3,500.00000 3,500.00 2,500.00000 2,500.00
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Letting Date:

Contract ID:166
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

70,346.700 SY 1.70000 119,589.39 1.68000 118,182.46 1.68000 118,182.46

0160 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

232.100 TON 540.00000 125,334.00 539.00000 125,101.90 539.00000 125,101.90

0170 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,550.00000 5,100.00 2,750.00000 5,500.00 2,750.00000 5,500.00

0180 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

70.000 LF 160.00000 11,200.00 173.80000 12,166.00 173.80000 12,166.00

0190 2435-0250714

INTAKE, SW-507 MODIFIED, TOP ONLY

4.000 EACH 2,550.00000 10,200.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.200 LF 13.50000 3,040.20 13.00000 2,927.60 13.00000 2,927.60

0210 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 23.00000 1,150.00 22.00000 1,100.00 22.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,250.00000 9,000.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 220.00000 880.00 220.00000 880.00 220.00000 880.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,200.00000 8,800.00 220.00000 880.00

0250 2510-6745850

REMOVAL OF PAVEMENT

779.000 SY 6.50000 5,063.50 8.00000 6,232.00 5.00000 3,895.00

0260 2511-6745900

REMOVAL OF SIDEWALK

4.900 SY 41.00000 200.90 44.00000 215.60 44.00000 215.60

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

4.900 SY 210.00000 1,029.00 220.00000 1,078.00 220.00000 1,078.00

0280 2511-7528101

DETECTABLE WARNINGS

16.000 SF 70.00000 1,120.00 71.50000 1,144.00 71.50000 1,144.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 204.00000 408.00 200.00000 400.00 250.00000 500.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,874.050 STA 11.80000 33,913.79 11.65000 33,482.68 11.65000 33,482.68

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 260.00000 1,040.00 150.00000 600.00 150.00000 600.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 12,800.00000 12,800.00 23,424.00000 23,424.00

0330 2528-8445113

FLAGGERS

140.000 EACH 480.00000 67,200.00 480.00000 67,200.00 480.00000 67,200.00

0340 2528-8445115

PILOT CARS

70.000 EACH 715.00000 50,050.00 715.00000 50,050.00 715.00000 50,050.00

0350 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

8.500 SY 255.00000 2,167.50 294.00000 2,499.00 294.00000 2,499.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 510.00000 510.00 300.00000 300.00 300.00000 300.00

0370 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

10.000 SF 110.00000 1,100.00 280.00000 2,800.00 280.00000 2,800.00

0380 2533-4980005

MOBILIZATION

(1) LS 88,000.00000 88,000.00 70,575.00000 70,575.00 206,200.00000 206,200.00

0390 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

455.400 STA 16.00000 7,286.40 16.00000 7,286.40 16.00000 7,286.40

0400 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

494.500 GAL 1.00000 494.50 1.00000 494.50 5.00000 2,472.50

0410 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

220.100 STA 16.00000 3,521.60 16.00000 3,521.60 16.00000 3,521.60

0420 2548-0000315

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

73.400 GAL 140.00000 10,276.00 135.00000 9,909.00 135.00000 9,909.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

474.000 LF 5.50000 2,607.00 5.50000 2,607.00 7.00000 3,318.00

$3,252,074.89$3,213,022.07 $3,247,071.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00 1.00000 10,500.00

0450 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00 1.00000 10,500.00

0460 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

37,000.000 EACH 1.00000 37,000.00 1.00000 37,000.00 1.00000 37,000.00

$58,000.00$58,000.00 $58,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,305,071.69$3,271,022.07 $3,310,074.89

$3,271,022.07

Contract Item Totals

$3,305,071.69 3,310,074.89Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C075(156)--55-75 HMA RESURFACING/COLD IN-PLACE RECYCLING

PLYMOUTH

Route: C60

C-60: From K-49 to Polk Ave

Prj Awd Amt: $1,055,553.64

Project: WorkType:

County:

Location:

FM-C097(137)--55-97 HMA RESURFACING/COLD IN-PLACE RECYCLING

WOODBURY

Route: K49

On K49  from Plymouth County Line South 1.0  Miles to County  Route D12  on WLINE S3 T89 R45

Prj Awd Amt: $286,297.37

Project: WorkType:

County:

Location:

FM-C075(157)--55-75 HMA RESURFACING/COLD IN-PLACE RECYCLING

PLYMOUTH

Route: K49

K-49: From C38 SOUTH to COUNTY LINE

Prj Awd Amt: $3,939,635.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 85 Working Days

75-C075-157

February 19, 2019 10:00 A.M.

PLYMOUTH,
WOODBURY

Call Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $5,281,486.29 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $5,336,322.98 101.04%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $5,737,703.68 108.64%
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Contract ID:

Letting Date:

Start Date: 06/10/19 85 Working Days

75-C075-157

February 19, 2019 10:00 A.M.

PLYMOUTH,
WOODBURY

Call Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS -  FM-C075(156)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

390.800 STA 145.57000 56,888.76 148.00000 57,838.40 145.00000 56,666.00

0020 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

300.000 SY 89.35000 26,805.00 92.00000 27,600.00 89.00000 26,700.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

6.000 EACH 100.39000 602.34 105.00000 630.00 100.00000 600.00

0040 2214-5145150

PAVEMENT SCARIFICATION

2,009.000 SY 5.00000 10,045.00 7.00000 14,063.00 3.34000 6,710.06

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

50.000 TON 67.68000 3,384.00 70.00000 3,500.00 74.18000 3,709.00

0060 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

2,980.000 TON 49.52000 147,569.60 46.70000 139,166.00 47.99000 143,010.20

Page 1 of 12

Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS -  FM-C075(156)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,685.000 TON 37.07000 173,672.95 43.10000 201,923.50 47.93000 224,552.05

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

281.000 TON 632.18000 177,642.58 620.00000 174,220.00 611.50000 171,831.50

0090 2303-1258347

ASPHALT BINDER, PG 58-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

253.000 TON 676.00000 171,028.00 685.00000 173,305.00 676.50000 171,154.50

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 845.34000 845.34 3,000.00000 3,000.00 1,000.00000 1,000.00

0110 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

12,000.000 EACH 1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS -  FM-C075(156)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0120 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,500.000 EACH 1.00000 16,500.00 1.00000 16,500.00 1.00000 16,500.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 520.22000 1,560.66 350.00000 1,050.00 350.00000 1,050.00

0140 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

47,916.000 SY 1.69000 80,978.04 1.70000 81,457.20 1.20000 57,499.20

0150 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

206.000 TON 549.14000 113,122.84 550.00000 113,300.00 602.00000 124,012.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

663.100 STA 8.03000 5,324.69 8.20000 5,437.42 8.00000 5,304.80

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,220.30000 5,220.30 4,500.00000 4,500.00 18,675.00000 18,675.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS -  FM-C075(156)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445113

FLAGGERS

3.000 EACH 480.00000 1,440.00 480.00000 1,440.00 480.00000 1,440.00

0190 2533-4980005

MOBILIZATION

(1) LS 48,880.60000 48,880.60 15,000.00000 15,000.00 84,881.25000 84,881.25

0200 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,042.94000 2,042.94 500.00000 500.00 6,000.00000 6,000.00

$1,133,295.56$1,055,553.64 $1,046,430.52Section Totals:
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 ROADWAY ITEMS - FM-C075(157)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0210 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

3,593.000 CY 19.16000 68,841.88 18.00000 64,674.00 17.30000 62,158.90

0220 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,317.000 STA 119.46000 157,328.82 120.00000 158,040.00 119.00000 156,723.00

0230 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

500.000 SY 87.34000 43,670.00 88.00000 44,000.00 87.00000 43,500.00

0240 2212-5070330

PATCHES BY COUNT (REPAIR)

10.000 EACH 100.39000 1,003.90 105.00000 1,050.00 100.00000 1,000.00

0250 2214-5145150

PAVEMENT SCARIFICATION

5,281.000 SY 3.18000 16,793.58 5.80000 30,629.80 3.34000 17,638.54

0260 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

150.000 TON 65.77000 9,865.50 70.00000 10,500.00 74.18000 11,127.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 ROADWAY ITEMS - FM-C075(157)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0270 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

11,025.000 TON 47.06000 518,836.50 46.80000 515,970.00 47.99000 529,089.75

0280 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

20,100.000 TON 42.36000 851,436.00 45.20000 908,520.00 55.14000 1,108,314.00

0290 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,206.000 TON 632.18000 762,409.08 620.00000 747,720.00 611.50000 737,469.00

0300 2303-1258347

ASPHALT BINDER, PG 58-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

937.000 TON 676.00000 633,412.00 685.00000 641,845.00 676.50000 633,880.50

0310 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,226.64000 4,226.64 10,000.00000 10,000.00 3,000.00000 3,000.00

0320 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

41,500.000 EACH 1.00000 41,500.00 1.00000 41,500.00 1.00000 41,500.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 ROADWAY ITEMS - FM-C075(157)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0330 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

56,500.000 EACH 1.00000 56,500.00 1.00000 56,500.00 1.00000 56,500.00

0340 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

15.000 EACH 318.08000 4,771.20 350.00000 5,250.00 350.00000 5,250.00

0350 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

163,648.000 SY 1.69000 276,565.12 1.70000 278,201.60 1.20000 196,377.60

0360 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

705.000 TON 549.14000 387,143.70 550.00000 387,750.00 602.00000 424,410.00

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,740.800 STA 8.03000 13,978.62 8.20000 14,274.56 8.00000 13,926.40

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 12,348.01000 12,348.01 15,000.00000 15,000.00 37,350.00000 37,350.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 ROADWAY ITEMS - FM-C075(157)--55-75SECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0400 2528-8445115

PILOT CARS

1.000 EACH 715.00000 715.00 715.00000 715.00 715.00000 715.00

0410 2533-4980005

MOBILIZATION

(1) LS 69,403.85000 69,403.85 100,000.00000 100,000.00 169,762.50000 169,762.50

0420 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 4,085.88000 4,085.88 500.00000 500.00 7,500.00000 7,500.00

$4,261,992.19$3,939,635.28 $4,037,439.96Section Totals:
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - FM-C097(137)--55-97SECTION: Cat Alt Set: Cat Alt Member:

0430 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

100.000 CY 80.16000 8,016.00 52.00000 5,200.00 75.00000 7,500.00

0440 2121-7425020

GRANULAR SHOULDERS, TYPE B

580.000 TON 34.13000 19,795.40 36.00000 20,880.00 34.00000 19,720.00

0450 2214-5145150

PAVEMENT SCARIFICATION

180.100 SY 16.50000 2,971.65 30.00000 5,403.00 10.50000 1,891.05

0460 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

680.000 TON 48.17000 32,755.60 46.50000 31,620.00 47.99000 32,633.20

0470 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,211.000 TON 43.92000 53,187.12 43.10000 52,194.10 47.93000 58,043.23

0480 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

73.000 TON 632.18000 46,149.14 620.00000 45,260.00 611.50000 44,639.50
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 19, 2019

75-C075-157 Primary County: PLYMOUTH,
WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - FM-C097(137)--55-97SECTION: Cat Alt Set: Cat Alt Member:

0490 2303-1258347

ASPHALT BINDER, PG 58-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

6.200 TON 676.00000 4,191.20 685.00000 4,247.00 676.50000 4,194.30

0500 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 563.55000 563.55 1,500.00000 1,500.00 500.00000 500.00

0510 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

0520 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

0530 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 515.14000 1,030.28 350.00000 700.00 350.00000 700.00
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Call Order:

Letting Date:

Contract ID:167
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February 19, 2019
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WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - FM-C097(137)--55-97SECTION: Cat Alt Set: Cat Alt Member:

0540 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

12,390.400 SY 1.69000 20,939.78 1.70000 21,063.68 1.20000 14,868.48

0550 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

54.000 TON 549.14000 29,653.56 550.00000 29,700.00 602.00000 32,508.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

113.990 STA 8.03000 915.34 8.20000 934.72 8.00000 911.92

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 2,509.76000 2,509.76 3,000.00000 3,000.00 18,675.00000 18,675.00

0580 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0590 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00
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Contract ID:167
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - FM-C097(137)--55-97SECTION: Cat Alt Set: Cat Alt Member:

0600 2533-4980005

MOBILIZATION

(1) LS 42,868.99000 42,868.99 10,000.00000 10,000.00 84,881.25000 84,881.25

$342,415.93$286,297.37 $252,452.50Section Totals:

( ) indicates item is bid as Lump Sum

$5,336,322.98$5,281,486.29 $5,737,703.68

$5,281,486.29

Contract Item Totals

$5,336,322.98 5,737,703.68Contract Grand Totals

Contract Time Totals
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Contract ID:167
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-5137(603)--SG-77 HMA RESURFACING

POLK

Route: Cotton Avenue

In the City of Mitchellville  Cotton Ave: From I-80 to Mill Street SW

Prj Awd Amt: $423,115.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

77-5137-603

February 19, 2019 10:00 A.M.

POLKCall Order:  168 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $423,115.25 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $478,649.33 113.13%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $528,000.00 124.79%

4 IN122 INROADS, LLC. $586,077.52 138.51%
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Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

77-5137-603

February 19, 2019 10:00 A.M.

POLKCall Order:  168 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

734.800 TON 38.75000 28,473.50 30.10000 22,117.48 30.00000 22,044.00

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

30.000 EACH 100.00000 3,000.00 183.75000 5,512.50 111.00000 3,330.00

0030 2214-5145150

PAVEMENT SCARIFICATION

2,217.000 SY 5.50000 12,193.50 5.95000 13,191.15 7.00000 15,519.00

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,524.000 TON 45.00000 68,580.00 56.45000 86,029.80 45.00000 68,580.00

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,524.000 TON 45.00000 68,580.00 55.85000 85,115.40 45.00000 68,580.00

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

183.000 TON 520.00000 95,160.00 511.00000 93,513.00 570.00000 104,310.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 19, 2019

77-5137-603 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

250.000 SY 28.95000 7,237.50 24.80000 6,200.00 60.00000 15,000.00

0080 2402-0425040

FLOODED BACKFILL

47.000 CY 100.00000 4,700.00 300.00000 14,100.00 334.00000 15,698.00

0090 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 50.00000 2,350.00 75.00000 3,525.00 81.00000 3,807.00

0100 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 6,500.00000 13,000.00 5,500.00000 11,000.00 6,200.00000 12,400.00

0110 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

25.000 LF 250.00000 6,250.00 325.00000 8,125.00 361.00000 9,025.00

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

10.000 EACH 900.00000 9,000.00 2,950.00000 29,500.00 3,400.00000 34,000.00

0130 2507-3250005

ENGINEERING FABRIC

11.100 SY 5.00000 55.50 20.00000 222.00 22.00000 244.20
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 19, 2019

77-5137-603 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2507-8029000

EROSION STONE

15.000 TON 80.00000 1,200.00 120.00000 1,800.00 134.00000 2,010.00

0150 2511-6745900

REMOVAL OF SIDEWALK

15.300 SY 40.00000 612.00 25.00000 382.50 28.00000 428.40

0160 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

16.300 SY 155.00000 2,526.50 130.00000 2,119.00 150.00000 2,445.00

0170 2511-7528101

DETECTABLE WARNINGS

16.000 SF 37.50000 600.00 60.00000 960.00 67.00000 1,072.00

0180 2518-6910000

SAFETY CLOSURE

12.000 EACH 100.00000 1,200.00 100.00000 1,200.00 222.00000 2,664.00

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 150.00000 150.00 222.00000 222.00

0200 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 100.00000 600.00 100.00000 600.00 139.00000 834.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 19, 2019

77-5137-603 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

117.000 LF 15.00000 1,755.00 15.00000 1,755.00 17.00000 1,989.00

0220 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

37.000 SF 20.00000 740.00 20.00000 740.00 28.00000 1,036.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00 11,200.00000 11,200.00

0240 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

83.250 STA 78.00000 6,493.50 78.00000 6,493.50 84.00000 6,993.00

0250 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 310.00000 620.00 310.00000 620.00 450.00000 900.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0270 2528-8445113

FLAGGERS

14.000 EACH 480.00000 6,720.00 480.00000 6,720.00 480.00000 6,720.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 19, 2019

77-5137-603 Primary County: POLK

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 25,000.00000 25,000.00 25,400.00000 25,400.00

0290 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 6,500.00000 6,500.00 8,850.00000 8,850.00 14,000.00000 14,000.00

0300 2599-9999018

('SQUARE YARDS' ITEM) PATCHES  FULL-
DEPTH REPAIR  HMA

500.000 SY 85.00000 42,500.00 59.00000 29,500.00 132.00000 66,000.00

0310 2602-0000020

SILT FENCE

67.000 LF 2.75000 184.25 14.00000 938.00 6.00000 402.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

67.000 LF 1.00000 67.00 7.00000 469.00 1.10000 73.70

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

67.000 LF 1.00000 67.00 3.00000 201.00 1.10000 73.70
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 19, 2019

77-5137-603 Primary County: POLK

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$528,000.00$423,115.25 $478,649.33Section Totals:

( ) indicates item is bid as Lump Sum

$478,649.33$423,115.25 $528,000.00

$423,115.25

Contract Item Totals

$478,649.33 528,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 19, 2019

77-5137-603 Primary County: POLK

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

734.800 TON 48.76000 35,828.85

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

30.000 EACH 42.00000 1,260.00

0030 2214-5145150

PAVEMENT SCARIFICATION

2,217.000 SY 6.98000 15,474.66

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,524.000 TON 72.36000 110,276.64

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,524.000 TON 72.36000 110,276.64

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

183.000 TON 520.00000 95,160.00

0070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

250.000 SY 35.00000 8,750.00
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425040

FLOODED BACKFILL

47.000 CY 100.00000 4,700.00

0090 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 50.00000 2,350.00

0100 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 6,500.00000 13,000.00

0110 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

25.000 LF 250.00000 6,250.00

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

10.000 EACH 2,475.00000 24,750.00

0130 2507-3250005

ENGINEERING FABRIC

11.100 SY 5.00000 55.50

0140 2507-8029000

EROSION STONE

15.000 TON 80.00000 1,200.00

0150 2511-6745900

REMOVAL OF SIDEWALK

15.300 SY 50.00000 765.00
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Contract ID:168
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

16.300 SY 75.00000 1,222.50

0170 2511-7528101

DETECTABLE WARNINGS

16.000 SF 45.00000 720.00

0180 2518-6910000

SAFETY CLOSURE

12.000 EACH 100.00000 1,200.00

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00

0200 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 100.00000 600.00

0210 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

117.000 LF 15.00000 1,755.00

0220 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

37.000 SF 20.00000 740.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,800.00000 6,800.00
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Letting Date:

Contract ID:168
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

83.250 STA 97.50000 8,116.88

0250 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 310.00000 620.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 11,745.00000 11,745.00

0270 2528-8445113

FLAGGERS

14.000 EACH 480.00000 6,720.00

0280 2533-4980005

MOBILIZATION

(1) LS 46,962.60000 46,962.60

0290 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

0300 2599-9999018

('SQUARE YARDS' ITEM) PATCHES  FULL-
DEPTH REPAIR  HMA

500.000 SY 109.62000 54,810.00
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Letting Date:

Contract ID:168
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2602-0000020

SILT FENCE

67.000 LF 2.75000 184.25

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

67.000 LF 1.00000 67.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

67.000 LF 1.00000 67.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$586,077.52Section Totals:

( ) indicates item is bid as Lump Sum

$586,077.52

$586,077.52

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 11 of 11

Call Order:

Letting Date:

Contract ID:168
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February 19, 2019

77-5137-603 Primary County: POLK
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Project Information:

Project: WorkType:

County:

Location:

NHSN-069-5(118)--2R-85 HMA RESURFACING WITH MILLING

STORY

Route: U.S. 69

WEST OF DUFF AVE TO EAST OF GRAND AVE IN THE CITY OF AMES

Prj Awd Amt: $488,050.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/13/19 50 Working Days

85-0695-118

February 19, 2019 10:00 A.M.

STORYCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $488,050.77 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/13/19 50 Working Days

85-0695-118

February 19, 2019 10:00 A.M.

STORYCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

133.000 CY 70.00000 9,310.00

0020 2123-7450020

SHOULDER FINISHING, EARTH

3.600 STA 800.00000 2,880.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

0.700 MILE 4,650.00000 3,255.00

0040 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 450.00000 4,500.00

0050 2213-6745500

REMOVAL OF CURB

6.310 STA 1,825.00000 11,515.75

0060 2214-5145150

PAVEMENT SCARIFICATION

10,119.000 SY 3.40000 34,404.60

0070 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

563.900 TON 75.00000 42,292.50
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

563.900 TON 80.00000 45,112.00

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

45.100 TON 670.00000 30,217.00

0100 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

45.100 TON 710.00000 32,021.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0120 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

2.000 EACH 1,500.00000 3,000.00

0130 2435-0250804

INTAKE, SW-508, TOP ONLY

1.000 EACH 4,700.00000 4,700.00

0140 2511-6745900

REMOVAL OF SIDEWALK

261.300 SY 21.50000 5,617.95
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Letting Date:
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Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

280.000 SY 77.00000 21,560.00

0160 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

179.700 SY 100.00000 17,970.00

0170 2511-7528101

DETECTABLE WARNINGS

118.000 SF 26.00000 3,068.00

0180 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

369.000 LF 48.00000 17,712.00

0190 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

360.000 LF 48.00000 17,280.00

0200 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 40,000.00000 40,000.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,800.00000 3,800.00
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Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 19, 2019

85-0695-118 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

70.000 STA 66.00000 4,620.00

0230 2527-9263118

PAINTED PAVEMENT MARKINGS, MMAX BY
ENNIS-FLINT OR EQUAL

0.500 STA 6,600.00000 3,300.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00

0250 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,069.000 LF 3.30000 3,527.70

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,069.000 LF 0.83000 887.27
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

$488,050.77Section Totals:

( ) indicates item is bid as Lump Sum

$488,050.77

$488,050.77

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:169
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Project Information:

Project: WorkType:

County:

Location:

NHSN-092-5(65)--2R-91 SLIDE REPAIR

WARREN

Route: IOWA 92

Approx 1 mi W of Sandyville

Prj Awd Amt: $106,638.50

Project: WorkType:

County:

Location:

HSIPX-092-5(68)--3L-91 HMA PAVED SHOULDER - NEW

WARREN

Route: IOWA 92

N ST in Indianola to the W Jct Ia. 5

Prj Awd Amt: $2,075,698.05

Project: WorkType:

County:

Location:

NHSX-092-5(63)--3H-91 HMA RESURFACING/COLD IN-PLACE RECYCLING

WARREN

Route: IOWA 92

N St in Indianola to W Jct IA 5

Prj Awd Amt: $5,610,549.21

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 130 Working Days

91-0925-063

February 19, 2019 10:00 A.M.

MARION, WARRENCall Order:  170 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $7,792,885.76 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $9,118,349.68 117.01%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $9,230,248.62 118.44%

4 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $9,398,099.84 120.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 130 Working Days

91-0925-063

February 19, 2019 10:00 A.M.

MARION, WARRENCall Order:  170 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

260.100 TON 38.00000 9,883.80 41.60000 10,820.16 36.00000 9,363.60

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,598.000 CY 20.00000 31,960.00 20.00000 31,960.00 16.00000 25,568.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,697.000 CY 20.00000 33,940.00 20.00000 33,940.00 14.00000 23,758.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 500.00000 1,000.00 500.00000 1,000.00 55.00000 110.00

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

418.000 CY 14.10000 5,893.80 28.77000 12,025.86 25.00000 10,450.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

128.000 CY 40.00000 5,120.00 40.00000 5,120.00 40.00000 5,120.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

773.000 CY 10.00000 7,730.00 10.00000 7,730.00 12.00000 9,276.00
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,046.600 TON 21.20000 255,387.92 26.00000 313,211.60 23.16000 278,999.26

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,026.000 SY 47.45000 48,683.70 44.37000 45,523.62 25.30000 25,957.80

0100 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

855.000 SY 62.20000 53,181.00 56.97000 48,709.35 33.77000 28,873.35

0110 2123-7450020

SHOULDER FINISHING, EARTH

13.500 STA 400.00000 5,400.00 400.00000 5,400.00 200.00000 2,700.00

0120 2212-0475095

CLEANING AND PREPARATION OF BASE

14.600 MILE 250.00000 3,650.00 500.00000 7,300.00 500.00000 7,300.00

0130 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,719.000 SY 126.34000 217,178.46 126.34000 217,178.46 126.34000 217,178.46

0140 2212-5070330

PATCHES BY COUNT (REPAIR)

195.000 EACH 54.50000 10,627.50 54.50000 10,627.50 54.50000 10,627.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0150 2214-5145150

PAVEMENT SCARIFICATION

34,595.500 SY 1.82000 62,963.81 2.11000 72,996.51 3.22000 111,397.51

0160 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,424.100 STA 15.00000 21,361.50 13.10000 18,655.71 15.00000 21,361.50

0170 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

20,877.000 TON 32.73000 683,304.21 39.53000 825,267.81 39.55000 825,685.35

0180 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

15,678.400 TON 37.12000 581,982.21 49.29000 772,788.34 44.91000 704,116.94

0190 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

3,896.900 TON 47.17000 183,816.77 50.14000 195,390.57 48.11000 187,479.86

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,195.300 TON 516.15000 1,133,104.10 520.00000 1,141,556.00 515.00000 1,130,579.50

0210 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

233.900 TON 583.24000 136,419.84 585.00000 136,831.50 583.50000 136,480.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 19,228.48000 19,228.48 6,000.00000 6,000.00

0230 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

179,638.700 SY 1.59000 285,625.53 1.56000 280,236.37 1.59000 285,625.53

0240 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

592.800 TON 521.00000 308,848.80 531.00000 314,776.80 521.00000 308,848.80

0250 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,500.00000 12,500.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

120.000 CY 25.00000 3,000.00 25.00000 3,000.00 30.00000 3,600.00

0270 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,600.00000 5,200.00 2,600.00000 5,200.00 2,200.00000 4,400.00

0280 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 5,150.00000 5,150.00 5,150.00000 5,150.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0290 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

32.000 LF 100.00000 3,200.00 100.00000 3,200.00 400.00000 12,800.00

0300 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

16.000 LF 350.00000 5,600.00 350.00000 5,600.00 750.00000 12,000.00

0310 2416-1240066

CULVERT, 3000D CONCRETE ROADWAY PIPE,
66 IN. DIA.

32.000 LF 550.00000 17,600.00 550.00000 17,600.00 800.00000 25,600.00

0320 2417-0225024

APRONS, METAL, 24 IN. DIA.

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 700.00000 4,200.00

0330 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

248.000 LF 48.00000 11,904.00 48.00000 11,904.00 70.00000 17,360.00

0340 2435-0600010

MANHOLE ADJUSTMENT, MINOR

20.000 EACH 1,500.00000 30,000.00 3,000.00000 60,000.00 2,500.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

44,870.000 LF 4.26000 191,146.20 4.26000 191,146.20 4.26000 191,146.20

0360 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

20.000 LF 125.00000 2,500.00 60.00000 1,200.00 60.00000 1,200.00

0370 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 625.00000 625.00 500.00000 500.00 500.00000 500.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

180.000 EACH 275.00000 49,500.00 275.00000 49,500.00 275.00000 49,500.00

0390 2507-3250005

ENGINEERING FABRIC

129.100 SY 4.00000 516.40 4.00000 516.40 5.00000 645.50

0400 2507-8029000

EROSION STONE

100.800 TON 60.00000 6,048.00 60.00000 6,048.00 60.00000 6,048.00

0410 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,350.000 LF 45.00000 60,750.00 45.00000 60,750.00 45.00000 60,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 80,000.00000 80,000.00 80,000.00000 80,000.00

0430 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,374.700 STA 10.00000 73,747.00 10.00000 73,747.00 10.00000 73,747.00

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

59.000 EACH 100.00000 5,900.00 100.00000 5,900.00 100.00000 5,900.00

0450 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

550.000 LF 25.25000 13,887.50 24.00000 13,200.00 25.25000 13,887.50

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 23,300.00000 23,300.00 32,027.08000 32,027.08 56,910.00000 56,910.00

0470 2528-8445113

FLAGGERS

150.000 EACH 480.00000 72,000.00 480.00000 72,000.00 480.00000 72,000.00

0480 2528-8445115

PILOT CARS

75.000 EACH 715.00000 53,625.00 715.00000 53,625.00 715.00000 53,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0490 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

290.600 SY 126.60000 36,789.96 126.60000 36,789.96 126.60000 36,789.96

0500 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

30.000 EACH 58.00000 1,740.00 58.00000 1,740.00 58.00000 1,740.00

0510 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 530.00000 4,240.00 650.00000 5,200.00 530.00000 4,240.00

0520 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

6,732.400 SY 8.00000 53,859.20 15.00000 100,986.00 35.00000 235,634.00

0530 2533-4980005

MOBILIZATION

(1) LS 50,975.00000 50,975.00 250,000.00000 250,000.00 250,293.75000 250,293.75

0540 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0550 2590-0000020

PROJECT MANAGEMENT

(1) LS 15,000.00000 15,000.00 58,684.80000 58,684.80 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0560 2599-9999009

('LINEAR FEET' ITEM) TRENCHLESS SUBDRAIN
12 INCH

140.000 LF 400.00000 56,000.00 500.00000 70,000.00 500.00000 70,000.00

0570 2601-2633100

MOWING

15.800 ACRE 125.00000 1,975.00 50.00000 790.00 125.00000 1,975.00

0580 2601-2634100

MULCHING

8.600 ACRE 650.00000 5,590.00 750.00000 6,450.00 650.00000 5,590.00

0590 2601-2636015

NATIVE GRASS SEEDING

7.900 ACRE 1,175.00000 9,282.50 1,500.00000 11,850.00 1,175.00000 9,282.50

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 2,000.00000 800.00 2,500.00000 1,000.00 2,000.00000 800.00

0610 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 2,000.00000 600.00 2,500.00000 750.00 2,000.00000 600.00

0620 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.300 ACRE 200.00000 1,660.00 300.00000 2,490.00 200.00000 1,660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0630 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 1,000.00000 1,100.00 2,500.00000 2,750.00 1,000.00000 1,100.00

0640 2602-0000020

SILT FENCE

3,315.000 LF 1.50000 4,972.50 1.50000 4,972.50 1.50000 4,972.50

0650 2602-0000030

SILT FENCE FOR DITCH CHECKS

3,960.000 LF 1.50000 5,940.00 1.60000 6,336.00 1.50000 5,940.00

0660 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,275.000 LF 0.10000 727.50 0.10000 727.50 0.10000 727.50

0670 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

728.000 LF 0.50000 364.00 0.50000 364.00 0.50000 364.00

0680 2602-0000160

ROCK CHECK DAM

48.000 LF 60.00000 2,880.00 100.00000 4,800.00 600.00000 28,800.00

0690 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 2,000.00000 6,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0700 2602-0000180

REMOVAL OF ROCK CHECK DAM

3.000 EACH 250.00000 750.00 500.00000 1,500.00 3,000.00000 9,000.00

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 3.00000 600.00 3.25000 650.00

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,900.000 LF 3.50000 13,650.00 3.80000 14,820.00 3.50000 13,650.00

0730 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,100.000 LF 0.20000 820.00 0.40000 1,640.00 0.20000 820.00

0740 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0750 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0751 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

1,394.000 TON 115.20000 160,588.80 95.00000 132,430.00 175.00000 243,950.00

$6,147,756.02$5,200,916.51 $6,017,959.08Section Totals:
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0760 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

125.000 CY 20.00000 2,500.00 20.00000 2,500.00 14.00000 1,750.00

0770 2102-2713090

EXCAVATION, CLASS 13, WASTE

8.000 CY 50.00000 400.00 150.00000 1,200.00 55.00000 440.00

0780 2213-6745500

REMOVAL OF CURB

4.200 STA 1,250.00000 5,250.00 500.00000 2,100.00 450.00000 1,890.00

0790 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

420.000 SY 125.00000 52,500.00 131.25000 55,125.00 125.00000 52,500.00

0800 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

5.000 TON 50.00000 250.00 75.00000 375.00 50.00000 250.00

0810 2510-6745850

REMOVAL OF PAVEMENT

420.000 SY 10.00000 4,200.00 20.00000 8,400.00 18.00000 7,560.00

0820 2511-6745900

REMOVAL OF SIDEWALK

913.900 SY 15.00000 13,708.50 20.00000 18,278.00 15.00000 13,708.50
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0830 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

778.600 SY 65.00000 50,609.00 65.00000 50,609.00 65.00000 50,609.00

0840 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

338.300 SY 69.00000 23,342.70 69.00000 23,342.70 69.00000 23,342.70

0850 2511-7528101

DETECTABLE WARNINGS

944.000 SF 35.00000 33,040.00 35.00000 33,040.00 35.00000 33,040.00

0860 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

420.000 LF 60.00000 25,200.00 60.00000 25,200.00 60.00000 25,200.00

0870 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

176.900 SY 105.00000 18,574.50 105.00000 18,574.50 105.00000 18,574.50

0880 2515-6745600

REMOVAL OF PAVED DRIVEWAY

199.100 SY 10.00000 1,991.00 20.00000 3,982.00 15.00000 2,986.50

0890 2528-8445113

FLAGGERS

25.000 EACH 480.00000 12,000.00 480.00000 12,000.00 480.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999005

('EACH' ITEM) WATER STOP CAST IRON
SLEEVE/ADJUSTMENT

5.000 EACH 1,500.00000 7,500.00 750.00000 3,750.00 500.00000 2,500.00

0910 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 3,500.00000 2,100.00 3,500.00000 2,100.00 3,500.00000 2,100.00

0920 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 2,000.00000 600.00 2,500.00000 750.00 2,000.00000 600.00

0930 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 1,000.00000 300.00 2,500.00000 750.00 1,000.00000 300.00

0940 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,540.000 LF 2.50000 3,850.00 2.50000 3,850.00 2.50000 3,850.00

0950 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,540.000 LF 0.20000 308.00 0.40000 616.00 0.20000 308.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

44.000 LF 15.00000 660.00 10.00000 440.00 15.00000 660.00

0970 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 25.00000 225.00 10.00000 90.00 25.00000 225.00

0980 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 25.00000 225.00 10.00000 90.00 25.00000 225.00

0990 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 150.00000 900.00 125.00000 750.00 150.00000 900.00

1000 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 25.00000 150.00 40.00000 240.00 25.00000 150.00

1010 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 25.00000 150.00 25.00000 150.00 25.00000 150.00

$255,819.20$260,533.70 $268,302.20Section Totals:
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 A 66 INCH Reinforced Concrete Pipe Extension with 4' x 10' Drop Inlet
NHSX-092-5(63)--3H-91

SECTION: Cat Alt Set: Cat Alt Member:

1020 2402-2720000

EXCAVATION, CLASS 20

157.000 CY 25.00000 3,925.00 60.00000 9,420.00 30.00000 4,710.00

1030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

20.200 CY 1,500.00000 30,300.00 1,000.00000 20,200.00 2,000.00000 40,400.00

1040 2404-7775000

REINFORCING STEEL

2,839.000 LB 6.00000 17,034.00 3.00000 8,517.00 6.00000 17,034.00

1050 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

32.000 LF 120.00000 3,840.00 200.00000 6,400.00 240.00000 7,680.00

$69,824.00$55,099.00 $44,537.00Section Totals:
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

1060 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

20,000.000 EACH 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

1070 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

20,000.000 EACH 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

1080 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00 1.00000 54,000.00 1.00000 54,000.00

$94,000.00$94,000.00 $94,000.00Section Totals:
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0005 Roadway Items - NHSN-092-5(65)--2R-91SECTION: Cat Alt Set: Cat Alt Member:

1090 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 3,000.00000 1,200.00 23,750.00000 9,500.00 3,000.00000 1,200.00

1100 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

282.000 CY 20.00000 5,640.00 20.00000 5,640.00 14.00000 3,948.00

1110 2102-2710090

EXCAVATION, CLASS 10, WASTE

201.000 CY 20.00000 4,020.00 20.00000 4,020.00 14.00000 2,814.00

1120 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4.000 CY 500.00000 2,000.00 500.00000 2,000.00 55.00000 220.00

1130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

90.000 CY 20.00000 1,800.00 20.00000 1,800.00 12.00000 1,080.00

1140 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 4,900.00000 4,900.00 4,900.00000 4,900.00 2,200.00000 2,200.00

1150 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

12.000 LF 210.00000 2,520.00 210.00000 2,520.00 500.00000 6,000.00
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0005 Roadway Items - NHSN-092-5(65)--2R-91SECTION: Cat Alt Set: Cat Alt Member:

1160 2507-3250005

ENGINEERING FABRIC

930.000 SY 4.00000 3,720.00 4.00000 3,720.00 5.00000 4,650.00

1170 2507-6800061

REVETMENT, CLASS E

710.000 TON 60.00000 42,600.00 60.00000 42,600.00 70.00000 49,700.00

1180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 2,700.00000 2,700.00 2,700.00000 2,700.00

1190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,100.00000 2,100.00 4,410.00000 4,410.00

1200 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

1210 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 11,875.00000 11,875.00 29,400.00000 29,400.00

1220 2602-0000020

SILT FENCE

850.000 LF 1.50000 1,275.00 1.50000 1,275.00 1.50000 1,275.00

1230 2602-0000030

SILT FENCE FOR DITCH CHECKS

45.000 LF 1.50000 67.50 1.60000 72.00 1.50000 67.50
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0005 Roadway Items - NHSN-092-5(65)--2R-91SECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

895.000 LF 0.10000 89.50 0.50000 447.50 0.10000 89.50

1250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

88.000 LF 0.50000 44.00 2.00000 176.00 0.50000 44.00

1260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

750.000 LF 3.25000 2,437.50 3.00000 2,250.00 3.25000 2,437.50

1270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

750.000 LF 3.50000 2,625.00 4.00000 3,000.00 3.50000 2,625.00

1280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,500.000 LF 0.20000 300.00 0.40000 600.00 0.20000 300.00

$129,560.50$106,638.50 $115,595.50Section Totals:
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1290 2101-0850001

CLEARING AND GRUBBING

4.800 ACRE 3,000.00000 14,400.00 8,500.00000 40,800.00 3,000.00000 14,400.00

1300 2101-0850002

CLEARING AND GRUBBING

725.000 UNIT 35.00000 25,375.00 125.00000 90,625.00 35.00000 25,375.00

1310 2102-2625000

EMBANKMENT-IN-PLACE

2,496.000 CY 20.00000 49,920.00 20.00000 49,920.00 16.00000 39,936.00

1320 2105-8425005

TOPSOIL, FURNISH AND SPREAD

690.000 CY 20.00000 13,800.00 20.00000 13,800.00 40.00000 27,600.00

1330 2125-2225050

RESHAPING DITCHES

40.000 STA 500.00000 20,000.00 500.00000 20,000.00 175.00000 7,000.00

1340 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,904.000 CY 11.26000 77,739.04 22.49000 155,270.96 17.54000 121,096.16

1350 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

59,998.700 SY 10.87000 652,185.87 13.04000 782,383.05 11.64000 698,384.87
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1360 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

10,842.000 SY 22.43000 243,186.06 25.79000 279,615.18 23.09000 250,341.78

1370 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,979.600 TON 32.73000 228,442.31 39.51000 275,764.00 39.55000 276,043.18

1380 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

5,234.900 TON 37.12000 194,319.49 50.45000 264,100.71 44.91000 235,099.36

1390 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

734.500 TON 516.15000 379,112.18 520.00000 381,940.00 515.00000 378,267.50

1400 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

208.000 CY 25.00000 5,200.00 25.00000 5,200.00 30.00000 6,240.00

1410 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

10.000 EACH 1,000.00000 10,000.00 1,000.00000 10,000.00 1,000.00000 10,000.00
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1420 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 2,000.00000 2,000.00

1430 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

60.000 LF 120.00000 7,200.00 120.00000 7,200.00 100.00000 6,000.00

1440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

631.000 LF 6.00000 3,786.00 10.00000 6,310.00 6.00000 3,786.00

1450 2505-4008300

STEEL BEAM GUARDRAIL

431.300 LF 21.00000 9,057.30 25.00000 10,782.50 21.00000 9,057.30

1460 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,100.00000 16,800.00 3,000.00000 24,000.00 2,100.00000 16,800.00

1470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 210.00000 1,680.00 800.00000 6,400.00 210.00000 1,680.00
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1480 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

7.000 EACH 2,500.00000 17,500.00 3,500.00000 24,500.00 2,500.00000 17,500.00

1490 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,400.00000 2,400.00 3,200.00000 3,200.00 2,400.00000 2,400.00

1500 2505-6000111

HIGH TENSION CABLE GUARDRAIL

236.000 LF 20.00000 4,720.00 60.00000 14,160.00 20.00000 4,720.00

1510 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 5,000.00000 10,000.00 4,000.00000 8,000.00 5,000.00000 10,000.00

1520 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 56,910.00000 56,910.00

1530 2533-4980005

MOBILIZATION

(1) LS 23,400.00000 23,400.00 23,125.00000 23,125.00 250,293.75000 250,293.75

1540 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,357.300 STA 14.00000 19,002.20 17.00000 23,074.10 14.00000 19,002.20
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1550 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,470.800 GAL 1.00000 1,470.80 5.00000 7,354.00 5.00000 7,354.00

1560 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

678.700 STA 14.00000 9,501.80 22.00000 14,931.40 14.00000 9,501.80

$2,506,788.90$2,049,198.05 $2,551,455.90Section Totals:
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(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1570 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

1580 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

1590 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

14,500.000 EACH 1.00000 14,500.00 1.00000 14,500.00 1.00000 14,500.00

$26,500.00$26,500.00 $26,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,118,349.68$7,792,885.76 $9,230,248.62

$7,792,885.76

Contract Item Totals

$9,118,349.68 9,230,248.62Contract Grand Totals

Contract Time Totals
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

260.100 TON 60.00000 15,606.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,598.000 CY 16.00000 25,568.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,697.000 CY 14.00000 23,758.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 55.00000 110.00

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

418.000 CY 60.73000 25,385.14

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

128.000 CY 40.00000 5,120.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

773.000 CY 12.00000 9,276.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,046.600 TON 22.71000 273,578.29

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,026.000 SY 43.32000 44,446.32

0100 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

855.000 SY 54.70000 46,768.50

0110 2123-7450020

SHOULDER FINISHING, EARTH

13.500 STA 200.00000 2,700.00

0120 2212-0475095

CLEANING AND PREPARATION OF BASE

14.600 MILE 672.34000 9,816.16

0130 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,719.000 SY 155.00000 266,445.00

0140 2212-5070330

PATCHES BY COUNT (REPAIR)

195.000 EACH 200.00000 39,000.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0150 2214-5145150

PAVEMENT SCARIFICATION

34,595.500 SY 2.29000 79,223.70

0160 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,424.100 STA 16.75000 23,853.68

0170 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

20,877.000 TON 46.27000 965,978.79

0180 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

15,678.400 TON 46.50000 729,045.60

0190 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

3,896.900 TON 49.79000 194,026.65

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,195.300 TON 515.00000 1,130,579.50
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

233.900 TON 583.50000 136,480.65

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 12,960.64000 12,960.64

0230 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

179,638.700 SY 1.56000 280,236.37

0240 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

592.800 TON 531.00000 314,776.80

0250 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,000.00000 15,000.00

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

120.000 CY 30.00000 3,600.00

0270 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,200.00000 4,400.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 6,000.00000 6,000.00

0290 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

32.000 LF 400.00000 12,800.00

0300 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

16.000 LF 750.00000 12,000.00

0310 2416-1240066

CULVERT, 3000D CONCRETE ROADWAY PIPE,
66 IN. DIA.

32.000 LF 800.00000 25,600.00

0320 2417-0225024

APRONS, METAL, 24 IN. DIA.

6.000 EACH 700.00000 4,200.00

0330 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

248.000 LF 70.00000 17,360.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0340 2435-0600010

MANHOLE ADJUSTMENT, MINOR

20.000 EACH 442.01000 8,840.20

0350 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

44,870.000 LF 4.29000 192,492.30

0360 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

20.000 LF 30.00000 600.00

0370 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 400.00000 400.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

180.000 EACH 265.00000 47,700.00

0390 2507-3250005

ENGINEERING FABRIC

129.100 SY 4.00000 516.40

0400 2507-8029000

EROSION STONE

100.800 TON 60.00000 6,048.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0410 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,350.000 LF 50.00000 67,500.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 80,000.00000 80,000.00

0430 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,374.700 STA 10.00000 73,747.00

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

59.000 EACH 80.00000 4,720.00

0450 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

550.000 LF 18.00000 9,900.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 51,019.08000 51,019.08

0470 2528-8445113

FLAGGERS

150.000 EACH 480.00000 72,000.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445115

PILOT CARS

75.000 EACH 715.00000 53,625.00

0490 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

290.600 SY 165.00000 47,949.00

0500 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

30.000 EACH 300.00000 9,000.00

0510 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 700.00000 5,600.00

0520 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

6,732.400 SY 19.50000 131,281.80

0530 2533-4980005

MOBILIZATION

(1) LS 314,000.00000 314,000.00

0540 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0550 2590-0000020

PROJECT MANAGEMENT

(1) LS 36,000.00000 36,000.00

0560 2599-9999009

('LINEAR FEET' ITEM) TRENCHLESS SUBDRAIN
12 INCH

140.000 LF 500.00000 70,000.00

0570 2601-2633100

MOWING

15.800 ACRE 125.00000 1,975.00

0580 2601-2634100

MULCHING

8.600 ACRE 650.00000 5,590.00

0590 2601-2636015

NATIVE GRASS SEEDING

7.900 ACRE 1,175.00000 9,282.50

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 2,000.00000 800.00

0610 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 2,000.00000 600.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.300 ACRE 200.00000 1,660.00

0630 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 1,000.00000 1,100.00

0640 2602-0000020

SILT FENCE

3,315.000 LF 1.50000 4,972.50

0650 2602-0000030

SILT FENCE FOR DITCH CHECKS

3,960.000 LF 1.50000 5,940.00

0660 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,275.000 LF 0.10000 727.50

0670 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

728.000 LF 0.50000 364.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0680 2602-0000160

ROCK CHECK DAM

48.000 LF 100.00000 4,800.00

0690 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

3.000 EACH 500.00000 1,500.00

0700 2602-0000180

REMOVAL OF ROCK CHECK DAM

3.000 EACH 550.00000 1,650.00

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,900.000 LF 3.50000 13,650.00

0730 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,100.000 LF 0.20000 820.00

0740 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway Items - Division 1 NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

0751 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

1,394.000 TON 73.00000 101,762.00

$6,199,982.07Section Totals:
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0760 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

125.000 CY 14.00000 1,750.00

0770 2102-2713090

EXCAVATION, CLASS 13, WASTE

8.000 CY 55.00000 440.00

0780 2213-6745500

REMOVAL OF CURB

4.200 STA 1,800.00000 7,560.00

0790 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

420.000 SY 125.00000 52,500.00

0800 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

5.000 TON 86.25000 431.25

0810 2510-6745850

REMOVAL OF PAVEMENT

420.000 SY 35.00000 14,700.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0820 2511-6745900

REMOVAL OF SIDEWALK

913.900 SY 25.00000 22,847.50

0830 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

778.600 SY 88.00000 68,516.80

0840 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

338.300 SY 114.00000 38,566.20

0850 2511-7528101

DETECTABLE WARNINGS

944.000 SF 45.00000 42,480.00

0860 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

420.000 LF 100.00000 42,000.00

0870 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

176.900 SY 85.00000 15,036.50

0880 2515-6745600

REMOVAL OF PAVED DRIVEWAY

199.100 SY 25.00000 4,977.50
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0890 2528-8445113

FLAGGERS

25.000 EACH 480.00000 12,000.00

0900 2599-9999005

('EACH' ITEM) WATER STOP CAST IRON
SLEEVE/ADJUSTMENT

5.000 EACH 1,000.00000 5,000.00

0910 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 3,500.00000 2,100.00

0920 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 2,000.00000 600.00

0930 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 1,000.00000 300.00

0940 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,540.000 LF 2.50000 3,850.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,540.000 LF 0.20000 308.00

0960 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

44.000 LF 15.00000 660.00

0970 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 25.00000 225.00

0980 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 25.00000 225.00

0990 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 150.00000 900.00

1000 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 25.00000 150.00
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 Sidewalk Items - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 25.00000 150.00

$338,273.75Section Totals:
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0003 A 66 INCH Reinforced Concrete Pipe Extension with 4' x 10' Drop Inlet
NHSX-092-5(63)--3H-91

SECTION: Cat Alt Set: Cat Alt Member:

1020 2402-2720000

EXCAVATION, CLASS 20

157.000 CY 20.00000 3,140.00

1030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

20.200 CY 1,250.00000 25,250.00

1040 2404-7775000

REINFORCING STEEL

2,839.000 LB 5.00000 14,195.00

1050 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

32.000 LF 100.00000 3,200.00

$45,785.00Section Totals:
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(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-092-5(63)--3H-91SECTION: Cat Alt Set: Cat Alt Member:

1060 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

20,000.000 EACH 1.00000 20,000.00

1070 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

20,000.000 EACH 1.00000 20,000.00

1080 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00

$94,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0005 Roadway Items - NHSN-092-5(65)--2R-91SECTION: Cat Alt Set: Cat Alt Member:

1090 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 23,750.00000 9,500.00

1100 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

282.000 CY 14.00000 3,948.00

1110 2102-2710090

EXCAVATION, CLASS 10, WASTE

201.000 CY 14.00000 2,814.00

1120 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4.000 CY 55.00000 220.00

1130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

90.000 CY 12.00000 1,080.00

1140 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 220.00000 220.00

1150 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

12.000 LF 500.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0005 Roadway Items - NHSN-092-5(65)--2R-91SECTION: Cat Alt Set: Cat Alt Member:

1160 2507-3250005

ENGINEERING FABRIC

930.000 SY 5.00000 4,650.00

1170 2507-6800061

REVETMENT, CLASS E

710.000 TON 70.00000 49,700.00

1180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,700.00000 2,700.00

1190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

1200 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

1210 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

1220 2602-0000020

SILT FENCE

850.000 LF 1.50000 1,275.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0005 Roadway Items - NHSN-092-5(65)--2R-91SECTION: Cat Alt Set: Cat Alt Member:

1230 2602-0000030

SILT FENCE FOR DITCH CHECKS

45.000 LF 1.50000 67.50

1240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

895.000 LF 0.10000 89.50

1250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

88.000 LF 0.50000 44.00

1260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

750.000 LF 3.25000 2,437.50

1270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

750.000 LF 3.50000 2,625.00

1280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,500.000 LF 0.20000 300.00

$113,070.50Section Totals:

Page 49 of 55

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 19, 2019

91-0925-063 Primary County: MARION, WARREN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1290 2101-0850001

CLEARING AND GRUBBING

4.800 ACRE 8,500.00000 40,800.00

1300 2101-0850002

CLEARING AND GRUBBING

725.000 UNIT 125.00000 90,625.00

1310 2102-2625000

EMBANKMENT-IN-PLACE

2,496.000 CY 16.00000 39,936.00

1320 2105-8425005

TOPSOIL, FURNISH AND SPREAD

690.000 CY 40.00000 27,600.00

1330 2125-2225050

RESHAPING DITCHES

40.000 STA 175.00000 7,000.00

1340 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,904.000 CY 31.62000 218,304.48

1350 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

59,998.700 SY 12.34000 740,383.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1360 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

10,842.000 SY 24.99000 270,941.58

1370 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,979.600 TON 46.93000 327,552.63

1380 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

5,234.900 TON 46.99000 245,987.95

1390 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

734.500 TON 515.00000 378,267.50

1400 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

208.000 CY 30.00000 6,240.00

1410 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

10.000 EACH 1,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1420 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 2,000.00000 2,000.00

1430 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

60.000 LF 100.00000 6,000.00

1440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

631.000 LF 12.00000 7,572.00

1450 2505-4008300

STEEL BEAM GUARDRAIL

431.300 LF 26.00000 11,213.80

1460 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,400.00000 19,200.00

1470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 400.00000 3,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1480 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

7.000 EACH 2,600.00000 18,200.00

1490 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,600.00000 2,600.00

1500 2505-6000111

HIGH TENSION CABLE GUARDRAIL

236.000 LF 28.00000 6,608.00

1510 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 8,000.00000 16,000.00

1520 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00

1530 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0006 Roadway Items - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1540 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,357.300 STA 20.00000 27,146.00

1550 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,470.800 GAL 8.28000 12,178.22

1560 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

678.700 STA 22.00000 14,931.40

$2,580,488.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-092-5(68)--3L-91SECTION: Cat Alt Set: Cat Alt Member:

1570 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00

1580 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00

1590 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

14,500.000 EACH 1.00000 14,500.00

$26,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,398,099.84

$9,398,099.84

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-281-6(702)23--76-10 PCC PATCHING

BUCHANAN

Route: IOWA 281

WCL Fairbank to IA 150

Prj Awd Amt: $64,592.73

Project: WorkType:

County:

Location:

MP-052-6(706)77--76-22 HMA PATCHING

CLAYTON

Route: U.S. 52

4 mi N of Luxemburg to Guttenberg

Prj Awd Amt: $42,688.77

Project: WorkType:

County:

Location:

MP-020-6(718)245--76-10 PCC PATCHING

BUCHANAN

Route: U.S. 20

Black hawk Co to IA 187

Prj Awd Amt: $58,012.43

Project: WorkType:MP-013-6(716)45--76-28 PCC PATCHING
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County:

Location:

DELAWARE

Route: IOWA 13

N of Manchester to S Jct IA 3

Prj Awd Amt: $66,593.33

Project: WorkType:

County:

Location:

MP-061-6(711)183--76-31 PCC PATCHING

DUBUQUE

Route: U.S. 61

US 151 to Wisconsin

Prj Awd Amt: $58,801.49

Project: WorkType:

County:

Location:

MP-052-6(713)23--76-49 PCC PATCHING

JACKSON

Route: U.S. 52

In Bellevue  from near the SCL to Jefferson St

Prj Awd Amt: $31,660.88
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $322,349.63 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $362,790.28 112.55%

3 IO127 IOWA CIVIL CONTRACTING, INC. $401,283.55 124.49%
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Start Date: 08/05/19 40 Working Days

10-2816-702

February 19, 2019 10:00 A.M.

BUCHANAN,
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JACKSON

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - MP-020-6(718)245--76-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

456.100 SY 94.25000 42,987.43 125.00000 57,012.50 128.00000 58,380.80

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

54.000 EACH 102.00000 5,508.00 97.00000 5,238.00 252.00000 13,608.00

0040 2529-8174020

SUBBASE PATCH WITH EF JOINT

66.700 SY 10.00000 667.00 25.00000 1,667.50 22.00000 1,467.40

0050 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 530.00000 2,650.00 500.00000 2,500.00 650.00000 3,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 5,000.00000 5,000.00

$86,706.20$58,012.43 $72,418.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-281-6(702)23--76-10SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 1,700.00000 1,700.00 3,250.00000 3,250.00

0080 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0090 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

86.700 SY 144.00000 12,484.80 175.00000 15,172.50 132.40000 11,479.08

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 150.00000 600.00 83.00000 332.00 251.00000 1,004.00

0120 2529-8174020

SUBBASE PATCH WITH EF JOINT

86.700 SY 10.00000 867.00 25.00000 2,167.50 22.00000 1,907.40

0130 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00 500.00000 2,000.00 650.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-281-6(702)23--76-10SECTION: Cat Alt Set: Cat Alt Member:

0140 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

106.000 TON 70.00000 7,420.00 165.00000 17,490.00 173.25000 18,364.50

0150 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

466.700 SY 27.75000 12,950.93 26.25000 12,250.88 27.56000 12,862.25

0160 2533-4980005

MOBILIZATION

(1) LS 9,200.00000 9,200.00 4,200.00000 4,200.00 3,700.00000 3,700.00

$71,917.23$64,592.73 $72,062.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-052-6(706)77--76-22SECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 220.00000 220.00 2,000.00000 2,000.00

0180 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00

0190 2528-8445115

PILOT CARS

6.000 EACH 715.00000 4,290.00 715.00000 4,290.00 715.00000 4,290.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

301.300 SY 89.82000 27,062.77 134.00000 40,374.20 94.00000 28,322.20

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

9.000 EACH 64.00000 576.00 25.00000 225.00 206.00000 1,854.00

0220 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 2,500.00000 2,500.00

$44,726.20$42,688.77 $53,869.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS - MP-013-6(716)45--76-28SECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 880.00000 880.00 2,000.00000 2,000.00

0240 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00

0250 2528-8445115

PILOT CARS

6.000 EACH 715.00000 4,290.00 715.00000 4,290.00 715.00000 4,290.00

0260 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

487.200 SY 99.74000 48,593.33 121.00000 58,951.20 126.00000 61,387.20

0270 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

51.000 EACH 50.00000 2,550.00 49.00000 2,499.00 200.00000 10,200.00

0280 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 2,500.00000 2,500.00

$86,137.20$66,593.33 $75,380.20Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 19, 2019

10-2816-702 Primary County: BUCHANAN,
CLAYTON, DELAWARE,
DUBUQUE, JACKSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0005 ROADWAY ITEMS - MP-061-6(711)183--76-31SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 1,500.00000 1,500.00 5,400.00000 5,400.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

334.400 SY 138.27000 46,237.49 125.00000 41,800.00 126.30000 42,234.72

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

46.000 EACH 134.00000 6,164.00 116.00000 5,336.00 276.00000 12,696.00

0320 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$70,330.72$58,801.49 $51,636.00Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 19, 2019

10-2816-702 Primary County: BUCHANAN,
CLAYTON, DELAWARE,
DUBUQUE, JACKSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0006 ROADWAY ITEMS - MP-052-6(713)23--76-49SECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 220.00000 220.00 2,000.00000 2,000.00

0340 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00

0350 2528-8445115

PILOT CARS

6.000 EACH 715.00000 4,290.00 715.00000 4,290.00 715.00000 4,290.00

0360 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 60.00000 120.00 80.00000 160.00 150.00000 300.00

0370 2529-2242320

CT JOINT

2.000 EACH 84.00000 168.00 125.00000 250.00 180.00000 360.00

0380 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

176.000 SY 80.38000 14,146.88 126.00000 22,176.00 127.00000 22,352.00

0390 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 136.00000 2,176.00 98.00000 1,568.00 244.00000 3,904.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 19, 2019

10-2816-702 Primary County: BUCHANAN,
CLAYTON, DELAWARE,
DUBUQUE, JACKSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0006 ROADWAY ITEMS - MP-052-6(713)23--76-49SECTION: Cat Alt Set: Cat Alt Member:

0400 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 2,500.00000 2,500.00

$41,466.00$31,660.88 $37,424.00Section Totals:

( ) indicates item is bid as Lump Sum

$362,790.28$322,349.63 $401,283.55

$322,349.63

Contract Item Totals

$362,790.28 401,283.55Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 19, 2019

10-2816-702 Primary County: BUCHANAN,
CLAYTON, DELAWARE,
DUBUQUE, JACKSON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(710)258--0N-16 HMA CRACK FILLING

CEDAR

Route: I-80

3 mi E of Co Rd X30 to Cedar River

Prj Awd Amt: $170,204.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/19 25 Working Days

16-0806-710

February 19, 2019 10:00 A.M.

CEDARCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $170,204.20 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $285,260.04 167.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/19 25 Working Days

16-0806-710

February 19, 2019 10:00 A.M.

CEDARCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,130.420 STA 10.00000 21,304.20 12.00000 25,565.04

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 45,100.00000 45,100.00

0030 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 5,600.00000 5,600.00

0040 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

16.200 MILE 4,500.00000 72,900.00 10,975.00000 177,795.00

0050 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

10.000 TON 500.00000 5,000.00 700.00000 7,000.00

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,000.000 GAL 4.00000 40,000.00 2.42000 24,200.00

$170,204.20 $285,260.04Section Totals:

$285,260.04$170,204.20

$170,204.20

Contract Item Totals

$285,260.04

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 19, 2019

16-0806-710 Primary County: CEDAR

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$170,204.20 $285,260.04Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 19, 2019

16-0806-710 Primary County: CEDAR

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-013-2(712)59--76-22 PCC PATCHING

CLAYTON

Route: IOWA 13

Strawberry Point to Elkader

Prj Awd Amt: $86,846.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 10 Working Days

22-0132-712

February 19, 2019 10:00 A.M.

CLAYTONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $86,846.50 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $89,004.60 102.48%

3 MI330 MIDWEST CONTRACTORS, INC. $92,157.36 106.12%

4 IO127 IOWA CIVIL CONTRACTING, INC. $100,967.81 116.26%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $116,002.90 133.57%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 10 Working Days

22-0132-712

February 19, 2019 10:00 A.M.

CLAYTONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTORS,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 660.00000 660.00 2,200.00000 2,200.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0030 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

564.700 SY 95.00000 53,646.50 108.00000 60,987.60 108.46000 61,247.36

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

63.000 EACH 150.00000 9,450.00 89.00000 5,607.00 120.00000 7,560.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 4,400.00000 4,400.00

$92,157.36$86,846.50 $89,004.60Section Totals:

( ) indicates item is bid as Lump Sum

$89,004.60$86,846.50 $92,157.36

$86,846.50

Contract Item Totals

$89,004.60 92,157.36Contract Grand Totals

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 19, 2019

22-0132-712 Primary County: CLAYTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

92,157.36

Page 2 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 19, 2019

22-0132-712 Primary County: CLAYTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,300.00000 1,300.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00

0030 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

564.700 SY 93.15000 52,601.81 117.00000 66,069.90

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

63.000 EACH 232.00000 14,616.00 141.00000 8,883.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 23,000.00000 23,000.00

$100,967.81 $116,002.90Section Totals:

( ) indicates item is bid as Lump Sum

$116,002.90$100,967.81

$100,967.81

Contract Item Totals

$116,002.90Contract Grand Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 19, 2019

22-0132-712 Primary County: CLAYTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

Page 4 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 19, 2019

22-0132-712 Primary County: CLAYTON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(716)72--0N-43 PCC PATCHING

HARRISON

Route: I-29

Pottawattamie Co to Co Rd D38 / Sergeant Bluff Interchange

Prj Awd Amt: $168,932.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 35 Working Days

43-0293-716

February 19, 2019 10:00 A.M.

HARRISON,
MONONA,
WOODBURY

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $168,932.09 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $211,006.40 124.91%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $218,153.90 129.14%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 35 Working Days

43-0293-716

February 19, 2019 10:00 A.M.

HARRISON,
MONONA,
WOODBURY

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 17,500.00000 17,500.00 8,200.00000 8,200.00 8,000.00000 8,000.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

946.100 SY 146.90000 138,982.09 164.00000 155,160.40 199.00000 188,273.90

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

88.000 EACH 75.00000 6,600.00 292.00000 25,696.00 160.00000 14,080.00

0040 2529-8201000

JOINT ASSEMBLY, EF

3.000 EACH 475.00000 1,425.00 650.00000 1,950.00 600.00000 1,800.00

0050 2533-4980005

MOBILIZATION

(1) LS 4,425.00000 4,425.00 20,000.00000 20,000.00 6,000.00000 6,000.00

$218,153.90$168,932.09 $211,006.40Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 19, 2019

43-0293-716 Primary County: HARRISON, MONONA,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 CONTRACT ADMINISTRATION {NON-PARTICIPATING (IA 183 EMERGENCY
PATCHES)

SECTION: Cat Alt Set: Cat Alt Member:

Section Totals:

( ) indicates item is bid as Lump Sum

$211,006.40$168,932.09 $218,153.90

$168,932.09

Contract Item Totals

$211,006.40 218,153.90Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 19, 2019

43-0293-716 Primary County: HARRISON, MONONA,
WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(707)39--0N-65 PCC JOINT & CRACK FILLING

MILLS

Route: I-29

3.1 mi N of US 34 to 1.8 mi N of Co Rd H10 (NB)

Prj Awd Amt: $156,886.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 10 Working Days

65-0294-707

February 19, 2019 10:00 A.M.

MILLSCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SCODELLER CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC490 SCODELLER CONSTRUCTION, INC. $156,886.00 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $263,399.00 167.89%

3 IO127 IOWA CIVIL CONTRACTING, INC. $273,306.00 174.21%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $294,772.00 187.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 10 Working Days

65-0294-707

February 19, 2019 10:00 A.M.

MILLSCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SCODELLER CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCODELLER
CONSTRUCTION, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 28,000.00000 28,000.00 6,500.00000 6,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0030 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

5.800 MILE 23,000.00000 133,400.00 34,985.00000 202,913.00 40,400.00000 234,320.00

0040 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

17,486.000 LB 1.00000 17,486.00 1.00000 17,486.00 1.00000 17,486.00

$273,306.00$156,886.00 $263,399.00Section Totals:

( ) indicates item is bid as Lump Sum

$263,399.00$156,886.00 $273,306.00

$156,886.00

Contract Item Totals

$263,399.00 273,306.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 19, 2019

65-0294-707 Primary County: MILLS

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00

0030 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

5.800 MILE 38,670.00000 224,286.00

0040 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

17,486.000 LB 1.00000 17,486.00

$294,772.00Section Totals:

( ) indicates item is bid as Lump Sum

$294,772.00

$294,772.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 19, 2019

65-0294-707 Primary County: MILLS

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(712)278--0N-82 PCC PATCHING

SCOTT

Route: I-80

Cedar Co Line to Mississippi River

Prj Awd Amt: $166,749.70

Project: WorkType:

County:

Location:

MPIN-074-6(709)0--0N-82 PCC PATCHING

SCOTT

Route: I-74

I-80 to Mississippi River

Prj Awd Amt: $195,333.40

Project: WorkType:

County:

Location:

MPIN-280-6(702)0--0N-82 PCC PATCHING

SCOTT

Route: I-280

I-80 to Mississippi River

Prj Awd Amt: $73,779.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 10 Working Days

82-0806-712

February 19, 2019 10:00 A.M.

SCOTTCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $435,862.70 100.00%

2 HA760 HAWKEYE PAVING CORP. $485,033.00 111.28%

3 IO127 IOWA CIVIL CONTRACTING, INC. $582,968.24 133.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 10 Working Days

82-0806-712

February 19, 2019 10:00 A.M.

SCOTTCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items -
MPIN-074-6(709)0--0N-82

SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 500.00000 5,000.00 600.00000 6,000.00 1,000.00000 10,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 12,900.00000 12,900.00

0030 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 110.00000 440.00 150.00000 600.00 150.00000 600.00

0040 2529-2242320

CT JOINT

3.000 EACH 140.00000 420.00 190.00000 570.00 180.00000 540.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

802.800 SY 203.00000 162,968.40 165.00000 132,462.00 243.00000 195,080.40

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

75.000 EACH 139.00000 10,425.00 350.00000 26,250.00 335.30000 25,147.50

0070 2529-8174010

SUBBASE (PATCHES)

50.000 SY 12.00000 600.00 20.00000 1,000.00 20.00000 1,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 19, 2019

82-0806-712 Primary County: SCOTT

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items -
MPIN-074-6(709)0--0N-82

SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174020

SUBBASE PATCH WITH EF JOINT

69.200 SY 25.00000 1,730.00 20.00000 1,384.00 27.30000 1,889.16

0090 2529-8174050

PATCH SUBDRAIN

3.000 EACH 250.00000 750.00 400.00000 1,200.00 500.00000 1,500.00

0100 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 500.00000 2,000.00 1,000.00000 4,000.00 650.00000 2,600.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

$261,257.06$195,333.40 $198,466.00Section Totals:
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 19, 2019

82-0806-712 Primary County: SCOTT

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items -
MPIN-080-6(712)278--0N-82

SECTION: Cat Alt Set: Cat Alt Member:

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 500.00000 5,000.00 600.00000 6,000.00 1,000.00000 10,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 8,300.00000 8,300.00

0140 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 110.00000 880.00 150.00000 1,200.00 150.00000 1,200.00

0150 2529-2242320

CT JOINT

5.000 EACH 140.00000 700.00 190.00000 950.00 180.00000 900.00

0160 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

690.300 SY 181.00000 124,944.30 165.00000 113,899.50 212.00000 146,343.60

0170 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

77.800 SY 181.00000 14,081.80 165.00000 12,837.00 241.55000 18,792.59

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

57.000 EACH 130.00000 7,410.00 400.00000 22,800.00 300.00000 17,100.00
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 19, 2019

82-0806-712 Primary County: SCOTT

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items -
MPIN-080-6(712)278--0N-82

SECTION: Cat Alt Set: Cat Alt Member:

0190 2529-8174010

SUBBASE (PATCHES)

165.300 SY 12.00000 1,983.60 20.00000 3,306.00 20.00000 3,306.00

0200 2529-8174050

PATCH SUBDRAIN

3.000 EACH 250.00000 750.00 400.00000 1,200.00 500.00000 1,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

$217,442.19$166,749.70 $187,192.50Section Totals:
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 19, 2019

82-0806-712 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items -
MPIN-280-6(702)0--0N-82

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0230 2528-8445113

FLAGGERS

10.000 EACH 860.00000 8,600.00 860.00000 8,600.00 860.00000 8,600.00

0240 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 110.00000 440.00 150.00000 600.00 150.00000 600.00

0250 2529-2242320

CT JOINT

3.000 EACH 140.00000 420.00 190.00000 570.00 180.00000 540.00

0260 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

324.500 SY 157.00000 50,946.50 165.00000 53,542.50 206.00000 66,847.00

0270 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

29.000 EACH 131.00000 3,799.00 400.00000 11,600.00 300.50000 8,714.50

0280 2529-8174010

SUBBASE (PATCHES)

86.800 SY 12.00000 1,041.60 20.00000 1,736.00 20.00000 1,736.00
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Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 19, 2019

82-0806-712 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items -
MPIN-280-6(702)0--0N-82

SECTION: Cat Alt Set: Cat Alt Member:

0290 2529-8174020

SUBBASE PATCH WITH EF JOINT

21.300 SY 25.00000 532.50 20.00000 426.00 27.30000 581.49

0300 2529-8174050

PATCH SUBDRAIN

2.000 EACH 250.00000 500.00 400.00000 800.00 500.00000 1,000.00

0310 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 500.00000 500.00 1,500.00000 1,500.00 650.00000 650.00

0320 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$104,268.99$73,779.60 $99,374.50Section Totals:

( ) indicates item is bid as Lump Sum

$485,033.00$435,862.70 $582,968.24

$435,862.70

Contract Item Totals

$485,033.00 582,968.24Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 19, 2019

82-0806-712 Primary County: SCOTT
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Project Information:

Project: WorkType:

County:

Location:

MP-059-3(710)76--76-83 PCC PATCHING

SHELBY

Route: U.S. 59

Lincoln Ave in Harlan to the Crawford Co Line

Prj Awd Amt: $274,334.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/23/19 15 Working Days

83-0593-710

February 19, 2019 10:00 A.M.

SHELBYCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $274,334.54 100.00%

2 MI330 MIDWEST CONTRACTORS, INC. $279,460.77 101.87%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $295,131.40 107.58%

4 IO127 IOWA CIVIL CONTRACTING, INC. $299,177.41 109.06%
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Contract ID:

Letting Date:

Start Date: 09/23/19 15 Working Days

83-0593-710

February 19, 2019 10:00 A.M.

SHELBYCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

1,218.700 SY 25.52000 31,101.22 25.00000 30,467.50 25.00000 30,467.50

0020 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

201.540 TON 128.00000 25,797.12 125.00000 25,192.50 125.00000 25,192.50

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

12.090 TON 840.00000 10,155.60 800.00000 9,672.00 800.00000 9,672.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00 4,800.00000 4,800.00 11,000.00000 11,000.00

0050 2528-8445113

FLAGGERS

24.000 EACH 480.00000 11,520.00 480.00000 11,520.00 480.00000 11,520.00

0060 2528-8445115

PILOT CARS

12.000 EACH 715.00000 8,580.00 715.00000 8,580.00 715.00000 8,580.00

0070 2529-2242304

CD JOINT ASSEMBLY

10.000 EACH 125.00000 1,250.00 120.00000 1,200.00 110.00000 1,100.00
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 19, 2019

83-0593-710 Primary County: SHELBY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,070.200 SY 153.00000 163,740.60 149.84000 160,358.77 157.00000 168,021.40

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

86.000 EACH 65.00000 5,590.00 120.00000 10,320.00 123.00000 10,578.00

0100 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 400.00000 2,000.00 550.00000 2,750.00 600.00000 3,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 11,700.00000 11,700.00 14,600.00000 14,600.00 16,000.00000 16,000.00

$295,131.40$274,334.54 $279,460.77Section Totals:

( ) indicates item is bid as Lump Sum

$279,460.77$274,334.54 $295,131.40

$274,334.54

Contract Item Totals

$279,460.77 295,131.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 19, 2019

83-0593-710 Primary County: SHELBY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

1,218.700 SY 26.25000 31,990.88

0020 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

201.540 TON 131.25000 26,452.13

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

12.090 TON 840.00000 10,155.60

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00

0050 2528-8445113

FLAGGERS

24.000 EACH 480.00000 11,520.00

0060 2528-8445115

PILOT CARS

12.000 EACH 715.00000 8,580.00

0070 2529-2242304

CD JOINT ASSEMBLY

10.000 EACH 160.00000 1,600.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 19, 2019

83-0593-710 Primary County: SHELBY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,070.200 SY 144.00000 154,108.80

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

86.000 EACH 270.00000 23,220.00

0100 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 650.00000 3,250.00

0110 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$299,177.41Section Totals:

( ) indicates item is bid as Lump Sum

$299,177.41

$299,177.41

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 19, 2019

83-0593-710 Primary County: SHELBY
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Project Information:

Project: WorkType:

County:

Location:

MP-316-1(702)0--76-91 PCC PATCHING

WARREN

Route: IOWA 316

Iowa 5 to near the SCL of Runnells

Prj Awd Amt: $172,487.56

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/29/19 20 Working Days

91-3161-702

February 19, 2019 10:00 A.M.

MARION, POLK,
WARREN

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $172,487.56 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $181,906.40 105.46%

3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $215,144.86 124.73%

4 IO127 IOWA CIVIL CONTRACTING, INC. $239,092.26 138.61%

5 T.033 TK CONCRETE, INC. $249,525.00 144.66%

6 HA760 HAWKEYE PAVING CORP. $296,575.40 171.94%
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Contract ID:

Letting Date:

Start Date: 04/29/19 20 Working Days

91-3161-702

February 19, 2019 10:00 A.M.

MARION, POLK,
WARREN

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 660.00000 660.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0030 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0040 2529-2242304

CD JOINT ASSEMBLY

51.000 EACH 95.00000 4,845.00 90.00000 4,590.00 100.00000 5,100.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

597.300 SY 62.46000 37,307.36 69.00000 41,213.70 87.25000 52,114.43

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,333.300 SY 64.00000 85,331.20 69.00000 91,997.70 87.25000 116,330.43

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

43.000 EACH 128.00000 5,504.00 115.00000 4,945.00 100.00000 4,300.00
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 19, 2019

91-3161-702 Primary County: MARION, POLK,
WARREN

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 5,000.00000 5,000.00 2,800.00000 2,800.00

$215,144.86$172,487.56 $181,906.40Section Totals:

( ) indicates item is bid as Lump Sum

$181,906.40$172,487.56 $215,144.86

$172,487.56

Contract Item Totals

$181,906.40 215,144.86Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 19, 2019

91-3161-702 Primary County: MARION, POLK,
WARREN

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0020 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0030 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0040 2529-2242304

CD JOINT ASSEMBLY

51.000 EACH 150.00000 7,650.00 125.00000 6,375.00 140.00000 7,140.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

597.300 SY 94.10000 56,205.93 110.00000 65,703.00 109.00000 65,105.70

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,333.300 SY 85.25000 113,663.83 90.00000 119,997.00 109.00000 145,329.70

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

43.000 EACH 257.50000 11,072.50 150.00000 6,450.00 500.00000 21,500.00
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 19, 2019

91-3161-702 Primary County: MARION, POLK,
WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 12,500.00000 12,500.00 20,000.00000 20,000.00

$296,575.40$239,092.26 $249,525.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,525.00$239,092.26 $296,575.40

$239,092.26

Contract Item Totals

$249,525.00 296,575.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 19, 2019

91-3161-702 Primary County: MARION, POLK,
WARREN

03/29/2019 8:55:51 AM
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C017(082)--8T-17 EARTH OR GRANULAR SURFACE TRAIL

CERRO GORDO

Route: Prairie Lands Trail

On RR Right of Way Trail from From 190th Street 2 Miles to 170th Street

Prj Awd Amt: $430,314.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 40 Working Days

17-C017-082

February 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  301 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: COLE EXCAVATING, LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO091 COLE EXCAVATING, LLC $430,314.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LO083 LODGE CONSTRUCTION INC. $434,051.00 100.87%

3 PE320 PETERSON CONTRACTORS INC. $436,381.80 101.41%

4 BO413 BOULDER CONTRACTING, LLC. $439,630.90 102.17%

5 RE300 REILLY CONSTRUCTION CO., INC. $478,902.00 111.29%

6 VI035 VIETH CONSTRUCTION CORPORATION $482,603.40 112.15%

Page 2 of 2

Contract ID:
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17-C017-082

February 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  301 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: COLE EXCAVATING, LLC
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE EXCAVATING, LLC (2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,140.000 CY 10.00000 11,400.00 12.00000 13,680.00 20.00000 22,800.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

250.000 CY 27.00000 6,750.00 32.00000 8,000.00 75.00000 18,750.00

0030 2115-0100000

MODIFIED SUBBASE

2,172.000 CY 39.00000 84,708.00 36.00000 78,192.00 36.00000 78,192.00

0040 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,033.000 CY 39.00000 40,287.00 39.00000 40,287.00 38.00000 39,254.00

0050 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

107.900 STA 190.00000 20,501.00 150.00000 16,185.00 220.00000 23,738.00

0060 2518-6910000

SAFETY CLOSURE

2.000 EACH 1,500.00000 3,000.00 100.00000 200.00 100.00000 200.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

24.000 LF 25.00000 600.00 16.00000 384.00 15.00000 360.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 19, 2019

17-C017-082 Primary County: CERRO GORDO

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE EXCAVATING, LLC (2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 40.00000 200.00 31.00000 155.00 30.00000 150.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 6,650.00000 6,650.00 2,200.00000 2,200.00 6,100.00000 6,100.00

0100 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 30,000.00000 30,000.00 32,000.00000 32,000.00

0110 2599-9999005

('EACH' ITEM) 12 INCH DIAMETER TREATED
TIMBER PILING

8.000 EACH 1,361.00000 10,888.00 1,430.00000 11,440.00 1,760.00000 14,080.00

0120 2599-9999009

('LINEAR FEET' ITEM) REMOVE EXISTING
BRIDGE EDGE BOARDS & RR TIES

190.000 LF 60.00000 11,400.00 63.00000 11,970.00 71.00000 13,490.00

0130 2599-9999009

('LINEAR FEET' ITEM) TREATED TIMBER
APPROACH RAIL

160.000 LF 216.00000 34,560.00 227.00000 36,320.00 98.00000 15,680.00

0140 2599-9999009

('LINEAR FEET' ITEM) TREATED TIMBER
BRIDGE RAIL

380.000 LF 153.00000 58,140.00 160.00000 60,800.00 113.00000 42,940.00
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Contract ID:301
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February 19, 2019
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Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE EXCAVATING, LLC (2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999011

('THOUSANDS OF BOARD FEET' ITEM)
ABUTMENT REPAIR TIMBERS

0.400 MFBM 15,215.00000 6,086.00 16,000.00000 6,400.00 42,100.00000 16,840.00

0160 2599-9999011

('THOUSANDS OF BOARD FEET' ITEM) PILE
BENT REPAIR TIMBERS

0.300 MFBM 33,000.00000 9,900.00 35,000.00000 10,500.00 30,150.00000 9,045.00

0170 2599-9999018

('SQUARE YARDS' ITEM) 6 INCH TREATED
LAMINATE TIMBER BRIDGE DECK

155.000 SY 365.00000 56,575.00 384.00000 59,520.00 355.32000 55,074.60

0180 2599-9999018

('SQUARE YARDS' ITEM) 8 INCH TREATED
LAMINATE TIMBER BRIDGE DECK

76.000 SY 435.00000 33,060.00 455.00000 34,580.00 458.25000 34,827.00

0190 2601-2634100

MULCHING

0.800 ACRE 2,000.00000 1,600.00 3,100.00000 2,480.00 3,050.00000 2,440.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,500.00000 1,200.00 3,100.00000 2,480.00 3,000.00000 2,400.00

0210 2602-0000020

SILT FENCE

1,284.000 LF 4.75000 6,099.00 2.25000 2,889.00 2.15000 2,760.60
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE EXCAVATING, LLC (2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,284.000 LF 1.00000 1,284.00 1.25000 1,605.00 1.15000 1,476.60

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,284.000 LF 1.50000 1,926.00 1.00000 1,284.00 1.00000 1,284.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$436,381.80$430,314.00 $434,051.00Section Totals:

( ) indicates item is bid as Lump Sum

$434,051.00$430,314.00 $436,381.80

$430,314.00

Contract Item Totals

$434,051.00 436,381.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,140.000 CY 10.25000 11,685.00 12.00000 13,680.00 40.00000 45,600.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

250.000 CY 26.00000 6,500.00 65.00000 16,250.00 36.50000 9,125.00

0030 2115-0100000

MODIFIED SUBBASE

2,172.000 CY 40.00000 86,880.00 45.00000 97,740.00 36.00000 78,192.00

0040 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,033.000 CY 40.00000 41,320.00 45.00000 46,485.00 35.00000 36,155.00

0050 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

107.900 STA 195.00000 21,040.50 250.00000 26,975.00 50.00000 5,395.00

0060 2518-6910000

SAFETY CLOSURE

2.000 EACH 78.00000 156.00 100.00000 200.00 109.00000 218.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

24.000 LF 21.00000 504.00 15.00000 360.00 16.50000 396.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 26.00000 130.00 30.00000 150.00 33.00000 165.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 2,100.00000 2,100.00 2,300.00000 2,300.00

0100 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0110 2599-9999005

('EACH' ITEM) 12 INCH DIAMETER TREATED
TIMBER PILING

8.000 EACH 1,361.00000 10,888.00 1,400.00000 11,200.00 1,475.00000 11,800.00

0120 2599-9999009

('LINEAR FEET' ITEM) REMOVE EXISTING
BRIDGE EDGE BOARDS & RR TIES

190.000 LF 60.00000 11,400.00 60.00000 11,400.00 65.00000 12,350.00

0130 2599-9999009

('LINEAR FEET' ITEM) TREATED TIMBER
APPROACH RAIL

160.000 LF 216.00000 34,560.00 220.00000 35,200.00 240.00000 38,400.00

0140 2599-9999009

('LINEAR FEET' ITEM) TREATED TIMBER
BRIDGE RAIL

380.000 LF 153.00000 58,140.00 155.00000 58,900.00 166.00000 63,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999011

('THOUSANDS OF BOARD FEET' ITEM)
ABUTMENT REPAIR TIMBERS

0.400 MFBM 15,215.00000 6,086.00 16,000.00000 6,400.00 16,500.00000 6,600.00

0160 2599-9999011

('THOUSANDS OF BOARD FEET' ITEM) PILE
BENT REPAIR TIMBERS

0.300 MFBM 33,000.00000 9,900.00 35,000.00000 10,500.00 37,000.00000 11,100.00

0170 2599-9999018

('SQUARE YARDS' ITEM) 6 INCH TREATED
LAMINATE TIMBER BRIDGE DECK

155.000 SY 365.00000 56,575.00 400.00000 62,000.00 400.00000 62,000.00

0180 2599-9999018

('SQUARE YARDS' ITEM) 8 INCH TREATED
LAMINATE TIMBER BRIDGE DECK

76.000 SY 435.00000 33,060.00 450.00000 34,200.00 470.00000 35,720.00

0190 2601-2634100

MULCHING

0.800 ACRE 3,150.00000 2,520.00 3,500.00000 2,800.00 3,325.00000 2,660.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 3,100.00000 2,480.00 3,500.00000 2,800.00 3,275.00000 2,620.00

0210 2602-0000020

SILT FENCE

1,284.000 LF 2.25000 2,889.00 2.50000 3,210.00 2.50000 3,210.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Recreational Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,284.000 LF 1.25000 1,605.00 1.50000 1,926.00 1.25000 1,605.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,284.000 LF 1.10000 1,412.40 1.50000 1,926.00 1.10000 1,412.40

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$482,603.40$439,630.90 $478,902.00Section Totals:

( ) indicates item is bid as Lump Sum

$478,902.00$439,630.90 $482,603.40

$439,630.90

Contract Item Totals

$478,902.00 482,603.40Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

IMN-000-S(748)0--0E-00 GUARDRAIL REPAIR

JOHNSON

Route: VARIOUS ROUTES

On I-80 in Iowa, Johnson, Cedar, and Scott Counties and on I-380 in Johnson, Linn, and Benton Counties

Prj Awd Amt: $549,200.00
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Contract ID:

Letting Date:

Completion Date: 03/31/20

00-000S-748

February 19, 2019 10:00 A.M.

BENTON, CEDAR,
IOWA, JOHNSON,
LINN, SCOTT

Call Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$549,200.00 100.00%

2 GR360 DAVE GRYP CONSTRUCTION, INC. $559,900.00 101.95%
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Contract Period:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 25.00000 2,500.00 20.00000 2,000.00

0020 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

5.000 EACH 2,400.00000 12,000.00 1,100.00000 5,500.00

0030 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

5.000 EACH 700.00000 3,500.00 500.00000 2,500.00

0040 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

5.000 EACH 2,000.00000 10,000.00 200.00000 1,000.00

0050 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

5.000 EACH 1,800.00000 9,000.00 1,000.00000 5,000.00

0060 2505-6001010

LINE POST, REPAIR

2,400.000 EACH 30.00000 72,000.00 35.00000 84,000.00
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Contract ID:351
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-6001012

LINE POST, REPLACE

2,400.000 EACH 109.00000 261,600.00 110.00000 264,000.00

0080 2505-6001014

LINE POST FOUNDATION, REPLACE

80.000 EACH 150.00000 12,000.00 200.00000 16,000.00

0090 2505-6001020

END ANCHOR, REPAIR

20.000 EACH 1,500.00000 30,000.00 1,300.00000 26,000.00

0100 2505-6001022

END ANCHOR - SPECIAL, REPAIR

10.000 EACH 200.00000 2,000.00 250.00000 2,500.00

0110 2505-6001024

END ANCHOR, RESET

40.000 EACH 200.00000 8,000.00 500.00000 20,000.00

0120 2505-6001030

TURNBUCKLE, REPLACE

12.000 EACH 150.00000 1,800.00 150.00000 1,800.00

0130 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

4,800.000 LF 1.00000 4,800.00 2.00000 9,600.00
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Letting Date:

Contract ID:351
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980020

MOBILIZATION, ON-CALL

40.000 EACH 3,000.00000 120,000.00 3,000.00000 120,000.00

$549,200.00 $559,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$559,900.00$549,200.00

$549,200.00

Contract Item Totals

$559,900.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(25)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations in District 5

Prj Awd Amt: $393,560.00
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Contract ID:

Letting Date:

Start Date: 04/22/19 100 Working Days

00-000T-025

February 19, 2019 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO105 COLLINS & HERMANN, INC. $393,560.00 100.00%

2 A.017 A & H CO., INC. $423,750.00 107.67%

3 K.100 K & W ELECTRIC, INC. $499,569.00 126.94%

4 VO080 VOLTMER, INC. $558,117.82 141.81%
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Contract ID:

Letting Date:

Start Date: 04/22/19 100 Working Days

00-000T-025

February 19, 2019 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) A & H CO., INC. (3) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 75.00000 600.00 55.00000 440.00 225.00000 1,800.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

2,107.000 EACH 25.00000 52,675.00 20.00000 42,140.00 30.00000 63,210.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9,321.000 LF 10.00000 93,210.00 9.00000 83,889.00 11.00000 102,531.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

562.000 EACH 175.00000 98,350.00 200.00000 112,400.00 200.00000 112,400.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

184.000 EACH 275.00000 50,600.00 320.00000 58,880.00 370.00000 68,080.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

23.000 EACH 125.00000 2,875.00 110.00000 2,530.00 100.00000 2,300.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

970.000 SF 20.00000 19,400.00 19.00000 18,430.00 25.00000 24,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) A & H CO., INC. (3) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

2,054.000 EACH 25.00000 51,350.00 35.00000 71,890.00 37.00000 75,998.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 500.00000 500.00 7,500.00000 7,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 32,151.00000 32,151.00 35,000.00000 35,000.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00 500.00000 500.00 6,500.00000 6,500.00

$499,569.00$393,560.00 $423,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$423,750.00$393,560.00 $499,569.00

$393,560.00

Contract Item Totals

$423,750.00 499,569.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-025 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 116.63000 933.04

0020 2524-6765110

REMOVAL OF TYPE A SIGN

2,107.000 EACH 29.18000 61,482.26

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9,321.000 LF 12.00000 111,852.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

562.000 EACH 176.65000 99,277.30

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

184.000 EACH 350.00000 64,400.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

23.000 EACH 275.00000 6,325.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

970.000 SF 35.72000 34,648.40

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-025 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

2,054.000 EACH 68.33000 140,349.82

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,850.00000 3,850.00

0100 2533-4980005

MOBILIZATION

(1) LS 30,800.00000 30,800.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 4,200.00000 4,200.00

$558,117.82Section Totals:

( ) indicates item is bid as Lump Sum

$558,117.82

$558,117.82

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-025 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(51)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide

Prj Awd Amt: $87,258.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 30 Working Days

00-000T-051

February 19, 2019 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $87,258.75 100.00%

2 CO105 COLLINS & HERMANN, INC. $127,214.00 145.79%

3 VO080 VOLTMER, INC. $243,553.80 279.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 30 Working Days

00-000T-051

February 19, 2019 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 400.00000 2,400.00 1,000.00000 6,000.00 1,060.00000 6,360.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 400.00000 400.00 750.00000 750.00 1,060.00000 1,060.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

16.000 EACH 300.00000 4,800.00 350.00000 5,600.00 1,060.00000 16,960.00

0040 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

12.000 EACH 800.00000 9,600.00 1,250.00000 15,000.00 1,732.50000 20,790.00

0050 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,000.00000 4,000.00 1,500.00000 6,000.00 1,857.50000 7,430.00

0060 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 1,200.00000 4,800.00 1,750.00000 7,000.00 1,882.50000 7,530.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

46.000 LF 12.50000 575.00 20.00000 920.00 27.76000 1,276.96

Page 1 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-051 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 550.00000 2,200.00 650.00000 2,600.00 1,457.50000 5,830.00

0090 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

20.000 EACH 175.00000 3,500.00 200.00000 4,000.00 795.00000 15,900.00

0100 2524-9680250

INSTALL TYPE B SIGN

20.000 EACH 500.00000 10,000.00 600.00000 12,000.00 1,272.00000 25,440.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 18,020.00000 18,020.00

0120 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 22,260.00000 22,260.00

$148,856.96$56,775.00 $84,870.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-051 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0130 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 400.00000 800.00 1,000.00000 2,000.00 1,060.00000 2,120.00

0140 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

3.000 EACH 300.00000 900.00 350.00000 1,050.00 1,060.00000 3,180.00

0150 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6.000 EACH 1,100.00000 6,600.00 1,500.00000 9,000.00 1,857.50000 11,145.00

0160 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 1,200.00000 2,400.00 1,750.00000 3,500.00 1,882.50000 3,765.00

0170 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

84.700 LF 12.50000 1,058.75 20.00000 1,694.00 19.03000 1,611.84

0180 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

6.000 EACH 550.00000 3,300.00 650.00000 3,900.00 1,457.50000 8,745.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-051 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0190 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

11.000 EACH 175.00000 1,925.00 200.00000 2,200.00 795.00000 8,745.00

0200 2524-9680250

INSTALL TYPE B SIGN

10.000 EACH 550.00000 5,500.00 600.00000 6,000.00 1,166.00000 11,660.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,000.00000 3,000.00 15,900.00000 15,900.00

0220 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 27,825.00000 27,825.00

$94,696.84$30,483.75 $42,344.00Section Totals:

( ) indicates item is bid as Lump Sum

$127,214.00$87,258.75 $243,553.80

$87,258.75

Contract Item Totals

$127,214.00 243,553.80Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 19, 2019

00-000T-051 Primary County: STATEWIDE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C034(101)--55-34 PAVEMENT MARKINGS

FLOYD

Route: VARIOUS ROUTES

On Various Paved County Roads

Prj Awd Amt: $101,775.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 45 Working Days

34-C034-101

February 19, 2019 10:00 A.M.

FLOYDCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $101,775.06 100.00%

2 KA062 KAM LINE HIGHWAY MARKINGS $103,985.09 102.17%

3 IO250 IOWA PLAINS SIGNING, INC. $114,203.13 112.21%

4 QU131 QUALITY STRIPING, INC. $124,882.23 122.70%

5 HI064 HIGHWAY SIGNING, INC. $129,428.13 127.17%

6 CE420 CENTURY FENCE CO. $314,868.44 309.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 45 Working Days

34-C034-101

February 19, 2019 10:00 A.M.

FLOYDCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) KAM LINE HIGHWAY
MARKINGS

(3) IOWA PLAINS SIGNING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22,984.870 STA 4.29000 98,605.09 4.29000 98,605.09 4.75000 109,178.13

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

21.000 EACH 98.57000 2,069.97 80.00000 1,680.00 125.00000 2,625.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 600.00000 600.00 2,200.00000 2,200.00 1,200.00000 1,200.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,200.00000 1,200.00

$114,203.13$101,775.06 $103,985.09Section Totals:

( ) indicates item is bid as Lump Sum

$103,985.09$101,775.06 $114,203.13

$101,775.06

Contract Item Totals

$103,985.09 114,203.13Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 19, 2019

34-C034-101 Primary County: FLOYD

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) QUALITY STRIPING, INC. (5) HIGHWAY SIGNING, INC. (6) CENTURY FENCE CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22,984.870 STA 5.14000 118,142.23 4.75000 109,178.13 12.00000 275,818.44

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

21.000 EACH 150.00000 3,150.00 250.00000 5,250.00 1,050.00000 22,050.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,890.00000 1,890.00 5,000.00000 5,000.00 8,500.00000 8,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,700.00000 1,700.00 10,000.00000 10,000.00 8,500.00000 8,500.00

$314,868.44$124,882.23 $129,428.13Section Totals:

( ) indicates item is bid as Lump Sum

$129,428.13$124,882.23 $314,868.44

$124,882.23

Contract Item Totals

$129,428.13 314,868.44Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 19, 2019

34-C034-101 Primary County: FLOYD

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C061(118)--55-61 PAVEMENT MARKINGS

MADISON

Route: VARIOUS ROUTES

On FM: Centerline and Edgeline Pavement markings on all pave d (non-grooved) FM routes.

Prj Awd Amt: $23,911.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

61-C061-118

February 19, 2019 10:00 A.M.

MADISONCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $23,911.16 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $26,084.02 109.09%

3 QU131 QUALITY STRIPING, INC. $31,140.08 130.23%

4 HI064 HIGHWAY SIGNING, INC. $42,303.53 176.92%

5 CE420 CENTURY FENCE CO. $76,076.35 318.16%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

61-C061-118

February 19, 2019 10:00 A.M.

MADISONCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) IOWA PLAINS SIGNING,
INC.

(3) QUALITY STRIPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,291.550 STA 4.36000 14,351.16 4.85000 15,964.02 6.50000 21,395.08

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 157.50000 1,260.00 115.00000 920.00 120.00000 960.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 600.00000 600.00 1,000.00000 1,000.00 600.00000 600.00

0040 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

0050 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,000.00000 1,000.00 985.00000 985.00

$31,140.08$23,911.16 $26,084.02Section Totals:

( ) indicates item is bid as Lump Sum

$26,084.02$23,911.16 $31,140.08

$23,911.16

Contract Item Totals

$26,084.02 31,140.08Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 19, 2019

61-C061-118 Primary County: MADISON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIGHWAY SIGNING, INC. (5) CENTURY FENCE CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,291.550 STA 5.50000 18,103.53 17.00000 55,956.35

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 250.00000 2,000.00 365.00000 2,920.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0040 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00

$42,303.53 $76,076.35Section Totals:

( ) indicates item is bid as Lump Sum

$76,076.35$42,303.53

$42,303.53

Contract Item Totals

$76,076.35Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 19, 2019

61-C061-118 Primary County: MADISON

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-026-2(504)9--77-03 DEBRIS REMOVAL

ALLAMAKEE

Route: IOWA 26

Upper Iowa River 0.6 mi S of Co Rd A26

Prj Awd Amt: $28,800.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

03-0262-504

February 19, 2019 10:00 A.M.

ALLAMAKEECall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $28,800.00 100.00%

2 RI080 RIEHM CONSTRUCTION CO. $46,900.00 162.85%

3 BA480 BATEY, LTD. $47,205.00 163.91%

4 LO083 LODGE CONSTRUCTION INC. $50,800.00 176.39%

5 HO340 JB HOLLAND CONSTRUCTION, INC. $112,800.00 391.67%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

03-0262-504

February 19, 2019 10:00 A.M.

ALLAMAKEECall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) RIEHM CONSTRUCTION
CO.

(3) BATEY, LTD.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 17,200.00000 17,200.00 28,200.00000 28,200.00 35,555.00000 35,555.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 3,900.00000 3,900.00 1,850.00000 1,850.00

0030 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 10,000.00000 10,000.00 5,000.00000 5,000.00

$47,205.00$28,800.00 $46,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$46,900.00$28,800.00 $47,205.00

$28,800.00

Contract Item Totals

$46,900.00 47,205.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

February 19, 2019

03-0262-504 Primary County: ALLAMAKEE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 30,000.00000 30,000.00 98,000.00000 98,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0040 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 6,000.00000 6,000.00

$50,800.00 $112,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$112,800.00$50,800.00

$50,800.00

Contract Item Totals

$112,800.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

February 19, 2019

03-0262-504 Primary County: ALLAMAKEE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-034-5(504)227--77-44 DEBRIS REMOVAL

HENRY

Route: U.S. 34

Skunk River 3.8 mi E of Co Rd W40 (EB)

Prj Awd Amt: $33,500.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/25/19 15 Working Days

44-0345-504

February 19, 2019 10:00 A.M.

HENRYCall Order:  452 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BROWN'S TREE SERVICE LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR623 BROWN'S TREE SERVICE LLC $33,500.00 100.00%

2 DA275 DAVIS COUNTY EXCAVATION $45,000.00 134.33%

3 LO083 LODGE CONSTRUCTION INC. $45,500.00 135.82%

4 BA480 BATEY, LTD. $52,333.00 156.22%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/25/19 15 Working Days

44-0345-504

February 19, 2019 10:00 A.M.

HENRYCall Order:  452 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BROWN'S TREE SERVICE LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROWN'S TREE SERVICE
LLC

(2) DAVIS COUNTY
EXCAVATION

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 29,000.00000 29,000.00 33,500.00000 33,500.00 27,500.00000 27,500.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 13,000.00000 13,000.00

0040 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 3,000.00000 3,000.00

$45,500.00$33,500.00 $45,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$45,000.00$33,500.00 $45,500.00

$33,500.00

Contract Item Totals

$45,000.00 45,500.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:452

Tabulation of Construction and Material Bids

February 19, 2019

44-0345-504 Primary County: HENRY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BATEY, LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 36,583.00000 36,583.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0040 2590-0000020

PROJECT MANAGEMENT

(1) LS 8,500.00000 8,500.00

$52,333.00Section Totals:

( ) indicates item is bid as Lump Sum

$52,333.00

$52,333.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:452

Tabulation of Construction and Material Bids

February 19, 2019

44-0345-504 Primary County: HENRY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-006-5(703)281--76-70 CLEARING AND GRUBBING

MUSCATINE

Route: U.S. 6

0.3 mi S of 104th St to 104th St

Prj Awd Amt: $29,310.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 5 Working Days

70-0065-703

February 19, 2019 10:00 A.M.

MUSCATINECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: S2 CONSTRUCTION LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 S.015 S2 CONSTRUCTION LLC $29,310.00 100.00%

2 TR434 TRIPLE B CONSTRUCTION CORP $32,230.00 109.96%

3 BR623 BROWN'S TREE SERVICE LLC $35,357.40 120.63%

4 LO083 LODGE CONSTRUCTION INC. $39,420.00 134.49%

5 BO530 BOYLE BUILT ENTERPRISES, LLC $41,956.00 143.15%

6 HE550 HEUER CONSTRUCTION, INC. $43,740.00 149.23%

7 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $44,828.00 152.94%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 5 Working Days

70-0065-703

February 19, 2019 10:00 A.M.

MUSCATINECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: S2 CONSTRUCTION LLC

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $48,480.00 165.40%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/01/19 5 Working Days

70-0065-703

February 19, 2019 10:00 A.M.

MUSCATINECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: S2 CONSTRUCTION LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TRIPLE B CONSTRUCTION
CORP

(3) BROWN'S TREE SERVICE
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.600 ACRE 6,200.00000 16,120.00 7,400.00000 19,240.00 10,499.00000 27,297.40

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00 1,200.00000 1,200.00 1,500.00000 1,500.00

0030 2528-8445113

FLAGGERS

8.000 EACH 480.00000 3,840.00 480.00000 3,840.00 480.00000 3,840.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,250.00000 5,250.00 4,950.00000 4,950.00 2,000.00000 2,000.00

0041 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

120.000 EACH 10.00000 1,200.00 25.00000 3,000.00 6.00000 720.00

$35,357.40$29,310.00 $32,230.00Section Totals:

( ) indicates item is bid as Lump Sum

$32,230.00$29,310.00 $35,357.40

$29,310.00

Contract Item Totals

$32,230.00 35,357.40Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 19, 2019

70-0065-703 Primary County: MUSCATINE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) BOYLE BUILT
ENTERPRISES, LLC

(6) HEUER CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.600 ACRE 6,500.00000 16,900.00 7,560.00000 19,656.00 10,000.00000 26,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0030 2528-8445113

FLAGGERS

8.000 EACH 480.00000 3,840.00 480.00000 3,840.00 480.00000 3,840.00

0040 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 12,500.00000 12,500.00 10,000.00000 10,000.00

0041 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

120.000 EACH 14.00000 1,680.00 8.00000 960.00 20.00000 2,400.00

$43,740.00$39,420.00 $41,956.00Section Totals:

( ) indicates item is bid as Lump Sum

$41,956.00$39,420.00 $43,740.00

$39,420.00

Contract Item Totals

$41,956.00 43,740.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 19, 2019

70-0065-703 Primary County: MUSCATINE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(8) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.600 ACRE 7,000.00000 18,200.00 13,500.00000 35,100.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 2,000.00000 2,000.00

0030 2528-8445113

FLAGGERS

8.000 EACH 480.00000 3,840.00 480.00000 3,840.00

0040 2533-4980005

MOBILIZATION

(1) LS 16,888.00000 16,888.00 7,000.00000 7,000.00

0041 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

120.000 EACH 20.00000 2,400.00 4.50000 540.00

$44,828.00 $48,480.00Section Totals:

( ) indicates item is bid as Lump Sum

$48,480.00$44,828.00

$44,828.00

Contract Item Totals

$48,480.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 19, 2019

70-0065-703 Primary County: MUSCATINE

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-075-2(94)--2R-75 EROSION CONTROL

PLYMOUTH

Route: U.S. 75

Jackson St in Merrill to Co Rd C38

Prj Awd Amt: $56,649.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

75-0752-094

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.215 MLS LANDSCAPE & DESIGN, INC. $56,649.00 100.00%

2 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $72,702.00 128.34%

3 NO300 NORTHWEST LANDSCAPING, INC. $76,379.70 134.83%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $88,125.00 155.56%

5 TI023 TIEDT NURSERY, LTD. $88,523.50 156.27%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

75-0752-094

February 19, 2019 10:00 A.M.

PLYMOUTHCall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) NORTHWEST
LANDSCAPING, INC.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 400.00000 400.00 2,000.00000 2,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 7,500.00000 7,500.00 16,000.00000 16,000.00

0030 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0035 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0040 2601-2633100

MOWING

44.400 ACRE 35.00000 1,554.00 100.00000 4,440.00 38.00000 1,687.20

0050 2601-2634100

MULCHING

35.500 ACRE 400.00000 14,200.00 600.00000 21,300.00 350.00000 12,425.00

0060 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

22.200 ACRE 125.00000 2,775.00 200.00000 4,440.00 225.00000 4,995.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

February 19, 2019

75-0752-094 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) NORTHWEST
LANDSCAPING, INC.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2601-2636043

SEEDING AND FERTILIZING (RURAL)

13.300 ACRE 650.00000 8,645.00 740.00000 9,842.00 700.00000 9,310.00

0080 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

106.500 ACRE 150.00000 15,975.00 120.00000 12,780.00 225.00000 23,962.50

$76,379.70$56,649.00 $72,702.00Section Totals:

( ) indicates item is bid as Lump Sum

$72,702.00$56,649.00 $76,379.70

$56,649.00

Contract Item Totals

$72,702.00 76,379.70Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

February 19, 2019

75-0752-094 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) TIEDT NURSERY, LTD.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 18,500.00000 18,500.00

0030 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00

0035 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00

0040 2601-2633100

MOWING

44.400 ACRE 75.00000 3,330.00 165.00000 7,326.00

0050 2601-2634100

MULCHING

35.500 ACRE 700.00000 24,850.00 550.00000 19,525.00

0060 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

22.200 ACRE 150.00000 3,330.00 175.00000 3,885.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

February 19, 2019

75-0752-094 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) TIEDT NURSERY, LTD.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2601-2636043

SEEDING AND FERTILIZING (RURAL)

13.300 ACRE 800.00000 10,640.00 625.00000 8,312.50

0080 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

106.500 ACRE 150.00000 15,975.00 150.00000 15,975.00

$88,125.00 $88,523.50Section Totals:

( ) indicates item is bid as Lump Sum

$88,523.50$88,125.00

$88,125.00

Contract Item Totals

$88,523.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

February 19, 2019

75-0752-094 Primary County: PLYMOUTH

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-415-1(56)--2R-77 STREAM MITIGATION

POLK

Route: IOWA 415

Living History Farms III Stream Mitigation Site

Prj Awd Amt: $196,309.26

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 30 Working Days

77-4151-056

February 19, 2019 10:00 A.M.

POLKCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DAVIS COUNTY EXCAVATION

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DA275 DAVIS COUNTY EXCAVATION $196,309.26 100.00%

2 LO083 LODGE CONSTRUCTION INC. $225,315.00 114.78%

3 EL045 ELDER CORPORATION $230,000.00 117.16%

4 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $244,428.00 124.51%

5 M.215 MLS LANDSCAPE & DESIGN, INC. $269,122.00 137.09%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $290,611.75 148.04%

7 T.033 TK CONCRETE, INC. $298,561.00 152.09%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 30 Working Days

77-4151-056

February 19, 2019 10:00 A.M.

POLKCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DAVIS COUNTY EXCAVATION

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MO480 MOYNA, C.J. & SONS, INC. $449,720.25 229.09%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 30 Working Days

77-4151-056

February 19, 2019 10:00 A.M.

POLKCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DAVIS COUNTY EXCAVATION

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) LODGE CONSTRUCTION
INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 7,500.00000 7,500.00 6,500.00000 6,500.00 18,000.00000 18,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,570.000 CY 12.00000 18,840.00 15.00000 23,550.00 13.00000 20,410.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,310.000 CY 5.11000 11,804.10 10.00000 23,100.00 13.00000 30,030.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

590.000 CY 9.50000 5,605.00 10.00000 5,900.00 7.00000 4,130.00

0050 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

390.000 TON 30.00000 11,700.00 23.00000 8,970.00 30.00000 11,700.00

0060 2401-7207030

REMOVAL OF CONCRETE

(1) LS 4,500.00000 4,500.00 6,000.00000 6,000.00 16,000.00000 16,000.00

0070 2507-3250005

ENGINEERING FABRIC

793.000 SY 3.25000 2,577.25 3.00000 2,379.00 4.50000 3,568.50

0080 2507-6800021

REVETMENT, CLASS B

730.000 TON 54.79000 39,996.70 55.00000 40,150.00 53.00000 38,690.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) LODGE CONSTRUCTION
INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2507-6800061

REVETMENT, CLASS E

803.000 TON 52.30000 41,996.90 55.00000 44,165.00 52.00000 41,756.00

0100 2519-3280000

FENCE, FIELD

544.000 LF 6.00000 3,264.00 6.50000 3,536.00 6.00000 3,264.00

0110 2519-3300400

FIELD FENCE BRACE PANELS

6.000 EACH 170.00000 1,020.00 150.00000 900.00 160.00000 960.00

0120 2519-3300600

FENCE, SAFETY

1,105.000 LF 8.00000 8,840.00 5.00000 5,525.00 5.00000 5,525.00

0130 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 360.00000 360.00 450.00000 450.00 420.00000 420.00

0140 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 250.00000 250.00 350.00000 350.00 260.00000 260.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 10,500.00000 10,500.00 5,500.00000 5,500.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,300.00000 2,300.00 3,000.00000 3,000.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) LODGE CONSTRUCTION
INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 15,000.00000 15,000.00 9,225.00000 9,225.00

0180 2601-2633100

MOWING

20.400 ACRE 73.52000 1,499.81 250.00000 5,100.00 160.00000 3,264.00

0190 2601-2636015

NATIVE GRASS SEEDING

3.400 ACRE 1,500.00000 5,100.00 2,500.00000 8,500.00 1,500.00000 5,100.00

0200 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

375.000 SQ 15.00000 5,625.00 18.00000 6,750.00 15.00000 5,625.00

0210 2601-2643300

MOBILIZATION FOR WATERING

1.000 EACH 350.00000 350.00 350.00000 350.00 350.00000 350.00

0220 2602-0000020

SILT FENCE

1,210.000 LF 1.75000 2,117.50 3.00000 3,630.00 2.00000 2,420.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,210.000 LF 0.30000 363.00 1.00000 1,210.00 0.25000 302.50
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) LODGE CONSTRUCTION
INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$230,000.00$196,309.26 $225,315.00Section Totals:

( ) indicates item is bid as Lump Sum

$225,315.00$196,309.26 $230,000.00

$196,309.26

Contract Item Totals

$225,315.00 230,000.00Contract Grand Totals

Contract Time Totals

Page 4 of 12

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 12,000.00000 12,000.00 25,000.00000 25,000.00 14,000.00000 14,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,570.000 CY 11.00000 17,270.00 10.00000 15,700.00 20.10000 31,557.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,310.000 CY 10.00000 23,100.00 10.00000 23,100.00 12.50000 28,875.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

590.000 CY 11.00000 6,490.00 50.00000 29,500.00 10.00000 5,900.00

0050 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

390.000 TON 34.00000 13,260.00 50.00000 19,500.00 23.50000 9,165.00

0060 2401-7207030

REMOVAL OF CONCRETE

(1) LS 5,500.00000 5,500.00 25,000.00000 25,000.00 12,500.00000 12,500.00

0070 2507-3250005

ENGINEERING FABRIC

793.000 SY 6.00000 4,758.00 4.00000 3,172.00 3.50000 2,775.50
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800021

REVETMENT, CLASS B

730.000 TON 50.00000 36,500.00 50.00000 36,500.00 75.00000 54,750.00

0090 2507-6800061

REVETMENT, CLASS E

803.000 TON 50.00000 40,150.00 60.00000 48,180.00 66.00000 52,998.00

0100 2519-3280000

FENCE, FIELD

544.000 LF 7.00000 3,808.00 10.00000 5,440.00 6.50000 3,536.00

0110 2519-3300400

FIELD FENCE BRACE PANELS

6.000 EACH 200.00000 1,200.00 300.00000 1,800.00 175.00000 1,050.00

0120 2519-3300600

FENCE, SAFETY

1,105.000 LF 3.00000 3,315.00 4.00000 4,420.00 4.75000 5,248.75

0130 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 557.00000 557.00 500.00000 500.00 1,500.00000 1,500.00

0140 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 500.00000 500.00 250.00000 250.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0170 2533-4980005

MOBILIZATION

(1) LS 30,400.00000 30,400.00 5,000.00000 5,000.00 35,000.00000 35,000.00

0180 2601-2633100

MOWING

20.400 ACRE 100.00000 2,040.00 100.00000 2,040.00 100.00000 2,040.00

0190 2601-2636015

NATIVE GRASS SEEDING

3.400 ACRE 3,200.00000 10,880.00 1,500.00000 5,100.00 1,800.00000 6,120.00

0200 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

375.000 SQ 26.00000 9,750.00 15.00000 5,625.00 18.00000 6,750.00

0210 2601-2643300

MOBILIZATION FOR WATERING

1.000 EACH 350.00000 350.00 350.00000 350.00 350.00000 350.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

1,210.000 LF 6.00000 7,260.00 3.00000 3,630.00 1.50000 1,815.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,210.000 LF 4.00000 4,840.00 1.50000 1,815.00 0.15000 181.50

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$290,611.75$244,428.00 $269,122.00Section Totals:

( ) indicates item is bid as Lump Sum

$269,122.00$244,428.00 $290,611.75

$244,428.00

Contract Item Totals

$269,122.00 290,611.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 18,000.00000 18,000.00 15,000.00000 15,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,570.000 CY 22.50000 35,325.00 27.50000 43,175.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,310.000 CY 22.50000 51,975.00 17.80000 41,118.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

590.000 CY 18.00000 10,620.00 24.00000 14,160.00

0050 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

390.000 TON 30.00000 11,700.00 38.50000 15,015.00

0060 2401-7207030

REMOVAL OF CONCRETE

(1) LS 9,750.00000 9,750.00 18,000.00000 18,000.00

0070 2507-3250005

ENGINEERING FABRIC

793.000 SY 3.00000 2,379.00 10.00000 7,930.00

0080 2507-6800021

REVETMENT, CLASS B

730.000 TON 55.00000 40,150.00 85.00000 62,050.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2507-6800061

REVETMENT, CLASS E

803.000 TON 55.00000 44,165.00 77.50000 62,232.50

0100 2519-3280000

FENCE, FIELD

544.000 LF 10.00000 5,440.00 6.00000 3,264.00

0110 2519-3300400

FIELD FENCE BRACE PANELS

6.000 EACH 225.00000 1,350.00 150.00000 900.00

0120 2519-3300600

FENCE, SAFETY

1,105.000 LF 7.00000 7,735.00 4.75000 5,248.75

0130 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 1,000.00000 1,000.00 400.00000 400.00

0140 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 525.00000 525.00 250.00000 250.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,900.00000 12,900.00 30,000.00000 30,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2533-4980005

MOBILIZATION

(1) LS 20,250.00000 20,250.00 110,000.00000 110,000.00

0180 2601-2633100

MOWING

20.400 ACRE 200.00000 4,080.00 150.00000 3,060.00

0190 2601-2636015

NATIVE GRASS SEEDING

3.400 ACRE 1,850.00000 6,290.00 1,400.00000 4,760.00

0200 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

375.000 SQ 18.00000 6,750.00 14.00000 5,250.00

0210 2601-2643300

MOBILIZATION FOR WATERING

1.000 EACH 350.00000 350.00 350.00000 350.00

0220 2602-0000020

SILT FENCE

1,210.000 LF 2.50000 3,025.00 1.50000 1,815.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,210.000 LF 1.20000 1,452.00 0.20000 242.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$298,561.00 $449,720.25Section Totals:

( ) indicates item is bid as Lump Sum

$449,720.25$298,561.00

$298,561.00

Contract Item Totals

$449,720.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

February 19, 2019

77-4151-056 Primary County: POLK

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-1(159)--2R-97 EROSION CONTROL

WOODBURY

Route: U.S. 20

FROM E OF MOVILLE E TO W OF CORRECTIONVILLE

Prj Awd Amt: $233,512.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

97-0201-159

February 19, 2019 10:00 A.M.

WOODBURYCall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.215 MLS LANDSCAPE & DESIGN, INC. $233,512.25 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $274,037.70 117.35%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $296,696.00 127.06%
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Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

97-0201-159

February 19, 2019 10:00 A.M.

WOODBURYCall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) NORTHWEST
LANDSCAPING, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2125-2225050

RESHAPING DITCHES

3.000 STA 200.00000 600.00 500.00000 1,500.00 400.00000 1,200.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 7,500.00000 7,500.00

0040 2601-2633100

MOWING

3,648.400 ACRE 30.00000 109,452.00 30.00000 109,452.00 40.00000 145,936.00

0050 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

472.600 ACRE 100.00000 47,260.00 175.00000 82,705.00 120.00000 56,712.00

0060 2601-2636043

SEEDING AND FERTILIZING (RURAL)

48.600 ACRE 600.00000 29,160.00 625.00000 30,375.00 750.00000 36,450.00

0070 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

459.000 SQ 10.00000 4,590.00 12.50000 5,737.50 12.50000 5,737.50

Page 1 of 3

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

February 19, 2019

97-0201-159 Primary County: WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) NORTHWEST
LANDSCAPING, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

92.000 MGAL 60.00000 5,520.00 60.00000 5,520.00 60.00000 5,520.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

25,641.000 LF 0.25000 6,410.25 0.20000 5,128.20 0.50000 12,820.50

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 4.00000 8,000.00 3.35000 6,700.00 3.00000 6,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 5.00000 10,000.00 4.21000 8,420.00 3.75000 7,500.00

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.30000 1,200.00 0.20000 800.00 0.50000 2,000.00

0130 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

28.800 ACRE 150.00000 4,320.00 250.00000 7,200.00 150.00000 4,320.00

$296,696.00$233,512.25 $274,037.70Section Totals:
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

February 19, 2019

97-0201-159 Primary County: WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$274,037.70$233,512.25 $296,696.00

$233,512.25

Contract Item Totals

$274,037.70 296,696.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

February 19, 2019

97-0201-159 Primary County: WOODBURY

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-1(160)--2R-97 EROSION CONTROL

WOODBURY

Route: U.S. 20

E of Correctionville to W Jct US 59

Prj Awd Amt: $985,694.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 65 Working Days

97-0201-160

February 19, 2019 10:00 A.M.

IDA, WOODBURYCall Order:  505 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.215 MLS LANDSCAPE & DESIGN, INC. $985,694.00 100.00%

2 NE140 NELSON & ROCK CONTRACTING, INC. $1,228,758.60 124.66%

3 PE320 PETERSON CONTRACTORS INC. $1,454,344.10 147.55%

4 NI100 NIEWOHNER CONSTRUCTION, INC. $1,477,107.45 149.85%
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Contract ID:

Letting Date:

Start Date: 07/08/19 65 Working Days

97-0201-160

February 19, 2019 10:00 A.M.

IDA, WOODBURYCall Order:  505 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

263.500 CY 30.00000 7,905.00 30.00000 7,905.00 40.00000 10,540.00

0020 2125-2225050

RESHAPING DITCHES

5.000 STA 200.00000 1,000.00 500.00000 2,500.00 1,000.00000 5,000.00

0030 2507-3250005

ENGINEERING FABRIC

15,268.500 SY 2.00000 30,537.00 3.00000 45,805.50 4.00000 61,074.00

0040 2507-8029000

EROSION STONE

16,490.000 TON 38.00000 626,620.00 41.20000 679,388.00 48.00000 791,520.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 30,000.00000 30,000.00 115,000.00000 115,000.00

0060 2601-2633100

MOWING

3,411.800 ACRE 30.00000 102,354.00 35.00000 119,413.00 35.00000 119,413.00

0070 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

429.300 ACRE 100.00000 42,930.00 200.00000 85,860.00 200.00000 85,860.00

0080 2601-2636043

SEEDING AND FERTILIZING (RURAL)

22.500 ACRE 650.00000 14,625.00 700.00000 15,750.00 700.00000 15,750.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:505

Tabulation of Construction and Material Bids

February 19, 2019

97-0201-160 Primary County: IDA, WOODBURY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.000 ACRE 1,000.00000 7,000.00 1,600.00000 11,200.00 1,600.00000 11,200.00

0100 2601-2636060

SALT TOLERANT SEEDING

4.800 ACRE 1,500.00000 7,200.00 1,500.00000 7,200.00 1,500.00000 7,200.00

0110 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

3,966.100 SQ 10.00000 39,661.00 14.00000 55,525.40 14.00000 55,525.40

0120 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

793.200 MGAL 60.00000 47,592.00 60.00000 47,592.00 60.00000 47,592.00

0130 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

71.100 SQ 25.00000 1,777.50 40.00000 2,844.00 40.00000 2,844.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

64,964.000 LF 0.25000 16,241.00 0.25000 16,241.00 0.25000 16,241.00

0150 2602-0000080

REMOVAL OF SILT BASINS

21.000 EACH 300.00000 6,300.00 1,750.00000 36,750.00 900.00000 18,900.00
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Call Order:

Letting Date:

Contract ID:505

Tabulation of Construction and Material Bids

February 19, 2019

97-0201-160 Primary County: IDA, WOODBURY

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

18.000 EACH 300.00000 5,400.00 1,400.00000 25,200.00 1,200.00000 21,600.00

0170 2602-0000180

REMOVAL OF ROCK CHECK DAM

40.000 EACH 85.00000 3,400.00 100.00000 4,000.00 350.00000 14,000.00

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

39,966.000 LF 0.25000 9,991.50 0.45000 17,984.70 0.45000 17,984.70

0190 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

24.400 ACRE 150.00000 3,660.00 250.00000 6,100.00 250.00000 6,100.00

0191 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 11,500.00000 11,500.00 31,000.00000 31,000.00

$1,454,344.10$985,694.00 $1,228,758.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,228,758.60$985,694.00 $1,454,344.10

$985,694.00

Contract Item Totals

$1,228,758.60 1,454,344.10Contract Grand Totals

Contract Time Totals
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Contract ID:505
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February 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

263.500 CY 30.00000 7,905.00

0020 2125-2225050

RESHAPING DITCHES

5.000 STA 600.00000 3,000.00

0030 2507-3250005

ENGINEERING FABRIC

15,268.500 SY 2.50000 38,171.25

0040 2507-8029000

EROSION STONE

16,490.000 TON 56.00000 923,440.00

0050 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

0060 2601-2633100

MOWING

3,411.800 ACRE 40.00000 136,472.00

0070 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

429.300 ACRE 140.00000 60,102.00

0080 2601-2636043

SEEDING AND FERTILIZING (RURAL)

22.500 ACRE 1,200.00000 27,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.000 ACRE 1,800.00000 12,600.00

0100 2601-2636060

SALT TOLERANT SEEDING

4.800 ACRE 2,200.00000 10,560.00

0110 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

3,966.100 SQ 15.00000 59,491.50

0120 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

793.200 MGAL 60.00000 47,592.00

0130 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

71.100 SQ 75.00000 5,332.50

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

64,964.000 LF 0.40000 25,985.60

0150 2602-0000080

REMOVAL OF SILT BASINS

21.000 EACH 1,000.00000 21,000.00
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Letting Date:

Contract ID:505
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

18.000 EACH 1,000.00000 18,000.00

0170 2602-0000180

REMOVAL OF ROCK CHECK DAM

40.000 EACH 60.00000 2,400.00

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

39,966.000 LF 0.60000 23,979.60

0190 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

24.400 ACRE 290.00000 7,076.00

0191 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00

$1,477,107.45Section Totals:

( ) indicates item is bid as Lump Sum

$1,477,107.45

$1,477,107.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:505
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Project Information:

Project: WorkType:

County:

Location:

BRFN-034-9(216)--39-29 BRIDGE CLEANING

DES MOINES

Route: U.S. 34

On US 34 Over Mississippi River in Burlington

Prj Awd Amt: $207,300.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 15 Working Days

29-0349-216

February 19, 2019 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $207,300.00 100.00%

2 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $459,800.00 221.80%
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Contract ID:

Letting Date:

Start Date: 05/06/19 15 Working Days

29-0349-216

February 19, 2019 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/29/2019 8:55:51 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) OMEGA COATINGS &
CONSTRUCTION, LLC

0001 Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 52,000.00000 52,000.00 200,000.00000 200,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 10,000.00000 10,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 100.00000 3,000.00 100.00000 3,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

$78,300.00 $227,800.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) OMEGA COATINGS &
CONSTRUCTION, LLC

0002 Division 2SECTION: Cat Alt Set: Cat Alt Member:

0060 2427-0686010

BRIDGE CLEANING

(1) LS 75,000.00000 75,000.00 200,000.00000 200,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0090 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO. BNSF RAILWAY CO.

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00

$101,500.00 $225,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) OMEGA COATINGS &
CONSTRUCTION, LLC

0003 Division 3SECTION: Cat Alt Set: Cat Alt Member:

0100 2427-0686010

BRIDGE CLEANING

(1) LS 15,000.00000 15,000.00 2,000.00000 2,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 3,000.00000 3,000.00

$27,500.00 $7,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$459,800.00$207,300.00

$207,300.00

Contract Item Totals

$459,800.00Contract Grand Totals

Contract Time Totals
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