
Project Information:

Project: WorkType:

County:

Location:

NHSN-018-2(124)--2R-21 RCB CULVERT REPLACEMENT - TWIN BOX

CLAY

Route: U.S. 18

0.3 mi E of E Jct US 71 in Spencer

Prj Awd Amt: $439,588.83

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 40 Working Days

21-0182-124

March 17, 2020 10:00 A.M.

CLAYCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTING, LLC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI321 MIDWEST CONTRACTING, LLC $439,588.83 100.00%

2 PE320 PETERSON CONTRACTORS INC. $477,897.30 108.71%

3 GR100 GRAVES CONSTRUCTION CO., INC. $506,436.90 115.21%

4 RE300 REILLY CONSTRUCTION CO., INC. $570,087.50 129.69%
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Contract ID:

Letting Date:

Start Date: 08/24/20 40 Working Days

21-0182-124

March 17, 2020 10:00 A.M.

CLAYCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTING, LLC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Design No. 0120; TWIN 12' x 4' x 73'-0 PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

52.400 CY 84.00000 4,401.60 62.25000 3,261.90 32.00000 1,676.80

0020 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

100.100 CY 84.00000 8,408.40 67.00000 6,706.70 32.00000 3,203.20

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,500.00000 8,500.00 12,500.00000 12,500.00 25,000.00000 25,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,239.000 CY 12.00000 14,868.00 10.50000 13,009.50 30.00000 37,170.00

0050 2415-2111204

PRECAST CONCRETE BOX CULVERT, 12 FT. X 4
FT.

144.000 LF 845.00000 121,680.00 920.00000 132,480.00 840.00000 120,960.00

0060 2415-2201204

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 4 FT.

4.000 EACH 12,650.00000 50,600.00 9,600.00000 38,400.00 13,450.00000 53,800.00

0070 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 50,000.00000 50,000.00 65,000.00000 65,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

$306,810.00$247,458.00 $256,358.10Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

430.000 CY 12.00000 5,160.00 11.00000 4,730.00 15.00000 6,450.00

0090 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,725.600 CY 14.25000 67,339.80 18.00000 85,060.80 12.25000 57,888.60

0100 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

3.000 CY 15.00000 45.00 150.00000 450.00 10.00000 30.00

0110 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,379.000 CY 9.00000 21,411.00 9.50000 22,600.50 8.00000 19,032.00

0120 2107-0875100

COMPACTION WITH MOISTURE CONTROL

331.000 CY 4.00000 1,324.00 5.00000 1,655.00 8.00000 2,648.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

410.100 TON 28.00000 11,482.80 31.50000 12,918.15 27.00000 11,072.70

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 8,500.00000 8,500.00 17,000.00000 17,000.00 12,500.00000 12,500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

196.800 SY 5.00000 984.00 6.00000 1,180.80 3.00000 590.40

0160 2507-6800061

REVETMENT, CLASS E

121.000 TON 54.00000 6,534.00 40.75000 4,930.75 62.00000 7,502.00

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

100.000 LF 50.00000 5,000.00 50.00000 5,000.00 75.00000 7,500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0190 2528-8445113

FLAGGERS

60.000 EACH 495.00000 29,700.00 495.00000 29,700.00 495.00000 29,700.00

$159,913.70$161,480.60 $188,726.00Section Totals:
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2601-2634100

MULCHING

3.100 ACRE 925.00000 2,867.50 750.00000 2,325.00 750.00000 2,325.00

0210 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.100 ACRE 3,500.00000 10,850.00 3,000.00000 9,300.00 3,000.00000 9,300.00

0220 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.100 ACRE 1,500.00000 4,650.00 2,000.00000 6,200.00 2,000.00000 6,200.00

0230 2602-0000020

SILT FENCE

975.000 LF 3.00000 2,925.00 3.00000 2,925.00 3.00000 2,925.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

325.500 LF 4.00000 1,302.00 4.00000 1,302.00 4.00000 1,302.00

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,300.500 LF 0.25000 325.13 1.00000 1,300.50 1.00000 1,300.50

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

130.100 LF 6.00000 780.60 7.00000 910.70 7.00000 910.70
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 20.00000 2,000.00 36.00000 3,600.00 105.00000 10,500.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 5.00000 1,000.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 6.00000 1,200.00 6.00000 1,200.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 2.00000 800.00 2.00000 800.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) PETERSON
CONTRACTORS INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

$39,713.20$30,650.23 $32,813.20Section Totals:

( ) indicates item is bid as Lump Sum

$477,897.30$439,588.83 $506,436.90

$439,588.83

Contract Item Totals

$477,897.30 506,436.90Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 Design No. 0120; TWIN 12' x 4' x 73'-0 PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

52.400 CY 90.00000 4,716.00

0020 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

100.100 CY 70.00000 7,007.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,239.000 CY 20.00000 24,780.00

0050 2415-2111204

PRECAST CONCRETE BOX CULVERT, 12 FT. X 4
FT.

144.000 LF 1,000.00000 144,000.00

0060 2415-2201204

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 4 FT.

4.000 EACH 16,500.00000 66,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 17, 2020

21-0182-124 Primary County: CLAY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

$299,503.00Section Totals:
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March 17, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

430.000 CY 25.00000 10,750.00

0090 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,725.600 CY 20.00000 94,512.00

0100 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

3.000 CY 150.00000 450.00

0110 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,379.000 CY 15.00000 35,685.00

0120 2107-0875100

COMPACTION WITH MOISTURE CONTROL

331.000 CY 10.00000 3,310.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

410.100 TON 40.00000 16,404.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

196.800 SY 5.00000 984.00

0160 2507-6800061

REVETMENT, CLASS E

121.000 TON 60.00000 7,260.00

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

100.000 LF 60.00000 6,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0190 2528-8445113

FLAGGERS

60.000 EACH 495.00000 29,700.00

$228,555.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2601-2634100

MULCHING

3.100 ACRE 1,000.00000 3,100.00

0210 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.100 ACRE 4,000.00000 12,400.00

0220 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.100 ACRE 2,000.00000 6,200.00

0230 2602-0000020

SILT FENCE

975.000 LF 4.00000 3,900.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

325.500 LF 5.00000 1,627.50

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,300.500 LF 2.00000 2,601.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

130.100 LF 10.00000 1,301.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 3.00000 1,200.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

0.300 ACRE 2,000.00000 600.00

$42,029.50Section Totals:

( ) indicates item is bid as Lump Sum

$570,087.50

$570,087.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-030-6(508)312--77-23 DECK JOINT REPAIR

CLINTON

Route: U.S. 30

WB US 30 over Silver Creek and UP RR 0.7 Miles East of W. Junction US 61

Prj Awd Amt: $296,328.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 30 Working Days

23-0306-508

March 17, 2020 10:00 A.M.

CLINTONCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRANDT CONST. CO. & SUBSID

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $296,328.50 100.00%

2 HA760 HAWKEYE PAVING CORP. $312,924.25 105.60%

3 MI919 MINTURN, INC. $335,408.30 113.19%

4 SC320 JIM SCHROEDER CONSTRUCTION, INC. $336,473.26 113.55%

5 CU081 CUNNINGHAM-REIS, LLC $366,224.45 123.59%

6 PC015 PCIROADS, LLC $367,905.66 124.15%
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Contract ID:

Letting Date:

Start Date: 08/03/20 30 Working Days

23-0306-508

March 17, 2020 10:00 A.M.

CLINTONCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRANDT CONST. CO. & SUBSID

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) HAWKEYE PAVING CORP. (3) MINTURN, INC.

0001 Design No. 0320; Repairs to a 422'-9 x 40'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,000.00000 28,000.00 22,000.00000 22,000.00 32,000.00000 32,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.700 CY 4,915.00000 28,015.50 5,000.00000 28,500.00 8,000.00000 45,600.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

425.000 LB 1.85000 786.25 5.00000 2,125.00 5.00000 2,125.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

43.300 LF 255.00000 11,041.50 300.00000 12,990.00 450.00000 19,485.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

43.300 LF 35.00000 1,515.50 60.00000 2,598.00 100.00000 4,330.00

0060 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00

$113,540.00$87,358.75 $98,213.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) HAWKEYE PAVING CORP. (3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

344.600 TON 40.00000 13,784.00 45.00000 15,507.00 75.00000 25,845.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

430.000 CY 23.25000 9,997.50 20.00000 8,600.00 25.00000 10,750.00

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

142.000 CY 30.25000 4,295.50 20.00000 2,840.00 50.00000 7,100.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,000.700 SY 75.00000 75,052.50 65.00000 65,045.50 65.00000 65,045.50

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.100 STA 685.00000 5,548.50 250.00000 2,025.00 1,000.00000 8,100.00

0120 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

309.200 CY 25.00000 7,730.00 20.00000 6,184.00 35.00000 10,822.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

322.000 LF 7.00000 2,254.00 12.00000 3,864.00 8.00000 2,576.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) HAWKEYE PAVING CORP. (3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 28.00000 6,300.00 25.00000 5,625.00 25.00000 5,625.00

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,700.00000 5,400.00 2,400.00000 4,800.00 2,400.00000 4,800.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 280.00000 560.00 250.00000 500.00 250.00000 500.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,150.00000 6,300.00 2,800.00000 5,600.00 2,800.00000 5,600.00

0180 2510-6745850

REMOVAL OF PAVEMENT

431.900 SY 17.50000 7,558.25 25.00000 10,797.50 25.00000 10,797.50

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

50.100 STA 50.00000 2,505.00 45.00000 2,254.50 50.00000 2,505.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) HAWKEYE PAVING CORP. (3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

31.900 STA 135.00000 4,306.50 120.00000 3,828.00 132.00000 4,210.80

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 140.00000 1,120.00 125.00000 1,000.00 137.00000 1,096.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

50.100 STA 50.00000 2,505.00 45.00000 2,254.50 50.00000 2,505.00

0230 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 140.00000 1,120.00 125.00000 1,000.00 137.00000 1,096.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 18.50000 20,350.00 17.00000 18,700.00 18.00000 19,800.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 10,650.00000 10,650.00 30,000.00000 30,000.00 15,000.00000 15,000.00

0260 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

4.300 STA 560.00000 2,408.00 500.00000 2,150.00 550.00000 2,365.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) HAWKEYE PAVING CORP. (3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

4.800 GAL 187.50000 900.00 100.00000 480.00 165.00000 792.00

0280 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,350.00000 2,700.00 1,000.00000 2,000.00 1,100.00000 2,200.00

0290 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 9,250.00000 9,250.00 17,000.00000 17,000.00 7,000.00000 7,000.00

$216,130.80$202,594.75 $212,055.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) HAWKEYE PAVING CORP. (3) MINTURN, INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,062.500 LF 4.50000 4,781.25 2.00000 2,125.00 4.40000 4,675.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,062.500 LF 1.50000 1,593.75 0.50000 531.25 1.00000 1,062.50

$5,737.50$6,375.00 $2,656.25Section Totals:

( ) indicates item is bid as Lump Sum

$312,924.25$296,328.50 $335,408.30

$296,328.50

Contract Item Totals

$312,924.25 335,408.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) CUNNINGHAM-REIS, LLC (6) PCIROADS, LLC

0001 Design No. 0320; Repairs to a 422'-9 x 40'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 30,000.00000 30,000.00 32,452.00000 32,452.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.700 CY 2,670.00000 15,219.00 5,500.00000 31,350.00 6,846.36000 39,024.25

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

425.000 LB 2.00000 850.00 10.00000 4,250.00 2.50000 1,062.50

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

43.300 LF 345.00000 14,938.50 325.00000 14,072.50 159.50000 6,906.35

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

43.300 LF 100.00000 4,330.00 150.00000 6,495.00 71.67000 3,103.31

0060 2533-4980005

MOBILIZATION

(1) LS 68,924.00000 68,924.00 90,000.00000 90,000.00 93,893.00000 93,893.00

$176,441.41$154,261.50 $176,167.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) CUNNINGHAM-REIS, LLC (6) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

344.600 TON 42.00000 14,473.20 33.00000 11,371.80 42.00000 14,473.20

0080 2102-2625000

EMBANKMENT-IN-PLACE

430.000 CY 25.00000 10,750.00 24.00000 10,320.00 25.00000 10,750.00

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

142.000 CY 25.00000 3,550.00 18.00000 2,556.00 25.00000 3,550.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,000.700 SY 59.50000 59,541.65 55.00000 55,038.50 59.50000 59,541.65

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.100 STA 1,000.00000 8,100.00 900.00000 7,290.00 1,000.00000 8,100.00

0120 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

309.200 CY 25.00000 7,730.00 25.00000 7,730.00 25.00000 7,730.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

322.000 LF 10.00000 3,220.00 8.00000 2,576.00 15.00000 4,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) CUNNINGHAM-REIS, LLC (6) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 25.00000 5,625.00 25.00000 5,625.00 25.00000 5,625.00

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,400.00000 4,800.00 2,500.00000 5,000.00 3,000.00000 6,000.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 250.00000 500.00 300.00000 600.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,800.00000 5,600.00 3,000.00000 6,000.00 4,000.00000 8,000.00

0180 2510-6745850

REMOVAL OF PAVEMENT

431.900 SY 21.00000 9,069.90 18.00000 7,774.20 21.00000 9,069.90

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

50.100 STA 45.00000 2,254.50 92.00000 4,609.20 45.00000 2,254.50

Page 9 of 12

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 17, 2020

23-0306-508 Primary County: CLINTON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) CUNNINGHAM-REIS, LLC (6) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

31.900 STA 120.00000 3,828.00 175.00000 5,582.50 120.00000 3,828.00

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00 90.00000 720.00 125.00000 1,000.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

50.100 STA 45.00000 2,254.50 75.00000 3,757.50 45.00000 2,254.50

0230 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 125.00000 1,000.00 100.00000 800.00 125.00000 1,000.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 16.50000 18,150.00 14.00000 15,400.00 16.50000 18,150.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 9,400.00000 9,400.00 15,000.00000 15,000.00 9,400.00000 9,400.00

0260 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

4.300 STA 500.00000 2,150.00 600.00000 2,580.00 500.00000 2,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) CUNNINGHAM-REIS, LLC (6) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

4.800 GAL 150.00000 720.00 150.00000 720.00 150.00000 720.00

0280 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00 1,000.00000 2,000.00

0290 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00 10,000.00000 10,000.00 3,000.00000 3,000.00

$184,026.75$178,216.75 $183,150.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) CUNNINGHAM-REIS, LLC (6) PCIROADS, LLC

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,062.500 LF 3.75000 3,984.38 5.50000 5,843.75 5.50000 5,843.75

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,062.500 LF 0.01000 10.63 1.00000 1,062.50 1.50000 1,593.75

$7,437.50$3,995.01 $6,906.25Section Totals:

( ) indicates item is bid as Lump Sum

$366,224.45$336,473.26 $367,905.66

$336,473.26

Contract Item Totals

$366,224.45 367,905.66Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-1205(603)--SE-57 BRIDGE REPLACEMENT - CCS

LINN

Route: VINE STREET

In the city of Center Point, On Vine Street, Over Apple Creek

Prj Awd Amt: $792,446.92
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Contract ID:

Letting Date:

Start Date: 06/22/20 80 Working Days

57-1205-603

March 17, 2020 10:00 A.M.

LINNCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $792,446.92 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $833,899.22 105.23%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $1,063,924.56 134.26%

4 PE320 PETERSON CONTRACTORS INC. $1,467,586.95 185.20%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 2,500.00000 750.00 2,500.00000 750.00 7,100.00000 2,130.00

0020 2102-0425070

SPECIAL BACKFILL

605.000 TON 17.25000 10,436.25 17.25000 10,436.25 27.00000 16,335.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,012.000 CY 5.00000 5,060.00 5.00000 5,060.00 11.00000 11,132.00

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

376.000 CY 4.00000 1,504.00 4.00000 1,504.00 235.00000 88,360.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

370.000 CY 5.50000 2,035.00 5.50000 2,035.00 16.00000 5,920.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,340.000 SY 3.25000 4,355.00 3.25000 4,355.00 3.40000 4,556.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

6.900 STA 350.00000 2,415.00 350.00000 2,415.00 380.00000 2,622.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

960.000 TON 19.10000 18,336.00 19.10000 18,336.00 25.00000 24,000.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 250.00000 500.00 350.00000 700.00 325.00000 650.00

0100 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

281.300 SY 135.00000 37,975.50 165.50000 46,555.15 160.00000 45,008.00

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

130.000 TON 125.00000 16,250.00 125.00000 16,250.00 125.00000 16,250.00

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

8.000 TON 520.00000 4,160.00 520.00000 4,160.00 520.00000 4,160.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

35.000 TON 17.00000 595.00 17.00000 595.00 23.00000 805.00

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 45,000.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 3,600.00000 3,600.00

0160 2402-2723000

EXCAVATION, CLASS 23

409.000 CY 40.00000 16,360.00 20.00000 8,180.00 30.05000 12,290.45

0170 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

403.000 CY 508.00000 204,724.00 600.00000 241,800.00 620.00000 249,860.00

0180 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,612.000 LB 0.95000 63,281.40 0.75000 49,959.00 1.25000 83,265.00

0190 2414-6424110

CONCRETE BARRIER RAILING

165.000 LF 75.00000 12,375.00 80.00000 13,200.00 79.16000 13,061.40

0200 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING 1' - 10
INCH BARRIER RAIL

137.000 LF 88.88000 12,176.56 88.88000 12,176.56 125.00000 17,125.00

0210 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING 4' - 6
INCH SAFETY RAIL

163.000 LF 158.92000 25,903.96 158.92000 25,903.96 225.00000 36,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 900.00000 1,800.00 900.00000 1,800.00 1,300.00000 2,600.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 3,700.00000 3,700.00

0240 2435-0250100

INTAKE, SW-501

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0250 2435-0250300

INTAKE, SW-503

3.000 EACH 9,750.00000 29,250.00 9,750.00000 29,250.00 5,500.00000 16,500.00

0260 2435-0250500

INTAKE, SW-505

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0270 2435-0250600

INTAKE, SW-506

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00 6,200.00000 6,200.00

0280 2435-0251100

INTAKE, SW-511

1.000 EACH 1,750.00000 1,750.00 1,750.00000 1,750.00 2,900.00000 2,900.00

0290 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,300.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2501-0201042

PILES, STEEL, HP 10 X 42

1,375.000 LF 37.40000 51,425.00 55.00000 75,625.00 45.00000 61,875.00

0310 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

220.000 LF 5.00000 1,100.00 16.00000 3,520.00 11.00000 2,420.00

0320 2502-8221303

SUBDRAIN OUTLET, DR-303

4.000 EACH 80.00000 320.00 350.00000 1,400.00 350.00000 1,400.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

114.000 LF 30.00000 3,420.00 30.00000 3,420.00 66.00000 7,524.00

0340 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

251.000 LF 50.00000 12,550.00 50.00000 12,550.00 79.00000 19,829.00

0350 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

267.000 LF 20.00000 5,340.00 20.00000 5,340.00 16.00000 4,272.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2507-3250005

ENGINEERING FABRIC

480.000 SY 3.75000 1,800.00 3.75000 1,800.00 2.70000 1,296.00

0370 2507-6800061

REVETMENT, CLASS E

486.000 TON 40.00000 19,440.00 40.00000 19,440.00 53.00000 25,758.00

0380 2510-6745850

REMOVAL OF PAVEMENT

897.000 SY 6.50000 5,830.50 6.50000 5,830.50 12.00000 10,764.00

0390 2511-6745900

REMOVAL OF SIDEWALK

165.000 SY 6.50000 1,072.50 6.50000 1,072.50 11.00000 1,815.00

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

347.000 SY 40.00000 13,880.00 36.65000 12,717.55 50.00000 17,350.00

0410 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

491.000 LF 25.00000 12,275.00 30.25000 14,852.75 26.00000 12,766.00

0420 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

125.000 SY 60.00000 7,500.00 55.50000 6,937.50 57.00000 7,125.00

0430 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0450 2533-4980005

MOBILIZATION

(1) LS 70,500.00000 70,500.00 50,750.00000 50,750.00 95,000.00000 95,000.00

0460 2552-0000210

TRENCH FOUNDATION

75.000 TON 20.00000 1,500.00 20.00000 1,500.00 23.00000 1,725.00

0470 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

334.000 LF 165.00000 55,110.00 165.00000 55,110.00 64.00000 21,376.00

0480 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5 MJ
W/ MEGA LUGS

6.000 EACH 225.00000 1,350.00 225.00000 1,350.00 500.00000 3,000.00

0490 2554-0205107

WATER SERVICE STUB, COPPER, 3/4 IN.

50.000 LF 16.50000 825.00 16.50000 825.00 59.00000 2,950.00

0500 2554-0205115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

125.000 LF 19.00000 2,375.00 19.00000 2,375.00 63.00000 7,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0510 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

2.000 EACH 102.00000 204.00 102.00000 204.00 550.00000 1,100.00

0520 2554-0205415

WATER SERVICE CORPORATION, COPPER, 1-
1/2 IN.

1.000 EACH 215.00000 215.00 215.00000 215.00 840.00000 840.00

0530 2554-0205600

WATER SERVICE CURB STOP AND BOX, 3/4 IN.

2.000 EACH 125.00000 250.00 125.00000 250.00 760.00000 1,520.00

0540 2554-0205715

WATER SERVICE CURB STOP AND BOX,
COPPER, 1-1/2 IN.

1.000 EACH 140.00000 140.00 140.00000 140.00 920.00000 920.00

0550 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 250.00000 500.00 250.00000 500.00 1,300.00000 2,600.00

0560 2599-9999005

('EACH' ITEM) STORM SEWER PLUG  RCP  24
IN.

1.000 EACH 290.00000 290.00 290.00000 290.00 540.00000 540.00

0570 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 11,910.14000 11,910.14
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE SOLID WASTE COLLECTION

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00 1,260.82000 1,260.82

0590 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.500 ACRE 3,000.00000 1,500.00 4,000.00000 2,000.00 3,000.00000 1,500.00

0600 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 2,000.00000 1,000.00 1,600.00000 800.00 3,000.00000 1,500.00

0610 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

30.000 SQ 20.00000 600.00 14.00000 420.00 25.00000 750.00

0620 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00 800.00000 400.00 1,000.00000 500.00

0630 2602-0000020

SILT FENCE

805.000 LF 1.85000 1,489.25 1.65000 1,328.25 1.75000 1,408.75

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

805.000 LF 0.50000 402.50 1.00000 805.00 0.50000 402.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

805.000 LF 0.10000 80.50 0.05000 40.25 0.50000 402.50

0660 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

340.000 LF 3.00000 1,020.00 3.00000 1,020.00 4.25000 1,445.00

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

$1,063,924.56$792,446.92 $833,899.22Section Totals:

( ) indicates item is bid as Lump Sum

$833,899.22$792,446.92 $1,063,924.56

$792,446.92

Contract Item Totals

$833,899.22 1,063,924.56Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 25,000.00000 7,500.00

0020 2102-0425070

SPECIAL BACKFILL

605.000 TON 25.00000 15,125.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,012.000 CY 10.00000 10,120.00

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

376.000 CY 18.50000 6,956.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

370.000 CY 16.00000 5,920.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,340.000 SY 2.00000 2,680.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

6.900 STA 1,000.00000 6,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

960.000 TON 20.00000 19,200.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 350.00000 700.00

0100 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

281.300 SY 166.50000 46,836.45

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

130.000 TON 125.00000 16,250.00

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

8.000 TON 520.00000 4,160.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

35.000 TON 26.50000 927.50

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 320,000.00000 320,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,000.00000 1,000.00

0160 2402-2723000

EXCAVATION, CLASS 23

409.000 CY 24.00000 9,816.00

0170 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

403.000 CY 826.50000 333,079.50

0180 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,612.000 LB 1.10000 73,273.20

0190 2414-6424110

CONCRETE BARRIER RAILING

165.000 LF 100.00000 16,500.00

0200 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING 1' - 10
INCH BARRIER RAIL

137.000 LF 161.00000 22,057.00

0210 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING 4' - 6
INCH SAFETY RAIL

163.000 LF 213.00000 34,719.00
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(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,350.00000 2,700.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,000.00000 4,000.00

0240 2435-0250100

INTAKE, SW-501

1.000 EACH 4,250.00000 4,250.00

0250 2435-0250300

INTAKE, SW-503

3.000 EACH 6,250.00000 18,750.00

0260 2435-0250500

INTAKE, SW-505

1.000 EACH 5,500.00000 5,500.00

0270 2435-0250600

INTAKE, SW-506

1.000 EACH 8,000.00000 8,000.00

0280 2435-0251100

INTAKE, SW-511

1.000 EACH 3,500.00000 3,500.00

0290 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 2,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2501-0201042

PILES, STEEL, HP 10 X 42

1,375.000 LF 32.00000 44,000.00

0310 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

220.000 LF 15.00000 3,300.00

0320 2502-8221303

SUBDRAIN OUTLET, DR-303

4.000 EACH 400.00000 1,600.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

114.000 LF 45.00000 5,130.00

0340 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

251.000 LF 80.00000 20,080.00

0350 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

267.000 LF 15.00000 4,005.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2507-3250005

ENGINEERING FABRIC

480.000 SY 4.00000 1,920.00

0370 2507-6800061

REVETMENT, CLASS E

486.000 TON 48.50000 23,571.00

0380 2510-6745850

REMOVAL OF PAVEMENT

897.000 SY 3.00000 2,691.00

0390 2511-6745900

REMOVAL OF SIDEWALK

165.000 SY 10.00000 1,650.00

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

347.000 SY 36.65000 12,717.55

0410 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

491.000 LF 30.25000 14,852.75

0420 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

125.000 SY 55.50000 6,937.50

0430 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00

0450 2533-4980005

MOBILIZATION

(1) LS 185,000.00000 185,000.00

0460 2552-0000210

TRENCH FOUNDATION

75.000 TON 35.00000 2,625.00

0470 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

334.000 LF 200.00000 66,800.00

0480 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5 MJ
W/ MEGA LUGS

6.000 EACH 750.00000 4,500.00

0490 2554-0205107

WATER SERVICE STUB, COPPER, 3/4 IN.

50.000 LF 35.00000 1,750.00

0500 2554-0205115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

125.000 LF 21.50000 2,687.50
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(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0510 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

2.000 EACH 200.00000 400.00

0520 2554-0205415

WATER SERVICE CORPORATION, COPPER, 1-
1/2 IN.

1.000 EACH 365.00000 365.00

0530 2554-0205600

WATER SERVICE CURB STOP AND BOX, 3/4 IN.

2.000 EACH 325.00000 650.00

0540 2554-0205715

WATER SERVICE CURB STOP AND BOX,
COPPER, 1-1/2 IN.

1.000 EACH 725.00000 725.00

0550 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,500.00000 3,000.00

0560 2599-9999005

('EACH' ITEM) STORM SEWER PLUG  RCP  24
IN.

1.000 EACH 525.00000 525.00

0570 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 15,000.00000 15,000.00
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(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE SOLID WASTE COLLECTION

(1) LS 1,000.00000 1,000.00

0590 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.500 ACRE 3,000.00000 1,500.00

0600 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 2,000.00000 1,000.00

0610 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

30.000 SQ 20.00000 600.00

0620 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00

0630 2602-0000020

SILT FENCE

805.000 LF 2.00000 1,610.00

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

805.000 LF 0.50000 402.50
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 17, 2020

57-1205-603 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

805.000 LF 0.50000 402.50

0660 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

340.000 LF 3.00000 1,020.00

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

$1,467,586.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,467,586.95

$1,467,586.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 17, 2020

57-1205-603 Primary County: LINN
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Project Information:

Project: WorkType:

County:

Location:

BROS-C060(119)--8J-60 BRIDGE REPLACEMENT - OTHER

LYON

Route: LOCL

On 240TH ST, Over RAT CREEK

Prj Awd Amt: $248,501.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/27/20 50 Working Days

60-C060-119

March 17, 2020 10:00 A.M.

LYONCall Order:  005 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE140 NELSON & ROCK CONTRACTING, INC. $248,501.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $272,703.00 109.74%

3 GR100 GRAVES CONSTRUCTION CO., INC. $306,263.75 123.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/27/20 50 Working Days

60-C060-119

March 17, 2020 10:00 A.M.

LYONCall Order:  005 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 .Items For A 50'-0 x 32'-0 Precast Concrete Deck Panel BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

400.000 CY 18.00000 7,200.00 12.00000 4,800.00 15.00000 6,000.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

50.000 CY 20.00000 1,000.00 20.00000 1,000.00 25.00000 1,250.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 35,000.00000 35,000.00 34,000.00000 34,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

50.000 CY 25.00000 1,250.00 30.00000 1,500.00 50.00000 2,500.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

38.000 CY 1,000.00000 38,000.00 1,000.00000 38,000.00 1,200.00000 45,600.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,095.000 LB 2.00000 12,190.00 3.00000 18,285.00 1.85000 11,275.75

0070 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 50.00000 17,900.00 49.00000 17,542.00 62.00000 22,196.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 17, 2020

60-C060-119 Primary County: LYON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 .Items For A 50'-0 x 32'-0 Precast Concrete Deck Panel BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

51.000 LF 50.00000 2,550.00 100.00000 5,100.00 75.00000 3,825.00

0090 2408-7800000

STRUCTURAL STEEL

2,503.000 LB 7.00000 17,521.00 7.00000 17,521.00 6.00000 15,018.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

660.000 LF 48.00000 31,680.00 49.00000 32,340.00 48.00000 31,680.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

120.000 LF 28.00000 3,360.00 17.00000 2,040.00 14.20000 1,704.00

0120 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

4.000 EACH 1,500.00000 6,000.00 1,400.00000 5,600.00 1,260.00000 5,040.00

0130 2507-3250005

ENGINEERING FABRIC

225.000 SY 4.00000 900.00 3.00000 675.00 5.00000 1,125.00

0140 2507-6800061

REVETMENT, CLASS E

250.000 TON 65.00000 16,250.00 52.00000 13,000.00 65.00000 16,250.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 17, 2020

60-C060-119 Primary County: LYON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 .Items For A 50'-0 x 32'-0 Precast Concrete Deck Panel BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 200.00000 800.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 4,900.00000 4,900.00 4,000.00000 4,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 35,000.00000 35,000.00 46,000.00000 46,000.00

0180 2599-9999005

('EACH' ITEM) PRECAST DECK UNITS
(PLACEMENT ONLY)

8.000 EACH 2,500.00000 20,000.00 5,000.00000 40,000.00 7,250.00000 58,000.00

$306,263.75$248,501.00 $272,703.00Section Totals:

( ) indicates item is bid as Lump Sum

$272,703.00$248,501.00 $306,263.75

$248,501.00

Contract Item Totals

$272,703.00 306,263.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 17, 2020

60-C060-119 Primary County: LYON
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Project Information:

Project: WorkType:

County:

Location:

BROS-C060(120)--8J-60 BRIDGE REPLACEMENT - OTHER

LYON

Route: LOCL

On LOG AVE, Over WEST RAT CREEK

Prj Awd Amt: $246,871.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/27/20 50 Working Days

60-C060-120

March 17, 2020 10:00 A.M.

LYONCall Order:  006 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE140 NELSON & ROCK CONTRACTING, INC. $246,871.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $254,038.00 102.90%

3 GR100 GRAVES CONSTRUCTION CO., INC. $305,318.75 123.68%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/27/20 50 Working Days

60-C060-120

March 17, 2020 10:00 A.M.

LYONCall Order:  006 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items For A 50'-0 x 32'-0 Precast Concrete Deck Panel BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

550.000 CY 18.00000 9,900.00 12.00000 6,600.00 14.00000 7,700.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

50.000 CY 20.00000 1,000.00 20.00000 1,000.00 25.00000 1,250.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 28,000.00000 28,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

50.000 CY 25.00000 1,250.00 30.00000 1,500.00 50.00000 2,500.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

38.000 CY 1,000.00000 38,000.00 1,000.00000 38,000.00 1,410.00000 53,580.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,095.000 LB 2.00000 12,190.00 3.00000 18,285.00 1.85000 11,275.75

0070 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 50.00000 17,900.00 49.00000 17,542.00 62.00000 22,196.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 17, 2020

60-C060-120 Primary County: LYON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items For A 50'-0 x 32'-0 Precast Concrete Deck Panel BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

51.000 LF 50.00000 2,550.00 100.00000 5,100.00 75.00000 3,825.00

0090 2408-7800000

STRUCTURAL STEEL

2,503.000 LB 7.00000 17,521.00 7.00000 17,521.00 6.00000 15,018.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

660.000 LF 48.00000 31,680.00 49.00000 32,340.00 48.00000 31,680.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

120.000 LF 28.00000 3,360.00 17.00000 2,040.00 14.20000 1,704.00

0120 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

4.000 EACH 1,500.00000 6,000.00 1,400.00000 5,600.00 1,260.00000 5,040.00

0130 2507-3250005

ENGINEERING FABRIC

230.000 SY 4.00000 920.00 3.00000 690.00 5.00000 1,150.00

0140 2507-6800061

REVETMENT, CLASS E

260.000 TON 65.00000 16,900.00 52.00000 13,520.00 60.00000 15,600.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 17, 2020

60-C060-120 Primary County: LYON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) DIXON CONSTRUCTION
CO.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items For A 50'-0 x 32'-0 Precast Concrete Deck Panel BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 200.00000 800.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 4,900.00000 4,900.00 4,000.00000 4,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 34,000.00000 34,000.00 42,000.00000 42,000.00

0180 2599-9999005

('EACH' ITEM) PRECAST DECK UNITS
(PLACEMENT ONLY)

8.000 EACH 2,500.00000 20,000.00 5,000.00000 40,000.00 7,250.00000 58,000.00

$305,318.75$246,871.00 $254,038.00Section Totals:

( ) indicates item is bid as Lump Sum

$254,038.00$246,871.00 $305,318.75

$246,871.00

Contract Item Totals

$254,038.00 305,318.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 17, 2020

60-C060-120 Primary County: LYON
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C064(132)--FE-64 BRIDGE REPLACEMENT - PPCB

MARSHALL

Route: LOCL

NORTH CENTER ST RD: Over ASHER
CREEK

Prj Awd Amt: $1,281,590.32

Project: WorkType:

County:

Location:

BROS-SWAP-C064(133)--FE-64 BRIDGE REPLACEMENT - CCS

MARSHALL

Route: LOCL

NORTH CENTER ST RD: Over ASHER
CREEK

Prj Awd Amt: $1,298,278.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/05/20 140 Working Days

64-C064-132

March 17, 2020 10:00 A.M.

MARSHALLCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,579,869.00 100.00%

2 JE200 JENSEN CONSTRUCTION CO. $3,432,006.82 133.03%
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Contract ID:

Letting Date:

Start Date: 10/05/20 140 Working Days

64-C064-132

March 17, 2020 10:00 A.M.

MARSHALLCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

160.000 CY 55.00000 8,800.00 30.00000 4,800.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,083.000 CY 12.25000 13,266.75 23.00000 24,909.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,000.000 CY 6.50000 13,000.00 13.00000 26,000.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

860.000 CY 10.50000 9,030.00 8.00000 6,880.00

0050 2115-0100000

MODIFIED SUBBASE

80.000 CY 58.75000 4,700.00 60.00000 4,800.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 37.50000 3,750.00 30.00000 3,000.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.100 STA 554.00000 2,271.40 1,375.00000 5,637.50

Page 1 of 15

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 17, 2020

64-C064-132 Primary County: MARSHALL

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

383.400 SY 147.00000 56,359.80 122.00000 46,774.80

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

251.800 SY 73.00000 18,381.40 66.90000 16,845.42

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 215,500.00000 215,500.00 120,000.00000 120,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

352.000 CY 25.50000 8,976.00 30.00000 10,560.00

0120 2402-2721000

EXCAVATION, CLASS 21

310.000 CY 28.00000 8,680.00 350.00000 108,500.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

466.000 CY 751.20000 350,059.20 850.00000 396,100.00

0140 2404-7775000

REINFORCING STEEL

29,786.000 LB 0.62000 18,467.32 1.50000 44,679.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 17, 2020

64-C064-132 Primary County: MARSHALL

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

78,250.000 LB 0.98000 76,685.00 1.50000 117,375.00

0160 2407-0562865

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB65

8.000 EACH 11,972.00000 95,776.00 14,000.00000 112,000.00

0170 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

4.000 EACH 19,743.00000 78,972.00 23,000.00000 92,000.00

0180 2408-7800000

STRUCTURAL STEEL

3,301.000 LB 2.90000 9,572.90 3.00000 9,903.00

0190 2414-6424124

CONCRETE OPEN RAILING, TL-4

502.000 LF 57.55000 28,890.10 105.00000 52,710.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

3,300.000 LF 33.00000 108,900.00 40.00000 132,000.00

0210 2501-6335010

PREBORED HOLES

120.000 LF 60.50000 7,260.00 55.00000 6,600.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 17, 2020

64-C064-132 Primary County: MARSHALL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

108.000 LF 19.25000 2,079.00 26.00000 2,808.00

0230 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 500.00000 500.00 475.00000 475.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

275.000 LF 9.50000 2,612.50 7.00000 1,925.00

0250 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

40.000 SY 88.50000 3,540.00 175.00000 7,000.00

0260 2507-3250005

ENGINEERING FABRIC

940.000 SY 2.85000 2,679.00 3.00000 2,820.00

0270 2507-6800061

REVETMENT, CLASS E

650.000 TON 38.95000 25,317.50 45.00000 29,250.00

0280 2510-6745850

REMOVAL OF PAVEMENT

806.700 SY 8.50000 6,856.95 20.00000 16,134.00
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Contract ID:008
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 50.00000 100.00 50.00000 100.00

0300 2519-3300600

FENCE, SAFETY

725.000 LF 5.00000 3,625.00 5.00000 3,625.00

0310 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 9,000.00000 9,000.00

0330 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

19.200 STA 200.00000 3,840.00 200.00000 3,840.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 15,000.00000 15,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 69,250.00000 69,250.00 150,000.00000 150,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

2.200 ACRE 1,000.00000 2,200.00 1,000.00000 2,200.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,800.00000 1,980.00 1,800.00000 1,980.00

0380 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 1,000.00000 1,100.00 1,000.00000 1,100.00

0390 2602-0000020

SILT FENCE

505.000 LF 2.50000 1,262.50 2.50000 1,262.50

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

505.000 LF 0.50000 252.50 1.00000 505.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

155.000 LF 4.50000 697.50 4.50000 697.50

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR 234'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BROS-SWAP-C064(132)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,281,590.32 $1,594,695.72Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0440 2101-0850002

CLEARING AND GRUBBING

170.000 UNIT 24.00000 4,080.00 65.00000 11,050.00

0450 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

467.000 CY 13.50000 6,304.50 15.00000 7,005.00

0460 2102-2710090

EXCAVATION, CLASS 10, WASTE

539.000 CY 12.25000 6,602.75 30.00000 16,170.00

0470 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

510.000 CY 13.75000 7,012.50 19.00000 9,690.00

0480 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

225.000 CY 13.50000 3,037.50 18.00000 4,050.00

0490 2115-0100000

MODIFIED SUBBASE

100.000 CY 52.50000 5,250.00 64.00000 6,400.00

0500 2121-7425020

GRANULAR SHOULDERS, TYPE B

95.000 TON 37.50000 3,562.50 36.00000 3,420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0510 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 558.00000 2,120.40 1,250.00000 4,750.00

0520 2301-0690210

BRIDGE APPROACH, TWO LANE

359.600 SY 147.00000 52,861.20 119.50000 42,972.20

0530 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

309.400 SY 73.00000 22,586.20 62.00000 19,182.80

0540 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 63.50000 635.00 65.00000 650.00

0550 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 215,500.00000 215,500.00 125,000.00000 125,000.00

0560 2402-2720000

EXCAVATION, CLASS 20

91.000 CY 32.50000 2,957.50 32.00000 2,912.00

0570 2402-2721000

EXCAVATION, CLASS 21

221.000 CY 39.50000 8,729.50 850.00000 187,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0580 2402-2725005

FOUNDATION TREATMENT MATERIAL

10.000 TON 135.50000 1,355.00 200.00000 2,000.00

0590 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

640.600 CY 584.10000 374,174.46 900.00000 576,540.00

0600 2404-7775000

REINFORCING STEEL

13,224.000 LB 0.62000 8,198.88 2.00000 26,448.00

0610 2404-7775005

REINFORCING STEEL, EPOXY COATED

110,450.000 LB 1.00000 110,450.00 1.50000 165,675.00

0620 2414-6424124

CONCRETE OPEN RAILING, TL-4

414.000 LF 58.40000 24,177.60 105.00000 43,470.00

0630 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 82,800.00000 82,800.00 75,000.00000 75,000.00

0640 2501-0201042

PILES, STEEL, HP 10 X 42

600.000 LF 32.80000 19,680.00 40.00000 24,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0650 2501-0201473

PILES, STEEL, HP 14 X 73

1,820.000 LF 42.10000 76,622.00 50.00000 91,000.00

0660 2501-5775000

PILES, STEEL SHEET

1,463.000 SF 35.00000 51,205.00 32.00000 46,816.00

0670 2501-6335010

PREBORED HOLES

100.000 LF 60.75000 6,075.00 55.00000 5,500.00

0680 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

143.000 LF 20.50000 2,931.50 25.00000 3,575.00

0690 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 500.00000 500.00 475.00000 475.00

0700 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

237.500 LF 9.60000 2,280.00 7.00000 1,662.50

0710 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

40.000 SY 88.50000 3,540.00 175.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0720 2507-3250005

ENGINEERING FABRIC

310.000 SY 2.90000 899.00 3.00000 930.00

0730 2507-6800061

REVETMENT, CLASS E

240.000 TON 49.65000 11,916.00 45.00000 10,800.00

0740 2510-6745850

REMOVAL OF PAVEMENT

801.600 SY 8.60000 6,893.76 20.00000 16,032.00

0750 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

188.000 SY 69.00000 12,972.00 58.20000 10,941.60

0760 2515-6745600

REMOVAL OF PAVED DRIVEWAY

178.900 SY 12.70000 2,272.03 25.00000 4,472.50

0770 2518-6910000

SAFETY CLOSURE

3.000 EACH 50.00000 150.00 50.00000 150.00

0780 2519-3300600

FENCE, SAFETY

405.000 LF 5.00000 2,025.00 5.00000 2,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0790 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00

0800 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 9,000.00000 9,000.00

0810 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

18.120 STA 200.00000 3,624.00 200.00000 3,624.00

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 15,000.00000 15,000.00

0830 2533-4980005

MOBILIZATION

(1) LS 89,250.00000 89,250.00 180,000.00000 180,000.00

0840 2546-1000100

GABIONS OR MATTRESSES

75.300 CY 393.00000 29,592.90 250.00000 18,825.00

0850 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
CONCRETE FLOOR

600.000 SY 16.75000 10,050.00 75.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0860 2601-2634100

MULCHING

1.600 ACRE 1,000.00000 1,600.00 1,000.00000 1,600.00

0870 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,800.00000 720.00 1,800.00000 720.00

0880 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,500.00000 1,000.00 2,500.00000 1,000.00

0890 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 1,000.00000 400.00 1,000.00000 400.00

0900 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,500.00000 600.00 1,500.00000 600.00

0910 2602-0000020

SILT FENCE

685.000 LF 2.50000 1,712.50 2.50000 1,712.50

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

685.000 LF 0.50000 342.50 1.00000 685.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JENSEN CONSTRUCTION
CO.

0002 -ITEMS FOR 196'-0 x 30'-0 CONTINUIOUS CONCRETE SLAP BRIDGE - BROS
SWAP-C064(133)--FE-64

SECTION: Cat Alt Set: Cat Alt Member:

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

140.000 LF 4.50000 630.00 4.50000 630.00

0940 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0950 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,298,278.68 $1,837,311.10Section Totals:

( ) indicates item is bid as Lump Sum

$3,432,006.82$2,579,869.00

$2,579,869.00

Contract Item Totals

$3,432,006.82Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MBIN-080-4(518)13--0M-78 DECK JOINT REPAIR

POTTAWATTAMIE

Route: I-80

Idlewood Rd 4.6 mi E of US 6 (EB/WB)

Prj Awd Amt: $252,708.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 45 Working Days

78-0804-518

March 17, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $252,708.60 100.00%

2 MI919 MINTURN, INC. $258,654.52 102.35%

3 CH320 CHRISTENSEN BROS., INC. $260,589.85 103.12%

4 IO127 IOWA CIVIL CONTRACTING, INC. $320,352.48 126.77%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CHRISTENSEN BROS., INC.

0001 Design No. 2120; REPAIRS TO A 185'-0 X 39'-0 CONTINUOUS I-BEAM
(.BRIDGE (E.B.L

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00 22,500.00000 22,500.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.400 CY 2,500.00000 13,500.00 5,000.00000 27,000.00 3,500.00000 18,900.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

961.000 LB 5.00000 4,805.00 5.00000 4,805.00 3.00000 2,883.00

0040 2413-0698074

DECK REPAIR, CLASS A

17.200 SY 180.00000 3,096.00 400.00000 6,880.00 450.00000 7,740.00

0050 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

$57,523.00$67,401.00 $58,685.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CHRISTENSEN BROS., INC.

0002 Design No. 2220; REPAIRS TO A 185'-0 X 39'-0 CONTINUOUS I-BEAM
(.BRIDGE (W.B.L

SECTION: Cat Alt Set: Cat Alt Member:

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 22,500.00000 22,500.00

0070 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

3.000 CY 2,500.00000 7,500.00 5,000.00000 15,000.00 3,500.00000 10,500.00

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

480.000 LB 5.00000 2,400.00 5.00000 2,400.00 3.00000 1,440.00

0090 2413-0698074

DECK REPAIR, CLASS A

17.200 SY 180.00000 3,096.00 400.00000 6,880.00 450.00000 7,740.00

0100 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 4,000.00000 4,000.00 20,000.00000 20,000.00

$62,180.00$45,996.00 $43,280.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CHRISTENSEN BROS., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2214-5145150

PAVEMENT SCARIFICATION

1,492.900 SY 11.00000 16,421.90 12.00000 17,914.80 11.00000 16,421.90

0120 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

65.400 SY 400.00000 26,160.00 450.00000 29,430.00 500.00000 32,700.00

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

162.400 TON 150.00000 24,360.00 162.00000 26,308.80 150.00000 24,360.00

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.240 TON 475.00000 4,864.00 517.00000 5,294.08 500.00000 5,120.00

0150 2510-6745850

REMOVAL OF PAVEMENT

65.100 SY 40.00000 2,604.00 100.00000 6,510.00 20.00000 1,302.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

200.490 STA 40.00000 8,019.60 22.00000 4,410.78 40.00000 8,019.60

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 75.00000 1,200.00 110.00000 1,760.00 75.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CHRISTENSEN BROS., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

200.490 STA 40.00000 8,019.60 44.00000 8,821.56 40.00000 8,019.60

0190 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 75.00000 1,200.00 110.00000 1,760.00 75.00000 1,200.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 7.00000 10,150.00 11.75000 17,037.50 8.00000 11,600.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 12,700.00000 12,700.00 10,000.00000 10,000.00

0220 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

17.900 STA 150.00000 2,685.00 450.00000 8,055.00 150.00000 2,685.00

0230 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

19.700 GAL 100.00000 1,970.00 110.00000 2,167.00 100.00000 1,970.00

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 600.00000 2,400.00 1,200.00000 4,800.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

March 17, 2020

78-0804-518 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) MINTURN, INC. (3) CHRISTENSEN BROS., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,525.000 LF 4.00000 10,100.00 4.50000 11,362.50 4.25000 10,731.25

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,525.000 LF 0.30000 757.50 0.30000 757.50 0.30000 757.50

$140,886.85$139,311.60 $156,689.52Section Totals:

( ) indicates item is bid as Lump Sum

$258,654.52$252,708.60 $260,589.85

$252,708.60

Contract Item Totals

$258,654.52 260,589.85Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 2120; REPAIRS TO A 185'-0 X 39'-0 CONTINUOUS I-BEAM
(.BRIDGE (E.B.L

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 43,000.00000 43,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.400 CY 1,865.00000 10,071.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

961.000 LB 4.70000 4,516.70

0040 2413-0698074

DECK REPAIR, CLASS A

17.200 SY 490.00000 8,428.00

0050 2533-4980005

MOBILIZATION

(1) LS 30,100.00000 30,100.00

$96,115.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 Design No. 2220; REPAIRS TO A 185'-0 X 39'-0 CONTINUOUS I-BEAM
(.BRIDGE (W.B.L

SECTION: Cat Alt Set: Cat Alt Member:

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00

0070 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

3.000 CY 1,865.00000 5,595.00

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

480.000 LB 4.70000 2,256.00

0090 2413-0698074

DECK REPAIR, CLASS A

17.200 SY 490.00000 8,428.00

0100 2533-4980005

MOBILIZATION

(1) LS 14,300.00000 14,300.00

$55,579.00Section Totals:
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Contract ID:010
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2214-5145150

PAVEMENT SCARIFICATION

1,492.900 SY 10.70000 15,974.03

0120 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

65.400 SY 545.00000 35,643.00

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

162.400 TON 147.00000 23,872.80

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.240 TON 470.00000 4,812.80

0150 2510-6745850

REMOVAL OF PAVEMENT

65.100 SY 340.00000 22,134.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

200.490 STA 20.00000 4,009.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

200.490 STA 40.00000 8,019.60

0190 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 10.70000 15,515.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

0220 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

17.900 STA 420.00000 7,518.00

0230 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

19.700 GAL 100.00000 1,970.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,525.000 LF 4.25000 10,731.25

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,525.000 LF 0.30000 757.50

$168,657.78Section Totals:

( ) indicates item is bid as Lump Sum

$320,352.48

$320,352.48

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-005-4(81)--2R-91 PIER REPAIR

WARREN

Route: IOWA 5

FLEUR DR. OVER IA 5

Prj Awd Amt: $49,400.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 15 Working Days

91-0054-081

March 17, 2020 10:00 A.M.

WARRENCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $49,400.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $70,300.00 142.31%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $93,200.00 188.66%

4 PC015 PCIROADS, LLC $114,326.40 231.43%
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Contract ID:

Letting Date:

Start Date: 09/14/20 15 Working Days

91-0054-081

March 17, 2020 10:00 A.M.

WARRENCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 DESIGN NO. 0419; REPAIRS TO 385'-6 x VARIES PRETENSIONED
PRESTRESSED`CONCRETE`BEAM`BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772120

BRIDGE REPAIR

(1) LS 32,000.00000 32,000.00 32,600.00000 32,600.00 71,500.00000 71,500.00

0020 2427-0686010

BRIDGE CLEANING

(1) LS 1,000.00000 1,000.00 8,900.00000 8,900.00 5,500.00000 5,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,050.00000 12,050.00 8,200.00000 8,200.00

$85,200.00$38,000.00 $53,550.00Section Totals:
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Contract ID:011
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March 17, 2020

91-0054-081 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 11,400.00000 11,400.00 16,750.00000 16,750.00 8,000.00000 8,000.00

$8,000.00$11,400.00 $16,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$70,300.00$49,400.00 $93,200.00

$49,400.00

Contract Item Totals

$70,300.00 93,200.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0419; REPAIRS TO 385'-6 x VARIES PRETENSIONED
PRESTRESSED`CONCRETE`BEAM`BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772120

BRIDGE REPAIR

(1) LS 60,450.00000 60,450.00

0020 2427-0686010

BRIDGE CLEANING

(1) LS 5,626.40000 5,626.40

0030 2533-4980005

MOBILIZATION

(1) LS 45,450.00000 45,450.00

$111,526.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00

$2,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$114,326.40

$114,326.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-035-2(477)58--0E-91 PPCB REPAIR

WARREN

Route: I-35

Co Rd G6R / Hoover St over I-35 1.7 mi N of Jct. IA 92

Prj Awd Amt: $79,500.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 15 Working Days

91-0352-477

March 17, 2020 10:00 A.M.

WARRENCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $79,500.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $90,900.00 114.34%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $119,750.00 150.63%
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Contract ID:

Letting Date:

Start Date: 04/20/20 15 Working Days

91-0352-477

March 17, 2020 10:00 A.M.

WARRENCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 DESIGN NO. 0620; REPAIRS TO A 198'-9 X 24' PRETENSIONED
PRESTRESSED CONCRETE BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 50,000.00000 50,000.00 54,000.00000 54,000.00 91,500.00000 91,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 15,700.00000 15,700.00 11,250.00000 11,250.00

$102,750.00$58,000.00 $69,700.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 21,500.00000 21,500.00 21,200.00000 21,200.00 17,000.00000 17,000.00

$17,000.00$21,500.00 $21,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$90,900.00$79,500.00 $119,750.00

$79,500.00

Contract Item Totals

$90,900.00 119,750.00Contract Grand Totals

Contract Time Totals
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March 17, 2020
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Project Information:

Project: WorkType:

County:

Location:

STP-A-8155(757)--86-07 PCC PAVEMENT WIDENING

BLACK HAWK

Route: ANSBOROOUGH AVE

 On Ansborough Ave, from Black Hawk Rd north 0.1 Miles to Downing Ave

Prj Awd Amt: $299,321.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 50 Working Days

07-8155-757

March 17, 2020 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $299,321.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TS020 TSCHIGGFRIE EXCAVATING CO. $317,181.80 105.97%

3 VI035 VIETH CONSTRUCTION CORPORATION $329,897.00 110.21%

4 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $336,114.25 112.29%
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Contract ID:
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Start Date: 08/03/20 50 Working Days

07-8155-757

March 17, 2020 10:00 A.M.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

540.000 CY 15.00000 8,100.00 11.00000 5,940.00 22.00000 11,880.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

65.000 CY 42.00000 2,730.00 34.00000 2,210.00 48.00000 3,120.00

0030 2115-0100000

MODIFIED SUBBASE

114.700 CY 48.00000 5,505.60 58.00000 6,652.60 70.00000 8,029.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

3.080 STA 525.00000 1,617.00 380.00000 1,170.40 750.00000 2,310.00

0050 2301-1033085

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8.5 IN.

323.900 SY 75.00000 24,292.50 70.00000 22,673.00 80.00000 25,912.00

0060 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,050.00000 1,050.00 1,500.00000 1,500.00 625.00000 625.00

0070 2401-6745910

REMOVAL OF SIGN

1.000 EACH 250.00000 250.00 210.00000 210.00 200.00000 200.00
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Letting Date:

Contract ID:101
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250900

INTAKE, SW-509

1.000 EACH 8,000.00000 8,000.00 6,400.00000 6,400.00 7,900.00000 7,900.00

0090 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,100.00000 1,100.00 1,250.00000 1,250.00

0100 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

270.000 LF 13.00000 3,510.00 13.00000 3,510.00 22.00000 5,940.00

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

2.000 EACH 500.00000 1,000.00 250.00000 500.00 400.00000 800.00

0120 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

9.000 LF 79.00000 711.00 78.00000 702.00 294.00000 2,646.00

0130 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

10.000 LF 21.00000 210.00 25.00000 250.00 60.00000 600.00

0140 2510-6745850

REMOVAL OF PAVEMENT

520.000 SY 13.00000 6,760.00 11.00000 5,720.00 14.00000 7,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 800.00000 2,400.00 530.00000 1,590.00 500.00000 1,500.00

0160 2511-6745900

REMOVAL OF SIDEWALK

39.000 SY 13.00000 507.00 10.00000 390.00 18.00000 702.00

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

14.700 SY 90.00000 1,323.00 140.00000 2,058.00 72.00000 1,058.40

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

21.400 SY 95.00000 2,033.00 110.00000 2,354.00 156.00000 3,338.40

0190 2511-7528101

DETECTABLE WARNINGS

30.000 SF 55.00000 1,650.00 42.00000 1,260.00 45.00000 1,350.00

0200 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

221.600 LF 33.00000 7,312.80 27.00000 5,983.20 37.00000 8,199.20

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

185.000 SY 60.00000 11,100.00 50.00000 9,250.00 48.00000 8,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 130,000.00000 130,000.00 135,000.00000 135,000.00 148,000.00000 148,000.00

0230 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL

24.520 STA 600.00000 14,712.00 780.00000 19,125.60 600.00000 14,712.00

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.00000 300.00 230.00000 690.00 100.00000 300.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

325.000 LF 20.00000 6,500.00 31.00000 10,075.00 20.00000 6,500.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 6,100.00000 6,100.00 15,500.00000 15,500.00 6,100.00000 6,100.00

0270 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00 495.00000 4,950.00

0280 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 33,000.00000 33,000.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 600.00000 1,200.00 1,100.00000 2,200.00 600.00000 1,200.00

0300 2599-9999005

('EACH' ITEM) Intake Protection

1.000 EACH 250.00000 250.00 100.00000 100.00 250.00000 250.00

0310 2599-9999005

('EACH' ITEM) Maintenance of Intake Protection

1.000 EACH 75.00000 75.00 26.00000 26.00 75.00000 75.00

0320 2599-9999005

('EACH' ITEM) Removal of Intake Protection

1.000 EACH 105.00000 105.00 26.00000 26.00 100.00000 100.00

0330 2599-9999017

('STATIONS' ITEM) Temporary Pavement Markings

23.000 STA 115.00000 2,645.00 210.00000 4,830.00 115.00000 2,645.00

0340 2599-9999018

('SQUARE YARDS' ITEM) Subgrade Preparation

960.000 SY 1.00000 960.00 2.10000 2,016.00 2.00000 1,920.00

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 6,500.00000 2,600.00 3,100.00000 1,240.00 6,500.00000 2,600.00

0360 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 12,000.00000 4,800.00 4,100.00000 1,640.00 12,000.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000020

SILT FENCE

325.000 LF 3.50000 1,137.50 2.10000 682.50 3.50000 1,137.50

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

325.000 LF 2.00000 650.00 1.00000 325.00 2.50000 812.50

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

325.000 LF 1.00000 325.00 1.00000 325.00 1.00000 325.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

325.000 LF 4.00000 1,300.00 2.10000 682.50 4.00000 1,300.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

325.000 LF 2.00000 650.00 1.00000 325.00 2.00000 650.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$329,897.00$299,321.40 $317,181.80Section Totals:

( ) indicates item is bid as Lump Sum

$317,181.80$299,321.40 $329,897.00

$299,321.40

Contract Item Totals

$317,181.80 329,897.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

540.000 CY 15.00000 8,100.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

65.000 CY 42.00000 2,730.00

0030 2115-0100000

MODIFIED SUBBASE

114.700 CY 47.00000 5,390.90

0040 2123-7450020

SHOULDER FINISHING, EARTH

3.080 STA 600.00000 1,848.00

0050 2301-1033085

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8.5 IN.

323.900 SY 72.50000 23,482.75

0060 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00

0070 2401-6745910

REMOVAL OF SIGN

1.000 EACH 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250900

INTAKE, SW-509

1.000 EACH 6,300.00000 6,300.00

0090 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 840.00000 840.00

0100 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

270.000 LF 13.00000 3,510.00

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

2.000 EACH 350.00000 700.00

0120 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

9.000 LF 78.00000 702.00

0130 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

10.000 LF 21.00000 210.00

0140 2510-6745850

REMOVAL OF PAVEMENT

520.000 SY 13.00000 6,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 630.00000 1,890.00

0160 2511-6745900

REMOVAL OF SIDEWALK

39.000 SY 13.00000 507.00

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

14.700 SY 139.00000 2,043.30

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

21.400 SY 152.00000 3,252.80

0190 2511-7528101

DETECTABLE WARNINGS

30.000 SF 48.00000 1,440.00

0200 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

221.600 LF 30.00000 6,648.00

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

185.000 SY 55.00000 10,175.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 140,000.00000 140,000.00

0230 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL

24.520 STA 600.00000 14,712.00

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.00000 300.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

325.000 LF 20.00000 6,500.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00

0270 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00

0280 2533-4980005

MOBILIZATION

(1) LS 52,500.00000 52,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 600.00000 1,200.00

0300 2599-9999005

('EACH' ITEM) Intake Protection

1.000 EACH 250.00000 250.00

0310 2599-9999005

('EACH' ITEM) Maintenance of Intake Protection

1.000 EACH 75.00000 75.00

0320 2599-9999005

('EACH' ITEM) Removal of Intake Protection

1.000 EACH 100.00000 100.00

0330 2599-9999017

('STATIONS' ITEM) Temporary Pavement Markings

23.000 STA 115.00000 2,645.00

0340 2599-9999018

('SQUARE YARDS' ITEM) Subgrade Preparation

960.000 SY 1.00000 960.00

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 6,500.00000 2,600.00

0360 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 12,000.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000020

SILT FENCE

325.000 LF 3.50000 1,137.50

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

325.000 LF 2.50000 812.50

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

325.000 LF 1.00000 325.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

325.000 LF 3.95000 1,283.75

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

325.000 LF 1.95000 633.75

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$336,114.25Section Totals:

( ) indicates item is bid as Lump Sum

$336,114.25

$336,114.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C028(96)--FG-28 PCC OVERLAY

DELAWARE

Route: ROBINSON ROAD

On Robinson Road, from The Silver Creek Bridge North 7.23 Mi les to 220th Street

Prj Awd Amt: $2,848,822.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 75 Working Days

28-C028-096

March 17, 2020 10:00 A.M.

DELAWARECall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $2,848,822.74 100.00%

2 FL120 FLYNN COMPANY, INC. $2,926,827.52 102.74%

3 CE099 CEDAR VALLEY CORP., LLC. $3,168,020.27 111.20%

4 CR333 CROELL, INC. $3,217,911.94 112.96%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,879.000 CY 13.00000 24,427.00 7.00000 13,153.00 7.00000 13,153.00

0020 2115-0100000

MODIFIED SUBBASE

1,336.000 CY 32.00000 42,752.00 29.65000 39,612.40 29.65000 39,612.40

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

17,537.000 TON 13.50000 236,749.50 13.72000 240,607.64 12.95000 227,104.15

0040 2213-7100400

RELOCATION OF MAIL BOXES

20.000 EACH 200.00000 4,000.00 250.00000 5,000.00 250.00000 5,000.00

0050 2214-5145150

PAVEMENT SCARIFICATION

279.300 SY 13.06000 3,647.66 13.06000 3,647.66 32.17000 8,985.08

0060 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

746.700 SY 135.00000 100,804.50 165.00000 123,205.50 193.87000 144,762.73

0070 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

5,834.930 SY 40.00000 233,397.20 35.25000 205,681.28 49.28000 287,545.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

3.000 EACH 200.00000 600.00 150.00000 450.00 1.00000 3.00

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

375.000 TON 82.89000 31,083.75 82.89000 31,083.75 82.90000 31,087.50

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

375.000 TON 82.89000 31,083.75 82.89000 31,083.75 82.90000 31,087.50

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

45.000 TON 468.20000 21,069.00 468.20000 21,069.00 468.20000 21,069.00

0120 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

16,601.000 CY 74.25000 1,232,624.25 73.27000 1,216,355.27 77.86000 1,292,553.86

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

83,003.800 SY 4.50000 373,517.10 5.70000 473,121.66 5.33000 442,410.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

85,897.000 SY 2.25000 193,268.25 2.00000 171,794.00 1.71000 146,883.87

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,264.000 TON 15.75000 19,908.00 15.97000 20,186.08 16.32000 20,628.48

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

282.400 SY 30.00000 8,472.00 25.00000 7,060.00 25.00000 7,060.00

0170 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

316.300 SY 150.00000 47,445.00 150.00000 47,445.00 150.00000 47,445.00

0180 2413-0698074

DECK REPAIR, CLASS A

160.000 SY 150.00000 24,000.00 150.00000 24,000.00 150.00000 24,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

8,039.000 SY 7.00000 56,273.00 4.65000 37,381.35 4.80000 38,587.20

0200 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

115.800 SY 60.00000 6,948.00 65.00000 7,527.00 80.00000 9,264.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

115.800 SY 20.00000 2,316.00 8.00000 926.40 8.00000 926.40

0220 2518-6910000

SAFETY CLOSURE

34.000 EACH 50.00000 1,700.00 50.00000 1,700.00 150.00000 5,100.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,000.00000 18,000.00 27,000.00000 27,000.00 41,000.00000 41,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,020.100 STA 17.75000 18,106.78 17.75000 18,106.78 15.00000 15,301.50

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 11,680.00000 11,680.00 11,680.00000 11,680.00 17,900.00000 17,900.00

0260 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00 495.00000 4,950.00

0270 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 143,000.00000 143,000.00 244,600.00000 244,600.00

$3,168,020.27$2,848,822.74 $2,926,827.52Section Totals:
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

March 17, 2020

28-C028-096 Primary County: DELAWARE
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( ) indicates item is bid as Lump Sum

$2,926,827.52$2,848,822.74 $3,168,020.27

$2,848,822.74

Contract Item Totals

$2,926,827.52 3,168,020.27Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,879.000 CY 8.50000 15,971.50

0020 2115-0100000

MODIFIED SUBBASE

1,336.000 CY 9.25000 12,358.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

17,537.000 TON 14.60000 256,040.20

0040 2213-7100400

RELOCATION OF MAIL BOXES

20.000 EACH 250.00000 5,000.00

0050 2214-5145150

PAVEMENT SCARIFICATION

279.300 SY 26.00000 7,261.80

0060 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

746.700 SY 165.00000 123,205.50

0070 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

5,834.930 SY 45.00000 262,571.85
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

3.000 EACH 150.00000 450.00

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

375.000 TON 82.89000 31,083.75

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

375.000 TON 82.89000 31,083.75

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

45.000 TON 468.20000 21,069.00

0120 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

16,601.000 CY 84.00000 1,394,484.00

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

83,003.800 SY 4.95000 410,868.81
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

85,897.000 SY 2.40000 206,152.80

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,264.000 TON 14.60000 18,454.40

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

282.400 SY 30.00000 8,472.00

0170 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

316.300 SY 225.00000 71,167.50

0180 2413-0698074

DECK REPAIR, CLASS A

160.000 SY 195.00000 31,200.00

0190 2510-6745850

REMOVAL OF PAVEMENT

8,039.000 SY 7.60000 61,096.40

0200 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

115.800 SY 60.50000 7,005.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

115.800 SY 10.00000 1,158.00

0220 2518-6910000

SAFETY CLOSURE

34.000 EACH 50.00000 1,700.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 24,000.00000 24,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,020.100 STA 17.75000 18,106.78

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0260 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00

0270 2533-4980005

MOBILIZATION

(1) LS 173,000.00000 173,000.00

$3,217,911.94Section Totals:

$3,217,911.94Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$3,217,911.94Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-2197(601)--FG-28 PCC OVERLAY

DELAWARE

Route: D22

On D22, From McCarren Drive, Manchester Eastererly to the East City Limits of Earlville

Prj Awd Amt: $3,447,212.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/18/20 85 Working Days

28-2197-601

March 17, 2020 10:00 A.M.

DELAWARECall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $3,447,212.18 100.00%

2 FL120 FLYNN COMPANY, INC. $3,759,581.51 109.06%

3 CR333 CROELL, INC. $3,836,065.95 111.28%
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Start Date: 05/18/20 85 Working Days

28-2197-601

March 17, 2020 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,000.000 CY 3.50000 17,500.00 4.75000 23,750.00 7.00000 35,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

577.100 CY 25.00000 14,427.50 4.75000 2,741.23 8.50000 4,905.35

0030 2115-0100000

MODIFIED SUBBASE

1,156.800 CY 33.00000 38,174.40 29.65000 34,299.12 30.00000 34,704.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

18,005.000 TON 13.10000 235,865.50 13.25000 238,566.25 15.05000 270,975.25

0050 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

2,933.300 SY 35.00000 102,665.50 28.00000 82,132.40 28.15000 82,572.40

0060 2213-7100400

RELOCATION OF MAIL BOXES

31.000 EACH 200.00000 6,200.00 250.00000 7,750.00 250.00000 7,750.00

0070 2214-5145150

PAVEMENT SCARIFICATION

13,229.000 SY 1.25000 16,536.25 1.93000 25,531.97 1.30000 17,197.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

400.000 SY 150.00000 60,000.00 185.00000 74,000.00 168.00000 67,200.00

0090 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

4,979.200 SY 40.00000 199,168.00 45.00000 224,064.00 42.50000 211,616.00

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,100.000 TON 58.01000 63,811.00 58.01000 63,811.00 58.01000 63,811.00

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

471.000 TON 67.92000 31,990.32 67.92000 31,990.32 67.92000 31,990.32

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,571.000 TON 52.70000 82,791.70 52.70000 82,791.70 52.70000 82,791.70

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

300.000 TON 468.00000 140,400.00 468.00000 140,400.00 468.00000 140,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

19,840.000 CY 73.75000 1,463,200.00 76.99000 1,527,481.60 84.00000 1,666,560.00

0150 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

95,234.000 SY 5.00000 476,170.00 5.84000 556,166.56 5.50000 523,787.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,192.000 TON 15.00000 17,880.00 15.50000 18,476.00 15.50000 18,476.00

0170 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 600.00000 1,800.00 1,200.00000 3,600.00 750.00000 2,250.00

0180 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

262.500 LF 40.00000 10,500.00 40.00000 10,500.00 40.00000 10,500.00

0190 2510-6745850

REMOVAL OF PAVEMENT

7,660.600 SY 10.00000 76,606.00 3.75000 28,727.25 7.10000 54,390.26
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

426.100 SY 60.00000 25,566.00 65.00000 27,696.50 56.50000 24,074.65

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

426.100 SY 10.00000 4,261.00 6.00000 2,556.60 7.10000 3,025.31

0220 2518-6910000

SAFETY CLOSURE

43.000 EACH 50.00000 2,150.00 50.00000 2,150.00 50.00000 2,150.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 22,000.00000 22,000.00 25,000.00000 25,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,474.110 STA 15.00000 22,111.65 15.00000 22,111.65 15.00000 22,111.65

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 12,750.00000 12,750.00 12,750.00000 12,750.00 21,750.00000 21,750.00

0260 2528-8445113

FLAGGERS

130.000 EACH 495.00000 64,350.00 495.00000 64,350.00 495.00000 64,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445115

PILOT CARS

20.000 EACH 740.00000 14,800.00 740.00000 14,800.00 740.00000 14,800.00

0280 2533-4980005

MOBILIZATION

(1) LS 101,850.00000 101,850.00 280,000.00000 280,000.00 193,540.00000 193,540.00

0290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 7,000.00000 7,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0300 2599-9999020

('TONS' ITEM) HMA DRIVEWAY

1,640.700 TON 71.09000 116,637.36 71.09000 116,637.36 71.09000 116,637.36

0310 2601-2634100

MULCHING

1.500 ACRE 1,000.00000 1,500.00 1,000.00000 1,500.00 1,000.00000 1,500.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,300.00000 1,950.00 2,000.00000 3,000.00 2,000.00000 3,000.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 1,000.00000 1,500.00 500.00000 750.00 500.00000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.60000 2,600.00 3.00000 3,000.00 5.00000 5,000.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$3,836,065.95$3,447,212.18 $3,759,581.51Section Totals:

( ) indicates item is bid as Lump Sum

$3,759,581.51$3,447,212.18 $3,836,065.95

$3,447,212.18

Contract Item Totals

$3,759,581.51 3,836,065.95Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-074-1(207)5--03-82 PCC PAVEMENT - GRADE & REPLACE

SCOTT

Route: I-74

14th St and Mississippi Blvd in Bettendorf

Prj Awd Amt: $2,378,333.26

Project: WorkType:

County:

Location:

IM-NHS-074-1(220)5--03-82 TRAFFIC SIGNS

SCOTT

Route: I-74

14th St and Mississippi Blvd in Bettendorf

Prj Awd Amt: $10,658.00
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Contract ID:

Letting Date:

Start Date: 05/18/20 90 Working Days

82-0741-207

March 17, 2020 10:00 A.M.

SCOTTCall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LANGMAN CONSTRUCTION,INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LA180 LANGMAN CONSTRUCTION,INC. $2,388,991.26 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $2,912,595.78 121.92%

3 VA020 VALLEY CONSTRUCTION CO. $2,979,133.55 124.70%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

148.300 CY 30.00000 4,449.00 75.00000 11,122.50 95.00000 14,088.50

0020 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 10.00000 1,000.00 70.00000 7,000.00 26.00000 2,600.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,213.000 CY 18.00000 57,834.00 16.50000 53,014.50 20.00000 64,260.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 30.00000 1,500.00 30.00000 1,500.00 125.00000 6,250.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

2,394.600 CY 40.00000 95,784.00 18.00000 43,102.80 30.00000 71,838.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,046.000 CY 1.50000 1,569.00 12.00000 12,552.00 9.00000 9,414.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

14.840 STA 700.00000 10,388.00 1,000.00000 14,840.00 775.00000 11,501.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

2,158.700 CY 42.00000 90,665.40 66.00000 142,474.20 57.00000 123,045.90

0090 2123-7450020

SHOULDER FINISHING, EARTH

29.450 STA 400.00000 11,780.00 260.00000 7,657.00 420.00000 12,369.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,437.300 SY 60.00000 326,238.00 70.00000 380,611.00 77.00000 418,672.10

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 1,200.00000 1,200.00 5,500.00000 5,500.00

0120 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

470.600 SY 18.00000 8,470.80 18.50000 8,706.10 18.50000 8,706.10

0130 2303-1141500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

470.600 SY 35.70000 16,800.42 35.00000 16,471.00 36.00000 16,941.60

Page 2 of 17

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 17, 2020

82-0741-207 Primary County: SCOTT

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

81.400 SY 80.00000 6,512.00 78.00000 6,349.20 95.00000 7,733.00

0150 2304-0100000

DETOUR PAVEMENT

44.000 SY 58.00000 2,552.00 113.50000 4,994.00 120.00000 5,280.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 1,250.00000 1,250.00 2,250.00000 2,250.00

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

874.000 CY 22.00000 19,228.00 38.50000 33,649.00 27.00000 23,598.00

0190 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

195.700 CY 1,185.00000 231,904.50 1,325.00000 259,302.50 1,250.00000 244,625.00

0200 2404-7775005

REINFORCING STEEL, EPOXY COATED

12,870.000 LB 2.09000 26,898.30 2.00000 25,740.00 1.50000 19,305.00

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

6.000 EACH 5,000.00000 30,000.00 5,600.00000 33,600.00 5,000.00000 30,000.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,500.00000 7,000.00 5,300.00000 10,600.00 4,200.00000 8,400.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,000.00000 10,000.00 5,700.00000 11,400.00 6,000.00000 12,000.00

0240 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 13,000.00000 26,000.00 19,225.00000 38,450.00 16,000.00000 32,000.00

0250 2435-0250100

INTAKE, SW-501

1.000 EACH 3,500.00000 3,500.00 3,100.00000 3,100.00 4,800.00000 4,800.00

0260 2435-0250248

INTAKE, SW-502, 48 IN.

2.000 EACH 3,800.00000 7,600.00 3,350.00000 6,700.00 4,800.00000 9,600.00

0270 2435-0250700

INTAKE, SW-507

5.000 EACH 5,000.00000 25,000.00 5,150.00000 25,750.00 6,225.00000 31,125.00

0280 2435-0250800

INTAKE, SW-508

2.000 EACH 6,000.00000 12,000.00 5,800.00000 11,600.00 6,500.00000 13,000.00

0290 2435-0251100

INTAKE, SW-511

1.000 EACH 3,500.00000 3,500.00 4,050.00000 4,050.00 6,000.00000 6,000.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0254100

INTAKE, SW-541

1.000 EACH 6,300.00000 6,300.00 5,750.00000 5,750.00 6,200.00000 6,200.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 850.00000 1,700.00 975.00000 1,950.00

0320 2435-0700010

CONNECTION TO EXISTING MANHOLE

5.000 EACH 1,000.00000 5,000.00 900.00000 4,500.00 2,350.00000 11,750.00

0330 2501-8400172

TEMPORARY SHORING

(1) LS 0.01000 0.01 75,000.00000 75,000.00 75,000.00000 75,000.00

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,079.000 LF 13.00000 40,027.00 16.00000 49,264.00 10.50000 32,329.50

0350 2502-8221303

SUBDRAIN OUTLET, DR-303

14.000 EACH 75.00000 1,050.00 410.00000 5,740.00 185.00000 2,590.00

0360 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

23.000 LF 80.00000 1,840.00 165.00000 3,795.00 275.00000 6,325.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0370 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

693.000 LF 90.00000 62,370.00 135.00000 93,555.00 110.00000 76,230.00

0380 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

190.000 LF 95.00000 18,050.00 120.00000 22,800.00 85.00000 16,150.00

0390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

230.000 LF 121.00000 27,830.00 210.00000 48,300.00 110.00000 25,300.00

0400 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

201.000 LF 270.00000 54,270.00 420.00000 84,420.00 320.00000 64,320.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

767.000 LF 10.00000 7,670.00 43.50000 33,364.50 37.00000 28,379.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

192.000 LF 15.00000 2,880.00 79.00000 15,168.00 84.00000 16,128.00

0430 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

44.000 LF 3.50000 154.00 65.00000 2,860.00 54.00000 2,376.00

0440 2504-0116006

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 6 IN.

41.000 LF 110.00000 4,510.00 120.00000 4,920.00 240.00000 9,840.00

0450 2504-0116008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

1,036.000 LF 162.00000 167,832.00 155.00000 160,580.00 200.00000 207,200.00

0460 2504-0116010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 10 IN.

302.000 LF 170.00000 51,340.00 165.00000 49,830.00 185.00000 55,870.00

0470 2504-0200206

SANITARY SEWER SERVICE STUB, DUCTILE
IRON, 6 IN.

196.000 LF 92.00000 18,032.00 169.00000 33,124.00 250.00000 49,000.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0480 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

1,438.000 LF 2.00000 2,876.00 5.00000 7,190.00 45.00000 64,710.00

0490 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

448.000 LF 7.00000 3,136.00 15.00000 6,720.00 16.00000 7,168.00

0500 2506-4984000

FLOWABLE MORTAR

69.000 CY 115.00000 7,935.00 335.00000 23,115.00 150.00000 10,350.00

0510 2510-6745850

REMOVAL OF PAVEMENT

6,931.200 SY 13.30000 92,184.96 12.00000 83,174.40 6.50000 45,052.80

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

21.000 EACH 1,000.00000 21,000.00 615.00000 12,915.00 1,200.00000 25,200.00

0530 2511-6745900

REMOVAL OF SIDEWALK

459.400 SY 7.00000 3,215.80 12.00000 5,512.80 11.50000 5,283.10

0540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

993.900 SY 62.00000 61,621.80 45.00000 44,725.50 115.00000 114,298.50
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0550 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

232.500 SY 72.00000 16,740.00 135.00000 31,387.50 135.00000 31,387.50

0560 2511-7528101

DETECTABLE WARNINGS

60.000 SF 35.00000 2,100.00 30.00000 1,800.00 29.00000 1,740.00

0570 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

40.000 LF 52.00000 2,080.00 35.00000 1,400.00 90.00000 3,600.00

0580 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

599.200 SY 67.00000 40,146.40 58.00000 34,753.60 90.00000 53,928.00

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

953.900 SY 9.00000 8,585.10 15.00000 14,308.50 11.00000 10,492.90

0600 2518-6910000

SAFETY CLOSURE

6.000 EACH 300.00000 1,800.00 335.00000 2,010.00 355.00000 2,130.00

0610 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

261.000 LF 60.00000 15,660.00 68.00000 17,748.00 63.00000 16,443.00

0620 2519-3300700

FENCE, TEMPORARY

557.000 LF 6.00000 3,342.00 28.50000 15,874.50 5.00000 2,785.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0630 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

44.000 LF 150.00000 6,600.00 168.50000 7,414.00 155.00000 6,820.00

0640 2519-4200190

REMOVAL OF FENCE, WOOD

4.000 LF 335.00000 1,340.00 375.00000 1,500.00 250.00000 1,000.00

0650 2520-3350015

FIELD OFFICE

1.000 EACH 6,500.00000 6,500.00 21,125.00000 21,125.00 10,000.00000 10,000.00

0660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,650.00000 7,650.00 8,600.00000 8,600.00 8,000.00000 8,000.00

0670 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

31.370 STA 90.00000 2,823.30 101.00000 3,168.37 575.00000 18,037.75

0680 2527-9263180

PAVEMENT MARKINGS REMOVED

5.330 STA 150.00000 799.50 168.50000 898.11 890.00000 4,743.70

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 18.00000 19,800.00 22.50000 24,750.00 26.00000 28,600.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 31,750.00000 31,750.00 36,000.00000 36,000.00 55,000.00000 55,000.00

0710 2528-8445113

FLAGGERS

150.000 EACH 885.00000 132,750.00 885.00000 132,750.00 885.00000 132,750.00

0720 2528-8445115

PILOT CARS

50.000 EACH 1,130.00000 56,500.00 1,130.00000 56,500.00 1,130.00000 56,500.00

0730 2533-4980005

MOBILIZATION

(1) LS 230,000.00000 230,000.00 200,000.00000 200,000.00 130,000.00000 130,000.00

0740 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

100.000 CY 30.00000 3,000.00 250.00000 25,000.00 72.00000 7,200.00

0750 2537-8900100

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

3.000 EACH 750.00000 2,250.00 1,250.00000 3,750.00 1,150.00000 3,450.00

0760 2552-0000140

ROCK EXCAVATION

796.700 CY 0.01000 7.97 135.00000 107,554.50 140.00000 111,538.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0770 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.500 ACRE 3,000.00000 4,500.00 3,370.00000 5,055.00 3,050.00000 4,575.00

0780 2601-2639010

SODDING

645.000 SQ 33.50000 21,607.50 38.00000 24,510.00 34.00000 21,930.00

0790 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.500 ACRE 1,000.00000 1,500.00 1,125.00000 1,687.50 1,050.00000 1,575.00

0800 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

387.000 MGAL 60.00000 23,220.00 60.00000 23,220.00 60.00000 23,220.00

0810 2602-0000020

SILT FENCE

1,875.000 LF 1.50000 2,812.50 1.70000 3,187.50 1.55000 2,906.25

0820 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

188.000 LF 1.00000 188.00 1.15000 216.20 1.00000 188.00

0830 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,875.000 LF 0.10000 187.50 0.15000 281.25 0.10000 187.50
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0840 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 20.00000 6,000.00 52.00000 15,600.00 40.00000 12,000.00

0850 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

262.000 LF 3.00000 786.00 3.35000 877.70 3.05000 799.10

0860 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

435.000 LF 3.50000 1,522.50 4.00000 1,740.00 3.55000 1,544.25

0870 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

697.000 LF 1.00000 697.00 1.15000 801.55 1.00000 697.00

0880 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

18.000 EACH 100.00000 1,800.00 60.00000 1,080.00 105.00000 1,890.00

0890 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

18.000 EACH 10.00000 180.00 11.25000 202.50 10.50000 189.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

18.000 EACH 10.00000 180.00 11.25000 202.50 10.50000 189.00

0910 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

50.000 LF 25.00000 1,250.00 28.00000 1,400.00 26.25000 1,312.50

0920 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

10.000 EACH 20.00000 200.00 22.50000 225.00 21.00000 210.00

0930 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

10.000 EACH 20.00000 200.00 22.50000 225.00 21.00000 210.00

0940 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

7.000 EACH 100.00000 700.00 115.00000 805.00 105.00000 735.00

0950 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 20.00000 140.00 22.50000 157.50 21.00000 147.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMS - IOWA DOT - IM-NHS-074-1(207)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 20.00000 140.00 22.50000 157.50 21.00000 147.00

0970 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0980 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,951,199.55$2,369,333.26 $2,891,232.78Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0002 Traffic Signs - IM-NHS-074-1(220)5--03-82SECTION: Cat Alt Set: Cat Alt Member:

0990 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

12.000 EACH 100.00000 1,200.00 112.00000 1,344.00 255.00000 3,060.00

1000 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

166.000 LF 15.00000 2,490.00 17.00000 2,822.00 31.00000 5,146.00

1010 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

16.000 EACH 200.00000 3,200.00 225.00000 3,600.00 255.00000 4,080.00

1020 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

68.000 SF 26.00000 1,768.00 29.00000 1,972.00 36.00000 2,448.00

1030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,125.00000 1,125.00 2,100.00000 2,100.00

1040 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00 2,100.00000 2,100.00

$18,934.00$10,658.00 $12,363.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) VALLEY CONSTRUCTION
CO.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1050 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

1060 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

$9,000.00$9,000.00 $9,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,912,595.78$2,388,991.26 $2,979,133.55

$2,388,991.26

Contract Item Totals

$2,912,595.78 2,979,133.55Contract Grand Totals

Contract Time Totals

Page 17 of 17

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 17, 2020

82-0741-207 Primary County: SCOTT

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

STP-031-1(43)--2C-97 PCC OVERLAY

WOODBURY

Route: IOWA 31

E Jct US 20 to Co Rd C66 in Washta

Prj Awd Amt: $6,436,887.83

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 70 Calendar Days

97-0311-043

March 17, 2020 10:00 A.M.

CHEROKEE, IDA,
WOODBURY

Call Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $6,436,887.83 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR333 CROELL, INC. $7,052,817.93 109.57%
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Contract ID:

Letting Date:

Start Date: 08/03/20 70 Calendar Days

97-0311-043

March 17, 2020 10:00 A.M.

CHEROKEE, IDA,
WOODBURY

Call Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.800 ACRE 7,200.00000 34,560.00 5,000.00000 24,000.00

0020 2101-0850002

CLEARING AND GRUBBING

874.000 UNIT 55.00000 48,070.00 62.00000 54,188.00

0030 2102-0425070

SPECIAL BACKFILL

38.000 TON 35.00000 1,330.00 50.00000 1,900.00

0040 2102-2625000

EMBANKMENT-IN-PLACE

3,100.000 CY 22.00000 68,200.00 22.00000 68,200.00

0050 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,179.400 CY 25.11000 54,724.73 11.25000 24,518.25

0060 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

385.000 CY 15.00000 5,775.00 15.00000 5,775.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,580.000 CY 15.00000 38,700.00 15.00000 38,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

251.600 CY 20.00000 5,032.00 20.00000 5,032.00

0090 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,707.800 TON 32.40000 249,732.72 36.00000 277,480.80

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

491.700 SY 95.00000 46,711.50 70.00000 34,419.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.500 STA 1,000.00000 4,500.00 1,000.00000 4,500.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

0.600 STA 1,000.00000 600.00 1,000.00000 600.00

0130 2212-0475095

CLEANING AND PREPARATION OF BASE

8.200 MILE 935.00000 7,667.00 1,500.00000 12,300.00

0140 2214-5145150

PAVEMENT SCARIFICATION

110,499.000 SY 1.65000 182,323.35 1.50000 165,748.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

822.000 STA 80.50000 66,171.00 50.00000 41,100.00

0160 2301-0690203

BRIDGE APPROACH, BR-203

473.000 SY 289.00000 136,697.00 189.00000 89,397.00

0170 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

120.700 SY 151.28000 18,259.50 57.00000 6,879.90

0180 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

179.600 TON 135.00000 24,246.00 200.00000 35,920.00

0190 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.800 TON 495.00000 5,346.00 500.00000 5,400.00

0200 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

23,691.000 CY 83.62000 1,981,041.42 97.00000 2,298,027.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

137,007.000 SY 4.50000 616,531.50 6.75000 924,797.25

0220 2315-8275055

SURFACING, DRIVEWAY

412.500 TON 32.88000 13,563.00 36.00000 14,850.00

0230 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 65,000.00000 65,000.00 65,000.00000 65,000.00

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

580.000 CY 12.00000 6,960.00 12.00000 6,960.00

0250 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 850.00000 1,700.00 850.00000 1,700.00

0260 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

3.000 EACH 1,150.00000 3,450.00 1,150.00000 3,450.00

0270 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

3.000 EACH 2,000.00000 6,000.00 2,000.00000 6,000.00

0290 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

5.000 EACH 2,400.00000 12,000.00 2,400.00000 12,000.00

0300 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

0310 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

6.000 EACH 3,200.00000 19,200.00 3,200.00000 19,200.00

0320 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

1.000 EACH 4,300.00000 4,300.00 4,300.00000 4,300.00

0330 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

4.000 EACH 4,500.00000 18,000.00 4,500.00000 18,000.00

0340 2416-0102254

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 54 IN.

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

2.000 EACH 4,500.00000 9,000.00 4,500.00000 9,000.00

0360 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

66.000 LF 120.00000 7,920.00 120.00000 7,920.00

0370 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

30.000 LF 150.00000 4,500.00 150.00000 4,500.00

0380 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

18.000 LF 300.00000 5,400.00 300.00000 5,400.00

0390 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

22.000 LF 450.00000 9,900.00 450.00000 9,900.00

0400 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

12.000 LF 600.00000 7,200.00 600.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

8.000 LF 675.00000 5,400.00 675.00000 5,400.00

0420 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

86.000 LF 450.00000 38,700.00 450.00000 38,700.00

0430 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

6.000 LF 1,050.00000 6,300.00 1,050.00000 6,300.00

0440 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

38.000 LF 950.00000 36,100.00 950.00000 36,100.00

0450 2416-1200254

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN.

24.000 LF 1,000.00000 24,000.00 1,000.00000 24,000.00

0460 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

12.000 LF 1,250.00000 15,000.00 1,250.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2416-1262060

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 60 IN. DIA.

76.000 LF 1,700.00000 129,200.00 1,700.00000 129,200.00

0480 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

31,351.000 LF 3.72000 116,625.72 4.52000 141,706.52

0490 2502-8221305

SUBDRAIN OUTLET, DR-305

60.000 EACH 170.00000 10,200.00 270.00000 16,200.00

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 8.32000 1,930.24 8.32000 1,930.24

0510 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 20.00000 1,500.00

0520 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00 1,850.00000 7,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

0540 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,025.50000 8,102.00 2,025.50000 8,102.00

0550 2506-4984000

FLOWABLE MORTAR

129.200 CY 200.00000 25,840.00 200.00000 25,840.00

0560 2507-3250005

ENGINEERING FABRIC

1,561.200 SY 5.00000 7,806.00 5.00000 7,806.00

0570 2507-6800061

REVETMENT, CLASS E

773.900 TON 65.00000 50,303.50 65.00000 50,303.50

0580 2507-8029000

EROSION STONE

201.600 TON 65.00000 13,104.00 65.00000 13,104.00

0590 2510-6745850

REMOVAL OF PAVEMENT

746.700 SY 10.13000 7,564.07 12.00000 8,960.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

14.000 EACH 100.00000 1,400.00 100.00000 1,400.00

0610 2519-3280000

FENCE, FIELD

196.500 LF 10.00000 1,965.00 10.00000 1,965.00

0620 2519-3300400

FIELD FENCE BRACE PANELS

14.000 EACH 300.00000 4,200.00 300.00000 4,200.00

0630 2519-3750012

GATE, FIELD FENCE, 12 FT.

1.000 EACH 300.00000 300.00 300.00000 300.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 77,500.00000 77,500.00 70,000.00000 70,000.00

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,121.950 STA 15.00000 31,829.25 15.00000 31,829.25

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 25,080.00000 25,080.00 21,400.00000 21,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

488.600 SY 126.00000 61,563.60 126.00000 61,563.60

0680 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

207.700 SY 128.60000 26,710.22 128.60000 26,710.22

0690 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 160.00000 2,560.00 160.00000 2,560.00

0700 2529-8174020

SUBBASE PATCH WITH EF JOINT

124.400 SY 26.00000 3,234.40 26.00000 3,234.40

0710 2529-8174050

PATCH SUBDRAIN

4.000 EACH 275.00000 1,100.00 275.00000 1,100.00

0720 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 550.00000 2,200.00 550.00000 2,200.00

0730 2533-4980005

MOBILIZATION

(1) LS 564,000.00000 564,000.00 560,000.00000 560,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

829.500 STA 44.00000 36,498.00 44.00000 36,498.00

0750 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

414.700 STA 44.00000 18,246.80 44.00000 18,246.80

0760 2601-2634100

MULCHING

1.100 ACRE 1,750.00000 1,925.00 800.00000 880.00

0770 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,500.00000 1,650.00 2,800.00000 3,080.00

0780 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 750.00000 825.00 2,500.00000 2,750.00

0790 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

262.000 EACH 30.00000 7,860.00 10.00000 2,620.00

0800 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 2602-0000020

SILT FENCE

890.000 LF 1.75000 1,557.50 4.00000 3,560.00

0820 2602-0000030

SILT FENCE FOR DITCH CHECKS

390.000 LF 2.75000 1,072.50 5.00000 1,950.00

0830 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

390.000 LF 0.25000 97.50 3.00000 1,170.00

0840 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

390.000 LF 1.00000 390.00 3.00000 1,170.00

0850 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

9,250.000 LF 3.69000 34,132.50 5.50000 50,875.00

0860 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,250.000 LF 0.50000 4,625.00 2.00000 18,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0870 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0880 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0881 2528-8445113

FLAGGERS

60.000 EACH 495.00000 29,700.00 495.00000 29,700.00

0882 2528-8445115

PILOT CARS

30.000 EACH 740.00000 22,200.00 740.00000 22,200.00

0883 2599-9999008

('POUNDS' ITEM) SYNTHETIC MACRO-FIBERS
FOR PCC OVERLAY

17,117.000 LB 3.97000 67,954.49 6.00000 102,702.00

0884 2418-0000010

TEMPORARY STREAM DIVERSION

6.000 EACH 7,000.00000 42,000.00 7,000.00000 42,000.00

$5,401,064.01 $6,009,479.63Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0002 DESIGN NO. 0219; PAVING NOTCH REPAIR 130'-0 X 44'-0 CONTINUOUS
CONCRETE SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0890 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 282.79000 24,885.52 350.00000 30,800.00

$24,885.52 $30,800.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0003 DESIGN NO. 0319; 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0900 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00

0910 2402-2720000

EXCAVATION, CLASS 20

160.000 CY 25.00000 4,000.00 35.00000 5,600.00

0920 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

65.400 CY 1,050.00000 68,670.00 1,050.00000 68,670.00

0930 2404-7775000

REINFORCING STEEL

10,462.000 LB 3.75000 39,232.50 3.75000 39,232.50

$126,902.50 $128,502.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0004 DESIGN NO. 0319; 10'-0 X 12'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0940 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00

0950 2402-2720000

EXCAVATION, CLASS 20

380.000 CY 50.00000 19,000.00 50.00000 19,000.00

0960 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

122.600 CY 1,250.00000 153,250.00 1,250.00000 153,250.00

0970 2404-7775000

REINFORCING STEEL

21,696.000 LB 2.00000 43,392.00 2.00000 43,392.00

$250,642.00 $250,642.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0005 DESIGN NO. 0419; TWIN 6'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0980 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

0990 2402-2720000

EXCAVATION, CLASS 20

230.000 CY 40.00000 9,200.00 40.00000 9,200.00

1000 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

107.600 CY 1,000.00000 107,600.00 1,000.00000 107,600.00

1010 2404-7775000

REINFORCING STEEL

14,744.000 LB 2.00000 29,488.00 2.00000 29,488.00

$171,288.00 $171,288.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0006 DESIGN NO. 0519; TWIN 4'-0 X 3'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

1020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00

1030 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 32.00000 3,200.00 32.00000 3,200.00

1040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

36.000 CY 1,100.00000 39,600.00 1,100.00000 39,600.00

1050 2404-7775000

REINFORCING STEEL

5,230.000 LB 4.25000 22,227.50 4.25000 22,227.50

$77,027.50 $77,027.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0007 DESIGN NO. 0619; 12'-0 X 10'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

1060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

1070 2402-2720000

EXCAVATION, CLASS 20

50.000 CY 40.00000 2,000.00 40.00000 2,000.00

1080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

96.300 CY 1,000.00000 96,300.00 1,000.00000 96,300.00

1090 2404-7775000

REINFORCING STEEL

15,499.000 LB 2.00000 30,998.00 2.00000 30,998.00

$154,298.00 $154,298.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0008 DESIGN NO. 0719; 5'-0 X 5'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION AND FLUME

SECTION: Cat Alt Set: Cat Alt Member:

1100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00

1110 2402-2720000

EXCAVATION, CLASS 20

220.000 CY 18.00000 3,960.00 18.00000 3,960.00

1120 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

59.200 CY 1,350.00000 79,920.00 1,350.00000 79,920.00

1130 2404-7775000

REINFORCING STEEL

9,077.000 LB 3.90000 35,400.30 3.90000 35,400.30

$125,780.30 $125,780.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC.

0009 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

105,000.000 EACH 1.00000 105,000.00 1.00000 105,000.00

$105,000.00 $105,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,052,817.93$6,436,887.83

$6,436,887.83

Contract Item Totals

$7,052,817.93Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-009-9(71)--2C-03 HMA PAVEMENT WIDENING / HMA RESURFACING

ALLAMAKEE

Route: IOWA 9

From 10th Ave NW in Waukon to South Rd in Lansing

Prj Awd Amt: $6,299,608.08

Project: WorkType:

County:

Location:

HSIPX-009-9(88)--3L-03 HMA PAVED SHOULDER - NEW

ALLAMAKEE

Route: IOWA 9

10th Ave NW in Waukon to South Rd in Lansing

Prj Awd Amt: $2,691,811.13

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 140 Working Days

03-0099-071

March 17, 2020 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $8,991,419.21 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Start Date: 04/20/20 140 Working Days

03-0099-071

March 17, 2020 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

934.000 UNIT 30.00000 28,020.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

843.600 CY 17.95000 15,142.62

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

266.500 CY 15.00000 3,997.50

0040 2125-2225050

RESHAPING DITCHES

39.500 STA 600.00000 23,700.00

0050 2212-5070310

PATCHES, FULL-DEPTH REPAIR

353.800 SY 210.00000 74,298.00

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

50.000 EACH 50.00000 2,500.00

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,000.000 CY 9.25000 9,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

17,187.500 SY 2.99000 51,390.63

0090 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

669.400 TON 37.46000 25,075.72

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

27,795.000 TON 36.28000 1,008,402.60

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

27,250.000 TON 37.59000 1,024,327.50

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

3,342.200 TON 441.00000 1,473,910.20

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,215.00000 7,215.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

39,842.000 EACH 1.00000 39,842.00

0150 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

39,842.000 EACH 1.00000 39,842.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

3,199.500 TON 22.95000 73,428.53

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

75,328.000 EACH 1.00000 75,328.00

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

284,484.200 SY 1.61000 458,019.56
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

934.900 TON 503.11000 470,357.54

0200 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,000.00000 18,000.00

0210 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,218.700 CY 7.50000 9,140.25

0220 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 1,300.00000 3,900.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,500.00000 1,500.00

0240 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

3.000 EACH 1,850.00000 5,550.00

0250 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

34.000 EACH 1,000.00000 34,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

3.000 EACH 1,500.00000 4,500.00

0270 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

50.000 LF 35.00000 1,750.00

0280 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

50.000 LF 60.00000 3,000.00

0290 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

42.000 LF 100.00000 4,200.00

0300 2416-1240048

CULVERT, 3000D CONCRETE ROADWAY PIPE,
48 IN. DIA.

24.000 LF 200.00000 4,800.00

0310 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

216.000 LF 100.00000 21,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0320 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

30.000 LF 150.00000 4,500.00

0330 2417-0225018

APRONS, METAL, 18 IN. DIA.

139.000 EACH 310.00000 43,090.00

0340 2417-0225024

APRONS, METAL, 24 IN. DIA.

17.000 EACH 495.00000 8,415.00

0350 2417-0225030

APRONS, METAL, 30 IN. DIA.

9.000 EACH 700.00000 6,300.00

0360 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

35,396.500 LF 4.23000 149,727.20

0370 2502-8221306

SUBDRAIN OUTLET, DR-306

161.000 EACH 875.00000 140,875.00

0380 2505-4008130

REMOVAL OF CABLE GUARDRAIL

7,120.000 LF 4.00000 28,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0390 2505-6000111

HIGH TENSION CABLE GUARDRAIL

6,330.000 LF 10.00000 63,300.00

0400 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

16.000 EACH 3,100.00000 49,600.00

0410 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 5,500.00000 5,500.00

0420 2506-4984000

FLOWABLE MORTAR

5.700 CY 300.00000 1,710.00

0430 2507-3250005

ENGINEERING FABRIC

698.000 SY 3.00000 2,094.00

0440 2507-6800061

REVETMENT, CLASS E

396.000 TON 50.00000 19,800.00

0450 2507-8029000

EROSION STONE

162.000 TON 40.00000 6,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0460 2510-6745850

REMOVAL OF PAVEMENT

4,285.500 SY 3.56000 15,256.38

0470 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

55.000 LF 31.50000 1,732.50

0480 2518-6910000

SAFETY CLOSURE

8.000 EACH 150.00000 1,200.00

0490 2520-3350015

FIELD OFFICE

1.000 EACH 8,500.00000 8,500.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8,263.400 STA 11.80000 97,508.12

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 20,070.00000 20,070.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445113

FLAGGERS

120.000 EACH 495.00000 59,400.00

0540 2528-8445115

PILOT CARS

60.000 EACH 740.00000 44,400.00

0550 2529-8174010

SUBBASE (PATCHES)

354.200 SY 12.00000 4,250.40

0560 2529-8174050

PATCH SUBDRAIN

17.000 EACH 300.00000 5,100.00

0570 2533-4980005

MOBILIZATION

(1) LS 295,247.00000 295,247.00

0580 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,412.200 STA 18.50000 26,125.70

0590 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,530.800 GAL 0.10000 153.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0600 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

706.100 STA 18.50000 13,062.85

0610 2601-2636015

NATIVE GRASS SEEDING

0.500 ACRE 3,250.00000 1,625.00

0620 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 3,250.00000 3,900.00

0630 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 2,800.00000 4,760.00

0640 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,640.000 LF 3.00000 7,920.00

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,640.000 LF 4.00000 10,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 (Roadway Items - (71SECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

264.000 LF 3.00000 792.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,134.000 LF 3.00000 6,402.00

0680 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

8,668.000 LF 4.15000 35,972.20

0690 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,802.000 LF 6.00000 64,812.00

$6,299,608.08Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 (Roadway Items - (88SECTION: Cat Alt Set: Cat Alt Member:

0700 2105-8425005

TOPSOIL, FURNISH AND SPREAD

730.000 CY 30.00000 21,900.00

0710 2121-7425020

GRANULAR SHOULDERS, TYPE B

36,695.600 TON 20.00000 733,912.00

0720 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

13,100.400 CY 9.25000 121,178.70

0730 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

27,952.700 TON 37.46000 1,047,108.14

0740 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,677.200 TON 441.04000 739,712.29

$2,663,811.13Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0003 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (88SECTION: Cat Alt Set: Cat Alt Member:

0750 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,000.000 EACH 1.00000 14,000.00

0760 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,000.000 EACH 1.00000 14,000.00

$28,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,991,419.21

$8,991,419.21

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-005-1(76)--2J-04 HMA RESURFACING WITH MILLING

APPANOOSE

Route: IOWA 5

Co Rd J46 to NCL Centerville

Prj Awd Amt: $3,757,190.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/29/20 85 Working Days

04-0051-076

March 17, 2020 10:00 A.M.

APPANOOSECall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $3,757,190.20 100.00%

2 HA760 HAWKEYE PAVING CORP. $3,857,459.66 102.67%
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Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

328.000 UNIT 78.75000 25,830.00 75.00000 24,600.00

0020 2102-0425070

SPECIAL BACKFILL

1,026.700 TON 30.75000 31,571.03 31.00000 31,827.70

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

45.000 CY 84.00000 3,780.00 80.00000 3,600.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

172.000 CY 16.50000 2,838.00 15.00000 2,580.00

0050 2115-0100000

MODIFIED SUBBASE

1,663.600 CY 66.37000 110,413.13 70.00000 116,452.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,057.100 TON 28.75000 30,391.63 30.00000 31,713.00

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

387.300 SY 56.92000 22,045.12 57.00000 22,076.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0080 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

4,890.000 TON 19.70000 96,333.00 20.00000 97,800.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

690.500 SY 183.75000 126,879.38 175.00000 120,837.50

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

38.000 EACH 367.50000 13,965.00 350.00000 13,300.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,632.800 CY 25.61000 67,426.01 26.00000 68,452.80

0120 2213-6745500

REMOVAL OF CURB

5.820 STA 1,050.00000 6,111.00 1,000.00000 5,820.00

0130 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00 600.00000 600.00

0140 2214-5145150

PAVEMENT SCARIFICATION

72,224.000 SY 2.92000 210,894.08 3.00000 216,672.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0150 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

47.930 STA 100.00000 4,793.00 100.00000 4,793.00

0160 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

16.200 SY 157.50000 2,551.50 150.00000 2,430.00

0170 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,495.700 TON 63.03000 283,363.97 64.00000 287,724.80

0180 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

9,350.690 TON 58.99000 551,597.20 59.00000 551,690.71

0190 2303-1051750

HOT MIX ASPHALT VERY HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

1,971.830 TON 63.25000 124,718.25 64.00000 126,197.12

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

558.360 TON 560.40000 312,904.94 560.00000 312,681.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

14.410 TON 640.40000 9,228.16 640.00000 9,222.40

0220 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

337.180 TON 640.40000 215,930.07 640.00000 215,795.20

0230 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,750.00000 3,750.00 4,000.00000 4,000.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

33.000 EACH 3,675.00000 121,275.00 3,500.00000 115,500.00

0250 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

4,529.200 LF 15.75000 71,334.90 15.00000 67,938.00

0260 2502-8221306

SUBDRAIN OUTLET, DR-306

18.000 EACH 525.00000 9,450.00 500.00000 9,000.00

0270 2510-6745850

REMOVAL OF PAVEMENT

266.300 SY 10.00000 2,663.00 40.00000 10,652.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-6745900

REMOVAL OF SIDEWALK

409.250 SY 15.75000 6,445.69 15.00000 6,138.75

0290 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

288.310 SY 78.75000 22,704.41 75.00000 21,623.25

0300 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

162.180 SY 105.00000 17,028.90 100.00000 16,218.00

0310 2511-7528101

DETECTABLE WARNINGS

408.640 SF 36.75000 15,017.52 35.00000 14,302.40

0320 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

608.960 LF 84.00000 51,152.64 80.00000 48,716.80

0325 2512-1859000

CURB, SPECIAL, AS PER PLAN

23.800 LF 105.00000 2,499.00 100.00000 2,380.00

0330 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

53.100 CY 945.00000 50,179.50 900.00000 47,790.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 262.50000 1,575.00 250.00000 1,500.00

0350 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 157.50000 945.00 150.00000 900.00

0370 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

192.000 SF 31.50000 6,048.00 30.00000 5,760.00

0380 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

2.000 EACH 2,625.00000 5,250.00 2,500.00000 5,000.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 15,000.00000 15,000.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

722.300 STA 13.15000 9,498.25 40.00000 28,892.00

0410 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

103.000 EACH 89.25000 9,192.75 125.00000 12,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 29,000.00000 29,000.00 40,000.00000 40,000.00

0430 2528-8445113

FLAGGERS

170.000 EACH 495.00000 84,150.00 495.00000 84,150.00

0440 2528-8445115

PILOT CARS

75.000 EACH 740.00000 55,500.00 740.00000 55,500.00

0450 2529-2242304

CD JOINT ASSEMBLY

21.000 EACH 178.50000 3,748.50 170.00000 3,570.00

0460 2533-4980005

MOBILIZATION

(1) LS 183,000.00000 183,000.00 225,000.00000 225,000.00

0470 2590-0000020

PROJECT MANAGEMENT

(1) LS 17,000.00000 17,000.00 30,000.00000 30,000.00

0480 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

5.000 EACH 840.00000 4,200.00 800.00000 4,000.00

0490 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 30,000.00000 30,000.00 40,000.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0500 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 1,840.00000 736.00 1,500.00000 600.00

0510 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 1,575.00000 315.00 1,500.00000 300.00

0520 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 1,575.00000 315.00 1,500.00000 300.00

0530 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

5,189.300 LF 2.75000 14,270.58 2.00000 10,378.60

0540 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

5,189.300 LF 0.55000 2,854.12 0.10000 518.93

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - IowaDOTSECTION: Cat Alt Set: Cat Alt Member:

0565 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

118.300 TON 590.40000 69,844.32 590.00000 69,797.00

$3,186,507.55 $3,266,666.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - City of CentervilleSECTION: Cat Alt Set: Cat Alt Member:

0570 2111-8174100

GRANULAR SUBBASE

13.000 SY 42.00000 546.00 40.00000 520.00

0580 2115-0100000

MODIFIED SUBBASE

70.700 CY 147.00000 10,392.90 140.00000 9,898.00

0590 2212-5070310

PATCHES, FULL-DEPTH REPAIR

418.900 SY 157.50000 65,976.75 150.00000 62,835.00

0600 2212-5070330

PATCHES BY COUNT (REPAIR)

5.000 EACH 1,260.00000 6,300.00 1,200.00000 6,000.00

0610 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2.300 CY 157.50000 362.25 150.00000 345.00

0620 2435-0140310

MANHOLE, STORM SEWER, SW-403 MODIFIED

2.000 EACH 15,750.00000 31,500.00 15,000.00000 30,000.00

0630 2435-0250800

INTAKE, SW-508

1.000 EACH 8,400.00000 8,400.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - City of CentervilleSECTION: Cat Alt Set: Cat Alt Member:

0640 2435-0250900

INTAKE, SW-509

5.000 EACH 8,925.00000 44,625.00 8,500.00000 42,500.00

0650 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 3,675.00000 3,675.00 3,500.00000 3,500.00

0660 2435-0254100

INTAKE, SW-541

1.000 EACH 7,350.00000 7,350.00 7,000.00000 7,000.00

0670 2435-0254200

INTAKE EXTENSION UNIT, SW-542

1.000 EACH 6,300.00000 6,300.00 6,000.00000 6,000.00

0680 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

23.000 LF 120.75000 2,777.25 115.00000 2,645.00

0690 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

48.000 LF 157.50000 7,560.00 150.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - City of CentervilleSECTION: Cat Alt Set: Cat Alt Member:

0700 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

93.000 LF 189.00000 17,577.00 180.00000 16,740.00

0710 2503-0114221

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 21 IN.

19.000 LF 462.00000 8,778.00 440.00000 8,360.00

0720 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

41.000 LF 346.50000 14,206.50 330.00000 13,530.00

0730 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

50.000 LF 882.00000 44,100.00 840.00000 42,000.00

0740 2503-0116360

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 60 IN.

186.000 LF 819.00000 152,334.00 780.00000 145,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - City of CentervilleSECTION: Cat Alt Set: Cat Alt Member:

0750 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

121.000 LF 21.00000 2,541.00 20.00000 2,420.00

0760 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

229.000 LF 36.75000 8,415.75 35.00000 8,015.00

0770 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

9.000 EACH 1,260.00000 11,340.00 1,200.00000 10,800.00

0780 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00

0800 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 178.50000 1,428.00 170.00000 1,360.00

0810 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 85,000.00000 85,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - City of CentervilleSECTION: Cat Alt Set: Cat Alt Member:

0820 2599-9999009

('LINEAR FEET' ITEM) SEWER PIPE SUPPORT
OVER EXISTING UTILITY

20.300 LF 157.50000 3,197.25 150.00000 3,045.00

0830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 20,000.00000 2,000.00 10,000.00000 1,000.00

$528,682.65 $548,793.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HAWKEYE PAVING CORP.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00

0850 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00

0860 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,000.000 EACH 1.00000 26,000.00 1.00000 26,000.00

$42,000.00 $42,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,857,459.66$3,757,190.20

$3,757,190.20

Contract Item Totals

$3,857,459.66Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-7872(604)--SG-06 HMA RESURFACING WITH MILLING

BENTON

Route: SUNSET ST

ON SUNSET STREET FROM RICHLAND AVE TO I-380

Prj Awd Amt: $543,069.45
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Contract ID:

Letting Date:

Start Date: 07/13/20 20 Working Days

06-7872-604

March 17, 2020 10:00 A.M.

BENTONCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $543,069.45 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/13/20 20 Working Days

06-7872-604

March 17, 2020 10:00 A.M.

BENTONCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

182.000 CY 24.00000 4,368.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

439.000 TON 23.00000 10,097.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 2,699.00000 2,429.10

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

689.200 SY 92.00000 63,406.40

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

43.000 EACH 110.00000 4,730.00

0060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

30.000 TON 294.00000 8,820.00

0070 2214-5145150

PAVEMENT SCARIFICATION

14,083.000 SY 4.00000 56,332.00

0080 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX SS-15009

794.000 TON 51.00000 40,494.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,196.000 TON 53.00000 63,388.00

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,219.000 TON 53.00000 64,607.00

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

145.000 TON 472.00000 68,440.00

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

64.000 TON 583.00000 37,312.00

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,478.00000 1,478.00

0140 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,605.000 EACH 1.00000 1,605.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 17, 2020

06-7872-604 Primary County: BENTON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,605.000 EACH 1.00000 1,605.00

0160 2515-6745600

REMOVAL OF PAVED DRIVEWAY

226.000 SY 13.00000 2,938.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

140.570 STA 35.00000 4,919.95

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00

0200 2528-8445113

FLAGGERS

68.000 EACH 495.00000 33,660.00

0210 2528-8445115

PILOT CARS

6.000 EACH 740.00000 4,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00

$543,069.45Section Totals:

( ) indicates item is bid as Lump Sum

$543,069.45

$543,069.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-380-7(129)55--02-07 HMA RESURFACING

BLACK HAWK

Route: I-380

Buchanan Co to 0.2 mi S of E Jct US 20 (NB)

Prj Awd Amt: $6,195,917.64
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Letting Date:

Start Date: 05/04/20 110 Working Days

07-3807-129

March 17, 2020 10:00 A.M.

BLACK HAWKCall Order:  154 Primary County:
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DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $6,195,917.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.100 ACRE 7,000.00000 28,700.00

0020 2102-0425070

SPECIAL BACKFILL

229.300 TON 30.95000 7,096.84

0030 2102-2625000

EMBANKMENT-IN-PLACE

331.000 CY 58.00000 19,198.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

84.000 CY 57.00000 4,788.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

100.000 CY 64.00000 6,400.00

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,552.400 TON 26.10000 66,617.64

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

405.600 SY 50.00000 20,280.00

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.500 STA 400.00000 4,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

9.800 MILE 1,500.00000 14,700.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

4,256.000 SY 95.10000 404,745.60

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

754.000 EACH 102.00000 76,908.00

0120 2214-5145150

PAVEMENT SCARIFICATION

1,444.900 SY 14.00000 20,228.60

0130 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

9,498.836 TON 48.75000 463,068.26

0140 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

47,603.270 TON 43.00000 2,046,940.61

0150 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

610.030 TON 47.95000 29,250.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

2,837.620 TON 545.40000 1,547,637.95

0170 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

579.540 TON 580.40000 336,365.02

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,725.000 LF 5.00000 8,625.00

0200 2505-4008300

STEEL BEAM GUARDRAIL

450.000 LF 18.00000 8,100.00

0210 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00

0240 2505-6000111

HIGH TENSION CABLE GUARDRAIL

4,039.900 LF 16.00000 64,638.40

0250 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

40.000 EACH 2,000.00000 80,000.00

0260 2520-3350010

FIELD LABORATORY

1.000 EACH 7,500.00000 7,500.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,495.500 STA 14.00000 76,937.00

0290 2528-4983200

MONITORING WITH INCIDENT RESPONSE

10.000 CDAY 1,075.00000 10,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 121,500.00000 121,500.00

0310 2529-8174010

SUBBASE (PATCHES)

413.700 SY 24.00000 9,928.80

0320 2533-4980005

MOBILIZATION

(1) LS 445,000.00000 445,000.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

987.200 STA 20.00000 19,744.00

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,070.300 GAL 7.00000 7,492.10

0350 2590-0000020

PROJECT MANAGEMENT

(1) LS 77,000.00000 77,000.00

$6,063,540.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

4.700 ACRE 750.00000 3,525.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.700 ACRE 1,500.00000 7,050.00

0380 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.700 ACRE 650.00000 3,055.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

7,587.500 LF 3.50000 26,556.25

0400 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,587.500 LF 0.75000 5,690.63

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$46,376.88Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 17, 2020

07-3807-129 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

29,000.000 EACH 1.00000 29,000.00

0430 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

29,000.000 EACH 1.00000 29,000.00

0440 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

28,000.000 EACH 1.00000 28,000.00

$86,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,195,917.64

$6,195,917.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 17, 2020

07-3807-129 Primary County: BLACK HAWK

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

FM-C008(82)--55-08 HMA RESURFACING/COLD IN-PLACE RECYCLING

BOONE

Route: Kale Road

 On Kale Road, from E-26 north 1.7 Miles to 155th St.

Prj Awd Amt: $562,640.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 30 Working Days

08-C008-082

March 17, 2020 10:00 A.M.

BOONECall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $562,640.43 100.00%

2 MA225 MANATT'S, INC. $620,832.77 110.34%

3 IN122 INROADS, LLC. $699,999.19 124.41%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 30 Working Days

08-C008-082

March 17, 2020 10:00 A.M.

BOONECall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,082.000 TON 28.08000 30,382.56 30.00000 32,460.00 38.00000 41,116.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.600 MILE 250.00000 400.00 500.00000 800.00 2,100.00000 3,360.00

0030 2214-5145150

PAVEMENT SCARIFICATION

611.000 SY 9.34000 5,706.74 19.50000 11,914.50 15.00000 9,165.00

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,291.000 TON 32.75000 75,030.25 40.00000 91,640.00 47.58000 109,005.78

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,633.000 TON 32.75000 86,230.75 41.00000 107,953.00 47.58000 125,278.14

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

288.000 TON 472.00000 135,936.00 485.00000 139,680.00 488.00000 140,544.00

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 900.00000 900.00 3,500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

March 17, 2020

08-C008-082 Primary County: BOONE

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

0100 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

18,973.800 SY 2.27000 43,070.53 2.15000 40,793.67 2.15000 40,793.67

0110 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

84.000 TON 508.00000 42,672.00 495.00000 41,580.00 495.00000 41,580.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,975.000 LF 4.00000 11,900.00 4.00000 11,900.00 5.00000 14,875.00

0130 2505-6000111

HIGH TENSION CABLE GUARDRAIL

2,975.000 LF 10.00000 29,750.00 10.00000 29,750.00 10.00000 29,750.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

March 17, 2020

08-C008-082 Primary County: BOONE

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

12.000 EACH 2,950.00000 35,400.00 2,950.00000 35,400.00 2,950.00000 35,400.00

0150 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

559.440 STA 15.00000 8,391.60 15.00000 8,391.60 15.00000 8,391.60

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 175.00000 350.00 175.00000 350.00 175.00000 350.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 8,600.00000 8,600.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0190 2528-8445113

FLAGGERS

24.000 EACH 495.00000 11,880.00 495.00000 11,880.00 495.00000 11,880.00

0200 2528-8445115

PILOT CARS

6.000 EACH 740.00000 4,440.00 740.00000 4,440.00 740.00000 4,440.00
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Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

March 17, 2020

08-C008-082 Primary County: BOONE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 15,500.00000 15,500.00 24,000.00000 24,000.00 55,070.00000 55,070.00

0220 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BOONE AND SCENIC VALLEY RAILROAD

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 7,500.00000 7,500.00

$699,999.19$562,640.43 $620,832.77Section Totals:

( ) indicates item is bid as Lump Sum

$620,832.77$562,640.43 $699,999.19

$562,640.43

Contract Item Totals

$620,832.77 699,999.19Contract Grand Totals

Contract Time Totals
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Tabulation of Construction and Material Bids
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-0750(635)--SG-08 HMA RESURFACING WITH MILLING

BOONE

Route: 11th STREET

11th Street Reconstruction from Division Street to Linn Street

Prj Awd Amt: $975,422.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/10/20 50 Working Days

08-0750-635

March 17, 2020 10:00 A.M.

BOONECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $975,422.46 100.00%
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Contract ID:

Letting Date:

Start Date: 08/10/20 50 Working Days

08-0750-635

March 17, 2020 10:00 A.M.

BOONECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

901.400 CY 34.00000 30,647.60

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

232.000 CY 58.50000 13,572.00

0030 2115-0100000

MODIFIED SUBBASE

560.100 CY 56.25000 31,505.63

0040 2123-7450020

SHOULDER FINISHING, EARTH

36.240 STA 294.00000 10,654.56

0050 2201-0505060

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 6 IN.

719.600 SY 66.80000 48,069.28

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,000.000 SY 75.00000 75,000.00

0070 2214-5145150

PAVEMENT SCARIFICATION

18,320.400 SY 3.00000 54,961.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,019.820 TON 60.00000 121,189.20

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

121.190 TON 485.00000 58,777.15

0100 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

630.300 SY 50.00000 31,515.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.500 TON 100.00000 450.00

0120 2402-0425031

GRANULAR BACKFILL

100.000 TON 35.00000 3,500.00

0130 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 12,320.00000 12,320.00

0140 2435-0250100

INTAKE, SW-501

3.000 EACH 3,200.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0250700

INTAKE, SW-507

8.000 EACH 4,800.00000 38,400.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

21.000 EACH 2,280.00000 47,880.00

0170 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 915.00000 1,830.00

0180 2435-0600120

INTAKE ADJUSTMENT, MAJOR

8.000 EACH 1,300.00000 10,400.00

0190 2510-6745850

REMOVAL OF PAVEMENT

704.800 SY 16.20000 11,417.76

0200 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

13.000 EACH 1,145.00000 14,885.00

0210 2511-6745900

REMOVAL OF SIDEWALK

760.600 SY 13.45000 10,230.07

0220 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

255.200 SY 67.50000 17,226.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

560.800 SY 76.50000 42,901.20

0240 2511-7528101

DETECTABLE WARNINGS

652.000 SF 20.00000 13,040.00

0250 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

4,615.200 LF 24.50000 113,072.40

0260 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

76.000 LF 27.30000 2,074.80

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

62.600 SY 63.50000 3,975.10

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

656.500 SY 10.50000 6,893.25

0290 2518-6910000

SAFETY CLOSURE

22.000 EACH 105.00000 2,310.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

31.000 EACH 309.75000 9,602.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12.960 STA 315.00000 4,082.40

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0350 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

17.000 LF 284.15000 4,830.55

0360 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

196.000 LB 7.35000 1,440.60

0370 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BOONE AND SCENIC VALLEY RAILROAD

(1) LS 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2599-9999005

('EACH' ITEM) RELOCATE TRAFFIC MANHOLE

1.000 EACH 5,250.00000 5,250.00

0390 2599-9999005

('EACH' ITEM) WATER VALVE MANHOLE
MODIFICATION

1.000 EACH 4,510.00000 4,510.00

0400 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF CURB

4,606.200 LF 7.55000 34,776.81

0410 2601-2634100

MULCHING

0.400 ACRE 1,806.00000 722.40

0420 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 5,250.00000 2,100.00

0430 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

40.000 LF 15.75000 630.00

0440 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

8.000 EACH 26.25000 210.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

8.000 EACH 15.75000 126.00

0460 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

13.000 EACH 199.50000 2,593.50

0470 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

13.000 EACH 26.25000 341.25

0480 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

13.000 EACH 31.50000 409.50

0490 2212-5070330

PATCHES BY COUNT (REPAIR)

100.000 EACH 75.00000 7,500.00

$975,422.46Section Totals:

( ) indicates item is bid as Lump Sum

$975,422.46

$975,422.46

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-3665(622)--SG-10 PCC PAVEMENT WITH HMA RESURFACING

BUCHANAN

Route: BLAND BOULEVARD

On Bland Blvd, 2nd St. SW, 4th Ave. NW, 3rd St. NW, 12th St. NE, 8th Ave. NE, 3rd St. SE

Prj Awd Amt: $590,863.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/10/20 40 Working Days

10-3665-622

March 17, 2020 10:00 A.M.

BUCHANANCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $590,863.75 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $722,418.95 122.26%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $774,944.09 131.15%
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Contract ID:

Letting Date:

Start Date: 08/10/20 40 Working Days

10-3665-622

March 17, 2020 10:00 A.M.
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Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) HEARTLAND ASPHALT,
INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 5,000.00000 5,000.00 6,330.00000 6,330.00 8,900.00000 8,900.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

287.000 SY 145.00000 41,615.00 210.00000 60,270.00 200.00000 57,400.00

0030 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

521.000 SY 80.00000 41,680.00 47.00000 24,487.00 45.00000 23,445.00

0035 2212-5070330

PATCHES BY COUNT (REPAIR)

31.000 EACH 16.00000 496.00 510.00000 15,810.00 480.00000 14,880.00

0040 2213-6745500

REMOVAL OF CURB

1.340 STA 400.00000 536.00 1,400.00000 1,876.00 1,300.00000 1,742.00

0050 2214-5145150

PAVEMENT SCARIFICATION

2,365.000 SY 8.10000 19,156.50 15.55000 36,775.75 22.00000 52,030.00

0060 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

17,141.000 SY 2.50000 42,852.50 0.95000 16,283.95 1.30000 22,283.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) HEARTLAND ASPHALT,
INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

160.000 TON 80.00000 12,800.00 98.50000 15,760.00 120.00000 19,200.00

0080 2303-1132500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

17,249.000 SY 7.30000 125,917.70 7.86000 135,577.14 8.70000 150,066.30

0090 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

19,875.000 SY 7.45000 148,068.75 8.02000 159,397.50 9.00000 178,875.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 700.00000 700.00 515.00000 515.00 2,500.00000 2,500.00

0110 2435-0250100

INTAKE, SW-501

3.000 EACH 6,000.00000 18,000.00 4,000.00000 12,000.00 3,800.00000 11,400.00

0120 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 7,000.00000 7,000.00 6,800.00000 6,800.00 6,400.00000 6,400.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

24.000 EACH 1,500.00000 36,000.00 2,300.00000 55,200.00 2,200.00000 52,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) HEARTLAND ASPHALT,
INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 1,000.00000 4,000.00 590.00000 2,360.00 560.00000 2,240.00

0150 2511-6745900

REMOVAL OF SIDEWALK

253.300 SY 18.00000 4,559.40 7.70000 1,950.41 7.30000 1,849.09

0160 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

189.000 SY 59.00000 11,151.00 100.00000 18,900.00 98.00000 18,522.00

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

64.300 SY 63.00000 4,050.90 120.00000 7,716.00 120.00000 7,716.00

0180 2511-7528101

DETECTABLE WARNINGS

248.000 SF 45.00000 11,160.00 48.00000 11,904.00 45.00000 11,160.00

0190 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

134.000 LF 20.00000 2,680.00 45.00000 6,030.00 43.00000 5,762.00

0200 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

0.120 STA 7,500.00000 900.00 7,500.00000 900.00 2,300.00000 276.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) HEARTLAND ASPHALT,
INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

1.000 EACH 250.00000 250.00 250.00000 250.00 1,000.00000 1,000.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 6,600.00000 6,600.00 6,000.00000 6,000.00 17,400.00000 17,400.00

0230 2529-8174010

SUBBASE (PATCHES)

287.000 SY 12.00000 3,444.00 11.00000 3,157.00 10.00000 2,870.00

0235 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

88.000 TON 140.00000 12,320.00 231.00000 20,328.00 210.00000 18,480.00

0240 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 89,500.00000 89,500.00 79,800.00000 79,800.00

0250 2599-9999009

('LINEAR FEET' ITEM) Modification of Existing
Curb

127.000 LF 58.00000 7,366.00 46.00000 5,842.00 43.00000 5,461.00

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

128.000 LF 15.00000 1,920.00 2.50000 320.00 2.40000 307.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) HEARTLAND ASPHALT,
INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

128.000 LF 5.00000 640.00 1.40000 179.20 1.40000 179.20

$774,944.09$590,863.75 $722,418.95Section Totals:

( ) indicates item is bid as Lump Sum

$722,418.95$590,863.75 $774,944.09

$590,863.75

Contract Item Totals

$722,418.95 774,944.09Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-006-3(72)--2C-25 HMA PAVEMENT WIDENING / HMA RESURFACING

DALLAS

Route: IOWA 6

E of N Raccoon River Bridge to 0.2 mi W of U Ave in Waukee

Prj Awd Amt: $5,078,520.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 105 Working Days

25-0063-072

March 17, 2020 10:00 A.M.

DALLASCall Order:  158 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $5,078,520.34 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $5,417,331.07 106.67%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $5,824,993.83 114.70%

4 GR219 GRIMES ASPHALT AND PAVING CORPORATION $6,069,782.35 119.52%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

428.800 TON 22.02000 9,442.18 35.00000 15,008.00 30.00000 12,864.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

230.400 CY 65.00000 14,976.00 25.00000 5,760.00 40.00000 9,216.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

314.000 CY 39.15000 12,293.10 39.15000 12,293.10 40.00000 12,560.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

141.000 CY 42.00000 5,922.00 50.00000 7,050.00 50.00000 7,050.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,851.600 TON 22.45000 131,368.42 26.00000 152,141.60 26.83000 156,998.43

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

50,760.900 SY 19.75000 1,002,527.78 22.03000 1,118,262.63 23.67000 1,201,510.50

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

896.200 SY 71.50000 64,078.30 71.50000 64,078.30 61.48000 55,098.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.600 STA 114.25000 754.05 550.00000 3,630.00 550.00000 3,630.00

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

6.100 MILE 1,761.00000 10,742.10 1,200.00000 7,320.00 500.00000 3,050.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,836.100 CY 20.58000 120,106.94 17.69000 103,240.61 17.60000 102,715.36

0110 2214-5145150

PAVEMENT SCARIFICATION

197,760.000 SY 1.00000 197,760.00 1.15000 227,424.00 1.72000 340,147.20

0120 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,230.440 STA 10.79000 13,276.45 15.00000 18,456.60 31.95000 39,312.56

0130 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

19,938.700 TON 39.79000 793,360.87 44.00000 877,302.80 41.93000 836,029.69

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

280.900 TON 94.00000 26,404.60 75.00000 21,067.50 41.09000 11,542.18
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17,006.600 TON 39.56000 672,781.10 42.00000 714,277.20 51.39000 873,969.17

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

16.850 TON 483.40000 8,145.29 485.00000 8,172.25 553.60000 9,328.16

0170 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,020.400 TON 553.60000 564,893.44 560.00000 571,424.00 553.60000 564,893.44

0180 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,595.100 TON 633.60000 1,010,655.36 636.00000 1,014,483.60 633.60000 1,010,655.36

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,660.00000 3,660.00 14,000.00000 14,000.00 5,000.00000 5,000.00

0200 2417-2307015

DRAIN, CORRUGATED METAL SLOTTED PIPE,
15 IN., W/6 IN. GRATE

150.000 LF 350.00000 52,500.00 385.00000 57,750.00 200.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 4,500.00000 4,500.00 3,200.00000 3,200.00 2,500.00000 2,500.00

0220 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 2,500.00000 2,500.00 2,600.00000 2,600.00 2,500.00000 2,500.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

390.000 LF 8.00000 3,120.00 8.00000 3,120.00 8.00000 3,120.00

0240 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 23.00000 3,450.00 23.00000 3,450.00 22.00000 3,300.00

0250 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,800.00000 10,800.00 1,800.00000 10,800.00 2,200.00000 13,200.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 300.00000 1,800.00 300.00000 1,800.00 220.00000 1,320.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,500.00000 15,000.00 2,500.00000 15,000.00 2,200.00000 13,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2510-6745850

REMOVAL OF PAVEMENT

406.700 SY 6.92000 2,814.36 20.00000 8,134.00 12.00000 4,880.40

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,434.500 STA 11.00000 48,779.50 11.00000 48,779.50 11.00000 48,779.50

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 68,820.00000 68,820.00 66,701.88000 66,701.88 133,875.00000 133,875.00

0310 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 75.00000 4,500.00 75.00000 4,500.00 75.00000 4,500.00

0320 2533-4980005

MOBILIZATION

(1) LS 74,373.06000 74,373.06 115,000.00000 115,000.00 187,250.00000 187,250.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

998.500 STA 20.00000 19,970.00 20.00000 19,970.00 20.00000 19,970.00

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,115.700 GAL 6.27000 6,995.44 5.00000 5,578.50 5.00000 5,578.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

28.300 STA 50.00000 1,415.00 50.00000 1,415.00 50.00000 1,415.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 4,000.00000 800.00 4,000.00000 800.00 4,000.00000 800.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

210.000 LF 3.50000 735.00 4.00000 840.00 3.50000 735.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,733,993.83$4,987,520.34 $5,326,331.07Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

18,500.000 EACH 1.00000 18,500.00 1.00000 18,500.00 1.00000 18,500.00

0410 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

18,500.000 EACH 1.00000 18,500.00 1.00000 18,500.00 1.00000 18,500.00

0420 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00 1.00000 54,000.00 1.00000 54,000.00

$91,000.00$91,000.00 $91,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,417,331.07$5,078,520.34 $5,824,993.83

$5,078,520.34

Contract Item Totals

$5,417,331.07 5,824,993.83Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

428.800 TON 33.00000 14,150.40

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

230.400 CY 78.00000 17,971.20

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

314.000 CY 42.00000 13,188.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

141.000 CY 60.00000 8,460.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,851.600 TON 32.00000 187,251.20

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

50,760.900 SY 23.00000 1,167,500.70

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

896.200 SY 75.00000 67,215.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.600 STA 1,300.00000 8,580.00

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

6.100 MILE 481.00000 2,934.10

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,836.100 CY 30.00000 175,083.00

0110 2214-5145150

PAVEMENT SCARIFICATION

197,760.000 SY 1.25000 247,200.00

0120 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,230.440 STA 12.50000 15,380.50

0130 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

19,938.700 TON 69.50000 1,385,739.65

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

280.900 TON 99.00000 27,809.10
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Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

March 17, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17,006.600 TON 40.00000 680,264.00

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

16.850 TON 476.00000 8,020.60

0170 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,020.400 TON 545.00000 556,118.00

0180 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,595.100 TON 635.00000 1,012,888.50

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,500.00000 10,500.00

0200 2417-2307015

DRAIN, CORRUGATED METAL SLOTTED PIPE,
15 IN., W/6 IN. GRATE

150.000 LF 250.00000 37,500.00

0210 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,600.00000 2,600.00
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25-0063-072 Primary County: DALLAS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 800.00000 800.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

390.000 LF 8.50000 3,315.00

0240 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 24.50000 3,675.00

0250 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,900.00000 11,400.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 316.00000 1,896.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,700.00000 16,200.00

0280 2510-6745850

REMOVAL OF PAVEMENT

406.700 SY 27.00000 10,980.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,434.500 STA 12.00000 53,214.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 63,000.00000 63,000.00

0310 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 79.00000 4,740.00

0320 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

998.500 STA 22.00000 21,967.00

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,115.700 GAL 8.00000 8,925.60

0350 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

28.300 STA 53.00000 1,499.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 15,800.00000 3,160.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

210.000 LF 5.50000 1,155.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$5,978,782.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

18,500.000 EACH 1.00000 18,500.00

0410 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

18,500.000 EACH 1.00000 18,500.00

0420 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00

$91,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,069,782.35

$6,069,782.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C031(107)--55-31 HMA RESURFACING WITH MILLING

DUBUQUE

Route: Monastery Road

On Monastery Road, from Sundown Road East 4.15 Miles to Hwy 151

Prj Awd Amt: $1,318,751.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 35 Working Days

31-C031-107

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,318,751.18 100.00%
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Contract ID:

Letting Date:

Start Date: 08/17/20 35 Working Days

31-C031-107

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 6,000.00000 1,200.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

239.000 CY 1.50000 358.50

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,118.500 SY 1.50000 3,177.75

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,600.000 TON 15.72000 40,872.00

0050 2210-0475105

CHOKE STONE BASE

160.000 TON 17.00000 2,720.00

0060 2210-0475290

MACADAM STONE BASE

159.000 TON 19.00000 3,021.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

4.000 MILE 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

130.000 TON 115.00000 14,950.00

0090 2214-5145150

PAVEMENT SCARIFICATION

8,206.700 SY 2.84000 23,307.03

0100 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

4,160.000 TON 29.64000 123,302.40

0110 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

450.000 TON 38.19000 17,185.50

0120 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,100.000 TON 30.78000 126,198.00

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,000.000 TON 30.90000 154,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

800.000 TON 468.00000 374,400.00

0150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

45.000 TON 593.00000 26,685.00

0160 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 550.00000 1,100.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

128.000 TON 15.72000 2,012.16

0180 2402-0425040

FLOODED BACKFILL

1,363.000 CY 24.00000 32,712.00

0190 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

2,393.000 CY 16.00000 38,288.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 3,150.00000 6,300.00

0210 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

128.000 LF 135.00000 17,280.00

0220 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

136.000 LF 75.00000 10,200.00

0230 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

150.000 LF 100.00000 15,000.00

0240 2417-1060054

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 54 IN. DIA.

58.000 LF 125.00000 7,250.00

0250 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 1,400.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2507-3250005

ENGINEERING FABRIC

502.400 SY 1.50000 753.60

0270 2507-6800061

REVETMENT, CLASS E

16.000 TON 42.00000 672.00

0280 2510-6745850

REMOVAL OF PAVEMENT

2,403.000 SY 5.00000 12,015.00

0290 2518-6910000

SAFETY CLOSURE

24.000 EACH 50.00000 1,200.00

0300 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

814.180 STA 29.50000 24,018.31

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00

0320 2528-8445113

FLAGGERS

180.000 EACH 495.00000 89,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445115

PILOT CARS

18.000 EACH 740.00000 13,320.00

0340 2533-4980005

MOBILIZATION

(1) LS 32,718.00000 32,718.00

0350 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  DRIVEWAY

14.000 TON 168.88000 2,364.32

0360 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT
INTERSECTION

539.000 TON 73.99000 39,880.61

0370 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  SURFACE
REPAIR

50.000 TON 135.00000 6,750.00

0380 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MODIFIED MACADAM

1,400.000 TON 21.00000 29,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MODIFIED SUBBASE

700.000 TON 21.00000 14,700.00

0400 2599-9999020

('TONS' ITEM) SURFACING  DRIVEWAY
MILLINGS

8.000 TON 25.00000 200.00

0410 2601-2634100

MULCHING

0.500 ACRE 700.00000 350.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,800.00000 900.00

0430 2602-0000020

SILT FENCE

240.000 LF 2.00000 480.00

0440 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

240.000 LF 4.00000 960.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

$1,318,751.18Section Totals:

( ) indicates item is bid as Lump Sum

$1,318,751.18

$1,318,751.18

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C031(108)--55-31 HMA PAVEMENT - FULL DEPTH RECLAMATION

DUBUQUE

Route: WAUPETON ROAD

On Waupeton Road

Prj Awd Amt: $1,822,930.38

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/10/20 50 Working Days

31-C031-108

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,822,930.38 100.00%
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Contract ID:

Letting Date:

Start Date: 08/10/20 50 Working Days

31-C031-108

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2116-0000100

FULL DEPTH RECLAMATION

59,810.000 SY 4.32000 258,379.20

0020 2116-0000300

MINERAL STABILIZING AGENT

3,500.000 TON 150.00000 525,000.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B EDGE RUN

2,300.000 TON 14.03000 32,269.00

0040 2214-5145150

PAVEMENT SCARIFICATION

762.500 SY 14.76000 11,254.50

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,600.000 TON 44.58000 205,068.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,600.000 TON 44.58000 205,068.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

560.000 TON 468.20000 262,192.00

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 25.03000 5,006.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

270.000 TON 19.29000 5,208.30

0100 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,000.00000 8,000.00

0110 2402-0425030

GRANULAR BACKFILL

1,331.000 CY 42.00000 55,902.00

0120 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

2,193.000 CY 11.38000 24,956.34
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

31.900 CY 900.00000 28,710.00

0140 2404-7775000

REINFORCING STEEL

2,460.000 LB 1.00000 2,460.00

0150 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

118.000 LF 43.76000 5,163.68

0160 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

314.000 LF 49.78000 15,630.92

0170 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

46.000 LF 66.45000 3,056.70

0180 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

84.000 LF 73.43000 6,168.12
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

74.000 LF 79.83000 5,907.42

0200 2507-6800061

REVETMENT, CLASS E

160.000 TON 23.00000 3,680.00

0210 2518-6910000

SAFETY CLOSURE

30.000 EACH 25.00000 750.00

0220 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
FIELD FENCE

16.000 LF 40.00000 640.00

0230 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

912.240 STA 29.00000 26,454.96

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0250 2528-8445113

FLAGGERS

80.000 EACH 495.00000 39,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445115

PILOT CARS

16.000 EACH 740.00000 11,840.00

0270 2533-4980005

MOBILIZATION

(1) LS 43,871.14000 43,871.14

0280 2599-9999010

('LUMP SUM' ITEM) INSTALL RAILROAD TANK
CAR

(1) LS 4,000.00000 4,000.00

0290 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  DRIVEWAY

21.000 TON 136.70000 2,870.70

0300 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT
INTERSECTION

102.000 TON 136.70000 13,943.40

0310 2601-2634100

MULCHING

0.600 ACRE 700.00000 420.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,800.00000 1,080.00
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Contract ID:160
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March 17, 2020

31-C031-108 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

720.000 LF 4.00000 2,880.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

$1,822,930.38Section Totals:

( ) indicates item is bid as Lump Sum

$1,822,930.38

$1,822,930.38

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

March 17, 2020

31-C031-108 Primary County: DUBUQUE

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

FM-C031(109)--55-31 HMA RESURFACING

DUBUQUE

Route: DYERSVILLE EAST ROAD

On Dyersville East Road, from Golf Course Road East 6.38 Miles

Prj Awd Amt: $2,895,030.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 70 Working Days

31-C031-109

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $2,895,030.75 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 70 Working Days

31-C031-109

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

570.000 CY 1.50000 855.00

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,495.800 SY 1.50000 2,243.70

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,660.000 TON 15.73000 73,301.80

0040 2210-0475105

CHOKE STONE BASE

319.000 TON 15.00000 4,785.00

0050 2210-0475290

MACADAM STONE BASE

477.000 TON 16.00000 7,632.00

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

6.300 MILE 500.00000 3,150.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

300.000 TON 110.00000 33,000.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

2,175.600 SY 7.82000 17,013.19

0090 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

9,840.000 TON 33.23000 326,983.20

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

6,380.000 TON 33.46000 213,474.80

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

12,790.000 TON 33.24000 425,139.60

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,360.000 TON 469.05000 637,908.00

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

638.000 TON 594.05000 379,003.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 550.00000 1,100.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

500.000 TON 21.19000 10,595.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,500.00000 4,500.00

0170 2402-0425040

FLOODED BACKFILL

3,244.000 CY 21.00000 68,124.00

0180 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

5,891.000 CY 12.00000 70,692.00

0190 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

143.900 CY 700.00000 100,730.00

0200 2404-7775000

REINFORCING STEEL

26,981.000 LB 1.00000 26,981.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 17, 2020

31-C031-109 Primary County: DUBUQUE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 3,400.00000 13,600.00

0220 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

192.000 LF 235.00000 45,120.00

0230 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

30.000 LF 85.00000 2,550.00

0240 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

130.000 LF 60.00000 7,800.00

0250 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

112.000 LF 75.00000 8,400.00

0260 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

78.000 LF 65.00000 5,070.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

64.000 LF 102.00000 6,528.00

0280 2417-1060054

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 54 IN. DIA.

202.000 LF 115.00000 23,230.00

0290 2417-1060060

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 60 IN. DIA.

74.000 LF 160.00000 11,840.00

0300 2417-1060084

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 84 IN. DIA.

72.000 LF 205.00000 14,760.00

0310 2507-3250005

ENGINEERING FABRIC

1,495.800 SY 1.50000 2,243.70

0320 2507-6800061

REVETMENT, CLASS E

410.000 TON 24.00000 9,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2510-6745850

REMOVAL OF PAVEMENT

1,600.000 SY 3.00000 4,800.00

0340 2518-6910000

SAFETY CLOSURE

26.000 EACH 25.00000 650.00

0350 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,092.360 STA 29.75000 32,497.71

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 6,800.00000 6,800.00

0370 2528-8445113

FLAGGERS

280.000 EACH 495.00000 138,600.00

0380 2528-8445115

PILOT CARS

28.000 EACH 740.00000 20,720.00

0390 2533-4980005

MOBILIZATION

(1) LS 47,955.25000 47,955.25

Page 6 of 8

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 17, 2020

31-C031-109 Primary County: DUBUQUE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  DRIVEWAY

8.000 TON 95.05000 760.40

0410 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT
INTERSECTION

670.000 TON 95.05000 63,683.50

0420 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  SURFACE
REPAIR

50.000 TON 140.00000 7,000.00

0430 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MODIFIED MACADAM

100.000 TON 25.00000 2,500.00

0440 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MODIFIED SUBBASE

50.000 TON 15.00000 750.00

0450 2601-2634100

MULCHING

1.100 ACRE 2,500.00000 2,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 2,500.00000 2,750.00

0470 2602-0000020

SILT FENCE

520.000 LF 3.00000 1,560.00

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

520.000 LF 3.00000 1,560.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

$2,895,030.75Section Totals:

( ) indicates item is bid as Lump Sum

$2,895,030.75

$2,895,030.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-136-3(56)--3L-31 HMA PAVED SHOULDER - NEW

DUBUQUE

Route: IOWA 136

NCL Cascade to SCL Worthington

Prj Awd Amt: $1,256,728.65

Project: WorkType:

County:

Location:

STP-136-3(55)--2C-31 HMA RESURFACING

DUBUQUE

Route: IOWA 136

NCL Cascade to SCL Worthington

Prj Awd Amt: $2,269,108.08

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 100 Working Days

31-1363-055

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  162 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $3,525,836.73 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 05/04/20 100 Working Days

31-1363-055

March 17, 2020 10:00 A.M.

DUBUQUECall Order:  162 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-136-3(56)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,170.600 TON 15.35000 110,068.71

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,500.400 CY 24.78000 86,739.91

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

7,069.400 TON 36.04000 254,781.18

0040 2214-5145160

PAVEMENT SCARIFICATION

435.000 TON 9.47000 4,119.45

0050 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

929.000 STA 5.00000 4,645.00

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,535.000 TON 33.65000 118,952.75

0070 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

3,653.000 TON 33.65000 122,923.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-136-3(56)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

424.000 TON 469.00000 198,856.00

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

431.000 TON 539.00000 232,309.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,685.00000 5,685.00

0110 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,129.000 EACH 1.00000 7,129.00

0120 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,129.000 EACH 1.00000 7,129.00

0130 2507-2638620

MACADAM STONE SLOPE PROTECTION

44.500 SY 50.00000 2,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-136-3(56)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0150 2528-8445113

FLAGGERS

60.000 EACH 495.00000 29,700.00

0160 2528-8445115

PILOT CARS

15.000 EACH 740.00000 11,100.00

0170 2533-4980005

MOBILIZATION

(1) LS 20,740.00000 20,740.00

0180 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

867.600 STA 18.00000 15,616.80

0190 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

940.000 GAL 5.00000 4,700.00

0200 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

433.800 STA 18.00000 7,808.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

$1,246,728.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0210 2102-2625000

EMBANKMENT-IN-PLACE

4,537.000 CY 10.00000 45,370.00

0220 2102-2713090

EXCAVATION, CLASS 13, WASTE

160.000 CY 64.00000 10,240.00

0230 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 13.30000 33,250.00

0240 2212-0475095

CLEANING AND PREPARATION OF BASE

8.900 MILE 200.00000 1,780.00

0250 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

45.000 TON 200.00000 9,000.00

0260 2214-5145160

PAVEMENT SCARIFICATION

13,284.000 TON 9.47000 125,799.48

0270 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

205.000 TON 53.06000 10,877.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0280 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,159.000 TON 33.65000 341,850.35

0290 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

10,497.000 TON 33.65000 353,224.05

0300 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

12.000 TON 469.00000 5,628.00

0310 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,239.000 TON 539.00000 667,821.00

0320 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

10,225.000 EACH 1.00000 10,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0330 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

10,225.000 EACH 1.00000 10,225.00

0340 2315-8275055

SURFACING, DRIVEWAY

500.000 TON 16.00000 8,000.00

0350 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

28,578.000 EACH 1.00000 28,578.00

0360 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,400.00000 8,400.00

0370 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,800.00000 3,600.00

0380 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 7,200.00000 14,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0390 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

42.000 EACH 270.00000 11,340.00

0400 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 330.00000 660.00

0410 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

468.000 LF 64.00000 29,952.00

0420 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

18.000 LF 72.00000 1,296.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

3,946.000 LF 5.75000 22,689.50

0440 2505-4008300

STEEL BEAM GUARDRAIL

2,737.500 LF 20.00000 54,750.00

0450 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 1,300.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

32.000 EACH 2,400.00000 76,800.00

0470 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

30.000 EACH 600.00000 18,000.00

0480 2520-3350015

FIELD OFFICE

1.000 EACH 3,000.00000 3,000.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 19,538.00000 19,538.00

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,162.200 STA 17.00000 70,757.40

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00

0520 2528-8445113

FLAGGERS

180.000 EACH 495.00000 89,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445115

PILOT CARS

75.000 EACH 740.00000 55,500.00

0540 2533-4980005

MOBILIZATION

(1) LS 62,222.00000 62,222.00

0550 2601-2634100

MULCHING

5.000 ACRE 700.00000 3,500.00

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.000 ACRE 1,000.00000 5,000.00

0570 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 500.00000 2,500.00

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

12,950.000 LF 3.00000 38,850.00

0590 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

12,950.000 LF 0.30000 3,885.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 Roadway Items - Division 1 STP-136-3(55)--2C-31SECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$2,269,108.08Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0003 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (56SECTION: Cat Alt Set: Cat Alt Member:

0620 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,000.000 EACH 1.00000 10,000.00

$10,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,525,836.73

$3,525,836.73

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-275-1(41)--2C-36 HMA RESURFACING

FREMONT

Route: U.S. 275

On US 275 from the NCL of Sidney to just North of J24

Prj Awd Amt: $2,808,689.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/13/20 70 Working Days

36-2751-041

March 17, 2020 10:00 A.M.

FREMONTCall Order:  163 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $2,808,689.34 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,954,864.43 105.20%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

14.000 UNIT 144.00000 2,016.00 140.00000 1,960.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

75.000 CY 62.00000 4,650.00 60.00000 4,500.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

9.000 CY 52.00000 468.00 115.00000 1,035.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,022.100 TON 36.50000 146,806.65 33.92000 136,429.63

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

19,391.100 SY 25.60000 496,412.16 23.82000 461,896.00

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

822.200 SY 39.80000 32,723.56 44.37000 36,481.01

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

4.900 MILE 800.00000 3,920.00 500.00000 2,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

431.100 SY 170.00000 73,287.00 164.86000 71,071.15

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

10.000 EACH 260.00000 2,600.00 250.00000 2,500.00

0100 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 450.00000 4,500.00 350.00000 3,500.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,761.200 CY 22.00000 38,746.40 30.07000 52,959.28

0120 2213-6745700

REMOVAL OF FLUMES

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0130 2214-5145150

PAVEMENT SCARIFICATION

583.300 SY 10.00000 5,833.00 18.55000 10,820.22

0140 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

370.400 TON 61.10000 22,631.44 61.22000 22,675.89
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

8,884.798 TON 54.10000 480,667.57 52.58000 467,162.68

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,862.550 TON 49.50000 240,696.23 51.02000 248,087.30

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

22.230 TON 430.00000 9,558.90 501.00000 11,137.23

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

287.030 TON 510.00000 146,385.30 501.00000 143,802.03

0190 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

710.780 TON 640.00000 454,899.20 632.00000 449,212.96

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,700.00000 1,700.00 1,660.00000 1,660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

12.000 LF 105.00000 1,260.00 102.50000 1,230.00

0230 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

36.000 LF 102.00000 3,672.00 100.00000 3,600.00

0240 2417-0330018

APRONS, SAFETY SLOPE, 18 IN. DIA.

2.000 EACH 720.00000 1,440.00 700.00000 1,400.00

0250 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

42.000 LF 56.00000 2,352.00 55.00000 2,310.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

55,725.000 LF 4.70000 261,907.50 4.62000 257,449.50

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

206.000 EACH 355.00000 73,130.00 350.00000 72,100.00

0280 2505-6000111

HIGH TENSION CABLE GUARDRAIL

590.000 LF 20.50000 12,095.00 20.00000 11,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 5,200.00000 10,400.00 5,000.00000 10,000.00

0300 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 3,100.00000 3,100.00 3,000.00000 3,000.00

0310 2507-3250005

ENGINEERING FABRIC

25.000 SY 11.00000 275.00 10.00000 250.00

0320 2507-6800061

REVETMENT, CLASS E

13.300 TON 82.00000 1,090.60 80.00000 1,064.00

0330 2520-3350010

FIELD LABORATORY

1.000 EACH 3,000.00000 3,000.00 5,000.00000 5,000.00

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 900.00000 900.00 875.00000 875.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,670.240 STA 12.20000 20,376.93 15.00000 25,053.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 80.00000 960.00 100.00000 1,200.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 42,682.50000 42,682.50

0380 2528-8445113

FLAGGERS

130.000 EACH 495.00000 64,350.00 495.00000 64,350.00

0390 2528-8445115

PILOT CARS

65.000 EACH 740.00000 48,100.00 740.00000 48,100.00

0400 2529-2242304

CD JOINT ASSEMBLY

15.000 EACH 150.00000 2,250.00 150.00000 2,250.00

0410 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 200,250.00000 200,250.00

0420 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

512.300 STA 22.00000 11,270.60 25.00000 12,807.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

849.900 GAL 1.00000 849.90 5.50000 4,674.45

0440 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

256.200 STA 22.00000 5,636.40 25.00000 6,405.00

0450 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 15,000.00000 1,500.00 15,000.00000 1,500.00

0460 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

37.000 SQ 31.00000 1,147.00 30.00000 1,110.00

0470 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

312.500 LF 5.20000 1,625.00 5.00000 1,562.50

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

$2,770,189.34 $2,916,364.43Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,000.000 EACH 1.00000 7,000.00 1.00000 7,000.00

0510 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,000.000 EACH 1.00000 7,000.00 1.00000 7,000.00

0520 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

24,500.000 EACH 1.00000 24,500.00 1.00000 24,500.00

$38,500.00 $38,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,954,864.43$2,808,689.34

$2,808,689.34

Contract Item Totals

$2,954,864.43Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C045(87)--55-45 HMA PAVEMENT - NEW

HOWARD

Route: A46

ON A46, FROM T68 EAST 6 MILES TO V18

Prj Awd Amt: $1,707,427.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/31/20 30 Working Days

45-C045-087

March 17, 2020 10:00 A.M.

HOWARDCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,707,427.96 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/31/20 30 Working Days

45-C045-087

March 17, 2020 10:00 A.M.

HOWARDCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,076.300 TON 19.95000 201,022.19

0020 2214-5145150

PAVEMENT SCARIFICATION

5,086.300 SY 3.39000 17,242.56

0030 2301-0690202

BRIDGE APPROACH, BR-202

328.900 SY 210.00000 69,069.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

19,685.610 TON 31.17000 613,600.46

0050 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

1,181.140 TON 568.00000 670,887.52

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 900.00000 900.00

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 550.00000 2,200.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 17, 2020

45-C045-087 Primary County: HOWARD

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

882.850 STA 8.50000 7,504.23

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0110 2528-8445113

FLAGGERS

75.000 EACH 495.00000 37,125.00

0120 2528-8445115

PILOT CARS

25.000 EACH 740.00000 18,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 54,877.00000 54,877.00

$1,707,427.96Section Totals:

$1,707,427.96

$1,707,427.96

Contract Item Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 17, 2020

45-C045-087 Primary County: HOWARD

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



( ) indicates item is bid as Lump Sum

$1,707,427.96Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 17, 2020

45-C045-087 Primary County: HOWARD

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C049(80)--FG-49 HMA RESURFACING WITH MILLING

JACKSON

Route: 400TH AVENUE

On 400th Avenue (Z20), from hwy 64 North 1.5 Miles to Inters ection of E23Y in Spragueville, IA

Prj Awd Amt: $396,307.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 15 Working Days

49-C049-080

March 17, 2020 10:00 A.M.

JACKSONCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $396,307.97 100.00%

2 MA225 MANATT'S, INC. $406,883.58 102.67%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 15 Working Days

49-C049-080

March 17, 2020 10:00 A.M.

JACKSONCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

30.000 TON 36.00000 1,080.00 31.00000 930.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

784.100 TON 17.75000 13,917.78 14.25000 11,173.43

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

1.200 MILE 1,000.00000 1,200.00 600.00000 720.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

47.700 SY 97.00000 4,626.90 170.00000 8,109.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

5.000 EACH 250.00000 1,250.00 1,600.00000 8,000.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

16.000 CY 63.00000 1,008.00 91.00000 1,456.00

0070 2213-8201070

BASE WIDENING, 7 IN. HOT MIX ASPHALT
MIXTURE

43.800 SY 150.59000 6,595.84 52.50000 2,299.50

Page 1 of 5

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 17, 2020

49-C049-080 Primary County: JACKSON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

18,768.000 SY 1.06000 19,894.08 0.75000 14,076.00

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

940.000 TON 34.74000 32,655.60 40.40000 37,976.00

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,504.000 TON 28.04000 42,172.16 32.00000 48,128.00

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,695.000 TON 30.53000 51,748.35 33.40000 56,613.00

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

193.000 TON 471.49000 90,997.57 487.00000 93,991.00

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

75.000 TON 596.49000 44,736.75 602.00000 45,150.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 17, 2020

49-C049-080 Primary County: JACKSON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00 750.00000 750.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,600.000 EACH 1.00000 1,600.00 1.00000 1,600.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,600.000 EACH 1.00000 1,600.00 1.00000 1,600.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

248.000 TON 27.88000 6,914.24 21.00000 5,208.00

0180 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,602.000 EACH 1.00000 4,602.00 1.00000 4,602.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 17, 2020

49-C049-080 Primary County: JACKSON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2417-1007000

CORRUGATED PIPE CULVERT, 12 INCH
DIAMETER

10.000 LF 60.00000 600.00 41.50000 415.00

0200 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,300.00000 2,600.00 750.00000 1,500.00

0210 2510-6745850

REMOVAL OF PAVEMENT

25.800 SY 16.00000 412.80 24.75000 638.55

0220 2511-6745900

REMOVAL OF SIDEWALK

20.000 SY 11.00000 220.00 15.00000 300.00

0230 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

6.700 SY 53.00000 355.10 145.00000 971.50

0240 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

39.300 SY 61.00000 2,397.30 87.00000 3,419.10

0250 2511-7528101

DETECTABLE WARNINGS

60.000 SF 72.00000 4,320.00 32.00000 1,920.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 17, 2020

49-C049-080 Primary County: JACKSON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

188.500 STA 31.00000 5,843.50 25.00000 4,712.50

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,750.00000 2,750.00

0280 2528-8445113

FLAGGERS

45.000 EACH 495.00000 22,275.00 495.00000 22,275.00

0290 2528-8445115

PILOT CARS

15.000 EACH 740.00000 11,100.00 740.00000 11,100.00

0300 2533-4980005

MOBILIZATION

(1) LS 15,585.00000 15,585.00 14,500.00000 14,500.00

$396,307.97 $406,883.58Section Totals:

( ) indicates item is bid as Lump Sum

$406,883.58$396,307.97

$396,307.97

Contract Item Totals

$406,883.58Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 17, 2020

49-C049-080 Primary County: JACKSON

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

STPN-021-1(39)--2J-54 HMA RESURFACING WITH MILLING

KEOKUK

Route: IOWA 21

N 1st St to 6th St in Delta

Prj Awd Amt: $109,405.49

Project: WorkType:

County:

Location:

STP-021-1(34)--2C-54 HMA PAVEMENT - REPLACE

KEOKUK

Route: IOWA 21

IA 149 to N 1st St in Delta IA 21 over North Skunk River 0.7 Mi. S. of Delta

Prj Awd Amt: $13,945,094.15

Project: WorkType:

County:

Location:

STPN-021-1(36)--2J-54 PCC SIDEWALK/TRAIL

KEOKUK

Route: IOWA 21

In the City of Delta (ADA - District 5)

Prj Awd Amt: $317,239.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/28/21

54-0211-034

March 17, 2020 10:00 A.M.

KEOKUKCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $14,371,738.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 05/28/21

54-0211-034

March 17, 2020 10:00 A.M.

KEOKUKCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 6,500.00000 16,250.00

0020 2101-0850002

CLEARING AND GRUBBING

514.000 UNIT 45.00000 23,130.00

0030 2102-0425070

SPECIAL BACKFILL

36,142.700 TON 26.00000 939,710.20

0040 2102-2625000

EMBANKMENT-IN-PLACE

1,031.500 CY 12.00000 12,378.00

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

112,018.000 CY 10.00000 1,120,180.00

0060 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 15.00000 300.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

23,098.000 CY 2.75000 63,519.50

Page 1 of 25

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 17, 2020

54-0211-034 Primary County: KEOKUK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

315.500 CY 15.00000 4,732.50

0090 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

32,900.000 SY 1.50000 49,350.00

0100 2115-0100000

MODIFIED SUBBASE

43,909.300 CY 40.00000 1,756,372.00

0110 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,142.600 TON 27.15000 329,671.59

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

169.000 SY 130.00000 21,970.00

0130 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

1,954.300 SY 54.46000 106,431.18

Page 2 of 25

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 17, 2020

54-0211-034 Primary County: KEOKUK

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,090.300 STA 165.00000 179,899.50

0150 2125-2225050

RESHAPING DITCHES

22.400 STA 1,200.00000 26,880.00

0160 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,479.500 CY 20.61000 30,492.50

0170 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

2,803.600 SY 32.05000 89,855.38

0180 2213-8201080

BASE WIDENING, 8 IN. HOT MIX ASPHALT
MIXTURE

1,237.600 SY 42.78000 52,944.53

0190 2214-5145150

PAVEMENT SCARIFICATION

1,413.200 SY 9.95000 14,061.34

0200 2301-0690204

BRIDGE APPROACH, BR-204

452.800 SY 185.00000 83,768.00

Page 3 of 25

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 17, 2020

54-0211-034 Primary County: KEOKUK

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

50,012.320 TON 37.37000 1,868,960.40

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

20,289.810 TON 37.57000 762,288.16

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

20,308.480 TON 37.57000 762,989.59

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

5,436.650 TON 459.80000 2,499,771.67

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

90,611.000 EACH 1.00000 90,611.00
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 17, 2020

54-0211-034 Primary County: KEOKUK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

90,611.000 EACH 1.00000 90,611.00

0280 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,063.600 TON 31.00000 32,971.60

0290 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

42,142.000 EACH 1.00000 42,142.00

0300 2402-0425040

FLOODED BACKFILL

3,572.300 CY 35.00000 125,030.50

0310 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

6,797.800 CY 11.00000 74,775.80

0320 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

4.000 EACH 1,120.00000 4,480.00
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Letting Date:

Contract ID:166
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March 17, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0330 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

9.000 EACH 1,650.00000 14,850.00

0340 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 2,050.00000 10,250.00

0350 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 2,200.00000 13,200.00

0360 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

72.000 LF 38.00000 2,736.00

0370 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

56.000 LF 91.00000 5,096.00

0380 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

356.000 LF 83.00000 29,548.00

0390 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

254.000 LF 110.00000 27,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

134.000 LF 157.00000 21,038.00

0410 2416-1240030

CULVERT, 3000D CONCRETE ROADWAY PIPE,
30 IN. DIA.

130.000 LF 110.00000 14,300.00

0420 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

104.000 LF 157.00000 16,328.00

0430 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 550.00000 1,100.00

0440 2417-0225024

APRONS, METAL, 24 IN. DIA.

14.000 EACH 575.00000 8,050.00

0470 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

36.000 LF 40.00000 1,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0480 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

56.000 LF 45.00000 2,520.00

0490 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

373.000 LF 200.00000 74,600.00

0500 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

100,852.000 LF 3.43000 345,922.36

0510 2502-8221306

SUBDRAIN OUTLET, DR-306

418.000 EACH 275.00000 114,950.00

0520 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,500.00000 14,000.00

0530 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

847.500 LF 6.00000 5,085.00

0540 2505-4008300

STEEL BEAM GUARDRAIL

475.000 LF 17.00000 8,075.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0550 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

12.000 EACH 1,750.00000 21,000.00

0560 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

12.000 EACH 300.00000 3,600.00

0570 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

16.000 EACH 2,300.00000 36,800.00

0580 2506-4984000

FLOWABLE MORTAR

12.600 CY 280.00000 3,528.00

0590 2510-5204000

PAVEMENT SCARIFICATION (OF HMA
RESURFACING PRIOR TO PAVEMENT
REMOVAL)

27,932.000 SY 2.85000 79,606.20

0600 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

121,481.000 SY 6.25000 759,256.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0610 2518-6910000

SAFETY CLOSURE

20.000 EACH 200.00000 4,000.00

0620 2519-3300600

FENCE, SAFETY

433.000 LF 8.00000 3,464.00

0630 2520-3350015

FIELD OFFICE

1.000 EACH 7,500.00000 7,500.00

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

49.000 EACH 100.00000 4,900.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,894.410 STA 9.00000 44,049.69

0670 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 100.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 39,200.00000 39,200.00

0690 2528-8445113

FLAGGERS

100.000 EACH 495.00000 49,500.00

0700 2528-8445115

PILOT CARS

50.000 EACH 740.00000 37,000.00

0710 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 100.00000 4,000.00

0720 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 110.00000 2,200.00

0730 2529-2242320

CT JOINT

17.000 EACH 140.00000 2,380.00

0740 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,017.400 SY 120.50000 122,596.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0750 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

230.700 SY 124.80000 28,791.36

0760 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

52.000 EACH 60.00000 3,120.00

0770 2529-8174010

SUBBASE (PATCHES)

1,116.700 SY 24.00000 26,800.80

0780 2529-8174020

SUBBASE PATCH WITH EF JOINT

14.300 SY 24.00000 343.20

0790 2529-8174050

PATCH SUBDRAIN

44.000 EACH 255.00000 11,220.00

0800 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 550.00000 1,100.00

0810 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 330.00000 660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0820 2533-4980005

MOBILIZATION

(1) LS 107,400.00000 107,400.00

0830 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

954.200 STA 17.50000 16,698.50

0840 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,036.500 GAL 0.10000 103.65

0850 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

460.000 STA 17.50000 8,050.00

0860 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00

0870 2599-9999005

('EACH' ITEM) TEMPORARY RELOCATION OF
MAILBOX

17.000 EACH 400.00000 6,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY SLOPE
DRAIN

3,840.000 LF 10.00000 38,400.00

0890 2601-2634100

MULCHING

35.000 ACRE 625.00000 21,875.00

0900 2601-2636015

NATIVE GRASS SEEDING

2.300 ACRE 1,450.00000 3,335.00

0910 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.200 ACRE 550.00000 8,360.00

0920 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

17.500 ACRE 175.00000 3,062.50

0930 2602-0000020

SILT FENCE

4,609.000 LF 1.50000 6,913.50

0940 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,482.500 LF 1.50000 2,223.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,091.500 LF 0.50000 3,045.75

0960 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.50000 300.00

0970 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

64.000 EACH 2,000.00000 128,000.00

0980 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

64.000 EACH 1,500.00000 96,000.00

0990 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

192.000 EACH 400.00000 76,800.00

1000 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.25000 1,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 (Roadway Items -(34SECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,570.000 LF 4.00000 14,280.00

1020 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,070.000 LF 0.50000 2,035.00

1030 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1040 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$13,889,680.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0002 (Roadway Items - (34 NON-PARTICIPATINGSECTION: Cat Alt Set: Cat Alt Member:

1050 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00

$500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Design No. 0220; REPAIRS TO A 381' x 40' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00

1070 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

83.000 LF 130.00000 10,790.00

1080 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 782.00000 9,384.00

1090 2508-0970000

CONTAINMENT

(1) LS 7,500.00000 7,500.00

1100 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,240.00000 8,240.00

1110 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00

$54,914.00Section Totals:

Page 18 of 25

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 17, 2020

54-0211-034 Primary County: KEOKUK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0004 Sidewalk/Trail Items - STPN-021-1(36)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1120 2101-0850002

CLEARING AND GRUBBING

29.000 UNIT 55.00000 1,595.00

1130 2102-2713090

EXCAVATION, CLASS 13, WASTE

199.000 CY 25.00000 4,975.00

1140 2213-6745500

REMOVAL OF CURB

5.900 STA 550.00000 3,245.00

1150 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

795.000 SY 80.00000 63,600.00

1160 2315-8275055

SURFACING, DRIVEWAY

115.000 TON 38.00000 4,370.00

1170 2511-6745900

REMOVAL OF SIDEWALK

1,556.300 SY 15.00000 23,344.50

1180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,399.000 SY 55.00000 76,945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0004 Sidewalk/Trail Items - STPN-021-1(36)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

97.000 SY 85.00000 8,245.00

1200 2511-7528101

DETECTABLE WARNINGS

130.000 SF 45.00000 5,850.00

1210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

583.100 LF 45.00000 26,239.50

1220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

320.700 SY 65.00000 20,845.50

1230 2515-6745600

REMOVAL OF PAVED DRIVEWAY

112.300 SY 15.00000 1,684.50

1240 2518-6910000

SAFETY CLOSURE

44.000 EACH 100.00000 4,400.00

1250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 200.00000 600.00

1260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,350.00000 10,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0004 Sidewalk/Trail Items - STPN-021-1(36)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

1280 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

1290 2599-9999005

('EACH' ITEM) CAST IRON CURB STOP COVER

1.000 EACH 1,150.00000 1,150.00

1300 2599-9999005

('EACH' ITEM) SW-604 CASTING FOR AREA
INTAKE

1.000 EACH 1,725.00000 1,725.00

1310 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 2,800.00000 2,800.00

1320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 1,800.00000 900.00

1330 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,000.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0004 Sidewalk/Trail Items - STPN-021-1(36)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1340 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

4,500.000 LF 2.25000 10,125.00

1350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,500.000 LF 0.50000 2,250.00

1360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$317,239.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 Roadway Items - STPN-021-1(39)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1380 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

646.000 TON 12.25000 7,913.50

1390 2212-5070310

PATCHES, FULL-DEPTH REPAIR

10.700 SY 280.00000 2,996.00

1400 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 200.00000 200.00

1410 2214-5145150

PAVEMENT SCARIFICATION

6,389.400 SY 1.70000 10,861.98

1420 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

712.290 TON 60.20000 42,879.86

1430 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

42.740 TON 459.80000 19,651.85

1440 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 Roadway Items - STPN-021-1(39)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1450 2526-8285000

CONSTRUCTION SURVEY

(1) LS 500.00000 500.00

1460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.130 STA 210.00000 3,387.30

1470 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

1480 2528-8445113

FLAGGERS

15.000 EACH 495.00000 7,425.00

1490 2528-8445115

PILOT CARS

6.000 EACH 740.00000 4,440.00

1500 2533-4980005

MOBILIZATION

(1) LS 6,150.00000 6,150.00

1510 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00

$109,405.49Section Totals:
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( ) indicates item is bid as Lump Sum

$14,371,738.64

$14,371,738.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

L-180--73-55 HMA RESURFACING

KOSSUTH

Route: IRVINGTON ROAD

On IRVINGTON RD  from Algona City Limits Southeast 1.2 Miles .

Prj Awd Amt: $201,186.60

Project: WorkType:

County:

Location:

L-182--73-55 HMA RESURFACING

KOSSUTH

Route: RIVER ROAD

On River Rd and 240 ST  from River Rd and US169 int  thence N 1.7 mile to 240th street  thence west 0.5 mile to US169.

Prj Awd Amt: $403,448.84

Project: WorkType:

County:

Location:

LFM-185--7X-55 HMA RESURFACING

KOSSUTH

Route: B44

On B44  from P16 East 2 Miles to P20

Prj Awd Amt: $289,909.80

Project: WorkType:

County:

L-188--73-55 HMA RESURFACING

KOSSUTH Prj Awd Amt: $144,309.28

Page 1 of 4
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County:

Location:

KOSSUTH

Route: B40

On B40  from IA15 (West County Line) Easterly 0.5 Miles to W hittemore

Prj Awd Amt: $144,309.28

Project: WorkType:

County:

Location:

FM-C055(183)--55-55 HMA RESURFACING

KOSSUTH

Route: P56

On P56  from US18 North 3 Miles to B30

Prj Awd Amt: $451,831.15

Project: WorkType:

County:

Location:

FM-C055(186)--55-55 HMA RESURFACING

KOSSUTH

Route: B55

On B55  from P30 East 3 Miles to US169

Prj Awd Amt: $438,592.68

Project: WorkType:

County:

Location:

L-179--73-55 HMA RESURFACING

KOSSUTH

Route: 190TH ST

On 190th Street  from US 169 East 0.5 Miles.

Prj Awd Amt: $77,733.98

Project: WorkType:

County:

Location:

L-181--73-55 HMA RESURFACING

KOSSUTH

Route: HUNGRY HOLLOW ROAD

On HUNGRY HOLLOW ROAD  from Call Park Road East 1 Miles to U S169.

Prj Awd Amt: $162,321.65

Project: WorkType:

County:

LFM-187--7X-55 HMA RESURFACING

KOSSUTH Prj Awd Amt: $429,876.36



Location:

Route: C10

On C10  from P30 East 3 Miles to US169

Project: WorkType:

County:

Location:

STBG-SWAP-C055(178)--FG-55 HMA RESURFACING/COLD IN-PLACE RECYCLING

KOSSUTH

Route: P66

On P66  from A42 North 7 Miles to IA 9

Prj Awd Amt: $1,490,162.66

Project: WorkType:

County:

Location:

FM-C055(184)--55-55 HMA RESURFACING

KOSSUTH

Route: B30

On B30  from Kossuth County Route P54 (N. Side Oak Lake) eas t 1.5 Miles to Kossuth County Route P56

Prj Awd Amt: $250,452.79
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $4,339,825.79 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $4,480,978.14 103.25%

3 IN122 INROADS, LLC. $4,946,853.15 113.99%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $5,221,352.92 120.31%
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Contract ID:

Letting Date:

Start Date: 06/15/20 90 Working Days

55-C055-178

March 17, 2020 10:00 A.M.

KOSSUTHCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - L-179--73-55SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

203.000 TON 20.00000 4,060.00 20.00000 4,060.00 35.00000 7,105.00

0020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

17.430 STA 350.00000 6,100.50 168.00000 2,928.24 250.00000 4,357.50

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

73.000 SY 47.97000 3,501.81 41.05000 2,996.65 80.00000 5,840.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 500.00000 1,000.00 505.00000 1,010.00 250.00000 500.00

0050 2214-5145150

PAVEMENT SCARIFICATION

505.000 SY 7.00000 3,535.00 7.21000 3,641.05 8.50000 4,292.50

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

348.000 TON 24.06000 8,372.88 35.93000 12,503.64 40.00000 13,920.00

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

476.000 TON 27.19000 12,942.44 36.78000 17,507.28 40.00000 19,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - L-179--73-55SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

58.000 TON 445.93000 25,863.94 439.00000 25,462.00 465.00000 26,970.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 80.00000 80.00 500.00000 500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.170 STA 9.75000 557.41 9.75000 557.41 10.00000 571.70

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,425.00000 1,425.00 1,425.00000 1,425.00 2,000.00000 2,000.00

0120 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00 495.00000 4,950.00

0130 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 6,445.00000 6,445.00 8,900.00000 8,900.00

$98,946.70$77,733.98 $83,566.27Section Totals:

Page 2 of 44

Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

March 17, 2020

55-C055-178 Primary County: KOSSUTH

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 ROADWAY ITEMS -  L-180--73-55SECTION: Cat Alt Set: Cat Alt Member:

0140 2121-7425020

GRANULAR SHOULDERS, TYPE B

909.000 TON 19.00000 17,271.00 19.00000 17,271.00 25.00000 22,725.00

0150 2212-5070310

PATCHES, FULL-DEPTH REPAIR

304.000 SY 47.97000 14,582.88 29.30000 8,907.20 65.00000 19,760.00

0160 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 500.00000 500.00 2,380.00000 2,380.00 700.00000 700.00

0170 2214-5145150

PAVEMENT SCARIFICATION

813.000 SY 7.00000 5,691.00 5.32000 4,325.16 8.00000 6,504.00

0180 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,258.000 TON 24.06000 30,267.48 29.25000 36,796.50 33.00000 41,514.00

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,258.000 TON 27.19000 34,205.02 29.73000 37,400.34 33.00000 41,514.00

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

176.000 TON 445.93000 78,483.68 439.00000 77,264.00 465.00000 81,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 ROADWAY ITEMS -  L-180--73-55SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 165.00000 165.00 500.00000 500.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

288.260 STA 9.75000 2,810.54 9.75000 2,810.54 9.75000 2,810.54

0230 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 1,750.00000 1,750.00 2,000.00000 2,000.00

0250 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0260 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 7,300.00000 7,300.00 9,500.00000 9,500.00

$239,567.54$201,186.60 $206,569.74Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0003 ROADWAY ITEMS - L-181--73-55SECTION: Cat Alt Set: Cat Alt Member:

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

351.000 TON 19.10000 6,704.10 19.10000 6,704.10 25.00000 8,775.00

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

58.730 STA 400.00000 23,492.00 88.20000 5,179.99 250.00000 14,682.50

0290 2214-5145150

PAVEMENT SCARIFICATION

591.000 SY 7.00000 4,137.00 6.14000 3,628.74 8.50000 5,023.50

0300 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

762.000 TON 24.06000 18,333.72 32.52000 24,780.24 37.00000 28,194.00

0310 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,143.000 TON 27.19000 31,078.17 30.42000 34,770.06 37.00000 42,291.00

0320 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

133.000 TON 445.93000 59,308.69 439.00000 58,387.00 465.00000 61,845.00

0330 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 140.00000 140.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0003 ROADWAY ITEMS - L-181--73-55SECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

224.920 STA 9.75000 2,192.97 9.75000 2,192.97 9.75000 2,192.97

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 1,750.00000 1,750.00 2,000.00000 2,000.00

0360 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0370 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 6,965.00000 6,965.00 9,500.00000 9,500.00

$185,903.97$162,321.65 $154,398.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0004 ROADWAY ITEMS - L-182--73-55SECTION: Cat Alt Set: Cat Alt Member:

0380 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,518.000 TON 18.75000 28,462.50 18.75000 28,462.50 25.00000 37,950.00

0390 2123-7450000

SHOULDER CONSTRUCTION, EARTH

55.500 STA 350.00000 19,425.00 134.00000 7,437.00 250.00000 13,875.00

0400 2212-5070310

PATCHES, FULL-DEPTH REPAIR

380.000 SY 47.97000 18,228.60 26.54000 10,085.20 65.00000 24,700.00

0410 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 500.00000 1,000.00 1,574.00000 3,148.00 700.00000 1,400.00

0420 2214-5145150

PAVEMENT SCARIFICATION

709.000 SY 7.00000 4,963.00 5.80000 4,112.20 8.50000 6,026.50

0430 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,718.000 TON 24.06000 65,395.08 30.21000 82,110.78 33.00000 89,694.00

0440 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,718.000 TON 27.19000 73,902.42 30.00000 81,540.00 33.00000 89,694.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0004 ROADWAY ITEMS - L-182--73-55SECTION: Cat Alt Set: Cat Alt Member:

0450 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

381.000 TON 445.93000 169,899.33 439.00000 167,259.00 465.00000 177,165.00

0460 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 315.00000 315.00 2,000.00000 2,000.00

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

415.170 STA 9.75000 4,047.91 9.75000 4,047.91 9.75000 4,047.91

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,800.00000 2,800.00 3,500.00000 3,500.00

0490 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0500 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 11,925.00000 11,925.00 8,500.00000 8,500.00

$468,452.41$403,448.84 $413,142.59Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0005 ROADWAY ITEMS - LFM-185--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0510 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,506.000 TON 18.75000 28,237.50 18.75000 28,237.50 25.00000 37,650.00

0520 2214-5145150

PAVEMENT SCARIFICATION

1,020.000 SY 7.00000 7,140.00 4.75000 4,845.00 7.50000 7,650.00

0530 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,054.000 TON 24.06000 49,419.24 28.97000 59,504.38 33.00000 67,782.00

0540 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,054.000 TON 27.19000 55,848.26 30.12000 61,866.48 33.00000 67,782.00

0550 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

288.000 TON 445.93000 128,427.84 439.00000 126,432.00 465.00000 133,920.00

0560 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 220.00000 220.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0005 ROADWAY ITEMS - LFM-185--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

278.150 STA 9.75000 2,711.96 9.75000 2,711.96 9.75000 2,711.96

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,800.00000 2,800.00 3,000.00000 3,000.00

0590 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0600 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 7,610.00000 7,610.00 12,000.00000 12,000.00

$345,395.96$289,909.80 $304,127.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0006 ROADWAY ITEMS - LFM-187--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0610 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,305.000 TON 17.50000 40,337.50 17.50000 40,337.50 25.00000 57,625.00

0620 2214-5145150

PAVEMENT SCARIFICATION

719.000 SY 7.00000 5,033.00 5.31000 3,817.89 8.50000 6,111.50

0630 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,196.000 TON 24.06000 76,895.76 26.79000 85,620.84 32.00000 102,272.00

0640 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,166.000 TON 27.19000 86,083.54 27.07000 85,703.62 32.00000 101,312.00

0650 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

445.000 TON 445.93000 198,438.85 439.00000 195,355.00 465.00000 206,925.00

0660 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 315.00000 315.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0006 ROADWAY ITEMS - LFM-187--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

411.560 STA 9.75000 4,012.71 9.75000 4,012.71 9.75000 4,012.71

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 3,750.00000 3,750.00 4,000.00000 4,000.00

0690 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0700 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 8,880.00000 8,880.00 8,500.00000 8,500.00

$503,658.21$429,876.36 $437,692.56Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0007 ROADWAY ITEMS - L-188--73-55SECTION: Cat Alt Set: Cat Alt Member:

0710 2121-7425020

GRANULAR SHOULDERS, TYPE B

677.000 TON 20.25000 13,709.25 20.25000 13,709.25 28.00000 18,956.00

0720 2214-5145150

PAVEMENT SCARIFICATION

404.000 SY 7.00000 2,828.00 6.50000 2,626.00 10.00000 4,040.00

0730 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

964.000 TON 24.06000 23,193.84 30.62000 29,517.68 33.00000 31,812.00

0740 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

964.000 TON 27.19000 26,211.16 31.08000 29,961.12 33.00000 31,812.00

0750 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

135.000 TON 445.93000 60,200.55 439.00000 59,265.00 465.00000 62,775.00

0760 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 110.00000 110.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0007 ROADWAY ITEMS - L-188--73-55SECTION: Cat Alt Set: Cat Alt Member:

0770 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

145.280 STA 9.75000 1,416.48 9.75000 1,416.48 9.75000 1,416.48

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 1,425.00000 1,425.00 1,425.00000 1,425.00 2,000.00000 2,000.00

0790 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0800 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 6,130.00000 6,130.00 8,500.00000 8,500.00

$174,211.48$144,309.28 $154,060.53Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0008 ROADWAY ITEMS - STBG-SWAP-C055(178)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0810 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,070.000 TON 19.35000 59,404.50 19.35000 59,404.50 27.00000 82,890.00

0820 2214-5145150

PAVEMENT SCARIFICATION

89,347.000 SY 2.22000 198,350.34 1.76000 157,250.72 1.60000 142,955.20

0830 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,396.000 TON 24.06000 177,947.76 29.95000 221,510.20 33.00000 244,068.00

0840 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,396.000 TON 27.19000 201,097.24 30.01000 221,953.96 33.00000 244,068.00

0850 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,035.000 TON 445.93000 461,537.55 439.00000 454,365.00 465.00000 481,275.00

0860 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 700.00000 700.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0008 ROADWAY ITEMS - STBG-SWAP-C055(178)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0870 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

89,347.000 SY 1.62000 144,742.14 1.59000 142,061.73 1.59000 142,061.73

0880 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

393.000 TON 498.66000 195,973.38 515.20000 202,473.60 515.20000 202,473.60

0890 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,001.000 STA 9.75000 9,759.75 9.75000 9,759.75 9.75000 9,759.75

0900 2528-8445110

TRAFFIC CONTROL

(1) LS 6,175.00000 6,175.00 8,675.00000 8,675.00 3,500.00000 3,500.00

0910 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00 495.00000 24,750.00 495.00000 24,750.00

0920 2533-4980005

MOBILIZATION

(1) LS 9,675.00000 9,675.00 61,200.00000 61,200.00 13,500.00000 13,500.00

$1,593,801.28$1,490,162.66 $1,564,104.46Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0009 ROADWAY ITEMS - FM-C055(183)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0930 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,366.000 TON 18.75000 44,362.50 18.75000 44,362.50 26.00000 61,516.00

0940 2214-5145150

PAVEMENT SCARIFICATION

475.000 SY 7.00000 3,325.00 5.21000 2,474.75 10.00000 4,750.00

0950 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,393.000 TON 24.06000 81,635.58 28.04000 95,139.72 33.00000 111,969.00

0960 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,333.000 TON 27.19000 90,624.27 28.86000 96,190.38 33.00000 109,989.00

0970 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

471.000 TON 445.93000 210,033.03 439.00000 206,769.00 465.00000 219,015.00

0980 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 265.00000 265.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0009 ROADWAY ITEMS - FM-C055(183)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0990 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

382.130 STA 9.75000 3,725.77 9.75000 3,725.77 9.75000 3,725.77

1000 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,800.00000 2,800.00 3,000.00000 3,000.00

1010 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

1020 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 8,200.00000 8,200.00 9,500.00000 9,500.00

$535,864.77$451,831.15 $469,827.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0010 ROADWAY ITEMS - FM-C055(184)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1030 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,153.000 TON 19.25000 22,195.25 19.25000 22,195.25 25.00000 28,825.00

1040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.230 STA 650.00000 7,299.50 240.00000 2,695.20 250.00000 2,807.50

1050 2214-5145150

PAVEMENT SCARIFICATION

515.000 SY 7.00000 3,605.00 5.21000 2,683.15 9.50000 4,892.50

1060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,770.000 TON 24.06000 42,586.20 28.04000 49,630.80 32.00000 56,640.00

1070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,710.000 TON 27.19000 46,494.90 28.86000 49,350.60 32.00000 54,720.00

1080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

244.000 TON 445.93000 108,806.92 439.00000 107,116.00 465.00000 113,460.00

1090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 265.00000 265.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0010 ROADWAY ITEMS - FM-C055(184)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

245.130 STA 9.75000 2,390.02 9.75000 2,390.02 9.75000 2,390.02

1110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 1,750.00000 1,750.00 2,100.00000 2,100.00

1120 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

1130 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 8,200.00000 8,200.00 8,500.00000 8,500.00

$286,735.02$250,452.79 $256,176.02Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0011 ROADWAY ITEMS - FM-C055(186)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1140 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,316.000 TON 18.75000 43,425.00 18.75000 43,425.00 24.00000 55,584.00

1150 2214-5145150

PAVEMENT SCARIFICATION

1,054.000 SY 7.00000 7,378.00 4.81000 5,069.74 8.25000 8,695.50

1160 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,226.000 TON 24.06000 77,617.56 25.43000 82,037.18 33.00000 106,458.00

1170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,196.000 TON 27.19000 86,899.24 26.20000 83,735.20 33.00000 105,468.00

1180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

449.000 TON 445.93000 200,222.57 439.00000 197,111.00 465.00000 208,785.00

1190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 330.00000 330.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0011 ROADWAY ITEMS - FM-C055(186)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

505.160 STA 9.75000 4,925.31 9.75000 4,925.31 9.75000 4,925.31

1210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,800.00000 2,800.00 3,000.00000 3,000.00

1220 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

1230 2533-4980005

MOBILIZATION

(1) LS 4,675.00000 4,675.00 7,980.00000 7,980.00 9,500.00000 9,500.00

$514,315.81$438,592.68 $437,313.43Section Totals:

( ) indicates item is bid as Lump Sum

$4,480,978.14$4,339,825.79 $4,946,853.15

$4,339,825.79

Contract Item Totals

$4,480,978.14 4,946,853.15Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - L-179--73-55SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

203.000 TON 30.45000 6,181.35

0020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

17.430 STA 143.36000 2,498.76

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

73.000 SY 65.00000 4,745.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 350.00000 700.00

0050 2214-5145150

PAVEMENT SCARIFICATION

505.000 SY 8.61000 4,348.05

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

348.000 TON 37.67000 13,109.16

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

476.000 TON 37.67000 17,930.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - L-179--73-55SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

58.000 TON 458.00000 26,564.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.170 STA 9.75000 557.41

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0120 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00

0130 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$102,490.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0002 ROADWAY ITEMS -  L-180--73-55SECTION: Cat Alt Set: Cat Alt Member:

0140 2121-7425020

GRANULAR SHOULDERS, TYPE B

909.000 TON 30.45000 27,679.05

0150 2212-5070310

PATCHES, FULL-DEPTH REPAIR

304.000 SY 65.00000 19,760.00

0160 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 700.00000 700.00

0170 2214-5145150

PAVEMENT SCARIFICATION

813.000 SY 8.61000 6,999.93

0180 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,258.000 TON 35.67000 44,872.86

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,258.000 TON 35.67000 44,872.86

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

176.000 TON 458.00000 80,608.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0002 ROADWAY ITEMS -  L-180--73-55SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

288.260 STA 9.75000 2,810.54

0230 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0250 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0260 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$259,409.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - L-181--73-55SECTION: Cat Alt Set: Cat Alt Member:

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

351.000 TON 30.45000 10,687.95

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

58.730 STA 143.36000 8,419.53

0290 2214-5145150

PAVEMENT SCARIFICATION

591.000 SY 8.61000 5,088.51

0300 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

762.000 TON 36.17000 27,561.54

0310 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,143.000 TON 36.17000 41,342.31

0320 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

133.000 TON 458.00000 60,914.00

0330 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - L-181--73-55SECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

224.920 STA 9.75000 2,192.97

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0360 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0370 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$187,013.06Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - L-182--73-55SECTION: Cat Alt Set: Cat Alt Member:

0380 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,518.000 TON 30.45000 46,223.10

0390 2123-7450000

SHOULDER CONSTRUCTION, EARTH

55.500 STA 143.36000 7,956.48

0400 2212-5070310

PATCHES, FULL-DEPTH REPAIR

380.000 SY 65.00000 24,700.00

0410 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 350.00000 700.00

0420 2214-5145150

PAVEMENT SCARIFICATION

709.000 SY 8.61000 6,104.49

0430 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,718.000 TON 34.67000 94,233.06

0440 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,718.000 TON 34.67000 94,233.06
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - L-182--73-55SECTION: Cat Alt Set: Cat Alt Member:

0450 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

381.000 TON 458.00000 174,498.00

0460 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

415.170 STA 9.75000 4,047.91

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0490 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0500 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$484,002.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0005 ROADWAY ITEMS - LFM-185--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0510 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,506.000 TON 30.45000 45,857.70

0520 2214-5145150

PAVEMENT SCARIFICATION

1,020.000 SY 8.61000 8,782.20

0530 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,054.000 TON 34.67000 71,212.18

0540 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,054.000 TON 34.67000 71,212.18

0550 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

288.000 TON 458.00000 131,904.00

0560 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0005 ROADWAY ITEMS - LFM-185--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

278.150 STA 9.75000 2,711.96

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0590 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0600 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$362,986.47Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0006 ROADWAY ITEMS - LFM-187--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0610 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,305.000 TON 30.45000 70,187.25

0620 2214-5145150

PAVEMENT SCARIFICATION

719.000 SY 8.61000 6,190.59

0630 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,196.000 TON 34.67000 110,805.32

0640 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,166.000 TON 34.67000 109,765.22

0650 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

445.000 TON 458.00000 203,810.00

0660 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0006 ROADWAY ITEMS - LFM-187--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

411.560 STA 9.75000 4,012.71

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0690 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0700 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$536,577.34Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0007 ROADWAY ITEMS - L-188--73-55SECTION: Cat Alt Set: Cat Alt Member:

0710 2121-7425020

GRANULAR SHOULDERS, TYPE B

677.000 TON 30.45000 20,614.65

0720 2214-5145150

PAVEMENT SCARIFICATION

404.000 SY 8.61000 3,478.44

0730 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

964.000 TON 37.17000 35,831.88

0740 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

964.000 TON 37.17000 35,831.88

0750 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

135.000 TON 458.00000 61,830.00

0760 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0007 ROADWAY ITEMS - L-188--73-55SECTION: Cat Alt Set: Cat Alt Member:

0770 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

145.280 STA 9.75000 1,416.48

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

0790 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0800 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$190,309.58Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - STBG-SWAP-C055(178)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0810 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,070.000 TON 30.45000 93,481.50

0820 2214-5145150

PAVEMENT SCARIFICATION

89,347.000 SY 2.00000 178,694.00

0830 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,396.000 TON 34.67000 256,419.32

0840 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,396.000 TON 34.67000 256,419.32

0850 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,035.000 TON 458.00000 474,030.00

0860 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - STBG-SWAP-C055(178)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0870 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

89,347.000 SY 1.59000 142,061.73

0880 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

393.000 TON 515.20000 202,473.60

0890 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,001.000 STA 9.75000 9,759.75

0900 2528-8445110

TRAFFIC CONTROL

(1) LS 8,087.50000 8,087.50

0910 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00

0920 2533-4980005

MOBILIZATION

(1) LS 32,725.00000 32,725.00

$1,680,901.72Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0009 ROADWAY ITEMS - FM-C055(183)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0930 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,366.000 TON 30.45000 72,044.70

0940 2214-5145150

PAVEMENT SCARIFICATION

475.000 SY 8.61000 4,089.75

0950 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,393.000 TON 34.67000 117,635.31

0960 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,333.000 TON 34.67000 115,555.11

0970 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

471.000 TON 458.00000 215,718.00

0980 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00

Page 39 of 44

Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

March 17, 2020

55-C055-178 Primary County: KOSSUTH

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0009 ROADWAY ITEMS - FM-C055(183)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0990 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

382.130 STA 9.75000 3,725.77

1000 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

1010 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

1020 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$560,074.89Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0010 ROADWAY ITEMS - FM-C055(184)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1030 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,153.000 TON 30.45000 35,108.85

1040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.230 STA 143.36000 1,609.93

1050 2214-5145150

PAVEMENT SCARIFICATION

515.000 SY 8.61000 4,434.15

1060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,770.000 TON 35.67000 63,135.90

1070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,710.000 TON 35.67000 60,995.70

1080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

244.000 TON 458.00000 111,752.00

1090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0010 ROADWAY ITEMS - FM-C055(184)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

245.130 STA 9.75000 2,390.02

1110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

1120 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

1130 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$310,732.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0011 ROADWAY ITEMS - FM-C055(186)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1140 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,316.000 TON 31.63000 73,255.08

1150 2214-5145150

PAVEMENT SCARIFICATION

1,054.000 SY 8.61000 9,074.94

1160 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,226.000 TON 34.67000 111,845.42

1170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,196.000 TON 34.67000 110,805.32

1180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

449.000 TON 458.00000 205,642.00

1190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0011 ROADWAY ITEMS - FM-C055(186)--55-55SECTION: Cat Alt Set: Cat Alt Member:

1200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

505.160 STA 9.75000 4,925.31

1210 2528-8445110

TRAFFIC CONTROL

(1) LS 4,043.75000 4,043.75

1220 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

1230 2533-4980005

MOBILIZATION

(1) LS 16,362.50000 16,362.50

$546,854.32Section Totals:

( ) indicates item is bid as Lump Sum

$5,221,352.92

$5,221,352.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C057(144)--55-57 HMA RESURFACING WITH MILLING

LINN

Route: MOUNTT VERNON ROAD

On W Mt Vernon Road, from O'CONNOR ROAD 5.9 Miles to 3RD AVE  IN THE CITY OF MT VERNON

Prj Awd Amt: $2,001,378.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 45 Working Days

57-C057-144

March 17, 2020 10:00 A.M.

LINNCall Order:  168 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $2,001,378.96 100.00%

2 IN122 INROADS, LLC. $2,315,546.13 115.70%
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Contract ID:

Letting Date:

Start Date: 08/17/20 45 Working Days

57-C057-144

March 17, 2020 10:00 A.M.

LINNCall Order:  168 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC.

0001 ROADWAY ITEMS - Linn CountySECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,459.000 TON 21.50000 31,368.50 27.00000 39,393.00

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

5,203.000 SY 21.15000 110,043.45 23.00000 119,669.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,146.000 CY 22.25000 69,998.50 18.50000 58,201.00

0040 2213-6745500

REMOVAL OF CURB

1.140 STA 3,912.00000 4,459.68 3,000.00000 3,420.00

0045 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

19,010.000 SY 10.50000 199,605.00 15.00000 285,150.00

0050 2214-5145150

PAVEMENT SCARIFICATION

76,867.000 SY 0.70000 53,806.90 1.25000 96,083.75

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,947.000 TON 34.40000 170,176.80 42.00000 207,774.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC.

0001 ROADWAY ITEMS - Linn CountySECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

6,669.000 TON 31.30000 208,739.70 38.00000 253,422.00

0080 2303-1033380

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/8 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

975.000 TON 51.20000 49,920.00 49.00000 47,775.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,160.000 TON 32.35000 231,626.00 38.00000 272,080.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

889.400 TON 466.00000 414,460.40 465.00000 413,571.00

0110 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

383.393 TON 582.00000 223,134.73 580.00000 222,367.94

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,500.00000 1,500.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC.

0001 ROADWAY ITEMS - Linn CountySECTION: Cat Alt Set: Cat Alt Member:

0130 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

100.000 LF 26.00000 2,600.00 24.15000 2,415.00

0140 2511-6745900

REMOVAL OF SIDEWALK

232.000 SY 20.55000 4,767.60 47.25000 10,962.00

0150 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

222.000 SY 138.00000 30,636.00 103.95000 23,076.90

0160 2511-7528101

DETECTABLE WARNINGS

146.000 SF 36.05000 5,263.30 63.00000 9,198.00

0170 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

113.000 LF 66.40000 7,503.20 97.65000 11,034.45

0180 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

714.980 STA 40.00000 28,599.20 45.60000 32,603.09

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 8,320.00000 8,320.00 8,000.00000 8,000.00

0200 2528-8445113

FLAGGERS

174.000 EACH 495.00000 86,130.00 495.00000 86,130.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC.

0001 ROADWAY ITEMS - Linn CountySECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445115

PILOT CARS

28.000 EACH 740.00000 20,720.00 740.00000 20,720.00

0220 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 75,000.00000 75,000.00

0230 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00

$2,001,378.96 $2,315,546.13Section Totals:

( ) indicates item is bid as Lump Sum

$2,315,546.13$2,001,378.96

$2,001,378.96

Contract Item Totals

$2,315,546.13Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

March 17, 2020

57-C057-144 Primary County: LINN

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

IMX-380-6(374)37--02-57 HMA RESURFACING WITH MILLING

LINN

Route: I-380

Co Rd E16 to IA 150 (NB/SB) NB & SB I-380 over IA 150

Prj Awd Amt: $7,545,844.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 175 Working Days

57-3806-374

March 17, 2020 10:00 A.M.

BENTON, LINNCall Order:  169 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $7,545,844.05 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

954.000 CY 25.75000 24,565.50

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

436.800 CY 37.35000 16,314.48

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,001.200 CY 42.20000 42,250.64

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,447.600 TON 36.55000 52,909.78

0050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,747.200 SY 59.70000 104,307.84

0060 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

5,000.000 TON 6.30000 31,500.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

13.400 MILE 1,686.00000 22,592.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,129.300 SY 114.35000 243,485.46

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR SHOULDERS

5,976.000 SY 116.80000 697,996.80

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

243.000 EACH 250.00000 60,750.00

0110 2212-5070330

PATCHES BY COUNT (REPAIR) SHOULDERS

1,705.000 EACH 14.00000 23,870.00

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

50.000 TON 346.00000 17,300.00

0130 2214-5145150

PAVEMENT SCARIFICATION

300,091.700 SY 1.40000 420,128.38

0140 2301-0690201

BRIDGE APPROACH, BR-201

1,478.800 SY 224.00000 331,251.20

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,033.570 TON 50.00000 101,678.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,101.350 TON 54.15000 113,788.10

0170 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

30,697.950 TON 36.30000 1,114,335.59

0180 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

19,927.220 TON 40.35000 804,063.33

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

248.100 TON 526.00000 130,500.60

0200 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

3,037.510 TON 542.00000 1,646,330.42

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00

0220 2303-7000510

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

50,625.170 TON 2.00000 101,250.34

Page 3 of 9

Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

March 17, 2020

57-3806-374 Primary County: BENTON, LINN

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0230 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

27,862.000 EACH 1.00000 27,862.00

0240 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

27,862.000 EACH 1.00000 27,862.00

0250 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

60,638.000 EACH 1.00000 60,638.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,200.000 LF 3.00000 6,600.00

0270 2505-4008300

STEEL BEAM GUARDRAIL

2,012.500 LF 16.00000 32,200.00

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

10.000 EACH 1,600.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

10.000 EACH 200.00000 2,000.00

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,400.00000 24,000.00

0310 2510-6745850

REMOVAL OF PAVEMENT

1,478.800 SY 30.00000 44,364.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,081.600 STA 12.00000 60,979.20

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 159,000.00000 159,000.00

0350 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

400.000 CDAY 85.00000 34,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0360 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 115.00000 575.00

0370 2529-2242320

CT JOINT

2.000 EACH 180.00000 360.00

0380 2529-8174020

SUBBASE PATCH WITH EF JOINT

26.700 SY 26.00000 694.20

0390 2529-8174050

PATCH SUBDRAIN

2.000 EACH 260.00000 520.00

0400 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 550.00000 1,100.00

0410 2533-4980005

MOBILIZATION

(1) LS 494,000.00000 494,000.00

0420 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,493.900 STA 18.50000 27,637.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - Federal and DOT FundingSECTION: Cat Alt Set: Cat Alt Member:

0430 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,619.600 GAL 2.65000 4,291.94

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,600.000 LF 3.15000 11,340.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,600.000 LF 0.50000 1,800.00

0451 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,748.760 STA 80.00000 139,900.80

0452 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,748.760 STA 40.00000 69,950.40

0453 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

3,120.000 LF 16.75000 52,260.00

0454 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,000.00000 6,000.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

March 17, 2020

57-3806-374 Primary County: BENTON, LINN

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

$7,422,104.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 Design No. 0320; Repairs to A 310'-0 x 40'-0 Continuous Welded Plate Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0460 2401-6750001

REMOVALS, AS PER PLAN DESIGN NO. 0320

(1) LS 15,000.00000 15,000.00

0470 2401-6750001

REMOVALS, AS PER PLAN DESIGN NO. 0420

(1) LS 17,000.00000 17,000.00

0480 2507-2638620

MACADAM STONE SLOPE PROTECTION

1,576.000 SY 55.00000 86,680.00

0490 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

92.000 SY 55.00000 5,060.00

$123,740.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,545,844.05

$7,545,844.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-014-3(51)--2R-63 HMA RESURFACING WITH MILLING

MARION

Route: IOWA 14

SCL to NCL in Knoxville

Prj Awd Amt: $2,244,650.00

Project: WorkType:

County:

Location:

UST-014-3(53)--4A-63 HMA RESURFACING WITH MILLING

MARION

Route: IOWA 14

SCL to NCL in Knoxville

Prj Awd Amt: $1,249,897.30

Project: WorkType:

County:

Location:

UST-014-3(58)--4A-63 HMA PAVEMENT WIDENING

MARION

Route: IOWA 14

At Weiler Dr Intersection S of IA 5/92 in Knoxville (MP 42.2)

Prj Awd Amt: $1,022,582.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 140 Working Days

63-0143-051

March 17, 2020 10:00 A.M.

MARIONCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $4,517,129.65 100.00%

2 NO081 NORRIS ASPHALT PAVING CO., LC $5,158,192.39 114.19%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

214.000 TON 65.00000 13,910.00 71.50000 15,301.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

98.000 CY 80.00000 7,840.00 88.00000 8,624.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

190.000 CY 60.00000 11,400.00 66.00000 12,540.00

0040 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

500.000 TON 20.00000 10,000.00 19.25000 9,625.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

1.800 MILE 10,000.00000 18,000.00 10,000.00000 18,000.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,121.800 SY 145.00000 162,661.00 160.00000 179,488.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

89.000 EACH 260.00000 23,140.00 286.00000 25,454.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

9.100 STA 1,200.00000 10,920.00 1,320.00000 12,012.00

0090 2214-5145150

PAVEMENT SCARIFICATION

36,639.700 SY 6.00000 219,838.20 5.43000 198,953.57

0100 2301-4875009

MEDIAN, P.C. CONCRETE, 9 IN.

68.600 SY 130.00000 8,918.00 143.00000 9,809.80

0110 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,055.400 TON 110.00000 226,094.00 108.16000 222,312.06

0120 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

4,028.600 TON 90.00000 362,574.00 88.98000 358,464.83

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

241.700 TON 560.00000 135,352.00 554.40000 133,998.48

0140 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

164.400 TON 640.00000 105,216.00 634.40000 104,295.36
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

27.000 EACH 3,500.00000 94,500.00 3,850.00000 103,950.00

0170 2435-0600110

INTAKE ADJUSTMENT, MINOR

3.000 EACH 4,000.00000 12,000.00 4,400.00000 13,200.00

0180 2511-6745900

REMOVAL OF SIDEWALK

601.200 SY 10.00000 6,012.00 11.00000 6,613.20

0190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

630.400 SY 89.00000 56,105.60 98.00000 61,779.20

0200 2511-7528101

DETECTABLE WARNINGS CAST IRON

560.000 SF 64.00000 35,840.00 70.40000 39,424.00

0210 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

880.000 LF 64.00000 56,320.00 70.40000 61,952.00

0220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

87.900 SY 81.00000 7,119.90 89.10000 7,831.89
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0230 2515-6745600

REMOVAL OF PAVED DRIVEWAY

82.200 SY 15.00000 1,233.00 16.50000 1,356.30

0240 2518-6910000

SAFETY CLOSURE

45.000 EACH 100.00000 4,500.00 110.00000 4,950.00

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 150.00000 450.00 165.00000 495.00

0260 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

9.000 EACH 100.00000 900.00 110.00000 990.00

0270 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

453.500 LF 10.00000 4,535.00 11.00000 4,988.50

0280 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

29.000 EACH 100.00000 2,900.00 110.00000 3,190.00

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

219.000 SF 10.00000 2,190.00 11.00000 2,409.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0300 2524-9325150

INSTALL TYPE A SIGN

39.000 EACH 100.00000 3,900.00 110.00000 4,290.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 20,000.00000 20,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.300 STA 70.00000 1,911.00 77.00000 2,102.10

0330 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

571.900 STA 65.00000 37,173.50 71.50000 40,890.85

0340 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

99.000 EACH 100.00000 9,900.00 110.00000 10,890.00

0350 2527-9263180

PAVEMENT MARKINGS REMOVED

50.800 STA 40.00000 2,032.00 44.00000 2,235.20

0360 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

571.900 STA 35.00000 20,016.50 38.50000 22,018.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

99.000 EACH 100.00000 9,900.00 110.00000 10,890.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 70,600.00000 70,600.00

0390 2528-8445113

FLAGGERS

24.000 EACH 495.00000 11,880.00 495.00000 11,880.00

0400 2528-8445115

PILOT CARS

12.000 EACH 740.00000 8,880.00 740.00000 8,880.00

0410 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

72.000 CDAY 100.00000 7,200.00 110.00000 7,920.00

0420 2529-2242304

CD JOINT ASSEMBLY

81.000 EACH 170.00000 13,770.00 187.00000 15,147.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,021.800 SY 140.00000 143,052.00 154.00000 157,357.20

0440 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

102.000 EACH 240.00000 24,480.00 264.00000 26,928.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0450 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

26,448.200 SY 4.00000 105,792.80 4.00000 105,792.80

0460 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 108,600.00000 108,600.00

0470 2590-0000020

PROJECT MANAGEMENT

(1) LS 20,000.00000 20,000.00 17,000.00000 17,000.00

0480 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00

0490 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 3,000.00000 900.00 90,000.00000 27,000.00

0500 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 5,000.00000 1,500.00 90,000.00000 27,000.00

0510 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,285.000 LF 3.00000 3,855.00 6.60000 8,481.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,285.000 LF 0.10000 128.50 2.20000 2,827.00

0530 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

176.000 LF 10.00000 1,760.00 55.00000 9,680.00

0540 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

40.000 EACH 40.00000 1,600.00 110.00000 4,400.00

0550 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

40.000 EACH 20.00000 800.00 110.00000 4,400.00

0560 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 150.00000 450.00 330.00000 990.00

0570 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00 110.00000 330.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - NHSN-014-3(51)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00 110.00000 330.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,244,650.00 $2,366,866.49Section Totals:
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - CITY OF KNOXVILLE - UST-014-3(53)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

0610 2102-0425070

SPECIAL BACKFILL

326.000 TON 65.00000 21,190.00 71.50000 23,309.00

0620 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

234.000 CY 60.00000 14,040.00 66.00000 15,444.00

0630 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

70.000 CY 60.00000 4,200.00 66.00000 4,620.00

0640 2213-6745500

REMOVAL OF CURB

13.300 STA 1,200.00000 15,960.00 1,320.00000 17,556.00

0650 2301-4875009

MEDIAN, P.C. CONCRETE, 9 IN.

29.500 SY 135.00000 3,982.50 148.50000 4,380.75

0660 2435-0600120

INTAKE ADJUSTMENT, MAJOR INTAKE BOXOUT

4.000 EACH 4,000.00000 16,000.00 4,400.00000 17,600.00

0670 2435-0600120

INTAKE ADJUSTMENT, MAJOR INTAKE TOP

6.000 EACH 4,200.00000 25,200.00 4,620.00000 27,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - CITY OF KNOXVILLE - UST-014-3(53)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

0680 2511-6745900

REMOVAL OF SIDEWALK

18.100 SY 35.00000 633.50 38.50000 696.85

0690 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

53.300 SY 105.00000 5,596.50 115.50000 6,156.15

0700 2511-7528101

DETECTABLE WARNINGS CAST IRON

80.000 SF 60.00000 4,800.00 66.00000 5,280.00

0710 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

1,328.700 LF 64.00000 85,036.80 70.40000 93,540.48

0720 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 110.00000 440.00

0730 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 150.00000 300.00 165.00000 330.00

0740 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

69.500 LF 10.00000 695.00 11.00000 764.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - CITY OF KNOXVILLE - UST-014-3(53)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

0750 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

3.000 EACH 100.00000 300.00 110.00000 330.00

0760 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

95.000 SF 10.00000 950.00 11.00000 1,045.00

0770 2524-9325150

INSTALL TYPE A SIGN

8.000 EACH 100.00000 800.00 110.00000 880.00

0780 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 810,000.00000 810,000.00 1,300,000.00000 1,300,000.00

0790 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 50,000.00000 50,000.00 38,500.00000 38,500.00

0800 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 20,000.00000 20,000.00

0810 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

96.600 STA 130.00000 12,558.00 143.00000 13,813.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - CITY OF KNOXVILLE - UST-014-3(53)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

96.600 STA 100.00000 9,660.00 110.00000 10,626.00

0830 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 7,000.00000 7,000.00

0840 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 27,500.00000 27,500.00

0850 2599-9999005

('EACH' ITEM) REPAIR OF EXISTING STORM
SEWER STRUCTURE   PIPE CONNECTION

1.000 EACH 6,000.00000 6,000.00 6,600.00000 6,600.00

0860 2599-9999005

('EACH' ITEM) REPAIR OF EXISTING STORM
SEWER STRUCTURE   RISER JOINTS

29.000 EACH 1,200.00000 34,800.00 1,320.00000 38,280.00

0870 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 2,500.00000 750.00 90,000.00000 27,000.00

0880 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 5,000.00000 1,500.00 90,000.00000 27,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - CITY OF KNOXVILLE - UST-014-3(53)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

80.000 LF 3.00000 240.00 13.75000 1,100.00

0900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

170.000 LF 4.00000 680.00 13.75000 2,337.50

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

250.000 LF 0.10000 25.00 2.20000 550.00

0920 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

6.000 EACH 500.00000 3,000.00 715.00000 4,290.00

0930 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

6.000 EACH 50.00000 300.00 110.00000 660.00

0940 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

6.000 EACH 50.00000 300.00 110.00000 660.00

$1,249,897.30 $1,746,010.03Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

0950 2102-0425070

SPECIAL BACKFILL

1,400.000 TON 30.00000 42,000.00 29.75000 41,650.00

0960 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

727.000 CY 20.00000 14,540.00 22.00000 15,994.00

0970 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,056.000 CY 20.00000 41,120.00 22.00000 45,232.00

0980 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,266.000 CY 15.00000 18,990.00 16.50000 20,889.00

0990 2115-0100000

MODIFIED SUBBASE

880.000 CY 56.00000 49,280.00 55.63000 48,954.40

1000 2121-7425010

GRANULAR SHOULDERS, TYPE A

347.100 TON 31.00000 10,760.10 30.75000 10,673.33

1010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.500 STA 250.00000 4,125.00 275.00000 4,537.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1020 2214-5145150

PAVEMENT SCARIFICATION

7,654.500 SY 6.00000 45,927.00 5.43000 41,563.94

1030 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

430.600 TON 100.00000 43,060.00 99.92000 43,025.55

1040 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

854.900 TON 104.00000 88,909.60 104.00000 88,909.60

1050 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

433.400 TON 105.00000 45,507.00 104.03000 45,086.60

1060 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,132.900 TON 92.00000 104,226.80 91.49000 103,649.02

1070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

140.900 TON 560.00000 78,904.00 554.40000 78,114.96

Page 16 of 25

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 17, 2020

63-0143-051 Primary County: MARION

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units
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(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

34.500 TON 640.00000 22,080.00 634.40000 21,886.80

1090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

1100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

315.000 TON 35.00000 11,025.00 35.00000 11,025.00

1110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00 4,400.00000 4,400.00

1120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

55.000 CY 55.00000 3,025.00 60.50000 3,327.50

1130 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

1.000 EACH 7,000.00000 7,000.00 7,700.00000 7,700.00
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(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1140 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

35.000 LF 400.00000 14,000.00 440.00000 15,400.00

1150 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 500.00000 3,000.00 550.00000 3,300.00

1160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

179.000 LF 75.00000 13,425.00 82.50000 14,767.50

1170 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 7,000.00000 7,000.00 7,700.00000 7,700.00

1180 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 4,500.00000 4,500.00 4,950.00000 4,950.00

1190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,498.000 LF 15.00000 22,470.00 16.50000 24,717.00

1200 2502-8221306

SUBDRAIN OUTLET, DR-306

10.000 EACH 500.00000 5,000.00 550.00000 5,500.00

Page 18 of 25

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 17, 2020

63-0143-051 Primary County: MARION

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1210 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

159.000 LF 20.00000 3,180.00 22.00000 3,498.00

1220 2507-3250005

ENGINEERING FABRIC

16.700 SY 15.00000 250.50 16.50000 275.55

1230 2507-6800061

REVETMENT, CLASS E

20.000 TON 90.00000 1,800.00 99.00000 1,980.00

1240 2510-6745850

REMOVAL OF PAVEMENT

1,375.800 SY 20.00000 27,516.00 22.00000 30,267.60

1250 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

344.700 SY 90.00000 31,023.00 99.00000 34,125.30

1260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

282.000 SY 15.00000 4,230.00 16.50000 4,653.00

1270 2518-6910000

SAFETY CLOSURE

7.000 EACH 100.00000 700.00 110.00000 770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1280 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 10,000.00000 10,000.00 3,300.00000 3,300.00

1290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

14.000 EACH 150.00000 2,100.00 165.00000 2,310.00

1300 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 100.00000 100.00 110.00000 110.00

1310 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

75.000 LF 10.00000 750.00 11.00000 825.00

1320 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 100.00000 400.00 110.00000 440.00

1330 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

34.000 SF 10.00000 340.00 11.00000 374.00

1340 2524-9325150

INSTALL TYPE A SIGN

4.000 EACH 100.00000 400.00 110.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 20,000.00000 20,000.00

1360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

49.300 STA 40.00000 1,972.00 44.00000 2,169.20

1370 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

131.200 STA 65.00000 8,528.00 71.50000 9,380.80

1380 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

9.000 EACH 100.00000 900.00 110.00000 990.00

1390 2527-9263180

PAVEMENT MARKINGS REMOVED

27.270 STA 55.00000 1,499.85 60.50000 1,649.84

1400 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

131.200 STA 35.00000 4,592.00 38.50000 5,051.20

1410 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

9.000 EACH 100.00000 900.00 110.00000 990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1420 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 14,900.00000 14,900.00

1430 2528-8445113

FLAGGERS

24.000 EACH 495.00000 11,880.00 495.00000 11,880.00

1440 2528-8445115

PILOT CARS

6.000 EACH 740.00000 4,440.00 740.00000 4,440.00

1450 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 100.00000 3,000.00 110.00000 3,300.00

1460 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 94,000.00000 94,000.00

1470 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

19.800 STA 150.00000 2,970.00 165.00000 3,267.00

1480 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

21.600 GAL 100.00000 2,160.00 100.00000 2,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1490 2599-9999005

('EACH' ITEM) RELOCATE BUSINESS SIGN

1.000 EACH 5,000.00000 5,000.00 5,500.00000 5,500.00

1500 2599-9999016

('STATION YARDS' ITEM) PAVED SHOULDER
HOT MIX ASPHALT MIXTURE  7 IN.

459.000 ST-Y 60.00000 27,540.00 57.61000 26,442.99

1510 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 3,000.00000 3,000.00 9,570.00000 9,570.00

1520 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 2,500.00000 2,500.00 8,250.00000 8,250.00

1530 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

92.000 SQ 20.00000 1,840.00 27.50000 2,530.00

1540 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 1,500.00000 1,500.00 5,500.00000 5,500.00

1550 2602-0000020

SILT FENCE

219.900 LF 2.00000 439.80 11.00000 2,418.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - UST-014-3(58)--4A-63SECTION: Cat Alt Set: Cat Alt Member:

1560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

275.000 LF 0.50000 137.50 2.20000 605.00

1570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

219.900 LF 5.00000 1,099.50 2.20000 483.78

1580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

434.200 LF 3.00000 1,302.60 9.35000 4,059.77

1590 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

434.200 LF 0.50000 217.10 2.20000 955.24

1600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

1610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,022,582.35 $1,045,315.87Section Totals:
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( ) indicates item is bid as Lump Sum

$5,158,192.39$4,517,129.65

$4,517,129.65

Contract Item Totals

$5,158,192.39Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

L-86--73-71 HMA RESURFACING

OBRIEN

Route: 435TH STREET

435TH ST: From Gaza to L-54

Prj Awd Amt: $160,457.20

Project: WorkType:

County:

Location:

FM-C071(84)--55-71 HMA RESURFACING

OBRIEN

Route: L54

On L54  from 435th St. (B-48) to 500th St. (B-62)

Prj Awd Amt: $2,019,454.60

Project: WorkType:

County:

Location:

LFM-(85)--7X-71 HMA RESURFACING

OBRIEN

Route: B60

B60: From Taft Ave. (L-54) to Tanager Ave. (US Hwy 59)

Prj Awd Amt: $232,624.70

Project: WorkType:

County:

FM-C071(83)--55-71 HMA RESURFACING

OBRIEN Prj Awd Amt: $3,326,557.50
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County:

Location:

OBRIEN

Route: L36

On L-36 (Nettle Ave.), from US Hwy 18 (320th Street) South 1 4.05 Miles to IA Hwy 10 (460th Street)

Prj Awd Amt: $3,326,557.50
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $5,739,094.00 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $5,871,548.11 102.31%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - LFM-(85)--7X-71SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

823.000 TON 7.50000 6,172.50 14.00000 11,522.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 600.00000 540.00 1,000.00000 900.00

0030 2214-5145150

PAVEMENT SCARIFICATION

333.400 SY 8.00000 2,667.20 4.37000 1,456.96

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

435.000 TON 65.00000 28,275.00 39.07000 16,995.45

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,150.000 TON 45.80000 52,670.00 39.07000 44,930.50

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,100.000 TON 46.40000 51,040.00 41.07000 45,177.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - LFM-(85)--7X-71SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

168.000 TON 470.00000 78,960.00 462.00000 77,616.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 800.00000 800.00 500.00000 500.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 11,531.25000 11,531.25

0100 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 28,612.50000 28,612.50

$232,624.70 $239,241.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - L-86--73-71SECTION: Cat Alt Set: Cat Alt Member:

0110 2121-7425020

GRANULAR SHOULDERS, TYPE B

646.000 TON 7.50000 4,845.00 14.00000 9,044.00

0120 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 600.00000 480.00 1,000.00000 800.00

0130 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,021.000 TON 44.80000 45,740.80 39.07000 39,890.47

0140 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

914.000 TON 45.10000 41,221.40 41.07000 37,537.98

0150 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

121.000 TON 470.00000 56,870.00 462.00000 55,902.00

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 800.00000 800.00 500.00000 500.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 11,531.25000 11,531.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - L-86--73-71SECTION: Cat Alt Set: Cat Alt Member:

0180 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 28,612.50000 28,612.50

$160,457.20 $183,818.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0003 Roadway Items - FM-C071(83)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0190 2121-7425020

GRANULAR SHOULDERS, TYPE B

17,823.000 TON 7.50000 133,672.50 16.50000 294,079.50

0200 2212-0475095

CLEANING AND PREPARATION OF BASE

14.000 MILE 600.00000 8,400.00 450.00000 6,300.00

0210 2214-5145150

PAVEMENT SCARIFICATION

3,203.400 SY 8.00000 25,627.20 4.37000 13,998.86

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

26,550.000 TON 40.80000 1,083,240.00 39.07000 1,037,308.50

0230 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

15,582.000 TON 42.90000 668,467.80 43.27000 674,233.14

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,659.000 TON 470.00000 779,730.00 462.00000 766,458.00

0250 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

974.000 TON 530.00000 516,220.00 520.00000 506,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0003 Roadway Items - FM-C071(83)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0260 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 23,062.50000 23,062.50

0280 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 57,225.00000 57,225.00

0290 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,200.00000 5,200.00 7,500.00000 7,500.00

$3,326,557.50 $3,389,645.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0004 Roadway Items - FM-C071(84)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0300 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,149.000 TON 7.50000 98,617.50 14.00000 184,086.00

0310 2212-0475095

CLEANING AND PREPARATION OF BASE

11.000 MILE 600.00000 6,600.00 450.00000 4,950.00

0320 2214-5145150

PAVEMENT SCARIFICATION

1,038.000 SY 8.00000 8,304.00 4.37000 4,536.06

0330 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

38.000 TON 46.20000 1,755.60 51.50000 1,957.00

0340 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,435.000 TON 40.70000 546,804.50 39.07000 524,905.45

0350 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

12,382.000 TON 41.50000 513,853.00 41.07000 508,528.74
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0004 Roadway Items - FM-C071(84)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0360 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,616.000 TON 470.00000 759,520.00 462.00000 746,592.00

0370 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 23,062.50000 23,062.50

0390 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 57,225.00000 57,225.00

$2,019,454.60 $2,058,842.75Section Totals:

( ) indicates item is bid as Lump Sum

$5,871,548.11$5,739,094.00

$5,739,094.00

Contract Item Totals

$5,871,548.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:171

Tabulation of Construction and Material Bids

March 17, 2020

71-C071-083 Primary County: OBRIEN

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C078(201)--FG-78 HMA PAVEMENT - NEW

POTTAWATTAMIE

Route: L66

On L66, from the South Intersection of G30 North 6 Miles to G18 (Tamarack Road)

Prj Awd Amt: $4,779,738.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/22/20 95 Working Days

78-C078-201

March 17, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  172 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $4,779,738.46 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $5,080,197.82 106.29%

3 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $5,161,215.71 107.98%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/22/20 95 Working Days

78-C078-201

March 17, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  172 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21,594.300 CY 11.00000 237,537.30 8.00000 172,754.40 10.75000 232,138.73

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

938.600 CY 11.25000 10,559.25 10.00000 9,386.00 11.00000 10,324.60

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,182.400 CY 3.45000 14,429.28 6.00000 25,094.40 3.35000 14,011.04

0040 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

211.600 CY 26.00000 5,501.60 20.00000 4,232.00 25.00000 5,290.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

110,866.500 SY 2.65000 293,796.23 2.05000 227,276.33 2.60000 288,252.90

0060 2115-0100000

MODIFIED SUBBASE

25,457.900 CY 26.00000 661,905.40 28.50000 725,550.15 25.85000 658,086.72

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,596.700 TON 28.00000 268,707.60 29.40000 282,142.98 28.60000 274,465.62
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

March 17, 2020

78-C078-201 Primary County: POTTAWATTAMIE

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

620.800 STA 93.00000 57,734.40 175.00000 108,640.00 90.00000 55,872.00

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

5.900 MILE 525.00000 3,097.50 500.00000 2,950.00 625.00000 3,687.50

0100 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 325.00000 3,250.00 280.00000 2,800.00 300.00000 3,000.00

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

18,764.770 TON 40.00000 750,590.80 42.08000 789,621.52 51.50000 966,385.66

0120 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,043.370 TON 40.60000 285,960.82 42.27000 297,723.25 52.00000 366,255.24

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,008.490 TON 43.50000 304,869.32 42.63000 298,771.93 52.25000 366,193.60
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

March 17, 2020

78-C078-201 Primary County: POTTAWATTAMIE

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,969.000 TON 419.00000 825,011.00 485.00000 954,965.00 405.00000 797,445.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 3,000.00000 3,000.00 15,000.00000 15,000.00

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,408.000 EACH 1.00000 16,408.00 1.00000 16,408.00 1.00000 16,408.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,408.000 EACH 1.00000 16,408.00 1.00000 16,408.00 1.00000 16,408.00

0180 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

20,342.000 EACH 1.00000 20,342.00 1.00000 20,342.00 1.00000 20,342.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

March 17, 2020

78-C078-201 Primary County: POTTAWATTAMIE

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

33.100 CY 21.00000 695.10 20.00000 662.00 20.00000 662.00

0200 2417-0330018

APRONS, SAFETY SLOPE, 18 IN. DIA.

14.000 EACH 515.00000 7,210.00 750.00000 10,500.00 500.00000 7,000.00

0210 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

19.000 EACH 675.00000 12,825.00 1,000.00000 19,000.00 660.00000 12,540.00

0220 2417-0330030

APRONS, SAFETY SLOPE, 30 IN. DIA.

9.000 EACH 3,250.00000 29,250.00 3,400.00000 30,600.00 3,180.00000 28,620.00

0230 2417-0330036

APRONS, SAFETY SLOPE, 36 IN. DIA.

6.000 EACH 4,450.00000 26,700.00 4,575.00000 27,450.00 4,355.00000 26,130.00

0240 2417-0330042

APRONS, SAFETY SLOPE, 42 IN. DIA.

1.000 EACH 5,800.00000 5,800.00 5,800.00000 5,800.00 5,700.00000 5,700.00

0250 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 1,030.00000 2,060.00 500.00000 1,000.00 1,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

March 17, 2020

78-C078-201 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

218.000 LF 42.50000 9,265.00 40.00000 8,720.00 41.55000 9,057.90

0270 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

312.000 LF 53.25000 16,614.00 45.00000 14,040.00 52.25000 16,302.00

0280 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

188.000 LF 77.00000 14,476.00 60.00000 11,280.00 75.45000 14,184.60

0290 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

124.000 LF 106.00000 13,144.00 68.00000 8,432.00 103.90000 12,883.60

0300 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

67.000 LF 97.00000 6,499.00 75.00000 5,025.00 94.80000 6,351.60

0310 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

38.000 LF 149.00000 5,662.00 80.00000 3,040.00 146.35000 5,561.30
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Letting Date:

Contract ID:172
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

12.000 LF 375.00000 4,500.00 200.00000 2,400.00 365.00000 4,380.00

0330 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

42.000 LF 76.00000 3,192.00 125.00000 5,250.00 75.00000 3,150.00

0340 2510-6745850

REMOVAL OF PAVEMENT

76,055.300 SY 5.85000 444,923.51 6.00000 456,331.80 5.95000 452,529.04

0350 2515-6745600

REMOVAL OF PAVED DRIVEWAY

58.000 SY 5.85000 339.30 25.00000 1,450.00 5.75000 333.50

0360 2518-6910000

SAFETY CLOSURE

11.000 EACH 105.00000 1,155.00 100.00000 1,100.00 100.00000 1,100.00

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,701.960 STA 11.25000 19,147.05 11.00000 18,721.56 11.00000 18,721.56

0380 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

3.240 STA 560.00000 1,814.40 550.00000 1,782.00 550.00000 1,782.00

Page 6 of 9

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 14,100.00000 14,100.00 37,887.50000 37,887.50 35,000.00000 35,000.00

0400 2528-8445113

FLAGGERS

280.000 EACH 495.00000 138,600.00 495.00000 138,600.00 495.00000 138,600.00

0410 2528-8445115

PILOT CARS

70.000 EACH 740.00000 51,800.00 740.00000 51,800.00 740.00000 51,800.00

0420 2533-4980005

MOBILIZATION

(1) LS 130,000.00000 130,000.00 229,250.00000 229,250.00 160,000.00000 160,000.00

0430 2599-9999003

('CUBIC YARDS' ITEM) CLEAN CONVEYANCE
OF PIPE

7.500 CY 1,300.00000 9,750.00 800.00000 6,000.00 1,500.00000 11,250.00

0440 2601-2634100

MULCHING

0.600 ACRE 1,085.00000 651.00 1,060.00000 636.00 1,060.00000 636.00

0450 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 4,100.00000 2,460.00 4,000.00000 2,400.00 4,000.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 2,550.00000 1,530.00 2,500.00000 1,500.00 2,500.00000 1,500.00

0470 2602-0000050

SILT BASINS

10.000 EACH 317.00000 3,170.00 310.00000 3,100.00 310.00000 3,100.00

0480 2602-0000080

REMOVAL OF SILT BASINS

10.000 EACH 515.00000 5,150.00 500.00000 5,000.00 500.00000 5,000.00

0490 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,280.000 LF 4.20000 9,576.00 4.10000 9,348.00 4.10000 9,348.00

0500 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,280.000 LF 0.47000 1,071.60 0.45000 1,026.00 0.45000 1,026.00

0510 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0520 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

$5,161,215.71$4,779,738.46 $5,080,197.82Section Totals:

( ) indicates item is bid as Lump Sum

$5,080,197.82$4,779,738.46 $5,161,215.71

$4,779,738.46

Contract Item Totals

$5,080,197.82 5,161,215.71Contract Grand Totals

Contract Time Totals

Page 9 of 9

Call Order:

Letting Date:
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Project Information:

Project: WorkType:

County:

Location:

FM-C079(58)--55-79 HMA PAVEMENT - FULL DEPTH RECLAMATION

POWESHIEK

Route: F27

ON F27 FROM E 156TH STREET EAST 1.5 MILES TO SUNSET STREET

Prj Awd Amt: $951,634.87

Project: WorkType:

County:

Location:

FM-C079(59)--55-79 HMA PAVEMENT - NEW

POWESHIEK

Route: 480TH AVE

ON 480TH AVENUE BETWEEN 90TH STREET AND 100TH STREET

Prj Awd Amt: $592,834.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 35 Working Days

79-C079-058

March 17, 2020 10:00 A.M.

POWESHIEKCall Order:  173 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $1,544,469.05 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 35 Working Days

79-C079-058

March 17, 2020 10:00 A.M.

POWESHIEKCall Order:  173 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 ROADWAY ITEMS  - FM-C079(58)--55-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

280.200 TON 31.50000 8,826.30

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

296.500 CY 25.40000 7,531.10

0030 2116-0000100

FULL DEPTH RECLAMATION

20,606.800 SY 3.26000 67,178.17

0040 2116-0000300

MINERAL STABILIZING AGENT

682.000 TON 151.90000 103,595.80

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,208.800 TON 26.40000 31,912.32

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.500 STA 400.00000 4,200.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.500 MILE 400.00000 600.00

0080 2214-5145150

PAVEMENT SCARIFICATION

933.400 SY 5.60000 5,227.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 ROADWAY ITEMS  - FM-C079(58)--55-79SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,114.450 TON 34.60000 142,359.97

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,653.700 TON 37.45000 99,381.07

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,552.630 TON 37.60000 95,978.89

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

582.630 TON 490.00000 285,488.70

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00

0140 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

548.800 SY 39.95000 21,924.56

Page 2 of 7

Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

March 17, 2020

79-C079-058 Primary County: POWESHIEK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 ROADWAY ITEMS  - FM-C079(58)--55-79SECTION: Cat Alt Set: Cat Alt Member:

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

225.000 TON 29.40000 6,615.00

0160 2510-6745850

REMOVAL OF PAVEMENT

447.200 SY 15.00000 6,708.00

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

220.530 STA 15.00000 3,307.95

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 9,800.00000 9,800.00

0210 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

$951,634.87Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0002 ROADWAY ITEMS - FM-C079(59)--55-79SECTION: Cat Alt Set: Cat Alt Member:

0220 2102-2713090

EXCAVATION, CLASS 13, WASTE

293.800 CY 10.50000 3,084.90

0230 2111-8174100

GRANULAR SUBBASE

8,990.200 SY 9.20000 82,709.84

0240 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,975.400 TON 26.90000 53,138.26

0250 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.250 STA 682.50000 7,678.13

0260 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,707.690 TON 41.90000 71,552.21

0270 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,280.490 TON 43.75000 56,021.44

0280 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

965.450 TON 45.90000 44,314.16
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0002 ROADWAY ITEMS - FM-C079(59)--55-79SECTION: Cat Alt Set: Cat Alt Member:

0290 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

247.130 TON 490.00000 121,093.70

0300 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00

0310 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

408.400 SY 49.95000 20,399.58

0320 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

159.300 TON 28.90000 4,603.77

0330 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

120.000 TON 29.90000 3,588.00

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

4,350.000 LF 7.65000 33,277.50

0350 2502-8225010

SUBDRAIN OUTLET, 500-10

16.000 EACH 300.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0002 ROADWAY ITEMS - FM-C079(59)--55-79SECTION: Cat Alt Set: Cat Alt Member:

0360 2510-6745850

REMOVAL OF PAVEMENT

2,094.900 SY 7.60000 15,921.24

0370 2518-6910000

SAFETY CLOSURE

6.000 EACH 125.00000 750.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

73.430 STA 15.00000 1,101.45

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 9,800.00000 9,800.00

0410 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00

$592,834.18Section Totals:

( ) indicates item is bid as Lump Sum

$1,544,469.05

$1,544,469.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-059-4(35)--3L-83 HMA PAVED SHOULDER - NEW

SHELBY

Route: U.S. 59

N of Pottawattamie Co to N of IA 44 in Harlan

Prj Awd Amt: $352,282.05

Project: WorkType:

County:

Location:

NHSX-059-4(34)--3H-83 HMA PAVEMENT WIDENING / HMA RESURFACING

SHELBY

Route: U.S. 59

N of Pottawattamie Co to N of IA 44 in Harlan

Prj Awd Amt: $6,317,871.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 145 Working Days

83-0594-034

March 17, 2020 10:00 A.M.

SHELBYCall Order:  174 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $6,670,154.01 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WE540 WESTERN ENGINEERING CO., INC. $6,838,678.51 102.53%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 145 Working Days

83-0594-034

March 17, 2020 10:00 A.M.

SHELBYCall Order:  174 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,044.200 TON 33.75000 35,241.75 34.00000 35,502.80

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

435.000 CY 20.00000 8,700.00 21.00000 9,135.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

540.000 CY 10.00000 5,400.00 10.20000 5,508.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

725.000 CY 7.00000 5,075.00 7.20000 5,220.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

41,325.500 TON 30.98000 1,280,263.99 34.50000 1,425,729.75

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

23,330.600 SY 21.32000 497,408.39 21.80000 508,607.08

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

2,040.100 SY 34.75000 70,893.48 39.20000 79,971.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.300 STA 280.00000 2,044.00 280.00000 2,044.00

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

9.800 MILE 450.00000 4,410.00 800.00000 7,840.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,340.100 SY 160.00000 214,416.00 165.00000 221,116.50

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

47.000 EACH 120.00000 5,640.00 122.00000 5,734.00

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 350.00000 7,000.00 525.00000 10,500.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,731.800 CY 15.41000 57,507.04 26.00000 97,026.80

0140 2214-5145150

PAVEMENT SCARIFICATION

156,494.000 SY 0.78000 122,065.32 0.78000 122,065.32
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

9,177.132 TON 44.08000 404,527.98 48.10000 441,420.05

0160 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

10,494.905 TON 42.77000 448,867.09 47.20000 495,359.52

0170 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

375.680 TON 37.51000 14,091.76 42.00000 15,778.56

0180 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

18,394.250 TON 43.32000 796,838.91 40.90000 752,324.83

0190 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

22.540 TON 503.00000 11,337.62 430.00000 9,692.20

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,103.650 TON 503.00000 555,135.95 510.00000 562,861.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

734.170 TON 619.00000 454,451.23 625.00000 458,856.25

0220 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

839.590 TON 629.00000 528,102.11 635.00000 533,139.65

0230 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 12,000.00000 12,000.00

0240 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 3,000.00000 3,000.00 3,100.00000 3,100.00

0250 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

8.000 LF 600.00000 4,800.00 610.00000 4,880.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,850.200 LF 4.00000 7,400.80 4.00000 7,400.80

0270 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 22.00000 2,200.00 22.50000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,250.00000 9,000.00

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 220.00000 880.00 230.00000 920.00

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,250.00000 9,000.00

0310 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,140.000 LF 12.00000 13,680.00 12.20000 13,908.00

0320 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 4,500.00000 27,000.00 4,600.00000 27,600.00

0330 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 2,500.00000 2,500.00 2,600.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0340 2510-6745850

REMOVAL OF PAVEMENT

1,260.500 SY 8.00000 10,084.00 3.60000 4,537.80

0350 2520-3350010

FIELD LABORATORY

1.000 EACH 6,500.00000 6,500.00 3,500.00000 3,500.00

0360 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 250.00000 750.00 260.00000 780.00

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,618.920 STA 10.00000 56,189.20 10.20000 57,312.98

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

32.000 EACH 100.00000 3,200.00 100.00000 3,200.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 39,750.00000 39,750.00 9,000.00000 9,000.00

0400 2528-8445113

FLAGGERS

250.000 EACH 495.00000 123,750.00 495.00000 123,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445115

PILOT CARS

125.000 EACH 740.00000 92,500.00 740.00000 92,500.00

0420 2529-2242304

CD JOINT ASSEMBLY

48.000 EACH 120.00000 5,760.00 122.00000 5,856.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

143.400 SY 280.00000 40,152.00 290.00000 41,586.00

0440 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 240.00000 720.00 250.00000 750.00

0450 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0460 2533-4980005

MOBILIZATION

(1) LS 202,740.00000 202,740.00 115,000.00000 115,000.00

0470 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,037.300 STA 17.50000 18,152.75 18.00000 18,671.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0480 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,432.200 GAL 0.10000 143.22 1.00000 1,432.20

0490 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

518.600 STA 17.50000 9,075.50 18.00000 9,334.80

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,500.00000 750.00 2,500.00000 750.00

0510 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

129.400 SQ 24.00000 3,105.60 24.00000 3,105.60

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,031.200 LF 3.90000 7,921.68 4.00000 8,124.80

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

$6,237,272.37 $6,399,834.11Section Totals:

Page 9 of 13

Call Order:

Letting Date:

Contract ID:174

Tabulation of Construction and Material Bids

March 17, 2020

83-0594-034 Primary County: SHELBY

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - Shelby County Participating - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0550 2121-7425020

GRANULAR SHOULDERS, TYPE B

39.200 TON 30.98000 1,214.42 35.00000 1,372.00

0560 2214-5145150

PAVEMENT SCARIFICATION

226.000 SY 10.00000 2,260.00 1.00000 226.00

0570 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

26.580 TON 44.08000 1,171.65 56.30000 1,496.45

0580 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

30.120 TON 42.77000 1,288.23 55.10000 1,659.61

0590 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

52.090 TON 43.32000 2,256.54 47.10000 2,453.44

0600 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.130 TON 503.00000 1,574.39 510.00000 1,596.30

0610 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

2.130 TON 619.00000 1,318.47 625.00000 1,331.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - Shelby County Participating - NHSX-059-4(34)--3H-83SECTION: Cat Alt Set: Cat Alt Member:

0620 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

2.410 TON 629.00000 1,515.89 635.00000 1,530.35

$12,599.59 $11,665.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - HSIPX-059-4(35)--3L-83SECTION: Cat Alt Set: Cat Alt Member:

0630 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

16,155.000 SY 21.11000 341,032.05 21.80000 352,179.00

0640 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 4,500.00000 4,500.00

0650 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 2,500.00000 2,500.00

$352,282.05 $359,179.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,500.000 EACH 1.00000 19,500.00 1.00000 19,500.00

0670 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,500.000 EACH 1.00000 19,500.00 1.00000 19,500.00

0680 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

29,000.000 EACH 1.00000 29,000.00 1.00000 29,000.00

$68,000.00 $68,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,838,678.51$6,670,154.01

$6,670,154.01

Contract Item Totals

$6,838,678.51Contract Grand Totals

Contract Time Totals

Page 13 of 13

Call Order:

Letting Date:

Contract ID:174

Tabulation of Construction and Material Bids

March 17, 2020

83-0594-034 Primary County: SHELBY

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C084(164)--FG-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: K30

On Elmwood Ave. (K30)  from IA Hwy. #18 at Rock Valley  IA S outh 5.0 Miles to 360th Street (B30)  S28 T97 R46

Prj Awd Amt: $1,404,869.97

Project: WorkType:

County:

Location:

LFM-(162)--7X-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: B46

On 420th St. (B46) North of Ireton  IA  from Coolidge Ave. ( K22) East 4.0 Miles to Eagle Avenue (K30)  S19 T95 R46

Prj Awd Amt: $1,172,841.27

Project: WorkType:

County:

Location:

FM-C084(163)--55-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: R46

On Elmwood Ave. (K30), from B30 (360th St.) South of Rock Va lley, IA South 3.0 Miles to B40 (390th. St.), S33 T96 R46

Prj Awd Amt: $872,697.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 70 Working Days

84-C084-164

March 17, 2020 10:00 A.M.

SIOUXCall Order:  175 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $3,450,408.35 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $3,515,484.25 101.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 70 Working Days

84-C084-164

March 17, 2020 10:00 A.M.

SIOUXCall Order:  175 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - LFM-(162)--7X-84SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

409.700 STA 285.00000 116,764.50 290.00000 118,813.00

0020 2214-5145150

PAVEMENT SCARIFICATION

327.100 SY 4.20000 1,373.82 5.25000 1,717.28

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,017.500 TON 35.11000 246,384.43 36.04000 252,910.70

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,529.000 TON 36.11000 163,542.19 37.46000 169,656.34

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

692.800 TON 517.50000 358,524.00 527.00000 365,105.60

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,250.00000 2,250.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - LFM-(162)--7X-84SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,520.000 EACH 1.00000 8,520.00 1.00000 8,520.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,360.000 EACH 1.00000 11,360.00 1.00000 11,360.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

50,477.800 SY 1.90000 95,907.82 1.95000 98,431.71

0100 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

52,496.900 GAL 1.77000 92,919.51 1.81000 95,019.39

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 13,475.00000 13,475.00 5,450.00000 5,450.00

0120 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00
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Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - LFM-(162)--7X-84SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445115

PILOT CARS

8.000 EACH 740.00000 5,920.00 740.00000 5,920.00

0140 2533-4980005

MOBILIZATION

(1) LS 52,200.00000 52,200.00 41,500.00000 41,500.00

$1,172,841.27 $1,181,604.02Section Totals:

Page 3 of 9

Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - FM-C084(163)--55-84SECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

303.300 STA 160.00000 48,528.00 164.00000 49,741.20

0160 2214-5145150

PAVEMENT SCARIFICATION

1,379.400 SY 4.20000 5,793.48 5.25000 7,241.85

0170 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,315.700 TON 35.11000 186,634.23 37.29000 198,222.45

0180 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,453.800 TON 36.11000 124,716.72 38.68000 133,592.98

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

526.200 TON 517.50000 272,308.50 527.00000 277,307.40

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,800.00000 1,800.00
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Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - FM-C084(163)--55-84SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,470.000 EACH 1.00000 6,470.00 1.00000 6,470.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,630.000 EACH 1.00000 8,630.00 1.00000 8,630.00

0230 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

37,978.800 SY 1.90000 72,159.72 1.95000 74,058.66

0240 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

39,498.000 GAL 1.77000 69,911.46 1.81000 71,491.38

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 13,475.00000 13,475.00 5,450.00000 5,450.00

0260 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00
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Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - FM-C084(163)--55-84SECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445115

PILOT CARS

8.000 EACH 740.00000 5,920.00 740.00000 5,920.00

0280 2533-4980005

MOBILIZATION

(1) LS 52,200.00000 52,200.00 38,500.00000 38,500.00

$872,697.11 $883,375.92Section Totals:

Page 6 of 9

Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STBG-SWAP-C084(164)--FG-84SECTION: Cat Alt Set: Cat Alt Member:

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

494.400 STA 186.00000 91,958.40 190.00000 93,936.00

0300 2214-5145150

PAVEMENT SCARIFICATION

678.400 SY 4.20000 2,849.28 2.40000 1,628.16

0310 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,775.400 TON 35.11000 308,104.29 38.44000 337,326.38

0320 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,726.500 TON 36.11000 206,783.92 39.55000 226,483.08

0330 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

870.100 TON 517.50000 450,276.75 527.00000 458,542.70

0340 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 3,100.00000 3,100.00
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Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STBG-SWAP-C084(164)--FG-84SECTION: Cat Alt Set: Cat Alt Member:

0350 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

10,700.000 EACH 1.00000 10,700.00 1.00000 10,700.00

0360 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,700.000 EACH 1.00000 14,700.00 1.00000 14,700.00

0370 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

63,490.000 SY 1.90000 120,631.00 1.95000 123,805.50

0380 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

66,029.000 GAL 1.77000 116,871.33 1.81000 119,512.49

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 13,475.00000 13,475.00 5,450.00000 5,450.00

0400 2528-8445113

FLAGGERS

16.000 EACH 495.00000 7,920.00 495.00000 7,920.00

Page 8 of 9

Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STBG-SWAP-C084(164)--FG-84SECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445115

PILOT CARS

10.000 EACH 740.00000 7,400.00 740.00000 7,400.00

0420 2533-4980005

MOBILIZATION

(1) LS 52,200.00000 52,200.00 40,000.00000 40,000.00

$1,404,869.97 $1,450,504.31Section Totals:

( ) indicates item is bid as Lump Sum

$3,515,484.25$3,450,408.35

$3,450,408.35

Contract Item Totals

$3,515,484.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

March 17, 2020

84-C084-164 Primary County: SIOUX

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-075-3(708)127--76-84 HMA RESURFACING WITH MILLING

SIOUX

Route: U.S. 75

Plymouth Co Line to 12th St NE in Sioux Center

Prj Awd Amt: $730,063.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 50 Working Days

84-0753-708

March 17, 2020 10:00 A.M.

SIOUXCall Order:  176 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $730,063.67 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 50 Working Days

84-0753-708

March 17, 2020 10:00 A.M.

SIOUXCall Order:  176 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

4,130.400 SY 4.94000 20,404.18

0020 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

455.400 TON 135.59000 61,747.69

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

27.300 TON 565.10000 15,427.23

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 77,520.00000 77,520.00

0050 2528-8445113

FLAGGERS

200.000 EACH 495.00000 99,000.00

0060 2528-8445115

PILOT CARS

50.000 EACH 740.00000 37,000.00

0070 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

389.700 TON 130.00000 50,661.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

March 17, 2020

84-0753-708 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

2,356.700 SY 32.00000 75,414.40

0090 2533-4980005

MOBILIZATION

(1) LS 176,000.00000 176,000.00

0091 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,294.710 STA 11.50000 37,889.17

0092 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

48.000 EACH 125.00000 6,000.00

$657,063.67Section Totals:

Page 2 of 3

Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

March 17, 2020

84-0753-708 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,500.000 EACH 1.00000 9,500.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,500.000 EACH 1.00000 9,500.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00

$73,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$730,063.67

$730,063.67

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

March 17, 2020

84-0753-708 Primary County: SIOUX

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C086(97)--FF-86 RCB CULVERT NEW - TWIN BOX

TAMA

Route: E64

ON E64,OVER BRANCH OF IOWA RIVER, FROM US 63 EAST 1,300 FEET

Prj Awd Amt: $477,385.10

Project: WorkType:

County:

Location:

STBG-SWAP-C086(101)--FG-86 HMA RESURFACING

TAMA

Route: E64

ON E64, FROM US 63 EASTERLY 6.2 MILES TO RICHLAND CREEK

Prj Awd Amt: $3,451,227.56

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 100 Working Days

86-C086-101

March 17, 2020 10:00 A.M.

TAMACall Order:  177 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A CESSFORD CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,928,612.66 100.00%

2 IN122 INROADS, LLC. $4,423,418.47 112.59%

3 MA225 MANATT'S, INC. $4,457,709.79 113.47%
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Contract ID:

Letting Date:

Start Date: 06/01/20 100 Working Days

86-C086-101

March 17, 2020 10:00 A.M.

TAMACall Order:  177 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A CESSFORD CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ITEMS FOR A TWIN 12' X 10' X 72' REINFORCED CONCRETE BOX CULVERT
BRS-SWAP-C086(97)--FF-86 -

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

433.200 TON 31.00000 13,429.20 31.00000 13,429.20 32.55000 14,100.66

0020 2102-2625000

EMBANKMENT-IN-PLACE

5,115.200 CY 14.00000 71,612.80 14.00000 71,612.80 14.70000 75,193.44

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

605.700 CY 10.50000 6,359.85 10.50000 6,359.85 11.00000 6,662.70

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

634.700 CY 5.00000 3,173.50 5.00000 3,173.50 5.25000 3,332.18

0050 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

605.700 CY 3.00000 1,817.10 3.00000 1,817.10 3.15000 1,907.96

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

30.000 TON 28.00000 840.00 28.00000 840.00 29.40000 882.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ITEMS FOR A TWIN 12' X 10' X 72' REINFORCED CONCRETE BOX CULVERT
BRS-SWAP-C086(97)--FF-86 -

SECTION: Cat Alt Set: Cat Alt Member:

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 21,600.00000 21,600.00 21,660.00000 21,660.00 22,680.00000 22,680.00

0080 2402-2720000

EXCAVATION, CLASS 20

4,451.000 CY 9.50000 42,284.50 9.50000 42,284.50 10.00000 44,510.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

136.000 TON 29.50000 4,012.00 29.50000 4,012.00 31.00000 4,216.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

330.000 CY 460.00000 151,800.00 460.00000 151,800.00 483.00000 159,390.00

0110 2404-7775000

REINFORCING STEEL

49,925.000 LB 1.05000 52,421.25 1.05000 52,421.25 1.10000 54,917.50

0120 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 262.50000 1,050.00

0130 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

112.000 LF 26.50000 2,968.00 85.00000 9,520.00 27.85000 3,119.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ITEMS FOR A TWIN 12' X 10' X 72' REINFORCED CONCRETE BOX CULVERT
BRS-SWAP-C086(97)--FF-86 -

SECTION: Cat Alt Set: Cat Alt Member:

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,725.00000 4,725.00

0150 2507-3250005

ENGINEERING FABRIC

1,112.600 SY 3.00000 3,337.80 3.00000 3,337.80 3.15000 3,504.69

0160 2507-6800061

REVETMENT, CLASS E

976.000 TON 48.50000 47,336.00 52.00000 50,752.00 50.95000 49,727.20

0170 2510-6745850

REMOVAL OF PAVEMENT

1,297.400 SY 6.50000 8,433.10 6.50000 8,433.10 6.85000 8,887.19

0180 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00 183.75000 367.50

0190 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 175.00000 700.00 350.00000 1,400.00 315.00000 1,260.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 15,000.00000 15,000.00 2,625.00000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ITEMS FOR A TWIN 12' X 10' X 72' REINFORCED CONCRETE BOX CULVERT
BRS-SWAP-C086(97)--FF-86 -

SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,125.00000 3,125.00 5,000.00000 5,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 52,500.00000 52,500.00 52,500.00000 52,500.00

0230 2601-2634100

MULCHING

1.200 ACRE 1,000.00000 1,200.00 3,125.00000 3,750.00 3,285.00000 3,942.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 2,900.00000 3,480.00 3,125.00000 3,750.00 3,285.00000 3,942.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 1,300.00000 1,560.00 1,000.00000 1,200.00 1,050.00000 1,260.00

0260 2602-0000020

SILT FENCE

450.000 LF 2.00000 900.00 5.00000 2,250.00 5.25000 2,362.50

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 3.00000 360.00 10.00000 1,200.00 10.50000 1,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ITEMS FOR A TWIN 12' X 10' X 72' REINFORCED CONCRETE BOX CULVERT
BRS-SWAP-C086(97)--FF-86 -

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 3.00000 360.00 10.00000 1,200.00 10.50000 1,260.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$536,084.72$477,385.10 $534,228.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0002 ROADWAY ITEMS - STBG-SWAP-C086(101)--FG-86SECTION: Cat Alt Set: Cat Alt Member:

0310 2102-0425070

SPECIAL BACKFILL

819.000 TON 22.75000 18,632.25 27.25000 22,317.75 28.35000 23,218.65

0320 2102-2713090

EXCAVATION, CLASS 13, WASTE

659.700 CY 34.00000 22,429.80 20.00000 13,194.00 12.60000 8,312.22

0330 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,223.600 TON 21.25000 217,251.50 23.51000 240,356.84 23.35000 238,721.06

0340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.000 STA 85.20000 511.20 350.00000 2,100.00 350.00000 2,100.00

0350 2212-5070310

PATCHES, FULL-DEPTH REPAIR

281.000 SY 121.00000 34,001.00 121.00000 34,001.00 127.05000 35,701.05

0360 2212-5070330

PATCHES BY COUNT (REPAIR)

9.000 EACH 65.00000 585.00 65.00000 585.00 68.25000 614.25

0370 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

67,089.000 SY 0.33000 22,139.37 0.55000 36,898.95 0.40000 26,835.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0002 ROADWAY ITEMS - STBG-SWAP-C086(101)--FG-86SECTION: Cat Alt Set: Cat Alt Member:

0380 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

500.000 TON 55.77000 27,885.00 75.00000 37,500.00 48.30000 24,150.00

0390 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

23,525.790 TON 30.71000 722,477.01 37.16000 874,218.36 38.25000 899,861.47

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,882.610 TON 31.66000 281,223.43 37.41000 332,298.44 41.45000 368,184.18

0410 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,011.720 TON 31.78000 254,612.46 40.00000 320,468.80 41.60000 333,287.55

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,702.640 TON 483.00000 1,305,375.12 495.00000 1,337,806.80 490.00000 1,324,293.60

0430 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,607.31000 6,607.31 9,500.00000 9,500.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0002 ROADWAY ITEMS - STBG-SWAP-C086(101)--FG-86SECTION: Cat Alt Set: Cat Alt Member:

0440 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

1.000 EACH 1,400.00000 1,400.00 1,400.00000 1,400.00 2,100.00000 2,100.00

0450 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

930.000 TON 35.55000 33,061.50 35.00000 32,550.00 26.35000 24,505.50

0460 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

61,930.000 LF 4.88000 302,218.40 5.70000 353,001.00 5.77000 357,336.10

0470 2502-8225010

SUBDRAIN OUTLET, 500-10

252.000 EACH 150.00000 37,800.00 265.00000 66,780.00 225.00000 56,700.00

0480 2510-6745850

REMOVAL OF PAVEMENT

2,000.100 SY 5.70000 11,400.57 7.00000 14,000.70 7.90000 15,800.79

0490 2518-6910000

SAFETY CLOSURE

16.000 EACH 200.00000 3,200.00 200.00000 3,200.00 183.75000 2,940.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 12,500.00000 12,500.00 6,825.00000 6,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) INROADS, LLC. (3) MANATT'S, INC.

0002 ROADWAY ITEMS - STBG-SWAP-C086(101)--FG-86SECTION: Cat Alt Set: Cat Alt Member:

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,045.160 STA 9.25000 9,667.73 9.25000 9,667.73 9.70000 10,138.05

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 22,989.72000 22,989.72 9,845.00000 9,845.00 10,000.00000 10,000.00

0530 2533-4980005

MOBILIZATION

(1) LS 109,259.19000 109,259.19 125,000.00000 125,000.00 140,000.00000 140,000.00

$3,921,625.07$3,451,227.56 $3,889,190.37Section Totals:

( ) indicates item is bid as Lump Sum

$4,423,418.47$3,928,612.66 $4,457,709.79

$3,928,612.66

Contract Item Totals

$4,423,418.47 4,457,709.79Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C094(120)--FG-94 HMA RESURFACING WITH MILLING

WEBSTER

Route: D20

On D20, from P59 east 10 Miles to Yankee Avenue at Hamilton Co. Line

Prj Awd Amt: $1,996,569.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/27/20 60 Working Days

94-C094-120

March 17, 2020 10:00 A.M.

WEBSTERCall Order:  178 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,996,569.65 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,522,749.45 126.35%
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94-C094-120

March 17, 2020 10:00 A.M.

WEBSTERCall Order:  178 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,346.900 TON 21.00000 91,284.90 19.84000 86,242.50

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

10.000 MILE 100.00000 1,000.00 500.00000 5,000.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

190.700 SY 39.60000 7,551.72 101.00000 19,260.70

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 50.00000 50.00 200.00000 200.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

82.000 CY 87.80000 7,199.60 81.60000 6,691.20

0060 2213-8201040

BASE WIDENING, 4 IN. HOT MIX ASPHALT
MIXTURE

738.800 SY 23.69000 17,502.17 29.54000 21,824.15

0070 2214-5145150

PAVEMENT SCARIFICATION

151,834.200 SY 0.81000 122,985.70 1.17000 177,646.01
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX DS-15013

13,298.320 TON 23.02000 306,127.33 38.54000 512,517.25

0090 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT DS-15013

13,313.420 TON 23.02000 306,474.93 38.77000 516,161.29

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,596.700 TON 571.00000 911,715.70 512.50000 818,308.75

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

0120 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 825.00000 1,650.00 825.00000 1,650.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

380.000 TON 23.50000 8,930.00 30.00000 11,400.00

0140 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 100.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00 12,500.00000 12,500.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,285.440 STA 8.75000 19,997.60 8.75000 19,997.60

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.00000 300.00 100.00000 300.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00 23,625.00000 23,625.00

0190 2528-8445113

FLAGGERS

220.000 EACH 495.00000 108,900.00 495.00000 108,900.00

0200 2528-8445115

PILOT CARS

45.000 EACH 740.00000 33,300.00 740.00000 33,300.00

0210 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 128,625.00000 128,625.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:178

Tabulation of Construction and Material Bids

March 17, 2020

94-C094-120 Primary County: WEBSTER

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY DS-15074

(1) LS 3,500.00000 3,500.00 15,000.00000 15,000.00

$1,996,569.65 $2,522,749.45Section Totals:

( ) indicates item is bid as Lump Sum

$2,522,749.45$1,996,569.65

$1,996,569.65

Contract Item Totals

$2,522,749.45Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-175-1(708)129--76-94 HMA RESURFACING WITH MILLING

WEBSTER

Route: IOWA 175

300 ft N of 3rd Ave SW in Dayton to just S of the SCLs of Dayton

Prj Awd Amt: $149,689.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 15 Working Days

94-1751-708

March 17, 2020 10:00 A.M.

WEBSTERCall Order:  179 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $149,689.10 100.00%

2 MA225 MANATT'S, INC. $160,779.50 107.41%
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Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.300 MILE 2,500.00000 750.00 2,000.00000 600.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

32.000 SY 239.70000 7,670.40 350.00000 11,200.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

4.000 EACH 125.00000 500.00 250.00000 1,000.00

0040 2214-5145150

PAVEMENT SCARIFICATION

4,935.000 SY 4.60000 22,701.00 4.50000 22,207.50

0050 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

402.400 TON 51.23000 20,614.95 58.00000 23,339.20

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

402.400 TON 51.23000 20,614.95 58.00000 23,339.20

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

48.200 TON 571.00000 27,522.20 540.00000 26,028.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

March 17, 2020

94-1751-708 Primary County: WEBSTER

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 750.00000 750.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

182.700 STA 28.00000 5,115.60 28.00000 5,115.60

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0110 2528-8445113

FLAGGERS

40.000 EACH 495.00000 19,800.00 495.00000 19,800.00

0120 2528-8445115

PILOT CARS

10.000 EACH 740.00000 7,400.00 740.00000 7,400.00

0130 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00

$149,689.10 $160,779.50Section Totals:

$160,779.50$149,689.10

$149,689.10

Contract Item Totals

$160,779.50

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

March 17, 2020

94-1751-708 Primary County: WEBSTER

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



( ) indicates item is bid as Lump Sum

$149,689.10 $160,779.50Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

March 17, 2020

94-1751-708 Primary County: WEBSTER

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

FM-C096(149)--55-96 HMA RESURFACING/COLD IN-PLACE RECYCLING

WINNESHIEK

Route: V64

On V64  from 345th Ave South 5.5 Miles to St Hwy 24  S6 T96 R10

Prj Awd Amt: $1,722,724.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 30 Working Days

96-C096-149

March 17, 2020 10:00 A.M.

WINNESHIEKCall Order:  180 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,722,724.68 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 30 Working Days

96-C096-149

March 17, 2020 10:00 A.M.

WINNESHIEKCall Order:  180 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,770.500 TON 19.95000 115,121.48

0020 2214-5145150

PAVEMENT SCARIFICATION

418.000 SY 23.27000 9,726.86

0030 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

5,525.770 TON 50.71000 280,211.80

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,394.000 TON 45.18000 334,060.92

0050 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

443.640 TON 575.00000 255,093.00

0060 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

442.070 TON 660.00000 291,766.20

Page 1 of 4

Call Order:

Letting Date:

Contract ID:180

Tabulation of Construction and Material Bids

March 17, 2020

96-C096-149 Primary County: WINNESHIEK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,200.00000 4,200.00

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,460.000 EACH 1.00000 6,460.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,700.000 EACH 1.00000 3,700.00

0100 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

300.000 TON 19.95000 5,985.00

0110 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

73,482.000 SY 1.63000 119,775.66

Page 2 of 4

Call Order:

Letting Date:

Contract ID:180

Tabulation of Construction and Material Bids

March 17, 2020

96-C096-149 Primary County: WINNESHIEK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

323.300 TON 561.76000 181,617.01

0130 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,177.070 STA 25.00000 29,426.75

0140 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

1.000 EACH 1,650.00000 1,650.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 5,450.00000 5,450.00

0160 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00

0170 2528-8445115

PILOT CARS

12.000 EACH 740.00000 8,880.00

0180 2533-4980005

MOBILIZATION

(1) LS 51,250.00000 51,250.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:180

Tabulation of Construction and Material Bids

March 17, 2020

96-C096-149 Primary County: WINNESHIEK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 3,500.00000 3,500.00

$1,722,724.68Section Totals:

( ) indicates item is bid as Lump Sum

$1,722,724.68

$1,722,724.68

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:180

Tabulation of Construction and Material Bids

March 17, 2020

96-C096-149 Primary County: WINNESHIEK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

FM-C098(77)--55-98 HMA RESURFACING

WORTH

Route: LOCL

On 345th, from Dogwood Ave. east to Eagle Ave., S33 TT98N RR 22W

Prj Awd Amt: $225,202.76

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 25 Working Days

98-C098-077

March 17, 2020 10:00 A.M.

WORTHCall Order:  181 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $225,202.76 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $251,849.49 111.83%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 25 Working Days

98-C098-077

March 17, 2020 10:00 A.M.

WORTHCall Order:  181 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

166.300 CY 48.00000 7,982.40 45.00000 7,483.50

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

133.900 TON 23.60000 3,160.04 35.61000 4,768.18

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

357.200 SY 26.25000 9,376.50 41.41000 14,791.65

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

14.000 EACH 455.00000 6,370.00 350.00000 4,900.00

0050 2214-5145150

PAVEMENT SCARIFICATION

215.600 SY 41.00000 8,839.60 31.59000 6,810.80

0060 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

12,711.100 SY 4.08000 51,861.29 3.82000 48,556.40

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,430.000 TON 39.02000 55,798.60 37.92000 54,225.60

Page 1 of 3

Call Order:

Letting Date:

Contract ID:181

Tabulation of Construction and Material Bids

March 17, 2020

98-C098-077 Primary County: WORTH

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

85.800 TON 431.00000 36,979.80 435.46000 37,362.47

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 200.00000 200.00 2,500.00000 2,500.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 850.00000 1,700.00 850.00000 1,700.00

0110 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

336.200 SY 6.86000 2,306.33 40.63000 13,659.81

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

216.000 TON 23.60000 5,097.60 39.78000 8,592.48

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

8.000 EACH 1,350.00000 10,800.00 1,800.00000 14,400.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

207.780 STA 20.00000 4,155.60 20.00000 4,155.60

Page 2 of 3

Call Order:

Letting Date:

Contract ID:181

Tabulation of Construction and Material Bids

March 17, 2020

98-C098-077 Primary County: WORTH

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,325.00000 4,325.00 4,000.00000 4,000.00

0160 2528-8445113

FLAGGERS

15.000 EACH 495.00000 7,425.00 495.00000 7,425.00

0170 2533-4980005

MOBILIZATION

(1) LS 8,200.00000 8,200.00 12,768.00000 12,768.00

0180 2599-9999005

('EACH' ITEM) ADJUSTMENT OF WATERVALVE
BOX

5.000 EACH 125.00000 625.00 750.00000 3,750.00

$225,202.76 $251,849.49Section Totals:

( ) indicates item is bid as Lump Sum

$251,849.49$225,202.76

$225,202.76

Contract Item Totals

$251,849.49Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:181

Tabulation of Construction and Material Bids

March 17, 2020

98-C098-077 Primary County: WORTH

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

L-78--73-98 HMA PAVEMENT - NEW

WORTH

Route: LOCL

On PARTRIDGE AVE and 350th St.

Prj Awd Amt: $329,420.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 20 Working Days

98-78

March 17, 2020 10:00 A.M.

WORTHCall Order:  182 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $329,420.70 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $340,231.62 103.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 20 Working Days

98-78

March 17, 2020 10:00 A.M.

WORTHCall Order:  182 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

370.300 TON 23.80000 8,813.14 31.00000 11,479.30

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

72.200 SY 36.15000 2,610.03 51.94000 3,750.07

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 655.00000 1,310.00 1,000.00000 2,000.00

0040 2214-5145150

PAVEMENT SCARIFICATION

533.300 SY 11.54000 6,154.28 14.73000 7,855.51

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,407.800 TON 37.38000 52,623.56 40.72000 57,325.62

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,912.800 TON 35.25000 102,676.20 35.25000 102,676.20

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

174.770 TON 431.00000 75,325.87 435.46000 76,105.34
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Call Order:

Letting Date:

Contract ID:182

Tabulation of Construction and Material Bids

March 17, 2020

98-78 Primary County: WORTH

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 350.00000 350.00 2,500.00000 2,500.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 525.00000 2,100.00 525.00000 2,100.00

0100 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

12.000 SY 6.50000 78.00 67.58000 810.96

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

170.000 TON 23.80000 4,046.00 33.50000 5,695.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

304.090 STA 18.00000 5,473.62 18.00000 5,473.62

0130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 175.00000 350.00 175.00000 350.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 4,325.00000 4,325.00 4,750.00000 4,750.00
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Call Order:

Letting Date:

Contract ID:182

Tabulation of Construction and Material Bids

March 17, 2020

98-78 Primary County: WORTH

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

103.000 EACH 495.00000 50,985.00 495.00000 50,985.00

0160 2533-4980005

MOBILIZATION

(1) LS 12,200.00000 12,200.00 6,375.00000 6,375.00

$329,420.70 $340,231.62Section Totals:

( ) indicates item is bid as Lump Sum

$340,231.62$329,420.70

$329,420.70

Contract Item Totals

$340,231.62Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:182

Tabulation of Construction and Material Bids

March 17, 2020

98-78 Primary County: WORTH

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-000-3(736)0--76-00 HMA CRACK FILLING

STATEWIDE

Route: IOWA 3

In Plymouth County on US 75 from IA 60 to IA 10 and on IA 3  from N Jct IA 12 to IA 140

Prj Awd Amt: $265,778.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 55 Working Days

00-0003-736

March 17, 2020 10:00 A.M.

STATEWIDECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $265,778.30 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$313,938.00 118.12%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $369,064.52 138.86%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 55 Working Days

00-0003-736

March 17, 2020 10:00 A.M.

STATEWIDECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0020 2528-8445113

FLAGGERS

120.000 EACH 495.00000 59,400.00 495.00000 59,400.00 495.00000 59,400.00

0030 2528-8445115

PILOT CARS

40.000 EACH 740.00000 29,600.00 740.00000 29,600.00 740.00000 29,600.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 21,000.00000 21,000.00 17,800.00000 17,800.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

6,680.000 LB 1.00000 6,680.00 1.00000 6,680.00 1.00000 6,680.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

32.700 MILE 2,700.00000 88,290.00 3,400.00000 111,180.00 3,855.29000 126,067.98

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

11,922.000 GAL 3.90000 46,495.80 4.00000 47,688.00 7.05000 84,050.10

Page 1 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 17, 2020

00-0003-736 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

8.350 MILE 3,750.00000 31,312.50 3,400.00000 28,390.00 4,846.28000 40,466.44

$369,064.52$265,778.30 $313,938.00Section Totals:

( ) indicates item is bid as Lump Sum

$313,938.00$265,778.30 $369,064.52

$265,778.30

Contract Item Totals

$313,938.00 369,064.52Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 17, 2020

00-0003-736 Primary County: STATEWIDE

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-061-6(712)175--76-31 PCC PATCHING

DUBUQUE

Route: U.S. 61

Jackson Co Line to US 151

Prj Awd Amt: $107,312.53

Project: WorkType:

County:

Location:

MP-151-6(734)38--76-57 PCC PATCHING

LINN

Route: U.S. 151

IA 13 to US 61

Prj Awd Amt: $90,099.82

Project: WorkType:

County:

Location:

MP-038-6(710)83--76-28 PCC PATCHING

DELAWARE

Route: IOWA 38

Delhi to Delaware

Prj Awd Amt: $49,637.13

Project: WorkType:

County:

MP-013-6(717)45--76-28 PCC PATCHING

DELAWARE Prj Awd Amt: $56,178.72

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/01/20 50 Working Days

31-0616-712

March 17, 2020 10:00 A.M.

DELAWARE,
DUBUQUE, JONES,
LINN

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



County:

Location:

DELAWARE

Route: IOWA 13

N of Manchester to S Jct IA 3

Prj Awd Amt: $56,178.72

Project: WorkType:

County:

Location:

MP-020-6(707)277--76-28 HMA PATCHING

DELAWARE

Route: U.S. 20

Manchester to E of Delaware

Prj Awd Amt: $104,654.35

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 06/01/20 50 Working Days

31-0616-712

March 17, 2020 10:00 A.M.

DELAWARE,
DUBUQUE, JONES,
LINN

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $407,882.55 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $583,583.40 143.08%

3 HA760 HAWKEYE PAVING CORP. $746,976.00 183.14%

4 IO127 IOWA CIVIL CONTRACTING, INC. $981,408.73 240.61%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/01/20 50 Working Days

31-0616-712

March 17, 2020 10:00 A.M.

DELAWARE,
DUBUQUE, JONES,
LINN

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 (Roadway Items - (717SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 660.00000 660.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00 495.00000 14,850.00

0030 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00 740.00000 3,700.00 740.00000 3,700.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

203.400 SY 157.27000 31,988.72 202.00000 41,086.80 150.00000 30,510.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

32.000 EACH 20.00000 640.00 25.00000 800.00 300.00000 9,600.00

0060 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 8,000.00000 8,000.00

$67,660.00$56,178.72 $64,096.80Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 17, 2020

31-0616-712 Primary County: DELAWARE,
DUBUQUE, JONES,
LINN

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0002 (Roadway Items - (707SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

807.900 STA 30.00000 24,237.00 30.00000 24,237.00 30.00000 24,237.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 5,400.00000 5,400.00 5,000.00000 5,000.00

0090 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

332.100 TON 85.00000 28,228.50 115.00000 38,191.50 250.00000 83,025.00

0100 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

1,904.300 SY 24.15000 45,988.85 51.00000 97,119.30 70.00000 133,301.00

0110 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 30,000.00000 30,000.00

$275,563.00$104,654.35 $167,947.80Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 17, 2020

31-0616-712 Primary County: DELAWARE,
DUBUQUE, JONES,
LINN

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0003 (Roadway Items - (710SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 220.00000 220.00 1,000.00000 1,000.00

0130 2528-8445113

FLAGGERS

25.000 EACH 495.00000 12,375.00 495.00000 12,375.00 495.00000 12,375.00

0140 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00 740.00000 3,700.00 740.00000 3,700.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

251.500 SY 99.75000 25,087.13 125.00000 31,437.50 130.00000 32,695.00

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

31.000 EACH 98.00000 3,038.00 87.00000 2,697.00 350.00000 10,850.00

0170 2529-8174010

SUBBASE (PATCHES)

45.500 SY 14.00000 637.00 12.00000 546.00 25.00000 1,137.50

0180 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$71,757.50$49,637.13 $53,975.50Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 17, 2020

31-0616-712 Primary County: DELAWARE,
DUBUQUE, JONES,
LINN

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0004 (Roadway Items - (712SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 6,000.00000 6,000.00 1,000.00000 1,000.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

987.800 SY 88.76000 87,677.13 138.00000 136,316.40 150.00000 148,170.00

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

114.000 EACH 102.00000 11,628.00 106.00000 12,084.00 250.00000 28,500.00

0220 2529-8174010

SUBBASE (PATCHES)

129.100 SY 14.00000 1,807.40 12.00000 1,549.20 25.00000 3,227.50

0230 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$190,897.50$107,312.53 $158,949.60Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 17, 2020

31-0616-712 Primary County: DELAWARE,
DUBUQUE, JONES,
LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0005 (Roadway Items - (734SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 8,000.00000 8,000.00 1,000.00000 1,000.00

0250 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 110.00000 440.00 90.00000 360.00 170.00000 680.00

0260 2529-2242320

CT JOINT

4.000 EACH 180.00000 720.00 150.00000 600.00 240.00000 960.00

0270 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

685.900 SY 102.24000 70,126.42 175.00000 120,032.50 145.00000 99,455.50

0280 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

52.000 EACH 120.00000 6,240.00 47.00000 2,444.00 400.00000 20,800.00

0290 2529-8174010

SUBBASE (PATCHES)

248.100 SY 14.00000 3,473.40 12.00000 2,977.20 25.00000 6,202.50

0300 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 550.00000 1,100.00 600.00000 1,200.00 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0005 (Roadway Items - (734SECTION: Cat Alt Set: Cat Alt Member:

0310 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$141,098.00$90,099.82 $138,613.70Section Totals:

( ) indicates item is bid as Lump Sum

$583,583.40$407,882.55 $746,976.00

$407,882.55

Contract Item Totals

$583,583.40 746,976.00Contract Grand Totals

Contract Time Totals
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Contract ID:202
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (717SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,650.00000 2,650.00

0020 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00

0030 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

203.400 SY 178.20000 36,245.88

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

32.000 EACH 205.20000 6,566.40

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$79,012.28Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 (Roadway Items - (707SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

807.900 STA 33.00000 26,660.70

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0090 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

332.100 TON 280.00000 92,988.00

0100 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

1,904.300 SY 131.00000 249,463.30

0110 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$386,612.00Section Totals:

Page 8 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 17, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 (Roadway Items - (710SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

0130 2528-8445113

FLAGGERS

25.000 EACH 495.00000 12,375.00

0140 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

251.500 SY 177.90000 44,741.85

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

31.000 EACH 277.80000 8,611.80

0170 2529-8174010

SUBBASE (PATCHES)

45.500 SY 25.00000 1,137.50

0180 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$86,566.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0004 (Roadway Items - (712SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

987.800 SY 194.00000 191,633.20

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

114.000 EACH 304.00000 34,656.00

0220 2529-8174010

SUBBASE (PATCHES)

129.100 SY 25.00000 3,227.50

0230 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$249,516.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0005 (Roadway Items - (734SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 10,100.00000 10,100.00

0250 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 150.00000 600.00

0260 2529-2242320

CT JOINT

4.000 EACH 180.00000 720.00

0270 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

685.900 SY 189.00000 129,635.10

0280 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

52.000 EACH 297.00000 15,444.00

0290 2529-8174010

SUBBASE (PATCHES)

248.100 SY 25.00000 6,202.50

0300 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0005 (Roadway Items - (734SECTION: Cat Alt Set: Cat Alt Member:

0310 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$179,701.60Section Totals:

( ) indicates item is bid as Lump Sum

$981,408.73

$981,408.73

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(720)72--0N-43 PCC PATCHING

HARRISON

Route: I-29

Pottawattamie Co to Co Rd D38/Sergeant Bluff Interchange

Prj Awd Amt: $110,345.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 30 Working Days

43-0293-720

March 17, 2020 10:00 A.M.

HARRISONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $110,345.30 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $139,290.19 126.23%

3 HA760 HAWKEYE PAVING CORP. $203,740.00 184.64%

4 IO127 IOWA CIVIL CONTRACTING, INC. $241,635.50 218.98%
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Contract ID:

Letting Date:

Start Date: 09/14/20 30 Working Days

43-0293-720

March 17, 2020 10:00 A.M.

HARRISONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 13,920.00000 13,920.00 20,000.00000 20,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 105.00000 210.00 170.00000 340.00 300.00000 600.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

705.700 SY 129.00000 91,035.30 157.05000 110,830.19 200.00000 141,140.00

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 101.00000 10,100.00 87.00000 8,700.00 200.00000 20,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 5,500.00000 5,500.00 22,000.00000 22,000.00

$203,740.00$110,345.30 $139,290.19Section Totals:

( ) indicates item is bid as Lump Sum

$139,290.19$110,345.30 $203,740.00

$110,345.30

Contract Item Totals

$139,290.19 203,740.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 17, 2020

43-0293-720 Primary County: HARRISON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 250.00000 500.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

705.700 SY 265.00000 187,010.50

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 285.00000 28,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 22,125.00000 22,125.00

$241,635.50Section Totals:

( ) indicates item is bid as Lump Sum

$241,635.50

$241,635.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 17, 2020

43-0293-720 Primary County: HARRISON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-6(713)0--0N-52 PCC PATCHING

JOHNSON

Route: I-380

I-80 to US 218 in Waterloo

Prj Awd Amt: $887,449.99

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 20 Working Days

52-3806-713

March 17, 2020 10:00 A.M.

JOHNSONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $887,449.99 100.00%

2 HA760 HAWKEYE PAVING CORP. $895,204.20 100.87%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $895,606.90 100.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 20 Working Days

52-3806-713

March 17, 2020 10:00 A.M.

JOHNSONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,690.200 STA 33.00000 55,776.60 30.00000 50,706.00 30.00000 50,706.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 64,400.00000 64,400.00 20,000.00000 20,000.00 68,500.00000 68,500.00

0030 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 60.50000 13,310.00 50.00000 11,000.00 50.00000 11,000.00

0040 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 150.00000 900.00 180.00000 1,080.00 105.00000 630.00

0050 2529-2242320

CT JOINT

2.000 EACH 180.00000 360.00 250.00000 500.00 145.00000 290.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,819.200 SY 159.35000 289,889.52 195.00000 354,744.00 192.00000 349,286.40

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

160.000 SY 266.00000 42,560.00 200.00000 32,000.00 192.00000 30,720.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

March 17, 2020

52-3806-713 Primary County: JOHNSON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

206.000 EACH 328.10000 67,588.60 300.00000 61,800.00 102.00000 21,012.00

0090 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 600.00000 1,200.00

0100 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

1,136.800 TON 152.50000 173,362.00 155.00000 176,204.00 183.00000 208,034.40

0110 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

6,519.300 SY 13.90000 90,618.27 14.00000 91,270.20 17.00000 110,828.10

0120 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

78.000 SY 82.50000 6,435.00 50.00000 3,900.00 50.00000 3,900.00

0130 2533-4980005

MOBILIZATION

(1) LS 80,250.00000 80,250.00 90,000.00000 90,000.00 39,500.00000 39,500.00

$895,606.90$887,449.99 $895,204.20Section Totals:

$895,204.20$887,449.99 $895,606.90Contract Item Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

March 17, 2020

52-3806-713 Primary County: JOHNSON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



( ) indicates item is bid as Lump Sum

$887,449.99 $895,204.20 895,606.90Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

March 17, 2020

52-3806-713 Primary County: JOHNSON

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

MP-061-5(707)86--76-70 PCC PATCHING

MUSCATINE

Route: U.S. 61

S Jct IA 92 to Blue Grass

Prj Awd Amt: $283,513.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 30 Working Days

70-0615-707

March 17, 2020 10:00 A.M.

MUSCATINECall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $283,513.20 100.00%

2 MI330 MIDWEST CONTRACTORS, INC. $299,465.80 105.63%

3 HA760 HAWKEYE PAVING CORP. $314,907.20 111.07%

4 IO127 IOWA CIVIL CONTRACTING, INC. $335,060.20 118.18%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 30 Working Days

70-0615-707

March 17, 2020 10:00 A.M.

MUSCATINECall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,800.00000 10,800.00 8,600.00000 8,600.00 1,500.00000 1,500.00

0020 2528-8445113

FLAGGERS

120.000 EACH 495.00000 59,400.00 495.00000 59,400.00 495.00000 59,400.00

0030 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 120.00000 2,160.00 130.00000 2,340.00 120.00000 2,160.00

0040 2529-2242320

CT JOINT

19.000 EACH 160.00000 3,040.00 196.00000 3,724.00 150.00000 2,850.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,452.800 SY 92.00000 133,657.60 102.80000 149,347.84 102.00000 148,185.60

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

515.800 SY 92.00000 47,453.60 106.20000 54,777.96 102.00000 52,611.60

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

126.000 EACH 127.00000 16,002.00 126.00000 15,876.00 200.00000 25,200.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 17, 2020

70-0615-707 Primary County: MUSCATINE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 4,400.00000 4,400.00 22,000.00000 22,000.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$314,907.20$283,513.20 $299,465.80Section Totals:

( ) indicates item is bid as Lump Sum

$299,465.80$283,513.20 $314,907.20

$283,513.20

Contract Item Totals

$299,465.80 314,907.20Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 17, 2020

70-0615-707 Primary County: MUSCATINE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00

0020 2528-8445113

FLAGGERS

120.000 EACH 495.00000 59,400.00

0030 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 150.00000 2,700.00

0040 2529-2242320

CT JOINT

19.000 EACH 180.00000 3,420.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,452.800 SY 99.00000 143,827.20

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

515.800 SY 109.00000 56,222.20

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

126.000 EACH 265.80000 33,490.80

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 17, 2020

70-0615-707 Primary County: MUSCATINE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,000.00000 2,000.00

$335,060.20Section Totals:

( ) indicates item is bid as Lump Sum

$335,060.20

$335,060.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 17, 2020

70-0615-707 Primary County: MUSCATINE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

MP-163-1(709)4--76-77 PCC PATCHING

POLK

Route: IOWA 163

ECL of Des Moines east to E of Prairie City

Prj Awd Amt: $280,518.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 30 Working Days

77-1631-709

March 17, 2020 10:00 A.M.

POLKCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $280,518.66 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $358,333.40 127.74%

3 HA760 HAWKEYE PAVING CORP. $390,261.00 139.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 30 Working Days

77-1631-709

March 17, 2020 10:00 A.M.

POLKCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 18,000.00000 18,000.00 8,000.00000 8,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 150.00000 900.00 120.00000 720.00 160.00000 960.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,106.400 SY 185.65000 205,403.16 266.00000 294,302.40 215.00000 237,876.00

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

98.000 EACH 252.00000 24,696.00 112.00000 10,976.00 400.00000 39,200.00

0050 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

80.000 LF 50.00000 4,000.00 50.00000 4,000.00 100.00000 8,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 6,000.00000 6,000.00 40,000.00000 40,000.00

0070 2540-4480507

LONGITUDINAL JOINT REPAIR

565.000 LF 10.30000 5,819.50 9.00000 5,085.00 45.00000 25,425.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 17, 2020

77-1631-709 Primary County: POLK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999009

('LINEAR FEET' ITEM) PCC CROSS STITCHING

385.000 LF 20.00000 7,700.00 50.00000 19,250.00 80.00000 30,800.00

$390,261.00$280,518.66 $358,333.40Section Totals:

( ) indicates item is bid as Lump Sum

$358,333.40$280,518.66 $390,261.00

$280,518.66

Contract Item Totals

$358,333.40 390,261.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 17, 2020

77-1631-709 Primary County: POLK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

MP-030-1(713)152--76-85 PCC PATCHING

STORY

Route: U.S. 30

WB LANES FROM JUST WEST OF I-35 TO AIRPORT RD IN THE CITY OF NEVADA

Prj Awd Amt: $64,529.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 15 Working Days

85-0301-713

March 17, 2020 10:00 A.M.

STORYCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $64,529.60 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $76,647.00 118.78%

3 HA760 HAWKEYE PAVING CORP. $117,110.00 181.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 15 Working Days

85-0301-713

March 17, 2020 10:00 A.M.

STORYCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 120.00000 120.00 105.00000 105.00 200.00000 200.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

332.000 SY 97.80000 32,469.60 131.00000 43,492.00 175.00000 58,100.00

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 110.00000 3,740.00 100.00000 3,400.00 340.00000 11,560.00

0050 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

32.500 TON 120.00000 3,900.00 120.00000 3,900.00 300.00000 9,750.00

0060 2530-5070231

IRREGULAR PARTIAL DEPTH HOT MIX
ASPHALT FINISH PATCHES, BY AREA

150.000 SY 118.00000 17,700.00 115.00000 17,250.00 150.00000 22,500.00

0070 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$117,110.00$64,529.60 $76,647.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 17, 2020

85-0301-713 Primary County: STORY

04/29/2020 3:20:11 PM
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( ) indicates item is bid as Lump Sum

$76,647.00$64,529.60 $117,110.00

$64,529.60

Contract Item Totals

$76,647.00 117,110.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 17, 2020

85-0301-713 Primary County: STORY

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

STPN-092-2(46)--2J-15 REVETMENT

CASS

Route: IOWA 92

Stream 0.9 mi W of IA 148

Prj Awd Amt: $67,491.60

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

15-0922-046

March 17, 2020 10:00 A.M.

CASSCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.215 MLS LANDSCAPE & DESIGN, INC. $67,491.60 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $74,208.00 109.95%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $84,960.00 125.88%

4 T.033 TK CONCRETE, INC. $87,391.00 129.48%

5 PE320 PETERSON CONTRACTORS INC. $92,419.90 136.94%

6 MU120 MURPHY HEAVY CONTRACTING CORP. $98,408.00 145.81%

7 NE140 NELSON & ROCK CONTRACTING, INC. $143,071.80 211.98%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

15-0922-046

March 17, 2020 10:00 A.M.

CASSCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

15-0922-046

March 17, 2020 10:00 A.M.

CASSCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MLS LANDSCAPE & DESIGN, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 14,751.50000 14,751.50 17,500.00000 17,500.00

$30,900.00$19,900.00 $28,151.50Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2602-0000020

SILT FENCE

137.500 LF 4.00000 550.00 10.00000 1,375.00 8.00000 1,100.00

0050 2602-0000030

SILT FENCE FOR DITCH CHECKS

39.000 LF 5.00000 195.00 10.00000 390.00 8.00000 312.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

176.500 LF 2.00000 353.00 3.00000 529.50 2.00000 353.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

17.700 LF 8.00000 141.60 20.00000 354.00 20.00000 354.00

0080 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 45.00000 4,500.00 60.00000 6,000.00 90.00000 9,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 45.00000 4,500.00 25.00000 2,500.00 40.00000 4,000.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

100.000 LF 15.00000 1,500.00 15.00000 1,500.00 15.00000 1,500.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 8.00000 1,600.00

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 3.00000 600.00 2.00000 400.00 2.00000 400.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$19,119.00$14,039.60 $14,548.50Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MLS LANDSCAPE &
DESIGN, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) HERBERGER
CONSTRUCTION CO., INC.

0003 REVETMENT ITEMS FOR A 120'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850002

CLEARING AND GRUBBING

81.000 UNIT 60.00000 4,860.00 80.00000 6,480.00 27.00000 2,187.00

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

302.000 CY 25.00000 7,550.00 14.00000 4,228.00 19.50000 5,889.00

0160 2105-8425005

TOPSOIL, FURNISH AND SPREAD

95.000 CY 50.00000 4,750.00 30.00000 2,850.00 27.00000 2,565.00

0170 2507-3250005

ENGINEERING FABRIC

288.000 SY 4.00000 1,152.00 5.00000 1,440.00 5.00000 1,440.00

0180 2507-6800061

REVETMENT, CLASS E

254.000 TON 60.00000 15,240.00 65.00000 16,510.00 90.00000 22,860.00

$34,941.00$33,552.00 $31,508.00Section Totals:

( ) indicates item is bid as Lump Sum

$74,208.00$67,491.60 $84,960.00

$67,491.60

Contract Item Totals

$74,208.00 84,960.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC. (5) PETERSON
CONTRACTORS INC.

(6) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,850.00000 3,850.00 3,250.00000 3,250.00 4,500.00000 4,500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0030 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 20,750.00000 20,750.00 25,000.00000 25,000.00

$39,400.00$28,750.00 $33,900.00Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC. (5) PETERSON
CONTRACTORS INC.

(6) MURPHY HEAVY
CONTRACTING CORP.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2602-0000020

SILT FENCE

137.500 LF 18.00000 2,475.00 4.00000 550.00 12.00000 1,650.00

0050 2602-0000030

SILT FENCE FOR DITCH CHECKS

39.000 LF 50.00000 1,950.00 6.00000 234.00 35.00000 1,365.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

176.500 LF 6.00000 1,059.00 3.00000 529.50 4.00000 706.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

17.700 LF 50.00000 885.00 2.00000 35.40 30.00000 531.00

0080 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 75.00000 7,500.00 65.00000 6,500.00 60.00000 6,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 50.00000 5,000.00 40.00000 4,000.00 50.00000 5,000.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

100.000 LF 15.00000 1,500.00 12.00000 1,200.00 15.00000 1,500.00

Page 6 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC. (5) PETERSON
CONTRACTORS INC.

(6) MURPHY HEAVY
CONTRACTING CORP.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 12.50000 2,500.00 6.50000 1,300.00 15.00000 3,000.00

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 5.00000 1,000.00 2.50000 500.00 4.00000 800.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$21,052.00$24,369.00 $15,348.90Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC. (5) PETERSON
CONTRACTORS INC.

(6) MURPHY HEAVY
CONTRACTING CORP.

0003 REVETMENT ITEMS FOR A 120'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850002

CLEARING AND GRUBBING

81.000 UNIT 60.00000 4,860.00 140.00000 11,340.00 50.00000 4,050.00

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

302.000 CY 20.00000 6,040.00 20.00000 6,040.00 20.00000 6,040.00

0160 2105-8425005

TOPSOIL, FURNISH AND SPREAD

95.000 CY 20.00000 1,900.00 23.00000 2,185.00 60.00000 5,700.00

0170 2507-3250005

ENGINEERING FABRIC

288.000 SY 4.00000 1,152.00 7.00000 2,016.00 2.00000 576.00

0180 2507-6800061

REVETMENT, CLASS E

254.000 TON 80.00000 20,320.00 85.00000 21,590.00 85.00000 21,590.00

$37,956.00$34,272.00 $43,171.00Section Totals:

( ) indicates item is bid as Lump Sum

$92,419.90$87,391.00 $98,408.00

$87,391.00

Contract Item Totals

$92,419.90 98,408.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0020 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00

0030 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

$39,900.00Section Totals:

Page 9 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NELSON & ROCK
CONTRACTING, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2602-0000020

SILT FENCE

137.500 LF 10.00000 1,375.00

0050 2602-0000030

SILT FENCE FOR DITCH CHECKS

39.000 LF 20.00000 780.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

176.500 LF 4.00000 706.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

17.700 LF 4.00000 70.80

0080 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 20.00000 2,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 100.00000 10,000.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

100.000 LF 10.00000 1,000.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NELSON & ROCK
CONTRACTING, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 15.00000 3,000.00

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 5.00000 1,000.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$20,431.80Section Totals:

Page 11 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NELSON & ROCK
CONTRACTING, INC.

0003 REVETMENT ITEMS FOR A 120'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850002

CLEARING AND GRUBBING

81.000 UNIT 200.00000 16,200.00

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

302.000 CY 30.00000 9,060.00

0160 2105-8425005

TOPSOIL, FURNISH AND SPREAD

95.000 CY 40.00000 3,800.00

0170 2507-3250005

ENGINEERING FABRIC

288.000 SY 10.00000 2,880.00

0180 2507-6800061

REVETMENT, CLASS E

254.000 TON 200.00000 50,800.00

$82,740.00Section Totals:

( ) indicates item is bid as Lump Sum

$143,071.80

$143,071.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 17, 2020

15-0922-046 Primary County: CASS

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-5(376)170--0E-50 SLIDE REPAIR

JASPER

Route: I-80

1.3 mi E of the Co Rd T14/Iowa Speedway Dr Interchange

Prj Awd Amt: $122,490.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/28/20 15 Working Days

50-0805-376

March 17, 2020 10:00 A.M.

JASPERCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $122,490.17 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $125,730.00 102.64%

3 LO083 LODGE CONSTRUCTION INC. $180,381.60 147.26%

4 RE300 REILLY CONSTRUCTION CO., INC. $199,025.25 162.48%

5 EL045 ELDER CORPORATION $217,815.20 177.82%
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Contract ID:

Letting Date:

Start Date: 09/28/20 15 Working Days

50-0805-376

March 17, 2020 10:00 A.M.

JASPERCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

894.000 CY 18.50000 16,539.00 7.50000 6,705.00 29.00000 25,926.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

780.000 CY 12.75000 9,945.00 20.50000 15,990.00 26.00000 20,280.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

457.800 CY 7.65000 3,502.17 12.00000 5,493.60 12.00000 5,493.60

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

894.000 CY 3.00000 2,682.00 9.50000 8,493.00 8.00000 7,152.00

0050 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

140.800 CY 42.50000 5,984.00 73.00000 10,278.40 50.00000 7,040.00

0060 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

490.000 LF 19.50000 9,555.00 12.50000 6,125.00 16.00000 7,840.00

0070 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 532.00000 2,128.00 2,312.25000 9,249.00 600.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 17, 2020

50-0805-376 Primary County: JASPER

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 9,136.00000 9,136.00 8,000.00000 8,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 26,500.00000 26,500.00 9,609.00000 9,609.00 30,000.00000 30,000.00

0100 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

875.000 LF 5.50000 4,812.50 10.00000 8,750.00 6.00000 5,250.00

0110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

875.000 LF 2.00000 1,750.00 1.50000 1,312.50 2.00000 1,750.00

$121,131.60$92,397.67 $91,141.50Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 17, 2020

50-0805-376 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0002 REVETMENT REPAIR TO TRIPLE 10'x10' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

240.000 CY 17.00000 4,080.00 21.30000 5,112.00 25.00000 6,000.00

0130 2507-3250005

ENGINEERING FABRIC

450.000 SY 2.00000 900.00 1.64000 738.00 4.00000 1,800.00

0140 2507-6800061

REVETMENT, CLASS E

490.000 TON 51.25000 25,112.50 58.65000 28,738.50 105.00000 51,450.00

$59,250.00$30,092.50 $34,588.50Section Totals:

( ) indicates item is bid as Lump Sum

$125,730.00$122,490.17 $180,381.60

$122,490.17

Contract Item Totals

$125,730.00 180,381.60Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 17, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

894.000 CY 50.00000 44,700.00 41.00000 36,654.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

780.000 CY 35.00000 27,300.00 25.50000 19,890.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

457.800 CY 20.00000 9,156.00 17.50000 8,011.50

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

894.000 CY 3.00000 2,682.00 3.00000 2,682.00

0050 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

140.800 CY 45.00000 6,336.00 119.00000 16,755.20

0060 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

490.000 LF 25.00000 12,250.00 22.50000 11,025.00

0070 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 555.00000 2,220.00 650.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 18,000.00000 18,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 41,000.00000 41,000.00

0100 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

875.000 LF 4.40000 3,850.00 2.00000 1,750.00

0110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

875.000 LF 0.55000 481.25 1.50000 1,312.50

$158,975.25 $159,680.20Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 17, 2020

50-0805-376 Primary County: JASPER

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ELDER CORPORATION

0002 REVETMENT REPAIR TO TRIPLE 10'x10' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

240.000 CY 35.00000 8,400.00 32.00000 7,680.00

0130 2507-3250005

ENGINEERING FABRIC

450.000 SY 5.00000 2,250.00 6.50000 2,925.00

0140 2507-6800061

REVETMENT, CLASS E

490.000 TON 60.00000 29,400.00 97.00000 47,530.00

$40,050.00 $58,135.00Section Totals:

( ) indicates item is bid as Lump Sum

$217,815.20$199,025.25

$199,025.25

Contract Item Totals

$217,815.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 17, 2020

50-0805-376 Primary County: JASPER

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

FM-C073(137)--55-73 GRANULAR SURFACING OF ROADWAY

PAGE

Route: VARIOUS ROUTES

Various FM routes across County

Prj Awd Amt: $523,404.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 30 Working Days

73-C073-137-A

March 17, 2020 10:00 A.M.

PAGECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHILDBERG CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC080 SCHILDBERG CONSTRUCTION CO., INC. $523,404.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 30 Working Days

73-C073-137-A

March 17, 2020 10:00 A.M.

PAGECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHILDBERG CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHILDBERG
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

24,924.000 TON 21.00000 523,404.00

$523,404.00Section Totals:

( ) indicates item is bid as Lump Sum

$523,404.00

$523,404.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

March 17, 2020

73-C073-137-A Primary County: PAGE

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(92)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide, Type B Signing (FY 2020)

Prj Awd Amt: $209,231.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 10 Working Days

00-000T-092

March 17, 2020 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $209,231.00 100.00%

2 CO105 COLLINS & HERMANN, INC. $250,000.00 119.49%

3 MC069 MCCLAIN & CO., INC. $302,349.20 144.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 10 Working Days

00-000T-092

March 17, 2020 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) MCCLAIN & CO., INC.

0001 SIGNING ITEMS - DIVISION 1 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 600.00000 3,600.00 1,000.00000 6,000.00 1,640.00000 9,840.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 250.00000 250.00 400.00000 400.00 226.00000 226.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 400.00000 2,400.00 950.00000 5,700.00 404.00000 2,424.00

0040 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

4.000 EACH 1,000.00000 4,000.00 1,250.00000 5,000.00 2,581.00000 10,324.00

0050 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6.000 EACH 1,300.00000 7,800.00 1,500.00000 9,000.00 2,473.00000 14,838.00

0060 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,500.00000 9,000.00 1,750.00000 10,500.00 2,489.00000 14,934.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 17, 2020

00-000T-092 Primary County: STATEWIDE

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) MCCLAIN & CO., INC.

0001 SIGNING ITEMS - DIVISION 1 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0070 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

18.000 EACH 200.00000 3,600.00 250.00000 4,500.00 420.00000 7,560.00

0080 2524-9680250

INSTALL TYPE B SIGN

17.000 EACH 800.00000 13,600.00 950.00000 16,150.00 1,155.00000 19,635.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 10,000.00000 10,000.00 5,455.00000 5,455.00

0100 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 38,581.00000 38,581.00

$123,817.00$61,750.00 $82,250.00Section Totals:
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Contract ID:351
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March 17, 2020

00-000T-092 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) MCCLAIN & CO., INC.

0002 SIGNING ITEMS - DIVISION 2 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 600.00000 3,600.00 1,000.00000 6,000.00 1,640.00000 9,840.00

0120 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 100.00000 500.00 950.00000 4,750.00 1,169.00000 5,845.00

0130 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 200.00000 200.00 400.00000 400.00 262.00000 262.00

0140 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

32.000 EACH 500.00000 16,000.00 950.00000 30,400.00 384.00000 12,288.00

0150 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

4.000 EACH 1,000.00000 4,000.00 1,250.00000 5,000.00 2,581.00000 10,324.00

0160 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,500.00000 9,000.00 1,750.00000 10,500.00 2,601.00000 15,606.00

0170 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

225.400 LF 15.00000 3,381.00 15.00000 3,381.00 13.00000 2,930.20
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 17, 2020

00-000T-092 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) MCCLAIN & CO., INC.

0002 SIGNING ITEMS - DIVISION 2 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0180 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

16.000 EACH 600.00000 9,600.00 750.00000 12,000.00 647.00000 10,352.00

0190 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

10.000 EACH 200.00000 2,000.00 250.00000 2,500.00 452.00000 4,520.00

0200 2524-9680250

INSTALL TYPE B SIGN

52.000 EACH 850.00000 44,200.00 950.00000 49,400.00 1,050.00000 54,600.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 6,565.00000 6,565.00

0220 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 18,419.00000 18,419.00 41,384.00000 41,384.00

0230 2599-9999005

('EACH' ITEM) REMOVAL OF CATWALK AND
LIGHTING

2.000 EACH 5,500.00000 11,000.00 7,500.00000 15,000.00 2,008.00000 4,016.00

$178,532.20$147,481.00 $167,750.00Section Totals:

$250,000.00$209,231.00 $302,349.20Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$209,231.00 $250,000.00 302,349.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C061(123)--55-61 PAVEMENT MARKINGS

MADISON

Route: LOCL

Centerline And Edgeline markings on all paved FM routes.

Prj Awd Amt: $72,028.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/27/20 40 Working Days

61-C061-123

March 17, 2020 10:00 A.M.

MADISONCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $72,028.36 100.00%

2 QU131 QUALITY STRIPING, INC. $83,913.01 116.50%

3 HI064 HIGHWAY SIGNING, INC. $84,889.10 117.86%

4 IO250 IOWA PLAINS SIGNING, INC. $88,829.97 123.33%
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Contract ID:

Letting Date:

Start Date: 07/27/20 40 Working Days

61-C061-123

March 17, 2020 10:00 A.M.

MADISONCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) QUALITY STRIPING, INC. (3) HIGHWAY SIGNING, INC.

0001 Pavement Markings ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13,787.820 STA 4.65000 64,113.36 5.50000 75,833.01 5.00000 68,939.10

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 155.00000 1,240.00 150.00000 1,200.00 125.00000 1,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 575.00000 575.00 965.00000 965.00 5,000.00000 5,000.00

0040 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00 495.00000 4,950.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,150.00000 1,150.00 965.00000 965.00 5,000.00000 5,000.00

$84,889.10$72,028.36 $83,913.01Section Totals:

( ) indicates item is bid as Lump Sum

$83,913.01$72,028.36 $84,889.10

$72,028.36

Contract Item Totals

$83,913.01 84,889.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA PLAINS SIGNING,
INC.

0001 Pavement Markings ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13,787.820 STA 5.75000 79,279.97

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 75.00000 600.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0040 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00

0050 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00

$88,829.97Section Totals:

( ) indicates item is bid as Lump Sum

$88,829.97

$88,829.97

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

March 17, 2020

61-C061-123 Primary County: MADISON
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Project Information:

Project: WorkType:

County:

Location:

IHSIPX-080-1(494)44--08-78 GUARDRAIL

POTTAWATTAMIE

Route: I-80

3.5 mi E of US 59 to Co Rd N16

Prj Awd Amt: $3,024,381.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  0 Working Days

78-0801-494-A

March 17, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  353 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Site Number: 01 Days Road User Cost Per Time Unit:  $ 1500

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 GR360 DAVE GRYP CONSTRUCTION, INC. $3,474,381.80 100.00%$3,024,381.80 $450,000.00

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $4,513,224.00 129.90%$4,250,724.00 $262,500.00
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Contract ID:

Letting Date:

Start Date:  0 Working Days

78-0801-494-A

March 17, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  353 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,878.600 TON 35.00000 65,751.00 55.00000 103,323.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

850.000 CY 28.00000 23,800.00 85.00000 72,250.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,650.000 CY 16.00000 42,400.00 25.00000 66,250.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,960.000 CY 35.75000 248,820.00 65.00000 452,400.00

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

5,963.800 SY 71.00000 423,429.80 105.00000 626,199.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

138.700 STA 280.00000 38,836.00 850.00000 117,895.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

137.000 EACH 2,180.00000 298,660.00 2,500.00000 342,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

4,400.000 LF 5.00000 22,000.00 5.00000 22,000.00

0090 2505-4008130

REMOVAL OF CABLE GUARDRAIL

6,923.000 LF 14.00000 96,922.00 7.50000 51,922.50

0100 2505-4008300

STEEL BEAM GUARDRAIL

2,512.500 LF 20.00000 50,250.00 20.00000 50,250.00

0110 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

22.000 EACH 1,800.00000 39,600.00 2,250.00000 49,500.00

0120 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

4.000 EACH 3,000.00000 12,000.00 3,500.00000 14,000.00

0130 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

22.000 EACH 300.00000 6,600.00 300.00000 6,600.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

18.000 EACH 2,500.00000 45,000.00 3,000.00000 54,000.00
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Contract ID:353
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00

0160 2505-6000111

HIGH TENSION CABLE GUARDRAIL

75,397.000 LF 12.00000 904,764.00 13.00000 980,161.00

0170 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

98.000 EACH 2,000.00000 196,000.00 2,250.00000 220,500.00

0180 2510-6745850

REMOVAL OF PAVEMENT

7,424.900 SY 10.00000 74,249.00 15.00000 111,373.50

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 180,000.00000 180,000.00 325,000.00000 325,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 185,000.00000 185,000.00 425,000.00000 425,000.00

$2,964,081.80 $4,101,124.00Section Totals:
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March 17, 2020

78-0801-494-A Primary County: POTTAWATTAMIE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) PETERSON
CONTRACTORS INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2601-2634100

MULCHING

7.000 ACRE 700.00000 4,900.00 2,000.00000 14,000.00

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.000 ACRE 850.00000 5,950.00 3,500.00000 24,500.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

13,700.000 LF 3.25000 44,525.00 6.00000 82,200.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

13,700.000 LF 0.25000 3,425.00 2.00000 27,400.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$60,300.00 $149,600.00Section Totals:

$4,250,724.00$3,024,381.80Contract Item Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 17, 2020

78-0801-494-A Primary County: POTTAWATTAMIE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



( ) indicates item is bid as Lump Sum

$3,474,381.80 $4,513,224.00Contract Grand Totals

Contract Time Totals $450,000.00 $262,500.00

Page 5 of 5

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 17, 2020

78-0801-494-A Primary County: POTTAWATTAMIE

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

ITS-035-4(262)112--25-85 ITS INFRASTRUCTURE

STORY

Route: I-35

I-35 & US-30

Prj Awd Amt: $68,636.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/31/20 40 Working Days

85-0354-262

March 17, 2020 10:00 A.M.

STORYCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $68,636.50 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/31/20 40 Working Days

85-0354-262

March 17, 2020 10:00 A.M.

STORYCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00

0030 2599-9999005

('EACH' ITEM) FIBER MARKER

2.000 EACH 200.00000 400.00

0040 2599-9999005

('EACH' ITEM) HANDHOLE  24 IN X 36 IN X 36 IN

4.000 EACH 1,200.00000 4,800.00

0050 2599-9999005

('EACH' ITEM) HANDHOLE  TYPE II

3.000 EACH 850.00000 2,550.00

0060 2599-9999005

('EACH' ITEM) HANDHOLE  TYPE IV

1.000 EACH 1,600.00000 1,600.00

0070 2599-9999005

('EACH' ITEM) HANDHOLE EXTENSION

1.000 EACH 750.00000 750.00

0080 2599-9999005

('EACH' ITEM) INSTALL POLE MOUNT CABINET

2.000 EACH 1,000.00000 2,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 17, 2020

85-0354-262 Primary County: STORY

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2599-9999005

('EACH' ITEM) INSTALL POWER INSTALLED
FOUNDATION

1.000 EACH 1,500.00000 1,500.00

0100 2599-9999005

('EACH' ITEM) INSTALL STEEL POLE (45')

1.000 EACH 1,000.00000 1,000.00

0110 2599-9999005

('EACH' ITEM) NEMA 3R 240/120 1.0kVA
TRANSFORMER

1.000 EACH 1,500.00000 1,500.00

0120 2599-9999005

('EACH' ITEM) POWER CONNECTION TO
LIGHTING CONTROL CABINET

2.000 EACH 500.00000 1,000.00

0130 2599-9999005

('EACH' ITEM) REMOVE EXISTING HANDHOLE

1.000 EACH 800.00000 800.00

0140 2599-9999005

('EACH' ITEM) TEST STATION

1.000 EACH 250.00000 250.00

0150 2599-9999009

('LINEAR FEET' ITEM) #10 XHHW COPPER
(GROUND)

274.000 LF 1.00000 274.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 17, 2020

85-0354-262 Primary County: STORY

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2599-9999009

('LINEAR FEET' ITEM) #10 XHHW COPPER
(POWER)

548.000 LF 1.00000 548.00

0170 2599-9999009

('LINEAR FEET' ITEM) #8 XHHW COPPER
(GROUND)

1,730.000 LF 2.00000 3,460.00

0180 2599-9999009

('LINEAR FEET' ITEM) #8 XHHW COPPER
(POWER)

3,460.000 LF 2.00000 6,920.00

0190 2599-9999009

('LINEAR FEET' ITEM) 12 SM DIELECTRIC FIBER
OPTIC CABLE

2,807.000 LF 2.50000 7,017.50

0200 2599-9999009

('LINEAR FEET' ITEM) 1C #10 TRACER WIRE

1,131.000 LF 1.00000 1,131.00

0210 2599-9999009

('LINEAR FEET' ITEM) 2 IN HDPE CONDUIT
BORED

683.000 LF 12.00000 8,196.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 17, 2020

85-0354-262 Primary County: STORY

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) 2 IN HDPE CONDUIT
PLOWED

1,344.000 LF 10.00000 13,440.00

$68,636.50Section Totals:

( ) indicates item is bid as Lump Sum

$68,636.50

$68,636.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 17, 2020

85-0354-262 Primary County: STORY

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

NHSN-069-4(127)--2R-77 SALVAGE AND REMOVAL

POLK

Route: U.S. 69

Parcel 7, 5240 NE 14th St, Des Moines

Prj Awd Amt: $17,722.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/18/20 15 Working Days

77-0694-127

March 17, 2020 10:00 A.M.

POLKCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NI150 NIXON CONSTRUCTION, INC. $17,722.00 100.00%

2 EL045 ELDER CORPORATION $21,000.00 118.50%

3 LA245 LANPHIER EXCAVATING, L.L.C. $24,500.00 138.25%

4 LO083 LODGE CONSTRUCTION INC. $25,000.00 141.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/18/20 15 Working Days

77-0694-127

March 17, 2020 10:00 A.M.

POLKCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NIXON CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) LANPHIER EXCAVATING,
L.L.C.

0001 Items For Salvage and RemovalSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00 30,000.00000 3,000.00 1,000.00000 100.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. Parcel 7

(1) LS 14,722.00000 14,722.00 18,000.00000 18,000.00 24,400.00000 24,400.00

$24,500.00$17,722.00 $21,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$21,000.00$17,722.00 $24,500.00

$17,722.00

Contract Item Totals

$21,000.00 24,500.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

March 17, 2020

77-0694-127 Primary County: POLK

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 Items For Salvage and RemovalSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 50,000.00000 5,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. Parcel 7

(1) LS 20,000.00000 20,000.00

$25,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$25,000.00

$25,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

March 17, 2020

77-0694-127 Primary County: POLK

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Project Information:

Project: WorkType:

County:

Location:

BRFN-030-1(151)--39-43 BRIDGE CLEANING

HARRISON

Route: U.S. 30

Missouri River E of Blair Nebraska

Prj Awd Amt: $64,500.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 20 Working Days

43-0301-151

March 17, 2020 10:00 A.M.

HARRISONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.011 AAD CONTRACTING, INC. $64,500.00 100.00%

2 DA075 HUBER CONTRACTING INC D/B/A DAKOTA COATINGS CO. $66,666.00 103.36%

3 MC069 MCCLAIN & CO., INC. $73,594.00 114.10%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $191,900.00 297.52%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 20 Working Days

43-0301-151

March 17, 2020 10:00 A.M.

HARRISONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AAD CONTRACTING, INC. (2) HUBER CONTRACTING INC
D/B/A DAKOTA COATINGS CO.

(3) MCCLAIN & CO., INC.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 24,000.00000 24,000.00 20,116.00000 20,116.00 9,490.00000 9,490.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 400.00000 400.00 1,950.00000 1,950.00 6,086.00000 6,086.00

0030 2528-8445113

FLAGGERS

80.000 EACH 495.00000 39,600.00 495.00000 39,600.00 495.00000 39,600.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 5,000.00000 5,000.00 18,418.00000 18,418.00

$73,594.00$64,500.00 $66,666.00Section Totals:

( ) indicates item is bid as Lump Sum

$66,666.00$64,500.00 $73,594.00

$64,500.00

Contract Item Totals

$66,666.00 73,594.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

March 17, 2020

43-0301-151 Primary County: HARRISON

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 112,300.00000 112,300.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 495.00000 39,600.00

0040 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00

$191,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$191,900.00

$191,900.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

March 17, 2020

43-0301-151 Primary County: HARRISON

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-034-1(101)--39-65 BRIDGE CLEANING

MILLS

Route: U.S. 34

Missouri River N of Plattsmouth Nebraska

Prj Awd Amt: $40,438.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 15 Working Days

65-0341-101

March 17, 2020 10:00 A.M.

MILLSCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $40,438.00 100.00%

2 A.011 AAD CONTRACTING, INC. $59,000.00 145.90%

3 DA075 HUBER CONTRACTING INC D/B/A DAKOTA COATINGS CO. $66,666.00 164.86%

4 A.013 A & A PAINTING, LLC. $69,000.00 170.63%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $147,500.00 364.76%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 15 Working Days

65-0341-101

March 17, 2020 10:00 A.M.

MILLSCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) AAD CONTRACTING, INC. (3) HUBER CONTRACTING INC
D/B/A DAKOTA COATINGS CO.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 14,589.00000 14,589.00 45,000.00000 45,000.00 55,916.00000 55,916.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,648.00000 5,648.00 7,000.00000 7,000.00 5,750.00000 5,750.00

0030 2533-4980005

MOBILIZATION

(1) LS 20,201.00000 20,201.00 7,000.00000 7,000.00 5,000.00000 5,000.00

$66,666.00$40,438.00 $59,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$59,000.00$40,438.00 $66,666.00

$40,438.00

Contract Item Totals

$59,000.00 66,666.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 17, 2020

65-0341-101 Primary County: MILLS

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & A PAINTING, LLC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 50,000.00000 50,000.00 105,000.00000 105,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 17,500.00000 17,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 25,000.00000 25,000.00

$69,000.00 $147,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$147,500.00$69,000.00

$69,000.00

Contract Item Totals

$147,500.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 17, 2020

65-0341-101 Primary County: MILLS

04/29/2020 3:20:11 PM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-092-9(148)--39-70 BRIDGE CLEANING

MUSCATINE

Route: IOWA 92

In Muscatine over the Mississippi River

Prj Awd Amt: $94,700.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 15 Working Days

70-0929-148

March 17, 2020 10:00 A.M.

MUSCATINECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2.2 Revision 034



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.013 A & A PAINTING, LLC. $94,700.00 100.00%

2 MC069 MCCLAIN & CO., INC. $115,911.00 122.40%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $198,700.00 209.82%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 15 Working Days

70-0929-148

March 17, 2020 10:00 A.M.

MUSCATINECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

04/29/2020 3:20:11 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) MCCLAIN & CO., INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 50,000.00000 50,000.00 52,317.00000 52,317.00 125,000.00000 125,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,381.00000 5,381.00 20,000.00000 20,000.00

0030 2528-8445113

FLAGGERS

60.000 EACH 495.00000 29,700.00 495.00000 29,700.00 495.00000 29,700.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 21,787.00000 21,787.00 18,000.00000 18,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 7,000.00000 7,000.00 6,726.00000 6,726.00 6,000.00000 6,000.00

$198,700.00$94,700.00 $115,911.00Section Totals:

( ) indicates item is bid as Lump Sum

$115,911.00$94,700.00 $198,700.00

$94,700.00

Contract Item Totals

$115,911.00 198,700.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

March 17, 2020

70-0929-148 Primary County: MUSCATINE
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