
Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C015(65)--FF-15 BRIDGE REPLACEMENT - PPCB

CASS

Route: OLIVE STREET

On Olive Street (N-16)  Over Creek  from Chicago Road North 1/2 Miles  on WLINE S9 T77 R36

Prj Awd Amt: $664,562.32
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Contract ID:

Letting Date:

Start Date: 07/05/21 85 Working Days

15-C015-065

July 21, 2020 10:00 A.M.

CASSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $664,562.32 100.00%

2 MU120 MURPHY HEAVY CONTRACTING CORP. $777,392.00 116.98%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $810,102.65 121.90%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $816,645.00 122.88%

5 JE200 JENSEN CONSTRUCTION CO. $856,627.85 128.90%

6 IO081 IOWA BRIDGE & CULVERT, L.C. $912,122.08 137.25%
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Contract ID:

Letting Date:

Start Date: 07/05/21 85 Working Days

15-C015-065

July 21, 2020 10:00 A.M.

CASSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 1,760.00000 352.00 10,000.00000 2,000.00 12,800.00000 2,560.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,400.000 CY 7.00000 16,800.00 10.00000 24,000.00 12.90000 30,960.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,433.000 CY 5.00000 7,165.00 10.00000 14,330.00 6.05000 8,669.65

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,488.000 CY 3.00000 7,464.00 10.00000 24,880.00 6.05000 15,052.40

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,633.000 CY 5.00000 8,165.00 10.00000 16,330.00 6.50000 10,614.50

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

52.000 TON 40.00000 2,080.00 33.00000 1,716.00 56.00000 2,912.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

550.900 SY 152.00000 83,736.80 165.00000 90,898.50 160.00000 88,144.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,000.00000 16,000.00 40,000.00000 40,000.00 27,000.00000 27,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

86.000 CY 15.50000 1,333.00 25.00000 2,150.00 50.00000 4,300.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.900 CY 645.00000 132,805.50 850.00000 175,015.00 930.00000 191,487.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

48,266.000 LB 1.00000 48,266.00 1.00000 48,266.00 1.30000 62,745.80

0120 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 28,000.00000 140,000.00 25,000.00000 125,000.00 25,600.00000 128,000.00

0130 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 3.50000 4,427.50 3.50000 4,427.50 3.90000 4,933.50

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.900 LF 70.00000 19,243.00 85.00000 23,366.50 95.00000 26,115.50
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

1,760.000 LF 37.00000 65,120.00 35.00000 61,600.00 45.00000 79,200.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

373.500 LF 4.00000 1,494.00 5.00000 1,867.50 8.00000 2,988.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,300.00000 9,200.00 2,075.00000 8,300.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 250.00000 1,000.00 250.00000 1,000.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,300.75000 9,203.00 2,500.00000 10,000.00 2,600.00000 10,400.00

0200 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.300 SY 55.00000 1,281.50 45.00000 1,048.50 85.00000 1,980.50

0210 2507-6800061

REVETMENT, CLASS E

437.500 TON 64.00000 28,000.00 55.00000 24,062.50 72.00000 31,500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

574.000 SY 8.00000 4,592.00 10.00000 5,740.00 20.00000 11,480.00

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 250.00000 500.00 165.00000 330.00

0240 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 300.00000 300.00 550.00000 550.00 600.00000 600.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.620 STA 230.00000 2,212.60 300.00000 2,886.00 245.00000 2,356.90

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 2,900.00000 2,900.00 4,500.00000 4,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 41,691.02000 41,691.02 48,000.00000 48,000.00 39,500.00000 39,500.00

0275 2601-2634100

MULCHING

1.300 ACRE 600.00000 780.00 1,500.00000 1,950.00 600.00000 780.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 700.00000 910.00 1,500.00000 1,950.00 700.00000 910.00

0290 2602-0000020

SILT FENCE

1,325.000 LF 1.50000 1,987.50 2.50000 3,312.50 2.00000 2,650.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,325.000 LF 0.05000 66.25 0.50000 662.50 0.05000 66.25

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

133.000 LF 0.05000 6.65 1.00000 133.00 0.05000 6.65

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,640.000 LF 2.85000 4,674.00 3.00000 4,920.00 3.50000 5,740.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,640.000 LF 0.40000 656.00 0.75000 1,230.00 0.50000 820.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$810,102.65$664,562.32 $777,392.00Section Totals:

( ) indicates item is bid as Lump Sum

$777,392.00$664,562.32 $810,102.65

$664,562.32

Contract Item Totals

$777,392.00 810,102.65Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 46,000.00000 9,200.00 52,500.00000 10,500.00 12,000.00000 2,400.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,400.000 CY 15.00000 36,000.00 16.50000 39,600.00 15.00000 36,000.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,433.000 CY 7.75000 11,105.75 5.50000 7,881.50 15.00000 21,495.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,488.000 CY 9.75000 24,258.00 8.00000 19,904.00 15.00000 37,320.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,633.000 CY 6.25000 10,206.25 7.00000 11,431.00 15.00000 24,495.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

52.000 TON 52.50000 2,730.00 37.00000 1,924.00 55.00000 2,860.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

550.900 SY 155.00000 85,389.50 190.00000 104,671.00 205.00000 112,934.50
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,000.00000 22,000.00 47,000.00000 47,000.00 37,500.00000 37,500.00

0090 2402-2720000

EXCAVATION, CLASS 20

86.000 CY 30.00000 2,580.00 25.00000 2,150.00 28.00000 2,408.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.900 CY 850.00000 175,015.00 825.00000 169,867.50 835.00000 171,926.50

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

48,266.000 LB 1.00000 48,266.00 1.50000 72,399.00 1.15000 55,505.90

0120 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 25,000.00000 125,000.00 20,000.00000 100,000.00 25,000.00000 125,000.00

0130 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 5.00000 6,325.00 3.25000 4,111.25 3.25000 4,111.25

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.900 LF 80.00000 21,992.00 125.00000 34,362.50 80.00000 21,992.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

1,760.000 LF 50.00000 88,000.00 40.00000 70,400.00 47.50000 83,600.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

373.500 LF 9.00000 3,361.50 6.00000 2,241.00 8.00000 2,988.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,075.00000 8,300.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 220.00000 880.00 220.00000 880.00 250.00000 1,000.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,600.00000 10,400.00

0200 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.300 SY 160.00000 3,728.00 175.00000 4,077.50 115.00000 2,679.50

0210 2507-6800061

REVETMENT, CLASS E

437.500 TON 60.00000 26,250.00 55.00000 24,062.50 69.30000 30,318.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

574.000 SY 22.50000 12,915.00 7.50000 4,305.00 25.00000 14,350.00

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 100.00000 200.00

0240 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 1,000.00000 1,000.00 250.00000 250.00 150.00000 150.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.620 STA 230.00000 2,212.60 230.00000 2,212.60 264.00000 2,539.68

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 7,000.00000 7,000.00 3,750.00000 3,750.00

0270 2533-4980005

MOBILIZATION

(1) LS 67,000.00000 67,000.00 85,000.00000 85,000.00 80,000.00000 80,000.00

0275 2601-2634100

MULCHING

1.300 ACRE 600.00000 780.00 600.00000 780.00 1,750.00000 2,275.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 700.00000 910.00 700.00000 910.00 1,750.00000 2,275.00

0290 2602-0000020

SILT FENCE

1,325.000 LF 1.50000 1,987.50 1.50000 1,987.50 2.50000 3,312.50

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,325.000 LF 0.05000 66.25 1.00000 1,325.00 0.50000 662.50

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

133.000 LF 0.05000 6.65 5.00000 665.00 1.00000 133.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,640.000 LF 2.85000 4,674.00 2.85000 4,674.00 3.00000 4,920.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,640.000 LF 0.40000 656.00 0.40000 656.00 0.50000 820.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$912,122.08$816,645.00 $856,627.85Section Totals:

( ) indicates item is bid as Lump Sum

$856,627.85$816,645.00 $912,122.08

$816,645.00

Contract Item Totals

$856,627.85 912,122.08Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 21, 2020

15-C015-065 Primary County: CASS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-080-3(295)112--0E-25 BRIDGE REPAIR

DALLAS

Route: I-80

S Raccoon River 1.5 mi E of US 169 and N Raccoon River 2.3 mi E of US 169 (EB/WB)

Prj Awd Amt: $524,178.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 45 Working Days

25-0803-295

July 21, 2020 10:00 A.M.

DALLASCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $524,178.40 100.00%

2 MI919 MINTURN, INC. $577,337.00 110.14%

3 HA760 HAWKEYE PAVING CORP. $910,285.00 173.66%

4 MC257 MCGILL EQUIPMENT COMPANY D/B/A MCGILL RESTORATION,
INC.

$957,642.20 182.69%
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Contract ID:

Letting Date:

Start Date: 08/24/20 45 Working Days

25-0803-295

July 21, 2020 10:00 A.M.

DALLASCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) MINTURN, INC. (3) HAWKEYE PAVING CORP.

0001 Design No. 0421; Repairs to a 403'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

47.600 SY 577.00000 27,465.20 540.00000 25,704.00 700.00000 33,320.00

0020 2413-0698075

DECK REPAIR, CLASS B

23.800 SY 1,655.00000 39,389.00 1,300.00000 30,940.00 3,000.00000 71,400.00

0030 2426-6772016

CONCRETE REPAIR

187.000 SF 208.44000 38,978.28 200.00000 37,400.00 400.00000 74,800.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$189,520.00$115,832.48 $104,044.00Section Totals:

Page 1 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) MINTURN, INC. (3) HAWKEYE PAVING CORP.

0002 Design No. 0521; Repairs to a 403'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698074

DECK REPAIR, CLASS A

53.800 SY 577.00000 31,042.60 540.00000 29,052.00 700.00000 37,660.00

0060 2413-0698075

DECK REPAIR, CLASS B

26.900 SY 1,655.00000 44,519.50 1,300.00000 34,970.00 3,000.00000 80,700.00

0070 2426-6772016

CONCRETE REPAIR

213.000 SF 201.56000 42,932.28 200.00000 42,600.00 400.00000 85,200.00

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 11,400.00000 11,400.00 10,000.00000 10,000.00

$213,560.00$128,494.38 $118,022.00Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) MINTURN, INC. (3) HAWKEYE PAVING CORP.

0003 Design No. 0621; Repairs to a 516'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-0698074

DECK REPAIR, CLASS A

39.400 SY 577.00000 22,733.80 540.00000 21,276.00 700.00000 27,580.00

0100 2413-0698075

DECK REPAIR, CLASS B

19.700 SY 1,655.00000 32,603.50 1,300.00000 25,610.00 3,000.00000 59,100.00

0110 2426-6772016

CONCRETE REPAIR

148.000 SF 244.04000 36,117.92 200.00000 29,600.00 400.00000 59,200.00

0120 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 8,400.00000 8,400.00 10,000.00000 10,000.00

$155,880.00$101,455.22 $84,886.00Section Totals:

Page 3 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) MINTURN, INC. (3) HAWKEYE PAVING CORP.

0004 Design No. 0721; Repairs to a 516'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0130 2413-0698074

DECK REPAIR, CLASS A

14.000 SY 577.00000 8,078.00 540.00000 7,560.00 700.00000 9,800.00

0140 2413-0698075

DECK REPAIR, CLASS B

7.000 SY 1,655.00000 11,585.00 1,300.00000 9,100.00 3,000.00000 21,000.00

0150 2426-6772016

CONCRETE REPAIR

548.000 SF 176.84000 96,908.32 200.00000 109,600.00 300.00000 164,400.00

0160 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 14,000.00000 14,000.00 20,000.00000 20,000.00

$215,200.00$126,571.32 $140,260.00Section Totals:

Page 4 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) MINTURN, INC. (3) HAWKEYE PAVING CORP.

0005 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

112.500 LF 50.00000 5,625.00 50.00000 5,625.00 50.00000 5,625.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 138.00000 10,350.00 140.00000 10,500.00 100.00000 7,500.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 8,250.00000 8,250.00 4,400.00000 4,400.00 3,000.00000 3,000.00

0200 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

80.000 LF 220.00000 17,600.00 120.00000 9,600.00 1,000.00000 80,000.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 100,000.00000 100,000.00 40,000.00000 40,000.00

$136,125.00$51,825.00 $130,125.00Section Totals:

( ) indicates item is bid as Lump Sum

$577,337.00$524,178.40 $910,285.00

$524,178.40

Contract Item Totals

$577,337.00 910,285.00Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

0001 Design No. 0421; Repairs to a 403'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

47.600 SY 1,300.00000 61,880.00

0020 2413-0698075

DECK REPAIR, CLASS B

23.800 SY 2,103.00000 50,051.40

0030 2426-6772016

CONCRETE REPAIR

187.000 SF 230.00000 43,010.00

0040 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00

$177,941.40Section Totals:

Page 6 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

0002 Design No. 0521; Repairs to a 403'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698074

DECK REPAIR, CLASS A

53.800 SY 1,300.00000 69,940.00

0060 2413-0698075

DECK REPAIR, CLASS B

26.900 SY 2,103.00000 56,570.70

0070 2426-6772016

CONCRETE REPAIR

213.000 SF 230.00000 48,990.00

0080 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00

$198,500.70Section Totals:

Page 7 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

0003 Design No. 0621; Repairs to a 516'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-0698074

DECK REPAIR, CLASS A

39.400 SY 1,300.00000 51,220.00

0100 2413-0698075

DECK REPAIR, CLASS B

19.700 SY 2,103.00000 41,429.10

0110 2426-6772016

CONCRETE REPAIR

148.000 SF 230.00000 34,040.00

0120 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00

$149,689.10Section Totals:

Page 8 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

0004 Design No. 0721; Repairs to a 516'-0 x 30'-0 Continuous Welded Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0130 2413-0698074

DECK REPAIR, CLASS A

14.000 SY 1,300.00000 18,200.00

0140 2413-0698075

DECK REPAIR, CLASS B

7.000 SY 2,103.00000 14,721.00

0150 2426-6772016

CONCRETE REPAIR

548.000 SF 230.00000 126,040.00

0160 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00

$181,961.00Section Totals:

Page 9 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

0005 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

112.500 LF 20.00000 2,250.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 60.00000 4,500.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 4,800.00000 4,800.00

0200 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

80.000 LF 60.00000 4,800.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 233,200.00000 233,200.00

$249,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$957,642.20

$957,642.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 21, 2020

25-0803-295 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MBIN-080-4(511)118--0M-25 BRIDGE REPAIR

DALLAS

Route: I-80

Sugar Creek 7.9 mi E of US 6/169 (EB/WB)

Prj Awd Amt: $196,072.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 25 Working Days

25-0804-511

July 21, 2020 10:00 A.M.

DALLASCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $196,072.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $259,057.55 132.12%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $522,541.50 266.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 25 Working Days

25-0804-511

July 21, 2020 10:00 A.M.

DALLASCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0620; Repairs to a 200'-0 x 39'-0 Continuous I-Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 40,000.00000 40,000.00 75,000.00000 75,000.00

0020 2404-7775005

REINFORCING STEEL, EPOXY COATED

390.000 LB 5.00000 1,950.00 8.15000 3,178.50 10.00000 3,900.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

42.000 LF 150.00000 6,300.00 170.00000 7,140.00 500.00000 21,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 12,500.00000 12,500.00 50,000.00000 50,000.00

0050 2599-9999003

('CUBIC YARDS' ITEM) POLYESTER POLYMER
CONCRETE

2.900 CY 12,500.00000 36,250.00 12,533.00000 36,345.70 20,000.00000 58,000.00

$207,900.00$61,000.00 $99,164.20Section Totals:

Page 1 of 3

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 21, 2020

25-0804-511 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 0720; Repairs to a 200'-0 x 39'-0 Continuous I-Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 40,000.00000 40,000.00 75,000.00000 75,000.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

390.000 LB 5.00000 1,950.00 8.15000 3,178.50 10.00000 3,900.00

0080 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

42.000 LF 150.00000 6,300.00 170.00000 7,140.00 500.00000 21,000.00

0090 2426-6772016

CONCRETE REPAIR

9.000 SF 200.00000 1,800.00 116.00000 1,044.00 500.00000 4,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 6,200.00000 6,200.00 15,250.00000 15,250.00 50,000.00000 50,000.00

0110 2599-9999003

('CUBIC YARDS' ITEM) POLYESTER POLYMER
CONCRETE

2.900 CY 12,500.00000 36,250.00 12,533.00000 36,345.70 20,000.00000 58,000.00

$212,400.00$62,500.00 $102,958.20Section Totals:

Page 2 of 3

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 21, 2020

25-0804-511 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2214-5145150

PAVEMENT SCARIFICATION

370.300 SY 50.00000 18,515.00 49.50000 18,329.85 60.00000 22,218.00

0130 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

40.830 TON 400.00000 16,332.00 410.00000 16,740.30 450.00000 18,373.50

0140 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

2.450 TON 900.00000 2,205.00 900.00000 2,205.00 1,000.00000 2,450.00

0150 2413-0698074

DECK REPAIR, CLASS A

9.200 SY 600.00000 5,520.00 1,050.00000 9,660.00 1,000.00000 9,200.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 10,000.00000 10,000.00 50,000.00000 50,000.00

$102,241.50$72,572.00 $56,935.15Section Totals:

( ) indicates item is bid as Lump Sum

$259,057.55$196,072.00 $522,541.50

$196,072.00

Contract Item Totals

$259,057.55 522,541.50Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 21, 2020

25-0804-511 Primary County: DALLAS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

ER-002-1(130)--28-36 PCC PAVEMENT - GRADE AND NEW

FREMONT

Route: IOWA 2

0.8 mi E of the Missouri River to Horse Creek Ditch

Prj Awd Amt: $7,259,761.07

Project: WorkType:

County:

Location:

ER-002-1(135)--28-36 BRIDGE NEW - CCS

FREMONT

Route: IOWA 2

Overflow Bridge 2.2 mi W of I-29 (EB/WB)

Prj Awd Amt: $5,628,439.60

Project: WorkType:

County:

Location:

ER-002-1(136)--28-36 BRIDGE NEW - CCS

FREMONT

Route: IOWA 2

Overflow Bridge 1.6 mi W of I-29 (EB/WB)

Prj Awd Amt: $3,918,904.78

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 12/01/21

36-0021-135

July 21, 2020 10:00 A.M.

FREMONTCall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $16,807,105.45 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $23,110,139.43 137.50%

3 AM193 AMES CONSTRUCTION, INC. $24,913,622.06 148.23%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 12/01/21

36-0021-135

July 21, 2020 10:00 A.M.

FREMONTCall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,544.200 TON 35.00000 54,047.00 40.00000 61,768.00 44.00000 67,944.80

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

36,806.000 CY 8.50000 312,851.00 10.00000 368,060.00 16.00000 588,896.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,557.000 CY 5.00000 37,785.00 5.00000 37,785.00 12.00000 90,684.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00 100.00000 500.00 225.00000 1,125.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22,051.000 CY 5.00000 110,255.00 7.00000 154,357.00 10.00000 220,510.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

42,617.000 CY 1.50000 63,925.50 2.00000 85,234.00 5.50000 234,393.50

Page 1 of 28

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 21, 2020

36-0021-135 Primary County: FREMONT

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

242.700 SY 5.00000 1,213.50 5.00000 1,213.50 4.00000 970.80

0080 2115-0100000

MODIFIED SUBBASE

23,922.800 CY 45.00000 1,076,526.00 55.00000 1,315,754.00 51.00000 1,220,062.80

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

4,319.600 TON 30.00000 129,588.00 37.00000 159,825.20 46.00000 198,701.60

0100 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

429.000 SY 50.00000 21,450.00 70.00000 30,030.00 76.00000 32,604.00

0110 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

15,118.500 SY 55.00000 831,517.50 85.00000 1,285,072.50 77.85000 1,176,975.23

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

233.900 STA 233.90000 54,709.21 500.00000 116,950.00 550.00000 128,645.00

0130 2210-0475290

MACADAM STONE BASE

70.900 TON 55.00000 3,899.50 57.00000 4,041.30 55.00000 3,899.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0140 2301-0690203

BRIDGE APPROACH, BR-203

1,078.100 SY 195.00000 210,229.50 225.00000 242,572.50 300.00000 323,430.00

0150 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

32,156.000 SY 59.95000 1,927,752.20 85.00000 2,733,260.00 67.06000 2,156,381.36

0160 2304-0100000

DETOUR PAVEMENT

2,695.000 SY 60.00000 161,700.00 100.00000 269,500.00 110.00000 296,450.00

0170 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

51.000 TON 40.00000 2,040.00 70.00000 3,570.00 95.00000 4,845.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

41.700 TON 40.00000 1,668.00 70.00000 2,919.00 218.00000 9,090.60

0190 2402-0425040

FLOODED BACKFILL

1,242.100 CY 65.00000 80,736.50 72.00000 89,431.20 70.00000 86,947.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0200 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

3,906.000 CY 5.00000 19,530.00 10.00000 39,060.00 8.00000 31,248.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

20.000 EACH 1,250.00000 25,000.00 1,400.00000 28,000.00 1,100.00000 22,000.00

0220 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

3.000 EACH 1,500.00000 4,500.00 1,700.00000 5,100.00 1,200.00000 3,600.00

0230 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,750.00000 7,000.00 2,100.00000 8,400.00 1,600.00000 6,400.00

0240 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

734.000 LF 65.00000 47,710.00 75.00000 55,050.00 104.00000 76,336.00

0250 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

280.000 LF 80.00000 22,400.00 100.00000 28,000.00 88.00000 24,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

450.000 LF 100.00000 45,000.00 125.00000 56,250.00 106.00000 47,700.00

0270 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

12.000 EACH 1,000.00000 12,000.00 1,500.00000 18,000.00 446.00000 5,352.00

0280 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 1,250.00000 2,500.00 1,700.00000 3,400.00 915.00000 1,830.00

0290 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

314.000 LF 50.00000 15,700.00 70.00000 21,980.00 75.00000 23,550.00

0300 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

80.000 LF 65.00000 5,200.00 75.00000 6,000.00 100.00000 8,000.00

0310 2435-0252100

LINEAR TRENCH DRAIN, SW-521

490.000 LF 110.00000 53,900.00 90.00000 44,100.00 115.00000 56,350.00

0320 2435-0256300

INTAKE, SW-563

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0330 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

13,034.000 LF 10.00000 130,340.00 10.00000 130,340.00 6.50000 84,721.00

0340 2502-8221306

SUBDRAIN OUTLET, DR-306

58.000 EACH 500.00000 29,000.00 400.00000 23,200.00 375.00000 21,750.00

0350 2503-0500402

BRIDGE END DRAIN, DR-402

20.000 EACH 10,000.00000 200,000.00 7,500.00000 150,000.00 6,500.00000 130,000.00

0360 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

175.000 LF 10.00000 1,750.00 10.00000 1,750.00 18.00000 3,150.00

0370 2505-4008300

STEEL BEAM GUARDRAIL

375.000 LF 20.75000 7,781.25 25.00000 9,375.00 20.75000 7,781.25

0380 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,075.00000 16,600.00 2,500.00000 20,000.00 2,075.00000 16,600.00

0390 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,075.00000 16,600.00 2,500.00000 20,000.00 2,075.00000 16,600.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0400 2506-4984000

FLOWABLE MORTAR

41.200 CY 350.00000 14,420.00 400.00000 16,480.00 350.00000 14,420.00

0410 2507-3250005

ENGINEERING FABRIC

72.000 SY 2.50000 180.00 3.00000 216.00 10.00000 720.00

0420 2507-8029000

EROSION STONE

48.000 TON 45.00000 2,160.00 55.00000 2,640.00 65.00000 3,120.00

0430 2510-6745850

REMOVAL OF PAVEMENT

36,654.500 SY 7.50000 274,908.75 10.00000 366,545.00 12.00000 439,854.00

0440 2518-0470005

CROSSOVER BARRICADE

1.000 EACH 6,000.00000 6,000.00 8,000.00000 8,000.00 4,000.00000 4,000.00

0450 2518-6910000

SAFETY CLOSURE

39.000 EACH 150.00000 5,850.00 300.00000 11,700.00 200.00000 7,800.00

0460 2520-3350015

FIELD OFFICE

1.000 EACH 12,000.00000 12,000.00 5,000.00000 5,000.00 50,000.00000 50,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,000.00000 45,000.00 30,000.00000 30,000.00 20,000.00000 20,000.00

0480 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,246.940 STA 18.50000 23,068.39 19.00000 23,691.86 12.00000 14,963.28

0490 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

63.560 STA 115.00000 7,309.40 120.00000 7,627.20 120.00000 7,627.20

0500 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00 95.00000 1,520.00

0510 2527-9263180

PAVEMENT MARKINGS REMOVED

427.290 STA 18.50000 7,904.87 19.00000 8,118.51 32.00000 13,673.28

0520 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00 95.00000 1,520.00

0530 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

812.500 LF 16.00000 13,000.00 21.00000 17,062.50 25.00000 20,312.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0540 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 8,000.00000 64,000.00 9,000.00000 72,000.00 8,000.00000 64,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 100,000.00000 100,000.00 44,600.00000 44,600.00

0560 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,400.000 LF 10.00000 14,000.00 10.00000 14,000.00 10.00000 14,000.00

0570 2533-4980005

MOBILIZATION

(1) LS 550,000.00000 550,000.00 1,000,000.00000 1,000,000.00 859,000.00000 859,000.00

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

264.200 STA 40.00000 10,568.00 42.00000 11,096.40 63.00000 16,644.60

0590 2551-0000110

TEMP CRASH CUSHION

7.000 EACH 1,200.00000 8,400.00 1,200.00000 8,400.00 2,000.00000 14,000.00

0600 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 4,900.00000 4,900.00 4,900.00000 4,900.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0001 Roadway Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0610 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 21,900.00000 43,800.00 27,000.00000 54,000.00 25,500.00000 51,000.00

0620 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 180.00000 360.00 250.00000 500.00 500.00000 1,000.00

0625 2590-0000020

PROJECT MANAGEMENT

(1) LS 150,000.00000 150,000.00 10,000.00000 10,000.00 670,000.00000 670,000.00

$9,786,939.30$7,095,934.07 $9,420,025.67Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0002 Roadside Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0630 2601-2634100

MULCHING

20.600 ACRE 750.00000 15,450.00 700.00000 14,420.00 600.00000 12,360.00

0640 2601-2636043

SEEDING AND FERTILIZING (RURAL)

20.600 ACRE 700.00000 14,420.00 600.00000 12,360.00 600.00000 12,360.00

0650 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

20.600 ACRE 250.00000 5,150.00 180.00000 3,708.00 250.00000 5,150.00

0660 2602-0000030

SILT FENCE FOR DITCH CHECKS

16,839.000 LF 1.65000 27,784.35 1.91000 32,162.49 1.45000 24,416.55

0670 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

16,839.000 LF 0.05000 841.95 0.10000 1,683.90 0.05000 841.95

0680 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,683.900 LF 0.05000 84.20 0.20000 336.78 0.05000 84.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0002 Roadside Items - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 52.80000 5,280.00 100.00000 10,000.00 135.00000 13,500.00

0700 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

731.300 LF 4.00000 2,925.20 4.00000 2,925.20 3.25000 2,376.73

0710 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

731.300 LF 1.00000 731.30 0.30000 219.39 0.40000 292.52

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$72,881.95$74,167.00 $79,315.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0003 Design No. 0322; Paving Notch Replacement - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

0740 2499-0800000

PAVING NOTCH REPLACEMENT

88.300 LF 200.00000 17,660.00 250.00000 22,075.00 340.00000 30,022.00

0750 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 25,000.00000 25,000.00 5,000.00000 5,000.00

$35,022.00$32,660.00 $47,075.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0004 - Design No. 0420; A 327'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
EASTBOUND - ER-002-1(135)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

0760 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

13,200.000 CY 10.60000 139,920.00 10.00000 132,000.00 15.00000 198,000.00

0770 2402-2720000

EXCAVATION, CLASS 20

2,496.000 CY 30.00000 74,880.00 30.00000 74,880.00 15.00000 37,440.00

0780 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

437.300 CY 650.00000 284,245.00 750.00000 327,975.00 1,000.00000 437,300.00

0790 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,088.100 CY 695.00000 756,229.50 750.00000 816,075.00 620.00000 674,622.00

0800 2404-7775005

REINFORCING STEEL, EPOXY COATED

294,347.000 LB 1.25000 367,933.75 2.00000 588,694.00 1.20000 353,216.40

0810 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,679.000 LB 3.00000 20,037.00 4.00000 26,716.00 3.15000 21,038.85

0820 2405-2705000

EXCAVATE AND DEWATER

(1) LS 250,000.00000 250,000.00 1,000,000.00000 1,000,000.00 1,800,000.00000 1,800,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0004 - Design No. 0420; A 327'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
EASTBOUND - ER-002-1(135)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

0830 2414-6424110

CONCRETE BARRIER RAILING

676.000 LF 108.00000 73,008.00 70.00000 47,320.00 100.00000 67,600.00

0840 2501-0201057

PILES, STEEL, HP 10 X 57

8,295.000 LF 39.00000 323,505.00 43.00000 356,685.00 40.00000 331,800.00

0850 2501-6335010

PREBORED HOLES

180.000 LF 45.00000 8,100.00 50.00000 9,000.00 70.00000 12,600.00

0860 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

12.000 SY 65.00000 780.00 250.00000 3,000.00 250.00000 3,000.00

0870 2507-3250005

ENGINEERING FABRIC

3,840.000 SY 3.60000 13,824.00 3.00000 11,520.00 5.00000 19,200.00

0880 2507-6800061

REVETMENT, CLASS E

3,440.000 TON 57.00000 196,080.00 57.00000 196,080.00 65.00000 223,600.00

0890 2507-8029000

EROSION STONE

13.200 TON 75.00000 990.00 200.00000 2,640.00 100.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0004 - Design No. 0420; A 327'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
EASTBOUND - ER-002-1(135)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

0900 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 70,000.00000 70,000.00 10,000.00000 10,000.00

0910 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 500,000.00000 500,000.00 360,000.00000 360,000.00

$4,550,737.25$2,715,032.25 $4,162,585.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0005 - Design No. 0520; A 327'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
WESTBOUND - ER-002-1(135)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

0920 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

13,450.000 CY 5.00000 67,250.00 10.00000 134,500.00 15.00000 201,750.00

0930 2402-2720000

EXCAVATION, CLASS 20

2,526.000 CY 30.00000 75,780.00 30.00000 75,780.00 15.00000 37,890.00

0940 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

437.300 CY 650.00000 284,245.00 750.00000 327,975.00 850.00000 371,705.00

0950 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,088.100 CY 695.00000 756,229.50 750.00000 816,075.00 600.00000 652,860.00

0960 2404-7775005

REINFORCING STEEL, EPOXY COATED

294,347.000 LB 1.25000 367,933.75 1.50000 441,520.50 1.20000 353,216.40

0970 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,679.000 LB 3.00000 20,037.00 4.00000 26,716.00 3.15000 21,038.85

0980 2405-2705000

EXCAVATE AND DEWATER

(1) LS 250,000.00000 250,000.00 500,000.00000 500,000.00 757,000.00000 757,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0005 - Design No. 0520; A 327'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
WESTBOUND - ER-002-1(135)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

0990 2414-6424110

CONCRETE BARRIER RAILING

676.000 LF 108.00000 73,008.00 70.00000 47,320.00 100.00000 67,600.00

1000 2501-0201057

PILES, STEEL, HP 10 X 57

8,130.000 LF 40.00000 325,200.00 43.00000 349,590.00 40.00000 325,200.00

1010 2501-6335010

PREBORED HOLES

180.000 LF 45.00000 8,100.00 50.00000 9,000.00 70.00000 12,600.00

1020 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

12.000 SY 65.00000 780.00 250.00000 3,000.00 250.00000 3,000.00

1030 2507-3250005

ENGINEERING FABRIC

3,890.000 SY 2.50000 9,725.00 3.00000 11,670.00 6.00000 23,340.00

1040 2507-6800061

REVETMENT, CLASS E

3,490.000 TON 57.00000 198,930.00 57.00000 198,930.00 65.00000 226,850.00

1050 2507-8029000

EROSION STONE

13.200 TON 75.00000 990.00 200.00000 2,640.00 100.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0005 - Design No. 0520; A 327'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
WESTBOUND - ER-002-1(135)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 70,000.00000 70,000.00 10,000.00000 10,000.00

1070 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 300,000.00000 300,000.00 280,000.00000 280,000.00

$3,345,370.25$2,643,708.25 $3,314,716.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0006 Roadway Items - ER-002-1(135)--28-36SECTION: Cat Alt Set: Cat Alt Member:

1080 2301-0690205

BRIDGE APPROACH, BR-205

1,293.200 SY 200.00000 258,640.00 170.00000 219,844.00 250.00000 323,300.00

1090 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,402.800 SY 3.25000 11,059.10 3.00000 10,208.40 3.70000 12,590.36

$335,890.36$269,699.10 $230,052.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0007 - Design No. 0620; A 209'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
EASTBOUND - ER-002-1(136)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

9,100.000 CY 5.00000 45,500.00 10.00000 91,000.00 15.00000 136,500.00

1110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 35,000.00000 35,000.00 131,000.00000 131,000.00

1120 2402-2720000

EXCAVATION, CLASS 20

1,736.000 CY 30.00000 52,080.00 30.00000 52,080.00 15.00000 26,040.00

1130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

273.900 CY 650.00000 178,035.00 750.00000 205,425.00 1,000.00000 273,900.00

1140 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

700.700 CY 695.00000 486,986.50 750.00000 525,525.00 620.00000 434,434.00

1150 2404-7775005

REINFORCING STEEL, EPOXY COATED

188,558.000 LB 1.25000 235,697.50 2.00000 377,116.00 1.16000 218,727.28

1160 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,607.000 LB 3.00000 13,821.00 4.00000 18,428.00 3.20000 14,742.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0007 - Design No. 0620; A 209'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
EASTBOUND - ER-002-1(136)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1170 2405-2705000

EXCAVATE AND DEWATER

(1) LS 150,000.00000 150,000.00 1,000,000.00000 1,000,000.00 1,500,000.00000 1,500,000.00

1180 2414-6424110

CONCRETE BARRIER RAILING

440.000 LF 115.00000 50,600.00 70.00000 30,800.00 108.00000 47,520.00

1190 2501-0201057

PILES, STEEL, HP 10 X 57

5,895.000 LF 39.00000 229,905.00 43.00000 253,485.00 40.00000 235,800.00

1200 2501-6335010

PREBORED HOLES

180.000 LF 45.00000 8,100.00 50.00000 9,000.00 70.00000 12,600.00

1210 2501-8400172

TEMPORARY SHORING

(1) LS 65,000.00000 65,000.00 43,000.00000 43,000.00 150,000.00000 150,000.00

1220 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

12.000 SY 65.00000 780.00 250.00000 3,000.00 250.00000 3,000.00

1230 2507-3250005

ENGINEERING FABRIC

2,700.000 SY 2.50000 6,750.00 3.00000 8,100.00 3.00000 8,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0007 - Design No. 0620; A 209'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
EASTBOUND - ER-002-1(136)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1240 2507-6800061

REVETMENT, CLASS E

2,400.000 TON 57.00000 136,800.00 57.00000 136,800.00 65.00000 156,000.00

1250 2507-8029000

EROSION STONE

13.200 TON 75.00000 990.00 200.00000 2,640.00 100.00000 1,320.00

1260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 40,000.00000 40,000.00 10,000.00000 10,000.00

1270 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 500,000.00000 500,000.00 330,000.00000 330,000.00

$3,689,683.68$1,855,545.00 $3,331,399.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0008 - Design No. 0720; A 209'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
WESTBOUND - ER-002-1(136)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1280 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,600.000 CY 5.00000 43,000.00 10.00000 86,000.00 15.00000 129,000.00

1290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 35,000.00000 35,000.00 125,000.00000 125,000.00

1300 2402-2720000

EXCAVATION, CLASS 20

1,646.000 CY 30.00000 49,380.00 30.00000 49,380.00 15.00000 24,690.00

1310 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

273.900 CY 650.00000 178,035.00 750.00000 205,425.00 900.00000 246,510.00

1320 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

700.700 CY 695.00000 486,986.50 750.00000 525,525.00 600.00000 420,420.00

1330 2404-7775005

REINFORCING STEEL, EPOXY COATED

188,558.000 LB 1.25000 235,697.50 1.50000 282,837.00 1.16000 218,727.28

1340 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,607.000 LB 3.00000 13,821.00 4.00000 18,428.00 3.20000 14,742.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0008 - Design No. 0720; A 209'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
WESTBOUND - ER-002-1(136)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1350 2405-2705000

EXCAVATE AND DEWATER

(1) LS 150,000.00000 150,000.00 350,000.00000 350,000.00 800,000.00000 800,000.00

1360 2414-6424110

CONCRETE BARRIER RAILING

440.000 LF 115.00000 50,600.00 70.00000 30,800.00 108.00000 47,520.00

1370 2501-0201057

PILES, STEEL, HP 10 X 57

6,015.000 LF 40.00000 240,600.00 43.00000 258,645.00 40.00000 240,600.00

1380 2501-6335010

PREBORED HOLES

180.000 LF 45.00000 8,100.00 50.00000 9,000.00 70.00000 12,600.00

1390 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

12.000 SY 65.00000 780.00 250.00000 3,000.00 250.00000 3,000.00

1400 2507-3250005

ENGINEERING FABRIC

2,550.000 SY 2.50000 6,375.00 3.00000 7,650.00 6.00000 15,300.00

1410 2507-6800061

REVETMENT, CLASS E

2,250.000 TON 57.00000 128,250.00 57.00000 128,250.00 65.00000 146,250.00

Page 25 of 28

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 21, 2020

36-0021-135 Primary County: FREMONT

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0008 - Design No. 0720; A 209'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
WESTBOUND - ER-002-1(136)--28-36

SECTION: Cat Alt Set: Cat Alt Member:

1420 2507-8029000

EROSION STONE

13.200 TON 75.00000 990.00 200.00000 2,640.00 100.00000 1,320.00

1430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 40,000.00000 40,000.00 10,000.00000 10,000.00

1440 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 200,000.00000 200,000.00 240,000.00000 240,000.00

$2,695,679.68$1,787,115.00 $2,232,580.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0009 Roadway Items - ER-002-1(136)--28-36SECTION: Cat Alt Set: Cat Alt Member:

1450 2301-0690205

BRIDGE APPROACH, BR-205

1,341.400 SY 200.00000 268,280.00 170.00000 228,038.00 250.00000 335,350.00

1460 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,450.700 SY 3.25000 7,964.78 3.00000 7,352.10 3.70000 9,067.59

$344,417.59$276,244.78 $235,390.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

(3) AMES CONSTRUCTION,
INC.

0010 PAYMENT ADJUSTMENT INCENTIVE ITEMS - ER-002-1(130)--28-36SECTION: Cat Alt Set: Cat Alt Member:

1470 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00 1.00000 31,000.00

1480 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,000.000 EACH 1.00000 26,000.00 1.00000 26,000.00 1.00000 26,000.00

$57,000.00$57,000.00 $57,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$23,110,139.43$16,807,105.45 $24,913,622.06

$16,807,105.45

Contract Item Totals

$23,110,139.43 24,913,622.06Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-034-1(111)--38-65 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

MILLS

Route: U.S. 34

BNSF RR 0.9 mi E of Co Rd L55

Prj Awd Amt: $1,559,862.62

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 125 Working Days

65-0341-111

July 21, 2020 10:00 A.M.

MILLSCall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,559,862.62 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,646,279.08 105.54%

3 CR120 CRAMER AND ASSOC., INC. $1,847,426.64 118.44%
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DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0220; Repairs to a 349'-6 x 40' Continuous Welded Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 264,378.12000 264,378.12 210,000.00000 210,000.00 388,000.00000 388,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

31.000 CY 63.72000 1,975.32 120.00000 3,720.00 40.00000 1,240.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.100 CY 1,703.30000 6,983.53 2,000.00000 8,200.00 2,600.00000 10,660.00

0040 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

444.100 CY 980.43000 435,408.96 1,100.00000 488,510.00 1,400.00000 621,740.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

169,503.000 LB 1.28000 216,963.84 1.25000 211,878.75 1.00000 169,503.00

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,929.000 LB 4.83000 23,807.07 3.25000 16,019.25 3.00000 14,787.00

0070 2414-6424110

CONCRETE BARRIER RAILING

710.000 LF 143.02000 101,544.20 85.00000 60,350.00 59.05000 41,925.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0220; Repairs to a 349'-6 x 40' Continuous Welded Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2501-8400172

TEMPORARY SHORING

(1) LS 18,592.54000 18,592.54 15,000.00000 15,000.00 24,000.00000 24,000.00

0090 2507-6799000

BANK SHAPING

(1) LS 4,429.08000 4,429.08 15,000.00000 15,000.00 2,500.00000 2,500.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 160,000.00000 160,000.00 175,000.00000 175,000.00

0120 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 8,855.04000 8,855.04 100,000.00000 100,000.00 5,000.00000 5,000.00

$1,458,355.50$1,237,937.70 $1,293,678.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2102-0425070

SPECIAL BACKFILL

135.300 TON 45.27000 6,125.03 40.00000 5,412.00 52.50000 7,103.25

0140 2102-2625000

EMBANKMENT-IN-PLACE

718.000 CY 7.39000 5,306.02 25.00000 17,950.00 35.00000 25,130.00

0150 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

824.000 CY 18.89000 15,565.36 13.00000 10,712.00 9.00000 7,416.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

440.000 CY 7.39000 3,251.60 15.00000 6,600.00 23.00000 10,120.00

0170 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

20.600 SY 120.00000 2,472.00 150.00000 3,090.00 230.00000 4,738.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.960 STA 407.52000 2,021.30 600.00000 2,976.00 510.00000 2,529.60

0190 2301-0690203

BRIDGE APPROACH, BR-203

583.900 SY 205.00000 119,699.50 205.00000 119,699.50 260.00000 151,814.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2304-0100000

DETOUR PAVEMENT

429.600 SY 87.00000 37,375.20 85.00000 36,516.00 107.50000 46,182.00

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,981.500 SY 3.25000 6,439.88 4.25000 8,421.38 3.50000 6,935.25

0220 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,500.00000 3,500.00 5,000.00000 5,000.00 4,600.00000 4,600.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

556.200 LF 6.00000 3,337.20 6.00000 3,337.20 6.00000 3,337.20

0240 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 22.00000 6,600.00 22.00000 6,600.00 22.00000 6,600.00

0245 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 220.00000 880.00 220.00000 880.00 220.00000 880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,200.00000 6,600.00 2,200.00000 6,600.00 2,200.00000 6,600.00

0270 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,200.00000 2,200.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0280 2510-6745850

REMOVAL OF PAVEMENT

778.600 SY 17.33000 13,493.14 25.00000 19,465.00 20.00000 15,572.00

0290 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 994.85000 994.85 4,500.00000 4,500.00 1,250.00000 1,250.00

0300 2518-6910000

SAFETY CLOSURE

1.000 EACH 100.00000 100.00 250.00000 250.00 100.00000 100.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

47.770 STA 60.00000 2,866.20 60.00000 2,866.20 60.00000 2,866.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 125.00000 412.50 150.00000 495.00 125.00000 412.50

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

47.770 STA 132.00000 6,305.64 40.00000 1,910.80 132.00000 6,305.64

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,275.000 LF 17.50000 22,312.50 16.00000 20,400.00 17.50000 22,312.50

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00 20,500.00000 20,500.00 10,000.00000 10,000.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 11,225.00000 11,225.00 12,000.00000 12,000.00 11,225.00000 11,225.00

0370 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0380 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 900.00000 3,600.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

272.000 SQ 21.00000 5,712.00 15.00000 4,080.00 21.00000 5,712.00

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

940.000 LF 4.20000 3,948.00 5.00000 4,700.00 4.20000 3,948.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

940.000 LF 0.30000 282.00 1.00000 940.00 0.30000 282.00

$389,071.14$321,924.92 $352,601.08Section Totals:

( ) indicates item is bid as Lump Sum

$1,646,279.08$1,559,862.62 $1,847,426.64

$1,559,862.62

Contract Item Totals

$1,646,279.08 1,847,426.64Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-034-1(114)--38-65 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

MILLS

Route: U.S. 34

Douglas Creek 0.7 mi E of W Jct Co Rd H34

Prj Awd Amt: $984,084.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/28/21 85 Working Days

65-0341-114

July 21, 2020 10:00 A.M.

MILLSCall Order:  006 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $984,084.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MU120 MURPHY HEAVY CONTRACTING CORP. $994,233.62 101.03%

3 CR120 CRAMER AND ASSOC., INC. $1,016,035.77 103.25%

4 CU081 CUNNINGHAM-REIS, LLC $1,173,252.63 119.22%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0320; Repairs to a 171'-8 x 32'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00 215,000.00000 215,000.00

0020 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

157.400 CY 1,745.00000 274,663.00 2,000.00000 314,800.00 1,800.00000 283,320.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,080.000 LB 1.60000 97,728.00 1.00000 61,080.00 1.00000 61,080.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,941.000 LB 6.70000 19,704.70 4.50000 13,234.50 3.00000 8,823.00

0050 2414-6424110

CONCRETE BARRIER RAILING

349.000 LF 240.00000 83,760.00 90.00000 31,410.00 81.83000 28,558.67

0060 2507-6799000

BANK SHAPING

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 1,250.00000 1,250.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 4,000.00000 4,000.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 21, 2020

65-0341-114 Primary County: MILLS

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0320; Repairs to a 171'-8 x 32'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 150,000.00000 150,000.00 90,000.00000 90,000.00

$692,031.67$669,855.70 $680,024.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

63.400 TON 98.00000 6,213.20 125.00000 7,925.00 98.00000 6,213.20

0100 2102-2625000

EMBANKMENT-IN-PLACE

130.500 CY 50.00000 6,525.00 50.00000 6,525.00 22.00000 2,871.00

0110 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

81.000 CY 21.00000 1,701.00 25.00000 2,025.00 60.00000 4,860.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

100.800 SY 180.22000 18,166.18 190.00000 19,152.00 180.22000 18,166.18

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.320 STA 850.00000 4,522.00 300.00000 1,596.00 475.00000 2,527.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

36.300 CY 42.00000 1,524.60 100.00000 3,630.00 70.00000 2,541.00

0150 2213-8201075

BASE WIDENING, 7.5 IN. HOT MIX ASPHALT
MIXTURE

86.700 SY 144.28000 12,509.08 150.00000 13,005.00 144.28000 12,509.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2214-5145150

PAVEMENT SCARIFICATION

384.800 SY 14.29000 5,498.79 50.00000 19,240.00 44.20000 17,008.16

0170 2301-0690205

BRIDGE APPROACH, BR-205

550.400 SY 218.00000 119,987.20 220.00000 121,088.00 250.00000 137,600.00

0180 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

448.300 SY 40.51000 18,160.63 45.00000 20,173.50 40.51000 18,160.63

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 77.00000 1,540.00 30.00000 600.00 50.00000 1,000.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,021.100 SY 3.50000 3,573.85 4.00000 4,084.40 3.25000 3,318.58

0210 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

605.600 LF 31.12000 18,846.27 32.20000 19,500.32 31.12000 18,846.27

0220 2510-6745850

REMOVAL OF PAVEMENT

517.500 SY 55.00000 28,462.50 10.00000 5,175.00 22.00000 11,385.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

26.770 STA 100.00000 2,677.00 120.00000 3,212.40 100.00000 2,677.00

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 125.00000 412.50 150.00000 495.00 125.00000 412.50

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

26.770 STA 200.00000 5,354.00 250.00000 6,692.50 200.00000 5,354.00

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,275.000 LF 17.50000 22,312.50 15.00000 19,125.00 17.50000 22,312.50

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 8,500.00000 8,500.00 8,000.00000 8,000.00

0290 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) MURPHY HEAVY
CONTRACTING CORP.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 600.00000 2,400.00 500.00000 2,000.00

0310 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

207.000 SQ 21.00000 4,347.00 20.00000 4,140.00 21.00000 4,347.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

510.000 LF 4.20000 2,142.00 6.00000 3,060.00 4.20000 2,142.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

510.000 LF 0.30000 153.00 1.50000 765.00 0.30000 153.00

$324,004.10$314,228.30 $314,209.12Section Totals:

( ) indicates item is bid as Lump Sum

$994,233.62$984,084.00 $1,016,035.77

$984,084.00

Contract Item Totals

$994,233.62 1,016,035.77Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Design No. 0320; Repairs to a 171'-8 x 32'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 255,000.00000 255,000.00

0020 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

157.400 CY 1,800.00000 283,320.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,080.000 LB 1.00000 61,080.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,941.000 LB 5.00000 14,705.00

0050 2414-6424110

CONCRETE BARRIER RAILING

349.000 LF 135.00000 47,115.00

0060 2507-6799000

BANK SHAPING

(1) LS 4,000.00000 4,000.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Design No. 0320; Repairs to a 171'-8 x 32'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00

$814,220.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

63.400 TON 100.00000 6,340.00

0100 2102-2625000

EMBANKMENT-IN-PLACE

130.500 CY 35.00000 4,567.50

0110 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

81.000 CY 10.00000 810.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

100.800 SY 181.00000 18,244.80

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.320 STA 800.00000 4,256.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

36.300 CY 15.00000 544.50

0150 2213-8201075

BASE WIDENING, 7.5 IN. HOT MIX ASPHALT
MIXTURE

86.700 SY 145.00000 12,571.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2214-5145150

PAVEMENT SCARIFICATION

384.800 SY 45.00000 17,316.00

0170 2301-0690205

BRIDGE APPROACH, BR-205

550.400 SY 300.00000 165,120.00

0180 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

448.300 SY 42.00000 18,828.60

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 60.00000 1,200.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,021.100 SY 4.25000 4,339.68

0210 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

605.600 LF 33.00000 19,984.80

0220 2510-6745850

REMOVAL OF PAVEMENT

517.500 SY 20.00000 10,350.00
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Call Order:

Letting Date:

Contract ID:006
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

26.770 STA 100.00000 2,677.00

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 135.00000 445.50

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

26.770 STA 150.00000 4,015.50

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,275.000 LF 16.75000 21,356.25

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 11,000.00000 11,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00

0290 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 700.00000 2,800.00

0310 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

207.000 SQ 15.00000 3,105.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

510.000 LF 5.00000 2,550.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

510.000 LF 1.00000 510.00

$359,032.63Section Totals:

( ) indicates item is bid as Lump Sum

$1,173,252.63

$1,173,252.63

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:006
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C081(74)--SE-81 RCB CULVERT REPLACEMENT - SINGLE BOX

SAC

Route: GARD AVE

On GARD AVE  Over SMALL STREAM  0.20 miles South of 220th St .  NW S1 T88 R38

Prj Awd Amt: $108,568.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/07/21 20 Working Days

81-C081-074

July 21, 2020 10:00 A.M.

SACCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $108,568.50 100.00%

2 RI020 RICHARDS CONSTRUCTION CO., INC. $113,129.00 104.20%

3 MI321 MIDWEST CONTRACTING, LLC $117,556.00 108.28%

4 NE140 NELSON & ROCK CONTRACTING, INC. $131,018.00 120.68%

5 CA340 L.A. CARLSON CONTRACTING, INC. $136,252.00 125.50%

6 RE300 REILLY CONSTRUCTION CO., INC. $136,610.00 125.83%
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Contract ID:

Letting Date:

Start Date: 06/07/21 20 Working Days

81-C081-074

July 21, 2020 10:00 A.M.

SACCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICHARDS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A SINGLE 12' X 9' X 38' PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

414.000 CY 15.00000 6,210.00 18.00000 7,452.00 14.00000 5,796.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 47.50000 475.00 30.00000 300.00 15.00000 150.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

49.000 CY 17.50000 857.50 15.00000 735.00 15.00000 735.00

0040 2110-3825010

GRANULAR MATERIAL

71.000 TON 36.00000 2,556.00 50.00000 3,550.00 49.00000 3,479.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,500.00000 4,500.00 7,500.00000 7,500.00 6,500.00000 6,500.00

0060 2402-0425030

GRANULAR BACKFILL

72.000 CY 65.50000 4,716.00 40.00000 2,880.00 44.00000 3,168.00

0070 2402-2720000

EXCAVATION, CLASS 20

139.000 CY 16.00000 2,224.00 8.00000 1,112.00 12.00000 1,668.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICHARDS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A SINGLE 12' X 9' X 38' PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111209

PRECAST CONCRETE BOX CULVERT, 12 FT. X 9
FT.

38.000 LF 875.00000 33,250.00 1,150.00000 43,700.00 950.00000 36,100.00

0090 2415-2201209

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 9 FT.

2.000 EACH 15,000.00000 30,000.00 13,650.00000 27,300.00 16,000.00000 32,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0110 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

20.000 LF 60.00000 1,200.00 50.00000 1,000.00 29.00000 580.00

0120 2507-6800061

REVETMENT, CLASS E

20.000 TON 64.00000 1,280.00 70.00000 1,400.00 55.00000 1,100.00

0130 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 400.00000 800.00 100.00000 200.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICHARDS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A SINGLE 12' X 9' X 38' PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 1,600.00000 1,600.00

0160 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 5,000.00000 5,000.00 19,500.00000 19,500.00

0170 2601-2634100

MULCHING

0.100 ACRE 10,000.00000 1,000.00 20,000.00000 2,000.00 5,000.00000 500.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 10,000.00000 1,000.00 20,000.00000 2,000.00 5,000.00000 500.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 5.00000 600.00 7.50000 900.00 4.00000 480.00

$117,556.00$108,568.50 $113,129.00Section Totals:

( ) indicates item is bid as Lump Sum

$113,129.00$108,568.50 $117,556.00

$108,568.50

Contract Item Totals

$113,129.00 117,556.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) L.A. CARLSON
CONTRACTING, INC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 38' PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

414.000 CY 18.00000 7,452.00 35.00000 14,490.00 20.00000 8,280.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 10.00000 100.00 6.00000 60.00 15.00000 150.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

49.000 CY 8.00000 392.00 6.00000 294.00 15.00000 735.00

0040 2110-3825010

GRANULAR MATERIAL

71.000 TON 50.00000 3,550.00 50.00000 3,550.00 60.00000 4,260.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 8,500.00000 8,500.00 6,000.00000 6,000.00

0060 2402-0425030

GRANULAR BACKFILL

72.000 CY 50.00000 3,600.00 125.00000 9,000.00 75.00000 5,400.00

0070 2402-2720000

EXCAVATION, CLASS 20

139.000 CY 10.00000 1,390.00 12.00000 1,668.00 15.00000 2,085.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) L.A. CARLSON
CONTRACTING, INC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 38' PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111209

PRECAST CONCRETE BOX CULVERT, 12 FT. X 9
FT.

38.000 LF 961.00000 36,518.00 965.00000 36,670.00 1,100.00000 41,800.00

0090 2415-2201209

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 9 FT.

2.000 EACH 15,488.00000 30,976.00 14,000.00000 28,000.00 19,000.00000 38,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0110 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

20.000 LF 10.00000 200.00 30.00000 600.00 50.00000 1,000.00

0120 2507-6800061

REVETMENT, CLASS E

20.000 TON 56.00000 1,120.00 56.00000 1,120.00 100.00000 2,000.00

0130 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 200.00000 400.00 100.00000 200.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) L.A. CARLSON
CONTRACTING, INC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 38' PRECAST REINFORCED CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,800.00000 1,800.00 1,600.00000 1,600.00

0160 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 23,000.00000 23,000.00 13,500.00000 13,500.00

0170 2601-2634100

MULCHING

0.100 ACRE 5,000.00000 500.00 10,000.00000 1,000.00 10,000.00000 1,000.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 5,000.00000 500.00 10,000.00000 1,000.00 10,000.00000 1,000.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 6.00000 720.00 5.00000 600.00 5.00000 600.00

$136,610.00$131,018.00 $136,252.00Section Totals:

( ) indicates item is bid as Lump Sum

$136,252.00$131,018.00 $136,610.00

$131,018.00

Contract Item Totals

$136,252.00 136,610.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-074-1(200)5--03-82 BRIDGE REPLACEMENT - STEEL GIRDER

SCOTT

Route: I-74

EB I-74 AND U.S. 67 RAMP C IN BETTENDORF

Prj Awd Amt: $32,929,071.43

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/01/21

82-0741-200

July 21, 2020 10:00 A.M.

SCOTTCall Order:  010 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CIVIL CONSTRUCTORS, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CI101 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. $32,929,071.43 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LU060 LUNDA CONSTRUCTION CO. $33,824,703.46 102.72%

3 KR027 KRAEMER NORTH AMERICA, LLC $34,652,413.10 105.23%
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Contract ID:

Letting Date:

Completion Date: 11/01/21

82-0741-200

July 21, 2020 10:00 A.M.

SCOTTCall Order:  010 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CIVIL CONSTRUCTORS, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0001 DESGIN NO. 1519; 2271’-6 x VARI. CONTINUOUS WELDED
GIRDER BRIDGE-EBL W/14’ BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 1,626,500.00000 1,626,500.00 6,307,705.00000 6,307,705.00 2,038,494.00000 2,038,494.00

0020 2402-2720000

EXCAVATION, CLASS 20

4,095.000 CY 42.00000 171,990.00 29.00000 118,755.00 45.00000 184,275.00

0030 2402-2722000

EXCAVATION, CLASS 22

1,235.000 CY 136.00000 167,960.00 80.00000 98,800.00 105.00000 129,675.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,820.600 CY 579.00000 1,054,127.40 800.00000 1,456,480.00 690.00000 1,256,214.00

0050 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

5,127.000 CY 822.00000 4,214,394.00 700.00000 3,588,900.00 1,100.00000 5,639,700.00

0060 2404-7775000

REINFORCING STEEL

476,149.000 LB 1.67000 795,168.83 1.10000 523,763.90 1.10000 523,763.90

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,909,620.000 LB 1.21000 2,310,640.20 1.20000 2,291,544.00 1.15000 2,196,063.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0001 DESGIN NO. 1519; 2271’-6 x VARI. CONTINUOUS WELDED
GIRDER BRIDGE-EBL W/14’ BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

39,575.000 LB 3.26000 129,014.50 2.90000 114,767.50 3.00000 118,725.00

0090 2408-7800000

STRUCTURAL STEEL

4,660,154.000 LB 1.85000 8,621,284.90 1.80000 8,388,277.20 1.75000 8,155,269.50

0100 2408-8000000

GIRDER ERECTION PLAN

(1) LS 63,200.00000 63,200.00 5,000.00000 5,000.00 100,000.00000 100,000.00

0110 2408-8500100

REINFORCED NEOPRENE

3,199.000 SF 49.70000 158,990.30 44.00000 140,756.00 50.00000 159,950.00

0120 2414-6424110

CONCRETE BARRIER RAILING

4,611.600 LF 127.00000 585,673.20 29.00000 133,736.40 195.00000 899,262.00

0130 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

3,892.000 LF 106.00000 412,552.00 100.00000 389,200.00 100.00000 389,200.00

0140 2414-6772010

CONCRETE PARAPET, FENCE

682.300 LF 60.10000 41,006.23 55.00000 37,526.50 45.00000 30,703.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0001 DESGIN NO. 1519; 2271’-6 x VARI. CONTINUOUS WELDED
GIRDER BRIDGE-EBL W/14’ BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0150 2433-0001042

CONCRETE DRILLED SHAFT, 42 IN. DIAMETER

1,154.000 LF 566.00000 653,164.00 425.00000 490,450.00 600.00000 692,400.00

0160 2433-0003000

DEMONSTRATION SHAFT

20.000 LF 100.00000 2,000.00 550.00000 11,000.00 2,800.00000 56,000.00

0170 2434-0000100

DISC BEARING ASSEMBLIES

174.000 EACH 4,020.00000 699,480.00 4,000.00000 696,000.00 4,500.00000 783,000.00

0180 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 557,600.00000 557,600.00 500,000.00000 500,000.00 450,000.00000 450,000.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

690.000 LF 50.10000 34,569.00 40.00000 27,600.00 50.00000 34,500.00

0200 2501-8400172

TEMPORARY SHORING

(1) LS 21,500.00000 21,500.00 5,000.00000 5,000.00 30,000.00000 30,000.00

0210 2507-2638610

CONCRETE SLOPE PROTECTION

561.000 SY 141.00000 79,101.00 135.00000 75,735.00 200.00000 112,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0001 DESGIN NO. 1519; 2271’-6 x VARI. CONTINUOUS WELDED
GIRDER BRIDGE-EBL W/14’ BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

67.000 SY 95.10000 6,371.70 90.00000 6,030.00 60.00000 4,020.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 108,800.00000 108,800.00 150,000.00000 150,000.00 169,750.00000 169,750.00

0240 2533-4980005

MOBILIZATION

(1) LS 2,912,078.00000 2,912,078.00 1,000,000.00000 1,000,000.00 2,300,000.00000 2,300,000.00

0250 2599-9999003

('CUBIC YARDS' ITEM) HP SELF-
CONSOLIDATING CONCRETE (HP-SCC)

453.800 CY 1,200.00000 544,560.00 1,000.00000 453,800.00 1,600.00000 726,080.00

0260 2599-9999005

('EACH' ITEM) CONFIRMATION BORING

15.000 EACH 6,900.00000 103,500.00 6,900.00000 103,500.00 9,000.00000 135,000.00

0270 2599-9999008

('POUNDS' ITEM) STRUCTURAL STEEL (GRADE
HPS 70W)

867,454.000 LB 1.51000 1,309,855.54 1.80000 1,561,417.20 1.50000 1,301,181.00

0280 2599-9999009

('LINEAR FEET' ITEM) FENCE  PERFORATED
ALUMINUM

685.000 LF 309.00000 211,665.00 410.00000 280,850.00 420.00000 287,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0001 DESGIN NO. 1519; 2271’-6 x VARI. CONTINUOUS WELDED
GIRDER BRIDGE-EBL W/14’ BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999009

('LINEAR FEET' ITEM) STRUCTURAL STEEL
RAILING   TRAFFIC + BICYCLE

687.900 LF 152.00000 104,560.80 150.00000 103,185.00 170.00000 116,943.00

0300 2599-9999010

('LUMP SUM' ITEM) EXPANSION JOINT (FINGER
PLATE TYPE)

(1) LS 856,000.00000 856,000.00 880,000.00000 880,000.00 1,000,000.00000 1,000,000.00

0310 2599-9999010

('LUMP SUM' ITEM) TRIAL BATCH HP SELF-
CONSOLIDATING CONCRETE (HP-SCC)

(1) LS 4,220.00000 4,220.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0320 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

894.700 SY 22.30000 19,951.81 22.30000 19,951.81 22.30000 19,951.81

$30,045,020.71$28,581,478.41 $29,969,730.51Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0002 .DESIGN NO. 1519; ALTERNATE ‘AA’ OPTION 1: SPREAD FOOTING
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0330 2402-2720000

EXCAVATION, CLASS 20

655.000 CY 42.00000 27,510.00 29.00000 18,995.00 45.00000 29,475.00

0340 2402-2722000

EXCAVATION, CLASS 22

58.000 CY 156.00000 9,048.00 71.00000 4,118.00 140.00000 8,120.00

0350 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

212.900 CY 641.00000 136,468.90 800.00000 170,320.00 750.00000 159,675.00

0360 2404-7775000

REINFORCING STEEL

93,849.000 LB 1.84000 172,682.16 1.10000 103,233.90 1.25000 117,311.25

0370 2599-9999003

('CUBIC YARDS' ITEM) HP SELF-
CONSOLIDATING CONCRETE (HP-SCC)

103.000 CY 1,200.00000 123,600.00 1,000.00000 103,000.00 1,300.00000 133,900.00

$448,481.25$469,309.06 $399,666.90Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0003 .DESIGN NO. 1519; ALTERNATE ‘AA’ OPTION 2: DRILLED SHAFTS
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0380 2402-2720000

EXCAVATION, CLASS 20

689.000 CY

0390 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

314.500 CY

0400 2404-7775000

REINFORCING STEEL

113,137.000 LB

0410 2433-0001042

CONCRETE DRILLED SHAFT, 42 IN. DIAMETER

230.000 LF

0420 2599-9999003

('CUBIC YARDS' ITEM) HP SELF-
CONSOLIDATING CONCRETE (HP-SCC)

88.500 CY

0430 2599-9999005

('EACH' ITEM) CONFIRMATION BORING

5.000 EACH

Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0004 DESIGN NO.1619; 278'-8 x 40' CONTINUOUS WELDED
GIRDER BRIDGE W/14' BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0440 2402-2720000

EXCAVATION, CLASS 20

241.000 CY 42.00000 10,122.00 22.00000 5,302.00 35.00000 8,435.00

0450 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

56.500 CY 771.00000 43,561.50 800.00000 45,200.00 900.00000 50,850.00

0460 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

609.900 CY 850.00000 518,415.00 700.00000 426,930.00 1,100.00000 670,890.00

0470 2404-7775000

REINFORCING STEEL

2,786.000 LB 1.74000 4,847.64 1.10000 3,064.60 1.10000 3,064.60

0480 2404-7775005

REINFORCING STEEL, EPOXY COATED

189,308.000 LB 1.20000 227,169.60 1.20000 227,169.60 1.15000 217,704.20

0490 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,969.000 LB 3.37000 23,485.53 2.90000 20,210.10 3.00000 20,907.00

0500 2408-7800000

STRUCTURAL STEEL

452,196.000 LB 1.85000 836,562.60 1.80000 813,952.80 1.75000 791,343.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0004 DESIGN NO.1619; 278'-8 x 40' CONTINUOUS WELDED
GIRDER BRIDGE W/14' BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0510 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

60.300 LF 320.00000 19,296.00 200.00000 12,060.00 450.00000 27,135.00

0520 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

60.300 LF 45.00000 2,713.50 1.00000 60.30 55.00000 3,316.50

0530 2414-6424110

CONCRETE BARRIER RAILING

577.100 LF 130.00000 75,023.00 31.09000 17,942.04 195.00000 112,534.50

0540 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

286.500 LF 96.00000 27,504.00 100.00000 28,650.00 100.00000 28,650.00

0550 2414-6772010

CONCRETE PARAPET, FENCE

295.600 LF 60.00000 17,736.00 55.00000 16,258.00 45.00000 13,302.00

0560 2434-0000100

DISC BEARING ASSEMBLIES

21.000 EACH 3,900.00000 81,900.00 4,000.00000 84,000.00 4,000.00000 84,000.00

0570 2499-2300001

DECK DRAINS

(1) LS 17,000.00000 17,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0004 DESIGN NO.1619; 278'-8 x 40' CONTINUOUS WELDED
GIRDER BRIDGE W/14' BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0580 2501-0201473

PILES, STEEL, HP 14 X 73

785.000 LF 78.00000 61,230.00 48.00000 37,680.00 75.00000 58,875.00

0590 2507-2638610

CONCRETE SLOPE PROTECTION

166.000 SY 200.00000 33,200.00 135.00000 22,410.00 200.00000 33,200.00

0600 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

14.000 SY 140.00000 1,960.00 90.00000 1,260.00 60.00000 840.00

0610 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 29,750.00000 29,750.00 10,000.00000 10,000.00

0620 2533-4980005

MOBILIZATION

(1) LS 256,782.00000 256,782.00 100,000.00000 100,000.00 210,000.00000 210,000.00

0630 2599-9999003

('CUBIC YARDS' ITEM) HP SELF-
CONSOLIDATING CONCRETE (HP-SCC)

32.000 CY 1,200.00000 38,400.00 1,000.00000 32,000.00 1,700.00000 54,400.00

0640 2599-9999008

('POUNDS' ITEM) STRUCTURAL STEEL (GRADE
HPS 70W)

68,358.000 LB 1.51000 103,220.58 1.80000 123,044.40 1.50000 102,537.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0004 DESIGN NO.1619; 278'-8 x 40' CONTINUOUS WELDED
GIRDER BRIDGE W/14' BIKE TRAIL

SECTION: Cat Alt Set: Cat Alt Member:

0650 2599-9999009

('LINEAR FEET' ITEM) FENCE  PERFORATED
ALUMINUM

294.000 LF 320.00000 94,080.00 410.00000 120,540.00 420.00000 123,480.00

0660 2599-9999009

('LINEAR FEET' ITEM) STRUCTURAL STEEL
RAILING  TRAFFIC + BICYCLE

306.700 LF 140.00000 42,938.00 150.00000 46,005.00 170.00000 52,139.00

0670 2599-9999010

('LUMP SUM' ITEM) TRIAL BATCH HP SELF-
CONSOLIDATING  CONCRETE (HP-SCC)

(1) LS 4,200.00000 4,200.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0680 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

111.000 SY 22.30000 2,475.30 22.30000 2,475.30 22.30000 2,475.30

$2,705,078.10$2,555,822.25 $2,235,964.14Section Totals:
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(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0005 PIER MOCKUP FOR EB I-74 & US 67 RAMP CSECTION: Cat Alt Set: Cat Alt Member:

0690 2599-9999010

('LUMP SUM' ITEM) PIER MOCKUP

(1) LS 12,000.00000 12,000.00 8,000.00000 8,000.00 50,000.00000 50,000.00

$50,000.00$12,000.00 $8,000.00Section Totals:
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(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

841.500 SY 185.00000 155,677.50 185.00000 155,677.50 185.00000 155,677.50

0710 2435-0254804

BARRIER INTAKE, SW-548, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 6,000.00000 6,000.00 8,000.00000 8,000.00

0720 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

258.000 LF 5.00000 1,290.00 10.00000 2,580.00 10.00000 2,580.00

0730 2511-6745900

REMOVAL OF SIDEWALK

168.900 SY 15.00000 2,533.50 12.00000 2,026.80 15.00000 2,533.50

0740 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

168.900 SY 85.00000 14,356.50 85.00000 14,356.50 85.00000 14,356.50

0750 2518-6910000

SAFETY CLOSURE

21.000 EACH 1,000.00000 21,000.00 1,000.00000 21,000.00 1,000.00000 21,000.00

0760 2519-3300700

FENCE, TEMPORARY

25.000 LF 125.00000 3,125.00 150.00000 3,750.00 100.00000 2,500.00

0770 2520-3350015

FIELD OFFICE

1.000 EACH 18,000.00000 18,000.00 40,000.00000 40,000.00 35,000.00000 35,000.00
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(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2523-0000100

LIGHTING POLES

1.000 EACH 5,375.00000 5,375.00 5,375.00000 5,375.00 5,407.44000 5,407.44

0790 2523-0000200

ELECTRICAL CIRCUITS

7,550.000 LF 13.42000 101,321.00 13.42000 101,321.00 13.50000 101,925.00

0800 2523-0000310

HANDHOLES AND JUNCTION BOXES

104.000 EACH 1,540.00000 160,160.00 1,540.00000 160,160.00 1,549.30000 161,127.20

0810 2523-0000400

CONTROL CABINET

1.000 EACH 9,070.00000 9,070.00 9,070.00000 9,070.00 9,124.75000 9,124.75

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 24,850.00000 24,850.00 24,850.00000 24,850.00 122,650.00000 122,650.00

0830 2528-8445113

FLAGGERS

40.000 EACH 885.00000 35,400.00 885.00000 35,400.00 885.00000 35,400.00

0840 2533-4980005

MOBILIZATION

(1) LS 131,046.00000 131,046.00 10,000.00000 10,000.00 90,000.00000 90,000.00
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(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 16,000.00000 16,000.00 11,500.00000 11,500.00 25,000.00000 25,000.00

0860 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  INSTALL
ONLY   (TYPE 'LC')

8.000 EACH 522.00000 4,176.00 522.00000 4,176.00 525.15000 4,201.20

0870 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  INSTALL
ONLY  (TYPE 'LD')

28.000 EACH 550.00000 15,400.00 550.00000 15,400.00 553.32000 15,492.96

0880 2599-9999005

('EACH' ITEM) AESTHETIC LIGHT  INSTALL
ONLY (TYPE 'LE')

47.000 EACH 670.00000 31,490.00 670.00000 31,490.00 674.04000 31,679.88

0890 2599-9999005

('EACH' ITEM) CABINET  FURNISH AND INSTALL
30 INCH X 30 INCH X 16 INCH

1.000 EACH 7,910.00000 7,910.00 7,910.00000 7,910.00 7,957.75000 7,957.75

0900 2599-9999005

('EACH' ITEM) CABINET  FURNISH AND INSTALL
36 INCH X 24 INCH X 17 INCH

1.000 EACH 21,950.00000 21,950.00 21,950.00000 21,950.00 22,082.49000 22,082.49
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(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 2599-9999005

('EACH' ITEM) HANDHOLE  FURNISH AND
INSTALL  TYPE III

1.000 EACH 1,275.00000 1,275.00 1,275.00000 1,275.00 1,282.70000 1,282.70

0920 2599-9999005

('EACH' ITEM) JUNCTION BOX  16 IN. X 16 IN. X
8 IN. (PRIVATE UTILITY)

4.000 EACH 2,700.00000 10,800.00 2,700.00000 10,800.00 2,716.30000 10,865.20

0930 2599-9999005

('EACH' ITEM) JUNCTION BOX  FURNISH AND
INSTALL  10 INCH X 8 INCH X 4 INCH

3.000 EACH 1,994.00000 5,982.00 1,994.00000 5,982.00 2,006.04000 6,018.12

0940 2599-9999005

('EACH' ITEM) JUNCTION BOX  FURNISH AND
INSTALL  18 INCH X 18 INCH X 8 INCH

3.000 EACH 3,833.00000 11,499.00 3,833.00000 11,499.00 3,856.14000 11,568.42

0950 2599-9999005

('EACH' ITEM) JUNCTION BOX  FURNISH AND
INSTALL  30 INCH X 30 INCH X 16 INCH

6.000 EACH 4,750.00000 28,500.00 4,750.00000 28,500.00 4,778.67000 28,672.02

0960 2599-9999005

('EACH' ITEM) LIGHT POLE FOUNDATION

2.000 EACH 1,332.00000 2,664.00 1,332.00000 2,664.00 1,340.04000 2,680.08

Page 16 of 26

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

July 21, 2020

82-0741-200 Primary County: SCOTT

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) LIGHTING POLES  INSTALL ONLY

11.000 EACH 1,434.00000 15,774.00 1,434.00000 15,774.00 1,442.66000 15,869.26

0980 2599-9999005

('EACH' ITEM) PEDESTRIAN LUMINAIRE
INSTALL ONLY

1.000 EACH 215.00000 215.00 215.00000 215.00 216.30000 216.30

0990 2599-9999005

('EACH' ITEM) POLE  STEEL BLACK PAINTED
45 FOOT  INSTALL ONLY

3.000 EACH 1,434.00000 4,302.00 1,434.00000 4,302.00 1,442.66000 4,327.98

1000 2599-9999005

('EACH' ITEM) POWER CONNECTION

2.000 EACH 4,178.00000 8,356.00 4,178.00000 8,356.00 4,203.22000 8,406.44

1010 2599-9999005

('EACH' ITEM) ROADWAY LUMINAIRE  INSTALL
ONLY

10.000 EACH 215.00000 2,150.00 215.00000 2,150.00 216.30000 2,163.00

1020 2599-9999005

('EACH' ITEM) STEP DOWN TRANSFORMER
FURNISH AND INSTALL  3KVA

1.000 EACH 5,360.00000 5,360.00 5,360.00000 5,360.00 5,392.35000 5,392.35
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(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2599-9999005

('EACH' ITEM) UNDERDECK LUMINAIRE
INSTALL ONLY

6.000 EACH 1,889.00000 11,334.00 1,889.00000 11,334.00 1,900.40000 11,402.40

1040 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  # 12

1,000.000 LF 0.59000 590.00 0.59000 590.00 0.59000 590.00

1050 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  # 4

1,010.000 LF 1.74000 1,757.40 1.74000 1,757.40 1.75000 1,767.50

1060 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  # 8

2,080.000 LF 0.88000 1,830.40 0.88000 1,830.40 0.89000 1,851.20

1070 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL   LIQUID-TIGHT FLEXIBLE  1 INCH

168.000 LF 50.20000 8,433.60 50.20000 8,433.60 50.50000 8,484.00

1080 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL   LIQUID-TIGHT FLEXIBLE  2 INCH
(PRIVATE UTILITY)

24.000 LF 87.00000 2,088.00 87.00000 2,088.00 87.53000 2,100.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1090 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL   LIQUID-TIGHT FLEXIBLE  3 INCH

6.000 LF 101.00000 606.00 101.00000 606.00 101.61000 609.66

1100 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
PLOW  2 INCH (PRIVATE UTILITY)

260.000 LF 11.12000 2,891.20 11.12000 2,891.20 11.19000 2,909.40

1110 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
PLOW  HDPE  2 INCH

785.000 LF 4.51000 3,540.35 4.51000 3,540.35 4.54000 3,563.90

1120 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
PLOW  HDPE  3 INCH

20.000 LF 127.00000 2,540.00 127.00000 2,540.00 127.77000 2,555.40

1130 2599-9999009

('LINEAR FEET' ITEM) DRILLED SHAFTS IN
ROCK

6.000 LF 1,859.00000 11,154.00 1,859.00000 11,154.00 1,870.22000 11,221.32

1140 2599-9999009

('LINEAR FEET' ITEM) DRILLED SHAFTS IN SOIL

16.000 LF 121.00000 1,936.00 121.00000 1,936.00 121.73000 1,947.68
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0006 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

140.000 LF 1.00000 140.00 1.00000 140.00 2.75000 385.00

1160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,400.000 LF 4.00000 9,600.00 4.00000 9,600.00 2.75000 6,600.00

1170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,400.000 LF 0.01000 24.00 0.01000 24.00 1.00000 2,400.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,031,046.22$939,972.45 $840,834.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0007 ALTERNATE ‘BB’ OPTION 1: PVC COATED GRS CONDUIT ATTACHED TO
STRUCTURE. BID THIS SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1200 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  PVC COATED RIGID GALVANIZED
STEEL  1 INCH

862.000 LF

1210 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  PVC COATED RIGID GALVANIZED
STEEL  3 INCH

358.000 LF

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0008 ALTERNATE ‘BB’ OPTION 2: FIBERGLASS CONDUIT ATTACHED TO
STRUCTURE. BID THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1220 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  FIBERGLASS CONDUIT  ATTACHED
TO STRUCTURE  1 INCH

862.000 LF 22.70000 19,567.40 22.70000 19,567.40 22.84000 19,688.08

1230 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  FIBERGLASS CONDUIT  ATTACHED
TO STRUCTURE  3 INCH

358.000 LF 42.42000 15,186.36 42.47000 15,204.26 42.73000 15,297.34

$34,985.42$34,753.76 $34,771.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0009 ALTERNATE ‘CC’ OPTION 1: PVC COATED GRS CONDUIT ATTACHED TO
STRUCTURE. BID THIS SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: CC 1Cat Alt Member:

1240 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  PVC COATED RIGID GALVANIZED
STEEL  1 INCH

175.000 LF

1250 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  PVC COATED RIGID GALVANIZED
STEEL  2 INCH

4,760.000 LF

1260 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  PVC COATED RIGID GALVANIZED
STEEL  3 INCH

760.000 LF

Section Totals:

Page 23 of 26

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

July 21, 2020

82-0741-200 Primary County: SCOTT

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0010 ALTERNATE ‘CC’ OPTION 2: FIBERGLASS CONDUIT ATTACHED TO
STRUCTURE. BID THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: CC 2Cat Alt Member:

1270 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  FIBERGLASS CONDUIT  ATTACHED
TO STRUCTURE  1 INCH

175.000 LF 22.70000 3,972.50 22.70000 3,972.50 22.84000 3,997.00

1280 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  FIBERGLASS CONDUIT  ATTACHED
TO STRUCTURE  2 INCH

4,760.000 LF 34.11000 162,363.60 34.11000 162,363.60 34.32000 163,363.20

1290 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  FIBERGLASS CONDUIT  ATTACHED
TO STRUCTURE  3 INCH

760.000 LF 42.47000 32,277.20 42.47000 32,277.20 42.73000 32,474.80

$199,835.00$198,613.30 $198,613.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0011 ALTERNATE ‘DD’ OPTION 1: PVC COATED GRS CONDUIT ATTACHED TO
STRUCTURE. BID THIS SECTION IF ALTERNATE ‘DD’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: DD 1Cat Alt Member:

1300 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  PVC COATED RIGID GALVANIZED
STEEL  2 INCH (PRIVATE UTILITY)

4,020.000 LF

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

(2) LUNDA CONSTRUCTION
CO.

(3) KRAEMER NORTH
AMERICA, LLC

0012 ALTERNATE ‘DD’ OPTION 2: FIBERGLASS CONDUIT ATTACHED TO
STRUCTURE. BID THIS SECTION IF ALTERNATE ‘DD’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: DD 2Cat Alt Member:

1310 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  FIBERGLASS CONDUIT  ATTACHED
TO STRUCTURE  2 INCH (PRIVATE UTILITY)

4,020.000 LF 34.11000 137,122.20 34.11000 137,122.20 34.32000 137,966.40

$137,966.40$137,122.20 $137,122.20Section Totals:

( ) indicates item is bid as Lump Sum

$33,824,703.46$32,929,071.43 $34,652,413.10

$32,929,071.43

Contract Item Totals

$33,824,703.46 34,652,413.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRM-SWAP-6597(604)--SD-85 BRIDGE REPLACEMENT - PPCB

STORY

Route: E18

In the City of Roland  Bridge Replacement Project and approa ch work on  E18/Maple St over Bear Creek

Prj Awd Amt: $758,639.55

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 05/28/21

85-6597-604

July 21, 2020 10:00 A.M.

STORYCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE239 HENKEL CONSTRUCTION COMPANY $758,639.55 100.00%

2 PE320 PETERSON CONTRACTORS INC. $789,807.89 104.11%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $798,157.00 105.21%

4 HE420 HERBERGER CONSTRUCTION CO., INC. $829,078.30 109.28%

5 IO081 IOWA BRIDGE & CULVERT, L.C. $832,225.79 109.70%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $832,691.64 109.76%

7 TA060 TAYLOR CONSTRUCTION, INC. $925,981.39 122.06%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JE200 JENSEN CONSTRUCTION CO. $956,136.35 126.03%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) PETERSON
CONTRACTORS INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 25,000.00000 5,000.00 28,550.00000 5,710.00 7,000.00000 1,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27.000 CY 25.00000 675.00 30.00000 810.00 10.00000 270.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,087.000 CY 11.00000 22,957.00 14.90000 31,096.30 9.50000 19,826.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,290.000 CY 10.50000 24,045.00 4.20000 9,618.00 9.00000 20,610.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

433.800 SY 172.50000 74,830.50 164.68000 71,438.18 180.00000 78,084.00

0060 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

9.500 MGAL 400.00000 3,800.00 353.00000 3,353.50 355.00000 3,372.50

0070 2314-8257000

DUST CONTROL SURFACE TREATMENT

50.000 STA 100.00000 5,000.00 100.00000 5,000.00 90.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) PETERSON
CONTRACTORS INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 71,880.00000 71,880.00 30,000.00000 30,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

170.000 CY 15.00000 2,550.00 9.65000 1,640.50 50.00000 8,500.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

56.100 CY 650.00000 36,465.00 1,022.00000 57,334.20 1,000.00000 56,100.00

0110 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

139.200 CY 830.00000 115,536.00 1,022.00000 142,262.40 1,000.00000 139,200.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,934.000 LB 1.00000 41,934.00 0.99000 41,514.66 1.00000 41,934.00

0130 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,062.000 LB 3.00000 3,186.00 2.94000 3,122.28 5.00000 5,310.00

0140 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

6.000 EACH 15,000.00000 90,000.00 13,415.85000 80,495.10 18,000.00000 108,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) PETERSON
CONTRACTORS INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

1,711.000 LB 5.25000 8,982.75 3.25000 5,560.75 5.00000 8,555.00

0160 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

194.000 LF 150.00000 29,100.00 197.30000 38,276.20 260.00000 50,440.00

0170 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 10 IN. HEIGHT

120.700 LF 115.00000 13,880.50 104.52000 12,615.56 120.00000 14,484.00

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 4'-6 HEIGHT

169.500 LF 200.00000 33,900.00 180.00000 30,510.00 190.00000 32,205.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

630.000 LF 75.00000 47,250.00 34.55000 21,766.50 50.00000 31,500.00

0200 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

18.500 SY 150.00000 2,775.00 151.00000 2,793.50 200.00000 3,700.00

0210 2507-3250005

ENGINEERING FABRIC

780.000 SY 3.40000 2,652.00 2.60000 2,028.00 3.00000 2,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) PETERSON
CONTRACTORS INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

530.000 TON 65.00000 34,450.00 53.15000 28,169.50 60.00000 31,800.00

0230 2507-8029000

EROSION STONE

20.000 TON 55.00000 1,100.00 61.70000 1,234.00 50.00000 1,000.00

0240 2510-6745850

REMOVAL OF PAVEMENT

371.600 SY 27.50000 10,219.00 12.40000 4,607.84 12.00000 4,459.20

0250 2511-6745900

REMOVAL OF SIDEWALK

144.100 SY 22.50000 3,242.25 8.80000 1,268.08 8.00000 1,152.80

0260 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

122.400 SY 60.00000 7,344.00 67.00000 8,200.80 75.00000 9,180.00

0270 2518-6910000

SAFETY CLOSURE

4.000 EACH 215.00000 860.00 200.00000 800.00 200.00000 800.00

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00 300.00000 600.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) PETERSON
CONTRACTORS INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,750.00000 6,750.00 6,500.00000 6,500.00 10,000.00000 10,000.00

0300 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

8.120 STA 615.00000 4,993.80 600.00000 4,872.00 600.00000 4,872.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 12,900.00000 12,900.00 10,500.00000 10,500.00

0320 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 78,827.24000 78,827.24 59,250.00000 59,250.00

0330 2602-0000020

SILT FENCE

578.000 LF 2.20000 1,271.60 2.00000 1,156.00 2.00000 1,156.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

578.000 LF 0.55000 317.90 0.50000 289.00 1.00000 578.00

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

578.000 LF 0.12500 72.25 0.10000 57.80 1.00000 578.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) PETERSON
CONTRACTORS INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$798,157.00$758,639.55 $789,807.89Section Totals:

( ) indicates item is bid as Lump Sum

$789,807.89$758,639.55 $798,157.00

$758,639.55

Contract Item Totals

$789,807.89 798,157.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 20,000.00000 4,000.00 45,000.00000 9,000.00 24,000.00000 4,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27.000 CY 12.60000 340.20 120.00000 3,240.00 25.00000 675.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,087.000 CY 22.00000 45,914.00 3.00000 6,261.00 12.00000 25,044.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,290.000 CY 14.00000 32,060.00 4.00000 9,160.00 12.00000 27,480.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

433.800 SY 165.00000 71,577.00 163.46000 70,908.95 165.00000 71,577.00

0060 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

9.500 MGAL 380.00000 3,610.00 352.63000 3,349.99 355.00000 3,372.50

0070 2314-8257000

DUST CONTROL SURFACE TREATMENT

50.000 STA 117.00000 5,850.00 89.00000 4,450.00 90.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 65,000.00000 65,000.00 55,000.00000 55,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

170.000 CY 50.00000 8,500.00 16.02000 2,723.40 30.00000 5,100.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

56.100 CY 926.00000 51,948.60 725.00000 40,672.50 980.00000 54,978.00

0110 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

139.200 CY 1,000.00000 139,200.00 1,100.00000 153,120.00 1,030.00000 143,376.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,934.000 LB 1.25000 52,417.50 1.20000 50,320.80 1.12000 46,966.08

0130 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,062.000 LB 3.25000 3,451.50 3.65000 3,876.30 3.25000 3,451.50

0140 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

6.000 EACH 18,700.00000 112,200.00 17,500.00000 105,000.00 17,500.00000 105,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

1,711.000 LB 3.75000 6,416.25 3.75000 6,416.25 4.00000 6,844.00

0160 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

194.000 LF 245.00000 47,530.00 175.00000 33,950.00 170.00000 32,980.00

0170 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 10 IN. HEIGHT

120.700 LF 113.00000 13,639.10 125.00000 15,087.50 104.52000 12,615.56

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 4'-6 HEIGHT

169.500 LF 210.00000 35,595.00 245.00000 41,527.50 180.00000 30,510.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

630.000 LF 53.00000 33,390.00 52.00000 32,760.00 60.00000 37,800.00

0200 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

18.500 SY 90.00000 1,665.00 70.00000 1,295.00 85.00000 1,572.50

0210 2507-3250005

ENGINEERING FABRIC

780.000 SY 3.40000 2,652.00 2.50000 1,950.00 3.25000 2,535.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

530.000 TON 68.00000 36,040.00 70.00000 37,100.00 62.00000 32,860.00

0230 2507-8029000

EROSION STONE

20.000 TON 55.00000 1,100.00 55.00000 1,100.00 50.00000 1,000.00

0240 2510-6745850

REMOVAL OF PAVEMENT

371.600 SY 29.00000 10,776.40 17.50000 6,503.00 18.00000 6,688.80

0250 2511-6745900

REMOVAL OF SIDEWALK

144.100 SY 17.50000 2,521.75 16.00000 2,305.60 17.00000 2,449.70

0260 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

122.400 SY 70.00000 8,568.00 85.00000 10,404.00 55.00000 6,732.00

0270 2518-6910000

SAFETY CLOSURE

4.000 EACH 215.00000 860.00 200.00000 800.00 200.00000 800.00

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 200.00000 400.00 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 4,300.00000 4,300.00 4,300.00000 4,300.00

0300 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

8.120 STA 610.00000 4,953.20 510.00000 4,141.20 600.00000 4,872.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 12,400.00000 12,400.00 16,500.00000 16,500.00 12,000.00000 12,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 85,000.00000 85,000.00 80,000.00000 80,000.00

0330 2602-0000020

SILT FENCE

578.000 LF 2.00000 1,156.00 2.00000 1,156.00 2.00000 1,156.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

578.000 LF 0.50000 289.00 0.50000 289.00 1.00000 578.00

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

578.000 LF 0.10000 57.80 0.10000 57.80 1.00000 578.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$832,691.64$829,078.30 $832,225.79Section Totals:

( ) indicates item is bid as Lump Sum

$832,225.79$829,078.30 $832,691.64

$829,078.30

Contract Item Totals

$832,225.79 832,691.64Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 7,000.00000 1,400.00 45,000.00000 9,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27.000 CY 10.00000 270.00 120.00000 3,240.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,087.000 CY 9.50000 19,826.50 3.00000 6,261.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,290.000 CY 9.00000 20,610.00 4.00000 9,160.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

433.800 SY 106.70000 46,286.46 195.00000 84,591.00

0060 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

9.500 MGAL 352.63000 3,349.99 353.00000 3,353.50

0070 2314-8257000

DUST CONTROL SURFACE TREATMENT

50.000 STA 89.00000 4,450.00 89.00000 4,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 31,000.00000 31,000.00 115,000.00000 115,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

170.000 CY 35.00000 5,950.00 30.00000 5,100.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

56.100 CY 900.00000 50,490.00 1,750.00000 98,175.00

0110 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

139.200 CY 1,200.00000 167,040.00 775.00000 107,880.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,934.000 LB 2.00000 83,868.00 1.75000 73,384.50

0130 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,062.000 LB 4.00000 4,248.00 3.25000 3,451.50

0140 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

6.000 EACH 15,000.00000 90,000.00 16,500.00000 99,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

1,711.000 LB 3.00000 5,133.00 3.75000 6,416.25

0160 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

194.000 LF 325.00000 63,050.00 275.00000 53,350.00

0170 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 10 IN. HEIGHT

120.700 LF 125.00000 15,087.50 135.00000 16,294.50

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 4'-6 HEIGHT

169.500 LF 250.00000 42,375.00 235.00000 39,832.50

0190 2501-0201057

PILES, STEEL, HP 10 X 57

630.000 LF 75.00000 47,250.00 45.00000 28,350.00

0200 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

18.500 SY 131.00000 2,423.50 175.00000 3,237.50

0210 2507-3250005

ENGINEERING FABRIC

780.000 SY 3.00000 2,340.00 3.00000 2,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

530.000 TON 55.00000 29,150.00 57.00000 30,210.00

0230 2507-8029000

EROSION STONE

20.000 TON 200.00000 4,000.00 50.00000 1,000.00

0240 2510-6745850

REMOVAL OF PAVEMENT

371.600 SY 12.00000 4,459.20 16.00000 5,945.60

0250 2511-6745900

REMOVAL OF SIDEWALK

144.100 SY 8.00000 1,152.80 15.00000 2,161.50

0260 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

122.400 SY 56.10000 6,866.64 125.00000 15,300.00

0270 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 200.00000 800.00

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 215.00000 430.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,300.00000 4,300.00 8,000.00000 8,000.00

0300 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

8.120 STA 600.00000 4,872.00 600.00000 4,872.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 14,700.00000 14,700.00

0320 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 93,000.00000 93,000.00

0330 2602-0000020

SILT FENCE

578.000 LF 2.00000 1,156.00 4.00000 2,312.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

578.000 LF 0.50000 289.00 1.00000 578.00

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

578.000 LF 0.10000 57.80 5.00000 2,890.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 80'-0 X 46'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$925,981.39 $956,136.35Section Totals:

( ) indicates item is bid as Lump Sum

$956,136.35$925,981.39

$925,981.39

Contract Item Totals

$956,136.35Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C088(61)--FE-88 BRIDGE REPLACEMENT - CCS

UNION

Route: 170TH STREET

On 170TH ST  Over TWO MILE CREEK  from Quail Ave. east 0.25 Miles  along NLINE S11 T72 R29

Prj Awd Amt: $480,134.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 75 Working Days

88-C088-061

July 21, 2020 10:00 A.M.

UNIONCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $480,134.27 100.00%

2 HE420 HERBERGER CONSTRUCTION CO., INC. $496,776.74 103.47%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $524,218.70 109.18%

4 MU120 MURPHY HEAVY CONTRACTING CORP. $530,172.00 110.42%

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $542,899.20 113.07%
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Start Date: 04/05/21 75 Working Days

88-C088-061

July 21, 2020 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 26,600.00000 2,660.00 18,000.00000 1,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,351.000 CY 5.40000 12,695.40 6.40000 15,046.40 12.00000 28,212.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,066.000 CY 12.00000 24,792.00 4.10000 8,470.60 12.00000 24,792.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,055.000 CY 5.40000 5,697.00 4.80000 5,064.00 12.00000 12,660.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

785.000 CY 6.00000 4,710.00 6.90000 5,416.50 14.00000 10,990.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

70.000 TON 30.00000 2,100.00 25.60000 1,792.00 32.00000 2,240.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

35.000 TON 30.00000 1,050.00 25.60000 896.00 32.00000 1,120.00
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Letting Date:

Contract ID:012
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

132.000 CY 50.00000 6,600.00 45.00000 5,940.00 35.00000 4,620.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.500 CY 860.00000 170,710.00 800.00000 158,800.00 675.00000 133,987.50

0110 2404-7775000

REINFORCING STEEL

50,864.000 LB 0.83000 42,217.12 1.16000 59,002.24 1.05000 53,407.20

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.000 LF 50.00000 10,100.00 100.00000 20,200.00 100.00000 20,200.00

0130 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

34.000 LF 46.00000 1,564.00 48.50000 1,649.00 65.00000 2,210.00

0140 2417-1040060

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 60 IN. DIA.

60.000 LF 125.00000 7,500.00 200.00000 12,000.00 150.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 45.00000 35,100.00 40.00000 31,200.00 40.00000 31,200.00

0160 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

272.000 LF 110.00000 29,920.00 120.00000 32,640.00 120.00000 32,640.00

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,300.00000 5,200.00 2,000.00000 8,000.00 1,250.00000 5,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 130.00000 520.00 320.00000 1,280.00 125.00000 500.00

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,800.00000 11,200.00 3,000.00000 12,000.00 2,500.00000 10,000.00

0200 2507-6800061

REVETMENT, CLASS E

675.000 TON 51.25000 34,593.75 60.00000 40,500.00 60.00000 40,500.00

0210 2507-6875002

REVETMENT, REMOVE AND REPLACE

15.000 CY 15.00000 225.00 53.00000 795.00 20.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 135.00000 270.00 125.00000 250.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00 2,700.00000 2,700.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 3,000.00000 3,000.00 2,250.00000 2,250.00

0250 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 32,000.00000 32,000.00 50,000.00000 50,000.00

0260 2538-6975110

SEALING WELLS

1.000 EACH 600.00000 600.00 2,200.00000 2,200.00 7,500.00000 7,500.00

0270 2601-2634100

MULCHING

2.000 ACRE 800.00000 1,600.00 500.00000 1,000.00 500.00000 1,000.00

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 800.00000 800.00 1,500.00000 1,500.00 2,400.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 250.00000 250.00 750.00000 750.00 250.00000 250.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,140.000 LF 3.50000 3,990.00 3.25000 3,705.00 3.50000 3,990.00

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.50000 1,800.00 5.00000 2,000.00 5.00000 2,000.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$524,218.70$480,134.27 $496,776.74Section Totals:

( ) indicates item is bid as Lump Sum

$496,776.74$480,134.27 $524,218.70

$480,134.27

Contract Item Totals

$496,776.74 524,218.70Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

524,218.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 12,000.00000 1,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,351.000 CY 9.00000 21,159.00 8.50000 19,983.50

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,066.000 CY 9.00000 18,594.00 11.00000 22,726.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,055.000 CY 9.00000 9,495.00 7.00000 7,385.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

785.000 CY 15.00000 11,775.00 10.00000 7,850.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

70.000 TON 50.00000 3,500.00 35.00000 2,450.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

35.000 TON 50.00000 1,750.00 35.00000 1,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 14,000.00000 14,000.00 20,000.00000 20,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

132.000 CY 25.00000 3,300.00 25.00000 3,300.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.500 CY 950.00000 188,575.00 855.00000 169,717.50

0110 2404-7775000

REINFORCING STEEL

50,864.000 LB 1.00000 50,864.00 1.05000 53,407.20

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.000 LF 85.00000 17,170.00 95.00000 19,190.00

0130 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

34.000 LF 40.00000 1,360.00 55.00000 1,870.00

0140 2417-1040060

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 60 IN. DIA.

60.000 LF 160.00000 9,600.00 165.00000 9,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 41.00000 31,980.00 48.00000 37,440.00

0160 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

272.000 LF 120.00000 32,640.00 95.00000 25,840.00

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,300.00000 5,200.00 1,250.00000 5,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 125.00000 500.00

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,600.00000 10,400.00 2,500.00000 10,000.00

0200 2507-6800061

REVETMENT, CLASS E

675.000 TON 50.00000 33,750.00 58.00000 39,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6875002

REVETMENT, REMOVE AND REPLACE

15.000 CY 100.00000 1,500.00 55.00000 825.00

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,200.00000 5,200.00 2,700.00000 2,700.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 65,000.00000 65,000.00

0260 2538-6975110

SEALING WELLS

1.000 EACH 3,000.00000 3,000.00 2,000.00000 2,000.00

0270 2601-2634100

MULCHING

2.000 ACRE 850.00000 1,700.00 800.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 850.00000 850.00 800.00000 800.00

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 350.00000 350.00 250.00000 250.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,140.000 LF 4.00000 4,560.00 3.50000 3,990.00

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 5.00000 2,000.00 4.50000 1,800.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$530,172.00 $542,899.20Section Totals:
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( ) indicates item is bid as Lump Sum

$542,899.20$530,172.00

$530,172.00

Contract Item Totals

$542,899.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C092(112)--55-92 RCB CULVERT EXTENSION - SINGLE BOX

WASHINGTON

Route: G52

On G 52  from Hwy 218 SE 0.39 miles  S34 T75 R06

Prj Awd Amt: $198,170.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/05/20 20 Working Days

92-C092-112

July 21, 2020 10:00 A.M.

WASHINGTONCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $198,170.00 100.00%
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Contract ID:

Letting Date:

Start Date: 10/05/20 20 Working Days

92-C092-112

July 21, 2020 10:00 A.M.

WASHINGTONCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A SINGLE 12' X 12' X 25' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

439.000 CY 25.00000 10,975.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

693.000 CY 15.00000 10,395.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

407.000 CY 15.00000 6,105.00

0040 2402-2720000

EXCAVATION, CLASS 20

104.000 CY 40.00000 4,160.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

34.000 TON 50.00000 1,700.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

111.000 CY 750.00000 83,250.00

0070 2404-7775000

REINFORCING STEEL

14,990.000 LB 2.50000 37,475.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A SINGLE 12' X 12' X 25' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 750.00000 750.00

0090 2506-4984000

FLOWABLE MORTAR

33.000 CY 250.00000 8,250.00

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

1.440 STA 250.00000 360.00

0110 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,600.00000 5,600.00

0130 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0140 2601-2634100

MULCHING

0.500 ACRE 1,000.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A SINGLE 12' X 12' X 25' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,000.00000 1,000.00

0160 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 3.00000 150.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$198,170.00Section Totals:

( ) indicates item is bid as Lump Sum

$198,170.00

$198,170.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C010(113)--FG-10 PCC PAVEMENT WIDENING / PCC RESURFACING

BUCHANAN

Route: D22

On D22  from west corporate line of Winthrop  east 4.7  Mile s to IA 187  S1 T88 R08

Prj Awd Amt: $3,144,530.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/10/21 90 Working Days

10-C010-113

July 21, 2020 10:00 A.M.

BUCHANANCall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $3,144,530.80 100.00%

2 FL120 FLYNN COMPANY, INC. $3,308,863.32 105.23%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $3,394,247.07 107.94%

4 MA225 MANATT'S, INC. $3,483,657.22 110.78%

5 CE099 CEDAR VALLEY CORP., LLC. $3,984,074.26 126.70%
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Contract ID:

Letting Date:

Start Date: 05/10/21 90 Working Days

10-C010-113

July 21, 2020 10:00 A.M.

BUCHANANCall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

36.000 TON 20.00000 720.00 20.00000 720.00 25.00000 900.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,046.400 CY 4.95000 5,179.68 4.95000 5,179.68 25.00000 26,160.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

274.000 CY 6.50000 1,781.00 6.50000 1,781.00 25.00000 6,850.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

123.000 CY 22.50000 2,767.50 22.50000 2,767.50 45.00000 5,535.00

0050 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

18.000 CY 30.00000 540.00 30.00000 540.00 75.00000 1,350.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

11,772.000 TON 14.99000 176,462.28 14.99000 176,462.28 16.50000 194,238.00

0070 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

938.000 SY 32.50000 30,485.00 26.00000 24,388.00 50.00000 46,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

40.000 TON 250.00000 10,000.00 300.00000 12,000.00 450.00000 18,000.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

30.000 EACH 250.00000 7,500.00 300.00000 9,000.00 250.00000 7,500.00

0100 2214-5145150

PAVEMENT SCARIFICATION

4,955.900 SY 3.70000 18,336.83 4.00000 19,823.60 5.00000 24,779.50

0110 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

142.200 SY 160.00000 22,752.00 85.00000 12,087.00 175.00000 24,885.00

0120 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

6,449.200 SY 45.00000 290,214.00 51.84000 334,326.53 45.00000 290,214.00

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 100.00000 200.00 150.00000 300.00 200.00000 400.00

0140 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

19,326.000 CY 75.00000 1,449,450.00 82.27000 1,589,950.02 79.00000 1,526,754.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

65,341.000 SY 4.10000 267,898.10 4.37000 285,540.17 4.25000 277,699.25

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

288.000 TON 15.99000 4,605.12 15.99000 4,605.12 19.50000 5,616.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

896.000 TON 15.99000 14,327.04 15.99000 14,327.04 19.50000 17,472.00

0180 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

29,400.000 EACH 1.00000 29,400.00 1.00000 29,400.00 1.00000 29,400.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 27,500.00000 27,500.00 27,500.00000 27,500.00 6,000.00000 6,000.00

0200 2402-2723000

EXCAVATION, CLASS 23

274.000 CY 10.00000 2,740.00 10.00000 2,740.00 25.00000 6,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

46.500 CY 795.00000 36,967.50 795.00000 36,967.50 750.00000 34,875.00

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,836.000 LB 2.00000 11,672.00 2.00000 11,672.00 1.00000 5,836.00

0230 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 650.00000 650.00 650.00000 650.00 1,100.00000 1,100.00

0240 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 750.00000 750.00 750.00000 750.00 1,350.00000 1,350.00

0250 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

3.000 EACH 850.00000 2,550.00 850.00000 2,550.00 1,500.00000 4,500.00

0260 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

139.000 LF 92.00000 12,788.00 92.00000 12,788.00 110.00000 15,290.00

0270 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

2.000 EACH 350.00000 700.00 350.00000 700.00 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

45.000 LF 33.00000 1,485.00 33.00000 1,485.00 70.00000 3,150.00

0290 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 2,600.00000 2,600.00 2,600.00000 2,600.00 4,500.00000 4,500.00

0300 2435-0250700

INTAKE, SW-507

2.000 EACH 2,900.00000 5,800.00 2,900.00000 5,800.00 3,500.00000 7,000.00

0310 2435-0250800

INTAKE, SW-508

1.000 EACH 3,300.00000 3,300.00 3,300.00000 3,300.00 4,500.00000 4,500.00

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0330 2435-0600110

INTAKE ADJUSTMENT, MINOR

7.000 EACH 2,100.00000 14,700.00 2,100.00000 14,700.00 1,750.00000 12,250.00

0340 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

21.700 LF 38.50000 835.45 38.50000 835.45 68.00000 1,475.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

61.700 LF 62.50000 3,856.25 62.50000 3,856.25 71.00000 4,380.70

0360 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

582.100 LF 75.55000 43,977.66 75.55000 43,977.66 72.00000 41,911.20

0370 2510-6745850

REMOVAL OF PAVEMENT

4,742.000 SY 5.75000 27,266.50 5.75000 27,266.50 10.00000 47,420.00

0380 2511-6745900

REMOVAL OF SIDEWALK

150.100 SY 10.00000 1,501.00 10.00000 1,501.00 11.00000 1,651.10

0390 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

24.400 SY 45.00000 1,098.00 50.00000 1,220.00 55.00000 1,342.00

0400 2511-7528101

DETECTABLE WARNINGS

16.000 SF 65.00000 1,040.00 40.00000 640.00 35.00000 560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

483.400 LF 33.00000 15,952.20 40.00000 19,336.00 35.00000 16,919.00

0420 2512-1859000

CURB, SPECIAL, AS PER PLAN

638.300 LF 9.45000 6,031.94 2.00000 1,276.60 20.00000 12,766.00

0430 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

121.500 SY 44.00000 5,346.00 62.00000 7,533.00 50.00000 6,075.00

0440 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

433.200 SY 41.25000 17,869.50 56.00000 24,259.20 55.00000 23,826.00

0450 2515-6745600

REMOVAL OF PAVED DRIVEWAY

706.300 SY 10.00000 7,063.00 10.00000 7,063.00 10.00000 7,063.00

0460 2518-6910000

SAFETY CLOSURE

27.000 EACH 150.00000 4,050.00 150.00000 4,050.00 150.00000 4,050.00

0470 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 275.00000 2,750.00 250.00000 2,500.00 275.00000 2,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 150.00000 1,200.00 120.00000 960.00 150.00000 1,200.00

0490 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 150.00000 300.00 180.00000 360.00 150.00000 300.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 22,000.00000 22,000.00 25,000.00000 25,000.00 24,000.00000 24,000.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,055.920 STA 14.00000 14,782.88 15.40000 16,261.17 14.00000 14,782.88

0520 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

669.180 STA 28.00000 18,737.04 21.00000 14,052.78 28.00000 18,737.04

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 26,700.00000 26,700.00 12,800.00000 12,800.00 20,000.00000 20,000.00

0540 2528-8445113

FLAGGERS

3.000 EACH 605.00000 1,815.00 605.00000 1,815.00 605.00000 1,815.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2533-4980005

MOBILIZATION

(1) LS 141,750.00000 141,750.00 76,400.00000 76,400.00 73,500.00000 73,500.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

416.500 STA 40.00000 16,660.00 52.00000 21,658.00 40.00000 16,660.00

0570 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

199.200 STA 40.00000 7,968.00 52.00000 10,358.40 40.00000 7,968.00

0580 2599-9999017

('STATIONS' ITEM) BASE PREP. FOR 7 IN.
PAVED SHOULDERS

481.090 STA 35.00000 16,838.15 35.00000 16,838.15 50.00000 24,054.50

0590 2599-9999018

('SQUARE YARDS' ITEM) PAVED SHOULDER
P.C.C.  7 IN. PLACE ONLY

26,726.800 SY 5.85000 156,351.78 7.18000 191,898.42 9.00000 240,541.20

0600 2599-9999020

('TONS' ITEM) MODIFIED SUBBASE

3,323.000 TON 15.95000 53,001.85 15.95000 53,001.85 17.00000 56,491.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2601-2634100

MULCHING

0.400 ACRE 3,000.00000 1,200.00 2,000.00000 800.00 3,000.00000 1,200.00

0620 2601-2636015

NATIVE GRASS SEEDING

0.100 ACRE 5,000.00000 500.00 5,000.00000 500.00 5,000.00000 500.00

0630 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 1,900.00000 1,140.00 3,000.00000 1,800.00 1,900.00000 1,140.00

0640 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

93.000 SQ 12.00000 1,116.00 25.00000 2,325.00 12.00000 1,116.00

0650 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 1,750.00000 1,050.00 3,000.00000 1,800.00 1,750.00000 1,050.00

0660 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,154.000 LF 1.65000 1,904.10 3.00000 3,462.00 1.65000 1,904.10

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

$3,295,003.07$3,081,973.35 $3,246,305.87Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0680 2102-0425070

SPECIAL BACKFILL

35.000 TON

0690 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

194.000 CY

0700 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS

0710 2402-2723000

EXCAVATION, CLASS 23

466.000 CY

0720 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

57.200 CY

0730 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,911.000 LB

0740 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

42.000 LF
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0750 2507-3250005

ENGINEERING FABRIC

34.000 SY

0760 2507-6800061

REVETMENT, CLASS E

33.000 TON

0770 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 2: PRECAST.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0780 2102-0425070

SPECIAL BACKFILL

31.000 TON 20.00000 620.00 20.00000 620.00 35.00000 1,085.00

0790 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

192.000 CY 4.95000 950.40 4.95000 950.40 25.00000 4,800.00

0800 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,950.00000 2,950.00 2,950.00000 2,950.00 7,500.00000 7,500.00

0810 2402-2723000

EXCAVATION, CLASS 23

445.000 CY 10.50000 4,672.50 10.50000 4,672.50 25.00000 11,125.00

0820 2415-2110604

PRECAST CONCRETE BOX CULVERT, 6 FT. X 4
FT.

59.300 LF 600.50000 35,609.65 600.50000 35,609.65 850.00000 50,405.00

0830 2415-2200604

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 4 FT.

2.000 EACH 6,500.00000 13,000.00 6,500.00000 13,000.00 7,500.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) FLYNN COMPANY, INC. (3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 2: PRECAST.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0840 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

42.000 LF 10.95000 459.90 10.95000 459.90 17.50000 735.00

0850 2507-3250005

ENGINEERING FABRIC

49.000 SY 5.00000 245.00 5.00000 245.00 6.00000 294.00

0860 2507-6800061

REVETMENT, CLASS E

44.000 TON 25.00000 1,100.00 25.00000 1,100.00 75.00000 3,300.00

0870 2533-4980005

MOBILIZATION

(1) LS 2,950.00000 2,950.00 2,950.00000 2,950.00 5,000.00000 5,000.00

$99,244.00$62,557.45 $62,557.45Section Totals:

( ) indicates item is bid as Lump Sum

$3,308,863.32$3,144,530.80 $3,394,247.07

$3,144,530.80

Contract Item Totals

$3,308,863.32 3,394,247.07Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

36.000 TON 28.00000 1,008.00 45.35000 1,632.60

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,046.400 CY 25.00000 26,160.00 8.00000 8,371.20

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

274.000 CY 21.00000 5,754.00 9.00000 2,466.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

123.000 CY 26.00000 3,198.00 32.50000 3,997.50

0050 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

18.000 CY 24.00000 432.00 45.35000 816.30

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

11,772.000 TON 15.75000 185,409.00 14.92000 175,638.24

0070 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

938.000 SY 54.00000 50,652.00 59.78000 56,073.64
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

40.000 TON 250.00000 10,000.00 450.00000 18,000.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

30.000 EACH 250.00000 7,500.00 250.00000 7,500.00

0100 2214-5145150

PAVEMENT SCARIFICATION

4,955.900 SY 4.50000 22,301.55 5.86000 29,041.57

0110 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

142.200 SY 145.00000 20,619.00 226.73000 32,241.01

0120 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

6,449.200 SY 53.50000 345,032.20 80.83000 521,288.84

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 200.00000 400.00 1.00000 2.00

0140 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

19,326.000 CY 83.80000 1,619,518.80 83.01000 1,604,251.26
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

65,341.000 SY 4.25000 277,699.25 4.82000 314,943.62

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

288.000 TON 25.00000 7,200.00 18.20000 5,241.60

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

896.000 TON 25.00000 22,400.00 20.35000 18,233.60

0180 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

29,400.000 EACH 1.00000 29,400.00 1.00000 29,400.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,700.00000 10,700.00 2,500.00000 2,500.00

0200 2402-2723000

EXCAVATION, CLASS 23

274.000 CY 19.00000 5,206.00 19.85000 5,438.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

46.500 CY 1,100.00000 51,150.00 1,231.00000 57,241.50

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,836.000 LB 1.50000 8,754.00 1.34000 7,820.24

0230 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 390.00000 390.00 1,250.00000 1,250.00

0240 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 450.00000 450.00 1,350.00000 1,350.00

0250 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

3.000 EACH 590.00000 1,770.00 1,410.00000 4,230.00

0260 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

139.000 LF 58.00000 8,062.00 90.70000 12,607.30

0270 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

2.000 EACH 610.00000 1,220.00 600.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

45.000 LF 51.00000 2,295.00 42.00000 1,890.00

0290 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,500.00000 3,500.00 3,250.00000 3,250.00

0300 2435-0250700

INTAKE, SW-507

2.000 EACH 3,000.00000 6,000.00 4,355.00000 8,710.00

0310 2435-0250800

INTAKE, SW-508

1.000 EACH 3,600.00000 3,600.00 3,765.00000 3,765.00

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,100.00000 2,100.00 500.00000 500.00

0330 2435-0600110

INTAKE ADJUSTMENT, MINOR

7.000 EACH 1,500.00000 10,500.00 1,500.00000 10,500.00

0340 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

21.700 LF 57.00000 1,236.90 62.60000 1,358.42
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

61.700 LF 39.00000 2,406.30 66.60000 4,109.22

0360 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

582.100 LF 43.00000 25,030.30 75.50000 43,948.55

0370 2510-6745850

REMOVAL OF PAVEMENT

4,742.000 SY 10.75000 50,976.50 6.00000 28,452.00

0380 2511-6745900

REMOVAL OF SIDEWALK

150.100 SY 5.00000 750.50 6.00000 900.60

0390 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

24.400 SY 79.00000 1,927.60 70.00000 1,708.00

0400 2511-7528101

DETECTABLE WARNINGS

16.000 SF 31.00000 496.00 22.00000 352.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

483.400 LF 58.50000 28,278.90 38.00000 18,369.20

0420 2512-1859000

CURB, SPECIAL, AS PER PLAN

638.300 LF 15.00000 9,574.50 1.50000 957.45

0430 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

121.500 SY 44.00000 5,346.00 49.50000 6,014.25

0440 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

433.200 SY 34.00000 14,728.80 54.00000 23,392.80

0450 2515-6745600

REMOVAL OF PAVED DRIVEWAY

706.300 SY 7.50000 5,297.25 6.00000 4,237.80

0460 2518-6910000

SAFETY CLOSURE

27.000 EACH 150.00000 4,050.00 150.00000 4,050.00

0470 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 275.00000 2,750.00 275.00000 2,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00

0490 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 150.00000 300.00 150.00000 300.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 41,000.00000 41,000.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,055.920 STA 14.00000 14,782.88 14.00000 14,782.88

0520 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

669.180 STA 28.00000 18,737.04 28.00000 18,737.04

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 19,200.00000 19,200.00 19,200.00000 19,200.00

0540 2528-8445113

FLAGGERS

3.000 EACH 605.00000 1,815.00 605.00000 1,815.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2533-4980005

MOBILIZATION

(1) LS 116,000.00000 116,000.00 276,100.00000 276,100.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

416.500 STA 40.00000 16,660.00 40.00000 16,660.00

0570 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

199.200 STA 40.00000 7,968.00 40.00000 7,968.00

0580 2599-9999017

('STATIONS' ITEM) BASE PREP. FOR 7 IN.
PAVED SHOULDERS

481.090 STA 75.00000 36,081.75 153.00000 73,606.77

0590 2599-9999018

('SQUARE YARDS' ITEM) PAVED SHOULDER
P.C.C.  7 IN. PLACE ONLY

26,726.800 SY 6.00000 160,360.80 10.70000 285,976.76

0600 2599-9999020

('TONS' ITEM) MODIFIED SUBBASE

3,323.000 TON 17.00000 56,491.00 18.20000 60,478.60

0610 2601-2634100

MULCHING

0.400 ACRE 2,000.00000 800.00 3,000.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2636015

NATIVE GRASS SEEDING

0.100 ACRE 5,000.00000 500.00 5,000.00000 500.00

0630 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 3,000.00000 1,800.00 1,900.00000 1,140.00

0640 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

93.000 SQ 25.00000 2,325.00 12.00000 1,116.00

0650 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 3,000.00000 1,800.00 1,750.00000 1,050.00

0660 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,154.000 LF 3.00000 3,462.00 1.65000 1,904.10

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$3,389,013.82 $3,917,227.36Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0002 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0680 2102-0425070

SPECIAL BACKFILL

35.000 TON

0690 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

194.000 CY

0700 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS

0710 2402-2723000

EXCAVATION, CLASS 23

466.000 CY

0720 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

57.200 CY

0730 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,911.000 LB

0740 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

42.000 LF
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0002 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0750 2507-3250005

ENGINEERING FABRIC

34.000 SY

0760 2507-6800061

REVETMENT, CLASS E

33.000 TON

0770 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0003 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 2: PRECAST.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0780 2102-0425070

SPECIAL BACKFILL

31.000 TON 28.00000 868.00 22.20000 688.20

0790 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

192.000 CY 18.00000 3,456.00 6.00000 1,152.00

0800 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00

0810 2402-2723000

EXCAVATION, CLASS 23

445.000 CY 11.00000 4,895.00 9.00000 4,005.00

0820 2415-2110604

PRECAST CONCRETE BOX CULVERT, 6 FT. X 4
FT.

59.300 LF 590.00000 34,987.00 665.00000 39,434.50

0830 2415-2200604

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 6 FT. X 4 FT.

2.000 EACH 12,200.00000 24,400.00 6,400.00000 12,800.00

0840 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

42.000 LF 8.80000 369.60 15.00000 630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) CEDAR VALLEY CORP.,
LLC.

0003 X 4' X 50'-4 RCB; ALTERNATE ‘AA’ OPTION 2: PRECAST.  BID THIS '6
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0850 2507-3250005

ENGINEERING FABRIC

49.000 SY 6.20000 303.80 8.00000 392.00

0860 2507-6800061

REVETMENT, CLASS E

44.000 TON 31.00000 1,364.00 28.30000 1,245.20

0870 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 1,500.00000 1,500.00

$94,643.40 $66,846.90Section Totals:

( ) indicates item is bid as Lump Sum

$3,984,074.26$3,483,657.22

$3,483,657.22

Contract Item Totals

$3,984,074.26Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-2697(632)--8I-56 PCC SIDEWALK/TRAIL

LEE

Route: LOCL

In the City of Fort Madison  Trail starting at 48th St and A venue L  extending W for 0.46 mi

Prj Awd Amt: $332,500.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 35 Working Days

56-2697-632

July 21, 2020 10:00 A.M.

LEECall Order:  102 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $332,500.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 13,334.00000 4,000.20

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,376.000 CY 14.00000 19,264.00

0030 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

124.000 CY 26.00000 3,224.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

841.000 CY 10.85000 9,124.85

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

22.400 STA 156.00000 3,494.40

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

495.000 SY 1.35000 668.25

0070 2123-7450020

SHOULDER FINISHING, EARTH

44.800 STA 250.00000 11,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475115

GRADED STONE BASE

218.000 TON 23.50000 5,123.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

77.500 SY 81.00000 6,277.50

0100 2417-1140018

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 18 IN.

22.000 LF 75.50000 1,661.00

0110 2510-6745850

REMOVAL OF PAVEMENT

37.100 SY 29.90000 1,109.29

0120 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,474.600 SY 49.00000 121,255.40

0130 2511-7528101

DETECTABLE WARNINGS

20.000 SF 250.00000 5,000.00

0140 2519-3760000

ENTRANCE BOLLARD

4.000 EACH 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263118

PAINTED PAVEMENT MARKINGS, 6 IN
CROSSWALK LINE, WHITE

3.200 STA 1,500.00000 4,800.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 45,006.11000 45,006.11

0180 2599-9999010

('LUMP SUM' ITEM) Elevated Boardwalk

(1) LS 77,500.00000 77,500.00

0190 2601-2634100

MULCHING

0.600 ACRE 4,000.00000 2,400.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,200.00000 1,320.00

0210 2602-0000020

SILT FENCE

286.000 LF 2.00000 572.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$332,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$332,500.00

$332,500.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-0132(620)--SG-77 PCC PAVEMENT - GRADE & REPLACE

POLK

Route: 8TH STREET

8th Street SW Reconstruction: US 65 to Venbury Drive

Prj Awd Amt: $4,349,900.00

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 10/29/21

77-0132-620

July 21, 2020 10:00 A.M.

POLKCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EL045 ELDER CORPORATION $4,349,900.00 100.00%

2 ST460 STERNQUIST CONSTRUCTION, INC. $4,408,513.29 101.35%

3 IO127 IOWA CIVIL CONTRACTING, INC. $4,586,037.97 105.43%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $4,636,529.63 106.59%

5 CO415 CONCRETE TECHNOLOGIES, INC. $4,848,725.52 111.47%

6 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $4,979,673.62 114.48%

7 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $5,146,733.49 118.32%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Completion Date: 10/29/21

77-0132-620

July 21, 2020 10:00 A.M.

POLKCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

33.000 UNIT 114.00000 3,762.00 207.00000 6,831.00 200.00000 6,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,654.000 CY 14.80000 54,079.20 31.50000 115,101.00 30.00000 109,620.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,289.000 CY 13.20000 30,214.80 15.75000 36,051.75 15.00000 34,335.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

5,260.000 CY 12.30000 64,698.00 15.75000 82,845.00 15.00000 78,900.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,444.000 CY 12.10000 29,572.40 12.60000 30,794.40 12.00000 29,328.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

25.000 CY 76.00000 1,900.00 57.75000 1,443.75 55.00000 1,375.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

45.500 STA 1,100.00000 50,050.00 892.50000 40,608.75 850.00000 38,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

7,990.000 CY 48.00000 383,520.00 36.75000 293,632.50 35.00000 279,650.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

44.000 STA 440.00000 19,360.00 210.00000 9,240.00 200.00000 8,800.00

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

4,016.000 SY 60.00000 240,960.00 59.00000 236,944.00 66.90000 268,670.40

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

16,643.000 SY 65.50000 1,090,116.50 64.50000 1,073,473.50 64.05000 1,065,984.15

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

2,028.000 SY 64.50000 130,806.00 81.50000 165,282.00 64.00000 129,792.00

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 10 In.

37,500.000 EACH 1.00000 37,500.00 1.00000 37,500.00 1.00000 37,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 9
INCH

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

0150 2304-0101000

TEMPORARY PAVEMENT

205.000 SY 62.50000 12,812.50 65.10000 13,345.50 62.00000 12,710.00

0160 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 1,000.00000 1,000.00 1,050.00000 1,050.00 1,000.00000 1,000.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,100.00000 1,100.00 1,149.75000 1,149.75 1,095.00000 1,095.00

0180 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

2.000 EACH 950.00000 1,900.00 1,559.25000 3,118.50 14,000.00000 28,000.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 26,250.00000 26,250.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 25.25000 3,787.50 26.25000 3,937.50 25.00000 3,750.00

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

42.000 CY 630.00000 26,460.00 2,205.00000 92,610.00 2,100.00000 88,200.00

0220 2404-7775000

REINFORCING STEEL

12,158.000 LB 1.30000 15,805.40 3.15000 38,297.70 3.00000 36,474.00

0230 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,800.00000 1,800.00 2,625.00000 2,625.00 2,500.00000 2,500.00

0240 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,200.00000 3,200.00 4,725.00000 4,725.00 4,500.00000 4,500.00

0250 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,700.00000 5,400.00 3,675.00000 7,350.00 3,500.00000 7,000.00

0260 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 3,700.00000 7,400.00 5,775.00000 11,550.00 5,500.00000 11,000.00

0270 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 5,000.00000 5,000.00 6,825.00000 6,825.00 6,500.00000 6,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250100

INTAKE, SW-501

1.000 EACH 2,300.00000 2,300.00 3,465.00000 3,465.00 4,800.00000 4,800.00

0290 2435-0250300

INTAKE, SW-503

2.000 EACH 3,800.00000 7,600.00 5,775.00000 11,550.00 7,000.00000 14,000.00

0300 2435-0250500

INTAKE, SW-505

6.000 EACH 4,000.00000 24,000.00 5,775.00000 34,650.00 7,000.00000 42,000.00

0310 2435-0250600

INTAKE, SW-506

8.000 EACH 6,500.00000 52,000.00 7,875.00000 63,000.00 9,000.00000 72,000.00

0320 2435-0251100

INTAKE, SW-511

6.000 EACH 2,900.00000 17,400.00 3,885.00000 23,310.00 5,200.00000 31,200.00

0330 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,900.00000 2,900.00 2,310.00000 2,310.00 2,200.00000 2,200.00

0340 2501-8400172

TEMPORARY SHORING

(1) LS 15,000.00000 15,000.00 38,850.00000 38,850.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

4,441.000 LF 10.60000 47,074.60 15.75000 69,945.75 15.00000 66,615.00

0360 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN TYPE A-
1

4.000 EACH 590.00000 2,360.00 630.00000 2,520.00 600.00000 2,400.00

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN TYPE B

1.000 EACH 1,500.00000 1,500.00 1,365.00000 1,365.00 1,300.00000 1,300.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

26.000 EACH 380.00000 9,880.00 210.00000 5,460.00 200.00000 5,200.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,906.000 LF 59.00000 112,454.00 68.25000 130,084.50 65.00000 123,890.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

454.000 LF 64.00000 29,056.00 73.50000 33,369.00 70.00000 31,780.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

326.000 LF 78.50000 25,591.00 89.25000 29,095.50 85.00000 27,710.00

0420 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

206.000 LF 102.50000 21,115.00 126.00000 25,956.00 120.00000 24,720.00

0430 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

20.000 LF 152.50000 3,050.00 183.75000 3,675.00 175.00000 3,500.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

496.000 LF 35.00000 17,360.00 26.25000 13,020.00 25.00000 12,400.00

0450 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

22.000 LF 48.50000 1,067.00 47.25000 1,039.50 45.00000 990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

54.000 LF 38.50000 2,079.00 26.25000 1,417.50 25.00000 1,350.00

0470 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

52.000 LF 37.50000 1,950.00 26.25000 1,365.00 15.00000 780.00

0480 2507-3250005

ENGINEERING FABRIC

40.000 SY 9.60000 384.00 5.25000 210.00 5.00000 200.00

0490 2507-6800061

REVETMENT, CLASS E

24.000 TON 81.00000 1,944.00 89.25000 2,142.00 85.00000 2,040.00

0500 2510-6745850

REMOVAL OF PAVEMENT

19,344.000 SY 11.40000 220,521.60 10.35000 200,210.40 12.11000 234,255.84

0510 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,100.00000 3,300.00 1,050.00000 3,150.00 1,000.00000 3,000.00

0520 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,159.000 SY 38.00000 44,042.00 42.95000 49,779.05 37.78000 43,787.02
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

12.600 STA 710.00000 8,946.00 420.00000 5,292.00 400.00000 5,040.00

0540 2511-6745900

REMOVAL OF SIDEWALK

2,593.000 SY 6.70000 17,373.10 7.90000 20,484.70 8.00000 20,744.00

0550 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,279.000 SY 36.00000 46,044.00 37.65000 48,154.35 35.86000 45,864.94

0560 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

789.000 SY 45.50000 35,899.50 47.15000 37,201.35 44.90000 35,426.10

0570 2511-7528101

DETECTABLE WARNINGS

732.000 SF 45.50000 33,306.00 47.25000 34,587.00 45.00000 32,940.00

0580 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

649.000 LF 34.50000 22,390.50 35.70000 23,169.30 34.00000 22,066.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,132.000 SY 49.50000 56,034.00 51.70000 58,524.40 49.25000 55,751.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

6.000 EACH 202.00000 1,212.00 210.00000 1,260.00 250.00000 1,500.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 250.00000 1,250.00 262.50000 1,312.50 425.00000 2,125.00

0620 2524-6765110

REMOVAL OF TYPE A SIGN

27.000 EACH 202.00000 5,454.00 210.00000 5,670.00 175.00000 4,725.00

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

414.000 LF 12.10000 5,009.40 12.60000 5,216.40 20.00000 8,280.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

40.000 EACH 101.00000 4,040.00 105.00000 4,200.00 275.00000 11,000.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

187.000 SF 30.50000 5,703.50 31.50000 5,890.50 35.00000 6,545.00

0660 2524-9325150

INSTALL TYPE A SIGN

34.000 EACH 151.50000 5,151.00 157.50000 5,355.00 175.00000 5,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 282,000.00000 282,000.00 294,000.00000 294,000.00 279,180.00000 279,180.00

0680 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 9,900.00000 9,900.00 10,300.00000 10,300.00 9,803.00000 9,803.00

0690 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

280.310 STA 41.50000 11,632.87 43.05000 12,067.35 62.00000 17,379.22

0700 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

562.040 STA 56.50000 31,755.26 58.80000 33,047.95 120.00000 67,444.80

0710 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.340 STA 151.50000 1,566.51 157.50000 1,628.55 220.00000 2,274.80

0720 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

53.000 EACH 131.50000 6,969.50 136.50000 7,234.50 375.00000 19,875.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

285.470 STA 40.50000 11,561.54 42.00000 11,989.74 70.00000 19,982.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263190

SYMBOLS AND LEGENDS REMOVED

36.000 EACH 101.00000 3,636.00 105.00000 3,780.00 120.00000 4,320.00

0750 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

322.640 STA 57.50000 18,551.80 59.85000 19,310.00 120.00000 38,716.80

0760 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

53.000 EACH 131.50000 6,969.50 136.50000 7,234.50 200.00000 10,600.00

0770 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 44,000.00000 44,000.00 45,600.00000 45,600.00 43,413.00000 43,413.00

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 159,000.00000 159,000.00 104,250.00000 104,250.00 75,000.00000 75,000.00

0790 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0800 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

900.000 LF 12.10000 10,890.00 12.60000 11,340.00 13.00000 11,700.00

0810 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

75.000 CDAY 101.00000 7,575.00 105.00000 7,875.00 125.00000 9,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2529-2242304

CD JOINT ASSEMBLY

49.000 EACH 182.00000 8,918.00 183.75000 9,003.75 150.00000 7,350.00

0830 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

239.000 SY 260.00000 62,140.00 236.25000 56,463.75 210.00000 50,190.00

0840 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

732.000 SY 270.00000 197,640.00 236.25000 172,935.00 210.00000 153,720.00

0850 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 350.00000 3,500.00 367.50000 3,675.00 350.00000 3,500.00

0860 2529-8174010

SUBBASE (PATCHES)

971.000 SY 30.50000 29,615.50 39.90000 38,742.90 25.00000 24,275.00

0870 2533-4980005

MOBILIZATION

(1) LS 226,174.62000 226,174.62 151,000.00000 151,000.00 341,150.00000 341,150.00

0880 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 9,200.00000 9,200.00 3,675.00000 3,675.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2601-2634100

MULCHING

3.500 ACRE 1,500.00000 5,250.00 840.00000 2,940.00 800.00000 2,800.00

0900 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 980.00000 3,430.00 1,155.00000 4,042.50 1,100.00000 3,850.00

0910 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 980.00000 3,430.00 735.00000 2,572.50 700.00000 2,450.00

0920 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 77.50000 15,500.00 68.25000 13,650.00 65.00000 13,000.00

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.20000 440.00 2.89000 578.00 2.75000 550.00

0940 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.50000 100.00 1.05000 210.00 1.00000 200.00

0950 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

38.000 EACH 151.50000 5,757.00 157.50000 5,985.00 150.00000 5,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) STERNQUIST
CONSTRUCTION, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

76.000 EACH 10.10000 767.60 21.00000 1,596.00 20.00000 1,520.00

0970 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

38.000 EACH 10.10000 383.80 21.00000 798.00 20.00000 760.00

0980 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0990 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

1000 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

9.000 EACH 350.00000 3,150.00 400.00000 3,600.00 375.00000 3,375.00

$4,586,037.97$4,349,900.00 $4,408,513.29Section Totals:

( ) indicates item is bid as Lump Sum

$4,408,513.29$4,349,900.00 $4,586,037.97

$4,349,900.00

Contract Item Totals

$4,408,513.29 4,586,037.97Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

4,586,037.97
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

33.000 UNIT 197.00000 6,501.00 207.00000 6,831.00 200.00000 6,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,654.000 CY 30.00000 109,620.00 31.50000 115,101.00 9.00000 32,886.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,289.000 CY 15.00000 34,335.00 15.75000 36,051.75 6.00000 13,734.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

5,260.000 CY 15.00000 78,900.00 15.75000 82,845.00 11.00000 57,860.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,444.000 CY 12.00000 29,328.00 12.60000 30,794.40 10.00000 24,440.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

25.000 CY 55.00000 1,375.00 57.75000 1,443.75 55.00000 1,375.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

45.500 STA 850.00000 38,675.00 890.00000 40,495.00 1,850.00000 84,175.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

7,990.000 CY 35.00000 279,650.00 36.75000 293,632.50 50.50000 403,495.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

44.000 STA 200.00000 8,800.00 210.00000 9,240.00 250.00000 11,000.00

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

4,016.000 SY 69.50000 279,112.00 90.00000 361,440.00 77.00000 309,232.00

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

16,643.000 SY 71.50000 1,189,974.50 81.50000 1,356,404.50 83.50000 1,389,690.50

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

2,028.000 SY 62.00000 125,736.00 94.50000 191,646.00 79.00000 160,212.00

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 10 In.

37,500.000 EACH 1.00000 37,500.00 1.00000 37,500.00 1.00000 37,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 9
INCH

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

0150 2304-0101000

TEMPORARY PAVEMENT

205.000 SY 161.00000 33,005.00 81.75000 16,758.75 63.00000 12,915.00

0160 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 1,000.00000 1,000.00 1,050.00000 1,050.00 250.00000 250.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,095.00000 1,095.00 1,150.00000 1,150.00 1,100.00000 1,100.00

0180 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

2.000 EACH 2,000.00000 4,000.00 2,050.00000 4,100.00 2,700.00000 5,400.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 26,215.00000 26,215.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 25.00000 3,750.00 26.25000 3,937.50 25.00000 3,750.00

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

42.000 CY 2,100.00000 88,200.00 2,205.00000 92,610.00 2,100.00000 88,200.00

0220 2404-7775000

REINFORCING STEEL

12,158.000 LB 3.00000 36,474.00 3.15000 38,297.70 3.00000 36,474.00

0230 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,625.00000 2,625.00 2,100.00000 2,100.00

0240 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 4,500.00000 4,500.00 4,720.00000 4,720.00 3,300.00000 3,300.00

0250 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,500.00000 7,000.00 3,670.00000 7,340.00 4,000.00000 8,000.00

0260 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,500.00000 11,000.00 5,770.00000 11,540.00 5,100.00000 10,200.00

0270 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,500.00000 6,500.00 6,815.00000 6,815.00 10,100.00000 10,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250100

INTAKE, SW-501

1.000 EACH 3,300.00000 3,300.00 3,460.00000 3,460.00 7,900.00000 7,900.00

0290 2435-0250300

INTAKE, SW-503

2.000 EACH 5,500.00000 11,000.00 5,770.00000 11,540.00 3,900.00000 7,800.00

0300 2435-0250500

INTAKE, SW-505

6.000 EACH 5,500.00000 33,000.00 5,770.00000 34,620.00 4,000.00000 24,000.00

0310 2435-0250600

INTAKE, SW-506

8.000 EACH 7,500.00000 60,000.00 7,865.00000 62,920.00 6,800.00000 54,400.00

0320 2435-0251100

INTAKE, SW-511

6.000 EACH 3,700.00000 22,200.00 3,880.00000 23,280.00 3,200.00000 19,200.00

0330 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,200.00000 2,200.00 2,310.00000 2,310.00 3,700.00000 3,700.00

0340 2501-8400172

TEMPORARY SHORING

(1) LS 15,000.00000 15,000.00 15,730.00000 15,730.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

4,441.000 LF 15.00000 66,615.00 15.75000 69,945.75 12.00000 53,292.00

0360 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN TYPE A-
1

4.000 EACH 600.00000 2,400.00 630.00000 2,520.00 450.00000 1,800.00

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN TYPE B

1.000 EACH 1,300.00000 1,300.00 1,365.00000 1,365.00 2,400.00000 2,400.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

26.000 EACH 200.00000 5,200.00 210.00000 5,460.00 250.00000 6,500.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,906.000 LF 65.00000 123,890.00 68.25000 130,084.50 72.00000 137,232.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

454.000 LF 70.00000 31,780.00 73.50000 33,369.00 82.00000 37,228.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

326.000 LF 85.00000 27,710.00 89.25000 29,095.50 92.00000 29,992.00

0420 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

206.000 LF 120.00000 24,720.00 125.00000 25,750.00 128.00000 26,368.00

0430 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

20.000 LF 175.00000 3,500.00 185.00000 3,700.00 425.00000 8,500.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

496.000 LF 25.00000 12,400.00 26.25000 13,020.00 30.00000 14,880.00

0450 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

22.000 LF 45.00000 990.00 47.25000 1,039.50 40.00000 880.00

Page 23 of 48

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 21, 2020

77-0132-620 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

54.000 LF 25.00000 1,350.00 26.25000 1,417.50 85.00000 4,590.00

0470 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

52.000 LF 25.00000 1,300.00 27.00000 1,404.00 20.00000 1,040.00

0480 2507-3250005

ENGINEERING FABRIC

40.000 SY 5.00000 200.00 5.25000 210.00 22.00000 880.00

0490 2507-6800061

REVETMENT, CLASS E

24.000 TON 85.00000 2,040.00 89.25000 2,142.00 135.00000 3,240.00

0500 2510-6745850

REMOVAL OF PAVEMENT

19,344.000 SY 9.85000 190,538.40 8.25000 159,588.00 11.00000 212,784.00

0510 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,000.00000 3,000.00 1,050.00000 3,150.00 850.00000 2,550.00

0520 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,159.000 SY 57.00000 66,063.00 45.25000 52,444.75 40.00000 46,360.00

Page 24 of 48

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 21, 2020

77-0132-620 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

12.600 STA 400.00000 5,040.00 420.00000 5,292.00 1,100.00000 13,860.00

0540 2511-6745900

REMOVAL OF SIDEWALK

2,593.000 SY 8.50000 22,040.50 7.85000 20,355.05 12.00000 31,116.00

0550 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,279.000 SY 69.00000 88,251.00 45.25000 57,874.75 38.00000 48,602.00

0560 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

789.000 SY 76.00000 59,964.00 63.00000 49,707.00 50.00000 39,450.00

0570 2511-7528101

DETECTABLE WARNINGS

732.000 SF 55.00000 40,260.00 52.50000 38,430.00 45.00000 32,940.00

0580 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

649.000 LF 56.00000 36,344.00 42.00000 27,258.00 37.50000 24,337.50

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,132.000 SY 70.00000 79,240.00 68.25000 77,259.00 53.00000 59,996.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

6.000 EACH 200.00000 1,200.00 210.00000 1,260.00 200.00000 1,200.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 250.00000 1,250.00 265.00000 1,325.00 250.00000 1,250.00

0620 2524-6765110

REMOVAL OF TYPE A SIGN

27.000 EACH 200.00000 5,400.00 210.00000 5,670.00 200.00000 5,400.00

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

414.000 LF 12.00000 4,968.00 12.75000 5,278.50 12.00000 4,968.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

40.000 EACH 100.00000 4,000.00 105.00000 4,200.00 100.00000 4,000.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

187.000 SF 30.00000 5,610.00 31.50000 5,890.50 30.00000 5,610.00

0660 2524-9325150

INSTALL TYPE A SIGN

34.000 EACH 150.00000 5,100.00 158.00000 5,372.00 150.00000 5,100.00

Page 26 of 48

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 21, 2020

77-0132-620 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 290,000.00000 290,000.00 292,750.00000 292,750.00 280,000.00000 280,000.00

0680 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,000.00000 10,000.00 10,280.00000 10,280.00 10,000.00000 10,000.00

0690 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

280.310 STA 41.00000 11,492.71 43.00000 12,053.33 54.00000 15,136.74

0700 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

562.040 STA 56.00000 31,474.24 58.75000 33,019.85 65.00000 36,532.60

0710 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.340 STA 150.00000 1,551.00 157.50000 1,628.55 150.00000 1,551.00

0720 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

53.000 EACH 130.00000 6,890.00 136.50000 7,234.50 130.00000 6,890.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

285.470 STA 40.00000 11,418.80 42.00000 11,989.74 40.00000 11,418.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263190

SYMBOLS AND LEGENDS REMOVED

36.000 EACH 100.00000 3,600.00 105.00000 3,780.00 100.00000 3,600.00

0750 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

322.640 STA 57.00000 18,390.48 60.00000 19,358.40 57.00000 18,390.48

0760 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

53.000 EACH 130.00000 6,890.00 136.50000 7,234.50 130.00000 6,890.00

0770 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 45,000.00000 45,000.00 45,525.00000 45,525.00 44,000.00000 44,000.00

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 95,000.00000 95,000.00 89,130.00000 89,130.00 145,000.00000 145,000.00

0790 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0800 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

900.000 LF 12.00000 10,800.00 12.60000 11,340.00 12.00000 10,800.00

0810 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

75.000 CDAY 100.00000 7,500.00 105.00000 7,875.00 100.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2529-2242304

CD JOINT ASSEMBLY

49.000 EACH 600.00000 29,400.00 185.00000 9,065.00 225.00000 11,025.00

0830 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

239.000 SY 225.00000 53,775.00 230.00000 54,970.00 150.00000 35,850.00

0840 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

732.000 SY 150.00000 109,800.00 130.00000 95,160.00 220.00000 161,040.00

0850 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 3,500.00000 35,000.00 151.00000 1,510.00 1,100.00000 11,000.00

0860 2529-8174010

SUBBASE (PATCHES)

971.000 SY 38.00000 36,898.00 40.00000 38,840.00 50.00000 48,550.00

0870 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00 255,000.00000 255,000.00 325,000.00000 325,000.00

0880 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 6,000.00000 6,000.00 6,175.00000 6,175.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2601-2634100

MULCHING

3.500 ACRE 800.00000 2,800.00 1,835.00000 6,422.50 1,500.00000 5,250.00

0900 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 1,100.00000 3,850.00 1,260.00000 4,410.00 975.00000 3,412.50

0910 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 700.00000 2,450.00 945.00000 3,307.50 975.00000 3,412.50

0920 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 65.00000 13,000.00 68.50000 13,700.00 25.00000 5,000.00

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.75000 550.00 3.70000 740.00 2.25000 450.00

0940 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.05000 210.00 0.50000 100.00

0950 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

38.000 EACH 150.00000 5,700.00 131.00000 4,978.00 150.00000 5,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

76.000 EACH 20.00000 1,520.00 26.25000 1,995.00 10.00000 760.00

0970 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

38.000 EACH 20.00000 760.00 26.25000 997.50 10.00000 380.00

0980 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0990 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

1000 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

9.000 EACH 375.00000 3,375.00 575.00000 5,175.00 350.00000 3,150.00

$4,979,673.62$4,636,529.63 $4,848,725.52Section Totals:

( ) indicates item is bid as Lump Sum

$4,848,725.52$4,636,529.63 $4,979,673.62

$4,636,529.63

Contract Item Totals

$4,848,725.52 4,979,673.62Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

4,979,673.62
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

33.000 UNIT 215.00000 7,095.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,654.000 CY 26.00000 95,004.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,289.000 CY 25.00000 57,225.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

5,260.000 CY 20.00000 105,200.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,444.000 CY 35.00000 85,540.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

25.000 CY 82.00000 2,050.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

45.500 STA 2,000.00000 91,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

7,990.000 CY 60.50000 483,395.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

44.000 STA 2,000.00000 88,000.00

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

4,016.000 SY 60.50000 242,968.00

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

16,643.000 SY 66.00000 1,098,438.00

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

2,028.000 SY 64.00000 129,792.00

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 10 In.

37,500.000 EACH 1.00000 37,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE) 9
INCH

8,500.000 EACH 1.00000 8,500.00

0150 2304-0101000

TEMPORARY PAVEMENT

205.000 SY 85.00000 17,425.00

0160 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 500.00000 500.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,150.00000 1,150.00

0180 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

2.000 EACH 2,700.00000 5,400.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 16,500.00000 16,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 28.00000 4,200.00

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

42.000 CY 810.00000 34,020.00

0220 2404-7775000

REINFORCING STEEL

12,158.000 LB 1.50000 18,237.00

0230 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 2,385.00000 2,385.00

0240 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 4,750.00000 4,750.00

0250 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,500.00000 7,000.00

0260 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,550.00000 11,100.00

0270 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250100

INTAKE, SW-501

1.000 EACH 2,800.00000 2,800.00

0290 2435-0250300

INTAKE, SW-503

2.000 EACH 4,500.00000 9,000.00

0300 2435-0250500

INTAKE, SW-505

6.000 EACH 4,600.00000 27,600.00

0310 2435-0250600

INTAKE, SW-506

8.000 EACH 7,010.00000 56,080.00

0320 2435-0251100

INTAKE, SW-511

6.000 EACH 2,650.00000 15,900.00

0330 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 1,560.00000 1,560.00

0340 2501-8400172

TEMPORARY SHORING

(1) LS 16,500.00000 16,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

4,441.000 LF 13.20000 58,621.20

0360 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN TYPE A-
1

4.000 EACH 495.00000 1,980.00

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN TYPE B

1.000 EACH 2,640.00000 2,640.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

26.000 EACH 275.00000 7,150.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,906.000 LF 121.00000 230,626.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

454.000 LF 119.00000 54,026.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

326.000 LF 140.00000 45,640.00

0420 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

206.000 LF 215.00000 44,290.00

0430 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

20.000 LF 600.00000 12,000.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

496.000 LF 50.00000 24,800.00

0450 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

22.000 LF 95.00000 2,090.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

54.000 LF 40.00000 2,160.00

0470 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

52.000 LF 50.00000 2,600.00

0480 2507-3250005

ENGINEERING FABRIC

40.000 SY 7.50000 300.00

0490 2507-6800061

REVETMENT, CLASS E

24.000 TON 180.00000 4,320.00

0500 2510-6745850

REMOVAL OF PAVEMENT

19,344.000 SY 15.50000 299,832.00

0510 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,500.00000 4,500.00

0520 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,159.000 SY 47.00000 54,473.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

12.600 STA 425.00000 5,355.00

0540 2511-6745900

REMOVAL OF SIDEWALK

2,593.000 SY 8.00000 20,744.00

0550 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,279.000 SY 50.50000 64,589.50

0560 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

789.000 SY 63.00000 49,707.00

0570 2511-7528101

DETECTABLE WARNINGS

732.000 SF 47.25000 34,587.00

0580 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

649.000 LF 40.00000 25,960.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,132.000 SY 63.00000 71,316.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

6.000 EACH 210.00000 1,260.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 262.00000 1,310.00

0620 2524-6765110

REMOVAL OF TYPE A SIGN

27.000 EACH 210.00000 5,670.00

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

414.000 LF 12.50000 5,175.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

40.000 EACH 105.00000 4,200.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

187.000 SF 31.00000 5,797.00

0660 2524-9325150

INSTALL TYPE A SIGN

34.000 EACH 157.00000 5,338.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 293,139.00000 293,139.00

0680 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,300.00000 10,300.00

0690 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

280.310 STA 43.00000 12,053.33

0700 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

562.040 STA 58.50000 32,879.34

0710 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.340 STA 157.00000 1,623.38

0720 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

53.000 EACH 136.00000 7,208.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

285.470 STA 42.00000 11,989.74
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263190

SYMBOLS AND LEGENDS REMOVED

36.000 EACH 105.00000 3,780.00

0750 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

322.640 STA 59.85000 19,310.00

0760 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

53.000 EACH 136.00000 7,208.00

0770 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 45,500.00000 45,500.00

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 89,250.00000 89,250.00

0790 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0800 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

900.000 LF 12.60000 11,340.00

0810 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

75.000 CDAY 105.00000 7,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2529-2242304

CD JOINT ASSEMBLY

49.000 EACH 185.00000 9,065.00

0830 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

239.000 SY 260.00000 62,140.00

0840 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

732.000 SY 260.00000 190,320.00

0850 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 385.00000 3,850.00

0860 2529-8174010

SUBBASE (PATCHES)

971.000 SY 30.00000 29,130.00

0870 2533-4980005

MOBILIZATION

(1) LS 302,274.00000 302,274.00

0880 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2601-2634100

MULCHING

3.500 ACRE 1,650.00000 5,775.00

0900 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 1,072.00000 3,752.00

0910 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 1,072.00000 3,752.00

0920 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 16.00000 3,200.00

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.50000 500.00

0940 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.55000 110.00

0950 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

38.000 EACH 165.00000 6,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 (Roadway Items - Division 1 (Participating ItemsSECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

76.000 EACH 11.00000 836.00

0970 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

38.000 EACH 11.00000 418.00

0980 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0990 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

1000 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

9.000 EACH 385.00000 3,465.00

$5,146,733.49Section Totals:

( ) indicates item is bid as Lump Sum

$5,146,733.49

$5,146,733.49

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MBIN-035-1(505)88--0M-77 BRIDGE APPROACH REPAIR

POLK

Route: I-35

UP RR 1.1 mi N of N I-80/235 Interchange  (NB)

Prj Awd Amt: $694,567.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/08/20 50 Working Days

77-0351-505

July 21, 2020 10:00 A.M.

POLKCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $694,567.80 100.00%

2 MI919 MINTURN, INC. $779,136.60 112.18%

3 IO127 IOWA CIVIL CONTRACTING, INC. $803,360.81 115.66%
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Contract ID:

Letting Date:

Start Date: 09/08/20 50 Working Days

77-0351-505

July 21, 2020 10:00 A.M.

POLKCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0421; REPAIRS TO A 278'-0 X 83'-4 PPCB BRIDGE NORTHBOUNDSECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

52.600 SY 600.00000 31,560.00 450.00000 23,670.00 586.00000 30,823.60

0020 2499-0800000

PAVING NOTCH REPLACEMENT

236.900 LF 210.00000 49,749.00 165.00000 39,088.50 302.00000 71,543.80

0030 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 75,000.00000 75,000.00 50,000.00000 50,000.00

$152,367.40$116,309.00 $137,758.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2102-0425070

SPECIAL BACKFILL

61.300 TON 75.00000 4,597.50 50.00000 3,065.00 60.00000 3,678.00

0050 2102-2625000

EMBANKMENT-IN-PLACE

233.300 CY 25.00000 5,832.50 45.00000 10,498.50 50.00000 11,665.00

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

24.300 CY 40.00000 972.00 30.00000 729.00 50.00000 1,215.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

55.500 CY 85.00000 4,717.50 80.00000 4,440.00 75.00000 4,162.50

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

194.700 SY 97.00000 18,885.90 105.00000 20,443.50 85.00000 16,549.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.200 STA 300.00000 5,460.00 125.00000 2,275.00 200.00000 3,640.00

0100 2214-5145150

PAVEMENT SCARIFICATION

2,434.400 SY 4.00000 9,737.60 4.00000 9,737.60 4.10000 9,981.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

1,359.000 SY 255.00000 346,545.00 298.00000 404,982.00 255.80000 347,632.20

0120 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,434.400 SY 12.00000 29,212.80 10.00000 24,344.00 16.50000 40,167.60

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

156.300 LF 20.00000 3,126.00 15.00000 2,344.50 20.00000 3,126.00

0140 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 28.00000 4,900.00 20.00000 3,500.00 30.25000 5,293.75

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 2,800.00000 2,800.00 2,300.00000 2,300.00 3,025.00000 3,025.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 300.00000 300.00 302.50000 302.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,800.00000 2,800.00 3,000.00000 3,000.00 3,025.00000 3,025.00

0180 2510-6745850

REMOVAL OF PAVEMENT

1,329.600 SY 20.00000 26,592.00 30.00000 39,888.00 31.00000 41,217.60

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 100.00000 100.00 5,500.00000 5,500.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

146.400 STA 20.00000 2,928.00 20.00000 2,928.00 41.80000 6,119.52

0210 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

110.450 STA 30.00000 3,313.50 30.00000 3,313.50 34.00000 3,755.30

0220 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

467.800 STA 123.00000 57,539.40 123.00000 57,539.40 143.00000 66,895.40

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

256.850 STA 22.00000 5,650.70 22.00000 5,650.70 34.00000 8,732.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

110.450 STA 32.00000 3,534.40 32.00000 3,534.40 60.00000 6,627.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,300.000 LF 12.00000 15,600.00 12.00000 15,600.00 15.40000 20,020.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 12,600.00000 12,600.00 25,000.00000 25,000.00

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

18.200 STA 150.00000 2,730.00 150.00000 2,730.00 143.00000 2,602.60

0280 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

19.800 GAL 75.00000 1,485.00 50.00000 990.00 100.00000 1,980.00

0290 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 2,200.00000 4,400.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

50.000 LF 4.00000 200.00 4.50000 225.00 10.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

340.000 LF 4.00000 1,360.00 4.50000 1,530.00 10.00000 3,400.00

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

390.000 LF 0.10000 39.00 1.00000 390.00 2.00000 780.00

$650,993.41$578,258.80 $641,378.10Section Totals:

( ) indicates item is bid as Lump Sum

$779,136.60$694,567.80 $803,360.81

$694,567.80

Contract Item Totals

$779,136.60 803,360.81Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-069-4(68)--3H-77 PCC PAVEMENT - GRADE AND NEW

POLK

Route: U.S. 69

I-80 to S of SW Springfield Dr/SE 33rd St in Ankeny

Prj Awd Amt: $32,857,830.25

Project: WorkType:

County:

Location:

NHSX-069-4(109)--3H-77 TRAFFIC SIGNS

POLK

Route: U.S. 69

I-80 to S of SW Springfield Dr/SE 33rd St in Ankeny

Prj Awd Amt: $88,776.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 270 Working Days

77-0694-068

July 21, 2020 10:00 A.M.

POLKCall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $32,946,606.25 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EL045 ELDER CORPORATION $33,965,000.00 103.09%

3 MO484 C.J. MOYNA & SONS, LLC & PROGRESSIVE STRUCTURES, LLC,
JV

$36,321,891.77 110.24%

4 PE329 PETERSON CONTRACTORS, INC. & MCANINCH CORPORATION,
JV

$38,094,901.58 115.63%

5 CO415 CONCRETE TECHNOLOGIES, INC. $39,620,144.43 120.26%

6 HE416 HENTGES, S.M. & SONS, INC. $39,906,156.18 121.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 270 Working Days

77-0694-068

July 21, 2020 10:00 A.M.

POLKCall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 20,000.00000 22,000.00 8,400.00000 9,240.00 42,000.00000 46,200.00

0020 2101-0850002

CLEARING AND GRUBBING

472.000 UNIT 18.00000 8,496.00 34.50000 16,284.00 30.00000 14,160.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

41,010.000 CY 12.00000 492,120.00 4.90000 200,949.00 15.90000 652,059.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

110,613.000 CY 12.00000 1,327,356.00 8.00000 884,904.00 16.80000 1,858,298.40

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 24.00000 1,200.00 37.00000 1,850.00 100.00000 5,000.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

17,153.000 CY 12.00000 205,836.00 16.25000 278,736.25 24.70000 423,679.10

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,139.000 CY 10.00000 121,390.00 17.00000 206,363.00 10.40000 126,245.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

41,010.000 CY 0.50000 20,505.00 0.60000 24,606.00 0.40000 16,404.00

0090 2115-0100000

MODIFIED SUBBASE

57,085.000 CY 42.00000 2,397,570.00 33.50000 1,912,347.50 36.20000 2,066,477.00

0100 2121-7425010

GRANULAR SHOULDERS, TYPE A

308.000 TON 35.00000 10,780.00 23.00000 7,084.00 38.60000 11,888.80

0110 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

174.000 SY 250.00000 43,500.00 290.00000 50,460.00 250.00000 43,500.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

307.000 STA 150.00000 46,050.00 130.00000 39,910.00 340.00000 104,380.00

0130 2213-6745500

REMOVAL OF CURB

4.300 STA 600.00000 2,580.00 1,900.00000 8,170.00 550.00000 2,365.00

0140 2213-7100400

RELOCATION OF MAIL BOXES

79.000 EACH 100.00000 7,900.00 310.00000 24,490.00 350.00000 27,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

6,761.000 SY 94.50000 638,914.50 92.00000 622,012.00 90.00000 608,490.00

0160 2301-1003105

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10.5 IN.

139,215.000 SY 75.00000 10,441,125.00 73.50000 10,232,302.50 72.00000 10,023,480.00

0170 2301-1083115

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 3 DURABILITY, 11.5 IN.

355.000 SY 129.00000 45,795.00 125.50000 44,552.50 123.00000 43,665.00

0180 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

197.000 SY 83.00000 16,351.00 75.75000 14,922.75 90.00000 17,730.00

0190 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

10,263.000 SY 67.50000 692,752.50 50.50000 518,281.50 82.00000 841,566.00

0200 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 16,500.00000 16,500.00 15,000.00000 15,000.00 15,000.00000 15,000.00
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Item Description
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

132.000 SY 58.00000 7,656.00 46.50000 6,138.00 72.00000 9,504.00

0220 2304-0101000

TEMPORARY PAVEMENT

13,702.000 SY 50.00000 685,100.00 45.50000 623,441.00 54.00000 739,908.00

0230 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

85.900 TON 35.00000 3,006.50 23.00000 1,975.70 62.80000 5,394.52

0240 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

1.000 EACH 5,500.00000 5,500.00 1,000.00000 1,000.00 850.00000 850.00

0250 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

50.000 EACH 900.00000 45,000.00 510.00000 25,500.00 450.00000 22,500.00

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 13,500.00000 13,500.00 20,000.00000 20,000.00 21,000.00000 21,000.00

0270 2401-6745910

REMOVAL OF SIGN

127.000 EACH 100.00000 12,700.00 176.75000 22,447.25 80.00000 10,160.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 17,500.00000 17,500.00 33,000.00000 33,000.00 21,000.00000 21,000.00

0290 2402-0425040

FLOODED BACKFILL

23.000 CY 60.00000 1,380.00 60.50000 1,391.50 65.00000 1,495.00

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,914.000 CY 5.00000 14,570.00 21.75000 63,379.50 11.00000 32,054.00

0310 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

7.000 EACH 700.00000 4,900.00 1,600.00000 11,200.00 590.00000 4,130.00

0320 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 750.00000 3,750.00 1,600.00000 8,000.00 630.00000 3,150.00

0330 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 850.00000 1,700.00 1,800.00000 3,600.00 735.00000 1,470.00

0340 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 900.00000 1,800.00 2,000.00000 4,000.00 860.00000 1,720.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0350 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,575.00000 1,575.00 3,100.00000 3,100.00 1,400.00000 1,400.00

0360 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 1,750.00000 1,750.00 3,400.00000 3,400.00 1,550.00000 1,550.00

0370 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

3.000 EACH 3,100.00000 9,300.00 4,000.00000 12,000.00 1,830.00000 5,490.00

0380 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

43.000 LF 65.00000 2,795.00 70.00000 3,010.00 100.00000 4,300.00

0390 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

91.000 LF 250.00000 22,750.00 280.00000 25,480.00 295.00000 26,845.00

0400 2416-1240054

CULVERT, 3000D CONCRETE ROADWAY PIPE,
54 IN. DIA.

97.000 LF 185.00000 17,945.00 206.50000 20,030.50 240.00000 23,280.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0410 2416-1262072

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 72 IN. DIA.

103.000 LF 1,700.00000 175,100.00 1,900.00000 195,700.00 1,760.00000 181,280.00

0420 2416-1263054

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 54 IN. DIA.

108.000 LF 1,300.00000 140,400.00 1,700.00000 183,600.00 1,610.00000 173,880.00

0430 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

15.000 EACH 3,100.00000 46,500.00 2,800.00000 42,000.00 4,350.00000 65,250.00

0440 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,000.00000 10,000.00 4,600.00000 9,200.00 8,600.00000 17,200.00

0450 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 5,000.00000 15,000.00 4,800.00000 14,400.00 8,700.00000 26,100.00

0460 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

3.000 EACH 7,000.00000 21,000.00 6,300.00000 18,900.00 11,500.00000 34,500.00

0470 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 9,500.00000 19,000.00 8,500.00000 17,000.00 14,000.00000 28,000.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0480 2435-0140200

MANHOLE, STORM SEWER, SW-402 (6 FT X 6
FT)

1.000 EACH 9,000.00000 9,000.00 8,100.00000 8,100.00 9,300.00000 9,300.00

0490 2435-0140600

MANHOLE, STORM SEWER, SW-406 (4 FT X 4
FT)

2.000 EACH 4,200.00000 8,400.00 4,000.00000 8,000.00 4,700.00000 9,400.00

0500 2435-0250300

INTAKE, SW-503

1.000 EACH 4,100.00000 4,100.00 4,000.00000 4,000.00 6,100.00000 6,100.00

0510 2435-0250410

INTAKE, SW-504 MODIFIED

2.000 EACH 6,300.00000 12,600.00 5,300.00000 10,600.00 10,000.00000 20,000.00

0520 2435-0250700

INTAKE, SW-507

131.000 EACH 4,300.00000 563,300.00 5,100.00000 668,100.00 4,900.00000 641,900.00

0530 2435-0250800

INTAKE, SW-508

14.000 EACH 5,500.00000 77,000.00 6,200.00000 86,800.00 5,700.00000 79,800.00

0540 2435-0250810

INTAKE, SW-508 MODIFIED

44.000 EACH 7,800.00000 343,200.00 8,300.00000 365,200.00 8,650.00000 380,600.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0550 2435-0250900

INTAKE, SW-509

3.000 EACH 6,100.00000 18,300.00 6,700.00000 20,100.00 6,600.00000 19,800.00

0560 2435-0251000

INTAKE, SW-510

1.000 EACH 7,500.00000 7,500.00 7,900.00000 7,900.00 7,400.00000 7,400.00

0570 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 14,000.00000 14,000.00 13,000.00000 13,000.00 9,000.00000 9,000.00

0580 2435-0251104

INTAKE, SW-511, TOP ONLY

1.000 EACH 2,000.00000 2,000.00 2,100.00000 2,100.00 2,650.00000 2,650.00

0590 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 2,000.00000 2,000.00 1,500.00000 1,500.00 3,200.00000 3,200.00

0600 2435-0251224

INTAKE, SW-512, 24 IN.

8.000 EACH 2,000.00000 16,000.00 2,300.00000 18,400.00 3,200.00000 25,600.00

0610 2435-0251300

INTAKE, SW-513 (3 FT X 3 FT)

10.000 EACH 3,800.00000 38,000.00 3,000.00000 30,000.00 4,200.00000 42,000.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0620 2435-0251300

INTAKE, SW-513 (4 FT X 4 FT)

22.000 EACH 3,900.00000 85,800.00 3,300.00000 72,600.00 4,500.00000 99,000.00

0630 2435-0251300

INTAKE, SW-513 (6 FT X 4 FT)

1.000 EACH 4,500.00000 4,500.00 4,100.00000 4,100.00 5,600.00000 5,600.00

0640 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 1,050.00000 9,450.00 1,400.00000 12,600.00 2,200.00000 19,800.00

0650 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

12.000 EACH 1,600.00000 19,200.00 2,800.00000 33,600.00 4,200.00000 50,400.00

0660 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,000.00000 4,000.00 3,100.00000 6,200.00 3,100.00000 6,200.00

0670 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

39,304.000 LF 5.60000 220,102.40 8.70000 341,944.80 6.70000 263,336.80

0680 2502-8221303

SUBDRAIN OUTLET, DR-303

433.000 EACH 250.00000 108,250.00 340.00000 147,220.00 260.00000 112,580.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0690 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 480.00000 3,840.00

0700 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

10,512.000 LF 87.00000 914,544.00 89.00000 935,568.00 108.00000 1,135,296.00

0710 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

3,686.000 LF 94.00000 346,484.00 112.50000 414,675.00 120.00000 442,320.00

0720 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

4,727.000 LF 100.00000 472,700.00 149.00000 704,323.00 125.00000 590,875.00

0730 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

1,070.000 LF 130.00000 139,100.00 215.50000 230,585.00 148.00000 158,360.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0740 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

3,096.000 LF 155.00000 479,880.00 210.00000 650,160.00 190.00000 588,240.00

0750 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

3,085.000 LF 170.00000 524,450.00 244.00000 752,740.00 185.00000 570,725.00

0760 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

1,352.000 LF 190.00000 256,880.00 300.00000 405,600.00 210.00000 283,920.00

0770 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

1,080.000 LF 220.00000 237,600.00 280.00000 302,400.00 240.00000 259,200.00

0780 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

3,874.000 LF 30.00000 116,220.00 23.75000 92,007.50 23.00000 89,102.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0790 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

224.000 LF 40.00000 8,960.00 32.00000 7,168.00 28.00000 6,272.00

0800 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

467.000 LF 75.00000 35,025.00 105.00000 49,035.00 100.00000 46,700.00

0810 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

328.000 LF 15.00000 4,920.00 53.00000 17,384.00 10.00000 3,280.00

0820 2506-4984000

FLOWABLE MORTAR

91.300 CY 175.00000 15,977.50 270.00000 24,651.00 280.00000 25,564.00

0830 2507-3250005

ENGINEERING FABRIC

1,244.000 SY 4.00000 4,976.00 2.50000 3,110.00 4.50000 5,598.00

0840 2507-6800061

REVETMENT, CLASS E

648.000 TON 53.00000 34,344.00 57.50000 37,260.00 64.80000 41,990.40

0850 2507-8029000

EROSION STONE

5.000 TON 120.00000 600.00 60.50000 302.50 106.50000 532.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0860 2510-6745850

REMOVAL OF PAVEMENT

110,589.000 SY 6.00000 663,534.00 7.30000 807,299.70 7.30000 807,299.70

0870 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

75.000 EACH 1,100.00000 82,500.00 1,500.00000 112,500.00 800.00000 60,000.00

0880 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

154.000 LF 51.50000 7,931.00 34.50000 5,313.00 35.00000 5,390.00

0890 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

1,424.000 LF 43.00000 61,232.00 34.50000 49,128.00 35.00000 49,840.00

0900 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

146.500 LF 300.00000 43,950.00 290.00000 42,485.00 290.00000 42,485.00

0910 2513-0001040

CONCRETE BARRIER, BA-104

146.000 LF 220.00000 32,120.00 212.00000 30,952.00 210.00000 30,660.00

0920 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,537.000 SY 56.00000 142,072.00 47.00000 119,239.00 47.00000 119,239.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0930 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

12,370.000 SY 58.00000 717,460.00 49.50000 612,315.00 50.00000 618,500.00

0940 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

3,279.000 SY 60.00000 196,740.00 55.00000 180,345.00 56.00000 183,624.00

0950 2515-2475009

DRIVEWAY, P.C. CONCRETE, 9 IN.

1,915.000 SY 63.00000 120,645.00 57.00000 109,155.00 68.00000 130,220.00

0960 2515-6745600

REMOVAL OF PAVED DRIVEWAY

27,424.000 SY 7.00000 191,968.00 8.40000 230,361.60 2.70000 74,044.80

0970 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

25.000 CY 1,320.00000 33,000.00 1,200.00000 30,000.00 1,280.00000 32,000.00

0980 2518-6910000

SAFETY CLOSURE

35.000 EACH 157.50000 5,512.50 151.50000 5,302.50 150.00000 5,250.00

0990 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

100.000 LF 20.00000 2,000.00 18.75000 1,875.00 18.50000 1,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1000 2519-3300600

FENCE, SAFETY

2,930.000 LF 2.65000 7,764.50 2.60000 7,618.00 2.50000 7,325.00

1010 2519-3300700

FENCE, TEMPORARY

200.000 LF 8.40000 1,680.00 8.20000 1,640.00 8.00000 1,600.00

1020 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

100.000 LF 13.50000 1,350.00 13.30000 1,330.00 13.00000 1,300.00

1030 2520-3350010

FIELD LABORATORY

1.000 EACH 25,000.00000 25,000.00 40,000.00000 40,000.00 30,000.00000 30,000.00

1040 2520-3350015

FIELD OFFICE

1.000 EACH 25,000.00000 25,000.00 40,000.00000 40,000.00 30,000.00000 30,000.00

1050 2524-9680250

INSTALL TYPE B SIGN

1.000 EACH 10,500.00000 10,500.00 7,100.00000 7,100.00 2,500.00000 2,500.00

1060 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 1,650,000.00000 1,650,000.00 1,534,000.00000 1,534,000.00 1,750,000.00000 1,750,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1070 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 100,000.00000 100,000.00 101,000.00000 101,000.00 112,000.00000 112,000.00

1080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 75,000.00000 75,000.00 166,000.00000 166,000.00 200,000.00000 200,000.00

1090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,195.000 STA 31.50000 37,642.50 30.50000 36,447.50 30.00000 35,850.00

1100 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 105.00000 840.00 101.00000 808.00 100.00000 800.00

1110 2527-9263180

PAVEMENT MARKINGS REMOVED

762.000 STA 31.50000 24,003.00 30.50000 23,241.00 30.00000 22,860.00

1120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,567.000 LF 16.25000 25,463.75 15.75000 24,680.25 15.50000 24,288.50

1130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

60.000 EACH 800.00000 48,000.00 1,500.00000 90,000.00 1,500.00000 90,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1140 2528-8445110

TRAFFIC CONTROL

(1) LS 165,000.00000 165,000.00 152,000.00000 152,000.00 280,000.00000 280,000.00

1150 2528-8445113

FLAGGERS

200.000 EACH 605.00000 121,000.00 605.00000 121,000.00 605.00000 121,000.00

1160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,200.000 CDAY 36.50000 43,800.00 35.50000 42,600.00 35.00000 42,000.00

1170 2533-4980005

MOBILIZATION

(1) LS 1,500,000.00000 1,500,000.00 1,992,385.53000 1,992,385.53 1,725,000.00000 1,725,000.00

1180 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 22,000.00000 44,000.00 22,000.00000 44,000.00 21,900.00000 43,800.00

1190 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 210.00000 420.00 202.00000 404.00 200.00000 400.00

1200 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

100.000 CY 10.00000 1,000.00 64.00000 6,400.00 42.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1210 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 42,000.00000 42,000.00 31,000.00000 31,000.00 45,000.00000 45,000.00

1220 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

36.000 LF 105.00000 3,780.00 70.00000 2,520.00 130.00000 4,680.00

1230 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

43.000 LF 105.00000 4,515.00 62.50000 2,687.50 132.00000 5,676.00

1240 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

1,188.000 LF 63.00000 74,844.00 70.50000 83,754.00 125.00000 148,500.00

1250 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

4,425.000 LF 84.00000 371,700.00 78.50000 347,362.50 133.00000 588,525.00

1260 2554-0112016

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN.

560.000 LF 115.00000 64,400.00 160.50000 89,880.00 165.00000 92,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1270 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

392.000 LF 31.50000 12,348.00 42.00000 16,464.00 85.00000 33,320.00

1280 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

4,751.000 LF 63.00000 299,313.00 46.50000 220,921.50 95.00000 451,345.00

1290 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

276.000 LF 630.00000 173,880.00 500.00000 138,000.00 635.00000 175,260.00

1300 2554-0142016

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 16 IN.

88.000 LF 810.00000 71,280.00 870.00000 76,560.00 815.00000 71,720.00

1310 2554-0144012

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 12 IN.

467.000 LF 575.00000 268,525.00 570.00000 266,190.00 900.00000 420,300.00

1320 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

10,435.000 LB 11.50000 120,002.50 12.90000 134,611.50 18.00000 187,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1330 2554-0207000

VALVE, GATE, DIP, 16 INCH

1.000 EACH 8,400.00000 8,400.00 6,800.00000 6,800.00 9,800.00000 9,800.00

1340 2554-0207008

VALVE, GATE, DIP, 8 IN.

7.000 EACH 2,000.00000 14,000.00 1,600.00000 11,200.00 2,500.00000 17,500.00

1350 2554-0207012

VALVE, GATE, DIP, 12 IN.

17.000 EACH 3,150.00000 53,550.00 2,500.00000 42,500.00 4,000.00000 68,000.00

1360 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

35.000 EACH 6,500.00000 227,500.00 5,200.00000 182,000.00 7,600.00000 266,000.00

1370 2554-0211000

FLUSHING DEVICE (BLOWOFF), AS PER PLAN

13.000 EACH 2,900.00000 37,700.00 3,600.00000 46,800.00 5,000.00000 65,000.00

1380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,250.00000 5,250.00 9,000.00000 9,000.00 18,500.00000 18,500.00

1390 2599-9999005

('EACH' ITEM) CATHODIC PROTECTION TEST
STATION

3.000 EACH 630.00000 1,890.00 1,000.00000 3,000.00 1,500.00000 4,500.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1400 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY ON
EXISTING WATER MAIN

3.000 EACH 7,875.00000 23,625.00 7,100.00000 21,300.00 10,500.00000 31,500.00

1410 2599-9999005

('EACH' ITEM) FIRE HYDRANT EXTENSION TO
RAISE EXISTING HYDRANT TO FINAL GRADE

17.000 EACH 1,300.00000 22,100.00 950.00000 16,150.00 3,200.00000 54,400.00

1420 2599-9999005

('EACH' ITEM) FIRE HYDRANT REPLACEMENT
WITH SHORTER  BARREL HYDRANT AT SAME
LOCATION TO MEET

15.000 EACH 3,675.00000 55,125.00 3,800.00000 57,000.00 8,200.00000 123,000.00

1430 2599-9999005

('EACH' ITEM) LONG TERM TEMPORARY
TRAFFIC SIGNAL

6.000 EACH 19,000.00000 114,000.00 49,000.00000 294,000.00 20,000.00000 120,000.00

1440 2599-9999005

('EACH' ITEM) MAGNESIUM ANODE 32 LB

101.000 EACH 420.00000 42,420.00 234.00000 23,634.00 570.00000 57,570.00

1450 2599-9999005

('EACH' ITEM) PREPARE EXCAVATION FOR
TAPPING SLEEVE

9.000 EACH 3,150.00000 28,350.00 2,800.00000 25,200.00 4,900.00000 44,100.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1460 2599-9999005

('EACH' ITEM) RELOCATE WATER METER PIT

1.000 EACH 7,875.00000 7,875.00 8,000.00000 8,000.00 13,500.00000 13,500.00

1470 2599-9999005

('EACH' ITEM) SW-507  INTAKE TOP SPECIAL

19.000 EACH 3,000.00000 57,000.00 8,500.00000 161,500.00 11,500.00000 218,500.00

1480 2599-9999005

('EACH' ITEM) SW-509  INTAKE TOP SPECIAL

1.000 EACH 3,500.00000 3,500.00 9,300.00000 9,300.00 14,500.00000 14,500.00

1490 2599-9999005

('EACH' ITEM) TAPPING SLEEVE & VALVE 16
INCH X 16 INCH

1.000 EACH 16,800.00000 16,800.00 18,000.00000 18,000.00 26,000.00000 26,000.00

1500 2599-9999005

('EACH' ITEM) TEMPORARY CONNECTION TO
ABANDON  WATER MAIN

1.000 EACH 4,200.00000 4,200.00 13,000.00000 13,000.00 17,000.00000 17,000.00

1510 2599-9999005

('EACH' ITEM) VALVE BOX  EXISTING  ADJUST
TO FINAL  GRADE

21.000 EACH 160.00000 3,360.00 260.00000 5,460.00 480.00000 10,080.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1520 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  6
INCH

12.000 EACH 7,350.00000 88,200.00 4,500.00000 54,000.00 8,600.00000 103,200.00

1530 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  8
INCH  STA 447+70 CASING PIPE AND
CONNECTION TO BUILDING

1.000 EACH 57,500.00000 57,500.00 60,000.00000 60,000.00 110,000.00000 110,000.00

1540 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  8
INCH STA. 447+70 8 INCH PVC PIPE AND
CONNECTION TO MAIN

1.000 EACH 15,750.00000 15,750.00 24,000.00000 24,000.00 9,800.00000 9,800.00

1550 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER 3
INCH

1.000 EACH 10,000.00000 10,000.00 11,000.00000 11,000.00 7,800.00000 7,800.00

1560 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER 4
INCH

1.000 EACH 10,000.00000 10,000.00 11,000.00000 11,000.00 8,600.00000 8,600.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1570 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
OPPOSITE SIDE 1 INCH

31.000 EACH 3,150.00000 97,650.00 9,500.00000 294,500.00 6,200.00000 192,200.00

1580 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
OPPOSITE SIDE 2 INCH

5.000 EACH 9,000.00000 45,000.00 16,000.00000 80,000.00 10,600.00000 53,000.00

1590 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
SAME SIDE  2 INCH

17.000 EACH 4,725.00000 80,325.00 6,100.00000 103,700.00 7,600.00000 129,200.00

1600 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
SAME SIDE 1 INCH

56.000 EACH 2,625.00000 147,000.00 4,000.00000 224,000.00 3,800.00000 212,800.00

1610 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

5,063.000 LF 17.00000 86,071.00 28.75000 145,561.25 23.00000 116,449.00

1620 2599-9999010

('LUMP SUM' ITEM) FIBER OPTIC RELOCATION

(1) LS 65,000.00000 65,000.00 51,000.00000 51,000.00 68,000.00000 68,000.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1630 2599-9999010

('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATIONS ON 24-INCH NORTH OF POLK
COUNTY PUMPING STATION

(1) LS 22,000.00000 22,000.00 20,000.00000 20,000.00 45,000.00000 45,000.00

1640 2599-9999010

('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATIONS ON 24-INCH SOUTH OF DMWW
POLK COUNTY PUMPING  STATION AT

(1) LS 22,000.00000 22,000.00 20,000.00000 20,000.00 48,000.00000 48,000.00

1650 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE

(1) LS 20,000.00000 20,000.00 34,000.00000 34,000.00 15,000.00000 15,000.00

1660 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 45,000.00000 45,000.00 28,000.00000 28,000.00 40,000.00000 40,000.00

1670 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

100.000 TON 45.00000 4,500.00 66.50000 6,650.00 60.00000 6,000.00

1680 2599-9999020

('TONS' ITEM) TEMPORARY DRIVEWAY 4 INCH
THICK LAYER OF CLASS A ROADSTONE

186.000 TON 45.00000 8,370.00 23.25000 4,324.50 72.40000 13,466.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1690 2601-2633100

MOWING

28.000 ACRE 46.00000 1,288.00 126.25000 3,535.00 45.00000 1,260.00

1700 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

56.000 ACRE 1,150.00000 64,400.00 1,600.00000 89,600.00 110.00000 6,160.00

1710 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.000 ACRE 650.00000 3,250.00 770.00000 3,850.00 625.00000 3,125.00

1720 2601-2636044

SEEDING AND FERTILIZING (URBAN)

23.000 ACRE 1,200.00000 27,600.00 990.00000 22,770.00 1,150.00000 26,450.00

1730 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3,308.000 SQ 9.45000 31,260.60 11.70000 38,703.60 9.00000 29,772.00

1740 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 525.00000 2,625.00 260.00000 1,300.00 500.00000 2,500.00

1750 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

23.000 ACRE 1,050.00000 24,150.00 990.00000 22,770.00 1,000.00000 23,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1760 2602-0000020

SILT FENCE

10,855.000 LF 1.50000 16,282.50 1.50000 16,282.50 1.35000 14,654.25

1770 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,855.000 LF 0.05000 542.75 0.10000 1,085.50 0.05000 542.75

1780 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

10,855.000 LF 0.05000 542.75 1.40000 15,197.00 0.05000 542.75

1790 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

39,465.000 LF 2.50000 98,662.50 1.40000 55,251.00 2.35000 92,742.75

1800 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,788.000 LF 3.00000 8,364.00 2.00000 5,576.00 2.95000 8,224.60

1810 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

4,619.000 LF 3.75000 17,321.25 2.68000 12,378.92 3.60000 16,628.40
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

46,291.000 LF 0.25000 11,572.75 0.30000 13,887.30 0.25000 11,572.75

1830 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

9.000 EACH 160.00000 1,440.00 112.00000 1,008.00 150.00000 1,350.00

1840 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

27.000 EACH 15.00000 405.00 10.10000 272.70 15.00000 405.00

1850 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

9.000 EACH 15.00000 135.00 10.10000 90.90 15.00000 135.00

1860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

14.000 EACH 500.00000 7,000.00 500.00000 7,000.00 500.00000 7,000.00

1870 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00 1,000.00000 3,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

2050 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 4,500.00000 9,000.00 5,300.00000 10,600.00 3,000.00000 6,000.00

$36,000,042.77$32,617,830.25 $33,607,006.50Section Totals:
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0002 Traffic Signs - NHSX-069-4(109)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1880 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 525.00000 1,575.00 260.00000 780.00 500.00000 1,500.00

1890 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

58.000 EACH 95.00000 5,510.00 151.50000 8,787.00 90.00000 5,220.00

1900 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

2.000 EACH 315.00000 630.00 310.00000 620.00 300.00000 600.00

1910 2524-9100010

OBJECT MARKER, TYPE 1

56.000 EACH 68.50000 3,836.00 260.00000 14,560.00 65.00000 3,640.00

1920 2524-9210007

REFERENCE LOCATION SIGNS

6.000 EACH 315.00000 1,890.00 260.00000 1,560.00 300.00000 1,800.00

1930 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

848.000 LF 20.00000 16,960.00 16.75000 14,204.00 18.00000 15,264.00

1940 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

68.000 EACH 315.00000 21,420.00 460.00000 31,280.00 300.00000 20,400.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0002 Traffic Signs - NHSX-069-4(109)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1950 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 315.00000 1,260.00 460.00000 1,840.00 300.00000 1,200.00

1960 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

14.000 EACH 575.00000 8,050.00 610.00000 8,540.00 550.00000 7,700.00

1970 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

30.000 EACH 125.00000 3,750.00 151.50000 4,545.00 120.00000 3,600.00

1980 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

725.000 SF 20.00000 14,500.00 30.50000 22,112.50 19.00000 13,775.00

1990 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

30.000 SF 31.50000 945.00 35.50000 1,065.00 30.00000 900.00

2000 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 1,500.00000 1,500.00 2,500.00000 2,500.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0002 Traffic Signs - NHSX-069-4(109)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

2010 2533-4980005

MOBILIZATION

(1) LS 2,750.00000 2,750.00 3,300.00000 3,300.00 2,500.00000 2,500.00

2020 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 3,300.00000 3,300.00 1,250.00000 1,250.00

$81,849.00$88,776.00 $117,993.50Section Totals:
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(1) REILLY CONSTRUCTION
CO., INC.

(2) ELDER CORPORATION (3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

2030 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00 1.00000 130,000.00

2040 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

110,000.000 EACH 1.00000 110,000.00 1.00000 110,000.00 1.00000 110,000.00

$240,000.00$240,000.00 $240,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$33,965,000.00$32,946,606.25 $36,321,891.77

$32,946,606.25

Contract Item Totals

$33,965,000.00 36,321,891.77Contract Grand Totals

Contract Time Totals
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 19,500.00000 21,450.00 20,500.00000 22,550.00 20,000.00000 22,000.00

0020 2101-0850002

CLEARING AND GRUBBING

472.000 UNIT 125.00000 59,000.00 132.00000 62,304.00 130.00000 61,360.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

41,010.000 CY 13.10000 537,231.00 5.35000 219,403.50 5.10000 209,151.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

110,613.000 CY 15.10000 1,670,256.30 15.75000 1,742,154.75 14.95000 1,653,664.35

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 35.00000 1,750.00 42.00000 2,100.00 40.00000 2,000.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

17,153.000 CY 35.85000 614,935.05 24.25000 415,960.25 23.00000 394,519.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,139.000 CY 25.30000 307,116.70 17.75000 215,467.25 16.75000 203,328.25
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

41,010.000 CY 1.30000 53,313.00 2.90000 118,929.00 2.75000 112,777.50

0090 2115-0100000

MODIFIED SUBBASE

57,085.000 CY 30.45000 1,738,238.25 39.75000 2,269,128.75 37.75000 2,154,958.75

0100 2121-7425010

GRANULAR SHOULDERS, TYPE A

308.000 TON 39.25000 12,089.00 23.60000 7,268.80 22.50000 6,930.00

0110 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

174.000 SY 239.19000 41,619.06 255.00000 44,370.00 285.00000 49,590.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

307.000 STA 185.00000 56,795.00 185.00000 56,795.00 175.00000 53,725.00

0130 2213-6745500

REMOVAL OF CURB

4.300 STA 795.00000 3,418.50 530.00000 2,279.00 505.00000 2,171.50

0140 2213-7100400

RELOCATION OF MAIL BOXES

79.000 EACH 450.00000 35,550.00 315.00000 24,885.00 300.00000 23,700.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

6,761.000 SY 90.00000 608,490.00 90.00000 608,490.00 91.00000 615,251.00

0160 2301-1003105

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10.5 IN.

139,215.000 SY 72.00000 10,023,480.00 72.00000 10,023,480.00 73.00000 10,162,695.00

0170 2301-1083115

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 3 DURABILITY, 11.5 IN.

355.000 SY 123.00000 43,665.00 123.00000 43,665.00 124.00000 44,020.00

0180 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

197.000 SY 77.00000 15,169.00 79.00000 15,563.00 83.00000 16,351.00

0190 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

10,263.000 SY 63.85000 655,292.55 53.50000 549,070.50 72.00000 738,936.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0200 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 15,300.00000 15,300.00

0210 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

132.000 SY 64.08000 8,458.56 47.75000 6,303.00 65.00000 8,580.00

0220 2304-0101000

TEMPORARY PAVEMENT

13,702.000 SY 48.60000 665,917.20 66.75000 914,608.50 52.00000 712,504.00

0230 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

85.900 TON 26.40000 2,267.76 34.75000 2,985.03 32.00000 2,748.80

0240 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

1.000 EACH 5,500.00000 5,500.00 3,150.00000 3,150.00 3,000.00000 3,000.00

0250 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

50.000 EACH 1,000.00000 50,000.00 900.00000 45,000.00 860.00000 43,000.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,600.00000 15,600.00 1,950.00000 1,950.00 1,855.00000 1,855.00

0270 2401-6745910

REMOVAL OF SIGN

127.000 EACH 200.00000 25,400.00 105.00000 13,335.00 255.00000 32,385.00

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 5,245.00000 5,245.00 13,000.00000 13,000.00

0290 2402-0425040

FLOODED BACKFILL

23.000 CY 158.00000 3,634.00 105.00000 2,415.00 100.00000 2,300.00

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,914.000 CY 3.00000 8,742.00 12.75000 37,153.50 12.00000 34,968.00

0310 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

7.000 EACH 1,110.00000 7,770.00 1,475.00000 10,325.00 1,400.00000 9,800.00

0320 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 1,170.00000 5,850.00 1,530.00000 7,650.00 1,460.00000 7,300.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0330 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,380.00000 2,760.00 1,785.00000 3,570.00 1,700.00000 3,400.00

0340 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,530.00000 3,060.00 2,100.00000 4,200.00 2,000.00000 4,000.00

0350 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,400.00000 2,400.00 2,690.00000 2,690.00 2,565.00000 2,565.00

0360 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 2,740.00000 2,740.00 3,040.00000 3,040.00 2,900.00000 2,900.00

0370 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

3.000 EACH 2,950.00000 8,850.00 3,400.00000 10,200.00 3,250.00000 9,750.00

0380 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

43.000 LF 96.00000 4,128.00 1,185.00000 50,955.00 1,130.00000 48,590.00

0390 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

91.000 LF 315.00000 28,665.00 275.00000 25,025.00 260.00000 23,660.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-1240054

CULVERT, 3000D CONCRETE ROADWAY PIPE,
54 IN. DIA.

97.000 LF 238.00000 23,086.00 210.00000 20,370.00 200.00000 19,400.00

0410 2416-1262072

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 72 IN. DIA.

103.000 LF 1,940.00000 199,820.00 2,100.00000 216,300.00 2,000.00000 206,000.00

0420 2416-1263054

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 54 IN. DIA.

108.000 LF 1,640.00000 177,120.00 2,385.00000 257,580.00 2,275.00000 245,700.00

0430 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

15.000 EACH 2,720.00000 40,800.00 2,540.00000 38,100.00 2,420.00000 36,300.00

0440 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,245.00000 10,490.00 3,250.00000 6,500.00 3,100.00000 6,200.00

0450 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 4,534.00000 13,602.00 4,090.00000 12,270.00 3,900.00000 11,700.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0460 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

3.000 EACH 6,138.00000 18,414.00 5,245.00000 15,735.00 5,000.00000 15,000.00

0470 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 7,822.00000 15,644.00 6,920.00000 13,840.00 6,600.00000 13,200.00

0480 2435-0140200

MANHOLE, STORM SEWER, SW-402 (6 FT X 6
FT)

1.000 EACH 14,300.00000 14,300.00 4,625.00000 4,625.00 4,400.00000 4,400.00

0490 2435-0140600

MANHOLE, STORM SEWER, SW-406 (4 FT X 4
FT)

2.000 EACH 6,580.00000 13,160.00 3,460.00000 6,920.00 3,300.00000 6,600.00

0500 2435-0250300

INTAKE, SW-503

1.000 EACH 4,315.00000 4,315.00 8,175.00000 8,175.00 7,800.00000 7,800.00

0510 2435-0250410

INTAKE, SW-504 MODIFIED

2.000 EACH 5,600.00000 11,200.00 10,065.00000 20,130.00 9,600.00000 19,200.00

0520 2435-0250700

INTAKE, SW-507

131.000 EACH 8,365.00000 1,095,815.00 9,670.00000 1,266,770.00 7,600.00000 995,600.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0530 2435-0250800

INTAKE, SW-508

14.000 EACH 8,170.00000 114,380.00 8,285.00000 115,990.00 7,900.00000 110,600.00

0540 2435-0250810

INTAKE, SW-508 MODIFIED

44.000 EACH 10,100.00000 444,400.00 9,645.00000 424,380.00 9,200.00000 404,800.00

0550 2435-0250900

INTAKE, SW-509

3.000 EACH 9,435.00000 28,305.00 9,750.00000 29,250.00 9,300.00000 27,900.00

0560 2435-0251000

INTAKE, SW-510

1.000 EACH 10,703.00000 10,703.00 12,165.00000 12,165.00 11,600.00000 11,600.00

0570 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 13,140.00000 13,140.00 14,675.00000 14,675.00 14,000.00000 14,000.00

0580 2435-0251104

INTAKE, SW-511, TOP ONLY

1.000 EACH 1,478.00000 1,478.00 3,985.00000 3,985.00 3,800.00000 3,800.00

0590 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 1,365.00000 1,365.00 7,130.00000 7,130.00 6,800.00000 6,800.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0600 2435-0251224

INTAKE, SW-512, 24 IN.

8.000 EACH 1,365.00000 10,920.00 7,550.00000 60,400.00 7,200.00000 57,600.00

0610 2435-0251300

INTAKE, SW-513 (3 FT X 3 FT)

10.000 EACH 4,335.00000 43,350.00 7,235.00000 72,350.00 6,900.00000 69,000.00

0620 2435-0251300

INTAKE, SW-513 (4 FT X 4 FT)

22.000 EACH 5,245.00000 115,390.00 7,550.00000 166,100.00 7,200.00000 158,400.00

0630 2435-0251300

INTAKE, SW-513 (6 FT X 4 FT)

1.000 EACH 6,450.00000 6,450.00 8,700.00000 8,700.00 8,300.00000 8,300.00

0640 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 1,700.00000 15,300.00 1,995.00000 17,955.00 1,900.00000 17,100.00

0650 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

12.000 EACH 3,214.00000 38,568.00 2,625.00000 31,500.00 2,500.00000 30,000.00

0660 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 3,638.00000 7,276.00 1,260.00000 2,520.00 1,200.00000 2,400.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0670 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

39,304.000 LF 11.50000 451,996.00 5.65000 222,067.60 5.75000 225,998.00

0680 2502-8221303

SUBDRAIN OUTLET, DR-303

433.000 EACH 190.00000 82,270.00 235.00000 101,755.00 230.00000 99,590.00

0690 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 350.00000 2,800.00 475.00000 3,800.00 459.00000 3,672.00

0700 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

10,512.000 LF 160.00000 1,681,920.00 84.00000 883,008.00 80.00000 840,960.00

0710 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

3,686.000 LF 145.00000 534,470.00 86.00000 316,996.00 82.00000 302,252.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0720 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

4,727.000 LF 159.00000 751,593.00 110.00000 519,970.00 105.00000 496,335.00

0730 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

1,070.000 LF 245.00000 262,150.00 125.00000 133,750.00 119.00000 127,330.00

0740 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

3,096.000 LF 294.00000 910,224.00 167.00000 517,032.00 159.00000 492,264.00

0750 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

3,085.000 LF 247.00000 761,995.00 168.00000 518,280.00 160.00000 493,600.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0760 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

1,352.000 LF 300.00000 405,600.00 225.00000 304,200.00 215.00000 290,680.00

0770 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

1,080.000 LF 293.00000 316,440.00 260.00000 280,800.00 245.00000 264,600.00

0780 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

3,874.000 LF 20.00000 77,480.00 15.75000 61,015.50 15.00000 58,110.00

0790 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

224.000 LF 23.00000 5,152.00 36.75000 8,232.00 35.00000 7,840.00

0800 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

467.000 LF 115.00000 53,705.00 54.50000 25,451.50 52.00000 24,284.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0810 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

328.000 LF 15.00000 4,920.00 17.85000 5,854.80 17.00000 5,576.00

0820 2506-4984000

FLOWABLE MORTAR

91.300 CY 156.00000 14,242.80 270.00000 24,651.00 255.00000 23,281.50

0830 2507-3250005

ENGINEERING FABRIC

1,244.000 SY 6.00000 7,464.00 4.25000 5,287.00 4.00000 4,976.00

0840 2507-6800061

REVETMENT, CLASS E

648.000 TON 65.25000 42,282.00 79.00000 51,192.00 75.00000 48,600.00

0850 2507-8029000

EROSION STONE

5.000 TON 107.50000 537.50 103.00000 515.00 98.00000 490.00

0860 2510-6745850

REMOVAL OF PAVEMENT

110,589.000 SY 13.30000 1,470,833.70 8.15000 901,300.35 7.75000 857,064.75

0870 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

75.000 EACH 1,985.00000 148,875.00 250.00000 18,750.00 235.00000 17,625.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0880 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

154.000 LF 49.00000 7,546.00 49.00000 7,546.00 51.00000 7,854.00

0890 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

1,424.000 LF 41.00000 58,384.00 41.00000 58,384.00 43.00000 61,232.00

0900 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

146.500 LF 286.64000 41,992.76 302.00000 44,243.00 204.00000 29,886.00

0910 2513-0001040

CONCRETE BARRIER, BA-104

146.000 LF 207.69000 30,322.74 220.00000 32,120.00 204.00000 29,784.00

0920 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,537.000 SY 50.00000 126,850.00 53.50000 135,729.50 57.00000 144,609.00

0930 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

12,370.000 SY 57.00000 705,090.00 55.75000 689,627.50 60.00000 742,200.00

0940 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

3,279.000 SY 54.00000 177,066.00 57.75000 189,362.25 62.00000 203,298.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

0950 2515-2475009

DRIVEWAY, P.C. CONCRETE, 9 IN.

1,915.000 SY 56.00000 107,240.00 60.00000 114,900.00 64.00000 122,560.00

0960 2515-6745600

REMOVAL OF PAVED DRIVEWAY

27,424.000 SY 6.50000 178,256.00 10.25000 281,096.00 3.00000 82,272.00

0970 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

25.000 CY 1,200.00000 30,000.00 1,260.00000 31,500.00 1,285.20000 32,130.00

0980 2518-6910000

SAFETY CLOSURE

35.000 EACH 150.00000 5,250.00 158.00000 5,530.00 204.00000 7,140.00

0990 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

100.000 LF 18.50000 1,850.00 20.00000 2,000.00 19.00000 1,900.00

1000 2519-3300600

FENCE, SAFETY

2,930.000 LF 2.50000 7,325.00 2.65000 7,764.50 2.60000 7,618.00

1010 2519-3300700

FENCE, TEMPORARY

200.000 LF 8.00000 1,600.00 8.40000 1,680.00 8.25000 1,650.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1020 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

100.000 LF 13.00000 1,300.00 13.65000 1,365.00 14.00000 1,400.00

1030 2520-3350010

FIELD LABORATORY

1.000 EACH 35,000.00000 35,000.00 23,975.00000 23,975.00 18,900.00000 18,900.00

1040 2520-3350015

FIELD OFFICE

1.000 EACH 30,000.00000 30,000.00 8,000.00000 8,000.00 57,860.00000 57,860.00

1050 2524-9680250

INSTALL TYPE B SIGN

1.000 EACH 7,000.00000 7,000.00 10,485.00000 10,485.00 10,200.00000 10,200.00

1060 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 1,802,989.00000 1,802,989.00 1,576,350.00000 1,576,350.00 1,840,000.00000 1,840,000.00

1070 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 51,507.00000 51,507.00 105,850.00000 105,850.00 52,500.00000 52,500.00

1080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 185,000.00000 185,000.00 127,915.00000 127,915.00 164,000.00000 164,000.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,195.000 STA 30.00000 35,850.00 31.50000 37,642.50 39.50000 47,202.50

1100 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 105.00000 840.00 112.00000 896.00

1110 2527-9263180

PAVEMENT MARKINGS REMOVED

762.000 STA 30.00000 22,860.00 31.50000 24,003.00 41.00000 31,242.00

1120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,567.000 LF 15.50000 24,288.50 16.25000 25,463.75 10.10000 15,826.70

1130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

60.000 EACH 1,500.00000 90,000.00 1,575.00000 94,500.00 2,040.00000 122,400.00

1140 2528-8445110

TRAFFIC CONTROL

(1) LS 193,500.00000 193,500.00 156,750.00000 156,750.00 190,000.00000 190,000.00

1150 2528-8445113

FLAGGERS

200.000 EACH 605.00000 121,000.00 605.00000 121,000.00 605.00000 121,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,200.000 CDAY 35.00000 42,000.00 36.75000 44,100.00 61.00000 73,200.00

1170 2533-4980005

MOBILIZATION

(1) LS 1,884,785.00000 1,884,785.00 3,005,000.00000 3,005,000.00 4,265,000.00000 4,265,000.00

1180 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 21,900.00000 43,800.00 24,115.00000 48,230.00 23,500.00000 47,000.00

1190 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 200.00000 400.00 315.00000 630.00 306.00000 612.00

1200 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

100.000 CY 13.00000 1,300.00 47.25000 4,725.00 45.00000 4,500.00

1210 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 42,840.00000 42,840.00 21,000.00000 21,000.00 42,000.00000 42,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1220 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

36.000 LF 84.00000 3,024.00 63.00000 2,268.00 60.00000 2,160.00

1230 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

43.000 LF 84.00000 3,612.00 65.00000 2,795.00 62.00000 2,666.00

1240 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

1,188.000 LF 91.00000 108,108.00 70.00000 83,160.00 67.00000 79,596.00

1250 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

4,425.000 LF 98.00000 433,650.00 90.00000 398,250.00 86.00000 380,550.00

1260 2554-0112016

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN.

560.000 LF 116.00000 64,960.00 115.00000 64,400.00 110.00000 61,600.00

1270 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

392.000 LF 74.00000 29,008.00 66.00000 25,872.00 63.00000 24,696.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1280 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

4,751.000 LF 83.00000 394,333.00 80.00000 380,080.00 76.00000 361,076.00

1290 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

276.000 LF 677.00000 186,852.00 570.00000 157,320.00 540.00000 149,040.00

1300 2554-0142016

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 16 IN.

88.000 LF 997.00000 87,736.00 735.00000 64,680.00 700.00000 61,600.00

1310 2554-0144012

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 12 IN.

467.000 LF 764.00000 356,788.00 640.00000 298,880.00 610.00000 284,870.00

1320 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

10,435.000 LB 9.00000 93,915.00 10.50000 109,567.50 10.00000 104,350.00

1330 2554-0207000

VALVE, GATE, DIP, 16 INCH

1.000 EACH 7,030.00000 7,030.00 6,825.00000 6,825.00 6,500.00000 6,500.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1340 2554-0207008

VALVE, GATE, DIP, 8 IN.

7.000 EACH 1,492.00000 10,444.00 1,675.00000 11,725.00 1,600.00000 11,200.00

1350 2554-0207012

VALVE, GATE, DIP, 12 IN.

17.000 EACH 2,370.00000 40,290.00 2,725.00000 46,325.00 2,600.00000 44,200.00

1360 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

35.000 EACH 5,316.00000 186,060.00 6,185.00000 216,475.00 5,900.00000 206,500.00

1370 2554-0211000

FLUSHING DEVICE (BLOWOFF), AS PER PLAN

13.000 EACH 2,926.00000 38,038.00 4,510.00000 58,630.00 4,300.00000 55,900.00

1380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 8,718.00000 8,718.00 2,625.00000 2,625.00 2,500.00000 2,500.00

1390 2599-9999005

('EACH' ITEM) CATHODIC PROTECTION TEST
STATION

3.000 EACH 828.00000 2,484.00 2,935.00000 8,805.00 2,800.00000 8,400.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1400 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY ON
EXISTING WATER MAIN

3.000 EACH 16,000.00000 48,000.00 7,975.00000 23,925.00 7,600.00000 22,800.00

1410 2599-9999005

('EACH' ITEM) FIRE HYDRANT EXTENSION TO
RAISE EXISTING HYDRANT TO FINAL GRADE

17.000 EACH 1,650.00000 28,050.00 1,575.00000 26,775.00 1,500.00000 25,500.00

1420 2599-9999005

('EACH' ITEM) FIRE HYDRANT REPLACEMENT
WITH SHORTER  BARREL HYDRANT AT SAME
LOCATION TO MEET

15.000 EACH 5,427.00000 81,405.00 4,200.00000 63,000.00 4,000.00000 60,000.00

1430 2599-9999005

('EACH' ITEM) LONG TERM TEMPORARY
TRAFFIC SIGNAL

6.000 EACH 10,800.00000 64,800.00 50,325.00000 301,950.00 11,000.00000 66,000.00

1440 2599-9999005

('EACH' ITEM) MAGNESIUM ANODE 32 LB

101.000 EACH 200.00000 20,200.00 475.00000 47,975.00 450.00000 45,450.00

1450 2599-9999005

('EACH' ITEM) PREPARE EXCAVATION FOR
TAPPING SLEEVE

9.000 EACH 4,054.00000 36,486.00 1,365.00000 12,285.00 1,300.00000 11,700.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1460 2599-9999005

('EACH' ITEM) RELOCATE WATER METER PIT

1.000 EACH 4,724.00000 4,724.00 5,555.00000 5,555.00 5,300.00000 5,300.00

1470 2599-9999005

('EACH' ITEM) SW-507  INTAKE TOP SPECIAL

19.000 EACH 4,100.00000 77,900.00 1,025.00000 19,475.00 975.00000 18,525.00

1480 2599-9999005

('EACH' ITEM) SW-509  INTAKE TOP SPECIAL

1.000 EACH 4,700.00000 4,700.00 1,400.00000 1,400.00 1,325.00000 1,325.00

1490 2599-9999005

('EACH' ITEM) TAPPING SLEEVE & VALVE 16
INCH X 16 INCH

1.000 EACH 16,280.00000 16,280.00 17,825.00000 17,825.00 17,000.00000 17,000.00

1500 2599-9999005

('EACH' ITEM) TEMPORARY CONNECTION TO
ABANDON  WATER MAIN

1.000 EACH 14,900.00000 14,900.00 3,050.00000 3,050.00 2,900.00000 2,900.00

1510 2599-9999005

('EACH' ITEM) VALVE BOX  EXISTING  ADJUST
TO FINAL  GRADE

21.000 EACH 500.00000 10,500.00 2,500.00000 52,500.00 290.00000 6,090.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1520 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  6
INCH

12.000 EACH 7,754.00000 93,048.00 10,400.00000 124,800.00 9,900.00000 118,800.00

1530 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  8
INCH  STA 447+70 CASING PIPE AND
CONNECTION TO BUILDING

1.000 EACH 21,300.00000 21,300.00 15,200.00000 15,200.00 14,500.00000 14,500.00

1540 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER  8
INCH STA. 447+70 8 INCH PVC PIPE AND
CONNECTION TO MAIN

1.000 EACH 25,700.00000 25,700.00 21,000.00000 21,000.00 20,000.00000 20,000.00

1550 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER 3
INCH

1.000 EACH 8,340.00000 8,340.00 17,000.00000 17,000.00 16,200.00000 16,200.00

1560 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER 4
INCH

1.000 EACH 8,020.00000 8,020.00 17,000.00000 17,000.00 16,200.00000 16,200.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1570 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
OPPOSITE SIDE 1 INCH

31.000 EACH 8,405.00000 260,555.00 5,050.00000 156,550.00 4,800.00000 148,800.00

1580 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
OPPOSITE SIDE 2 INCH

5.000 EACH 11,717.00000 58,585.00 8,180.00000 40,900.00 7,800.00000 39,000.00

1590 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
SAME SIDE  2 INCH

17.000 EACH 5,500.00000 93,500.00 4,100.00000 69,700.00 3,900.00000 66,300.00

1600 2599-9999005

('EACH' ITEM) WATER SERVICE TRANSFER
SAME SIDE 1 INCH

56.000 EACH 3,845.00000 215,320.00 3,040.00000 170,240.00 2,900.00000 162,400.00

1610 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

5,063.000 LF 12.00000 60,756.00 630.00000 3,189,690.00 600.00000 3,037,800.00

1620 2599-9999010

('LUMP SUM' ITEM) FIBER OPTIC RELOCATION

(1) LS 49,684.00000 49,684.00 52,500.00000 52,500.00 51,000.00000 51,000.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1630 2599-9999010

('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATIONS ON 24-INCH NORTH OF POLK
COUNTY PUMPING STATION

(1) LS 38,000.00000 38,000.00 31,450.00000 31,450.00 26,000.00000 26,000.00

1640 2599-9999010

('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATIONS ON 24-INCH SOUTH OF DMWW
POLK COUNTY PUMPING  STATION AT

(1) LS 38,000.00000 38,000.00 31,450.00000 31,450.00 26,000.00000 26,000.00

1650 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE

(1) LS 15,000.00000 15,000.00 18,750.00000 18,750.00 10,200.00000 10,200.00

1660 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 30,000.00000 30,000.00 28,800.00000 28,800.00 40,600.00000 40,600.00

1670 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

100.000 TON 33.00000 3,300.00 63.00000 6,300.00 60.00000 6,000.00

1680 2599-9999020

('TONS' ITEM) TEMPORARY DRIVEWAY 4 INCH
THICK LAYER OF CLASS A ROADSTONE

186.000 TON 26.40000 4,910.40 53.00000 9,858.00 27.00000 5,022.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1690 2601-2633100

MOWING

28.000 ACRE 45.00000 1,260.00 42.00000 1,176.00 127.50000 3,570.00

1700 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

56.000 ACRE 1,100.00000 61,600.00 1,890.00000 105,840.00 1,632.00000 91,392.00

1710 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.000 ACRE 625.00000 3,125.00 900.00000 4,500.00 765.00000 3,825.00

1720 2601-2636044

SEEDING AND FERTILIZING (URBAN)

23.000 ACRE 1,150.00000 26,450.00 1,325.00000 30,475.00 995.00000 22,885.00

1730 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3,308.000 SQ 9.00000 29,772.00 10.00000 33,080.00 12.00000 39,696.00

1740 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 500.00000 2,500.00 315.00000 1,575.00 255.00000 1,275.00

1750 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

23.000 ACRE 1,000.00000 23,000.00 975.00000 22,425.00 994.50000 22,873.50
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1760 2602-0000020

SILT FENCE

10,855.000 LF 1.35000 14,654.25 1.50000 16,282.50 1.60000 17,368.00

1770 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,855.000 LF 0.05000 542.75 0.20000 2,171.00 0.05000 542.75

1780 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

10,855.000 LF 0.05000 542.75 0.05000 542.75 1.43000 15,522.65

1790 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

39,465.000 LF 2.35000 92,742.75 2.50000 98,662.50 1.43000 56,434.95

1800 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,788.000 LF 2.95000 8,224.60 3.00000 8,364.00 2.04000 5,687.52

1810 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

4,619.000 LF 3.60000 16,628.40 3.60000 16,628.40 2.70000 12,471.30
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

46,291.000 LF 0.25000 11,572.75 0.20000 9,258.20 0.26000 12,035.66

1830 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

9.000 EACH 150.00000 1,350.00 135.00000 1,215.00 112.20000 1,009.80

1840 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

27.000 EACH 15.00000 405.00 16.00000 432.00 10.20000 275.40

1850 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

9.000 EACH 15.00000 135.00 16.00000 144.00 505.00000 4,545.00

1860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

14.000 EACH 500.00000 7,000.00 500.00000 7,000.00 500.00000 7,000.00

1870 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00 1,000.00000 3,000.00
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 ROADWAY ITEMS - NHSX-069-4(68)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

2050 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 3,100.00000 6,200.00 5,245.00000 10,490.00 3,600.00000 7,200.00

$39,546,560.13$37,754,052.58 $39,295,140.43Section Totals:
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(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Traffic Signs - NHSX-069-4(109)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1880 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 500.00000 1,500.00 525.00000 1,575.00 61.00000 183.00

1890 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

58.000 EACH 90.00000 5,220.00 95.00000 5,510.00 152.00000 8,816.00

1900 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

2.000 EACH 300.00000 600.00 315.00000 630.00 305.00000 610.00

1910 2524-9100010

OBJECT MARKER, TYPE 1

56.000 EACH 65.00000 3,640.00 68.25000 3,822.00 252.00000 14,112.00

1920 2524-9210007

REFERENCE LOCATION SIGNS

6.000 EACH 300.00000 1,800.00 315.00000 1,890.00 252.00000 1,512.00

1930 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

848.000 LF 18.00000 15,264.00 19.00000 16,112.00 16.60000 14,076.80

1940 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

68.000 EACH 300.00000 20,400.00 315.00000 21,420.00 455.00000 30,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Traffic Signs - NHSX-069-4(109)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

1950 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 300.00000 1,200.00 315.00000 1,260.00 455.00000 1,820.00

1960 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

14.000 EACH 550.00000 7,700.00 575.00000 8,050.00 605.00000 8,470.00

1970 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

30.000 EACH 120.00000 3,600.00 125.00000 3,750.00 152.00000 4,560.00

1980 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

725.000 SF 19.00000 13,775.00 20.00000 14,500.00 30.25000 21,931.25

1990 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

30.000 SF 30.00000 900.00 32.00000 960.00 35.50000 1,065.00

2000 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,575.00000 1,575.00 5,100.00000 5,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Traffic Signs - NHSX-069-4(109)--3H-77SECTION: Cat Alt Set: Cat Alt Member:

2010 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 2,625.00000 2,625.00 3,200.00000 3,200.00

2020 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,250.00000 1,250.00 1,325.00000 1,325.00 3,200.00000 3,200.00

$119,596.05$100,849.00 $85,004.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS, INC. &

MCANINCH CORPORATION,
JV

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

2030 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00 1.00000 130,000.00

2040 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

110,000.000 EACH 1.00000 110,000.00 1.00000 110,000.00 1.00000 110,000.00

$240,000.00$240,000.00 $240,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$39,620,144.43$38,094,901.58 $39,906,156.18

$38,094,901.58

Contract Item Totals

$39,620,144.43 39,906,156.18Contract Grand Totals

Contract Time Totals

Page 69 of 69

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 21, 2020

77-0694-068 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

TAP-U-5825(648)--8I-90 PCC SIDEWALK/TRAIL

WAPELLO

Route: MILNER STREET

In the city of Ottumwa  On East side of Milner Street  from Mary Street north 0.78 Miles to Richmond Avenue

Prj Awd Amt: $278,227.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/28/20 25 Working Days

90-5825-648

July 21, 2020 10:00 A.M.

WAPELLOCall Order:  106 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 T.033 TK CONCRETE, INC. $278,227.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

DR040 DRISH CONSTRUCTION, INC. $257,171.32

LOW BIDDER: AD RECON REQUESTED/DENIED
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

472.000 CY 22.50000 10,620.00

0020 2213-6745500

REMOVAL OF CURB

0.540 STA 1,000.00000 540.00

0030 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 1,500.00000 7,500.00

0040 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,764.700 SY 40.00000 110,588.00

0050 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

31.120 STA 250.00000 7,780.00

0060 2511-6745900

REMOVAL OF SIDEWALK

249.500 SY 12.00000 2,994.00

0070 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

209.000 SY 80.00000 16,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7528101

DETECTABLE WARNINGS

69.000 SF 50.00000 3,450.00

0090 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

54.000 LF 37.50000 2,025.00

0100 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

309.000 SY 58.00000 17,922.00

0110 2515-6745600

REMOVAL OF PAVED DRIVEWAY

114.200 SY 15.00000 1,713.00

0120 2519-3300600

FENCE, SAFETY

200.000 LF 35.00000 7,000.00

0130 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 750.00000 4,500.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,500.00000 9,500.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 55,500.00000 55,500.00

0170 2602-0000020

SILT FENCE

250.000 LF 7.50000 1,875.00

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

250.000 LF 4.00000 1,000.00

$278,227.00Section Totals:

( ) indicates item is bid as Lump Sum

$278,227.00

$278,227.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C003(64)--55-03 HMA RESURFACING

ALLAMAKEE

Route: N Waterville Road

On N Waterville Road(X32)  from East Main Street in Watervil le North 4.2 Miles to Elon Drive  S2 T97N R04W

Prj Awd Amt: $1,387,746.48
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Contract ID:

Letting Date:

Start Date: 09/07/20 25 Working Days

03-C003-064

July 21, 2020 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,387,746.48 100.00%
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Contract ID:
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Start Date: 09/07/20 25 Working Days

03-C003-064

July 21, 2020 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,311.000 TON 20.00000 86,220.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.000 MILE 3,665.00000 14,660.00

0030 2213-7100400

RELOCATION OF MAIL BOXES

11.000 EACH 600.00000 6,600.00

0040 2214-5145150

PAVEMENT SCARIFICATION

53,510.000 SY 0.75000 40,132.50

0050 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX Supplimental
Specification  SS-15006

2,768.000 TON 50.84000 140,725.12

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,504.000 TON 44.46000 333,627.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,423.000 TON 44.70000 197,708.10

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

716.000 TON 435.00000 311,460.00

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

236.000 TON 585.00000 138,060.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,410.00000 3,410.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 600.00000 1,200.00

0120 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

170.000 TON 20.00000 3,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

280.000 TON 20.00000 5,600.00

0140 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

232.940 STA 18.00000 4,192.92

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 10,350.00000 10,350.00

0170 2528-8445113

FLAGGERS

25.000 EACH 605.00000 15,125.00

0180 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0190 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 8,225.00000 8,225.00

$1,387,746.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,387,746.48

$1,387,746.48

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C061(117)--55-61 HMA RESURFACING

MADISON

Route: G50

On G50  from P71 East 11 Miles to WCL St. Charles

Prj Awd Amt: $3,356,911.07
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Contract ID:

Letting Date:

Start Date: 06/28/21 85 Working Days

61-C061-117

July 21, 2020 10:00 A.M.

MADISONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR219 GRIMES ASPHALT AND PAVING CORPORATION $3,356,911.07 100.00%

2 NO081 NORRIS ASPHALT PAVING CO., LC $3,502,580.25 104.34%

3 IN122 INROADS, LLC. $3,684,754.15 109.77%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $3,741,270.18 111.45%

5 WE540 WESTERN ENGINEERING CO., INC. $3,817,094.91 113.71%
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Contract ID:

Letting Date:

Start Date: 06/28/21 85 Working Days

61-C061-117

July 21, 2020 10:00 A.M.

MADISONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

422.200 CY 27.00000 11,399.40 36.27000 15,313.19 54.00000 22,798.80

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

15,881.700 TON 22.00000 349,397.40 20.75000 329,545.28 23.55000 374,014.04

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

36.000 STA 547.00000 19,692.00 50.00000 1,800.00 250.00000 9,000.00

0040 2212-0475095

CLEANING AND PREPARATION OF BASE

10.800 MILE 495.00000 5,346.00 500.00000 5,400.00 950.00000 10,260.00

0050 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,596.400 SY 80.00000 127,712.00 80.00000 127,712.00 80.00000 127,712.00

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

165.000 EACH 70.00000 11,550.00 70.00000 11,550.00 70.00000 11,550.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

350.000 TON 234.00000 81,900.00 234.00000 81,900.00 160.00000 56,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

1,283.400 SY 7.75000 9,946.35 3.90000 5,005.26 7.50000 9,625.50

0090 2301-0690210

BRIDGE APPROACH, TWO LANE

343.000 SY 166.00000 56,938.00 165.65000 56,817.95 166.00000 56,938.00

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

2,540.160 TON 40.75000 103,511.52 83.20000 211,341.31 57.00000 144,789.12

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17,807.570 TON 36.80000 655,318.58 39.40000 701,618.26 41.50000 739,014.16

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

16,323.610 TON 38.00000 620,297.18 39.40000 643,150.23 43.00000 701,915.23

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,200.280 TON 416.00000 915,316.48 458.40000 1,008,608.35 455.00000 1,001,127.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 5,500.00000 5,500.00 9,000.00000 9,000.00

0150 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 700.00000 2,100.00 700.00000 2,100.00 525.00000 1,575.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.200 LF 5.00000 1,126.00 15.00000 3,378.00 5.00000 1,126.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,500.00000 10,000.00 2,000.00000 8,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0190 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 3,500.00000 14,000.00 2,500.00000 10,000.00 3,500.00000 14,000.00

0200 2510-6745850

REMOVAL OF PAVEMENT

4,693.300 SY 12.50000 58,666.25 7.81000 36,654.67 23.00000 107,945.90

Page 3 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,163.120 STA 10.00000 41,631.20 9.95000 41,423.04 10.00000 41,631.20

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

341.600 STA 30.00000 10,248.00 30.00000 10,248.00 25.00000 8,540.00

0230 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,827.090 STA 19.00000 34,714.71 19.00000 34,714.71 20.00000 36,541.80

0240 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 3,000.00000 12,000.00 4,000.00000 16,000.00 3,900.00000 15,600.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 14,300.00000 14,300.00 11,000.00000 11,000.00 17,750.00000 17,750.00

0260 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0270 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 146,500.00000 146,500.00 78,500.00000 78,500.00 115,000.00000 115,000.00

$3,684,754.15$3,356,911.07 $3,502,580.25Section Totals:

( ) indicates item is bid as Lump Sum

$3,502,580.25$3,356,911.07 $3,684,754.15

$3,356,911.07

Contract Item Totals

$3,502,580.25 3,684,754.15Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

422.200 CY 29.80000 12,581.56 50.00000 21,110.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

15,881.700 TON 20.36000 323,351.41 23.50000 373,219.95

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

36.000 STA 750.00000 27,000.00 250.00000 9,000.00

0040 2212-0475095

CLEANING AND PREPARATION OF BASE

10.800 MILE 500.00000 5,400.00 800.00000 8,640.00

0050 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,596.400 SY 87.00000 138,886.80 82.00000 130,904.80

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

165.000 EACH 25.00000 4,125.00 75.00000 12,375.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

350.000 TON 240.00000 84,000.00 240.00000 84,000.00

Page 6 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

1,283.400 SY 7.25000 9,304.65 10.00000 12,834.00

0090 2301-0690210

BRIDGE APPROACH, TWO LANE

343.000 SY 171.00000 58,653.00 170.00000 58,310.00

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

2,540.160 TON 69.98000 177,760.40 76.50000 194,322.24

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17,807.570 TON 39.57000 704,645.54 45.70000 813,805.95

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

16,323.610 TON 40.81000 666,166.52 46.80000 763,944.95

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,200.280 TON 457.00000 1,005,527.96 425.00000 935,119.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 5,500.00000 5,500.00

0150 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 700.00000 2,100.00 550.00000 1,650.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.200 LF 15.00000 3,378.00 16.00000 3,603.20

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 2,600.00000 10,400.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 260.00000 1,040.00

0190 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,500.00000 10,000.00 2,600.00000 10,400.00

0200 2510-6745850

REMOVAL OF PAVEMENT

4,693.300 SY 32.30000 151,593.59 24.50000 114,985.85

Page 8 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,163.120 STA 9.95000 41,423.04 10.20000 42,463.82

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

341.600 STA 30.00000 10,248.00 25.50000 8,710.80

0230 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,827.090 STA 19.00000 34,714.71 20.50000 37,455.35

0240 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 3,000.00000 12,000.00 4,000.00000 16,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 40,110.00000 40,110.00 30,000.00000 30,000.00

0260 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00

0270 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00

Page 9 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 162,000.00000 162,000.00 75,000.00000 75,000.00

$3,741,270.18 $3,817,094.91Section Totals:

( ) indicates item is bid as Lump Sum

$3,817,094.91$3,741,270.18

$3,741,270.18

Contract Item Totals

$3,817,094.91Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 21, 2020

61-C061-117 Primary County: MADISON

08/27/2020 9:38:45 AM
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Project Information:

Project: WorkType:

County:

Location:

FM-C073(138)--55-73 HMA PAVEMENT - FULL DEPTH RECLAMATION

PAGE

Route: M44

On segments of Farm to Market seal coats including M44  N14   J55 and T Ave.

Prj Awd Amt: $1,562,609.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 30 Working Days

73-C073-138

July 21, 2020 10:00 A.M.

PAGECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $1,562,609.80 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,718,057.23 109.95%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 30 Working Days

73-C073-138

July 21, 2020 10:00 A.M.

PAGECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0600000

BINDER BITUMEN

13,764.000 GAL 3.07000 42,255.48 3.62000 49,825.68

0020 2307-0600451

BINDER BITUMEN, MC-3000

61,883.000 GAL 3.84000 237,630.72 3.00000 185,649.00

0030 2518-6910000

SAFETY CLOSURE

23.000 EACH 75.00000 1,725.00 495.00000 11,385.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 54,300.00000 54,300.00 25,000.00000 25,000.00

0050 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00

0060 2533-4980005

MOBILIZATION

(1) LS 66,770.00000 66,770.00 143,750.00000 143,750.00

0070 2599-9999018

('SQUARE YARDS' ITEM) FULL DEPTH
RECLAMATION

91,647.000 SY 2.30000 210,788.10 3.27000 299,685.69

Page 1 of 2

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 21, 2020

73-C073-138 Primary County: PAGE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999020

('TONS' ITEM) AGGREGATE  CLASS D
CRUSHED STONE

12,810.000 TON 27.93000 357,783.30 29.40000 376,614.00

0090 2599-9999020

('TONS' ITEM) AGGREGATE ROADWAY COVER
3/4 IN.

4,588.000 TON 53.90000 247,293.20 48.37000 221,921.56

0100 2599-9999020

('TONS' ITEM) CEMENT

1,854.000 TON 166.00000 307,764.00 198.45000 367,926.30

$1,562,609.80 $1,718,057.23Section Totals:

( ) indicates item is bid as Lump Sum

$1,718,057.23$1,562,609.80

$1,562,609.80

Contract Item Totals

$1,718,057.23Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 21, 2020

73-C073-138 Primary County: PAGE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

NHSN-075-2(113)--2R-75 HMA RESURFACING WITH MILLING

PLYMOUTH

Route: U.S. 75

Hinton to Merrill  (SB)

Prj Awd Amt: $704,802.08

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 20 Working Days

75-0752-113

July 21, 2020 10:00 A.M.

PLYMOUTHCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $704,802.08 100.00%

2 BA300 BARKLEY ASPHALT, INC. $754,099.56 106.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 20 Working Days

75-0752-113

July 21, 2020 10:00 A.M.

PLYMOUTHCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

26.700 SY 251.33000 6,710.51 250.00000 6,675.00

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 301.59000 603.18 300.00000 600.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

13.900 TON 218.71000 3,040.07 700.00000 9,730.00

0040 2214-5145160

PAVEMENT SCARIFICATION

4,047.300 TON 25.39000 102,760.95 28.50000 115,348.05

0050 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

3,947.160 TON 70.51000 278,314.25 74.00000 292,089.84

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

234.890 TON 111.08000 26,091.58 135.00000 31,710.15

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

14.090 TON 540.36000 7,613.67 541.00000 7,622.69

Page 1 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 21, 2020

75-0752-113 Primary County: PLYMOUTH

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

315.770 TON 600.36000 189,575.68 610.00000 192,619.70

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,610.37000 3,610.37 4,500.00000 4,500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,420.830 STA 11.56000 16,424.79 11.00000 15,629.13

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 10,053.05000 10,053.05 12,100.00000 12,100.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

13.300 SY 251.33000 3,342.69 250.00000 3,325.00

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 301.59000 301.59 300.00000 300.00

0140 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 603.18000 603.18 600.00000 600.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 21, 2020

75-0752-113 Primary County: PLYMOUTH

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 55,756.52000 55,756.52 61,250.00000 61,250.00

$704,802.08 $754,099.56Section Totals:

( ) indicates item is bid as Lump Sum

$754,099.56$704,802.08

$704,802.08

Contract Item Totals

$754,099.56Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 21, 2020

75-0752-113 Primary County: PLYMOUTH

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

STPN-415-1(71)--2J-77 HMA PAVEMENT - GRADE AND NEW

POLK

Route: IOWA 415

Co Rd R6F / NW Beaver Dr Intersection 1.5 mi NE of IA 141 Interchange

Prj Awd Amt: $343,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 40 Working Days

77-4151-071

July 21, 2020 10:00 A.M.

POLKCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EL045 ELDER CORPORATION $343,000.00 100.00%

2 IN122 INROADS, LLC. $359,691.11 104.87%

3 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $369,630.85 107.76%

4 GR219 GRIMES ASPHALT AND PAVING CORPORATION $398,432.20 116.16%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 40 Working Days

77-4151-071

July 21, 2020 10:00 A.M.

POLKCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,512.300 CY 24.00000 36,295.20 26.00000 39,319.80 24.00000 36,295.20

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

558.000 CY 5.75000 3,208.50 6.00000 3,348.00 5.75000 3,208.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,272.000 CY 9.00000 11,448.00 9.50000 12,084.00 9.00000 11,448.00

0040 2115-0100000

MODIFIED SUBBASE

816.700 CY 56.00000 45,735.20 60.00000 49,002.00 56.00000 45,735.20

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.300 STA 330.00000 3,729.00 340.00000 3,842.00 330.00000 3,729.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

11.300 STA 360.00000 4,068.00 370.00000 4,181.00 360.00000 4,068.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 1,600.00000 1,600.00 1,550.00000 1,550.00 1,000.00000 1,000.00

Page 1 of 14

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 21, 2020

77-4151-071 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

808.500 TON 55.00000 44,467.50 53.00000 42,850.50 66.25000 53,563.13

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

111.900 TON 60.00000 6,714.00 58.00000 6,490.20 93.50000 10,462.65

0100 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

108.600 TON 65.00000 7,059.00 63.00000 6,841.80 95.50000 10,371.30

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

61.700 TON 500.00000 30,850.00 415.00000 25,605.50 451.00000 27,826.70

0120 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 1,650.00000 1,650.00 1,600.00000 1,600.00

0130 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,200.00000 2,200.00 2,270.00000 2,270.00 2,200.00000 2,200.00

Page 2 of 14

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 21, 2020

77-4151-071 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

6.000 LF 300.00000 1,800.00 300.00000 1,800.00 270.00000 1,620.00

0150 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

6.000 LF 440.00000 2,640.00 455.00000 2,730.00 440.00000 2,640.00

0160 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

18.000 LF 94.00000 1,692.00 97.00000 1,746.00 94.00000 1,692.00

0170 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

12.000 EACH 180.00000 2,160.00 210.00000 2,520.00 200.00000 2,400.00

0180 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

96.000 LF 20.50000 1,968.00 31.00000 2,976.00 30.00000 2,880.00

0190 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 280.00000 1,120.00 721.00000 2,884.00 700.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 390.00000 1,560.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

127.000 SF 26.00000 3,302.00 26.00000 3,302.00 25.00000 3,175.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

447.760 STA 17.50000 7,835.80 18.00000 8,059.68 17.00000 7,611.92

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 5,400.00000 5,400.00 12,400.00000 12,400.00

0240 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0250 2533-4980005

MOBILIZATION

(1) LS 34,325.92000 34,325.92 35,500.00000 35,500.00 33,200.00000 33,200.00

0260 2599-9999005

('EACH' ITEM) LOW TENSION CABLE
GUARDRAIL  END ANCHOR

1.000 EACH 2,600.00000 2,600.00 3,900.00000 3,900.00 3,768.75000 3,768.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS

4.000 EACH 5,200.00000 20,800.00 5,665.00000 22,660.00 5,500.00000 22,000.00

0280 2599-9999005

('EACH' ITEM) STOP SIGN BARREL

2.000 EACH 1,200.00000 2,400.00 1,500.00000 3,000.00 1,200.00000 2,400.00

0290 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
LOW TENSION CABLE GUARDRAIL

300.000 LF 6.50000 1,950.00 13.00000 3,900.00 12.56000 3,768.00

0300 2602-0000020

SILT FENCE

1,375.000 LF 1.50000 2,062.50 1.55000 2,131.25 1.50000 2,062.50

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

687.500 LF 0.25000 171.88 0.25000 171.88 0.20000 137.50

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

137.500 LF 1.00000 137.50 1.00000 137.50 1.00000 137.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,200.000 LF 3.50000 4,200.00 3.75000 4,500.00 3.50000 4,200.00

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 0.25000 300.00 0.25000 300.00 0.20000 240.00

0350 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

2.000 EACH 2,100.00000 4,200.00 2,200.00000 4,400.00 2,000.00000 4,000.00

0360 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,400.00000 1,400.00 1,442.00000 1,442.00 1,400.00000 1,400.00

0370 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

2.000 EACH 5,400.00000 10,800.00 5,250.00000 10,500.00 5,195.00000 10,390.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 8,496.00000 8,496.00 5,000.00000 5,000.00

$369,630.85$343,000.00 $359,691.11Section Totals:
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( ) indicates item is bid as Lump Sum

$359,691.11$343,000.00 $369,630.85

$343,000.00

Contract Item Totals

$359,691.11 369,630.85Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,512.300 CY 29.00000 43,856.70

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

558.000 CY 7.00000 3,906.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,272.000 CY 11.00000 13,992.00

0040 2115-0100000

MODIFIED SUBBASE

816.700 CY 67.00000 54,718.90

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.300 STA 396.00000 4,474.80

0060 2123-7450020

SHOULDER FINISHING, EARTH

11.300 STA 432.00000 4,881.60

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 3,900.00000 3,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

808.500 TON 57.00000 46,084.50

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

111.900 TON 76.00000 8,504.40

0100 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

108.600 TON 79.00000 8,579.40

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

61.700 TON 411.00000 25,358.70

0120 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,920.00000 1,920.00

0130 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,640.00000 2,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

6.000 LF 324.00000 1,944.00

0150 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

6.000 LF 528.00000 3,168.00

0160 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

18.000 LF 113.00000 2,034.00

0170 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

12.000 EACH 240.00000 2,880.00

0180 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

96.000 LF 36.00000 3,456.00

0190 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 840.00000 3,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 1,200.00000 4,800.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

127.000 SF 30.00000 3,810.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

447.760 STA 20.00000 8,955.20

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 4,560.00000 4,560.00

0240 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0250 2533-4980005

MOBILIZATION

(1) LS 41,400.00000 41,400.00

0260 2599-9999005

('EACH' ITEM) LOW TENSION CABLE
GUARDRAIL  END ANCHOR

1.000 EACH 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS

4.000 EACH 6,600.00000 26,400.00

0280 2599-9999005

('EACH' ITEM) STOP SIGN BARREL

2.000 EACH 1,440.00000 2,880.00

0290 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
LOW TENSION CABLE GUARDRAIL

300.000 LF 4.00000 1,200.00

0300 2602-0000020

SILT FENCE

1,375.000 LF 2.00000 2,750.00

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

687.500 LF 0.24000 165.00

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

137.500 LF 1.20000 165.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,200.000 LF 4.20000 5,040.00

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 0.25000 300.00

0350 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

2.000 EACH 2,400.00000 4,800.00

0360 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,680.00000 1,680.00

0370 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

2.000 EACH 6,234.00000 12,468.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,200.00000 10,200.00

$398,432.20Section Totals:

$398,432.20Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$398,432.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-071-3(706)186--76-11 PCC PATCHING

BUENA VISTA

Route: U.S. 71

Co Rd C13 to 0.25 mi N of Clay Co Line

Prj Awd Amt: $366,261.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 30 Working Days

11-0713-706

July 21, 2020 10:00 A.M.

BUENA VISTACall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $366,261.52 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $370,830.95 101.25%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $371,398.90 101.40%

4 IO127 IOWA CIVIL CONTRACTING, INC. $523,573.65 142.95%
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Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

454.000 TON 140.00000 63,560.00 140.00000 63,560.00 140.00000 63,560.00

0020 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

24.700 TON 550.00000 13,585.00 560.00000 13,832.00 550.00000 13,585.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

215.800 STA 30.00000 6,474.00 35.00000 7,553.00 30.00000 6,474.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 10,200.00000 10,200.00 1,300.00000 1,300.00 5,040.00000 5,040.00

0050 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00 605.00000 72,600.00 605.00000 72,600.00

0060 2528-8445115

PILOT CARS

30.000 EACH 905.00000 27,150.00 905.00000 27,150.00 905.00000 27,150.00

0070 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,849.900 SY 74.80000 138,372.52 90.50000 167,415.95 81.00000 149,841.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

228.000 EACH 100.00000 22,800.00 40.00000 9,120.00 91.00000 20,748.00

0090 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00 450.00000 1,800.00 600.00000 2,400.00

0100 2533-4980005

MOBILIZATION

(1) LS 9,400.00000 9,400.00 6,500.00000 6,500.00 10,000.00000 10,000.00

$371,398.90$366,261.52 $370,830.95Section Totals:

( ) indicates item is bid as Lump Sum

$370,830.95$366,261.52 $371,398.90

$366,261.52

Contract Item Totals

$370,830.95 371,398.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

454.000 TON 140.00000 63,560.00

0020 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

24.700 TON 550.00000 13,585.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

215.800 STA 30.00000 6,474.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0050 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00

0060 2528-8445115

PILOT CARS

30.000 EACH 905.00000 27,150.00

0070 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,849.900 SY 123.50000 228,462.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

228.000 EACH 276.50000 63,042.00

0090 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 1,000.00000 4,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 39,200.00000 39,200.00

$523,573.65Section Totals:

( ) indicates item is bid as Lump Sum

$523,573.65

$523,573.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

July 21, 2020

11-0713-706 Primary County: BUENA VISTA

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-059-3(705)157--76-18 PCC PATCHING

CHEROKEE

Route: U.S. 59

CN RR Bridge near SCL of Cherokee

Prj Awd Amt: $42,485.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 10 Working Days

18-0593-705

July 21, 2020 10:00 A.M.

CHEROKEECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $42,485.55 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $49,667.50 116.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 10 Working Days

18-0593-705

July 21, 2020 10:00 A.M.

CHEROKEECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 400.00000 400.00 220.00000 220.00

0020 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

148.500 SY 159.97000 23,755.55 205.00000 30,442.50

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 200.00000 1,000.00 101.00000 505.00

0050 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 495.00000 1,980.00 600.00000 2,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 3,250.00000 3,250.00 4,000.00000 4,000.00

$42,485.55 $49,667.50Section Totals:

$49,667.50$42,485.55

$42,485.55

Contract Item Totals

$49,667.50

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 21, 2020

18-0593-705 Primary County: CHEROKEE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$42,485.55 $49,667.50Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 21, 2020

18-0593-705 Primary County: CHEROKEE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

FM-C023(120)--55-23 FOG SEAL

CLINTON

Route: Z36

On Z36  from Hwy 136 to Hwy 67  S23 T81 RE5

Prj Awd Amt: $119,400.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 10 Working Days

23-C023-120

July 21, 2020 10:00 A.M.

CLINTONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$119,400.40 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $168,270.00 140.93%

3 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $184,097.50 154.18%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 10 Working Days

23-C023-120

July 21, 2020 10:00 A.M.

CLINTONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

9,375.000 GAL 6.00000 56,250.00 11.96000 112,125.00 13.90000 130,312.50

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,935.000 STA 10.84000 20,975.40 12.00000 23,220.00 11.00000 21,285.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 3,000.00000 3,000.00 5,825.00000 5,825.00

0040 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00

0050 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0060 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 7,250.00000 7,250.00 4,000.00000 4,000.00

$184,097.50$119,400.40 $168,270.00Section Totals:

$168,270.00$119,400.40 $184,097.50Contract Item Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 21, 2020

23-C023-120 Primary County: CLINTON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$119,400.40 $168,270.00 184,097.50Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 21, 2020

23-C023-120 Primary County: CLINTON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-071-3(716)220--76-30 PCC PATCHING

DICKINSON

Route: U.S. 71

202nd St in West Okoboji to 41st St in Spirit Lake

Prj Awd Amt: $373,951.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/08/20 45 Working Days

30-0713-716

July 21, 2020 10:00 A.M.

DICKINSONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $373,951.90 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $411,233.19 109.97%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $458,656.00 122.65%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/08/20 45 Working Days

30-0713-716

July 21, 2020 10:00 A.M.

DICKINSONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 13,000.00000 13,000.00 12,480.00000 12,480.00

0020 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0030 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0040 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

3,715.000 SF 50.00000 185,750.00 17.73000 65,866.95 18.00000 66,870.00

0050 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

72.000 LF 25.00000 1,800.00 25.92000 1,866.24 18.00000 1,296.00

0060 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0070 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,050.000 LF 18.00000 18,900.00 18.50000 19,425.00 18.00000 18,900.00

$171,046.00$314,950.00 $174,158.19Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

July 21, 2020

30-0713-716 Primary County: DICKINSON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 BRIDGE REPAIR ITEMS FOR A 62'-8 X 43'-4 STEEL/CONC. COMPOSITE BOX
GIRDER BRIDGE W/ 5'-10 SIDEWALK

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-7207020

REMOVAL OF CONCRETE

7.500 CY 2,800.00000 21,000.00 15,275.00000 114,562.50 17,500.00000 131,250.00

0090 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

7.500 CY 4,874.00000 36,555.00 15,275.00000 114,562.50 20,000.00000 150,000.00

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

318.000 LB 4.55000 1,446.90 25.00000 7,950.00 20.00000 6,360.00

$287,610.00$59,001.90 $237,075.00Section Totals:

( ) indicates item is bid as Lump Sum

$411,233.19$373,951.90 $458,656.00

$373,951.90

Contract Item Totals

$411,233.19 458,656.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

July 21, 2020

30-0713-716 Primary County: DICKINSON

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

FM-C063(133)--55-63 HMA JOINT & CRACK SEALING

MARION

Route: VARIOUS ROUTES

On Various  from Countywide to Countywide

Prj Awd Amt: $103,876.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

63-C063-133

July 21, 2020 10:00 A.M.

MARIONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AMERICAN PAVEMENT SOLUTIONS, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $103,876.00 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$106,012.00 102.06%

3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $116,239.00 111.90%

4 FO200 FORT DODGE ASPHALT COMPANY, INC. $121,612.40 117.07%

5 MA225 MANATT'S, INC. $128,540.00 123.74%

6 T.033 TK CONCRETE, INC. $142,745.00 137.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

63-C063-133

July 21, 2020 10:00 A.M.

MARIONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AMERICAN PAVEMENT SOLUTIONS, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 7,500.00000 7,500.00 500.00000 500.00

0020 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00 605.00000 12,705.00 605.00000 12,705.00

0030 2528-8445115

PILOT CARS

7.000 EACH 905.00000 6,335.00 905.00000 6,335.00 905.00000 6,335.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 15,000.00000 15,000.00 2,000.00000 2,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

16.700 MILE 2,880.00000 48,096.00 1,960.00000 32,732.00 3,770.00000 62,959.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

31,740.000 LB 1.00000 31,740.00 1.00000 31,740.00 1.00000 31,740.00

$116,239.00$103,876.00 $106,012.00Section Totals:

$106,012.00$103,876.00 $116,239.00Contract Item Totals

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 21, 2020

63-C063-133 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$103,876.00 $106,012.00 116,239.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 21, 2020

63-C063-133 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT DODGE ASPHALT
COMPANY, INC.

(5) MANATT'S, INC. (6) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 20,500.00000 20,500.00 8,500.00000 8,500.00

0020 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00 605.00000 12,705.00 605.00000 12,705.00

0030 2528-8445115

PILOT CARS

7.000 EACH 905.00000 6,335.00 905.00000 6,335.00 905.00000 6,335.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 10,500.00000 10,500.00 17,500.00000 17,500.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

16.700 MILE 3,972.00000 66,332.40 2,800.00000 46,760.00 3,950.00000 65,965.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

31,740.000 LB 1.00000 31,740.00 1.00000 31,740.00 1.00000 31,740.00

$142,745.00$121,612.40 $128,540.00Section Totals:

$128,540.00$121,612.40 $142,745.00

$121,612.40

Contract Item Totals

$128,540.00

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 21, 2020

63-C063-133 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$121,612.40 $128,540.00 142,745.00Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 21, 2020

63-C063-133 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-092-5(703)159--76-63 PCC PATCHING

MARION

Route: IOWA 92

Knoxville to Oskaloosa

Prj Awd Amt: $276,035.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/05/20 20 Working Days

63-0925-703

July 21, 2020 10:00 A.M.

MARIONCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $276,035.20 100.00%

2 MI330 MIDWEST CONTRACTORS, INC. $305,485.02 110.67%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $332,927.12 120.61%

4 IO127 IOWA CIVIL CONTRACTING, INC. $415,437.16 150.50%

5 HA760 HAWKEYE PAVING CORP. $418,097.00 151.47%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/05/20 20 Working Days

63-0925-703

July 21, 2020 10:00 A.M.

MARIONCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,540.00000 1,540.00 2,200.00000 2,200.00 1,549.00000 1,549.00

0020 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0030 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,580.800 SY 104.00000 164,403.20 123.02000 194,470.02 141.40000 223,525.12

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

189.000 EACH 103.00000 19,467.00 110.00000 20,790.00 82.00000 15,498.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,400.00000 4,400.00 7,999.00000 7,999.00

0070 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 500.00000 500.00 1,231.00000 1,231.00

$332,927.12$276,035.20 $305,485.02Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 21, 2020

63-0925-703 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$305,485.02$276,035.20 $332,927.12

$276,035.20

Contract Item Totals

$305,485.02 332,927.12Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 21, 2020

63-0925-703 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0020 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00

0030 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,580.800 SY 150.20000 237,436.16 165.00000 260,832.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

189.000 EACH 334.00000 63,126.00 260.00000 49,140.00

0060 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00

0070 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,750.00000 1,750.00 5,000.00000 5,000.00

$415,437.16 $418,097.00Section Totals:

$418,097.00$415,437.16Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 21, 2020

63-0925-703 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$415,437.16 $418,097.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

July 21, 2020

63-0925-703 Primary County: MARION

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-141-1(703)147--76-77 PCC PATCHING

POLK

Route: IOWA 141

IA 17 to S of I-80

Prj Awd Amt: $317,159.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 25 Working Days

77-1411-703

July 21, 2020 10:00 A.M.

POLKCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $317,159.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $360,094.62 113.54%

3 HA760 HAWKEYE PAVING CORP. $390,308.00 123.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/14/20 25 Working Days

77-1411-703

July 21, 2020 10:00 A.M.

POLKCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

6.000 EACH 2,500.00000 15,000.00 2,750.00000 16,500.00 2,500.00000 15,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0080 2528-8445113

FLAGGERS

50.000 EACH 605.00000 30,250.00 605.00000 30,250.00 605.00000 30,250.00

0090 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 140.00000 840.00 150.00000 900.00 200.00000 1,200.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

955.000 SY 225.00000 214,875.00 225.74000 215,581.70 220.00000 210,100.00

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

82.000 EACH 107.00000 8,774.00 357.56000 29,319.92 350.00000 28,700.00

0120 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

8.600 TON 200.00000 1,720.00 250.00000 2,150.00 550.00000 4,730.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

July 21, 2020

77-1411-703 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

36.600 SY 160.00000 5,856.00 75.00000 2,745.00 400.00000 14,640.00

0140 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0150 2540-4480507

LONGITUDINAL JOINT REPAIR

2,304.000 LF 11.00000 25,344.00 12.00000 27,648.00 22.00000 50,688.00

$390,308.00$317,159.00 $360,094.62Section Totals:

( ) indicates item is bid as Lump Sum

$360,094.62$317,159.00 $390,308.00

$317,159.00

Contract Item Totals

$360,094.62 390,308.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

July 21, 2020

77-1411-703 Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-035-8(51)205--0E-98 MICROSURFACING

WORTH

Route: I-35

1.0 mi N of IA 9 to Minnesota State Line

Prj Awd Amt: $1,225,888.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/21/21 65 Working Days

98-0358-051

July 21, 2020 10:00 A.M.

WORTHCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,225,888.68 100.00%

2 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $1,383,379.88 112.85%

3 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,401,794.56 114.35%

4 ST060 STA-BILT CONSTRUCTION CO. $1,416,458.30 115.55%

5 MI073 MICROSURFACING CONTRACTORS, LLC. $1,499,003.58 122.28%

6 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL
COMPANY

$1,750,000.00 142.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/21/21 65 Working Days

98-0358-051

July 21, 2020 10:00 A.M.

WORTHCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

18,935.000 GAL 2.44000 46,201.40 1.95000 36,923.25 7.32000 138,604.20

0020 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

6,934.000 TON 63.25000 438,575.50 69.00000 478,446.00 39.68000 275,141.12

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

31.000 MILE 1,310.00000 40,610.00 2,000.00000 62,000.00 1,847.00000 57,257.00

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

230,548.000 GAL 2.00000 461,096.00 2.25000 518,733.00 2.55000 587,897.40

0050 2518-6910000

SAFETY CLOSURE

4.000 EACH 268.00000 1,072.00 250.00000 1,000.00 275.00000 1,100.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11,090.500 STA 10.76000 119,333.78 10.25000 113,677.63 11.28000 125,100.84

Page 1 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 21, 2020

98-0358-051 Primary County: WORTH

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 60,000.00000 60,000.00 78,600.00000 78,600.00 109,742.00000 109,742.00

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

280.000 CDAY 50.00000 14,000.00 50.00000 14,000.00 55.00000 15,400.00

0090 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 80,000.00000 80,000.00 91,552.00000 91,552.00

$1,401,794.56$1,225,888.68 $1,383,379.88Section Totals:

( ) indicates item is bid as Lump Sum

$1,383,379.88$1,225,888.68 $1,401,794.56

$1,225,888.68

Contract Item Totals

$1,383,379.88 1,401,794.56Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 21, 2020

98-0358-051 Primary County: WORTH

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STA-BILT CONSTRUCTION
CO.

(5) MICROSURFACING
CONTRACTORS, LLC.

(6) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

18,935.000 GAL 4.00000 75,740.00 2.05000 38,816.75 3.00000 56,805.00

0020 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

6,934.000 TON 35.00000 242,690.00 91.00000 630,994.00 98.10000 680,225.40

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

31.000 MILE 5,150.00000 159,650.00 200.00000 6,200.00 6,499.00000 201,469.00

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

230,548.000 GAL 2.30000 530,260.40 2.40000 553,315.20 2.00000 461,096.00

0050 2518-6910000

SAFETY CLOSURE

4.000 EACH 287.50000 1,150.00 250.00000 1,000.00 350.00000 1,400.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11,090.500 STA 11.80000 130,867.90 10.25000 113,677.63 11.00000 121,995.50

Page 3 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 21, 2020

98-0358-051 Primary County: WORTH

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STA-BILT CONSTRUCTION
CO.

(5) MICROSURFACING
CONTRACTORS, LLC.

(6) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 170,000.00000 170,000.00 61,000.00000 61,000.00 109,000.00000 109,000.00

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

280.000 CDAY 57.50000 16,100.00 50.00000 14,000.00 100.00000 28,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 80,000.00000 80,000.00 90,009.10000 90,009.10

$1,750,000.00$1,416,458.30 $1,499,003.58Section Totals:

( ) indicates item is bid as Lump Sum

$1,499,003.58$1,416,458.30 $1,750,000.00

$1,416,458.30

Contract Item Totals

$1,499,003.58 1,750,000.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

July 21, 2020

98-0358-051 Primary County: WORTH

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

FM-C027(64)--55-27 PIPE CULVERTS

DECATUR

Route: J20

On J20  from R15 E 6.90 miles to I-35

Prj Awd Amt: $418,773.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/12/20 45 Working Days

27-C027-064

July 21, 2020 10:00 A.M.

DECATURCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $418,773.24 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $484,140.00 115.61%

3 KE089 KELLER EXCAVATING, INC. $568,994.00 135.87%

4 S.015 S2 CONSTRUCTION LLC $572,563.60 136.72%

5 HE420 HERBERGER CONSTRUCTION CO., INC. $849,924.00 202.96%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/12/20 45 Working Days

27-C027-064

July 21, 2020 10:00 A.M.

DECATURCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) REILLY CONSTRUCTION
CO., INC.

(3) KELLER EXCAVATING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

2,338.000 LF 134.11000 313,549.18 160.00000 374,080.00 193.00000 451,234.00

0020 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

182.000 LF 472.33000 85,964.06 400.00000 72,800.00 250.00000 45,500.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0040 2528-8445113

FLAGGERS

12.000 EACH 605.00000 7,260.00 605.00000 7,260.00 605.00000 7,260.00

0050 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 25,000.00000 25,000.00 45,000.00000 45,000.00

$568,994.00$418,773.24 $484,140.00Section Totals:

( ) indicates item is bid as Lump Sum

$484,140.00$418,773.24 $568,994.00

$418,773.24

Contract Item Totals

$484,140.00 568,994.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 21, 2020

27-C027-064 Primary County: DECATUR

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC (5) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

2,338.000 LF 202.70000 473,912.60 306.00000 715,428.00

0020 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

182.000 LF 400.50000 72,891.00 548.00000 99,736.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 7,500.00000 7,500.00

0040 2528-8445113

FLAGGERS

12.000 EACH 605.00000 7,260.00 605.00000 7,260.00

0050 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 20,000.00000 20,000.00

$572,563.60 $849,924.00Section Totals:

( ) indicates item is bid as Lump Sum

$849,924.00$572,563.60

$572,563.60

Contract Item Totals

$849,924.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 21, 2020

27-C027-064 Primary County: DECATUR

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-9(266)--2R-31 SLIDE REPAIR

DUBUQUE

Route: U.S. 20

Approx 0.6 mi E of the Northwest Arterial in Dubuque (MP 316.4)

Prj Awd Amt: $45,301.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

31-0209-266

July 21, 2020 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $45,301.00 100.00%

2 CO455 CONNOLLY CONSTRUCTION, INC. $60,153.90 132.79%

3 S.015 S2 CONSTRUCTION LLC $61,544.20 135.86%

4 LO083 LODGE CONSTRUCTION INC. $65,470.00 144.52%

5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $70,367.20 155.33%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

31-0209-266

July 21, 2020 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) S2 CONSTRUCTION LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

8.000 UNIT 30.00000 240.00 500.00000 4,000.00 150.00000 1,200.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

211.000 CY 15.00000 3,165.00 45.75000 9,653.25 15.00000 3,165.00

0030 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

30.000 LF 12.00000 360.00 23.50000 705.00 65.00000 1,950.00

0040 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 500.00000 500.00 560.00000 560.00 1,500.00000 1,500.00

0050 2507-3250005

ENGINEERING FABRIC

470.000 SY 2.50000 1,175.00 2.75000 1,292.50 5.00000 2,350.00

0060 2507-8029000

EROSION STONE

726.000 TON 26.00000 18,876.00 33.20000 24,103.20 35.00000 25,410.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 750.00000 750.00 875.00000 875.00 5,000.00000 5,000.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) S2 CONSTRUCTION LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 9,550.00000 9,550.00 13,000.00000 13,000.00

0090 2599-9999005

('EACH' ITEM) REMOVE AND RESET UTILITY
BOXES

1.000 EACH 3,000.00000 3,000.00 2,950.00000 2,950.00 5,000.00000 5,000.00

$58,575.00$40,066.00 $53,688.95Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) S2 CONSTRUCTION LLC

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2602-0000020

SILT FENCE

93.800 LF 11.00000 1,031.80 5.75000 539.35 3.00000 281.40

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

93.800 LF 1.00000 93.80 4.00000 375.20 1.00000 93.80

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9.400 LF 1.00000 9.40 16.00000 150.40 10.00000 94.00

0130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 26.00000 2,600.00 39.00000 3,900.00 10.00000 1,000.00

0140 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0150 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,969.20$5,235.00 $6,464.95Section Totals:

$60,153.90$45,301.00 $61,544.20Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$45,301.00 $60,153.90 61,544.20Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

8.000 UNIT 75.00000 600.00 650.00000 5,200.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

211.000 CY 26.00000 5,486.00 40.00000 8,440.00

0030 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

30.000 LF 14.00000 420.00 30.00000 900.00

0040 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 650.00000 650.00 800.00000 800.00

0050 2507-3250005

ENGINEERING FABRIC

470.000 SY 4.00000 1,880.00 5.00000 2,350.00

0060 2507-8029000

EROSION STONE

726.000 TON 30.00000 21,780.00 36.00000 26,136.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 13,000.00000 13,000.00

0090 2599-9999005

('EACH' ITEM) REMOVE AND RESET UTILITY
BOXES

1.000 EACH 21,000.00000 21,000.00 6,000.00000 6,000.00

$62,316.00 $63,826.00Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2602-0000020

SILT FENCE

93.800 LF 12.00000 1,125.60 10.00000 938.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

93.800 LF 3.00000 281.40 1.00000 93.80

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9.400 LF 5.00000 47.00 1.00000 9.40

0130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 2.00000 200.00 40.00000 4,000.00

0140 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0150 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,154.00 $6,541.20Section Totals:

Page 7 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$70,367.20$65,470.00

$65,470.00

Contract Item Totals

$70,367.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 21, 2020

31-0209-266 Primary County: DUBUQUE

08/27/2020 9:38:45 AM
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Project Information:

Project: WorkType:

County:

Location:

NHSN-018-6(107)--2R-34 REVETMENT

FLOYD

Route: U.S. 18

Unnamed Ditch at the Chickasaw Co Line

Prj Awd Amt: $54,664.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 15 Working Days

34-0186-107

July 21, 2020 10:00 A.M.

FLOYDCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $54,664.00 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $56,769.00 103.85%

3 BO413 BOULDER CONTRACTING, LLC. $58,571.50 107.15%

4 CO091 COLE EXCAVATING, LLC $70,392.50 128.77%

5 PE320 PETERSON CONTRACTORS INC. $72,295.45 132.25%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 15 Working Days

34-0186-107

July 21, 2020 10:00 A.M.

FLOYDCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

26.000 UNIT 65.00000 1,690.00 30.00000 780.00 136.00000 3,536.00

0020 2507-3250005

ENGINEERING FABRIC

41.000 SY 4.00000 164.00 6.00000 246.00 13.00000 533.00

0030 2507-6800061

REVETMENT, CLASS E

29.000 TON 35.00000 1,015.00 112.00000 3,248.00 45.00000 1,305.00

0040 2519-4200190

REMOVAL OF FENCE, W-BEAM RAIL AND
WELDED STEEL WIRE MESH PANELS

237.500 LF 8.00000 1,900.00 10.00000 2,375.00 15.00000 3,562.50

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 750.00000 750.00 2,100.00000 2,100.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0070 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 21, 2020

34-0186-107 Primary County: FLOYD

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00 9,500.00000 9,500.00

0090 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 7.00000 700.00 6.50000 650.00 7.00000 700.00

0100 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 3.00000 300.00 2.00000 200.00 3.00000 300.00

$41,686.50$41,419.00 $39,399.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 21, 2020

34-0186-107 Primary County: FLOYD

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOULDER CONTRACTING,
LLC.

0002 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

120.000 CY 20.00000 2,400.00 20.00000 2,400.00 45.00000 5,400.00

0120 2507-3250005

ENGINEERING FABRIC

305.000 SY 4.00000 1,220.00 4.00000 1,220.00 7.00000 2,135.00

0130 2507-6800061

REVETMENT, CLASS E

275.000 TON 35.00000 9,625.00 50.00000 13,750.00 34.00000 9,350.00

$16,885.00$13,245.00 $17,370.00Section Totals:

( ) indicates item is bid as Lump Sum

$56,769.00$54,664.00 $58,571.50

$54,664.00

Contract Item Totals

$56,769.00 58,571.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 21, 2020

34-0186-107 Primary County: FLOYD

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLE EXCAVATING, LLC (5) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

26.000 UNIT 75.00000 1,950.00 115.00000 2,990.00

0020 2507-3250005

ENGINEERING FABRIC

41.000 SY 5.00000 205.00 6.20000 254.20

0030 2507-6800061

REVETMENT, CLASS E

29.000 TON 75.00000 2,175.00 44.00000 1,276.00

0040 2519-4200190

REMOVAL OF FENCE, W-BEAM RAIL AND
WELDED STEEL WIRE MESH PANELS

237.500 LF 15.00000 3,562.50 4.00000 950.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 2,500.00000 2,500.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 3,400.00000 3,400.00

0070 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 21, 2020

34-0186-107 Primary County: FLOYD

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLE EXCAVATING, LLC (5) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 25,500.00000 25,500.00

0090 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 25.00000 2,500.00 6.50000 650.00

0100 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 10.00000 1,000.00 3.00000 300.00

$49,542.50 $55,970.20Section Totals:
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 21, 2020

34-0186-107 Primary County: FLOYD

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLE EXCAVATING, LLC (5) PETERSON
CONTRACTORS INC.

0002 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

120.000 CY 35.00000 4,200.00 30.00000 3,600.00

0120 2507-3250005

ENGINEERING FABRIC

305.000 SY 5.00000 1,525.00 2.05000 625.25

0130 2507-6800061

REVETMENT, CLASS E

275.000 TON 55.00000 15,125.00 44.00000 12,100.00

$20,850.00 $16,325.25Section Totals:

( ) indicates item is bid as Lump Sum

$72,295.45$70,392.50

$70,392.50

Contract Item Totals

$72,295.45Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 21, 2020

34-0186-107 Primary County: FLOYD

08/27/2020 9:38:45 AM
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Project Information:

Project: WorkType:

County:

Location:

NHSN-020-4(57)--2R-40 REVETMENT

HAMILTON

Route: U.S. 20

(EB) S. ditch  on W. side of N. flowing tributary to Brewers Creek  approx. 1.8 mi. W. of the E. Jct. IA 17.

Prj Awd Amt: $76,441.50

Project: WorkType:

County:

Location:

IMN-035-6(138)153--0E-99 REVETMENT

WRIGHT

Route: I-35

(SB) W. ditch  on S. side of Drainage Ditch #29  approx. 1.3 mi. N. of Co Rd C70.

Prj Awd Amt: $32,293.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/14/21 15 Working Days

40-0204-057

July 21, 2020 10:00 A.M.

HAMILTON, WRIGHTCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $108,734.50 100.00%

2 LO083 LODGE CONSTRUCTION INC. $109,067.00 100.31%

3 VI035 VIETH CONSTRUCTION CORPORATION $109,466.00 100.67%

4 M.215 MLS LANDSCAPE & DESIGN, INC. $122,069.50 112.26%

5 PE320 PETERSON CONTRACTORS INC. $128,336.30 118.03%

6 CA340 L.A. CARLSON CONTRACTING, INC. $134,828.50 124.00%

7 RE300 REILLY CONSTRUCTION CO., INC. $135,099.00 124.25%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 06/14/21 15 Working Days

40-0204-057

July 21, 2020 10:00 A.M.

HAMILTON, WRIGHTCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MO481 MOYNA, C.J. & SONS, LLC. $170,316.40 156.64%

9 WE260 WEIDEMANN INC. $177,525.20 163.26%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/14/21 15 Working Days

40-0204-057

July 21, 2020 10:00 A.M.

HAMILTON, WRIGHTCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMS - NHSN-020-4(57)--2R-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

1,223.000 SY 3.00000 3,669.00 3.00000 3,669.00 1.50000 1,834.50

0020 2507-6800061

REVETMENT, CLASS E

1,075.000 TON 47.00000 50,525.00 43.00000 46,225.00 44.00000 47,300.00

0030 2519-4200140

REMOVAL OF FENCE, FIELD

80.000 LF 22.00000 1,760.00 4.00000 320.00 13.00000 1,040.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 6,700.00000 6,700.00 4,750.00000 4,750.00 5,000.00000 5,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 9,400.00000 9,400.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0060 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

675.000 LF 5.25000 3,543.75 6.00000 4,050.00 5.50000 3,712.50

0070 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

675.000 LF 1.25000 843.75 1.00000 675.00 1.00000 675.00

$69,562.00$76,441.50 $69,689.00Section Totals:
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

0002 ROADWAY ITEMS - IMN-035-6(138)153--0E-99SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

5.000 CY 111.00000 555.00 105.00000 525.00 60.00000 300.00

0090 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,200.00000 1,200.00 1,500.00000 1,500.00 765.00000 765.00

0100 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

6.000 LF 310.00000 1,860.00 350.00000 2,100.00 100.00000 600.00

0110 2507-3250005

ENGINEERING FABRIC

245.000 SY 5.00000 1,225.00 4.00000 980.00 3.00000 735.00

0120 2507-6800061

REVETMENT, CLASS E

207.000 TON 48.00000 9,936.00 49.00000 10,143.00 52.00000 10,764.00

0130 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

60.000 LF 26.00000 1,560.00 26.00000 1,560.00 27.00000 1,620.00

0140 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 331.00000 662.00 350.00000 700.00 350.00000 700.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

0002 ROADWAY ITEMS - IMN-035-6(138)153--0E-99SECTION: Cat Alt Set: Cat Alt Member:

0150 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

60.000 LF 18.50000 1,110.00 19.00000 1,140.00 20.00000 1,200.00

0160 2519-4200140

REMOVAL OF FENCE, FIELD

60.000 LF 12.50000 750.00 13.00000 780.00 13.00000 780.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,750.00000 4,750.00 5,000.00000 5,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 5,600.00000 5,600.00 12,500.00000 12,500.00 14,800.00000 14,800.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 5.25000 630.00 4.00000 480.00 6.00000 720.00

0200 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 5.25000 1,575.00 6.00000 1,800.00 5.00000 1,500.00

0210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 1.50000 630.00 1.00000 420.00 1.00000 420.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

$39,904.00$32,293.00 $39,378.00Section Totals:

( ) indicates item is bid as Lump Sum

$109,067.00$108,734.50 $109,466.00

$108,734.50

Contract Item Totals

$109,067.00 109,466.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) PETERSON
CONTRACTORS INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSN-020-4(57)--2R-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

1,223.000 SY 4.00000 4,892.00 2.85000 3,485.55 3.00000 3,669.00

0020 2507-6800061

REVETMENT, CLASS E

1,075.000 TON 50.00000 53,750.00 45.50000 48,912.50 53.50000 57,512.50

0030 2519-4200140

REMOVAL OF FENCE, FIELD

80.000 LF 10.00000 800.00 6.85000 548.00 10.00000 800.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 4,500.00000 4,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 18,150.00000 18,150.00 25,000.00000 25,000.00

0060 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

675.000 LF 6.00000 4,050.00 5.50000 3,712.50 5.00000 3,375.00

0070 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

675.000 LF 2.50000 1,687.50 2.00000 1,350.00 1.00000 675.00

$95,531.50$82,179.50 $84,158.55Section Totals:
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) PETERSON
CONTRACTORS INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0002 ROADWAY ITEMS - IMN-035-6(138)153--0E-99SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

5.000 CY 50.00000 250.00 55.00000 275.00 40.00000 200.00

0090 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,000.00000 1,000.00 275.00000 275.00 500.00000 500.00

0100 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

6.000 LF 450.00000 2,700.00 170.00000 1,020.00 50.00000 300.00

0110 2507-3250005

ENGINEERING FABRIC

245.000 SY 4.00000 980.00 2.85000 698.25 3.00000 735.00

0120 2507-6800061

REVETMENT, CLASS E

207.000 TON 50.00000 10,350.00 48.50000 10,039.50 56.00000 11,592.00

0130 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

60.000 LF 26.00000 1,560.00 30.00000 1,800.00 25.00000 1,500.00

0140 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 400.00000 800.00 700.00000 1,400.00 325.00000 650.00
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Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) PETERSON
CONTRACTORS INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0002 ROADWAY ITEMS - IMN-035-6(138)153--0E-99SECTION: Cat Alt Set: Cat Alt Member:

0150 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

60.000 LF 20.00000 1,200.00 20.00000 1,200.00 18.00000 1,080.00

0160 2519-4200140

REMOVAL OF FENCE, FIELD

60.000 LF 10.00000 600.00 12.00000 720.00 12.00000 720.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 4,500.00000 4,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 15,720.00000 15,720.00 15,000.00000 15,000.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 5.00000 600.00 4.50000 540.00 5.00000 600.00

0200 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 6.00000 1,800.00 5.50000 1,650.00 5.00000 1,500.00

0210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 2.50000 1,050.00 2.00000 840.00 1.00000 420.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:304
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July 21, 2020

40-0204-057 Primary County: HAMILTON, WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) PETERSON
CONTRACTORS INC.

(6) L.A. CARLSON
CONTRACTING, INC.

$39,297.00$39,890.00 $44,177.75Section Totals:

( ) indicates item is bid as Lump Sum

$128,336.30$122,069.50 $134,828.50

$122,069.50

Contract Item Totals

$128,336.30 134,828.50Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:304
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MOYNA, C.J. & SONS, LLC. (9) WEIDEMANN INC.

0001 ROADWAY ITEMS - NHSN-020-4(57)--2R-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

1,223.000 SY 3.00000 3,669.00 3.80000 4,647.40 3.00000 3,669.00

0020 2507-6800061

REVETMENT, CLASS E

1,075.000 TON 60.00000 64,500.00 71.00000 76,325.00 71.50000 76,862.50

0030 2519-4200140

REMOVAL OF FENCE, FIELD

80.000 LF 5.00000 400.00 14.00000 1,120.00 10.00000 800.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 9,500.00000 9,500.00 10,500.00000 10,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 16,000.00000 16,000.00

0060 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

675.000 LF 5.00000 3,375.00 4.50000 3,037.50 8.00000 5,400.00

0070 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

675.000 LF 1.00000 675.00 5.00000 3,375.00 2.00000 1,350.00

$114,581.50$89,119.00 $113,004.90Section Totals:
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MOYNA, C.J. & SONS, LLC. (9) WEIDEMANN INC.

0002 ROADWAY ITEMS - IMN-035-6(138)153--0E-99SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

5.000 CY 50.00000 250.00 120.00000 600.00 300.00000 1,500.00

0090 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,500.00000 1,500.00 800.00000 800.00 1,500.00000 1,500.00

0100 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

6.000 LF 175.00000 1,050.00 110.00000 660.00 250.00000 1,500.00

0110 2507-3250005

ENGINEERING FABRIC

245.000 SY 3.00000 735.00 5.00000 1,225.00 3.00000 735.00

0120 2507-6800061

REVETMENT, CLASS E

207.000 TON 85.00000 17,595.00 89.50000 18,526.50 84.10000 17,408.70

0130 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

60.000 LF 25.00000 1,500.00 25.00000 1,500.00 30.00000 1,800.00

0140 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 325.00000 650.00 325.00000 650.00 400.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MOYNA, C.J. & SONS, LLC. (9) WEIDEMANN INC.

0002 ROADWAY ITEMS - IMN-035-6(138)153--0E-99SECTION: Cat Alt Set: Cat Alt Member:

0150 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

60.000 LF 18.00000 1,080.00 18.00000 1,080.00 25.00000 1,500.00

0160 2519-4200140

REMOVAL OF FENCE, FIELD

60.000 LF 12.00000 720.00 14.00000 840.00 15.00000 900.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 9,500.00000 9,500.00 8,500.00000 8,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 18,000.00000 18,000.00 22,000.00000 22,000.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 4.00000 480.00 4.00000 480.00 8.00000 960.00

0200 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 5.00000 1,500.00 4.50000 1,350.00 10.00000 3,000.00

0210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 1.00000 420.00 5.00000 2,100.00 2.00000 840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MOYNA, C.J. & SONS, LLC. (9) WEIDEMANN INC.

$62,943.70$45,980.00 $57,311.50Section Totals:

( ) indicates item is bid as Lump Sum

$170,316.40$135,099.00 $177,525.20

$135,099.00

Contract Item Totals

$170,316.40 177,525.20Contract Grand Totals

Contract Time Totals
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Contract ID:304
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Project Information:

Project: WorkType:

County:

Location:

STPN-175-7(22)--2J-40 PIPE CULVERTS

HAMILTON

Route: IOWA 175

0.45 mi E of Young Ave

Prj Awd Amt: $78,615.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 15 Working Days

40-1757-022

July 21, 2020 10:00 A.M.

HAMILTONCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $78,615.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $83,954.00 106.79%

3 VI035 VIETH CONSTRUCTION CORPORATION $86,924.00 110.57%

4 RE300 REILLY CONSTRUCTION CO., INC. $88,888.88 113.07%

5 S.015 S2 CONSTRUCTION LLC $99,634.00 126.74%
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Contract ID:

Letting Date:

Start Date: 09/21/20 15 Working Days

40-1757-022

July 21, 2020 10:00 A.M.

HAMILTONCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

3.000 CY 500.00000 1,500.00 500.00000 1,500.00 150.00000 450.00

0020 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 3,300.00000 6,600.00 4,750.00000 9,500.00

0030 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

40.000 LF 900.00000 36,000.00 824.00000 32,960.00 750.00000 30,000.00

0040 2506-4984000

FLOWABLE MORTAR

40.000 CY 200.00000 8,000.00 215.00000 8,600.00 250.00000 10,000.00

0050 2507-3250005

ENGINEERING FABRIC

114.000 SY 5.00000 570.00 8.50000 969.00 4.00000 456.00

0060 2507-6800061

REVETMENT, CLASS E

71.000 TON 55.00000 3,905.00 55.00000 3,905.00 88.00000 6,248.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 5,500.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

July 21, 2020

40-1757-022 Primary County: HAMILTON

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 16,500.00000 16,500.00 13,800.00000 13,800.00

0100 2602-0000020

SILT FENCE

600.000 LF 2.00000 1,200.00 2.00000 1,200.00 3.00000 1,800.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 1.00000 600.00 0.50000 300.00 1.00000 600.00

0120 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 5.00000 750.00 4.00000 600.00 5.00000 750.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 6.00000 1,620.00 5.00000 1,350.00 5.00000 1,350.00

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 1.00000 420.00 1.00000 420.00 1.00000 420.00
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Contract ID:305
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July 21, 2020

40-1757-022 Primary County: HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

$86,924.00$78,615.00 $83,954.00Section Totals:

( ) indicates item is bid as Lump Sum

$83,954.00$78,615.00 $86,924.00

$78,615.00

Contract Item Totals

$83,954.00 86,924.00Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:
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Contract ID:305
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July 21, 2020

40-1757-022 Primary County: HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) S2 CONSTRUCTION LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

3.000 CY 50.00000 150.00 100.00000 300.00

0020 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 3,500.00000 7,000.00

0030 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

40.000 LF 1,250.00000 50,000.00 865.00000 34,600.00

0040 2506-4984000

FLOWABLE MORTAR

40.000 CY 150.00000 6,000.00 250.00000 10,000.00

0050 2507-3250005

ENGINEERING FABRIC

114.000 SY 5.00000 570.00 5.00000 570.00

0060 2507-6800061

REVETMENT, CLASS E

71.000 TON 75.00000 5,325.00 70.00000 4,970.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00
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Contract ID:305
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) S2 CONSTRUCTION LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 8,923.88000 8,923.88 28,000.00000 28,000.00

0100 2602-0000020

SILT FENCE

600.000 LF 2.00000 1,200.00 1.50000 900.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 0.50000 300.00 0.05000 30.00

0120 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 4.00000 600.00 4.50000 675.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 5.00000 1,350.00 5.00000 1,350.00

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

420.000 LF 1.00000 420.00 0.45000 189.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) S2 CONSTRUCTION LLC

$88,888.88 $99,634.00Section Totals:

( ) indicates item is bid as Lump Sum

$99,634.00$88,888.88

$88,888.88

Contract Item Totals

$99,634.00Contract Grand Totals

Contract Time Totals
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Contract ID:305
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July 21, 2020
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Project Information:

Project: WorkType:

County:

Location:

NHSN-034-9(233)--2R-44 SLIDE REPAIR

HENRY

Route: U.S. 34

E of Grand Ave at N Jct US 218 (WB)

Prj Awd Amt: $48,578.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

44-0349-233

July 21, 2020 10:00 A.M.

HENRYCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO085 COLE CONSTRUCTION CO., INC. $48,578.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $50,763.66 104.50%

3 DE157 DELONG CONSTRUCTION, INC. $63,945.50 131.63%

4 S.015 S2 CONSTRUCTION LLC $67,106.00 138.14%

5 LO083 LODGE CONSTRUCTION INC. $77,766.00 160.08%

6 VI035 VIETH CONSTRUCTION CORPORATION $91,317.50 187.98%
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Contract ID:

Letting Date:

Start Date: 10/12/20 15 Working Days

44-0349-233

July 21, 2020 10:00 A.M.

HENRYCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) DELONG CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 4,000.00000 3,600.00 1,550.00000 1,395.00 3,500.00000 3,150.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

634.000 CY 18.00000 11,412.00 15.00000 9,510.00 30.00000 19,020.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

634.000 CY 12.00000 7,608.00 12.00000 7,608.00 20.00000 12,680.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 20.00000 40.00 60.00000 120.00 300.00000 600.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

189.000 CY 40.00000 7,560.00 32.25000 6,095.25 35.00000 6,615.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

634.000 CY 3.00000 1,902.00 4.00000 2,536.00 3.00000 1,902.00

0070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

24.700 CY 30.00000 741.00 71.15000 1,757.41 55.00000 1,358.50
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 21, 2020

44-0349-233 Primary County: HENRY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) DELONG CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

120.000 LF 15.00000 1,800.00 22.10000 2,652.00 15.00000 1,800.00

0090 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 525.00000 525.00 550.00000 550.00 550.00000 550.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 7,500.00000 7,500.00 3,000.00000 3,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

$59,675.50$45,438.00 $47,723.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) DELONG CONSTRUCTION,
INC.

0002 Erosion ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

35.000 SQ 20.00000 700.00 12.00000 420.00 30.00000 1,050.00

0140 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.000 MGAL 60.00000 420.00 60.00000 420.00 60.00000 420.00

0150 2602-0000020

SILT FENCE

200.000 LF 2.00000 400.00 2.00000 400.00 3.00000 600.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 1.00000 200.00 2.00000 400.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.00000 20.00 5.00000 100.00 5.00000 100.00

0180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 4.00000 800.00 4.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) DELONG CONSTRUCTION,
INC.

0002 Erosion ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.50000 100.00 1.00000 200.00 2.00000 400.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$4,270.00$3,140.00 $3,040.00Section Totals:

( ) indicates item is bid as Lump Sum

$50,763.66$48,578.00 $63,945.50

$48,578.00

Contract Item Totals

$50,763.66 63,945.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 3,000.00000 2,700.00 5,000.00000 4,500.00 3,250.00000 2,925.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

634.000 CY 22.00000 13,948.00 18.00000 11,412.00 40.00000 25,360.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

634.000 CY 12.00000 7,608.00 18.00000 11,412.00 25.00000 15,850.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 1,200.00000 2,400.00 50.00000 100.00 275.00000 550.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

189.000 CY 45.00000 8,505.00 48.00000 9,072.00 60.00000 11,340.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

634.000 CY 10.00000 6,340.00 5.00000 3,170.00 10.00000 6,340.00

0070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

24.700 CY 150.00000 3,705.00 100.00000 2,470.00 125.00000 3,087.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

120.000 LF 18.00000 2,160.00 30.00000 3,600.00 15.00000 1,800.00

0090 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 1,500.00000 1,500.00 1,000.00000 1,000.00 375.00000 375.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,600.00000 4,600.00 4,500.00000 4,500.00 5,750.00000 5,750.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 15,000.00000 15,000.00 10,500.00000 10,500.00

$87,877.50$63,966.00 $70,236.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0002 Erosion ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

35.000 SQ 20.00000 700.00 50.00000 1,750.00 23.00000 805.00

0140 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.000 MGAL 60.00000 420.00 60.00000 420.00 60.00000 420.00

0150 2602-0000020

SILT FENCE

200.000 LF 2.00000 400.00 9.00000 1,800.00 2.25000 450.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 3.00000 600.00 0.60000 120.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.00000 20.00 3.00000 60.00 1.25000 25.00

0180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 9.00000 1,800.00 5.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC (5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0002 Erosion ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.50000 100.00 3.00000 600.00 0.60000 120.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$3,440.00$3,140.00 $7,530.00Section Totals:

( ) indicates item is bid as Lump Sum

$77,766.00$67,106.00 $91,317.50

$67,106.00

Contract Item Totals

$77,766.00 91,317.50Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 21, 2020

44-0349-233 Primary County: HENRY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

NHSN-014-5(83)--2R-64 SLIDE REPAIR

MARSHALL

Route: IOWA 14

0.7 mi S of US 30

Prj Awd Amt: $53,611.80

Project: WorkType:

County:

Location:

IMN-080-5(370)191--0E-79 REVETMENT

POWESHIEK

Route: I-80

1.1 mi W of US 63 and 0.7 mi E of IA 21

Prj Awd Amt: $172,986.40

Project: WorkType:

County:

Location:

NHSN-063-5(65)--2R-86 PIPE CULVERTS

TAMA

Route: U.S. 63

1.5 mi and 1.1 mi S of SCL of Tama

Prj Awd Amt: $50,488.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/31/21 55 Working Days

64-0145-083

July 21, 2020 10:00 A.M.

MARSHALL,
POWESHIEK, TAMA

Call Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $277,086.20 100.00%

2 BO330 BOOMERANG CORP. $347,400.90 125.38%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $351,637.05 126.91%

4 VI035 VIETH CONSTRUCTION CORPORATION $352,762.58 127.31%

5 RE300 REILLY CONSTRUCTION CO., INC. $382,447.13 138.02%

6 S.015 S2 CONSTRUCTION LLC $407,798.80 147.17%

7 PE320 PETERSON CONTRACTORS INC. $502,381.70 181.31%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 05/31/21 55 Working Days
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 05/31/21 55 Working Days

64-0145-083

July 21, 2020 10:00 A.M.

MARSHALL,
POWESHIEK, TAMA

Call Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

415.000 CY 13.00000 5,395.00 26.00000 10,790.00 18.00000 7,470.00

0020 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

19.600 TON 31.00000 607.60 27.00000 529.20 40.00000 784.00

0030 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20.000 LF 36.00000 720.00 24.00000 480.00 35.00000 700.00

0040 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 750.00000 750.00 400.00000 400.00 1,300.00000 1,300.00

0050 2507-2638620

MACADAM STONE SLOPE PROTECTION

604.000 SY 15.00000 9,060.00 35.00000 21,140.00 45.00000 27,180.00

0060 2507-3250005

ENGINEERING FABRIC

782.000 SY 3.00000 2,346.00 2.00000 1,564.00 5.00000 3,910.00

0070 2507-8029000

EROSION STONE

451.200 TON 36.00000 16,243.20 52.00000 23,462.40 45.00000 20,304.00
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Contract ID:307

Tabulation of Construction and Material Bids

July 21, 2020

64-0145-083 Primary County: MARSHALL,
POWESHIEK, TAMA

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 250.00000 250.00 2,300.00000 2,300.00 3,500.00000 3,500.00

0090 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0110 2602-0000020

SILT FENCE

300.000 LF 3.00000 900.00 2.00000 600.00 2.00000 600.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.00000 300.00 0.50000 150.00 0.50000 150.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

30.000 LF 3.00000 90.00 0.50000 15.00 3.00000 90.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 7.00000 700.00 4.00000 400.00 10.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 2.00000 200.00 0.50000 50.00 2.50000 250.00

$78,288.00$53,611.80 $77,930.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0160 2102-2625000

EMBANKMENT-IN-PLACE

44.400 CY 27.00000 1,198.80 43.00000 1,909.20 25.00000 1,110.00

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

302.000 CY 10.00000 3,020.00 27.00000 8,154.00 25.00000 7,550.00

0180 2102-2710090

EXCAVATION, CLASS 10, WASTE

956.600 CY 10.00000 9,566.00 27.00000 25,828.20 18.00000 17,218.80

0190 2102-4560000

LOCATING TILE LINES

2.000 STA 750.00000 1,500.00 70.00000 140.00 500.00000 1,000.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

241.000 CY 8.00000 1,928.00 31.00000 7,471.00 8.00000 1,928.00

0210 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

31.000 CY 27.00000 837.00 20.00000 620.00 50.00000 1,550.00

0220 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,000.00000 2,000.00 4,400.00000 4,400.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0230 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 750.00000 750.00 600.00000 600.00 1,650.00000 1,650.00

0240 2499-0100000

PIPE INSTALLED BY TRENCHLESS
CONSTRUCTION, CONC RDWY PIPE  12 IN.
DIA.

235.000 LF 424.00000 99,640.00 320.00000 75,200.00 440.00000 103,400.00

0250 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

225.000 LF 27.00000 6,075.00 65.00000 14,625.00 35.00000 7,875.00

0260 2503-0111018

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
18 IN.

46.000 LF 29.00000 1,334.00 150.00000 6,900.00 65.00000 2,990.00

0270 2507-3250005

ENGINEERING FABRIC

467.700 SY 3.00000 1,403.10 2.00000 935.40 5.00000 2,338.50

0280 2507-6800061

REVETMENT, CLASS E

283.000 TON 59.00000 16,697.00 70.00000 19,810.00 75.00000 21,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 6,000.00000 6,000.00 27,000.00000 27,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 18,000.00000 18,000.00 12,000.00000 12,000.00

0310 2602-0000020

SILT FENCE

1,125.000 LF 2.00000 2,250.00 2.00000 2,250.00 2.00000 2,250.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 1.00000 562.50 0.50000 281.25 0.50000 281.25

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

112.500 LF 2.00000 225.00 0.50000 56.25 3.00000 337.50

$214,204.05$172,986.40 $193,180.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0340 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,000.00000 2,500.00 40,000.00000 4,000.00 25,000.00000 2,500.00

0350 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

590.000 CY 10.00000 5,900.00 30.00000 17,700.00 15.00000 8,850.00

0360 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

604.000 CY 10.00000 6,040.00 15.00000 9,060.00 25.00000 15,100.00

0370 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 4,400.00000 8,800.00 2,500.00000 5,000.00

0380 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

18.000 LF 131.00000 2,358.00 250.00000 4,500.00 150.00000 2,700.00

0390 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,100.00000 1,100.00 1,000.00000 1,000.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0400 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

68.000 LF 90.00000 6,120.00 200.00000 13,600.00 65.00000 4,420.00

0410 2507-3250005

ENGINEERING FABRIC

40.000 SY 5.00000 200.00 2.00000 80.00 5.00000 200.00

0420 2507-6800061

REVETMENT, CLASS E

11.000 TON 120.00000 1,320.00 100.00000 1,100.00 75.00000 825.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0440 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0450 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 6,500.00000 6,500.00 4,000.00000 4,000.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 5.00000 2,000.00 3.00000 1,200.00 10.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) BOOMERANG CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 0.50000 200.00 2.50000 1,000.00

$59,145.00$50,488.00 $76,290.00Section Totals:

( ) indicates item is bid as Lump Sum

$347,400.90$277,086.20 $351,637.05

$277,086.20

Contract Item Totals

$347,400.90 351,637.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

415.000 CY 25.00000 10,375.00 27.50000 11,412.50 25.00000 10,375.00

0020 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

19.600 TON 85.00000 1,666.00 40.00000 784.00 60.00000 1,176.00

0030 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20.000 LF 20.00000 400.00 25.00000 500.00 60.00000 1,200.00

0040 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 650.00000 650.00 500.00000 500.00 1,500.00000 1,500.00

0050 2507-2638620

MACADAM STONE SLOPE PROTECTION

604.000 SY 40.00000 24,160.00 28.00000 16,912.00 50.00000 30,200.00

0060 2507-3250005

ENGINEERING FABRIC

782.000 SY 2.25000 1,759.50 3.50000 2,737.00 4.00000 3,128.00

0070 2507-8029000

EROSION STONE

451.200 TON 37.00000 16,694.40 45.00000 20,304.00 35.00000 15,792.00

Page 10 of 27

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 21, 2020

64-0145-083 Primary County: MARSHALL,
POWESHIEK, TAMA

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 3,000.00000 3,000.00 3,500.00000 3,500.00

0090 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0100 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 20,000.00000 20,000.00 12,000.00000 12,000.00

0110 2602-0000020

SILT FENCE

300.000 LF 3.50000 1,050.00 3.30000 990.00 2.00000 600.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.00000 300.00 1.10000 330.00 1.00000 300.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

30.000 LF 3.50000 105.00 3.30000 99.00 1.00000 30.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 6.75000 675.00 6.60000 660.00 5.50000 550.00

Page 11 of 27

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 21, 2020

64-0145-083 Primary County: MARSHALL,
POWESHIEK, TAMA

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 2.25000 225.00 2.20000 220.00 1.00000 100.00

$86,501.00$74,359.90 $84,498.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0160 2102-2625000

EMBANKMENT-IN-PLACE

44.400 CY 50.00000 2,220.00 28.00000 1,243.20 50.00000 2,220.00

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

302.000 CY 30.00000 9,060.00 13.50000 4,077.00 25.00000 7,550.00

0180 2102-2710090

EXCAVATION, CLASS 10, WASTE

956.600 CY 25.00000 23,915.00 21.00000 20,088.60 25.00000 23,915.00

0190 2102-4560000

LOCATING TILE LINES

2.000 STA 875.00000 1,750.00 500.00000 1,000.00 500.00000 1,000.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

241.000 CY 20.00000 4,820.00 21.00000 5,061.00 20.00000 4,820.00

0210 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

31.000 CY 30.00000 930.00 15.00000 465.00 25.00000 775.00

0220 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 3,000.00000 3,000.00 1,500.00000 1,500.00 2,940.00000 2,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0230 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 1,000.00000 1,000.00 500.00000 500.00 350.00000 350.00

0240 2499-0100000

PIPE INSTALLED BY TRENCHLESS
CONSTRUCTION, CONC RDWY PIPE  12 IN.
DIA.

235.000 LF 435.00000 102,225.00 450.00000 105,750.00 566.00000 133,010.00

0250 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

225.000 LF 40.00000 9,000.00 70.00000 15,750.00 60.00000 13,500.00

0260 2503-0111018

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
18 IN.

46.000 LF 45.00000 2,070.00 90.00000 4,140.00 80.00000 3,680.00

0270 2507-3250005

ENGINEERING FABRIC

467.700 SY 4.00000 1,870.80 3.50000 1,636.95 4.00000 1,870.80

0280 2507-6800061

REVETMENT, CLASS E

283.000 TON 65.00000 18,395.00 58.00000 16,414.00 62.00000 17,546.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,750.00000 6,750.00 18,000.00000 18,000.00 7,500.00000 7,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 20,000.00000 20,000.00 12,000.00000 12,000.00

0310 2602-0000020

SILT FENCE

1,125.000 LF 2.20000 2,475.00 2.20000 2,475.00 2.00000 2,250.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 0.55000 309.38 0.55000 309.38 1.00000 562.50

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

112.500 LF 2.20000 247.50 2.20000 247.50 1.00000 112.50

$235,601.80$199,537.68 $218,657.63Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0340 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 35,000.00000 3,500.00 8,000.00000 800.00

0350 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

590.000 CY 30.00000 17,700.00 28.00000 16,520.00 40.00000 23,600.00

0360 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

604.000 CY 25.00000 15,100.00 15.00000 9,060.00 25.00000 15,100.00

0370 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,875.00000 3,750.00 1,500.00000 3,000.00 2,940.00000 5,880.00

0380 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

18.000 LF 175.00000 3,150.00 125.00000 2,250.00 180.00000 3,240.00

0390 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,800.00000 1,800.00 1,000.00000 1,000.00 2,875.00000 2,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0400 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

68.000 LF 165.00000 11,220.00 175.00000 11,900.00 125.00000 8,500.00

0410 2507-3250005

ENGINEERING FABRIC

40.000 SY 7.00000 280.00 3.50000 140.00 4.00000 160.00

0420 2507-6800061

REVETMENT, CLASS E

11.000 TON 145.00000 1,595.00 61.00000 671.00 81.00000 891.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 4,000.00000 4,000.00

0440 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0450 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 20,000.00000 20,000.00 12,000.00000 12,000.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 5.00000 2,000.00 4.95000 1,980.00 5.50000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) S2 CONSTRUCTION LLC

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.55000 220.00 0.55000 220.00 1.00000 400.00

$85,696.00$78,865.00 $79,291.00Section Totals:

( ) indicates item is bid as Lump Sum

$382,447.13$352,762.58 $407,798.80

$352,762.58

Contract Item Totals

$382,447.13 407,798.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

415.000 CY 20.00000 8,300.00

0020 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

19.600 TON 18.00000 352.80

0030 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20.000 LF 50.00000 1,000.00

0040 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 450.00000 450.00

0050 2507-2638620

MACADAM STONE SLOPE PROTECTION

604.000 SY 32.25000 19,479.00

0060 2507-3250005

ENGINEERING FABRIC

782.000 SY 2.00000 1,564.00

0070 2507-8029000

EROSION STONE

451.200 TON 35.00000 15,792.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 11,500.00000 11,500.00

0090 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0100 2533-4980005

MOBILIZATION

(1) LS 26,250.00000 26,250.00

0110 2602-0000020

SILT FENCE

300.000 LF 2.50000 750.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 2.00000 600.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

30.000 LF 2.00000 60.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 6.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSN-014-5(83)--2R-64SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 2.00000 200.00

$92,947.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0160 2102-2625000

EMBANKMENT-IN-PLACE

44.400 CY 48.50000 2,153.40

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

302.000 CY 10.00000 3,020.00

0180 2102-2710090

EXCAVATION, CLASS 10, WASTE

956.600 CY 21.00000 20,088.60

0190 2102-4560000

LOCATING TILE LINES

2.000 STA 425.00000 850.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

241.000 CY 16.00000 3,856.00

0210 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

31.000 CY 14.00000 434.00

0220 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,110.00000 1,110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0230 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 950.00000 950.00

0240 2499-0100000

PIPE INSTALLED BY TRENCHLESS
CONSTRUCTION, CONC RDWY PIPE  12 IN.
DIA.

235.000 LF 550.00000 129,250.00

0250 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

225.000 LF 60.00000 13,500.00

0260 2503-0111018

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
18 IN.

46.000 LF 80.00000 3,680.00

0270 2507-3250005

ENGINEERING FABRIC

467.700 SY 2.00000 935.40

0280 2507-6800061

REVETMENT, CLASS E

283.000 TON 75.00000 21,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMS - IMN-080-5(370)191--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 62,250.00000 62,250.00

0300 2533-4980005

MOBILIZATION

(1) LS 51,000.00000 51,000.00

0310 2602-0000020

SILT FENCE

1,125.000 LF 2.50000 2,812.50

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 2.00000 1,125.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

112.500 LF 2.00000 225.00

$318,464.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0340 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 27,000.00000 2,700.00

0350 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

590.000 CY 25.00000 14,750.00

0360 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

604.000 CY 9.25000 5,587.00

0370 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,350.00000 2,700.00

0380 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

18.000 LF 190.00000 3,420.00

0390 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 805.00000 805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0400 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

68.000 LF 121.00000 8,228.00

0410 2507-3250005

ENGINEERING FABRIC

40.000 SY 11.00000 440.00

0420 2507-6800061

REVETMENT, CLASS E

11.000 TON 99.00000 1,089.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 11,500.00000 11,500.00

0440 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0450 2533-4980005

MOBILIZATION

(1) LS 30,500.00000 30,500.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 6.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSN-063-5(65)--2R-86SECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00

$90,969.00Section Totals:

( ) indicates item is bid as Lump Sum

$502,381.70

$502,381.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-029-3(266)53--03-78 STORM SEWER/INTAKES

POTTAWATTAMIE

Route: I-29

In Council Bluffs from 23rd Ave to Nebraska Ave

Prj Awd Amt: $1,729,620.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/20/20 4 Calendar Days

78-0293-266

July 21, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  308 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Site Number: 03 Days Road User Cost Per Time Unit:  $ 1350

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 RE300 REILLY CONSTRUCTION CO., INC. $1,743,120.10 100.00%$1,729,620.10 $13,500.00

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $2,037,895.54 116.91%$2,009,545.54 $28,350.00
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Contract ID:

Letting Date:

Start Date: 09/20/20 4 Calendar Days

78-0293-266

July 21, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  308 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

770.000 CY 50.00000 38,500.00 25.00000 19,250.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,389.000 CY 20.00000 27,780.00 25.00000 34,725.00

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

30.800 TON 50.00000 1,540.00 50.00000 1,540.00

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.600 STA 1,500.00000 2,400.00 1,500.00000 2,400.00

0050 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

206.400 TON 50.00000 10,320.00 35.00000 7,224.00

0060 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 5,500.00000 5,500.00 5,000.00000 5,000.00

0090 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 25,000.00000 50,000.00 40,000.00000 80,000.00

0100 2435-0140300

MANHOLE, STORM SEWER, SW-403

3.000 EACH 30,000.00000 90,000.00 50,000.00000 150,000.00

0110 2435-0256200

INTAKE, SW-562

1.000 EACH 5,000.00000 5,000.00 10,000.00000 10,000.00

0120 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

61.000 LF 125.00000 7,625.00 100.00000 6,100.00

0130 2503-0110060

STORM SEWER GRAVITY MAIN, TRENCHED, 60
IN.

1,335.000 LF 650.00000 867,750.00 750.00000 1,001,250.00

0140 2503-0114660

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 60 IN.

228.000 LF 800.00000 182,400.00 800.00000 182,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2506-4984000

FLOWABLE MORTAR

26.000 CY 300.00000 7,800.00 300.00000 7,800.00

0160 2510-6745850

REMOVAL OF PAVEMENT

525.200 SY 20.00000 10,504.00 20.00000 10,504.00

0170 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 100.00000 600.00

0180 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

48.000 LF 66.00000 3,168.00 66.00000 3,168.00

0190 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

43.500 LF 42.00000 1,827.00 42.00000 1,827.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 12,500.00000 12,500.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.600 STA 400.00000 2,640.00 400.00000 2,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 75.00000 225.00 75.00000 225.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 25,000.00000 25,000.00

0240 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00

0250 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 150.00000 6,000.00 125.00000 5,000.00

0260 2529-2242304

CD JOINT ASSEMBLY

21.000 EACH 200.00000 4,200.00 100.00000 2,100.00

0270 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

522.400 SY 150.00000 78,360.00 129.00000 67,389.60

0280 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 446.00000 892.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2529-8174010

SUBBASE (PATCHES)

522.400 SY 30.00000 15,672.00 25.00000 13,060.00

0300 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 200,000.00000 200,000.00

0310 2552-0000210

TRENCH FOUNDATION

1,000.000 TON 75.00000 75,000.00 40.00000 40,000.00

0320 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00

0330 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL SWING
ARM GATES

2.000 EACH 2,500.00000 5,000.00 3,000.00000 6,000.00

0340 2599-9999010

('LUMP SUM' ITEM) SEWER AND SEWER
MANHOLE DOCUMENTATION AND REPAIR

(1) LS 15,000.00000 15,000.00 20,000.00000 20,000.00

0350 2599-9999010

('LUMP SUM' ITEM) TEMPORARY ACCESS
OVER STORM SEWER PIPE

(1) LS 30,000.00000 30,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2633100

MOWING

2.800 ACRE 100.00000 280.00 50.00000 140.00

0370 2601-2634100

MULCHING

1.400 ACRE 1,050.00000 1,470.00 850.00000 1,190.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 1,800.00000 2,520.00 850.00000 1,190.00

0390 2601-2636060

SALT TOLERANT SEEDING

0.100 ACRE 10,000.00000 1,000.00 4,000.00000 400.00

0400 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 800.00000 1,120.00 300.00000 420.00

0410 2602-0000020

SILT FENCE

1,437.500 LF 2.20000 3,162.50 1.75000 2,515.63

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,437.500 LF 0.20000 287.50 0.25000 359.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

143.700 LF 3.00000 431.10 0.25000 35.93

0440 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 75.00000 22,500.00 60.00000 18,000.00

0450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 5.00000 4,000.00 4.50000 3,600.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

460.000 LF 6.00000 2,760.00 5.00000 2,300.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,260.000 LF 0.30000 378.00 1.00000 1,260.00

0480 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 900.00000 900.00 675.00000 675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 350.00000 350.00 25.00000 25.00

0500 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 200.00000 200.00 750.00000 750.00

0510 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0520 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0530 2595-0450079

RAILROAD SUBBALLAST, FURNISH AND PLACE

59.000 TON 100.00000 5,900.00 60.00000 3,540.00

$1,729,620.10 $2,009,545.54Section Totals:

( ) indicates item is bid as Lump Sum

$2,009,545.54$1,729,620.10

$1,743,120.10

Contract Item Totals

$2,037,895.54Contract Grand Totals

Contract Time Totals $13,500.00 $28,350.00
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

NHSN-020-3(178)--2R-94 SLIDE REPAIR

WEBSTER

Route: U.S. 20

Approx 1 mi E of Co Rd P59

Prj Awd Amt: $81,013.06

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/12/21 20 Working Days

94-0203-178

July 21, 2020 10:00 A.M.

WEBSTERCall Order:  309 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $81,013.06 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $91,628.70 113.10%

3 LO083 LODGE CONSTRUCTION INC. $95,393.15 117.75%

4 RE300 REILLY CONSTRUCTION CO., INC. $118,998.00 146.89%

5 M.215 MLS LANDSCAPE & DESIGN, INC. $125,705.70 155.17%

6 VI035 VIETH CONSTRUCTION CORPORATION $128,821.95 159.01%

7 BO413 BOULDER CONTRACTING, LLC. $136,014.55 167.89%
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July 21, 2020 10:00 A.M.

WEBSTERCall Order:  309 Primary County:

Contract Period:

DBE Goal: 0.0%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MO481 MOYNA, C.J. & SONS, LLC. $184,976.75 228.33%
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Contract ID:

Letting Date:

Start Date: 07/12/21 20 Working Days

94-0203-178

July 21, 2020 10:00 A.M.

WEBSTERCall Order:  309 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

621.000 CY 15.50000 9,625.50 18.00000 11,178.00 13.00000 8,073.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

155.000 CY 9.50000 1,472.50 18.00000 2,790.00 10.00000 1,550.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

94.000 CY 15.00000 1,410.00 15.00000 1,410.00 45.00000 4,230.00

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

740.000 CY 3.50000 2,590.00 5.00000 3,700.00 3.00000 2,220.00

0050 2507-3250005

ENGINEERING FABRIC

60.000 SY 11.00000 660.00 5.00000 300.00 4.00000 240.00

0060 2507-6800032

REVETMENT, CLASS C

150.000 TON 48.25000 7,237.50 90.00000 13,500.00 45.00000 6,750.00

0070 2507-6875002

REVETMENT, REMOVE AND REPLACE

25.000 CY 32.50000 812.50 10.00000 250.00 68.00000 1,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2519-3280000

FENCE, FIELD

50.000 LF 22.00000 1,100.00 22.00000 1,100.00 23.00000 1,150.00

0090 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 350.00000 1,400.00

0100 2519-4200140

REMOVAL OF FENCE, FIELD

50.000 LF 5.50000 275.00 20.00000 1,000.00 21.00000 1,050.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,200.00000 2,200.00

0120 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0130 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

5,440.000 SF 5.25000 28,560.00 6.50000 35,360.00 8.00000 43,520.00

0140 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

16.500 MGAL 60.00000 990.00 60.00000 990.00 60.00000 990.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

July 21, 2020

94-0203-178 Primary County: WEBSTER

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

55.000 SQ 63.00000 3,465.00 45.00000 2,475.00 58.00000 3,190.00

0160 2602-0000020

SILT FENCE

1,131.300 LF 2.00000 2,262.60 1.50000 1,696.95 3.00000 3,393.90

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,131.300 LF 0.20000 226.26 0.50000 565.65 1.50000 1,696.95

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

113.100 LF 2.00000 226.20 1.00000 113.10 3.00000 339.30

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.50000 1,100.00 8.00000 1,600.00 7.00000 1,400.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.50000 300.00 2.00000 400.00 1.50000 300.00

$95,393.15$81,013.06 $91,628.70Section Totals:

$91,628.70$81,013.06 $95,393.15Contract Item Totals

Contract Time Totals
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Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

July 21, 2020

94-0203-178 Primary County: WEBSTER
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( ) indicates item is bid as Lump Sum

$81,013.06 $91,628.70 95,393.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

July 21, 2020

94-0203-178 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

621.000 CY 25.00000 15,525.00 35.00000 21,735.00 40.00000 24,840.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

155.000 CY 20.00000 3,100.00 17.00000 2,635.00 20.00000 3,100.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

94.000 CY 30.00000 2,820.00 50.00000 4,700.00 70.00000 6,580.00

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

740.000 CY 5.00000 3,700.00 10.00000 7,400.00 3.50000 2,590.00

0050 2507-3250005

ENGINEERING FABRIC

60.000 SY 5.00000 300.00 10.00000 600.00 8.00000 480.00

0060 2507-6800032

REVETMENT, CLASS C

150.000 TON 65.00000 9,750.00 55.00000 8,250.00 75.00000 11,250.00

0070 2507-6875002

REVETMENT, REMOVE AND REPLACE

25.000 CY 45.00000 1,125.00 45.00000 1,125.00 80.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

July 21, 2020

94-0203-178 Primary County: WEBSTER

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2519-3280000

FENCE, FIELD

50.000 LF 20.00000 1,000.00 12.00000 600.00 25.00000 1,250.00

0090 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00 325.00000 1,300.00 330.00000 1,320.00

0100 2519-4200140

REMOVAL OF FENCE, FIELD

50.000 LF 20.00000 1,000.00 12.00000 600.00 22.00000 1,100.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 3,400.00000 3,400.00

0120 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 24,000.00000 24,000.00

0130 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

5,440.000 SF 8.75000 47,600.00 9.50000 51,680.00 6.50000 35,360.00

0140 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

16.500 MGAL 60.00000 990.00 60.00000 990.00 60.00000 990.00
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Letting Date:

Contract ID:309
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July 21, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

55.000 SQ 65.00000 3,575.00 80.00000 4,400.00 70.00000 3,850.00

0160 2602-0000020

SILT FENCE

1,131.300 LF 2.20000 2,488.86 3.00000 3,393.90 3.00000 3,393.90

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,131.300 LF 0.25000 282.83 1.00000 1,131.30 0.50000 565.65

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

113.100 LF 0.10000 11.31 5.00000 565.50 4.00000 452.40

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 6.00000 1,200.00 10.00000 2,000.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.65000 330.00 2.00000 400.00 1.50000 300.00

$128,821.95$118,998.00 $125,705.70Section Totals:

$125,705.70$118,998.00 $128,821.95Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$118,998.00 $125,705.70 128,821.95Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

621.000 CY 55.00000 34,155.00 42.10000 26,144.10

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

155.000 CY 18.00000 2,790.00 19.20000 2,976.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

94.000 CY 63.00000 5,922.00 77.90000 7,322.60

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

740.000 CY 11.00000 8,140.00 2.50000 1,850.00

0050 2507-3250005

ENGINEERING FABRIC

60.000 SY 4.00000 240.00 15.00000 900.00

0060 2507-6800032

REVETMENT, CLASS C

150.000 TON 50.00000 7,500.00 82.50000 12,375.00

0070 2507-6875002

REVETMENT, REMOVE AND REPLACE

25.000 CY 75.00000 1,875.00 38.50000 962.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2519-3280000

FENCE, FIELD

50.000 LF 25.00000 1,250.00 22.00000 1,100.00

0090 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 306.00000 1,224.00 300.00000 1,200.00

0100 2519-4200140

REMOVAL OF FENCE, FIELD

50.000 LF 21.00000 1,050.00 20.00000 1,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,800.00000 3,800.00

0120 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 28,000.00000 28,000.00

0130 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

5,440.000 SF 7.00000 38,080.00 11.20000 60,928.00

0140 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

16.500 MGAL 60.00000 990.00 60.00000 990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

55.000 SQ 56.00000 3,080.00 80.00000 4,400.00

0160 2602-0000020

SILT FENCE

1,131.300 LF 3.00000 3,393.90 1.45000 1,640.39

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,131.300 LF 0.65000 735.35 25.00000 28,282.50

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

113.100 LF 3.00000 339.30 0.05000 5.66

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 5.00000 1,000.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.75000 350.00 0.50000 100.00

$136,014.55 $184,976.75Section Totals:

$184,976.75$136,014.55Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$136,014.55 $184,976.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-000-T(43)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: VARIOUS ROUTES

Various Locations in District 4 (On-Call)

Prj Awd Amt: $700,760.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/21

00-000T-043

July 21, 2020 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $700,760.00 100.00%
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Contract ID:

Letting Date:

Completion Date: 10/01/21

00-000T-043

July 21, 2020 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.
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08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-6001010

LINE POST, REPAIR

1,820.000 EACH 45.00000 81,900.00

0020 2505-6001012

LINE POST, REPLACE

1,200.000 EACH 145.00000 174,000.00

0030 2505-6001014

LINE POST FOUNDATION, REPLACE

140.000 EACH 500.00000 70,000.00

0040 2505-6001020

END ANCHOR, REPAIR

35.000 EACH 3,500.00000 122,500.00

0050 2505-6001022

END ANCHOR - SPECIAL, REPAIR

15.000 EACH 550.00000 8,250.00

0060 2505-6001024

END ANCHOR, RESET

50.000 EACH 1,500.00000 75,000.00

0070 2505-6001030

TURNBUCKLE, REPLACE

50.000 EACH 300.00000 15,000.00

0080 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

1,370.000 LF 3.00000 4,110.00
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Contract ID:351
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July 21, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980020

MOBILIZATION, ON-CALL

50.000 EACH 3,000.00000 150,000.00

$700,760.00Section Totals:

( ) indicates item is bid as Lump Sum

$700,760.00

$700,760.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(141)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide, Type B Signing (FY 2021)

Prj Awd Amt: $168,744.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 20 Working Days

00-000T-141

July 21, 2020 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $168,744.15 100.00%

2 K.100 K & W ELECTRIC, INC. $199,479.50 118.21%

3 CO105 COLLINS & HERMANN, INC. $250,000.00 148.15%

4 VO080 VOLTMER, INC. $263,162.25 155.95%
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Contract ID:

Letting Date:

Start Date: 04/05/21 20 Working Days

00-000T-141

July 21, 2020 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,860.00000 2,860.00 3,500.00000 3,500.00 1,750.00000 1,750.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 403.50000 403.50 350.00000 350.00 400.00000 400.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

3.000 EACH 316.50000 949.50 500.00000 1,500.00 800.00000 2,400.00

0040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 1,733.75000 6,935.00 1,250.00000 5,000.00 1,500.00000 6,000.00

0050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

87.400 LF 14.00000 1,223.60 17.50000 1,529.50 15.00000 1,311.00

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

6.000 EACH 773.50000 4,641.00 450.00000 2,700.00 650.00000 3,900.00

0070 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

6.000 EACH 294.75000 1,768.50 175.00000 1,050.00 200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:352
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9680250

INSTALL TYPE B SIGN

8.000 EACH 750.25000 6,002.00 600.00000 4,800.00 900.00000 7,200.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,038.50000 2,038.50 6,500.00000 6,500.00 12,500.00000 12,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,881.50000 20,881.50 15,000.00000 15,000.00 23,500.00000 23,500.00

$60,161.00$47,703.10 $41,929.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

12.000 EACH 575.50000 6,906.00 500.00000 6,000.00 1,000.00000 12,000.00

0120 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

26.000 EACH 287.80000 7,482.80 750.00000 19,500.00 800.00000 20,800.00

0130 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,511.50000 6,046.00 1,250.00000 5,000.00 1,250.00000 5,000.00

0140 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

10.000 EACH 1,535.75000 15,357.50 1,500.00000 15,000.00 1,500.00000 15,000.00

0150 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

14.000 EACH 297.10000 4,159.40 200.00000 2,800.00 200.00000 2,800.00

0160 2524-9680250

INSTALL TYPE B SIGN

51.000 EACH 778.60000 39,708.60 1,250.00000 63,750.00 1,250.00000 63,750.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 4,908.25000 4,908.25 20,000.00000 20,000.00 24,500.00000 24,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0180 2533-4980005

MOBILIZATION

(1) LS 36,119.50000 36,119.50 25,000.00000 25,000.00 44,989.00000 44,989.00

0190 2599-9999005

('EACH' ITEM) MODIFICATION OF EXISTING
SIGN  TYPE B

1.000 EACH 353.00000 353.00 500.00000 500.00 1,000.00000 1,000.00

$189,839.00$121,041.05 $157,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$199,479.50$168,744.15 $250,000.00

$168,744.15

Contract Item Totals

$199,479.50 250,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 21, 2020

00-000T-141 Primary County: STATEWIDE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,080.00000 6,080.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 800.00000 800.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

3.000 EACH 767.00000 2,301.00

0040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 1,740.25000 6,961.00

0050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

87.400 LF 28.75000 2,512.75

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

6.000 EACH 1,082.00000 6,492.00

0070 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

6.000 EACH 683.00000 4,098.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 21, 2020

00-000T-141 Primary County: STATEWIDE

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9680250

INSTALL TYPE B SIGN

8.000 EACH 1,125.00000 9,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00

0100 2533-4980005

MOBILIZATION

(1) LS 3,625.00000 3,625.00

$43,969.75Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 21, 2020

00-000T-141 Primary County: STATEWIDE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

12.000 EACH 850.00000 10,200.00

0120 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

26.000 EACH 880.00000 22,880.00

0130 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,722.50000 6,890.00

0140 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

10.000 EACH 1,489.00000 14,890.00

0150 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

14.000 EACH 778.50000 10,899.00

0160 2524-9680250

INSTALL TYPE B SIGN

51.000 EACH 2,033.50000 103,708.50

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 29,200.00000 29,200.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 21, 2020

00-000T-141 Primary County: STATEWIDE

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0180 2533-4980005

MOBILIZATION

(1) LS 19,875.00000 19,875.00

0190 2599-9999005

('EACH' ITEM) MODIFICATION OF EXISTING
SIGN  TYPE B

1.000 EACH 650.00000 650.00

$219,192.50Section Totals:

( ) indicates item is bid as Lump Sum

$263,162.25

$263,162.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 21, 2020

00-000T-141 Primary County: STATEWIDE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-029-4(129)76--0E-43 LIGHTING

HARRISON

Route: I-29

I-29/US 30 Interchange in Missouri Valley

Prj Awd Amt: $452,854.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 100 Working Days

43-0294-129

July 21, 2020 10:00 A.M.

HARRISONCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $452,854.00 100.00%

2 VO080 VOLTMER, INC. $595,307.60 131.46%

3 SA019 SADLER ELECTRIC, INC. $611,634.00 135.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 100 Working Days

43-0294-129

July 21, 2020 10:00 A.M.

HARRISONCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) SADLER ELECTRIC, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745357

REMOVAL OF CONCRETE FOUNDATIONS, AS
PER PLAN

7.000 EACH 1,300.00000 9,100.00 8,630.00000 60,410.00 1,125.00000 7,875.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 49,250.00000 49,250.00 78,605.00000 78,605.00 63,035.00000 63,035.00

0030 2523-0000100

LIGHTING POLES

44.000 EACH 4,680.00000 205,920.00 4,982.00000 219,208.00 5,025.00000 221,100.00

0040 2523-0000200

ELECTRICAL CIRCUITS

9,092.000 LF 14.50000 131,834.00 10.05000 91,374.60 22.00000 200,024.00

0050 2523-0000310

HANDHOLES AND JUNCTION BOXES

20.000 EACH 775.00000 15,500.00 1,517.50000 30,350.00 1,015.00000 20,300.00

0060 2523-0000400

CONTROL CABINET

2.000 EACH 6,900.00000 13,800.00 7,650.00000 15,300.00 11,300.00000 22,600.00

0070 2523-0000510

UNDERDECK LIGHTING (LI-120)

4.000 EACH 750.00000 3,000.00 1,757.50000 7,030.00 1,270.00000 5,080.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 23,250.00000 23,250.00 32,750.00000 32,750.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 21, 2020

43-0294-129 Primary County: HARRISON

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) SADLER ELECTRIC, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 55,000.00000 55,000.00 18,490.00000 18,490.00

0100 2599-9999005

('EACH' ITEM) CONTROL CABINET
FOUNDATION

2.000 EACH 725.00000 1,450.00 4,360.00000 8,720.00 1,825.00000 3,650.00

0110 2599-9999005

('EACH' ITEM) METER PEDESTAL

2.000 EACH 1,000.00000 2,000.00 3,030.00000 6,060.00 8,365.00000 16,730.00

$611,634.00$452,854.00 $595,307.60Section Totals:

( ) indicates item is bid as Lump Sum

$595,307.60$452,854.00 $611,634.00

$452,854.00

Contract Item Totals

$595,307.60 611,634.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 21, 2020

43-0294-129 Primary County: HARRISON

08/27/2020 9:38:45 AM
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Project Information:

Project: WorkType:

County:

Location:

NHSN-415-1(72)--2R-77 BARRIER RAIL

POLK

Route: IOWA 415

IA 415 over Drainage Ditch 0.6 Mi. S. of Jct. I-35/I-80

Prj Awd Amt: $123,646.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 30 Working Days

77-4151-072

July 21, 2020 10:00 A.M.

POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $123,646.00 100.00%

2 MI919 MINTURN, INC. $136,655.50 110.52%

3 PE320 PETERSON CONTRACTORS INC. $176,458.10 142.71%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 30 Working Days

77-4151-072

July 21, 2020 10:00 A.M.

POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) MINTURN, INC. (3) PETERSON
CONTRACTORS INC.

0001 Design No. 0820; Items for a Concrete Barrier Rail on Existing 12'-0 x 8'-0
RCB Culvert

SECTION: Cat Alt Set: Cat Alt Member:

0010 2115-0100000

MODIFIED SUBBASE

31.200 CY 100.00000 3,120.00 200.00000 6,240.00 161.50000 5,038.80

0020 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

33.700 SY 250.00000 8,425.00 225.00000 7,582.50 248.50000 8,374.45

0030 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

22.400 SY 275.00000 6,160.00 250.00000 5,600.00 353.00000 7,907.20

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 27,500.00000 27,500.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,214.000 LB 4.00000 4,856.00 5.50000 6,677.00 5.00000 6,070.00

0060 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 1,000.00000 1,000.00 2,000.00000 2,000.00 1,700.00000 1,700.00

0070 2506-4984000

FLOWABLE MORTAR

1.500 CY 800.00000 1,200.00 1,700.00000 2,550.00 2,100.00000 3,150.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 21, 2020

77-4151-072 Primary County: POLK

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) MINTURN, INC. (3) PETERSON
CONTRACTORS INC.

0001 Design No. 0820; Items for a Concrete Barrier Rail on Existing 12'-0 x 8'-0
RCB Culvert

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-2638620

MACADAM STONE SLOPE PROTECTION

9.900 SY 150.00000 1,485.00 250.00000 2,475.00 288.50000 2,856.15

0090 2513-0001040

CONCRETE BARRIER, BA-104

14.000 LF 315.00000 4,410.00 600.00000 8,400.00 700.00000 9,800.00

0100 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 2,200.00000 2,200.00 6,000.00000 6,000.00 9,370.00000 9,370.00

$81,766.60$42,856.00 $57,524.50Section Totals:
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 21, 2020

77-4151-072 Primary County: POLK

08/27/2020 9:38:45 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) MINTURN, INC. (3) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

132.000 LF 15.00000 1,980.00 10.00000 1,320.00 30.00000 3,960.00

0120 2505-4008130

REMOVAL OF CABLE GUARDRAIL

134.000 LF 15.00000 2,010.00 10.00000 1,340.00 30.00000 4,020.00

0130 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 150.00000 3,750.00 135.00000 3,375.00 60.00000 1,500.00

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0150 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 9,000.00000 9,000.00 8,800.00000 8,800.00 6,000.00000 6,000.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 600.00000 600.00 550.00000 550.00 6,000.00000 6,000.00

0170 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 21, 2020

77-4151-072 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) MINTURN, INC. (3) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2507-3250005

ENGINEERING FABRIC

98.000 SY 10.00000 980.00 2.00000 196.00 6.75000 661.50

0190 2507-6800061

REVETMENT, CLASS E

60.000 TON 125.00000 7,500.00 225.00000 13,500.00 75.00000 4,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 18,600.00000 18,600.00 20,000.00000 20,000.00 31,000.00000 31,000.00

0210 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0220 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 13,000.00000 13,000.00 18,000.00000 18,000.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

160.000 LF 2.00000 320.00 6.25000 1,000.00 6.25000 1,000.00

$94,691.50$80,790.00 $79,131.00Section Totals:

$136,655.50$123,646.00 $176,458.10

$123,646.00

Contract Item Totals

$136,655.50

Contract Time Totals
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July 21, 2020
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( ) indicates item is bid as Lump Sum

$123,646.00 $136,655.50 176,458.10Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 21, 2020

77-4151-072 Primary County: POLK

08/27/2020 9:38:45 AM
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Project Information:

Project: WorkType:

County:

Location:

STP-A-6102(614)--22-77 TRAFFIC SIGNALS

POLK

Route: LOCAL ROUTES

In the city of Pleasant Hill  Iowa 163 Adaptive Traffic Sign al Control System

Prj Awd Amt: $200,629.50

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/01/21

77-6102-614-A

July 21, 2020 10:00 A.M.

POLKCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA SIGNAL INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO259 IOWA SIGNAL INC. $200,629.50 100.00%

2 VA143 VAN MAANEN ELECTRIC, INC. $227,256.80 113.27%

3 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $292,910.00 146.00%
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Contract ID:

Letting Date:

Completion Date: 05/01/21

77-6102-614-A

July 21, 2020 10:00 A.M.

POLKCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA SIGNAL INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC. (2) VAN MAANEN ELECTRIC,
INC.

(3) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 TRAFFIC SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

4.000 EACH 1,400.00000 5,600.00 1,500.00000 6,000.00 1,750.00000 7,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 10,200.00000 10,200.00 10,000.00000 10,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 4,300.00000 4,300.00 15,875.00000 15,875.00 35,000.00000 35,000.00

0040 2599-9999005

('EACH' ITEM) Fiber Optic Fusion Splice

84.000 EACH 95.00000 7,980.00 88.18000 7,407.12 45.00000 3,780.00

0050 2599-9999005

('EACH' ITEM) Handhole  Type IV  30 in. x48 in.

5.000 EACH 1,600.00000 8,000.00 1,900.00000 9,500.00 2,750.00000 13,750.00

0060 2599-9999005

('EACH' ITEM) Inductive Detector Loop Repair

20.000 EACH 1,400.00000 28,000.00 1,100.00000 22,000.00 1,000.00000 20,000.00

0070 2599-9999005

('EACH' ITEM) Single Mode Fiber Optic
Termination

228.000 EACH 57.50000 13,110.00 99.06000 22,585.68 45.00000 10,260.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 21, 2020

77-6102-614-A Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC. (2) VAN MAANEN ELECTRIC,
INC.

(3) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 TRAFFIC SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) Traffic Monitoring Camera

4.000 EACH 6,500.00000 26,000.00 5,097.00000 20,388.00 7,500.00000 30,000.00

0090 2599-9999005

('EACH' ITEM) Traffic Signal Cabinet Connection

13.000 EACH 3,085.00000 40,105.00 2,550.00000 33,150.00 6,000.00000 78,000.00

0100 2599-9999005

('EACH' ITEM) Traffic Signal Controller
Replacement

1.000 EACH 5,600.00000 5,600.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0110 2599-9999009

('LINEAR FEET' ITEM) Single Mode Fiber Optice
Cable  12-ct

3,400.000 LF 2.50000 8,500.00 3.66000 12,444.00 3.00000 10,200.00

0120 2599-9999009

('LINEAR FEET' ITEM) Single Mode Fiber Optice
Cable  96-ct

9,980.000 LF 3.50000 34,930.00 4.65000 46,407.00 4.00000 39,920.00

0130 2599-9999010

('LUMP SUM' ITEM) NE 70th St Hub Cabinet
Modification

(1) LS 2,500.00000 2,500.00 5,200.00000 5,200.00 7,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC. (2) VAN MAANEN ELECTRIC,
INC.

(3) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 TRAFFIC SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2599-9999010

('LUMP SUM' ITEM) Testing of Inductive Detector
Loops

(1) LS 9,504.50000 9,504.50 4,500.00000 4,500.00 15,000.00000 15,000.00

0150 2599-9999010

('LUMP SUM' ITEM) Western City Limits Hub
Cabinet Modifica

(1) LS 2,500.00000 2,500.00 5,100.00000 5,100.00 7,500.00000 7,500.00

$292,910.00$200,629.50 $227,256.80Section Totals:

( ) indicates item is bid as Lump Sum

$227,256.80$200,629.50 $292,910.00

$200,629.50

Contract Item Totals

$227,256.80 292,910.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 21, 2020

77-6102-614-A Primary County: POLK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(204)52--0E-78 PAVEMENT MARKINGS

POTTAWATTAMIE

Route: I-29

Various Interstate Routes in Council Bluffs

Prj Awd Amt: $149,634.56

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/01/20

78-0293-204

July 21, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HIGHWAY SIGNING, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HI064 HIGHWAY SIGNING, INC. $149,634.56 100.00%

2 QU131 QUALITY STRIPING, INC. $164,399.75 109.87%

3 IO250 IOWA PLAINS SIGNING, INC. $246,751.84 164.90%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 11/01/20

78-0293-204

July 21, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HIGHWAY SIGNING, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HIGHWAY SIGNING, INC. (2) QUALITY STRIPING, INC. (3) IOWA PLAINS SIGNING,
INC.

0001 Pavement Markings Items - Fall 2020SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,518.270 STA 8.00000 44,146.16 8.50000 46,905.30 12.00000 66,219.24

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

62.000 EACH 75.00000 4,650.00 100.00000 6,200.00 125.00000 7,750.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 22,000.00000 22,000.00 23,000.00000 23,000.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 50.00000 750.00 100.00000 1,500.00 400.00000 6,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 3,910.00000 3,910.00 20,000.00000 20,000.00

$122,969.24$74,546.16 $80,515.30Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 21, 2020

78-0293-204 Primary County: POTTAWATTAMIE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HIGHWAY SIGNING, INC. (2) QUALITY STRIPING, INC. (3) IOWA PLAINS SIGNING,
INC.

0002 Pavement Markings Items - Spring 2021SECTION: Cat Alt Set: Cat Alt Member:

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,586.050 STA 8.00000 44,688.40 9.00000 50,274.45 12.00000 67,032.60

0070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

62.000 EACH 75.00000 4,650.00 100.00000 6,200.00 125.00000 7,750.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 22,000.00000 22,000.00 23,000.00000 23,000.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 50.00000 750.00 100.00000 1,500.00 400.00000 6,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 3,910.00000 3,910.00 20,000.00000 20,000.00

$123,782.60$75,088.40 $83,884.45Section Totals:

( ) indicates item is bid as Lump Sum

$164,399.75$149,634.56 $246,751.84

$149,634.56

Contract Item Totals

$164,399.75 246,751.84Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 21, 2020

78-0293-204 Primary County: POTTAWATTAMIE

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

CST-024-2(20)--4C-96 LIGHTING

WINNESHIEK

Route: IOWA 24

On Co RD B32 & St Hwy 24  S17 T96 R09

Prj Awd Amt: $12,929.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 10 Working Days

96-0242-020

July 21, 2020 10:00 A.M.

WINNESHIEKCall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $12,929.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 10 Working Days

96-0242-020

July 21, 2020 10:00 A.M.

WINNESHIEKCall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2523-0000100

LIGHTING POLES

1.000 EACH 4,575.00000 4,575.00

0020 2523-0000200

ELECTRICAL CIRCUITS

277.000 LF 7.00000 1,939.00

0030 2523-0000400

CONTROL CABINET

1.000 EACH 4,435.00000 4,435.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 140.00000 140.00

0050 2528-8445113

FLAGGERS

2.000 EACH 605.00000 1,210.00

0060 2533-4980005

MOBILIZATION

(1) LS 630.00000 630.00

$12,929.00Section Totals:

( ) indicates item is bid as Lump Sum

$12,929.00

$12,929.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 21, 2020

96-0242-020 Primary County: WINNESHIEK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 21, 2020

96-0242-020 Primary County: WINNESHIEK

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-1(183)--2R-97 LIGHTING

WOODBURY

Route: U.S. 20

US 75/IA 12 Interchange in Sioux City

Prj Awd Amt: $164,652.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 80 Working Days

97-0201-183

July 21, 2020 10:00 A.M.

WOODBURYCall Order:  359 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $164,652.00 100.00%

2 K.100 K & W ELECTRIC, INC. $270,800.00 164.47%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 80 Working Days

97-0201-183

July 21, 2020 10:00 A.M.

WOODBURYCall Order:  359 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

48.000 EACH 1,910.25000 91,692.00 1,975.00000 94,800.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 6,000.00000 6,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 10,800.00000 10,800.00 20,000.00000 20,000.00

0040 2599-9999005

('EACH' ITEM) CLEAN AND INSPECT CONTROL
CABINETS

6.000 EACH 600.00000 3,600.00 1,000.00000 6,000.00

0050 2599-9999005

('EACH' ITEM) REFURBISH TOWERS

6.000 EACH 9,060.00000 54,360.00 24,000.00000 144,000.00

$164,652.00 $270,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$270,800.00$164,652.00

$164,652.00

Contract Item Totals

$270,800.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 21, 2020

97-0201-183 Primary County: WOODBURY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-029-6(300)144--0E-97 LIGHTING

WOODBURY

Route: I-29

I-129 Interchange in Sioux City

Prj Awd Amt: $1,602,175.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 100 Working Days

97-0296-300

July 21, 2020 10:00 A.M.

WOODBURYCall Order:  360 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $1,602,175.40 100.00%

2 PE320 PETERSON CONTRACTORS INC. $1,950,168.90 121.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 100 Working Days

97-0296-300

July 21, 2020 10:00 A.M.

WOODBURYCall Order:  360 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PETERSON
CONTRACTORS INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745357

REMOVAL OF CONCRETE FOUNDATIONS, AS
PER PLAN

10.000 EACH 3,000.00000 30,000.00 15,800.00000 158,000.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 72,000.00000 72,000.00 215,000.00000 215,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

873.000 CY 52.50000 45,832.50 40.00000 34,920.00

0040 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

140.400 CY 1,270.00000 178,308.00 930.00000 130,572.00

0050 2404-7775000

REINFORCING STEEL

21,519.000 LB 2.10000 45,189.90 1.60000 34,430.40

0060 2501-0201042

PILES, STEEL, HP 10 X 42

3,240.000 LF 52.50000 170,100.00 70.35000 227,934.00

0070 2522-8929120

LIGHTING TOWER, 120 FT.

9.000 EACH 67,000.00000 603,000.00 45,210.00000 406,890.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:360

Tabulation of Construction and Material Bids

July 21, 2020

97-0296-300 Primary County: WOODBURY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PETERSON
CONTRACTORS INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

80.000 EACH 1,975.00000 158,000.00 1,685.00000 134,800.00

0090 2523-0000200

ELECTRICAL CIRCUITS

3,465.000 LF 13.00000 45,045.00 18.30000 63,409.50

0100 2523-0000310

HANDHOLES AND JUNCTION BOXES

12.000 EACH 800.00000 9,600.00 1,120.00000 13,440.00

0110 2523-0000400

CONTROL CABINET

10.000 EACH 6,900.00000 69,000.00 7,310.00000 73,100.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 28,000.00000 28,000.00 138,250.00000 138,250.00

0130 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 193,738.00000 193,738.00

0140 2599-9999005

('EACH' ITEM) CONTROL CABINET
FOUNDATION

10.000 EACH 900.00000 9,000.00 4,852.00000 48,520.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:360

Tabulation of Construction and Material Bids

July 21, 2020

97-0296-300 Primary County: WOODBURY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PETERSON
CONTRACTORS INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) METER PEDESTAL

6.000 EACH 1,100.00000 6,600.00 1,980.00000 11,880.00

0160 2599-9999010

('LUMP SUM' ITEM) REFURBISH AND INSPECT
TOWER 6

(1) LS 2,500.00000 2,500.00 15,285.00000 15,285.00

0161 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 105.00000 105,000.00 50.00000 50,000.00

$1,602,175.40 $1,950,168.90Section Totals:

( ) indicates item is bid as Lump Sum

$1,950,168.90$1,602,175.40

$1,602,175.40

Contract Item Totals

$1,950,168.90Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:360

Tabulation of Construction and Material Bids

July 21, 2020

97-0296-300 Primary County: WOODBURY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-035-5(128)119--0E-85 CLEARING AND GRUBBING

STORY

Route: I-35

SB Story Co Rest Area Lagoon

Prj Awd Amt: $39,900.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 20 Working Days

85-0355-128

July 21, 2020 10:00 A.M.

STORYCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EL045 ELDER CORPORATION $39,900.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $49,402.00 123.81%

3 LO083 LODGE CONSTRUCTION INC. $53,064.00 132.99%

4 S.015 S2 CONSTRUCTION LLC $57,987.50 145.33%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 20 Working Days

85-0355-128

July 21, 2020 10:00 A.M.

STORYCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) LODGE CONSTRUCTION
INC.

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 4,600.00000 4,600.00 24,000.00000 24,000.00 13,125.00000 13,125.00

0020 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1.000 TON 250.00000 250.00 500.00000 500.00 500.00000 500.00

0030 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK FABRIC AND TOP RAIL

415.500 LF 25.00000 10,387.50 12.00000 4,986.00 32.00000 13,296.00

0040 2533-4980005

MOBILIZATION

(1) LS 6,803.50000 6,803.50 3,180.00000 3,180.00 9,000.00000 9,000.00

0050 2538-6970010

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS - LAGOON WARNING SIGNS

(1) LS 550.00000 550.00 500.00000 500.00 1,000.00000 1,000.00

0060 2538-6970010

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS - ORANGE MESH SAFETY
FENCE

(1) LS 4,500.00000 4,500.00 1,000.00000 1,000.00 1,500.00000 1,500.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 21, 2020

85-0355-128 Primary County: STORY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) LODGE CONSTRUCTION
INC.

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION
CUT STUMP

(1) LS 2,500.00000 2,500.00 200.00000 200.00 4,725.00000 4,725.00

0080 2601-2633100

MOWING

1.000 ACRE 500.00000 500.00 3,500.00000 3,500.00 525.00000 525.00

0090 2601-2634100

MULCHING

0.600 ACRE 1,800.00000 1,080.00 1,500.00000 900.00 1,800.00000 1,080.00

0100 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 2,100.00000 1,890.00 1,000.00000 900.00 2,100.00000 1,890.00

0110 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

126.000 SQ 15.00000 1,890.00 12.00000 1,512.00 15.00000 1,890.00

0120 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

25.200 MGAL 60.00000 1,512.00 60.00000 1,512.00 60.00000 1,512.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

416.000 LF 3.50000 1,456.00 5.00000 2,080.00 4.00000 1,664.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 21, 2020

85-0355-128 Primary County: STORY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) LODGE CONSTRUCTION
INC.

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

416.000 LF 3.50000 1,456.00 2.00000 832.00 2.00000 832.00

0150 2612-0000500

ROADSIDE SPRAYING

1.000 ACRE 525.00000 525.00 3,800.00000 3,800.00 525.00000 525.00

$53,064.00$39,900.00 $49,402.00Section Totals:

( ) indicates item is bid as Lump Sum

$49,402.00$39,900.00 $53,064.00

$39,900.00

Contract Item Totals

$49,402.00 53,064.00Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 21, 2020

85-0355-128 Primary County: STORY

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 15,000.00000 15,000.00

0020 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1.000 TON 100.00000 100.00

0030 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK FABRIC AND TOP RAIL

415.500 LF 25.00000 10,387.50

0040 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00

0050 2538-6970010

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS - LAGOON WARNING SIGNS

(1) LS 500.00000 500.00

0060 2538-6970010

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS - ORANGE MESH SAFETY
FENCE

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION
CUT STUMP

(1) LS 1,800.00000 1,800.00

0080 2601-2633100

MOWING

1.000 ACRE 1,000.00000 1,000.00

0090 2601-2634100

MULCHING

0.600 ACRE 2,500.00000 1,500.00

0100 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 4,000.00000 3,600.00

0110 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

126.000 SQ 50.00000 6,300.00

0120 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

25.200 MGAL 60.00000 1,512.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

416.000 LF 4.50000 1,872.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

416.000 LF 1.00000 416.00

0150 2612-0000500

ROADSIDE SPRAYING

1.000 ACRE 1,000.00000 1,000.00

$57,987.50Section Totals:

( ) indicates item is bid as Lump Sum

$57,987.50

$57,987.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-060-3(704)14--76-84 DELINEATOR & MILEPOST SIGNS

SIOUX

Route: IOWA 60

Alton to 1.1 mi N of Co Rd A46

Prj Awd Amt: $73,496.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/20/21 35 Working Days

84-0603-704

July 21, 2020 10:00 A.M.

SIOUXCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H COMPANY

Project(s) and Vendor Ranking

08/27/2020 9:38:45 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.016 BLUE OCEAN GROWTH CORP D/B/A A & H COMPANY. $73,496.00 100.00%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUE OCEAN GROWTH
CORP D/B/A A & H COMPANY.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00

0020 2524-9089100

DELINEATOR, RIGID - TYPE I

23.000 EACH 40.00000 920.00

0030 2524-9089110

DELINEATOR, RIGID - TYPE IA

1,179.000 EACH 42.00000 49,518.00

0040 2524-9089200

DELINEATOR, RIGID - TYPE II

3.000 EACH 41.00000 123.00

0050 2524-9210007

REFERENCE LOCATION SIGNS

62.000 EACH 20.00000 1,240.00

0060 2524-9265010

POSTS, STEEL, AS PER PLAN

148.000 EACH 75.00000 11,100.00

0070 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

73.000 SF 15.00000 1,095.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUE OCEAN GROWTH
CORP D/B/A A & H COMPANY.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00

$73,496.00Section Totals:

( ) indicates item is bid as Lump Sum

$73,496.00

$73,496.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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