
Project Information:

Project: WorkType:

County:

Location:

BRFN-076-2(54)--39-03 BRIDGE DECK OVERLAY

ALLAMAKEE

Route: IOWA 76

IA 76 over Mineral Creek 1.6 mi S. of Co. Rd. A26

Prj Awd Amt: $344,296.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 50 Working Days

03-0762-054

November 18, 2020 10:00 A.M.

ALLAMAKEECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $344,296.55 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $369,051.90 107.19%

3 CR120 CRAMER AND ASSOC., INC. $408,823.55 118.74%

4 PC015 PCIROADS, LLC $465,989.62 135.35%
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Contract ID:

Letting Date:

Start Date: 07/19/21 50 Working Days

03-0762-054

November 18, 2020 10:00 A.M.

ALLAMAKEECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0121; 50'-0 x 30'-0 I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

5.000 CY 850.00000 4,250.00 750.00000 3,750.00 275.00000 1,375.00

0020 2413-0698074

DECK REPAIR, CLASS A

44.800 SY 300.00000 13,440.00 250.00000 11,200.00 300.00000 13,440.00

0030 2499-2300026

DRAIN EXTENSIONS

1.000 EACH 3,500.00000 3,500.00 3,000.00000 3,000.00 1,800.00000 1,800.00

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,750.00000 1,750.00 4,000.00000 4,000.00 100.00000 100.00

0050 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 52,000.00000 52,000.00 40,000.00000 40,000.00

$56,715.00$75,940.00 $73,950.00Section Totals:

Page 1 of 15

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0121; ALTERNATE AA OPTION 1: CLASS O PCC.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

179.100 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0121; ALTERNATE AA OPTION 2: CLASS HPC-O PCC.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

179.100 SY 300.00000 53,730.00 300.00000 53,730.00 510.00000 91,341.00

$91,341.00$53,730.00 $53,730.00Section Totals:

Page 3 of 15

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2625000

EMBANKMENT-IN-PLACE

149.100 CY 35.00000 5,218.50 30.00000 4,473.00 55.00000 8,200.50

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

155.900 CY 35.00000 5,456.50 40.00000 6,236.00 55.00000 8,574.50

0100 2115-0100000

MODIFIED SUBBASE

77.600 CY 70.00000 5,432.00 100.00000 7,760.00 60.00000 4,656.00

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

465.200 SY 83.17000 38,690.68 85.00000 39,542.00 83.17000 38,690.68

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.990 STA 550.00000 3,294.50 500.00000 2,995.00 1,000.00000 5,990.00

0130 2214-5145150

PAVEMENT SCARIFICATION

366.600 SY 25.00000 9,165.00 25.00000 9,165.00 30.00000 10,998.00

0140 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

182.900 SY 265.00000 48,468.50 275.00000 50,297.50 400.00000 73,160.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

281.500 SY 15.00000 4,222.50 25.00000 7,037.50 15.00000 4,222.50

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

231.000 LF 10.00000 2,310.00 10.00000 2,310.00 20.00000 4,620.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 25.00000 6,250.00 25.00000 6,250.00 25.00000 6,250.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,650.00000 10,600.00 2,650.00000 10,600.00 2,650.00000 10,600.00

0210 2510-6745850

REMOVAL OF PAVEMENT

542.500 SY 20.00000 10,850.00 35.00000 18,987.50 25.00000 13,562.50
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

32.790 STA 60.00000 1,967.40 80.00000 2,623.20 80.00000 2,623.20

0230 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.320 STA 120.00000 758.40 200.00000 1,264.00 125.00000 790.00

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

32.790 STA 60.00000 1,967.40 80.00000 2,623.20 50.00000 1,639.50

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 14.00000 11,900.00 15.00000 12,750.00 10.50000 8,925.00

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 10,000.00000 10,000.00 12,000.00000 12,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 7,890.00000 7,890.00 9,700.00000 9,700.00 10,000.00000 10,000.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

4.400 SY 500.00000 2,200.00 400.00000 1,760.00 1,200.00000 5,280.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 750.00000 1,500.00 600.00000 1,200.00 500.00000 1,000.00

0300 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,600.00000 6,400.00 1,000.00000 4,000.00

0310 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 1,000.00000 1,000.00 500.00000 500.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 6.00000 6,000.00 5.00000 5,000.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

0331 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

366.600 SY 27.51000 10,085.17 30.00000 10,998.00 27.51000 10,085.17

$260,767.55$214,626.55 $241,371.90Section Totals:

$369,051.90$344,296.55 $408,823.55Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM
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( ) indicates item is bid as Lump Sum

$344,296.55 $369,051.90 408,823.55Contract Grand Totals

Contract Time Totals

Page 8 of 15

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0121; 50'-0 x 30'-0 I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

5.000 CY 200.00000 1,000.00

0020 2413-0698074

DECK REPAIR, CLASS A

44.800 SY 280.00000 12,544.00

0030 2499-2300026

DRAIN EXTENSIONS

1.000 EACH 5,579.28000 5,579.28

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,850.00000 3,850.00

0050 2533-4980005

MOBILIZATION

(1) LS 140,947.00000 140,947.00

$163,920.28Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE AA OPTION 1: CLASS O PCC.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

179.100 SY 472.49000 84,622.96

$84,622.96Section Totals:
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2020

03-0762-054 Primary County: ALLAMAKEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 DESIGN NO. 0121; ALTERNATE AA OPTION 2: CLASS HPC-O PCC.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

179.100 SY

Section Totals:
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Contract ID:001
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November 18, 2020

03-0762-054 Primary County: ALLAMAKEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2625000

EMBANKMENT-IN-PLACE

149.100 CY 35.00000 5,218.50

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

155.900 CY 30.50000 4,754.95

0100 2115-0100000

MODIFIED SUBBASE

77.600 CY 61.00000 4,733.60

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

465.200 SY 83.17000 38,690.68

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.990 STA 475.00000 2,845.25

0130 2214-5145150

PAVEMENT SCARIFICATION

366.600 SY 17.30000 6,342.18

0140 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

182.900 SY 326.58000 59,731.48

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

281.500 SY 19.25000 5,418.88
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Contract ID:001
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November 18, 2020

03-0762-054 Primary County: ALLAMAKEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

231.000 LF 6.00000 1,386.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 25.00000 6,250.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,650.00000 10,600.00

0210 2510-6745850

REMOVAL OF PAVEMENT

542.500 SY 15.00000 8,137.50

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

32.790 STA 80.00000 2,623.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.320 STA 125.00000 790.00

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

32.790 STA 50.00000 1,639.50

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 10.50000 8,925.00

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,900.00000 9,900.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

4.400 SY 503.18000 2,213.99

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 755.25000 1,510.50

0300 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 750.00000 750.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00

0331 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

366.600 SY 27.51000 10,085.17

$217,446.38Section Totals:

( ) indicates item is bid as Lump Sum

$465,989.62

$465,989.62

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-005-1(67)--38-04 BRIDGE REPLACEMENT - CCS

APPANOOSE

Route: IOWA 5

IA 5 over Drainage Ditch 0.6 mi S of S.R. T30

Prj Awd Amt: $2,606,254.39

Project: WorkType:

County:

Location:

BRF-005-1(69)--38-04 BRIDGE REPLACEMENT - PPCB

APPANOOSE

Route: IOWA 5

IA 5 over Shoal Creek 2.8 mi N of S.R. T20

Prj Awd Amt: $3,802,994.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

04-0051-069

November 18, 2020 10:00 A.M.

APPANOOSECall Order:  002 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $6,409,249.31 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

04-0051-069

November 18, 2020 10:00 A.M.

APPANOOSECall Order:  002 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0120; 150'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRF-005-1(67)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

779.000 CY 7.25000 5,647.75

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 175,000.00000 175,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

275.000 CY 35.00000 9,625.00

0040 2402-2721000

EXCAVATION, CLASS 21

136.000 CY 650.00000 88,400.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

708.800 CY 725.00000 513,880.00

0060 2404-7775000

REINFORCING STEEL

7,408.000 LB 1.05000 7,778.40

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

128,839.000 LB 1.25000 161,048.75

Page 1 of 26

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2020

04-0051-069 Primary County: APPANOOSE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0120; 150'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRF-005-1(67)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,611.000 LB 3.25000 11,735.75

0090 2414-6424110

CONCRETE BARRIER RAILING

322.200 LF 80.00000 25,776.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

1,080.000 LF 45.00000 48,600.00

0110 2501-0201473

PILES, STEEL, HP 14 X 73

1,560.000 LF 53.00000 82,680.00

0120 2501-6335010

PREBORED HOLES

270.000 LF 36.00000 9,720.00

0130 2507-3250005

ENGINEERING FABRIC

1,338.000 SY 1.50000 2,007.00

0140 2507-6800061

REVETMENT, CLASS E

1,248.000 TON 55.00000 68,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0120; 150'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRF-005-1(67)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-8029000

EROSION STONE

16.000 TON 45.00000 720.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 325,000.00000 325,000.00

$1,561,258.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00

0190 2102-0425070

SPECIAL BACKFILL

1,581.500 TON 35.00000 55,352.50

0200 2102-2625000

EMBANKMENT-IN-PLACE

6,625.400 CY 15.00000 99,381.00

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,295.000 CY 5.00000 16,475.00

0220 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,331.000 CY 12.00000 75,972.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 20.00000 100.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,668.000 CY 6.50000 30,342.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

9,158.000 CY 1.00000 9,158.00

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

142.300 TON 45.00000 6,403.50

0270 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

257.900 SY 60.13000 15,507.53

0280 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

436.300 SY 81.43000 35,527.91

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.800 STA 265.00000 2,597.00

0300 2123-7450020

SHOULDER FINISHING, EARTH

1.540 STA 265.00000 408.10

0310 2301-0690205

BRIDGE APPROACH, BR-205 MODIFIED

829.800 SY 300.00000 248,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0320 2304-0100000

DETOUR PAVEMENT

2,977.600 SY 72.00000 214,387.20

0330 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

8.300 TON 45.00000 373.50

0340 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

24.800 TON 45.00000 1,116.00

0350 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,419.200 SY 3.50000 4,967.20

0360 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,500.00000 2,500.00

0370 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0380 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

20.000 LF 200.00000 4,000.00

0390 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

2.000 EACH 625.00000 1,250.00

0400 2422-0360078

APRONS, UNCLASSIFIED, 78 IN. DIA.

6.000 EACH 3,500.00000 21,000.00

0410 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

48.000 LF 70.00000 3,360.00

0420 2422-1723078

CULVERT, UNCLASSIFIED ROADWAY PIPE, 78
IN. DIA.

258.000 LF 150.00000 38,700.00

0430 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

205.500 LF 20.00000 4,110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0440 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 250.00000 1,000.00

0450 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,800.00000 11,200.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

411.500 LF 7.50000 3,086.25

0470 2505-4008300

STEEL BEAM GUARDRAIL

112.500 LF 18.00000 2,025.00

0480 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00

0490 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 180.00000 720.00

0500 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,400.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0510 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,000.00000 2,000.00

0520 2510-6745850

REMOVAL OF PAVEMENT

3,883.900 SY 11.00000 42,722.90

0530 2519-4200140

REMOVAL OF FENCE, FIELD

1,706.700 LF 3.50000 5,973.45

0540 2520-3350015

FIELD OFFICE

1.000 EACH 6,500.00000 6,500.00

0550 2527-8400065

TEMPORARY DELINEATORS

41.000 EACH 50.00000 2,050.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

83.800 STA 35.00000 2,933.00

0570 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

16.760 STA 135.00000 2,262.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

20.480 STA 35.00000 716.80

0590 2528-2518000

SAFETY CLOSURE

7.000 EACH 200.00000 1,400.00

0600 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 7,000.00000 14,000.00

0610 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0620 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0630 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

5.800 STA 500.00000 2,900.00

0640 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

6.400 GAL 250.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$1,028,168.44Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADSIDE ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0650 2601-2634100

MULCHING

3.000 ACRE 750.00000 2,250.00

0660 2601-2636015

NATIVE GRASS SEEDING

2.600 ACRE 1,250.00000 3,250.00

0670 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 300.00000 900.00

0680 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,882.500 LF 1.50000 2,823.75

0690 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,882.500 LF 0.05000 94.13

0700 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

188.300 LF 0.05000 9.42
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADSIDE ITEMS - BRF-005-1(67)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 30.00000 6,000.00

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$16,827.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0220; 226'-4 x 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRF-005-1(69)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0740 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,440.000 CY 7.25000 17,690.00

0750 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 185,000.00000 185,000.00

0760 2402-2720000

EXCAVATION, CLASS 20

408.000 CY 35.00000 14,280.00

0770 2402-2721000

EXCAVATION, CLASS 21

304.000 CY 350.00000 106,400.00

0780 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

571.700 CY 750.00000 428,775.00

0790 2404-7775000

REINFORCING STEEL

26,392.000 LB 1.05000 27,711.60

0800 2404-7775005

REINFORCING STEEL, EPOXY COATED

99,527.000 LB 1.20000 119,432.40

Page 14 of 26

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2020

04-0051-069 Primary County: APPANOOSE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0220; 226'-4 x 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRF-005-1(69)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0810 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,807.000 LB 3.50000 13,324.50

0820 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

14.000 EACH 14,500.00000 203,000.00

0830 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

7.000 EACH 16,500.00000 115,500.00

0840 2408-7800000

STRUCTURAL STEEL

6,951.000 LB 4.00000 27,804.00

0850 2414-6424110

CONCRETE BARRIER RAILING

506.700 LF 68.00000 34,455.60

0860 2501-0201057

PILES, STEEL, HP 10 X 57

2,890.000 LF 45.00000 130,050.00

0870 2501-6335010

PREBORED HOLES

220.000 LF 36.00000 7,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0220; 226'-4 x 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRF-005-1(69)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0880 2507-3250005

ENGINEERING FABRIC

3,923.000 SY 1.50000 5,884.50

0890 2507-6800061

REVETMENT, CLASS E

3,937.000 TON 55.00000 216,535.00

0900 2507-8029000

EROSION STONE

14.000 TON 45.00000 630.00

0910 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00

0920 2533-4980005

MOBILIZATION

(1) LS 325,000.00000 325,000.00

$2,004,392.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0320; 120'-0 x 28'-0 TEMPORARY ON-SITE DETOUR BRIDGE
BRF-005-1(69)--38-04

SECTION: Cat Alt Set: Cat Alt Member:

0930 2599-9999010

('LUMP SUM' ITEM) TEMPORARY DETOUR
BRIDGE SUBSTRUCTURE

(1) LS 350,000.00000 350,000.00

0940 2599-9999010

('LUMP SUM' ITEM) TEMPORARY DETOUR
BRIDGE SUPERSTRUCTURE

(1) LS 375,000.00000 375,000.00

$725,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 ROADWAY ITEMS -BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

0950 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 20,000.00000 4,000.00

0960 2102-0425070

SPECIAL BACKFILL

1,837.800 TON 35.00000 64,323.00

0970 2102-2625000

EMBANKMENT-IN-PLACE

8,017.700 CY 15.00000 120,265.50

0980 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,388.000 CY 5.00000 21,940.00

0990 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,021.000 CY 12.00000 132,252.00

1000 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 20.00000 100.00

1010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,417.000 CY 6.50000 35,210.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 ROADWAY ITEMS -BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1020 2107-0875100

COMPACTION WITH MOISTURE CONTROL

11,392.000 CY 1.00000 11,392.00

1030 2121-7425020

GRANULAR SHOULDERS, TYPE B

154.900 TON 45.00000 6,970.50

1040 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

280.800 SY 61.00000 17,128.80

1050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

463.600 SY 82.00000 38,015.20

1060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.090 STA 265.00000 2,938.85

1070 2123-7450020

SHOULDER FINISHING, EARTH

0.710 STA 265.00000 188.15

1080 2301-0690203

BRIDGE APPROACH, BR-203 - MODIFIED

736.100 SY 255.00000 187,705.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 ROADWAY ITEMS -BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1090 2304-0100000

DETOUR PAVEMENT

3,494.600 SY 72.00000 251,611.20

1100 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,734.800 SY 3.50000 6,071.80

1110 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,600.00000 2,600.00

1120 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 500.00000 500.00

1130 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

6.000 LF 300.00000 1,800.00

1140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

284.600 LF 20.00000 5,692.00

1150 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

446.000 LF 35.00000 15,610.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 ROADWAY ITEMS -BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1160 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 450.00000 450.00

1170 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 250.00000 1,500.00

1180 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 2,800.00000 5,600.00

1190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

436.000 LF 7.50000 3,270.00

1200 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 18.00000 2,700.00

1210 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00

1220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 180.00000 720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 ROADWAY ITEMS -BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00

1240 2510-6745850

REMOVAL OF PAVEMENT

4,176.400 SY 10.00000 41,764.00

1250 2519-4200140

REMOVAL OF FENCE, FIELD

1,439.100 LF 3.50000 5,036.85

1260 2520-3350015

FIELD OFFICE

1.000 EACH 6,500.00000 6,500.00

1270 2527-8400065

TEMPORARY DELINEATORS

48.000 EACH 50.00000 2,400.00

1280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

118.680 STA 35.00000 4,153.80

1290 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.720 STA 135.00000 2,527.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 ROADWAY ITEMS -BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1300 2527-9263180

PAVEMENT MARKINGS REMOVED

24.030 STA 35.00000 841.05

1310 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00

1320 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 7,000.00000 14,000.00

1330 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

1340 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

1350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

6.300 STA 500.00000 3,150.00

1360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

7.000 GAL 250.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$1,056,527.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADSIDE ITEMS - BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1370 2601-2634100

MULCHING

2.700 ACRE 750.00000 2,025.00

1380 2601-2636015

NATIVE GRASS SEEDING

2.600 ACRE 1,250.00000 3,250.00

1390 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.700 ACRE 300.00000 810.00

1400 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,244.000 LF 1.50000 3,366.00

1410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,244.000 LF 0.05000 112.20

1420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

224.400 LF 0.05000 11.22
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADSIDE ITEMS - BRF-005-1(69)--38-04SECTION: Cat Alt Set: Cat Alt Member:

1430 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 30.00000 6,000.00

1440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$17,074.42Section Totals:

( ) indicates item is bid as Lump Sum

$6,409,249.31

$6,409,249.31

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C005(73)--SE-05 BRIDGE REPLACEMENT - CCS

AUDUBON

Route: 300TH STREET

On 300th St.  Over Troublesome Creek  in NE S7 T78N R34W

Prj Awd Amt: $575,300.88

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/05/21 75 Working Days

05-C005-073

November 18, 2020 10:00 A.M.

AUDUBONCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $575,300.88 100.00%

2 DI360 DIXON CONSTRUCTION CO. $579,766.70 100.78%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $598,546.65 104.04%

4 HE420 HERBERGER CONSTRUCTION CO., INC. $606,743.06 105.47%

5 GR100 GRAVES CONSTRUCTION CO., INC. $638,688.76 111.02%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) DIXON CONSTRUCTION
CO.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 12,000.00000 1,200.00 14,000.00000 1,400.00 7,000.00000 700.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

170.000 CY 10.00000 1,700.00 14.00000 2,380.00 10.00000 1,700.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

980.000 CY 14.00000 13,720.00 7.00000 6,860.00 18.00000 17,640.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,170.000 CY 6.00000 7,020.00 4.00000 4,680.00 10.00000 11,700.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

800.000 CY 6.00000 4,800.00 7.00000 5,600.00 10.00000 8,000.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 35.50000 4,970.00 40.00000 5,600.00 34.00000 4,760.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 34,000.00000 34,000.00 32,500.00000 32,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) DIXON CONSTRUCTION
CO.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 35.00000 3,500.00 40.00000 4,000.00 25.00000 2,500.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

241.900 CY 750.00000 181,425.00 525.00000 126,997.50 900.00000 217,710.00

0100 2404-7775000

REINFORCING STEEL

59,848.000 LB 0.81000 48,476.88 1.10000 65,832.80 0.80000 47,878.40

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

262.200 LF 70.00000 18,354.00 77.00000 20,189.40 100.00000 26,220.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

650.000 LF 41.00000 26,650.00 34.00000 22,100.00 30.00000 19,500.00

0130 2501-0201253

PILES, STEEL, HP 12 X 53

1,350.000 LF 47.00000 63,450.00 40.00000 54,000.00 35.00000 47,250.00

0140 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

396.000 LF 100.00000 39,600.00 177.00000 70,092.00 100.00000 39,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) DIXON CONSTRUCTION
CO.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,650.00000 5,300.00 3,000.00000 6,000.00 2,600.00000 5,200.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 265.00000 530.00 300.00000 600.00 350.00000 700.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,650.00000 5,300.00 3,000.00000 6,000.00 3,000.00000 6,000.00

0180 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

65.000 CY 300.00000 19,500.00 250.00000 16,250.00 400.00000 26,000.00

0190 2507-6800061

REVETMENT, CLASS E

730.000 TON 56.00000 40,880.00 52.00000 37,960.00 55.00000 40,150.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 200.00000 400.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 5,700.00000 5,700.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) DIXON CONSTRUCTION
CO.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 77,000.00000 77,000.00 32,000.00000 32,000.00

0230 2601-2634100

MULCHING

0.500 ACRE 1,500.00000 750.00 1,500.00000 750.00 1,600.00000 800.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00 1,500.00000 750.00 1,600.00000 800.00

0250 2602-0000020

SILT FENCE

375.000 LF 1.75000 656.25 1.75000 656.25 3.00000 1,125.00

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 5.00000 600.00 5.00000 600.00 6.00000 720.00

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

495.000 LF 0.25000 123.75 0.25000 123.75 0.35000 173.25

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 0.50000 25.00 2.50000 125.00 3.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) DIXON CONSTRUCTION
CO.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

130.000 LF 3.50000 455.00 3.50000 455.00 4.00000 520.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

130.000 LF 0.50000 65.00 0.50000 65.00 5.00000 650.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$598,546.65$575,300.88 $579,766.70Section Totals:

( ) indicates item is bid as Lump Sum

$579,766.70$575,300.88 $598,546.65

$575,300.88

Contract Item Totals

$579,766.70 598,546.65Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 12,900.00000 1,290.00 10,000.00000 1,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

170.000 CY 10.75000 1,827.50 11.00000 1,870.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

980.000 CY 15.00000 14,700.00 10.00000 9,800.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,170.000 CY 6.50000 7,605.00 7.00000 8,190.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

800.000 CY 6.50000 5,200.00 6.00000 4,800.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 48.00000 6,720.00 28.00000 3,920.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 21,000.00000 21,000.00 32,000.00000 32,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 52.00000 5,200.00 40.00000 4,000.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

241.900 CY 762.00000 184,327.80 572.00000 138,366.80

0100 2404-7775000

REINFORCING STEEL

59,848.000 LB 1.12000 67,029.76 1.07000 64,037.36

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

262.200 LF 100.00000 26,220.00 78.00000 20,451.60

0120 2501-0201042

PILES, STEEL, HP 10 X 42

650.000 LF 42.00000 27,300.00 38.00000 24,700.00

0130 2501-0201253

PILES, STEEL, HP 12 X 53

1,350.000 LF 47.00000 63,450.00 45.00000 60,750.00

0140 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

396.000 LF 130.00000 51,480.00 320.00000 126,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 300.00000 600.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,849.00000 5,698.00 2,849.00000 5,698.00

0180 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

65.000 CY 290.00000 18,850.00 250.00000 16,250.00

0190 2507-6800061

REVETMENT, CLASS E

730.000 TON 75.00000 54,750.00 57.00000 41,610.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 135.00000 270.00 350.00000 700.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 4,200.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 58,000.00000 58,000.00

0230 2601-2634100

MULCHING

0.500 ACRE 1,500.00000 750.00 1,500.00000 750.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00 1,500.00000 750.00

0250 2602-0000020

SILT FENCE

375.000 LF 1.75000 656.25 1.75000 656.25

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 5.00000 600.00 5.00000 600.00

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

495.000 LF 0.25000 123.75 0.25000 123.75

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 2.50000 125.00 2.50000 125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 120'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

130.000 LF 3.50000 455.00 3.50000 455.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

130.000 LF 0.50000 65.00 0.50000 65.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$606,743.06 $638,688.76Section Totals:

( ) indicates item is bid as Lump Sum

$638,688.76$606,743.06

$606,743.06

Contract Item Totals

$638,688.76Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROSCHBP-C006(110)--GA-06 BRIDGE REPLACEMENT - CCS

BENTON

Route: 24TH AVE DR

24 AVE DR: Over Bear Creek

Prj Awd Amt: $731,263.30

Project: WorkType:

County:

Location:

BROSCHBP-C006(117)--NC-06 BRIDGE REPLACEMENT - CCS

BENTON

Route: 30TH AVE DR

On 30 AVE DR  Over BR OPOSSUM CK  S33 T85 R09

Prj Awd Amt: $437,207.50

Project: WorkType:

County:

Location:

BRS-CHBP-C006(115)--GB-06 RCB CULVERT REPLACEMENT - TWIN BOX

BENTON

Route: V-44

On V-44  Over Br Prairie Creek  at WLINE S6 T82 R11

Prj Awd Amt: $413,012.45

Project: WorkType:

County:

BROSCHBP-C006(116)--GA-06 BRIDGE REPLACEMENT - CCS

BENTON Prj Awd Amt: $350,956.95

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/05/21 100 Working Days

06-C006-110

November 18, 2020 10:00 A.M.

BENTON, JOHNSONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 6.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.
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County:

Location:

BENTON

Route: 22ND AVE

On 22nd Ave  Over PRATT CREEK  S36 T86 R11

Prj Awd Amt: $350,956.95

Project: WorkType:

County:

Location:

BROSCHBP-C052(123)--NC-52 BRIDGE REPLACEMENT - CCS

JOHNSON

Route: BLACK HAWK AVE

On BLACK HAWK AVE  Over BR CLEAR CR  S20 T80 R08

Prj Awd Amt: $599,264.30
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Contract ID:
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Start Date: 04/05/21 100 Working Days

06-C006-110

November 18, 2020 10:00 A.M.

BENTON, JOHNSONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 6.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $2,531,704.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $3,055,354.45 120.68%
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Contract ID:

Letting Date:

Start Date: 04/05/21 100 Working Days

06-C006-110

November 18, 2020 10:00 A.M.

BENTON, JOHNSONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 6.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 - ITEMS FOR A 209'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(110)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 3,000.00000 3,000.00 10,140.00000 10,140.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,900.000 CY 5.00000 9,500.00 25.60000 48,640.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

885.000 CY 4.25000 3,761.25 18.20000 16,107.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

890.000 CY 6.25000 5,562.50 15.25000 13,572.50

0050 2210-0475290

MACADAM STONE BASE

80.000 TON 21.00000 1,680.00 31.40000 2,512.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

175.000 TON 18.50000 3,237.50 27.00000 4,725.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 21,000.00000 21,000.00 200,000.00000 200,000.00

Page 1 of 26

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 18, 2020

06-C006-110 Primary County: BENTON, JOHNSON

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 - ITEMS FOR A 209'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(110)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

130.000 CY 35.00000 4,550.00 22.00000 2,860.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

557.100 CY 458.00000 255,151.80 570.00000 317,547.00

0100 2404-7775000

REINFORCING STEEL

132,567.000 LB 0.80000 106,053.60 0.85000 112,681.95

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

440.000 LF 60.00000 26,400.00 61.00000 26,840.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

910.000 LF 35.00000 31,850.00 28.00000 25,480.00

0130 2501-0201253

PILES, STEEL, HP 12 X 53

2,475.000 LF 40.00000 99,000.00 36.00000 89,100.00

0140 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

539.000 LF 125.00000 67,375.00 79.30000 42,742.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 - ITEMS FOR A 209'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(110)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

140.000 LF 50.00000 7,000.00 53.25000 7,455.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00 225.00000 900.00

0180 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0190 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

40.000 SY 100.00000 4,000.00 85.45000 3,418.00

0200 2507-3250005

ENGINEERING FABRIC

905.000 SY 3.75000 3,393.75 4.65000 4,208.25

0210 2507-6800061

REVETMENT, CLASS E

600.000 TON 39.00000 23,400.00 44.65000 26,790.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 - ITEMS FOR A 209'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(110)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

10.000 CY 17.00000 170.00 279.00000 2,790.00

0230 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 5,100.00000 5,100.00

0250 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00 124,500.00000 124,500.00

0260 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,900.00000 2,900.00 5,500.00000 5,500.00

0270 2601-2634100

MULCHING

2.200 ACRE 700.00000 1,540.00 700.00000 1,540.00

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 700.00000 770.00 700.00000 770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 - ITEMS FOR A 209'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(110)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 500.00000 550.00 500.00000 550.00

0300 2602-0000020

SILT FENCE

1,820.000 LF 1.50000 2,730.00 1.50000 2,730.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

398.000 LF 1.50000 597.00 1.50000 597.00

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,218.000 LF 0.05000 110.90 0.05000 110.90

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 2.80000 980.00 2.80000 980.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 - ITEMS FOR A 209'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(110)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$731,263.30 $1,116,237.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A TWIN 12' X 10' X 60'-0 REINFORCED CONCRETE BOX
CULVERT - BRS-CHBP-C006(115)--GB-06

SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-0425070

SPECIAL BACKFILL

125.000 TON 53.00000 6,625.00 40.00000 5,000.00

0370 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

300.000 CY 5.00000 1,500.00 10.98000 3,294.00

0380 2102-2710090

EXCAVATION, CLASS 10, WASTE

848.000 CY 10.00000 8,480.00 15.00000 12,720.00

0390 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

550.000 CY 4.25000 2,337.50 12.00000 6,600.00

0400 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

470.000 CY 6.00000 2,820.00 13.50000 6,345.00

0410 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

64.000 CY 30.00000 1,920.00 63.00000 4,032.00

0420 2121-7425020

GRANULAR SHOULDERS, TYPE B

60.000 TON 23.00000 1,380.00 40.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A TWIN 12' X 10' X 60'-0 REINFORCED CONCRETE BOX
CULVERT - BRS-CHBP-C006(115)--GB-06

SECTION: Cat Alt Set: Cat Alt Member:

0430 2123-7450020

SHOULDER FINISHING, EARTH

1.800 STA 450.00000 810.00 1,500.00000 2,700.00

0440 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

240.000 SY 140.00000 33,600.00 120.90000 29,016.00

0450 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00

0460 2402-0425040

FLOODED BACKFILL

51.000 CY 138.00000 7,038.00 65.00000 3,315.00

0470 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

630.000 CY 10.00000 6,300.00 21.00000 13,230.00

0480 2402-2720000

EXCAVATION, CLASS 20

1,450.000 CY 28.00000 40,600.00 14.00000 20,300.00

0490 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

303.100 CY 561.00000 170,039.10 445.00000 134,879.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A TWIN 12' X 10' X 60'-0 REINFORCED CONCRETE BOX
CULVERT - BRS-CHBP-C006(115)--GB-06

SECTION: Cat Alt Set: Cat Alt Member:

0500 2404-7775000

REINFORCING STEEL

47,253.000 LB 1.00000 47,253.00 1.25000 59,066.25

0510 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 14,000.00000 14,000.00 7,500.00000 7,500.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

316.000 LF 14.00000 4,424.00 6.00000 1,896.00

0530 2507-3250005

ENGINEERING FABRIC

475.000 SY 3.75000 1,781.25 2.00000 950.00

0540 2507-6800061

REVETMENT, CLASS E

340.000 TON 41.00000 13,940.00 46.00000 15,640.00

0550 2507-6875002

REVETMENT, REMOVE AND REPLACE

5.000 CY 20.00000 100.00 255.00000 1,275.00

0560 2510-6745850

REMOVAL OF PAVEMENT

160.000 SY 10.00000 1,600.00 38.00000 6,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A TWIN 12' X 10' X 60'-0 REINFORCED CONCRETE BOX
CULVERT - BRS-CHBP-C006(115)--GB-06

SECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.030 STA 500.00000 1,015.00 450.00000 913.50

0580 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 4,425.00000 4,425.00

0600 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 40,500.00000 40,500.00

0610 2601-2634100

MULCHING

1.200 ACRE 700.00000 840.00 700.00000 840.00

0620 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 850.00000 510.00 850.00000 510.00

0630 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 500.00000 300.00 500.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A TWIN 12' X 10' X 60'-0 REINFORCED CONCRETE BOX
CULVERT - BRS-CHBP-C006(115)--GB-06

SECTION: Cat Alt Set: Cat Alt Member:

0640 2602-0000020

SILT FENCE

380.000 LF 1.50000 570.00 1.50000 570.00

0650 2602-0000030

SILT FENCE FOR DITCH CHECKS

127.000 LF 1.50000 190.50 1.50000 190.50

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

507.000 LF 0.05000 25.35 0.05000 25.35

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

275.000 LF 0.05000 13.75 0.05000 13.75

$413,012.45 $390,776.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0003 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(116)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0680 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 3,500.00000 1,050.00 10,000.00000 3,000.00

0690 2102-2625000

EMBANKMENT-IN-PLACE

63.000 CY 11.50000 724.50 35.00000 2,205.00

0700 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

130.000 CY 5.25000 682.50 15.00000 1,950.00

0710 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

600.000 CY 4.25000 2,550.00 12.50000 7,500.00

0720 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 6.50000 3,250.00 15.00000 7,500.00

0730 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

80.000 TON 20.00000 1,600.00 48.70000 3,896.00

0740 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 32,000.00000 32,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0003 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(116)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0750 2402-2720000

EXCAVATION, CLASS 20

130.000 CY 35.00000 4,550.00 35.00000 4,550.00

0760 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 650.00000 99,645.00 650.00000 99,645.00

0770 2404-7775000

REINFORCING STEEL

38,835.000 LB 1.05000 40,776.75 1.05000 40,776.75

0780 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 125.00000 20,250.00 125.00000 20,250.00

0790 2501-0201042

PILES, STEEL, HP 10 X 42

1,845.000 LF 45.00000 83,025.00 45.00000 83,025.00

0800 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

112.000 LF 200.00000 22,400.00 200.00000 22,400.00

0810 2507-3250005

ENGINEERING FABRIC

610.000 SY 3.75000 2,287.50 2.50000 1,525.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0003 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(116)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0820 2507-6800061

REVETMENT, CLASS E

420.000 TON 39.00000 16,380.00 48.00000 20,160.00

0830 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 225.00000 900.00 175.00000 700.00

0840 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 4,425.00000 4,425.00

0860 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 53,500.00000 53,500.00

0870 2601-2634100

MULCHING

1.000 ACRE 1,500.00000 1,500.00 1,500.00000 1,500.00

0880 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00 1,500.00000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0003 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(116)--GA-06

SECTION: Cat Alt Set: Cat Alt Member:

0890 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 500.00000 250.00 500.00000 250.00

0900 2602-0000020

SILT FENCE

415.000 LF 1.50000 622.50 1.50000 622.50

0910 2602-0000030

SILT FENCE FOR DITCH CHECKS

79.000 LF 1.50000 118.50 1.50000 118.50

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

494.000 LF 0.05000 24.70 0.05000 24.70

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 2.80000 1,120.00 2.80000 1,120.00

$350,956.95 $413,643.45Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0004 - ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(117)--NC-06

SECTION: Cat Alt Set: Cat Alt Member:

0940 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 3,000.00000 600.00 16,450.00000 3,290.00

0950 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

400.000 CY 8.50000 3,400.00 21.40000 8,560.00

0960 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

925.000 CY 6.00000 5,550.00 19.05000 17,621.25

0970 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

600.000 CY 6.50000 3,900.00 20.90000 12,540.00

0980 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

75.000 TON 20.00000 1,500.00 59.00000 4,425.00

0990 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 67,000.00000 67,000.00

1000 2402-2720000

EXCAVATION, CLASS 20

176.000 CY 35.00000 6,160.00 21.00000 3,696.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0004 - ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(117)--NC-06

SECTION: Cat Alt Set: Cat Alt Member:

1010 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

246.700 CY 640.00000 157,888.00 690.00000 170,223.00

1020 2404-7775000

REINFORCING STEEL

59,042.000 LB 1.00000 59,042.00 0.90000 53,137.80

1030 2414-6424124

CONCRETE OPEN RAILING, TL-4

224.500 LF 100.00000 22,450.00 65.00000 14,592.50

1040 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

114.000 LF 34.00000 3,876.00 70.75000 8,065.50

1050 2501-0201042

PILES, STEEL, HP 10 X 42

1,175.000 LF 45.00000 52,875.00 30.00000 35,250.00

1060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

288.000 LF 136.00000 39,168.00 81.00000 23,328.00

1070 2507-3250005

ENGINEERING FABRIC

775.000 SY 3.75000 2,906.25 3.30000 2,557.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0004 - ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(117)--NC-06

SECTION: Cat Alt Set: Cat Alt Member:

1080 2507-6800061

REVETMENT, CLASS E

550.000 TON 40.00000 22,000.00 40.00000 22,000.00

1090 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 225.00000 900.00 175.00000 700.00

1100 2528-2518000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00 125.00000 375.00

1110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 3,925.00000 3,925.00

1120 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 25,000.00000 25,000.00

1130 2601-2634100

MULCHING

1.400 ACRE 700.00000 980.00 700.00000 980.00

1140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,000.00000 700.00 1,000.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0004 - ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C006(117)--NC-06

SECTION: Cat Alt Set: Cat Alt Member:

1150 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 500.00000 350.00 500.00000 350.00

1160 2602-0000020

SILT FENCE

360.000 LF 1.50000 540.00 1.50000 540.00

1170 2602-0000030

SILT FENCE FOR DITCH CHECKS

135.000 LF 1.50000 202.50 1.50000 202.50

1180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

495.000 LF 0.05000 24.75 0.05000 24.75

1190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 2.80000 1,120.00 2.80000 1,120.00

$437,207.50 $480,203.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0005 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C052(123)--NC-52

SECTION: Cat Alt Set: Cat Alt Member:

1200 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 2,500.00000 250.00 41,500.00000 4,150.00

1210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,520.000 CY 8.00000 20,160.00 8.00000 20,160.00

1220 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,540.000 CY 4.00000 6,160.00 10.00000 15,400.00

1230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,130.000 CY 6.50000 7,345.00 9.50000 10,735.00

1240 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

20.000 CY 42.00000 840.00 93.15000 1,863.00

1250 2210-0475290

MACADAM STONE BASE

1,000.000 TON 23.00000 23,000.00 27.70000 27,700.00

1260 2301-0690241

BRIDGE APPROACH, BR-241

181.400 SY 207.00000 37,549.80 285.00000 51,699.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0005 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C052(123)--NC-52

SECTION: Cat Alt Set: Cat Alt Member:

1270 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

425.000 TON 19.00000 8,075.00 24.00000 10,200.00

1280 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 60,000.00000 60,000.00

1290 2402-2720000

EXCAVATION, CLASS 20

133.000 CY 35.00000 4,655.00 35.00000 4,655.00

1300 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

158.800 CY 850.00000 134,980.00 725.00000 115,130.00

1310 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,627.000 LB 1.25000 52,033.75 1.05000 43,708.35

1320 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.900 LF 157.00000 25,575.30 135.00000 21,991.50

1330 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 210.00000 420.00 450.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0005 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C052(123)--NC-52

SECTION: Cat Alt Set: Cat Alt Member:

1340 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

40.000 LF 35.00000 1,400.00 51.00000 2,040.00

1350 2501-0201042

PILES, STEEL, HP 10 X 42

1,890.000 LF 50.00000 94,500.00 40.00000 75,600.00

1360 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 170.00000 35,700.00 205.00000 43,050.00

1370 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00

1380 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

1390 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0005 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C052(123)--NC-52

SECTION: Cat Alt Set: Cat Alt Member:

1400 2507-3250005

ENGINEERING FABRIC

835.000 SY 3.75000 3,131.25 3.00000 2,505.00

1410 2507-6800061

REVETMENT, CLASS E

560.000 TON 38.00000 21,280.00 49.00000 27,440.00

1420 2507-6875002

REVETMENT, REMOVE AND REPLACE

5.000 CY 16.00000 80.00 24.00000 120.00

1430 2510-6745850

REMOVAL OF PAVEMENT

1,767.000 SY 10.00000 17,670.00 11.00000 19,437.00

1440 2519-3300700

FENCE, TEMPORARY

950.000 LF 10.00000 9,500.00 5.50000 5,225.00

1450 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 7,950.00000 7,950.00

1460 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0005 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C052(123)--NC-52

SECTION: Cat Alt Set: Cat Alt Member:

1470 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 4,425.00000 4,425.00

1480 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 50,000.00000 50,000.00

1490 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 7,800.00000 7,800.00 2,000.00000 2,000.00

1500 2601-2634100

MULCHING

2.800 ACRE 700.00000 1,960.00 700.00000 1,960.00

1510 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 700.00000 980.00 700.00000 980.00

1520 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 500.00000 700.00 500.00000 700.00

1530 2602-0000020

SILT FENCE

1,045.000 LF 1.50000 1,567.50 1.50000 1,567.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0005 - ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C052(123)--NC-52

SECTION: Cat Alt Set: Cat Alt Member:

1540 2602-0000030

SILT FENCE FOR DITCH CHECKS

412.000 LF 1.50000 618.00 1.50000 618.00

1550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,457.000 LF 0.05000 72.85 0.05000 72.85

1560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,457.000 LF 0.05000 72.85 0.05000 72.85

1570 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

460.000 LF 2.80000 1,288.00 2.80000 1,288.00

1580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$599,264.30 $654,493.05Section Totals:
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( ) indicates item is bid as Lump Sum

$3,055,354.45$2,531,704.50

$2,531,704.50

Contract Item Totals

$3,055,354.45Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-065-8(64)--39-17 BRIDGE DECK OVERLAY

CERRO GORDO

Route: U.S. 65

Winnebago River 0.1 mi N of S Jct Co Rd B20 (NB)

Prj Awd Amt: $413,575.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 55 Working Days

17-0658-064

November 18, 2020 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $413,575.25 100.00%

2 CR120 CRAMER AND ASSOC., INC. $414,257.90 100.17%

3 WI040 WICKS CONSTRUCTION, INC. $433,578.08 104.84%

4 HA760 HAWKEYE PAVING CORP. $440,436.80 106.49%

5 CH320 CHRISTENSEN BROS., INC. $444,052.40 107.37%

6 PC015 PCIROADS, LLC $492,939.10 119.19%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 DESIGN NO. 0121; PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

245.600 SY 225.00000 55,260.00 280.00000 68,768.00 262.50000 64,470.00

0020 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

42.000 LF 130.00000 5,460.00 100.00000 4,200.00 100.00000 4,200.00

0030 2499-2300026

DRAIN EXTENSIONS

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,500.00000 15,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 40,000.00000 40,000.00 62,250.00000 62,250.00

$145,920.00$119,720.00 $124,968.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 DESIGN NO. 0121;  ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

982.200 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 DESIGN NO. 0121;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

982.200 SY 90.00000 88,398.00 98.00000 96,255.60 100.00000 98,220.00

$98,220.00$88,398.00 $96,255.60Section Totals:
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2020

17-0658-064 Primary County: CERRO GORDO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

146.800 CY 80.00000 11,744.00 45.35000 6,657.38 45.35000 6,657.38

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.550 STA 3,000.00000 1,650.00 2,000.00000 1,100.00 1,000.00000 550.00

0110 2214-5145150

PAVEMENT SCARIFICATION

477.600 SY 9.22000 4,403.47 8.00000 3,820.80 8.00000 3,820.80

0120 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

97.800 SY 30.00000 2,934.00 27.35000 2,674.83 27.35000 2,674.83

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

477.600 SY 110.00000 52,536.00 98.00000 46,804.80 140.00000 66,864.00

0140 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,345.600 SY 4.05000 5,449.68 3.00000 4,036.80 3.00000 4,036.80

0150 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

200.000 LF 40.00000 8,000.00 50.00000 10,000.00 25.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2510-6745850

REMOVAL OF PAVEMENT

755.300 SY 30.00000 22,659.00 35.00000 26,435.50 12.75000 9,630.08

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

138.210 STA 35.00000 4,837.35 45.00000 6,219.45 45.00000 6,219.45

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

50.840 STA 120.00000 6,100.80 120.00000 6,100.80 120.00000 6,100.80

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 165.00000 1,320.00 95.00000 760.00 95.00000 760.00

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

124.450 STA 35.00000 4,355.75 35.00000 4,355.75 35.00000 4,355.75

0210 2528-2518000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 200.00000 200.00 200.00000 200.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 10.00000 9,250.00 8.00000 7,400.00 8.00000 7,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00 7,700.00000 7,700.00

0260 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,600.00000 3,200.00 1,600.00000 3,200.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 5.00000 3,000.00 5.00000 3,000.00 5.00000 3,000.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 1.00000 600.00 1.00000 600.00 1.00000 600.00

$138,769.89$151,090.05 $142,366.11Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0005 ALTERNATE ‘BB’ OPTION 1: HMA SHOULDER BID THIS SECTION IF
.ALTERNATE ‘BB’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0290 2102-2713090

EXCAVATION, CLASS 13, WASTE

245.800 CY 24.00000 5,899.20 22.40000 5,505.92 22.40000 5,505.92

0300 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

880.200 SY 50.00000 44,010.00 46.95000 41,325.39 46.95000 41,325.39

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

12.000 STA 300.00000 3,600.00 250.00000 3,000.00 250.00000 3,000.00

0320 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

13.200 GAL 65.00000 858.00 63.40000 836.88 63.40000 836.88

$50,668.19$54,367.20 $50,668.19Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) WICKS CONSTRUCTION,
INC.

0006 ALTERNATE ‘BB’ OPTION 2: PCC SHOULDER BID THIS SECTION IF
.ALTERNATE ‘BB’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0330 2102-2713090

EXCAVATION, CLASS 13, WASTE

218.500 CY

0340 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

880.200 SY

0350 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

12.000 STA

Section Totals:

( ) indicates item is bid as Lump Sum

$414,257.90$413,575.25 $433,578.08

$413,575.25

Contract Item Totals

$414,257.90 433,578.08Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0001 DESIGN NO. 0121; PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

245.600 SY 310.00000 76,136.00 360.00000 88,416.00 270.00000 66,312.00

0020 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

42.000 LF 250.00000 10,500.00 150.00000 6,300.00 80.60000 3,385.20

0030 2499-2300026

DRAIN EXTENSIONS

10.000 EACH 2,000.00000 20,000.00 1,350.00000 13,500.00 2,008.61000 20,086.10

0040 2533-4980005

MOBILIZATION

(1) LS 44,000.00000 44,000.00 44,000.00000 44,000.00 136,437.00000 136,437.00

$226,220.30$150,636.00 $152,216.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0002 DESIGN NO. 0121;  ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

982.200 SY 89.52000 87,926.54

$87,926.54Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0003 DESIGN NO. 0121;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

982.200 SY 110.00000 108,042.00 110.00000 108,042.00

$108,042.00 $108,042.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

146.800 CY 110.00000 16,148.00 65.00000 9,542.00 45.35000 6,657.38

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.550 STA 1,200.00000 660.00 750.00000 412.50 1,200.00000 660.00

0110 2214-5145150

PAVEMENT SCARIFICATION

477.600 SY 8.00000 3,820.80 10.00000 4,776.00 15.95000 7,617.72

0120 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

97.800 SY 28.00000 2,738.40 30.00000 2,934.00 27.35000 2,674.83

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

477.600 SY 55.00000 26,268.00 100.00000 47,760.00 73.60000 35,151.36

0140 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,345.600 SY 3.00000 4,036.80 4.00000 5,382.40 4.25000 5,718.80

0150 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

200.000 LF 50.00000 10,000.00 35.00000 7,000.00 100.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2510-6745850

REMOVAL OF PAVEMENT

755.300 SY 25.00000 18,882.50 20.00000 15,106.00 12.75000 9,630.08

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

138.210 STA 35.00000 4,837.35 35.00000 4,837.35 35.00000 4,837.35

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

50.840 STA 120.00000 6,100.80 120.00000 6,100.80 120.00000 6,100.80

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 165.00000 1,320.00 165.00000 1,320.00 165.00000 1,320.00

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

124.450 STA 35.00000 4,355.75 35.00000 4,355.75 35.00000 4,355.75

0210 2528-2518000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 250.00000 250.00 250.00000 250.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 10.00000 9,250.00 10.00000 9,250.00 10.00000 9,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 8,900.00000 8,900.00 8,900.00000 8,900.00

0260 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 3.00000 1,800.00 5.00000 3,000.00 5.00000 3,000.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.10000 60.00 1.00000 600.00 1.00000 600.00

$128,724.07$128,528.40 $133,526.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0005 ALTERNATE ‘BB’ OPTION 1: HMA SHOULDER BID THIS SECTION IF
.ALTERNATE ‘BB’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0290 2102-2713090

EXCAVATION, CLASS 13, WASTE

245.800 CY 35.00000 8,603.00 23.00000 5,653.40 22.40000 5,505.92

0300 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

880.200 SY 47.00000 41,369.40 47.00000 41,369.40 46.95000 41,325.39

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

12.000 STA 200.00000 2,400.00 200.00000 2,400.00 200.00000 2,400.00

0320 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

13.200 GAL 65.00000 858.00 64.00000 844.80 63.40000 836.88

$50,068.19$53,230.40 $50,267.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CHRISTENSEN BROS., INC. (6) PCIROADS, LLC

0006 ALTERNATE ‘BB’ OPTION 2: PCC SHOULDER BID THIS SECTION IF
.ALTERNATE ‘BB’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0330 2102-2713090

EXCAVATION, CLASS 13, WASTE

218.500 CY

0340 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

880.200 SY

0350 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

12.000 STA

Section Totals:

( ) indicates item is bid as Lump Sum

$444,052.40$440,436.80 $492,939.10

$440,436.80

Contract Item Totals

$444,052.40 492,939.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C033(141)--SE-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: L AVENUE

On L AVE  Over VOLGA RIVER  on WLINE S29 T92 R08

Prj Awd Amt: $281,201.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 55 Working Days

33-C033-141

November 18, 2020 10:00 A.M.

FAYETTECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $281,201.70 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $304,930.50 108.44%

3 BR160 BRENNAN CONSTRUCTION CO. $381,754.10 135.76%

4 PE320 PETERSON CONTRACTORS INC. $432,012.80 153.63%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) BRENNAN
CONSTRUCTION CO.

0001 Items for a 90'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 25.00000 1,375.00 50.00000 2,750.00 35.00000 1,925.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

200.100 CY 450.00000 90,045.00 540.00000 108,054.00 610.00000 122,061.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,587.000 LB 1.10000 64,445.70 0.90000 52,728.30 1.30000 76,163.10

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.200 LF 100.00000 20,220.00 61.00000 12,334.20 75.00000 15,165.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,615.000 LF 35.00000 56,525.00 43.00000 69,445.00 45.00000 72,675.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 100.00000 21,000.00 120.00000 25,200.00 125.00000 26,250.00

0070 2507-3250005

ENGINEERING FABRIC

326.000 SY 3.50000 1,141.00 1.50000 489.00 2.50000 815.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) BRENNAN
CONSTRUCTION CO.

0001 Items for a 90'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

350.000 TON 27.00000 9,450.00 27.00000 9,450.00 42.00000 14,700.00

0090 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 120.00000 480.00 100.00000 400.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 1,500.00000 1,500.00 1,600.00000 1,600.00

0110 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 22,500.00000 22,500.00 50,000.00000 50,000.00

$381,754.10$281,201.70 $304,930.50Section Totals:

( ) indicates item is bid as Lump Sum

$304,930.50$281,201.70 $381,754.10

$281,201.70

Contract Item Totals

$304,930.50 381,754.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 Items for a 90'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 100.00000 5,500.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

200.100 CY 915.00000 183,091.50

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,587.000 LB 1.40000 82,021.80

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.200 LF 135.00000 27,297.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,615.000 LF 30.00000 48,450.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 120.00000 25,200.00

0070 2507-3250005

ENGINEERING FABRIC

326.000 SY 3.75000 1,222.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 Items for a 90'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

350.000 TON 35.00000 12,250.00

0090 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00

$432,012.80Section Totals:

( ) indicates item is bid as Lump Sum

$432,012.80

$432,012.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-003-7(44)--39-33 BRIDGE DECK OVERLAY

FAYETTE

Route: IOWA 3

Otter Creek 2.4 mi W of W Jct IA 150

Prj Awd Amt: $224,396.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 40 Working Days

33-0037-044

November 18, 2020 10:00 A.M.

FAYETTECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $224,396.00 100.00%

2 CR120 CRAMER AND ASSOC., INC. $253,726.30 113.07%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $271,577.80 121.03%

4 WI040 WICKS CONSTRUCTION, INC. $272,087.00 121.25%

5 PC015 PCIROADS, LLC $297,786.62 132.71%
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Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0121; 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

83.100 SY 200.00000 16,620.00 350.00000 29,085.00 300.00000 24,930.00

0020 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00 100.00000 100.00 5,500.00000 5,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 45,000.00000 45,000.00

$75,430.00$47,620.00 $54,185.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

277.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

277.000 SY 250.00000 69,250.00 190.00000 52,630.00 250.00000 69,250.00

$69,250.00$69,250.00 $52,630.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2214-5145150

PAVEMENT SCARIFICATION

451.000 SY 10.00000 4,510.00 20.00000 9,020.00 25.00000 11,275.00

0070 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

118.000 SY 60.00000 7,080.00 42.35000 4,997.30 45.00000 5,310.00

0080 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

451.000 SY 77.00000 34,727.00 190.00000 85,690.00 100.00000 45,100.00

0090 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

657.300 SY 6.00000 3,943.80 6.00000 3,943.80 12.00000 7,887.60

0100 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

300.000 LF 20.00000 6,000.00 25.00000 7,500.00 75.00000 22,500.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.970 STA 60.00000 1,258.20 60.00000 1,258.20 60.00000 1,258.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.740 STA 120.00000 568.80 120.00000 568.80 120.00000 568.80

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

20.970 STA 60.00000 1,258.20 60.00000 1,258.20 60.00000 1,258.20

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 12.00000 9,000.00 12.00000 9,000.00 12.00000 9,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 7,500.00000 7,500.00 8,000.00000 8,000.00

0160 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0.650 STA 1,500.00000 975.00 1,500.00000 975.00 1,600.00000 1,040.00

0170 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

0.800 GAL 500.00000 400.00 500.00000 400.00 500.00000 400.00

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

550.000 LF 5.00000 2,750.00 5.00000 2,750.00 4.00000 2,200.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

550.000 LF 0.10000 55.00 1.00000 550.00 2.00000 1,100.00

0201 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 7,500.00000 7,500.00 6,000.00000 6,000.00

$126,897.80$107,526.00 $146,911.30Section Totals:

( ) indicates item is bid as Lump Sum

$253,726.30$224,396.00 $271,577.80

$224,396.00

Contract Item Totals

$253,726.30 271,577.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PCIROADS, LLC

0001 DESIGN NO. 0121; 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

83.100 SY 300.00000 24,930.00 270.00000 22,437.00

0020 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,900.00000 1,900.00 5,550.00000 5,550.00

0030 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 107,091.00000 107,091.00

$69,830.00 $135,078.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

277.000 SY 132.89000 36,810.53

$36,810.53Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PCIROADS, LLC

0003 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

277.000 SY 250.00000 69,250.00

$69,250.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2214-5145150

PAVEMENT SCARIFICATION

451.000 SY 25.00000 11,275.00 28.92000 13,042.92

0070 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

118.000 SY 91.00000 10,738.00 42.35000 4,997.30

0080 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

451.000 SY 150.00000 67,650.00 103.92000 46,867.92

0090 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

657.300 SY 6.00000 3,943.80 7.50000 4,929.75

0100 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

300.000 LF 20.00000 6,000.00 75.00000 22,500.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.970 STA 60.00000 1,258.20 60.00000 1,258.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.740 STA 120.00000 568.80 120.00000 568.80

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

20.970 STA 60.00000 1,258.20 60.00000 1,258.20

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 12.00000 9,000.00 12.00000 9,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 6,800.00000 6,800.00 6,800.00000 6,800.00

0160 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0.650 STA 1,500.00000 975.00 1,500.00000 975.00

0170 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

0.800 GAL 300.00000 240.00 500.00000 400.00

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

550.000 LF 5.00000 2,750.00 5.00000 2,750.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

550.000 LF 1.00000 550.00 1.00000 550.00

0201 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00

$133,007.00 $125,898.09Section Totals:

( ) indicates item is bid as Lump Sum

$297,786.62$272,087.00

$272,087.00

Contract Item Totals

$297,786.62Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-CHBP-C035(102)--GB-35 BRIDGE REPLACEMENT - CCS

FRANKLIN

Route: S41

On S41  Over DD  NO.  6  from 80th Street North 1 Miles to 9 0th Street

Prj Awd Amt: $698,479.37

Project: WorkType:

County:

Location:

BRS-CHBP-C085(155)--GB-85 BRIDGE REPLACEMENT - CCS

STORY

Route: E18

On E18, Over East Indian Creek, On N. Line Of Section 19-T85-R22.

Prj Awd Amt: $480,183.61
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Contract ID:

Letting Date:

Start Date: 07/12/21 75 Working Days

35-C035-102

November 18, 2020 10:00 A.M.

FRANKLIN, STORYCall Order:  008 Primary County:

Contract Period:

DBE Goal: 6.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,178,662.98 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $1,304,565.65 110.68%

3 CU081 CUNNINGHAM-REIS, LLC $1,842,644.75 156.33%
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Contract ID:

Letting Date:

Start Date: 07/12/21 75 Working Days

35-C035-102

November 18, 2020 10:00 A.M.

FRANKLIN, STORYCall Order:  008 Primary County:

Contract Period:

DBE Goal: 6.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 9,825.00000 982.50 11,300.00000 1,130.00 12,000.00000 1,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,011.000 CY 7.75000 7,835.25 6.45000 6,520.95 6.50000 6,571.50

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,225.000 CY 10.85000 13,291.25 6.45000 7,901.25 6.50000 7,962.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

775.000 CY 5.95000 4,611.25 7.50000 5,812.50 8.00000 6,200.00

0050 2115-0100000

MODIFIED SUBBASE

85.000 CY 46.40000 3,944.00 53.00000 4,505.00 40.00000 3,400.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

150.000 TON 29.45000 4,417.50 28.00000 4,200.00 15.00000 2,250.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

3.700 STA 168.10000 621.97 560.00000 2,072.00 800.00000 2,960.00

Page 1 of 13

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2020

35-C035-102 Primary County: FRANKLIN, STORY

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

449.400 SY 178.00000 79,993.20 220.00000 98,868.00 325.00000 146,055.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

273.200 SY 87.00000 23,768.40 89.00000 24,314.80 275.00000 75,130.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 27,962.00000 27,962.00 29,000.00000 29,000.00 31,000.00000 31,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

146.000 CY 13.35000 1,949.10 54.00000 7,884.00 30.00000 4,380.00

0120 2402-2722000

EXCAVATION, CLASS 22

49.000 CY 95.25000 4,667.25 530.00000 25,970.00 450.00000 22,050.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

255.700 CY 677.00000 173,108.90 810.00000 207,117.00 1,300.00000 332,410.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,271.000 LB 0.98000 64,945.58 1.15000 76,211.65 1.00000 66,271.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.000 LF 72.60000 14,665.20 100.00000 20,200.00 100.00000 20,200.00

0160 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

62.000 LF 40.55000 2,514.10 49.00000 3,038.00 50.00000 3,100.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

740.000 LF 32.40000 23,976.00 47.00000 34,780.00 50.00000 37,000.00

0180 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

343.600 LF 80.75000 27,745.70 125.00000 42,950.00 180.00000 61,848.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

112.000 LF 9.00000 1,008.00 13.00000 1,456.00 20.00000 2,240.00

0200 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 505.00000 505.00 560.00000 560.00 150.00000 150.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

292.000 LF 4.65000 1,357.80 10.00000 2,920.00 5.00000 1,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0240 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0250 2507-3250005

ENGINEERING FABRIC

1,075.000 SY 2.50000 2,687.50 3.00000 3,225.00 3.50000 3,762.50

0260 2507-6800061

REVETMENT, CLASS E

725.000 TON 40.30000 29,217.50 53.00000 38,425.00 44.00000 31,900.00

0270 2510-6745850

REMOVAL OF PAVEMENT

723.800 SY 10.15000 7,346.57 16.00000 11,580.80 20.00000 14,476.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.090 STA 210.00000 1,488.90 400.00000 2,836.00 210.00000 1,488.90

0290 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 225.00000 900.00 125.00000 500.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 4,625.00000 4,625.00 3,600.00000 3,600.00 6,800.00000 6,800.00

0310 2533-4980005

MOBILIZATION

(1) LS 62,600.00000 62,600.00 75,000.00000 75,000.00 175,000.00000 175,000.00

0320 2599-9999009

('LINEAR FEET' ITEM) ROCK CORING

60.000 LF 1,357.40000 81,444.00 548.00000 32,880.00 800.00000 48,000.00

0330 2601-2634100

MULCHING

2.000 ACRE 800.00000 1,600.00 600.00000 1,200.00 800.00000 1,600.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 800.00000 800.00 700.00000 700.00 800.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 400.00000 400.00 500.00000 500.00 400.00000 400.00

0360 2602-0000020

SILT FENCE

130.000 LF 2.00000 260.00 2.00000 260.00 2.00000 260.00

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

309.000 LF 2.00000 618.00 3.00000 927.00 2.00000 618.00

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

439.000 LF 0.05000 21.95 1.00000 439.00 0.05000 21.95

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 3.00000 1,200.00 3.00000 1,200.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 40'-6 Continuous Concrete Slab Bridge - BRS-CHBP
C035(102)--GB-35

SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,140,565.35$698,479.37 $800,983.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-0 Continuous Concrete Slab Bridge - BRS-CHBP
C085(155)--GB-85

SECTION: Cat Alt Set: Cat Alt Member:

0420 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 2,400.00000 1,680.00 4,500.00000 3,150.00 10,000.00000 7,000.00

0430 2102-0425070

SPECIAL BACKFILL

93.500 TON 29.35000 2,744.23 29.00000 2,711.50 32.00000 2,992.00

0440 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,060.300 CY 7.75000 8,217.33 6.50000 6,891.95 9.50000 10,072.85

0450 2102-2710090

EXCAVATION, CLASS 10, WASTE

396.300 CY 22.90000 9,075.27 12.90000 5,112.27 5.00000 1,981.50

0460 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

25.000 CY 37.35000 933.75 26.00000 650.00 20.00000 500.00

0470 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

221.000 CY 6.70000 1,480.70 8.50000 1,878.50 10.00000 2,210.00

0480 2121-7425020

GRANULAR SHOULDERS, TYPE B

58.500 TON 32.30000 1,889.55 29.00000 1,696.50 40.00000 2,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-0 Continuous Concrete Slab Bridge - BRS-CHBP
C085(155)--GB-85

SECTION: Cat Alt Set: Cat Alt Member:

0490 2123-7450020

SHOULDER FINISHING, EARTH

2.430 STA 325.95000 792.06 560.00000 1,360.80 900.00000 2,187.00

0500 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

116.900 SY 233.50000 27,296.15 160.00000 18,704.00 325.00000 37,992.50

0510 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

195.600 SY 115.00000 22,494.00 115.00000 22,494.00 290.00000 56,724.00

0520 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 27,574.00000 27,574.00 27,100.00000 27,100.00 22,000.00000 22,000.00

0530 2402-2720000

EXCAVATION, CLASS 20

99.000 CY 12.45000 1,232.55 53.00000 5,247.00 40.00000 3,960.00

0540 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

189.100 CY 808.00000 152,792.80 830.00000 156,953.00 1,200.00000 226,920.00

0550 2404-7775005

REINFORCING STEEL, EPOXY COATED

47,721.000 LB 0.97000 46,289.37 1.15000 54,879.15 1.00000 47,721.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-0 Continuous Concrete Slab Bridge - BRS-CHBP
C085(155)--GB-85

SECTION: Cat Alt Set: Cat Alt Member:

0560 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.900 LF 82.00000 14,997.80 100.00000 18,290.00 100.00000 18,290.00

0570 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

280.000 LF 36.45000 10,206.00 40.00000 11,200.00 50.00000 14,000.00

0580 2501-0201042

PILES, STEEL, HP 10 X 42

910.000 LF 30.55000 27,800.50 50.00000 45,500.00 50.00000 45,500.00

0590 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

150.900 LF 84.90000 12,811.41 140.00000 21,126.00 200.00000 30,180.00

0600 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

30.000 LF 37.00000 1,110.00 25.00000 750.00 25.00000 750.00

0610 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00 1,650.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-0 Continuous Concrete Slab Bridge - BRS-CHBP
C085(155)--GB-85

SECTION: Cat Alt Set: Cat Alt Member:

0620 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0630 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0640 2507-3250005

ENGINEERING FABRIC

646.100 SY 2.55000 1,647.56 3.25000 2,099.83 3.50000 2,261.35

0650 2507-6800061

REVETMENT, CLASS E

589.000 TON 40.25000 23,707.25 58.00000 34,162.00 45.00000 26,505.00

0660 2510-6745850

REMOVAL OF PAVEMENT

436.500 SY 10.25000 4,474.13 16.80000 7,333.20 20.00000 8,730.00

0670 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.620 STA 210.00000 970.20 600.00000 2,772.00 210.00000 970.20

0680 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 250.00000 1,000.00 150.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-0 Continuous Concrete Slab Bridge - BRS-CHBP
C085(155)--GB-85

SECTION: Cat Alt Set: Cat Alt Member:

0690 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,700.00000 3,700.00 6,500.00000 6,500.00

0700 2533-4980005

MOBILIZATION

(1) LS 53,375.00000 53,375.00 26,000.00000 26,000.00 103,000.00000 103,000.00

0710 2601-2634100

MULCHING

0.400 ACRE 1,500.00000 600.00 2,000.00000 800.00 1,500.00000 600.00

0720 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 1,750.00000 700.00 1,400.00000 560.00 1,750.00000 700.00

0730 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.00000 480.00 3.00000 720.00 2.00000 480.00

0740 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

240.000 LF 0.05000 12.00 1.00000 240.00 0.05000 12.00

0750 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 3.50000 700.00 3.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

$702,079.40$480,183.61 $503,581.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,304,565.65$1,178,662.98 $1,842,644.75

$1,178,662.98

Contract Item Totals

$1,304,565.65 1,842,644.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C042(102)--SE-42 BRIDGE REPLACEMENT - CCS

HARDIN

Route: M AVENUE

On M Avenue  Over the South Fork of the Iowa River  W1/4 S1 T87N R21W

Prj Awd Amt: $569,928.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

42-C042-102

November 18, 2020 10:00 A.M.

HARDINCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $569,928.39 100.00%

2 HE420 HERBERGER CONSTRUCTION CO., INC. $577,916.40 101.40%

3 CU081 CUNNINGHAM-REIS, LLC $690,034.08 121.07%
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Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

42-C042-102

November 18, 2020 10:00 A.M.

HARDINCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

180.000 CY 17.52000 3,153.60 6.60000 1,188.00 10.00000 1,800.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

230.000 CY 13.40000 3,082.00 29.50000 6,785.00 10.00000 2,300.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 67,000.00000 67,000.00 33,000.00000 33,000.00 32,000.00000 32,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 58.05000 4,644.00 52.00000 4,160.00 45.00000 3,600.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

336.900 CY 732.22000 246,684.92 700.00000 235,830.00 900.00000 303,210.00

0060 2404-7775000

REINFORCING STEEL

77,294.000 LB 0.81000 62,608.14 1.10000 85,023.40 0.82000 63,381.08

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.900 LF 65.77000 18,606.33 100.00000 28,290.00 70.00000 19,803.00

0080 2501-0201042

PILES, STEEL, HP 10 X 42

1,860.000 LF 26.91000 50,052.60 42.00000 78,120.00 40.00000 74,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

420.000 LF 80.00000 33,600.00 117.00000 49,140.00 145.00000 60,900.00

0100 2507-3250005

ENGINEERING FABRIC

400.000 SY 3.66000 1,464.00 3.50000 1,400.00 3.50000 1,400.00

0110 2507-6800061

REVETMENT, CLASS E

380.000 TON 39.56000 15,032.80 51.00000 19,380.00 43.00000 16,340.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 150.00000 600.00 100.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 28,000.00000 28,000.00 105,000.00000 105,000.00

0150 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 500.00000 500.00

$690,034.08$569,928.39 $577,916.40Section Totals:
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( ) indicates item is bid as Lump Sum

$577,916.40$569,928.39 $690,034.08

$569,928.39

Contract Item Totals

$577,916.40 690,034.08Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-117-1(28)--39-50 BRIDGE DECK OVERLAY

JASPER

Route: IOWA 117

Stream 0.5 mi S of Co Rd F24

Prj Awd Amt: $239,196.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 35 Working Days

50-1171-028

November 18, 2020 10:00 A.M.

JASPERCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $239,196.15 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $250,233.80 104.61%

3 CR120 CRAMER AND ASSOC., INC. $251,541.46 105.16%

4 HA760 HAWKEYE PAVING CORP. $264,836.15 110.72%

5 PC015 PCIROADS, LLC $379,367.66 158.60%
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Contract ID:

Letting Date:

Start Date: 08/16/21 35 Working Days

50-1171-028

November 18, 2020 10:00 A.M.

JASPERCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0121; 120'-0 X 28'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

114.000 SY 200.00000 22,800.00 250.00000 28,500.00 250.00000 28,500.00

0020 2426-6772016

CONCRETE REPAIR

220.000 SF 250.00000 55,000.00 80.00000 17,600.00 200.00000 44,000.00

0030 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

380.000 SY 25.00000 9,500.00 30.00000 11,400.00 25.00000 9,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 52,000.00000 52,000.00 22,000.00000 22,000.00

$104,000.00$117,300.00 $109,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 18, 2020

50-1171-028 Primary County: JASPER

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

380.000 SY

Section Totals:
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 18, 2020

50-1171-028 Primary County: JASPER

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0121;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

380.000 SY 165.00000 62,700.00 200.00000 76,000.00 200.00000 76,000.00

$76,000.00$62,700.00 $76,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 18, 2020

50-1171-028 Primary County: JASPER

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

159.600 SY 275.00000 43,890.00 310.00000 49,476.00 350.00000 55,860.00

0080 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

467.000 SY 8.00000 3,736.00 7.00000 3,269.00 5.98000 2,792.66

0090 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

160.000 LF 15.00000 2,400.00 20.00000 3,200.00 40.00000 6,400.00

0100 2510-6745850

REMOVAL OF PAVEMENT

154.800 SY 40.00000 6,192.00 25.00000 3,870.00 25.00000 3,870.00

0110 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 150.00000 300.00 125.00000 250.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 1,750.00000 1,750.00

0130 2602-0000020

SILT FENCE

187.500 LF 2.00000 375.00 3.00000 562.50 3.00000 562.50
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 18, 2020

50-1171-028 Primary County: JASPER

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

187.500 LF 0.50000 93.75 0.20000 37.50 0.20000 37.50

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

18.800 LF 0.50000 9.40 1.00000 18.80 1.00000 18.80

$71,541.46$59,196.15 $64,733.80Section Totals:

( ) indicates item is bid as Lump Sum

$250,233.80$239,196.15 $251,541.46

$239,196.15

Contract Item Totals

$250,233.80 251,541.46Contract Grand Totals

Contract Time Totals
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Letting Date:
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Tabulation of Construction and Material Bids

November 18, 2020

50-1171-028 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) PCIROADS, LLC

0001 DESIGN NO. 0121; 120'-0 X 28'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

114.000 SY 420.00000 47,880.00 270.00000 30,780.00

0020 2426-6772016

CONCRETE REPAIR

220.000 SF 220.00000 48,400.00 320.00000 70,400.00

0030 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

380.000 SY 30.00000 11,400.00 40.41000 15,355.80

0040 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 102,418.00000 102,418.00

$135,680.00 $218,953.80Section Totals:
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Letting Date:
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

380.000 SY 164.25000 62,415.00

$62,415.00Section Totals:
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) PCIROADS, LLC

0003 DESIGN NO. 0121;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

380.000 SY 140.00000 53,200.00

$53,200.00Section Totals:
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Letting Date:

Contract ID:010
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

159.600 SY 280.00000 44,688.00 361.11000 57,633.16

0080 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

467.000 SY 9.00000 4,203.00 11.50000 5,370.50

0090 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

160.000 LF 20.00000 3,200.00 100.00000 16,000.00

0100 2510-6745850

REMOVAL OF PAVEMENT

154.800 SY 50.00000 7,740.00 94.00000 14,551.20

0110 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 100.00000 200.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 2,650.00000 2,650.00

0130 2602-0000020

SILT FENCE

187.500 LF 4.00000 750.00 5.50000 1,031.25
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Letting Date:
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

187.500 LF 0.10000 18.75 2.50000 468.75

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

18.800 LF 3.00000 56.40 5.00000 94.00

$75,956.15 $97,998.86Section Totals:

( ) indicates item is bid as Lump Sum

$379,367.66$264,836.15

$264,836.15

Contract Item Totals

$379,367.66Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 18, 2020

50-1171-028 Primary County: JASPER

12/29/2020 9:15:50 AM
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Project Information:

Project: WorkType:

County:

Location:

BROSCHBP-C090(95)--GA-90 BRIDGE REPLACEMENT - CCS

WAPELLO

Route: 215TH AVENUE

On 215th Ave  Over Bear Creek  Ctr S27 T72 R15

Prj Awd Amt: $440,518.26

Project: WorkType:

County:

Location:

BROSCHBP-C090(96)--NC-90 RCB CULVERT NEW - TRIPLE BOX

WAPELLO

Route: 28TH STREET

On 28th Street  Over Chippewa Creek  NE S28 T71 R12

Prj Awd Amt: $433,735.25

Project: WorkType:

County:

Location:

BROSCHBP-C051(75)--GA-51 BRIDGE REPLACEMENT - CCS

JEFFERSON

Route: 257TH STREET

On 257TH ST  Over STREAM  S24 T71 R10 Bridge Replace

Prj Awd Amt: $409,000.63
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Contract ID:

Letting Date:

Start Date: 07/11/22 80 Working Days

51-C051-075

November 18, 2020 10:00 A.M.

JEFFERSON,
WAPELLO

Call Order:  011 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $1,283,254.14 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,341,105.25 104.51%

3 CU081 CUNNINGHAM-REIS, LLC $1,421,547.31 110.78%
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Contract ID:

Letting Date:

Start Date: 07/11/22 80 Working Days

51-C051-075

November 18, 2020 10:00 A.M.

JEFFERSON,
WAPELLO

Call Order:  011 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 24'-6 Continuous Concrete Slab Bridge - BROSCHBP
C051(75)--GA-51

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 16,100.00000 4,830.00 15,000.00000 4,500.00 15,000.00000 4,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

326.000 CY 21.55000 7,025.30 20.00000 6,520.00 20.00000 6,520.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

85.000 CY 16.15000 1,372.75 15.00000 1,275.00 15.00000 1,275.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,100.000 CY 9.70000 10,670.00 9.00000 9,900.00 9.00000 9,900.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

570.000 CY 9.30000 5,301.00 8.65000 4,930.50 8.65000 4,930.50

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

115.000 TON 19.40000 2,231.00 18.00000 2,070.00 18.00000 2,070.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,000.00000 28,000.00 38,000.00000 38,000.00 25,000.00000 25,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 18, 2020

51-C051-075 Primary County: JEFFERSON,
WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 24'-6 Continuous Concrete Slab Bridge - BROSCHBP
C051(75)--GA-51

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

114.000 CY 53.00000 6,042.00 37.00000 4,218.00 40.00000 4,560.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.300 CY 800.00000 131,440.00 985.00000 161,835.50 980.00000 161,014.00

0100 2404-7775000

REINFORCING STEEL

43,644.000 LB 0.97000 42,334.68 1.10000 48,008.40 0.88000 38,406.72

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.200 LF 102.00000 20,624.40 93.00000 18,804.60 80.00000 16,176.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

910.000 LF 40.00000 36,400.00 42.00000 38,220.00 40.00000 36,400.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

238.000 LF 135.00000 32,130.00 106.00000 25,228.00 180.00000 42,840.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

Page 2 of 14

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 18, 2020

51-C051-075 Primary County: JEFFERSON,
WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 24'-6 Continuous Concrete Slab Bridge - BROSCHBP
C051(75)--GA-51

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0170 2507-3250005

ENGINEERING FABRIC

600.000 SY 2.00000 1,200.00 2.00000 1,200.00 2.00000 1,200.00

0180 2507-6800061

REVETMENT, CLASS E

400.000 TON 41.10000 16,440.00 32.00000 12,800.00 32.00000 12,800.00

0190 2507-6875002

REVETMENT, REMOVE AND REPLACE

70.000 CY 37.00000 2,590.00 35.00000 2,450.00 35.00000 2,450.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 2,700.00000 2,700.00 5,500.00000 5,500.00

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 125.00000 250.00 225.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 24'-6 Continuous Concrete Slab Bridge - BROSCHBP
C051(75)--GA-51

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 1,700.00000 1,700.00 6,000.00000 6,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 52,000.00000 52,000.00 89,000.00000 89,000.00

0240 2601-2634100

MULCHING

1.400 ACRE 750.00000 1,050.00 700.00000 980.00 700.00000 980.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,425.00000 997.50 1,350.00000 945.00 1,350.00000 945.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 1,050.00000 735.00 1,000.00000 700.00 1,000.00000 700.00

0270 2602-0000020

SILT FENCE

770.000 LF 2.00000 1,540.00 2.00000 1,540.00 2.00000 1,540.00

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

60.000 LF 5.40000 324.00 5.00000 300.00 5.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 -Items for a 90'-0 x 24'-6 Continuous Concrete Slab Bridge - BROSCHBP
C051(75)--GA-51

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

830.000 LF 1.10000 913.00 1.00000 830.00 1.00000 830.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 3.25000 910.00 3.00000 840.00 3.00000 840.00

$491,527.22$409,000.63 $457,145.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C090(95)--GA-90

SECTION: Cat Alt Set: Cat Alt Member:

0310 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 12,900.00000 3,870.00 12,000.00000 3,600.00 12,000.00000 3,600.00

0320 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

458.000 CY 9.40000 4,305.20 8.75000 4,007.50 8.75000 4,007.50

0330 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

925.000 CY 8.40000 7,770.00 7.85000 7,261.25 7.85000 7,261.25

0340 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

600.000 CY 8.50000 5,100.00 7.90000 4,740.00 7.90000 4,740.00

0350 2115-0100000

MODIFIED SUBBASE

140.000 CY 43.00000 6,020.00 40.00000 5,600.00 40.00000 5,600.00

0360 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 21,000.00000 21,000.00 30,000.00000 30,000.00 28,000.00000 28,000.00

0370 2402-2720000

EXCAVATION, CLASS 20

122.000 CY 53.00000 6,466.00 35.00000 4,270.00 40.00000 4,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C090(95)--GA-90

SECTION: Cat Alt Set: Cat Alt Member:

0380 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 810.00000 142,236.00 975.00000 171,210.00 990.00000 173,844.00

0390 2404-7775000

REINFORCING STEEL

45,888.000 LB 0.97000 44,511.36 1.00000 45,888.00 0.88000 40,381.44

0400 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 102.00000 18,584.40 95.00000 17,309.00 80.00000 14,576.00

0410 2501-0201042

PILES, STEEL, HP 10 X 42

1,270.000 LF 42.00000 53,340.00 47.00000 59,690.00 42.00000 53,340.00

0420 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

196.000 LF 180.00000 35,280.00 112.00000 21,952.00 175.00000 34,300.00

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 1,100.00000 1,100.00 1,100.00000 1,100.00 1,100.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C090(95)--GA-90

SECTION: Cat Alt Set: Cat Alt Member:

0440 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 1,200.00000 3,600.00 1,200.00000 3,600.00 1,200.00000 3,600.00

0450 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 300.00000 1,200.00

0460 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

1.000 EACH 2,100.00000 2,100.00 2,100.00000 2,100.00 2,200.00000 2,200.00

0470 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,200.00000 6,600.00 2,200.00000 6,600.00 2,200.00000 6,600.00

0480 2507-6800061

REVETMENT, CLASS E

600.000 TON 46.00000 27,600.00 42.00000 25,200.00 42.00000 25,200.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 2,700.00000 2,700.00 5,100.00000 5,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C090(95)--GA-90

SECTION: Cat Alt Set: Cat Alt Member:

0500 2528-2518000

SAFETY CLOSURE

2.000 EACH 135.00000 270.00 125.00000 250.00 225.00000 450.00

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 1,700.00000 1,700.00 6,000.00000 6,000.00

0520 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00 58,000.00000 58,000.00 64,000.00000 64,000.00

0530 2601-2634100

MULCHING

1.600 ACRE 700.00000 1,120.00 700.00000 1,120.00 700.00000 1,120.00

0540 2601-2636070

HYDRAULIC SEEDING

0.800 ACRE 1,500.00000 1,200.00 1,500.00000 1,200.00 1,500.00000 1,200.00

0550 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 995.00000 796.00 995.00000 796.00 995.00000 796.00

0560 2602-0000020

SILT FENCE

475.000 LF 2.00000 950.00 2.00000 950.00 2.00000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0002 -Items for a 80'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C090(95)--GA-90

SECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000030

SILT FENCE FOR DITCH CHECKS

117.000 LF 5.30000 620.10 5.00000 585.00 5.00000 585.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

592.000 LF 1.05000 621.60 1.00000 592.00 1.00000 592.00

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

592.000 LF 1.05000 621.60 1.00000 592.00 1.00000 592.00

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

355.000 LF 3.20000 1,136.00 3.00000 1,065.00 3.00000 1,065.00

0610 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0620 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$498,380.19$440,518.26 $485,977.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0003 - Items for a Triple 12'-0 x 6'-0 x 60'-0 Reinforced Concrete Box Culvert
BROSCHBP-C090(96)--NC-90

SECTION: Cat Alt Set: Cat Alt Member:

0630 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 8,600.00000 8,600.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0640 2102-2625000

EMBANKMENT-IN-PLACE

1,300.000 CY 9.10000 11,830.00 8.50000 11,050.00 8.50000 11,050.00

0650 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

850.000 CY 7.55000 6,417.50 7.00000 5,950.00 7.00000 5,950.00

0660 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 10.20000 5,100.00 9.50000 4,750.00 9.50000 4,750.00

0670 2115-0100000

MODIFIED SUBBASE

1,000.000 CY 41.00000 41,000.00 38.00000 38,000.00 38.00000 38,000.00

0680 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 21,500.00000 21,500.00 20,000.00000 20,000.00 24,000.00000 24,000.00

0690 2402-2720000

EXCAVATION, CLASS 20

1,330.000 CY 14.00000 18,620.00 13.00000 17,290.00 13.00000 17,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0003 - Items for a Triple 12'-0 x 6'-0 x 60'-0 Reinforced Concrete Box Culvert
BROSCHBP-C090(96)--NC-90

SECTION: Cat Alt Set: Cat Alt Member:

0700 2402-2722000

EXCAVATION, CLASS 22

50.000 CY 33.00000 1,650.00 30.00000 1,500.00 30.00000 1,500.00

0710 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

351.800 CY 490.00000 172,382.00 455.00000 160,069.00 455.00000 160,069.00

0720 2404-7775000

REINFORCING STEEL

44,914.000 LB 1.30000 58,388.20 1.25000 56,142.50 1.25000 56,142.50

0730 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

0740 2507-6800061

REVETMENT, CLASS E

175.000 TON 37.60000 6,580.00 35.00000 6,125.00 35.00000 6,125.00

0750 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 4,000.00000 4,000.00

0760 2528-2518000

SAFETY CLOSURE

4.000 EACH 85.00000 340.00 75.00000 300.00 120.00000 480.00

Page 12 of 14

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 18, 2020

51-C051-075 Primary County: JEFFERSON,
WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0003 - Items for a Triple 12'-0 x 6'-0 x 60'-0 Reinforced Concrete Box Culvert
BROSCHBP-C090(96)--NC-90

SECTION: Cat Alt Set: Cat Alt Member:

0770 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,800.00000 1,800.00 5,000.00000 5,000.00

0780 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 30,000.00000 30,000.00 52,000.00000 52,000.00

0790 2601-2632110

FERTILIZING

2.000 ACRE 1,070.00000 2,140.00 1,000.00000 2,000.00 250.00000 500.00

0800 2601-2634100

MULCHING

2.000 ACRE 750.00000 1,500.00 700.00000 1,400.00 1,250.00000 2,500.00

0810 2601-2636070

HYDRAULIC SEEDING

2.000 ACRE 1,070.00000 2,140.00 1,000.00000 2,000.00 4,000.00000 8,000.00

0820 2602-0000020

SILT FENCE

2,575.000 LF 2.00000 5,150.00 2.00000 5,150.00 1.75000 4,506.25

0830 2602-0000030

SILT FENCE FOR DITCH CHECKS

135.000 LF 5.30000 715.50 5.00000 675.00 2.00000 270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0003 - Items for a Triple 12'-0 x 6'-0 x 60'-0 Reinforced Concrete Box Culvert
BROSCHBP-C090(96)--NC-90

SECTION: Cat Alt Set: Cat Alt Member:

0840 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,981.000 LF 1.05000 3,130.05 1.00000 2,981.00 0.15000 447.15

0850 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,680.000 LF 3.90000 6,552.00 3.75000 6,300.00 4.50000 7,560.00

0860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0870 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$431,639.90$433,735.25 $397,982.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,341,105.25$1,283,254.14 $1,421,547.31

$1,283,254.14

Contract Item Totals

$1,341,105.25 1,421,547.31Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C063(136)--FF-63 BRIDGE REPLACEMENT - CCS

MARION

Route: G62

On G 62  Over WALNUT CREEK  S28 T75 R18

Prj Awd Amt: $412,865.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 65 Working Days

63-C063-136

November 18, 2020 10:00 A.M.

MARIONCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $412,865.80 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $445,208.80 107.83%

3 CU081 CUNNINGHAM-REIS, LLC $475,463.45 115.16%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 110'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,500.00000 3,150.00 5,500.00000 1,650.00 10,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

531.000 CY 6.60000 3,504.60 15.00000 7,965.00 5.25000 2,787.75

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

973.000 CY 11.00000 10,703.00 12.00000 11,676.00 11.00000 10,703.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

160.000 TON 31.00000 4,960.00 32.50000 5,200.00 26.00000 4,160.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,100.00000 16,100.00 29,000.00000 29,000.00 23,000.00000 23,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

54.000 CY 50.00000 2,700.00 35.00000 1,890.00 60.00000 3,240.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

211.700 CY 740.00000 156,658.00 780.00000 165,126.00 850.00000 179,945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 110'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

54,662.000 LB 1.10000 60,128.20 1.00000 54,662.00 0.85000 46,462.70

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 100.00000 24,220.00 114.00000 27,610.80 75.00000 18,165.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

350.000 LF 38.00000 13,300.00 38.00000 13,300.00 35.00000 12,250.00

0110 2501-0201253

PILES, STEEL, HP 12 X 53

560.000 LF 43.00000 24,080.00 48.00000 26,880.00 40.00000 22,400.00

0120 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

280.000 LF 125.00000 35,000.00 108.00000 30,240.00 180.00000 50,400.00

0130 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 200.00000 800.00 250.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 110'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0160 2507-3250005

ENGINEERING FABRIC

447.000 SY 3.50000 1,564.50 2.00000 894.00 3.50000 1,564.50

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 5,200.00000 5,200.00 5,000.00000 5,000.00

0180 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 75.00000 300.00 250.00000 1,000.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 2,000.00000 2,000.00 6,500.00000 6,500.00

0200 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 40,000.00000 40,000.00 61,000.00000 61,000.00

0210 2599-9999020

('TONS' ITEM) Revetment  Broken Concrete  Place
Only

332.000 TON 15.00000 4,980.00 10.00000 3,320.00 14.00000 4,648.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 110'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

0.600 ACRE 2,625.00000 1,575.00 800.00000 480.00 2,900.00000 1,740.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 3,675.00000 2,205.00 3,500.00000 2,100.00 2,900.00000 1,740.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

45.000 LF 5.00000 225.00 5.00000 225.00 3.00000 135.00

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

45.000 LF 2.50000 112.50 2.00000 90.00 0.50000 22.50

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$475,463.45$412,865.80 $445,208.80Section Totals:

( ) indicates item is bid as Lump Sum

$445,208.80$412,865.80 $475,463.45

$412,865.80

Contract Item Totals

$445,208.80 475,463.45Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 18, 2020

63-C063-136 Primary County: MARION

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C067(89)--FE-67 BRIDGE REPLACEMENT - CCS

MONONA

Route: 160TH STREET

On 160th Street  Over Rush Creek  SE S35 T85 R42

Prj Awd Amt: $710,860.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/21/21 90 Working Days

67-C067-089

November 18, 2020 10:00 A.M.

MONONACall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $710,860.50 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $784,952.05 110.42%

3 CH320 CHRISTENSEN BROS., INC. $882,308.50 124.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/21/21 90 Working Days

67-C067-089

November 18, 2020 10:00 A.M.

MONONACall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 140'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 10,000.00000 2,000.00 10,000.00000 2,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

145.000 CY 5.00000 725.00 5.00000 725.00 5.00000 725.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,970.000 CY 5.00000 14,850.00 5.00000 14,850.00 5.00000 14,850.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,190.000 CY 2.00000 6,380.00 2.00000 6,380.00 2.00000 6,380.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,130.000 CY 4.00000 4,520.00 4.00000 4,520.00 4.00000 4,520.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 34.60000 4,844.00 34.60000 4,844.00 35.00000 4,900.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

30.000 TON 34.60000 1,038.00 34.60000 1,038.00 35.00000 1,050.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-089 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 140'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,000.00000 43,000.00 32,000.00000 32,000.00 85,000.00000 85,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 30.00000 3,600.00 40.00000 4,800.00 50.00000 6,000.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

369.400 CY 425.00000 156,995.00 545.00000 201,323.00 710.00000 262,274.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

86,891.000 LB 1.00000 86,891.00 1.05000 91,235.55 1.00000 86,891.00

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.000 LF 77.00000 23,254.00 77.00000 23,254.00 110.00000 33,220.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

2,520.000 LF 35.00000 88,200.00 37.00000 93,240.00 35.00000 88,200.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

624.000 LF 177.00000 110,448.00 230.00000 143,520.00 110.00000 68,640.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-089 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 140'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

140.000 LF 40.00000 5,600.00 50.00000 7,000.00 60.00000 8,400.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,200.00000 8,800.00 2,000.00000 8,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 220.00000 880.00 300.00000 1,200.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,304.00000 9,216.00 2,200.00000 8,800.00 2,304.00000 9,216.00

0190 2507-6800061

REVETMENT, CLASS E

750.000 TON 55.00000 41,250.00 58.00000 43,500.00 55.00000 41,250.00

0200 2519-3280000

FENCE, FIELD

611.000 LF 7.00000 4,277.00 10.00000 6,110.00 10.00000 6,110.00

0210 2519-3300400

FIELD FENCE BRACE PANELS

20.000 EACH 140.00000 2,800.00 242.00000 4,840.00 242.00000 4,840.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-089 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 140'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3750020

GATE, FIELD FENCE, 20 FT.

2.000 EACH 390.00000 780.00 450.00000 900.00 450.00000 900.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,750.00000 3,750.00 3,750.00000 3,750.00 3,500.00000 3,500.00

0240 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00 150.00000 300.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 4,500.00000 4,500.00 2,600.00000 2,600.00

0260 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 62,000.00000 62,000.00 88,000.00000 88,000.00

0270 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 35,000.00000 35,000.00

0280 2601-2634100

MULCHING

1.500 ACRE 1,000.00000 1,500.00 1,000.00000 1,500.00 1,000.00000 1,500.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,250.00000 1,875.00 1,250.00000 1,875.00 1,250.00000 1,875.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-089 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 140'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000020

SILT FENCE

700.000 LF 1.50000 1,050.00 1.50000 1,050.00 1.50000 1,050.00

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

700.000 LF 0.25000 175.00 0.25000 175.00 0.25000 175.00

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 0.25000 17.50 0.25000 17.50 0.25000 17.50

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 3.25000 1,137.50 3.25000 1,137.50 3.25000 1,137.50

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

350.000 LF 0.25000 87.50 0.25000 87.50 0.25000 87.50

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-089 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 140'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$882,308.50$710,860.50 $784,952.05Section Totals:

( ) indicates item is bid as Lump Sum

$784,952.05$710,860.50 $882,308.50

$710,860.50

Contract Item Totals

$784,952.05 882,308.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-089 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C067(90)--FF-67 BRIDGE REPLACEMENT - PPCB

MONONA

Route: E16

On E16  Over Rush Creek  N1/4 S24 T83 R42

Prj Awd Amt: $1,052,060.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/07/21 100 Working Days

67-C067-090

November 18, 2020 10:00 A.M.

MONONACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,052,060.05 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,178,476.96 112.02%

3 CH320 CHRISTENSEN BROS., INC. $1,224,835.92 116.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/07/21 100 Working Days

67-C067-090

November 18, 2020 10:00 A.M.

MONONACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00 20,000.00000 2,000.00 2,000.00000 200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

795.000 CY 5.00000 3,975.00 4.00000 3,180.00 4.00000 3,180.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,285.000 CY 5.00000 21,425.00 4.50000 19,282.50 4.50000 19,282.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,225.000 CY 3.00000 12,675.00 2.00000 8,450.00 2.00000 8,450.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,290.000 CY 5.00000 6,450.00 4.00000 5,160.00 4.00000 5,160.00

0060 2115-0100000

MODIFIED SUBBASE

108.600 CY 70.00000 7,602.00 61.10000 6,635.46 61.10000 6,635.46

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

260.200 TON 40.00000 10,408.00 35.05000 9,120.01 35.05000 9,120.01
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-090 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

6.200 STA 400.00000 2,480.00 300.00000 1,860.00 300.00000 1,860.00

0090 2301-0690203

BRIDGE APPROACH, BR-203

388.200 SY 175.00000 67,935.00 251.00000 97,438.20 255.00000 98,991.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

502.700 SY 70.00000 35,189.00 69.00000 34,686.30 70.00000 35,189.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 52,000.00000 52,000.00 42,000.00000 42,000.00 100,000.00000 100,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

90.000 CY 40.00000 3,600.00 50.00000 4,500.00 50.00000 4,500.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

255.800 CY 525.00000 134,295.00 610.00000 156,038.00 850.00000 217,430.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

65,682.000 LB 1.10000 72,250.20 1.07000 70,279.74 1.05000 68,966.10

Page 2 of 7

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-090 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0551255

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B55

10.000 EACH 8,948.00000 89,480.00 8,255.00000 82,550.00 11,000.00000 110,000.00

0160 2407-0551263

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B63

5.000 EACH 12,427.00000 62,135.00 11,725.00000 58,625.00 14,000.00000 70,000.00

0170 2408-7800000

STRUCTURAL STEEL

3,149.000 LB 4.00000 12,596.00 3.00000 9,447.00 4.00000 12,596.00

0180 2414-6424124

CONCRETE OPEN RAILING, TL-4

386.700 LF 75.00000 29,002.50 77.00000 29,775.90 110.00000 42,537.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

960.000 LF 42.00000 40,320.00 44.00000 42,240.00 43.00000 41,280.00

0200 2501-0201253

PILES, STEEL, HP 12 X 53

1,530.000 LF 40.00000 61,200.00 46.00000 70,380.00 43.00000 65,790.00

0210 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

612.000 LF 170.00000 104,040.00 310.00000 189,720.00 120.00000 73,440.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-090 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

120.000 LF 40.00000 4,800.00 50.00000 6,000.00 60.00000 7,200.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

264.000 LF 10.00000 2,640.00 8.00000 2,112.00 5.00000 1,320.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 2,250.00000 9,000.00 2,000.00000 8,000.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 500.00000 2,000.00 225.00000 900.00 300.00000 1,200.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,250.00000 9,000.00 2,388.00000 9,552.00

0270 2507-6800061

REVETMENT, CLASS E

960.000 TON 52.00000 49,920.00 56.00000 53,760.00 47.00000 45,120.00

0280 2510-6745850

REMOVAL OF PAVEMENT

990.000 SY 10.00000 9,900.00 8.00000 7,920.00 8.00000 7,920.00
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Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-090 Primary County: MONONA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2519-3280000

FENCE, FIELD

735.000 LF 10.50000 7,717.50 8.80000 6,468.00 8.80000 6,468.00

0300 2519-3300400

FIELD FENCE BRACE PANELS

22.000 EACH 200.00000 4,400.00 242.00000 5,324.00 242.00000 5,324.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.810 STA 185.00000 2,184.85 185.00000 2,184.85 185.00000 2,184.85

0330 2528-2518000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 150.00000 300.00 150.00000 300.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0350 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 115,000.00000 115,000.00 122,000.00000 122,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

0.800 ACRE 1,500.00000 1,200.00 1,500.00000 1,200.00 1,500.00000 1,200.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,500.00000 1,200.00 1,500.00000 1,200.00 1,500.00000 1,200.00

0380 2602-0000020

SILT FENCE

810.000 LF 1.75000 1,417.50 1.75000 1,417.50 1.75000 1,417.50

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

810.000 LF 0.25000 202.50 0.25000 202.50 0.25000 202.50

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

80.000 LF 0.25000 20.00 0.25000 20.00 0.25000 20.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.50000 500.00 2.50000 500.00 2.50000 500.00

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.50000 100.00 0.50000 100.00 0.50000 100.00

Page 6 of 7

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-090 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 176'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,224,835.92$1,052,060.05 $1,178,476.96Section Totals:

( ) indicates item is bid as Lump Sum

$1,178,476.96$1,052,060.05 $1,224,835.92

$1,052,060.05

Contract Item Totals

$1,178,476.96 1,224,835.92Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2020

67-C067-090 Primary County: MONONA

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

FM-C068(89)--55-68 BRIDGE REPAIR

MONROE

Route: T13

On T 13  Over WHITE CREEK  S23 T72 R19  & S 63  Over Unnamed  Creek  S5 T71 R19  & T 13 Over Unnamed Creek S6 T71
R18

Prj Awd Amt: $214,698.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/27/21 25 Working Days

68-C068-089

November 18, 2020 10:00 A.M.

MONROECall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $214,698.50 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $216,642.00 100.91%

3 CR120 CRAMER AND ASSOC., INC. $291,136.50 135.60%

4 CU081 CUNNINGHAM-REIS, LLC $359,933.00 167.65%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/27/21 25 Working Days

68-C068-089

November 18, 2020 10:00 A.M.

MONROECall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0001 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2408-7800000

STRUCTURAL STEEL

4,213.000 LB 11.00000 46,343.00 7.00000 29,491.00 12.00000 50,556.00

0020 2528-2518000

SAFETY CLOSURE

2.000 EACH 165.00000 330.00 150.00000 300.00 150.00000 300.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 14,500.00000 14,500.00 20,000.00000 20,000.00

$73,056.00$54,473.00 $46,491.00Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 2SECTION: Cat Alt Set: Cat Alt Member:

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

20.000 CY 93.00000 1,860.00 45.00000 900.00 65.00000 1,300.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,200.00000 3,200.00 1,250.00000 1,250.00 10,500.00000 10,500.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

0.400 CY 5,245.00000 2,098.00 9,500.00000 3,800.00 14,000.00000 5,600.00

0080 2404-7775000

REINFORCING STEEL

99.000 LB 5.80000 574.20 12.00000 1,188.00 2.00000 198.00

0090 2408-7800000

STRUCTURAL STEEL

5,478.000 LB 5.60000 30,676.80 6.50000 35,607.00 6.00000 32,868.00

0100 2501-0201263

PILES, STEEL, HP 12 X 63

680.000 LF 54.00000 36,720.00 52.00000 35,360.00 50.00000 34,000.00

0110 2507-3250005

ENGINEERING FABRIC

45.000 SY 4.50000 202.50 15.00000 675.00 2.00000 90.00

0120 2507-6800061

REVETMENT, CLASS E

35.000 TON 90.00000 3,150.00 88.00000 3,080.00 160.00000 5,600.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 2SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-2518000

SAFETY CLOSURE

2.000 EACH 160.00000 320.00 150.00000 300.00 150.00000 300.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0150 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 14,500.00000 14,500.00 12,000.00000 12,000.00

0160 2599-9999005

('EACH' ITEM) BEARING PAD ASSEMBLY

10.000 EACH 1,170.00000 11,700.00 625.00000 6,250.00 1,200.00000 12,000.00

$116,656.00$98,301.50 $105,110.00Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0003 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 3SECTION: Cat Alt Set: Cat Alt Member:

0170 2408-7800000

STRUCTURAL STEEL

6,863.000 LB 8.00000 54,904.00 7.00000 48,041.00 11.50000 78,924.50

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 160.00000 320.00 150.00000 300.00 150.00000 300.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0200 2533-4980005

MOBILIZATION

(1) LS 3,900.00000 3,900.00 14,500.00000 14,500.00 20,000.00000 20,000.00

$101,424.50$61,924.00 $65,041.00Section Totals:

( ) indicates item is bid as Lump Sum

$216,642.00$214,698.50 $291,136.50

$214,698.50

Contract Item Totals

$216,642.00 291,136.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2408-7800000

STRUCTURAL STEEL

4,213.000 LB 12.00000 50,556.00

0020 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00

$81,356.00Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0002 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 2SECTION: Cat Alt Set: Cat Alt Member:

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

20.000 CY 50.00000 1,000.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

0.400 CY 250.00000 100.00

0080 2404-7775000

REINFORCING STEEL

99.000 LB 5.00000 495.00

0090 2408-7800000

STRUCTURAL STEEL

5,478.000 LB 7.00000 38,346.00

0100 2501-0201263

PILES, STEEL, HP 12 X 63

680.000 LF 100.00000 68,000.00

0110 2507-3250005

ENGINEERING FABRIC

45.000 SY 4.00000 180.00

0120 2507-6800061

REVETMENT, CLASS E

35.000 TON 100.00000 3,500.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0002 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 2SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0150 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00

0160 2599-9999005

('EACH' ITEM) BEARING PAD ASSEMBLY

10.000 EACH 1,100.00000 11,000.00

$165,421.00Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0003 Items for Repairing a 150'-0 x 20'-0 Continuous Steel I-Beam Bridge - Div. 3SECTION: Cat Alt Set: Cat Alt Member:

0170 2408-7800000

STRUCTURAL STEEL

6,863.000 LB 12.00000 82,356.00

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0200 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00

$113,156.00Section Totals:

( ) indicates item is bid as Lump Sum

$359,933.00

$359,933.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 18, 2020

68-C068-089 Primary County: MONROE

12/29/2020 9:15:50 AM
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Project Information:

Project: WorkType:

County:

Location:

MB-071-4(500)12--77-73 DECK JOINT REPAIR

PAGE

Route: U.S. 71

US 71 over West Nodaway River 0.3 mi W of N Jct IA 2

Prj Awd Amt: $317,744.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 55 Working Days

73-0714-500

November 18, 2020 10:00 A.M.

PAGECall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $317,744.93 100.00%

2 CR120 CRAMER AND ASSOC., INC. $347,673.35 109.42%

3 CU081 CUNNINGHAM-REIS, LLC $367,655.95 115.71%

4 CH320 CHRISTENSEN BROS., INC. $391,170.45 123.11%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $430,485.00 135.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 55 Working Days

73-0714-500

November 18, 2020 10:00 A.M.

PAGECall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0120; REPAIRS TO 330'-0 x 44'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 55,000.00000 55,000.00 58,500.00000 58,500.00 50,000.00000 50,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.900 CY 2,330.00000 48,697.00 3,600.00000 75,240.00 4,000.00000 83,600.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,549.000 LB 3.76000 9,584.24 2.15000 5,480.35 5.00000 12,745.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

97.500 LF 210.00000 20,475.00 180.00000 17,550.00 225.00000 21,937.50

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

97.500 LF 30.00000 2,925.00 55.00000 5,362.50 80.00000 7,800.00

0060 2426-6772016

CONCRETE REPAIR

48.000 SF 200.00000 9,600.00 190.00000 9,120.00 75.00000 3,600.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 10,000.00000 10,000.00 7,600.00000 7,600.00 6,500.00000 6,500.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 18, 2020

73-0714-500 Primary County: PAGE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0120; REPAIRS TO 330'-0 x 44'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2499-2300001

DECK DRAINS

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,055.00000 8,055.00 9,225.00000 9,225.00 8,000.00000 8,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 37,200.00000 37,200.00 30,000.00000 30,000.00 34,000.00000 34,000.00

$230,682.50$205,536.24 $222,077.85Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 18, 2020

73-0714-500 Primary County: PAGE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-0425070

SPECIAL BACKFILL

158.900 TON 71.00000 11,281.90 70.00000 11,123.00 120.00000 19,068.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

504.400 SY 89.00000 44,891.60 120.00000 60,528.00 120.00000 60,528.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

126.200 CY 38.70000 4,883.94 60.00000 7,572.00 30.00000 3,786.00

0140 2510-6745850

REMOVAL OF PAVEMENT

504.400 SY 20.00000 10,088.00 25.00000 12,610.00 18.00000 9,079.20

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

45.750 STA 75.00000 3,431.25 75.00000 3,431.25 75.00000 3,431.25

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.600 STA 120.00000 792.00 150.00000 990.00 110.00000 726.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

45.750 STA 60.00000 2,745.00 75.00000 3,431.25 80.00000 3,660.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 18, 2020

73-0714-500 Primary County: PAGE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 11.00000 11,275.00 10.00000 10,250.00 11.00000 11,275.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,500.00000 10,500.00 1,000.00000 1,000.00 10,000.00000 10,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,900.00000 5,900.00 5,840.00000 5,840.00 9,000.00000 9,000.00

0210 2528-8445113

FLAGGERS

4.000 EACH 605.00000 2,420.00 605.00000 2,420.00 605.00000 2,420.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,600.00000 6,400.00 1,000.00000 4,000.00

$136,973.45$112,208.69 $125,595.50Section Totals:

( ) indicates item is bid as Lump Sum

$347,673.35$317,744.93 $367,655.95

$317,744.93

Contract Item Totals

$347,673.35 367,655.95Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:016
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0120; REPAIRS TO 330'-0 x 44'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 60,000.00000 60,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.900 CY 3,500.00000 73,150.00 3,800.00000 79,420.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,549.000 LB 3.00000 7,647.00 4.00000 10,196.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

97.500 LF 250.00000 24,375.00 300.00000 29,250.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

97.500 LF 25.00000 2,437.50 65.00000 6,337.50

0060 2426-6772016

CONCRETE REPAIR

48.000 SF 200.00000 9,600.00 220.00000 10,560.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 35,000.00000 35,000.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0120; REPAIRS TO 330'-0 x 44'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2499-2300001

DECK DRAINS

(1) LS 3,000.00000 3,000.00 4,500.00000 4,500.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 60,000.00000 60,000.00

$254,209.50 $285,263.50Section Totals:
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-0425070

SPECIAL BACKFILL

158.900 TON 55.00000 8,739.50 60.00000 9,534.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

504.400 SY 145.00000 73,138.00 125.00000 63,050.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

126.200 CY 55.00000 6,941.00 75.00000 9,465.00

0140 2510-6745850

REMOVAL OF PAVEMENT

504.400 SY 18.00000 9,079.20 35.00000 17,654.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

45.750 STA 75.00000 3,431.25 85.00000 3,888.75

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.600 STA 120.00000 792.00 110.00000 726.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

45.750 STA 60.00000 2,745.00 145.00000 6,633.75

Page 7 of 8

Call Order:

Letting Date:
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 11.00000 11,275.00 14.00000 14,350.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,500.00000 8,500.00 8,500.00000 8,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,900.00000 5,900.00 6,000.00000 6,000.00

0210 2528-8445113

FLAGGERS

4.000 EACH 605.00000 2,420.00 605.00000 2,420.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 750.00000 3,000.00

$136,960.95 $145,221.50Section Totals:

( ) indicates item is bid as Lump Sum

$430,485.00$391,170.45

$391,170.45

Contract Item Totals

$430,485.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:016
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C080(77)--FE-80 BRIDGE REPLACEMENT - CCS

RINGGOLD

Route: 200TH STREET

On 200th Street  Over unknown stream  from Hwy P33  0.5 mile s to Washington 20 bridge S29 T69 R30

Prj Awd Amt: $899,601.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 115 Working Days

80-C080-077

November 18, 2020 10:00 A.M.

RINGGOLDCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $899,601.30 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $1,015,336.05 112.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 115 Working Days

80-C080-077

November 18, 2020 10:00 A.M.

RINGGOLDCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 150'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 8,000.00000 5,600.00 8,000.00000 5,600.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

22,800.000 CY 2.60000 59,280.00 2.60000 59,280.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,500.000 CY 1.00000 22,500.00 1.00000 22,500.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,835.000 CY 2.60000 12,571.00 2.60000 12,571.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,275.000 CY 5.00000 21,375.00 5.00000 21,375.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

540.000 TON 35.00000 18,900.00 31.00000 16,740.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 19,000.00000 19,000.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 18, 2020

80-C080-077 Primary County: RINGGOLD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 150'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

65.000 CY 50.00000 3,250.00 35.00000 2,275.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

341.500 CY 690.00000 235,635.00 850.00000 290,275.00

0100 2404-7775000

REINFORCING STEEL

77,877.000 LB 1.10000 85,664.70 0.85000 66,195.45

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.200 LF 95.00000 30,609.00 70.00000 22,554.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

140.000 LF 50.00000 7,000.00 51.00000 7,140.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

850.000 LF 40.00000 34,000.00 38.00000 32,300.00

0140 2501-0201473

PILES, STEEL, HP 14 X 73

1,260.000 LF 53.00000 66,780.00 50.00000 63,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 18, 2020

80-C080-077 Primary County: RINGGOLD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 150'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

385.000 LF 142.00000 54,670.00 160.00000 61,600.00

0160 2501-6335010

PREBORED HOLES

100.000 LF 52.00000 5,200.00 90.00000 9,000.00

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,300.00000 5,200.00 1,300.00000 5,200.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,425.00000 9,700.00 2,425.00000 9,700.00

0200 2507-3250005

ENGINEERING FABRIC

2,030.000 SY 3.50000 7,105.00 3.50000 7,105.00

0210 2507-6800061

REVETMENT, CLASS E

1,445.000 TON 67.00000 96,815.00 59.00000 85,255.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 150'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

190.000 CY 15.00000 2,850.00 15.00000 2,850.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,600.00000 4,600.00 6,500.00000 6,500.00

0240 2528-2518000

SAFETY CLOSURE

2.000 EACH 700.00000 1,400.00 350.00000 700.00

0250 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 135,000.00000 135,000.00

0260 2601-2634100

MULCHING

12.000 ACRE 550.00000 6,600.00 550.00000 6,600.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 750.00000 4,500.00 750.00000 4,500.00

0280 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.000 ACRE 300.00000 1,800.00 300.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 150'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

3,840.000 LF 1.45000 5,568.00 1.45000 5,568.00

0300 2602-0000030

SILT FENCE FOR DITCH CHECKS

867.000 LF 1.75000 1,517.25 1.75000 1,517.25

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,707.000 LF 0.05000 235.35 0.05000 235.35

0320 2602-0000160

ROCK CHECK DAM

580.000 LF 47.00000 27,260.00 25.00000 14,500.00

0330 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

29.000 EACH 80.00000 2,320.00 40.00000 1,160.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

560.000 LF 2.85000 1,596.00 4.00000 2,240.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 150'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$899,601.30 $1,015,336.05Section Totals:

( ) indicates item is bid as Lump Sum

$1,015,336.05$899,601.30

$899,601.30

Contract Item Totals

$1,015,336.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017
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November 18, 2020
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Project Information:

Project: WorkType:

County:

Location:

BROSCHBP-C068(74)--GA-68 BRIDGE REPLACEMENT - CCS

MONROE

Route: T55

On T55  720th Ave  Over Miller Creek  from Hwy 137 South App rox 1 Miles to said bridge  at NE S14 T73 R16

Prj Awd Amt: $741,562.50

Project: WorkType:

County:

Location:

BROSCHBP-C091(132)--GA-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: R35

On R35 (10TH AVE)  Over BRANCH BADGER CREEK  S31 T77 R25

Prj Awd Amt: $713,284.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 80 Working Days

91-C091-132

November 18, 2020 10:00 A.M.

MONROE, WARRENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $1,454,846.62 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 07/12/21 80 Working Days

91-C091-132

November 18, 2020 10:00 A.M.

MONROE, WARRENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 -Items for a 120'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C091(132)--GA-91

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 10,500.00000 7,350.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

565.000 CY 6.25000 3,531.25

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,565.000 CY 6.25000 9,781.25

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

540.000 CY 6.25000 3,375.00

0050 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

215.600 SY 238.00000 51,312.80

0060 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

190.000 TON 32.00000 6,080.00

0070 2314-8257000

DUST CONTROL SURFACE TREATMENT

395.000 STA 57.00000 22,515.00
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Letting Date:
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 -Items for a 120'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C091(132)--GA-91

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 23,400.00000 23,400.00

0090 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 45.00000 4,500.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

298.600 CY 700.00000 209,020.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

73,636.000 LB 1.02000 75,108.72

0120 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

72.000 LB 8.00000 576.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

262.900 LF 95.00000 24,975.50

0140 2501-0201042

PILES, STEEL, HP 10 X 42

510.000 LF 37.50000 19,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 -Items for a 120'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C091(132)--GA-91

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201253

PILES, STEEL, HP 12 X 53

990.000 LF 41.50000 41,085.00

0160 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

440.000 LF 130.00000 57,200.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00

0200 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

50.000 SY 60.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 -Items for a 120'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C091(132)--GA-91

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800061

REVETMENT, CLASS E

955.000 TON 61.00000 58,255.00

0220 2519-3280000

FENCE, FIELD

450.000 LF 10.50000 4,725.00

0230 2519-3300400

FIELD FENCE BRACE PANELS

10.000 EACH 230.00000 2,300.00

0240 2519-3300700

FENCE, TEMPORARY

950.000 LF 10.50000 9,975.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,900.00000 3,900.00

0260 2528-2518000

SAFETY CLOSURE

2.000 EACH 160.00000 320.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 -Items for a 120'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C091(132)--GA-91

SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

0290 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,000.00000 3,000.00

0300 2601-2634100

MULCHING

1.200 ACRE 800.00000 960.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 800.00000 960.00

0320 2602-0000020

SILT FENCE

325.000 LF 1.65000 536.25

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 1.65000 396.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

565.000 LF 0.05000 28.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 -Items for a 120'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C091(132)--GA-91

SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

56.000 LF 0.10000 5.60

0360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 4.00000 1,000.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

250.000 LF 0.35000 87.50

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$713,284.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0400 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 12,600.00000 2,520.00

0410 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,253.000 CY 6.50000 8,144.50

0420 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,110.000 CY 6.25000 6,937.50

0430 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

750.000 CY 7.30000 5,475.00

0440 2121-7425020

GRANULAR SHOULDERS, TYPE B

45.000 TON 40.00000 1,800.00

0450 2123-7450020

SHOULDER FINISHING, EARTH

1.800 STA 840.00000 1,512.00

0460 2301-0690210

BRIDGE APPROACH, TWO LANE

205.800 SY 220.00000 45,276.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0470 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

103.700 SY 102.00000 10,577.40

0480 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

60.000 TON 40.00000 2,400.00

0490 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00

0500 2402-2720000

EXCAVATION, CLASS 20

125.000 CY 45.00000 5,625.00

0510 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

329.400 CY 695.00000 228,933.00

0520 2404-7775005

REINFORCING STEEL, EPOXY COATED

79,258.000 LB 1.05000 83,220.90

0530 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.000 LF 95.00000 26,790.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0540 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

44.000 LF 86.00000 3,784.00

0550 2501-0201042

PILES, STEEL, HP 10 X 42

240.000 LF 47.50000 11,400.00

0560 2501-0201473

PILES, STEEL, HP 14 X 73

350.000 LF 53.50000 18,725.00

0570 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

218.400 LF 137.00000 29,920.80

0580 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 235.00000 235.00

0590 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,150.00000 4,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0600 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0610 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00

0620 2507-3250005

ENGINEERING FABRIC

1,320.000 SY 3.75000 4,950.00

0630 2507-6800061

REVETMENT, CLASS E

900.000 TON 55.00000 49,500.00

0640 2510-6745850

REMOVAL OF PAVEMENT

70.200 SY 23.00000 1,614.60

0650 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

145.000 LF 42.00000 6,090.00

0660 2519-3710000

GATE ASSEMBLY, CHAIN LINK, REMOVE AND
REPLACE

1.000 EACH 1,600.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,300.00000 4,300.00

0680 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.600 STA 250.00000 2,400.00

0690 2528-2518000

SAFETY CLOSURE

3.000 EACH 200.00000 600.00

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0710 2533-4980005

MOBILIZATION

(1) LS 87,000.00000 87,000.00

0720 2599-9999009

('LINEAR FEET' ITEM) ROCK CORING

46.900 LF 712.00000 33,392.80

0730 2601-2634100

MULCHING

2.000 ACRE 800.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0740 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 800.00000 800.00

0750 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 400.00000 400.00

0760 2602-0000020

SILT FENCE

200.000 LF 1.65000 330.00

0770 2602-0000030

SILT FENCE FOR DITCH CHECKS

220.000 LF 1.65000 363.00

0780 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

420.000 LF 0.05000 21.00

0790 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

375.000 LF 3.00000 1,125.00

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0002 -Items for a 130'-0 x 30'-6 Continuous Concrete Slab Bridge - BROSCHBP
C068(74)--GA-68

SECTION: Cat Alt Set: Cat Alt Member:

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$741,562.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,454,846.62

$1,454,846.62

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-005-4(76)--39-91 BRIDGE DECK OVERLAY

WARREN

Route: IOWA 5

Middle River 1.5 mi S of Co Rd G16 (NB/SB)

Prj Awd Amt: $561,920.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 60 Working Days

91-0054-076

November 18, 2020 10:00 A.M.

WARRENCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $561,920.95 100.00%

2 CR120 CRAMER AND ASSOC., INC. $673,773.58 119.91%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 60 Working Days

91-0054-076

November 18, 2020 10:00 A.M.

WARRENCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; REPAIRS TO A 350'-0 X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 92,000.00000 92,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

19.400 CY 2,500.00000 48,500.00 4,500.00000 87,300.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,891.000 LB 2.50000 7,227.50 2.00000 5,782.00

0040 2408-7800000

STRUCTURAL STEEL

220.000 LB 100.00000 22,000.00 50.00000 11,000.00

0050 2413-0698074

DECK REPAIR, CLASS A

347.100 SY 200.00000 69,420.00 180.00000 62,478.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

73.200 LF 269.00000 19,690.80 210.00000 15,372.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

73.200 LF 65.00000 4,758.00 50.00000 3,660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; REPAIRS TO A 350'-0 X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2499-2300026

DRAIN EXTENSIONS

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00

0090 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,157.000 SY 12.00000 13,884.00 20.00000 23,140.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 3,000.00000 3,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 65,000.00000 65,000.00

$290,981.30 $370,232.00Section Totals:
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Letting Date:
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 Design No. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,157.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 Design No. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,157.000 SY 72.00000 83,304.00 110.00000 127,270.00

$83,304.00 $127,270.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00 25,000.00000 2,500.00

0150 2102-2625000

EMBANKMENT-IN-PLACE

179.400 CY 35.00000 6,279.00 60.00000 10,764.00

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

176.900 CY 35.00000 6,191.50 70.00000 12,383.00

0170 2115-0100000

MODIFIED SUBBASE

90.500 CY 75.00000 6,787.50 95.00000 8,597.50

0180 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

26.700 SY 200.00000 5,340.00 130.00000 3,471.00

0190 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

542.800 SY 55.00000 29,854.00 50.00000 27,140.00

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.090 STA 750.00000 4,567.50 500.00000 3,045.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,066.100 SY 6.00000 6,396.60 4.00000 4,264.40

0220 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 3,500.00000 7,000.00 1,500.00000 3,000.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

712.000 LF 8.00000 5,696.00 2.00000 1,424.00

0240 2505-4008300

STEEL BEAM GUARDRAIL

537.500 LF 25.00000 13,437.50 22.75000 12,228.13

0250 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,500.00000 7,500.00 2,275.00000 6,825.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 300.00000 900.00 275.00000 825.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00 2,275.00000 6,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2510-6745850

REMOVAL OF PAVEMENT

193.600 SY 35.00000 6,776.00 30.00000 5,808.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

35.440 STA 55.00000 1,949.20 50.00000 1,772.00

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

159.230 STA 120.00000 19,107.60 110.00000 17,515.30

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 85.00000 1,020.00 75.00000 900.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

38.650 STA 105.00000 4,058.25 95.00000 3,671.75

0330 2527-9263190

SYMBOLS AND LEGENDS REMOVED

12.000 EACH 110.00000 1,320.00 100.00000 1,200.00

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,287.500 LF 11.00000 14,162.50 10.00000 12,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

0360 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,760.00000 5,280.00 1,600.00000 4,800.00

0370 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00

0380 2602-0000020

SILT FENCE

1,250.000 LF 1.50000 1,875.00 1.45000 1,812.50

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,250.000 LF 0.10000 125.00 0.05000 62.50

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

125.000 LF 0.10000 12.50 0.50000 62.50

$187,635.65 $176,271.58Section Totals:

$673,773.58$561,920.95Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$561,920.95 $673,773.58Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C094(126)--FE-94 RCB CULVERT REPLACEMENT - SINGLE BOX

WEBSTER

Route: D60

On D60  Over DD  along NLINE S8 T86 R30

Prj Awd Amt: $266,083.80

Project: WorkType:

County:

Location:

BROS-SWAP-C094(127)--FE-94 RCB CULVERT REPLACEMENT - TWIN BOX

WEBSTER

Route: D60

On D60  Over BUTTRICK CREEK  along NLINE S10 T86 R30

Prj Awd Amt: $391,936.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/21/21 80 Working Days

94-C094-127

November 18, 2020 10:00 A.M.

WEBSTERCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $658,020.00 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $659,311.50 100.20%

3 PR268 PROGRESSIVE STRUCTURES, LLC $683,555.25 103.88%

4 WE260 WEIDEMANN INC. $724,342.08 110.08%

5 RE300 REILLY CONSTRUCTION CO., INC. $799,906.00 121.56%

6 BO330 BOOMERANG CORP. $877,853.50 133.41%
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Start Date: 06/21/21 80 Working Days
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Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

376.300 CY 45.00000 16,933.50 45.00000 16,933.50 30.00000 11,289.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

337.000 CY 10.00000 3,370.00 6.00000 2,022.00 25.00000 8,425.00

0030 2115-0100000

MODIFIED SUBBASE

294.000 CY 43.00000 12,642.00 43.00000 12,642.00 32.00000 9,408.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

68.000 TON 28.50000 1,938.00 55.00000 3,740.00 55.00000 3,740.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 425.00000 1,275.00 250.00000 750.00 388.00000 1,164.00

0060 2214-5145150

PAVEMENT SCARIFICATION

400.000 SY 12.50000 5,000.00 12.50000 5,000.00 12.50000 5,000.00

0070 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

179.300 TON 80.00000 14,344.00 80.00000 14,344.00 80.00000 14,344.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

45.500 TON 80.00000 3,640.00 80.00000 3,640.00 80.00000 3,640.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

91.000 TON 80.00000 7,280.00 80.00000 7,280.00 80.00000 7,280.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

18.900 TON 600.00000 11,340.00 600.00000 11,340.00 600.00000 11,340.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,000.00000 7,000.00 8,500.00000 8,500.00 16,500.00000 16,500.00

0120 2402-0425031

GRANULAR BACKFILL

138.000 TON 25.50000 3,519.00 26.00000 3,588.00 27.00000 3,726.00

0130 2402-0425040

FLOODED BACKFILL

50.000 CY 47.50000 2,375.00 55.00000 2,750.00 38.00000 1,900.00

0140 2402-2720000

EXCAVATION, CLASS 20

964.000 CY 8.00000 7,712.00 6.00000 5,784.00 6.00000 5,784.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

40.000 CY 220.00000 8,800.00 225.00000 9,000.00 315.00000 12,600.00

0160 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

120.000 LF 1,070.00000 128,400.00 1,080.00000 129,600.00 910.00000 109,200.00

0170 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 25,800.00000 103,200.00 25,500.00000 102,000.00 25,500.00000 102,000.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,000.00000 6,000.00 1,000.00000 1,000.00 9,000.00000 9,000.00

0190 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

20.000 LF 20.25000 405.00 32.00000 640.00 48.00000 960.00

0200 2502-8215110

SUBDRAIN, CORRUGATED METAL PIPE, 10 IN.
DIA.

40.000 LF 22.50000 900.00 35.00000 1,400.00 50.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

60.000 LF 27.00000 1,620.00 39.00000 2,340.00 54.00000 3,240.00

0220 2507-3250005

ENGINEERING FABRIC

228.000 SY 5.00000 1,140.00 4.00000 912.00 4.25000 969.00

0230 2507-6800061

REVETMENT, CLASS E

220.000 TON 45.00000 9,900.00 45.00000 9,900.00 50.50000 11,110.00

0240 2510-6745850

REMOVAL OF PAVEMENT

275.700 SY 11.00000 3,032.70 6.00000 1,654.20 20.00000 5,514.00

0250 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

712.000 LF 15.00000 10,680.00 4.00000 2,848.00 15.00000 10,680.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 85.00000 2,040.00 85.00000 2,040.00 85.00000 2,040.00

0270 2528-2518000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 175.00000 350.00 175.00000 350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,650.00000 4,650.00 4,650.00000 4,650.00

0290 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 18,500.00000 18,500.00 15,500.00000 15,500.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 4.00000 800.00 4.00000 800.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$395,653.00$391,936.20 $387,447.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0330 2102-0425071

SPECIAL BACKFILL

441.800 CY 45.00000 19,881.00 45.00000 19,881.00 30.00000 13,254.00

0340 2102-2710090

EXCAVATION, CLASS 10, WASTE

429.000 CY 10.00000 4,290.00 6.00000 2,574.00 25.00000 10,725.00

0350 2115-0100000

MODIFIED SUBBASE

156.000 CY 43.00000 6,708.00 43.00000 6,708.00 32.00000 4,992.00

0360 2121-7425020

GRANULAR SHOULDERS, TYPE B

68.000 TON 28.50000 1,938.00 55.00000 3,740.00 55.00000 3,740.00

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 425.00000 1,275.00 250.00000 750.00 388.00000 1,164.00

0380 2214-5145150

PAVEMENT SCARIFICATION

400.000 SY 12.50000 5,000.00 12.50000 5,000.00 12.50000 5,000.00

0390 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

179.300 TON 80.00000 14,344.00 80.00000 14,344.00 80.00000 14,344.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

45.500 TON 80.00000 3,640.00 80.00000 3,640.00 80.00000 3,640.00

0410 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

91.000 TON 80.00000 7,280.00 80.00000 7,280.00 80.00000 7,280.00

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

19.000 TON 600.00000 11,400.00 600.00000 11,400.00 600.00000 11,400.00

0430 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 5,500.00000 5,500.00 7,150.00000 7,150.00

0440 2402-0425031

GRANULAR BACKFILL

75.000 TON 25.50000 1,912.50 26.00000 1,950.00 27.00000 2,025.00

0450 2402-0425040

FLOODED BACKFILL

50.000 CY 47.50000 2,375.00 55.00000 2,750.00 37.50000 1,875.00

0460 2402-2720000

EXCAVATION, CLASS 20

1,083.000 CY 8.00000 8,664.00 6.00000 6,498.00 6.00000 6,498.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0470 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FEET
X 13 FEET

56.000 LF 1,175.00000 65,800.00 1,250.00000 70,000.00 1,140.00000 63,840.00

0480 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FEET X 13 FEET

2.000 EACH 26,400.00000 52,800.00 27,500.00000 55,000.00 31,500.00000 63,000.00

0490 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 1,000.00000 1,000.00 1,750.00000 1,750.00

0500 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

240.000 LF 26.50000 6,360.00 39.00000 9,360.00 54.50000 13,080.00

0510 2507-3250005

ENGINEERING FABRIC

361.000 SY 5.00000 1,805.00 4.00000 1,444.00 4.25000 1,534.25

0520 2507-6800061

REVETMENT, CLASS E

341.000 TON 45.00000 15,345.00 45.00000 15,345.00 55.00000 18,755.00

0530 2510-6745850

REMOVAL OF PAVEMENT

293.300 SY 11.00000 3,226.30 6.00000 1,759.80 20.00000 5,866.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0540 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

50.000 LF 25.00000 1,250.00 4.00000 200.00 25.00000 1,250.00

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 85.00000 2,040.00 85.00000 2,040.00 85.00000 2,040.00

0560 2528-2518000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 175.00000 350.00 175.00000 350.00

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,650.00000 4,650.00 4,650.00000 4,650.00

0580 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 16,000.00000 16,000.00 16,000.00000 16,000.00

0590 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 3.00000 900.00 4.00000 1,200.00 4.00000 1,200.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$287,902.25$266,083.80 $271,863.80Section Totals:

( ) indicates item is bid as Lump Sum

$659,311.50$658,020.00 $683,555.25

$658,020.00

Contract Item Totals

$659,311.50 683,555.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

376.300 CY 54.25000 20,414.28 50.00000 18,815.00 55.00000 20,696.50

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

337.000 CY 10.00000 3,370.00 15.00000 5,055.00 40.00000 13,480.00

0030 2115-0100000

MODIFIED SUBBASE

294.000 CY 56.50000 16,611.00 50.00000 14,700.00 50.00000 14,700.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

68.000 TON 57.75000 3,927.00 55.00000 3,740.00 40.00000 2,720.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 850.00000 2,550.00 500.00000 1,500.00 1,000.00000 3,000.00

0060 2214-5145150

PAVEMENT SCARIFICATION

400.000 SY 13.00000 5,200.00 12.50000 5,000.00 10.00000 4,000.00

0070 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

179.300 TON 84.00000 15,061.20 80.00000 14,344.00 85.00000 15,240.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

45.500 TON 84.00000 3,822.00 80.00000 3,640.00 85.00000 3,867.50

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

91.000 TON 84.00000 7,644.00 80.00000 7,280.00 85.00000 7,735.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

18.900 TON 630.00000 11,907.00 600.00000 11,340.00 600.00000 11,340.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0120 2402-0425031

GRANULAR BACKFILL

138.000 TON 44.75000 6,175.50 40.00000 5,520.00 40.00000 5,520.00

0130 2402-0425040

FLOODED BACKFILL

50.000 CY 76.65000 3,832.50 65.00000 3,250.00 60.00000 3,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

964.000 CY 10.00000 9,640.00 15.00000 14,460.00 15.00000 14,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

40.000 CY 240.00000 9,600.00 300.00000 12,000.00 300.00000 12,000.00

0160 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

120.000 LF 980.00000 117,600.00 1,200.00000 144,000.00 1,400.00000 168,000.00

0170 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 25,920.00000 103,680.00 32,500.00000 130,000.00 30,000.00000 120,000.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0190 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

20.000 LF 25.85000 517.00 45.00000 900.00 36.00000 720.00

0200 2502-8215110

SUBDRAIN, CORRUGATED METAL PIPE, 10 IN.
DIA.

40.000 LF 28.10000 1,124.00 45.00000 1,800.00 40.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

60.000 LF 33.80000 2,028.00 50.00000 3,000.00 44.00000 2,640.00

0220 2507-3250005

ENGINEERING FABRIC

228.000 SY 3.00000 684.00 5.00000 1,140.00 3.00000 684.00

0230 2507-6800061

REVETMENT, CLASS E

220.000 TON 48.00000 10,560.00 55.00000 12,100.00 60.00000 13,200.00

0240 2510-6745850

REMOVAL OF PAVEMENT

275.700 SY 20.00000 5,514.00 12.00000 3,308.40 11.00000 3,032.70

0250 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

712.000 LF 16.00000 11,392.00 15.00000 10,680.00 20.00000 14,240.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 90.00000 2,160.00 85.00000 2,040.00 125.00000 3,000.00

0270 2528-2518000

SAFETY CLOSURE

2.000 EACH 185.00000 370.00 200.00000 400.00 100.00000 200.00

Page 14 of 20

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 18, 2020

94-C094-127 Primary County: WEBSTER

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0001 (Items for a Twin 12'-0 x 12'-0 x 60'-0 Precast Concrete Box Culvert - (127SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 14,200.00000 14,200.00 12,000.00000 12,000.00 20,000.00000 20,000.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.25000 850.00 6.00000 1,200.00 4.00000 800.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$501,376.20$413,333.48 $467,712.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0330 2102-0425071

SPECIAL BACKFILL

441.800 CY 54.25000 23,967.65 50.00000 22,090.00 50.00000 22,090.00

0340 2102-2710090

EXCAVATION, CLASS 10, WASTE

429.000 CY 10.00000 4,290.00 15.00000 6,435.00 40.00000 17,160.00

0350 2115-0100000

MODIFIED SUBBASE

156.000 CY 56.50000 8,814.00 50.00000 7,800.00 50.00000 7,800.00

0360 2121-7425020

GRANULAR SHOULDERS, TYPE B

68.000 TON 57.75000 3,927.00 55.00000 3,740.00 40.00000 2,720.00

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 850.00000 2,550.00 500.00000 1,500.00 1,000.00000 3,000.00

0380 2214-5145150

PAVEMENT SCARIFICATION

400.000 SY 13.00000 5,200.00 12.50000 5,000.00 10.00000 4,000.00

0390 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

179.300 TON 84.00000 15,061.20 80.00000 14,344.00 85.00000 15,240.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

45.500 TON 84.00000 3,822.00 80.00000 3,640.00 85.00000 3,867.50

0410 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

91.000 TON 84.00000 7,644.00 80.00000 7,280.00 85.00000 7,735.00

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

19.000 TON 630.00000 11,970.00 600.00000 11,400.00 600.00000 11,400.00

0430 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0440 2402-0425031

GRANULAR BACKFILL

75.000 TON 44.75000 3,356.25 40.00000 3,000.00 40.00000 3,000.00

0450 2402-0425040

FLOODED BACKFILL

50.000 CY 76.65000 3,832.50 65.00000 3,250.00 60.00000 3,000.00

0460 2402-2720000

EXCAVATION, CLASS 20

1,083.000 CY 10.00000 10,830.00 15.00000 16,245.00 15.00000 16,245.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0470 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FEET
X 13 FEET

56.000 LF 1,320.00000 73,920.00 1,400.00000 78,400.00 1,825.00000 102,200.00

0480 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FEET X 13 FEET

2.000 EACH 29,310.00000 58,620.00 35,000.00000 70,000.00 40,000.00000 80,000.00

0490 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0500 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

240.000 LF 31.80000 7,632.00 50.00000 12,000.00 40.00000 9,600.00

0510 2507-3250005

ENGINEERING FABRIC

361.000 SY 3.00000 1,083.00 5.00000 1,805.00 3.00000 1,083.00

0520 2507-6800061

REVETMENT, CLASS E

341.000 TON 48.00000 16,368.00 55.00000 18,755.00 60.00000 20,460.00

0530 2510-6745850

REMOVAL OF PAVEMENT

293.300 SY 20.00000 5,866.00 12.00000 3,519.60 11.00000 3,226.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0540 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

50.000 LF 26.00000 1,300.00 25.00000 1,250.00 35.00000 1,750.00

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 90.00000 2,160.00 85.00000 2,040.00 125.00000 3,000.00

0560 2528-2518000

SAFETY CLOSURE

2.000 EACH 185.00000 370.00 200.00000 400.00 100.00000 200.00

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 6,150.00000 6,150.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0580 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0590 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.25000 1,275.00 6.00000 1,800.00 4.00000 1,200.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WEIDEMANN INC. (5) REILLY CONSTRUCTION
CO., INC.

(6) BOOMERANG CORP.

0002 (Items for a Single 14'-0 x 13'-0 56'-0 Precast Concrete Box Culvert - (126SECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$376,477.30$311,008.60 $332,193.60Section Totals:

( ) indicates item is bid as Lump Sum

$799,906.00$724,342.08 $877,853.50

$724,342.08

Contract Item Totals

$799,906.00 877,853.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-020-3(176)--39-94 BRIDGE DECK OVERLAY

WEBSTER

Route: U.S. 20

Des Moines River 2.6 mi E of US 169 (WB)

Prj Awd Amt: $984,563.82

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 105 Working Days

94-0203-176

November 18, 2020 10:00 A.M.

WEBSTERCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $984,563.82 100.00%

2 PC015 PCIROADS, LLC $1,143,052.69 116.10%

3 CR120 CRAMER AND ASSOC., INC. $1,151,195.12 116.92%
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Contract ID:

Letting Date:

Start Date: 05/03/21 105 Working Days

94-0203-176

November 18, 2020 10:00 A.M.

WEBSTERCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0121; 671'-0 X 40'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 30,000.00000 30,000.00 27,330.60000 27,330.60 38,000.00000 38,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.100 CY 4,000.00000 56,400.00 2,381.40000 33,577.74 4,600.00000 64,860.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,208.000 LB 3.50000 7,728.00 1.90000 4,195.20 1.70000 3,753.60

0040 2413-0698074

DECK REPAIR, CLASS A

594.300 SY 100.00000 59,430.00 200.00000 118,860.00 255.00000 151,546.50

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

86.700 LF 275.00000 23,842.50 151.94000 13,173.20 190.00000 16,473.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

86.700 LF 50.00000 4,335.00 43.42000 3,764.51 45.00000 3,901.50

0070 2507-6800061

REVETMENT, CLASS E

120.000 TON 75.00000 9,000.00 65.00000 7,800.00 95.00000 11,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0121; 671'-0 X 40'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-8029000

EROSION STONE

162.000 TON 75.00000 12,150.00 205.00000 33,210.00 140.00000 22,680.00

0090 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 231,274.00000 231,274.00 110,000.00000 110,000.00

0100 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

1,760.000 SF 10.00000 17,600.00 15.00000 26,400.00 14.00000 24,640.00

0110 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

18.000 SQ 60.00000 1,080.00 100.00000 1,800.00 70.00000 1,260.00

$448,514.60$296,565.50 $501,385.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

2,971.300 SY 65.27000 193,936.75

$193,936.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

2,971.300 SY 70.00000 207,991.00 70.00000 207,991.00

$207,991.00$207,991.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

132.700 CY 35.00000 4,644.50 35.00000 4,644.50 60.00000 7,962.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

601.600 CY 25.00000 15,040.00 30.50000 18,348.80 30.00000 18,048.00

0160 2115-0100000

MODIFIED SUBBASE

505.300 CY 65.00000 32,844.50 36.00000 18,190.80 50.00000 25,265.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

2,093.100 SY 70.00000 146,517.00 60.00000 125,586.00 85.00000 177,913.50

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.240 STA 400.00000 2,096.00 475.00000 2,489.00 500.00000 2,620.00

0190 2301-0690204

BRIDGE APPROACH, BR-204

469.300 SY 225.00000 105,592.50 204.00000 95,737.20 250.00000 117,325.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,211.900 SY 4.00000 12,847.60 3.25000 10,438.68 2.25000 7,226.78
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

605.000 LF 6.00000 3,630.00 5.00000 3,025.00 5.00000 3,025.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

287.500 LF 27.50000 7,906.25 25.00000 7,187.50 25.00000 7,187.50

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,750.00000 8,250.00 2,500.00000 7,500.00 2,500.00000 7,500.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 275.00000 825.00 250.00000 750.00 250.00000 750.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,750.00000 8,250.00 2,500.00000 7,500.00 2,500.00000 7,500.00

0260 2510-6745850

REMOVAL OF PAVEMENT

2,354.700 SY 20.00000 47,094.00 29.08000 68,474.68 15.00000 35,320.50

0270 2518-6910000

SAFETY CLOSURE

2.000 EACH 165.00000 330.00 150.00000 300.00 150.00000 300.00

Page 6 of 9

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2020

94-0203-176 Primary County: WEBSTER

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

50.570 STA 88.00000 4,450.16 80.00000 4,045.60 80.00000 4,045.60

0290 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

212.680 STA 120.00000 25,521.60 110.00000 23,394.80 110.00000 23,394.80

0300 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 110.00000 1,320.00 100.00000 1,200.00 100.00000 1,200.00

0310 2527-9263180

PAVEMENT MARKINGS REMOVED

22.190 STA 100.00000 2,219.00 90.00000 1,997.10 90.00000 1,997.10

0320 2527-9263190

SYMBOLS AND LEGENDS REMOVED

12.000 EACH 110.00000 1,320.00 100.00000 1,200.00 100.00000 1,200.00

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,137.500 LF 9.50000 20,306.25 8.75000 18,703.13 8.75000 18,703.13

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 13,900.00000 13,900.00 13,900.00000 13,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

19.200 STA 100.00000 1,920.00 250.00000 4,800.00 90.00000 1,728.00

0360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

21.000 GAL 100.00000 2,100.00 1.00000 21.00 100.00000 2,100.00

0370 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,200.00000 3,600.00 1,100.00000 3,300.00 1,100.00000 3,300.00

0380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0390 2602-0000020

SILT FENCE

1,062.500 LF 2.75000 2,921.88 2.20000 2,337.50 2.20000 2,337.50

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,062.500 LF 1.10000 1,168.75 0.10000 106.25 0.10000 106.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

106.300 LF 2.75000 292.33 0.50000 53.15 2.20000 233.86

$494,689.52$480,007.32 $447,730.69Section Totals:

( ) indicates item is bid as Lump Sum

$1,143,052.69$984,563.82 $1,151,195.12

$984,563.82

Contract Item Totals

$1,143,052.69 1,151,195.12Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2020

94-0203-176 Primary County: WEBSTER

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

BRFN-052-5(44)--39-96 BRIDGE DECK OVERLAY

WINNESHIEK

Route: U.S. 52

Stream and Twin Springs Rd 0.6 mi N of IA 9

Prj Awd Amt: $608,836.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 105 Working Days

96-0525-044

November 18, 2020 10:00 A.M.

WINNESHIEKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $608,836.50 100.00%

2 CR120 CRAMER AND ASSOC., INC. $713,236.00 117.15%

3 PC015 PCIROADS, LLC $748,978.05 123.02%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $854,714.65 140.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 105 Working Days

96-0525-044

November 18, 2020 10:00 A.M.

WINNESHIEKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0121; 376'-2 X 30'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 41,500.00000 41,500.00 75,000.00000 75,000.00 39,737.50000 39,737.50

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

44.000 CY 3,775.00000 166,100.00 4,100.00000 180,400.00 3,356.36000 147,679.84

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,355.000 LB 1.50000 8,032.50 2.00000 10,710.00 1.80000 9,639.00

0040 2413-0698074

DECK REPAIR, CLASS A

253.000 SY 246.00000 62,238.00 180.00000 45,540.00 270.00000 68,310.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

33.000 LF 195.00000 6,435.00 250.00000 8,250.00 161.57000 5,331.81

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

33.000 LF 60.00000 1,980.00 80.00000 2,640.00 72.80000 2,402.40

0070 2426-6772013

REPAIR BEAM ENDS

7.000 EACH 2,500.00000 17,500.00 2,600.00000 18,200.00 900.00000 6,300.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0121; 376'-2 X 30'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

275.000 SF 200.00000 55,000.00 240.00000 66,000.00 180.00000 49,500.00

0090 2501-8400179

TEMPORARY SUPPORTS

(1) LS 17,500.00000 17,500.00 35,000.00000 35,000.00 21,782.50000 21,782.50

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,264.000 SY 13.00000 16,432.00 15.00000 18,960.00 27.75000 35,076.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,650.00000 1,650.00 100.00000 100.00 1.00000 1.00

0120 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 70,000.00000 70,000.00 201,476.00000 201,476.00

$587,236.05$444,367.50 $530,800.00Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,264.000 SY 78.75000 99,540.00

$99,540.00Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,264.000 SY 87.00000 109,968.00 100.00000 126,400.00

$109,968.00 $126,400.00Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,134.000 SY 3.50000 3,969.00 3.50000 3,969.00 5.00000 5,670.00

0160 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

200.000 LF 25.00000 5,000.00 25.00000 5,000.00 55.00000 11,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.880 STA 45.00000 1,659.60 45.00000 1,659.60 45.00000 1,659.60

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.440 STA 120.00000 1,372.80 120.00000 1,372.80 120.00000 1,372.80

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

36.880 STA 45.00000 1,659.60 45.00000 1,659.60 45.00000 1,659.60

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 13.00000 13,325.00 13.00000 13,325.00 13.00000 13,325.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 7,465.00000 7,465.00 9,000.00000 9,000.00 7,465.00000 7,465.00

0230 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$62,202.00$54,501.00 $56,036.00Section Totals:

( ) indicates item is bid as Lump Sum

$713,236.00$608,836.50 $748,978.05

$608,836.50

Contract Item Totals

$713,236.00 748,978.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0121; 376'-2 X 30'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 108,250.00000 108,250.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

44.000 CY 4,250.00000 187,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,355.000 LB 3.75000 20,081.25

0040 2413-0698074

DECK REPAIR, CLASS A

253.000 SY 150.00000 37,950.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

33.000 LF 375.00000 12,375.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

33.000 LF 100.00000 3,300.00

0070 2426-6772013

REPAIR BEAM ENDS

7.000 EACH 2,500.00000 17,500.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0121; 376'-2 X 30'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

275.000 SF 325.00000 89,375.00

0090 2501-8400179

TEMPORARY SUPPORTS

(1) LS 32,000.00000 32,000.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,264.000 SY 17.50000 22,120.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 500.00000 500.00

0120 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00

$620,451.25Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,264.000 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,264.000 SY 125.00000 158,000.00

$158,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,134.000 SY 9.00000 10,206.00

0160 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

200.000 LF 25.00000 5,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.880 STA 50.00000 1,844.00

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.440 STA 135.00000 1,544.40

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

36.880 STA 50.00000 1,844.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 15.00000 15,375.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00

0230 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00

$76,263.40Section Totals:

( ) indicates item is bid as Lump Sum

$854,714.65

$854,714.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 18, 2020

96-0525-044 Primary County: WINNESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

TAP-U-8155(766)--8I-07 PCC SIDEWALK/TRAIL

BLACK HAWK

Route: SHAULIS ROAD TRAIL

In the city of Waterloo  On Shaulis Rd Trail  from Cedar Ter race Dr E 0.7 miles to Cedar Valley Nature Trail

Prj Awd Amt: $347,873.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/06/21 50 Working Days

07-8155-766

November 18, 2020 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $347,873.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LO083 LODGE CONSTRUCTION INC. $353,274.90 101.55%

3 WI040 WICKS CONSTRUCTION, INC. $360,267.00 103.56%

4 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $380,713.53 109.44%

5 VI035 VIETH CONSTRUCTION CORPORATION $417,920.30 120.14%

6 MI296 MIDWEST CONCRETE, INC. $437,964.85 125.90%

7 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $450,868.34 129.61%
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Contract ID:

Letting Date:

Start Date: 07/06/21 50 Working Days

07-8155-766

November 18, 2020 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 T.033 TK CONCRETE, INC. $557,284.00 160.20%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/06/21 50 Working Days

07-8155-766

November 18, 2020 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 17,500.00000 1,750.00 10,500.00000 1,050.00 10,500.00000 1,050.00

0020 2101-0850002

CLEARING AND GRUBBING

44.000 UNIT 40.00000 1,760.00 28.00000 1,232.00 28.00000 1,232.00

0030 2102-0425070

SPECIAL BACKFILL

819.200 TON 20.00000 16,384.00 21.00000 17,203.20 21.00000 17,203.20

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,234.000 CY 12.50000 15,425.00 12.00000 14,808.00 12.00000 14,808.00

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

429.000 CY 17.50000 7,507.50 6.00000 2,574.00 6.00000 2,574.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

250.000 CY 22.00000 5,500.00 31.00000 7,750.00 31.00000 7,750.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

890.000 CY 18.50000 16,465.00 6.00000 5,340.00 6.00000 5,340.00

Page 1 of 24

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 18, 2020

07-8155-766 Primary County: BLACK HAWK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

75.000 STA 80.00000 6,000.00 130.00000 9,750.00 130.00000 9,750.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

70.000 TON 27.50000 1,925.00 21.00000 1,470.00 21.00000 1,470.00

0100 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 20.00000 1,000.00 16.00000 800.00 16.00000 800.00

0110 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

8.000 EACH 650.00000 5,200.00 700.00000 5,600.00 700.00000 5,600.00

0120 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

5.000 EACH 2,500.00000 12,500.00 1,400.00000 7,000.00 1,410.00000 7,050.00

0130 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

104.000 LF 120.00000 12,480.00 75.00000 7,800.00 75.00000 7,800.00

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,913.800 SY 28.50000 111,543.30 37.00000 144,810.60 32.00000 125,241.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

164.500 SY 34.50000 5,675.25 47.00000 7,731.50 40.00000 6,580.00

0160 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

34.600 SY 41.00000 1,418.60 58.00000 2,006.80 48.00000 1,660.80

0170 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

37.500 STA 200.00000 7,500.00 260.00000 9,750.00 260.00000 9,750.00

0180 2511-7528101

DETECTABLE WARNINGS

118.000 SF 38.00000 4,484.00 37.00000 4,366.00 40.00000 4,720.00

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

173.400 SY 37.00000 6,415.80 50.00000 8,670.00 67.00000 11,617.80

0200 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

51.400 SY 40.75000 2,094.55 63.00000 3,238.20 91.00000 4,677.40

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

193.100 SY 10.00000 1,931.00 11.00000 2,124.10 12.00000 2,317.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
AS PER PLAN

152.000 LF 17.50000 2,660.00 20.00000 3,040.00 10.00000 1,520.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 160.00000 320.00 168.00000 336.00 500.00000 1,000.00

0240 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

100.000 LF 12.00000 1,200.00 13.00000 1,300.00 15.00000 1,500.00

0250 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

10.000 EACH 35.00000 350.00 37.00000 370.00 200.00000 2,000.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

40.000 SF 30.00000 1,200.00 32.00000 1,280.00 25.00000 1,000.00

0270 2528-2518000

SAFETY CLOSURE

19.000 EACH 50.00000 950.00 55.00000 1,045.00 200.00000 3,800.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,800.00000 2,800.00 10,000.00000 10,000.00

Page 4 of 24

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 18, 2020

07-8155-766 Primary County: BLACK HAWK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

4.000 EACH 605.00000 2,420.00 605.00000 2,420.00 605.00000 2,420.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

91.700 SY 85.00000 7,794.50 75.00000 6,877.50 120.00000 11,004.00

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 1,250.00000 6,250.00 250.00000 1,250.00 200.00000 1,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 12,500.00000 12,500.00 30,000.00000 30,000.00

0330 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

76.000 LF 90.00000 6,840.00 89.00000 6,764.00 89.00000 6,764.00

0340 2599-9999005

('EACH' ITEM) REMOVE AND RELOCATE
HYDRANT

2.000 EACH 3,000.00000 6,000.00 2,500.00000 5,000.00 3,000.00000 6,000.00

0350 2599-9999009

('LINEAR FEET' ITEM) CULVERT  CONCRETE
ROADWAY PIPE  12 IN. DIAMETER

116.000 LF 72.50000 8,410.00 34.00000 3,944.00 34.00000 3,944.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999009

('LINEAR FEET' ITEM) SAFETY RAILING

41.000 LF 400.00000 16,400.00 265.00000 10,865.00 265.00000 10,865.00

0370 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.100 ACRE 2,300.00000 2,530.00 2,500.00000 2,750.00 2,250.00000 2,475.00

0380 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 1,800.00000 1,980.00 3,200.00000 3,520.00 1,750.00000 1,925.00

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

78.000 SQ 10.00000 780.00 18.00000 1,404.00 10.00000 780.00

0400 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 1,300.00000 1,430.00 3,150.00000 3,465.00 1,250.00000 1,375.00

0410 2602-0000020

SILT FENCE

60.000 LF 2.00000 120.00 10.00000 600.00 1.75000 105.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

60.000 LF 1.00000 60.00 7.00000 420.00 1.00000 60.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 1.00000 60.00 1.00000 60.00 1.00000 60.00

0440 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 26.00000 5,200.00 10.00000 2,000.00 10.00000 2,000.00

0450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,820.000 LF 2.50000 7,050.00 3.50000 9,870.00 2.50000 7,050.00

0460 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,820.000 LF 0.50000 1,410.00 1.00000 2,820.00 0.40000 1,128.00

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$360,267.00$347,873.50 $353,274.90Section Totals:
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( ) indicates item is bid as Lump Sum

$353,274.90$347,873.50 $360,267.00

$347,873.50

Contract Item Totals

$353,274.90 360,267.00Contract Grand Totals

Contract Time Totals

Page 8 of 24

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 18, 2020

07-8155-766 Primary County: BLACK HAWK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,500.00000 1,050.00 65,000.00000 6,500.00 20,000.00000 2,000.00

0020 2101-0850002

CLEARING AND GRUBBING

44.000 UNIT 28.00000 1,232.00 60.00000 2,640.00 70.00000 3,080.00

0030 2102-0425070

SPECIAL BACKFILL

819.200 TON 21.00000 17,203.20 24.00000 19,660.80 18.50000 15,155.20

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,234.000 CY 12.00000 14,808.00 23.00000 28,382.00 15.00000 18,510.00

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

429.000 CY 6.00000 2,574.00 9.00000 3,861.00 16.25000 6,971.25

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

250.000 CY 31.00000 7,750.00 30.00000 7,500.00 29.00000 7,250.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

890.000 CY 6.00000 5,340.00 12.00000 10,680.00 13.00000 11,570.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

75.000 STA 130.00000 9,750.00 100.00000 7,500.00 350.00000 26,250.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

70.000 TON 21.00000 1,470.00 24.00000 1,680.00 23.00000 1,610.00

0100 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 16.00000 800.00 10.00000 500.00 16.00000 800.00

0110 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

8.000 EACH 700.00000 5,600.00 540.00000 4,320.00 1,175.00000 9,400.00

0120 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

5.000 EACH 1,400.00000 7,000.00 1,400.00000 7,000.00 1,900.00000 9,500.00

0130 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

104.000 LF 75.00000 7,800.00 150.00000 15,600.00 150.00000 15,600.00

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,913.800 SY 31.35000 122,697.63 39.00000 152,638.20 36.00000 140,896.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

164.500 SY 77.80000 12,798.10 49.00000 8,060.50 60.00000 9,870.00

0160 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

34.600 SY 86.50000 2,992.90 60.00000 2,076.00 75.00000 2,595.00

0170 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

37.500 STA 260.00000 9,750.00 100.00000 3,750.00 200.00000 7,500.00

0180 2511-7528101

DETECTABLE WARNINGS

118.000 SF 41.00000 4,838.00 38.00000 4,484.00 40.00000 4,720.00

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

173.400 SY 77.80000 13,490.52 52.00000 9,016.80 70.00000 12,138.00

0200 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

51.400 SY 97.70000 5,021.78 65.00000 3,341.00 93.00000 4,780.20

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

193.100 SY 16.00000 3,089.60 10.00000 1,931.00 10.00000 1,931.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
AS PER PLAN

152.000 LF 65.00000 9,880.00 25.00000 3,800.00 51.50000 7,828.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 160.00000 320.00 175.00000 350.00 412.00000 824.00

0240 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

100.000 LF 12.00000 1,200.00 13.00000 1,300.00 18.55000 1,855.00

0250 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

10.000 EACH 35.00000 350.00 38.00000 380.00 206.00000 2,060.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

40.000 SF 30.00000 1,200.00 33.00000 1,320.00 18.55000 742.00

0270 2528-2518000

SAFETY CLOSURE

19.000 EACH 50.00000 950.00 54.00000 1,026.00 103.00000 1,957.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,675.00000 4,675.00 3,000.00000 3,000.00 4,378.00000 4,378.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

4.000 EACH 605.00000 2,420.00 605.00000 2,420.00 605.00000 2,420.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

91.700 SY 174.00000 15,955.80 110.00000 10,087.00 135.00000 12,379.50

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 725.00000 3,625.00 100.00000 500.00 125.00000 625.00

0320 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 13,000.00000 13,000.00 25,000.00000 25,000.00

0330 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

76.000 LF 89.00000 6,764.00 380.00000 28,880.00 163.00000 12,388.00

0340 2599-9999005

('EACH' ITEM) REMOVE AND RELOCATE
HYDRANT

2.000 EACH 3,000.00000 6,000.00 1,500.00000 3,000.00 2,700.00000 5,400.00

0350 2599-9999009

('LINEAR FEET' ITEM) CULVERT  CONCRETE
ROADWAY PIPE  12 IN. DIAMETER

116.000 LF 34.00000 3,944.00 65.00000 7,540.00 77.50000 8,990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999009

('LINEAR FEET' ITEM) SAFETY RAILING

41.000 LF 265.00000 10,865.00 450.00000 18,450.00 370.00000 15,170.00

0370 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.100 ACRE 2,500.00000 2,750.00 1,600.00000 1,760.00 1,854.00000 2,039.40

0380 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 3,200.00000 3,520.00 2,700.00000 2,970.00 1,236.00000 1,359.60

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

78.000 SQ 18.00000 1,404.00 5.50000 429.00 15.45000 1,205.10

0400 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 3,000.00000 3,300.00 1,800.00000 1,980.00 1,854.00000 2,039.40

0410 2602-0000020

SILT FENCE

60.000 LF 9.50000 570.00 6.00000 360.00 2.60000 156.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

60.000 LF 7.00000 420.00 1.00000 60.00 2.06000 123.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(5) VIETH CONSTRUCTION
CORPORATION

(6) MIDWEST CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 1.00000 60.00 1.00000 60.00 2.00000 120.00

0440 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 10.00000 2,000.00 30.00000 6,000.00 30.00000 6,000.00

0450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,820.000 LF 3.40000 9,588.00 2.00000 5,640.00 2.88000 8,121.60

0460 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,820.000 LF 0.85000 2,397.00 0.35000 987.00 0.41000 1,156.20

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$437,964.85$380,713.53 $417,920.30Section Totals:
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( ) indicates item is bid as Lump Sum

$417,920.30$380,713.53 $437,964.85

$380,713.53

Contract Item Totals

$417,920.30 437,964.85Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 14,000.00000 1,400.00 25,000.00000 2,500.00

0020 2101-0850002

CLEARING AND GRUBBING

44.000 UNIT 85.00000 3,740.00 210.00000 9,240.00

0030 2102-0425070

SPECIAL BACKFILL

819.200 TON 26.00000 21,299.20 30.00000 24,576.00

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,234.000 CY 35.00000 43,190.00 25.00000 30,850.00

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

429.000 CY 28.25000 12,119.25 15.00000 6,435.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

250.000 CY 56.00000 14,000.00 65.00000 16,250.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

890.000 CY 17.25000 15,352.50 15.00000 13,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

75.000 STA 89.00000 6,675.00 250.00000 18,750.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

70.000 TON 26.50000 1,855.00 50.00000 3,500.00

0100 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 37.50000 1,875.00 40.00000 2,000.00

0110 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

8.000 EACH 1,280.00000 10,240.00 1,250.00000 10,000.00

0120 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

5.000 EACH 2,485.00000 12,425.00 2,500.00000 12,500.00

0130 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

104.000 LF 140.50000 14,612.00 115.00000 11,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,913.800 SY 27.25000 106,651.05 40.00000 156,552.00

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

164.500 SY 65.50000 10,774.75 50.00000 8,225.00

0160 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

34.600 SY 74.00000 2,560.40 80.00000 2,768.00

0170 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

37.500 STA 121.00000 4,537.50 200.00000 7,500.00

0180 2511-7528101

DETECTABLE WARNINGS

118.000 SF 38.25000 4,513.50 40.00000 4,720.00

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

173.400 SY 54.65000 9,476.31 60.00000 10,404.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

51.400 SY 62.50000 3,212.50 80.00000 4,112.00

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

193.100 SY 16.25000 3,137.88 20.00000 3,862.00

0220 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
AS PER PLAN

152.000 LF 45.00000 6,840.00 75.00000 11,400.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 550.00000 1,100.00 500.00000 1,000.00

0240 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

100.000 LF 16.00000 1,600.00 22.50000 2,250.00

0250 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

10.000 EACH 210.00000 2,100.00 200.00000 2,000.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

40.000 SF 26.50000 1,060.00 40.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-2518000

SAFETY CLOSURE

19.000 EACH 210.00000 3,990.00 200.00000 3,800.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 10,750.00000 10,750.00

0290 2528-8445113

FLAGGERS

4.000 EACH 605.00000 2,420.00 605.00000 2,420.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

91.700 SY 85.00000 7,794.50 90.00000 8,253.00

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 840.00000 4,200.00 200.00000 1,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 30,250.00000 30,250.00 80,000.00000 80,000.00

0330 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

76.000 LF 147.25000 11,191.00 100.00000 7,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2599-9999005

('EACH' ITEM) REMOVE AND RELOCATE
HYDRANT

2.000 EACH 2,075.00000 4,150.00 5,000.00000 10,000.00

0350 2599-9999009

('LINEAR FEET' ITEM) CULVERT  CONCRETE
ROADWAY PIPE  12 IN. DIAMETER

116.000 LF 56.50000 6,554.00 75.00000 8,700.00

0360 2599-9999009

('LINEAR FEET' ITEM) SAFETY RAILING

41.000 LF 365.00000 14,965.00 250.00000 10,250.00

0370 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.100 ACRE 1,500.00000 1,650.00 4,500.00000 4,950.00

0380 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 1,500.00000 1,650.00 3,000.00000 3,300.00

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

78.000 SQ 20.00000 1,560.00 24.00000 1,872.00

0400 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 10,250.00000 11,275.00 1,350.00000 1,485.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000020

SILT FENCE

60.000 LF 6.15000 369.00 30.00000 1,800.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

60.000 LF 4.00000 240.00 10.00000 600.00

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 6.00000 360.00 10.00000 600.00

0440 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 41.00000 8,200.00 30.00000 6,000.00

0450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,820.000 LF 3.35000 9,447.00 4.50000 12,690.00

0460 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,820.000 LF 0.80000 2,256.00 0.50000 1,410.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$450,868.34 $557,284.00Section Totals:

( ) indicates item is bid as Lump Sum

$557,284.00$450,868.34

$450,868.34

Contract Item Totals

$557,284.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-169-2(500)174--77-46 BRIDGE APPROACH REPAIR

HUMBOLDT

Route: U.S. 169

US 169 over W Fork Des Moines River 0.6 mi S of IA 3

Prj Awd Amt: $360,894.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 45 Working Days

46-1692-500

November 18, 2020 10:00 A.M.

HUMBOLDTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $360,894.55 100.00%

2 WI040 WICKS CONSTRUCTION, INC. $372,627.85 103.25%

3 MI919 MINTURN, INC. $376,087.62 104.21%

4 CR120 CRAMER AND ASSOC., INC. $381,900.95 105.82%

5 CH320 CHRISTENSEN BROS., INC. $393,402.15 109.01%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $440,909.65 122.17%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) WICKS CONSTRUCTION,
INC.

(3) MINTURN, INC.

0001 REPAIRS TO A 333'-0 x 56'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

113.800 CY 40.00000 4,552.00 75.00000 8,535.00 55.00000 6,259.00

0020 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,160.000 LB 3.00000 3,480.00 2.00000 2,320.00 3.00000 3,480.00

0030 2413-0698074

DECK REPAIR, CLASS A

73.100 SY 450.00000 32,895.00 665.00000 48,611.50 475.00000 34,722.50

0040 2507-3250005

ENGINEERING FABRIC

261.200 SY 5.00000 1,306.00 3.50000 914.20 10.00000 2,612.00

0050 2507-6800061

REVETMENT, CLASS E

182.000 TON 80.00000 14,560.00 60.00000 10,920.00 85.00000 15,470.00

0060 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 54,000.00000 54,000.00 37,600.00000 37,600.00

$100,143.50$92,793.00 $125,300.70Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2020

46-1692-500 Primary County: HUMBOLDT

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) WICKS CONSTRUCTION,
INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-0690201

BRIDGE APPROACH, BR-201

770.800 SY 230.00000 177,284.00 180.00000 138,744.00 246.00000 189,616.80

0080 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

120.000 LF 20.00000 2,400.00 35.00000 4,200.00 10.00000 1,200.00

0090 2510-6745850

REMOVAL OF PAVEMENT

773.300 SY 25.00000 19,332.50 22.00000 17,012.60 15.00000 11,599.50

0100 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 200.00000 400.00 110.00000 220.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

111.490 STA 45.00000 5,017.05 35.00000 3,902.15 50.00000 5,574.50

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

43.140 STA 120.00000 5,176.80 135.00000 5,823.90 130.00000 5,608.20

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

82.980 STA 40.00000 3,319.20 25.00000 2,074.50 44.00000 3,651.12
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) WICKS CONSTRUCTION,
INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,350.000 LF 11.00000 14,850.00 13.00000 17,550.00 11.00000 14,850.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 10,300.00000 10,300.00 10,000.00000 10,000.00

0160 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,882.000 LF 6.00000 23,292.00 10.00000 38,820.00 7.00000 27,174.00

0170 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,600.00000 6,400.00 1,100.00000 4,400.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 2.00000 600.00 4.00000 1,200.00 4.00000 1,200.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

300.000 LF 0.10000 30.00 1.00000 300.00 1.00000 300.00

0200 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

16.000 LF 25.00000 400.00 25.00000 400.00 25.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) WICKS CONSTRUCTION,
INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 50.00000 100.00 50.00000 100.00 25.00000 50.00

0220 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 50.00000 100.00 50.00000 100.00 50.00000 100.00

$275,944.12$268,101.55 $247,327.15Section Totals:

( ) indicates item is bid as Lump Sum

$372,627.85$360,894.55 $376,087.62

$360,894.55

Contract Item Totals

$372,627.85 376,087.62Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CHRISTENSEN BROS., INC. (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 REPAIRS TO A 333'-0 x 56'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

113.800 CY 50.00000 5,690.00 50.00000 5,690.00 75.00000 8,535.00

0020 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,160.000 LB 2.00000 2,320.00 3.00000 3,480.00 4.00000 4,640.00

0030 2413-0698074

DECK REPAIR, CLASS A

73.100 SY 500.00000 36,550.00 1,150.00000 84,065.00 750.00000 54,825.00

0040 2507-3250005

ENGINEERING FABRIC

261.200 SY 2.00000 522.40 3.00000 783.60 10.00000 2,612.00

0050 2507-6800061

REVETMENT, CLASS E

182.000 TON 70.00000 12,740.00 85.00000 15,470.00 85.00000 15,470.00

0060 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 39,000.00000 39,000.00 40,000.00000 40,000.00

$126,082.00$97,822.40 $148,488.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CHRISTENSEN BROS., INC. (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-0690201

BRIDGE APPROACH, BR-201

770.800 SY 250.00000 192,700.00 210.00000 161,868.00 260.00000 200,408.00

0080 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

120.000 LF 25.00000 3,000.00 20.00000 2,400.00 40.00000 4,800.00

0090 2510-6745850

REMOVAL OF PAVEMENT

773.300 SY 25.00000 19,332.50 15.00000 11,599.50 35.00000 27,065.50

0100 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 200.00000 400.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

111.490 STA 45.00000 5,017.05 45.00000 5,017.05 55.00000 6,131.95

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

43.140 STA 120.00000 5,176.80 120.00000 5,176.80 130.00000 5,608.20

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

82.980 STA 40.00000 3,319.20 40.00000 3,319.20 50.00000 4,149.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CHRISTENSEN BROS., INC. (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,350.000 LF 10.40000 14,040.00 10.40000 14,040.00 12.00000 16,200.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 9,900.00000 9,900.00 9,900.00000 9,900.00 15,000.00000 15,000.00

0160 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,882.000 LF 6.50000 25,233.00 6.50000 25,233.00 7.50000 29,115.00

0170 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,100.00000 4,400.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 5.00000 1,500.00 5.00000 1,500.00 4.00000 1,200.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

300.000 LF 1.00000 300.00 1.00000 300.00 0.50000 150.00

0200 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

16.000 LF 10.00000 160.00 10.00000 160.00 10.00000 160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CHRISTENSEN BROS., INC. (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 50.00000 100.00 50.00000 100.00 10.00000 20.00

0220 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 50.00000 100.00 50.00000 100.00 10.00000 20.00

$314,827.65$284,078.55 $244,913.55Section Totals:

( ) indicates item is bid as Lump Sum

$393,402.15$381,900.95 $440,909.65

$381,900.95

Contract Item Totals

$393,402.15 440,909.65Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2020

46-1692-500 Primary County: HUMBOLDT

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

BRF-059-8(30)--38-71 PCC PAVEMENT - GRADE & REPLACE

OBRIEN

Route: U.S. 59

US 59 over Trail at Abandoned Railroad 0.6 mi S of Co Rd B40

Prj Awd Amt: $2,230,606.76

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

71-0598-030

November 18, 2020 10:00 A.M.

OBRIENCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,230,606.76 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CE099 CEDAR VALLEY CORP., LLC. $2,308,416.36 103.49%

3 RE300 REILLY CONSTRUCTION CO., INC. $2,311,328.11 103.62%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,341,430.97 104.97%

5 CR333 CROELL, INC. $2,361,164.25 105.85%

6 DI360 DIXON CONSTRUCTION CO. $2,431,549.98 109.01%

7 HO340 JB HOLLAND CONSTRUCTION, INC. $2,690,673.14 120.63%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

71-0598-030

November 18, 2020 10:00 A.M.

OBRIENCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CH320 CHRISTENSEN BROS., INC. $3,227,528.48 144.69%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

71-0598-030

November 18, 2020 10:00 A.M.

OBRIENCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 11,500.00000 12,650.00 11,500.00000 12,650.00 10,000.00000 11,000.00

0020 2102-0425070

SPECIAL BACKFILL

2,901.400 TON 15.00000 43,521.00 15.00000 43,521.00 20.00000 58,028.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19,419.000 CY 2.45000 47,576.55 2.45000 47,576.55 4.15000 80,588.85

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

68,476.000 CY 5.05000 345,803.80 5.05000 345,803.80 5.05000 345,803.80

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 65.00000 650.00 65.00000 650.00 65.00000 650.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

32.800 CY 28.00000 918.40 28.00000 918.40 25.00000 820.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

14,149.000 CY 4.35000 61,548.15 4.35000 61,548.15 4.00000 56,596.00

Page 1 of 37

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

November 18, 2020

71-0598-030 Primary County: OBRIEN

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

155.000 CY 7.00000 1,085.00 7.00000 1,085.00 7.50000 1,162.50

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

14,937.000 CY 0.60000 8,962.20 0.60000 8,962.20 0.50000 7,468.50

0100 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

363.000 CY 60.50000 21,961.50 60.50000 21,961.50 65.00000 23,595.00

0110 2115-0100000

MODIFIED SUBBASE

3,759.000 CY 42.30000 159,005.70 42.30000 159,005.70 35.00000 131,565.00

0120 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,150.500 TON 28.00000 32,214.00 28.00000 32,214.00 30.00000 34,515.00

0130 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,910.200 SY 55.00000 160,061.00 49.30000 143,472.86 57.00000 165,881.40

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

131.100 SY 120.00000 15,732.00 120.00000 15,732.00 105.00000 13,765.50
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

November 18, 2020

71-0598-030 Primary County: OBRIEN

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

77.000 STA 85.00000 6,545.00 85.00000 6,545.00 175.00000 13,475.00

0160 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 350.00000 700.00 350.00000 700.00 400.00000 800.00

0170 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

8,730.700 SY 52.95000 462,290.57 49.30000 430,423.51 55.00000 480,188.50

0180 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.400 TON 28.60000 2,871.44 28.60000 2,871.44 30.00000 3,012.00

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

143.300 TON 28.60000 4,098.38 28.60000 4,098.38 30.00000 4,299.00

0200 2402-0425040

FLOODED BACKFILL

1,055.000 CY 40.50000 42,727.50 40.50000 42,727.50 35.00000 36,925.00

0210 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 10.00000 1,500.00 10.00000 1,500.00 12.00000 1,800.00
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

November 18, 2020

71-0598-030 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 1,600.00000 3,200.00

0230 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

156.000 LF 175.00000 27,300.00 175.00000 27,300.00 175.00000 27,300.00

0240 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 490.00000 980.00 490.00000 980.00 350.00000 700.00

0250 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

42.000 LF 41.00000 1,722.00 41.00000 1,722.00 55.00000 2,310.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,588.000 LF 6.25000 47,425.00 6.25000 47,425.00 7.50000 56,910.00

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

32.000 EACH 330.00000 10,560.00 330.00000 10,560.00 300.00000 9,600.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

236.000 LF 12.50000 2,950.00 15.00000 3,540.00 15.00000 3,540.00
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Letting Date:

Contract ID:103
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November 18, 2020

71-0598-030 Primary County: OBRIEN

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

7,922.700 SY 5.70000 45,159.39 5.55000 43,970.99 8.00000 63,381.60

0300 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

5.740 STA 450.00000 2,583.00 450.00000 2,583.00 500.00000 2,870.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,648.610 STA 9.00000 14,837.49 9.00000 14,837.49 10.00000 16,486.10

0320 2528-2518000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 150.00000 900.00 165.00000 990.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 12,850.00000 12,850.00 15,560.00000 15,560.00 3,500.00000 3,500.00

0340 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0350 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 50.00000 4,000.00 50.00000 4,000.00 55.00000 4,400.00
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2533-4980005

MOBILIZATION

(1) LS 139,500.00000 139,500.00 250,000.00000 250,000.00 125,000.00000 125,000.00

0370 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

65.500 STA 100.00000 6,550.00 100.00000 6,550.00 110.00000 7,205.00

0380 2599-9999020

('TONS' ITEM) LIMESTONE CHIP SURFACING

67.300 TON 52.00000 3,499.60 52.00000 3,499.60 50.00000 3,365.00

$1,808,746.75$1,765,288.67 $1,829,445.07Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2601-2634100

MULCHING

31.600 ACRE 700.00000 22,120.00 700.00000 22,120.00 750.00000 23,700.00

0400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.800 ACRE 750.00000 11,850.00 750.00000 11,850.00 800.00000 12,640.00

0410 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

15.800 ACRE 300.00000 4,740.00 300.00000 4,740.00 325.00000 5,135.00

0420 2602-0000020

SILT FENCE

9,717.500 LF 1.75000 17,005.63 1.75000 17,005.63 2.00000 19,435.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

9,717.500 LF 0.45000 4,372.88 0.45000 4,372.88 0.45000 4,372.88

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

971.800 LF 0.10000 97.18 0.10000 97.18 0.10000 97.18

0450 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 40.00000 8,000.00 40.00000 8,000.00 80.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

972.000 LF 5.50000 5,346.00 5.50000 5,346.00 6.00000 5,832.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

972.000 LF 6.25000 6,075.00 6.25000 6,075.00 6.75000 6,561.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,944.000 LF 1.00000 1,944.00 1.00000 1,944.00 1.00000 1,944.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$97,217.06$83,050.69 $83,050.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 DESIGN NO. 0221; 12'-0 x 11'-4 X 84'-0 CAST IN PLACE REINFORCED
CONCRETE PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0510 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 95,000.00000 95,000.00 84,500.00000 84,500.00 100,000.00000 100,000.00

0520 2402-2720000

EXCAVATION, CLASS 20

240.000 CY 50.00000 12,000.00 32.00000 7,680.00 55.00000 13,200.00

0530 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

253.200 CY 675.00000 170,910.00 688.00000 174,201.60 725.00000 183,570.00

0540 2403-7303000

STRUCTURAL CONCRETE COATING

336.600 SY 36.00000 12,117.60 30.00000 10,098.00 33.00000 11,107.80

0550 2404-7775000

REINFORCING STEEL

44,098.000 LB 1.10000 48,507.80 1.78000 78,494.44 1.25000 55,122.50

0560 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

164.800 LF 75.00000 12,360.00 74.70000 12,310.56 75.00000 12,360.00

0570 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

456.000 SY 37.00000 16,872.00 31.00000 14,136.00 34.00000 15,504.00

$390,864.30$367,767.40 $381,420.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0221; 12'-0 x 11'-0 x 84'-0 PRECAST REINFORCED CONCRETE
PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0580 2102-0425071

SPECIAL BACKFILL

44.000 CY

0590 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

5.600 CY

0600 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

100.000 SY

0610 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0620 2402-2720000

EXCAVATION, CLASS 20

260.000 CY

0630 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

132.200 CY

0640 2403-7303000

STRUCTURAL CONCRETE COATING

327.100 SY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0221; 12'-0 x 11'-0 x 84'-0 PRECAST REINFORCED CONCRETE
PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0650 2404-7775000

REINFORCING STEEL

18,438.000 LB

0660 2415-2100000

PRECAST CONCRETE BOX CULVERT, 12'-0 X
11'-0

75.000 LF

0670 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

158.600 LF

0680 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

437.500 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) REILLY CONSTRUCTION
CO., INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

0700 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00 1.00000 6,500.00

$14,500.00$14,500.00 $14,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,308,416.36$2,230,606.76 $2,311,328.11

$2,230,606.76

Contract Item Totals

$2,308,416.36 2,311,328.11Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 11,500.00000 12,650.00 11,500.00000 12,650.00 2,500.00000 2,750.00

0020 2102-0425070

SPECIAL BACKFILL

2,901.400 TON 15.00000 43,521.00 15.00000 43,521.00 28.00000 81,239.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19,419.000 CY 2.45000 47,576.55 2.45000 47,576.55 2.25000 43,692.75

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

68,476.000 CY 5.05000 345,803.80 5.05000 345,803.80 5.55000 380,041.80

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 65.00000 650.00 65.00000 650.00 25.00000 250.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

32.800 CY 28.00000 918.40 28.00000 918.40 7.65000 250.92

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

14,149.000 CY 4.35000 61,548.15 4.35000 61,548.15 3.75000 53,058.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

155.000 CY 7.00000 1,085.00 7.00000 1,085.00 10.00000 1,550.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

14,937.000 CY 0.60000 8,962.20 0.60000 8,962.20 0.75000 11,202.75

0100 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

363.000 CY 60.50000 21,961.50 98.00000 35,574.00 64.50000 23,413.50

0110 2115-0100000

MODIFIED SUBBASE

3,759.000 CY 42.30000 159,005.70 42.30000 159,005.70 20.00000 75,180.00

0120 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,150.500 TON 28.00000 32,214.00 28.00000 32,214.00 30.00000 34,515.00

0130 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,910.200 SY 55.00000 160,061.00 46.00000 133,869.20 57.00000 165,881.40

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

131.100 SY 120.00000 15,732.00 120.00000 15,732.00 120.00000 15,732.00

Page 14 of 37

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

November 18, 2020

71-0598-030 Primary County: OBRIEN

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

77.000 STA 85.00000 6,545.00 85.00000 6,545.00 175.00000 13,475.00

0160 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 350.00000 700.00 350.00000 700.00 350.00000 700.00

0170 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

8,730.700 SY 52.95000 462,290.57 57.00000 497,649.90 56.00000 488,919.20

0180 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.400 TON 28.60000 2,871.44 28.60000 2,871.44 27.80000 2,791.12

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

143.300 TON 28.60000 4,098.38 28.60000 4,098.38 27.80000 3,983.74

0200 2402-0425040

FLOODED BACKFILL

1,055.000 CY 40.50000 42,727.50 40.50000 42,727.50 41.95000 44,257.25

Page 15 of 37

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

November 18, 2020

71-0598-030 Primary County: OBRIEN

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 10.00000 1,500.00 10.00000 1,500.00 8.00000 1,200.00

0220 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 2,200.00000 4,400.00

0230 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

156.000 LF 175.00000 27,300.00 175.00000 27,300.00 187.00000 29,172.00

0240 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 490.00000 980.00 490.00000 980.00 220.00000 440.00

0250 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

42.000 LF 41.00000 1,722.00 41.00000 1,722.00 37.65000 1,581.30

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,588.000 LF 6.25000 47,425.00 6.25000 47,425.00 6.79000 51,522.52
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

32.000 EACH 330.00000 10,560.00 330.00000 10,560.00 285.00000 9,120.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

236.000 LF 15.00000 3,540.00 12.50000 2,950.00 20.00000 4,720.00

0290 2510-6745850

REMOVAL OF PAVEMENT

7,922.700 SY 6.00000 47,536.20 5.50000 43,574.85 5.00000 39,613.50

0300 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

5.740 STA 450.00000 2,583.00 450.00000 2,583.00 240.00000 1,377.60

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,648.610 STA 9.00000 14,837.49 9.00000 14,837.49 9.00000 14,837.49

0320 2528-2518000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 150.00000 900.00 150.00000 900.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 13,500.00000 13,500.00 2,850.00000 2,850.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0350 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 50.00000 4,000.00 50.00000 4,000.00 50.00000 4,000.00

0360 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00 228,500.00000 228,500.00 340,000.00000 340,000.00

0370 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

65.500 STA 100.00000 6,550.00 100.00000 6,550.00 100.00000 6,550.00

0380 2599-9999020

('TONS' ITEM) LIMESTONE CHIP SURFACING

67.300 TON 52.00000 3,499.60 52.00000 3,499.60 33.00000 2,220.90

$1,963,439.69$1,846,905.48 $1,876,134.16Section Totals:
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2601-2634100

MULCHING

31.600 ACRE 700.00000 22,120.00 700.00000 22,120.00 700.00000 22,120.00

0400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.800 ACRE 750.00000 11,850.00 750.00000 11,850.00 750.00000 11,850.00

0410 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

15.800 ACRE 300.00000 4,740.00 300.00000 4,740.00 300.00000 4,740.00

0420 2602-0000020

SILT FENCE

9,717.500 LF 1.75000 17,005.63 1.75000 17,005.63 1.75000 17,005.63

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

9,717.500 LF 0.45000 4,372.88 0.45000 4,372.88 0.45000 4,372.88

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

971.800 LF 0.10000 97.18 0.10000 97.18 0.10000 97.18
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 40.00000 8,000.00 40.00000 8,000.00 56.00000 11,200.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

972.000 LF 5.50000 5,346.00 5.50000 5,346.00 5.50000 5,346.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

972.000 LF 6.25000 6,075.00 6.25000 6,075.00 6.25000 6,075.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,944.000 LF 1.00000 1,944.00 1.00000 1,944.00 1.00000 1,944.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$86,250.69$83,050.69 $83,050.69Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0003 DESIGN NO. 0221; 12'-0 x 11'-4 X 84'-0 CAST IN PLACE REINFORCED
CONCRETE PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0510 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 125,000.00000 125,000.00 84,500.00000 84,500.00 135,000.00000 135,000.00

0520 2402-2720000

EXCAVATION, CLASS 20

240.000 CY 50.00000 12,000.00 32.00000 7,680.00 8.00000 1,920.00

0530 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

253.200 CY 675.00000 170,910.00 688.00000 174,201.60 595.00000 150,654.00

0540 2403-7303000

STRUCTURAL CONCRETE COATING

336.600 SY 35.00000 11,781.00 48.00000 16,156.80 30.00000 10,098.00

0550 2404-7775000

REINFORCING STEEL

44,098.000 LB 1.10000 48,507.80 1.78000 78,494.44 1.00000 44,098.00

0560 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

164.800 LF 75.00000 12,360.00 74.70000 12,310.56 69.50000 11,453.60

0570 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

456.000 SY 36.00000 16,416.00 31.00000 14,136.00 31.00000 14,136.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

$367,359.60$396,974.80 $387,479.40Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0004 DESIGN NO. 0221; 12'-0 x 11'-0 x 84'-0 PRECAST REINFORCED CONCRETE
PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0580 2102-0425071

SPECIAL BACKFILL

44.000 CY

0590 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

5.600 CY

0600 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

100.000 SY

0610 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0620 2402-2720000

EXCAVATION, CLASS 20

260.000 CY

0630 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

132.200 CY

0640 2403-7303000

STRUCTURAL CONCRETE COATING

327.100 SY
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0004 DESIGN NO. 0221; 12'-0 x 11'-0 x 84'-0 PRECAST REINFORCED CONCRETE
PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0650 2404-7775000

REINFORCING STEEL

18,438.000 LB

0660 2415-2100000

PRECAST CONCRETE BOX CULVERT, 12'-0 X
11'-0

75.000 LF

0670 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

158.600 LF

0680 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

437.500 SY

Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CROELL, INC. (6) DIXON CONSTRUCTION
CO.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

0700 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00 1.00000 6,500.00

$14,500.00$14,500.00 $14,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,361,164.25$2,341,430.97 $2,431,549.98

$2,341,430.97

Contract Item Totals

$2,361,164.25 2,431,549.98Contract Grand Totals

Contract Time Totals
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(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 23,000.00000 25,300.00 5,000.00000 5,500.00

0020 2102-0425070

SPECIAL BACKFILL

2,901.400 TON 32.13000 93,221.98 38.00000 110,253.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19,419.000 CY 1.95000 37,867.05 6.15000 119,426.85

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

68,476.000 CY 7.65000 523,841.40 5.90000 404,008.40

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 18.90000 189.00 50.00000 500.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

32.800 CY 19.00000 623.20 25.00000 820.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

14,149.000 CY 4.00000 56,596.00 4.50000 63,670.50
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(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

155.000 CY 7.87000 1,219.85 10.00000 1,550.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

14,937.000 CY 1.12000 16,729.44 0.75000 11,202.75

0100 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

363.000 CY 98.65000 35,809.95 40.00000 14,520.00

0110 2115-0100000

MODIFIED SUBBASE

3,759.000 CY 38.00000 142,842.00 20.00000 75,180.00

0120 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,150.500 TON 44.18000 50,829.09 45.00000 51,772.50

0130 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,910.200 SY 56.00000 162,971.20 68.00000 197,893.60

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

131.100 SY 131.00000 17,174.10 68.00000 8,914.80
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(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

77.000 STA 200.00000 15,400.00 100.00000 7,700.00

0160 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 300.00000 600.00 1,000.00000 2,000.00

0170 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

8,730.700 SY 60.00000 523,842.00 65.00000 567,495.50

0180 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.400 TON 40.00000 4,016.00 45.00000 4,518.00

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

143.300 TON 40.00000 5,732.00 45.00000 6,448.50

0200 2402-0425040

FLOODED BACKFILL

1,055.000 CY 59.17000 62,424.35 45.00000 47,475.00

0210 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 12.50000 1,875.00 10.00000 1,500.00
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(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 4,000.00000 8,000.00 3,700.00000 7,400.00

0230 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

156.000 LF 230.00000 35,880.00 155.00000 24,180.00

0240 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 800.00000 1,600.00 275.00000 550.00

0250 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

42.000 LF 75.00000 3,150.00 44.00000 1,848.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,588.000 LF 7.00000 53,116.00 6.80000 51,598.40

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

32.000 EACH 300.00000 9,600.00 285.00000 9,120.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

236.000 LF 7.00000 1,652.00 5.00000 1,180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

7,922.700 SY 5.00000 39,613.50 5.00000 39,613.50

0300 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

5.740 STA 600.00000 3,444.00 900.00000 5,166.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,648.610 STA 10.00000 16,486.10 32.00000 52,755.52

0320 2528-2518000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 400.00000 2,400.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 22,000.00000 22,000.00

0340 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00

0350 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 55.00000 4,400.00 175.00000 14,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2533-4980005

MOBILIZATION

(1) LS 220,000.00000 220,000.00 320,000.00000 320,000.00

0370 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

65.500 STA 100.00000 6,550.00 250.00000 16,375.00

0380 2599-9999020

('TONS' ITEM) LIMESTONE CHIP SURFACING

67.300 TON 91.25000 6,141.13 55.00000 3,701.50

$2,198,686.34 $2,280,287.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2601-2634100

MULCHING

31.600 ACRE 500.00000 15,800.00 800.00000 25,280.00

0400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.800 ACRE 650.00000 10,270.00 800.00000 12,640.00

0410 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

15.800 ACRE 250.00000 3,950.00 300.00000 4,740.00

0420 2602-0000020

SILT FENCE

9,717.500 LF 2.00000 19,435.00 1.75000 17,005.63

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

9,717.500 LF 1.00000 9,717.50 0.10000 971.75

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

971.800 LF 4.00000 3,887.20 0.10000 97.18

0450 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 34.15000 6,830.00 55.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

972.000 LF 4.00000 3,888.00 3.00000 2,916.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

972.000 LF 5.00000 4,860.00 4.00000 3,888.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,944.000 LF 1.00000 1,944.00 1.00000 1,944.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$82,081.70 $81,982.56Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0003 DESIGN NO. 0221; 12'-0 x 11'-4 X 84'-0 CAST IN PLACE REINFORCED
CONCRETE PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0510 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 90,000.00000 90,000.00 300,000.00000 300,000.00

0520 2402-2720000

EXCAVATION, CLASS 20

240.000 CY 32.25000 7,740.00 10.00000 2,400.00

0530 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

253.200 CY 693.00000 175,467.60 1,500.00000 379,800.00

0540 2403-7303000

STRUCTURAL CONCRETE COATING

336.600 SY 48.50000 16,325.10 30.00000 10,098.00

0550 2404-7775000

REINFORCING STEEL

44,098.000 LB 1.80000 79,376.40 3.00000 132,294.00

0560 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

164.800 LF 75.00000 12,360.00 73.00000 12,030.40

0570 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

456.000 SY 31.00000 14,136.00 31.00000 14,136.00

$395,405.10 $850,758.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0004 DESIGN NO. 0221; 12'-0 x 11'-0 x 84'-0 PRECAST REINFORCED CONCRETE
PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0580 2102-0425071

SPECIAL BACKFILL

44.000 CY

0590 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

5.600 CY

0600 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

100.000 SY

0610 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0620 2402-2720000

EXCAVATION, CLASS 20

260.000 CY

0630 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

132.200 CY

0640 2403-7303000

STRUCTURAL CONCRETE COATING

327.100 SY

Page 35 of 37

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

November 18, 2020

71-0598-030 Primary County: OBRIEN

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0004 DESIGN NO. 0221; 12'-0 x 11'-0 x 84'-0 PRECAST REINFORCED CONCRETE
PEDESTRIAN TUNNEL

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0650 2404-7775000

REINFORCING STEEL

18,438.000 LB

0660 2415-2100000

PRECAST CONCRETE BOX CULVERT, 12'-0 X
11'-0

75.000 LF

0670 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

158.600 LF

0680 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

437.500 SY

Section Totals:
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(7) JB HOLLAND
CONSTRUCTION, INC.

(8) CHRISTENSEN BROS., INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00

0700 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00

$14,500.00 $14,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,227,528.48$2,690,673.14

$2,690,673.14

Contract Item Totals

$3,227,528.48Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-035-2(451)61--13-91 TRAFFIC SIGNS

WARREN

Route: I-35

N of North River to S of Badger Creek (SB)

Prj Awd Amt: $6,572.01

Project: WorkType:

County:

Location:

IM-NHS-035-2(429)61--03-91 PCC PAVEMENT - GRADE & REPLACE

WARREN

Route: I-35

N of North River to S of Badger Creek (SB)

Prj Awd Amt: $6,986,188.28

Project: WorkType:

County:

Location:

IM-035-2(430)61--13-91 BRIDGE REPLACEMENT - PPCB

WARREN

Route: I-35

Fillmore St 4.8 mi N of IA 92

Prj Awd Amt: $1,111,374.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working Days

91-0352-429

November 18, 2020 10:00 A.M.

WARRENCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO481 MOYNA, C.J. & SONS, LLC. $8,104,135.24 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EL045 ELDER CORPORATION $8,499,999.00 104.88%

3 RE300 REILLY CONSTRUCTION CO., INC. $8,662,149.65 106.89%

4 PE320 PETERSON CONTRACTORS INC. $8,907,883.07 109.92%

5 CO415 CONCRETE TECHNOLOGIES, INC. $8,934,824.94 110.25%

6 HE416 HENTGES, S.M. & SONS, INC. $10,219,986.14 126.11%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working Days

91-0352-429

November 18, 2020 10:00 A.M.

WARRENCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

12.600 ACRE 2,900.00000 36,540.00 3,700.00000 46,620.00 4,500.00000 56,700.00

0020 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

34,978.000 CY 6.40000 223,859.20 4.50000 157,401.00 5.00000 174,890.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

235,187.000 CY 2.30000 540,930.10 3.50000 823,154.50 5.00000 1,175,935.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

46,337.000 CY 9.00000 417,033.00 4.00000 185,348.00 3.00000 139,011.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 100.00000 15,000.00 36.00000 5,400.00 30.00000 4,500.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

904.000 CY 27.80000 25,131.20 18.00000 16,272.00 15.00000 13,560.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

58,035.000 CY 7.40000 429,459.00 4.40000 255,354.00 5.00000 290,175.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

241.800 CY 12.00000 2,901.60 19.00000 4,594.20 10.00000 2,418.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

180,913.000 CY 0.50000 90,456.50 0.90000 162,821.70 0.25000 45,228.25

0100 2111-8174100

GRANULAR SUBBASE

52,467.730 SY 4.70000 246,598.33 7.60000 398,754.75 8.00000 419,741.84

0110 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

195.600 SY 8.00000 1,564.80 1.80000 352.08 5.00000 978.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

180.100 STA 280.00000 50,428.00 166.00000 29,896.60 175.00000 31,517.50

0130 2210-0475290

MACADAM STONE BASE

57.200 TON 38.00000 2,173.60 21.75000 1,244.10 35.00000 2,002.00

0135 2301-0690203

BRIDGE APPROACH, BR-203

66.700 SY 210.00000 14,007.00 260.00000 17,342.00 250.00000 16,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0140 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

46,481.190 SY 43.75000 2,033,552.06 44.00000 2,045,172.36 45.00000 2,091,653.55

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 0.01000 0.01 1,100.00000 1,100.00 1,500.00000 1,500.00

0160 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

45.100 CY 28.20000 1,271.82 49.50000 2,232.45 35.00000 1,578.50

0170 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

1,272.600 TON 28.20000 35,887.32 22.50000 28,633.50 25.00000 31,815.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

112.000 TON 28.20000 3,158.40 23.00000 2,576.00 25.00000 2,800.00

0190 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 1,500.00000 1,500.00 900.00000 900.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 19,000.00000 19,000.00 11,000.00000 11,000.00 10,000.00000 10,000.00

0210 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,500.00000 1,500.00 460.00000 460.00 3,000.00000 3,000.00

0220 2402-0425040

FLOODED BACKFILL

1,079.400 CY 22.00000 23,746.80 48.00000 51,811.20 45.00000 48,573.00

0230 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

8,712.000 CY 8.50000 74,052.00 5.80000 50,529.60 11.00000 95,832.00

0240 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 630.00000 1,890.00 960.00000 2,880.00 700.00000 2,100.00

0250 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

16.000 EACH 1,065.00000 17,040.00 1,400.00000 22,400.00 1,150.00000 18,400.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,750.00000 7,000.00 2,000.00000 8,000.00 1,850.00000 7,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 3,200.00000 3,200.00 3,500.00000 3,500.00 3,800.00000 3,800.00

0280 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 3,675.00000 3,675.00 4,100.00000 4,100.00 4,000.00000 4,000.00

0290 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

3.000 EACH 385.00000 1,155.00 970.00000 2,910.00 550.00000 1,650.00

0300 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

72.000 LF 65.00000 4,680.00 62.00000 4,464.00 65.00000 4,680.00

0310 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

14.000 LF 152.00000 2,128.00 94.50000 1,323.00 200.00000 2,800.00

0320 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

796.000 LF 72.00000 57,312.00 82.50000 65,670.00 75.00000 59,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0330 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

112.000 LF 98.00000 10,976.00 112.00000 12,544.00 100.00000 11,200.00

0340 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

108.000 LF 137.50000 14,850.00 168.50000 18,198.00 175.00000 18,900.00

0350 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

134.000 LF 108.00000 14,472.00 121.50000 16,281.00 110.00000 14,740.00

0360 2416-1240054

CULVERT, 3000D CONCRETE ROADWAY PIPE,
54 IN. DIA.

200.000 LF 195.00000 39,000.00 230.50000 46,100.00 225.00000 45,000.00

0370 2416-1245024

CULVERT, 3750D CONCRETE ROADWAY PIPE,
24 IN. DIA.

376.000 LF 77.00000 28,952.00 87.50000 32,900.00 80.00000 30,080.00

0380 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

164.000 LF 554.00000 90,856.00 680.00000 111,520.00 600.00000 98,400.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0390 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 21,000.00000 21,000.00 21,000.00000 21,000.00 22,000.00000 22,000.00

0400 2435-0251230

INTAKE, SW-512, 30 IN.

5.000 EACH 2,500.00000 12,500.00 2,900.00000 14,500.00 2,700.00000 13,500.00

0410 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,780.600 LF 4.51000 93,720.51 4.90000 101,824.94 5.00000 103,903.00

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

94.000 EACH 425.00000 39,950.00 280.00000 26,320.00 290.00000 27,260.00

0430 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

144.000 LF 65.00000 9,360.00 57.50000 8,280.00 65.00000 9,360.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

882.000 LF 15.00000 13,230.00 28.00000 24,696.00 25.00000 22,050.00

0450 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 4,600.00000 18,400.00 5,200.00000 20,800.00 4,000.00000 16,000.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

633.300 LF 5.00000 3,166.50 17.25000 10,924.43 6.00000 3,799.80

0470 2505-4008130

REMOVAL OF CABLE GUARDRAIL

670.500 LF 6.00000 4,023.00 6.10000 4,090.05 4.00000 2,682.00

0480 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 2,000.00000 8,000.00 2,100.00000 8,400.00

0490 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 202.00000 808.00 210.00000 840.00

0500 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,650.00000 10,600.00

0510 2505-6000111

HIGH TENSION CABLE GUARDRAIL

420.000 LF 20.00000 8,400.00 30.50000 12,810.00 31.50000 13,230.00

0520 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,500.00000 10,000.00 5,100.00000 20,400.00 5,250.00000 21,000.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0530 2506-4984000

FLOWABLE MORTAR

70.600 CY 150.00000 10,590.00 168.00000 11,860.80 200.00000 14,120.00

0540 2507-3250005

ENGINEERING FABRIC

1,857.900 SY 2.90000 5,387.91 2.50000 4,644.75 4.00000 7,431.60

0550 2507-6800061

REVETMENT, CLASS E

1,350.000 TON 51.90000 70,065.00 52.00000 70,200.00 50.00000 67,500.00

0560 2510-6745850

REMOVAL OF PAVEMENT

56,669.200 SY 6.60000 374,016.72 10.80000 612,027.36 6.00000 340,015.20

0570 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 540.00000 4,320.00 910.00000 7,280.00 750.00000 6,000.00

0575 2518-6910000

SAFETY CLOSURE

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00 275.00000 2,200.00

0580 2519-3280000

FENCE, FIELD

9,130.500 LF 2.90000 26,478.45 2.90000 26,478.45 3.00000 27,391.50
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0590 2519-3300400

FIELD FENCE BRACE PANELS

186.000 EACH 185.00000 34,410.00 187.00000 34,782.00 200.00000 37,200.00

0600 2519-4200190

REMOVAL OF FENCE, WOOD

65.000 LF 20.00000 1,300.00 11.20000 728.00 21.00000 1,365.00

0610 2520-3350010

FIELD LABORATORY

1.000 EACH 1,000.00000 1,000.00 4,900.00000 4,900.00 17,500.00000 17,500.00

0620 2520-3350015

FIELD OFFICE

1.000 EACH 1,000.00000 1,000.00 3,300.00000 3,300.00 17,500.00000 17,500.00

0630 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 400.00000 400.00 400.00000 400.00 420.00000 420.00

0640 2524-6765016

REMOVE AND REINSTALL REFERENCE
LOCATION SIGN

2.000 EACH 200.00000 400.00 202.00000 404.00 210.00000 420.00

0650 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

36.000 LF 30.00000 1,080.00 30.50000 1,098.00 31.50000 1,134.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 42,000.00000 42,000.00 32,000.00000 32,000.00 30,000.00000 30,000.00

0670 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

266.700 STA 80.00000 21,336.00 81.00000 21,602.70 84.00000 22,402.80

0680 2527-9263180

PAVEMENT MARKINGS REMOVED

21.580 STA 93.00000 2,006.94 94.00000 2,028.52 92.00000 1,985.36

0690 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

266.700 STA 40.00000 10,668.00 40.50000 10,801.35 42.00000 11,201.40

0700 2528-4983200

MONITORING WITH INCIDENT RESPONSE

50.000 CDAY 1,050.00000 52,500.00 1,100.00000 55,000.00 1,100.00000 55,000.00

0710 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

11,937.500 LF 9.00000 107,437.50 9.10000 108,631.25 9.50000 113,406.25

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 105,000.00000 105,000.00 49,000.00000 49,000.00 110,000.00000 110,000.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0725 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 200.00000 12,000.00 202.00000 12,120.00 210.00000 12,600.00

0730 2533-4980005

MOBILIZATION

(1) LS 330,000.00000 330,000.00 339,090.01000 339,090.01 325,000.00000 325,000.00

0740 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

169.000 STA 55.00000 9,295.00 55.50000 9,379.50 57.00000 9,633.00

0750 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 3,900.00000 15,600.00 3,900.00000 15,600.00 4,200.00000 16,800.00

0760 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 420.00000 420.00 3,000.00000 3,000.00

0770 2590-0000020

PROJECT MANAGEMENT

(1) LS 75,000.00000 75,000.00 100,000.00000 100,000.00 75,000.00000 75,000.00

0780 2601-2634100

MULCHING

54.300 ACRE 700.00000 38,010.00 710.00000 38,553.00 735.00000 39,910.50
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0790 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.000 ACRE 2,400.00000 9,600.00 2,400.00000 9,600.00 2,500.00000 10,000.00

0800 2601-2636015

NATIVE GRASS SEEDING

39.300 ACRE 1,000.00000 39,300.00 1,000.00000 39,300.00 1,050.00000 41,265.00

0810 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.000 ACRE 700.00000 2,800.00 710.00000 2,840.00 750.00000 3,000.00

0820 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

350.100 SQ 13.00000 4,551.30 13.10000 4,586.31 14.00000 4,901.40

0830 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

43.300 ACRE 150.00000 6,495.00 150.00000 6,495.00 160.00000 6,928.00

0840 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

52.500 MGAL 60.00000 3,150.00 60.00000 3,150.00 60.00000 3,150.00

0850 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0860 2602-0000020

SILT FENCE

1,869.000 LF 1.50000 2,803.50 1.50000 2,803.50 1.65000 3,083.85

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,280.000 LF 1.50000 18,420.00 1.50000 18,420.00 1.65000 20,262.00

0880 2602-0000050

SILT BASINS

46.000 EACH 200.00000 9,200.00 1,100.00000 50,600.00 250.00000 11,500.00

0890 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,149.000 LF 0.10000 1,414.90 0.10000 1,414.90 0.10000 1,414.90

0900 2602-0000080

REMOVAL OF SILT BASINS

46.000 EACH 100.00000 4,600.00 1,300.00000 59,800.00 250.00000 11,500.00

0910 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,415.000 LF 0.05000 70.75 0.10000 141.50 0.05000 70.75

0920 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 38.50000 3,850.00 55.00000 5,500.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0930 2602-0000160

ROCK CHECK DAM

598.000 LF 48.00000 28,704.00 24.00000 14,352.00 45.00000 26,910.00

0940 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

78.000 EACH 150.00000 11,700.00 48.50000 3,783.00 200.00000 15,600.00

0950 2602-0000180

REMOVAL OF ROCK CHECK DAM

26.000 EACH 200.00000 5,200.00 217.00000 5,642.00 200.00000 5,200.00

0960 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

90.000 LF 10.00000 900.00 10.10000 909.00 10.50000 945.00

0970 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,992.000 LF 4.00000 7,968.00 4.00000 7,968.00 4.20000 8,366.40

0980 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,082.000 LF 0.20000 416.40 0.20000 416.40 0.20000 416.40

0990 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

1000 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$6,808,758.75$6,358,632.12 $6,751,064.76Section Totals:
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0002 -Design No. 0320; A Twin 12' x 12' RCB Extension - IM-NHS-035-2(429)61--03
91

SECTION: Cat Alt Set: Cat Alt Member:

1010 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

150.000 CY 49.00000 7,350.00 45.50000 6,825.00 47.00000 7,050.00

1020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 23,000.00000 23,000.00 61,000.00000 61,000.00 65,000.00000 65,000.00

1030 2402-2720000

EXCAVATION, CLASS 20

790.000 CY 15.50000 12,245.00 18.25000 14,417.50 20.00000 15,800.00

1040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

535.600 CY 540.00000 289,224.00 400.00000 214,240.00 420.00000 224,952.00

1050 2404-7775000

REINFORCING STEEL

68,998.000 LB 1.42000 97,977.16 1.80000 124,196.40 2.00000 137,996.00

1060 2599-9999009

('LINEAR FEET' ITEM) CULVERT LINER

99.000 LF 1,240.00000 122,760.00 1,300.00000 128,700.00 1,500.00000 148,500.00

$599,298.00$552,556.16 $549,378.90Section Totals:
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0003 Design No. 0220; A 292'-0 x 30'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-035-2(430)61--13-91

SECTION: Cat Alt Set: Cat Alt Member:

1070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 69,000.00000 69,000.00 62,000.00000 62,000.00 75,000.00000 75,000.00

1080 2402-2720000

EXCAVATION, CLASS 20

255.000 CY 32.00000 8,160.00 28.50000 7,267.50 35.00000 8,925.00

1090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

94.600 CY 700.00000 66,220.00 620.00000 58,652.00 735.00000 69,531.00

1100 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

340.100 CY 710.00000 241,471.00 630.00000 214,263.00 750.00000 255,075.00

1110 2404-7775000

REINFORCING STEEL

10,987.000 LB 1.15000 12,635.05 1.00000 10,987.00 1.25000 13,733.75

1120 2404-7775005

REINFORCING STEEL, EPOXY COATED

98,962.000 LB 1.12000 110,837.44 1.00000 98,962.00 1.25000 123,702.50

1130 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,833.000 LB 4.20000 20,298.60 3.80000 18,365.40 4.25000 20,540.25

Page 18 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2020

91-0352-429 Primary County: WARREN

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0003 Design No. 0220; A 292'-0 x 30'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-035-2(430)61--13-91

SECTION: Cat Alt Set: Cat Alt Member:

1140 2407-0564345

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE145

8.000 EACH 36,000.00000 288,000.00 32,000.00000 256,000.00 37,500.00000 300,000.00

1150 2408-7800000

STRUCTURAL STEEL

10,644.000 LB 3.00000 31,932.00 2.70000 28,738.80 3.15000 33,528.60

1160 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

646.000 LF 57.45000 37,112.70 51.00000 32,946.00 60.00000 38,760.00

1170 2501-0201057

PILES, STEEL, HP 10 X 57

1,200.000 LF 48.00000 57,600.00 43.00000 51,600.00 50.00000 60,000.00

1180 2501-0201473

PILES, STEEL, HP 14 X 73

560.000 LF 58.00000 32,480.00 51.50000 28,840.00 60.00000 33,600.00

1190 2501-6335010

PREBORED HOLES

200.000 LF 50.00000 10,000.00 44.50000 8,900.00 52.50000 10,500.00

1200 2507-2638620

MACADAM STONE SLOPE PROTECTION

470.000 SY 45.00000 21,150.00 40.00000 18,800.00 47.00000 22,090.00
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(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0003 Design No. 0220; A 292'-0 x 30'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-035-2(430)61--13-91

SECTION: Cat Alt Set: Cat Alt Member:

1210 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

15.000 SY 40.00000 600.00 35.50000 532.50 42.00000 630.00

1220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 7,800.00000 7,800.00 8,000.00000 8,000.00

1230 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 168,000.00000 168,000.00 50,000.00000 50,000.00

1240 2599-9999010

('LUMP SUM' ITEM) DYNAMIC PILE TEST

(1) LS 11,000.00000 11,000.00 9,800.00000 9,800.00 12,000.00000 12,000.00

$1,135,616.10$1,077,496.79 $1,082,454.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0004 Roadway Items - IM-035-2(430)61--13-91SECTION: Cat Alt Set: Cat Alt Member:

1250 2301-0690241

BRIDGE APPROACH, BR-241

138.000 SY 207.00000 28,566.00 216.00000 29,808.00 220.00000 30,360.00

1260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,106.700 SY 4.80000 5,312.16 4.20000 4,648.14 4.00000 4,426.80

$34,786.80$33,878.16 $34,456.14Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0005 SIgning Items - IM-035-2(451)61--13-91SECTION: Cat Alt Set: Cat Alt Member:

1270 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

8.000 EACH 75.00000 600.00 76.00000 608.00 80.00000 640.00

1280 2524-9089110

DELINEATOR, RIGID - TYPE IA

30.000 EACH 75.00000 2,250.00 76.00000 2,280.00 80.00000 2,400.00

1290 2524-9210007

REFERENCE LOCATION SIGNS

2.000 EACH 150.00000 300.00 151.50000 303.00 165.00000 330.00

1300 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

56.000 LF 19.00000 1,064.00 19.25000 1,078.00 20.00000 1,120.00

1310 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 265.00000 1,060.00

1320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

32.000 SF 19.00000 608.00 19.25000 616.00 20.00000 640.00

1330 2528-8445110

TRAFFIC CONTROL

(1) LS 750.00000 750.00 760.00000 760.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0005 SIgning Items - IM-035-2(451)61--13-91SECTION: Cat Alt Set: Cat Alt Member:

1340 2533-4980005

MOBILIZATION

(1) LS 0.01000 0.01 1,000.00000 1,000.00 1,500.00000 1,500.00

$8,690.00$6,572.01 $7,645.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) ELDER CORPORATION (3) REILLY CONSTRUCTION
CO., INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

1350 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

41,000.000 EACH 1.00000 41,000.00 1.00000 41,000.00 1.00000 41,000.00

1360 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

34,000.000 EACH 1.00000 34,000.00 1.00000 34,000.00 1.00000 34,000.00

$75,000.00$75,000.00 $75,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,499,999.00$8,104,135.24 $8,662,149.65

$8,104,135.24

Contract Item Totals

$8,499,999.00 8,662,149.65Contract Grand Totals

Contract Time Totals
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

12.600 ACRE 5,000.00000 63,000.00 3,700.00000 46,620.00 5,100.00000 64,260.00

0020 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

34,978.000 CY 2.90000 101,436.20 4.50000 157,401.00 2.08000 72,754.24

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

235,187.000 CY 2.55000 599,726.85 3.50000 823,154.50 4.20000 987,785.40

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

46,337.000 CY 7.45000 345,210.65 3.90000 180,714.30 11.35000 525,924.95

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 30.00000 4,500.00 35.50000 5,325.00 13.75000 2,062.50

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

904.000 CY 20.00000 18,080.00 18.00000 16,272.00 1.50000 1,356.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

58,035.000 CY 5.15000 298,880.25 4.40000 255,354.00 7.46000 432,941.10
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

241.800 CY 12.00000 2,901.60 19.00000 4,594.20 25.00000 6,045.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

180,913.000 CY 0.40000 72,365.20 0.90000 162,821.70 1.20000 217,095.60

0100 2111-8174100

GRANULAR SUBBASE

52,467.730 SY 8.60000 451,222.48 7.60000 398,754.75 9.60000 503,690.21

0110 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

195.600 SY 5.00000 978.00 1.80000 352.08 5.40000 1,056.24

0120 2123-7450020

SHOULDER FINISHING, EARTH

180.100 STA 300.00000 54,030.00 165.00000 29,716.50 226.00000 40,702.60

0130 2210-0475290

MACADAM STONE BASE

57.200 TON 37.50000 2,145.00 22.00000 1,258.40 37.00000 2,116.40

0135 2301-0690203

BRIDGE APPROACH, BR-203

66.700 SY 312.75000 20,860.43 235.00000 15,674.50 265.97000 17,740.20
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0140 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

46,481.190 SY 44.00000 2,045,172.36 60.00000 2,788,871.40 44.70000 2,077,709.19

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,200.00000 1,200.00 1,925.00000 1,925.00 1.00000 1.00

0160 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

45.100 CY 67.00000 3,021.70 49.50000 2,232.45 65.00000 2,931.50

0170 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

1,272.600 TON 26.75000 34,042.05 22.50000 28,633.50 31.00000 39,450.60

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

112.000 TON 33.70000 3,774.40 22.75000 2,548.00 31.00000 3,472.00

0190 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 600.00000 600.00 1,200.00000 1,200.00 915.00000 915.00
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(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00 21,835.00000 21,835.00 12,900.00000 12,900.00

0210 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,500.00000 1,500.00 3,000.00000 3,000.00 808.00000 808.00

0220 2402-0425040

FLOODED BACKFILL

1,079.400 CY 45.00000 48,573.00 49.00000 52,890.60 59.50000 64,224.30

0230 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

8,712.000 CY 12.00000 104,544.00 5.75000 50,094.00 8.40000 73,180.80

0240 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 700.00000 2,100.00 960.00000 2,880.00 1,163.00000 3,489.00

0250 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

16.000 EACH 1,150.00000 18,400.00 1,400.00000 22,400.00 1,356.00000 21,696.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,850.00000 7,400.00 2,000.00000 8,000.00 2,227.00000 8,908.00
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(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 3,800.00000 3,800.00 3,500.00000 3,500.00 2,882.00000 2,882.00

0280 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 4,000.00000 4,000.00 4,100.00000 4,100.00 3,220.00000 3,220.00

0290 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

3.000 EACH 550.00000 1,650.00 970.00000 2,910.00 850.00000 2,550.00

0300 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

72.000 LF 65.00000 4,680.00 62.00000 4,464.00 48.75000 3,510.00

0310 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

14.000 LF 200.00000 2,800.00 94.50000 1,323.00 90.50000 1,267.00

0320 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

796.000 LF 75.00000 59,700.00 82.50000 65,670.00 78.50000 62,486.00
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(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0330 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

112.000 LF 100.00000 11,200.00 112.00000 12,544.00 123.00000 13,776.00

0340 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

108.000 LF 175.00000 18,900.00 168.00000 18,144.00 147.00000 15,876.00

0350 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

134.000 LF 110.00000 14,740.00 121.50000 16,281.00 183.00000 24,522.00

0360 2416-1240054

CULVERT, 3000D CONCRETE ROADWAY PIPE,
54 IN. DIA.

200.000 LF 225.00000 45,000.00 230.00000 46,000.00 608.00000 121,600.00

0370 2416-1245024

CULVERT, 3750D CONCRETE ROADWAY PIPE,
24 IN. DIA.

376.000 LF 80.00000 30,080.00 87.00000 32,712.00 181.00000 68,056.00

0380 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

164.000 LF 600.00000 98,400.00 680.00000 111,520.00 702.00000 115,128.00
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(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0390 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00 20,000.00000 20,000.00 21,832.00000 21,832.00

0400 2435-0251230

INTAKE, SW-512, 30 IN.

5.000 EACH 2,700.00000 13,500.00 2,900.00000 14,500.00 2,620.00000 13,100.00

0410 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,780.600 LF 4.75000 98,707.85 4.05000 84,161.43 4.93000 102,448.36

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

94.000 EACH 351.50000 33,041.00 325.00000 30,550.00 281.00000 26,414.00

0430 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

144.000 LF 65.00000 9,360.00 57.00000 8,208.00 98.00000 14,112.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

882.000 LF 25.00000 22,050.00 27.75000 24,475.50 34.00000 29,988.00

0450 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 5,275.00000 21,100.00 4,500.00000 18,000.00 4,980.00000 19,920.00
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(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

633.300 LF 5.00000 3,166.50 5.00000 3,166.50 5.00000 3,166.50

0470 2505-4008130

REMOVAL OF CABLE GUARDRAIL

670.500 LF 10.00000 6,705.00 3.00000 2,011.50 3.00000 2,011.50

0480 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 1,600.00000 6,400.00 1,632.00000 6,528.00

0490 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 255.00000 1,020.00

0500 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,652.00000 10,608.00

0510 2505-6000111

HIGH TENSION CABLE GUARDRAIL

420.000 LF 20.00000 8,400.00 20.00000 8,400.00 20.00000 8,400.00

0520 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,550.00000 10,200.00

Page 32 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2020

91-0352-429 Primary County: WARREN

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0530 2506-4984000

FLOWABLE MORTAR

70.600 CY 200.00000 14,120.00 475.00000 33,535.00 400.00000 28,240.00

0540 2507-3250005

ENGINEERING FABRIC

1,857.900 SY 2.35000 4,366.07 2.40000 4,458.96 3.00000 5,573.70

0550 2507-6800061

REVETMENT, CLASS E

1,350.000 TON 55.30000 74,655.00 52.00000 70,200.00 76.00000 102,600.00

0560 2510-6745850

REMOVAL OF PAVEMENT

56,669.200 SY 9.60000 544,024.32 10.80000 612,027.36 8.00000 453,353.60

0570 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 750.00000 6,000.00 930.00000 7,440.00 673.00000 5,384.00

0575 2518-6910000

SAFETY CLOSURE

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00 255.00000 2,040.00

0580 2519-3280000

FENCE, FIELD

9,130.500 LF 2.90000 26,478.45 2.90000 26,478.45 3.00000 27,391.50
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(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0590 2519-3300400

FIELD FENCE BRACE PANELS

186.000 EACH 185.00000 34,410.00 185.00000 34,410.00 189.00000 35,154.00

0600 2519-4200190

REMOVAL OF FENCE, WOOD

65.000 LF 20.00000 1,300.00 20.00000 1,300.00 21.00000 1,365.00

0610 2520-3350010

FIELD LABORATORY

1.000 EACH 20,000.00000 20,000.00 18,000.00000 18,000.00 11,500.00000 11,500.00

0620 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 9,000.00000 9,000.00 36,300.00000 36,300.00

0630 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 400.00000 400.00 400.00000 400.00 408.00000 408.00

0640 2524-6765016

REMOVE AND REINSTALL REFERENCE
LOCATION SIGN

2.000 EACH 200.00000 400.00 200.00000 400.00 204.00000 408.00

0650 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

36.000 LF 30.00000 1,080.00 30.00000 1,080.00 31.00000 1,116.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 41,600.00000 41,600.00 25,600.00000 25,600.00 32,500.00000 32,500.00

0670 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

266.700 STA 80.00000 21,336.00 80.00000 21,336.00 81.00000 21,602.70

0680 2527-9263180

PAVEMENT MARKINGS REMOVED

21.580 STA 93.00000 2,006.94 93.00000 2,006.94 97.00000 2,093.26

0690 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

266.700 STA 40.00000 10,668.00 40.00000 10,668.00 27.00000 7,200.90

0700 2528-4983200

MONITORING WITH INCIDENT RESPONSE

50.000 CDAY 1,050.00000 52,500.00 1,050.00000 52,500.00 1,071.00000 53,550.00

0710 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

11,937.500 LF 9.00000 107,437.50 9.00000 107,437.50 9.50000 113,406.25

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 201,200.00000 201,200.00 48,000.00000 48,000.00 49,000.00000 49,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0725 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 200.00000 12,000.00 200.00000 12,000.00 204.00000 12,240.00

0730 2533-4980005

MOBILIZATION

(1) LS 548,000.00000 548,000.00 74,000.00000 74,000.00 705,000.00000 705,000.00

0740 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

169.000 STA 55.00000 9,295.00 55.00000 9,295.00 80.00000 13,520.00

0750 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 3,900.00000 15,600.00 3,900.00000 15,600.00 3,978.00000 15,912.00

0760 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 3,000.00000 3,000.00 989.00000 989.00

0770 2590-0000020

PROJECT MANAGEMENT

(1) LS 40,000.00000 40,000.00 75,000.00000 75,000.00 137,200.00000 137,200.00

0780 2601-2634100

MULCHING

54.300 ACRE 700.00000 38,010.00 700.00000 38,010.00 612.00000 33,231.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0790 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.000 ACRE 2,400.00000 9,600.00 2,400.00000 9,600.00 2,805.00000 11,220.00

0800 2601-2636015

NATIVE GRASS SEEDING

39.300 ACRE 1,000.00000 39,300.00 1,000.00000 39,300.00 1,250.00000 49,125.00

0810 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.000 ACRE 700.00000 2,800.00 700.00000 2,800.00 765.00000 3,060.00

0820 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

350.100 SQ 13.00000 4,551.30 13.00000 4,551.30 21.25000 7,439.63

0830 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

43.300 ACRE 150.00000 6,495.00 150.00000 6,495.00 347.00000 15,025.10

0840 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

52.500 MGAL 60.00000 3,150.00 60.00000 3,150.00 60.00000 3,150.00

0850 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0860 2602-0000020

SILT FENCE

1,869.000 LF 1.50000 2,803.50 1.50000 2,803.50 2.30000 4,298.70

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,280.000 LF 1.50000 18,420.00 1.50000 18,420.00 2.80000 34,384.00

0880 2602-0000050

SILT BASINS

46.000 EACH 370.00000 17,020.00 1,100.00000 50,600.00 100.00000 4,600.00

0890 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,149.000 LF 0.10000 1,414.90 0.10000 1,414.90 0.15000 2,122.35

0900 2602-0000080

REMOVAL OF SILT BASINS

46.000 EACH 370.00000 17,020.00 1,300.00000 59,800.00 100.00000 4,600.00

0910 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,415.000 LF 0.05000 70.75 0.05000 70.75 0.10000 141.50

0920 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 53.50000 5,350.00 39.50000 3,950.00 75.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

0930 2602-0000160

ROCK CHECK DAM

598.000 LF 63.00000 37,674.00 24.25000 14,501.50 51.00000 30,498.00

0940 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

78.000 EACH 425.00000 33,150.00 49.50000 3,861.00 135.00000 10,530.00

0950 2602-0000180

REMOVAL OF ROCK CHECK DAM

26.000 EACH 285.00000 7,410.00 225.00000 5,850.00 154.00000 4,004.00

0960 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

90.000 LF 10.00000 900.00 10.00000 900.00 10.00000 900.00

0970 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,992.000 LF 4.00000 7,968.00 4.00000 7,968.00 5.00000 9,960.00

0980 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,082.000 LF 0.20000 416.40 0.20000 416.40 1.00000 2,082.00

0990 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Roadway Items - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

1000 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$8,006,806.98$6,943,395.65 $7,200,649.37Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0002 -Design No. 0320; A Twin 12' x 12' RCB Extension - IM-NHS-035-2(429)61--03
91

SECTION: Cat Alt Set: Cat Alt Member:

1010 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

150.000 CY 100.00000 15,000.00 45.00000 6,750.00 85.00000 12,750.00

1020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 60,000.00000 60,000.00 34,000.00000 34,000.00

1030 2402-2720000

EXCAVATION, CLASS 20

790.000 CY 25.00000 19,750.00 18.00000 14,220.00 20.00000 15,800.00

1040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

535.600 CY 550.00000 294,580.00 400.00000 214,240.00 627.00000 335,821.20

1050 2404-7775000

REINFORCING STEEL

68,998.000 LB 1.25000 86,247.50 1.75000 120,746.50 1.18000 81,417.64

1060 2599-9999009

('LINEAR FEET' ITEM) CULVERT LINER

99.000 LF 2,070.00000 204,930.00 1,275.00000 126,225.00 1,312.00000 129,888.00

$609,676.84$680,507.50 $542,181.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0003 Design No. 0220; A 292'-0 x 30'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-035-2(430)61--13-91

SECTION: Cat Alt Set: Cat Alt Member:

1070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 69,000.00000 69,000.00 69,000.00000 69,000.00 88,230.00000 88,230.00

1080 2402-2720000

EXCAVATION, CLASS 20

255.000 CY 32.00000 8,160.00 32.00000 8,160.00 19.50000 4,972.50

1090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

94.600 CY 700.00000 66,220.00 700.00000 66,220.00 1,225.00000 115,885.00

1100 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

340.100 CY 710.00000 241,471.00 710.00000 241,471.00 1,162.00000 395,196.20

1110 2404-7775000

REINFORCING STEEL

10,987.000 LB 1.15000 12,635.05 1.15000 12,635.05 1.32000 14,502.84

1120 2404-7775005

REINFORCING STEEL, EPOXY COATED

98,962.000 LB 1.12000 110,837.44 1.15000 113,806.30 1.24000 122,712.88

1130 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,833.000 LB 4.20000 20,298.60 4.20000 20,298.60 3.50000 16,915.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0003 Design No. 0220; A 292'-0 x 30'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-035-2(430)61--13-91

SECTION: Cat Alt Set: Cat Alt Member:

1140 2407-0564345

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE145

8.000 EACH 36,000.00000 288,000.00 36,000.00000 288,000.00 32,300.00000 258,400.00

1150 2408-7800000

STRUCTURAL STEEL

10,644.000 LB 3.00000 31,932.00 3.00000 31,932.00 2.40000 25,545.60

1160 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

646.000 LF 57.45000 37,112.70 57.50000 37,145.00 75.00000 48,450.00

1170 2501-0201057

PILES, STEEL, HP 10 X 57

1,200.000 LF 48.00000 57,600.00 48.00000 57,600.00 50.50000 60,600.00

1180 2501-0201473

PILES, STEEL, HP 14 X 73

560.000 LF 58.00000 32,480.00 58.00000 32,480.00 55.00000 30,800.00

1190 2501-6335010

PREBORED HOLES

200.000 LF 50.00000 10,000.00 50.00000 10,000.00 51.00000 10,200.00

1200 2507-2638620

MACADAM STONE SLOPE PROTECTION

470.000 SY 45.00000 21,150.00 45.00000 21,150.00 48.00000 22,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0003 Design No. 0220; A 292'-0 x 30'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-035-2(430)61--13-91

SECTION: Cat Alt Set: Cat Alt Member:

1210 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

15.000 SY 40.00000 600.00 40.00000 600.00 80.00000 1,200.00

1220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,700.00000 8,700.00 7,700.00000 7,700.00 7,854.00000 7,854.00

1230 2533-4980005

MOBILIZATION

(1) LS 48,105.00000 48,105.00 48,200.00000 48,200.00 160,000.00000 160,000.00

1240 2599-9999010

('LUMP SUM' ITEM) DYNAMIC PILE TEST

(1) LS 11,000.00000 11,000.00 11,000.00000 11,000.00 5,100.00000 5,100.00

$1,389,124.52$1,075,301.79 $1,077,397.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0004 Roadway Items - IM-035-2(430)61--13-91SECTION: Cat Alt Set: Cat Alt Member:

1250 2301-0690241

BRIDGE APPROACH, BR-241

138.000 SY 362.00000 49,956.00 205.00000 28,290.00 275.00000 37,950.00

1260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,106.700 SY 3.75000 4,150.13 3.60000 3,984.12 4.00000 4,426.80

$42,376.80$54,106.13 $32,274.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0005 SIgning Items - IM-035-2(451)61--13-91SECTION: Cat Alt Set: Cat Alt Member:

1270 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

8.000 EACH 75.00000 600.00 75.00000 600.00 76.50000 612.00

1280 2524-9089110

DELINEATOR, RIGID - TYPE IA

30.000 EACH 75.00000 2,250.00 75.00000 2,250.00 71.00000 2,130.00

1290 2524-9210007

REFERENCE LOCATION SIGNS

2.000 EACH 150.00000 300.00 150.00000 300.00 153.00000 306.00

1300 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

56.000 LF 19.00000 1,064.00 19.00000 1,064.00 21.00000 1,176.00

1310 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 255.00000 1,020.00

1320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

32.000 SF 19.00000 608.00 19.00000 608.00 31.00000 992.00

1330 2528-8445110

TRAFFIC CONTROL

(1) LS 26,750.00000 26,750.00 750.00000 750.00 765.00000 765.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0005 SIgning Items - IM-035-2(451)61--13-91SECTION: Cat Alt Set: Cat Alt Member:

1340 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 750.00000 750.00 90,000.00000 90,000.00

$97,001.00$79,572.00 $7,322.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CONCRETE
TECHNOLOGIES, INC.

(6) HENTGES, S.M. & SONS,
INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS - IM-NHS-035-2(429)61--03-91SECTION: Cat Alt Set: Cat Alt Member:

1350 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

41,000.000 EACH 1.00000 41,000.00 1.00000 41,000.00 1.00000 41,000.00

1360 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

34,000.000 EACH 1.00000 34,000.00 1.00000 34,000.00 1.00000 34,000.00

$75,000.00$75,000.00 $75,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,934,824.94$8,907,883.07 $10,219,986.14

$8,907,883.07

Contract Item Totals

$8,934,824.94 10,219,986.14Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-064-1(27)--2C-53 HMA RESURFACING/COLD IN-PLACE RECYCLING

JONES

Route: IOWA 64

Wyoming to Monmouth

Prj Awd Amt: $2,772,172.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/07/21 85 Working Days

53-0641-027

November 18, 2020 10:00 A.M.

JONESCall Order:  151 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $2,772,172.95 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $3,106,638.35 112.07%

3 MA225 MANATT'S, INC. $3,162,965.55 114.10%

4 PE140 PELLING, L.L. CO., INC. $3,269,305.44 117.93%
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Contract ID:

Letting Date:

Start Date: 06/07/21 85 Working Days

53-0641-027

November 18, 2020 10:00 A.M.

JONESCall Order:  151 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

16,034.000 TON 15.00000 240,510.00 16.00000 256,544.00 14.50000 232,493.00

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 13.87000 34,675.00 7.50000 18,750.00 5.70000 14,250.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

6.600 MILE 200.00000 1,320.00 500.00000 3,300.00 500.00000 3,300.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

234.700 SY 162.50000 38,138.75 162.50000 38,138.75 162.50000 38,138.75

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

14.000 EACH 70.00000 980.00 70.00000 980.00 70.00000 980.00

0060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 300.00000 1,500.00 100.00000 500.00 300.00000 1,500.00

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,491.000 CY 4.71000 21,152.61 11.75000 52,769.25 16.05000 72,080.55
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 18, 2020

53-0641-027 Primary County: JONES

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

345.000 TON 29.29000 10,105.05 35.00000 12,075.00 48.70000 16,801.50

0090 2214-5145160

PAVEMENT SCARIFICATION

460.000 TON 26.45000 12,167.00 20.00000 9,200.00 24.75000 11,385.00

0100 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

13.800 STA 36.25000 500.25 25.00000 345.00 75.00000 1,035.00

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

14,277.000 TON 22.27000 317,948.79 28.00000 399,756.00 30.90000 441,159.30

0120 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

15,181.000 TON 22.27000 338,080.87 29.00000 440,249.00 29.50000 447,839.50

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,788.800 TON 411.00000 735,196.80 413.00000 738,774.40 420.00000 751,296.00

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,980.00000 3,980.00 7,500.00000 7,500.00 6,500.00000 6,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,622.000 EACH 1.00000 14,622.00 1.00000 14,622.00 1.00000 14,622.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,622.000 EACH 1.00000 14,622.00 1.00000 14,622.00 1.00000 14,622.00

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

41,308.000 EACH 1.00000 41,308.00 1.00000 41,308.00 1.00000 41,308.00

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

88,617.000 SY 1.81000 160,396.77 1.87000 165,713.79 1.87000 165,713.79

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

487.000 TON 481.50000 234,490.50 434.80000 211,747.60 434.80000 211,747.60
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

59,230.000 LF 3.16000 187,166.80 3.46000 204,935.80 3.46000 204,935.80

0220 2502-8221305

SUBDRAIN OUTLET, DR-305

238.000 EACH 300.00000 71,400.00 350.00000 83,300.00 350.00000 83,300.00

0230 2520-3350015

FIELD OFFICE

1.000 EACH 3,200.00000 3,200.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,200.00000 14,200.00 14,200.00000 14,200.00 14,750.00000 14,750.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,977.480 STA 12.00000 35,729.76 12.00000 35,729.76 12.00000 35,729.76

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 11,900.00000 11,900.00 11,000.00000 11,000.00 11,050.00000 11,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445113

FLAGGERS

160.000 EACH 605.00000 96,800.00 605.00000 96,800.00 605.00000 96,800.00

0280 2528-8445115

PILOT CARS

80.000 EACH 905.00000 72,400.00 905.00000 72,400.00 905.00000 72,400.00

0290 2529-0400057

HOT MIX ASPHALT (COMPOSITE SECTION)

79.200 TON 70.00000 5,544.00 70.00000 5,544.00 70.00000 5,544.00

0300 2533-4980005

MOBILIZATION

(1) LS 25,820.00000 25,820.00 125,000.00000 125,000.00 117,500.00000 117,500.00

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

630.300 STA 18.00000 11,345.40 18.00000 11,345.40 18.00000 11,345.40

0320 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

683.000 GAL 3.00000 2,049.00 5.00000 3,415.00 5.00000 3,415.00

0330 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

315.200 STA 18.00000 5,673.60 18.00000 5,673.60 18.00000 5,673.60
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Letting Date:

Contract ID:151
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2599-9999005

('EACH' ITEM) STATION REFERENCE SIGNS

70.000 EACH 75.00000 5,250.00 70.00000 4,900.00 75.00000 5,250.00

$3,162,965.55$2,772,172.95 $3,106,638.35Section Totals:

( ) indicates item is bid as Lump Sum

$3,106,638.35$2,772,172.95 $3,162,965.55

$2,772,172.95

Contract Item Totals

$3,106,638.35 3,162,965.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

16,034.000 TON 14.85000 238,104.90

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 3.00000 7,500.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

6.600 MILE 1,400.00000 9,240.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

234.700 SY 163.00000 38,256.10

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

14.000 EACH 70.00000 980.00

0060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 330.00000 1,650.00

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,491.000 CY 14.90000 66,915.90

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

345.000 TON 50.00000 17,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2214-5145160

PAVEMENT SCARIFICATION

460.000 TON 25.00000 11,500.00

0100 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

13.800 STA 75.00000 1,035.00

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

14,277.000 TON 34.50000 492,556.50

0120 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

15,181.000 TON 34.50000 523,744.50

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,788.800 TON 420.00000 751,296.00

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,622.000 EACH 1.00000 14,622.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,622.000 EACH 1.00000 14,622.00

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

41,308.000 EACH 1.00000 41,308.00

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

88,617.000 SY 1.90000 168,372.30

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

487.000 TON 435.00000 211,845.00

0200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 100.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

59,230.000 LF 3.50000 207,305.00

0220 2502-8221305

SUBDRAIN OUTLET, DR-305

238.000 EACH 350.00000 83,300.00

0230 2520-3350015

FIELD OFFICE

1.000 EACH 9,000.00000 9,000.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,200.00000 14,200.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,977.480 STA 13.00000 38,707.24

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0270 2528-8445113

FLAGGERS

160.000 EACH 605.00000 96,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445115

PILOT CARS

80.000 EACH 905.00000 72,400.00

0290 2529-0400057

HOT MIX ASPHALT (COMPOSITE SECTION)

79.200 TON 70.00000 5,544.00

0300 2533-4980005

MOBILIZATION

(1) LS 88,000.00000 88,000.00

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

630.300 STA 18.00000 11,345.40

0320 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

683.000 GAL 4.00000 2,732.00

0330 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

315.200 STA 18.00000 5,673.60

0340 2599-9999005

('EACH' ITEM) STATION REFERENCE SIGNS

70.000 EACH 70.00000 4,900.00

$3,269,305.44Section Totals:
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( ) indicates item is bid as Lump Sum

$3,269,305.44

$3,269,305.44

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C056(109)--FG-56 HMA RESURFACING

LEE

Route: J40

On J40, from West Point Corporate Limits east 8.7 Miles to F ort Madison Corporate Limits

Prj Awd Amt: $2,204,577.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 50 Working Days

56-C056-109

November 18, 2020 10:00 A.M.

LEECall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $2,204,577.46 100.00%

2 MI800 MILLER, W.L. CO. $2,494,394.94 113.15%

3 IN122 INROADS, LLC. $2,528,009.37 114.67%
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56-C056-109
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Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,252.200 TON 24.65000 80,166.73 30.00000 97,566.00 25.00000 81,305.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

8.300 MILE 500.00000 4,150.00 750.00000 6,225.00 650.00000 5,395.00

0030 2214-5145150

PAVEMENT SCARIFICATION

2,815.300 SY 5.38000 15,146.31 5.00000 14,076.50 6.00000 16,891.80

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

12,127.610 TON 38.90000 471,764.03 47.50000 576,061.48 44.00000 533,614.84

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

12,012.420 TON 38.90000 467,283.14 47.50000 570,589.95 46.00000 552,571.32

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,448.400 TON 427.00000 618,466.80 440.00000 637,296.00 426.00000 617,018.40

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 8,500.00000 8,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

173.300 TON 24.65000 4,271.85 45.00000 7,798.50 23.00000 3,985.90

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

685.100 TON 24.65000 16,887.72 45.00000 30,829.50 25.00000 17,127.50

0100 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

133,332.800 SY 1.65000 219,999.12 1.65000 219,999.12 1.65000 219,999.12

0110 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

462.000 TON 440.00000 203,280.00 440.00000 203,280.00 440.00000 203,280.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,883.590 STA 9.98000 18,798.23 10.00000 18,835.90 11.00000 20,719.49

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 9,200.00000 9,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445113

FLAGGERS

45.000 EACH 605.00000 27,225.00 605.00000 27,225.00 605.00000 27,225.00

0150 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0160 2533-4980005

MOBILIZATION

(1) LS 15,675.00000 15,675.00 40,000.00000 40,000.00 175,000.00000 175,000.00

0170 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

742.300 STA 24.50000 18,186.35 24.70000 18,334.81 25.00000 18,557.50

0180 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

808.700 GAL 0.25000 202.18 0.25000 202.18 5.00000 4,043.50

$2,528,009.37$2,204,577.46 $2,494,394.94Section Totals:

( ) indicates item is bid as Lump Sum

$2,494,394.94$2,204,577.46 $2,528,009.37

$2,204,577.46

Contract Item Totals

$2,494,394.94 2,528,009.37Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 18, 2020

56-C056-109 Primary County: LEE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

STPN-069-9(47)--2J-95 HMA PAVED SHOULDER - NEW

WINNEBAGO

Route: U.S. 69

N 9th Ave in Lake Mills to Minnesota State Line

Prj Awd Amt: $1,305,423.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/28/21 60 Working Days

95-0699-047

November 18, 2020 10:00 A.M.

WINNEBAGOCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ULLAND BROTHERS, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UL020 ULLAND BROTHERS, INC. $1,305,423.77 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $1,380,988.10 105.79%

3 IN122 INROADS, LLC. $1,515,451.07 116.09%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/28/21 60 Working Days

95-0699-047

November 18, 2020 10:00 A.M.

WINNEBAGOCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ULLAND BROTHERS, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

4,088.600 CY 13.00000 53,151.80 13.66000 55,850.28 17.95000 73,390.37

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,212.000 TON 20.50000 45,346.00 24.33000 53,817.96 22.00000 48,664.00

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

24,531.600 SY 18.00000 441,568.80 18.94000 464,628.50 21.50000 527,429.40

0040 2125-2225050

RESHAPING DITCHES

6.400 STA 700.00000 4,480.00 700.00000 4,480.00 700.00000 4,480.00

0050 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 150.00000 750.00 321.00000 1,605.00 150.00000 750.00

0060 2214-5145150

PAVEMENT SCARIFICATION

586.500 SY 8.00000 4,692.00 7.60000 4,457.40 17.75000 10,410.38

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

135.900 TON 70.00000 9,513.00 91.14000 12,385.93 110.00000 14,949.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0075 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

8.200 TON 395.00000 3,239.00 417.00000 3,419.40 426.00000 3,493.20

0080 2320-0000005

AGGREGATE FOR MICROSURFACING, NO
SPECIAL FRICTION REQUIREMENT

1,254.200 TON 53.00000 66,472.60 53.00000 66,472.60 53.00000 66,472.60

0090 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

5.200 MILE 1,500.00000 7,800.00 1,500.00000 7,800.00 1,500.00000 7,800.00

0100 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

41,696.300 GAL 2.00000 83,392.60 2.00000 83,392.60 2.00000 83,392.60

0110 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

21.000 EACH 950.00000 19,950.00 950.00000 19,950.00 950.00000 19,950.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

17.000 EACH 1,050.00000 17,850.00 1,050.00000 17,850.00 1,050.00000 17,850.00

0130 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

12.000 EACH 1,200.00000 14,400.00 1,200.00000 14,400.00 1,200.00000 14,400.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,600.00000 3,200.00 1,600.00000 3,200.00 1,600.00000 3,200.00

0150 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0160 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0170 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0180 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

42.000 LF 100.00000 4,200.00 100.00000 4,200.00 100.00000 4,200.00

0190 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

6.000 LF 150.00000 900.00 150.00000 900.00 150.00000 900.00

0200 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 350.00000 2,100.00 350.00000 2,100.00 350.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

126.000 LF 80.00000 10,080.00 80.00000 10,080.00 80.00000 10,080.00

0220 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

24.000 LF 150.00000 3,600.00 150.00000 3,600.00 150.00000 3,600.00

0230 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 325.00000 650.00 325.00000 650.00 325.00000 650.00

0240 2417-0225018

APRONS, METAL, 18 IN. DIA.

15.000 EACH 350.00000 5,250.00 350.00000 5,250.00 350.00000 5,250.00

0250 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

12.000 LF 95.00000 1,140.00 95.00000 1,140.00 95.00000 1,140.00

0260 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

20.000 LF 60.00000 1,200.00 60.00000 1,200.00 60.00000 1,200.00

0270 2435-0251100

INTAKE, SW-511

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2499-6000100

CLEAN OUT PIPE CULVERT

318.000 LF 55.00000 17,490.00 55.00000 17,490.00 55.00000 17,490.00

0290 2502-4388106

INTAKE, STANDPIPE, 6 IN., AS PER PLAN

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

30,501.000 LF 4.27000 130,239.27 4.27000 130,239.27 4.27000 130,239.27

0310 2502-8212406

SUBDRAIN, STANDARD, NON-PERFORATED, 6
IN., AS PER PLAN

15.000 LF 45.00000 675.00 45.00000 675.00 45.00000 675.00

0320 2502-8225010

SUBDRAIN OUTLET, 500-10

130.000 EACH 185.00000 24,050.00 185.00000 24,050.00 185.00000 24,050.00

0330 2507-3250005

ENGINEERING FABRIC

93.300 SY 5.00000 466.50 5.00000 466.50 5.00000 466.50

0340 2507-6800061

REVETMENT, CLASS E

37.800 TON 60.00000 2,268.00 60.00000 2,268.00 60.00000 2,268.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,859.410 STA 10.54000 30,138.18 10.54000 30,138.18 11.00000 31,453.51

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 7,160.00000 7,160.00 13,485.00000 13,485.00 8,950.00000 8,950.00

0370 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0380 2528-8445115

PILOT CARS

40.000 EACH 905.00000 36,200.00 905.00000 36,200.00 905.00000 36,200.00

0390 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 269.00000 21,520.00 269.00000 21,520.00 269.00000 21,520.00

0400 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 100.00000 700.00 100.00000 700.00 100.00000 700.00

0410 2529-8174010

SUBBASE (PATCHES)

80.000 SY 12.00000 960.00 12.00000 960.00 12.00000 960.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2529-8174050

PATCH SUBDRAIN

7.000 EACH 300.00000 2,100.00 300.00000 2,100.00 300.00000 2,100.00

0430 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

73,779.200 SY 0.60000 44,267.52 0.53000 39,102.98 0.95000 70,090.24

0440 2533-4980005

MOBILIZATION

(1) LS 92,000.00000 92,000.00 128,500.00000 128,500.00 150,000.00000 150,000.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

549.000 STA 17.00000 9,333.00 17.00000 9,333.00 17.00000 9,333.00

0460 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

594.800 GAL 3.75000 2,230.50 3.75000 2,230.50 5.00000 2,974.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,060.000 LF 4.00000 12,240.00 4.00000 12,240.00 5.00000 15,300.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,060.000 LF 1.00000 3,060.00 1.00000 3,060.00 0.50000 1,530.00

$1,515,451.07$1,305,423.77 $1,380,988.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,380,988.10$1,305,423.77 $1,515,451.07

$1,305,423.77

Contract Item Totals

$1,380,988.10 1,515,451.07Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2020

95-0699-047 Primary County: WINNEBAGO
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-017-4(47)--3L-99 HMA PAVED SHOULDER - NEW

WRIGHT

Route: IOWA 17

HAMILTON CO. LINE TO SCL OF EAGLE GROVE

Prj Awd Amt: $983,882.95

Project: WorkType:

County:

Location:

STP-017-4(46)--2C-99 HMA RESURFACING/COLD IN-PLACE RECYCLING

WRIGHT

Route: IOWA 17

Hamilton Co to SCL of Eagle Grove

Prj Awd Amt: $2,372,615.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/07/21 80 Working Days

99-0174-046

November 18, 2020 10:00 A.M.

WRIGHTCall Order:  155 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $3,356,498.09 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $3,489,879.11 103.97%

3 IN122 INROADS, LLC. $3,565,292.23 106.22%

4 MA225 MANATT'S, INC. $3,794,899.69 113.06%

5 WE540 WESTERN ENGINEERING CO., INC. $3,812,150.13 113.58%

6 HE400 HENNINGSEN CONSTRUCTION, INC. $4,050,333.89 120.67%
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Contract ID:

Letting Date:

Start Date: 06/07/21 80 Working Days

99-0174-046

November 18, 2020 10:00 A.M.

WRIGHTCall Order:  155 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 4,000.00000 4,400.00 5,000.00000 5,500.00 25,000.00000 27,500.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

506.900 CY 7.30000 3,700.37 16.34000 8,282.75 32.00000 16,220.80

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,213.800 TON 22.96000 119,708.85 21.75000 113,400.15 23.74000 123,775.61

0040 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

567.000 TON 39.11000 22,175.37 73.80000 41,844.60 40.00000 22,680.00

0050 2214-5145150

PAVEMENT SCARIFICATION

888.900 SY 4.35000 3,866.72 3.79000 3,368.93 9.50000 8,444.55

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

14,252.750 TON 30.18000 430,148.00 24.95000 355,606.11 34.00000 484,593.50

0070 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

9,573.690 TON 35.69000 341,685.00 32.88000 314,782.93 39.00000 373,373.91
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 18, 2020

99-0174-046 Primary County: WRIGHT

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,463.610 TON 463.00000 677,651.43 506.02000 740,615.93 461.00000 674,724.21

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

86,545.600 SY 1.58000 136,742.05 1.59000 137,607.50 1.58000 136,742.05

0100 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

285.600 TON 441.20000 126,006.72 487.91000 139,347.10 441.20000 126,006.72

0110 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 30.00000 600.00 70.00000 1,400.00 42.00000 840.00

0120 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 800.00000 800.00 1,650.00000 1,650.00 1,775.00000 1,775.00

0130 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,000.00000 1,000.00 2,150.00000 2,150.00 2,075.00000 2,075.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 100.00000 2,400.00 135.00000 3,240.00 200.00000 4,800.00

0150 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

12.000 LF 150.00000 1,800.00 184.00000 2,208.00 220.00000 2,640.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

716.000 LF 5.00000 3,580.00 5.00000 3,580.00 5.00000 3,580.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 20.00000 4,000.00 20.00000 4,000.00 20.00000 4,000.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,750.00000 7,000.00 1,750.00000 7,000.00 1,750.00000 7,000.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

14.000 LF 50.00000 700.00 35.00000 490.00 35.00000 490.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0210 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0220 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

2.000 EACH 500.00000 1,000.00 600.00000 1,200.00 600.00000 1,200.00

0230 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

115.000 SF 20.00000 2,300.00 23.00000 2,645.00 23.00000 2,645.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,911.460 STA 8.25000 24,019.55 8.25000 24,019.55 8.25000 24,019.55

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 13,760.00000 13,760.00 15,000.00000 15,000.00 11,000.00000 11,000.00

0260 2528-8445113

FLAGGERS

200.000 EACH 605.00000 121,000.00 605.00000 121,000.00 605.00000 121,000.00

0270 2528-8445115

PILOT CARS

90.000 EACH 905.00000 81,450.00 905.00000 81,450.00 905.00000 81,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

372.300 SY 169.00000 62,918.70 194.00000 72,226.20 194.00000 72,226.20

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 86.00000 2,924.00 80.00000 2,720.00 80.00000 2,720.00

0300 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 600.00000 2,400.00 550.00000 2,200.00 550.00000 2,200.00

0310 2533-4980005

MOBILIZATION

(1) LS 83,500.00000 83,500.00 99,710.00000 99,710.00 133,803.25000 133,803.25

0320 2601-2636015

NATIVE GRASS SEEDING

1.100 ACRE 1,250.00000 1,375.00 2,500.00000 2,750.00 2,500.00000 2,750.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 500.00000 550.00 1,150.00000 1,265.00 1,150.00000 1,265.00

0340 2602-0000020

SILT FENCE

3,828.800 LF 1.60000 6,126.08 1.50000 5,743.20 1.50000 5,743.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

306.300 LF 2.00000 612.60 0.10000 30.63 0.10000 30.63

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,914.400 LF 0.50000 957.20 0.10000 191.44 0.10000 191.44

0370 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 2.50000 500.00 3.25000 650.00 3.25000 650.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 4.00000 800.00 4.00000 800.00

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 5.00000 1,000.00

$2,496,955.62$2,305,757.64 $2,331,675.02Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0002 DESIGN NO. 0121; REPAIR TO A 9' X 5' X 98.2' REINFORCED CONCRETE
BOX CULVERT  STP-017-4(46)--2C-99

SECTION: Cat Alt Set: Cat Alt Member:

0400 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,350.00000 3,350.00 3,550.00000 3,550.00 3,550.00000 3,550.00

0410 2402-2720000

EXCAVATION, CLASS 20

13.000 CY 70.00000 910.00 70.00000 910.00 70.00000 910.00

0420 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.100 CY 5,425.00000 11,392.50 5,425.00000 11,392.50 5,425.00000 11,392.50

0430 2404-7775000

REINFORCING STEEL

315.000 LB 7.00000 2,205.00 7.00000 2,205.00 7.00000 2,205.00

$18,057.50$17,857.50 $18,057.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0003 (PAYMENT ADJUSTMENT INCENTIVE ITEMS (46SECTION: Cat Alt Set: Cat Alt Member:

0440 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0450 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0460 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,000.000 EACH 1.00000 26,000.00 1.00000 26,000.00 1.00000 26,000.00

$49,000.00$49,000.00 $49,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0004 ROADWAY ITEMS - HSIPX-017-4(47)--3L-99SECTION: Cat Alt Set: Cat Alt Member:

0470 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,402.500 CY 12.10000 29,070.25 5.62000 13,502.05 18.00000 43,245.00

0480 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,702.800 TON 36.41000 171,228.95 55.89000 262,839.49 34.00000 159,895.20

0490 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,717.140 TON 30.97000 146,089.83 27.32000 128,872.26 34.00000 160,382.76

0500 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

3,144.760 TON 38.00000 119,500.88 34.13000 107,330.66 39.00000 122,645.64

0510 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

753.910 TON 463.00000 349,060.33 506.02000 381,493.54 461.00000 347,552.51

0520 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

16,495.000 LF 6.55000 108,042.25 8.15000 134,434.25 6.50000 107,217.50

0530 2502-8221306

SUBDRAIN OUTLET, DR-306

65.000 EACH 275.00000 17,875.00 310.00000 20,150.00 300.00000 19,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0004 ROADWAY ITEMS - HSIPX-017-4(47)--3L-99SECTION: Cat Alt Set: Cat Alt Member:

0540 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

647.500 STA 17.00000 11,007.50 17.00000 11,007.50 17.00000 11,007.50

0550 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

701.600 GAL 8.10000 5,682.96 7.40000 5,191.84 5.00000 3,508.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

72.500 STA 40.00000 2,900.00 40.00000 2,900.00 40.00000 2,900.00

0570 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

325.000 STA 17.00000 5,525.00 17.00000 5,525.00 17.00000 5,525.00

0580 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

35.000 STA 40.00000 1,400.00 40.00000 1,400.00 40.00000 1,400.00

$984,779.11$967,382.95 $1,074,646.59Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) INROADS, LLC.

0005 (PAYMENT ADJUSTMENT INCENTIVE ITEMS (47SECTION: Cat Alt Set: Cat Alt Member:

0590 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0600 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0610 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

$16,500.00$16,500.00 $16,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,489,879.11$3,356,498.09 $3,565,292.23

$3,356,498.09

Contract Item Totals

$3,489,879.11 3,565,292.23Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 25,000.00000 27,500.00 20,000.00000 22,000.00 20,000.00000 22,000.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

506.900 CY 26.75000 13,559.58 28.00000 14,193.20 18.17000 9,210.37

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,213.800 TON 23.10000 120,438.78 23.70000 123,567.06 25.29000 131,857.00

0040 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

567.000 TON 115.00000 65,205.00 62.00000 35,154.00 62.87000 35,647.29

0050 2214-5145150

PAVEMENT SCARIFICATION

888.900 SY 14.00000 12,444.60 5.50000 4,888.95 10.99000 9,769.01

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

14,252.750 TON 36.90000 525,926.48 38.70000 551,581.43 42.84000 610,587.81

0070 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

9,573.690 TON 42.20000 404,009.72 43.40000 415,498.15 48.73000 466,525.91
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,463.610 TON 470.00000 687,896.70 470.00000 687,896.70 458.00000 670,333.38

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

86,545.600 SY 1.58000 136,742.05 1.65000 142,800.24 1.58000 136,742.05

0100 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

285.600 TON 441.20000 126,006.72 450.00000 128,520.00 441.20000 126,006.72

0110 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 42.00000 840.00 205.00000 4,100.00 200.00000 4,000.00

0120 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,775.00000 1,775.00 2,050.00000 2,050.00 2,000.00000 2,000.00

0130 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 2,075.00000 2,075.00 3,050.00000 3,050.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 200.00000 4,800.00 300.00000 7,200.00 290.00000 6,960.00

0150 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

12.000 LF 220.00000 2,640.00 370.00000 4,440.00 360.00000 4,320.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

716.000 LF 5.00000 3,580.00 5.20000 3,723.20 5.00000 3,580.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 20.00000 4,000.00 20.00000 4,000.00 20.00000 4,000.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,750.00000 7,000.00 1,800.00000 7,200.00 1,750.00000 7,000.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,550.00000 10,200.00 2,500.00000 10,000.00

0200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

14.000 LF 35.00000 490.00 36.00000 504.00 35.00000 490.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0210 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 500.00000 1,000.00 510.00000 1,020.00 500.00000 1,000.00

0220 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

2.000 EACH 600.00000 1,200.00 610.00000 1,220.00 600.00000 1,200.00

0230 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

115.000 SF 23.00000 2,645.00 24.00000 2,760.00 23.00000 2,645.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,911.460 STA 8.25000 24,019.55 8.40000 24,456.26 8.25000 24,019.55

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 7,000.00000 7,000.00 26,550.00000 26,550.00

0260 2528-8445113

FLAGGERS

200.000 EACH 605.00000 121,000.00 605.00000 121,000.00 605.00000 121,000.00

0270 2528-8445115

PILOT CARS

90.000 EACH 905.00000 81,450.00 905.00000 81,450.00 905.00000 81,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

372.300 SY 169.00000 62,918.70 175.00000 65,152.50 240.00000 89,352.00

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 86.00000 2,924.00 90.00000 3,060.00 400.00000 13,600.00

0300 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 1,000.00000 4,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 152,250.00000 152,250.00 130,000.00000 130,000.00 203,625.00000 203,625.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.100 ACRE 2,500.00000 2,750.00 2,550.00000 2,805.00 2,500.00000 2,750.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 1,150.00000 1,265.00 1,200.00000 1,320.00 1,150.00000 1,265.00

0340 2602-0000020

SILT FENCE

3,828.800 LF 1.50000 5,743.20 1.54000 5,896.35 1.50000 5,743.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - STP-017-4(46)--2C-99SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

306.300 LF 0.10000 30.63 0.11000 33.69 0.10000 30.63

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,914.400 LF 0.10000 191.44 0.11000 210.58 0.10000 191.44

0370 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 3.25000 650.00 3.30000 660.00 3.25000 650.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.20000 840.00 4.00000 800.00

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.20000 1,040.00 5.00000 1,000.00

$2,844,901.36$2,646,167.15 $2,624,891.31Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0002 DESIGN NO. 0121; REPAIR TO A 9' X 5' X 98.2' REINFORCED CONCRETE
BOX CULVERT  STP-017-4(46)--2C-99

SECTION: Cat Alt Set: Cat Alt Member:

0400 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,550.00000 3,550.00 3,300.00000 3,300.00 3,200.00000 3,200.00

0410 2402-2720000

EXCAVATION, CLASS 20

13.000 CY 70.00000 910.00 305.00000 3,965.00 300.00000 3,900.00

0420 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.100 CY 5,425.00000 11,392.50 7,200.00000 15,120.00 7,000.00000 14,700.00

0430 2404-7775000

REINFORCING STEEL

315.000 LB 7.00000 2,205.00 20.00000 6,300.00 20.00000 6,300.00

$28,100.00$18,057.50 $28,685.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0003 (PAYMENT ADJUSTMENT INCENTIVE ITEMS (46SECTION: Cat Alt Set: Cat Alt Member:

0440 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0450 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0460 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,000.000 EACH 1.00000 26,000.00 1.00000 26,000.00 1.00000 26,000.00

$49,000.00$49,000.00 $49,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - HSIPX-017-4(47)--3L-99SECTION: Cat Alt Set: Cat Alt Member:

0470 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,402.500 CY 21.13000 50,764.83 15.00000 36,037.50 18.17000 43,653.43

0480 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,702.800 TON 39.95000 187,876.86 45.40000 213,507.12 42.37000 199,257.64

0490 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,717.140 TON 36.90000 174,062.47 38.70000 182,553.32 42.84000 202,082.28

0500 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

3,144.760 TON 42.20000 132,708.87 43.40000 136,482.58 48.73000 153,244.15

0510 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

753.910 TON 466.18000 351,457.76 470.00000 354,337.70 458.00000 345,290.78

0520 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

16,495.000 LF 7.25000 119,588.75 7.30000 120,413.50 7.25000 119,588.75

0530 2502-8221306

SUBDRAIN OUTLET, DR-306

65.000 EACH 375.00000 24,375.00 380.00000 24,700.00 375.00000 24,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - HSIPX-017-4(47)--3L-99SECTION: Cat Alt Set: Cat Alt Member:

0540 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

647.500 STA 17.00000 11,007.50 17.00000 11,007.50 17.00000 11,007.50

0550 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

701.600 GAL 5.00000 3,508.00 6.00000 4,209.60 5.00000 3,508.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

72.500 STA 40.00000 2,900.00 40.00000 2,900.00 40.00000 2,900.00

0570 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

325.000 STA 17.00000 5,525.00 17.00000 5,525.00 17.00000 5,525.00

0580 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

35.000 STA 40.00000 1,400.00 40.00000 1,400.00 40.00000 1,400.00

$1,111,832.53$1,065,175.04 $1,093,073.82Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) WESTERN ENGINEERING
CO., INC.

(6) HENNINGSEN
CONSTRUCTION, INC.

0005 (PAYMENT ADJUSTMENT INCENTIVE ITEMS (47SECTION: Cat Alt Set: Cat Alt Member:

0590 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0600 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0610 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

$16,500.00$16,500.00 $16,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,812,150.13$3,794,899.69 $4,050,333.89

$3,794,899.69

Contract Item Totals

$3,812,150.13 4,050,333.89Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-218-2(715)180--76-07 HMA JOINT & CRACK SEALING

BLACK HAWK

Route: U.S. 218

Mitchell Ave to the W 6th St Bridge in Waterloo

Prj Awd Amt: $47,906.60

Project: WorkType:

County:

Location:

MP-063-2(711)182--76-09 HMA CRACK FILLING

BREMER

Route: U.S. 63

0.3 mi N of 200th St to 0.4 mi N of Co Rd B66 (SB)

Prj Awd Amt: $61,631.60

Project: WorkType:

County:

Location:

MP-009-2(710)157--76-95 HMA CRACK FILLING

WINNEBAGO

Route: IOWA 9

S Jct US 69 to 1st St in Fertile

Prj Awd Amt: $119,263.20

Project: WorkType:

County:

MP-020-2(710)238--76-07 HMA JOINT & CRACK SEALING

BLACK HAWK Prj Awd Amt: $191,504.60
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County:

Location:

BLACK HAWK

Route: U.S. 20

I-380 to 0.7 mi E of Co Rd V65

Prj Awd Amt: $191,504.60

Project: WorkType:

County:

Location:

MP-018-2(714)218--76-34 HMA CRACK FILLING

FLOYD

Route: U.S. 18

IA 27 to Main St in Charles City

Prj Awd Amt: $35,069.20

Project: WorkType:

County:

Location:

MP-057-2(706)32--76-38 HMA CRACK FILLING

GRUNDY

Route: IOWA 57

Butler Co Line to Union Rd in Cedar Falls

Prj Awd Amt: $148,309.36
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $603,684.56 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$675,615.50 111.92%

3 MI295 MIDWEST COATINGS COMPANY, INC. $775,096.70 128.39%

4 MA225 MANATT'S, INC. $836,552.65 138.57%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway Items - MP-020-2(710)238--76-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 25,000.00000 25,000.00 17,000.00000 17,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00 15,000.00000 15,000.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

34.700 MILE 2,258.00000 78,352.60 1,525.00000 52,917.50 3,720.00000 129,084.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

110,652.000 LB 1.00000 110,652.00 1.00000 110,652.00 1.00000 110,652.00

$271,736.00$191,504.60 $192,569.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0002 Roadway Items - MP-218-2(715)180--76-07SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 7,500.00000 7,500.00 4,600.00000 4,600.00

0060 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00 3,500.00000 3,500.00

0070 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.200 MILE 4,978.00000 25,885.60 1,525.00000 7,930.00 7,215.00000 37,518.00

0080 2541-1005001

SEALER MATERIAL (HMA SURFACES)

19,521.000 LB 1.00000 19,521.00 1.00000 19,521.00 1.00000 19,521.00

$65,139.00$47,906.60 $38,951.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0003 Roadway Items - MP-063-2(711)182--76-09SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 20,000.00000 20,000.00 4,000.00000 4,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 15,000.00000 15,000.00 4,000.00000 4,000.00

0110 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.800 MILE 4,249.00000 45,889.20 3,500.00000 37,800.00 4,870.00000 52,596.00

0120 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 2,000.00000 2,000.00 2,000.00000 2,000.00 1,200.00000 1,200.00

0130 2544-1003000

FILLER MATERIAL (MAINTENANCE)

5,405.000 GAL 2.08000 11,242.40 4.00000 21,620.00 6.10000 32,970.50

$94,766.50$61,631.60 $96,420.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0004 Roadway Items - MP-018-2(714)218--76-34SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 12,000.00000 12,000.00 2,500.00000 2,500.00

0150 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 15,000.00000 15,000.00 1,500.00000 1,500.00

0160 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

3.900 MILE 7,060.00000 27,534.00 3,500.00000 13,650.00 4,870.00000 18,993.00

0170 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

0.500 TON 2,000.00000 1,000.00 2,000.00000 1,000.00 6,000.00000 3,000.00

0180 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,940.000 GAL 2.08000 4,035.20 4.00000 7,760.00 6.10000 11,834.00

$37,827.00$35,069.20 $49,410.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0005 Roadway Items - MP-057-2(706)32--76-38SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 12,000.00000 12,000.00 3,000.00000 3,000.00

0200 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0210 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0220 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 15,000.00000 15,000.00 3,000.00000 3,000.00

0230 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

8.000 MILE 3,371.00000 26,968.00 1,525.00000 12,200.00 3,460.00000 27,680.00

0240 2541-1005001

SEALER MATERIAL (HMA SURFACES)

6,742.000 LB 1.00000 6,742.00 1.00000 6,742.00 1.00000 6,742.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0005 Roadway Items - MP-057-2(706)32--76-38SECTION: Cat Alt Set: Cat Alt Member:

0250 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.000 MILE 4,620.00000 36,960.00 4,000.00000 32,000.00 4,375.00000 35,000.00

0260 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 2,000.00000 2,000.00 2,000.00000 2,000.00 1,900.00000 1,900.00

0270 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,192.000 GAL 2.08000 6,639.36 4.00000 12,768.00 6.10000 19,471.20

$163,293.20$148,309.36 $159,210.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0006 Roadway Items - MP-009-2(710)157--76-95SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 12,000.00000 12,000.00 3,600.00000 3,600.00

0290 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0300 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0310 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 15,000.00000 15,000.00 2,000.00000 2,000.00

0320 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

11.800 MILE 4,667.00000 55,070.60 3,500.00000 41,300.00 4,760.00000 56,168.00

0330 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 2,000.00000 2,000.00 2,000.00000 2,000.00 1,900.00000 1,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MIDWEST COATINGS
COMPANY, INC.

0006 Roadway Items - MP-009-2(710)157--76-95SECTION: Cat Alt Set: Cat Alt Member:

0340 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,720.000 GAL 2.08000 9,817.60 4.00000 18,880.00 6.10000 28,792.00

$142,335.00$119,263.20 $139,055.00Section Totals:

( ) indicates item is bid as Lump Sum

$675,615.50$603,684.56 $775,096.70

$603,684.56

Contract Item Totals

$675,615.50 775,096.70Contract Grand Totals

Contract Time Totals

Page 8 of 16

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2020

07-0202-710 Primary County: BLACK HAWK,
BREMER, FLOYD,
GRUNDY, WINNEBAGO

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway Items - MP-020-2(710)238--76-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

34.700 MILE 4,500.00000 156,150.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

110,652.000 LB 1.00000 110,652.00

$291,802.00Section Totals:

Page 9 of 16

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2020

07-0202-710 Primary County: BLACK HAWK,
BREMER, FLOYD,
GRUNDY, WINNEBAGO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0002 Roadway Items - MP-218-2(715)180--76-07SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00

0070 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.200 MILE 7,200.00000 37,440.00

0080 2541-1005001

SEALER MATERIAL (HMA SURFACES)

19,521.000 LB 1.00000 19,521.00

$79,461.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2020

07-0202-710 Primary County: BLACK HAWK,
BREMER, FLOYD,
GRUNDY, WINNEBAGO

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0003 Roadway Items - MP-063-2(711)182--76-09SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00

0110 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.800 MILE 3,750.00000 40,500.00

0120 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 2,500.00000 2,500.00

0130 2544-1003000

FILLER MATERIAL (MAINTENANCE)

5,405.000 GAL 5.25000 28,376.25

$83,376.25Section Totals:

Page 11 of 16

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2020

07-0202-710 Primary County: BLACK HAWK,
BREMER, FLOYD,
GRUNDY, WINNEBAGO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0004 Roadway Items - MP-018-2(714)218--76-34SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0150 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00

0160 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

3.900 MILE 4,500.00000 17,550.00

0170 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

0.500 TON 5,500.00000 2,750.00

0180 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,940.000 GAL 8.50000 16,490.00

$45,790.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2020
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BREMER, FLOYD,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0005 Roadway Items - MP-057-2(706)32--76-38SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0200 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00

0210 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00

0220 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0230 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

8.000 MILE 8,800.00000 70,400.00

0240 2541-1005001

SEALER MATERIAL (HMA SURFACES)

6,742.000 LB 1.00000 6,742.00

0250 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.000 MILE 2,500.00000 20,000.00
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0005 Roadway Items - MP-057-2(706)32--76-38SECTION: Cat Alt Set: Cat Alt Member:

0260 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 2,500.00000 2,500.00

0270 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,192.000 GAL 5.95000 18,992.40

$210,134.40Section Totals:
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Letting Date:
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0006 Roadway Items - MP-009-2(710)157--76-95SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0290 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00

0300 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00

0310 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00

0320 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

11.800 MILE 3,750.00000 44,250.00

0330 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,500.00000 1,500.00

0340 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,720.000 GAL 4.95000 23,364.00

$125,989.00Section Totals:

Page 15 of 16

Call Order:
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( ) indicates item is bid as Lump Sum

$836,552.65

$836,552.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201
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Project Information:

Project: WorkType:

County:

Location:

MP-069-5(704)42--76-20 PCC PATCHING

CLARKE

Route: U.S. 69

Co Rd R35 to S Jct US 65

Prj Awd Amt: $644,318.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/06/21 45 Working Days

20-0695-704

November 18, 2020 10:00 A.M.

CLARKECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $644,318.30 100.00%

2 HA760 HAWKEYE PAVING CORP. $846,336.80 131.35%

3 IO127 IOWA CIVIL CONTRACTING, INC. $857,501.16 133.09%

4 SA250 EMERY SAPP & SONS, INC. $870,519.80 135.11%
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Contract ID:

Letting Date:

Start Date: 09/06/21 45 Working Days

20-0695-704

November 18, 2020 10:00 A.M.

CLARKECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,980.00000 1,980.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0020 2528-8445113

FLAGGERS

180.000 EACH 605.00000 108,900.00 605.00000 108,900.00 605.00000 108,900.00

0030 2528-8445115

PILOT CARS

45.000 EACH 905.00000 40,725.00 905.00000 40,725.00 905.00000 40,725.00

0040 2529-2242304

CD JOINT ASSEMBLY

17.000 EACH 60.00000 1,020.00 170.00000 2,890.00 150.00000 2,550.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,778.200 SY 116.50000 440,160.30 149.00000 562,951.80 138.80000 524,414.16

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

110.000 SY 116.50000 12,815.00 143.00000 15,730.00 136.60000 15,026.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

473.000 EACH 66.00000 31,218.00 180.00000 85,140.00 282.00000 133,386.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 18, 2020

20-0695-704 Primary County: CLARKE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 2,500.00000 2,500.00

$857,501.16$644,318.30 $846,336.80Section Totals:

( ) indicates item is bid as Lump Sum

$846,336.80$644,318.30 $857,501.16

$644,318.30

Contract Item Totals

$846,336.80 857,501.16Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 18, 2020

20-0695-704 Primary County: CLARKE

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00

0020 2528-8445113

FLAGGERS

180.000 EACH 605.00000 108,900.00

0030 2528-8445115

PILOT CARS

45.000 EACH 905.00000 40,725.00

0040 2529-2242304

CD JOINT ASSEMBLY

17.000 EACH 94.00000 1,598.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,778.200 SY 168.00000 634,737.60

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

110.000 SY 195.00000 21,450.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

473.000 EACH 40.40000 19,109.20

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00
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Letting Date:

Contract ID:202
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November 18, 2020

20-0695-704 Primary County: CLARKE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00

$870,519.80Section Totals:

( ) indicates item is bid as Lump Sum

$870,519.80

$870,519.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:202
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November 18, 2020
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Project Information:

Project: WorkType:

County:

Location:

FM-C023(121)--55-23 PCC PATCHING

CLINTON

Route: Y46

On Y-46 from Hwy 136 to E-63 and on Z-24 from F-12 to Hwy 30

Prj Awd Amt: $752,720.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 40 Working Days

23-C023-121

November 18, 2020 10:00 A.M.

CLINTONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEST FORK LLC

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE462 WEST FORK LLC $752,720.65 100.00%

2 SA250 EMERY SAPP & SONS, INC. $771,367.55 102.48%

3 IN198 INTERSTATE IMPROVEMENT, INC. $791,343.40 105.13%

4 DI060 DIAMOND SURFACE, INC. $802,822.78 106.66%

5 HA760 HAWKEYE PAVING CORP. $808,050.25 107.35%

6 SC490 SCODELLER CONSTRUCTION, INC. $975,263.59 129.57%
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Contract ID:

Letting Date:

Start Date: 07/19/21 40 Working Days

23-C023-121

November 18, 2020 10:00 A.M.

CLINTONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEST FORK LLC

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) EMERY SAPP & SONS, INC. (3) INTERSTATE
IMPROVEMENT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,315.700 STA 30.00000 39,471.00 45.00000 59,206.50 43.00000 56,575.10

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 12,400.00000 12,400.00 35,000.00000 35,000.00

0030 2528-8445113

FLAGGERS

112.000 EACH 605.00000 67,760.00 605.00000 67,760.00 605.00000 67,760.00

0040 2528-8445115

PILOT CARS

36.000 EACH 905.00000 32,580.00 905.00000 32,580.00 905.00000 32,580.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

411.300 SY 87.00000 35,783.10 110.00000 45,243.00 73.50000 30,230.55

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

427.800 SY 87.00000 37,218.60 110.00000 47,058.00 73.50000 31,443.30

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 77.00000 1,771.00 113.00000 2,599.00 76.00000 1,748.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 18, 2020

23-C023-121 Primary County: CLINTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) EMERY SAPP & SONS, INC. (3) INTERSTATE
IMPROVEMENT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

117,477.000 SY 2.85000 334,809.45 2.65000 311,314.05 2.85000 334,809.45

0090 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 32,000.00000 32,000.00 50,000.00000 50,000.00

0100 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

9.100 MILE 13,455.00000 122,440.50 15,200.00000 138,320.00 14,100.00000 128,310.00

0110 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

22,887.000 LB 1.00000 22,887.00 1.00000 22,887.00 1.00000 22,887.00

$791,343.40$752,720.65 $771,367.55Section Totals:

( ) indicates item is bid as Lump Sum

$771,367.55$752,720.65 $791,343.40

$752,720.65

Contract Item Totals

$771,367.55 791,343.40Contract Grand Totals

Contract Time Totals
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Contract ID:203
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) HAWKEYE PAVING CORP. (6) SCODELLER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,315.700 STA 37.50000 49,338.75 38.00000 49,996.60 30.00000 39,471.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0030 2528-8445113

FLAGGERS

112.000 EACH 605.00000 67,760.00 605.00000 67,760.00 605.00000 67,760.00

0040 2528-8445115

PILOT CARS

36.000 EACH 905.00000 32,580.00 905.00000 32,580.00 905.00000 32,580.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

411.300 SY 85.50000 35,166.15 108.00000 44,420.40 87.00000 35,783.10

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

427.800 SY 87.50000 37,432.50 106.00000 45,346.80 87.00000 37,218.60

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 87.50000 2,012.50 400.00000 9,200.00 77.00000 1,771.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) HAWKEYE PAVING CORP. (6) SCODELLER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

117,477.000 SY 2.94000 345,382.38 2.85000 334,809.45 3.57000 419,392.89

0090 2533-4980005

MOBILIZATION

(1) LS 61,940.00000 61,940.00 55,000.00000 55,000.00 75,000.00000 75,000.00

0100 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

9.100 MILE 15,585.00000 141,823.50 15,500.00000 141,050.00 24,000.00000 218,400.00

0110 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

22,887.000 LB 1.00000 22,887.00 1.00000 22,887.00 1.00000 22,887.00

$975,263.59$802,822.78 $808,050.25Section Totals:

( ) indicates item is bid as Lump Sum

$808,050.25$802,822.78 $975,263.59

$802,822.78

Contract Item Totals

$808,050.25 975,263.59Contract Grand Totals

Contract Time Totals
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Contract ID:203
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Project Information:

Project: WorkType:

County:

Location:

MP-051-2(705)0--76-03 HMA CRACK FILLING

ALLAMAKEE

Route: IOWA 51

Postville to IA 9

Prj Awd Amt: $151,968.00

Project: WorkType:

County:

Location:

MP-128-2(705)0--76-22 HMA CRACK FILLING

CLAYTON

Route: IOWA 128

IA 13 to US 52

Prj Awd Amt: $95,793.00

Project: WorkType:

County:

Location:

MP-009-2(710)239--76-45 HMA JOINT & CRACK SEALING

HOWARD

Route: IOWA 9

WCL of Cresco to 2 mi E  of Ridgeway

Prj Awd Amt: $163,966.10

Project: WorkType:

County:

MP-009-2(706)294--76-03 HMA CRACK FILLING

ALLAMAKEE Prj Awd Amt: $30,655.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 65 Working Days

45-0092-710

November 18, 2020 10:00 A.M.

ALLAMAKEE,
CLAYTON, HOWARD,
WINNESHIEK

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking
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County:

Location:

ALLAMAKEE

Route: IOWA 9

South Rd in Lansing to the Mississippi River Bridge

Prj Awd Amt: $30,655.00

Project: WorkType:

County:

Location:

MP-009-2(708)263--76-96 HMA CRACK FILLING

WINNESHIEK

Route: IOWA 9

ECL of Decorah to IA 76

Prj Awd Amt: $145,730.00
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Contract ID:

Letting Date:

Start Date: 08/30/21 65 Working Days

45-0092-710

November 18, 2020 10:00 A.M.

ALLAMAKEE,
CLAYTON, HOWARD,
WINNESHIEK

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$588,112.10 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $633,467.30 107.71%

3 MA225 MANATT'S, INC. $665,823.40 113.21%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 65 Working Days

45-0092-710

November 18, 2020 10:00 A.M.

ALLAMAKEE,
CLAYTON, HOWARD,
WINNESHIEK

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0001 Roadway Items - MP-009-2(706)294--76-03SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 880.00000 880.00 1,500.00000 1,500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0030 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,400.00000 2,400.00 3,500.00000 3,500.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

1.800 MILE 2,500.00000 4,500.00 4,943.00000 8,897.40 2,000.00000 3,600.00

0060 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

0.100 TON 1,500.00000 150.00 1,000.00000 100.00 10,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2020

45-0092-710 Primary County: ALLAMAKEE,
CLAYTON, HOWARD,
WINNESHIEK

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0001 Roadway Items - MP-009-2(706)294--76-03SECTION: Cat Alt Set: Cat Alt Member:

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

720.000 GAL 4.00000 2,880.00 2.85000 2,052.00 6.95000 5,004.00

$31,229.00$30,655.00 $30,954.40Section Totals:
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2020

45-0092-710 Primary County: ALLAMAKEE,
CLAYTON, HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0002 Roadway Items - MP-051-2(705)0--76-03SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 880.00000 880.00 2,500.00000 2,500.00

0090 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0100 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0110 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,400.00000 2,400.00 5,500.00000 5,500.00

0120 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

15.600 MILE 2,500.00000 39,000.00 4,943.00000 77,110.80 4,500.00000 70,200.00

0130 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,500.00000 1,500.00 1,000.00000 1,000.00 2,500.00000 2,500.00
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Contract ID:204
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0002 Roadway Items - MP-051-2(705)0--76-03SECTION: Cat Alt Set: Cat Alt Member:

0140 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,242.000 GAL 4.00000 24,968.00 2.85000 17,789.70 5.25000 32,770.50

$179,970.50$151,968.00 $165,680.50Section Totals:
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2020

45-0092-710 Primary County: ALLAMAKEE,
CLAYTON, HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0003 Roadway Items - MP-128-2(705)0--76-22SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 880.00000 880.00 1,500.00000 1,500.00

0160 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0170 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0180 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 2,400.00000 2,400.00 2,500.00000 2,500.00

0190 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

6.800 MILE 2,500.00000 17,000.00 4,943.00000 33,612.40 2,000.00000 13,600.00

0200 2544-1001200

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)

0.200 MILE 1,250.00000 250.00 4,943.00000 988.60 6,000.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0003 Roadway Items - MP-128-2(705)0--76-22SECTION: Cat Alt Set: Cat Alt Member:

0210 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,500.00000 1,500.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0220 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,792.000 GAL 4.00000 11,168.00 2.85000 7,957.20 4.95000 13,820.40

$83,995.40$95,793.00 $96,713.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0004 Roadway Items - MP-009-2(710)239--76-45SECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 2,880.00000 2,880.00 6,500.00000 6,500.00

0240 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0250 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0260 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,700.00000 9,700.00 7,500.00000 7,500.00

0270 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

11.300 MILE 2,017.00000 22,792.10 3,561.00000 40,239.30 5,500.00000 62,150.00

0280 2541-1005001

SEALER MATERIAL (HMA SURFACES)

43,664.000 LB 1.00000 43,664.00 1.00000 43,664.00 1.00000 43,664.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0004 Roadway Items - MP-009-2(710)239--76-45SECTION: Cat Alt Set: Cat Alt Member:

0290 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

3.100 MILE 2,500.00000 7,750.00 4,943.00000 15,323.30 3,500.00000 10,850.00

0300 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

0.200 TON 1,500.00000 300.00 1,000.00000 200.00 5,000.00000 1,000.00

0310 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,240.000 GAL 4.00000 4,960.00 2.85000 3,534.00 4.95000 6,138.00

$204,302.00$163,966.10 $182,040.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0005 Roadway Items - MP-009-2(708)263--76-96SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 880.00000 880.00 3,500.00000 3,500.00

0330 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0340 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0350 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 2,400.00000 2,400.00 5,000.00000 5,000.00

0360 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.700 MILE 2,500.00000 34,250.00 4,943.00000 67,719.10 3,500.00000 47,950.00

0370 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,500.00000 1,500.00 1,000.00000 1,000.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0005 Roadway Items - MP-009-2(708)263--76-96SECTION: Cat Alt Set: Cat Alt Member:

0380 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,870.000 GAL 4.00000 27,480.00 2.85000 19,579.50 5.95000 40,876.50

$166,326.50$145,730.00 $158,078.60Section Totals:

( ) indicates item is bid as Lump Sum

$633,467.30$588,112.10 $665,823.40

$588,112.10

Contract Item Totals

$633,467.30 665,823.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-020-6(712)315--76-31 HMA JOINT & CRACK SEALING

DUBUQUE

Route: U.S. 20

In Dubuque from Old Highway Rd to Devon Dr

Prj Awd Amt: $28,032.80

Project: WorkType:

County:

Location:

MP-136-6(703)87--76-31 HMA JOINT & CRACK SEALING

DUBUQUE

Route: IOWA 136

In Dyersville from 15th Ave SE to CC&P RR Crossing

Prj Awd Amt: $38,037.40

Project: WorkType:

County:

Location:

MP-052-6(716)0--76-49 HMA JOINT & CRACK SEALING

JACKSON

Route: U.S. 52

Mississippi River to DM&E RR

Prj Awd Amt: $53,028.80

Project: WorkType:

County:

MP-001-6(720)86--76-52 HMA JOINT & CRACK SEALING

JOHNSON Prj Awd Amt: $13,901.20
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Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

49-0526-717

November 18, 2020 10:00 A.M.

DUBUQUE,
JACKSON,
JOHNSON

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.
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County:

Location:

JOHNSON

Route: IOWA 1

In Iowa City on Burlington and Governor Sts from Ralston Creek to Dodge St

Prj Awd Amt: $13,901.20

Project: WorkType:

County:

Location:

MP-136-6(702)82--76-31 HMA JOINT & CRACK SEALING

DUBUQUE

Route: IOWA 136

NCL Worthington to 15th Ave SE in Dyerville

Prj Awd Amt: $59,282.80

Project: WorkType:

County:

Location:

MP-052-6(717)24--76-49 HMA JOINT & CRACK SEALING

JACKSON

Route: U.S. 52

From High St in Bellevue to Dubuque Co Line

Prj Awd Amt: $100,323.80

Project: WorkType:

County:

Location:

MP-006-6(734)249--76-52 HMA JOINT & CRACK SEALING

JOHNSON

Route: U.S. 6

In Coralville from Clear Creek to ECL

Prj Awd Amt: $13,501.20

Page 2 of 4

Contract ID:

Letting Date:
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Location: In Coralville from Clear Creek to ECL
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Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

49-0526-717

November 18, 2020 10:00 A.M.

DUBUQUE,
JACKSON,
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Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$306,108.00 100.00%

2 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $315,960.00 103.22%

3 MA225 MANATT'S, INC. $329,850.00 107.76%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $431,776.00 141.05%

5 MI295 MIDWEST COATINGS COMPANY, INC. $436,925.00 142.74%
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Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

49-0526-717

November 18, 2020 10:00 A.M.

DUBUQUE,
JACKSON,
JOHNSON

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0001 Roadway Items - MP-020-6(712)315--76-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 10,300.00000 10,300.00 10,000.00000 10,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 500.00000 500.00 1,500.00000 1,500.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.800 MILE 3,236.00000 15,532.80 4,720.00000 22,656.00 4,000.00000 19,200.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00

$33,700.00$28,032.80 $36,456.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0002 Roadway Items - MP-136-6(702)82--76-31SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 500.00000 500.00 2,500.00000 2,500.00

0060 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0070 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0080 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 500.00000 500.00 1,500.00000 1,500.00

0090 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.800 MILE 3,236.00000 15,532.80 4,720.00000 22,656.00 1,500.00000 7,200.00

0100 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00

$47,450.00$59,282.80 $59,906.00Section Totals:
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0003 Roadway Items - MP-136-6(703)87--76-31SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 500.00000 500.00 2,000.00000 2,000.00

0120 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0130 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 500.00000 500.00 1,500.00000 1,500.00

0150 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.900 MILE 3,236.00000 2,912.40 4,720.00000 4,248.00 3,000.00000 2,700.00

0160 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,000.000 LB 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0003 Roadway Items - MP-136-6(703)87--76-31SECTION: Cat Alt Set: Cat Alt Member:

0170 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 10,000.00000 10,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

$28,825.00$38,037.40 $28,873.00Section Totals:
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0004 Roadway Items - MP-052-6(716)0--76-49SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 500.00000 500.00 2,500.00000 2,500.00

0190 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0200 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0210 2533-4980005

MOBILIZATION

(1) LS 2,100.00000 2,100.00 500.00000 500.00 1,500.00000 1,500.00

0220 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.300 MILE 3,236.00000 10,678.80 4,720.00000 15,576.00 4,500.00000 14,850.00

0230 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,500.000 LB 1.00000 2,500.00 1.00000 2,500.00 1.00000 2,500.00

$54,600.00$53,028.80 $52,326.00Section Totals:
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0005 Roadway Items - MP-052-6(717)24--76-49SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 500.00000 500.00 5,500.00000 5,500.00

0250 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0260 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0270 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 500.00000 500.00 2,500.00000 2,500.00

0280 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.800 MILE 3,236.00000 34,948.80 4,720.00000 50,976.00 5,500.00000 59,400.00

0290 2541-1005001

SEALER MATERIAL (HMA SURFACES)

7,000.000 LB 1.00000 7,000.00 1.00000 7,000.00 1.00000 7,000.00

$124,275.00$100,323.80 $108,851.00Section Totals:
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0006 Roadway Items - MP-001-6(720)86--76-52SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 5,650.00000 5,650.00 4,000.00000 4,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 500.00000 500.00 1,500.00000 1,500.00

0320 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.700 MILE 3,236.00000 5,501.20 4,720.00000 8,024.00 6,500.00000 11,050.00

0330 2541-1005001

SEALER MATERIAL (HMA SURFACES)

900.000 LB 1.00000 900.00 1.00000 900.00 1.00000 900.00

$17,450.00$13,901.20 $15,074.00Section Totals:

Page 7 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(3) MANATT'S, INC.

0007 Roadway Items - MP-006-6(734)249--76-52SECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,950.00000 4,950.00 10,000.00000 10,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 500.00000 500.00 1,500.00000 1,500.00

0360 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.700 MILE 3,236.00000 5,501.20 4,720.00000 8,024.00 6,500.00000 11,050.00

0370 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,000.000 LB 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

$23,550.00$13,501.20 $14,474.00Section Totals:

( ) indicates item is bid as Lump Sum

$315,960.00$306,108.00 $329,850.00

$306,108.00

Contract Item Totals

$315,960.00 329,850.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway Items - MP-020-6(712)315--76-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 17,500.00000 17,500.00 12,000.00000 12,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 8,000.00000 8,000.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.800 MILE 7,817.00000 37,521.60 7,130.00000 34,224.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00

$60,621.60 $57,224.00Section Totals:
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0002 Roadway Items - MP-136-6(702)82--76-31SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 6,000.00000 6,000.00

0060 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00

0070 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00

0080 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 2,000.00000 2,000.00

0090 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.800 MILE 7,817.00000 37,521.60 5,700.00000 27,360.00

0100 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00

$77,571.60 $71,610.00Section Totals:
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Contract ID:205

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0003 Roadway Items - MP-136-6(703)87--76-31SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 4,800.00000 4,800.00

0120 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00

0130 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00

0140 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 1,500.00000 1,500.00

0150 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.900 MILE 7,817.00000 7,035.30 14,700.00000 13,230.00

0160 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,000.000 LB 1.00000 1,000.00 1.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0003 Roadway Items - MP-136-6(703)87--76-31SECTION: Cat Alt Set: Cat Alt Member:

0170 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00

$31,460.30 $41,155.00Section Totals:
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Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0004 Roadway Items - MP-052-6(716)0--76-49SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 3,000.00000 3,000.00

0190 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00

0200 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00

0210 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 6,000.00000 6,000.00

0220 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.300 MILE 7,817.00000 25,796.10 5,610.00000 18,513.00

0230 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,500.000 LB 1.00000 2,500.00 1.00000 2,500.00

$65,346.10 $63,263.00Section Totals:
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November 18, 2020

49-0526-717 Primary County: DUBUQUE, JACKSON,
JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0005 Roadway Items - MP-052-6(717)24--76-49SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 6,500.00000 6,500.00

0250 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00

0260 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00

0270 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 6,000.00000 6,000.00

0280 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.800 MILE 7,817.00000 84,423.60 5,960.00000 64,368.00

0290 2541-1005001

SEALER MATERIAL (HMA SURFACES)

7,000.000 LB 1.00000 7,000.00 1.00000 7,000.00

$145,098.60 $133,743.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0006 Roadway Items - MP-001-6(720)86--76-52SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 6,000.00000 6,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 6,000.00000 6,000.00

0320 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.700 MILE 7,817.00000 13,288.90 11,300.00000 19,210.00

0330 2541-1005001

SEALER MATERIAL (HMA SURFACES)

900.000 LB 1.00000 900.00 1.00000 900.00

$25,788.90 $32,110.00Section Totals:
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JOHNSON

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

(5) MIDWEST COATINGS
COMPANY, INC.

0007 Roadway Items - MP-006-6(734)249--76-52SECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 6,000.00000 6,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 6,000.00000 6,000.00

0360 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.700 MILE 7,817.00000 13,288.90 14,600.00000 24,820.00

0370 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,000.000 LB 1.00000 1,000.00 1.00000 1,000.00

$25,888.90 $37,820.00Section Totals:

( ) indicates item is bid as Lump Sum

$436,925.00$431,776.00

$431,776.00

Contract Item Totals

$436,925.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-015-2(706)31--76-55 SEAL COAT

KOSSUTH

Route: IOWA 15

US 18 to Co Rd B19

Prj Awd Amt: $244,597.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 15 Working Days

55-0152-706

November 18, 2020 10:00 A.M.

KOSSUTHCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$244,597.35 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $283,711.02 115.99%

3 MI295 MIDWEST COATINGS COMPANY, INC. $310,652.94 127.01%

4 ST060 STA-BILT CONSTRUCTION CO. $328,077.16 134.13%
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Contract ID:

Letting Date:

Start Date: 07/26/21 15 Working Days

55-0152-706

November 18, 2020 10:00 A.M.

KOSSUTHCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 2,500.00000 2,500.00 2,500.00000 2,500.00 690.00000 690.00

0020 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

1,947.000 TON 20.00000 38,940.00 17.77000 34,598.19 40.00000 77,880.00

0030 2307-0600456

BINDER BITUMEN, CRS-2P

51,919.000 GAL 2.20000 114,221.80 2.66000 138,104.54 2.82000 146,411.58

0040 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

1,947.000 GAL 8.00000 15,576.00 14.27000 27,783.69 8.70000 16,938.90

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,364.550 STA 10.45000 24,709.55 12.00000 28,374.60 10.65000 25,182.46

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 13,900.00000 13,900.00 4,400.00000 4,400.00

0070 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 18, 2020

55-0152-706 Primary County: KOSSUTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 16,500.00000 16,500.00 17,300.00000 17,300.00 18,000.00000 18,000.00

$310,652.94$244,597.35 $283,711.02Section Totals:

( ) indicates item is bid as Lump Sum

$283,711.02$244,597.35 $310,652.94

$244,597.35

Contract Item Totals

$283,711.02 310,652.94Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 18, 2020

55-0152-706 Primary County: KOSSUTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 1,000.00000 1,000.00

0020 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

1,947.000 TON 30.45000 59,286.15

0030 2307-0600456

BINDER BITUMEN, CRS-2P

51,919.000 GAL 3.05000 158,352.95

0040 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

1,947.000 GAL 8.00000 15,576.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,364.550 STA 13.20000 31,212.06

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 16,500.00000 16,500.00

0070 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 18, 2020

55-0152-706 Primary County: KOSSUTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$328,077.16Section Totals:

( ) indicates item is bid as Lump Sum

$328,077.16

$328,077.16

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 18, 2020

55-0152-706 Primary County: KOSSUTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-034-5(711)191--76-90 PCC PATCHING

WAPELLO

Route: U.S. 34

Ottumwa to Burlington

Prj Awd Amt: $289,996.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/20/21 35 Working Days

90-0345-711

November 18, 2020 10:00 A.M.

WAPELLOCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $289,996.75 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $424,897.98 146.52%

3 T.033 TK CONCRETE, INC. $425,465.00 146.71%

4 HA760 HAWKEYE PAVING CORP. $433,350.10 149.43%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/20/21 35 Working Days

90-0345-711

November 18, 2020 10:00 A.M.

WAPELLOCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

67.000 EACH 110.00000 7,370.00 200.00000 13,400.00 150.00000 10,050.00

0030 2529-2242320

CT JOINT

48.000 EACH 170.00000 8,160.00 250.00000 12,000.00 225.00000 10,800.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,833.900 SY 82.50000 151,296.75 108.20000 198,427.98 110.00000 201,729.00

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,188.000 SY 82.50000 98,010.00 100.00000 118,800.00 100.00000 118,800.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

90.000 EACH 85.00000 7,650.00 384.00000 34,560.00 105.00000 9,450.00

0070 2529-8174020

SUBBASE PATCH WITH EF JOINT

128.400 SY 25.00000 3,210.00 25.00000 3,210.00 40.00000 5,136.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 18, 2020

90-0345-711 Primary County: WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174050

PATCH SUBDRAIN

2.000 EACH 300.00000 600.00 350.00000 700.00 500.00000 1,000.00

0090 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 600.00000 1,200.00 650.00000 1,300.00 500.00000 1,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0110 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 12,500.00000 12,500.00

$425,465.00$289,996.75 $424,897.98Section Totals:

( ) indicates item is bid as Lump Sum

$424,897.98$289,996.75 $425,465.00

$289,996.75

Contract Item Totals

$424,897.98 425,465.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 18, 2020

90-0345-711 Primary County: WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

67.000 EACH 170.00000 11,390.00

0030 2529-2242320

CT JOINT

48.000 EACH 270.00000 12,960.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,833.900 SY 119.00000 218,234.10

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,188.000 SY 112.00000 133,056.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

90.000 EACH 350.00000 31,500.00

0070 2529-8174020

SUBBASE PATCH WITH EF JOINT

128.400 SY 25.00000 3,210.00

0080 2529-8174050

PATCH SUBDRAIN

2.000 EACH 1,000.00000 2,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 18, 2020

90-0345-711 Primary County: WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,000.00000 2,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0110 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,000.00000 2,000.00

$433,350.10Section Totals:

( ) indicates item is bid as Lump Sum

$433,350.10

$433,350.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 18, 2020

90-0345-711 Primary County: WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-163-5(705)34--76-63 PCC PATCHING

MARION

Route: IOWA 163

Otley to Oskaloosa

Prj Awd Amt: $64,486.20

Project: WorkType:

County:

Location:

MP-063-5(711)34--76-90 PCC PATCHING

WAPELLO

Route: U.S. 63

Ottumwa to Oskaloosa

Prj Awd Amt: $96,901.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/18/21 15 Working Days

90-0635-711

November 18, 2020 10:00 A.M.

MARION, WAPELLOCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $161,387.40 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $178,422.70 110.56%

3 IO127 IOWA CIVIL CONTRACTING, INC. $201,422.70 124.81%

4 T.033 TK CONCRETE, INC. $224,717.00 139.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/18/21 15 Working Days

90-0635-711

November 18, 2020 10:00 A.M.

MARION, WAPELLOCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - MP-163-5(705)34--76-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 170.00000 1,870.00 120.00000 1,320.00 200.00000 2,200.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

388.700 SY 126.00000 48,976.20 165.00000 64,135.50 118.00000 45,866.60

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

24.000 EACH 360.00000 8,640.00 117.00000 2,808.00 388.00000 9,312.00

0050 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 7,500.00000 7,500.00

0060 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 2,500.00000 2,500.00

$77,378.60$64,486.20 $79,763.50Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 18, 2020

90-0635-711 Primary County: MARION, WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-063-5(711)34--76-90SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0080 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 170.00000 1,360.00 120.00000 960.00 200.00000 1,600.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

621.300 SY 124.00000 77,041.20 134.00000 83,254.20 142.00000 88,224.60

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

45.000 EACH 300.00000 13,500.00 121.00000 5,445.00 427.10000 19,219.50

0110 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 7,500.00000 7,500.00

$124,044.10$96,901.20 $98,659.20Section Totals:

( ) indicates item is bid as Lump Sum

$178,422.70$161,387.40 $201,422.70

$161,387.40

Contract Item Totals

$178,422.70 201,422.70Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 18, 2020

90-0635-711 Primary County: MARION, WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 ROADWAY ITEMS - MP-163-5(705)34--76-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 150.00000 1,650.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

388.700 SY 110.00000 42,757.00

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

24.000 EACH 150.00000 3,600.00

0050 2533-4980005

MOBILIZATION

(1) LS 12,750.00000 12,750.00

0060 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,500.00000 1,500.00

$67,257.00Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 18, 2020

90-0635-711 Primary County: MARION, WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0002 ROADWAY ITEMS - MP-063-5(711)34--76-90SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0080 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 150.00000 1,200.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

621.300 SY 200.00000 124,260.00

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

45.000 EACH 150.00000 6,750.00

0110 2533-4980005

MOBILIZATION

(1) LS 17,750.00000 17,750.00

$157,460.00Section Totals:

( ) indicates item is bid as Lump Sum

$224,717.00

$224,717.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 18, 2020

90-0635-711 Primary County: MARION, WAPELLO

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-001-5(712)58--76-92 HMA JOINT & CRACK SEALING

WASHINGTON

Route: IOWA 1

N Jct IA 92 to IA 22

Prj Awd Amt: $140,549.48

Project: WorkType:

County:

Location:

MP-022-5(706)43--76-92 HMA JOINT & CRACK SEALING

WASHINGTON

Route: IOWA 22

East St in Riverside to E of US 218

Prj Awd Amt: $29,476.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

92-0015-712

November 18, 2020 10:00 A.M.

WASHINGTONCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$170,025.57 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $182,204.43 107.16%

3 MA225 MANATT'S, INC. $187,344.61 110.19%

4 MI295 MIDWEST COATINGS COMPANY, INC. $204,782.74 120.44%

5 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $218,254.52 128.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

92-0015-712

November 18, 2020 10:00 A.M.

WASHINGTONCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0001 Roadway Items - MP-001-5(712)58--76-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,575.020 STA 11.55000 18,191.48 11.50000 18,112.73 10.50000 16,537.71

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 1,000.00000 1,000.00 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0040 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0050 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,645.00000 3,645.00 2,500.00000 2,500.00

0060 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.900 MILE 1,180.00000 11,682.00 2,887.00000 28,581.30 3,000.00000 29,700.00

0070 2541-1005001

SEALER MATERIAL (HMA SURFACES)

34,676.000 LB 1.00000 34,676.00 1.00000 34,676.00 1.00000 34,676.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

November 18, 2020

92-0015-712 Primary County: WASHINGTON

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

$153,413.71$140,549.48 $152,515.03Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

November 18, 2020

92-0015-712 Primary County: WASHINGTON

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0002 Roadway Items - MP-022-5(706)43--76-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

187.800 STA 11.55000 2,169.09 11.50000 2,159.70 10.50000 1,971.90

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 1,000.00000 1,000.00 4,250.00000 4,250.00

0100 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0110 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0120 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,645.00000 3,645.00 2,500.00000 2,500.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 1,180.00000 1,298.00 2,887.00000 3,175.70 5,000.00000 5,500.00

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,084.000 LB 1.00000 3,084.00 1.00000 3,084.00 1.00000 3,084.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

$33,930.90$29,476.09 $29,689.40Section Totals:

( ) indicates item is bid as Lump Sum

$182,204.43$170,025.57 $187,344.61

$170,025.57

Contract Item Totals

$182,204.43 187,344.61Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

(5) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 Roadway Items - MP-001-5(712)58--76-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,575.020 STA 12.00000 18,900.24 10.50000 16,537.71

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00

0040 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 500.00000 500.00

0060 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.900 MILE 3,585.00000 35,491.50 6,941.81000 68,723.92

0070 2541-1005001

SEALER MATERIAL (HMA SURFACES)

34,676.000 LB 1.00000 34,676.00 1.00000 34,676.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

(5) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

$165,567.74 $187,937.63Section Totals:
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Contract ID:209
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

(5) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 Roadway Items - MP-022-5(706)43--76-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

187.800 STA 20.00000 3,756.00 10.50000 1,971.90

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 500.00000 500.00

0100 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00

0110 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00

0120 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 500.00000 500.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 12,500.00000 13,750.00 6,941.81000 7,635.99

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,084.000 LB 1.00000 3,084.00 1.00000 3,084.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

November 18, 2020

92-0015-712 Primary County: WASHINGTON
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Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

(5) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

$39,215.00 $30,316.89Section Totals:

( ) indicates item is bid as Lump Sum

$218,254.52$204,782.74

$204,782.74

Contract Item Totals

$218,254.52Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-002-5(704)134--76-93 HMA JOINT & CRACK SEALING

WAYNE

Route: IOWA 2

Decatur Co to WCL of Corydon

Prj Awd Amt: $162,333.13

Project: WorkType:

County:

Location:

MP-002-5(704)125--76-27 HMA JOINT & CRACK SEALING

DECATUR

Route: IOWA 2

ECL of Leon to Wayne Co

Prj Awd Amt: $135,696.78

Project: WorkType:

County:

Location:

MP-034-5(710)177--76-90 HMA JOINT & CRACK SEALING

WAPELLO

Route: U.S. 34

Monroe Co to Ottumwa

Prj Awd Amt: $153,132.15

Project: WorkType:

County:

MP-065-5(707)0--76-93 HMA CRACK FILLING

WAYNE Prj Awd Amt: $173,373.36
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Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

93-0655-707

November 18, 2020 10:00 A.M.

DECATUR,
WAPELLO, WAYNE

Call Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking
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County:

Location:

WAYNE

Route: U.S. 65

Missouri State Line to IA 2

Prj Awd Amt: $173,373.36
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Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

93-0655-707

November 18, 2020 10:00 A.M.

DECATUR,
WAPELLO, WAYNE

Call Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$624,535.42 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $649,365.80 103.98%

3 MA225 MANATT'S, INC. $666,094.79 106.65%

4 MI295 MIDWEST COATINGS COMPANY, INC. $715,790.79 114.61%
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Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

93-0655-707

November 18, 2020 10:00 A.M.

DECATUR,
WAPELLO, WAYNE

Call Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0001 Roadway Items - MP-002-5(704)125--76-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,851.200 STA 12.32000 22,806.78 9.80000 18,141.76 8.90000 16,475.68

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0030 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0040 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0050 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,500.00000 1,500.00 2,350.00000 2,350.00

0060 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.600 MILE 1,175.00000 11,280.00 2,584.00000 24,806.40 2,000.00000 19,200.00
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Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0001 Roadway Items - MP-002-5(704)125--76-27SECTION: Cat Alt Set: Cat Alt Member:

0070 2541-1005001

SEALER MATERIAL (HMA SURFACES)

27,110.000 LB 1.00000 27,110.00 1.00000 27,110.00 1.00000 27,110.00

$133,135.68$135,696.78 $139,058.16Section Totals:
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Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0002 Roadway Items - MP-034-5(710)177--76-90SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,719.930 STA 12.10000 20,811.15 12.32000 21,189.54 11.20000 19,263.22

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0100 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00 605.00000 48,400.00 605.00000 48,400.00

0110 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0120 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.200 MILE 1,175.00000 11,985.00 2,498.00000 25,479.60 2,500.00000 25,500.00
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November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0002 Roadway Items - MP-034-5(710)177--76-90SECTION: Cat Alt Set: Cat Alt Member:

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

45,836.000 LB 1.00000 45,836.00 1.00000 45,836.00 1.00000 45,836.00

$163,099.22$153,132.15 $161,505.14Section Totals:
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Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020
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WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0003 Roadway Items - MP-002-5(704)134--76-93SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,802.490 STA 12.10000 21,810.13 10.90000 19,647.14 9.90000 17,844.65

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0170 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0180 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0190 2533-4980005

MOBILIZATION

(1) LS 4,800.00000 4,800.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0200 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

12.200 MILE 1,175.00000 14,335.00 3,260.00000 39,772.00 2,500.00000 30,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0003 Roadway Items - MP-002-5(704)134--76-93SECTION: Cat Alt Set: Cat Alt Member:

0210 2541-1005001

SEALER MATERIAL (HMA SURFACES)

34,263.000 LB 1.00000 34,263.00 1.00000 34,263.00 1.00000 34,263.00

$171,732.65$162,333.13 $179,307.14Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0004 ROADWAY ITEMS - MP-065-5(707)0--76-93SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,840.360 STA 12.10000 22,268.36 9.90000 18,219.56 9.00000 16,563.24

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0240 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0250 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0260 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,500.00000 1,500.00 5,000.00000 5,000.00

0270 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.600 MILE 3,500.00000 44,100.00 4,400.00000 55,440.00 5,000.00000 63,000.00
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Contract ID:210

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MANATT'S, INC.

0004 ROADWAY ITEMS - MP-065-5(707)0--76-93SECTION: Cat Alt Set: Cat Alt Member:

0280 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,020.000 GAL 4.00000 16,080.00 2.54000 10,210.80 6.95000 27,939.00

$198,127.24$173,373.36 $169,495.36Section Totals:

( ) indicates item is bid as Lump Sum

$649,365.80$624,535.42 $666,094.79

$624,535.42

Contract Item Totals

$649,365.80 666,094.79Contract Grand Totals

Contract Time Totals
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Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway Items - MP-002-5(704)125--76-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,851.200 STA 9.25000 17,123.60

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00

0040 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00

0050 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00

0060 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.600 MILE 3,770.00000 36,192.00

0070 2541-1005001

SEALER MATERIAL (HMA SURFACES)

27,110.000 LB 1.00000 27,110.00
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Contract ID:210
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

$154,925.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0002 Roadway Items - MP-034-5(710)177--76-90SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,719.930 STA 11.50000 19,779.20

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0100 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00

0110 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00

0120 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.200 MILE 3,790.00000 38,658.00

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

45,836.000 LB 1.00000 45,836.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

$175,773.20Section Totals:
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Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0003 Roadway Items - MP-002-5(704)134--76-93SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,802.490 STA 11.00000 19,827.39

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0170 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00

0180 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00

0190 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00

0200 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

12.200 MILE 4,230.00000 51,606.00

0210 2541-1005001

SEALER MATERIAL (HMA SURFACES)

34,263.000 LB 1.00000 34,263.00

Page 13 of 16

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

$191,821.39Section Totals:

Page 14 of 16

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0004 ROADWAY ITEMS - MP-065-5(707)0--76-93SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,840.360 STA 10.00000 18,403.60

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0240 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00

0250 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00

0260 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00

0270 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.600 MILE 4,700.00000 59,220.00

0280 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,020.000 GAL 6.10000 24,522.00

Page 15 of 16

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

$193,270.60Section Totals:

( ) indicates item is bid as Lump Sum

$715,790.79

$715,790.79

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

November 18, 2020

93-0655-707 Primary County: DECATUR, WAPELLO,
WAYNE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-017-2(709)77--76-99 MICROSURFACING

WRIGHT

Route: IOWA 17

IA 3 to the Hancock Co Line

Prj Awd Amt: $678,105.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 45 Working Days

99-0172-709

November 18, 2020 10:00 A.M.

WRIGHTCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$678,105.28 100.00%

2 ST060 STA-BILT CONSTRUCTION CO. $784,620.49 115.71%

3 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $815,208.30 120.22%

4 FO200 FORT DODGE ASPHALT COMPANY, INC. $840,045.43 123.88%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 45 Working Days

99-0172-709

November 18, 2020 10:00 A.M.

WRIGHTCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) STA-BILT CONSTRUCTION
CO.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 2,500.00000 2,500.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0020 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

2,901.000 TON 47.50000 137,797.50 40.00000 116,040.00 78.86000 228,772.86

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

12.100 MILE 1,100.00000 13,310.00 6,500.00000 78,650.00 1,200.00000 14,520.00

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

96,442.000 GAL 2.00000 192,884.00 2.20000 212,172.40 2.15000 207,350.30

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,385.620 STA 11.10000 70,880.38 12.08000 77,138.29 10.80000 68,964.70

0060 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 157.50000 1,260.00 172.50000 1,380.00 150.00000 1,200.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

November 18, 2020

99-0172-709 Primary County: WRIGHT

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) STA-BILT CONSTRUCTION
CO.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 30,000.00000 30,000.00 50,600.00000 50,600.00

0080 2528-8445113

FLAGGERS

50.000 EACH 605.00000 30,250.00 605.00000 30,250.00 605.00000 30,250.00

0090 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0100 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

171,776.000 SY 0.90000 154,598.40 1.05000 180,364.80 0.69000 118,525.44

0110 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 30,000.00000 30,000.00 63,400.00000 63,400.00

0120 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00

$815,208.30$678,105.28 $784,620.49Section Totals:

$784,620.49$678,105.28 $815,208.30Contract Item Totals
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Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

November 18, 2020

99-0172-709 Primary County: WRIGHT

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$678,105.28 $784,620.49 815,208.30Contract Grand Totals

Contract Time Totals

Page 3 of 5

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

November 18, 2020

99-0172-709 Primary County: WRIGHT

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 1,000.00000 1,000.00

0020 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

2,901.000 TON 46.42000 134,664.42

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

12.100 MILE 2,168.00000 26,232.80

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

96,442.000 GAL 2.54000 244,962.68

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,385.620 STA 11.88000 75,861.17

0060 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 165.00000 1,320.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 29,728.00000 29,728.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

November 18, 2020

99-0172-709 Primary County: WRIGHT

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

50.000 EACH 605.00000 30,250.00

0090 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00

0100 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

171,776.000 SY 1.36000 233,615.36

0110 2533-4980005

MOBILIZATION

(1) LS 38,786.00000 38,786.00

0120 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 1,000.00000 1,000.00

$840,045.43Section Totals:

( ) indicates item is bid as Lump Sum

$840,045.43

$840,045.43

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

November 18, 2020

99-0172-709 Primary County: WRIGHT

12/29/2020 9:15:50 AM
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Project Information:

Project: WorkType:

County:

Location:

MP-024-2(709)6--76-19 PIPE CULVERTS

CHICKASAW

Route: IOWA 24

0.48 mi E of Quinlan Ave

Prj Awd Amt: $62,896.10

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 10 Working Days

19-0242-709

November 18, 2020 10:00 A.M.

CHICKASAWCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VI035 VIETH CONSTRUCTION CORPORATION $62,896.10 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $62,933.50 100.06%

3 PR268 PROGRESSIVE STRUCTURES, LLC $65,141.20 103.57%

4 DO078 DONLON BROTHERS CONSTRUCTION LLC $66,313.00 105.43%

5 PE320 PETERSON CONTRACTORS INC. $68,075.75 108.24%

6 LO083 LODGE CONSTRUCTION INC. $68,649.50 109.15%

7 PI045 PIRC-TOBIN CONSTRUCTION, INC. $69,620.60 110.69%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 10 Working Days

19-0242-709

November 18, 2020 10:00 A.M.

CHICKASAWCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $72,941.50 115.97%

9 HO340 JB HOLLAND CONSTRUCTION, INC. $78,792.83 125.27%

10 CO091 COLE EXCAVATING, LLC $81,553.00 129.66%

11 MI321 MIDWEST CONTRACTING, LLC $86,634.40 137.74%

12 BO330 BOOMERANG CORP. $87,238.00 138.70%

13 NE140 NELSON & ROCK CONTRACTING, INC. $95,835.71 152.37%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 10 Working Days

19-0242-709

November 18, 2020 10:00 A.M.

CHICKASAWCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) REILLY CONSTRUCTION
CO., INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 15.00000 330.00 25.00000 550.00 9.00000 198.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

17.500 TON 30.00000 525.00 30.00000 525.00 30.00000 525.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00 1,900.00000 1,900.00 3,200.00000 3,200.00

0040 2402-0425040

FLOODED BACKFILL

92.300 CY 60.00000 5,538.00 50.00000 4,615.00 24.00000 2,215.20

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

238.000 CY 8.00000 1,904.00 15.00000 3,570.00 7.00000 1,666.00

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,600.00000 5,200.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

60.000 LF 175.00000 10,500.00 200.00000 12,000.00 150.00000 9,000.00

Page 1 of 20

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2020

19-0242-709 Primary County: CHICKASAW

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) REILLY CONSTRUCTION
CO., INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

52.800 SY 4.00000 211.20 10.00000 528.00 5.00000 264.00

0090 2507-6800061

REVETMENT, CLASS E

27.400 TON 35.00000 959.00 50.00000 1,370.00 40.00000 1,096.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,650.00000 1,650.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.980 STA 1,000.00000 980.00 1,500.00000 1,470.00 1,150.00000 1,127.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 135.00000 540.00 250.00000 1,000.00 150.00000 600.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 3,250.00000 3,250.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

96.700 SY 167.00000 16,148.90 165.00000 15,955.50 200.00000 19,340.00

Page 2 of 20

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2020

19-0242-709 Primary County: CHICKASAW

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) REILLY CONSTRUCTION
CO., INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 110.00000 220.00 250.00000 500.00 400.00000 800.00

0160 2529-8174010

SUBBASE (PATCHES)

110.000 SY 7.00000 770.00 15.00000 1,650.00 15.00000 1,650.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 140.00000 280.00 250.00000 500.00 625.00000 1,250.00

0180 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 5,700.00000 5,700.00 11,000.00000 11,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 3.00000 480.00 7.00000 1,120.00 6.00000 960.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00 3.00000 480.00 1.25000 200.00

$65,141.20$62,896.10 $62,933.50Section Totals:

$62,933.50$62,896.10 $65,141.20

$62,896.10

Contract Item Totals

$62,933.50

Contract Time Totals
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November 18, 2020
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Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$62,896.10 $62,933.50 65,141.20Contract Grand Totals

Page 4 of 20

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2020

19-0242-709 Primary County: CHICKASAW

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DONLON BROTHERS
CONSTRUCTION LLC

(5) PETERSON
CONTRACTORS INC.

(6) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 25.00000 550.00 24.75000 544.50 25.00000 550.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

17.500 TON 25.00000 437.50 39.50000 691.25 40.00000 700.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,500.00000 3,500.00 950.00000 950.00 2,000.00000 2,000.00

0040 2402-0425040

FLOODED BACKFILL

92.300 CY 35.00000 3,230.50 48.00000 4,430.40 50.00000 4,615.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

238.000 CY 7.00000 1,666.00 9.00000 2,142.00 17.00000 4,046.00

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 1,700.00000 3,400.00 1,500.00000 3,000.00 3,150.00000 6,300.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

60.000 LF 135.00000 8,100.00 132.00000 7,920.00 168.00000 10,080.00
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Letting Date:
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November 18, 2020
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Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DONLON BROTHERS
CONSTRUCTION LLC

(5) PETERSON
CONTRACTORS INC.

(6) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

52.800 SY 10.00000 528.00 12.50000 660.00 6.00000 316.80

0090 2507-6800061

REVETMENT, CLASS E

27.400 TON 50.00000 1,370.00 40.00000 1,096.00 78.00000 2,137.20

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 1,600.00000 1,600.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.980 STA 1,000.00000 980.00 1,000.00000 980.00 1,000.00000 980.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 150.00000 600.00 130.00000 520.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 6,875.00000 6,875.00 3,000.00000 3,000.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

96.700 SY 130.00000 12,571.00 148.00000 14,311.60 135.00000 13,054.50
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DONLON BROTHERS
CONSTRUCTION LLC

(5) PETERSON
CONTRACTORS INC.

(6) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 6,250.00000 12,500.00 1,000.00000 2,000.00 1,050.00000 2,100.00

0160 2529-8174010

SUBBASE (PATCHES)

110.000 SY 30.00000 3,300.00 9.50000 1,045.00 12.00000 1,320.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 250.00000 500.00 835.00000 1,670.00 525.00000 1,050.00

0180 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 16,000.00000 16,000.00 13,000.00000 13,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 7.50000 1,200.00 5.25000 840.00 6.00000 960.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 3.00000 480.00 2.00000 320.00 2.00000 320.00

$68,649.50$66,313.00 $68,075.75Section Totals:

$68,075.75$66,313.00 $68,649.50

$66,313.00

Contract Item Totals

$68,075.75

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$66,313.00 $68,075.75 68,649.50Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PIRC-TOBIN
CONSTRUCTION, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 25.00000 550.00 80.00000 1,760.00 73.00000 1,606.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

17.500 TON 45.00000 787.50 60.00000 1,050.00 47.75000 835.63

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 2,750.00000 2,750.00

0040 2402-0425040

FLOODED BACKFILL

92.300 CY 30.00000 2,769.00 50.00000 4,615.00 50.00000 4,615.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

238.000 CY 10.00000 2,380.00 15.00000 3,570.00 8.75000 2,082.50

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 1,850.00000 3,700.00 3,000.00000 6,000.00 2,800.00000 5,600.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

60.000 LF 200.00000 12,000.00 200.00000 12,000.00 310.00000 18,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PIRC-TOBIN
CONSTRUCTION, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

52.800 SY 0.75000 39.60 10.00000 528.00 11.00000 580.80

0090 2507-6800061

REVETMENT, CLASS E

27.400 TON 35.00000 959.00 90.00000 2,466.00 55.00000 1,507.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,050.00000 1,050.00 1,500.00000 1,500.00 1,200.00000 1,200.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.980 STA 1,000.00000 980.00 1,100.00000 1,078.00 1,000.00000 980.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 135.00000 540.00 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 2,700.00000 2,700.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

96.700 SY 165.00000 15,955.50 135.00000 13,054.50 127.00000 12,280.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PIRC-TOBIN
CONSTRUCTION, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 100.00000 200.00 600.00000 1,200.00 2,000.00000 4,000.00

0160 2529-8174010

SUBBASE (PATCHES)

110.000 SY 11.00000 1,210.00 20.00000 2,200.00 31.50000 3,465.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 500.00000 1,000.00 1,000.00000 2,000.00 1,350.00000 2,700.00

0180 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 9,750.00000 9,750.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 5.50000 880.00 5.00000 800.00 13.00000 2,080.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00 0.50000 80.00 6.00000 960.00

$78,792.83$69,620.60 $72,941.50Section Totals:

$72,941.50$69,620.60 $78,792.83

$69,620.60

Contract Item Totals

$72,941.50

Contract Time Totals

Page 11 of 20

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2020

19-0242-709 Primary County: CHICKASAW

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$69,620.60 $72,941.50 78,792.83Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) COLE EXCAVATING, LLC (11) MIDWEST CONTRACTING,
LLC

(12) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 30.00000 660.00 25.00000 550.00 50.00000 1,100.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

17.500 TON 34.00000 595.00 44.00000 770.00 80.00000 1,400.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0040 2402-0425040

FLOODED BACKFILL

92.300 CY 40.00000 3,692.00 45.00000 4,153.50 70.00000 6,461.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

238.000 CY 12.00000 2,856.00 14.85000 3,534.30 15.00000 3,570.00

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 2,800.00000 5,600.00 3,000.00000 6,000.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

60.000 LF 210.00000 12,600.00 355.00000 21,300.00 200.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) COLE EXCAVATING, LLC (11) MIDWEST CONTRACTING,
LLC

(12) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

52.800 SY 10.00000 528.00 5.00000 264.00 5.00000 264.00

0090 2507-6800061

REVETMENT, CLASS E

27.400 TON 65.00000 1,781.00 60.00000 1,644.00 70.00000 1,918.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.980 STA 1,000.00000 980.00 950.00000 931.00 2,000.00000 1,960.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 135.00000 540.00 125.00000 500.00 100.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 2,700.00000 2,700.00 2,000.00000 2,000.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

96.700 SY 130.00000 12,571.00 128.00000 12,377.60 150.00000 14,505.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) COLE EXCAVATING, LLC (11) MIDWEST CONTRACTING,
LLC

(12) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 2,500.00000 5,000.00 4,000.00000 8,000.00 500.00000 1,000.00

0160 2529-8174010

SUBBASE (PATCHES)

110.000 SY 15.00000 1,650.00 45.00000 4,950.00 10.00000 1,100.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 650.00000 1,300.00 450.00000 900.00 300.00000 600.00

0180 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 13,500.00000 13,500.00 27,000.00000 27,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 4.00000 640.00 5.00000 800.00 5.00000 800.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00 1.00000 160.00 1.00000 160.00

$87,238.00$81,553.00 $86,634.40Section Totals:

$86,634.40$81,553.00 $87,238.00

$81,553.00

Contract Item Totals

$86,634.40

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$81,553.00 $86,634.40 87,238.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 40.00000 880.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

17.500 TON 80.00000 1,400.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00

0040 2402-0425040

FLOODED BACKFILL

92.300 CY 200.00000 18,460.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

238.000 CY 15.00000 3,570.00

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 3,000.00000 6,000.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

60.000 LF 300.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

52.800 SY 4.00000 211.20

0090 2507-6800061

REVETMENT, CLASS E

27.400 TON 80.00000 2,192.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,440.00000 2,440.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.980 STA 950.00000 931.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,675.00000 2,675.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

96.700 SY 125.30000 12,116.51
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,000.00000 2,000.00

0160 2529-8174010

SUBBASE (PATCHES)

110.000 SY 50.00000 5,500.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 500.00000 1,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 5.00000 800.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00

$95,835.71Section Totals:

$95,835.71

$95,835.71

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$95,835.71Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-218-2(152)--2R-44 SLIDE REPAIR

HENRY

Route: U.S. 218

3.1 mi N of Co Rd J20 (NB)

Prj Awd Amt: $45,975.50

Project: WorkType:

County:

Location:

NHSN-218-2(151)--2R-44 SLIDE REPAIR

HENRY

Route: U.S. 218

0.97 mi N of Co Rd J20 (NB)

Prj Awd Amt: $70,073.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 20 Working Days

44-2182-151

November 18, 2020 10:00 A.M.

HENRYCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE157 DELONG CONSTRUCTION, INC. $116,048.50 100.00%

2 PE320 PETERSON CONTRACTORS INC. $123,214.25 106.17%

3 CO085 COLE CONSTRUCTION CO., INC. $123,367.00 106.31%

4 VI035 VIETH CONSTRUCTION CORPORATION $141,085.75 121.57%

5 RE300 REILLY CONSTRUCTION CO., INC. $176,558.00 152.14%
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Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 2,000.00000 1,400.00 2,700.00000 1,890.00 5,000.00000 3,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,385.000 CY 15.00000 20,775.00 16.55000 22,921.75 18.00000 24,930.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,192.000 CY 12.00000 14,304.00 15.65000 18,654.80 12.00000 14,304.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 200.00000 400.00 75.00000 150.00 20.00000 40.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,098.000 CY 6.00000 6,588.00 5.75000 6,313.50 6.00000 6,588.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,385.000 CY 3.00000 4,155.00 2.00000 2,770.00 3.00000 4,155.00

0070 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

335.000 LF 15.00000 5,025.00 12.80000 4,288.00 15.00000 5,025.00
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 525.00000 1,050.00 515.00000 1,030.00 550.00000 1,100.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,250.00000 2,250.00 2,150.00000 2,150.00

0110 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

$68,792.00$62,197.00 $67,268.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0120 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

168.000 SQ 20.00000 3,360.00 18.00000 3,024.00 18.00000 3,024.00

0130 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

33.600 MGAL 60.00000 2,016.00 60.00000 2,016.00 60.00000 2,016.00

0140 2602-0000020

SILT FENCE

200.000 LF 2.50000 500.00 3.00000 600.00 2.00000 400.00

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.50000 300.00 1.00000 200.00 1.00000 200.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 5.00000 100.00 3.00000 60.00 1.00000 20.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 4.50000 900.00 5.00000 1,000.00
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November 18, 2020

44-2182-151 Primary County: HENRY

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.50000 300.00 1.00000 200.00 0.25000 50.00

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$7,210.00$7,876.00 $7,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

November 18, 2020

44-2182-151 Primary County: HENRY

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 2,000.00000 1,800.00 2,700.00000 2,430.00 3,000.00000 2,700.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

483.000 CY 17.50000 8,452.50 17.25000 8,331.75 18.00000 8,694.00

0220 2102-2710090

EXCAVATION, CLASS 10, WASTE

669.000 CY 12.00000 8,028.00 16.50000 11,038.50 12.00000 8,028.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 200.00000 400.00 75.00000 150.00 20.00000 40.00

0240 2105-8425005

TOPSOIL, FURNISH AND SPREAD

186.200 CY 30.00000 5,586.00 25.00000 4,655.00 40.00000 7,448.00

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

483.000 CY 3.00000 1,449.00 3.50000 1,690.50 3.00000 1,449.00

0260 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

73.000 CY 55.00000 4,015.00 44.15000 3,222.95 32.00000 2,336.00
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

November 18, 2020

44-2182-151 Primary County: HENRY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

150.000 LF 15.00000 2,250.00 14.35000 2,152.50 15.00000 2,250.00

0280 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 525.00000 525.00 515.00000 515.00 550.00000 550.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 2,250.00000 2,250.00 2,150.00000 2,150.00

0310 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

$42,645.00$40,755.50 $43,436.20Section Totals:
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0004 ROADSIDE ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0320 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

85.000 SQ 20.00000 1,700.00 18.00000 1,530.00 18.00000 1,530.00

0330 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

17.000 MGAL 60.00000 1,020.00 60.00000 1,020.00 60.00000 1,020.00

0340 2602-0000020

SILT FENCE

200.000 LF 2.50000 500.00 3.00000 600.00 2.00000 400.00

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.50000 300.00 1.00000 200.00 1.00000 200.00

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 5.00000 100.00 3.00000 60.00 1.00000 20.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 4.50000 900.00 5.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

November 18, 2020

44-2182-151 Primary County: HENRY

12/29/2020 9:15:50 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0004 ROADSIDE ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.50000 300.00 1.00000 200.00 0.25000 50.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$4,720.00$5,220.00 $5,010.00Section Totals:

( ) indicates item is bid as Lump Sum

$123,214.25$116,048.50 $123,367.00

$116,048.50

Contract Item Totals

$123,214.25 123,367.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 2,500.00000 1,750.00 7,000.00000 4,900.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,385.000 CY 24.00000 33,240.00 20.00000 27,700.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,192.000 CY 10.00000 11,920.00 15.00000 17,880.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 245.00000 490.00 25.00000 50.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,098.000 CY 7.00000 7,686.00 10.00000 10,980.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,385.000 CY 1.75000 2,423.75 2.00000 2,770.00

0070 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

335.000 LF 25.00000 8,375.00 25.00000 8,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 250.00000 500.00 500.00000 1,000.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,750.00000 2,750.00 3,000.00000 3,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 20,000.00000 20,000.00

$77,034.75 $98,155.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0120 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

168.000 SQ 21.00000 3,528.00 20.00000 3,360.00

0130 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

33.600 MGAL 60.00000 2,016.00 60.00000 2,016.00

0140 2602-0000020

SILT FENCE

200.000 LF 3.50000 700.00 3.25000 650.00

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.15000 230.00 1.10000 220.00

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 3.50000 70.00 3.25000 65.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMS - NHSN-218-2(151)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.25000 250.00 1.10000 220.00

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$8,294.00 $8,031.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 1,850.00000 1,665.00 7,000.00000 6,300.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

483.000 CY 25.00000 12,075.00 20.00000 9,660.00

0220 2102-2710090

EXCAVATION, CLASS 10, WASTE

669.000 CY 11.00000 7,359.00 15.00000 10,035.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 250.00000 500.00 25.00000 50.00

0240 2105-8425005

TOPSOIL, FURNISH AND SPREAD

186.200 CY 50.00000 9,310.00 30.00000 5,586.00

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

483.000 CY 3.00000 1,449.00 2.00000 966.00

0260 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

73.000 CY 68.00000 4,964.00 50.00000 3,650.00

Page 13 of 16

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

November 18, 2020

44-2182-151 Primary County: HENRY

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

150.000 LF 16.00000 2,400.00 25.00000 3,750.00

0280 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 325.00000 325.00 500.00000 500.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,275.00000 2,275.00 3,000.00000 3,000.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00

0310 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 20,000.00000 20,000.00

$50,222.00 $64,997.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0004 ROADSIDE ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0320 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

85.000 SQ 21.00000 1,785.00 20.00000 1,700.00

0330 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

17.000 MGAL 60.00000 1,020.00 60.00000 1,020.00

0340 2602-0000020

SILT FENCE

200.000 LF 3.50000 700.00 3.25000 650.00

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.15000 230.00 1.10000 220.00

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 3.50000 70.00 3.25000 65.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

0004 ROADSIDE ITEMS - NHSN-218-2(152)--2R-44SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.15000 230.00 1.10000 220.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$5,535.00 $5,375.00Section Totals:

( ) indicates item is bid as Lump Sum

$176,558.00$141,085.75

$141,085.75

Contract Item Totals

$176,558.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-021-1(41)--2J-54 DITCH IMPROVEMENT

KEOKUK

Route: IOWA 21

0.2 mi S of Poweshiek Co Line/540th Ave north 0.25 mi

Prj Awd Amt: $236,393.20

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 40 Working Days

54-0211-041

November 18, 2020 10:00 A.M.

KEOKUK,
POWESHIEK

Call Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $236,393.20 100.00%

2 DE157 DELONG CONSTRUCTION, INC. $260,004.80 109.99%

3 T.033 TK CONCRETE, INC. $285,995.50 120.98%

4 PE320 PETERSON CONTRACTORS INC. $294,040.10 124.39%

5 RE300 REILLY CONSTRUCTION CO., INC. $306,036.35 129.46%

6 VI035 VIETH CONSTRUCTION CORPORATION $342,713.25 144.98%

7 LO083 LODGE CONSTRUCTION INC. $349,463.00 147.83%
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Contract ID:

Letting Date:

Start Date: 08/30/21 40 Working Days

54-0211-041

November 18, 2020 10:00 A.M.

KEOKUK,
POWESHIEK

Call Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $356,532.00 150.82%

9 PR268 PROGRESSIVE STRUCTURES, LLC $428,655.20 181.33%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 40 Working Days

54-0211-041

November 18, 2020 10:00 A.M.

KEOKUK,
POWESHIEK

Call Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) DELONG CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,574.000 CY 9.00000 23,166.00 17.50000 45,045.00 17.00000 43,758.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,633.000 CY 4.00000 10,532.00 5.00000 13,165.00 13.00000 34,229.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,287.000 CY 4.00000 13,148.00 5.00000 16,435.00 5.50000 18,078.50

0040 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

46.100 CY 12.00000 553.20 38.00000 1,751.80 50.00000 2,305.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

77.000 CY 9.50000 731.50 35.00000 2,695.00 35.00000 2,695.00

0060 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 1,900.00000 3,800.00 2,250.00000 4,500.00

Page 1 of 18

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

November 18, 2020

54-0211-041 Primary County: KEOKUK, POWESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) DELONG CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

52.000 LF 85.00000 4,420.00 100.00000 5,200.00 100.00000 5,200.00

0080 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 750.00000 1,500.00 945.00000 1,890.00 2,500.00000 5,000.00

0090 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

72.000 LF 72.00000 5,184.00 75.00000 5,400.00 85.00000 6,120.00

0100 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

180.000 LF 10.00000 1,800.00 25.00000 4,500.00 30.00000 5,400.00

0110 2506-4984000

FLOWABLE MORTAR

27.400 CY 200.00000 5,480.00 200.00000 5,480.00 225.00000 6,165.00

0120 2507-3250005

ENGINEERING FABRIC

139.000 SY 3.00000 417.00 3.00000 417.00 4.00000 556.00

0130 2507-6800061

REVETMENT, CLASS E

133.000 TON 46.00000 6,118.00 45.00000 5,985.00 60.00000 7,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) DELONG CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,150.00000 2,150.00 3,250.00000 3,250.00

0150 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0160 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0170 2533-4980005

MOBILIZATION

(1) LS 15,500.00000 15,500.00 15,500.00000 15,500.00 22,500.00000 22,500.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 800.00000 1,360.00 1,200.00000 2,040.00 1,200.00000 2,040.00

0190 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 300.00000 510.00 450.00000 765.00 500.00000 850.00

0200 2602-0000020

SILT FENCE

2,075.000 LF 1.50000 3,112.50 1.70000 3,527.50 2.00000 4,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) DELONG CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

495.000 LF 1.50000 742.50 2.00000 990.00 2.00000 990.00

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,570.000 LF 0.50000 1,285.00 0.50000 1,285.00 1.00000 2,570.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

257.000 LF 0.50000 128.50 2.00000 514.00 1.00000 257.00

0231 2601-2634100

MULCHING

1.300 ACRE 750.00000 975.00 750.00000 975.00 1,100.00000 1,430.00

0232 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 1,250.00000 1,625.00 1,150.00000 1,495.00 1,750.00000 2,275.00

0233 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 6.00000 600.00 42.05000 4,205.00 40.00000 4,000.00

0234 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 4.00000 400.00 3.00000 300.00 7.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) DELONG CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0235 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 5.00000 500.00 4.00000 400.00 8.00000 800.00

0236 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 5.00000 500.00 1.00000 100.00 2.00000 200.00

0237 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 750.00000 750.00

0238 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

$235,598.50$153,938.20 $192,860.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) DELONG CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0002 DESIGN NO. 0320; A 8'-0 X 5'-0 RCB CULVERT EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,550.00000 10,550.00 6,000.00000 6,000.00 4,500.00000 4,500.00

0250 2402-2720000

EXCAVATION, CLASS 20

40.000 CY 100.00000 4,000.00 28.00000 1,120.00 35.00000 1,400.00

0260 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

50.700 CY 1,100.00000 55,770.00 785.00000 39,799.50 750.00000 38,025.00

0270 2404-7775000

REINFORCING STEEL

8,090.000 LB 1.50000 12,135.00 2.50000 20,225.00 0.80000 6,472.00

$50,397.00$82,455.00 $67,144.50Section Totals:

( ) indicates item is bid as Lump Sum

$260,004.80$236,393.20 $285,995.50

$236,393.20

Contract Item Totals

$260,004.80 285,995.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,574.000 CY 15.00000 38,610.00 20.00000 51,480.00 18.00000 46,332.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,633.000 CY 7.25000 19,089.25 10.00000 26,330.00 14.00000 36,862.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,287.000 CY 6.50000 21,365.50 8.00000 26,296.00 7.00000 23,009.00

0040 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

46.100 CY 30.00000 1,383.00 20.00000 922.00 50.00000 2,305.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

77.000 CY 20.00000 1,540.00 10.00000 770.00 33.00000 2,541.00

0060 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 950.00000 1,900.00 1,475.00000 2,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

52.000 LF 140.00000 7,280.00 105.00000 5,460.00 130.00000 6,760.00

0080 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 750.00000 1,500.00 2,600.00000 5,200.00

0090 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

72.000 LF 95.00000 6,840.00 80.00000 5,760.00 104.00000 7,488.00

0100 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

180.000 LF 45.00000 8,100.00 30.00000 5,400.00 21.00000 3,780.00

0110 2506-4984000

FLOWABLE MORTAR

27.400 CY 200.00000 5,480.00 150.00000 4,110.00 600.00000 16,440.00

0120 2507-3250005

ENGINEERING FABRIC

139.000 SY 3.00000 417.00 4.00000 556.00 4.50000 625.50

0130 2507-6800061

REVETMENT, CLASS E

133.000 TON 45.00000 5,985.00 45.00000 5,985.00 66.00000 8,778.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 4,400.00000 4,400.00 2,500.00000 2,500.00 2,250.00000 2,250.00

0150 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0160 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0170 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 40,000.00000 40,000.00 25,000.00000 25,000.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 800.00000 1,360.00 800.00000 1,360.00 1,100.00000 1,870.00

0190 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 300.00000 510.00 300.00000 510.00 550.00000 935.00

0200 2602-0000020

SILT FENCE

2,075.000 LF 1.50000 3,112.50 1.50000 3,112.50 2.25000 4,668.75

Page 9 of 18

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

November 18, 2020

54-0211-041 Primary County: KEOKUK, POWESHIEK

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

495.000 LF 1.50000 742.50 1.50000 742.50 2.25000 1,113.75

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,570.000 LF 0.50000 1,285.00 0.50000 1,285.00 0.30000 771.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

257.000 LF 0.05000 12.85 0.05000 12.85 1.25000 321.25

0231 2601-2634100

MULCHING

1.300 ACRE 750.00000 975.00 750.00000 975.00 7,750.00000 10,075.00

0232 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 1,250.00000 1,625.00 1,250.00000 1,625.00 3,350.00000 4,355.00

0233 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 38.00000 3,800.00 25.00000 2,500.00 60.00000 6,000.00

0234 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 4.00000 400.00 4.00000 400.00 5.50000 550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0235 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 5.00000 500.00 5.00000 500.00 6.75000 675.00

0236 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 0.50000 50.00 0.50000 50.00 1.15000 115.00

0237 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0238 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$268,620.25$222,112.60 $238,891.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) VIETH CONSTRUCTION
CORPORATION

0002 DESIGN NO. 0320; A 8'-0 X 5'-0 RCB CULVERT EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00 6,750.00000 6,750.00

0250 2402-2720000

EXCAVATION, CLASS 20

40.000 CY 28.00000 1,120.00 28.00000 1,120.00 31.00000 1,240.00

0260 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

50.700 CY 800.00000 40,560.00 785.00000 39,799.50 865.00000 43,855.50

0270 2404-7775000

REINFORCING STEEL

8,090.000 LB 2.75000 22,247.50 2.50000 20,225.00 2.75000 22,247.50

$74,093.00$71,927.50 $67,144.50Section Totals:

( ) indicates item is bid as Lump Sum

$306,036.35$294,040.10 $342,713.25

$294,040.10

Contract Item Totals

$306,036.35 342,713.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,574.000 CY 26.00000 66,924.00 18.00000 46,332.00 36.00000 92,664.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,633.000 CY 8.00000 21,064.00 12.00000 31,596.00 17.50000 46,077.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,287.000 CY 9.00000 29,583.00 8.00000 26,296.00 13.00000 42,731.00

0040 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

46.100 CY 25.00000 1,152.50 25.00000 1,152.50 30.00000 1,383.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

77.000 CY 17.00000 1,309.00 20.00000 1,540.00 18.00000 1,386.00

0060 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 3,200.00000 6,400.00 2,500.00000 5,000.00 1,200.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

52.000 LF 135.00000 7,020.00 150.00000 7,800.00 120.00000 6,240.00

0080 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 3,750.00000 7,500.00 1,000.00000 2,000.00 850.00000 1,700.00

0090 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

72.000 LF 165.00000 11,880.00 100.00000 7,200.00 75.00000 5,400.00

0100 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

180.000 LF 13.00000 2,340.00 75.00000 13,500.00 34.00000 6,120.00

0110 2506-4984000

FLOWABLE MORTAR

27.400 CY 290.00000 7,946.00 200.00000 5,480.00 125.00000 3,425.00

0120 2507-3250005

ENGINEERING FABRIC

139.000 SY 6.00000 834.00 5.00000 695.00 10.00000 1,390.00

0130 2507-6800061

REVETMENT, CLASS E

133.000 TON 52.00000 6,916.00 75.00000 9,975.00 68.00000 9,044.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 7,000.00000 7,000.00 2,400.00000 2,400.00

0150 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0160 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0170 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 2,000.00000 3,400.00 1,320.00000 2,244.00 1,000.00000 1,700.00

0190 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 1,000.00000 1,700.00 650.00000 1,105.00 375.00000 637.50

0200 2602-0000020

SILT FENCE

2,075.000 LF 3.00000 6,225.00 2.00000 4,150.00 2.00000 4,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

495.000 LF 4.00000 1,980.00 2.25000 1,113.75 2.00000 990.00

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,570.000 LF 1.00000 2,570.00 0.55000 1,413.50 0.75000 1,927.50

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

257.000 LF 1.00000 257.00 0.25000 64.25 0.10000 25.70

0231 2601-2634100

MULCHING

1.300 ACRE 1,500.00000 1,950.00 1,100.00000 1,430.00 900.00000 1,170.00

0232 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 3,150.00000 4,095.00 1,800.00000 2,340.00 1,500.00000 1,950.00

0233 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 10.00000 1,000.00 30.00000 3,000.00 48.00000 4,800.00

0234 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 6.00000 600.00 8.00000 800.00 5.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0235 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 9.00000 900.00 8.00000 800.00 6.00000 600.00

0236 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 1.00000 100.00 1.00000 100.00 1.00000 100.00

0237 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0238 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$312,761.20$278,995.50 $255,977.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

(9) PROGRESSIVE
STRUCTURES, LLC

0002 DESIGN NO. 0320; A 8'-0 X 5'-0 RCB CULVERT EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,500.00000 6,500.00 17,000.00000 17,000.00 24,500.00000 24,500.00

0250 2402-2720000

EXCAVATION, CLASS 20

40.000 CY 29.00000 1,160.00 100.00000 4,000.00 60.00000 2,400.00

0260 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

50.700 CY 800.00000 40,560.00 1,250.00000 63,375.00 1,500.00000 76,050.00

0270 2404-7775000

REINFORCING STEEL

8,090.000 LB 2.75000 22,247.50 2.00000 16,180.00 1.60000 12,944.00

$115,894.00$70,467.50 $100,555.00Section Totals:

( ) indicates item is bid as Lump Sum

$356,532.00$349,463.00 $428,655.20

$349,463.00

Contract Item Totals

$356,532.00 428,655.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-009-2(703)188--76-98 PIPE CULVERTS

WORTH

Route: IOWA 9

0.75 mi E of Co Rd S62

Prj Awd Amt: $55,916.30

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 10 Working Days

98-0092-703

November 18, 2020 10:00 A.M.

WORTHCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR268 PROGRESSIVE STRUCTURES, LLC $55,916.30 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $57,137.70 102.18%

3 RE300 REILLY CONSTRUCTION CO., INC. $59,391.80 106.22%

4 LO083 LODGE CONSTRUCTION INC. $64,510.80 115.37%

5 PE320 PETERSON CONTRACTORS INC. $65,320.50 116.82%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $65,923.00 117.90%

7 PI045 PIRC-TOBIN CONSTRUCTION, INC. $71,780.90 128.37%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 10 Working Days

98-0092-703

November 18, 2020 10:00 A.M.

WORTHCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CO091 COLE EXCAVATING, LLC $75,057.00 134.23%

9 MI321 MIDWEST CONTRACTING, LLC $75,272.15 134.62%

10 NE140 NELSON & ROCK CONTRACTING, INC. $92,110.60 164.73%
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Contract ID:

Letting Date:

Start Date: 10/04/21 10 Working Days

98-0092-703

November 18, 2020 10:00 A.M.

WORTHCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) VIETH CONSTRUCTION
CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 8.50000 187.00 15.00000 330.00 25.00000 550.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 32.00000 896.00 35.00000 980.00 30.00000 840.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,800.00000 5,800.00 4,200.00000 4,200.00 2,000.00000 2,000.00

0040 2402-0425040

FLOODED BACKFILL

98.600 CY 28.00000 2,760.80 70.00000 6,902.00 55.00000 5,423.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

159.000 CY 7.00000 1,113.00 13.00000 2,067.00 20.00000 3,180.00

0060 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,800.00000 3,600.00 2,100.00000 4,200.00 2,500.00000 5,000.00

0070 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

54.000 LF 135.00000 7,290.00 172.00000 9,288.00 250.00000 13,500.00
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November 18, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) VIETH CONSTRUCTION
CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

51.400 SY 5.00000 257.00 3.00000 154.20 10.00000 514.00

0090 2507-6800061

REVETMENT, CLASS E

26.200 TON 45.00000 1,179.00 45.00000 1,179.00 60.00000 1,572.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,800.00000 1,800.00 1,700.00000 1,700.00 2,000.00000 2,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.680 STA 1,800.00000 1,224.00 830.00000 564.40 510.00000 346.80

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 110.00000 440.00 150.00000 600.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,250.00000 3,250.00 3,000.00000 3,000.00 2,600.00000 2,600.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 135.00000 10,800.00 130.00000 10,400.00 135.00000 10,800.00
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Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 18, 2020

98-0092-703 Primary County: WORTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) VIETH CONSTRUCTION
CORPORATION

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 400.00000 800.00 110.00000 220.00 250.00000 500.00

0160 2529-8174010

SUBBASE (PATCHES)

93.300 SY 15.00000 1,399.50 7.00000 653.10 20.00000 1,866.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 650.00000 1,300.00 110.00000 220.00 250.00000 500.00

0180 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 6.00000 960.00 3.00000 480.00 7.00000 1,120.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.25000 200.00 1.00000 160.00 3.00000 480.00

$59,391.80$55,916.30 $57,137.70Section Totals:

$57,137.70$55,916.30 $59,391.80

$55,916.30

Contract Item Totals

$57,137.70

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$55,916.30 $57,137.70 59,391.80Contract Grand Totals

Page 4 of 16

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 18, 2020

98-0092-703 Primary County: WORTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PETERSON
CONTRACTORS INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 25.00000 550.00 30.00000 660.00 80.00000 1,760.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 38.00000 1,064.00 36.50000 1,022.00 45.00000 1,260.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0040 2402-0425040

FLOODED BACKFILL

98.600 CY 50.00000 4,930.00 42.00000 4,141.20 50.00000 4,930.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

159.000 CY 17.00000 2,703.00 18.00000 2,862.00 19.00000 3,021.00

0060 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 1,900.00000 3,800.00 2,500.00000 5,000.00

0070 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

54.000 LF 158.00000 8,532.00 180.00000 9,720.00 185.00000 9,990.00

Page 5 of 16

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 18, 2020

98-0092-703 Primary County: WORTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PETERSON
CONTRACTORS INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

51.400 SY 9.00000 462.60 16.00000 822.40 10.00000 514.00

0090 2507-6800061

REVETMENT, CLASS E

26.200 TON 78.00000 2,043.60 55.00000 1,441.00 90.00000 2,358.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,600.00000 1,600.00 2,000.00000 2,000.00 1,500.00000 1,500.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.680 STA 1,700.00000 1,156.00 1,500.00000 1,020.00 800.00000 544.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 130.00000 520.00 125.00000 500.00 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,500.00000 3,500.00 3,200.00000 3,200.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 105.00000 8,400.00 90.95000 7,276.00 100.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PETERSON
CONTRACTORS INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,050.00000 2,100.00 1,200.00000 2,400.00 1,200.00000 2,400.00

0160 2529-8174010

SUBBASE (PATCHES)

93.300 SY 12.00000 1,119.60 23.00000 2,145.90 20.00000 1,866.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 525.00000 1,050.00 525.00000 1,050.00 1,000.00000 2,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 16,500.00000 16,500.00 11,200.00000 11,200.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 6.00000 960.00 5.00000 800.00 5.00000 800.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 2.00000 320.00 1.00000 160.00 0.50000 80.00

$65,923.00$64,510.80 $65,320.50Section Totals:

$65,320.50$64,510.80 $65,923.00

$64,510.80

Contract Item Totals

$65,320.50

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$64,510.80 $65,320.50 65,923.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PIRC-TOBIN
CONSTRUCTION, INC.

(8) COLE EXCAVATING, LLC (9) MIDWEST CONTRACTING,
LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 25.00000 550.00 30.00000 660.00 24.45000 537.90

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 55.00000 1,540.00 35.00000 980.00 55.00000 1,540.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 11,500.00000 11,500.00 3,500.00000 3,500.00

0040 2402-0425040

FLOODED BACKFILL

98.600 CY 35.00000 3,451.00 45.00000 4,437.00 65.00000 6,409.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

159.000 CY 10.00000 1,590.00 15.00000 2,385.00 18.65000 2,965.35

0060 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,850.00000 3,700.00 3,500.00000 7,000.00 2,450.00000 4,900.00

0070 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

54.000 LF 175.00000 9,450.00 175.00000 9,450.00 325.00000 17,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PIRC-TOBIN
CONSTRUCTION, INC.

(8) COLE EXCAVATING, LLC (9) MIDWEST CONTRACTING,
LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

51.400 SY 1.00000 51.40 10.00000 514.00 6.00000 308.40

0090 2507-6800061

REVETMENT, CLASS E

26.200 TON 45.00000 1,179.00 65.00000 1,703.00 65.00000 1,703.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,450.00000 1,450.00 2,500.00000 2,500.00 1,500.00000 1,500.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.680 STA 1,000.00000 680.00 1,650.00000 1,122.00 1,500.00000 1,020.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 135.00000 540.00 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 2,700.00000 2,700.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 125.00000 10,000.00 100.00000 8,000.00 95.00000 7,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PIRC-TOBIN
CONSTRUCTION, INC.

(8) COLE EXCAVATING, LLC (9) MIDWEST CONTRACTING,
LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 100.00000 200.00 2,500.00000 5,000.00 3,750.00000 7,500.00

0160 2529-8174010

SUBBASE (PATCHES)

93.300 SY 15.00000 1,399.50 20.00000 1,866.00 45.00000 4,198.50

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 500.00000 1,000.00 800.00000 1,600.00 450.00000 900.00

0180 2533-4980005

MOBILIZATION

(1) LS 26,500.00000 26,500.00 10,000.00000 10,000.00 8,500.00000 8,500.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 5.50000 880.00 4.00000 640.00 8.00000 1,280.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00 1.00000 160.00 1.00000 160.00

$75,272.15$71,780.90 $75,057.00Section Totals:

$75,057.00$71,780.90 $75,272.15

$71,780.90

Contract Item Totals

$75,057.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$71,780.90 $75,057.00 75,272.15Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

22.000 CY 40.00000 880.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 70.00000 1,960.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00

0040 2402-0425040

FLOODED BACKFILL

98.600 CY 200.00000 19,720.00

0050 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

159.000 CY 15.00000 2,385.00

0060 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,500.00000 5,000.00

0070 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

54.000 LF 225.00000 12,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

51.400 SY 4.00000 205.60

0090 2507-6800061

REVETMENT, CLASS E

26.200 TON 70.00000 1,834.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,880.00000 2,880.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.680 STA 1,500.00000 1,020.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,675.00000 2,675.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 90.95000 7,276.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,000.00000 2,000.00

0160 2529-8174010

SUBBASE (PATCHES)

93.300 SY 50.00000 4,665.00

0170 2529-8174050

PATCH SUBDRAIN

2.000 EACH 500.00000 1,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 5.00000 800.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00

$92,110.60Section Totals:

$92,110.60

$92,110.60

Contract Item Totals

Contract Time Totals

Page 15 of 16

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 18, 2020

98-0092-703 Primary County: WORTH

12/29/2020 9:15:50 AM
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( ) indicates item is bid as Lump Sum

$92,110.60Contract Grand Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 18, 2020

98-0092-703 Primary County: WORTH

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(151)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations in District 2

Prj Awd Amt: $100,734.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 80 Working Days

00-000T-151

November 18, 2020 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $100,734.00 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $169,818.00 168.58%

3 K.100 K & W ELECTRIC, INC. $174,916.00 173.64%

4 MC069 MCCLAIN & CO., INC. $237,146.04 235.42%

5 CO105 COLLINS & HERMANN, INC. $240,180.00 238.43%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 80 Working Days

00-000T-151

November 18, 2020 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) IOWA PLAINS SIGNING,
INC.

(3) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 60.00000 120.00 125.00000 250.00 250.00000 500.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,197.000 EACH 10.00000 11,970.00 30.00000 35,910.00 25.00000 29,925.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,186.000 LF 8.50000 10,081.00 8.00000 9,488.00 13.50000 16,011.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

23.000 EACH 150.00000 3,450.00 270.00000 6,210.00 225.00000 5,175.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

60.000 EACH 288.00000 17,280.00 445.00000 26,700.00 375.00000 22,500.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

42.000 EACH 165.00000 6,930.00 180.00000 7,560.00 75.00000 3,150.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

382.000 SF 21.50000 8,213.00 25.00000 9,550.00 27.50000 10,505.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 18, 2020

00-000T-151 Primary County: STATEWIDE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) IOWA PLAINS SIGNING,
INC.

(3) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,170.000 EACH 33.00000 38,610.00 45.00000 52,650.00 45.00000 52,650.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 720.00000 720.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 2,400.00000 2,400.00 17,500.00000 17,500.00 27,500.00000 27,500.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 960.00000 960.00 2,500.00000 2,500.00 4,500.00000 4,500.00

$174,916.00$100,734.00 $169,818.00Section Totals:

( ) indicates item is bid as Lump Sum

$169,818.00$100,734.00 $174,916.00

$100,734.00

Contract Item Totals

$169,818.00 174,916.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 18, 2020

00-000T-151 Primary County: STATEWIDE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCLAIN & CO., INC. (5) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 894.44000 1,788.88 85.00000 170.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,197.000 EACH 29.46000 35,263.62 25.00000 29,925.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,186.000 LF 7.46000 8,847.56 12.50000 14,825.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

23.000 EACH 194.29000 4,468.67 300.00000 6,900.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

60.000 EACH 553.65000 33,219.00 550.00000 33,000.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

42.000 EACH 153.18000 6,433.56 150.00000 6,300.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

382.000 SF 20.99000 8,018.18 30.00000 11,460.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 18, 2020

00-000T-151 Primary County: STATEWIDE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCLAIN & CO., INC. (5) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,170.000 EACH 57.67000 67,473.90 30.00000 35,100.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 6,364.18000 6,364.18 30,000.00000 30,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 54,262.64000 54,262.64 60,000.00000 60,000.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 11,005.85000 11,005.85 12,500.00000 12,500.00

$237,146.04 $240,180.00Section Totals:

( ) indicates item is bid as Lump Sum

$240,180.00$237,146.04

$237,146.04

Contract Item Totals

$240,180.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 18, 2020

00-000T-151 Primary County: STATEWIDE

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

FM-C083(79)--55-83 PAVEMENT MARKINGS

SHELBY

Route: VARIOUS ROUTES

On Various Paved Roads throughout Shelby County

Prj Awd Amt: $67,201.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

83-C083-079

November 18, 2020 10:00 A.M.

SHELBYCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO250 IOWA PLAINS SIGNING, INC. $67,201.24 100.00%

2 QU131 QUALITY STRIPING, INC. $68,469.32 101.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

83-C083-079

November 18, 2020 10:00 A.M.

SHELBYCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

12/29/2020 9:15:50 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10,706.090 STA 5.95000 63,701.24 5.80000 62,095.32

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 125.00000 500.00 260.00000 1,040.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,667.00000 2,667.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 2,667.00000 2,667.00

$67,201.24 $68,469.32Section Totals:

( ) indicates item is bid as Lump Sum

$68,469.32$67,201.24

$67,201.24

Contract Item Totals

$68,469.32Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 18, 2020

83-C083-079 Primary County: SHELBY

12/29/2020 9:15:50 AM
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