
Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C002(78)--FF-02 BRIDGE AND APPROACHES - PPCB

ADAMS

Route: H33

On H 33  Over MT. ZION BRANCH  from W approach East and West  Bound 500 Feet to E approach  on NLINE S13 T72N R33W

Prj Awd Amt: $774,105.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/28/21 90 Working Days

02-C002-078

December 15, 2020 10:00 A.M.

ADAMSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $774,105.11 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $807,656.80 104.33%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $833,221.35 107.64%

4 HE420 HERBERGER CONSTRUCTION CO., INC. $854,196.45 110.35%
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Contract ID:

Letting Date:

Start Date: 06/28/21 90 Working Days

02-C002-078

December 15, 2020 10:00 A.M.

ADAMSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 7,500.00000 750.00 8,000.00000 800.00 30,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,020.000 CY 5.75000 5,865.00 5.00000 5,100.00 12.00000 12,240.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,049.000 CY 11.50000 12,063.50 10.00000 10,490.00 15.00000 15,735.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,900.000 CY 3.50000 6,650.00 5.00000 9,500.00 12.00000 22,800.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,295.000 CY 6.00000 7,770.00 5.00000 6,475.00 12.00000 15,540.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

50.000 TON 41.25000 2,062.50 27.00000 1,350.00 40.00000 2,000.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 350.00000 700.00 500.00000 1,000.00 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

421.400 SY 158.00000 66,581.20 250.00000 105,350.00 165.00000 69,531.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 50,200.00000 50,200.00

0100 2402-2720000

EXCAVATION, CLASS 20

218.000 CY 18.50000 4,033.00 30.00000 6,540.00 30.00000 6,540.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

203.100 CY 755.00000 153,340.50 1,000.00000 203,100.00 850.00000 172,635.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,192.000 LB 1.13000 57,846.96 1.00000 51,192.00 1.00000 51,192.00

0130 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 27,500.00000 137,500.00 22,000.00000 110,000.00 25,900.00000 129,500.00

0140 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 4.00000 5,060.00 6.00000 7,590.00 4.00000 5,060.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.900 LF 80.00000 21,992.00 75.00000 20,617.50 95.00000 26,115.50

0160 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

72.000 LF 60.00000 4,320.00 50.00000 3,600.00 80.00000 5,760.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

1,760.000 LF 47.00000 82,720.00 50.00000 88,000.00 44.00000 77,440.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

340.000 LF 5.00000 1,700.00 2.00000 680.00 10.00000 3,400.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00 1,800.00000 7,200.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 250.00000 1,000.00 250.00000 1,000.00

0210 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,600.00000 10,400.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

53.000 SY 50.00000 2,650.00 50.00000 2,650.00 45.00000 2,385.00

0230 2507-3250005

ENGINEERING FABRIC

1,275.000 SY 3.00000 3,825.00 3.00000 3,825.00 4.00000 5,100.00

0240 2507-6800061

REVETMENT, CLASS E

875.000 TON 73.00000 63,875.00 52.00000 45,500.00 60.00000 52,500.00

0250 2507-6875002

REVETMENT, REMOVE AND REPLACE

60.000 CY 30.00000 1,800.00 20.00000 1,200.00 100.00000 6,000.00

0260 2510-6745850

REMOVAL OF PAVEMENT

394.700 SY 13.00000 5,131.10 20.00000 7,894.00 15.00000 5,920.50

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,900.00000 3,900.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.920 STA 400.00000 2,368.00 400.00000 2,368.00 450.00000 2,664.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS
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Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 350.00000 700.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 7,500.00000 7,500.00 3,000.00000 3,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 61,000.00000 61,000.00 45,000.00000 45,000.00 50,000.00000 50,000.00

0320 2601-2634100

MULCHING

2.800 ACRE 700.00000 1,960.00 1,500.00000 4,200.00 750.00000 2,100.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 825.00000 1,155.00 800.00000 1,120.00 850.00000 1,190.00

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 300.00000 420.00 350.00000 490.00 350.00000 490.00

0350 2602-0000020

SILT FENCE

465.000 LF 1.50000 697.50 2.20000 1,023.00 2.50000 1,162.50
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

374.000 LF 2.00000 748.00 2.20000 822.80 2.50000 935.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

839.000 LF 0.15000 125.85 0.50000 419.50 0.15000 125.85

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

415.000 LF 3.00000 1,245.00 4.00000 1,660.00 4.00000 1,660.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$833,221.35$774,105.11 $807,656.80Section Totals:

( ) indicates item is bid as Lump Sum

$807,656.80$774,105.11 $833,221.35

$774,105.11

Contract Item Totals

$807,656.80 833,221.35Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS
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( ) indicates item is bid as Lump Sum

833,221.35
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 13,000.00000 1,300.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,020.000 CY 6.50000 6,630.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,049.000 CY 13.00000 13,637.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,900.000 CY 6.50000 12,350.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,295.000 CY 6.50000 8,417.50

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

50.000 TON 40.00000 2,000.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 860.00000 1,720.00

Page 8 of 14

Call Order:
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Contract ID:001
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December 15, 2020

02-C002-078 Primary County: ADAMS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

421.400 SY 172.00000 72,480.80

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 46,500.00000 46,500.00

0100 2402-2720000

EXCAVATION, CLASS 20

218.000 CY 40.00000 8,720.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

203.100 CY 880.00000 178,728.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,192.000 LB 1.40000 71,668.80

0130 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 26,500.00000 132,500.00

0140 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 3.40000 4,301.00
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December 15, 2020
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01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.900 LF 96.00000 26,390.40

0160 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

72.000 LF 70.00000 5,040.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

1,760.000 LF 49.00000 86,240.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

340.000 LF 2.20000 748.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 4,300.00000 17,200.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 215.00000 860.00

0210 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,700.00000 10,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

53.000 SY 80.00000 4,240.00

0230 2507-3250005

ENGINEERING FABRIC

1,275.000 SY 4.00000 5,100.00

0240 2507-6800061

REVETMENT, CLASS E

875.000 TON 73.00000 63,875.00

0250 2507-6875002

REVETMENT, REMOVE AND REPLACE

60.000 CY 22.00000 1,320.00

0260 2510-6745850

REMOVAL OF PAVEMENT

394.700 SY 22.00000 8,683.40

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.920 STA 435.00000 2,575.20

Page 11 of 14

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 15, 2020

02-C002-078 Primary County: ADAMS

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-2518000

SAFETY CLOSURE

2.000 EACH 160.00000 320.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00

0320 2601-2634100

MULCHING

2.800 ACRE 700.00000 1,960.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 825.00000 1,155.00

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 300.00000 420.00

0350 2602-0000020

SILT FENCE

465.000 LF 1.50000 697.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

0001 Items for a 110'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

374.000 LF 2.00000 748.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

839.000 LF 0.15000 125.85

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

415.000 LF 3.00000 1,245.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$854,196.45Section Totals:

( ) indicates item is bid as Lump Sum

$854,196.45

$854,196.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BRFN-148-2(17)--39-02 BRIDGE DECK OVERLAY

ADAMS

Route: IOWA 148

Middle Nodaway River 1.8 mi S of S Jct Co Rd H20

Prj Awd Amt: $755,075.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 80 Working Days

02-1482-017

December 15, 2020 10:00 A.M.

ADAMSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $755,075.34 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $755,693.22 100.08%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $804,277.23 106.52%

4 PC015 PCIROADS, LLC $826,687.78 109.48%
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Contract ID:

Letting Date:

Start Date: 07/12/21 80 Working Days

02-1482-017

December 15, 2020 10:00 A.M.

ADAMSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0121; A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 62,899.20000 62,899.20 65,000.00000 65,000.00 100,000.00000 100,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 55.00000 2,585.00 100.00000 4,700.00 50.00000 2,350.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

80.800 CY 1,900.00000 153,520.00 1,200.00000 96,960.00 2,200.00000 177,760.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,834.000 LB 2.00000 15,668.00 5.00000 39,170.00 3.00000 23,502.00

0050 2413-0698074

DECK REPAIR, CLASS A

272.900 SY 280.00000 76,412.00 250.00000 68,225.00 225.00000 61,402.50

0060 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00 3,000.00000 3,000.00 14,000.00000 14,000.00

0070 2506-4984000

FLOWABLE MORTAR

2.000 CY 1,500.00000 3,000.00 2,000.00000 4,000.00 1,000.00000 2,000.00

0080 2508-0970000

CONTAINMENT

(1) LS 800.00000 800.00 1,000.00000 1,000.00 6,000.00000 6,000.00
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Contract ID:002
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0121; A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00 10,000.00000 10,000.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

909.800 SY 15.00000 13,647.00 15.00000 13,647.00 12.00000 10,917.60

0110 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 104,000.00000 104,000.00 77,700.00000 77,700.00

$485,632.10$436,031.20 $405,202.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC. BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

909.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0003 Design No. 0121;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC. BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

909.800 SY 120.00000 109,176.00 150.00000 136,470.00 110.00000 100,078.00

$100,078.00$109,176.00 $136,470.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

114.300 CY 65.00000 7,429.50 50.00000 5,715.00 50.00000 5,715.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

108.900 CY 50.00000 5,445.00 15.00000 1,633.50 50.00000 5,445.00

0160 2115-0100000

MODIFIED SUBBASE

56.900 CY 60.00000 3,414.00 54.00000 3,072.60 80.00000 4,552.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

338.200 SY 115.00000 38,893.00 115.00000 38,893.00 100.00000 33,820.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.130 STA 615.00000 1,309.95 1,000.00000 2,130.00 800.00000 1,704.00

0190 2301-0690203

BRIDGE APPROACH, BR-203

250.000 SY 300.00000 75,000.00 300.00000 75,000.00 300.00000 75,000.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,064.100 SY 3.65000 3,883.97 9.00000 9,576.90 6.50000 6,916.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 300.00000 600.00 1,000.00000 2,000.00

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

271.000 LF 10.00000 2,710.00 5.00000 1,355.00 15.00000 4,065.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 20.00000 1,500.00 22.00000 1,650.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,700.00000 5,100.00 1,700.00000 5,100.00 1,900.00000 5,700.00

0250 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,300.00000 1,300.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 330.00000 1,320.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00 2,500.00000 7,500.00 2,750.00000 8,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,300.00000 2,300.00 2,300.00000 2,300.00 2,500.00000 2,500.00

0290 2510-6745850

REMOVAL OF PAVEMENT

240.000 SY 35.00000 8,400.00 25.00000 6,000.00 30.00000 7,200.00

0300 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00 165.00000 165.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.180 STA 150.00000 3,027.00 150.00000 3,027.00 165.00000 3,329.70

0320 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.440 STA 120.00000 1,372.80 120.00000 1,372.80 132.00000 1,510.08

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

20.180 STA 59.00000 1,190.62 59.00000 1,190.62 65.00000 1,311.70

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 11.50000 11,212.50 12.00000 11,700.00 13.00000 12,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 13,650.00000 13,650.00 14,000.00000 14,000.00 15,000.00000 15,000.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 6,175.00000 6,175.00 12,000.00000 12,000.00 9,000.00000 9,000.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,100.00000 4,400.00

0380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 1,500.00000 1,500.00

0390 2602-0000020

SILT FENCE

940.000 LF 1.70000 1,598.00 1.70000 1,598.00 2.50000 2,350.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

940.000 LF 0.20000 188.00 0.20000 188.00 0.10000 94.00

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

94.000 LF 0.20000 18.80 0.20000 18.80 1.00000 94.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

$218,567.13$209,868.14 $214,021.22Section Totals:

( ) indicates item is bid as Lump Sum

$755,693.22$755,075.34 $804,277.23

$755,075.34

Contract Item Totals

$755,693.22 804,277.23Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 Design No. 0121; A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 63,800.00000 63,800.00

0020 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 95.00000 4,465.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

80.800 CY 1,625.00000 131,300.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,834.000 LB 2.50000 19,585.00

0050 2413-0698074

DECK REPAIR, CLASS A

272.900 SY 310.00000 84,599.00

0060 2501-8400172

TEMPORARY SHORING

(1) LS 35,000.00000 35,000.00

0070 2506-4984000

FLOWABLE MORTAR

2.000 CY 250.00000 500.00

0080 2508-0970000

CONTAINMENT

(1) LS 18,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 Design No. 0121; A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 16,800.00000 16,800.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

909.800 SY 13.29000 12,091.24

0110 2533-4980005

MOBILIZATION

(1) LS 148,205.00000 148,205.00

$534,345.24Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 Design No. 0121; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC. BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

909.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 Design No. 0121;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC. BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

909.800 SY 94.00000 85,521.20

$85,521.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

114.300 CY 35.00000 4,000.50

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

108.900 CY 30.00000 3,267.00

0160 2115-0100000

MODIFIED SUBBASE

56.900 CY 70.00000 3,983.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

338.200 SY 115.00000 38,893.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.130 STA 1,350.00000 2,875.50

0190 2301-0690203

BRIDGE APPROACH, BR-203

250.000 SY 235.00000 58,750.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,064.100 SY 8.15000 8,672.42

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 1,200.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

271.000 LF 12.00000 3,252.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,700.00000 5,100.00

0250 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,200.00000 1,200.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00

0280 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,300.00000 2,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

240.000 SY 70.00000 16,800.00

0300 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.180 STA 150.00000 3,027.00

0320 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.440 STA 120.00000 1,372.80

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

20.180 STA 59.00000 1,190.62

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 11.50000 11,212.50

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 13,650.00000 13,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 6,175.00000 6,175.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00

0390 2602-0000020

SILT FENCE

940.000 LF 1.75000 1,645.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

940.000 LF 0.25000 235.00

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

94.000 LF 5.00000 470.00

$206,821.34Section Totals:

$826,687.78

$826,687.78

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$826,687.78Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C003(66)--FE-03 BRIDGE REPLACEMENT - PPCB

ALLAMAKEE

Route: SMITHFIELD DR

On Smithfield Drive  Over YELLOW RIVER  S9 T96N R05W

Prj Awd Amt: $1,449,876.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/17/21 105 Working Days

03-C003-066

December 15, 2020 10:00 A.M.

ALLAMAKEECall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $1,449,876.73 100.00%

2 MI900 MINNOWA CONSTRUCTION,INC. $1,657,664.03 114.33%
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Start Date: 05/17/21 105 Working Days

03-C003-066
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Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 5,000.00000 14,500.00 5,000.00000 14,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

6,597.000 CY 12.99000 85,695.03 12.99000 85,695.03

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,554.000 CY 2.75000 4,273.50 2.75000 4,273.50

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

2,740.000 CY 2.75000 7,535.00 2.75000 7,535.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

4,734.000 CY 2.95000 13,965.30 2.75000 13,018.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,490.000 CY 4.50000 6,705.00 4.50000 6,705.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,200.000 TON 17.00000 20,400.00 14.95000 17,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

182.000 TON 18.00000 3,276.00 15.95000 2,902.90

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 90,000.00000 90,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

90.000 CY 25.00000 2,250.00 50.00000 4,500.00

0110 2402-2721000

EXCAVATION, CLASS 21

241.000 CY 200.00000 48,200.00 50.00000 12,050.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

477.800 CY 795.00000 379,851.00 675.00000 322,515.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

102,417.000 LB 1.15000 117,779.55 1.10000 112,658.70

0140 2407-0551367

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C67

5.000 EACH 13,000.00000 65,000.00 25,000.00000 125,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

10.000 EACH 15,000.00000 150,000.00 26,500.00000 265,000.00

0160 2408-7800000

STRUCTURAL STEEL

5,029.000 LB 3.85000 19,361.65 3.00000 15,087.00

0170 2414-6424110

CONCRETE BARRIER RAILING

510.200 LF 75.00000 38,265.00 62.00000 31,632.40

0180 2417-0225036

APRONS, METAL, 36 IN. DIA.

6.000 EACH 935.00000 5,610.00 950.00000 5,700.00

0190 2417-0330036

APRONS, SAFETY SLOPE, 36 IN. DIA.

2.000 EACH 4,000.00000 8,000.00 4,000.00000 8,000.00

0200 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

326.000 LF 75.95000 24,759.70 76.00000 24,776.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

870.000 LF 50.00000 43,500.00 54.00000 46,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

216.000 LF 75.00000 16,200.00 240.00000 51,840.00

0230 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,300.00000 5,200.00 1,400.00000 5,600.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 210.00000 840.00

0250 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,050.00000 8,200.00 2,500.00000 10,000.00

0260 2507-3250005

ENGINEERING FABRIC

3,200.000 SY 3.10000 9,920.00 3.50000 11,200.00

0270 2507-6800061

REVETMENT, CLASS E

3,890.000 TON 25.00000 97,250.00 30.00000 116,700.00

0280 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 150.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 2,000.00000 2,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 100,000.00000 100,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

144.000 LF 227.50000 32,760.00 850.00000 122,400.00

0320 2601-2634100

MULCHING

2.000 ACRE 1,000.00000 2,000.00 1,000.00000 2,000.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 1,000.00000 2,000.00 1,000.00000 2,000.00

0340 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

15.000 SQ 30.00000 450.00 40.00000 600.00

0350 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 250.00000 500.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

505.000 LF 2.00000 1,010.00 3.00000 1,515.00

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

410.000 LF 3.00000 1,230.00 4.00000 1,640.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

230.000 LF 1.00000 230.00 1.00000 230.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

230.000 LF 1.00000 230.00 1.00000 230.00

0400 2602-0000160

ROCK CHECK DAM

70.000 LF 40.00000 2,800.00 45.00000 3,150.00

0410 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

2.000 EACH 15.00000 30.00 20.00000 40.00

0420 2602-0000180

REMOVAL OF ROCK CHECK DAM

2.000 EACH 250.00000 500.00 25.00000 50.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 230'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

720.000 LF 4.00000 2,880.00 5.00000 3,600.00

0440 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

720.000 LF 0.50000 360.00 0.50000 360.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$1,449,876.73 $1,657,664.03Section Totals:

( ) indicates item is bid as Lump Sum

$1,657,664.03$1,449,876.73

$1,449,876.73

Contract Item Totals

$1,657,664.03Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHS-SWAP-C006(118)--FC-06 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

BENTON

Route: V66

On V-66  Over Prairie Creek  S13 T82 R11

Prj Awd Amt: $635,596.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

06-C006-118

December 15, 2020 10:00 A.M.

BENTONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $635,596.50 100.00%

2 PE320 PETERSON CONTRACTORS INC. $879,597.50 138.39%
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Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

06-C006-118

December 15, 2020 10:00 A.M.

BENTONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PETERSON
CONTRACTORS INC.

0001 DECK REPAIRS FOR A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 50.00000 2,000.00 98.90000 3,956.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

290.000 CY 30.00000 8,700.00 24.90000 7,221.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

45.000 TON 40.00000 1,800.00 53.50000 2,407.50

0040 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 500.00000 1,000.00 576.00000 1,152.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

415.900 SY 180.00000 74,862.00 191.10000 79,478.49

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 322,893.00000 322,893.00

0070 2402-2720000

EXCAVATION, CLASS 20

48.000 CY 150.00000 7,200.00 75.85000 3,640.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PETERSON
CONTRACTORS INC.

0001 DECK REPAIRS FOR A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.000 CY 1,250.00000 247,500.00 1,146.00000 226,908.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,000.000 LB 1.20000 61,200.00 1.00000 51,000.00

0100 2408-7800000

STRUCTURAL STEEL

1,280.000 LB 15.00000 19,200.00 7.40000 9,472.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

381.700 LF 75.00000 28,627.50 73.24000 27,955.71

0120 2426-6772016

CONCRETE REPAIR

40.000 SF 150.00000 6,000.00 345.79000 13,831.60

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

125.000 LF 10.00000 1,250.00 14.40000 1,800.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,700.00000 3,400.00 1,550.00000 3,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PETERSON
CONTRACTORS INC.

0001 DECK REPAIRS FOR A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 275.00000 550.00 250.00000 500.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,000.00000 6,000.00 2,650.00000 5,300.00

0170 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

41.000 SY 75.00000 3,075.00 213.80000 8,765.80

0180 2507-3250005

ENGINEERING FABRIC

485.000 SY 3.00000 1,455.00 24.30000 11,785.50

0190 2507-6800061

REVETMENT, CLASS E

300.000 TON 75.00000 22,500.00 49.70000 14,910.00

0200 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 1,000.00000 1,000.00 800.00000 800.00

0210 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 5,000.00000 5,000.00 6,400.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PETERSON
CONTRACTORS INC.

0001 DECK REPAIRS FOR A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 800.00000 800.00

0230 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 400.00000 400.00

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 5,000.00000 5,000.00 8,255.00000 8,255.00

0250 2510-6745850

REMOVAL OF PAVEMENT

399.000 SY 20.00000 7,980.00 22.40000 8,937.60

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,300.00000 4,300.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.270 STA 250.00000 1,817.50 250.00000 1,817.50

0280 2528-2518000

SAFETY CLOSURE

3.000 EACH 110.00000 330.00 200.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PETERSON
CONTRACTORS INC.

0001 DECK REPAIRS FOR A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 4,600.00000 4,600.00

0300 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00 41,700.00000 41,700.00

0310 2601-2634100

MULCHING

0.600 ACRE 2,750.00000 1,650.00 2,500.00000 1,500.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 3,300.00000 990.00 3,000.00000 900.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 3,300.00000 990.00 3,000.00000 900.00

0340 2602-0000020

SILT FENCE

485.000 LF 2.00000 970.00 1.75000 848.75

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

485.000 LF 0.30000 145.50 0.25000 121.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PETERSON
CONTRACTORS INC.

0001 DECK REPAIRS FOR A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

160.000 LF 4.40000 704.00 4.00000 640.00

$635,596.50 $879,597.50Section Totals:

( ) indicates item is bid as Lump Sum

$879,597.50$635,596.50

$635,596.50

Contract Item Totals

$879,597.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C013(101)--SE-13 RCB CULVERT NEW - SINGLE BOX

CALHOUN

Route: 165TH STREET

On 165th Street  Over Lake Creek  Ctr S06 T89 R32

Prj Awd Amt: $176,897.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

13-C013-101

December 15, 2020 10:00 A.M.

CALHOUNCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RICHARDS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RI020 RICHARDS CONSTRUCTION CO., INC. $176,897.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $196,439.00 111.05%

3 MI321 MIDWEST CONTRACTING, LLC $197,378.00 111.58%

4 NE140 NELSON & ROCK CONTRACTING, INC. $221,705.00 125.33%

5 PR268 PROGRESSIVE STRUCTURES, LLC $226,913.00 128.27%

6 DI360 DIXON CONSTRUCTION CO. $234,920.00 132.80%

7 RE300 REILLY CONSTRUCTION CO., INC. $257,450.00 145.54%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

13-C013-101
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Letting Status: AWARDED Awarded Vendor: RICHARDS CONSTRUCTION CO., INC.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CH320 CHRISTENSEN BROS., INC. $323,720.00 183.00%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

13-C013-101

December 15, 2020 10:00 A.M.

CALHOUNCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RICHARDS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICHARDS
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

260.000 CY 15.00000 3,900.00 25.00000 6,500.00 5.00000 1,300.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY 10.00000 850.00 12.00000 1,020.00 8.00000 680.00

0030 2110-3825010

GRANULAR MATERIAL

125.000 TON 24.00000 3,000.00 31.50000 3,937.50 30.00000 3,750.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

300.000 TON 22.00000 6,600.00 26.00000 7,800.00 26.00000 7,800.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 6,000.00000 6,000.00 3,500.00000 3,500.00

0060 2402-0425031

GRANULAR BACKFILL

385.000 TON 17.00000 6,545.00 20.00000 7,700.00 20.00000 7,700.00

0070 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 8.00000 880.00 15.50000 1,705.00 8.00000 880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICHARDS
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2100000

PRECAST CONCRETE BOX CULVERT, 16' x 14'

38.000 LF 1,605.00000 60,990.00 1,550.00000 58,900.00 1,950.00000 74,100.00

0090 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16' x 14'

2.000 EACH 25,025.00000 50,050.00 31,325.00000 62,650.00 32,000.00000 64,000.00

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

221.000 LF 32.00000 7,072.00 36.50000 8,066.50 48.00000 10,608.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,000.00000 2,000.00 4,000.00000 4,000.00 1,000.00000 1,000.00

0120 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

60.000 LF 25.00000 1,500.00 25.50000 1,530.00 35.00000 2,100.00

0130 2507-6800061

REVETMENT, CLASS E

200.000 TON 38.55000 7,710.00 49.00000 9,800.00 45.00000 9,000.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,700.00000 2,700.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICHARDS
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 400.00000 800.00 125.00000 250.00 125.00000 250.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 1,750.00000 1,750.00

0170 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 9,000.00000 9,000.00 4,500.00000 4,500.00

0180 2601-2634100

MULCHING

0.100 ACRE 15,000.00000 1,500.00 12,000.00000 1,200.00 8,000.00000 800.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 15,000.00000 1,500.00 12,000.00000 1,200.00 8,000.00000 800.00

0200 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 12.50000 1,500.00 4.00000 480.00 3.00000 360.00

$197,378.00$176,897.00 $196,439.00Section Totals:

$196,439.00$176,897.00 $197,378.00

$176,897.00

Contract Item Totals

$196,439.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$176,897.00 $196,439.00 197,378.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

260.000 CY 18.00000 4,680.00 26.00000 6,760.00 25.00000 6,500.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY 8.00000 680.00 12.50000 1,062.50 5.00000 425.00

0030 2110-3825010

GRANULAR MATERIAL

125.000 TON 50.00000 6,250.00 61.50000 7,687.50 75.00000 9,375.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

300.000 TON 45.00000 13,500.00 32.00000 9,600.00 34.00000 10,200.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 6,000.00000 6,000.00 21,000.00000 21,000.00

0060 2402-0425031

GRANULAR BACKFILL

385.000 TON 25.00000 9,625.00 38.00000 14,630.00 40.00000 15,400.00

0070 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 8.00000 880.00 26.50000 2,915.00 12.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2100000

PRECAST CONCRETE BOX CULVERT, 16' x 14'

38.000 LF 1,575.00000 59,850.00 1,550.00000 58,900.00 1,200.00000 45,600.00

0090 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16' x 14'

2.000 EACH 30,665.00000 61,330.00 34,000.00000 68,000.00 30,000.00000 60,000.00

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

221.000 LF 50.00000 11,050.00 38.00000 8,398.00 40.00000 8,840.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 8,000.00000 8,000.00 1,000.00000 1,000.00

0120 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

60.000 LF 35.00000 2,100.00 28.00000 1,680.00 40.00000 2,400.00

0130 2507-6800061

REVETMENT, CLASS E

200.000 TON 58.00000 11,600.00 52.00000 10,400.00 52.00000 10,400.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 4,300.00000 4,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 125.00000 250.00 250.00000 500.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,750.00000 1,750.00 5,700.00000 5,700.00

0170 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 30,000.00000 30,000.00

0180 2601-2634100

MULCHING

0.100 ACRE 8,000.00000 800.00 12,000.00000 1,200.00 8,000.00000 800.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 8,000.00000 800.00 12,000.00000 1,200.00 8,000.00000 800.00

0200 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 3.00000 360.00 4.00000 480.00 3.00000 360.00

$234,920.00$221,705.00 $226,913.00Section Totals:

$226,913.00$221,705.00 $234,920.00

$221,705.00

Contract Item Totals

$226,913.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$221,705.00 $226,913.00 234,920.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

260.000 CY 30.00000 7,800.00 25.00000 6,500.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY 15.00000 1,275.00 10.00000 850.00

0030 2110-3825010

GRANULAR MATERIAL

125.000 TON 50.00000 6,250.00 40.00000 5,000.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

300.000 TON 30.00000 9,000.00 40.00000 12,000.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 25,000.00000 25,000.00

0060 2402-0425031

GRANULAR BACKFILL

385.000 TON 32.00000 12,320.00 25.00000 9,625.00

0070 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 15.00000 1,650.00 25.00000 2,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2100000

PRECAST CONCRETE BOX CULVERT, 16' x 14'

38.000 LF 2,020.00000 76,760.00 1,700.00000 64,600.00

0090 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16' x 14'

2.000 EACH 40,000.00000 80,000.00 32,000.00000 64,000.00

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

221.000 LF 45.00000 9,945.00 35.00000 7,735.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 35,000.00000 35,000.00

0120 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

60.000 LF 35.00000 2,100.00 30.00000 1,800.00

0130 2507-6800061

REVETMENT, CLASS E

200.000 TON 60.00000 12,000.00 55.00000 11,000.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A SINGLE 16'-0 X 104'-0 RCB CULVERT NEW-SINGLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,750.00000 1,750.00

0170 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 30,000.00000 30,000.00

0180 2601-2634100

MULCHING

0.100 ACRE 10,000.00000 1,000.00 800.00000 80.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 10,000.00000 1,000.00 800.00000 80.00

0200 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 5.00000 600.00 360.00000 43,200.00

$257,450.00 $323,720.00Section Totals:

$323,720.00$257,450.00

$257,450.00

Contract Item Totals

$323,720.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$257,450.00 $323,720.00Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

MBIN-080-4(503)57--0M-15 BRIDGE REPAIR

CASS

Route: I-80

Buck Creek and Buck Creek Rd 1.9 mi E of IA 173 (EB/WB)

Prj Awd Amt: $577,143.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 60 Working Days

15-0804-503

December 15, 2020 10:00 A.M.

CASSCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $577,143.45 100.00%

2 DO140 DORMARK CONSTRUCTION CO. $638,587.97 110.65%

3 IO127 IOWA CIVIL CONTRACTING, INC. $703,264.90 121.85%

4 CU081 CUNNINGHAM-REIS, LLC $712,824.40 123.51%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $785,953.75 136.18%

6 CR120 CRAMER AND ASSOC., INC. $829,184.35 143.67%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0420; REPAIRS TO A 167'-6 x 39'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 26,040.80000 26,040.80 66,000.00000 66,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

23.000 CY 55.00000 1,265.00 312.00000 7,176.00 66.32000 1,525.36

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 2,000.00000 50,000.00 1,844.12000 46,103.00 2,400.00000 60,000.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,728.000 LB 2.00000 5,456.00 3.19000 8,702.32 3.55000 9,684.40

0050 2426-6772016

CONCRETE REPAIR

15.000 SF 220.00000 3,300.00 289.40000 4,341.00 150.00000 2,250.00

0060 2507-6799000

BANK SHAPING

(1) LS 2,000.00000 2,000.00 1,790.00000 1,790.00 1,800.00000 1,800.00

0070 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 6,640.00000 6,640.00 36,300.00000 36,300.00

$177,559.76$137,021.00 $100,793.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Design No. 0520; REPAIRS TO A 167'-6 x 39'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 26,040.80000 26,040.80 66,000.00000 66,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

23.000 CY 55.00000 1,265.00 312.00000 7,176.00 66.32000 1,525.36

0100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.300 CY 2,000.00000 50,600.00 1,844.12000 46,656.24 2,400.00000 60,720.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,728.000 LB 2.00000 5,456.00 3.19000 8,702.32 3.55000 9,684.40

0120 2507-6799000

BANK SHAPING

(1) LS 2,000.00000 2,000.00 1,790.00000 1,790.00 1,800.00000 1,800.00

0130 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 39,680.00000 39,680.00 30,000.00000 30,000.00

$169,729.76$134,321.00 $130,045.36Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425070

SPECIAL BACKFILL

318.600 TON 92.00000 29,311.20 90.00000 28,674.00 72.68000 23,155.85

0150 2102-2625000

EMBANKMENT-IN-PLACE

205.600 CY 26.00000 5,345.60 94.45000 19,418.92 52.32000 10,756.99

0160 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

71.600 CY 34.00000 2,434.40 77.84000 5,573.34 39.53000 2,830.35

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

197.900 SY 112.00000 22,164.80 110.00000 21,769.00 96.00000 18,998.40

0180 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

700.200 SY 79.00000 55,315.80 77.50000 54,265.50 100.00000 70,020.00

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.890 STA 440.00000 2,591.60 604.84000 3,562.51 500.00000 2,945.00

0200 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

170.400 SY 306.00000 52,142.40 418.75000 71,355.00 420.00000 71,568.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

155.400 SY 51.00000 7,925.40 39.98000 6,212.89 18.00000 2,797.20

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

521.000 LF 11.00000 5,731.00 7.02000 3,657.42 5.00000 2,605.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 21.00000 4,725.00 20.00000 4,500.00 20.00000 4,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 205.00000 820.00 200.00000 800.00 200.00000 800.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,550.00000 5,100.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0270 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,450.00000 4,900.00 2,400.00000 4,800.00 2,400.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2510-6745850

REMOVAL OF PAVEMENT

860.300 SY 26.00000 22,367.80 90.12000 77,530.24 32.30000 27,787.69

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

83.110 STA 67.00000 5,568.37 30.00000 2,493.30 110.00000 9,142.10

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

56.400 STA 87.00000 4,906.80 110.00000 6,204.00 120.00000 6,768.00

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 77.00000 1,232.00 100.00000 1,600.00 100.00000 1,600.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

82.140 STA 47.00000 3,860.58 30.00000 2,464.20 95.00000 7,803.30

0330 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 77.00000 1,232.00 100.00000 1,600.00 100.00000 1,600.00

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,600.000 LF 10.25000 16,400.00 12.00000 19,200.00 9.00000 14,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 15,900.00000 15,900.00 18,000.00000 18,000.00

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

57.800 SY 175.00000 10,115.00 239.00000 13,814.20 300.00000 17,340.00

0370 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 245.00000 980.00 345.00000 1,380.00 300.00000 1,200.00

0380 2529-8174020

SUBBASE PATCH WITH EF JOINT

57.800 SY 35.00000 2,023.00 126.00000 7,282.80 50.00000 2,890.00

0390 2529-8174050

PATCH SUBDRAIN

4.000 EACH 285.00000 1,140.00 252.00000 1,008.00 300.00000 1,200.00

0400 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 400.00000 1,600.00 581.24000 2,324.96 500.00000 2,000.00

0410 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

20.900 STA 195.00000 4,075.50 150.00000 3,135.00 125.00000 2,612.50

Page 6 of 14

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 15, 2020

15-0804-503 Primary County: CASS

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

23.100 GAL 22.00000 508.20 78.97000 1,824.21 50.00000 1,155.00

0430 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 665.00000 2,660.00 1,600.00000 6,400.00 1,000.00000 4,000.00

0440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,700.000 LF 4.00000 6,800.00 3.75000 6,375.00 4.00000 6,800.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,700.000 LF 0.25000 425.00 0.25000 425.00 1.00000 1,700.00

$355,975.38$305,801.45 $407,749.49Section Totals:

( ) indicates item is bid as Lump Sum

$638,587.97$577,143.45 $703,264.90

$577,143.45

Contract Item Totals

$638,587.97 703,264.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0001 Design No. 0420; REPAIRS TO A 167'-6 x 39'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 60,000.00000 60,000.00 41,500.00000 41,500.00

0020 2402-2720000

EXCAVATION, CLASS 20

23.000 CY 80.00000 1,840.00 125.00000 2,875.00 120.00000 2,760.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 2,200.00000 55,000.00 4,000.00000 100,000.00 4,600.00000 115,000.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,728.000 LB 5.00000 13,640.00 3.50000 9,548.00 2.00000 5,456.00

0050 2426-6772016

CONCRETE REPAIR

15.000 SF 175.00000 2,625.00 175.00000 2,625.00 300.00000 4,500.00

0060 2507-6799000

BANK SHAPING

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00 3,000.00000 3,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 67,000.00000 67,000.00

$239,216.00$173,105.00 $222,548.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 Design No. 0520; REPAIRS TO A 167'-6 x 39'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 60,000.00000 60,000.00 41,500.00000 41,500.00

0090 2402-2720000

EXCAVATION, CLASS 20

23.000 CY 80.00000 1,840.00 125.00000 2,875.00 120.00000 2,760.00

0100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.300 CY 2,200.00000 55,660.00 4,000.00000 101,200.00 4,600.00000 116,380.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,728.000 LB 5.00000 13,640.00 3.50000 9,548.00 2.00000 5,456.00

0120 2507-6799000

BANK SHAPING

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00 3,000.00000 3,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 43,900.00000 43,900.00 67,000.00000 67,000.00

$236,096.00$174,140.00 $225,023.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425070

SPECIAL BACKFILL

318.600 TON 90.00000 28,674.00 50.00000 15,930.00 90.00000 28,674.00

0150 2102-2625000

EMBANKMENT-IN-PLACE

205.600 CY 35.00000 7,196.00 60.00000 12,336.00 45.00000 9,252.00

0160 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

71.600 CY 30.00000 2,148.00 60.00000 4,296.00 80.00000 5,728.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

197.900 SY 110.00000 21,769.00 115.00000 22,758.50 110.00000 21,769.00

0180 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

700.200 SY 77.50000 54,265.50 100.00000 70,020.00 77.50000 54,265.50

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.890 STA 800.00000 4,712.00 750.00000 4,417.50 925.00000 5,448.25

0200 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

170.400 SY 350.00000 59,640.00 300.00000 51,120.00 400.00000 68,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

155.400 SY 45.00000 6,993.00 50.00000 7,770.00 18.00000 2,797.20

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

521.000 LF 5.00000 2,605.00 10.00000 5,210.00 10.00000 5,210.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 20.00000 4,500.00 22.00000 4,950.00 20.00000 4,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,000.00000 8,000.00 1,800.00000 7,200.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 220.00000 880.00 200.00000 800.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00 2,750.00000 5,500.00 2,500.00000 5,000.00

0270 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,400.00000 4,800.00 2,750.00000 5,500.00 2,400.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2510-6745850

REMOVAL OF PAVEMENT

860.300 SY 20.00000 17,206.00 20.00000 17,206.00 25.00000 21,507.50

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

83.110 STA 110.00000 9,142.10 33.00000 2,742.63 110.00000 9,142.10

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

56.400 STA 120.00000 6,768.00 121.00000 6,824.40 120.00000 6,768.00

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 110.00000 1,760.00 100.00000 1,600.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

82.140 STA 95.00000 7,803.30 33.00000 2,710.62 95.00000 7,803.30

0330 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 110.00000 1,760.00 100.00000 1,600.00

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,600.000 LF 9.00000 14,400.00 13.20000 21,120.00 9.00000 14,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 22,000.00000 22,000.00 17,000.00000 17,000.00

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

57.800 SY 300.00000 17,340.00 250.00000 14,450.00 450.00000 26,010.00

0370 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 500.00000 2,000.00 750.00000 3,000.00 110.00000 440.00

0380 2529-8174020

SUBBASE PATCH WITH EF JOINT

57.800 SY 500.00000 28,900.00 35.00000 2,023.00 100.00000 5,780.00

0390 2529-8174050

PATCH SUBDRAIN

4.000 EACH 200.00000 800.00 600.00000 2,400.00 25.00000 100.00

0400 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 500.00000 2,000.00 750.00000 3,000.00 280.00000 1,120.00

0410 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

20.900 STA 125.00000 2,612.50 150.00000 3,135.00 125.00000 2,612.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

23.100 GAL 250.00000 5,775.00 1.00000 23.10 100.00000 2,310.00

0430 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,760.00000 7,040.00 1,000.00000 4,000.00

0440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,700.000 LF 4.50000 7,650.00 4.50000 7,650.00 3.85000 6,545.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,700.000 LF 0.40000 680.00 0.50000 850.00 0.90000 1,530.00

$353,872.35$365,579.40 $338,382.75Section Totals:

( ) indicates item is bid as Lump Sum

$785,953.75$712,824.40 $829,184.35

$712,824.40

Contract Item Totals

$785,953.75 829,184.35Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-030-2(165)--39-24 BRIDGE DECK OVERLAY

CRAWFORD

Route: U.S. 30

Ditch 3.8 mi E of Co Rd M36

Prj Awd Amt: $425,326.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

24-0302-165

December 15, 2020 10:00 A.M.

CRAWFORDCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $425,326.24 100.00%

2 CR120 CRAMER AND ASSOC., INC. $533,502.63 125.43%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $564,724.43 132.77%

4 PC015 PCIROADS, LLC $585,210.40 137.59%
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Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

24-0302-165

December 15, 2020 10:00 A.M.

CRAWFORDCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design NO. 0121; Repairs to a 90'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 12,000.00000 12,000.00 16,000.00000 16,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.900 CY 2,500.00000 7,250.00 7,000.00000 20,300.00 9,000.00000 26,100.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

487.000 LB 3.00000 1,461.00 2.00000 974.00 5.00000 2,435.00

0040 2413-0698074

DECK REPAIR, CLASS A

30.400 SY 400.00000 12,160.00 280.00000 8,512.00 300.00000 9,120.00

0050 2426-6772016

CONCRETE REPAIR

25.000 SF 200.00000 5,000.00 190.00000 4,750.00 200.00000 5,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 51,500.00000 51,500.00 58,300.00000 58,300.00

$116,955.00$80,871.00 $98,036.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 0120; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

303.900 SY

Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 15, 2020

24-0302-165 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0003 Design No. 0120; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

303.900 SY 150.00000 45,585.00 275.00000 83,572.50 275.00000 83,572.50

$83,572.50$45,585.00 $83,572.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

220.200 TON 45.00000 9,909.00 65.00000 14,313.00 50.00000 11,010.00

0100 2102-2625000

EMBANKMENT-IN-PLACE

155.300 CY 25.00000 3,882.50 70.00000 10,871.00 50.00000 7,765.00

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

204.300 CY 45.00000 9,193.50 40.00000 8,172.00 50.00000 10,215.00

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

8.900 SY 150.00000 1,335.00 200.00000 1,780.00 200.00000 1,780.00

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

673.000 SY 75.00000 50,475.00 74.95000 50,441.35 82.00000 55,186.00

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.570 STA 350.00000 1,599.50 600.00000 2,742.00 750.00000 3,427.50

0150 2214-5145150

PAVEMENT SCARIFICATION

219.200 SY 20.00000 4,384.00 20.00000 4,384.00 45.00000 9,864.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

369.300 SY 230.00000 84,939.00 320.00000 118,176.00 275.00000 101,557.50

0170 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

219.200 SY 28.60000 6,269.12 28.60000 6,269.12 31.00000 6,795.20

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

562.100 SY 11.00000 6,183.10 7.00000 3,934.70 11.00000 6,183.10

0190 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 1,675.00000 3,350.00 1,675.00000 3,350.00 5,000.00000 10,000.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

401.000 LF 4.00000 1,604.00 10.00000 4,010.00 12.00000 4,812.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

287.500 LF 13.60000 3,910.00 13.60000 3,910.00 21.00000 6,037.50

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00 2,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 275.00000 1,100.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 2,750.00000 11,000.00 2,750.00000 11,000.00

0250 2510-6745850

REMOVAL OF PAVEMENT

780.600 SY 20.00000 15,612.00 30.00000 23,418.00 20.00000 15,612.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.160 STA 100.00000 1,816.00 100.00000 1,816.00 110.00000 1,997.60

0270 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

48.940 STA 100.00000 4,894.00 100.00000 4,894.00 110.00000 5,383.40

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

18.160 STA 100.00000 1,816.00 100.00000 1,816.00 110.00000 1,997.60

0290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 11.00000 9,075.00 11.00000 9,075.00 12.00000 9,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,750.00000 6,750.00 6,750.00000 6,750.00 6,500.00000 6,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 6,900.00000 6,900.00 6,900.00000 6,900.00 9,000.00000 9,000.00

0320 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0330 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 4,500.00000 18,000.00

0340 2602-0000020

SILT FENCE

2,031.300 LF 1.60000 3,250.08 1.55000 3,148.52 2.00000 4,062.60

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,031.300 LF 0.10000 203.13 0.10000 203.13 0.25000 507.83

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

203.100 LF 0.10000 20.31 0.10000 20.31 1.00000 203.10

$364,196.93$298,870.24 $351,894.13Section Totals:
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( ) indicates item is bid as Lump Sum

$533,502.63$425,326.24 $564,724.43

$425,326.24

Contract Item Totals

$533,502.63 564,724.43Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 Design NO. 0121; Repairs to a 90'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,615.00000 12,615.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.900 CY 5,830.76000 16,909.20

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

487.000 LB 2.00000 974.00

0040 2413-0698074

DECK REPAIR, CLASS A

30.400 SY 243.00000 7,387.20

0050 2426-6772016

CONCRETE REPAIR

25.000 SF 100.00000 2,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 126,727.00000 126,727.00

$167,112.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 Design No. 0120; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

303.900 SY 294.15000 89,392.19

$89,392.19Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 Design No. 0120; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

303.900 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

220.200 TON 35.00000 7,707.00

0100 2102-2625000

EMBANKMENT-IN-PLACE

155.300 CY 32.00000 4,969.60

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

204.300 CY 23.50000 4,801.05

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

8.900 SY 181.00000 1,610.90

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

673.000 SY 74.95000 50,441.35

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.570 STA 350.00000 1,599.50

0150 2214-5145150

PAVEMENT SCARIFICATION

219.200 SY 17.00000 3,726.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

369.300 SY 258.00000 95,279.40

0170 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

219.200 SY 28.60000 6,269.12

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

562.100 SY 9.00000 5,058.90

0190 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 1,675.00000 3,350.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

401.000 LF 10.00000 4,010.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

287.500 LF 13.60000 3,910.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,250.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00

0250 2510-6745850

REMOVAL OF PAVEMENT

780.600 SY 51.05000 39,849.63

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.160 STA 100.00000 1,816.00

0270 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

48.940 STA 100.00000 4,894.00

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

18.160 STA 100.00000 1,816.00

0290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 11.00000 9,075.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,750.00000 6,750.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 6,900.00000 6,900.00

0320 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00

0330 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0340 2602-0000020

SILT FENCE

2,031.300 LF 1.55000 3,148.52

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,031.300 LF 0.10000 203.13

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

203.100 LF 0.10000 20.31

$328,705.81Section Totals:
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( ) indicates item is bid as Lump Sum

$585,210.40

$585,210.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-3(296)120--0E-25 BRIDGE REPLACEMENT - PPCB

DALLAS

Route: I-80

Ashworth Rd 3.0 mi W of W Jct I-35

Prj Awd Amt: $9,056,078.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working Days

25-0803-296

December 15, 2020 10:00 A.M.

DALLASCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JENSEN CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JE200 JENSEN CONSTRUCTION CO. $9,056,078.73 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $9,398,593.56 103.78%

3 EL045 ELDER CORPORATION $9,399,000.00 103.79%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $9,561,678.50 105.58%

5 HE420 HERBERGER CONSTRUCTION CO., INC. $10,001,056.23 110.43%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $10,241,229.91 113.09%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00 105,000.00000 105,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

866.000 CY 30.00000 25,980.00 30.00000 25,980.00 31.00000 26,846.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

318.800 CY 500.00000 159,400.00 500.00000 159,400.00 520.00000 165,776.00

0040 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

674.400 CY 700.00000 472,080.00 700.00000 472,080.00 720.00000 485,568.00

0050 2403-7303000

STRUCTURAL CONCRETE COATING

1,246.200 SY 61.70000 76,890.54 61.70000 76,890.54 64.00000 79,756.80

0060 2404-7775000

REINFORCING STEEL

31,264.000 LB 1.25000 39,080.00 1.25000 39,080.00 1.25000 39,080.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

205,681.000 LB 1.10000 226,249.10 1.10000 226,249.10 1.25000 257,101.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,690.000 LB 2.75000 21,147.50 2.75000 21,147.50 2.75000 21,147.50

0090 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE151.9

1.000 EACH 30,000.00000 30,000.00 30,000.00000 30,000.00 31,000.00000 31,000.00

0100 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

13.000 EACH 30,000.00000 390,000.00 30,000.00000 390,000.00 31,000.00000 403,000.00

0110 2408-7800000

STRUCTURAL STEEL

16,746.000 LB 3.00000 50,238.00 3.00000 50,238.00 3.00000 50,238.00

0120 2414-6424110

CONCRETE BARRIER RAILING

667.900 LF 120.00000 80,148.00 70.90000 47,354.11 72.00000 48,088.80

0130 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

307.300 LF 67.00000 20,589.10 66.36000 20,392.43 68.00000 20,896.40

0140 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

332.000 LF 68.00000 22,576.00 68.00000 22,576.00 76.00000 25,232.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

333.500 LF 136.25000 45,439.38 136.25000 45,439.38 208.00000 69,368.00

0160 2499-2300001

DECK DRAINS

(1) LS 9,000.00000 9,000.00 9,000.00000 9,000.00 9,300.00000 9,300.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

5,390.000 LF 40.00000 215,600.00 40.00000 215,600.00 41.00000 220,990.00

0180 2501-0201473

PILES, STEEL, HP 14 X 73

5,625.000 LF 55.00000 309,375.00 55.00000 309,375.00 57.00000 320,625.00

0190 2501-6335010

PREBORED HOLES

660.000 LF 55.00000 36,300.00 55.00000 36,300.00 57.00000 37,620.00

0200 2501-8400172

TEMPORARY SHORING

(1) LS 65,000.00000 65,000.00 65,000.00000 65,000.00 67,000.00000 67,000.00

0210 2507-2638620

MACADAM STONE SLOPE PROTECTION

910.000 SY 45.00000 40,950.00 45.00000 40,950.00 46.00000 41,860.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

18.000 SY 160.00000 2,880.00 155.00000 2,790.00 160.00000 2,880.00

0230 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 175,000.00000 175,000.00 180,000.00000 180,000.00

0240 2599-9999018

('SQUARE YARDS' ITEM) BRIDGE WING
ARMORING CONCRETE SLOPE PROTECTION

18.000 SY 975.00000 17,550.00 950.00000 17,100.00 980.00000 17,640.00

$2,726,013.75$2,631,472.62 $2,597,942.06Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0002 DESIGN NO. 0921; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0250 2402-2720000

EXCAVATION, CLASS 20

604.000 CY 30.00000 18,120.00 30.00000 18,120.00 31.00000 18,724.00

0260 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

248.000 CY 500.00000 124,000.00 500.00000 124,000.00 520.00000 128,960.00

0270 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

535.400 CY 725.00000 388,165.00 700.00000 374,780.00 720.00000 385,488.00

0280 2403-7303000

STRUCTURAL CONCRETE COATING

1,182.600 SY 61.70000 72,966.42 61.70000 72,966.42 64.00000 75,686.40

0290 2404-7775000

REINFORCING STEEL

23,923.000 LB 1.25000 29,903.75 1.25000 29,903.75 1.25000 29,903.75

0300 2404-7775005

REINFORCING STEEL, EPOXY COATED

155,814.000 LB 1.10000 171,395.40 1.10000 171,395.40 1.25000 194,767.50

0310 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,562.000 LB 2.75000 12,545.50 2.75000 12,545.50 2.75000 12,545.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0002 DESIGN NO. 0921; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0320 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE151.3

1.000 EACH 30,000.00000 30,000.00 30,000.00000 30,000.00 31,000.00000 31,000.00

0330 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

11.000 EACH 30,000.00000 330,000.00 30,000.00000 330,000.00 31,000.00000 341,000.00

0340 2408-7800000

STRUCTURAL STEEL

12,934.000 LB 2.75000 35,568.50 2.75000 35,568.50 2.75000 35,568.50

0350 2414-6424110

CONCRETE BARRIER RAILING

667.700 LF 120.00000 80,124.00 70.90000 47,339.93 72.00000 48,074.40

0360 2499-2300001

DECK DRAINS

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 6,200.00000 6,200.00

0370 2501-0201057

PILES, STEEL, HP 10 X 57

4,030.000 LF 40.00000 161,200.00 40.00000 161,200.00 41.00000 165,230.00

0380 2501-0201473

PILES, STEEL, HP 14 X 73

4,250.000 LF 55.00000 233,750.00 55.00000 233,750.00 57.00000 242,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0002 DESIGN NO. 0921; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0390 2501-6335010

PREBORED HOLES

525.000 LF 55.00000 28,875.00 55.00000 28,875.00 57.00000 29,925.00

0400 2501-8400172

TEMPORARY SHORING

(1) LS 65,000.00000 65,000.00 75,000.00000 75,000.00 77,000.00000 77,000.00

0410 2507-2638620

MACADAM STONE SLOPE PROTECTION

740.000 SY 50.00000 37,000.00 50.00000 37,000.00 52.00000 38,480.00

0420 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

35.000 SY 160.00000 5,600.00 155.00000 5,425.00 160.00000 5,600.00

0430 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00 165,000.00000 165,000.00 171,000.00000 171,000.00

$2,037,403.05$1,995,213.57 $1,958,869.50Section Totals:
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2101-0850002

CLEARING AND GRUBBING

4,188.000 UNIT 5.50000 23,034.00 6.50000 27,222.00 5.50000 23,034.00

0450 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

95,000.000 CY 7.25000 688,750.00 11.00000 1,045,000.00 7.25000 688,750.00

0460 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11,000.000 CY 1.75000 19,250.00 8.50000 93,500.00 1.75000 19,250.00

0470 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

17,000.000 CY 4.00000 68,000.00 7.50000 127,500.00 4.00000 68,000.00

0480 2107-0875100

COMPACTION WITH MOISTURE CONTROL

81,500.000 CY 1.50000 122,250.00 1.00000 81,500.00 1.50000 122,250.00

0490 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

5,595.000 CY 31.00000 173,445.00 35.00000 195,825.00 31.00000 173,445.00

0500 2111-8174100

GRANULAR SUBBASE

12,040.000 SY 5.25000 63,210.00 9.00000 108,360.00 5.25000 63,210.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2112-0000100

WICK DRAIN

115,205.000 LF 0.49000 56,450.45 0.90000 103,684.50 0.50000 57,602.50

0520 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

132.000 SY 137.00000 18,084.00 100.00000 13,200.00 138.00000 18,216.00

0530 2123-7450020

SHOULDER FINISHING, EARTH

63.000 STA 290.00000 18,270.00 175.00000 11,025.00 290.00000 18,270.00

0540 2301-0690203

BRIDGE APPROACH, BR-203

1,604.000 SY 174.00000 279,096.00 175.00000 280,700.00 203.00000 325,612.00

0550 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

327.000 SY 68.00000 22,236.00 70.00000 22,890.00 70.00000 22,890.00

0560 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

9,590.000 SY 64.00000 613,760.00 65.00000 623,350.00 74.00000 709,660.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2301-4874006

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

98.000 SY 98.00000 9,604.00 135.00000 13,230.00 101.00000 9,898.00

0580 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 4,100.00000 4,100.00

0590 2304-0101000

TEMPORARY PAVEMENT

800.000 SY 48.00000 38,400.00 50.00000 40,000.00 40.00000 32,000.00

0600 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,400.000 TON 21.00000 50,400.00 30.00000 72,000.00 21.00000 50,400.00

0610 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

140.000 TON 21.00000 2,940.00 30.00000 4,200.00 21.00000 2,940.00

0620 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00 1,000.00000 3,000.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

4,082.000 SY 3.85000 15,715.70 2.50000 10,205.00 2.75000 11,225.50

0640 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 1,700.00000 6,800.00 1,900.00000 7,600.00 1,700.00000 6,800.00

0650 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 2,300.00000 4,600.00 2,000.00000 4,000.00

0660 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,300.00000 2,300.00 2,700.00000 2,700.00 2,300.00000 2,300.00

0670 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 3,000.00000 6,000.00 3,500.00000 7,000.00 3,000.00000 6,000.00

0680 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,100.00000 3,100.00 3,800.00000 3,800.00 3,100.00000 3,100.00

0690 2435-0140600

MANHOLE, STORM SEWER, SW-406

1.000 EACH 4,000.00000 4,000.00 4,800.00000 4,800.00 4,000.00000 4,000.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2435-0250100

INTAKE, SW-501

5.000 EACH 3,300.00000 16,500.00 2,900.00000 14,500.00 3,300.00000 16,500.00

0710 2435-0250300

INTAKE, SW-503

5.000 EACH 4,900.00000 24,500.00 4,800.00000 24,000.00 4,900.00000 24,500.00

0720 2435-0250310

INTAKE, SW-503 MODIFIED

2.000 EACH 9,600.00000 19,200.00 9,000.00000 18,000.00 9,600.00000 19,200.00

0730 2435-0250500

INTAKE, SW-505

1.000 EACH 4,400.00000 4,400.00 4,900.00000 4,900.00 4,400.00000 4,400.00

0740 2435-0250600

INTAKE, SW-506

3.000 EACH 6,700.00000 20,100.00 6,500.00000 19,500.00 6,700.00000 20,100.00

0750 2435-0250610

INTAKE, SW-506 MODIFIED

2.000 EACH 15,000.00000 30,000.00 15,000.00000 30,000.00 15,000.00000 30,000.00

0760 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 4,600.00000 9,200.00 11,000.00000 22,000.00 4,600.00000 9,200.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,034.000 LF 13.00000 26,442.00 14.00000 28,476.00 13.00000 26,442.00

0780 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

200.000 LF 12.25000 2,450.00 12.00000 2,400.00 12.25000 2,450.00

0790 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

298.000 LF 12.25000 3,650.50 12.00000 3,576.00 12.25000 3,650.50

0800 2502-8221303

SUBDRAIN OUTLET, DR-303

23.000 EACH 206.00000 4,738.00 180.00000 4,140.00 206.00000 4,738.00

0810 2502-8221305

SUBDRAIN OUTLET, DR-305

3.000 EACH 410.00000 1,230.00 600.00000 1,800.00 410.00000 1,230.00

0820 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,274.000 LF 66.00000 84,084.00 85.00000 108,290.00 66.00000 84,084.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

397.000 LF 65.00000 25,805.00 60.00000 23,820.00 65.00000 25,805.00

0840 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

576.000 LF 74.00000 42,624.00 70.00000 40,320.00 74.00000 42,624.00

0850 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

150.000 LF 99.00000 14,850.00 90.00000 13,500.00 99.00000 14,850.00

0860 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

163.000 LF 82.00000 13,366.00 70.00000 11,410.00 82.00000 13,366.00

0870 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

326.000 LF 111.00000 36,186.00 145.00000 47,270.00 111.00000 36,186.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

406.000 LF 138.00000 56,028.00 120.00000 48,720.00 138.00000 56,028.00

0890 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

364.000 LF 28.00000 10,192.00 25.00000 9,100.00 28.00000 10,192.00

0900 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

614.000 LF 10.00000 6,140.00 10.00000 6,140.00 14.75000 9,056.50

0910 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,269.000 LF 7.00000 8,883.00 7.00000 8,883.00 11.50000 14,593.50

0920 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 30.00000 750.00 30.00000 750.00 31.00000 775.00

0930 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,087.00000 1,087.00 1,200.00000 1,200.00 2,600.00000 2,600.00

0940 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,495.000 LF 16.00000 23,920.00 16.00000 23,920.00 26.00000 38,870.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 2,250.00000 13,500.00 2,500.00000 15,000.00 2,600.00000 15,600.00

0960 2507-3250005

ENGINEERING FABRIC

160.000 SY 4.25000 680.00 5.00000 800.00 4.25000 680.00

0970 2507-6800061

REVETMENT, CLASS E

120.000 TON 52.00000 6,240.00 65.00000 7,800.00 52.00000 6,240.00

0980 2510-6745850

REMOVAL OF PAVEMENT

6,585.000 SY 6.75000 44,448.75 7.50000 49,387.50 6.75000 44,448.75

0990 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

17.000 STA 510.00000 8,670.00 225.00000 3,825.00 510.00000 8,670.00

1000 2511-6745900

REMOVAL OF SIDEWALK

182.000 SY 7.25000 1,319.50 7.50000 1,365.00 7.25000 1,319.50

1010 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

1,858.000 SY 57.42000 106,686.36 55.00000 102,190.00 59.00000 109,622.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1020 2511-7528101

DETECTABLE WARNINGS

100.000 SF 45.00000 4,500.00 50.00000 5,000.00 46.00000 4,600.00

1030 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

8.000 EACH 2,720.69000 21,765.52 3,000.00000 24,000.00 2,800.00000 22,400.00

1040 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

880.000 SY 43.29000 38,095.20 55.00000 48,400.00 45.00000 39,600.00

1050 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

59.000 SY 66.78000 3,940.02 60.00000 3,540.00 69.00000 4,071.00

1060 2515-6745600

REMOVAL OF PAVED DRIVEWAY

197.000 SY 9.00000 1,773.00 7.50000 1,477.50 9.00000 1,773.00

1070 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

72.000 LF 25.00000 1,800.00 25.00000 1,800.00 12.25000 882.00

1080 2519-3280000

FENCE, FIELD

748.000 LF 10.00000 7,480.00 10.00000 7,480.00 6.25000 4,675.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1090 2519-3300400

FIELD FENCE BRACE PANELS

18.000 EACH 225.00000 4,050.00 225.00000 4,050.00 155.00000 2,790.00

1100 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 25,000.00000 25,000.00 9,900.00000 9,900.00

1110 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 2,400.00000 2,400.00 2,400.00000 2,400.00 2,500.00000 2,500.00

1120 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

3.000 EACH 1,462.00000 4,386.00 1,500.00000 4,500.00 1,500.00000 4,500.00

1130 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

54.600 LF 94.90000 5,181.54 95.00000 5,187.00 98.00000 5,350.80

1140 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

38.000 SF 104.00000 3,952.00 105.00000 3,990.00 107.00000 4,066.00

1150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 42,500.00000 42,500.00 45,000.00000 45,000.00 44,000.00000 44,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.500 STA 115.00000 5,922.50 115.00000 5,922.50 62.00000 3,193.00

1170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00 100.00000 600.00 105.00000 630.00

1180 2527-9263180

PAVEMENT MARKINGS REMOVED

26.700 STA 50.00000 1,335.00 50.00000 1,335.00 62.00000 1,655.40

1190 2528-2518000

SAFETY CLOSURE

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00 262.50000 2,100.00

1200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

4,600.000 LF 30.00000 138,000.00 30.00000 138,000.00 41.00000 188,600.00

1210 2528-8445110

TRAFFIC CONTROL

(1) LS 84,000.00000 84,000.00 125,000.00000 125,000.00 52,000.00000 52,000.00

1220 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,940.000 LF 12.00000 35,280.00 12.00000 35,280.00 15.50000 45,570.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1230 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 100.00000 10,000.00 100.00000 10,000.00 105.00000 10,500.00

1240 2533-4980005

MOBILIZATION

(1) LS 400,000.00000 400,000.00 125,000.00000 125,000.00 391,743.75000 391,743.75

1250 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 6,500.00000 26,000.00 6,500.00000 26,000.00 8,200.00000 32,800.00

1260 2552-0000210

TRENCH FOUNDATION

100.000 TON 50.00000 5,000.00 35.00000 3,500.00 51.00000 5,100.00

1270 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

1,650.000 LF 65.00000 107,250.00 75.00000 123,750.00 65.00000 107,250.00

1280 2554-0144016

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 16 IN.

290.000 LF 470.00000 136,300.00 500.00000 145,000.00 470.00000 136,300.00

1290 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,670.000 LB 10.25000 27,367.50 10.00000 26,700.00 10.25000 27,367.50
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 5,700.00000 34,200.00 6,300.00000 37,800.00 5,700.00000 34,200.00

1310 2599-9999005

('EACH' ITEM) INLET PROTECTION AND
MAINTENANCE

18.000 EACH 150.00000 2,700.00 175.00000 3,150.00 223.00000 4,014.00

1320 2599-9999005

('EACH' ITEM) MAILBOX REMOVE AND
REPLACE

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 1,300.00000 5,200.00

1330 2599-9999005

('EACH' ITEM) PROJECT SIGN

1.000 EACH 1,900.00000 1,900.00 1,900.00000 1,900.00 1,200.00000 1,200.00

1340 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

8.000 EACH 600.00000 4,800.00 600.00000 4,800.00 1,100.00000 8,800.00

1350 2599-9999005

('EACH' ITEM) SUBDRAIN OUTLET TO STORM
SEWER

3.000 EACH 650.00000 1,950.00 300.00000 900.00 1,300.00000 3,900.00

1360 2599-9999005

('EACH' ITEM) VALVE  GATE  DIP  16 IN.

4.000 EACH 6,800.00000 27,200.00 7,000.00000 28,000.00 6,800.00000 27,200.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1370 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 6,400.00000 6,400.00

1380 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE

(1) LS 2,000.00000 2,000.00 500.00000 500.00 3,400.00000 3,400.00

1390 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 7,500.00000 7,500.00 23,000.00000 23,000.00 22,000.00000 22,000.00

1400 2599-9999010

('LUMP SUM' ITEM) TRACK OUT DEVICE

(1) LS 28,000.00000 28,000.00 10,000.00000 10,000.00 48,000.00000 48,000.00

1410 2599-9999020

('TONS' ITEM) MACADAM STONE

100.000 TON 33.00000 3,300.00 40.00000 4,000.00 33.00000 3,300.00

1420 2601-2634100

MULCHING

25.000 ACRE 600.00000 15,000.00 500.00000 12,500.00 520.00000 13,000.00

1430 2601-2636015

NATIVE GRASS SEEDING

15.000 ACRE 1,800.00000 27,000.00 1,200.00000 18,000.00 1,200.00000 18,000.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 500.00000 250.00 1,500.00000 750.00 1,500.00000 750.00

1450 2601-2636070

HYDRAULIC SEEDING

10.000 ACRE 2,800.00000 28,000.00 1,325.00000 13,250.00 1,400.00000 14,000.00

1460 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,800.000 SQ 9.75000 17,550.00 9.00000 16,200.00 9.25000 16,650.00

1470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.000 ACRE 200.00000 1,600.00 300.00000 2,400.00 310.00000 2,480.00

1480 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.000 ACRE 1,200.00000 6,000.00 1,150.00000 5,750.00 1,200.00000 6,000.00

1490 2602-0000020

SILT FENCE

9,600.000 LF 1.50000 14,400.00 1.40000 13,440.00 1.50000 14,400.00

1500 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,630.000 LF 1.50000 2,445.00 2.00000 3,260.00 2.00000 3,260.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1510 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,230.000 LF 0.05000 561.50 0.05000 561.50 0.05000 561.50

1520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

11,230.000 LF 0.25000 2,807.50 0.05000 561.50 0.05000 561.50

1530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 75.00000 7,500.00 50.00000 5,000.00 38.00000 3,800.00

1540 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,420.000 LF 1.50000 11,130.00 2.80000 20,776.00 3.00000 22,260.00

1550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,420.000 LF 0.25000 1,855.00 0.35000 2,597.00 0.25000 1,855.00

1560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1570 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

20.000 EACH 1,000.00000 20,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00

$4,619,083.20$4,412,892.54 $4,825,282.00Section Totals:
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(1) JENSEN CONSTRUCTION
CO.

(2) REILLY CONSTRUCTION
CO., INC.

(3) ELDER CORPORATION

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1580 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

9,000.000 EACH 1.00000 9,000.00 1.00000 9,000.00 1.00000 9,000.00

1590 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

$16,500.00$16,500.00 $16,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,398,593.56$9,056,078.73 $9,399,000.00

$9,056,078.73

Contract Item Totals

$9,398,593.56 9,399,000.00Contract Grand Totals

Contract Time Totals
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 130,000.00000 130,000.00 100,000.00000 100,000.00 175,000.00000 175,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

866.000 CY 35.00000 30,310.00 37.00000 32,042.00 45.00000 38,970.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

318.800 CY 615.00000 196,062.00 740.00000 235,912.00 775.00000 247,070.00

0040 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

674.400 CY 625.00000 421,500.00 800.00000 539,520.00 775.00000 522,660.00

0050 2403-7303000

STRUCTURAL CONCRETE COATING

1,246.200 SY 70.00000 87,234.00 65.50000 81,626.10 64.00000 79,756.80

0060 2404-7775000

REINFORCING STEEL

31,264.000 LB 1.15000 35,953.60 1.28000 40,017.92 0.98000 30,638.72

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

205,681.000 LB 1.20000 246,817.20 1.23000 252,987.63 1.12000 230,362.72
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,690.000 LB 3.50000 26,915.00 3.60000 27,684.00 3.00000 23,070.00

0090 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE151.9

1.000 EACH 45,145.00000 45,145.00 37,600.00000 37,600.00 31,000.00000 31,000.00

0100 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

13.000 EACH 45,145.00000 586,885.00 37,600.00000 488,800.00 31,000.00000 403,000.00

0110 2408-7800000

STRUCTURAL STEEL

16,746.000 LB 3.00000 50,238.00 3.80000 63,634.80 4.00000 66,984.00

0120 2414-6424110

CONCRETE BARRIER RAILING

667.900 LF 70.00000 46,753.00 130.00000 86,827.00 130.00000 86,827.00

0130 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

307.300 LF 60.00000 18,438.00 66.40000 20,404.72 70.00000 21,511.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0140 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

332.000 LF 65.00000 21,580.00 72.00000 23,904.00 68.00000 22,576.00

0150 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

333.500 LF 160.00000 53,360.00 145.00000 48,357.50 136.25000 45,439.38

0160 2499-2300001

DECK DRAINS

(1) LS 7,500.00000 7,500.00 9,200.00000 9,200.00 15,000.00000 15,000.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

5,390.000 LF 38.75000 208,862.50 51.00000 274,890.00 50.00000 269,500.00

0180 2501-0201473

PILES, STEEL, HP 14 X 73

5,625.000 LF 48.75000 274,218.75 61.00000 343,125.00 58.00000 326,250.00

0190 2501-6335010

PREBORED HOLES

660.000 LF 65.00000 42,900.00 52.00000 34,320.00 48.00000 31,680.00

0200 2501-8400172

TEMPORARY SHORING

(1) LS 55,000.00000 55,000.00 103,000.00000 103,000.00 100,000.00000 100,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0821; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 12'-0.5 PATH

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-2638620

MACADAM STONE SLOPE PROTECTION

910.000 SY 55.00000 50,050.00 57.00000 51,870.00 60.00000 54,600.00

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

18.000 SY 135.00000 2,430.00 88.00000 1,584.00 95.00000 1,710.00

0230 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00 220,000.00000 220,000.00 250,000.00000 250,000.00

0240 2599-9999018

('SQUARE YARDS' ITEM) BRIDGE WING
ARMORING CONCRETE SLOPE PROTECTION

18.000 SY 230.00000 4,140.00 235.00000 4,230.00 130.00000 2,340.00

$3,075,945.62$2,892,292.05 $3,121,536.67Section Totals:
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0921; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0250 2402-2720000

EXCAVATION, CLASS 20

604.000 CY 35.00000 21,140.00 37.00000 22,348.00 45.00000 27,180.00

0260 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

248.000 CY 615.00000 152,520.00 740.00000 183,520.00 775.00000 192,200.00

0270 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

535.400 CY 625.00000 334,625.00 800.00000 428,320.00 775.00000 414,935.00

0280 2403-7303000

STRUCTURAL CONCRETE COATING

1,182.600 SY 70.00000 82,782.00 65.50000 77,460.30 64.00000 75,686.40

0290 2404-7775000

REINFORCING STEEL

23,923.000 LB 1.15000 27,511.45 1.28000 30,621.44 0.98000 23,444.54

0300 2404-7775005

REINFORCING STEEL, EPOXY COATED

155,814.000 LB 1.20000 186,976.80 1.23000 191,651.22 1.12000 174,511.68

0310 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,562.000 LB 3.50000 15,967.00 3.60000 16,423.20 3.00000 13,686.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0921; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0320 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE151.3

1.000 EACH 45,145.00000 45,145.00 37,600.00000 37,600.00 31,000.00000 31,000.00

0330 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

11.000 EACH 45,145.00000 496,595.00 37,600.00000 413,600.00 31,000.00000 341,000.00

0340 2408-7800000

STRUCTURAL STEEL

12,934.000 LB 3.00000 38,802.00 3.80000 49,149.20 3.75000 48,502.50

0350 2414-6424110

CONCRETE BARRIER RAILING

667.700 LF 70.00000 46,739.00 130.00000 86,801.00 130.00000 86,801.00

0360 2499-2300001

DECK DRAINS

(1) LS 7,500.00000 7,500.00 5,300.00000 5,300.00 12,000.00000 12,000.00

0370 2501-0201057

PILES, STEEL, HP 10 X 57

4,030.000 LF 38.75000 156,162.50 51.00000 205,530.00 50.00000 201,500.00

0380 2501-0201473

PILES, STEEL, HP 14 X 73

4,250.000 LF 48.75000 207,187.50 61.00000 259,250.00 58.00000 246,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0921; 302'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0390 2501-6335010

PREBORED HOLES

525.000 LF 65.00000 34,125.00 52.00000 27,300.00 48.00000 25,200.00

0400 2501-8400172

TEMPORARY SHORING

(1) LS 55,000.00000 55,000.00 67,000.00000 67,000.00 100,000.00000 100,000.00

0410 2507-2638620

MACADAM STONE SLOPE PROTECTION

740.000 SY 55.00000 40,700.00 57.00000 42,180.00 60.00000 44,400.00

0420 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

35.000 SY 135.00000 4,725.00 87.00000 3,045.00 95.00000 3,325.00

0430 2533-4980005

MOBILIZATION

(1) LS 204,000.00000 204,000.00 215,000.00000 215,000.00 250,000.00000 250,000.00

$2,311,872.12$2,158,203.25 $2,362,099.36Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2101-0850002

CLEARING AND GRUBBING

4,188.000 UNIT 5.50000 23,034.00 7.10000 29,734.80 7.00000 29,316.00

0450 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

95,000.000 CY 7.25000 688,750.00 8.25000 783,750.00 8.00000 760,000.00

0460 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11,000.000 CY 1.75000 19,250.00 4.75000 52,250.00 4.45000 48,950.00

0470 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

17,000.000 CY 4.00000 68,000.00 5.15000 87,550.00 4.85000 82,450.00

0480 2107-0875100

COMPACTION WITH MOISTURE CONTROL

81,500.000 CY 1.50000 122,250.00 0.60000 48,900.00 0.60000 48,900.00

0490 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

5,595.000 CY 31.00000 173,445.00 28.40000 158,898.00 26.75000 149,666.25

0500 2111-8174100

GRANULAR SUBBASE

12,040.000 SY 5.25000 63,210.00 5.80000 69,832.00 5.45000 65,618.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2112-0000100

WICK DRAIN

115,205.000 LF 0.49000 56,450.45 0.53000 61,058.65 0.58000 66,818.90

0520 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

132.000 SY 90.00000 11,880.00 145.00000 19,140.00 155.00000 20,460.00

0530 2123-7450020

SHOULDER FINISHING, EARTH

63.000 STA 290.00000 18,270.00 148.50000 9,355.50 140.00000 8,820.00

0540 2301-0690203

BRIDGE APPROACH, BR-203

1,604.000 SY 243.00000 389,772.00 176.00000 282,304.00 225.00000 360,900.00

0550 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

327.000 SY 68.00000 22,236.00 72.15000 23,593.05 90.00000 29,430.00

0560 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

9,590.000 SY 64.00000 613,760.00 67.90000 651,161.00 77.00000 738,430.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2301-4874006

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

98.000 SY 135.00000 13,230.00 142.30000 13,945.40 150.00000 14,700.00

0580 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 10,000.00000 10,000.00

0590 2304-0101000

TEMPORARY PAVEMENT

800.000 SY 48.00000 38,400.00 51.00000 40,800.00 69.00000 55,200.00

0600 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,400.000 TON 21.00000 50,400.00 24.40000 58,560.00 23.00000 55,200.00

0610 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

140.000 TON 21.00000 2,940.00 26.00000 3,640.00 24.50000 3,430.00

0620 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

3.000 EACH 1,000.00000 3,000.00 2,200.00000 6,600.00 3,000.00000 9,000.00
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

4,082.000 SY 2.50000 10,205.00 3.30000 13,470.60 4.00000 16,328.00

0640 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 640.00000 2,560.00 2,400.00000 9,600.00 2,250.00000 9,000.00

0650 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 2,800.00000 5,600.00 2,575.00000 5,150.00

0660 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,300.00000 2,300.00 3,100.00000 3,100.00 2,850.00000 2,850.00

0670 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 3,000.00000 6,000.00 4,500.00000 9,000.00 4,166.00000 8,332.00

0680 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,100.00000 3,100.00 3,800.00000 3,800.00 3,526.00000 3,526.00

0690 2435-0140600

MANHOLE, STORM SEWER, SW-406

1.000 EACH 4,000.00000 4,000.00 6,800.00000 6,800.00 6,375.00000 6,375.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2435-0250100

INTAKE, SW-501

5.000 EACH 3,300.00000 16,500.00 2,800.00000 14,000.00 2,570.00000 12,850.00

0710 2435-0250300

INTAKE, SW-503

5.000 EACH 4,900.00000 24,500.00 4,300.00000 21,500.00 4,025.00000 20,125.00

0720 2435-0250310

INTAKE, SW-503 MODIFIED

2.000 EACH 9,600.00000 19,200.00 6,400.00000 12,800.00 5,995.00000 11,990.00

0730 2435-0250500

INTAKE, SW-505

1.000 EACH 4,400.00000 4,400.00 4,100.00000 4,100.00 3,819.00000 3,819.00

0740 2435-0250600

INTAKE, SW-506

3.000 EACH 6,700.00000 20,100.00 7,600.00000 22,800.00 7,140.00000 21,420.00

0750 2435-0250610

INTAKE, SW-506 MODIFIED

2.000 EACH 15,000.00000 30,000.00 16,300.00000 32,600.00 15,339.00000 30,678.00

0760 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 4,600.00000 9,200.00 2,700.00000 5,400.00 2,500.00000 5,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,034.000 LF 13.00000 26,442.00 16.10000 32,747.40 15.15000 30,815.10

0780 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

200.000 LF 12.25000 2,450.00 8.00000 1,600.00 7.50000 1,500.00

0790 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

298.000 LF 12.25000 3,650.50 5.60000 1,668.80 5.25000 1,564.50

0800 2502-8221303

SUBDRAIN OUTLET, DR-303

23.000 EACH 206.00000 4,738.00 525.00000 12,075.00 495.00000 11,385.00

0810 2502-8221305

SUBDRAIN OUTLET, DR-305

3.000 EACH 410.00000 1,230.00 350.00000 1,050.00 329.00000 987.00

0820 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,274.000 LF 66.00000 84,084.00 53.00000 67,522.00 50.00000 63,700.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

397.000 LF 65.00000 25,805.00 52.00000 20,644.00 49.00000 19,453.00

0840 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

576.000 LF 74.00000 42,624.00 76.00000 43,776.00 72.00000 41,472.00

0850 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

150.000 LF 99.00000 14,850.00 124.00000 18,600.00 117.00000 17,550.00

0860 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

163.000 LF 82.00000 13,366.00 85.40000 13,920.20 80.50000 13,121.50

0870 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

326.000 LF 111.00000 36,186.00 97.60000 31,817.60 92.00000 29,992.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

406.000 LF 138.00000 56,028.00 139.00000 56,434.00 131.00000 53,186.00

0890 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

364.000 LF 28.00000 10,192.00 24.40000 8,881.60 23.00000 8,372.00

0900 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

614.000 LF 10.00000 6,140.00 10.00000 6,140.00 10.00000 6,140.00

0910 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,269.000 LF 7.00000 8,883.00 7.40000 9,390.60 7.00000 8,883.00

0920 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 30.00000 750.00 30.00000 750.00 30.00000 750.00

0930 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,087.00000 1,087.00 1,090.00000 1,090.00 1,087.00000 1,087.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,495.000 LF 16.00000 23,920.00 16.00000 23,920.00 16.00000 23,920.00

0950 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 2,250.00000 13,500.00 2,380.00000 14,280.00 2,250.00000 13,500.00

0960 2507-3250005

ENGINEERING FABRIC

160.000 SY 4.25000 680.00 3.70000 592.00 3.50000 560.00

0970 2507-6800061

REVETMENT, CLASS E

120.000 TON 52.00000 6,240.00 53.00000 6,360.00 50.00000 6,000.00

0980 2510-6745850

REMOVAL OF PAVEMENT

6,585.000 SY 6.75000 44,448.75 5.50000 36,217.50 5.50000 36,217.50

0990 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

17.000 STA 510.00000 8,670.00 64.00000 1,088.00 64.00000 1,088.00

1000 2511-6745900

REMOVAL OF SIDEWALK

182.000 SY 7.25000 1,319.50 5.25000 955.50 8.00000 1,456.00
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

1,858.000 SY 53.50000 99,403.00 56.30000 104,605.40 69.00000 128,202.00

1020 2511-7528101

DETECTABLE WARNINGS

100.000 SF 50.00000 5,000.00 53.00000 5,300.00 37.50000 3,750.00

1030 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

8.000 EACH 3,400.00000 27,200.00 2,900.00000 23,200.00 2,720.69000 21,765.52

1040 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

880.000 SY 55.00000 48,400.00 58.30000 51,304.00 60.00000 52,800.00

1050 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

59.000 SY 60.00000 3,540.00 63.50000 3,746.50 69.00000 4,071.00

1060 2515-6745600

REMOVAL OF PAVED DRIVEWAY

197.000 SY 9.00000 1,773.00 6.10000 1,201.70 5.70000 1,122.90

1070 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

72.000 LF 25.00000 1,800.00 26.50000 1,908.00 25.00000 1,800.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2519-3280000

FENCE, FIELD

748.000 LF 10.00000 7,480.00 10.60000 7,928.80 10.00000 7,480.00

1090 2519-3300400

FIELD FENCE BRACE PANELS

18.000 EACH 225.00000 4,050.00 240.00000 4,320.00 225.00000 4,050.00

1100 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 25,500.00000 25,500.00 12,500.00000 12,500.00

1110 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 3,000.00000 3,000.00 3,200.00000 3,200.00 3,000.00000 3,000.00

1120 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

3.000 EACH 2,000.00000 6,000.00 2,200.00000 6,600.00 2,000.00000 6,000.00

1130 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

54.600 LF 100.00000 5,460.00 105.00000 5,733.00 100.00000 5,460.00

1140 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

38.000 SF 150.00000 5,700.00 159.00000 6,042.00 150.00000 5,700.00
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 57,500.00000 57,500.00 58,400.00000 58,400.00 65,000.00000 65,000.00

1160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.500 STA 115.00000 5,922.50 116.00000 5,974.00 115.00000 5,922.50

1170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00 106.00000 636.00 100.00000 600.00

1180 2527-9263180

PAVEMENT MARKINGS REMOVED

26.700 STA 50.00000 1,335.00 53.00000 1,415.10 50.00000 1,335.00

1190 2528-2518000

SAFETY CLOSURE

8.000 EACH 250.00000 2,000.00 265.00000 2,120.00 250.00000 2,000.00

1200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

4,600.000 LF 30.00000 138,000.00 31.80000 146,280.00 30.00000 138,000.00

1210 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 178,000.00000 178,000.00 100,000.00000 100,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1220 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,940.000 LF 12.00000 35,280.00 12.75000 37,485.00 12.00000 35,280.00

1230 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 100.00000 10,000.00 106.00000 10,600.00 100.00000 10,000.00

1240 2533-4980005

MOBILIZATION

(1) LS 394,750.00000 394,750.00 189,000.00000 189,000.00 475,000.00000 475,000.00

1250 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 6,500.00000 26,000.00 6,900.00000 27,600.00 6,500.00000 26,000.00

1260 2552-0000210

TRENCH FOUNDATION

100.000 TON 50.00000 5,000.00 48.80000 4,880.00 46.00000 4,600.00

1270 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

1,650.000 LF 65.00000 107,250.00 54.00000 89,100.00 51.00000 84,150.00

1280 2554-0144016

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 16 IN.

290.000 LF 470.00000 136,300.00 580.00000 168,200.00 550.00000 159,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1290 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,670.000 LB 10.25000 27,367.50 14.30000 38,181.00 13.50000 36,045.00

1300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 5,700.00000 34,200.00 6,800.00000 40,800.00 6,368.00000 38,208.00

1310 2599-9999005

('EACH' ITEM) INLET PROTECTION AND
MAINTENANCE

18.000 EACH 175.00000 3,150.00 150.00000 2,700.00 175.00000 3,150.00

1320 2599-9999005

('EACH' ITEM) MAILBOX REMOVE AND
REPLACE

4.000 EACH 350.00000 1,400.00 370.00000 1,480.00 350.00000 1,400.00

1330 2599-9999005

('EACH' ITEM) PROJECT SIGN

1.000 EACH 1,900.00000 1,900.00 2,100.00000 2,100.00 1,900.00000 1,900.00

1340 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

8.000 EACH 600.00000 4,800.00 635.00000 5,080.00 600.00000 4,800.00

1350 2599-9999005

('EACH' ITEM) SUBDRAIN OUTLET TO STORM
SEWER

3.000 EACH 650.00000 1,950.00 430.00000 1,290.00 405.00000 1,215.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1360 2599-9999005

('EACH' ITEM) VALVE  GATE  DIP  16 IN.

4.000 EACH 6,800.00000 27,200.00 8,300.00000 33,200.00 7,800.00000 31,200.00

1370 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 15,000.00000 15,000.00

1380 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF POSTAL
SERVICE

(1) LS 1,500.00000 1,500.00 1,600.00000 1,600.00 5,000.00000 5,000.00

1390 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 12,500.00000 12,500.00 7,500.00000 7,500.00 30,000.00000 30,000.00

1400 2599-9999010

('LUMP SUM' ITEM) TRACK OUT DEVICE

(1) LS 28,000.00000 28,000.00 32,800.00000 32,800.00 40,000.00000 40,000.00

1410 2599-9999020

('TONS' ITEM) MACADAM STONE

100.000 TON 33.00000 3,300.00 36.00000 3,600.00 34.00000 3,400.00

1420 2601-2634100

MULCHING

25.000 ACRE 500.00000 12,500.00 630.00000 15,750.00 600.00000 15,000.00

Page 48 of 52

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

December 15, 2020

25-0803-296 Primary County: DALLAS

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1430 2601-2636015

NATIVE GRASS SEEDING

15.000 ACRE 1,200.00000 18,000.00 1,900.00000 28,500.00 1,200.00000 18,000.00

1440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00 530.00000 265.00 1,500.00000 750.00

1450 2601-2636070

HYDRAULIC SEEDING

10.000 ACRE 1,325.00000 13,250.00 2,900.00000 29,000.00 1,325.00000 13,250.00

1460 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,800.000 SQ 9.00000 16,200.00 10.00000 18,000.00 9.50000 17,100.00

1470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.000 ACRE 300.00000 2,400.00 200.00000 1,600.00 300.00000 2,400.00

1480 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.000 ACRE 1,150.00000 5,750.00 1,200.00000 6,000.00 1,150.00000 5,750.00

1490 2602-0000020

SILT FENCE

9,600.000 LF 1.40000 13,440.00 1.55000 14,880.00 1.60000 15,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1500 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,630.000 LF 2.00000 3,260.00 1.55000 2,526.50 2.25000 3,667.50

1510 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,230.000 LF 0.05000 561.50 0.05000 561.50 0.05000 561.50

1520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

11,230.000 LF 0.05000 561.50 0.25000 2,807.50 0.05000 561.50

1530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 75.00000 7,500.00 74.00000 7,400.00 73.00000 7,300.00

1540 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,420.000 LF 2.80000 20,776.00 1.55000 11,501.00 2.80000 20,776.00

1550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,420.000 LF 0.35000 2,597.00 0.25000 1,855.00 0.35000 2,597.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

1570 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

20.000 EACH 1,000.00000 20,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00

$4,836,912.17$4,494,683.20 $4,500,920.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1580 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

9,000.000 EACH 1.00000 9,000.00 1.00000 9,000.00 1.00000 9,000.00

1590 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

$16,500.00$16,500.00 $16,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,001,056.23$9,561,678.50 $10,241,229.91

$9,561,678.50

Contract Item Totals

$10,001,056.23 10,241,229.91Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MBIN-035-5(513)7--0M-27 DECK JOINT REPAIR

DECATUR

Route: I-35

SB Rest Area Ramps 3.0 mi N of US 69

Prj Awd Amt: $318,908.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 45 Working Days

27-0355-513

December 15, 2020 10:00 A.M.

DECATURCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $318,908.60 100.00%

2 PC015 PCIROADS, LLC $365,885.08 114.73%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $382,435.64 119.92%

4 IO127 IOWA CIVIL CONTRACTING, INC. $404,979.28 126.99%

5 CR120 CRAMER AND ASSOC., INC. $407,946.58 127.92%

6 CU081 CUNNINGHAM-REIS, LLC $508,726.58 159.52%
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Contract ID:

Letting Date:

Start Date: 08/30/21 45 Working Days

27-0355-513

December 15, 2020 10:00 A.M.

DECATURCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PCIROADS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0120; REPAIRS TO A 594'-0 x 36' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 65,000.00000 65,000.00 66,540.00000 66,540.00 50,000.00000 50,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

29.000 CY 2,290.00000 66,410.00 1,825.00000 52,925.00 3,000.00000 87,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,025.000 LB 3.00000 9,075.00 4.00000 12,100.00 3.00000 9,075.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

113.100 LF 247.00000 27,935.70 265.00000 29,971.50 250.00000 28,275.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

113.100 LF 60.00000 6,786.00 45.00000 5,089.50 50.00000 5,655.00

0060 2426-6772013

REPAIR BEAM ENDS

7.000 EACH 970.00000 6,790.00 1,500.00000 10,500.00 1,000.00000 7,000.00

0070 2426-6772016

CONCRETE REPAIR

15.000 SF 215.00000 3,225.00 200.00000 3,000.00 400.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PCIROADS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0120; REPAIRS TO A 594'-0 x 36' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

13.000 EACH 360.00000 4,680.00 500.00000 6,500.00 500.00000 6,500.00

0090 2501-8400179

TEMPORARY SUPPORTS

(1) LS 22,000.00000 22,000.00 26,770.00000 26,770.00 15,000.00000 15,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 65,000.00000 65,000.00 31,500.00000 31,500.00

$246,005.00$231,901.70 $278,396.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PCIROADS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

199.500 CY 35.00000 6,982.50 25.00000 4,987.50 40.00000 7,980.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

649.500 LF 6.00000 3,897.00 10.00000 6,495.00 8.00000 5,196.00

0130 2505-4008300

STEEL BEAM GUARDRAIL

437.500 LF 21.00000 9,187.50 20.00000 8,750.00 22.00000 9,625.00

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,750.00000 5,250.00 1,700.00000 5,100.00 1,870.00000 5,610.00

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 255.00000 765.00 250.00000 750.00 275.00000 825.00

0160 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00 2,400.00000 7,200.00 2,640.00000 7,920.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,600.00000 2,600.00 5,000.00000 5,000.00 100.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PCIROADS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.060 STA 72.00000 2,596.32 70.00000 2,524.20 77.00000 2,776.62

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

29.820 STA 122.00000 3,638.04 120.00000 3,578.40 132.00000 3,936.24

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

36.060 STA 59.00000 2,127.54 58.00000 2,091.48 63.00000 2,271.78

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 102.00000 204.00 100.00000 200.00 110.00000 220.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 15.00000 14,625.00 14.50000 14,137.50 16.00000 15,600.00

0230 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,900.00000 6,900.00 6,750.00000 6,750.00 7,500.00000 7,500.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 6,600.00000 6,600.00 6,440.00000 6,440.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PCIROADS, LLC (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

42.000 CDAY 102.00000 4,284.00 100.00000 4,200.00 110.00000 4,620.00

0260 2551-0000110

TEMP CRASH CUSHION

5.000 EACH 1,250.00000 6,250.00 1,200.00000 6,000.00 1,320.00000 6,600.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

900.000 LF 3.50000 3,150.00 3.25000 2,925.00 3.50000 3,150.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

900.000 LF 0.50000 450.00 0.40000 360.00 50.00000 45,000.00

$136,430.64$87,006.90 $87,489.08Section Totals:

( ) indicates item is bid as Lump Sum

$365,885.08$318,908.60 $382,435.64

$318,908.60

Contract Item Totals

$365,885.08 382,435.64Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 Design No. 0120; REPAIRS TO A 594'-0 x 36' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 77,000.00000 77,000.00 86,000.00000 86,000.00 95,000.00000 95,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

29.000 CY 3,300.00000 95,700.00 4,400.00000 127,600.00 5,000.00000 145,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,025.000 LB 4.80000 14,520.00 2.50000 7,562.50 7.00000 21,175.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

113.100 LF 254.00000 28,727.40 175.00000 19,792.50 275.00000 31,102.50

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

113.100 LF 38.00000 4,297.80 50.00000 5,655.00 65.00000 7,351.50

0060 2426-6772013

REPAIR BEAM ENDS

7.000 EACH 1,400.00000 9,800.00 1,500.00000 10,500.00 1,000.00000 7,000.00

0070 2426-6772016

CONCRETE REPAIR

15.000 SF 470.00000 7,050.00 300.00000 4,500.00 200.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 Design No. 0120; REPAIRS TO A 594'-0 x 36' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

13.000 EACH 1,300.00000 16,900.00 730.00000 9,490.00 200.00000 2,600.00

0090 2501-8400179

TEMPORARY SUPPORTS

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 96,000.00000 96,000.00

$413,229.00$303,995.20 $318,600.00Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 15, 2020

27-0355-513 Primary County: DECATUR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

199.500 CY 90.00000 17,955.00 60.00000 11,970.00 60.00000 11,970.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

649.500 LF 5.00000 3,247.50 10.00000 6,495.00 3.00000 1,948.50

0130 2505-4008300

STEEL BEAM GUARDRAIL

437.500 LF 20.00000 8,750.00 20.00000 8,750.00 20.00000 8,750.00

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,700.00000 5,100.00 1,700.00000 5,100.00 1,700.00000 5,100.00

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 250.00000 750.00 250.00000 750.00 250.00000 750.00

0160 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,400.00000 7,200.00 2,400.00000 7,200.00 2,400.00000 7,200.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 100.00000 100.00 6,000.00000 6,000.00
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Contract ID:009
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.060 STA 70.00000 2,524.20 70.00000 2,524.20 70.00000 2,524.20

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

29.820 STA 120.00000 3,578.40 120.00000 3,578.40 120.00000 3,578.40

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

36.060 STA 58.00000 2,091.48 58.00000 2,091.48 58.00000 2,091.48

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 14.50000 14,137.50 14.50000 14,137.50 15.00000 14,625.00

0230 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,750.00000 6,750.00 6,750.00000 6,750.00 7,000.00000 7,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 6,440.00000 6,440.00 10,500.00000 10,500.00
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Contract ID:009
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

42.000 CDAY 100.00000 4,200.00 100.00000 4,200.00 100.00000 4,200.00

0260 2551-0000110

TEMP CRASH CUSHION

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

900.000 LF 4.00000 3,600.00 3.25000 2,925.00 3.25000 2,925.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

900.000 LF 1.00000 900.00 0.15000 135.00 0.15000 135.00

$95,497.58$100,984.08 $89,346.58Section Totals:

( ) indicates item is bid as Lump Sum

$407,946.58$404,979.28 $508,726.58

$404,979.28

Contract Item Totals

$407,946.58 508,726.58Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 15, 2020

27-0355-513 Primary County: DECATUR
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C028(95)--SE-28 BRIDGE REPLACEMENT - CCS

DELAWARE

Route: 285TH STREET

On 285th Street   from 110th Ave East 0.2 Miles  S5 T87 R6

Prj Awd Amt: $408,767.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 70 Working Days

28-C028-095

December 15, 2020 10:00 A.M.

DELAWARECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $408,767.30 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $410,318.50 100.38%

3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $464,640.15 113.67%
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Contract ID:

Letting Date:

Start Date: 07/19/21 70 Working Days

28-C028-095

December 15, 2020 10:00 A.M.

DELAWARECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 1,000.00000 500.00 7,500.00000 3,750.00 750.00000 375.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,170.000 CY 4.00000 4,680.00 6.50000 7,605.00 4.50000 5,265.00

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

500.000 TON 14.00000 7,000.00 14.10000 7,050.00 13.50000 6,750.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 10,000.00000 10,000.00

0050 2402-2723000

EXCAVATION, CLASS 23

88.000 CY 30.00000 2,640.00 35.00000 3,080.00 40.00000 3,520.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

293.600 CY 485.00000 142,396.00 500.00000 146,800.00 575.00000 168,820.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

71,995.000 LB 1.04000 74,874.80 0.80000 57,596.00 0.99000 71,275.05
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 15, 2020

28-C028-095 Primary County: DELAWARE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6424110

CONCRETE BARRIER RAILING

262.000 LF 92.00000 24,104.00 60.00000 15,720.00 88.50000 23,187.00

0090 2501-0201042

PILES, STEEL, HP 10 X 42

2,100.000 LF 35.00000 73,500.00 43.00000 90,300.00 40.00000 84,000.00

0100 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

297.000 LF 95.00000 28,215.00 100.00000 29,700.00 87.30000 25,928.10

0110 2507-3250005

ENGINEERING FABRIC

380.000 SY 3.00000 1,140.00 2.25000 855.00 3.00000 1,140.00

0120 2507-6800061

REVETMENT, CLASS E

450.000 TON 18.75000 8,437.50 20.85000 9,382.50 22.00000 9,900.00

0130 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0140 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 15, 2020

28-C028-095 Primary County: DELAWARE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0160 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 27,000.00000 27,000.00 45,000.00000 45,000.00

0170 2601-2634100

MULCHING

0.600 ACRE 1,000.00000 600.00 2,000.00000 1,200.00 2,000.00000 1,200.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,000.00000 600.00 3,000.00000 1,800.00 3,000.00000 1,800.00

0190 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 500.00000 300.00 500.00000 300.00 500.00000 300.00

0200 2602-0000020

SILT FENCE

400.000 LF 3.50000 1,400.00 2.00000 800.00 2.00000 800.00

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.50000 3,500.00 3.00000 3,000.00 3.00000 3,000.00

$464,640.15$408,767.30 $410,318.50Section Totals:
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( ) indicates item is bid as Lump Sum

$410,318.50$408,767.30 $464,640.15

$408,767.30

Contract Item Totals

$410,318.50 464,640.15Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C028(98)--FF-28 BRIDGE REPLACEMENT - CCS

DELAWARE

Route: 110TH AVE

On 110th Avenue  in NE S31 T88N R6W

Prj Awd Amt: $569,656.53

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

28-C028-098

December 15, 2020 10:00 A.M.

DELAWARECall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $569,656.53 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $573,428.10 100.66%

3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $631,971.00 110.94%
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Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

28-C028-098

December 15, 2020 10:00 A.M.

DELAWARECall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 1,200.00000 960.00 350.00000 280.00 350.00000 280.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

459.000 CY 5.00000 2,295.00 8.50000 3,901.50 8.50000 3,901.50

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

806.000 CY 4.50000 3,627.00 8.50000 6,851.00 8.50000 6,851.00

0040 2115-0100000

MODIFIED SUBBASE

280.000 CY 14.50000 4,060.00 27.50000 7,700.00 27.50000 7,700.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

160.000 TON 14.50000 2,320.00 16.50000 2,640.00 16.50000 2,640.00

0060 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

391.100 SY 133.75000 52,309.63 115.00000 44,976.50 130.00000 50,843.00

0070 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

955.800 SY 76.00000 72,640.80 65.00000 62,127.00 65.00000 62,127.00
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Contract ID:011
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

50.000 TON 14.00000 700.00 14.00000 700.00 14.00000 700.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,000.00000 3,000.00 19,000.00000 19,000.00 25,000.00000 25,000.00

0100 2402-2723000

EXCAVATION, CLASS 23

104.000 CY 25.00000 2,600.00 35.00000 3,640.00 40.00000 4,160.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

263.600 CY 485.00000 127,846.00 501.00000 132,063.60 600.00000 158,160.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,815.000 LB 1.02000 68,151.30 1.00000 66,815.00 0.99000 66,146.85

0130 2414-6424110

CONCRETE BARRIER RAILING

242.900 LF 92.00000 22,346.80 65.00000 15,788.50 88.50000 21,496.65

0140 2501-0201042

PILES, STEEL, HP 10 X 42

2,080.000 LF 35.00000 72,800.00 45.00000 93,600.00 45.25000 94,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

260.000 LF 95.00000 24,700.00 125.00000 32,500.00 100.00000 26,000.00

0160 2507-3250005

ENGINEERING FABRIC

750.000 SY 4.00000 3,000.00 2.50000 1,875.00 2.50000 1,875.00

0170 2507-6800061

REVETMENT, CLASS E

800.000 TON 20.00000 16,000.00 22.00000 17,600.00 22.00000 17,600.00

0180 2510-6745850

REMOVAL OF PAVEMENT

1,470.000 SY 5.00000 7,350.00 6.00000 8,820.00 6.00000 8,820.00

0190 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.500 STA 60.00000 870.00 60.00000 870.00 60.00000 870.00

0210 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 15, 2020

28-C028-098 Primary County: DELAWARE

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 39,000.00000 39,000.00 60,000.00000 60,000.00

0240 2601-2634100

MULCHING

0.800 ACRE 1,000.00000 800.00 2,000.00000 1,600.00 2,000.00000 1,600.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,000.00000 800.00 3,000.00000 2,400.00 3,000.00000 2,400.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 500.00000 400.00 500.00000 400.00 500.00000 400.00

0270 2602-0000020

SILT FENCE

400.000 LF 4.50000 1,800.00 2.00000 800.00 2.00000 800.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 4.00000 3,200.00 3.00000 2,400.00 3.00000 2,400.00

$631,971.00$569,656.53 $573,428.10Section Totals:

Page 4 of 5

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 15, 2020

28-C028-098 Primary County: DELAWARE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$573,428.10$569,656.53 $631,971.00

$569,656.53

Contract Item Totals

$573,428.10 631,971.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C031(106)--FE-31 BRIDGE REPLACEMENT - PPCB

DUBUQUE

Route: LOCL

On Simon Road  in NE S26 T87N R1W

Prj Awd Amt: $814,685.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/17/21 105 Working Days

31-C031-106

December 15, 2020 10:00 A.M.

DUBUQUECall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $814,685.26 100.00%

2 K.140 K CONSTRUCTION INC. $819,814.87 100.63%

3 PE320 PETERSON CONTRACTORS INC. $885,147.95 108.65%

4 TA060 TAYLOR CONSTRUCTION, INC. $892,374.35 109.54%
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Contract ID:

Letting Date:

Start Date: 05/17/21 105 Working Days

31-C031-106

December 15, 2020 10:00 A.M.

DUBUQUECall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) K CONSTRUCTION INC. (3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 1,500.00000 1,200.00 4,500.00000 3,600.00 3,800.00000 3,040.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

4,569.000 CY 4.65000 21,245.85 6.00000 27,414.00 10.25000 46,832.25

0030 2115-0100000

MODIFIED SUBBASE

362.000 CY 25.50000 9,231.00 30.50000 11,041.00 37.00000 13,394.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

64.000 TON 16.50000 1,056.00 16.25000 1,040.00 47.00000 3,008.00

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

175.000 TON 64.00000 11,200.00 64.00000 11,200.00 64.00000 11,200.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

175.000 TON 64.00000 11,200.00 64.00000 11,200.00 64.00000 11,200.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

22.000 TON 450.00000 9,900.00 450.00000 9,900.00 450.00000 9,900.00
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 15, 2020

31-C031-106 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) K CONSTRUCTION INC. (3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

64.000 TON 12.00000 768.00 14.25000 912.00 47.00000 3,008.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 71,000.00000 71,000.00

0100 2402-2723000

EXCAVATION, CLASS 23

297.000 CY 40.00000 11,880.00 30.00000 8,910.00 17.50000 5,197.50

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

370.000 CY 558.50000 206,645.00 495.00000 183,150.00 720.00000 266,400.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

80,893.000 LB 0.96000 77,657.28 1.09000 88,173.37 0.94000 76,039.42

0130 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 12,507.00000 125,070.00 11,000.00000 110,000.00 10,000.00000 100,000.00

0140 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 15,090.00000 75,450.00 14,000.00000 70,000.00 11,600.00000 58,000.00
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) K CONSTRUCTION INC. (3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

3,912.000 LB 4.27000 16,704.24 5.00000 19,560.00 3.25000 12,714.00

0160 2414-6424110

CONCRETE BARRIER RAILING

456.700 LF 68.79000 31,416.39 90.00000 41,103.00 49.25000 22,492.48

0170 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

84.000 LF 60.00000 5,040.00 36.00000 3,024.00 66.50000 5,586.00

0180 2501-0201057

PILES, STEEL, HP 10 X 57

1,570.000 LF 51.75000 81,247.50 35.00000 54,950.00 36.94000 57,995.80

0190 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00 85.00000 13,600.00 50.00000 8,000.00

0200 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 2.50000 2,500.00 3.00000 3,000.00 3.50000 3,500.00

0210 2507-6800061

REVETMENT, CLASS E

850.000 TON 22.00000 18,700.00 25.00000 21,250.00 20.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) K CONSTRUCTION INC. (3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

412.000 CY 12.00000 4,944.00 5.00000 2,060.00 14.00000 5,768.00

0230 2510-6745850

REMOVAL OF PAVEMENT

1,030.000 SY 5.00000 5,150.00 3.25000 3,347.50 7.75000 7,982.50

0240 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
CORNER POST AND GATES

20.000 LF 40.00000 800.00 750.00000 15,000.00 88.00000 1,760.00

0250 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 175.00000 700.00 175.00000 700.00 175.00000 700.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 50.00000 1,200.00 50.00000 1,200.00 50.00000 1,200.00

0270 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 1,600.00000 1,600.00 3,800.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) K CONSTRUCTION INC. (3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 46,000.00000 46,000.00 75,000.00000 75,000.00 55,550.00000 55,550.00

0300 2601-2634100

MULCHING

0.600 ACRE 1,000.00000 600.00 1,000.00000 600.00 1,000.00000 600.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,000.00000 600.00 1,000.00000 600.00 1,000.00000 600.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 1,000.00000 600.00 500.00000 300.00 500.00000 300.00

0330 2602-0000020

SILT FENCE

800.000 LF 0.50000 400.00 0.50000 400.00 0.50000 400.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 0.50000 500.00 0.50000 500.00 0.50000 500.00

$885,147.95$814,685.26 $819,814.87Section Totals:

$819,814.87$814,685.26 $885,147.95

$814,685.26

Contract Item Totals

$819,814.87

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$814,685.26 $819,814.87 885,147.95Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 4,500.00000 3,600.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

4,569.000 CY 6.00000 27,414.00

0030 2115-0100000

MODIFIED SUBBASE

362.000 CY 30.50000 11,041.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

64.000 TON 16.25000 1,040.00

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

175.000 TON 64.00000 11,200.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

175.000 TON 64.00000 11,200.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

22.000 TON 450.00000 9,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

64.000 TON 14.25000 912.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00

0100 2402-2723000

EXCAVATION, CLASS 23

297.000 CY 275.00000 81,675.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

370.000 CY 554.00000 204,980.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

80,893.000 LB 0.95000 76,848.35

0130 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 11,000.00000 110,000.00

0140 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 13,000.00000 65,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

3,912.000 LB 4.00000 15,648.00

0160 2414-6424110

CONCRETE BARRIER RAILING

456.700 LF 60.00000 27,402.00

0170 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

84.000 LF 36.00000 3,024.00

0180 2501-0201057

PILES, STEEL, HP 10 X 57

1,570.000 LF 57.00000 89,490.00

0190 2501-6335010

PREBORED HOLES

160.000 LF 75.00000 12,000.00

0200 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 1.00000 1,000.00

0210 2507-6800061

REVETMENT, CLASS E

850.000 TON 20.25000 17,212.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

412.000 CY 5.00000 2,060.00

0230 2510-6745850

REMOVAL OF PAVEMENT

1,030.000 SY 3.25000 3,347.50

0240 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
CORNER POST AND GATES

20.000 LF 600.00000 12,000.00

0250 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 175.00000 700.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 50.00000 1,200.00

0270 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-04 X 30'-0 P.P.C. BEAM BRDIGESECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00

0300 2601-2634100

MULCHING

0.600 ACRE 1,000.00000 600.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,000.00000 600.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 500.00000 300.00

0330 2602-0000020

SILT FENCE

800.000 LF 0.50000 400.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 0.50000 500.00

$892,374.35Section Totals:

$892,374.35

$892,374.35

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$892,374.35Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-044-4(44)--39-39 BRIDGE DECK OVERLAY

GUTHRIE

Route: IOWA 44

Middle Raccoon River 1.2 mi W of IA 4

Prj Awd Amt: $893,010.23

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/31/21 75 Working Days

39-0444-044

December 15, 2020 10:00 A.M.

GUTHRIECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $893,010.23 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $973,637.46 109.03%

3 CR120 CRAMER AND ASSOC., INC. $973,840.55 109.05%
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Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; Repairs to a 300'-0 x 44'-0 Continuous Welded Plate Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 39,315.00000 39,315.00 65,000.00000 65,000.00 63,000.00000 63,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

42.200 CY 1,665.15000 70,269.33 3,200.00000 135,040.00 3,150.00000 132,930.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,858.000 LB 2.00000 11,716.00 2.50000 14,645.00 2.00000 11,716.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

170.000 LB 7.00000 1,190.00 15.00000 2,550.00 6.00000 1,020.00

0050 2413-0698074

DECK REPAIR, CLASS A

290.600 SY 243.00000 70,615.80 200.00000 58,120.00 280.00000 81,368.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

104.800 LF 150.70000 15,793.36 275.00000 28,820.00 210.00000 22,008.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

104.800 LF 40.89000 4,285.27 65.00000 6,812.00 70.00000 7,336.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; Repairs to a 300'-0 x 44'-0 Continuous Welded Plate Girder
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,453.000 SY 33.30000 48,384.90 12.00000 17,436.00 16.00000 23,248.00

0090 2533-4980005

MOBILIZATION

(1) LS 139,406.00000 139,406.00 86,000.00000 86,000.00 87,000.00000 87,000.00

$429,626.00$400,975.66 $414,423.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Design No. 0120; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0100 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,453.000 SY 66.00000 95,898.00

$95,898.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Design No. 0120; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0110 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,453.000 SY 82.00000 119,146.00 86.00000 124,958.00

$124,958.00$119,146.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2625000

EMBANKMENT-IN-PLACE

131.900 CY 32.00000 4,220.80 60.00000 7,914.00 50.00000 6,595.00

0130 2102-2713090

EXCAVATION, CLASS 13, WASTE

545.000 CY 23.50000 12,807.50 30.00000 16,350.00 25.00000 13,625.00

0140 2115-0100000

MODIFIED SUBBASE

218.500 CY 71.50000 15,622.75 70.00000 15,295.00 75.00000 16,387.50

0150 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

73.300 SY 143.00000 10,481.90 150.00000 10,995.00 180.00000 13,194.00

0160 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,307.100 SY 52.00000 67,969.20 65.00000 84,961.50 52.00000 67,969.20

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.390 STA 350.00000 836.50 1,000.00000 2,390.00 1,000.00000 2,390.00

0180 2301-0690203

BRIDGE APPROACH, BR-203

544.200 SY 205.00000 111,561.00 225.00000 122,445.00 265.00000 144,213.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,912.000 SY 3.75000 7,170.00 5.00000 9,560.00 2.75000 5,258.00

0200 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 2,600.00000 5,200.00 5,000.00000 10,000.00 1,675.00000 3,350.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

267.000 LF 5.00000 1,335.00 15.00000 4,005.00 10.00000 2,670.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

162.500 LF 22.00000 3,575.00 25.00000 4,062.50 22.00000 3,575.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,900.00000 7,600.00 1,700.00000 6,800.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 350.00000 1,400.00 300.00000 1,200.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,750.00000 11,000.00 2,500.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2510-6745850

REMOVAL OF PAVEMENT

491.500 SY 57.11000 28,069.57 30.00000 14,745.00 25.00000 12,287.50

0270 2518-6910000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 275.00000 275.00 250.00000 250.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.650 STA 80.00000 1,732.00 88.00000 1,905.20 80.00000 1,732.00

0290 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

33.230 STA 120.00000 3,987.60 132.00000 4,386.36 120.00000 3,987.60

0300 2527-9263180

PAVEMENT MARKINGS REMOVED

21.650 STA 60.00000 1,299.00 66.00000 1,428.90 60.00000 1,299.00

0310 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,225.000 LF 9.75000 11,943.75 11.00000 13,475.00 9.75000 11,943.75

0320 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 11,500.00000 11,500.00 12,500.00000 12,500.00 11,500.00000 11,500.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 15, 2020

39-0444-044 Primary County: GUTHRIE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 8,000.00000 8,000.00 5,500.00000 5,500.00

0340 2528-8445113

FLAGGERS

110.000 EACH 605.00000 66,550.00 605.00000 66,550.00 605.00000 66,550.00

0350 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00

0360 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0370 2602-0000020

SILT FENCE

1,125.000 LF 1.50000 1,687.50 2.00000 2,250.00 1.65000 1,856.25

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,125.000 LF 0.20000 225.00 0.50000 562.50 0.10000 112.50

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

112.500 LF 1.00000 112.50 1.00000 112.50 0.10000 11.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

$419,256.55$396,136.57 $440,068.46Section Totals:

( ) indicates item is bid as Lump Sum

$973,637.46$893,010.23 $973,840.55

$893,010.23

Contract Item Totals

$973,637.46 973,840.55Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-380-6(340)23--0E-57 BRIDGE DECK OVERLAY

LINN

Route: I-380

Glass Rd 1.1 mi S of IA 100 in Cedar Rapids

Prj Awd Amt: $2,298,883.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/26/21 105 Working Days

57-3806-340

December 15, 2020 10:00 A.M.

LINNCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $2,298,883.87 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $2,568,096.77 111.71%

3 PC015 PCIROADS, LLC $2,603,349.09 113.24%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $2,698,000.20 117.36%

5 HA760 HAWKEYE PAVING CORP. $2,726,559.60 118.60%
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Start Date: 04/26/21 105 Working Days

57-3806-340
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0221; A 374'-0 X 72'-0 CONTINUOUS WELDED PLATE GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 75,000.00000 75,000.00 70,000.00000 70,000.00 65,870.10000 65,870.10

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

41.600 CY 2,400.00000 99,840.00 2,500.00000 104,000.00 2,085.00000 86,736.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,500.000 LB 2.00000 15,000.00 2.00000 15,000.00 2.00000 15,000.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

204.000 LB 6.00000 1,224.00 15.00000 3,060.00 8.00000 1,632.00

0050 2408-7800000

STRUCTURAL STEEL

598.000 LB 10.00000 5,980.00 12.00000 7,176.00 7.00000 4,186.00

0060 2413-0698074

DECK REPAIR, CLASS A

427.000 SY 280.00000 119,560.00 200.00000 85,400.00 270.00000 115,290.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

199.000 LF 190.00000 37,810.00 250.00000 49,750.00 148.50000 29,551.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0221; A 374'-0 X 72'-0 CONTINUOUS WELDED PLATE GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

199.000 LF 50.00000 9,950.00 50.00000 9,950.00 21.53000 4,284.47

$322,550.07$364,364.00 $344,336.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0002 ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0090 2413-0698066

DECK OVERLAY (CLASS O PCC)

3,008.000 SY 71.82000 216,034.56

$216,034.56Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

3,008.000 SY 50.00000 150,400.00 70.00000 210,560.00

$150,400.00 $210,560.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

135.800 CY 17.00000 2,308.60 18.70000 2,539.46 17.00000 2,308.60

0120 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

3,949.200 SY 3.00000 11,847.60 3.30000 13,032.36 3.00000 11,847.60

0130 2115-0100000

MODIFIED SUBBASE

4,009.100 CY 31.00000 124,282.10 34.00000 136,309.40 31.00000 124,282.10

0140 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

75.200 SY 46.00000 3,459.20 50.00000 3,760.00 46.00000 3,459.20

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.100 STA 1,000.00000 1,100.00 1,100.00000 1,210.00 1,000.00000 1,100.00

0160 2301-0690203

BRIDGE APPROACH, BR-203

1,948.800 SY 200.00000 389,760.00 216.00000 420,940.80 197.00000 383,913.60

0170 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,529.900 SY 60.75000 214,441.43 67.00000 236,503.30 60.75000 214,441.43
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2301-1033110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 11 IN.

62.400 SY 121.75000 7,597.20 135.00000 8,424.00 121.75000 7,597.20

0190 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0200 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

30.000 TON 25.00000 750.00 27.50000 825.00 25.00000 750.00

0210 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 11,000.00000 11,000.00 7,500.00000 7,500.00 17,485.68000 17,485.68

0220 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

4,711.400 SY 2.40000 11,307.36 3.00000 14,134.20 3.35000 15,783.19

0230 2414-6460000

ORNAMENTAL METAL RAILING

415.000 LF 380.00000 157,700.00 425.00000 176,375.00 444.12000 184,309.80

0240 2435-0250900

INTAKE, SW-509

3.000 EACH 6,500.00000 19,500.00 7,150.00000 21,450.00 6,500.00000 19,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2435-0254100

INTAKE, SW-541

1.000 EACH 5,000.00000 5,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0260 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 3,500.00000 10,500.00 3,850.00000 11,550.00 3,500.00000 10,500.00

0270 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

103.000 LF 48.00000 4,944.00 52.80000 5,438.40 48.00000 4,944.00

0280 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

103.000 LF 13.00000 1,339.00 14.30000 1,472.90 13.00000 1,339.00

0290 2510-6745850

REMOVAL OF PAVEMENT

5,846.600 SY 7.50000 43,849.50 8.25000 48,234.45 7.50000 43,849.50

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 450.00000 1,800.00 500.00000 2,000.00 450.00000 1,800.00

0310 2511-6745900

REMOVAL OF SIDEWALK

212.000 SY 6.00000 1,272.00 7.00000 1,484.00 6.00000 1,272.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

168.100 SY 35.85000 6,026.39 40.00000 6,724.00 35.85000 6,026.39

0330 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

89.100 SY 45.35000 4,040.69 50.00000 4,455.00 45.35000 4,040.69

0340 2511-7526108

SIDEWALK, REINFORCED P.C. CONCRETE, 8
IN.

13.800 SY 171.00000 2,359.80 190.00000 2,622.00 171.00000 2,359.80

0350 2511-7528101

DETECTABLE WARNINGS

156.000 SF 46.00000 7,176.00 50.00000 7,800.00 46.00000 7,176.00

0360 2511-7528150

PEDESTRIAN CHANNELIZER

1,000.000 LF 7.00000 7,000.00 7.70000 7,700.00 7.00000 7,000.00

0370 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

425.000 LF 6.00000 2,550.00 10.00000 4,250.00 6.00000 2,550.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 200.00000 800.00 220.00000 880.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2524-6765110

REMOVAL OF TYPE A SIGN

23.000 EACH 60.00000 1,380.00 66.00000 1,518.00 60.00000 1,380.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

220.000 LF 10.00000 2,200.00 11.00000 2,420.00 10.00000 2,200.00

0410 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

20.000 EACH 105.00000 2,100.00 115.00000 2,300.00 105.00000 2,100.00

0420 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

187.000 SF 18.00000 3,366.00 20.00000 3,740.00 18.00000 3,366.00

0430 2524-9325150

INSTALL TYPE A SIGN

46.000 EACH 50.00000 2,300.00 55.00000 2,530.00 50.00000 2,300.00

0440 2525-0000100

TRAFFIC SIGNALIZATION SYSTEM A

(1) LS 175,000.00000 175,000.00 200,000.00000 200,000.00 175,000.00000 175,000.00

0450 2525-0000100

TRAFFIC SIGNALIZATION SYSTEM B

(1) LS 187,000.00000 187,000.00 210,000.00000 210,000.00 187,000.00000 187,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 17,500.00000 17,500.00 20,000.00000 20,000.00 17,500.00000 17,500.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 15,000.00000 15,000.00 13,000.00000 13,000.00

0480 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

65.000 STA 130.00000 8,450.00 143.00000 9,295.00 130.00000 8,450.00

0490 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

6.000 EACH 275.00000 1,650.00 300.00000 1,800.00 275.00000 1,650.00

0500 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

65.000 STA 80.00000 5,200.00 90.00000 5,850.00 80.00000 5,200.00

0510 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 125.00000 750.00 137.50000 825.00 125.00000 750.00

0520 2528-2518000

SAFETY CLOSURE

7.000 EACH 150.00000 1,050.00 165.00000 1,155.00 150.00000 1,050.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 22,000.00000 22,000.00 50,000.00000 50,000.00 22,000.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

160.000 CDAY 80.00000 12,800.00 88.00000 14,080.00 80.00000 12,800.00

0550 2533-4980005

MOBILIZATION

(1) LS 177,000.00000 177,000.00 201,000.00000 201,000.00 452,001.00000 452,001.00

0560 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0570 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0580 2599-9999018

('SQUARE YARDS' ITEM) BRICK/PAVER
SIDEWALK WITH PAVEMENT BASE

388.000 SY 170.00000 65,960.00 225.00000 87,300.00 120.36000 46,699.68

0590 2601-2639010

SODDING

51.000 SQ 150.00000 7,650.00 100.00000 5,100.00 80.00000 4,080.00

0600 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

30.600 MGAL 60.00000 1,836.00 60.00000 1,836.00 60.00000 1,836.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,490.000 LF 2.30000 5,727.00 3.50000 8,715.00 3.20000 7,968.00

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,490.000 LF 1.00000 2,490.00 0.25000 622.50 0.20000 498.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,064,764.46$1,784,119.87 $2,013,200.77Section Totals:

( ) indicates item is bid as Lump Sum

$2,568,096.77$2,298,883.87 $2,603,349.09

$2,298,883.87

Contract Item Totals

$2,568,096.77 2,603,349.09Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0221; A 374'-0 X 72'-0 CONTINUOUS WELDED PLATE GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 87,000.00000 87,000.00 85,000.00000 85,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

41.600 CY 2,100.00000 87,360.00 2,300.00000 95,680.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,500.000 LB 1.90000 14,250.00 2.50000 18,750.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

204.000 LB 10.00000 2,040.00 15.00000 3,060.00

0050 2408-7800000

STRUCTURAL STEEL

598.000 LB 10.00000 5,980.00 16.00000 9,568.00

0060 2413-0698074

DECK REPAIR, CLASS A

427.000 SY 380.00000 162,260.00 200.00000 85,400.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

199.000 LF 220.00000 43,780.00 270.00000 53,730.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0221; A 374'-0 X 72'-0 CONTINUOUS WELDED PLATE GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

199.000 LF 30.00000 5,970.00 50.00000 9,950.00

$408,640.00 $361,138.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0090 2413-0698066

DECK OVERLAY (CLASS O PCC)

3,008.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

3,008.000 SY 105.00000 315,840.00 75.00000 225,600.00

$315,840.00 $225,600.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

135.800 CY 30.00000 4,074.00 20.00000 2,716.00

0120 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

3,949.200 SY 2.00000 7,898.40 2.00000 7,898.40

0130 2115-0100000

MODIFIED SUBBASE

4,009.100 CY 40.00000 160,364.00 25.00000 100,227.50

0140 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

75.200 SY 100.00000 7,520.00 85.00000 6,392.00

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.100 STA 575.00000 632.50 500.00000 550.00

0160 2301-0690203

BRIDGE APPROACH, BR-203

1,948.800 SY 200.00000 389,760.00 225.00000 438,480.00

0170 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,529.900 SY 70.00000 247,093.00 95.00000 335,340.50

Page 17 of 24

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 15, 2020

57-3806-340 Primary County: LINN

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2301-1033110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 11 IN.

62.400 SY 120.00000 7,488.00 130.00000 8,112.00

0190 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00

0200 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

30.000 TON 45.00000 1,350.00 35.00000 1,050.00

0210 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 4,100.00000 4,100.00 2,000.00000 2,000.00

0220 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

4,711.400 SY 5.25000 24,734.85 3.00000 14,134.20

0230 2414-6460000

ORNAMENTAL METAL RAILING

415.000 LF 435.00000 180,525.00 450.00000 186,750.00

0240 2435-0250900

INTAKE, SW-509

3.000 EACH 6,200.00000 18,600.00 8,000.00000 24,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2435-0254100

INTAKE, SW-541

1.000 EACH 7,500.00000 7,500.00 6,500.00000 6,500.00

0260 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 3,600.00000 10,800.00 4,000.00000 12,000.00

0270 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

103.000 LF 75.00000 7,725.00 105.00000 10,815.00

0280 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

103.000 LF 25.00000 2,575.00 15.00000 1,545.00

0290 2510-6745850

REMOVAL OF PAVEMENT

5,846.600 SY 10.00000 58,466.00 15.00000 87,699.00

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 400.00000 1,600.00 2,000.00000 8,000.00

0310 2511-6745900

REMOVAL OF SIDEWALK

212.000 SY 10.00000 2,120.00 15.00000 3,180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

168.100 SY 75.00000 12,607.50 105.00000 17,650.50

0330 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

89.100 SY 77.00000 6,860.70 125.00000 11,137.50

0340 2511-7526108

SIDEWALK, REINFORCED P.C. CONCRETE, 8
IN.

13.800 SY 175.00000 2,415.00 160.00000 2,208.00

0350 2511-7528101

DETECTABLE WARNINGS

156.000 SF 50.00000 7,800.00 55.00000 8,580.00

0360 2511-7528150

PEDESTRIAN CHANNELIZER

1,000.000 LF 8.00000 8,000.00 7.00000 7,000.00

0370 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

425.000 LF 10.00000 4,250.00 15.00000 6,375.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 225.00000 900.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2524-6765110

REMOVAL OF TYPE A SIGN

23.000 EACH 68.00000 1,564.00 60.00000 1,380.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

220.000 LF 11.25000 2,475.00 10.00000 2,200.00

0410 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

20.000 EACH 118.00000 2,360.00 105.00000 2,100.00

0420 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

187.000 SF 20.25000 3,786.75 18.00000 3,366.00

0430 2524-9325150

INSTALL TYPE A SIGN

46.000 EACH 6.00000 276.00 50.00000 2,300.00

0440 2525-0000100

TRAFFIC SIGNALIZATION SYSTEM A

(1) LS 197,000.00000 197,000.00 175,000.00000 175,000.00

0450 2525-0000100

TRAFFIC SIGNALIZATION SYSTEM B

(1) LS 210,500.00000 210,500.00 187,000.00000 187,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 19,500.00000 19,500.00 18,000.00000 18,000.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00

0480 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

65.000 STA 150.00000 9,750.00 130.00000 8,450.00

0490 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

6.000 EACH 300.00000 1,800.00 275.00000 1,650.00

0500 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

65.000 STA 90.00000 5,850.00 80.00000 5,200.00

0510 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 140.00000 840.00 125.00000 750.00

0520 2528-2518000

SAFETY CLOSURE

7.000 EACH 170.00000 1,190.00 150.00000 1,050.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 42,500.00000 42,500.00 45,000.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

160.000 CDAY 90.00000 14,400.00 80.00000 12,800.00

0550 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 270,000.00000 270,000.00

0560 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00

0570 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0580 2599-9999018

('SQUARE YARDS' ITEM) BRICK/PAVER
SIDEWALK WITH PAVEMENT BASE

388.000 SY 170.00000 65,960.00 150.00000 58,200.00

0590 2601-2639010

SODDING

51.000 SQ 345.00000 17,595.00 170.00000 8,670.00

0600 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

30.600 MGAL 60.00000 1,836.00 60.00000 1,836.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,490.000 LF 3.50000 8,715.00 2.00000 4,980.00

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,490.000 LF 1.15000 2,863.50 0.10000 249.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,973,520.20 $2,139,821.60Section Totals:

( ) indicates item is bid as Lump Sum

$2,726,559.60$2,698,000.20

$2,698,000.20

Contract Item Totals

$2,726,559.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-092-7(45)--38-62 BRIDGE REPLACEMENT - STEEL GIRDER

MAHASKA

Route: IOWA 92

Muchakinock Creek 1.3 mi W of IA 163

Prj Awd Amt: $4,778,586.76

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  20 Calendar Days

62-0927-045

December 15, 2020 10:00 A.M.

MAHASKACall Order:  016 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KRAEMER NORTH AMERICA, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KR027 KRAEMER NORTH AMERICA, LLC $4,778,586.76 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0001 DESIGN NO. 0120; A 230'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,165.900 CY 7.20000 8,394.48

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 150,000.00000 150,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

234.000 CY 25.00000 5,850.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

375.300 CY 1,000.00000 375,300.00

0050 2404-7775000

REINFORCING STEEL

1,249.000 LB 1.21000 1,511.29

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

119,434.000 LB 1.35000 161,235.90

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,861.000 LB 3.00000 11,583.00

0080 2408-7800000

STRUCTURAL STEEL

364,258.000 LB 2.30000 837,793.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0001 DESIGN NO. 0120; A 230'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2414-6424110

CONCRETE BARRIER RAILING

516.000 LF 120.00000 61,920.00

0100 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

85.000 LF 1,500.00000 127,500.00

0110 2433-0003000

DEMONSTRATION SHAFT

41.000 LF 1,000.00000 41,000.00

0120 2501-0201274

PILES, STEEL, HP 12 X 74

935.000 LF 55.00000 51,425.00

0130 2501-6335010

PREBORED HOLES

220.000 LF 125.00000 27,500.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 60.00000 1,440.00

0150 2507-3250005

ENGINEERING FABRIC

1,927.400 SY 1.90000 3,662.06

0160 2507-6800061

REVETMENT, CLASS E

1,550.900 TON 44.00000 68,239.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0001 DESIGN NO. 0120; A 230'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2507-8029000

EROSION STONE

314.700 TON 29.00000 9,126.30

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 35,000.00000 35,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 475,240.00000 475,240.00

0200 2590-0000020

PROJECT MANAGEMENT

(1) LS 250,000.00000 250,000.00

0210 2599-9999003

('CUBIC YARDS' ITEM) ULTRA HIGH
PERFORMANCE CONCRETE

18.200 CY 7,500.00000 136,500.00

0220 2599-9999005

('EACH' ITEM) PRECAST WINGWALLS

4.000 EACH 35,000.00000 140,000.00

0230 2599-9999010

('LUMP SUM' ITEM) PREFAB. BRIDGE
SUPERSTRUCT. TEMP. WORKS

(1) LS 325,000.00000 325,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0001 DESIGN NO. 0120; A 230'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0240 2599-9999010

('LUMP SUM' ITEM) PREFABRICATED BRIDGE
SUPERSTRUCTURE MOVE

(1) LS 230,000.00000 230,000.00

$3,535,221.03Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0002 ALTERNATE 'AA' OPTION 1: CAST-IN-PLACE ABUTMENT FOOTINGS. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0250 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

49.000 CY 1,000.00000 49,000.00

0260 2404-7775000

REINFORCING STEEL

146.000 LB 1.20000 175.20

0270 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,726.000 LB 1.35000 10,430.10

$59,605.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0003 ALTERNATE 'AA' OPTION 2: PRECAST ABUTMENT FOOTINGS.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) Precast Abutment Footing

2.000 EACH

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0004 ALTERNATE 'BB' OPTION 1: CAST-IN-PLACE PIER CAP. BID THIS SECTION
.IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0293 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

59.900 CY 1,300.00000 77,870.00

0296 2404-7775000

REINFORCING STEEL

32,230.000 LB 1.20000 38,676.00

$116,546.00Section Totals:

Page 7 of 18

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 15, 2020

62-0927-045 Primary County: MAHASKA

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0005 ALTERNATE 'BB' OPTION 2: PRECAST PIER CAP. BID THIS SECTION IF
.ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0303 2404-7775000

REINFORCING STEEL

11,003.000 LB

0306 2599-9999005

('EACH' ITEM) Precast Pier Cap

1.000 EACH

0309 2599-9999010

('LUMP SUM' ITEM) Grouted Splice Coupler
Mockup

(1) LS

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2101-0850001

CLEARING AND GRUBBING

4.700 ACRE 1,200.00000 5,640.00

0330 2102-0425070

SPECIAL BACKFILL

190.200 TON 23.00000 4,374.60

0340 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

11,981.000 CY 10.25000 122,805.25

0350 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,068.000 CY 4.10000 41,278.80

0360 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00

0370 2102-4560000

LOCATING TILE LINES

30.000 STA 75.00000 2,250.00

0380 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,519.000 CY 4.50000 33,835.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2107-0875100

COMPACTION WITH MOISTURE CONTROL

19,725.000 CY 0.55000 10,848.75

0400 2115-0100000

MODIFIED SUBBASE

1,584.600 CY 41.45000 65,681.67

0410 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,125.600 TON 22.80000 25,663.68

0420 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

312.400 SY 81.80000 25,554.32

0430 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

1,002.800 SY 69.60000 69,794.88

0440 2123-7450000

SHOULDER CONSTRUCTION, EARTH

23.800 STA 355.00000 8,449.00

0450 2301-0690203

BRIDGE APPROACH, BR-203

690.800 SY 275.50000 190,315.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

3,008.400 SY 65.25000 196,298.10

0470 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

103.800 TON 23.50000 2,439.30

0480 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 500.00000 500.00

0490 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,736.000 SY 3.15000 5,468.40

0500 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,385.00000 1,385.00

0510 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

84.000 LF 42.00000 3,528.00

0520 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 470.00000 2,820.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

214.000 LF 38.00000 8,132.00

0540 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 10,000.00000 10,000.00

0550 2502-6745952

REMOVAL OF SUBDRAIN

332.000 LF 6.50000 2,158.00

0560 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

2,728.000 LF 7.25000 19,778.00

0570 2502-8221306

SUBDRAIN OUTLET, DR-306

17.000 EACH 465.00000 7,905.00

0580 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,890.00000 7,780.00

0590 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

1.000 EACH 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

280.000 LF 15.00000 4,200.00

0610 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 18.00000 1,800.00

0620 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00

0630 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0640 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00

0650 2510-6745850

REMOVAL OF PAVEMENT

5,048.400 SY 5.25000 26,504.10

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

33.750 STA 80.00000 2,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00

0680 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 19.00000 11,400.00

0690 2528-8445110

TRAFFIC CONTROL

(1) LS 10,130.00000 10,130.00

0700 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00

0710 2529-0400057

HOT MIX ASPHALT (COMPOSITE SECTION)

26.700 TON 200.00000 5,340.00

0720 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 100.00000 200.00

0730 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

208.000 SY 176.00000 36,608.00

0740 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 60.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0006 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

120.000 SY 20.00000 2,400.00

0760 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

22.600 STA 100.00000 2,260.00

0770 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

11.300 STA 100.00000 1,130.00

0780 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 2,500.00000 5,000.00

$1,018,555.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0007 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0790 2601-2634100

MULCHING

6.000 ACRE 625.00000 3,750.00

0800 2601-2636015

NATIVE GRASS SEEDING

4.700 ACRE 1,250.00000 5,875.00

0810 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

59.000 SQ 15.00000 885.00

0820 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.400 ACRE 275.00000 1,485.00

0830 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

11.800 MGAL 60.00000 708.00

0840 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00

0850 2602-0000020

SILT FENCE

2,600.000 LF 1.65000 4,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0007 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0860 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,392.000 LF 1.90000 2,644.80

0870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,992.000 LF 0.50000 1,996.00

0880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

399.200 LF 1.90000 758.48

0890 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 35.00000 7,000.00

0900 2602-0000212

FLOATING SILT CURTAIN (HANGING)

440.000 LF 27.81000 12,236.40

0910 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

220.000 LF 5.00000 1,100.00

0920 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.15000 630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KRAEMER NORTH
AMERICA, LLC

0007 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0930 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

510.000 LF 4.00000 2,040.00

0940 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

710.000 LF 1.00000 710.00

0950 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0960 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$48,658.68Section Totals:

( ) indicates item is bid as Lump Sum

$4,778,586.76

$4,778,586.76

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C066(76)--SE-66 BRIDGE REPLACEMENT - PPCB

MITCHELL

Route: A19

ON A19, OVER THE WAPSIPINICON RIVER, ON WLINE S21 T100 R15

Prj Awd Amt: $736,617.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 75 Working Days

66-C066-076

December 15, 2020 10:00 A.M.

MITCHELLCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE239 HENKEL CONSTRUCTION COMPANY $736,617.42 100.00%

2 MI900 MINNOWA CONSTRUCTION,INC. $793,824.20 107.77%

3 PE320 PETERSON CONTRACTORS INC. $815,113.80 110.66%

4 DI360 DIXON CONSTRUCTION CO. $927,450.00 125.91%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

410.900 TON 21.00000 8,628.90 18.50000 7,601.65 21.00000 8,628.90

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,133.000 CY 5.00000 5,665.00 3.95000 4,475.35 5.00000 5,665.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

992.000 CY 9.00000 8,928.00 3.95000 3,918.40 9.00000 8,928.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

78.000 CY 48.00000 3,744.00 30.00000 2,340.00 48.00000 3,744.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

60.000 CY 12.00000 720.00 30.00000 1,800.00 12.00000 720.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.200 STA 600.00000 1,920.00 500.00000 1,600.00 600.00000 1,920.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

210.700 TON 21.00000 4,424.70 20.00000 4,214.00 21.00000 4,424.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,800.00000 7,200.00 1,900.00000 7,600.00 1,800.00000 7,200.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 300.00000 1,200.00 250.00000 1,000.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0110 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 150.00000 300.00 125.00000 250.00

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 12,000.00000 12,000.00 7,000.00000 7,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

980.000 LF 4.00000 3,920.00 5.50000 5,390.00 5.00000 4,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

980.000 LF 1.50000 1,470.00 0.50000 490.00 0.50000 490.00

$68,870.60$63,370.60 $65,429.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A 80’-0 x 26’-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0160 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

322.200 CY 7.00000 2,255.40 6.00000 1,933.20 7.00000 2,255.40

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 45,000.00000 45,000.00 110,000.00000 110,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

804.000 CY 20.00000 16,080.00 50.00000 40,200.00 12.00000 9,648.00

0190 2402-2721000

EXCAVATION, CLASS 21

188.000 CY 25.00000 4,700.00 50.00000 9,400.00 36.00000 6,768.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

349.200 CY 642.00000 224,186.40 700.00000 244,440.00 860.00000 300,312.00

0210 2404-7775005

REINFORCING STEEL, EPOXY COATED

47,342.000 LB 1.01000 47,815.42 1.00000 47,342.00 1.00000 47,342.00

0220 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

4.000 EACH 16,500.00000 66,000.00 21,000.00000 84,000.00 18,322.00000 73,288.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A 80’-0 x 26’-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0230 2408-7800000

STRUCTURAL STEEL

1,018.000 LB 3.50000 3,563.00 3.00000 3,054.00 5.00000 5,090.00

0240 2414-6424124

CONCRETE OPEN RAILING, TL-4

170.000 LF 75.00000 12,750.00 130.00000 22,100.00 90.00000 15,300.00

0250 2501-0201042

PILES, STEEL, HP 10 X 42

2,640.000 LF 60.00000 158,400.00 49.00000 129,360.00 28.88000 76,243.20

0260 2507-3250005

ENGINEERING FABRIC

307.700 SY 3.00000 923.10 3.00000 923.10 3.00000 923.10

0270 2507-6800061

REVETMENT, CLASS E

515.500 TON 37.00000 19,073.50 35.00000 18,042.50 37.00000 19,073.50

0280 2533-4980005

MOBILIZATION

(1) LS 67,500.00000 67,500.00 82,600.00000 82,600.00 80,000.00000 80,000.00

$746,243.20$673,246.82 $728,394.80Section Totals:

$793,824.20$736,617.42 $815,113.80

$736,617.42

Contract Item Totals

$793,824.20

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$736,617.42 $793,824.20 815,113.80Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

410.900 TON 25.00000 10,272.50

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,133.000 CY 10.00000 11,330.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

992.000 CY 9.00000 8,928.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

78.000 CY 50.00000 3,900.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

60.000 CY 12.00000 720.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.200 STA 500.00000 1,600.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

210.700 TON 25.00000 5,267.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,700.00000 6,800.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 3,400.00000 13,600.00

0110 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,200.00000 5,200.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

980.000 LF 5.00000 4,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

980.000 LF 0.50000 490.00

$80,508.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0002 ITEMS FOR A 80’-0 x 26’-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0160 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

322.200 CY 7.00000 2,255.40

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 49,000.00000 49,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

804.000 CY 20.00000 16,080.00

0190 2402-2721000

EXCAVATION, CLASS 21

188.000 CY 300.00000 56,400.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

349.200 CY 700.00000 244,440.00

0210 2404-7775005

REINFORCING STEEL, EPOXY COATED

47,342.000 LB 1.25000 59,177.50

0220 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

4.000 EACH 21,000.00000 84,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0002 ITEMS FOR A 80’-0 x 26’-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0230 2408-7800000

STRUCTURAL STEEL

1,018.000 LB 5.00000 5,090.00

0240 2414-6424124

CONCRETE OPEN RAILING, TL-4

170.000 LF 97.00000 16,490.00

0250 2501-0201042

PILES, STEEL, HP 10 X 42

2,640.000 LF 52.00000 137,280.00

0260 2507-3250005

ENGINEERING FABRIC

307.700 SY 3.00000 923.10

0270 2507-6800061

REVETMENT, CLASS E

515.500 TON 52.00000 26,806.00

0280 2533-4980005

MOBILIZATION

(1) LS 149,000.00000 149,000.00

$846,942.00Section Totals:

$927,450.00

$927,450.00

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$927,450.00Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-034-4(505)35--77-69 DECK JOINT REPAIR

MONTGOMERY

Route: U.S. 34

East Nishnabotna River 0.5 mi W of IA 48

Prj Awd Amt: $562,911.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 75 Working Days

69-0344-505-B

December 15, 2020 10:00 A.M.

MONTGOMERYCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $562,911.10 100.00%

2 CR120 CRAMER AND ASSOC., INC. $692,864.88 123.09%

3 PC015 PCIROADS, LLC $718,606.80 127.66%

4 IO127 IOWA CIVIL CONTRACTING, INC. $729,526.75 129.60%

5 CU081 CUNNINGHAM-REIS, LLC $764,817.48 135.87%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $892,425.10 158.54%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 Design No. 0120; REPAIRS TO A 350' X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 85,000.00000 85,000.00 88,000.00000 88,000.00 85,460.00000 85,460.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

47.100 CY 2,200.00000 103,620.00 3,500.00000 164,850.00 1,825.00000 85,957.50

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

10,586.000 LB 1.50000 15,879.00 2.00000 21,172.00 2.50000 26,465.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

64.000 LF 230.00000 14,720.00 200.00000 12,800.00 320.00000 20,480.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

64.000 LF 65.00000 4,160.00 40.00000 2,560.00 55.00000 3,520.00

0060 2426-6772016

CONCRETE REPAIR

59.000 SF 147.00000 8,673.00 180.00000 10,620.00 155.00000 9,145.00

0070 2507-3250005

ENGINEERING FABRIC

194.300 SY 3.00000 582.90 2.00000 388.60 5.00000 971.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 Design No. 0120; REPAIRS TO A 350' X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6799000

BANK SHAPING

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00 4,500.00000 4,500.00

0090 2507-8029000

EROSION STONE

77.700 TON 44.00000 3,418.80 80.00000 6,216.00 75.00000 5,827.50

0100 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 65,000.00000 65,000.00 148,625.00000 148,625.00

$390,951.50$277,553.70 $374,606.60Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 15, 2020

69-0344-505-B Primary County: MONTGOMERY

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 40.00000 4,000.00 75.00000 7,500.00 45.00000 4,500.00

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

67.000 CY 35.00000 2,345.00 40.00000 2,680.00 40.00000 2,680.00

0130 2115-0100000

MODIFIED SUBBASE

7.100 CY 113.00000 802.30 135.00000 958.50 200.00000 1,420.00

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

463.400 SY 107.00000 49,583.80 105.00000 48,657.00 105.00000 48,657.00

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 520.00000 1,976.00 700.00000 2,660.00 1,450.00000 5,510.00

0160 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

82.400 CY 52.00000 4,284.80 65.00000 5,356.00 35.00000 2,884.00

0170 2301-0690203

BRIDGE APPROACH, BR-203

407.000 SY 203.00000 82,621.00 280.00000 113,960.00 235.00000 95,645.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

175.000 LF 12.00000 2,100.00 18.00000 3,150.00 10.00000 1,750.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 26.00000 2,600.00 25.50000 2,550.00 25.00000 2,500.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,600.00000 5,200.00 2,550.00000 5,100.00 2,500.00000 5,000.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 255.00000 510.00 250.00000 500.00 500.00000 1,000.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,600.00000 5,200.00 2,550.00000 5,100.00 3,000.00000 6,000.00

0230 2510-6745850

REMOVAL OF PAVEMENT

691.100 SY 22.00000 15,204.20 20.00000 13,822.00 55.00000 38,010.50

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,600.00000 1,600.00 100.00000 100.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

47.720 STA 66.00000 3,149.52 64.00000 3,054.08 80.00000 3,817.60

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 155.00000 511.50 150.00000 495.00 90.00000 297.00

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

46.040 STA 82.00000 3,775.28 80.00000 3,683.20 105.00000 4,834.20

0280 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 10.00000 14,500.00 9.75000 14,137.50 13.00000 18,850.00

0290 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 11,700.00000 11,700.00 11,500.00000 11,500.00 6,000.00000 6,000.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 7,100.00000 7,100.00 6,900.00000 6,900.00 7,500.00000 7,500.00

0310 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 916.00000 3,664.00 900.00000 3,600.00 650.00000 2,600.00

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

540.000 LF 4.50000 2,430.00 4.25000 2,295.00 5.00000 2,700.00

$327,655.30$285,357.40 $318,258.28Section Totals:

( ) indicates item is bid as Lump Sum

$692,864.88$562,911.10 $718,606.80

$562,911.10

Contract Item Totals

$692,864.88 718,606.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0120; REPAIRS TO A 350' X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00 150,000.00000 150,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

47.100 CY 2,960.00000 139,416.00 3,000.00000 141,300.00 4,650.00000 219,015.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

10,586.000 LB 3.28000 34,722.08 5.00000 52,930.00 2.50000 26,465.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

64.000 LF 290.00000 18,560.00 250.00000 16,000.00 400.00000 25,600.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

64.000 LF 38.00000 2,432.00 60.00000 3,840.00 100.00000 6,400.00

0060 2426-6772016

CONCRETE REPAIR

59.000 SF 350.00000 20,650.00 150.00000 8,850.00 200.00000 11,800.00

0070 2507-3250005

ENGINEERING FABRIC

194.300 SY 5.00000 971.50 5.00000 971.50 12.00000 2,331.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0120; REPAIRS TO A 350' X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6799000

BANK SHAPING

(1) LS 1,900.00000 1,900.00 11,000.00000 11,000.00 9,500.00000 9,500.00

0090 2507-8029000

EROSION STONE

77.700 TON 104.00000 8,080.80 57.00000 4,428.90 150.00000 11,655.00

0100 2533-4980005

MOBILIZATION

(1) LS 57,500.00000 57,500.00 87,000.00000 87,000.00 90,000.00000 90,000.00

$552,766.60$384,232.38 $426,320.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 77.00000 7,700.00 50.00000 5,000.00 60.00000 6,000.00

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

67.000 CY 77.00000 5,159.00 10.00000 670.00 60.00000 4,020.00

0130 2115-0100000

MODIFIED SUBBASE

7.100 CY 112.00000 795.20 80.00000 568.00 90.00000 639.00

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

463.400 SY 99.75000 46,224.15 110.00000 50,974.00 125.00000 57,925.00

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 400.00000 1,520.00 1,000.00000 3,800.00 1,000.00000 3,800.00

0160 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

82.400 CY 62.50000 5,150.00 20.00000 1,648.00 95.00000 7,828.00

0170 2301-0690203

BRIDGE APPROACH, BR-203

407.000 SY 310.50000 126,373.50 320.00000 130,240.00 250.00000 101,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

175.000 LF 10.00000 1,750.00 5.00000 875.00 25.00000 4,375.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 25.50000 2,550.00 25.50000 2,550.00 25.50000 2,550.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,550.00000 5,100.00 2,550.00000 5,100.00 2,850.00000 5,700.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 250.00000 500.00 550.00000 1,100.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,550.00000 5,100.00 2,550.00000 5,100.00 3,300.00000 6,600.00

0230 2510-6745850

REMOVAL OF PAVEMENT

691.100 SY 33.40000 23,082.74 18.00000 12,439.80 30.00000 20,733.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

47.720 STA 64.00000 3,054.08 64.00000 3,054.08 70.00000 3,340.40

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 165.00000 544.50

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

46.040 STA 80.00000 3,683.20 80.00000 3,683.20 90.00000 4,143.60

0280 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 9.75000 14,137.50 10.00000 14,500.00 11.00000 15,950.00

0290 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 11,500.00000 11,500.00 11,500.00000 11,500.00 12,500.00000 12,500.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 14,000.00000 14,000.00 10,000.00000 10,000.00

0310 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 1,000.00000 4,000.00

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

540.000 LF 8.00000 4,320.00 5.00000 2,700.00 4.00000 2,160.00

$339,658.50$345,294.37 $338,497.08Section Totals:

( ) indicates item is bid as Lump Sum

$764,817.48$729,526.75 $892,425.10

$729,526.75

Contract Item Totals

$764,817.48 892,425.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-048-2(49)--39-69 BRIDGE DECK OVERLAY

MONTGOMERY

Route: IOWA 48

E Nishnabotna River 1.9 mi S of Co Rd H14

Prj Awd Amt: $591,085.19
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Contract ID:

Letting Date:

Start Date: 07/06/21 55 Working Days

69-0482-049

December 15, 2020 10:00 A.M.

MONTGOMERYCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $591,085.19 100.00%

2 PC015 PCIROADS, LLC $642,933.21 108.77%

3 CR120 CRAMER AND ASSOC., INC. $648,698.83 109.75%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $662,803.28 112.13%

5 CU081 CUNNINGHAM-REIS, LLC $731,425.99 123.74%
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Start Date: 07/06/21 55 Working Days
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 36,640.00000 36,640.00 37,000.00000 37,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.200 CY 2,500.00000 28,000.00 2,100.00000 23,520.00 5,000.00000 56,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,144.000 LB 3.00000 6,432.00 3.00000 6,432.00 2.00000 4,288.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

60.000 LB 10.00000 600.00 15.00000 900.00 6.00000 360.00

0050 2413-0698074

DECK REPAIR, CLASS A

211.700 SY 360.00000 76,212.00 310.00000 65,627.00 280.00000 59,276.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

63.000 LF 275.00000 17,325.00 284.00000 17,892.00 180.00000 11,340.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

63.000 LF 50.00000 3,150.00 55.00000 3,465.00 40.00000 2,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

262.000 SF 130.00000 34,060.00 115.00000 30,130.00 190.00000 49,780.00

0090 2499-2300026

DRAIN EXTENSIONS

1.000 EACH 3,000.00000 3,000.00 2,450.00000 2,450.00 2,800.00000 2,800.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,058.600 SY 17.00000 17,996.20 13.16000 13,931.18 20.00000 21,172.00

0110 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00 121,400.00000 121,400.00 63,000.00000 63,000.00

$307,536.00$269,775.20 $322,387.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Design No. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,058.600 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 Design No. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,058.600 SY 150.00000 158,790.00 98.00000 103,742.80 115.00000 121,739.00

$121,739.00$158,790.00 $103,742.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

168.100 CY 25.00000 4,202.50 45.00000 7,564.50 40.00000 6,724.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

147.900 CY 40.00000 5,916.00 30.00000 4,437.00 55.00000 8,134.50

0160 2115-0100000

MODIFIED SUBBASE

66.700 CY 55.00000 3,668.50 70.00000 4,669.00 60.00000 4,002.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

398.000 SY 60.00000 23,880.00 113.00000 44,974.00 113.00000 44,974.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.790 STA 350.00000 2,726.50 1,350.00000 10,516.50 650.00000 5,063.50

0190 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

140.200 SY 230.00000 32,246.00 235.00000 32,947.00 400.00000 56,080.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,087.400 SY 6.00000 6,524.40 8.75000 9,514.75 3.10000 3,370.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

429.000 LF 4.00000 1,716.00 10.00000 4,290.00 10.00000 4,290.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

362.500 LF 20.00000 7,250.00 20.00000 7,250.00 20.00000 7,250.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0260 2510-6745850

REMOVAL OF PAVEMENT

397.400 SY 18.00000 7,153.20 55.00000 21,857.00 30.00000 11,922.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

26.490 STA 85.00000 2,251.65 85.00000 2,251.65 85.00000 2,251.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.980 STA 120.00000 1,317.60 120.00000 1,317.60 120.00000 1,317.60

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

26.490 STA 50.00000 1,324.50 50.00000 1,324.50 50.00000 1,324.50

0300 2528-2518000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

0310 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 11.00000 11,275.00 11.00000 11,275.00 11.00000 11,275.00

0320 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,500.00000 9,500.00 9,500.00000 9,500.00 9,500.00000 9,500.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 6,500.00000 6,500.00

0340 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

Page 7 of 18

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

December 15, 2020

69-0482-049 Primary County: MONTGOMERY

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

5.700 STA 345.00000 1,966.50 345.00000 1,966.50 345.00000 1,966.50

0360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

6.400 GAL 100.00000 640.00 315.00000 2,016.00 315.00000 2,016.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00

0380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0390 2602-0000020

SILT FENCE

1,156.300 LF 1.50000 1,734.45 1.69000 1,954.15 1.50000 1,734.45

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,156.300 LF 0.10000 115.63 0.25000 289.08 0.10000 115.63
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

115.600 LF 0.10000 11.56 2.50000 289.00 0.10000 11.56

$219,423.83$162,519.99 $216,803.23Section Totals:

( ) indicates item is bid as Lump Sum

$642,933.21$591,085.19 $648,698.83

$591,085.19

Contract Item Totals

$642,933.21 648,698.83Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0001 Design No. 0121; REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 83,000.00000 83,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.200 CY 5,000.00000 56,000.00 4,500.00000 50,400.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,144.000 LB 3.00000 6,432.00 6.00000 12,864.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

60.000 LB 15.00000 900.00 10.00000 600.00

0050 2413-0698074

DECK REPAIR, CLASS A

211.700 SY 240.00000 50,808.00 250.00000 52,925.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

63.000 LF 300.00000 18,900.00 250.00000 15,750.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

63.000 LF 75.00000 4,725.00 60.00000 3,780.00

Page 10 of 18

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

December 15, 2020

69-0482-049 Primary County: MONTGOMERY

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0001 Design No. 0121; REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

262.000 SF 195.00000 51,090.00 110.00000 28,820.00

0090 2499-2300026

DRAIN EXTENSIONS

1.000 EACH 3,200.00000 3,200.00 4,000.00000 4,000.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,058.600 SY 12.00000 12,703.20 14.00000 14,820.40

0110 2533-4980005

MOBILIZATION

(1) LS 63,000.00000 63,000.00 104,000.00000 104,000.00

$327,758.20 $370,959.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0002 Design No. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,058.600 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0003 Design No. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,058.600 SY 110.00000 116,446.00 150.00000 158,790.00

$116,446.00 $158,790.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

168.100 CY 50.00000 8,405.00 40.00000 6,724.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

147.900 CY 50.00000 7,395.00 15.00000 2,218.50

0160 2115-0100000

MODIFIED SUBBASE

66.700 CY 80.00000 5,336.00 50.00000 3,335.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

398.000 SY 95.00000 37,810.00 115.00000 45,770.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.790 STA 1,000.00000 7,790.00 800.00000 6,232.00

0190 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

140.200 SY 315.00000 44,163.00 290.00000 40,658.00

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,087.400 SY 6.00000 6,524.40 8.00000 8,699.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

429.000 LF 15.00000 6,435.00 5.00000 2,145.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

362.500 LF 22.00000 7,975.00 20.00000 7,250.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 1,800.00000 7,200.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 300.00000 1,200.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,850.00000 11,400.00 2,600.00000 10,400.00

0260 2510-6745850

REMOVAL OF PAVEMENT

397.400 SY 30.00000 11,922.00 20.00000 7,948.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

26.490 STA 100.00000 2,649.00 85.00000 2,251.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.980 STA 100.00000 1,098.00 120.00000 1,317.60

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

26.490 STA 200.00000 5,298.00 50.00000 1,324.50

0300 2528-2518000

SAFETY CLOSURE

1.000 EACH 275.00000 275.00 150.00000 150.00

0310 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 12.50000 12,812.50 11.00000 11,275.00

0320 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 9,500.00000 9,500.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0340 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

5.700 STA 375.00000 2,137.50 345.00000 1,966.50

0360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

6.400 GAL 1.00000 6.40 250.00000 1,600.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 750.00000 3,000.00 900.00000 3,600.00

0380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00

0390 2602-0000020

SILT FENCE

1,156.300 LF 2.00000 2,312.60 1.50000 1,734.45

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,156.300 LF 0.25000 289.08 0.10000 115.63
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CUNNINGHAM-REIS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

115.600 LF 1.00000 115.60 0.10000 11.56

$218,599.08 $201,676.59Section Totals:

( ) indicates item is bid as Lump Sum

$731,425.99$662,803.28

$662,803.28

Contract Item Totals

$731,425.99Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-059-8(29)--39-71 BRIDGE DECK OVERLAY

OBRIEN

Route: IOWA 59

Dry Run 5.1 mi N of N Jct IA 10

Prj Awd Amt: $526,252.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 35 Working Days

71-0598-029

December 15, 2020 10:00 A.M.

OBRIENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $526,252.26 100.00%

2 CR120 CRAMER AND ASSOC., INC. $566,500.44 107.65%

3 PC015 PCIROADS, LLC $618,685.37 117.56%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $752,926.83 143.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 35 Working Days

71-0598-029

December 15, 2020 10:00 A.M.

OBRIENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0121; REPAIRS TO A 125'-0 X 44'-0 CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

125.200 SY 380.00000 47,576.00 340.00000 42,568.00 243.00000 30,423.60

0020 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 55,000.00000 55,000.00 106,018.00000 106,018.00

$136,441.60$100,576.00 $97,568.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

625.800 SY 175.00000 109,515.00 152.55000 95,465.79

$95,465.79$109,515.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

625.800 SY 140.00000 87,612.00

$87,612.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-2625000

EMBANKMENT-IN-PLACE

128.900 CY 25.00000 3,222.50 50.00000 6,445.00 39.00000 5,027.10

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

222.000 CY 25.00000 5,550.00 35.00000 7,770.00 40.00000 8,880.00

0070 2115-0100000

MODIFIED SUBBASE

132.300 CY 75.00000 9,922.50 65.00000 8,599.50 87.00000 11,510.10

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

792.900 SY 73.00000 57,881.70 72.60000 57,564.54 72.00000 57,088.80

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.400 STA 350.00000 1,540.00 600.00000 2,640.00 350.00000 1,540.00

0100 2301-0690205

BRIDGE APPROACH, BR-205

669.400 SY 235.00000 157,309.00 250.00000 167,350.00 265.00000 177,391.00

0110 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,118.200 SY 5.50000 6,150.10 3.50000 3,913.70 4.50000 5,031.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,100.00000 6,200.00 6,200.00000 12,400.00 3,200.00000 6,400.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

247.000 LF 5.00000 1,235.00 13.00000 3,211.00 13.00000 3,211.00

0140 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 16.70000 2,505.00 24.50000 3,675.00 24.50000 3,675.00

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 2,450.00000 9,800.00 2,450.00000 9,800.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 245.00000 980.00 245.00000 980.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 2,450.00000 9,800.00 2,450.00000 9,800.00

0180 2510-6745850

REMOVAL OF PAVEMENT

891.700 SY 20.00000 17,834.00 20.00000 17,834.00 46.25000 41,241.13
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

55.950 STA 70.00000 3,916.50 70.00000 3,916.50 70.00000 3,916.50

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.440 STA 130.00000 1,487.20 130.00000 1,487.20 130.00000 1,487.20

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

55.950 STA 50.00000 2,797.50 50.00000 2,797.50 50.00000 2,797.50

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 13.50000 11,137.50 13.50000 11,137.50 13.50000 11,137.50

0230 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,500.00000 6,500.00 6,500.00000 6,500.00 6,500.00000 6,500.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0250 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00

0270 2602-0000020

SILT FENCE

1,312.500 LF 2.75000 3,609.38 3.00000 3,937.50 2.00000 2,625.00

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,312.500 LF 0.75000 984.38 1.00000 1,312.50 0.50000 656.25

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

132.000 LF 1.00000 132.00 3.00000 396.00 1.00000 132.00

$386,777.98$338,064.26 $359,417.44Section Totals:

( ) indicates item is bid as Lump Sum

$566,500.44$526,252.26 $618,685.37

$526,252.26

Contract Item Totals

$566,500.44 618,685.37Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0121; REPAIRS TO A 125'-0 X 44'-0 CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

125.200 SY 300.00000 37,560.00

0020 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00

$152,560.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

625.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

625.800 SY 240.00000 150,192.00

$150,192.00Section Totals:
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Call Order:

Letting Date:

Contract ID:020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-2625000

EMBANKMENT-IN-PLACE

128.900 CY 35.00000 4,511.50

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

222.000 CY 44.00000 9,768.00

0070 2115-0100000

MODIFIED SUBBASE

132.300 CY 95.00000 12,568.50

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

792.900 SY 80.00000 63,432.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.400 STA 500.00000 2,200.00

0100 2301-0690205

BRIDGE APPROACH, BR-205

669.400 SY 285.00000 190,779.00

0110 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,118.200 SY 10.00000 11,182.00
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,000.00000 10,000.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

247.000 LF 14.00000 3,458.00

0140 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 26.50000 3,975.00

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,700.00000 10,800.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 270.00000 1,080.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,700.00000 10,800.00

0180 2510-6745850

REMOVAL OF PAVEMENT

891.700 SY 25.00000 22,292.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

55.950 STA 77.00000 4,308.15

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.440 STA 143.00000 1,635.92

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

55.950 STA 55.00000 3,077.25

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 15.00000 12,375.00

0230 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,000.00000 7,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00

0250 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 12,002.25000 48,009.00

0270 2602-0000020

SILT FENCE

1,312.500 LF 2.25000 2,953.13

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,312.500 LF 0.55000 721.88

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

132.000 LF 1.50000 198.00

$450,174.83Section Totals:

( ) indicates item is bid as Lump Sum

$752,926.83

$752,926.83

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-003-1(97)--39-75 BRIDGE DECK OVERLAY

PLYMOUTH

Route: IOWA 3

Stream 1.0 mi W of Co Rd K42

Prj Awd Amt: $181,769.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 20 Working Days

75-0031-097

December 15, 2020 10:00 A.M.

PLYMOUTHCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $181,769.80 100.00%

2 CR120 CRAMER AND ASSOC., INC. $213,717.10 117.58%

3 PC015 PCIROADS, LLC $243,716.28 134.08%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $297,072.55 163.43%
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Contract ID:

Letting Date:

Start Date: 08/23/21 20 Working Days

75-0031-097

December 15, 2020 10:00 A.M.

PLYMOUTHCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0121; REPAIRS TO A 125'-0 X 26'-0 CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

73.500 SY 400.00000 29,400.00 340.00000 24,990.00 270.00000 19,845.00

0020 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

367.300 SY 20.00000 7,346.00 30.00000 11,019.00 63.45000 23,305.19

0030 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 35,000.00000 35,000.00 68,541.00000 68,541.00

$111,691.19$56,746.00 $71,009.00Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 15, 2020

75-0031-097 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

367.300 SY 217.45000 79,869.39

$79,869.39Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 15, 2020

75-0031-097 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

367.300 SY 200.00000 73,460.00 241.00000 88,519.30

$73,460.00 $88,519.30Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

322.300 SY 20.00000 6,446.00 20.00000 6,446.00 23.00000 7,412.90

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

75.000 LF 15.00000 1,125.00 50.00000 3,750.00 10.00000 750.00

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.280 STA 125.00000 1,910.00 125.00000 1,910.00 125.00000 1,910.00

0090 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.190 STA 120.00000 1,822.80 120.00000 1,822.80 120.00000 1,822.80

0100 2527-9263180

PAVEMENT MARKINGS REMOVED

15.280 STA 125.00000 1,910.00 125.00000 1,910.00 125.00000 1,910.00

0110 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 17.00000 9,775.00 17.00000 9,775.00 17.00000 9,775.00
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Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 15, 2020

75-0031-097 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0150 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00

0170 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
EXISTING PERMANENT

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0180 2602-0000020

SILT FENCE

350.000 LF 3.00000 1,050.00 3.00000 1,050.00 3.00000 1,050.00

0190 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

350.000 LF 2.00000 700.00 2.00000 700.00 2.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.000 LF 5.00000 175.00 5.00000 175.00 5.00000 175.00

$52,155.70$51,563.80 $54,188.80Section Totals:

( ) indicates item is bid as Lump Sum

$213,717.10$181,769.80 $243,716.28

$181,769.80

Contract Item Totals

$213,717.10 243,716.28Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0121; REPAIRS TO A 125'-0 X 26'-0 CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

73.500 SY 300.00000 22,050.00

0020 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

367.300 SY 30.00000 11,019.00

0030 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00

$103,069.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

367.300 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

367.300 SY 350.00000 128,555.00

$128,555.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

322.300 SY 25.00000 8,057.50

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

75.000 LF 50.00000 3,750.00

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.280 STA 100.00000 1,528.00

0090 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.190 STA 275.00000 4,177.25

0100 2527-9263180

PAVEMENT MARKINGS REMOVED

15.280 STA 110.00000 1,680.80

0110 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 16.50000 9,487.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,600.00000 6,600.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0150 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,650.00000 6,600.00

0170 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
EXISTING PERMANENT

1.000 EACH 5,000.00000 5,000.00

0180 2602-0000020

SILT FENCE

350.000 LF 3.30000 1,155.00

0190 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

350.000 LF 2.20000 770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.000 LF 5.50000 192.50

$65,448.55Section Totals:

( ) indicates item is bid as Lump Sum

$297,072.55

$297,072.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C078(199)--FF-78 RCB CULVERT REPLACEMENT - TWIN BOX

POTTAWATTAMIE

Route: M16

On M16  Over STREAM  on WLINE S4 T76 R40

Prj Awd Amt: $907,604.08

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 125 Working Days

78-C078-199

December 15, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $907,604.08 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $1,206,339.62 132.91%
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Contract ID:

Letting Date:

Start Date: 04/05/21 125 Working Days

78-C078-199

December 15, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 3,500.00000 4,900.00 5,200.00000 7,280.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,458.000 CY 14.00000 20,412.00 20.00000 29,160.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,076.000 CY 9.00000 18,684.00 5.00000 10,380.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

743.900 CY 3.40000 2,529.26 4.00000 2,975.60

0050 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

54.000 CY 55.00000 2,970.00 20.00000 1,080.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,632.200 SY 2.00000 5,264.40 5.00000 13,161.00

0070 2115-0100000

MODIFIED SUBBASE

350.000 CY 115.00000 40,250.00 65.00000 22,750.00

Page 1 of 8
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Letting Date:
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

196.000 TON 61.50000 12,054.00 55.00000 10,780.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.000 STA 750.00000 6,000.00 250.00000 2,000.00

0100 2210-0475290

MACADAM STONE BASE

610.200 TON 48.75000 29,747.25 50.00000 30,510.00

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

218.080 TON 94.65000 20,641.27 147.00000 32,057.76

0120 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

81.770 TON 136.90000 11,194.31 147.00000 12,020.19

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

81.310 TON 137.25000 11,159.80 147.00000 11,952.57
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

22.870 TON 531.25000 12,149.69 450.00000 10,291.50

0150 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 23,500.00000 23,500.00 75,000.00000 75,000.00

0160 2402-0425031

GRANULAR BACKFILL

158.300 TON 45.00000 7,123.50 30.00000 4,749.00

0170 2402-0425040

FLOODED BACKFILL

73.300 CY 88.00000 6,450.40 50.00000 3,665.00

0180 2402-2720000

EXCAVATION, CLASS 20

6,454.000 CY 12.00000 77,448.00 7.00000 45,178.00

0190 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

569.000 CY 465.00000 264,585.00 600.00000 341,400.00

0200 2404-7775000

REINFORCING STEEL

76,782.000 LB 1.10000 84,460.20 2.00000 153,564.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0210 2417-0330030

APRONS, SAFETY SLOPE, 30 IN. DIA.

2.000 EACH 3,750.00000 7,500.00 2,697.00000 5,394.00

0220 2417-0330042

APRONS, SAFETY SLOPE, 42 IN. DIA.

2.000 EACH 6,750.00000 13,500.00 4,100.00000 8,200.00

0230 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

56.000 LF 67.00000 3,752.00 77.00000 4,312.00

0240 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

56.000 LF 81.00000 4,536.00 120.00000 6,720.00

0250 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 21,000.00000 21,000.00 10,000.00000 10,000.00

0260 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

326.000 LF 3.00000 978.00 20.00000 6,520.00

0270 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 214.00000 428.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0280 2507-6800061

REVETMENT, CLASS E

856.000 TON 66.00000 56,496.00 73.00000 62,488.00

0290 2510-6745850

REMOVAL OF PAVEMENT

977.800 SY 16.00000 15,644.80 10.00000 9,778.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.000 STA 220.00000 1,980.00 220.00000 1,980.00

0310 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 200.00000 400.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,100.00000 6,100.00

0330 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 226,500.00000 226,500.00

0340 2601-2634100

MULCHING

1.200 ACRE 800.00000 960.00 700.00000 840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 900.00000 1,080.00 2,000.00000 2,400.00

0360 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

508.000 SQ 10.00000 5,080.00 16.00000 8,128.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 300.00000 360.00 900.00000 1,080.00

0380 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

101.600 MGAL 60.00000 6,096.00 60.00000 6,096.00

0390 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0400 2602-0000020

SILT FENCE

1,472.000 LF 1.50000 2,208.00 3.00000 4,416.00

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

230.000 LF 2.00000 460.00 3.00000 690.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000050

SILT BASINS

4.000 EACH 125.00000 500.00 300.00000 1,200.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,702.000 LF 0.10000 170.20 1.00000 1,702.00

0440 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 125.00000 500.00 300.00000 1,200.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,702.000 LF 0.10000 170.20 1.00000 1,702.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

627.000 LF 3.00000 1,881.00 5.00000 3,135.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

627.000 LF 0.40000 250.80 2.00000 1,254.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 103'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$907,604.08 $1,206,339.62Section Totals:

( ) indicates item is bid as Lump Sum

$1,206,339.62$907,604.08

$907,604.08

Contract Item Totals

$1,206,339.62Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-059-3(38)--39-78 RCB CULVERT REPLACEMENT - TWIN BOX

POTTAWATTAMIE

Route: U.S. 59

Stream 0.2 mi S of Co Rd G30 in Hancock

Prj Awd Amt: $1,297,563.98

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

78-0593-038

December 15, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR268 PROGRESSIVE STRUCTURES, LLC $1,297,563.98 100.00%

2 DI360 DIXON CONSTRUCTION CO. $1,349,104.03 103.97%

3 PE320 PETERSON CONTRACTORS INC. $1,385,658.75 106.79%

4 GU100 GUS CONSTRUCTION CO., INC. $1,464,454.64 112.86%

5 JE101 JENCO CONSTRUCTION, INC. $1,513,822.80 116.67%
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Contract ID:

Letting Date:

Start Date:  30 Working Days

78-0593-038

December 15, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

373.500 CY 4.00000 1,494.00

0020 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

174.200 CY 77.00000 13,413.40

0030 2210-0475290

MACADAM STONE BASE

470.400 TON 77.00000 36,220.80

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 77,000.00000 77,000.00

0050 2402-0425030

GRANULAR BACKFILL

477.100 CY 52.00000 24,809.20

0060 2402-2720000

EXCAVATION, CLASS 20

6,492.000 CY 10.00000 64,920.00

0070 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

734.100 CY 575.00000 422,107.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

91,965.000 LB 1.00000 91,965.00

0090 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

99.000 LF 125.00000 12,375.00

0100 2501-0201253

PILES, STEEL, HP 12 X 53

1,340.000 LF 49.00000 65,660.00

0110 2507-3250005

ENGINEERING FABRIC

771.900 SY 3.00000 2,315.70

0120 2507-6800061

REVETMENT, CLASS E

677.600 TON 57.00000 38,623.20

0130 2533-4980005

MOBILIZATION

(1) LS 177,000.00000 177,000.00

$1,027,903.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

342.500 CY 22.00000 7,535.00 13.50000 4,623.75

0150 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

185.100 CY 34.00000 6,293.40 62.00000 11,476.20

0160 2210-0475290

MACADAM STONE BASE

499.800 TON 48.00000 23,990.40 34.50000 17,243.10

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 36,000.00000 36,000.00 175,000.00000 175,000.00

0180 2402-0425030

GRANULAR BACKFILL

477.100 CY 55.00000 26,240.50 60.00000 28,626.00

0190 2402-2720000

EXCAVATION, CLASS 20

6,086.000 CY 7.50000 45,645.00 10.00000 60,860.00

0200 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

122.200 CY 1,150.00000 140,530.00 605.00000 73,931.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0210 2404-7775000

REINFORCING STEEL

9,654.000 LB 4.50000 43,443.00 5.00000 48,270.00

0220 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

99.000 LF 140.00000 13,860.00 255.00000 25,245.00

0230 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FT x
14 FT

194.300 LF 1,650.00000 320,595.00 1,665.00000 323,509.50

0240 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, EAST 14 FT x 14 FT

2.000 EACH 55,500.00000 111,000.00 51,100.00000 102,200.00

0250 2501-0201253

PILES, STEEL, HP 12 X 53

1,340.000 LF 56.00000 75,040.00 38.00000 50,920.00

0260 2507-3250005

ENGINEERING FABRIC

767.800 SY 5.00000 3,839.00 4.25000 3,263.15

0270 2507-6800061

REVETMENT, CLASS E

566.000 TON 75.00000 42,450.00 52.00000 29,432.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 100,000.00000 100,000.00

0290 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT STRAIGHT END SECTION  WEST 14
ft. x 14 ft.

2.000 EACH 28,500.00000 57,000.00 30,000.00000 60,000.00

$1,114,599.70$985,461.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 14,500.00000 14,500.00 3,500.00000 3,500.00 2,700.00000 2,700.00

0310 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,475.000 CY 33.00000 48,675.00 21.00000 30,975.00 15.00000 22,125.00

0320 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,932.000 CY 10.50000 30,786.00 9.00000 26,388.00 7.00000 20,524.00

0330 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 180.00000 900.00 75.00000 375.00 95.00000 475.00

0340 2102-4560000

LOCATING TILE LINES

6.640 STA 360.00000 2,390.40 200.00000 1,328.00 300.00000 1,992.00

0350 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

761.000 CY 6.00000 4,566.00 10.00000 7,610.00 7.00000 5,327.00

0360 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

495.000 CY 4.00000 1,980.00 7.00000 3,465.00 4.00000 1,980.00

Page 6 of 28

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 15, 2020

78-0593-038 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

87.500 CY 24.00000 2,100.00 10.00000 875.00 26.00000 2,275.00

0380 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,730.000 CY 2.50000 9,325.00 1.00000 3,730.00 2.75000 10,257.50

0390 2115-0100000

MODIFIED SUBBASE

207.500 CY 43.00000 8,922.50 57.00000 11,827.50 56.00000 11,620.00

0400 2121-7425010

GRANULAR SHOULDERS, TYPE A

203.000 TON 43.00000 8,729.00 43.00000 8,729.00 31.00000 6,293.00

0410 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.700 STA 400.00000 2,680.00 300.00000 2,010.00 350.00000 2,345.00

0420 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

498.100 SY 90.00000 44,829.00 100.00000 49,810.00 85.00000 42,338.50

0430 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 725.00000 725.00 2,500.00000 2,500.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2402-0425040

FLOODED BACKFILL

219.100 CY 72.00000 15,775.20 45.00000 9,859.50 51.50000 11,283.65

0450 2402-2720000

EXCAVATION, CLASS 20

113.000 CY 12.00000 1,356.00 15.00000 1,695.00 10.00000 1,130.00

0460 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 3,100.00000 3,100.00 2,500.00000 2,500.00 2,800.00000 2,800.00

0470 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

40.000 LF 205.00000 8,200.00 200.00000 8,000.00 155.00000 6,200.00

0480 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 7,000.00000 7,000.00 5,000.00000 5,000.00 4,100.00000 4,100.00

0490 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

440.000 LF 18.00000 7,920.00 15.00000 6,600.00 11.50000 5,060.00

0500 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 570.00000 2,280.00 300.00000 1,200.00 350.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2503-3775042

GATE, OUTLET CONTROL, FLAP, 42 IN.

1.000 EACH 10,000.00000 10,000.00 7,000.00000 7,000.00 8,500.00000 8,500.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

344.900 LF 7.50000 2,586.75 15.00000 5,173.50 8.50000 2,931.65

0530 2510-6745850

REMOVAL OF PAVEMENT

160.200 SY 25.00000 4,005.00 17.00000 2,723.40 16.00000 2,563.20

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.130 STA 300.00000 2,439.00 250.00000 2,032.50 300.00000 2,439.00

0550 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 500.00000 2,000.00 200.00000 800.00

0560 2528-8445110

TRAFFIC CONTROL

(1) LS 8,800.00000 8,800.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0570 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 57,000.00000 57,000.00 36,000.00000 36,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

4.900 STA 550.00000 2,695.00 500.00000 2,450.00 550.00000 2,695.00

$229,154.50$273,064.85 $291,356.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2601-2634100

MULCHING

1.400 ACRE 750.00000 1,050.00 750.00000 1,050.00 2,000.00000 2,800.00

0600 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

28.000 SQ 15.00000 420.00 15.00000 420.00 30.00000 840.00

0610 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

8.000 SQ 20.00000 160.00 20.00000 160.00 30.00000 240.00

0620 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.200 MGAL 60.00000 432.00 60.00000 432.00 60.00000 432.00

0630 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0640 2602-0000020

SILT FENCE

612.500 LF 1.50000 918.75 1.50000 918.75 2.00000 1,225.00

0650 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 2.00000 300.00 2.00000 300.00 2.50000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

762.500 LF 0.15000 114.38 0.15000 114.38 0.10000 76.25

0670 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

76.300 LF 0.15000 11.45 0.15000 11.45 1.00000 76.30

0680 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 36.00000 7,200.00 40.00000 8,000.00 30.00000 6,000.00

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 3.50000 700.00 4.00000 800.00

0700 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

215.000 LF 4.75000 1,021.25 4.75000 1,021.25 5.00000 1,075.00

0710 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

415.000 LF 4.00000 1,660.00 0.40000 166.00 1.00000 415.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$16,904.55$16,537.83 $15,843.83Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) DIXON CONSTRUCTION
CO.

(3) PETERSON
CONTRACTORS INC.

0005 RAILROAD LIABILITY INSURANCESECTION: Cat Alt Set: Cat Alt Member:

0740 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 22,500.00000 22,500.00 14,000.00000 14,000.00 25,000.00000 25,000.00

$25,000.00$22,500.00 $14,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,349,104.03$1,297,563.98 $1,385,658.75

$1,297,563.98

Contract Item Totals

$1,349,104.03 1,385,658.75Contract Grand Totals

Contract Time Totals

Page 14 of 28

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 15, 2020

78-0593-038 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0001 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

373.500 CY 9.75000 3,641.63 15.00000 5,602.50

0020 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

174.200 CY 82.00000 14,284.40 50.00000 8,710.00

0030 2210-0475290

MACADAM STONE BASE

470.400 TON 48.40000 22,767.36 75.00000 35,280.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 42,000.00000 42,000.00 175,000.00000 175,000.00

0050 2402-0425030

GRANULAR BACKFILL

477.100 CY 81.00000 38,645.10 30.00000 14,313.00

0060 2402-2720000

EXCAVATION, CLASS 20

6,492.000 CY 22.00000 142,824.00 18.00000 116,856.00

0070 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

734.100 CY 544.00000 399,350.40 600.00000 440,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0001 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

91,965.000 LB 1.30000 119,554.50 2.00000 183,930.00

0090 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

99.000 LF 127.00000 12,573.00 100.00000 9,900.00

0100 2501-0201253

PILES, STEEL, HP 12 X 53

1,340.000 LF 63.80000 85,492.00 45.00000 60,300.00

0110 2507-3250005

ENGINEERING FABRIC

771.900 SY 3.00000 2,315.70 10.00000 7,719.00

0120 2507-6800061

REVETMENT, CLASS E

677.600 TON 67.50000 45,738.00 72.50000 49,126.00

0130 2533-4980005

MOBILIZATION

(1) LS 105,000.00000 105,000.00 150,000.00000 150,000.00

$1,034,186.09 $1,257,196.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0002 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

342.500 CY

0150 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

185.100 CY

0160 2210-0475290

MACADAM STONE BASE

499.800 TON

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0180 2402-0425030

GRANULAR BACKFILL

477.100 CY

0190 2402-2720000

EXCAVATION, CLASS 20

6,086.000 CY

0200 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

122.200 CY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0002 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0210 2404-7775000

REINFORCING STEEL

9,654.000 LB

0220 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

99.000 LF

0230 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FT x
14 FT

194.300 LF

0240 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, EAST 14 FT x 14 FT

2.000 EACH

0250 2501-0201253

PILES, STEEL, HP 12 X 53

1,340.000 LF

0260 2507-3250005

ENGINEERING FABRIC

767.800 SY

0270 2507-6800061

REVETMENT, CLASS E

566.000 TON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0002 DESIGN NO. 0721; ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS

0290 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT STRAIGHT END SECTION  WEST 14
ft. x 14 ft.

2.000 EACH

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 8,500.00000 8,500.00 6,500.00000 6,500.00

0310 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,475.000 CY 22.00000 32,450.00 25.00000 36,875.00

0320 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,932.000 CY 11.00000 32,252.00 5.50000 16,126.00

0330 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 125.00000 625.00 100.00000 500.00

0340 2102-4560000

LOCATING TILE LINES

6.640 STA 500.00000 3,320.00 100.00000 664.00

0350 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

761.000 CY 7.00000 5,327.00 5.00000 3,805.00

0360 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

495.000 CY 5.00000 2,475.00 4.00000 1,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

87.500 CY 25.00000 2,187.50 25.00000 2,187.50

0380 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,730.000 CY 3.00000 11,190.00 2.00000 7,460.00

0390 2115-0100000

MODIFIED SUBBASE

207.500 CY 90.00000 18,675.00 75.00000 15,562.50

0400 2121-7425010

GRANULAR SHOULDERS, TYPE A

203.000 TON 50.00000 10,150.00 26.00000 5,278.00

0410 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.700 STA 550.00000 3,685.00 800.00000 5,360.00

0420 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

498.100 SY 125.00000 62,262.50 85.00000 42,338.50

0430 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,590.00000 2,590.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2402-0425040

FLOODED BACKFILL

219.100 CY 92.00000 20,157.20 45.00000 9,859.50

0450 2402-2720000

EXCAVATION, CLASS 20

113.000 CY 28.00000 3,164.00 9.00000 1,017.00

0460 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,433.62000 2,433.62 3,500.00000 3,500.00

0470 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

40.000 LF 183.35000 7,334.00 300.00000 12,000.00

0480 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 8,900.00000 8,900.00 7,000.00000 7,000.00

0490 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

440.000 LF 7.00000 3,080.00 15.00000 6,600.00

0500 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 500.00000 2,000.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2503-3775042

GATE, OUTLET CONTROL, FLAP, 42 IN.

1.000 EACH 5,200.00000 5,200.00 5,500.00000 5,500.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

344.900 LF 11.00000 3,793.90 8.00000 2,759.20

0530 2510-6745850

REMOVAL OF PAVEMENT

160.200 SY 22.00000 3,524.40 15.00000 2,403.00

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.130 STA 220.00000 1,788.60 300.00000 2,439.00

0550 2528-2518000

SAFETY CLOSURE

4.000 EACH 375.00000 1,500.00 200.00000 800.00

0560 2528-8445110

TRAFFIC CONTROL

(1) LS 14,400.00000 14,400.00 8,800.00000 8,800.00

0570 2533-4980005

MOBILIZATION

(1) LS 130,000.00000 130,000.00 21,250.00000 21,250.00

Page 23 of 28

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 15, 2020

78-0593-038 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

4.900 STA 400.00000 1,960.00 550.00000 2,695.00

$404,924.72 $235,459.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2601-2634100

MULCHING

1.400 ACRE 750.00000 1,050.00 700.00000 980.00

0600 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

28.000 SQ 15.00000 420.00 20.00000 560.00

0610 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

8.000 SQ 20.00000 160.00 20.00000 160.00

0620 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.200 MGAL 60.00000 432.00 60.00000 432.00

0630 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0640 2602-0000020

SILT FENCE

612.500 LF 1.50000 918.75 3.00000 1,837.50

0650 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 2.00000 300.00 3.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

762.500 LF 0.15000 114.38 2.00000 1,525.00

0670 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

76.300 LF 0.15000 11.45 2.00000 152.60

0680 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 25.00000 5,000.00 7.00000 1,400.00

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 5.00000 1,000.00

0700 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

215.000 LF 4.75000 1,021.25 6.00000 1,290.00

0710 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

415.000 LF 0.40000 166.00 2.00000 830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$12,843.83 $13,167.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GUS CONSTRUCTION CO.,
INC.

(5) JENCO CONSTRUCTION,
INC.

0005 RAILROAD LIABILITY INSURANCESECTION: Cat Alt Set: Cat Alt Member:

0740 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00 8,000.00000 8,000.00

$12,500.00 $8,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,513,822.80$1,464,454.64

$1,464,454.64

Contract Item Totals

$1,513,822.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C079(55)--SE-79 BRIDGE REPLACEMENT - CCS

POWESHIEK

Route: 110TH ST

110th Street: From 410th Avenue to Diagonal Road

Prj Awd Amt: $613,276.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

79-C079-055

December 15, 2020 10:00 A.M.

POWESHIEKCall Order:  024 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $613,276.30 100.00%

2 PE320 PETERSON CONTRACTORS INC. $620,054.56 101.11%

3 CU081 CUNNINGHAM-REIS, LLC $641,646.05 104.63%
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Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

79-C079-055

December 15, 2020 10:00 A.M.

POWESHIEKCall Order:  024 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 6,000.00000 1,800.00 16,915.00000 5,074.50 15,000.00000 4,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,100.000 CY 5.00000 5,500.00 20.10000 22,110.00 7.00000 7,700.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,922.000 CY 9.00000 17,298.00 26.25000 50,452.50 20.00000 38,440.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,700.000 CY 4.00000 6,800.00 8.15000 13,855.00 7.00000 11,900.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,030.000 CY 5.00000 5,150.00 9.85000 10,145.50 8.00000 8,240.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.000 TON 25.00000 2,500.00 30.45000 3,045.00 5.00000 500.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 23,800.00000 23,800.00 30,400.00000 30,400.00 24,000.00000 24,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

128.000 CY 49.00000 6,272.00 22.40000 2,867.20 35.00000 4,480.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

229.200 CY 860.00000 197,112.00 821.90000 188,379.48 820.00000 187,944.00

0100 2404-7775000

REINFORCING STEEL

57,789.000 LB 1.20000 69,346.80 0.87000 50,276.43 0.95000 54,899.55

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 95.00000 21,109.00 81.25000 18,053.75 70.00000 15,554.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

600.000 LF 46.00000 27,600.00 31.60000 18,960.00 36.00000 21,600.00

0130 2501-0201473

PILES, STEEL, HP 14 X 73

980.000 LF 64.00000 62,720.00 43.50000 42,630.00 52.00000 50,960.00

0140 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

280.000 LF 175.00000 49,000.00 99.75000 27,930.00 200.00000 56,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 1,300.00000 1,300.00 1,367.00000 1,367.00 300.00000 300.00

0160 2507-3250005

ENGINEERING FABRIC

1,450.000 SY 3.00000 4,350.00 3.75000 5,437.50 3.50000 5,075.00

0170 2507-6800061

REVETMENT, CLASS E

950.000 TON 58.00000 55,100.00 49.70000 47,215.00 52.00000 49,400.00

0180 2507-6875002

REVETMENT, REMOVE AND REPLACE

100.000 CY 49.00000 4,900.00 55.75000 5,575.00 20.00000 2,000.00

0190 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 400.00000 1,600.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 400.00000 800.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 5,000.00000 5,000.00 5,500.00000 5,500.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 15, 2020

79-C079-055 Primary County: POWESHIEK

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 57,000.00000 57,000.00 77,000.00000 77,000.00

0240 2601-2634100

MULCHING

2.200 ACRE 700.00000 1,540.00 775.00000 1,705.00 1,000.00000 2,200.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,600.00000 1,760.00 1,275.00000 1,402.50 1,500.00000 1,650.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 500.00000 550.00 500.00000 550.00 500.00000 550.00

0270 2602-0000020

SILT FENCE

265.000 LF 4.50000 1,192.50 1.75000 463.75 3.50000 927.50

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

239.000 LF 3.50000 836.50 2.00000 478.00 3.50000 836.50

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

504.000 LF 0.50000 252.00 0.05000 25.20 0.50000 252.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 15, 2020

79-C079-055 Primary County: POWESHIEK

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

525.000 LF 3.50000 1,837.50 3.25000 1,706.25 3.50000 1,837.50

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$641,646.05$613,276.30 $620,054.56Section Totals:

( ) indicates item is bid as Lump Sum

$620,054.56$613,276.30 $641,646.05

$613,276.30

Contract Item Totals

$620,054.56 641,646.05Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-169-1(43)--38-80 BRIDGE REPLACEMENT - PPCB

RINGGOLD

Route: U.S. 169

Middle Fork Grand River 5.3 mi S of IA 2

Prj Awd Amt: $1,401,657.54
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Contract ID:

Letting Date:

Start Date: 05/31/21 105 Working Days

80-1691-043

December 15, 2020 10:00 A.M.

RINGGOLDCall Order:  025 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $1,401,657.54 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,436,349.96 102.48%
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Start Date: 05/31/21 105 Working Days

80-1691-043

December 15, 2020 10:00 A.M.
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Contract Period:

DBE Goal: 5.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Design NO. 0121; A 135'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,671.300 CY 6.00000 10,027.80 12.00000 20,055.60

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,500.00000 35,500.00 100,000.00000 100,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

126.000 CY 50.00000 6,300.00 50.00000 6,300.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

262.100 CY 950.00000 248,995.00 850.00000 222,785.00

0050 2404-7775000

REINFORCING STEEL

246.000 LB 3.90000 959.40 3.00000 738.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,080.000 LB 1.20000 69,696.00 1.15000 66,792.00

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,643.000 LB 3.00000 7,929.00 3.00000 7,929.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 15, 2020

80-1691-043 Primary County: RINGGOLD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Design NO. 0121; A 135'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0564135

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD135

5.000 EACH 39,000.00000 195,000.00 29,750.00000 148,750.00

0090 2408-7800000

STRUCTURAL STEEL

3,470.000 LB 3.80000 13,186.00 4.10000 14,227.00

0100 2414-6424110

CONCRETE BARRIER RAILING

324.000 LF 78.00000 25,272.00 80.00000 25,920.00

0110 2501-0201274

PILES, STEEL, HP 12 X 74

1,740.000 LF 65.00000 113,100.00 58.00000 100,920.00

0120 2501-6335010

PREBORED HOLES

240.000 LF 49.00000 11,760.00 45.00000 10,800.00

0130 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.600 SY 59.00000 1,451.40 75.00000 1,845.00

0140 2507-3250005

ENGINEERING FABRIC

2,608.200 SY 3.50000 9,128.70 3.00000 7,824.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Design NO. 0121; A 135'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

2,618.400 TON 59.00000 154,485.60 55.00000 144,012.00

0160 2507-8029000

EROSION STONE

55.300 TON 64.00000 3,539.20 60.00000 3,318.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 6,000.00000 6,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 90,000.00000 90,000.00

$953,330.10 $978,216.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 13,000.00000 16,900.00 14,000.00000 18,200.00

0200 2102-0425071

SPECIAL BACKFILL

1,573.000 CY 82.50000 129,772.50 56.00000 88,088.00

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,058.000 CY 6.00000 18,348.00 14.00000 42,812.00

0220 2102-2710090

EXCAVATION, CLASS 10, WASTE

78.000 CY 22.00000 1,716.00 15.00000 1,170.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 55.00000 275.00 50.00000 250.00

0240 2102-4560000

LOCATING TILE LINES

7.820 STA 77.00000 602.14 1,000.00000 7,820.00

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,515.000 CY 8.00000 12,120.00 15.00000 22,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,351.000 CY 1.00000 2,351.00 3.00000 7,053.00

0270 2121-7425010

GRANULAR SHOULDERS, TYPE A

52.800 TON 48.00000 2,534.40 36.00000 1,900.80

0280 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

505.500 SY 75.00000 37,912.50 75.00000 37,912.50

0290 2123-7450020

SHOULDER FINISHING, EARTH

4.600 STA 765.00000 3,519.00 750.00000 3,450.00

0300 2301-0690203

BRIDGE APPROACH, BR-203

450.200 SY 191.00000 85,988.20 220.00000 99,044.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,235.600 SY 6.50000 8,031.40 6.00000 7,413.60

0320 2502-6745952

REMOVAL OF SUBDRAIN

242.000 LF 2.00000 484.00 15.00000 3,630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

292.900 LF 8.00000 2,343.20 30.00000 8,787.00

0340 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 435.00000 2,610.00 500.00000 3,000.00

0350 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,600.00000 10,400.00 3,000.00000 12,000.00

0360 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

391.200 LF 2.00000 782.40 12.00000 4,694.40

0370 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,600.00000 6,400.00

0380 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,700.00000 10,800.00 2,500.00000 10,000.00

0400 2510-6745850

REMOVAL OF PAVEMENT

373.300 SY 19.00000 7,092.70 13.00000 4,852.90

0410 2520-3350015

FIELD OFFICE

1.000 EACH 13,000.00000 13,000.00 8,000.00000 8,000.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 4,500.00000 4,500.00

0430 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.590 STA 380.00000 3,264.20 310.00000 2,662.90

0440 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 250.00000 1,000.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 14,500.00000 14,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 20,000.00000 20,000.00

$427,646.64 $443,066.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2601-2634100

MULCHING

2.200 ACRE 1,300.00000 2,860.00 1,000.00000 2,200.00

0480 2601-2636015

NATIVE GRASS SEEDING

1.000 ACRE 2,100.00000 2,100.00 1,400.00000 1,400.00

0490 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 500.00000 550.00 400.00000 440.00

0500 2602-0000020

SILT FENCE

900.000 LF 2.00000 1,800.00 1.00000 900.00

0510 2602-0000030

SILT FENCE FOR DITCH CHECKS

264.000 LF 4.00000 1,056.00 1.65000 435.60

0520 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,164.000 LF 0.50000 582.00 0.15000 174.60

0530 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

116.400 LF 2.00000 232.80 0.15000 17.46
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 50.00000 10,000.00 40.00000 8,000.00

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$20,680.80 $15,067.66Section Totals:

( ) indicates item is bid as Lump Sum

$1,436,349.96$1,401,657.54

$1,401,657.54

Contract Item Totals

$1,436,349.96Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-1827(687)--8J-82 BRIDGE AND APPROACHES - CCS

SCOTT

Route: ELM STREET

On ELM ST  Over RR  from Mound St to Eastern Ave S19 T78 R04 E

Prj Awd Amt: $2,683,568.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

82-1827-687

December 15, 2020 10:00 A.M.

SCOTTCall Order:  026 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: AWARDED Awarded Vendor: BRANDT CONST. CO. & SUBSID

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $2,683,568.45 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $3,537,275.50 131.81%

Page 2 of 2

Contract ID:
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Start Date: 04/05/21 120 Working Days

82-1827-687

December 15, 2020 10:00 A.M.
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Contract Period:

DBE Goal: 5.0%

Letting Status: AWARDED Awarded Vendor: BRANDT CONST. CO. & SUBSID

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 36,450.00000 14,580.00 63,500.00000 25,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

475.400 CY 37.50000 17,827.50 36.00000 17,114.40

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

31.900 CY 87.50000 2,791.25 75.00000 2,392.50

0040 2115-0100000

MODIFIED SUBBASE

24.600 CY 104.50000 2,570.70 110.00000 2,706.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

1.620 STA 850.00000 1,377.00 1,800.00000 2,916.00

0060 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

544.400 SY 216.50000 117,862.60 265.00000 144,266.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

3.000 TON 135.00000 405.00 165.00000 495.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 130,550.00000 130,550.00 275,000.00000 275,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

132.000 CY 19.25000 2,541.00 45.00000 5,940.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

979.400 CY 850.00000 832,490.00 775.00000 759,035.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

199,203.000 LB 1.15000 229,083.45 1.50000 298,804.50

0120 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,341.100 SY 6.50000 8,717.15 8.00000 10,728.80

0130 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

481.800 LF 68.50000 33,003.30 135.00000 65,043.00

0140 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

500.000 LF 326.00000 163,000.00 300.00000 150,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0130160

MANHOLE, SANITARY SEWER, SW-301, 60 IN.

2.000 EACH 43,765.00000 87,530.00 12,500.00000 25,000.00

0160 2435-0250500

INTAKE, SW-505

2.000 EACH 5,295.00000 10,590.00 5,700.00000 11,400.00

0170 2435-0400000

EXTERNAL DROP CONNECTION, SW-307

3.000 EACH 20,750.00000 62,250.00 4,000.00000 12,000.00

0180 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,575.00000 3,150.00 300.00000 600.00

0190 2435-0700010

CONNECTION TO EXISTING MANHOLE

3.000 EACH 1,725.00000 5,175.00 2,000.00000 6,000.00

0200 2501-0201042

PILES, STEEL, HP 10 X 42

875.000 LF 40.75000 35,656.25 55.00000 48,125.00

0210 2501-0201253

PILES, STEEL, HP 12 X 53

4,360.000 LF 43.00000 187,480.00 60.00000 261,600.00

Page 3 of 9

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 15, 2020

82-1827-687 Primary County: SCOTT

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

429.900 LF 155.00000 66,634.50 230.00000 98,877.00

0230 2501-6335010

PREBORED HOLES

140.000 LF 87.00000 12,180.00 225.00000 31,500.00

0240 2503-0111018

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
18 IN.

23.000 LF 228.75000 5,261.25 180.00000 4,140.00

0250 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

31.000 LF 128.75000 3,991.25 180.00000 5,580.00

0260 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

42.000 LF 29.00000 1,218.00 60.00000 2,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0270 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

98.000 LF 282.50000 27,685.00 160.00000 15,680.00

0280 2504-0220000

SANITARY SEWER SERVICE RELOCATION

1.000 EACH 3,950.00000 3,950.00 18,500.00000 18,500.00

0290 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

158.000 LF 15.00000 2,370.00 100.00000 15,800.00

0300 2507-2638620

MACADAM STONE SLOPE PROTECTION

1,232.400 SY 33.00000 40,669.20 46.00000 56,690.40

0310 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

13.300 SY 100.00000 1,330.00 250.00000 3,325.00

0320 2510-6745850

REMOVAL OF PAVEMENT

530.900 SY 7.00000 3,716.30 11.00000 5,839.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 855.00000 1,710.00 1,800.00000 3,600.00

0340 2511-6745900

REMOVAL OF SIDEWALK

154.900 SY 15.00000 2,323.50 30.00000 4,647.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

138.000 SY 77.25000 10,660.50 95.00000 13,110.00

0360 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

4.000 EACH 2,225.00000 8,900.00 1,400.00000 5,600.00

0370 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

30.300 SY 86.00000 2,605.80 110.00000 3,333.00

0380 2515-6745600

REMOVAL OF PAVED DRIVEWAY

24.000 SY 28.25000 678.00 50.00000 1,200.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,650.00000 6,650.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0400 2528-2518000

SAFETY CLOSURE

2.000 EACH 275.00000 550.00 240.00000 480.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 1,500.00000 1,500.00

0420 2533-4980005

MOBILIZATION

(1) LS 160,000.00000 160,000.00 540,000.00000 540,000.00

0440 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 135,000.00000 135,000.00 212,000.00000 212,000.00

0450 2599-9999009

('LINEAR FEET' ITEM) CONCRETE
ENCASEMENT OF STEEL H PILES  HP 12 X 53
(TYPE 3M)

1,151.300 LF 116.50000 134,126.45 250.00000 287,825.00

0460 2599-9999009

('LINEAR FEET' ITEM) PIER 3 PREBORED
HOLES

328.000 LF 291.50000 95,612.00 200.00000 65,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 ITEMS FOR A 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALKS 0-'5

SECTION: Cat Alt Set: Cat Alt Member:

0470 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

23.000 SQ 112.00000 2,576.00 20.00000 460.00

0480 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

370.000 LF 4.50000 1,665.00 4.50000 1,665.00

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

370.000 LF 1.15000 425.50 0.10000 37.00

0500 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

4.000 EACH 115.00000 460.00 200.00000 800.00

0510 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 30.00000 120.00 50.00000 200.00

0520 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 30.00000 120.00 50.00000 200.00

$2,683,568.45 $3,537,275.50Section Totals:
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( ) indicates item is bid as Lump Sum

$3,537,275.50$2,683,568.45

$2,683,568.45

Contract Item Totals

$3,537,275.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-3275(604)--SE-83 BRIDGE REPLACEMENT - CCS

SHELBY

Route: NORTH 7TH STREET

On North 7th Street  Over Small Stream.

Prj Awd Amt: $451,022.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 60 Working Days

83-3275-604

December 15, 2020 10:00 A.M.

SHELBYCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $451,022.50 100.00%

2 MU120 MURPHY HEAVY CONTRACTING CORP. $553,159.00 122.65%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 70'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 60,000.00000 18,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15.000 CY 50.00000 750.00 100.00000 1,500.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

655.000 CY 10.00000 6,550.00 25.00000 16,375.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

675.000 CY 4.00000 2,700.00 15.00000 10,125.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

320.000 CY 10.00000 3,200.00 15.00000 4,800.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

50.000 TON 50.00000 2,500.00 50.00000 2,500.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 32,500.00000 32,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 70'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

90.000 CY 40.00000 3,600.00 50.00000 4,500.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.200 CY 595.00000 75,684.00 1,500.00000 190,800.00

0100 2404-7775000

REINFORCING STEEL

34,249.000 LB 1.50000 51,373.50 1.00000 34,249.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.200 LF 100.00000 16,220.00 100.00000 16,220.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

1,500.000 LF 49.00000 73,500.00 40.00000 60,000.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

180.000 LF 200.00000 36,000.00 150.00000 27,000.00

0140 2507-6800061

REVETMENT, CLASS E

390.000 TON 52.00000 20,280.00 60.00000 23,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 70'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6875002

REVETMENT, REMOVE AND REPLACE

100.000 CY 35.00000 3,500.00 100.00000 10,000.00

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 350.00000 700.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 1,500.00000 1,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 75,000.00000 75,000.00

0190 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

23.000 LF 175.00000 4,025.00 60.00000 1,380.00

0200 2554-0124006

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

105.000 LF 210.00000 22,050.00 75.00000 7,875.00

0210 2554-0202400

FITTINGS BY COUNT, POLYVINYL CHLORIDE
(PVC), 45 DEGREE BEND

4.000 EACH 700.00000 2,800.00 350.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 70'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2554-0208006

TAPPING VALVE ASSEMBLY, 6 IN.

2.000 EACH 3,000.00000 6,000.00 3,700.00000 7,400.00

0230 2601-2634100

MULCHING

0.400 ACRE 1,750.00000 700.00 1,800.00000 720.00

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 1,750.00000 700.00 1,800.00000 720.00

0250 2602-0000020

SILT FENCE

235.000 LF 3.00000 705.00 4.00000 940.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

235.000 LF 1.00000 235.00 1.00000 235.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 2.00000 50.00 2.00000 50.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

140.000 LF 3.50000 490.00 4.00000 560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) MURPHY HEAVY
CONTRACTING CORP.

0001 Items for a 70'-0 x 24'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

140.000 LF 1.50000 210.00 1.50000 210.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$451,022.50 $553,159.00Section Totals:

( ) indicates item is bid as Lump Sum

$553,159.00$451,022.50

$451,022.50

Contract Item Totals

$553,159.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-012-3(10)--39-84 BRIDGE DECK OVERLAY

SIOUX

Route: IOWA 12

Dry Creek 0.3 mi S of IA 10 in Hawarden

Prj Awd Amt: $383,555.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 40 Working Days

84-0123-010

December 15, 2020 10:00 A.M.

SIOUXCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $383,555.40 100.00%

2 CR120 CRAMER AND ASSOC., INC. $493,766.33 128.73%

3 PC015 PCIROADS, LLC $500,239.78 130.42%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $611,125.79 159.33%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0121; REPAIRS TO A 125'-0 X 30'-0 CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

84.700 SY 380.00000 32,186.00 340.00000 28,798.00 270.00000 22,869.00

0020 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00 60,000.00000 60,000.00 105,863.00000 105,863.00

$128,732.00$70,186.00 $88,798.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

423.500 SY 235.00000 99,522.50 213.15000 90,269.03

$90,269.03$99,522.50Section Totals:

Page 2 of 14

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 15, 2020

84-0123-010 Primary County: SIOUX

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

423.500 SY 150.00000 63,525.00

$63,525.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-2625000

EMBANKMENT-IN-PLACE

111.600 CY 30.00000 3,348.00 40.00000 4,464.00 56.00000 6,249.60

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

259.000 CY 25.00000 6,475.00 40.00000 10,360.00 35.00000 9,065.00

0070 2115-0100000

MODIFIED SUBBASE

104.100 CY 75.00000 7,807.50 80.00000 8,328.00 70.00000 7,287.00

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

621.500 SY 76.00000 47,234.00 75.95000 47,202.93 72.00000 44,748.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.420 STA 350.00000 3,297.00 600.00000 5,652.00 350.00000 3,297.00

0100 2301-0690204

BRIDGE APPROACH, BR-204

398.700 SY 240.00000 95,688.00 360.00000 143,532.00 235.00000 93,694.50

0110 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

766.000 SY 10.00000 7,660.00 7.00000 5,362.00 10.25000 7,851.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

221.000 LF 5.00000 1,105.00 15.00000 3,315.00 15.00000 3,315.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,625.00000 10,500.00 2,625.00000 10,500.00 2,625.00000 10,500.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 265.00000 1,060.00 265.00000 1,060.00 265.00000 1,060.00

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,625.00000 10,500.00 2,625.00000 10,500.00 2,625.00000 10,500.00

0160 2510-6745850

REMOVAL OF PAVEMENT

382.700 SY 20.00000 7,654.00 20.00000 7,654.00 97.89000 37,462.50

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.450 STA 125.00000 2,306.25 125.00000 2,306.25 125.00000 2,306.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.320 STA 120.00000 1,358.40 120.00000 1,358.40 120.00000 1,358.40

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

18.450 STA 105.00000 1,937.25 105.00000 1,937.25 105.00000 1,937.25

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 15.00000 12,750.00 15.00000 12,750.00 15.00000 12,750.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,500.00000 6,500.00 6,500.00000 6,500.00 6,500.00000 6,500.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 6,300.00000 6,300.00 6,300.00000 6,300.00 6,300.00000 6,300.00

0230 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2602-0000020

SILT FENCE

1,375.000 LF 3.00000 4,125.00 3.00000 4,125.00 2.75000 3,781.25

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,375.000 LF 1.00000 1,375.00 1.00000 1,375.00 0.50000 687.50

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

138.000 LF 3.00000 414.00 3.00000 414.00 1.00000 138.00

$281,238.75$249,844.40 $305,445.83Section Totals:

( ) indicates item is bid as Lump Sum

$493,766.33$383,555.40 $500,239.78

$383,555.40

Contract Item Totals

$493,766.33 500,239.78Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0121; REPAIRS TO A 125'-0 X 30'-0 CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

84.700 SY 350.00000 29,645.00

0020 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00

$119,645.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

423.500 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0121; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

423.500 SY 300.00000 127,050.00

$127,050.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-2625000

EMBANKMENT-IN-PLACE

111.600 CY 40.00000 4,464.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

259.000 CY 40.00000 10,360.00

0070 2115-0100000

MODIFIED SUBBASE

104.100 CY 80.00000 8,328.00

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

621.500 SY 80.00000 49,720.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.420 STA 500.00000 4,710.00

0100 2301-0690204

BRIDGE APPROACH, BR-204

398.700 SY 260.00000 103,662.00

0110 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

766.000 SY 15.00000 11,490.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

221.000 LF 15.00000 3,315.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,900.00000 11,600.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,900.00000 11,600.00

0160 2510-6745850

REMOVAL OF PAVEMENT

382.700 SY 30.00000 11,481.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.450 STA 140.00000 2,583.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.320 STA 132.00000 1,494.24

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

18.450 STA 115.00000 2,121.75

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 16.50000 14,025.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,150.00000 7,150.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0230 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2602-0000020

SILT FENCE

1,375.000 LF 3.00000 4,125.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,375.000 LF 60.00000 82,500.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

138.000 LF 1.10000 151.80

$364,430.79Section Totals:

( ) indicates item is bid as Lump Sum

$611,125.79

$611,125.79

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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December 15, 2020

84-0123-010 Primary County: SIOUX

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

L-97--73-90 RCB CULVERT NEW - TRIPLE BOX

WAPELLO

Route: 42ND Avenue

na: From sec 21-71-12 to sec 21-71-12

Prj Awd Amt: $391,833.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/11/22 90 Working Days

90-97

December 15, 2020 10:00 A.M.

WAPELLOCall Order:  029 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $391,833.50 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $401,300.05 102.42%

3 PR268 PROGRESSIVE STRUCTURES, LLC $458,628.80 117.05%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/11/22 90 Working Days

90-97

December 15, 2020 10:00 A.M.

WAPELLOCall Order:  029 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 6'-0 x 72'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 3,500.00000 3,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

500.000 CY 15.00000 7,500.00 14.30000 7,150.00 23.50000 11,750.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

645.000 CY 6.00000 3,870.00 8.25000 5,321.25 9.00000 5,805.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 6.00000 3,000.00 9.00000 4,500.00 7.50000 3,750.00

0050 2115-0100000

MODIFIED SUBBASE

1,000.000 CY 32.00000 32,000.00 33.50000 33,500.00 23.50000 23,500.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 19,500.00000 19,500.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

1,585.000 CY 13.00000 20,605.00 13.00000 20,605.00 6.00000 9,510.00

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

412.000 CY 465.00000 191,580.00 435.00000 179,220.00 550.00000 226,600.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 15, 2020

90-97 Primary County: WAPELLO

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 6'-0 x 72'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0090 2404-7775000

REINFORCING STEEL

56,154.000 LB 1.00000 56,154.00 1.15000 64,577.10 1.70000 95,461.80

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

40.000 LF 40.00000 1,600.00 37.00000 1,480.00 47.00000 1,880.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 7,500.00000 7,500.00 4,800.00000 4,800.00

0120 2507-6800061

REVETMENT, CLASS E

215.000 TON 35.00000 7,525.00 30.00000 6,450.00 42.00000 9,030.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0140 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 75.00000 300.00 75.00000 300.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,700.00000 1,700.00 1,700.00000 1,700.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 15, 2020

90-97 Primary County: WAPELLO

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 6'-0 x 72'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 30,000.00000 30,000.00 21,500.00000 21,500.00

0170 2601-2634100

MULCHING

1.100 ACRE 1,700.00000 1,870.00 700.00000 770.00 1,000.00000 1,100.00

0180 2601-2636070

HYDRAULIC SEEDING

1.100 ACRE 1,500.00000 1,650.00 1,330.00000 1,463.00 1,500.00000 1,650.00

0190 2602-0000020

SILT FENCE

2,150.000 LF 2.00000 4,300.00 1.90000 4,085.00 1.65000 3,547.50

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

87.000 LF 3.00000 261.00 5.00000 435.00 3.00000 261.00

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

223.700 LF 5.00000 1,118.50 1.00000 223.70 5.00000 1,118.50

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,380.000 LF 5.00000 6,900.00 4.00000 5,520.00 4.25000 5,865.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 15, 2020

90-97 Primary County: WAPELLO

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 6'-0 x 72'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$458,628.80$391,833.50 $401,300.05Section Totals:

( ) indicates item is bid as Lump Sum

$401,300.05$391,833.50 $458,628.80

$391,833.50

Contract Item Totals

$401,300.05 458,628.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 15, 2020

90-97 Primary County: WAPELLO

01/28/2021 12:43:34 PM
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Project Information:

Project: WorkType:

County:

Location:

MB-926-1(505)2--77-94 DECK JOINT REPAIR

WEBSTER

Route: IOWA 926

2nd Ave S over Meriweather Dr/CN RR 0.8 mi E of N Jct US 169 in Fort Dodge

Prj Awd Amt: $445,275.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 70 Working Days

94-9261-505

December 15, 2020 10:00 A.M.

WEBSTERCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $445,275.40 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $457,357.85 102.71%

3 IO127 IOWA CIVIL CONTRACTING, INC. $501,630.48 112.66%

4 CR120 CRAMER AND ASSOC., INC. $508,483.55 114.20%

5 PC015 PCIROADS, LLC $508,736.08 114.25%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 70 Working Days

94-9261-505

December 15, 2020 10:00 A.M.

WEBSTERCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0120; REPAIRS TO A  654’-8 x 57’-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 80,000.00000 80,000.00 78,000.00000 78,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

24.100 CY 3,000.00000 72,300.00 3,175.00000 76,517.50 3,500.00000 84,350.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,657.000 LB 3.00000 4,971.00 4.00000 6,628.00 6.05000 10,024.85

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

133.900 LF 275.00000 36,822.50 231.00000 30,930.90 281.42000 37,682.14

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

133.900 LF 50.00000 6,695.00 55.00000 7,364.50 35.60000 4,766.84

0060 2426-6772016

CONCRETE REPAIR

199.000 SF 150.00000 29,850.00 85.00000 16,915.00 312.00000 62,088.00

0070 2501-8400179

TEMPORARY SUPPORTS

(1) LS 35,000.00000 35,000.00 42,000.00000 42,000.00 10,000.00000 10,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 15, 2020

94-9261-505 Primary County: WEBSTER

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0120; REPAIRS TO A  654’-8 x 57’-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 1,300.00000 1,300.00 1,200.00000 1,200.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 16,000.00000 16,000.00 13,600.00000 13,600.00 13,300.00000 13,300.00

0100 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,000.00000 4,000.00 3,600.00000 3,600.00 4,000.00000 4,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 35,000.00000 35,000.00 50,750.00000 50,750.00

$356,161.83$295,638.50 $313,855.90Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 15, 2020

94-9261-505 Primary County: WEBSTER

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2625000

EMBANKMENT-IN-PLACE

17.000 CY 100.00000 1,700.00 55.00000 935.00 150.00000 2,550.00

0130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

36.100 CY 50.00000 1,805.00 30.00000 1,083.00 136.00000 4,909.60

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,200.00000 3,200.00 2,950.00000 2,950.00 2,500.00000 2,500.00

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 330.00000 330.00 306.00000 306.00 300.00000 300.00

0160 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,300.00000 3,300.00 3,100.00000 3,100.00 3,500.00000 3,500.00

0170 2518-6910000

SAFETY CLOSURE

5.000 EACH 110.00000 550.00 102.00000 510.00 100.00000 500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.080 STA 150.00000 1,212.00 138.00000 1,115.04 135.00000 1,090.80

Page 3 of 10

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 15, 2020

94-9261-505 Primary County: WEBSTER

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.070 STA 350.00000 6,674.50 321.00000 6,121.47 315.00000 6,007.05

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 110.00000 110.00 102.00000 102.00 100.00000 100.00

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

8.080 STA 155.00000 1,252.40 143.00000 1,155.44 140.00000 1,131.20

0220 2527-9263190

SYMBOLS AND LEGENDS REMOVED

1.000 EACH 110.00000 110.00 102.00000 102.00 100.00000 100.00

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,400.000 LF 12.00000 16,800.00 12.00000 16,800.00 11.25000 15,750.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 13,800.00000 13,800.00 15,000.00000 15,000.00

0250 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 15, 2020

94-9261-505 Primary County: WEBSTER

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,844.000 LF 8.25000 48,213.00 8.00000 46,752.00 7.50000 43,830.00

0270 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 6,000.00000 12,000.00 5,600.00000 11,200.00 5,500.00000 11,000.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 5.00000 900.00 5.25000 945.00 4.00000 720.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

180.000 LF 1.00000 180.00 1.25000 225.00 1.00000 180.00

$145,468.65$149,636.90 $143,501.95Section Totals:

( ) indicates item is bid as Lump Sum

$457,357.85$445,275.40 $501,630.48

$445,275.40

Contract Item Totals

$457,357.85 501,630.48Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 15, 2020

94-9261-505 Primary County: WEBSTER

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) PCIROADS, LLC

0001 DESIGN NO. 0120; REPAIRS TO A  654’-8 x 57’-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 80,000.00000 80,000.00 38,216.10000 38,216.10

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

24.100 CY 4,100.00000 98,810.00 2,687.00000 64,756.70

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,657.000 LB 2.00000 3,314.00 2.00000 3,314.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

133.900 LF 225.00000 30,127.50 172.70000 23,124.53

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

133.900 LF 60.00000 8,034.00 43.50000 5,824.65

0060 2426-6772016

CONCRETE REPAIR

199.000 SF 200.00000 39,800.00 220.00000 43,780.00

0070 2501-8400179

TEMPORARY SUPPORTS

(1) LS 40,000.00000 40,000.00 21,437.85000 21,437.85
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) PCIROADS, LLC

0001 DESIGN NO. 0120; REPAIRS TO A  654’-8 x 57’-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0970000

CONTAINMENT

(1) LS 1,200.00000 1,200.00 14,000.00000 14,000.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 13,255.00000 13,255.00 18,200.00000 18,200.00

0100 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,000.00000 4,000.00 4,300.00000 4,300.00

0110 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 130,400.00000 130,400.00

$368,540.50 $367,353.83Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2625000

EMBANKMENT-IN-PLACE

17.000 CY 60.00000 1,020.00 98.00000 1,666.00

0130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

36.100 CY 40.00000 1,444.00 52.00000 1,877.20

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 2,890.00000 2,890.00 2,890.00000 2,890.00

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 300.00000 300.00

0160 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

0170 2518-6910000

SAFETY CLOSURE

5.000 EACH 100.00000 500.00 100.00000 500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.080 STA 135.00000 1,090.80 135.00000 1,090.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.070 STA 315.00000 6,007.05 315.00000 6,007.05

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 100.00000 100.00 100.00000 100.00

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

8.080 STA 140.00000 1,131.20 140.00000 1,131.20

0220 2527-9263190

SYMBOLS AND LEGENDS REMOVED

1.000 EACH 100.00000 100.00 100.00000 100.00

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,400.000 LF 11.25000 15,750.00 11.25000 15,750.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 13,500.00000 13,500.00

0250 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,844.000 LF 7.50000 43,830.00 7.50000 43,830.00

0270 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 5,500.00000 11,000.00 5,500.00000 11,000.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 10.00000 1,800.00 9.00000 1,620.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

180.000 LF 1.00000 180.00 4.00000 720.00

$139,943.05 $141,382.25Section Totals:

( ) indicates item is bid as Lump Sum

$508,736.08$508,483.55

$508,483.55

Contract Item Totals

$508,736.08Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1185(654)--8I-07 PCC SIDEWALK/TRAIL

BLACK HAWK

Route: UNION RD TRAIL

In the city of Cedar Falls  On Union Rd Trail  from W 12th S t south 1.0 Miles to W 27th St

Prj Awd Amt: $510,298.75

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/28/21 45 Working Days

07-1185-654

December 15, 2020 10:00 A.M.

BLACK HAWKCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $510,298.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $534,265.72 104.70%

3 VI035 VIETH CONSTRUCTION CORPORATION $562,550.55 110.24%

4 PE320 PETERSON CONTRACTORS INC. $585,092.00 114.66%

5 HO340 JB HOLLAND CONSTRUCTION, INC. $629,423.53 123.34%

6 MI296 MIDWEST CONCRETE, INC. $642,311.24 125.87%

7 T.033 TK CONCRETE, INC. $846,604.00 165.90%
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Contract ID:

Letting Date:

Start Date: 06/28/21 45 Working Days

07-1185-654

December 15, 2020 10:00 A.M.

BLACK HAWKCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/28/21 45 Working Days

07-1185-654

December 15, 2020 10:00 A.M.

BLACK HAWKCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 8,400.00000 1,680.00 8,400.00000 1,680.00 20,000.00000 4,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,368.000 CY 10.00000 33,680.00 10.00000 33,680.00 15.00000 50,520.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,370.000 CY 6.00000 8,220.00 6.00000 8,220.00 6.00000 8,220.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,581.000 CY 8.00000 12,648.00 8.00000 12,648.00 9.00000 14,229.00

0050 2115-0100000

MODIFIED SUBBASE 12 IN.

225.600 CY 53.00000 11,956.80 53.00000 11,956.80 66.00000 14,889.60

0060 2123-7450020

SHOULDER FINISHING, EARTH

96.400 STA 55.00000 5,302.00 55.00000 5,302.00 85.00000 8,194.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 100.00000 300.00 250.00000 750.00 335.00000 1,005.00
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Letting Date:

Contract ID:102
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

912.600 SY 61.00000 55,668.60 66.65000 60,824.79 62.00000 56,581.20

0090 2417-0225012

APRONS, METAL, 12 IN. DIA.

2.000 EACH 420.00000 840.00 420.00000 840.00 750.00000 1,500.00

0100 2417-0225018

APRONS, METAL, 18 IN. DIA.

14.000 EACH 475.00000 6,650.00 475.00000 6,650.00 960.00000 13,440.00

0110 2430-0000100

MODULAR BLOCK RETAINING WALL

161.000 SF 33.00000 5,313.00 38.00000 6,118.00 36.00000 5,796.00

0120 2435-0251300

INTAKE, SW-513

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 2,750.00000 2,750.00

0130 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

96.000 LF 12.00000 1,152.00 12.00000 1,152.00 5.00000 480.00

0140 2502-8213104

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 4 IN.

68.000 LF 12.00000 816.00 12.00000 816.00 23.00000 1,564.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221303

SUBDRAIN OUTLET, DR-303

2.000 EACH 525.00000 1,050.00 525.00000 1,050.00 200.00000 400.00

0160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

212.000 LF 13.00000 2,756.00 13.00000 2,756.00 13.00000 2,756.00

0170 2510-6745850

REMOVAL OF PAVEMENT

499.800 SY 8.00000 3,998.40 14.00000 6,997.20 19.00000 9,496.20

0180 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,347.000 SY 37.00000 197,839.00 35.40000 189,283.80 38.00000 203,186.00

0190 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

48.200 STA 105.00000 5,061.00 105.00000 5,061.00 100.00000 4,820.00

0200 2511-6745900

REMOVAL OF SIDEWALK

651.900 SY 6.00000 3,911.40 6.00000 3,911.40 8.50000 5,541.15

0210 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

38.500 SY 74.00000 2,849.00 104.10000 4,007.85 75.00000 2,887.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0220 2511-7528101

DETECTABLE WARNINGS

440.000 SF 42.00000 18,480.00 35.00000 15,400.00 43.00000 18,920.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00 165.00000 330.00 275.00000 550.00

0240 2524-9100010

OBJECT MARKER, TYPE 1

12.000 EACH 200.00000 2,400.00 110.00000 1,320.00 85.00000 1,020.00

0250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 30.00000 1,200.00 11.00000 440.00 18.00000 720.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 60.00000 300.00 30.00000 150.00 55.00000 275.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 8,500.00000 8,500.00 9,500.00000 9,500.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.740 STA 80.00000 859.20 75.00000 805.50 200.00000 2,148.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 17,800.00000 17,800.00 25,000.00000 25,000.00 20,000.00000 20,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) CULVERT  HIGH DENSITY
POLYETHYLENE PIPE (HDPE)  12 IN. DIA.

27.000 LF 32.00000 864.00 32.00000 864.00 48.00000 1,296.00

0320 2599-9999009

('LINEAR FEET' ITEM) CULVERT  HIGH DENSITY
POLYETHYLENE PIPE (HDPE)  18 IN. DIA.

347.000 LF 37.00000 12,839.00 37.00000 12,839.00 41.00000 14,227.00

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 2,900.00000 5,220.00 2,850.00000 5,130.00 3,200.00000 5,760.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 2,300.00000 3,450.00 2,200.00000 3,300.00 2,450.00000 3,675.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 3,900.00000 1,170.00 3,750.00000 1,125.00 4,200.00000 1,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

1,773.000 LF 2.25000 3,989.25 2.15000 3,811.95 2.40000 4,255.20

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,773.000 LF 1.00000 1,773.00 6.00000 10,638.00 0.50000 886.50

0380 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,112.000 LF 3.00000 6,336.00 2.85000 6,019.20 3.00000 6,336.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,112.000 LF 1.00000 2,112.00 0.85000 1,795.20 0.50000 1,056.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$507,640.35$462,483.65 $473,172.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0420 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

20.000 CY 10.00000 200.00 10.00000 200.00 35.00000 700.00

0430 2115-0100000

MODIFIED SUBBASE 12 IN.

43.500 CY 53.00000 2,305.50 53.00000 2,305.50 75.00000 3,262.50

0440 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

110.800 SY 68.00000 7,534.40 80.35000 8,902.78 70.00000 7,756.00

0450 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 420.00000 420.00 500.00000 500.00 800.00000 800.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

9.000 LF 38.00000 342.00 38.00000 342.00 130.00000 1,170.00

0470 2510-6745850

REMOVAL OF PAVEMENT

109.000 SY 8.00000 872.00 14.00000 1,526.00 13.00000 1,417.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

42.200 SY 38.00000 1,603.60 74.00000 3,122.80 40.00000 1,688.00

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

108.400 SY 79.00000 8,563.60 63.75000 6,910.50 81.00000 8,780.40

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

20.900 SY 84.00000 1,755.60 124.55000 2,603.10 87.00000 1,818.30

0510 2511-7528101

DETECTABLE WARNINGS

120.000 SF 42.00000 5,040.00 35.00000 4,200.00 43.00000 5,160.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.330 STA 80.00000 746.40 75.00000 699.75 200.00000 1,866.00

0530 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB) INSTALLATION

(1) LS 16,000.00000 16,000.00 27,500.00000 27,500.00 18,000.00000 18,000.00

0540 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 2,900.00000 290.00 2,850.00000 285.00 3,200.00000 320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) VIETH CONSTRUCTION
CORPORATION

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 3,900.00000 390.00 3,750.00000 375.00 4,200.00000 420.00

0560 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

438.000 LF 3.00000 1,314.00 2.85000 1,248.30 3.00000 1,314.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

438.000 LF 1.00000 438.00 0.85000 372.30 1.00000 438.00

$54,910.20$47,815.10 $61,093.03Section Totals:

( ) indicates item is bid as Lump Sum

$534,265.72$510,298.75 $562,550.55

$510,298.75

Contract Item Totals

$534,265.72 562,550.55Contract Grand Totals

Contract Time Totals

Page 9 of 27

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 15, 2020

07-1185-654 Primary County: BLACK HAWK

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 50,000.00000 10,000.00 9,850.00000 1,970.00 10,000.00000 2,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,368.000 CY 10.00000 33,680.00 15.00000 50,520.00 15.00000 50,520.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,370.000 CY 25.00000 34,250.00 14.50000 19,865.00 17.50000 23,975.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,581.000 CY 12.50000 19,762.50 12.00000 18,972.00 16.50000 26,086.50

0050 2115-0100000

MODIFIED SUBBASE 12 IN.

225.600 CY 60.00000 13,536.00 115.50000 26,056.80 40.00000 9,024.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

96.400 STA 100.00000 9,640.00 270.00000 26,028.00 175.00000 16,870.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 375.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

912.600 SY 62.50000 57,037.50 55.00000 50,193.00 63.00000 57,493.80

0090 2417-0225012

APRONS, METAL, 12 IN. DIA.

2.000 EACH 600.00000 1,200.00 306.00000 612.00 500.00000 1,000.00

0100 2417-0225018

APRONS, METAL, 18 IN. DIA.

14.000 EACH 650.00000 9,100.00 370.00000 5,180.00 400.00000 5,600.00

0110 2430-0000100

MODULAR BLOCK RETAINING WALL

161.000 SF 32.00000 5,152.00 46.25000 7,446.25 45.00000 7,245.00

0120 2435-0251300

INTAKE, SW-513

1.000 EACH 6,000.00000 6,000.00 10,750.00000 10,750.00 5,200.00000 5,200.00

0130 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

96.000 LF 15.00000 1,440.00 33.00000 3,168.00 1.00000 96.00

0140 2502-8213104

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 4 IN.

68.000 LF 15.00000 1,020.00 33.00000 2,244.00 17.75000 1,207.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221303

SUBDRAIN OUTLET, DR-303

2.000 EACH 300.00000 600.00 500.00000 1,000.00 1,700.00000 3,400.00

0160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

212.000 LF 17.50000 3,710.00 28.00000 5,936.00 50.00000 10,600.00

0170 2510-6745850

REMOVAL OF PAVEMENT

499.800 SY 17.50000 8,746.50 11.50000 5,747.70 10.00000 4,998.00

0180 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,347.000 SY 32.00000 171,104.00 36.50000 195,165.50 41.00000 219,227.00

0190 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

48.200 STA 250.00000 12,050.00 110.00000 5,302.00 350.00000 16,870.00

0200 2511-6745900

REMOVAL OF SIDEWALK

651.900 SY 15.00000 9,778.50 9.00000 5,867.10 10.00000 6,519.00

0210 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

38.500 SY 38.50000 1,482.25 47.75000 1,838.38 75.00000 2,887.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0220 2511-7528101

DETECTABLE WARNINGS

440.000 SF 38.00000 16,720.00 56.25000 24,750.00 40.00000 17,600.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 200.00000 400.00 397.50000 795.00 515.00000 1,030.00

0240 2524-9100010

OBJECT MARKER, TYPE 1

12.000 EACH 110.00000 1,320.00 318.00000 3,816.00 206.00000 2,472.00

0250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 11.00000 440.00 32.00000 1,280.00 31.00000 1,240.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 30.00000 150.00 55.00000 275.00 62.00000 310.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 9,000.00000 9,000.00 8,755.00000 8,755.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.740 STA 75.00000 805.50 265.00000 2,846.10 257.50000 2,765.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 16,000.00000 16,000.00 15,450.00000 15,450.00

0300 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) CULVERT  HIGH DENSITY
POLYETHYLENE PIPE (HDPE)  12 IN. DIA.

27.000 LF 35.00000 945.00 51.00000 1,377.00 50.00000 1,350.00

0320 2599-9999009

('LINEAR FEET' ITEM) CULVERT  HIGH DENSITY
POLYETHYLENE PIPE (HDPE)  18 IN. DIA.

347.000 LF 40.00000 13,880.00 60.00000 20,820.00 45.00000 15,615.00

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 3,000.00000 5,400.00 2,300.00000 4,140.00 2,575.00000 4,635.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 2,200.00000 3,300.00 1,550.00000 2,325.00 1,236.00000 1,854.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 3,750.00000 1,125.00 3,350.00000 1,005.00 1,545.00000 463.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

1,773.000 LF 2.25000 3,989.25 2.00000 3,546.00 2.06000 3,652.38

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,773.000 LF 0.75000 1,329.75 0.50000 886.50 0.21000 372.33

0380 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,112.000 LF 3.00000 6,336.00 2.50000 5,280.00 2.83000 5,976.96

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,112.000 LF 1.00000 2,112.00 0.50000 1,056.00 0.21000 443.52

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$587,929.04$520,541.75 $576,559.33Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0420 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

20.000 CY 60.00000 1,200.00 20.00000 400.00 17.50000 350.00

0430 2115-0100000

MODIFIED SUBBASE 12 IN.

43.500 CY 110.00000 4,785.00 115.50000 5,024.25 40.00000 1,740.00

0440 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

110.800 SY 62.50000 6,925.00 55.00000 6,094.00 85.00000 9,418.00

0450 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 2,000.00000 2,000.00 650.00000 650.00 2,800.00000 2,800.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

9.000 LF 250.00000 2,250.00 104.00000 936.00 110.00000 990.00

0470 2510-6745850

REMOVAL OF PAVEMENT

109.000 SY 50.00000 5,450.00 20.00000 2,180.00 10.00000 1,090.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

42.200 SY 35.00000 1,477.00 36.50000 1,540.30 41.00000 1,730.20

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

108.400 SY 40.00000 4,336.00 47.75000 5,176.10 75.00000 8,130.00

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

20.900 SY 45.00000 940.50 69.00000 1,442.10 100.00000 2,090.00

0510 2511-7528101

DETECTABLE WARNINGS

120.000 SF 38.00000 4,560.00 56.25000 6,750.00 40.00000 4,800.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.330 STA 75.00000 699.75 265.00000 2,472.45 257.50000 2,402.48

0530 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB) INSTALLATION

(1) LS 27,500.00000 27,500.00 17,800.00000 17,800.00 15,450.00000 15,450.00

0540 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 3,000.00000 300.00 5,500.00000 550.00 10,300.00000 1,030.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MIDWEST CONCRETE, INC.

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 3,750.00000 375.00 5,350.00000 535.00 10,300.00000 1,030.00

0560 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

438.000 LF 3.00000 1,314.00 2.50000 1,095.00 2.83000 1,239.54

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

438.000 LF 1.00000 438.00 0.50000 219.00 0.21000 91.98

$54,382.20$64,550.25 $52,864.20Section Totals:

( ) indicates item is bid as Lump Sum

$629,423.53$585,092.00 $642,311.24

$585,092.00

Contract Item Totals

$629,423.53 642,311.24Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 25,000.00000 5,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,368.000 CY 25.00000 84,200.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,370.000 CY 20.00000 27,400.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,581.000 CY 10.00000 15,810.00

0050 2115-0100000

MODIFIED SUBBASE 12 IN.

225.600 CY 65.00000 14,664.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

96.400 STA 250.00000 24,100.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

912.600 SY 50.00000 45,630.00

0090 2417-0225012

APRONS, METAL, 12 IN. DIA.

2.000 EACH 500.00000 1,000.00

0100 2417-0225018

APRONS, METAL, 18 IN. DIA.

14.000 EACH 400.00000 5,600.00

0110 2430-0000100

MODULAR BLOCK RETAINING WALL

161.000 SF 62.50000 10,062.50

0120 2435-0251300

INTAKE, SW-513

1.000 EACH 7,500.00000 7,500.00

0130 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

96.000 LF 25.00000 2,400.00

0140 2502-8213104

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 4 IN.

68.000 LF 25.00000 1,700.00

Page 20 of 27

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 15, 2020

07-1185-654 Primary County: BLACK HAWK

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221303

SUBDRAIN OUTLET, DR-303

2.000 EACH 500.00000 1,000.00

0160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

212.000 LF 25.00000 5,300.00

0170 2510-6745850

REMOVAL OF PAVEMENT

499.800 SY 20.00000 9,996.00

0180 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,347.000 SY 42.00000 224,574.00

0190 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

48.200 STA 250.00000 12,050.00

0200 2511-6745900

REMOVAL OF SIDEWALK

651.900 SY 15.00000 9,778.50

0210 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

38.500 SY 80.00000 3,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0220 2511-7528101

DETECTABLE WARNINGS

440.000 SF 45.00000 19,800.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00

0240 2524-9100010

OBJECT MARKER, TYPE 1

12.000 EACH 400.00000 4,800.00

0250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 40.50000 1,620.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 68.00000 340.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.740 STA 350.00000 3,759.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0300 2533-4980005

MOBILIZATION

(1) LS 155,500.00000 155,500.00

0310 2599-9999009

('LINEAR FEET' ITEM) CULVERT  HIGH DENSITY
POLYETHYLENE PIPE (HDPE)  12 IN. DIA.

27.000 LF 75.00000 2,025.00

0320 2599-9999009

('LINEAR FEET' ITEM) CULVERT  HIGH DENSITY
POLYETHYLENE PIPE (HDPE)  18 IN. DIA.

347.000 LF 55.00000 19,085.00

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 3,700.00000 6,660.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 2,860.00000 4,290.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 5,000.00000 1,500.00

0360 2602-0000020

SILT FENCE

1,773.000 LF 3.00000 5,319.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 PCC TRAIL ITEMS - BASESECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,773.000 LF 1.00000 1,773.00

0380 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,112.000 LF 3.25000 6,864.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,112.000 LF 1.25000 2,640.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$781,320.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0420 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

20.000 CY 35.00000 700.00

0430 2115-0100000

MODIFIED SUBBASE 12 IN.

43.500 CY 70.00000 3,045.00

0440 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

110.800 SY 50.00000 5,540.00

0450 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,750.00000 1,750.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

9.000 LF 250.00000 2,250.00

0470 2510-6745850

REMOVAL OF PAVEMENT

109.000 SY 25.00000 2,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

42.200 SY 50.00000 2,110.00

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

108.400 SY 80.00000 8,672.00

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

20.900 SY 100.00000 2,090.00

0510 2511-7528101

DETECTABLE WARNINGS

120.000 SF 45.00000 5,400.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.330 STA 350.00000 3,265.50

0530 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB) INSTALLATION

(1) LS 25,000.00000 25,000.00

0540 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 3,750.00000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0002 PCC TRAIL ITEMS  - ADDED OPTOPN ASECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 5,000.00000 500.00

0560 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

438.000 LF 3.25000 1,423.50

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

438.000 LF 1.00000 438.00

$65,284.00Section Totals:

( ) indicates item is bid as Lump Sum

$846,604.00

$846,604.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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07-1185-654 Primary County: BLACK HAWK
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-8155(774)--8I-07 PCC SIDEWALK/TRAIL

BLACK HAWK

Route: TRAIL

On US 63  from Parker St S 1.7 miles to Washington St

Prj Awd Amt: $1,580,506.81

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 100 Working Days

07-8155-774

December 15, 2020 10:00 A.M.

BLACK HAWKCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VI035 VIETH CONSTRUCTION CORPORATION $1,580,506.81 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BO413 BOULDER CONTRACTING, LLC. $1,591,111.83 100.67%

3 LO083 LODGE CONSTRUCTION INC. $1,799,677.50 113.87%

4 HO340 JB HOLLAND CONSTRUCTION, INC. $1,835,884.12 116.16%

5 PE320 PETERSON CONTRACTORS INC. $2,019,092.10 127.75%
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Contract ID:

Letting Date:

Start Date: 05/24/21 100 Working Days

07-8155-774

December 15, 2020 10:00 A.M.

BLACK HAWKCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

73.000 UNIT 75.00000 5,475.00 75.00000 5,475.00 48.00000 3,504.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,536.500 CY 25.00000 38,412.50 43.00000 66,069.50 13.00000 19,974.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

562.000 CY 20.00000 11,240.00 34.00000 19,108.00 17.00000 9,554.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

13.200 STA 525.00000 6,930.00 525.00000 6,930.00 300.00000 3,960.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

179.700 SY 6.25000 1,123.13 3.00000 539.10 4.00000 718.80

0060 2115-0100000

MODIFIED SUBBASE

816.400 CY 50.00000 40,820.00 52.00000 42,452.80 46.00000 37,554.40

0070 2123-7450020

SHOULDER FINISHING, EARTH

19.730 STA 575.00000 11,344.75 760.00000 14,994.80 300.00000 5,919.00
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

December 15, 2020

07-8155-774 Primary County: BLACK HAWK

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

30.000 CY 65.00000 1,950.00 67.00000 2,010.00 42.00000 1,260.00

0090 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

5.000 EACH 1,500.00000 7,500.00 325.00000 1,625.00 1,050.00000 5,250.00

0100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

48.400 CY 180.00000 8,712.00 1,500.00000 72,600.00 875.00000 42,350.00

0110 2404-7775000

REINFORCING STEEL

3,196.000 LB 3.25000 10,387.00 3.00000 9,588.00 2.00000 6,392.00

0120 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,250.00000 1,250.00 2,500.00000 2,500.00 1,000.00000 1,000.00

0130 2430-0000100

MODULAR BLOCK RETAINING WALL

1,889.000 SF 22.00000 41,558.00 33.00000 62,337.00 32.50000 61,392.50

0140 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 500.00000 3,000.00 431.00000 2,586.00 1,000.00000 6,000.00
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December 15, 2020
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

14.000 LF 195.00000 2,730.00 200.00000 2,800.00 70.00000 980.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,630.500 SY 44.00000 71,742.00 43.50000 70,926.75 37.00000 60,328.50

0170 2511-7528101

DETECTABLE WARNINGS

40.000 SF 63.55000 2,542.00 40.00000 1,600.00 50.00000 2,000.00

0180 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

739.500 LF 63.50000 46,958.25 61.50000 45,479.25 60.00000 44,370.00

0190 2523-0000100

LIGHTING POLES

37.000 EACH 4,763.00000 176,231.00 4,600.00000 170,200.00 4,500.00000 166,500.00

0200 2523-0000200

ELECTRICAL CIRCUITS

2,617.000 LF 15.00000 39,255.00 15.00000 39,255.00 14.00000 36,638.00

0210 2523-0000310

HANDHOLES AND JUNCTION BOXES

4.000 EACH 1,060.00000 4,240.00 1,025.00000 4,100.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2523-0000510

UNDERDECK LIGHTING (LI-120)

12.000 EACH 850.00000 10,200.00 815.00000 9,780.00 800.00000 9,600.00

0230 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

2.000 EACH 3,175.00000 6,350.00 3,100.00000 6,200.00 3,000.00000 6,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 21,000.00000 21,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 190,000.00000 190,000.00 70,000.00000 70,000.00 110,000.00000 110,000.00

0260 2599-9999005

('EACH' ITEM) BANNERS  AS PER PLAN

40.000 EACH 530.00000 21,200.00 925.00000 37,000.00 1,000.00000 40,000.00

0270 2599-9999005

('EACH' ITEM) COLUMNS  AS PER PLAN

4.000 EACH 27,500.00000 110,000.00 15,250.00000 61,000.00 50,912.00000 203,648.00

0280 2599-9999005

('EACH' ITEM) LIGHTS  AS PER PLAN

4.000 EACH 1,775.00000 7,100.00 1,710.00000 6,840.00 1,675.00000 6,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) LIMESTONE BLOCK (2'H X 3'W X
6'L)

10.000 EACH 400.00000 4,000.00 3,875.00000 38,750.00 3,800.00000 38,000.00

0300 2599-9999005

('EACH' ITEM) TRAIL SIGNS  AS PER PLAN

4.000 EACH 5,825.00000 23,300.00 3,500.00000 14,000.00 2,100.00000 8,400.00

0310 2599-9999018

('SQUARE YARDS' ITEM) COLORED  TOOLED
PORTLAND CEMENT CONCRETE

5,118.300 SY 95.00000 486,238.50 81.50000 417,141.45 108.00000 552,776.40

0320 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 10,600.00000 3,180.00 10,200.00000 3,060.00 10,500.00000 3,150.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 10,600.00000 3,180.00 10,200.00000 3,060.00 10,500.00000 3,150.00

0340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 10,600.00000 3,180.00 10,200.00000 3,060.00 10,500.00000 3,150.00

0350 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,638.800 LF 3.75000 13,645.50 3.75000 13,645.50 7.00000 25,471.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,638.800 LF 1.10000 4,002.68 1.10000 4,002.68 1.00000 3,638.80

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

72.000 LF 32.00000 2,304.00 31.00000 2,232.00 20.00000 1,440.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

18.000 EACH 53.00000 954.00 51.00000 918.00 100.00000 1,800.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

18.000 EACH 53.00000 954.00 51.00000 918.00 100.00000 1,800.00

0400 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

4.000 EACH 371.00000 1,484.00 356.00000 1,424.00 300.00000 1,200.00

0410 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 160.00000 640.00 153.00000 612.00 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 160.00000 640.00 153.00000 612.00 100.00000 400.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0450 2610-0000120

TREES AUTUMN BLAZE MAPLE  2.5 IN. CAL.
B&B

25.000 EACH 317.50000 7,937.50 575.00000 14,375.00 565.00000 14,125.00

0460 2610-0000120

TREES COMMON HACKBERRY  2.5 IN. CAL B&B

28.000 EACH 317.50000 8,890.00 667.00000 18,676.00 656.00000 18,368.00

0470 2610-0000120

TREES ESPRESSO COFFEETREE  2.5 IN. CAL.
B&B

13.000 EACH 317.50000 4,127.50 636.00000 8,268.00 626.00000 8,138.00

0480 2610-0000120

TREES FLAME AMUR MAPLE  1.5 IN. CAL. B&B

20.000 EACH 265.00000 5,300.00 466.00000 9,320.00 458.00000 9,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2610-0000120

TREES GROUNDCOVER (FEATHER REED
GRASS  1 GAL. CONT.)

224.000 EACH 9.00000 2,016.00 24.00000 5,376.00 23.00000 5,152.00

0500 2610-0000120

TREES NORTHERN CATALPA  2.5 IN. CAL. B&B

10.000 EACH 317.50000 3,175.00 626.00000 6,260.00 615.00000 6,150.00

0510 2610-0000120

TREES NORTHERN RED OAK  2.5 IN. CAL. B&B

13.000 EACH 400.00000 5,200.00 636.00000 8,268.00 626.00000 8,138.00

0520 2610-0000120

TREES NORWAY MAPLE  2.5 IN. CAL. B&B

19.000 EACH 400.00000 7,600.00 587.00000 11,153.00 577.00000 10,963.00

0530 2610-0000120

TREES NORWAY SPRUCE  8' HT. B&B

11.000 EACH 400.00000 4,400.00 545.00000 5,995.00 536.00000 5,896.00

0540 2610-0000120

TREES PRAIRIEFIRE CRABAPPLE  1.5 IN. CAL.
B&B

49.000 EACH 240.00000 11,760.00 492.00000 24,108.00 483.00000 23,667.00

0550 2610-0000120

TREES PRINCETON AMERICAN ELM  2.5 IN.
CAL. B&B

15.000 EACH 350.00000 5,250.00 632.00000 9,480.00 620.00000 9,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2610-0000120

TREES SKYLINE HONEYLOCUST  2.5 IN.
CAL.B&B

17.000 EACH 350.00000 5,950.00 648.00000 11,016.00 636.00000 10,812.00

0570 2610-0000120

TREES SPRING SNOW CRABAPPLE  1.5 IN.
CAL. B&B

100.000 EACH 240.00000 24,000.00 415.00000 41,500.00 408.00000 40,800.00

0580 2610-0000120

TREES SUGAR MAPLE  2.5 IN. CAL. B&B

20.000 EACH 350.00000 7,000.00 628.00000 12,560.00 617.00000 12,340.00

0590 2610-0000120

TREES SWAMP WHITE OAK  2.5 IN. CAL. B&B

29.000 EACH 317.50000 9,207.50 624.00000 18,096.00 614.00000 17,806.00

0600 2610-0000120

TREES THORNLESS COCKSPUR HAWTHORN
1.5 IN. CAL B&B

16.000 EACH 265.00000 4,240.00 444.00000 7,104.00 437.00000 6,992.00

0610 2610-0000400

WATERING FOR PLANTS

500.000 MGAL 32.00000 16,000.00 61.25000 30,625.00 60.00000 30,000.00

$1,799,677.50$1,580,506.81 $1,591,111.83Section Totals:

$1,591,111.83$1,580,506.81 $1,799,677.50Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,580,506.81 $1,591,111.83 1,799,677.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

73.000 UNIT 96.00000 7,008.00 75.00000 5,475.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,536.500 CY 36.50000 56,082.25 55.00000 84,507.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

562.000 CY 44.00000 24,728.00 75.00000 42,150.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

13.200 STA 107.00000 1,412.40 300.00000 3,960.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

179.700 SY 10.00000 1,797.00 2.50000 449.25

0060 2115-0100000

MODIFIED SUBBASE

816.400 CY 108.00000 88,171.20 65.00000 53,066.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

19.730 STA 390.00000 7,694.70 150.00000 2,959.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

30.000 CY 58.00000 1,740.00 85.00000 2,550.00

0090 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

5.000 EACH 450.00000 2,250.00 1,100.00000 5,500.00

0100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

48.400 CY 1,650.00000 79,860.00 1,000.00000 48,400.00

0110 2404-7775000

REINFORCING STEEL

3,196.000 LB 3.25000 10,387.00 2.50000 7,990.00

0120 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 625.00000 625.00 2,000.00000 2,000.00

0130 2430-0000100

MODULAR BLOCK RETAINING WALL

1,889.000 SF 44.50000 84,060.50 32.00000 60,448.00

0140 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 200.00000 1,200.00 750.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

14.000 LF 216.75000 3,034.50 265.00000 3,710.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,630.500 SY 45.00000 73,372.50 42.50000 69,296.25

0170 2511-7528101

DETECTABLE WARNINGS

40.000 SF 65.25000 2,610.00 40.00000 1,600.00

0180 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

739.500 LF 86.50000 63,966.75 61.00000 45,109.50

0190 2523-0000100

LIGHTING POLES

37.000 EACH 4,900.00000 181,300.00 4,500.00000 166,500.00

0200 2523-0000200

ELECTRICAL CIRCUITS

2,617.000 LF 15.25000 39,909.25 14.00000 36,638.00

0210 2523-0000310

HANDHOLES AND JUNCTION BOXES

4.000 EACH 1,150.00000 4,600.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2523-0000510

UNDERDECK LIGHTING (LI-120)

12.000 EACH 875.00000 10,500.00 800.00000 9,600.00

0230 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

2.000 EACH 3,475.00000 6,950.00 3,000.00000 6,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 86,300.00000 86,300.00 23,500.00000 23,500.00

0250 2533-4980005

MOBILIZATION

(1) LS 88,800.00000 88,800.00 200,000.00000 200,000.00

0260 2599-9999005

('EACH' ITEM) BANNERS  AS PER PLAN

40.000 EACH 1,575.00000 63,000.00 1,000.00000 40,000.00

0270 2599-9999005

('EACH' ITEM) COLUMNS  AS PER PLAN

4.000 EACH 23,150.00000 92,600.00 50,911.25000 203,645.00

0280 2599-9999005

('EACH' ITEM) LIGHTS  AS PER PLAN

4.000 EACH 1,850.00000 7,400.00 1,675.00000 6,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) LIMESTONE BLOCK (2'H X 3'W X
6'L)

10.000 EACH 4,150.00000 41,500.00 4,352.55000 43,525.50

0300 2599-9999005

('EACH' ITEM) TRAIL SIGNS  AS PER PLAN

4.000 EACH 2,850.00000 11,400.00 2,100.00000 8,400.00

0310 2599-9999018

('SQUARE YARDS' ITEM) COLORED  TOOLED
PORTLAND CEMENT CONCRETE

5,118.300 SY 76.25000 390,270.38 110.00000 563,013.00

0320 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 4,630.00000 1,389.00 10,000.00000 3,000.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 8,700.00000 2,610.00 10,000.00000 3,000.00

0340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 4,650.00000 1,395.00 10,000.00000 3,000.00

0350 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,638.800 LF 5.00000 18,194.00 3.50000 12,735.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,638.800 LF 0.50000 1,819.40 1.00000 3,638.80

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

72.000 LF 25.00000 1,800.00 30.00000 2,160.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

18.000 EACH 20.00000 360.00 50.00000 900.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

18.000 EACH 20.00000 360.00 50.00000 900.00

0400 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

4.000 EACH 250.00000 1,000.00 350.00000 1,400.00

0410 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 100.00000 400.00 150.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 60.00000 240.00 150.00000 600.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0450 2610-0000120

TREES AUTUMN BLAZE MAPLE  2.5 IN. CAL.
B&B

25.000 EACH 653.44000 16,336.00 500.00000 12,500.00

0460 2610-0000120

TREES COMMON HACKBERRY  2.5 IN. CAL B&B

28.000 EACH 759.00000 21,252.00 525.00000 14,700.00

0470 2610-0000120

TREES ESPRESSO COFFEETREE  2.5 IN. CAL.
B&B

13.000 EACH 723.60000 9,406.80 525.00000 6,825.00

0480 2610-0000120

TREES FLAME AMUR MAPLE  1.5 IN. CAL. B&B

20.000 EACH 529.49000 10,589.80 300.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2610-0000120

TREES GROUNDCOVER (FEATHER REED
GRASS  1 GAL. CONT.)

224.000 EACH 26.36000 5,904.64 22.50000 5,040.00

0500 2610-0000120

TREES NORTHERN CATALPA  2.5 IN. CAL. B&B

10.000 EACH 711.54000 7,115.40 500.00000 5,000.00

0510 2610-0000120

TREES NORTHERN RED OAK  2.5 IN. CAL. B&B

13.000 EACH 723.60000 9,406.80 500.00000 6,500.00

0520 2610-0000120

TREES NORWAY MAPLE  2.5 IN. CAL. B&B

19.000 EACH 667.20000 12,676.80 475.00000 9,025.00

0530 2610-0000120

TREES NORWAY SPRUCE  8' HT. B&B

11.000 EACH 619.72000 6,816.92 450.00000 4,950.00

0540 2610-0000120

TREES PRAIRIEFIRE CRABAPPLE  1.5 IN. CAL.
B&B

49.000 EACH 559.67000 27,423.83 300.00000 14,700.00

0550 2610-0000120

TREES PRINCETON AMERICAN ELM  2.5 IN.
CAL. B&B

15.000 EACH 718.25000 10,773.75 500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) PETERSON
CONTRACTORS INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2610-0000120

TREES SKYLINE HONEYLOCUST  2.5 IN.
CAL.B&B

17.000 EACH 736.33000 12,517.61 525.00000 8,925.00

0570 2610-0000120

TREES SPRING SNOW CRABAPPLE  1.5 IN.
CAL. B&B

100.000 EACH 471.27000 47,127.00 300.00000 30,000.00

0580 2610-0000120

TREES SUGAR MAPLE  2.5 IN. CAL. B&B

20.000 EACH 714.20000 14,284.00 500.00000 10,000.00

0590 2610-0000120

TREES SWAMP WHITE OAK  2.5 IN. CAL. B&B

29.000 EACH 709.46000 20,574.34 500.00000 14,500.00

0600 2610-0000120

TREES THORNLESS COCKSPUR HAWTHORN
1.5 IN. CAL B&B

16.000 EACH 505.10000 8,081.60 425.00000 6,800.00

0610 2610-0000400

WATERING FOR PLANTS

500.000 MGAL 60.00000 30,000.00 135.00000 67,500.00

$1,835,884.12 $2,019,092.10Section Totals:

$2,019,092.10$1,835,884.12Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,835,884.12 $2,019,092.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

ICAAP-SWAP-8177(626)--SH-25 PCC PAVEMENT - GRADE & REPLACE

DALLAS

Route: ASHWORTH DR

In City of Waukee  intersection of Ashworth Dr  Warrior Ln a nd Northview Dr

Prj Awd Amt: $3,211,613.10

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 08/20/21

25-8177-626

December 15, 2020 10:00 A.M.

DALLASCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO415 CONCRETE TECHNOLOGIES, INC. $3,211,613.10 100.00%

2 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $3,270,628.46 101.84%

3 EL045 ELDER CORPORATION $3,328,400.00 103.64%

4 RE300 REILLY CONSTRUCTION CO., INC. $3,378,462.12 105.20%

5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $3,588,369.00 111.73%

6 CO761 CORELL CONTRACTOR, INC. $3,663,071.16 114.06%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 40,775.00000 12,232.50 37,500.00000 11,250.00 72,000.00000 21,600.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

856.000 CY 8.50000 7,276.00 8.00000 6,848.00 22.00000 18,832.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,649.000 CY 3.15000 30,394.35 3.00000 28,947.00 5.50000 53,069.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

6,672.000 CY 5.25000 35,028.00 5.00000 33,360.00 9.00000 60,048.00

0060 2115-0100000

MODIFIED SUBBASE

2,251.000 CY 53.50000 120,428.50 51.00000 114,801.00 48.00000 108,048.00

0070 2121-7425010

GRANULAR SHOULDERS, TYPE A

62.000 TON 31.50000 1,953.00 30.00000 1,860.00 60.00000 3,720.00

0080 2123-7450020

SHOULDER FINISHING, EARTH

40.500 STA 236.00000 9,558.00 225.00000 9,112.50 590.00000 23,895.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 475.00000 1,425.00 450.00000 1,350.00 470.00000 1,410.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

928.100 SY 78.75000 73,087.88 75.00000 69,607.50 66.30000 61,533.03

0110 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,295.000 SY 78.75000 259,481.25 88.00000 289,960.00 73.44000 241,984.80

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. - ROUNDABOUT

5,567.000 SY 77.50000 431,442.50 88.00000 489,896.00 77.00000 428,659.00

0130 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

87.500 TON 79.00000 6,912.50 77.25000 6,759.38 76.50000 6,693.75

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

44.400 TON 78.00000 3,463.20 98.00000 4,351.20 75.48000 3,351.31
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

44.400 TON 78.00000 3,463.20 98.00000 4,351.20 75.48000 3,351.31

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.600 TON 450.00000 4,770.00 401.30000 4,253.78 430.00000 4,558.00

0170 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

160.000 TON 30.00000 4,800.00 28.00000 4,480.00 35.00000 5,600.00

0180 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

175.000 TON 30.00000 5,250.00 28.00000 4,900.00 35.00000 6,125.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,750.00000 15,750.00 33,125.00000 33,125.00 620.00000 620.00

0200 2402-0425031

GRANULAR BACKFILL

645.000 TON 25.25000 16,286.25 24.00000 15,480.00 54.00000 34,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 2,260.00000 9,040.00 2,150.00000 8,600.00 1,800.00000 7,200.00

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,940.00000 7,880.00 3,750.00000 7,500.00 2,700.00000 5,400.00

0230 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 8,400.00000 8,400.00 8,000.00000 8,000.00 6,600.00000 6,600.00

0240 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 9,895.00000 9,895.00 9,420.00000 9,420.00 7,500.00000 7,500.00

0250 2435-0250100

INTAKE, SW-501

3.000 EACH 2,810.00000 8,430.00 2,675.00000 8,025.00 2,600.00000 7,800.00

0260 2435-0250248

INTAKE, SW-502, 48 IN.

2.000 EACH 4,255.00000 8,510.00 4,050.00000 8,100.00 3,300.00000 6,600.00

0270 2435-0250260

INTAKE, SW-502, 60 IN.

4.000 EACH 6,665.00000 26,660.00 6,350.00000 25,400.00 5,300.00000 21,200.00

0280 2435-0250500

INTAKE, SW-505

7.000 EACH 5,250.00000 36,750.00 5,000.00000 35,000.00 4,400.00000 30,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0250600

INTAKE, SW-506

5.000 EACH 7,535.00000 37,675.00 7,175.00000 35,875.00 6,800.00000 34,000.00

0300 2435-0250610

INTAKE, SW-506 MODIFIED

4.000 EACH 15,330.00000 61,320.00 14,600.00000 58,400.00 13,000.00000 52,000.00

0310 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,205.00000 2,205.00 2,100.00000 2,100.00 1,900.00000 1,900.00

0320 2435-0251300

INTAKE, SW-513

2.000 EACH 3,990.00000 7,980.00 3,800.00000 7,600.00 3,200.00000 6,400.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,415.00000 2,415.00 2,300.00000 2,300.00 3,000.00000 3,000.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 4,985.00000 4,985.00 4,750.00000 4,750.00 1,500.00000 1,500.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 5,985.00000 5,985.00 5,700.00000 5,700.00 3,700.00000 3,700.00

0360 2502-6745952

REMOVAL OF SUBDRAIN

4,152.000 LF 4.20000 17,438.40 4.00000 16,608.00 3.75000 15,570.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

4,215.000 LF 12.10000 51,001.50 15.00000 63,225.00 14.25000 60,063.75

0380 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

28.000 EACH 420.00000 11,760.00 400.00000 11,200.00 640.00000 17,920.00

0390 2502-8221303

SUBDRAIN OUTLET, DR-303

48.000 EACH 210.00000 10,080.00 200.00000 9,600.00 410.00000 19,680.00

0400 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

702.000 LF 56.25000 39,487.50 64.50000 45,279.00 57.00000 40,014.00

0410 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

331.000 LF 57.75000 19,115.25 66.00000 21,846.00 61.00000 20,191.00

0420 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

720.000 LF 72.50000 52,200.00 80.00000 57,600.00 74.00000 53,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

131.000 LF 102.00000 13,362.00 108.00000 14,148.00 101.00000 13,231.00

0440 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

311.000 LF 122.00000 37,942.00 127.00000 39,497.00 113.00000 35,143.00

0450 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

393.000 LF 168.00000 66,024.00 171.00000 67,203.00 146.00000 57,378.00

0460 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

194.000 LF 175.00000 33,950.00 178.00000 34,532.00 170.00000 32,980.00

0470 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,695.000 LF 19.00000 32,205.00 18.00000 30,510.00 30.00000 50,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2504-0230000

SEWAGE AIR RELEASE VALVE AND PIT

1.000 EACH 6,145.00000 6,145.00 5,850.00000 5,850.00 4,400.00000 4,400.00

0490 2507-8029000

EROSION STONE

40.000 TON 55.75000 2,230.00 53.00000 2,120.00 73.00000 2,920.00

0500 2510-6745850

REMOVAL OF PAVEMENT

6,855.700 SY 10.50000 71,984.85 10.00000 68,557.00 6.75000 46,275.98

0510 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

13.000 EACH 900.00000 11,700.00 850.00000 11,050.00 1,000.00000 13,000.00

0520 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

443.100 SY 10.50000 4,652.55 10.00000 4,431.00 9.25000 4,098.68

0530 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,012.000 SY 48.00000 96,576.00 43.00000 86,516.00 39.00000 78,468.00

0550 2511-6745900

REMOVAL OF SIDEWALK

1,724.200 SY 10.00000 17,242.00 10.00000 17,242.00 4.75000 8,189.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

727.000 SY 47.25000 34,350.75 50.00000 36,350.00 47.00000 34,169.00

0570 2511-7528101

DETECTABLE WARNINGS

450.000 SF 51.00000 22,950.00 45.00000 20,250.00 45.00000 20,250.00

0580 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

208.100 SY 55.50000 11,549.55 55.00000 11,445.50 50.00000 10,405.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

332.000 SY 57.50000 19,090.00 65.00000 21,580.00 59.00000 19,588.00

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

779.700 SY 10.50000 8,186.85 10.00000 7,797.00 10.00000 7,797.00

0610 2524-9265010

POSTS, STEEL, AS PER PLAN

43.000 EACH 158.00000 6,794.00 150.00000 6,450.00 150.00000 6,450.00

0620 2524-9325150

INSTALL TYPE A SIGN

60.000 EACH 158.00000 9,480.00 150.00000 9,000.00 150.00000 9,000.00

0630 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 9,975.00000 9,975.00 9,500.00000 9,500.00 9,500.00000 9,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,725.00000 25,725.00 29,000.00000 29,000.00 25,000.00000 25,000.00

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.200 STA 32.00000 262.40 91.00000 746.20 30.00000 246.00

0660 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

78.170 STA 131.00000 10,240.27 145.00000 11,334.65 125.00000 9,771.25

0670 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

6.000 EACH 345.00000 2,070.00 325.00000 1,950.00 330.00000 1,980.00

0680 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

78.170 STA 130.00000 10,162.10 125.00000 9,771.25 125.00000 9,771.25

0690 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 158.00000 948.00 150.00000 900.00 150.00000 900.00

0700 2528-2518000

SAFETY CLOSURE

14.000 EACH 210.00000 2,940.00 200.00000 2,800.00 200.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2528-2518182

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,050.00000 1,050.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0720 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
WARRIOR LN AND ASHWORTH DR
INTERSECTION ON OR BEFORE AUGUST 20,
2021

(1) LS 150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 18,900.00000 18,900.00 28,800.00000 28,800.00 18,000.00000 18,000.00

0740 2533-4980005

MOBILIZATION

(1) LS 130,000.00000 130,000.00 73,500.00000 73,500.00 270,901.69000 270,901.69

0750 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

170.000 LF 55.75000 9,477.50 53.00000 9,010.00 57.00000 9,690.00

0760 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, AS PER
PLAN

17.000 EACH 575.00000 9,775.00 550.00000 9,350.00 810.00000 13,770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 2,100.00000 2,100.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0780 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 5,775.00000 5,775.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0790 2554-0214000

FIRE HYDRANT ADJUSTMENT

1.000 EACH 4,570.00000 4,570.00 4,350.00000 4,350.00 1,300.00000 1,300.00

0800 2599-9999003

('CUBIC YARDS' ITEM) LANDSCAPE - COMPOST
AMENDMENT

128.000 CY 40.50000 5,184.00 66.25000 8,480.00 66.00000 8,448.00

0810 2599-9999003

('CUBIC YARDS' ITEM) LANDSCAPE - DOUBLE-
SHREDDED HARDWOOD MULCH

233.000 CY 33.00000 7,689.00 36.00000 8,388.00 36.00000 8,388.00

0820 2599-9999003

('CUBIC YARDS' ITEM) LANDSCAPE -
IMPORTED PLANTING SOILS

641.000 CY 49.00000 31,409.00 62.50000 40,062.50 62.00000 39,742.00

0830 2599-9999005

('EACH' ITEM) COMMUNITY MARKER SIGN
FOOTING

4.000 EACH 900.00000 3,600.00 2,000.00000 8,000.00 1,500.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2599-9999005

('EACH' ITEM) EROSION CONTROL - EXISTING
HYDRODYNAMIC SEPARATOR CLEANOUT

14.000 EACH 500.00000 7,000.00 800.00000 11,200.00 1,600.00000 22,400.00

0850 2599-9999005

('EACH' ITEM) LANDSCAPE - 1 GALLON
PERENNIAL PLANTING

2,961.000 EACH 9.75000 28,869.75 16.25000 48,116.25 16.00000 47,376.00

0860 2599-9999005

('EACH' ITEM) LANDSCAPE - 1.75 IN. B&B
DECIDUOUS TREE

33.000 EACH 415.00000 13,695.00 341.75000 11,277.75 340.00000 11,220.00

0870 2599-9999005

('EACH' ITEM) LANDSCAPE - 2 GALLON
ORNAMENTAL GRASS PLANTING

1,243.000 EACH 25.00000 31,075.00 18.40000 22,871.20 18.50000 22,995.50

0880 2599-9999005

('EACH' ITEM) LANDSCAPE - 2 IN. B&B
DECIDUOUS TREE

5.000 EACH 415.00000 2,075.00 694.00000 3,470.00 690.00000 3,450.00

0890 2599-9999005

('EACH' ITEM) LANDSCAPE - 3 GALLON SHRUB
PLANTING

357.000 EACH 55.25000 19,724.25 50.00000 17,850.00 50.00000 17,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999005

('EACH' ITEM) LANDSCAPE - 6-8 IN. B&B
DECIDUOUS TREE

36.000 EACH 295.00000 10,620.00 304.00000 10,944.00 300.00000 10,800.00

0910 2599-9999005

('EACH' ITEM) LANDSCAPE - 8 IN. HT
EVERGREEN TREE

29.000 EACH 505.00000 14,645.00 470.00000 13,630.00 470.00000 13,630.00

0920 2599-9999009

('LINEAR FEET' ITEM) LANDSCAPE - FEATURE
WALLS

232.000 LF 565.00000 131,080.00 525.00000 121,800.00 600.00000 139,200.00

0930 2599-9999009

('LINEAR FEET' ITEM) LANDSCAPE - SEAT
WALLS

72.000 LF 480.00000 34,560.00 365.00000 26,280.00 500.00000 36,000.00

0940 2599-9999009

('LINEAR FEET' ITEM) REMOVAL AND
ABATEMENT OF TRANSITE PIPE

170.000 LF 43.00000 7,310.00 100.00000 17,000.00 62.00000 10,540.00

0950 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 5,815.00000 5,815.00 5,500.00000 5,500.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2599-9999010

('LUMP SUM' ITEM) ELECTRICAL CONDUIT AND
JUNCTION BOX

(1) LS 4,720.00000 4,720.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0970 2599-9999010

('LUMP SUM' ITEM) IRRIGATION

(1) LS 13,545.00000 13,545.00 36,625.00000 36,625.00 13,000.00000 13,000.00

0980 2599-9999014

('SQUARE FEET' ITEM) UNIT PAVERS ON
BITUMINOUS SETTING BED

4,947.000 SF 20.00000 98,940.00 19.50000 96,466.50 19.50000 96,466.50

0990 2599-9999014

('SQUARE FEET' ITEM) UNIT PAVERS ON
GRANULAR BASE

1,772.000 SF 21.00000 37,212.00 18.30000 32,427.60 18.50000 32,782.00

0991 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE

13,049.000 SY 3.25000 42,409.25 3.00000 39,147.00 2.75000 35,884.75

0992 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2,805.000 SY 2.65000 7,433.25 2.50000 7,012.50 3.00000 8,415.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1000 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB  PCC  5 IN.
FOR UNIT PAVERS ON BITUMINOUS SETTING
BED

552.000 SY 68.00000 37,536.00 48.25000 26,634.00 48.00000 26,496.00

1010 2599-9999020

('TONS' ITEM) CEMENT STABILIZATION

294.000 TON 370.00000 108,780.00 350.00000 102,900.00 215.00000 63,210.00

1020 2601-2634105

MULCHING, BONDED FIBER MATRIX

17.500 ACRE 2,365.00000 41,387.50 2,250.00000 39,375.00 2,500.00000 43,750.00

1030 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.900 ACRE 1,025.00000 3,997.50 975.00000 3,802.50 1,200.00000 4,680.00

1040 2601-2639010

SODDING

63.000 SQ 52.50000 3,307.50 50.00000 3,150.00 50.00000 3,150.00

1050 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

13.600 ACRE 815.00000 11,084.00 775.00000 10,540.00 800.00000 10,880.00

1060 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

100.000 MGAL 60.00000 6,000.00 60.00000 6,000.00 60.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1070 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00 350.00000 4,200.00 350.00000 4,200.00

1080 2602-0000020

SILT FENCE

5,500.000 LF 1.45000 7,975.00 1.35000 7,425.00 1.50000 8,250.00

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,500.000 LF 0.10000 550.00 0.05000 275.00 0.05000 275.00

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,750.000 LF 0.05000 137.50 0.05000 137.50 0.50000 1,375.00

1110 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

700.000 LF 10.50000 7,350.00 10.00000 7,000.00 39.00000 27,300.00

1120 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,500.000 LF 1.95000 14,625.00 1.85000 13,875.00 1.50000 11,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,500.000 LF 0.25000 1,875.00 0.25000 1,875.00 0.25000 1,875.00

1140 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

46.000 EACH 100.00000 4,600.00 95.00000 4,370.00 150.00000 6,900.00

1150 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

92.000 EACH 21.00000 1,932.00 20.00000 1,840.00 25.00000 2,300.00

1160 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

46.000 EACH 21.00000 966.00 20.00000 920.00 25.00000 1,150.00

1170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00 500.00000 6,000.00

1180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

6.000 EACH 1,000.00000 6,000.00 1,000.00000 6,000.00 1,000.00000 6,000.00

1190 2610-0000150

TREE, TRANSPLANTING

2.000 EACH 1,050.00000 2,100.00 1,200.00000 2,400.00 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

(3) ELDER CORPORATION

$3,328,400.00$3,211,613.10 $3,270,628.46Section Totals:

( ) indicates item is bid as Lump Sum

$3,270,628.46$3,211,613.10 $3,328,400.00

$3,211,613.10

Contract Item Totals

$3,270,628.46 3,328,400.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 40,000.00000 12,000.00 39,000.00000 11,700.00 39,975.00000 11,992.50

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

856.000 CY 18.00000 15,408.00 8.00000 6,848.00 12.85000 10,999.60

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,649.000 CY 10.25000 98,902.25 3.00000 28,947.00 10.50000 101,314.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

6,672.000 CY 8.00000 53,376.00 5.00000 33,360.00 12.00000 80,064.00

0060 2115-0100000

MODIFIED SUBBASE

2,251.000 CY 36.00000 81,036.00 51.00000 114,801.00 58.50000 131,683.50

0070 2121-7425010

GRANULAR SHOULDERS, TYPE A

62.000 TON 40.00000 2,480.00 30.00000 1,860.00 40.00000 2,480.00

0080 2123-7450020

SHOULDER FINISHING, EARTH

40.500 STA 275.00000 11,137.50 225.00000 9,112.50 750.00000 30,375.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 500.00000 1,500.00 450.00000 1,350.00 110.00000 330.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

928.100 SY 79.00000 73,319.90 105.00000 97,450.50 66.60000 61,811.46

0110 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,295.000 SY 79.00000 260,305.00 95.00000 313,025.00 73.80000 243,171.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. - ROUNDABOUT

5,567.000 SY 78.00000 434,226.00 95.00000 528,865.00 78.40000 436,452.80

0130 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

87.500 TON 75.00000 6,562.50 75.00000 6,562.50 76.90000 6,728.75

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

44.400 TON 75.00000 3,330.00 74.00000 3,285.60 75.50000 3,352.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

44.400 TON 75.00000 3,330.00 74.00000 3,285.60 75.50000 3,352.20

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.600 TON 450.00000 4,770.00 425.00000 4,505.00 435.00000 4,611.00

0170 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

160.000 TON 40.00000 6,400.00 28.00000 4,480.00 45.00000 7,200.00

0180 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

175.000 TON 40.00000 7,000.00 28.00000 4,900.00 40.00000 7,000.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 24,980.00000 24,980.00 11,500.00000 11,500.00

0200 2402-0425031

GRANULAR BACKFILL

645.000 TON 33.00000 21,285.00 24.00000 15,480.00 26.00000 16,770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 2,000.00000 8,000.00 2,150.00000 8,600.00 1,890.00000 7,560.00

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,600.00000 7,200.00 3,750.00000 7,500.00 3,830.00000 7,660.00

0230 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00 9,800.00000 9,800.00

0240 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 9,200.00000 9,200.00 9,420.00000 9,420.00 11,500.00000 11,500.00

0250 2435-0250100

INTAKE, SW-501

3.000 EACH 3,800.00000 11,400.00 2,675.00000 8,025.00 2,900.00000 8,700.00

0260 2435-0250248

INTAKE, SW-502, 48 IN.

2.000 EACH 4,800.00000 9,600.00 4,050.00000 8,100.00 3,675.00000 7,350.00

0270 2435-0250260

INTAKE, SW-502, 60 IN.

4.000 EACH 7,100.00000 28,400.00 6,350.00000 25,400.00 5,750.00000 23,000.00

0280 2435-0250500

INTAKE, SW-505

7.000 EACH 5,700.00000 39,900.00 5,000.00000 35,000.00 4,000.00000 28,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0250600

INTAKE, SW-506

5.000 EACH 8,200.00000 41,000.00 7,175.00000 35,875.00 6,950.00000 34,750.00

0300 2435-0250610

INTAKE, SW-506 MODIFIED

4.000 EACH 16,000.00000 64,000.00 14,600.00000 58,400.00 14,500.00000 58,000.00

0310 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,000.00000 2,000.00 2,100.00000 2,100.00 2,235.00000 2,235.00

0320 2435-0251300

INTAKE, SW-513

2.000 EACH 4,600.00000 9,200.00 3,800.00000 7,600.00 4,335.00000 8,670.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,600.00000 1,600.00 2,300.00000 2,300.00 500.00000 500.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,800.00000 2,800.00 4,750.00000 4,750.00 2,600.00000 2,600.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 3,000.00000 3,000.00 5,700.00000 5,700.00 3,775.00000 3,775.00

0360 2502-6745952

REMOVAL OF SUBDRAIN

4,152.000 LF 2.00000 8,304.00 4.00000 16,608.00 9.00000 37,368.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

4,215.000 LF 14.00000 59,010.00 15.00000 63,225.00 11.80000 49,737.00

0380 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

28.000 EACH 425.00000 11,900.00 400.00000 11,200.00 410.00000 11,480.00

0390 2502-8221303

SUBDRAIN OUTLET, DR-303

48.000 EACH 190.00000 9,120.00 200.00000 9,600.00 205.00000 9,840.00

0400 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

702.000 LF 67.00000 47,034.00 53.50000 37,557.00 75.00000 52,650.00

0410 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

331.000 LF 69.00000 22,839.00 55.00000 18,205.00 70.00000 23,170.00

0420 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

720.000 LF 75.00000 54,000.00 69.00000 49,680.00 90.00000 64,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

131.000 LF 92.00000 12,052.00 97.00000 12,707.00 110.00000 14,410.00

0440 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

311.000 LF 115.00000 35,765.00 116.00000 36,076.00 130.00000 40,430.00

0450 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

393.000 LF 135.00000 53,055.00 160.00000 62,880.00 170.00000 66,810.00

0460 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

194.000 LF 160.00000 31,040.00 167.00000 32,398.00 190.00000 36,860.00

0470 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,695.000 LF 35.00000 59,325.00 18.00000 30,510.00 35.00000 59,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2504-0230000

SEWAGE AIR RELEASE VALVE AND PIT

1.000 EACH 7,000.00000 7,000.00 5,850.00000 5,850.00 5,300.00000 5,300.00

0490 2507-8029000

EROSION STONE

40.000 TON 65.00000 2,600.00 53.00000 2,120.00 95.00000 3,800.00

0500 2510-6745850

REMOVAL OF PAVEMENT

6,855.700 SY 8.65000 59,301.81 10.00000 68,557.00 8.00000 54,845.60

0510 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

13.000 EACH 1,200.00000 15,600.00 850.00000 11,050.00 1,000.00000 13,000.00

0520 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

443.100 SY 8.65000 3,832.82 10.00000 4,431.00 14.00000 6,203.40

0530 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,012.000 SY 49.00000 98,588.00 44.00000 88,528.00 39.60000 79,675.20

0550 2511-6745900

REMOVAL OF SIDEWALK

1,724.200 SY 8.65000 14,914.33 10.00000 17,242.00 12.00000 20,690.40
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

727.000 SY 48.00000 34,896.00 50.00000 36,350.00 48.15000 35,005.05

0570 2511-7528101

DETECTABLE WARNINGS

450.000 SF 52.00000 23,400.00 45.00000 20,250.00 46.00000 20,700.00

0580 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

208.100 SY 56.00000 11,653.60 56.00000 11,653.60 51.50000 10,717.15

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

332.000 SY 58.00000 19,256.00 65.00000 21,580.00 60.50000 20,086.00

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

779.700 SY 8.65000 6,744.41 10.00000 7,797.00 10.00000 7,797.00

0610 2524-9265010

POSTS, STEEL, AS PER PLAN

43.000 EACH 150.00000 6,450.00 150.00000 6,450.00 154.00000 6,622.00

0620 2524-9325150

INSTALL TYPE A SIGN

60.000 EACH 150.00000 9,000.00 150.00000 9,000.00 154.00000 9,240.00

0630 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 9,500.00000 9,500.00 9,500.00000 9,500.00 8,600.00000 8,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 50,000.00000 50,000.00 32,780.00000 32,780.00

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8.200 STA 30.00000 246.00 30.00000 246.00 235.00000 1,927.00

0660 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

78.170 STA 125.00000 9,771.25 125.00000 9,771.25 123.00000 9,614.91

0670 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

6.000 EACH 325.00000 1,950.00 325.00000 1,950.00 230.00000 1,380.00

0680 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

78.170 STA 125.00000 9,771.25 125.00000 9,771.25 82.00000 6,409.94

0690 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 150.00000 900.00 150.00000 900.00 225.00000 1,350.00

0700 2528-2518000

SAFETY CLOSURE

14.000 EACH 200.00000 2,800.00 200.00000 2,800.00 205.00000 2,870.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2528-2518182

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 768.00000 768.00

0720 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
WARRIOR LN AND ASHWORTH DR
INTERSECTION ON OR BEFORE AUGUST 20,
2021

(1) LS 150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 18,000.00000 18,000.00 24,200.00000 24,200.00

0740 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 225,000.00000 225,000.00 357,455.00000 357,455.00

0750 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

170.000 LF 100.00000 17,000.00 53.00000 9,010.00 115.00000 19,550.00

0760 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, AS PER
PLAN

17.000 EACH 955.00000 16,235.00 550.00000 9,350.00 700.00000 11,900.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,600.00000 1,600.00 2,000.00000 2,000.00 1,570.00000 1,570.00

0780 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 6,500.00000 6,500.00 5,500.00000 5,500.00 5,100.00000 5,100.00

0790 2554-0214000

FIRE HYDRANT ADJUSTMENT

1.000 EACH 2,500.00000 2,500.00 4,350.00000 4,350.00 1,400.00000 1,400.00

0800 2599-9999003

('CUBIC YARDS' ITEM) LANDSCAPE - COMPOST
AMENDMENT

128.000 CY 67.00000 8,576.00 66.20000 8,473.60 68.00000 8,704.00

0810 2599-9999003

('CUBIC YARDS' ITEM) LANDSCAPE - DOUBLE-
SHREDDED HARDWOOD MULCH

233.000 CY 36.00000 8,388.00 36.00000 8,388.00 37.00000 8,621.00

0820 2599-9999003

('CUBIC YARDS' ITEM) LANDSCAPE -
IMPORTED PLANTING SOILS

641.000 CY 63.00000 40,383.00 62.35000 39,966.35 64.00000 41,024.00

0830 2599-9999005

('EACH' ITEM) COMMUNITY MARKER SIGN
FOOTING

4.000 EACH 900.00000 3,600.00 1,000.00000 4,000.00 1,100.00000 4,400.00
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(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2599-9999005

('EACH' ITEM) EROSION CONTROL - EXISTING
HYDRODYNAMIC SEPARATOR CLEANOUT

14.000 EACH 3,000.00000 42,000.00 2,500.00000 35,000.00 800.00000 11,200.00

0850 2599-9999005

('EACH' ITEM) LANDSCAPE - 1 GALLON
PERENNIAL PLANTING

2,961.000 EACH 17.00000 50,337.00 16.05000 47,524.05 16.50000 48,856.50

0860 2599-9999005

('EACH' ITEM) LANDSCAPE - 1.75 IN. B&B
DECIDUOUS TREE

33.000 EACH 345.00000 11,385.00 342.00000 11,286.00 352.00000 11,616.00

0870 2599-9999005

('EACH' ITEM) LANDSCAPE - 2 GALLON
ORNAMENTAL GRASS PLANTING

1,243.000 EACH 20.00000 24,860.00 18.40000 22,871.20 19.00000 23,617.00

0880 2599-9999005

('EACH' ITEM) LANDSCAPE - 2 IN. B&B
DECIDUOUS TREE

5.000 EACH 700.00000 3,500.00 695.00000 3,475.00 715.00000 3,575.00

0890 2599-9999005

('EACH' ITEM) LANDSCAPE - 3 GALLON SHRUB
PLANTING

357.000 EACH 50.00000 17,850.00 50.00000 17,850.00 51.00000 18,207.00
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(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999005

('EACH' ITEM) LANDSCAPE - 6-8 IN. B&B
DECIDUOUS TREE

36.000 EACH 305.00000 10,980.00 305.00000 10,980.00 313.00000 11,268.00

0910 2599-9999005

('EACH' ITEM) LANDSCAPE - 8 IN. HT
EVERGREEN TREE

29.000 EACH 470.00000 13,630.00 470.00000 13,630.00 482.00000 13,978.00

0920 2599-9999009

('LINEAR FEET' ITEM) LANDSCAPE - FEATURE
WALLS

232.000 LF 565.00000 131,080.00 735.00000 170,520.00 465.00000 107,880.00

0930 2599-9999009

('LINEAR FEET' ITEM) LANDSCAPE - SEAT
WALLS

72.000 LF 480.00000 34,560.00 300.00000 21,600.00 390.00000 28,080.00

0940 2599-9999009

('LINEAR FEET' ITEM) REMOVAL AND
ABATEMENT OF TRANSITE PIPE

170.000 LF 100.00000 17,000.00 118.00000 20,060.00 76.50000 13,005.00

0950 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 6,000.00000 6,000.00 5,500.00000 5,500.00 5,650.00000 5,650.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2599-9999010

('LUMP SUM' ITEM) ELECTRICAL CONDUIT AND
JUNCTION BOX

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 4,005.00000 4,005.00

0970 2599-9999010

('LUMP SUM' ITEM) IRRIGATION

(1) LS 30,000.00000 30,000.00 38,000.00000 38,000.00 24,690.00000 24,690.00

0980 2599-9999014

('SQUARE FEET' ITEM) UNIT PAVERS ON
BITUMINOUS SETTING BED

4,947.000 SF 20.00000 98,940.00 20.00000 98,940.00 20.50000 101,413.50

0990 2599-9999014

('SQUARE FEET' ITEM) UNIT PAVERS ON
GRANULAR BASE

1,772.000 SF 20.00000 35,440.00 18.50000 32,782.00 22.00000 38,984.00

0991 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE

13,049.000 SY 2.00000 26,098.00 3.00000 39,147.00 2.75000 35,884.75

0992 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2,805.000 SY 2.00000 5,610.00 2.50000 7,012.50 3.50000 9,817.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1000 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB  PCC  5 IN.
FOR UNIT PAVERS ON BITUMINOUS SETTING
BED

552.000 SY 70.00000 38,640.00 45.00000 24,840.00 66.00000 36,432.00

1010 2599-9999020

('TONS' ITEM) CEMENT STABILIZATION

294.000 TON 275.00000 80,850.00 350.00000 102,900.00 450.00000 132,300.00

1020 2601-2634105

MULCHING, BONDED FIBER MATRIX

17.500 ACRE 2,500.00000 43,750.00 2,900.00000 50,750.00 2,560.00000 44,800.00

1030 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.900 ACRE 1,000.00000 3,900.00 1,500.00000 5,850.00 1,230.00000 4,797.00

1040 2601-2639010

SODDING

63.000 SQ 50.00000 3,150.00 85.00000 5,355.00 51.25000 3,228.75

1050 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

13.600 ACRE 775.00000 10,540.00 1,275.00000 17,340.00 800.00000 10,880.00

1060 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

100.000 MGAL 60.00000 6,000.00 60.00000 6,000.00 60.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1070 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00 350.00000 4,200.00 350.00000 4,200.00

1080 2602-0000020

SILT FENCE

5,500.000 LF 1.50000 8,250.00 1.50000 8,250.00 1.55000 8,525.00

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,500.000 LF 0.10000 550.00 0.05000 275.00 0.05000 275.00

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,750.000 LF 0.05000 137.50 0.05000 137.50 0.50000 1,375.00

1110 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

700.000 LF 45.00000 31,500.00 10.00000 7,000.00 20.00000 14,000.00

1120 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,500.000 LF 2.00000 15,000.00 3.00000 22,500.00 1.55000 11,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,500.000 LF 0.25000 1,875.00 0.75000 5,625.00 0.25000 1,875.00

1140 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

46.000 EACH 95.00000 4,370.00 175.00000 8,050.00 153.00000 7,038.00

1150 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

92.000 EACH 20.00000 1,840.00 15.00000 1,380.00 25.50000 2,346.00

1160 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

46.000 EACH 20.00000 920.00 15.00000 690.00 25.50000 1,173.00

1170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00 500.00000 6,000.00

1180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

6.000 EACH 1,000.00000 6,000.00 1,000.00000 6,000.00 1,000.00000 6,000.00

1190 2610-0000150

TREE, TRANSPLANTING

2.000 EACH 1,325.00000 2,650.00 500.00000 1,000.00 1,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) CORELL CONTRACTOR,
INC.

$3,663,071.16$3,378,462.12 $3,588,369.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,588,369.00$3,378,462.12 $3,663,071.16

$3,378,462.12

Contract Item Totals

$3,588,369.00 3,663,071.16Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-061-2(93)--3H-29 BRIDGE REPLACEMENT - PPCB

DES MOINES

Route: U.S. 61

Flint Creek 0.6 mi N of Memorial Park Rd (NB)

Prj Awd Amt: $2,388,955.85

Project: WorkType:

County:

Location:

NHSX-061-2(69)--3H-29 PCC PAVEMENT - GRADE & REPLACE

DES MOINES

Route: U.S. 61

Memorial Park Rd in Burlington to S of 210th St

Prj Awd Amt: $20,972,571.83

Project: WorkType:

County:

Location:

NHSX-061-2(73)--3H-29 TRAFFIC SIGNS

DES MOINES

Route: U.S. 61

Memorial Park Rd in Burlington to S of 210th St

Prj Awd Amt: $374,399.50
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Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working

29-0612-069

December 15, 2020 10:00 A.M.

DES MOINESCall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $23,735,927.18 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MO481 MOYNA, C.J. & SONS, LLC. $23,906,406.70 100.72%

3 PE320 PETERSON CONTRACTORS INC. $24,242,599.41 102.13%

4 CE099 CEDAR VALLEY CORP., LLC. $25,015,176.09 105.39%

5 CR333 CROELL, INC. $25,495,143.15 107.41%

6 ST780 STREB CONSTRUCTION CO., INC. $25,553,522.17 107.66%

7 MA225 MANATT'S, INC. $25,708,557.11 108.31%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working

29-0612-069

December 15, 2020 10:00 A.M.

DES MOINESCall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.300 ACRE 4,500.00000 50,850.00 3,800.00000 42,940.00 9,500.00000 107,350.00

0020 2101-0850002

CLEARING AND GRUBBING

278.000 UNIT 60.00000 16,680.00 20.00000 5,560.00 25.75000 7,158.50

0030 2102-0425070

SPECIAL BACKFILL

9,666.100 TON 20.20000 195,255.22 18.40000 177,856.24 20.20000 195,255.22

0040 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

108,946.600 CY 9.70000 1,056,782.02 9.20000 1,002,308.72 9.70000 1,056,782.02

0050 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

89,570.000 CY 8.85000 792,694.50 7.20000 644,904.00 8.85000 792,694.50

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

372,209.000 CY 2.85000 1,060,795.65 3.60000 1,339,952.40 2.85000 1,060,795.65

0070 2102-2710090

EXCAVATION, CLASS 10, WASTE

321.000 CY 25.00000 8,025.00 19.80000 6,355.80 25.00000 8,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 25.00000 3,750.00 50.00000 7,500.00 25.00000 3,750.00

0090 2102-4560000

LOCATING TILE LINES

830.200 STA 62.00000 51,472.40 18.00000 14,943.60 62.00000 51,472.40

0100 2102-5020010

OBLITERATE OLD ROADBED

50.400 STA 300.00000 15,120.00 450.00000 22,680.00 300.00000 15,120.00

0110 2105-8425011

TOPSOIL, SPREAD

158,852.000 CY 3.55000 563,924.60 3.00000 476,556.00 3.55000 563,924.60

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

149,353.000 CY 4.35000 649,685.55 4.40000 657,153.20 4.35000 649,685.55

0130 2107-0875100

COMPACTION WITH MOISTURE CONTROL

371,471.000 CY 0.65000 241,456.15 0.80000 297,176.80 0.65000 241,456.15

0140 2111-8174100

GRANULAR SUBBASE

147,296.400 SY 7.30000 1,075,263.72 6.60000 972,156.24 7.30000 1,075,263.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0150 2115-0100000

MODIFIED SUBBASE

2,358.900 CY 38.26000 90,251.51 53.80000 126,908.82 38.25000 90,227.93

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

19,903.100 TON 21.04000 418,761.22 20.30000 404,032.93 21.05000 418,960.26

0170 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

400.900 SY 48.00000 19,243.20 48.00000 19,243.20 48.00000 19,243.20

0180 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

39,234.500 SY 36.76000 1,442,260.22 36.76000 1,442,260.22 36.76000 1,442,260.22

0190 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

31.100 SY 65.00000 2,021.50 154.00000 4,789.40 154.00000 4,789.40

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

989.710 STA 120.00000 118,765.20 110.00000 108,868.10 120.00000 118,765.20

0210 2213-7100400

RELOCATION OF MAIL BOXES

47.000 EACH 300.00000 14,100.00 400.00000 18,800.00 500.00000 23,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0220 2301-0690203

BRIDGE APPROACH, BR-203

473.600 SY 250.00000 118,400.00 199.00000 94,246.40 199.00000 94,246.40

0230 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

20,541.700 SY 56.96000 1,170,055.23 56.96000 1,170,055.23 56.96000 1,170,055.23

0240 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

111,092.400 SY 45.94000 5,103,584.86 45.94000 5,103,584.86 45.94000 5,103,584.86

0250 2304-0100000

DETOUR PAVEMENT

9,210.300 SY 55.13000 507,763.84 55.13000 507,763.84 55.13000 507,763.84

0260 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,508.000 TON 19.59000 49,131.72 20.30000 50,912.40 19.60000 49,156.80

0270 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4,504.800 TON 19.59000 88,249.03 20.30000 91,447.44 19.60000 88,294.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 24,750.00000 24,750.00 24,500.00000 24,500.00 24,500.00000 24,500.00

0290 2402-0425040

FLOODED BACKFILL

3,473.800 CY 34.90000 121,235.62 34.90000 121,235.62 34.90000 121,235.62

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9,460.000 CY 4.50000 42,570.00 4.50000 42,570.00 4.50000 42,570.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,114.900 SY 8.00000 8,919.20 4.50000 5,017.05 5.20000 5,797.48

0320 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 880.00000 4,400.00 880.00000 4,400.00 880.00000 4,400.00

0330 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

36.000 EACH 1,250.00000 45,000.00 1,250.00000 45,000.00 1,250.00000 45,000.00

0340 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,375.00000 2,750.00 1,375.00000 2,750.00 1,375.00000 2,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0350 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,790.00000 3,580.00 1,790.00000 3,580.00 1,790.00000 3,580.00

0360 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,655.00000 1,655.00 1,655.00000 1,655.00 1,655.00000 1,655.00

0370 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 1,850.00000 1,850.00 1,850.00000 1,850.00 1,850.00000 1,850.00

0380 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

16.000 EACH 690.00000 11,040.00 690.00000 11,040.00 690.00000 11,040.00

0390 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

5.000 EACH 825.00000 4,125.00 825.00000 4,125.00 825.00000 4,125.00

0400 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

6.000 EACH 650.00000 3,900.00 650.00000 3,900.00 650.00000 3,900.00

0410 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 1,085.00000 2,170.00 1,085.00000 2,170.00 1,085.00000 2,170.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0420 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

4.000 EACH 1,310.00000 5,240.00 1,310.00000 5,240.00 1,310.00000 5,240.00

0430 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

204.000 LF 48.00000 9,792.00 48.00000 9,792.00 48.00000 9,792.00

0440 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,830.000 LF 56.00000 102,480.00 56.00000 102,480.00 56.00000 102,480.00

0450 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

152.000 LF 68.00000 10,336.00 68.00000 10,336.00 68.00000 10,336.00

0460 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

298.000 LF 82.00000 24,436.00 82.00000 24,436.00 82.00000 24,436.00

0470 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

296.000 LF 128.00000 37,888.00 128.00000 37,888.00 128.00000 37,888.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0480 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

370.000 LF 145.00000 53,650.00 145.00000 53,650.00 145.00000 53,650.00

0490 2416-1190218

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 18
IN.

114.000 LF 60.00000 6,840.00 60.00000 6,840.00 60.00000 6,840.00

0500 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

82.000 LF 68.00000 5,576.00 68.00000 5,576.00 68.00000 5,576.00

0510 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

386.000 LF 91.00000 35,126.00 91.00000 35,126.00 91.00000 35,126.00

0520 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

84.000 LF 165.00000 13,860.00 165.00000 13,860.00 165.00000 13,860.00

0530 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

102.000 LF 55.00000 5,610.00 55.00000 5,610.00 55.00000 5,610.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0540 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 285.00000 285.00 285.00000 285.00 285.00000 285.00

0550 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 355.00000 1,420.00 355.00000 1,420.00 355.00000 1,420.00

0560 2417-0225042

APRONS, METAL, 42 IN. DIA.

1.000 EACH 1,270.00000 1,270.00 1,270.00000 1,270.00 1,270.00000 1,270.00

0570 2417-0225048

APRONS, METAL, 48 IN. DIA.

1.000 EACH 1,410.00000 1,410.00 1,410.00000 1,410.00 1,410.00000 1,410.00

0580 2417-0250021

APRONS, METAL, ARCH, 21 IN. X 15 IN.

10.000 EACH 285.00000 2,850.00 285.00000 2,850.00 285.00000 2,850.00

0590 2417-0250028

APRONS, METAL, ARCH, 28 IN. X 20 IN.

2.000 EACH 355.00000 710.00 355.00000 710.00 355.00000 710.00

0600 2417-0250035

APRONS, METAL, ARCH, 35 IN. X 24 IN.

2.000 EACH 605.00000 1,210.00 605.00000 1,210.00 605.00000 1,210.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0610 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

68.000 LF 37.00000 2,516.00 37.00000 2,516.00 37.00000 2,516.00

0620 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

288.000 LF 42.00000 12,096.00 42.00000 12,096.00 42.00000 12,096.00

0630 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

42.000 LF 75.00000 3,150.00 75.00000 3,150.00 75.00000 3,150.00

0640 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

50.000 LF 85.00000 4,250.00 85.00000 4,250.00 85.00000 4,250.00

0650 2417-1080021

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 21 IN. X 15 IN.

164.000 LF 37.00000 6,068.00 37.00000 6,068.00 37.00000 6,068.00

0660 2417-1080028

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 28 IN. X 20 IN.

33.000 LF 48.00000 1,584.00 48.00000 1,584.00 48.00000 1,584.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0670 2417-1080035

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 35 IN. X 24 IN.

20.000 LF 62.00000 1,240.00 62.00000 1,240.00 62.00000 1,240.00

0680 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

8.000 EACH 825.00000 6,600.00 825.00000 6,600.00 825.00000 6,600.00

0690 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

36.000 EACH 205.00000 7,380.00 205.00000 7,380.00 205.00000 7,380.00

0700 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 275.00000 1,100.00 275.00000 1,100.00 275.00000 1,100.00

0710 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

6.000 EACH 445.00000 2,670.00 445.00000 2,670.00 445.00000 2,670.00

0720 2422-0360048

APRONS, UNCLASSIFIED, 48 IN. DIA.

2.000 EACH 1,415.00000 2,830.00 1,415.00000 2,830.00 1,415.00000 2,830.00

0730 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,700.000 LF 34.00000 57,800.00 34.00000 57,800.00 34.00000 57,800.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0740 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

235.000 LF 39.00000 9,165.00 39.00000 9,165.00 39.00000 9,165.00

0750 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

256.000 LF 55.00000 14,080.00 55.00000 14,080.00 55.00000 14,080.00

0760 2422-1722048

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48
IN. DIA.

40.000 LF 86.00000 3,440.00 86.00000 3,440.00 86.00000 3,440.00

0770 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

552.000 LF 42.00000 23,184.00 42.00000 23,184.00 42.00000 23,184.00

0780 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

11,675.000 LF 10.75000 125,506.25 10.75000 125,506.25 10.75000 125,506.25

0790 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

48,013.200 LF 3.54000 169,966.73 5.00000 240,066.00 5.00000 240,066.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0800 2502-8221306

SUBDRAIN OUTLET, DR-306

186.000 EACH 325.00000 60,450.00 325.00000 60,450.00 325.00000 60,450.00

0810 2503-0500401

BRIDGE END DRAIN, DR-401

3.000 EACH 1,600.00000 4,800.00 1,600.00000 4,800.00 1,675.00000 5,025.00

0820 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

475.000 LF 8.00000 3,800.00 8.00000 3,800.00 10.00000 4,750.00

0830 2505-4008130

REMOVAL OF CABLE GUARDRAIL

2,942.000 LF 3.00000 8,826.00 3.00000 8,826.00 4.00000 11,768.00

0840 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 25.00000 8,125.00 19.00000 6,175.00 19.00000 6,175.00

0850 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,100.00000 4,200.00 1,850.00000 3,700.00 1,850.00000 3,700.00

0860 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 200.00000 400.00 200.00000 400.00

Page 13 of 92

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 15, 2020

29-0612-069 Primary County: DES MOINES

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0870 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,700.00000 5,400.00 2,400.00000 4,800.00 2,400.00000 4,800.00

0880 2506-4984000

FLOWABLE MORTAR

220.500 CY 300.00000 66,150.00 165.00000 36,382.50 165.00000 36,382.50

0890 2507-3250005

ENGINEERING FABRIC

9,618.700 SY 2.25000 21,642.08 2.10000 20,199.27 2.25000 21,642.08

0900 2507-6800061

REVETMENT, CLASS E

7,177.300 TON 42.00000 301,446.60 40.80000 292,833.84 48.20000 345,945.86

0910 2510-6745850

REMOVAL OF PAVEMENT

164,470.600 SY 5.10000 838,800.06 6.20000 1,019,717.72 5.10000 838,800.06

0920 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 1,450.00000 11,600.00 835.00000 6,680.00 835.00000 6,680.00

0930 2511-0302700

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 7 IN.

355.100 SY 85.00000 30,183.50 85.00000 30,183.50 85.00000 30,183.50
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0940 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,285.000 LF 30.00000 38,550.00 30.00000 38,550.00 30.00000 38,550.00

0950 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

55.300 LF 40.00000 2,212.00 40.00000 2,212.00 40.00000 2,212.00

0960 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

512.200 SY 68.00000 34,829.60 68.00000 34,829.60 68.00000 34,829.60

0970 2515-6745600

REMOVAL OF PAVED DRIVEWAY

147.800 SY 9.50000 1,404.10 40.00000 5,912.00 8.00000 1,182.40

0980 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

1,012.000 LF 4.00000 4,048.00 4.00000 4,048.00 4.00000 4,048.00

0990 2520-3350010

FIELD LABORATORY

1.000 EACH 16,000.00000 16,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

1000 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

29.000 EACH 450.00000 13,050.00 450.00000 13,050.00 450.00000 13,050.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1010 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

620.000 LF 11.25000 6,975.00 11.25000 6,975.00 11.25000 6,975.00

1020 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

461.000 SF 13.50000 6,223.50 13.50000 6,223.50 13.50000 6,223.50

1030 2526-8285000

CONSTRUCTION SURVEY

(1) LS 144,300.00000 144,300.00 180,000.00000 180,000.00 170,000.00000 170,000.00

1040 2527-8400065

TEMPORARY DELINEATORS

143.000 EACH 75.00000 10,725.00 75.00000 10,725.00 75.00000 10,725.00

1050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,298.560 STA 23.00000 121,866.88 23.00000 121,866.88 23.00000 121,866.88

1060 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

476.650 STA 120.00000 57,198.00 120.00000 57,198.00 120.00000 57,198.00

1070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1080 2527-9263180

PAVEMENT MARKINGS REMOVED

2,365.340 STA 16.15000 38,200.24 16.15000 38,200.24 16.15000 38,200.24

1090 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

1100 2528-2518000

SAFETY CLOSURE

82.000 EACH 200.00000 16,400.00 200.00000 16,400.00 200.00000 16,400.00

1110 2528-2518181

PERMANENT ROAD CLOSURE, RURAL, SI-181

340.000 LF 95.00000 32,300.00 95.00000 32,300.00 95.00000 32,300.00

1120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

387.500 LF 30.00000 11,625.00 30.00000 11,625.00 30.00000 11,625.00

1130 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

16.000 EACH 5,250.00000 84,000.00 5,000.00000 80,000.00 5,000.00000 80,000.00

1140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

6.000 EACH 4,500.00000 27,000.00 4,500.00000 27,000.00 4,500.00000 27,000.00

1150 2528-8445110

TRAFFIC CONTROL

(1) LS 103,500.00000 103,500.00 160,000.00000 160,000.00 114,900.00000 114,900.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1160 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

1170 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

9,285.000 LF 14.00000 129,990.00 14.00000 129,990.00 14.00000 129,990.00

1180 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

300.000 CDAY 80.00000 24,000.00 80.00000 24,000.00 80.00000 24,000.00

1190 2529-2242304

CD JOINT ASSEMBLY

27.000 EACH 110.00000 2,970.00 110.00000 2,970.00 110.00000 2,970.00

1200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

369.300 SY 149.00000 55,025.70 149.00000 55,025.70 149.00000 55,025.70

1210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

9.000 EACH 144.00000 1,296.00 144.00000 1,296.00 144.00000 1,296.00

1220 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

1230 2533-4980005

MOBILIZATION

(1) LS 764,000.00000 764,000.00 960,000.00000 960,000.00 943,970.00000 943,970.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1240 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

494.900 STA 74.00000 36,622.60 45.00000 22,270.50 45.00000 22,270.50

1250 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00

1260 2590-0000020

PROJECT MANAGEMENT

(1) LS 120,000.00000 120,000.00 105,000.00000 105,000.00 246,200.00000 246,200.00

1270 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 85,750.00000 85,750.00 92,000.00000 92,000.00 90,000.00000 90,000.00

1280 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

37,260.000 SF 5.30000 197,478.00 7.25000 270,135.00 5.30000 197,478.00

1290 2599-9999020

('TONS' ITEM) MACADAM STONE BASE

13,359.400 TON 18.68000 249,553.59 19.00000 253,828.60 18.70000 249,820.78

1300 2599-9999020

('TONS' ITEM) MAINTENANCE AGGREGATE

400.000 TON 31.11000 12,444.00 28.50000 11,400.00 31.10000 12,440.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1310 2601-2633100

MOWING

314.000 ACRE 50.00000 15,700.00 50.00000 15,700.00 35.00000 10,990.00

1320 2601-2634100

MULCHING

157.000 ACRE 525.00000 82,425.00 525.00000 82,425.00 500.00000 78,500.00

1330 2601-2636060

SALT TOLERANT SEEDING

16.000 ACRE 1,450.00000 23,200.00 1,450.00000 23,200.00 1,500.00000 24,000.00

1340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

141.000 ACRE 175.00000 24,675.00 175.00000 24,675.00 200.00000 28,200.00

1350 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

46.400 MGAL 60.00000 2,784.00 60.00000 2,784.00 60.00000 2,784.00

1360 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1370 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

48.000 SQ 50.00000 2,400.00 50.00000 2,400.00 40.00000 1,920.00
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(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1380 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

142.000 SQ 55.00000 7,810.00 55.00000 7,810.00 40.00000 5,680.00

1390 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

42.000 SQ 100.00000 4,200.00 100.00000 4,200.00 115.00000 4,830.00

1400 2602-0000020

SILT FENCE

74,221.300 LF 1.30000 96,487.69 1.30000 96,487.69 1.30000 96,487.69

1410 2602-0000030

SILT FENCE FOR DITCH CHECKS

19,062.000 LF 1.40000 26,686.80 1.40000 26,686.80 1.30000 24,780.60

1420 2602-0000050

SILT BASINS

222.000 EACH 250.00000 55,500.00 200.00000 44,400.00 250.00000 55,500.00

1430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

93,283.300 LF 0.05000 4,664.17 0.05000 4,664.17 0.05000 4,664.17

1440 2602-0000080

REMOVAL OF SILT BASINS

222.000 EACH 250.00000 55,500.00 100.00000 22,200.00 250.00000 55,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9,328.300 LF 0.25000 2,332.08 0.25000 2,332.08 0.05000 466.42

1460 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 4,175.00000 8,350.00 4,500.00000 9,000.00 4,175.00000 8,350.00

1470 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 1,690.00000 10,140.00 2,000.00000 12,000.00 1,690.00000 10,140.00

1480 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 975.00000 1,950.00 1,500.00000 3,000.00 975.00000 1,950.00

1490 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3,500.000 LF 55.00000 192,500.00 32.80000 114,800.00 55.00000 192,500.00

1500 2602-0000160

ROCK CHECK DAM

2,413.000 LF 26.50000 63,944.50 25.00000 60,325.00 26.50000 63,944.50

1510 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

546.000 EACH 250.00000 136,500.00 60.00000 32,760.00 250.00000 136,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1520 2602-0000180

REMOVAL OF ROCK CHECK DAM

140.000 EACH 350.00000 49,000.00 80.00000 11,200.00 350.00000 49,000.00

1530 2602-0000212

FLOATING SILT CURTAIN (HANGING)

750.000 LF 25.00000 18,750.00 25.00000 18,750.00 24.00000 18,000.00

1540 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

375.000 LF 3.00000 1,125.00 3.00000 1,125.00 8.00000 3,000.00

1550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,530.000 LF 2.00000 21,060.00 2.00000 21,060.00 3.25000 34,222.50

1560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

350.000 LF 4.00000 1,400.00 4.00000 1,400.00 4.00000 1,400.00

1570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,880.000 LF 0.25000 2,720.00 0.25000 2,720.00 0.25000 2,720.00

1580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1600 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

15.700 ACRE 150.00000 2,355.00 150.00000 2,355.00 175.00000 2,747.50

$21,205,044.06$20,754,571.83 $20,921,851.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 (Signing Items - (73SECTION: Cat Alt Set: Cat Alt Member:

1610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00

1620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

169.000 EACH 75.00000 12,675.00 75.00000 12,675.00 75.00000 12,675.00

1630 2524-9089110

DELINEATOR, RIGID - TYPE IA

357.000 EACH 63.00000 22,491.00 63.00000 22,491.00 63.00000 22,491.00

1640 2524-9210007

REFERENCE LOCATION SIGNS

18.000 EACH 140.00000 2,520.00 140.00000 2,520.00 140.00000 2,520.00

1650 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

6,863.000 LF 10.00000 68,630.00 10.00000 68,630.00 10.00000 68,630.00

1660 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

467.000 EACH 350.00000 163,450.00 350.00000 163,450.00 350.00000 163,450.00

1670 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

4,273.000 SF 14.50000 61,958.50 14.50000 61,958.50 14.50000 61,958.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 (Signing Items - (73SECTION: Cat Alt Set: Cat Alt Member:

1680 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

593.000 SF 25.00000 14,825.00 25.00000 14,825.00 25.00000 14,825.00

1690 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

1700 2533-4980005

MOBILIZATION

(1) LS 22,400.00000 22,400.00 22,400.00000 22,400.00 22,400.00000 22,400.00

1710 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$374,399.50$374,399.50 $374,399.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1720 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,080.000 CY 20.00000 21,600.00 20.00000 21,600.00 20.00000 21,600.00

1730 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 135,000.00000 135,000.00 135,000.00000 135,000.00 135,000.00000 135,000.00

1740 2402-2720000

EXCAVATION, CLASS 20

825.000 CY 35.00000 28,875.00 35.00000 28,875.00 35.00000 28,875.00

1750 2402-2721000

EXCAVATION, CLASS 21

389.000 CY 550.00000 213,950.00 550.00000 213,950.00 550.00000 213,950.00

1760 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

551.500 CY 625.00000 344,687.50 625.00000 344,687.50 625.00000 344,687.50

1770 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

383.600 CY 795.00000 304,962.00 795.00000 304,962.00 795.00000 304,962.00

1780 2404-7775000

REINFORCING STEEL

57,673.000 LB 1.25000 72,091.25 1.25000 72,091.25 1.25000 72,091.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1790 2404-7775005

REINFORCING STEEL, EPOXY COATED

105,437.000 LB 1.10000 115,980.70 1.10000 115,980.70 1.10000 115,980.70

1800 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,706.000 LB 2.75000 12,941.50 2.75000 12,941.50 2.75000 12,941.50

1810 2407-0563070

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC70

5.000 EACH 17,250.00000 86,250.00 17,250.00000 86,250.00 17,250.00000 86,250.00

1820 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

5.000 EACH 19,500.00000 97,500.00 19,500.00000 97,500.00 19,500.00000 97,500.00

1830 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

5.000 EACH 27,000.00000 135,000.00 27,000.00000 135,000.00 27,000.00000 135,000.00

1840 2408-7800000

STRUCTURAL STEEL

7,035.000 LB 2.95000 20,753.25 2.95000 20,753.25 2.95000 20,753.25

1850 2414-6425420

CONCRETE BARRIER, PARAPET

595.700 LF 55.78000 33,228.15 55.78000 33,228.15 55.78000 33,228.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1860 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

568.400 LF 185.00000 105,154.00 185.00000 105,154.00 185.00000 105,154.00

1870 2499-2300001

DECK DRAINS

(1) LS 22,500.00000 22,500.00 22,500.00000 22,500.00 22,500.00000 22,500.00

1880 2501-0201057

PILES, STEEL, HP 10 X 57

6,505.000 LF 53.50000 348,017.50 53.50000 348,017.50 53.50000 348,017.50

1890 2501-6335010

PREBORED HOLES

220.000 LF 65.00000 14,300.00 65.00000 14,300.00 65.00000 14,300.00

1900 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

19.100 SY 50.00000 955.00 50.00000 955.00 50.00000 955.00

1910 2507-3250005

ENGINEERING FABRIC

1,590.000 SY 2.50000 3,975.00 2.50000 3,975.00 2.50000 3,975.00

1920 2507-6800061

REVETMENT, CLASS E

1,760.000 TON 43.50000 76,560.00 43.50000 76,560.00 43.50000 76,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1930 2507-8029000

EROSION STONE

25.000 TON 55.00000 1,375.00 55.00000 1,375.00 55.00000 1,375.00

1940 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,800.00000 3,800.00 7,000.00000 7,000.00 10,000.00000 10,000.00

1950 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 175,000.00000 175,000.00 225,000.00000 225,000.00

1960 2599-9999010

('LUMP SUM' ITEM) DYNAMIC PILE TEST

(1) LS 14,500.00000 14,500.00 14,500.00000 14,500.00 14,500.00000 14,500.00

$2,445,155.85$2,388,955.85 $2,392,155.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0004 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (69SECTION: Cat Alt Set: Cat Alt Member:

1970 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00 1.00000 120,000.00 1.00000 120,000.00

1980 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

98,000.000 EACH 1.00000 98,000.00 1.00000 98,000.00 1.00000 98,000.00

$218,000.00$218,000.00 $218,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$23,906,406.70$23,735,927.18 $24,242,599.41

$23,735,927.18

Contract Item Totals

$23,906,406.70 24,242,599.41Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.300 ACRE 3,800.00000 42,940.00 3,800.00000 42,940.00 3,800.00000 42,940.00

0020 2101-0850002

CLEARING AND GRUBBING

278.000 UNIT 60.00000 16,680.00 20.00000 5,560.00 60.00000 16,680.00

0030 2102-0425070

SPECIAL BACKFILL

9,666.100 TON 20.20000 195,255.22 18.40000 177,856.24 20.20000 195,255.22

0040 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

108,946.600 CY 9.70000 1,056,782.02 9.20000 1,002,308.72 9.70000 1,056,782.02

0050 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

89,570.000 CY 8.85000 792,694.50 7.20000 644,904.00 8.85000 792,694.50

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

372,209.000 CY 2.85000 1,060,795.65 3.60000 1,339,952.40 2.85000 1,060,795.65

0070 2102-2710090

EXCAVATION, CLASS 10, WASTE

321.000 CY 25.00000 8,025.00 19.80000 6,355.80 25.00000 8,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 25.00000 3,750.00 50.00000 7,500.00 25.00000 3,750.00

0090 2102-4560000

LOCATING TILE LINES

830.200 STA 62.00000 51,472.40 115.00000 95,473.00 55.00000 45,661.00

0100 2102-5020010

OBLITERATE OLD ROADBED

50.400 STA 300.00000 15,120.00 450.00000 22,680.00 300.00000 15,120.00

0110 2105-8425011

TOPSOIL, SPREAD

158,852.000 CY 3.55000 563,924.60 3.00000 476,556.00 3.55000 563,924.60

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

149,353.000 CY 4.35000 649,685.55 4.40000 657,153.20 4.35000 649,685.55

0130 2107-0875100

COMPACTION WITH MOISTURE CONTROL

371,471.000 CY 0.65000 241,456.15 0.80000 297,176.80 0.65000 241,456.15

0140 2111-8174100

GRANULAR SUBBASE

147,296.400 SY 7.30000 1,075,263.72 6.85000 1,008,980.34 7.30000 1,075,263.72
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0150 2115-0100000

MODIFIED SUBBASE

2,358.900 CY 38.26000 90,251.51 53.80000 126,908.82 38.26000 90,251.51

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

19,903.100 TON 21.04000 418,761.22 20.30000 404,032.93 21.04000 418,761.22

0170 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

400.900 SY 81.22000 32,561.10 58.88000 23,604.99 51.00000 20,445.90

0180 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

39,234.500 SY 55.73000 2,186,538.69 44.33000 1,739,265.39 45.00000 1,765,552.50

0190 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

31.100 SY 175.00000 5,442.50 104.35000 3,245.29 125.00000 3,887.50

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

989.710 STA 120.00000 118,765.20 110.00000 108,868.10 120.00000 118,765.20

0210 2213-7100400

RELOCATION OF MAIL BOXES

47.000 EACH 300.00000 14,100.00 450.00000 21,150.00 300.00000 14,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0220 2301-0690203

BRIDGE APPROACH, BR-203

473.600 SY 225.00000 106,560.00 201.05000 95,217.28 150.00000 71,040.00

0230 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

20,541.700 SY 71.79000 1,474,688.64 52.06000 1,069,400.90 55.50000 1,140,064.35

0240 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

111,092.400 SY 44.40000 4,932,502.56 45.88000 5,096,919.31 50.00000 5,554,620.00

0250 2304-0100000

DETOUR PAVEMENT

9,210.300 SY 67.92000 625,563.58 61.87000 569,841.26 57.00000 524,987.10

0260 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,508.000 TON 19.59000 49,131.72 20.30000 50,912.40 19.59000 49,131.72

0270 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4,504.800 TON 19.59000 88,249.03 20.30000 91,447.44 19.59000 88,249.03
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 24,500.00000 24,500.00 43,500.00000 43,500.00 24,750.00000 24,750.00

0290 2402-0425040

FLOODED BACKFILL

3,473.800 CY 34.90000 121,235.62 26.50000 92,055.70 34.90000 121,235.62

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9,460.000 CY 4.50000 42,570.00 7.00000 66,220.00 4.50000 42,570.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,114.900 SY 5.00000 5,574.50 10.00000 11,149.00 4.20000 4,682.58

0320 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 880.00000 4,400.00 865.00000 4,325.00 880.00000 4,400.00

0330 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

36.000 EACH 1,250.00000 45,000.00 1,170.00000 42,120.00 1,250.00000 45,000.00

0340 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,375.00000 2,750.00 1,275.00000 2,550.00 1,375.00000 2,750.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0350 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,790.00000 3,580.00 1,700.00000 3,400.00 1,790.00000 3,580.00

0360 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,655.00000 1,655.00 1,500.00000 1,500.00 1,655.00000 1,655.00

0370 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 1,850.00000 1,850.00 1,665.00000 1,665.00 1,850.00000 1,850.00

0380 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

16.000 EACH 690.00000 11,040.00 635.00000 10,160.00 690.00000 11,040.00

0390 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

5.000 EACH 825.00000 4,125.00 850.00000 4,250.00 825.00000 4,125.00

0400 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

6.000 EACH 650.00000 3,900.00 670.00000 4,020.00 650.00000 3,900.00

0410 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 1,085.00000 2,170.00 1,125.00000 2,250.00 1,085.00000 2,170.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0420 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

4.000 EACH 1,310.00000 5,240.00 1,250.00000 5,000.00 1,310.00000 5,240.00

0430 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

204.000 LF 48.00000 9,792.00 60.50000 12,342.00 48.00000 9,792.00

0440 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,830.000 LF 56.00000 102,480.00 70.00000 128,100.00 56.00000 102,480.00

0450 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

152.000 LF 68.00000 10,336.00 80.00000 12,160.00 68.00000 10,336.00

0460 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

298.000 LF 82.00000 24,436.00 95.00000 28,310.00 82.00000 24,436.00

0470 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

296.000 LF 128.00000 37,888.00 125.00000 37,000.00 128.00000 37,888.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0480 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

370.000 LF 145.00000 53,650.00 137.50000 50,875.00 145.00000 53,650.00

0490 2416-1190218

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 18
IN.

114.000 LF 60.00000 6,840.00 76.00000 8,664.00 60.00000 6,840.00

0500 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

82.000 LF 68.00000 5,576.00 83.00000 6,806.00 68.00000 5,576.00

0510 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

386.000 LF 91.00000 35,126.00 102.00000 39,372.00 91.00000 35,126.00

0520 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

84.000 LF 165.00000 13,860.00 168.00000 14,112.00 165.00000 13,860.00

0530 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

102.000 LF 55.00000 5,610.00 125.00000 12,750.00 55.00000 5,610.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0540 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 285.00000 285.00 232.00000 232.00 285.00000 285.00

0550 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 355.00000 1,420.00 310.00000 1,240.00 355.00000 1,420.00

0560 2417-0225042

APRONS, METAL, 42 IN. DIA.

1.000 EACH 1,270.00000 1,270.00 1,125.00000 1,125.00 1,270.00000 1,270.00

0570 2417-0225048

APRONS, METAL, 48 IN. DIA.

1.000 EACH 1,410.00000 1,410.00 1,270.00000 1,270.00 1,410.00000 1,410.00

0580 2417-0250021

APRONS, METAL, ARCH, 21 IN. X 15 IN.

10.000 EACH 285.00000 2,850.00 275.00000 2,750.00 285.00000 2,850.00

0590 2417-0250028

APRONS, METAL, ARCH, 28 IN. X 20 IN.

2.000 EACH 355.00000 710.00 350.00000 700.00 355.00000 710.00

0600 2417-0250035

APRONS, METAL, ARCH, 35 IN. X 24 IN.

2.000 EACH 605.00000 1,210.00 530.00000 1,060.00 605.00000 1,210.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0610 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

68.000 LF 37.00000 2,516.00 46.00000 3,128.00 37.00000 2,516.00

0620 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

288.000 LF 42.00000 12,096.00 51.50000 14,832.00 42.00000 12,096.00

0630 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

42.000 LF 75.00000 3,150.00 82.00000 3,444.00 75.00000 3,150.00

0640 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

50.000 LF 85.00000 4,250.00 87.50000 4,375.00 85.00000 4,250.00

0650 2417-1080021

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 21 IN. X 15 IN.

164.000 LF 37.00000 6,068.00 48.00000 7,872.00 37.00000 6,068.00

0660 2417-1080028

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 28 IN. X 20 IN.

33.000 LF 48.00000 1,584.00 53.00000 1,749.00 48.00000 1,584.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0670 2417-1080035

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 35 IN. X 24 IN.

20.000 LF 62.00000 1,240.00 68.00000 1,360.00 62.00000 1,240.00

0680 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

8.000 EACH 825.00000 6,600.00 1,370.00000 10,960.00 825.00000 6,600.00

0690 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

36.000 EACH 205.00000 7,380.00 235.00000 8,460.00 205.00000 7,380.00

0700 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 275.00000 1,100.00 310.00000 1,240.00 275.00000 1,100.00

0710 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

6.000 EACH 445.00000 2,670.00 525.00000 3,150.00 445.00000 2,670.00

0720 2422-0360048

APRONS, UNCLASSIFIED, 48 IN. DIA.

2.000 EACH 1,415.00000 2,830.00 1,270.00000 2,540.00 1,415.00000 2,830.00

0730 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,700.000 LF 34.00000 57,800.00 44.00000 74,800.00 34.00000 57,800.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0740 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

235.000 LF 39.00000 9,165.00 50.00000 11,750.00 39.00000 9,165.00

0750 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

256.000 LF 55.00000 14,080.00 64.00000 16,384.00 55.00000 14,080.00

0760 2422-1722048

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48
IN. DIA.

40.000 LF 86.00000 3,440.00 84.00000 3,360.00 86.00000 3,440.00

0770 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

552.000 LF 42.00000 23,184.00 46.00000 25,392.00 42.00000 23,184.00

0780 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

11,675.000 LF 10.75000 125,506.25 16.32000 190,536.00 15.82000 184,698.50

0790 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

48,013.200 LF 3.54000 169,966.73 4.04000 193,973.33 3.54000 169,966.73
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0800 2502-8221306

SUBDRAIN OUTLET, DR-306

186.000 EACH 315.00000 58,590.00 365.00000 67,890.00 315.00000 58,590.00

0810 2503-0500401

BRIDGE END DRAIN, DR-401

3.000 EACH 1,675.00000 5,025.00 1,675.00000 5,025.00 1,600.00000 4,800.00

0820 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

475.000 LF 10.00000 4,750.00 8.00000 3,800.00 8.00000 3,800.00

0830 2505-4008130

REMOVAL OF CABLE GUARDRAIL

2,942.000 LF 5.00000 14,710.00 3.00000 8,826.00 3.00000 8,826.00

0840 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 19.00000 6,175.00 25.00000 8,125.00 25.00000 8,125.00

0850 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,850.00000 3,700.00 2,100.00000 4,200.00 2,100.00000 4,200.00

0860 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 300.00000 600.00 300.00000 600.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0870 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,400.00000 4,800.00 2,700.00000 5,400.00 2,700.00000 5,400.00

0880 2506-4984000

FLOWABLE MORTAR

220.500 CY 165.00000 36,382.50 300.00000 66,150.00 165.00000 36,382.50

0890 2507-3250005

ENGINEERING FABRIC

9,618.700 SY 2.25000 21,642.08 2.10000 20,199.27 2.25000 21,642.08

0900 2507-6800061

REVETMENT, CLASS E

7,177.300 TON 43.00000 308,623.90 40.80000 292,833.84 41.20000 295,704.76

0910 2510-6745850

REMOVAL OF PAVEMENT

164,470.600 SY 5.10000 838,800.06 6.45000 1,060,835.37 5.10000 838,800.06

0920 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 835.00000 6,680.00 460.00000 3,680.00 1,450.00000 11,600.00

0930 2511-0302700

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 7 IN.

355.100 SY 70.00000 24,857.00 64.21000 22,800.97 50.00000 17,755.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0940 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,285.000 LF 30.00000 38,550.00 73.41000 94,331.85 45.00000 57,825.00

0950 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

55.300 LF 60.00000 3,318.00 53.41000 2,953.57 55.00000 3,041.50

0960 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

512.200 SY 65.00000 33,293.00 52.54000 26,910.99 70.00000 35,854.00

0970 2515-6745600

REMOVAL OF PAVED DRIVEWAY

147.800 SY 8.00000 1,182.40 40.00000 5,912.00 8.00000 1,182.40

0980 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

1,012.000 LF 5.00000 5,060.00 4.00000 4,048.00 4.00000 4,048.00

0990 2520-3350010

FIELD LABORATORY

1.000 EACH 27,000.00000 27,000.00 25,000.00000 25,000.00 20,000.00000 20,000.00

1000 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

29.000 EACH 450.00000 13,050.00 225.00000 6,525.00 225.00000 6,525.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1010 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

620.000 LF 11.25000 6,975.00 18.00000 11,160.00 18.00000 11,160.00

1020 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

461.000 SF 13.50000 6,223.50 14.00000 6,454.00 14.00000 6,454.00

1030 2526-8285000

CONSTRUCTION SURVEY

(1) LS 225,000.00000 225,000.00 140,000.00000 140,000.00 180,000.00000 180,000.00

1040 2527-8400065

TEMPORARY DELINEATORS

143.000 EACH 90.00000 12,870.00 75.00000 10,725.00 75.00000 10,725.00

1050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,298.560 STA 23.00000 121,866.88 23.00000 121,866.88 23.00000 121,866.88

1060 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

476.650 STA 120.00000 57,198.00 120.00000 57,198.00 120.00000 57,198.00

1070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1080 2527-9263180

PAVEMENT MARKINGS REMOVED

2,365.340 STA 16.15000 38,200.24 16.15000 38,200.24 16.15000 38,200.24

1090 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

1100 2528-2518000

SAFETY CLOSURE

82.000 EACH 200.00000 16,400.00 200.00000 16,400.00 200.00000 16,400.00

1110 2528-2518181

PERMANENT ROAD CLOSURE, RURAL, SI-181

340.000 LF 95.00000 32,300.00 100.00000 34,000.00 100.00000 34,000.00

1120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

387.500 LF 30.00000 11,625.00 30.00000 11,625.00 30.00000 11,625.00

1130 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

16.000 EACH 5,000.00000 80,000.00 5,250.00000 84,000.00 5,250.00000 84,000.00

1140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

6.000 EACH 4,500.00000 27,000.00 4,500.00000 27,000.00 4,500.00000 27,000.00

1150 2528-8445110

TRAFFIC CONTROL

(1) LS 149,700.00000 149,700.00 143,500.00000 143,500.00 103,500.00000 103,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1160 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

1170 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

9,285.000 LF 14.00000 129,990.00 14.00000 129,990.00 14.00000 129,990.00

1180 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

300.000 CDAY 80.00000 24,000.00 80.00000 24,000.00 80.00000 24,000.00

1190 2529-2242304

CD JOINT ASSEMBLY

27.000 EACH 110.00000 2,970.00 110.00000 2,970.00 150.00000 4,050.00

1200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

369.300 SY 149.00000 55,025.70 149.00000 55,025.70 149.00000 55,025.70

1210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

9.000 EACH 144.00000 1,296.00 144.00000 1,296.00 144.00000 1,296.00

1220 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

1230 2533-4980005

MOBILIZATION

(1) LS 905,000.00000 905,000.00 1,926,000.00000 1,926,000.00 1,650,000.00000 1,650,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1240 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

494.900 STA 45.00000 22,270.50 45.00000 22,270.50 45.00000 22,270.50

1250 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00

1260 2590-0000020

PROJECT MANAGEMENT

(1) LS 163,000.00000 163,000.00 150,000.00000 150,000.00 225,000.00000 225,000.00

1270 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 87,500.00000 87,500.00 85,750.00000 85,750.00 100,000.00000 100,000.00

1280 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

37,260.000 SF 5.30000 197,478.00 6.50000 242,190.00 5.30000 197,478.00

1290 2599-9999020

('TONS' ITEM) MACADAM STONE BASE

13,359.400 TON 18.68000 249,553.59 19.00000 253,828.60 18.68000 249,553.59

1300 2599-9999020

('TONS' ITEM) MAINTENANCE AGGREGATE

400.000 TON 31.11000 12,444.00 28.50000 11,400.00 31.11000 12,444.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1310 2601-2633100

MOWING

314.000 ACRE 35.00000 10,990.00 35.00000 10,990.00 50.00000 15,700.00

1320 2601-2634100

MULCHING

157.000 ACRE 500.00000 78,500.00 500.00000 78,500.00 525.00000 82,425.00

1330 2601-2636060

SALT TOLERANT SEEDING

16.000 ACRE 1,500.00000 24,000.00 1,500.00000 24,000.00 1,450.00000 23,200.00

1340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

141.000 ACRE 200.00000 28,200.00 200.00000 28,200.00 175.00000 24,675.00

1350 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

46.400 MGAL 60.00000 2,784.00 60.00000 2,784.00 60.00000 2,784.00

1360 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1370 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

48.000 SQ 40.00000 1,920.00 40.00000 1,920.00 50.00000 2,400.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1380 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

142.000 SQ 40.00000 5,680.00 40.00000 5,680.00 55.00000 7,810.00

1390 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

42.000 SQ 115.00000 4,830.00 115.00000 4,830.00 100.00000 4,200.00

1400 2602-0000020

SILT FENCE

74,221.300 LF 1.30000 96,487.69 1.30000 96,487.69 1.30000 96,487.69

1410 2602-0000030

SILT FENCE FOR DITCH CHECKS

19,062.000 LF 1.30000 24,780.60 1.30000 24,780.60 1.40000 26,686.80

1420 2602-0000050

SILT BASINS

222.000 EACH 250.00000 55,500.00 200.00000 44,400.00 250.00000 55,500.00

1430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

93,283.300 LF 0.05000 4,664.17 0.05000 4,664.17 0.05000 4,664.17

1440 2602-0000080

REMOVAL OF SILT BASINS

222.000 EACH 250.00000 55,500.00 100.00000 22,200.00 250.00000 55,500.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9,328.300 LF 0.05000 466.42 0.05000 466.42 0.25000 2,332.08

1460 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 4,175.00000 8,350.00 4,500.00000 9,000.00 4,175.00000 8,350.00

1470 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 1,690.00000 10,140.00 2,000.00000 12,000.00 1,690.00000 10,140.00

1480 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 975.00000 1,950.00 1,500.00000 3,000.00 975.00000 1,950.00

1490 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3,500.000 LF 55.00000 192,500.00 32.80000 114,800.00 55.00000 192,500.00

1500 2602-0000160

ROCK CHECK DAM

2,413.000 LF 26.50000 63,944.50 25.00000 60,325.00 26.50000 63,944.50

1510 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

546.000 EACH 250.00000 136,500.00 60.00000 32,760.00 250.00000 136,500.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1520 2602-0000180

REMOVAL OF ROCK CHECK DAM

140.000 EACH 350.00000 49,000.00 80.00000 11,200.00 350.00000 49,000.00

1530 2602-0000212

FLOATING SILT CURTAIN (HANGING)

750.000 LF 24.00000 18,000.00 24.00000 18,000.00 25.00000 18,750.00

1540 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

375.000 LF 8.00000 3,000.00 8.00000 3,000.00 3.00000 1,125.00

1550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,530.000 LF 3.25000 34,222.50 3.25000 34,222.50 2.00000 21,060.00

1560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

350.000 LF 4.00000 1,400.00 4.00000 1,400.00 4.00000 1,400.00

1570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,880.000 LF 0.25000 2,720.00 0.25000 2,720.00 0.25000 2,720.00

1580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1600 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

15.700 ACRE 175.00000 2,747.50 175.00000 2,747.50 150.00000 2,355.00

$22,515,452.32$22,025,128.39 $22,464,473.30Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0002 (Signing Items - (73SECTION: Cat Alt Set: Cat Alt Member:

1610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 350.00000 1,750.00 225.00000 1,125.00 225.00000 1,125.00

1620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

169.000 EACH 75.00000 12,675.00 125.00000 21,125.00 125.00000 21,125.00

1630 2524-9089110

DELINEATOR, RIGID - TYPE IA

357.000 EACH 63.00000 22,491.00 60.00000 21,420.00 60.00000 21,420.00

1640 2524-9210007

REFERENCE LOCATION SIGNS

18.000 EACH 140.00000 2,520.00 125.00000 2,250.00 125.00000 2,250.00

1650 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

6,863.000 LF 10.00000 68,630.00 10.00000 68,630.00 10.00000 68,630.00

1660 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

467.000 EACH 350.00000 163,450.00 350.00000 163,450.00 350.00000 163,450.00

1670 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

4,273.000 SF 14.50000 61,958.50 16.00000 68,368.00 16.00000 68,368.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0002 (Signing Items - (73SECTION: Cat Alt Set: Cat Alt Member:

1680 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

593.000 SF 25.00000 14,825.00 22.00000 13,046.00 22.00000 13,046.00

1690 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

1700 2533-4980005

MOBILIZATION

(1) LS 22,400.00000 22,400.00 35,000.00000 35,000.00 35,000.00000 35,000.00

1710 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,200.00000 1,200.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$399,914.00$374,399.50 $399,914.00Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1720 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,080.000 CY 20.00000 21,600.00 20.00000 21,600.00 20.00000 21,600.00

1730 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 135,000.00000 135,000.00 135,000.00000 135,000.00 135,000.00000 135,000.00

1740 2402-2720000

EXCAVATION, CLASS 20

825.000 CY 35.00000 28,875.00 35.00000 28,875.00 35.00000 28,875.00

1750 2402-2721000

EXCAVATION, CLASS 21

389.000 CY 550.00000 213,950.00 550.00000 213,950.00 550.00000 213,950.00

1760 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

551.500 CY 625.00000 344,687.50 625.00000 344,687.50 625.00000 344,687.50

1770 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

383.600 CY 795.00000 304,962.00 795.00000 304,962.00 795.00000 304,962.00

1780 2404-7775000

REINFORCING STEEL

57,673.000 LB 1.25000 72,091.25 1.25000 72,091.25 1.25000 72,091.25
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1790 2404-7775005

REINFORCING STEEL, EPOXY COATED

105,437.000 LB 1.10000 115,980.70 1.10000 115,980.70 1.10000 115,980.70

1800 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,706.000 LB 2.75000 12,941.50 2.75000 12,941.50 2.75000 12,941.50

1810 2407-0563070

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC70

5.000 EACH 17,250.00000 86,250.00 17,250.00000 86,250.00 17,250.00000 86,250.00

1820 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

5.000 EACH 19,500.00000 97,500.00 19,500.00000 97,500.00 19,500.00000 97,500.00

1830 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

5.000 EACH 27,000.00000 135,000.00 27,000.00000 135,000.00 27,000.00000 135,000.00

1840 2408-7800000

STRUCTURAL STEEL

7,035.000 LB 2.95000 20,753.25 2.95000 20,753.25 2.95000 20,753.25

1850 2414-6425420

CONCRETE BARRIER, PARAPET

595.700 LF 65.00000 38,720.50 55.78000 33,228.15 55.78000 33,228.15
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1860 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

568.400 LF 185.00000 105,154.00 185.00000 105,154.00 185.00000 105,154.00

1870 2499-2300001

DECK DRAINS

(1) LS 22,500.00000 22,500.00 22,500.00000 22,500.00 22,500.00000 22,500.00

1880 2501-0201057

PILES, STEEL, HP 10 X 57

6,505.000 LF 53.50000 348,017.50 53.50000 348,017.50 53.50000 348,017.50

1890 2501-6335010

PREBORED HOLES

220.000 LF 65.00000 14,300.00 65.00000 14,300.00 65.00000 14,300.00

1900 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

19.100 SY 50.00000 955.00 50.00000 955.00 50.00000 955.00

1910 2507-3250005

ENGINEERING FABRIC

1,590.000 SY 2.50000 3,975.00 2.50000 3,975.00 2.50000 3,975.00

1920 2507-6800061

REVETMENT, CLASS E

1,760.000 TON 43.50000 76,560.00 53.50000 94,160.00 43.50000 76,560.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1930 2507-8029000

EROSION STONE

25.000 TON 55.00000 1,375.00 55.00000 1,375.00 55.00000 1,375.00

1940 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

1950 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 175,000.00000 175,000.00 200,000.00000 200,000.00

1960 2599-9999010

('LUMP SUM' ITEM) DYNAMIC PILE TEST

(1) LS 14,500.00000 14,500.00 14,500.00000 14,500.00 14,500.00000 14,500.00

$2,420,155.85$2,397,648.20 $2,412,755.85Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0004 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (69SECTION: Cat Alt Set: Cat Alt Member:

1970 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00 1.00000 120,000.00 1.00000 120,000.00

1980 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

98,000.000 EACH 1.00000 98,000.00 1.00000 98,000.00 1.00000 98,000.00

$218,000.00$218,000.00 $218,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$25,495,143.15$25,015,176.09 $25,553,522.17

$25,015,176.09

Contract Item Totals

$25,495,143.15 25,553,522.17Contract Grand Totals

Contract Time Totals
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.300 ACRE 9,500.00000 107,350.00

0020 2101-0850002

CLEARING AND GRUBBING

278.000 UNIT 25.75000 7,158.50

0030 2102-0425070

SPECIAL BACKFILL

9,666.100 TON 20.20000 195,255.22

0040 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

108,946.600 CY 9.70000 1,056,782.02

0050 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

89,570.000 CY 8.85000 792,694.50

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

372,209.000 CY 2.85000 1,060,795.65

0070 2102-2710090

EXCAVATION, CLASS 10, WASTE

321.000 CY 25.00000 8,025.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 25.00000 3,750.00

0090 2102-4560000

LOCATING TILE LINES

830.200 STA 55.00000 45,661.00

0100 2102-5020010

OBLITERATE OLD ROADBED

50.400 STA 300.00000 15,120.00

0110 2105-8425011

TOPSOIL, SPREAD

158,852.000 CY 3.55000 563,924.60

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

149,353.000 CY 4.35000 649,685.55

0130 2107-0875100

COMPACTION WITH MOISTURE CONTROL

371,471.000 CY 0.65000 241,456.15

0140 2111-8174100

GRANULAR SUBBASE

147,296.400 SY 6.00000 883,778.40

0150 2115-0100000

MODIFIED SUBBASE

2,358.900 CY 38.26000 90,251.51
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Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

19,903.100 TON 21.04000 418,761.22

0170 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

400.900 SY 80.00000 32,072.00

0180 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

39,234.500 SY 53.25000 2,089,237.13

0190 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

31.100 SY 154.00000 4,789.40

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

989.710 STA 120.00000 118,765.20

0210 2213-7100400

RELOCATION OF MAIL BOXES

47.000 EACH 450.00000 21,150.00

0220 2301-0690203

BRIDGE APPROACH, BR-203

473.600 SY 199.00000 94,246.40
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Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0230 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

20,541.700 SY 55.00000 1,129,793.50

0240 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

111,092.400 SY 53.25000 5,915,670.30

0250 2304-0100000

DETOUR PAVEMENT

9,210.300 SY 75.00000 690,772.50

0260 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,508.000 TON 19.60000 49,156.80

0270 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4,504.800 TON 19.60000 88,294.08

0280 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 24,750.00000 24,750.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0290 2402-0425040

FLOODED BACKFILL

3,473.800 CY 34.90000 121,235.62

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9,460.000 CY 4.50000 42,570.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,114.900 SY 4.20000 4,682.58

0320 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 880.00000 4,400.00

0330 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

36.000 EACH 1,250.00000 45,000.00

0340 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,375.00000 2,750.00

0350 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,790.00000 3,580.00

0360 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,655.00000 1,655.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0370 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 1,850.00000 1,850.00

0380 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

16.000 EACH 690.00000 11,040.00

0390 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

5.000 EACH 825.00000 4,125.00

0400 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

6.000 EACH 650.00000 3,900.00

0410 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 1,085.00000 2,170.00

0420 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

4.000 EACH 1,310.00000 5,240.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0430 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

204.000 LF 48.00000 9,792.00

0440 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,830.000 LF 56.00000 102,480.00

0450 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

152.000 LF 68.00000 10,336.00

0460 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

298.000 LF 82.00000 24,436.00

0470 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

296.000 LF 128.00000 37,888.00

0480 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

370.000 LF 145.00000 53,650.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0490 2416-1190218

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 18
IN.

114.000 LF 60.00000 6,840.00

0500 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

82.000 LF 68.00000 5,576.00

0510 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

386.000 LF 91.00000 35,126.00

0520 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

84.000 LF 165.00000 13,860.00

0530 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

102.000 LF 55.00000 5,610.00

0540 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 285.00000 285.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0550 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 355.00000 1,420.00

0560 2417-0225042

APRONS, METAL, 42 IN. DIA.

1.000 EACH 1,270.00000 1,270.00

0570 2417-0225048

APRONS, METAL, 48 IN. DIA.

1.000 EACH 1,410.00000 1,410.00

0580 2417-0250021

APRONS, METAL, ARCH, 21 IN. X 15 IN.

10.000 EACH 285.00000 2,850.00

0590 2417-0250028

APRONS, METAL, ARCH, 28 IN. X 20 IN.

2.000 EACH 355.00000 710.00

0600 2417-0250035

APRONS, METAL, ARCH, 35 IN. X 24 IN.

2.000 EACH 605.00000 1,210.00

0610 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

68.000 LF 37.00000 2,516.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0620 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

288.000 LF 42.00000 12,096.00

0630 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

42.000 LF 75.00000 3,150.00

0640 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

50.000 LF 85.00000 4,250.00

0650 2417-1080021

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 21 IN. X 15 IN.

164.000 LF 37.00000 6,068.00

0660 2417-1080028

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 28 IN. X 20 IN.

33.000 LF 48.00000 1,584.00

0670 2417-1080035

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 35 IN. X 24 IN.

20.000 LF 62.00000 1,240.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0680 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

8.000 EACH 825.00000 6,600.00

0690 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

36.000 EACH 205.00000 7,380.00

0700 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 275.00000 1,100.00

0710 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

6.000 EACH 445.00000 2,670.00

0720 2422-0360048

APRONS, UNCLASSIFIED, 48 IN. DIA.

2.000 EACH 1,415.00000 2,830.00

0730 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,700.000 LF 34.00000 57,800.00

0740 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

235.000 LF 39.00000 9,165.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0750 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

256.000 LF 55.00000 14,080.00

0760 2422-1722048

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48
IN. DIA.

40.000 LF 86.00000 3,440.00

0770 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

552.000 LF 42.00000 23,184.00

0780 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

11,675.000 LF 10.75000 125,506.25

0790 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

48,013.200 LF 5.00000 240,066.00

0800 2502-8221306

SUBDRAIN OUTLET, DR-306

186.000 EACH 325.00000 60,450.00

0810 2503-0500401

BRIDGE END DRAIN, DR-401

3.000 EACH 1,600.00000 4,800.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0820 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

475.000 LF 8.00000 3,800.00

0830 2505-4008130

REMOVAL OF CABLE GUARDRAIL

2,942.000 LF 7.50000 22,065.00

0840 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 25.00000 8,125.00

0850 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,100.00000 4,200.00

0860 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00

0870 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,700.00000 5,400.00

0880 2506-4984000

FLOWABLE MORTAR

220.500 CY 165.00000 36,382.50
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0890 2507-3250005

ENGINEERING FABRIC

9,618.700 SY 2.25000 21,642.08

0900 2507-6800061

REVETMENT, CLASS E

7,177.300 TON 41.20000 295,704.76

0910 2510-6745850

REMOVAL OF PAVEMENT

164,470.600 SY 10.00000 1,644,706.00

0920 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 835.00000 6,680.00

0930 2511-0302700

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 7 IN.

355.100 SY 60.00000 21,306.00

0940 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,285.000 LF 38.00000 48,830.00

0950 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

55.300 LF 55.00000 3,041.50
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

0960 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

512.200 SY 55.00000 28,171.00

0970 2515-6745600

REMOVAL OF PAVED DRIVEWAY

147.800 SY 15.00000 2,217.00

0980 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

1,012.000 LF 4.00000 4,048.00

0990 2520-3350010

FIELD LABORATORY

1.000 EACH 10,800.00000 10,800.00

1000 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

29.000 EACH 450.00000 13,050.00

1010 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

620.000 LF 11.25000 6,975.00

1020 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

461.000 SF 13.50000 6,223.50

1030 2526-8285000

CONSTRUCTION SURVEY

(1) LS 140,000.00000 140,000.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1040 2527-8400065

TEMPORARY DELINEATORS

143.000 EACH 75.00000 10,725.00

1050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,298.560 STA 23.00000 121,866.88

1060 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

476.650 STA 120.00000 57,198.00

1070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00

1080 2527-9263180

PAVEMENT MARKINGS REMOVED

2,365.340 STA 16.15000 38,200.24

1090 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00

1100 2528-2518000

SAFETY CLOSURE

82.000 EACH 200.00000 16,400.00
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(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1110 2528-2518181

PERMANENT ROAD CLOSURE, RURAL, SI-181

340.000 LF 95.00000 32,300.00

1120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

387.500 LF 30.00000 11,625.00

1130 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

16.000 EACH 5,000.00000 80,000.00

1140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

6.000 EACH 4,500.00000 27,000.00

1150 2528-8445110

TRAFFIC CONTROL

(1) LS 103,500.00000 103,500.00

1160 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00

1170 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

9,285.000 LF 14.00000 129,990.00

1180 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

300.000 CDAY 80.00000 24,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1190 2529-2242304

CD JOINT ASSEMBLY

27.000 EACH 110.00000 2,970.00

1200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

369.300 SY 149.00000 55,025.70

1210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

9.000 EACH 144.00000 1,296.00

1220 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

6.000 EACH 500.00000 3,000.00

1230 2533-4980005

MOBILIZATION

(1) LS 430,000.00000 430,000.00

1240 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

494.900 STA 45.00000 22,270.50

1250 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,500.00000 4,500.00

1260 2590-0000020

PROJECT MANAGEMENT

(1) LS 160,000.00000 160,000.00

Page 80 of 92

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 15, 2020

29-0612-069 Primary County: DES MOINES

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1270 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 85,750.00000 85,750.00

1280 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

37,260.000 SF 5.30000 197,478.00

1290 2599-9999020

('TONS' ITEM) MACADAM STONE BASE

13,359.400 TON 18.70000 249,820.78

1300 2599-9999020

('TONS' ITEM) MAINTENANCE AGGREGATE

400.000 TON 31.10000 12,440.00

1310 2601-2633100

MOWING

314.000 ACRE 50.00000 15,700.00

1320 2601-2634100

MULCHING

157.000 ACRE 525.00000 82,425.00

1330 2601-2636060

SALT TOLERANT SEEDING

16.000 ACRE 1,450.00000 23,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

141.000 ACRE 175.00000 24,675.00

1350 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

46.400 MGAL 60.00000 2,784.00

1360 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00

1370 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

48.000 SQ 50.00000 2,400.00

1380 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

142.000 SQ 55.00000 7,810.00

1390 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

42.000 SQ 100.00000 4,200.00

1400 2602-0000020

SILT FENCE

74,221.300 LF 1.30000 96,487.69
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1410 2602-0000030

SILT FENCE FOR DITCH CHECKS

19,062.000 LF 1.40000 26,686.80

1420 2602-0000050

SILT BASINS

222.000 EACH 250.00000 55,500.00

1430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

93,283.300 LF 0.05000 4,664.17

1440 2602-0000080

REMOVAL OF SILT BASINS

222.000 EACH 250.00000 55,500.00

1450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9,328.300 LF 0.25000 2,332.08

1460 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 4,175.00000 8,350.00

1470 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 1,690.00000 10,140.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1480 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 975.00000 1,950.00

1490 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3,500.000 LF 55.00000 192,500.00

1500 2602-0000160

ROCK CHECK DAM

2,413.000 LF 26.50000 63,944.50

1510 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

546.000 EACH 250.00000 136,500.00

1520 2602-0000180

REMOVAL OF ROCK CHECK DAM

140.000 EACH 350.00000 49,000.00

1530 2602-0000212

FLOATING SILT CURTAIN (HANGING)

750.000 LF 25.00000 18,750.00

1540 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

375.000 LF 3.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0001 Roadway Items -(69) - Iowa DOTSECTION: Cat Alt Set: Cat Alt Member:

1550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,530.000 LF 2.00000 21,060.00

1560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

350.000 LF 4.00000 1,400.00

1570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,880.000 LF 0.25000 2,720.00

1580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

1600 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

15.700 ACRE 150.00000 2,355.00

$22,724,001.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0002 (Signing Items - (73SECTION: Cat Alt Set: Cat Alt Member:

1610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 350.00000 1,750.00

1620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

169.000 EACH 75.00000 12,675.00

1630 2524-9089110

DELINEATOR, RIGID - TYPE IA

357.000 EACH 63.00000 22,491.00

1640 2524-9210007

REFERENCE LOCATION SIGNS

18.000 EACH 140.00000 2,520.00

1650 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

6,863.000 LF 10.00000 68,630.00

1660 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

467.000 EACH 350.00000 163,450.00

1670 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

4,273.000 SF 14.50000 61,958.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0002 (Signing Items - (73SECTION: Cat Alt Set: Cat Alt Member:

1680 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

593.000 SF 25.00000 14,825.00

1690 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

1700 2533-4980005

MOBILIZATION

(1) LS 22,400.00000 22,400.00

1710 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,200.00000 1,200.00

$374,399.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1720 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,080.000 CY 20.00000 21,600.00

1730 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 135,000.00000 135,000.00

1740 2402-2720000

EXCAVATION, CLASS 20

825.000 CY 35.00000 28,875.00

1750 2402-2721000

EXCAVATION, CLASS 21

389.000 CY 550.00000 213,950.00

1760 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

551.500 CY 625.00000 344,687.50

1770 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

383.600 CY 795.00000 304,962.00

1780 2404-7775000

REINFORCING STEEL

57,673.000 LB 1.25000 72,091.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1790 2404-7775005

REINFORCING STEEL, EPOXY COATED

105,437.000 LB 1.10000 115,980.70

1800 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,706.000 LB 2.75000 12,941.50

1810 2407-0563070

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC70

5.000 EACH 17,250.00000 86,250.00

1820 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

5.000 EACH 19,500.00000 97,500.00

1830 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

5.000 EACH 27,000.00000 135,000.00

1840 2408-7800000

STRUCTURAL STEEL

7,035.000 LB 2.95000 20,753.25

1850 2414-6425420

CONCRETE BARRIER, PARAPET

595.700 LF 55.78000 33,228.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1860 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

568.400 LF 185.00000 105,154.00

1870 2499-2300001

DECK DRAINS

(1) LS 22,500.00000 22,500.00

1880 2501-0201057

PILES, STEEL, HP 10 X 57

6,505.000 LF 53.50000 348,017.50

1890 2501-6335010

PREBORED HOLES

220.000 LF 65.00000 14,300.00

1900 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

19.100 SY 50.00000 955.00

1910 2507-3250005

ENGINEERING FABRIC

1,590.000 SY 2.50000 3,975.00

1920 2507-6800061

REVETMENT, CLASS E

1,760.000 TON 43.50000 76,560.00

1930 2507-8029000

EROSION STONE

25.000 TON 55.00000 1,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0003 Design No. 0217; A 269'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge (N.B.) - (93

SECTION: Cat Alt Set: Cat Alt Member:

1940 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00

1950 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00

1960 2599-9999010

('LUMP SUM' ITEM) DYNAMIC PILE TEST

(1) LS 14,500.00000 14,500.00

$2,392,155.85Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC.

0004 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (69SECTION: Cat Alt Set: Cat Alt Member:

1970 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00

1980 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

98,000.000 EACH 1.00000 98,000.00

$218,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$25,708,557.11

$25,708,557.11

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-030-1(178)--2R-43 PCC SIDEWALK/TRAIL

HARRISON

Route: U.S. 30

In Missouri Valley (ADA - District 4)

Prj Awd Amt: $1,574,619.04
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Start Date: 06/07/21 90 Working Days
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December 15, 2020 10:00 A.M.

HARRISONCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $1,574,619.04 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,666,537.70 105.84%

3 MI919 MINTURN, INC. $2,104,458.50 133.65%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

35.000 UNIT 58.01000 2,030.35 150.00000 5,250.00 300.00000 10,500.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

105.000 CY 24.14000 2,534.70 75.00000 7,875.00 30.00000 3,150.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

724.000 CY 24.14000 17,477.36 75.00000 54,300.00 50.00000 36,200.00

0040 2213-6745500

REMOVAL OF CURB

12.350 STA 2,624.67000 32,414.67 2,200.00000 27,170.00 2,500.00000 30,875.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,376.45000 7,376.45 12,000.00000 12,000.00 4,000.00000 4,000.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,030.37000 2,030.37 12,000.00000 12,000.00 5,000.00000 5,000.00

0070 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

256.000 LF 157.44000 40,304.64 150.00000 38,400.00 120.00000 30,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-6745900

REMOVAL OF SIDEWALK

6,199.300 SY 8.20000 50,834.26 16.00000 99,188.80 25.00000 154,982.50

0090 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,891.500 SY 70.23000 132,840.05 59.00000 111,598.50 100.00000 189,150.00

0100 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

5,206.400 SY 94.87000 493,931.17 68.00000 354,035.20 115.00000 598,736.00

0110 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

31.400 SY 115.62000 3,630.47 85.00000 2,669.00 120.00000 3,768.00

0120 2511-7528101

DETECTABLE WARNINGS

866.000 SF 56.53000 48,954.98 35.00000 30,310.00 50.00000 43,300.00

0130 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

1,217.300 LF 53.61000 65,259.45 38.00000 46,257.40 115.00000 139,989.50

0140 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,733.500 SY 70.01000 121,362.34 66.00000 114,411.00 115.00000 199,352.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,435.200 SY 10.09000 24,571.17 14.00000 34,092.80 25.00000 60,880.00

0160 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

100.900 CY 1,548.61000 156,254.75 2,400.00000 242,160.00 1,500.00000 151,350.00

0170 2519-3300600

FENCE, SAFETY

51.000 LF 19.17000 977.67 25.00000 1,275.00 10.00000 510.00

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 519.87000 1,039.74 500.00000 1,000.00 500.00000 1,000.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,993.70000 25,993.70 35,000.00000 35,000.00 30,000.00000 30,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 13,688.10000 13,688.10 30,000.00000 30,000.00 20,000.00000 20,000.00

0210 2528-8445113

FLAGGERS

25.000 EACH 605.00000 15,125.00 605.00000 15,125.00 605.00000 15,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 150,818.72000 150,818.72 200,000.00000 200,000.00 210,400.00000 210,400.00

0230 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
WATER SERVICE CURB STOP  COVER ONLY

19.000 EACH 249.72000 4,744.68 250.00000 4,750.00 500.00000 9,500.00

0240 2599-9999003

('CUBIC YARDS' ITEM) COMBINED CONCRETE
STAIRS WITH RETAINING

34.200 CY 2,461.30000 84,176.46 3,500.00000 119,700.00 2,500.00000 85,500.00

0250 2599-9999005

('EACH' ITEM) TEMPORARY RELOCATION OF
MAILBOX

10.000 EACH 363.91000 3,639.10 250.00000 2,500.00 500.00000 5,000.00

0260 2599-9999010

('LUMP SUM' ITEM) TEMPORARY STRUCTURAL
SUPPORT

(1) LS 9,479.85000 9,479.85 5,000.00000 5,000.00 5,000.00000 5,000.00

0270 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 3,119.24000 5,614.63 3,000.00000 5,400.00 3,000.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 3,639.11000 3,275.20 3,500.00000 3,150.00 3,500.00000 3,150.00

0290 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.900 ACRE 2,339.42000 2,105.48 2,250.00000 2,025.00 2,250.00000 2,025.00

0300 2602-0000020

SILT FENCE

200.000 LF 2.08000 416.00 2.00000 400.00 2.00000 400.00

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.04000 208.00 1.00000 200.00 1.00000 200.00

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

200.000 LF 1.04000 208.00 1.00000 200.00 1.00000 200.00

0330 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 2.86000 572.00 3.00000 600.00 3.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

8,960.000 LF 3.64000 32,614.40 3.50000 31,360.00 3.50000 31,360.00

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.68000 936.00 4.50000 900.00 4.50000 900.00

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,360.000 LF 1.04000 9,734.40 1.00000 9,360.00 1.00000 9,360.00

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

80.000 LF 15.60000 1,248.00 15.00000 1,200.00 15.00000 1,200.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

14.000 EACH 10.40000 145.60 10.00000 140.00 10.00000 140.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

14.000 EACH 10.40000 145.60 10.00000 140.00 10.00000 140.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

19.000 EACH 192.35000 3,654.65 185.00000 3,515.00 185.00000 3,515.00

0410 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

19.000 EACH 19.76000 375.44 10.00000 190.00 10.00000 190.00

0420 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

19.000 EACH 19.76000 375.44 10.00000 190.00 10.00000 190.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,104,458.50$1,574,619.04 $1,666,537.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,666,537.70$1,574,619.04 $2,104,458.50

$1,574,619.04

Contract Item Totals

$1,666,537.70 2,104,458.50Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

2,104,458.50
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Project Information:

Project: WorkType:

County:

Location:

STPN-006-6(76)--2J-48 PCC SIDEWALK/TRAIL

IOWA

Route: U.S. 6

In Ladora (ADA - District 6)

Prj Awd Amt: $256,946.00

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/31/21

48-0066-076

December 15, 2020 10:00 A.M.

IOWACall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 T.033 TK CONCRETE, INC. $256,946.00 100.00%

2 CA052 CALIBER CONCRETE, LLC $275,179.43 107.10%

3 VI035 VIETH CONSTRUCTION CORPORATION $289,841.60 112.80%

4 BO413 BOULDER CONTRACTING, LLC. $318,600.00 123.99%

5 IO128 IOWA CIVIL CONTRACTING, INC. & CLC METRO LLC, JV $321,755.35 125.22%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $351,122.50 136.65%

7 O.015 OEL CONSTRUCTION SERVICES, INC. $386,772.25 150.53%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MI919 MINTURN, INC. $398,454.75 155.07%
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Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) CALIBER CONCRETE, LLC (3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

170.000 CY 27.00000 4,590.00 58.40000 9,928.00 70.00000 11,900.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

30.000 CY 27.50000 825.00 100.73000 3,021.90 105.00000 3,150.00

0030 2213-6745500

REMOVAL OF CURB

2.410 STA 1,000.00000 2,410.00 1,511.00000 3,641.51 1,350.00000 3,253.50

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,775.00000 8,775.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0050 2415-2110303

PRECAST CONCRETE BOX CULVERT, 3 FT. X 3
FT.

9.000 LF 775.00000 6,975.00 1,334.00000 12,006.00 1,100.00000 9,900.00

0060 2510-6745850

REMOVAL OF PAVEMENT

211.000 SY 12.50000 2,637.50 14.58000 3,076.38 19.00000 4,009.00

0070 2511-6745900

REMOVAL OF SIDEWALK

1,313.000 SY 10.00000 13,130.00 10.26000 13,471.38 9.00000 11,817.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) CALIBER CONCRETE, LLC (3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,892.000 SY 40.50000 76,626.00 55.08000 104,211.36 42.00000 79,464.00

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

132.000 SY 75.00000 9,900.00 68.49000 9,040.68 129.00000 17,028.00

0100 2511-7528101

DETECTABLE WARNINGS

130.000 SF 45.00000 5,850.00 50.00000 6,500.00 41.00000 5,330.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

242.000 LF 35.00000 8,470.00 24.69000 5,974.98 38.50000 9,317.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

453.000 SY 45.00000 20,385.00 63.99000 28,987.47 66.00000 29,898.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

211.000 SY 10.00000 2,110.00 10.89000 2,297.79 19.00000 4,009.00

0140 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

15.200 CY 700.00000 10,640.00 515.00000 7,828.00 1,275.00000 19,380.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) CALIBER CONCRETE, LLC (3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 600.00000 2,400.00 250.00000 1,000.00 0.00000 0.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,500.00000 10,500.00 6,000.00000 6,000.00 9,000.00000 9,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 4,000.00000 4,000.00 3,225.00000 3,225.00

0180 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00

0190 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 16,000.00000 16,000.00 30,500.00000 30,500.00

0200 2599-9999005

('EACH' ITEM) Water Stop Cast Iron
Sleeve/Adjustment

5.000 EACH 1,250.00000 6,250.00 500.00000 2,500.00 750.00000 3,750.00

0210 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 4,500.00000 1,800.00 3,500.00000 1,400.00 3,215.00000 1,286.00

Page 3 of 15

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 15, 2020

48-0066-076 Primary County: IOWA

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) CALIBER CONCRETE, LLC (3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 450.00000 90.00 3,500.00000 700.00 4,300.00000 860.00

0230 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 450.00000 90.00 2,000.00000 400.00 4,300.00000 860.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,097.000 LF 2.00000 6,194.00 2.39000 7,401.83 2.25000 6,968.25

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,097.000 LF 0.50000 1,548.50 0.95000 2,942.15 0.55000 1,703.35

0260 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 10.00000 100.00 10.00000 100.00 6.15000 61.50

0270 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 250.00000 500.00 25.00000 50.00 5.50000 11.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) CALIBER CONCRETE, LLC (3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 250.00000 500.00 25.00000 50.00 5.50000 11.00

$289,841.60$256,946.00 $275,179.43Section Totals:

( ) indicates item is bid as Lump Sum

$275,179.43$256,946.00 $289,841.60

$256,946.00

Contract Item Totals

$275,179.43 289,841.60Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) IOWA CIVIL
CONTRACTING, INC. & CLC

METRO LLC, JV

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

170.000 CY 35.00000 5,950.00 99.00000 16,830.00 35.00000 5,950.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

30.000 CY 82.00000 2,460.00 99.00000 2,970.00 40.00000 1,200.00

0030 2213-6745500

REMOVAL OF CURB

2.410 STA 2,350.00000 5,663.50 6,000.00000 14,460.00 2,000.00000 4,820.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,750.00000 7,750.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0050 2415-2110303

PRECAST CONCRETE BOX CULVERT, 3 FT. X 3
FT.

9.000 LF 615.00000 5,535.00 600.00000 5,400.00 1,000.00000 9,000.00

0060 2510-6745850

REMOVAL OF PAVEMENT

211.000 SY 25.00000 5,275.00 20.00000 4,220.00 25.00000 5,275.00

0070 2511-6745900

REMOVAL OF SIDEWALK

1,313.000 SY 19.00000 24,947.00 20.00000 26,260.00 15.00000 19,695.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) IOWA CIVIL
CONTRACTING, INC. & CLC

METRO LLC, JV

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,892.000 SY 57.00000 107,844.00 42.90000 81,166.80 65.00000 122,980.00

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

132.000 SY 85.00000 11,220.00 132.00000 17,424.00 90.00000 11,880.00

0100 2511-7528101

DETECTABLE WARNINGS

130.000 SF 37.00000 4,810.00 41.80000 5,434.00 50.00000 6,500.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

242.000 LF 34.00000 8,228.00 39.60000 9,583.20 75.00000 18,150.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

453.000 SY 45.00000 20,385.00 67.10000 30,396.30 75.00000 33,975.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

211.000 SY 23.00000 4,853.00 20.00000 4,220.00 18.00000 3,798.00

0140 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

15.200 CY 1,380.00000 20,976.00 1,287.00000 19,562.40 1,500.00000 22,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) IOWA CIVIL
CONTRACTING, INC. & CLC

METRO LLC, JV

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 1,450.00000 5,800.00 250.00000 1,000.00 385.00000 1,540.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,750.00000 8,750.00 10,000.00000 10,000.00 9,000.00000 9,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 6,750.00000 6,750.00 3,500.00000 3,500.00 7,600.00000 7,600.00

0180 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00

0190 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00 25,000.00000 25,000.00

0200 2599-9999005

('EACH' ITEM) Water Stop Cast Iron
Sleeve/Adjustment

5.000 EACH 900.00000 4,500.00 500.00000 2,500.00 1,000.00000 5,000.00

0210 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 3,750.00000 1,500.00 3,300.00000 1,320.00 3,850.00000 1,540.00

Page 8 of 15

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 15, 2020

48-0066-076 Primary County: IOWA

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) IOWA CIVIL
CONTRACTING, INC. & CLC

METRO LLC, JV

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 3,750.00000 750.00 4,400.00000 880.00 3,850.00000 770.00

0230 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 2,250.00000 450.00 4,400.00000 880.00 2,200.00000 440.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,097.000 LF 2.50000 7,742.50 2.20000 6,813.40 2.50000 7,742.50

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,097.000 LF 1.00000 3,097.00 0.75000 2,322.75 1.00000 3,097.00

0260 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 11.00000 110.00 6.25000 62.50 11.00000 110.00

0270 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 26.00000 52.00 150.00000 300.00 27.50000 55.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) IOWA CIVIL
CONTRACTING, INC. & CLC

METRO LLC, JV

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 26.00000 52.00 50.00000 100.00 27.50000 55.00

$351,122.50$318,600.00 $321,755.35Section Totals:

( ) indicates item is bid as Lump Sum

$321,755.35$318,600.00 $351,122.50

$318,600.00

Contract Item Totals

$321,755.35 351,122.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

170.000 CY 60.00000 10,200.00 50.00000 8,500.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

30.000 CY 100.00000 3,000.00 40.00000 1,200.00

0030 2213-6745500

REMOVAL OF CURB

2.410 STA 4,500.00000 10,845.00 2,300.00000 5,543.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00

0050 2415-2110303

PRECAST CONCRETE BOX CULVERT, 3 FT. X 3
FT.

9.000 LF 1,200.00000 10,800.00 1,000.00000 9,000.00

0060 2510-6745850

REMOVAL OF PAVEMENT

211.000 SY 30.00000 6,330.00 20.00000 4,220.00

0070 2511-6745900

REMOVAL OF SIDEWALK

1,313.000 SY 31.00000 40,703.00 20.00000 26,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,892.000 SY 65.00000 122,980.00 77.50000 146,630.00

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

132.000 SY 82.00000 10,824.00 90.00000 11,880.00

0100 2511-7528101

DETECTABLE WARNINGS

130.000 SF 50.00000 6,500.00 37.50000 4,875.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

242.000 LF 51.00000 12,342.00 95.00000 22,990.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

453.000 SY 76.50000 34,654.50 90.00000 40,770.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

211.000 SY 30.00000 6,330.00 20.00000 4,220.00

0140 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

15.200 CY 1,500.00000 22,800.00 1,500.00000 22,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 500.00000 2,000.00 175.00000 700.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 8,000.00000 8,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 7,000.00000 7,000.00

0180 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00

0190 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 39,000.00000 39,000.00

0200 2599-9999005

('EACH' ITEM) Water Stop Cast Iron
Sleeve/Adjustment

5.000 EACH 600.00000 3,000.00 500.00000 2,500.00

0210 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 10,000.00000 4,000.00 3,500.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 10,000.00000 2,000.00 3,500.00000 700.00

0230 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 4,500.00000 900.00 2,000.00000 400.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,097.000 LF 3.00000 9,291.00 2.50000 7,742.50

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,097.000 LF 0.75000 2,322.75 0.25000 774.25

0260 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 60.00000 600.00 10.00000 100.00

0270 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 175.00000 350.00 25.00000 50.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 175.00000 350.00 25.00000 50.00

$386,772.25 $398,454.75Section Totals:

( ) indicates item is bid as Lump Sum

$398,454.75$386,772.25

$386,772.25

Contract Item Totals

$398,454.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C054(120)--FG-54 PCC OVERLAY

KEOKUK

Route: G29

On G29  from THE MAHASKA COUNTY LINE EAST to HIGHWAY 21

Prj Awd Amt: $2,028,862.36

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/12/21 45 Working Days

54-C054-120

December 15, 2020 10:00 A.M.

KEOKUKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $2,028,862.36 100.00%

2 MA225 MANATT'S, INC. $2,042,606.28 100.68%

3 CR333 CROELL, INC. $2,079,826.29 102.51%

4 WI040 WICKS CONSTRUCTION, INC. $2,157,421.32 106.34%

5 JO279 JONES CONTRACTING CORP. $2,221,777.00 109.51%

6 HE550 HEUER CONSTRUCTION, INC. $2,249,952.49 110.90%

7 CE099 CEDAR VALLEY CORP., LLC. $2,296,606.88 113.20%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 07/12/21 45 Working Days

54-C054-120

December 15, 2020 10:00 A.M.

KEOKUKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,495.200 CY 11.75000 17,568.60 17.00000 25,418.40 8.00000 11,961.60

0020 2115-0100000

MODIFIED SUBBASE

402.300 CY 46.50000 18,706.95 49.00000 19,712.70 41.00000 16,494.30

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,023.000 TON 23.50000 71,040.50 23.50000 71,040.50 23.50000 71,040.50

0040 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

10,210.700 SY 33.70000 344,100.59 29.00000 296,110.30 34.50000 352,269.15

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

2.700 MILE 3,500.00000 9,450.00 3,500.00000 9,450.00 3,500.00000 9,450.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

491.800 SY 88.48000 43,514.46 88.50000 43,524.30 88.48000 43,514.46

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

36.000 EACH 70.00000 2,520.00 70.00000 2,520.00 70.00000 2,520.00

0080 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 300.00000 1,800.00 300.00000 1,800.00 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

292.420 STA 105.00000 30,704.10 36.00000 10,527.12 60.00000 17,545.20

0100 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

2,029.100 SY 38.75000 78,627.63 49.00000 99,425.90 45.25000 91,816.78

0110 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 500.00000 1,000.00 150.00000 300.00 250.00000 500.00

0120 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

7,364.700 CY 97.00000 714,375.90 106.00000 780,658.20 100.00000 736,470.00

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

40,938.700 SY 4.16000 170,304.99 4.25000 173,989.48 6.00000 245,632.20

0140 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

38,989.300 SY 8.00000 311,914.40 7.75000 302,167.08 8.00000 311,914.40

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

184.000 TON 23.50000 4,324.00 23.50000 4,324.00 23.50000 4,324.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0170 2510-6745850

REMOVAL OF PAVEMENT

1,727.200 SY 7.70000 13,299.44 15.00000 25,908.00 7.00000 12,090.40

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

272.280 STA 20.00000 5,445.60 25.00000 6,807.00 25.00000 6,807.00

0190 2528-2518000

SAFETY CLOSURE

8.000 EACH 180.00000 1,440.00 100.00000 800.00 200.00000 1,600.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 8,300.00000 8,300.00 7,200.00000 7,200.00

0210 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00 605.00000 3,025.00 605.00000 3,025.00

0220 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0230 2529-8174010

SUBBASE (PATCHES)

563.800 SY 10.00000 5,638.00 10.00000 5,638.00 10.00000 5,638.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2533-4980005

MOBILIZATION

(1) LS 105,000.00000 105,000.00 83,000.00000 83,000.00 59,897.00000 59,897.00

0250 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

274.100 STA 59.00000 16,171.90 59.00000 16,171.90 59.00000 16,171.90

0260 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

142.600 STA 59.00000 8,413.40 59.00000 8,413.40 59.00000 8,413.40

0270 2599-9999020

('TONS' ITEM) GRANULAR MATERIAL

1,522.000 TON 23.95000 36,451.90 25.00000 38,050.00 23.00000 35,006.00

$2,079,826.29$2,028,862.36 $2,042,606.28Section Totals:

( ) indicates item is bid as Lump Sum

$2,042,606.28$2,028,862.36 $2,079,826.29

$2,028,862.36

Contract Item Totals

$2,042,606.28 2,079,826.29Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) JONES CONTRACTING
CORP.

(6) HEUER CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,495.200 CY 11.75000 17,568.60 11.75000 17,568.60 25.00000 37,380.00

0020 2115-0100000

MODIFIED SUBBASE

402.300 CY 46.50000 18,706.95 46.50000 18,706.95 40.00000 16,092.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,023.000 TON 23.50000 71,040.50 23.50000 71,040.50 23.50000 71,040.50

0040 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

10,210.700 SY 39.98000 408,223.79 37.50000 382,901.25 36.10000 368,606.27

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

2.700 MILE 3,500.00000 9,450.00 3,500.00000 9,450.00 3,500.00000 9,450.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

491.800 SY 88.48000 43,514.46 88.48000 43,514.46 88.50000 43,524.30

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

36.000 EACH 70.00000 2,520.00 70.00000 2,520.00 70.00000 2,520.00

0080 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 350.00000 2,100.00 500.00000 3,000.00 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) JONES CONTRACTING
CORP.

(6) HEUER CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

292.420 STA 75.00000 21,931.50 90.00000 26,317.80 175.00000 51,173.50

0100 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

2,029.100 SY 39.15000 79,439.27 50.00000 101,455.00 45.00000 91,309.50

0110 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 1,275.00000 2,550.00 200.00000 400.00 1,000.00000 2,000.00

0120 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

7,364.700 CY 105.00000 773,293.50 111.00000 817,481.70 77.00000 567,081.90

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

40,938.700 SY 5.35000 219,022.05 4.30000 176,036.41 9.60000 393,011.52

0140 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

38,989.300 SY 8.00000 311,914.40 8.00000 311,914.40 8.00000 311,914.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) JONES CONTRACTING
CORP.

(6) HEUER CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

184.000 TON 23.50000 4,324.00 25.00000 4,600.00 23.50000 4,324.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 500.00000 500.00

0170 2510-6745850

REMOVAL OF PAVEMENT

1,727.200 SY 6.25000 10,795.00 7.00000 12,090.40 10.00000 17,272.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

272.280 STA 30.00000 8,168.40 25.00000 6,807.00 20.00000 5,445.60

0190 2528-2518000

SAFETY CLOSURE

8.000 EACH 150.00000 1,200.00 100.00000 800.00 200.00000 1,600.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,850.00000 5,850.00 5,200.00000 5,200.00 10,300.00000 10,300.00

0210 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00 605.00000 3,025.00 605.00000 3,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) JONES CONTRACTING
CORP.

(6) HEUER CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0230 2529-8174010

SUBBASE (PATCHES)

563.800 SY 10.00000 5,638.00 10.00000 5,638.00 10.00000 5,638.00

0240 2533-4980005

MOBILIZATION

(1) LS 66,000.00000 66,000.00 130,163.63000 130,163.63 162,000.00000 162,000.00

0250 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

274.100 STA 70.00000 19,187.00 70.00000 19,187.00 70.00000 19,187.00

0260 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

142.600 STA 70.00000 9,982.00 70.00000 9,982.00 70.00000 9,982.00

0270 2599-9999020

('TONS' ITEM) GRANULAR MATERIAL

1,522.000 TON 23.95000 36,451.90 23.95000 36,451.90 25.00000 38,050.00

$2,249,952.49$2,157,421.32 $2,221,777.00Section Totals:

$2,221,777.00$2,157,421.32 $2,249,952.49

$2,157,421.32

Contract Item Totals

$2,221,777.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,157,421.32 $2,221,777.00 2,249,952.49Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,495.200 CY 10.30000 15,400.56

0020 2115-0100000

MODIFIED SUBBASE

402.300 CY 47.25000 19,008.68

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,023.000 TON 23.50000 71,040.50

0040 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

10,210.700 SY 44.52000 454,580.36

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

2.700 MILE 3,500.00000 9,450.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

491.800 SY 88.48000 43,514.46

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

36.000 EACH 70.00000 2,520.00

0080 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 350.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

292.420 STA 122.50000 35,821.45

0100 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

2,029.100 SY 54.31000 110,200.42

0110 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 1.00000 2.00

0120 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

7,364.700 CY 99.77000 734,776.12

0130 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

40,938.700 SY 4.47000 182,995.99

0140 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

38,989.300 SY 8.00000 311,914.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

184.000 TON 23.50000 4,324.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 750.00000 750.00

0170 2510-6745850

REMOVAL OF PAVEMENT

1,727.200 SY 8.88000 15,337.54

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

272.280 STA 30.00000 8,168.40

0190 2528-2518000

SAFETY CLOSURE

8.000 EACH 150.00000 1,200.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0210 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00

0230 2529-8174010

SUBBASE (PATCHES)

563.800 SY 10.00000 5,638.00

0240 2533-4980005

MOBILIZATION

(1) LS 181,900.00000 181,900.00

0250 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

274.100 STA 70.00000 19,187.00

0260 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

142.600 STA 70.00000 9,982.00

0270 2599-9999020

('TONS' ITEM) GRANULAR MATERIAL

1,522.000 TON 22.50000 34,245.00

$2,296,606.88Section Totals:

$2,296,606.88

$2,296,606.88

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,296,606.88Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-0187(643)--SG-77 PCC PAVEMENT - REPLACE

POLK

Route: FIRST ST

In the city of Ankeny  On West First Street  from SW Scott S treet to Ankeny Boulevard

Prj Awd Amt: $5,156,005.75
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Contract ID:

Letting Date:

Start Date: 04/11/22 130 Working Days

77-0187-643

December 15, 2020 10:00 A.M.

POLKCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $5,156,005.75 100.00%

2 CO415 CONCRETE TECHNOLOGIES, INC. $5,296,958.52 102.73%

3 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $5,490,412.00 106.49%

4 EL045 ELDER CORPORATION $5,999,999.99 116.37%

5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $6,558,211.35 127.20%

6 HA760 HAWKEYE PAVING CORP. $6,759,833.80 131.11%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

628.000 UNIT 55.00000 34,540.00 37.00000 23,236.00 55.00000 34,540.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

508.000 CY 15.00000 7,620.00 8.50000 4,318.00 15.00000 7,620.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,512.000 CY 15.00000 112,680.00 13.75000 103,290.00 15.00000 112,680.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,311.000 CY 30.00000 39,330.00 36.00000 47,196.00 30.00000 39,330.00

0050 2115-0100000

MODIFIED SUBBASE

4,219.000 CY 50.00000 210,950.00 55.00000 232,045.00 50.00000 210,950.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

134.000 STA 125.00000 16,750.00 234.00000 31,356.00 125.00000 16,750.00

0070 2213-6745500

REMOVAL OF CURB

20.800 STA 600.00000 12,480.00 840.00000 17,472.00 600.00000 12,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,355.000 SY 61.00000 82,655.00 60.00000 81,300.00 58.00000 78,590.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,317.000 SY 61.00000 202,337.00 60.00000 199,020.00 65.00000 215,605.00

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

16,950.000 SY 58.00000 983,100.00 57.75000 978,862.50 62.00000 1,050,900.00

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 8,000.00000 8,000.00

0120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

16,950.000 EACH 1.00000 16,950.00 1.00000 16,950.00 1.00000 16,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2304-0101000

TEMPORARY PAVEMENT

3,401.000 SY 45.00000 153,045.00 44.35000 150,834.35 58.00000 197,258.00

0140 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

385.000 TON 35.00000 13,475.00 63.00000 24,255.00 35.00000 13,475.00

0150 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

8.000 EACH 750.00000 6,000.00 515.00000 4,120.00 750.00000 6,000.00

0160 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,380.00000 2,380.00 2,500.00000 2,500.00

0170 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 5,500.00000 22,000.00 4,650.00000 18,600.00 5,500.00000 22,000.00

0180 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 7,500.00000 22,500.00 6,055.00000 18,165.00 7,500.00000 22,500.00

0190 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

4.000 EACH 9,500.00000 38,000.00 8,415.00000 33,660.00 9,500.00000 38,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

1.000 EACH 14,500.00000 14,500.00 24,835.00000 24,835.00 14,500.00000 14,500.00

0210 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 17,400.00000 17,400.00 14,805.00000 14,805.00 17,400.00000 17,400.00

0220 2435-0140400

MANHOLE, STORM SEWER, SW-404

1.000 EACH 25,000.00000 25,000.00 16,015.00000 16,015.00 25,000.00000 25,000.00

0230 2435-0250100

INTAKE, SW-501

8.000 EACH 3,800.00000 30,400.00 2,440.00000 19,520.00 3,800.00000 30,400.00

0240 2435-0250310

INTAKE, SW-503 MODIFIED 1

6.000 EACH 7,500.00000 45,000.00 6,300.00000 37,800.00 7,500.00000 45,000.00

0250 2435-0250310

INTAKE, SW-503 MODIFIED 2

1.000 EACH 12,200.00000 12,200.00 17,205.00000 17,205.00 12,200.00000 12,200.00

0260 2435-0250500

INTAKE, SW-505

4.000 EACH 6,000.00000 24,000.00 4,150.00000 16,600.00 6,000.00000 24,000.00

0270 2435-0250600

INTAKE, SW-506

4.000 EACH 9,600.00000 38,400.00 7,035.00000 28,140.00 9,600.00000 38,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250610

INTAKE, SW-506 MODIFIED 1

5.000 EACH 11,000.00000 55,000.00 9,925.00000 49,625.00 11,000.00000 55,000.00

0290 2435-0250610

INTAKE, SW-506 MODIFIED 2

8.000 EACH 18,500.00000 148,000.00 13,415.00000 107,320.00 18,500.00000 148,000.00

0300 2435-0251100

INTAKE, SW-511

2.000 EACH 4,500.00000 9,000.00 2,795.00000 5,590.00 4,500.00000 9,000.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

27.000 EACH 1,800.00000 48,600.00 1,575.00000 42,525.00 1,800.00000 48,600.00

0320 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

9.000 EACH 2,500.00000 22,500.00 3,100.00000 27,900.00 2,500.00000 22,500.00

0330 2435-0600110

INTAKE ADJUSTMENT, MINOR

6.000 EACH 2,200.00000 13,200.00 1,365.00000 8,190.00 2,200.00000 13,200.00

0340 2435-0600120

INTAKE ADJUSTMENT, MAJOR

3.000 EACH 2,900.00000 8,700.00 2,625.00000 7,875.00 2,900.00000 8,700.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,500.00000 5,000.00 6,930.00000 13,860.00 2,500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

56.000 LF 135.00000 7,560.00 137.00000 7,672.00 135.00000 7,560.00

0370 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

502.000 LF 130.00000 65,260.00 100.00000 50,200.00 130.00000 65,260.00

0380 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

141.000 LF 160.00000 22,560.00 110.00000 15,510.00 160.00000 22,560.00

0390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

247.000 LF 165.00000 40,755.00 95.00000 23,465.00 165.00000 40,755.00

0400 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

459.000 LF 135.00000 61,965.00 132.50000 60,817.50 135.00000 61,965.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

464.000 LF 170.00000 78,880.00 144.00000 66,816.00 170.00000 78,880.00

0420 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

323.000 LF 185.00000 59,755.00 202.00000 65,246.00 185.00000 59,755.00

0430 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

642.000 LF 215.00000 138,030.00 155.00000 99,510.00 215.00000 138,030.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,576.000 LF 40.00000 63,040.00 26.25000 41,370.00 40.00000 63,040.00

0450 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

2,358.000 LF 35.00000 82,530.00 26.25000 61,897.50 35.00000 82,530.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

140.000 LF 75.00000 10,500.00 100.00000 14,000.00 75.00000 10,500.00

0470 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

556.000 LF 70.00000 38,920.00 65.00000 36,140.00 70.00000 38,920.00

0480 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

170.000 LF 75.00000 12,750.00 70.00000 11,900.00 75.00000 12,750.00

0490 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

195.000 LF 35.00000 6,825.00 27.25000 5,313.75 35.00000 6,825.00

0500 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

672.000 LF 15.00000 10,080.00 27.25000 18,312.00 15.00000 10,080.00

0510 2510-6745850

REMOVAL OF PAVEMENT

20,126.000 SY 2.00000 40,252.00 10.46000 210,517.96 4.50000 90,567.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

45.000 EACH 1,250.00000 56,250.00 1,050.00000 47,250.00 1,250.00000 56,250.00

0530 2511-6745900

REMOVAL OF SIDEWALK

4,446.000 SY 3.00000 13,338.00 10.60000 47,127.60 3.00000 13,338.00

0540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,432.000 SY 37.00000 52,984.00 36.25000 51,910.00 37.75000 54,058.00

0550 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

2,505.000 SY 40.00000 100,200.00 39.75000 99,573.75 41.00000 102,705.00

0560 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

493.000 SY 44.00000 21,692.00 43.75000 21,568.75 44.50000 21,938.50

0570 2511-7528101

DETECTABLE WARNINGS

565.000 SF 46.00000 25,990.00 46.00000 25,990.00 45.00000 25,425.00

0580 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

148.000 LF 36.00000 5,328.00 35.75000 5,291.00 35.00000 5,180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

402.000 SY 44.00000 17,688.00 43.50000 17,487.00 44.25000 17,788.50

0600 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

2,118.000 SY 47.00000 99,546.00 46.75000 99,016.50 49.00000 103,782.00

0610 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,904.000 SY 3.00000 8,712.00 9.60000 27,878.40 3.00000 8,712.00

0620 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

79.000 CY 450.00000 35,550.00 425.00000 33,575.00 420.00000 33,180.00

0630 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

88.000 LF 50.00000 4,400.00 52.25000 4,598.00 47.25000 4,158.00

0640 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

114.000 LF 24.00000 2,736.00 25.00000 2,850.00 5.75000 655.50

0650 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

52.000 EACH 250.00000 13,000.00 265.00000 13,780.00 250.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 200.00000 200.00 210.00000 210.00 200.00000 200.00

0670 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

352.000 LF 15.00000 5,280.00 15.75000 5,544.00 15.00000 5,280.00

0680 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

13.000 SF 50.00000 650.00 52.50000 682.50 50.00000 650.00

0690 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 315,000.00000 315,000.00 328,125.00000 328,125.00 312,500.00000 312,500.00

0700 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

143.600 STA 40.00000 5,744.00 42.00000 6,031.20 57.50000 8,257.00

0710 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

132.600 STA 80.00000 10,608.00 84.00000 11,138.40 95.25000 12,630.15

0720 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

104.300 STA 120.00000 12,516.00 126.00000 13,141.80 120.00000 12,516.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

9.000 EACH 80.00000 720.00 84.00000 756.00 80.00000 720.00

0740 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

26.000 EACH 130.00000 3,380.00 137.00000 3,562.00 130.00000 3,380.00

0750 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

8.000 EACH 250.00000 2,000.00 265.00000 2,120.00 250.00000 2,000.00

0760 2527-9263180

PAVEMENT MARKINGS REMOVED

158.000 STA 30.00000 4,740.00 31.50000 4,977.00 30.00000 4,740.00

0770 2527-9263190

SYMBOLS AND LEGENDS REMOVED

14.000 EACH 100.00000 1,400.00 105.00000 1,470.00 100.00000 1,400.00

0780 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

132.600 STA 41.00000 5,436.60 43.00000 5,701.80 41.00000 5,436.60

0790 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

26.000 EACH 100.00000 2,600.00 105.00000 2,730.00 100.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0800 2528-2518000

SAFETY CLOSURE

44.000 EACH 200.00000 8,800.00 210.00000 9,240.00 200.00000 8,800.00

0810 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ALL
ROADWAYS OPEN BY OCTOBER 16  2021

(1) LS 60,000.00000 60,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0820 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ALL
ROADWAYS OPEN BY SEPTEMBER 14  2022

(1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0830 2528-8445110

TRAFFIC CONTROL

(1) LS 59,550.00000 59,550.00 62,525.00000 62,525.00 82,000.00000 82,000.00

0840 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0850 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,511.000 LF 12.00000 18,132.00 12.75000 19,265.25 12.00000 18,132.00

0860 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 100.00000 7,000.00 105.00000 7,350.00 100.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0870 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 130,000.00000 130,000.00 200,000.00000 200,000.00

0880 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

102.000 LF 150.00000 15,300.00 98.00000 9,996.00 150.00000 15,300.00

0890 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

868.000 LF 90.00000 78,120.00 72.00000 62,496.00 90.00000 78,120.00

0900 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

942.000 LB 15.00000 14,130.00 31.50000 29,673.00 15.00000 14,130.00

0910 2554-0205000

WATER SERVICE STUB, POLYETHYLENE   3/4
IN.

495.000 LF 35.00000 17,325.00 74.00000 36,630.00 35.00000 17,325.00

0920 2554-0205000

WATER SERVICE STUB, POLYETHYLENE  2 IN.

18.000 LF 100.00000 1,800.00 163.00000 2,934.00 100.00000 1,800.00

0930 2554-0205300

WATER SERVICE CORPORATION, AS PER
PLAN   3/4 IN.

13.000 EACH 300.00000 3,900.00 975.00000 12,675.00 300.00000 3,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2554-0205300

WATER SERVICE CORPORATION, AS PER
PLAN  2 IN.

1.000 EACH 600.00000 600.00 2,100.00000 2,100.00 600.00000 600.00

0950 2554-0205600

WATER SERVICE CURB STOP AND BOX, AS
PER PLAN   3/4 IN.

13.000 EACH 300.00000 3,900.00 1,000.00000 13,000.00 300.00000 3,900.00

0960 2554-0205600

WATER SERVICE CURB STOP AND BOX, AS
PER PLAN  2 IN.

1.000 EACH 700.00000 700.00 1,325.00000 1,325.00 700.00000 700.00

0970 2554-0207004

VALVE, GATE, DIP, 4 IN.

6.000 EACH 1,100.00000 6,600.00 1,625.00000 9,750.00 1,100.00000 6,600.00

0980 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,700.00000 1,700.00 2,050.00000 2,050.00 1,700.00000 1,700.00

0990 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 2,800.00000 2,800.00 2,895.00000 2,895.00 2,800.00000 2,800.00

1000 2554-0208008

TAPPING VALVE ASSEMBLY, 8 IN.

6.000 EACH 5,000.00000 30,000.00 7,350.00000 44,100.00 5,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

11.000 EACH 6,400.00000 70,400.00 5,250.00000 57,750.00 6,400.00000 70,400.00

1020 2554-0212030

VALVE BOX REPLACEMENT

22.000 EACH 700.00000 15,400.00 1,025.00000 22,550.00 700.00000 15,400.00

1030 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 4,725.00000 4,725.00 4,500.00000 4,500.00

1040 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY
REMOVAL

6.000 EACH 1,200.00000 7,200.00 1,575.00000 9,450.00 1,200.00000 7,200.00

1050 2599-9999005

('EACH' ITEM) ROCK INLET FILTER

41.000 EACH 250.00000 10,250.00 605.00000 24,805.00 250.00000 10,250.00

1060 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  PER
PLAN

26.000 EACH 1,500.00000 39,000.00 1,365.00000 35,490.00 1,500.00000 39,000.00

1070 2599-9999005

('EACH' ITEM) SUBDRAIN OUTLET INTO
STRUCTURE

97.000 EACH 300.00000 29,100.00 395.00000 38,315.00 300.00000 29,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2599-9999005

('EACH' ITEM) WATER SERVICE STUB
TEMPORARY

14.000 EACH 1,800.00000 25,200.00 2,625.00000 36,750.00 1,800.00000 25,200.00

1090 2599-9999009

('LINEAR FEET' ITEM) HANDRAIL

15.000 LF 200.00000 3,000.00 202.00000 3,030.00 300.00000 4,500.00

1100 2599-9999009

('LINEAR FEET' ITEM) REMOVE WATER MAIN

464.000 LF 30.00000 13,920.00 28.50000 13,224.00 30.00000 13,920.00

1110 2599-9999009

('LINEAR FEET' ITEM) STORM SEWER SERVICE
STUB

278.000 LF 50.00000 13,900.00 48.00000 13,344.00 50.00000 13,900.00

1120 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN
CORRUGATED PVC  TYPE 2  8 IN.

6,439.000 LF 20.00000 128,780.00 14.00000 90,146.00 20.00000 128,780.00

1130 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT  FILL & PLUG

154.000 LF 25.00000 3,850.00 28.50000 4,389.00 25.00000 3,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2599-9999010

('LUMP SUM' ITEM) ADJUSTMENTS TO TRAFFIC
SIGNALS

(1) LS 60,000.00000 60,000.00 56,700.00000 56,700.00 54,000.00000 54,000.00

1150 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 17,500.00000 17,500.00 4,915.00000 4,915.00 25,000.00000 25,000.00

1160 2599-9999010

('LUMP SUM' ITEM) REMOVE AND SALVAGE
MONUMENT SIGN

(1) LS 1,000.00000 1,000.00 8,400.00000 8,400.00 10,000.00000 10,000.00

1170 2599-9999010

('LUMP SUM' ITEM) WATER SERVICE WITH
BLOWOFF

(1) LS 4,000.00000 4,000.00 6,300.00000 6,300.00 4,000.00000 4,000.00

1180 2599-9999014

('SQUARE FEET' ITEM) COMBINED CONCRETE
STEPS & RETAINING WALL

85.000 SF 150.00000 12,750.00 150.00000 12,750.00 146.00000 12,410.00

1190 2599-9999014

('SQUARE FEET' ITEM) DETECTABLE
WARNINGS  TEMPORARY SIDEWALKS

78.000 SF 46.00000 3,588.00 46.00000 3,588.00 45.00000 3,510.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE   6 IN.

18,092.000 SY 1.50000 27,138.00 2.13000 38,535.96 1.50000 27,138.00

1210 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE  12 IN.

5,593.000 SY 2.75000 15,380.75 3.15000 17,617.95 2.75000 15,380.75

1220 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY
GRANULAR SIDEWALK

375.000 SY 20.00000 7,500.00 21.50000 8,062.50 20.00000 7,500.00

1230 2601-2633100

MOWING

5.000 ACRE 125.00000 625.00 132.00000 660.00 100.00000 500.00

1240 2601-2634105

MULCHING, BONDED FIBER MATRIX

8.000 ACRE 2,285.00000 18,280.00 2,400.00000 19,200.00 2,500.00000 20,000.00

1250 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.500 ACRE 1,580.00000 2,370.00 1,660.00000 2,490.00 1,250.00000 1,875.00

1260 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.000 ACRE 550.00000 2,750.00 575.00000 2,875.00 850.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,152.000 LF 1.95000 13,946.40 2.05000 14,661.60 1.50000 10,728.00

1280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,152.000 LF 0.25000 1,788.00 0.25000 1,788.00 0.25000 1,788.00

1290 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

62.000 EACH 95.00000 5,890.00 100.00000 6,200.00 150.00000 9,300.00

1300 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

62.000 EACH 20.00000 1,240.00 21.00000 1,302.00 10.00000 620.00

1310 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

62.000 EACH 20.00000 1,240.00 21.00000 1,302.00 10.00000 620.00

1320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

14.000 EACH 500.00000 7,000.00 500.00000 7,000.00 500.00000 7,000.00

$5,490,412.00$5,156,005.75 $5,296,958.52Section Totals:

$5,296,958.52$5,156,005.75 $5,490,412.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,156,005.75 $5,296,958.52 5,490,412.00Contract Grand Totals

Contract Time Totals
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

628.000 UNIT 38.50000 24,178.00 35.00000 21,980.00 65.00000 40,820.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

508.000 CY 29.75000 15,113.00 8.00000 4,064.00 20.00000 10,160.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,512.000 CY 29.00000 217,848.00 13.00000 97,656.00 18.00000 135,216.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,311.000 CY 56.50000 74,071.50 20.00000 26,220.00 60.00000 78,660.00

0050 2115-0100000

MODIFIED SUBBASE

4,219.000 CY 61.50000 259,468.50 45.00000 189,855.00 60.00000 253,140.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

134.000 STA 380.00000 50,920.00 170.00000 22,780.00 200.00000 26,800.00

0070 2213-6745500

REMOVAL OF CURB

20.800 STA 2,100.00000 43,680.00 800.00000 16,640.00 1,000.00000 20,800.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,355.000 SY 56.50000 76,557.50 95.00000 128,725.00 65.00000 88,075.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,317.000 SY 65.50000 217,263.50 100.00000 331,700.00 75.00000 248,775.00

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

16,950.000 SY 60.50000 1,025,475.00 105.00000 1,779,750.00 83.00000 1,406,850.00

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 8,200.00000 8,200.00 25,000.00000 25,000.00 1,000.00000 1,000.00

0120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

16,950.000 EACH 1.00000 16,950.00 1.00000 16,950.00 1.00000 16,950.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2304-0101000

TEMPORARY PAVEMENT

3,401.000 SY 44.50000 151,344.50 95.00000 323,095.00 60.00000 204,060.00

0140 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

385.000 TON 32.00000 12,320.00 60.00000 23,100.00 40.00000 15,400.00

0150 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

8.000 EACH 900.00000 7,200.00 300.00000 2,400.00 800.00000 6,400.00

0160 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 2,000.00000 2,000.00 2,265.00000 2,265.00 2,300.00000 2,300.00

0170 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 4,100.00000 16,400.00 4,425.00000 17,700.00 5,900.00000 23,600.00

0180 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 6,000.00000 18,000.00 5,768.00000 17,304.00 7,500.00000 22,500.00

0190 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

4.000 EACH 7,500.00000 30,000.00 8,015.00000 32,060.00 10,000.00000 40,000.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

1.000 EACH 12,000.00000 12,000.00 23,650.00000 23,650.00 27,000.00000 27,000.00

0210 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 13,000.00000 13,000.00 14,100.00000 14,100.00 17,000.00000 17,000.00

0220 2435-0140400

MANHOLE, STORM SEWER, SW-404

1.000 EACH 13,000.00000 13,000.00 15,250.00000 15,250.00 18,000.00000 18,000.00

0230 2435-0250100

INTAKE, SW-501

8.000 EACH 2,800.00000 22,400.00 2,325.00000 18,600.00 4,400.00000 35,200.00

0240 2435-0250310

INTAKE, SW-503 MODIFIED 1

6.000 EACH 6,400.00000 38,400.00 6,000.00000 36,000.00 9,000.00000 54,000.00

0250 2435-0250310

INTAKE, SW-503 MODIFIED 2

1.000 EACH 12,000.00000 12,000.00 16,385.00000 16,385.00 20,000.00000 20,000.00

0260 2435-0250500

INTAKE, SW-505

4.000 EACH 4,500.00000 18,000.00 3,950.00000 15,800.00 7,500.00000 30,000.00

0270 2435-0250600

INTAKE, SW-506

4.000 EACH 7,300.00000 29,200.00 6,700.00000 26,800.00 12,000.00000 48,000.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250610

INTAKE, SW-506 MODIFIED 1

5.000 EACH 10,000.00000 50,000.00 9,450.00000 47,250.00 15,000.00000 75,000.00

0290 2435-0250610

INTAKE, SW-506 MODIFIED 2

8.000 EACH 14,000.00000 112,000.00 12,775.00000 102,200.00 19,000.00000 152,000.00

0300 2435-0251100

INTAKE, SW-511

2.000 EACH 3,100.00000 6,200.00 2,660.00000 5,320.00 7,000.00000 14,000.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

27.000 EACH 1,200.00000 32,400.00 1,500.00000 40,500.00 2,700.00000 72,900.00

0320 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

9.000 EACH 2,700.00000 24,300.00 2,950.00000 26,550.00 4,300.00000 38,700.00

0330 2435-0600110

INTAKE ADJUSTMENT, MINOR

6.000 EACH 980.00000 5,880.00 1,300.00000 7,800.00 3,100.00000 18,600.00

0340 2435-0600120

INTAKE ADJUSTMENT, MAJOR

3.000 EACH 2,800.00000 8,400.00 2,500.00000 7,500.00 4,600.00000 13,800.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,500.00000 5,000.00 6,600.00000 13,200.00 7,300.00000 14,600.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

56.000 LF 67.50000 3,780.00 130.00000 7,280.00 130.00000 7,280.00

0370 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

502.000 LF 83.00000 41,666.00 95.00000 47,690.00 95.00000 47,690.00

0380 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

141.000 LF 153.00000 21,573.00 105.00000 14,805.00 105.00000 14,805.00

0390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

247.000 LF 112.00000 27,664.00 90.00000 22,230.00 90.00000 22,230.00

0400 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

459.000 LF 109.00000 50,031.00 126.00000 57,834.00 126.00000 57,834.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

464.000 LF 138.00000 64,032.00 137.00000 63,568.00 137.00000 63,568.00

0420 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

323.000 LF 151.00000 48,773.00 192.00000 62,016.00 192.00000 62,016.00

0430 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

642.000 LF 206.00000 132,252.00 148.00000 95,016.00 148.00000 95,016.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,576.000 LF 34.50000 54,372.00 25.00000 39,400.00 25.00000 39,400.00

0450 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

2,358.000 LF 24.50000 57,771.00 25.00000 58,950.00 25.00000 58,950.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

140.000 LF 204.00000 28,560.00 95.00000 13,300.00 95.00000 13,300.00

0470 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

556.000 LF 160.00000 88,960.00 62.00000 34,472.00 62.00000 34,472.00

0480 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

170.000 LF 89.00000 15,130.00 66.00000 11,220.00 66.00000 11,220.00

0490 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

195.000 LF 40.00000 7,800.00 26.00000 5,070.00 26.00000 5,070.00

0500 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

672.000 LF 22.75000 15,288.00 26.00000 17,472.00 26.00000 17,472.00

0510 2510-6745850

REMOVAL OF PAVEMENT

20,126.000 SY 11.00000 221,386.00 9.00000 181,134.00 10.00000 201,260.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

45.000 EACH 1,200.00000 54,000.00 1,000.00000 45,000.00 1,000.00000 45,000.00

0530 2511-6745900

REMOVAL OF SIDEWALK

4,446.000 SY 6.80000 30,232.80 12.00000 53,352.00 8.00000 35,568.00

0540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,432.000 SY 36.50000 52,268.00 36.00000 51,552.00 58.00000 83,056.00

0550 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

2,505.000 SY 40.00000 100,200.00 39.00000 97,695.00 65.00000 162,825.00

0560 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

493.000 SY 44.00000 21,692.00 43.00000 21,199.00 77.00000 37,961.00

0570 2511-7528101

DETECTABLE WARNINGS

565.000 SF 46.00000 25,990.00 45.00000 25,425.00 55.00000 31,075.00

0580 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

148.000 LF 35.50000 5,254.00 35.00000 5,180.00 73.00000 10,804.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

402.000 SY 43.50000 17,487.00 45.00000 18,090.00 75.00000 30,150.00

0600 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

2,118.000 SY 46.50000 98,487.00 46.00000 97,428.00 80.00000 169,440.00

0610 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,904.000 SY 9.65000 28,023.60 12.00000 34,848.00 8.00000 23,232.00

0620 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

79.000 CY 430.00000 33,970.00 420.00000 33,180.00 1,100.00000 86,900.00

0630 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

88.000 LF 48.00000 4,224.00 50.00000 4,400.00 50.00000 4,400.00

0640 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

114.000 LF 5.85000 666.90 24.00000 2,736.00 25.00000 2,850.00

0650 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

52.000 EACH 260.00000 13,520.00 150.00000 7,800.00 250.00000 13,000.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 204.00000 204.00 250.00000 250.00 200.00000 200.00

0670 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

352.000 LF 15.25000 5,368.00 20.00000 7,040.00 15.00000 5,280.00

0680 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

13.000 SF 51.00000 663.00 50.00000 650.00 50.00000 650.00

0690 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 373,000.00000 373,000.00 330,000.00000 330,000.00 360,000.00000 360,000.00

0700 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

143.600 STA 41.00000 5,887.60 25.00000 3,590.00 40.00000 5,744.00

0710 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

132.600 STA 81.50000 10,806.90 110.00000 14,586.00 80.00000 10,608.00

0720 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

104.300 STA 122.50000 12,776.75 120.00000 12,516.00 120.00000 12,516.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

9.000 EACH 81.50000 733.50 100.00000 900.00 80.00000 720.00

0740 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

26.000 EACH 132.50000 3,445.00 350.00000 9,100.00 130.00000 3,380.00

0750 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

8.000 EACH 260.00000 2,080.00 425.00000 3,400.00 250.00000 2,000.00

0760 2527-9263180

PAVEMENT MARKINGS REMOVED

158.000 STA 30.50000 4,819.00 35.00000 5,530.00 30.00000 4,740.00

0770 2527-9263190

SYMBOLS AND LEGENDS REMOVED

14.000 EACH 102.00000 1,428.00 100.00000 1,400.00 100.00000 1,400.00

0780 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

132.600 STA 42.00000 5,569.20 65.00000 8,619.00 41.00000 5,436.60

0790 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

26.000 EACH 102.00000 2,652.00 175.00000 4,550.00 100.00000 2,600.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0800 2528-2518000

SAFETY CLOSURE

44.000 EACH 204.00000 8,976.00 125.00000 5,500.00 200.00000 8,800.00

0810 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ALL
ROADWAYS OPEN BY OCTOBER 16  2021

(1) LS 60,000.00000 60,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0820 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ALL
ROADWAYS OPEN BY SEPTEMBER 14  2022

(1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0830 2528-8445110

TRAFFIC CONTROL

(1) LS 61,000.00000 61,000.00 57,000.00000 57,000.00 75,000.00000 75,000.00

0840 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0850 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,511.000 LF 12.25000 18,509.75 11.25000 16,998.75 12.00000 18,132.00

0860 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 102.00000 7,140.00 75.00000 5,250.00 100.00000 7,000.00
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(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0870 2533-4980005

MOBILIZATION

(1) LS 382,536.54000 382,536.54 320,000.00000 320,000.00 510,000.00000 510,000.00

0880 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

102.000 LF 96.00000 9,792.00 93.50000 9,537.00 94.00000 9,588.00

0890 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

868.000 LF 88.50000 76,818.00 68.00000 59,024.00 68.00000 59,024.00

0900 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

942.000 LB 25.25000 23,785.50 30.00000 28,260.00 30.00000 28,260.00

0910 2554-0205000

WATER SERVICE STUB, POLYETHYLENE   3/4
IN.

495.000 LF 42.00000 20,790.00 70.00000 34,650.00 70.00000 34,650.00

0920 2554-0205000

WATER SERVICE STUB, POLYETHYLENE  2 IN.

18.000 LF 54.00000 972.00 155.00000 2,790.00 155.00000 2,790.00

0930 2554-0205300

WATER SERVICE CORPORATION, AS PER
PLAN   3/4 IN.

13.000 EACH 870.00000 11,310.00 925.00000 12,025.00 1,000.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2554-0205300

WATER SERVICE CORPORATION, AS PER
PLAN  2 IN.

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0950 2554-0205600

WATER SERVICE CURB STOP AND BOX, AS
PER PLAN   3/4 IN.

13.000 EACH 470.00000 6,110.00 950.00000 12,350.00 1,000.00000 13,000.00

0960 2554-0205600

WATER SERVICE CURB STOP AND BOX, AS
PER PLAN  2 IN.

1.000 EACH 890.00000 890.00 1,265.00000 1,265.00 1,300.00000 1,300.00

0970 2554-0207004

VALVE, GATE, DIP, 4 IN.

6.000 EACH 1,200.00000 7,200.00 1,550.00000 9,300.00 1,600.00000 9,600.00

0980 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,700.00000 1,700.00 1,950.00000 1,950.00 2,000.00000 2,000.00

0990 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 7,800.00000 7,800.00 2,755.00000 2,755.00 2,800.00000 2,800.00

1000 2554-0208008

TAPPING VALVE ASSEMBLY, 8 IN.

6.000 EACH 6,500.00000 39,000.00 7,000.00000 42,000.00 7,000.00000 42,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

11.000 EACH 6,000.00000 66,000.00 5,000.00000 55,000.00 5,000.00000 55,000.00

1020 2554-0212030

VALVE BOX REPLACEMENT

22.000 EACH 510.00000 11,220.00 975.00000 21,450.00 1,000.00000 22,000.00

1030 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 4,500.00000 4,500.00 1,000.00000 1,000.00

1040 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY
REMOVAL

6.000 EACH 1,100.00000 6,600.00 1,500.00000 9,000.00 1,500.00000 9,000.00

1050 2599-9999005

('EACH' ITEM) ROCK INLET FILTER

41.000 EACH 870.00000 35,670.00 200.00000 8,200.00 250.00000 10,250.00

1060 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  PER
PLAN

26.000 EACH 1,900.00000 49,400.00 785.00000 20,410.00 800.00000 20,800.00

1070 2599-9999005

('EACH' ITEM) SUBDRAIN OUTLET INTO
STRUCTURE

97.000 EACH 400.00000 38,800.00 685.00000 66,445.00 700.00000 67,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2599-9999005

('EACH' ITEM) WATER SERVICE STUB
TEMPORARY

14.000 EACH 900.00000 12,600.00 2,500.00000 35,000.00 2,600.00000 36,400.00

1090 2599-9999009

('LINEAR FEET' ITEM) HANDRAIL

15.000 LF 309.00000 4,635.00 192.00000 2,880.00 200.00000 3,000.00

1100 2599-9999009

('LINEAR FEET' ITEM) REMOVE WATER MAIN

464.000 LF 40.00000 18,560.00 27.00000 12,528.00 27.00000 12,528.00

1110 2599-9999009

('LINEAR FEET' ITEM) STORM SEWER SERVICE
STUB

278.000 LF 42.50000 11,815.00 45.50000 12,649.00 50.00000 13,900.00

1120 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN
CORRUGATED PVC  TYPE 2  8 IN.

6,439.000 LF 22.00000 141,658.00 18.00000 115,902.00 20.00000 128,780.00

1130 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT  FILL & PLUG

154.000 LF 22.75000 3,503.50 27.00000 4,158.00 30.00000 4,620.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2599-9999010

('LUMP SUM' ITEM) ADJUSTMENTS TO TRAFFIC
SIGNALS

(1) LS 20,000.00000 20,000.00 60,000.00000 60,000.00 20,000.00000 20,000.00

1150 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 43,000.00000 43,000.00 28,000.00000 28,000.00 2,000.00000 2,000.00

1160 2599-9999010

('LUMP SUM' ITEM) REMOVE AND SALVAGE
MONUMENT SIGN

(1) LS 3,700.00000 3,700.00 10,000.00000 10,000.00 10,000.00000 10,000.00

1170 2599-9999010

('LUMP SUM' ITEM) WATER SERVICE WITH
BLOWOFF

(1) LS 11,000.00000 11,000.00 6,000.00000 6,000.00 11,000.00000 11,000.00

1180 2599-9999014

('SQUARE FEET' ITEM) COMBINED CONCRETE
STEPS & RETAINING WALL

85.000 SF 149.00000 12,665.00 150.00000 12,750.00 30.00000 2,550.00

1190 2599-9999014

('SQUARE FEET' ITEM) DETECTABLE
WARNINGS  TEMPORARY SIDEWALKS

78.000 SF 46.00000 3,588.00 45.00000 3,510.00 35.00000 2,730.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE   6 IN.

18,092.000 SY 2.60000 47,039.20 2.50000 45,230.00 2.00000 36,184.00

1210 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL
COMPACTION OF SUBGRADE  12 IN.

5,593.000 SY 4.45000 24,888.85 3.00000 16,779.00 5.00000 27,965.00

1220 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY
GRANULAR SIDEWALK

375.000 SY 142.50000 53,437.50 30.00000 11,250.00 10.00000 3,750.00

1230 2601-2633100

MOWING

5.000 ACRE 102.00000 510.00 150.00000 750.00 100.00000 500.00

1240 2601-2634105

MULCHING, BONDED FIBER MATRIX

8.000 ACRE 2,600.00000 20,800.00 2,800.00000 22,400.00 2,500.00000 20,000.00

1250 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.500 ACRE 1,300.00000 1,950.00 2,000.00000 3,000.00 1,250.00000 1,875.00

1260 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.000 ACRE 870.00000 4,350.00 1,500.00000 7,500.00 850.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,152.000 LF 1.55000 11,085.60 2.75000 19,668.00 1.50000 10,728.00

1280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,152.000 LF 0.25000 1,788.00 0.30000 2,145.60 0.10000 715.20

1290 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

62.000 EACH 153.00000 9,486.00 185.00000 11,470.00 150.00000 9,300.00

1300 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

62.000 EACH 10.20000 632.40 15.00000 930.00 10.00000 620.00

1310 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

62.000 EACH 10.20000 632.40 15.00000 930.00 10.00000 620.00

1320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

14.000 EACH 500.00000 7,000.00 500.00000 7,000.00 500.00000 7,000.00

$6,759,833.80$5,999,999.99 $6,558,211.35Section Totals:

$6,558,211.35$5,999,999.99 $6,759,833.80Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,999,999.99 $6,558,211.35 6,759,833.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MBIN-235-1(517)4--0M-77 BRIDGE APPROACH REPAIR

POLK

Route: I-235

Cummins Pkwy 0.2 mi E of IA 28 in Des Moines (EB)

Prj Awd Amt: $278,586.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 35 Working Days

77-2351-517

December 15, 2020 10:00 A.M.

POLKCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $278,586.87 100.00%

2 MI919 MINTURN, INC. $295,064.82 105.91%

3 IO127 IOWA CIVIL CONTRACTING, INC. $305,561.60 109.68%

4 HA760 HAWKEYE PAVING CORP. $308,931.63 110.89%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $318,957.93 114.49%

6 CR120 CRAMER AND ASSOC., INC. $343,960.04 123.47%
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Contract ID:

Letting Date:

Start Date: 09/07/21 35 Working Days

77-2351-517

December 15, 2020 10:00 A.M.

POLKCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0001 BRIDGE APPROACH ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.900 CY 7,800.00000 7,020.00 10,000.00000 9,000.00 12,000.00000 10,800.00

0030 2403-7304000

COLORED SEALER REPAINTING

154.600 SY 100.00000 15,460.00 60.00000 9,276.00 75.00000 11,595.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

128.000 LB 5.00000 640.00 5.00000 640.00 10.00000 1,280.00

0050 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 27,750.00000 27,750.00 25,300.00000 25,300.00

$51,475.00$52,620.00 $51,666.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2214-5145150

PAVEMENT SCARIFICATION

89.400 SY 50.00000 4,470.00 50.00000 4,470.00 50.00000 4,470.00

0070 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

156.500 SY 325.00000 50,862.50 475.00000 74,337.50 460.00000 71,990.00

0080 2303-1033502

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

9.860 TON 400.00000 3,944.00 400.00000 3,944.00 413.00000 4,072.18

0090 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

0.590 TON 750.00000 442.50 700.00000 413.00 715.00000 421.85

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

156.300 LF 11.00000 1,719.30 7.00000 1,094.10 10.00000 1,563.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 26.00000 1,950.00 25.00000 1,875.00 25.00000 1,875.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 205.00000 205.00 200.00000 200.00 200.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,225.00000 1,225.00 1.00000 1.00 1.00000 1.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,550.00000 2,550.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0150 2510-6745850

REMOVAL OF PAVEMENT

156.500 SY 65.00000 10,172.50 60.00000 9,390.00 75.00000 11,737.50

0160 2518-6910000

SAFETY CLOSURE

1.000 EACH 255.00000 255.00 250.00000 250.00 275.00000 275.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,530.00000 1,530.00 1.00000 1.00 3,500.00000 3,500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

271.080 STA 30.00000 8,132.40 30.00000 8,132.40 31.35000 8,498.36

0190 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

125.490 STA 117.00000 14,682.33 125.00000 15,686.25 126.50000 15,874.49
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

273.220 STA 117.00000 31,966.74 125.00000 34,152.50 126.50000 34,562.33

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

344.040 STA 18.00000 6,192.72 18.00000 6,192.72 18.70000 6,433.55

0220 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

125.490 STA 62.00000 7,780.38 65.00000 8,156.85 66.00000 8,282.34

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

887.500 LF 15.00000 13,312.50 15.00000 13,312.50 16.00000 14,200.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 22,000.00000 22,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0250 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,310.000 LF 11.00000 25,410.00 11.00000 25,410.00 11.00000 25,410.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

112.000 CDAY 102.00000 11,424.00 100.00000 11,200.00 110.00000 12,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) MINTURN, INC. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,400.00000 4,200.00 1,350.00000 4,050.00 1,500.00000 4,500.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 4.25000 1,190.00 2.00000 560.00 4.00000 1,120.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

280.000 LF 1.25000 350.00 0.25000 70.00 1.00000 280.00

$254,086.60$225,966.87 $243,398.82Section Totals:

( ) indicates item is bid as Lump Sum

$295,064.82$278,586.87 $305,561.60

$278,586.87

Contract Item Totals

$295,064.82 305,561.60Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0001 BRIDGE APPROACH ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00 20,000.00000 20,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.900 CY 21,000.00000 18,900.00 19,000.00000 17,100.00 8,000.00000 7,200.00

0030 2403-7304000

COLORED SEALER REPAINTING

154.600 SY 100.00000 15,460.00 185.00000 28,601.00 96.80000 14,965.28

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

128.000 LB 8.00000 1,024.00 10.00000 1,280.00 4.00000 512.00

0050 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 30,500.00000 30,500.00 44,000.00000 44,000.00

$86,677.28$73,384.00 $85,481.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2214-5145150

PAVEMENT SCARIFICATION

89.400 SY 45.00000 4,023.00 60.00000 5,364.00 45.00000 4,023.00

0070 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

156.500 SY 450.00000 70,425.00 360.00000 56,340.00 600.00000 93,900.00

0080 2303-1033502

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

9.860 TON 400.00000 3,944.00 500.00000 4,930.00 225.00000 2,218.50

0090 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

0.590 TON 700.00000 413.00 1,500.00000 885.00 1,100.00000 649.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

156.300 LF 25.00000 3,907.50 20.00000 3,126.00 10.00000 1,563.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 27.50000 2,062.50 20.00000 1,500.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 220.00000 220.00 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,200.00000 1,200.00 0.01000 0.01 1,200.00000 1,200.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,500.00000 2,500.00 2,750.00000 2,750.00 2,500.00000 2,500.00

0150 2510-6745850

REMOVAL OF PAVEMENT

156.500 SY 45.00000 7,042.50 70.00000 10,955.00 50.00000 7,825.00

0160 2518-6910000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 300.00000 300.00 250.00000 250.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 1.00000 1.00 100.00000 100.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

271.080 STA 30.00000 8,132.40 30.00000 8,132.40 28.50000 7,725.78

0190 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

125.490 STA 115.00000 14,431.35 120.00000 15,058.80 115.00000 14,431.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

273.220 STA 115.00000 31,420.30 120.00000 32,786.40 115.00000 31,420.30

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

344.040 STA 17.00000 5,848.68 18.00000 6,192.72 17.00000 5,848.68

0220 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

125.490 STA 60.00000 7,529.40 65.00000 8,156.85 60.00000 7,529.40

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

887.500 LF 15.00000 13,312.50 15.50000 13,756.25 14.50000 12,868.75

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00 21,000.00000 21,000.00 20,000.00000 20,000.00

0250 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,310.000 LF 10.00000 23,100.00 11.00000 25,410.00 10.00000 23,100.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

112.000 CDAY 100.00000 11,200.00 100.00000 11,200.00 100.00000 11,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,400.00000 4,200.00 1,500.00000 4,500.00 1,350.00000 4,050.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 3.00000 840.00 1.00000 280.00 10.00000 2,800.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

280.000 LF 0.10000 28.00 0.25000 70.00 1.00000 280.00

$257,282.76$235,547.63 $233,476.93Section Totals:

( ) indicates item is bid as Lump Sum

$318,957.93$308,931.63 $343,960.04

$308,931.63

Contract Item Totals

$318,957.93 343,960.04Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-280-8(169)8--02-82 PCC PAVEMENT - GRADE & REPLACE

SCOTT

Route: I-280

W of IA 22 to the Mississippi River (EB/WB)

Prj Awd Amt: $5,433,059.67

Project: WorkType:

County:

Location:

IMN-280-8(182)9--0E-82 BRIDGE DECK OVERLAY

SCOTT

Route: I-280

DME RR 9.1 mi S of I-80

Prj Awd Amt: $397,952.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/18/21 14 Calendar Days

82-2808-169

December 15, 2020 10:00 A.M.

SCOTTCall Order:  111 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: VALLEY CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA020 VALLEY CONSTRUCTION CO. $5,831,011.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LA180 LANGMAN CONSTRUCTION,INC. $6,358,937.77 109.05%

3 MA225 MANATT'S, INC. $6,398,639.38 109.73%

4 CE099 CEDAR VALLEY CORP., LLC. $6,827,770.89 117.09%
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Contract ID:

Letting Date:

Start Date: 03/18/21 14 Calendar Days

82-2808-169

December 15, 2020 10:00 A.M.

SCOTTCall Order:  111 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: VALLEY CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

13,640.400 CY 32.00000 436,492.80 26.00000 354,650.40 36.00000 491,054.40

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

25,327.000 CY 17.00000 430,559.00 16.00000 405,232.00 15.00000 379,905.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

36,720.600 SY 1.50000 55,080.90 1.10000 40,392.66 1.75000 64,261.05

0050 2115-0100000

MODIFIED SUBBASE

8,485.700 CY 38.00000 322,456.60 38.00000 322,456.60 38.00000 322,456.60

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

73.500 TON 38.00000 2,793.00 42.00000 3,087.00 50.00000 3,675.00

0070 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

75.400 SY 125.00000 9,425.00 140.00000 10,556.00 250.00000 18,850.00

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

250.100 SY 155.00000 38,765.50 150.00000 37,515.00 102.00000 25,510.20

Page 1 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

December 15, 2020

82-2808-169 Primary County: SCOTT

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

164.400 STA 325.00000 53,430.00 250.00000 41,100.00 200.00000 32,880.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,318.900 SY 175.00000 230,807.50 130.00000 171,457.00 142.08000 187,389.31

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

125.000 EACH 0.01000 1.25 300.00000 37,500.00 100.00000 12,500.00

0120 2214-5145150

PAVEMENT SCARIFICATION

19,648.300 SY 4.20000 82,522.86 4.00000 78,593.20 3.00000 58,944.90

0130 2301-0690203

BRIDGE APPROACH, BR-203

875.800 SY 180.00000 157,644.00 180.00000 157,644.00 225.00000 197,055.00

0140 2301-1034110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11 IN.

36,476.300 SY 50.00000 1,823,815.00 59.00000 2,152,101.70 55.00000 2,006,196.50

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,712.920 TON 68.00000 116,478.56 65.00000 111,339.80 50.00000 85,646.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

1,768.180 TON 68.00000 120,236.24 65.00000 114,931.70 50.00000 88,409.00

0170 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

208.870 TON 315.00000 65,794.05 300.00000 62,661.00 515.00000 107,568.05

0180 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

1,632.100 LF 8.00000 13,056.80 14.00000 22,849.40 17.00000 27,745.70

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,424.200 SY 5.25000 12,727.05 4.00000 9,696.80 3.20000 7,757.44

0200 2414-6424111

CONCRETE BARRIER RAILING, MEDIAN

1,614.600 LF 99.00000 159,845.40 81.00000 130,782.60 200.00000 322,920.00

0210 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 7,500.00000 7,500.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0220 2502-6745952

REMOVAL OF SUBDRAIN

6,223.000 LF 1.25000 7,778.75 1.50000 9,334.50 1.25000 7,778.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,217.000 LF 11.00000 79,387.00 10.00000 72,170.00 9.50000 68,561.50

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

30.000 EACH 360.00000 10,800.00 300.00000 9,000.00 300.00000 9,000.00

0250 2503-0500402

BRIDGE END DRAIN, DR-402

3.000 EACH 550.00000 1,650.00 800.00000 2,400.00 1,500.00000 4,500.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,178.000 LF 7.00000 8,246.00 5.00000 5,890.00 7.00000 8,246.00

0270 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,887.100 LF 5.00000 9,435.50 3.00000 5,661.30 9.50000 17,927.45

0280 2505-4008300

STEEL BEAM GUARDRAIL

900.000 LF 21.00000 18,900.00 20.00000 18,000.00 20.00000 18,000.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,100.00000 8,400.00 2,100.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,800.00000 5,600.00 2,700.00000 5,400.00 2,700.00000 5,400.00

0310 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,800.00000 5,600.00 2,700.00000 5,400.00 2,700.00000 5,400.00

0320 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,474.000 LF 26.00000 38,324.00 25.00000 36,850.00 25.00000 36,850.00

0330 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,600.00000 18,400.00 4,500.00000 18,000.00 4,500.00000 18,000.00

0340 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,850.00000 1,850.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0350 2510-6745850

REMOVAL OF PAVEMENT

37,448.700 SY 3.50000 131,070.45 7.65000 286,482.56 6.75000 252,778.73

0360 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 13,500.00000 13,500.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0370 2524-9089100

DELINEATOR, RIGID - TYPE I

56.000 EACH 90.00000 5,040.00 85.00000 4,760.00 85.00000 4,760.00

0380 2524-9089110

DELINEATOR, RIGID - TYPE IA

20.000 EACH 100.00000 2,000.00 95.00000 1,900.00 95.00000 1,900.00

0390 2524-9089200

DELINEATOR, RIGID - TYPE II

21.000 EACH 100.00000 2,100.00 95.00000 1,995.00 95.00000 1,995.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 17,800.00000 17,800.00 44,000.00000 44,000.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

711.930 STA 36.00000 25,629.48 35.00000 24,917.55 35.00000 24,917.55

0420 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

386.000 STA 130.00000 50,180.00 118.00000 45,548.00 118.00000 45,548.00

0430 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

126.060 STA 125.00000 15,757.50 120.00000 15,127.20 120.00000 15,127.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 145.00000 1,160.00 140.00000 1,120.00 140.00000 1,120.00

0450 2527-9263180

PAVEMENT MARKINGS REMOVED

708.450 STA 36.00000 25,504.20 35.00000 24,795.75 35.00000 24,795.75

0460 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 145.00000 1,160.00 140.00000 1,120.00 140.00000 1,120.00

0470 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

386.000 STA 73.50000 28,371.00 48.00000 18,528.00 48.00000 18,528.00

0480 2528-2518000

SAFETY CLOSURE

2.000 EACH 315.00000 630.00 300.00000 600.00 300.00000 600.00

0490 2528-2518010

REMOVE AND REINSTALL CROSSOVER
BARRICADES

2.000 EACH 1,550.00000 3,100.00 1,500.00000 3,000.00 1,500.00000 3,000.00

0500 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

12,224.000 LF 20.00000 244,480.00 19.50000 238,368.00 19.50000 238,368.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 7,800.00000 31,200.00 5,000.00000 20,000.00 7,500.00000 30,000.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00 60,000.00000 60,000.00 43,850.00000 43,850.00

0530 2529-2242304

CD JOINT ASSEMBLY

40.000 EACH 215.00000 8,600.00 100.00000 4,000.00 130.00000 5,200.00

0540 2529-8174010

SUBBASE (PATCHES)

90.000 SY 33.00000 2,970.00 15.00000 1,350.00 25.00000 2,250.00

0570 2533-4980005

MOBILIZATION

(1) LS 245,000.00000 245,000.00 588,000.00000 588,000.00 451,000.00000 451,000.00

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

159.300 STA 185.00000 29,470.50 85.00000 13,540.50 85.00000 13,540.50

0590 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,550.00000 3,100.00 1,500.00000 3,000.00 1,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0600 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 24,000.00000 24,000.00 23,400.00000 23,400.00 23,400.00000 23,400.00

0610 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 525.00000 525.00 500.00000 500.00 500.00000 500.00

$5,916,886.58$5,315,250.89 $5,882,205.22Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0002 ALTERNATE 'AA' OPTION 1: PCC SHOULDERS. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN - IMX-280-8(169)8--02-82

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0620 2102-0425071

SPECIAL BACKFILL

72.400 CY 37.50000 2,715.00 40.00000 2,896.00

0630 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

321.100 SY 67.50000 21,674.25 68.00000 21,834.80

$24,389.25 $24,730.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN - IMX-280-8(169)8--02-82

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0640 2102-0425071

SPECIAL BACKFILL

60.500 CY 76.50000 4,628.25

0650 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

321.100 SY 58.00000 18,623.80

$23,252.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0004 ROADSIDE ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0660 2601-2634100

MULCHING

9.000 ACRE 735.00000 6,615.00 675.00000 6,075.00 675.00000 6,075.00

0670 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.500 ACRE 945.00000 4,252.50 700.00000 3,150.00 700.00000 3,150.00

0680 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.500 ACRE 680.00000 3,060.00 700.00000 3,150.00 700.00000 3,150.00

0690 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,305.000 LF 1.90000 2,479.50 1.70000 2,218.50 1.70000 2,218.50

0700 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,305.000 LF 0.10000 130.50 0.10000 130.50 0.10000 130.50

0710 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

130.500 LF 1.05000 137.03 1.70000 221.85 1.70000 221.85

0720 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.20000 1,260.00 3.00000 900.00 3.00000 900.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0004 ROADSIDE ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0730 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 4.75000 1,425.00 4.00000 1,200.00 4.00000 1,200.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.10000 60.00 1.00000 600.00 1.00000 600.00

0750 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0760 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$19,145.85$20,919.53 $19,145.85Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0005 DESIGN NO. 0421; REPAIRS TO A 201'-4 X 81'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - IMN-280-8(182)9--0E-82

SECTION: Cat Alt Set: Cat Alt Member:

0770 2413-0698074

DECK REPAIR, CLASS A

217.800 SY 660.00000 143,748.00 630.00000 137,214.00 630.00000 137,214.00

0780 2413-0698075

DECK REPAIR, CLASS B

7.000 SY 1,050.00000 7,350.00 1,020.00000 7,140.00 1,020.00000 7,140.00

0790 2426-6772016

CONCRETE REPAIR

60.000 SF 265.00000 15,900.00 255.00000 15,300.00 255.00000 15,300.00

0800 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,723.500 SY 45.00000 77,557.50 43.00000 74,110.50 43.00000 74,110.50

0810 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 26,000.00000 26,000.00 26,000.00000 26,000.00

0820 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 15,500.00000 15,500.00 3,500.00000 3,500.00 5,000.00000 5,000.00

$264,764.50$290,055.50 $263,264.50Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0006 DESIGN NO. 0421; ALTERNATE 'BB OPTION 1: CLASS O PCC. BID THIS
(SECTION IF ALTENATE 'BB' OPTION 1 IS CHOSEN - (182

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0830 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,768.800 SY

Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0007 DESIGN NO. 0421; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID
(THIS SECTION IF ALTENATE 'BB' OPTION 2 IS CHOSEN. - (182

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0840 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,768.800 SY 61.00000 107,896.80 58.00000 102,590.40 58.00000 102,590.40

$102,590.40$107,896.80 $102,590.40Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0850 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,000.000 EACH 1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00

0860 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0870 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0880 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

27,000.000 EACH 1.00000 27,000.00 1.00000 27,000.00 1.00000 27,000.00

0890 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

$67,000.00$67,000.00 $67,000.00Section Totals:
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(1) VALLEY CONSTRUCTION
CO.

(2) LANGMAN
CONSTRUCTION,INC.

(3) MANATT'S, INC.

0009 RAILROAD LIABILITY INSURANCE - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0900 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,500.00000 5,500.00 1.00000 1.00 5,000.00000 5,000.00

$5,000.00$5,500.00 $1.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,358,937.77$5,831,011.97 $6,398,639.38

$5,831,011.97

Contract Item Totals

$6,358,937.77 6,398,639.38Contract Grand Totals

Contract Time Totals

Page 19 of 38

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

December 15, 2020

82-2808-169 Primary County: SCOTT

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

13,640.400 CY 36.00000 491,054.40

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

25,327.000 CY 15.00000 379,905.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

36,720.600 SY 1.75000 64,261.05

0050 2115-0100000

MODIFIED SUBBASE

8,485.700 CY 38.00000 322,456.60

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

73.500 TON 50.00000 3,675.00

0070 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

75.400 SY 92.00000 6,936.80

0080 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

250.100 SY 102.00000 25,510.20
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

164.400 STA 200.00000 32,880.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,318.900 SY 142.08000 187,389.31

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

125.000 EACH 100.00000 12,500.00

0120 2214-5145150

PAVEMENT SCARIFICATION

19,648.300 SY 3.40000 66,804.22

0130 2301-0690203

BRIDGE APPROACH, BR-203

875.800 SY 217.00000 190,048.60

0140 2301-1034110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11 IN.

36,476.300 SY 63.39000 2,312,232.66

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,712.920 TON 50.00000 85,646.00
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

1,768.180 TON 50.00000 88,409.00

0170 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

208.870 TON 515.00000 107,568.05

0180 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

1,632.100 LF 17.00000 27,745.70

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,424.200 SY 3.76000 9,114.99

0200 2414-6424111

CONCRETE BARRIER RAILING, MEDIAN

1,614.600 LF 163.00000 263,179.80

0210 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 5,000.00000 5,000.00

0220 2502-6745952

REMOVAL OF SUBDRAIN

6,223.000 LF 1.25000 7,778.75
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,217.000 LF 9.29000 67,045.93

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

30.000 EACH 300.00000 9,000.00

0250 2503-0500402

BRIDGE END DRAIN, DR-402

3.000 EACH 1,500.00000 4,500.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,178.000 LF 8.00000 9,424.00

0270 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,887.100 LF 9.50000 17,927.45

0280 2505-4008300

STEEL BEAM GUARDRAIL

900.000 LF 20.00000 18,000.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,700.00000 5,400.00

0310 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,700.00000 5,400.00

0320 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,474.000 LF 25.00000 36,850.00

0330 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,500.00000 18,000.00

0340 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,800.00000 1,800.00

0350 2510-6745850

REMOVAL OF PAVEMENT

37,448.700 SY 6.75000 252,778.73

0360 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0370 2524-9089100

DELINEATOR, RIGID - TYPE I

56.000 EACH 85.00000 4,760.00

0380 2524-9089110

DELINEATOR, RIGID - TYPE IA

20.000 EACH 95.00000 1,900.00

0390 2524-9089200

DELINEATOR, RIGID - TYPE II

21.000 EACH 95.00000 1,995.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,000.00000 60,000.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

711.930 STA 35.00000 24,917.55

0420 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

386.000 STA 118.00000 45,548.00

0430 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

126.060 STA 120.00000 15,127.20
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 140.00000 1,120.00

0450 2527-9263180

PAVEMENT MARKINGS REMOVED

708.450 STA 35.00000 24,795.75

0460 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 140.00000 1,120.00

0470 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

386.000 STA 48.00000 18,528.00

0480 2528-2518000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00

0490 2528-2518010

REMOVE AND REINSTALL CROSSOVER
BARRICADES

2.000 EACH 1,500.00000 3,000.00

0500 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

12,224.000 LF 15.00000 183,360.00
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(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 7,500.00000 30,000.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 86,420.00000 86,420.00

0530 2529-2242304

CD JOINT ASSEMBLY

40.000 EACH 130.00000 5,200.00

0540 2529-8174010

SUBBASE (PATCHES)

90.000 SY 25.00000 2,250.00

0570 2533-4980005

MOBILIZATION

(1) LS 640,200.00000 640,200.00

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

159.300 STA 80.00000 12,744.00

0590 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,500.00000 3,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0600 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 23,400.00000 23,400.00

0610 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 500.00000 500.00

$6,350,107.74Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0002 ALTERNATE 'AA' OPTION 1: PCC SHOULDERS. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN - IMX-280-8(169)8--02-82

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0620 2102-0425071

SPECIAL BACKFILL

72.400 CY 76.50000 5,538.60

0630 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

321.100 SY 58.00000 18,623.80

$24,162.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN - IMX-280-8(169)8--02-82

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0640 2102-0425071

SPECIAL BACKFILL

60.500 CY

0650 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

321.100 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0004 ROADSIDE ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0660 2601-2634100

MULCHING

9.000 ACRE 675.00000 6,075.00

0670 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.500 ACRE 700.00000 3,150.00

0680 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.500 ACRE 700.00000 3,150.00

0690 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,305.000 LF 1.70000 2,218.50

0700 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,305.000 LF 0.10000 130.50

0710 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

130.500 LF 1.70000 221.85

0720 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 3.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0004 ROADSIDE ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0730 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 4.00000 1,200.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 1.00000 600.00

0750 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0760 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$19,145.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0005 DESIGN NO. 0421; REPAIRS TO A 201'-4 X 81'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - IMN-280-8(182)9--0E-82

SECTION: Cat Alt Set: Cat Alt Member:

0770 2413-0698074

DECK REPAIR, CLASS A

217.800 SY 630.00000 137,214.00

0780 2413-0698075

DECK REPAIR, CLASS B

7.000 SY 1,020.00000 7,140.00

0790 2426-6772016

CONCRETE REPAIR

60.000 SF 255.00000 15,300.00

0800 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,723.500 SY 43.00000 74,110.50

0810 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00

0820 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 2,500.00000 2,500.00

$262,264.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0006 DESIGN NO. 0421; ALTERNATE 'BB OPTION 1: CLASS O PCC. BID THIS
(SECTION IF ALTENATE 'BB' OPTION 1 IS CHOSEN - (182

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0830 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,768.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0007 DESIGN NO. 0421; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID
(THIS SECTION IF ALTENATE 'BB' OPTION 2 IS CHOSEN. - (182

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0840 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,768.800 SY 58.00000 102,590.40

$102,590.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0850 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,000.000 EACH 1.00000 32,000.00

0860 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00

0870 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00

0880 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

27,000.000 EACH 1.00000 27,000.00

0890 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

$67,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0009 RAILROAD LIABILITY INSURANCE - IMX-280-8(169)8--02-82SECTION: Cat Alt Set: Cat Alt Member:

0900 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 2,500.00000 2,500.00

$2,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,827,770.89

$6,827,770.89

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-003-5(85)--3H-12 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUTLER

Route: IOWA 3

W Jct IA 14 to IA 188

Prj Awd Amt: $3,351,871.83

Project: WorkType:

County:

Location:

STPN-188-1(22)--2J-12 HMA PAVEMENT WIDENING / HMA RESURFACING

BUTLER

Route: IOWA 188

IA 3 north 1400 LF

Prj Awd Amt: $315,287.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/10/21 110 Working Days

12-0035-085

December 15, 2020 10:00 A.M.

BUTLERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $3,667,158.83 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $3,775,130.93 102.94%

3 IN122 INROADS, LLC. $4,033,065.01 109.98%

4 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$4,234,838.36 115.48%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

135.500 CY 17.95000 2,432.23 15.00000 2,032.50 20.00000 2,710.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

570.000 CY 17.95000 10,231.50 8.00000 4,560.00 10.25000 5,842.50

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

227.800 CY 21.95000 5,000.21 20.00000 4,556.00 10.00000 2,278.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

16,206.700 TON 14.50000 234,997.15 15.99000 259,145.13 16.00000 259,307.20

0050 2125-2225050

RESHAPING DITCHES

9.250 STA 590.00000 5,457.50 400.00000 3,700.00 625.00000 5,781.25

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

570.700 SY 122.20000 69,739.54 122.20000 69,739.54 122.20000 69,739.54

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

68.000 EACH 100.00000 6,800.00 100.00000 6,800.00 100.00000 6,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,266.200 CY 13.59000 98,747.66 9.17000 66,631.05 16.00000 116,259.20

0090 2214-5145150

PAVEMENT SCARIFICATION

121,611.400 SY 1.05000 127,691.97 0.88000 107,018.03 0.75000 91,208.55

0100 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

12,402.200 TON 28.42000 352,470.52 30.42000 377,274.92 36.00000 446,479.20

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

15,429.300 TON 25.84000 398,693.11 29.54000 455,781.52 33.00000 509,166.90

0120 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

15,548.300 TON 26.85000 417,471.86 31.95000 496,768.19 33.00000 513,093.90

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,600.400 TON 439.33000 1,142,433.73 432.00000 1,123,372.80 429.50000 1,116,871.80

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,750.00000 3,750.00 2,703.00000 2,703.00 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

22,201.000 EACH 1.00000 22,201.00 1.00000 22,201.00 1.00000 22,201.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

22,201.000 EACH 1.00000 22,201.00 1.00000 22,201.00 1.00000 22,201.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

319.200 TON 22.95000 7,325.64 15.99000 5,104.01 26.00000 8,299.20

0180 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

42,981.000 EACH 1.00000 42,981.00 1.00000 42,981.00 1.00000 42,981.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

226.500 CY 11.50000 2,604.75 12.00000 2,718.00 16.50000 3,737.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0200 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 2,100.00000 4,200.00 1,705.00000 3,410.00

0210 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,850.00000 3,700.00 2,650.00000 5,300.00 2,035.00000 4,070.00

0220 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

8.000 EACH 1,000.00000 8,000.00 785.00000 6,280.00 450.00000 3,600.00

0230 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

12.000 EACH 1,250.00000 15,000.00 1,270.00000 15,240.00 650.00000 7,800.00

0240 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 70.00000 1,680.00 88.00000 2,112.00 128.50000 3,084.00

0250 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

42.000 LF 100.00000 4,200.00 105.00000 4,410.00 185.00000 7,770.00

0260 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 300.00000 1,200.00 285.00000 1,140.00 415.00000 1,660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0270 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 400.00000 400.00 430.00000 430.00 475.00000 475.00

0280 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

87.000 LF 241.38000 21,000.06 315.00000 27,405.00 385.00000 33,495.00

0290 2507-3250005

ENGINEERING FABRIC

366.000 SY 3.00000 1,098.00 4.00000 1,464.00 7.00000 2,562.00

0300 2507-6800061

REVETMENT, CLASS E

168.000 TON 48.75000 8,190.00 38.50000 6,468.00 40.00000 6,720.00

0310 2507-8029000

EROSION STONE

68.000 TON 38.75000 2,635.00 36.00000 2,448.00 38.50000 2,618.00

0320 2520-3350015

FIELD OFFICE

1.000 EACH 8,000.00000 8,000.00 4,750.00000 4,750.00 4,500.00000 4,500.00

0330 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 350.00000 1,050.00 500.00000 1,500.00 375.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,568.060 STA 10.00000 35,680.60 10.00000 35,680.60 10.00000 35,680.60

0350 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00 100.00000 600.00 100.00000 600.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 15,300.00000 15,300.00 18,150.00000 18,150.00 9,460.00000 9,460.00

0370 2528-8445113

FLAGGERS

150.000 EACH 605.00000 90,750.00 605.00000 90,750.00 605.00000 90,750.00

0380 2528-8445115

PILOT CARS

75.000 EACH 905.00000 67,875.00 905.00000 67,875.00 905.00000 67,875.00

0390 2529-8174010

SUBBASE (PATCHES)

619.000 SY 9.00000 5,571.00 9.00000 5,571.00 9.00000 5,571.00

0400 2529-8174050

PATCH SUBDRAIN

18.000 EACH 250.00000 4,500.00 250.00000 4,500.00 250.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0410 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 37,200.00000 37,200.00 75,000.00000 75,000.00

0420 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

755.500 STA 17.00000 12,843.50 17.00000 12,843.50 17.00000 12,843.50

0430 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

818.600 GAL 4.00000 3,274.40 8.20000 6,712.52 5.00000 4,093.00

0440 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

377.700 STA 17.00000 6,420.90 17.00000 6,420.90 17.00000 6,420.90

0450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.000 SQ 75.00000 300.00 100.00000 400.00 20.00000 80.00

0460 2602-0000030

SILT FENCE FOR DITCH CHECKS

630.000 LF 2.00000 1,260.00 2.50000 1,575.00 3.00000 1,890.00

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

630.000 LF 1.00000 630.00 0.50000 315.00 1.00000 630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

63.000 LF 1.00000 63.00 1.50000 94.50 3.00000 189.00

0490 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

840.000 LF 4.50000 3,780.00 4.00000 3,360.00 5.00000 4,200.00

0500 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

840.000 LF 1.00000 840.00 0.50000 420.00 0.50000 420.00

$3,657,049.49$3,351,871.83 $3,450,902.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0510 2102-2625000

EMBANKMENT-IN-PLACE

8.000 CY 100.00000 800.00 50.00000 400.00 20.00000 160.00

0520 2121-7425020

GRANULAR SHOULDERS, TYPE B

590.300 TON 20.50000 12,101.15 15.99000 9,438.90 16.00000 9,444.80

0530 2212-5070310

PATCHES, FULL-DEPTH REPAIR

725.300 SY 133.60000 96,900.08 133.60000 96,900.08 133.60000 96,900.08

0540 2212-5070330

PATCHES BY COUNT (REPAIR)

23.000 EACH 155.00000 3,565.00 155.00000 3,565.00 155.00000 3,565.00

0550 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

101.300 CY 13.59000 1,376.67 9.17000 928.92 25.00000 2,532.50

0560 2214-5145150

PAVEMENT SCARIFICATION

4,477.200 SY 1.05000 4,701.06 0.88000 3,939.94 1.50000 6,715.80

0570 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 1,200.00000 2,400.00 350.00000 700.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0580 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

208.220 TON 28.42000 5,917.61 30.42000 6,334.05 33.50000 6,975.37

0590 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

495.800 TON 25.84000 12,811.47 36.39000 18,042.16 33.50000 16,609.30

0600 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

508.400 TON 26.85000 13,650.54 40.28000 20,478.35 33.50000 17,031.40

0610 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

72.660 TON 439.33000 31,921.72 432.00000 31,389.12 429.50000 31,207.47

0620 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,750.00000 3,750.00 143.00000 143.00 5,200.00000 5,200.00

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

612.000 EACH 1.00000 612.00 1.00000 612.00 1.00000 612.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

612.000 EACH 1.00000 612.00 1.00000 612.00 1.00000 612.00

0650 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.200 TON 25.00000 105.00 15.99000 67.16 26.00000 109.20

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

1,405.000 EACH 1.00000 1,405.00 1.00000 1,405.00 1.00000 1,405.00

0670 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 20.00000 400.00 35.00000 700.00 16.50000 330.00

0680 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 1,000.00000 2,000.00 785.00000 1,570.00 450.00000 900.00

0690 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

12.000 LF 75.00000 900.00 125.00000 1,500.00 128.50000 1,542.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0700 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,230.000 LF 6.76000 21,834.80 6.76000 21,834.80 6.75000 21,802.50

0710 2502-8225010

SUBDRAIN OUTLET, 500-10

16.000 EACH 190.00000 3,040.00 190.00000 3,040.00 275.00000 4,400.00

0720 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

149.460 STA 10.00000 1,494.60 10.00000 1,494.60 10.00000 1,494.60

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 3,100.00000 3,100.00 6,500.00000 6,500.00

0740 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0750 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0760 2529-2242304

CD JOINT ASSEMBLY

49.000 EACH 110.00000 5,390.00 110.00000 5,390.00 110.00000 5,390.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0770 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

120.000 SY 133.60000 16,032.00 133.60000 16,032.00 133.60000 16,032.00

0780 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 100.00000 300.00 100.00000 300.00 100.00000 300.00

0790 2529-8174010

SUBBASE (PATCHES)

939.400 SY 9.00000 8,454.60 9.00000 8,454.60 9.00000 8,454.60

0800 2533-4980005

MOBILIZATION

(1) LS 16,917.00000 16,917.00 22,450.00000 22,450.00 65,000.00000 65,000.00

0810 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

27.800 STA 17.00000 472.60 17.00000 472.60 17.00000 472.60

0820 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

30.200 GAL 4.00000 120.80 8.20000 247.64 5.00000 151.00

0830 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

13.900 STA 17.00000 236.30 17.00000 236.30 17.00000 236.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0840 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

30.000 LF 4.50000 135.00 4.00000 120.00 20.00000 600.00

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

30.000 LF 1.00000 30.00 1.00000 30.00 1.00000 30.00

$376,015.52$315,287.00 $324,228.22Section Totals:

( ) indicates item is bid as Lump Sum

$3,775,130.93$3,667,158.83 $4,033,065.01

$3,667,158.83

Contract Item Totals

$3,775,130.93 4,033,065.01Contract Grand Totals

Contract Time Totals
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

135.500 CY 20.00000 2,710.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

570.000 CY 10.25000 5,842.50

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

227.800 CY 10.00000 2,278.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

16,206.700 TON 14.75000 239,048.83

0050 2125-2225050

RESHAPING DITCHES

9.250 STA 625.00000 5,781.25

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

570.700 SY 149.00000 85,034.30

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

68.000 EACH 99.00000 6,732.00
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,266.200 CY 19.76000 143,580.11

0090 2214-5145150

PAVEMENT SCARIFICATION

121,611.400 SY 0.87000 105,801.92

0100 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

12,402.200 TON 34.08000 422,666.98

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

15,429.300 TON 32.72000 504,846.70

0120 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

15,548.300 TON 32.43000 504,231.37

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,600.400 TON 428.20000 1,113,491.28
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,455.00000 6,455.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

22,201.000 EACH 1.00000 22,201.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

22,201.000 EACH 1.00000 22,201.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

319.200 TON 26.00000 8,299.20

0180 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

42,981.000 EACH 1.00000 42,981.00
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

226.500 CY 16.50000 3,737.25

0200 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,705.00000 3,410.00

0210 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,035.00000 4,070.00

0220 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

8.000 EACH 450.00000 3,600.00

0230 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

12.000 EACH 650.00000 7,800.00

0240 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 128.50000 3,084.00
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0250 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

42.000 LF 185.00000 7,770.00

0260 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 415.00000 1,660.00

0270 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 475.00000 475.00

0280 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

87.000 LF 385.00000 33,495.00

0290 2507-3250005

ENGINEERING FABRIC

366.000 SY 7.00000 2,562.00

0300 2507-6800061

REVETMENT, CLASS E

168.000 TON 40.00000 6,720.00

0310 2507-8029000

EROSION STONE

68.000 TON 38.50000 2,618.00
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0320 2520-3350015

FIELD OFFICE

1.000 EACH 7,500.00000 7,500.00

0330 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 425.00000 1,275.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,568.060 STA 14.50000 51,736.87

0350 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 125.00000 750.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 105,349.57000 105,349.57

0370 2528-8445113

FLAGGERS

150.000 EACH 605.00000 90,750.00

0380 2528-8445115

PILOT CARS

75.000 EACH 905.00000 67,875.00
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0390 2529-8174010

SUBBASE (PATCHES)

619.000 SY 10.00000 6,190.00

0400 2529-8174050

PATCH SUBDRAIN

18.000 EACH 250.00000 4,500.00

0410 2533-4980005

MOBILIZATION

(1) LS 130,700.00000 130,700.00

0420 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

755.500 STA 17.50000 13,221.25

0430 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

818.600 GAL 0.25000 204.65

0440 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

377.700 STA 17.50000 6,609.75

0450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.000 SQ 75.00000 300.00
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(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - NHSX-003-5(85)--3H-12SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000030

SILT FENCE FOR DITCH CHECKS

630.000 LF 2.00000 1,260.00

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

630.000 LF 1.00000 630.00

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

63.000 LF 1.00000 63.00

0490 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

840.000 LF 4.50000 3,780.00

0500 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

840.000 LF 1.00000 840.00

$3,818,718.78Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0510 2102-2625000

EMBANKMENT-IN-PLACE

8.000 CY 20.00000 160.00

0520 2121-7425020

GRANULAR SHOULDERS, TYPE B

590.300 TON 14.75000 8,706.93

0530 2212-5070310

PATCHES, FULL-DEPTH REPAIR

725.300 SY 208.00000 150,862.40

0540 2212-5070330

PATCHES BY COUNT (REPAIR)

23.000 EACH 153.00000 3,519.00

0550 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

101.300 CY 69.66000 7,056.56

0560 2214-5145150

PAVEMENT SCARIFICATION

4,477.200 SY 1.00000 4,477.20

0570 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 600.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0580 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

208.220 TON 32.64000 6,796.30

0590 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

495.800 TON 38.09000 18,885.02

0600 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

508.400 TON 39.56000 20,112.30

0610 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

72.660 TON 428.20000 31,113.01

0620 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,630.69000 2,630.69
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

612.000 EACH 1.00000 612.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

612.000 EACH 1.00000 612.00

0650 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.200 TON 26.00000 109.20

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

1,405.000 EACH 1.00000 1,405.00

0670 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 16.50000 330.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0680 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 450.00000 900.00

0690 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

12.000 LF 128.50000 1,542.00

0700 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,230.000 LF 6.75000 21,802.50

0710 2502-8225010

SUBDRAIN OUTLET, 500-10

16.000 EACH 275.00000 4,400.00

0720 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

149.460 STA 14.50000 2,167.17

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 8,990.00000 8,990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0740 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0750 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00

0760 2529-2242304

CD JOINT ASSEMBLY

49.000 EACH 110.00000 5,390.00

0770 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

120.000 SY 258.00000 30,960.00

0780 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 153.00000 459.00

0790 2529-8174010

SUBBASE (PATCHES)

939.400 SY 10.00000 9,394.00

0800 2533-4980005

MOBILIZATION

(1) LS 28,325.00000 28,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STPN-188-1(22)--2J-12SECTION: Cat Alt Set: Cat Alt Member:

0810 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

27.800 STA 17.50000 486.50

0820 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

30.200 GAL 0.25000 7.55

0830 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

13.900 STA 17.50000 243.25

0840 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

30.000 LF 4.50000 135.00

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

30.000 LF 1.00000 30.00

$416,119.58Section Totals:

$4,234,838.36Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$4,234,838.36Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-5327(601)--8T-20 HMA SIDEWALK/TRAIL

CLARKE

Route: MURRAY TRAIL

In the city of Murray  On Mallory Park NW Corner of Community

Prj Awd Amt: $137,775.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

20-5327-601

December 15, 2020 10:00 A.M.

CLARKECall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $137,775.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $147,344.90 106.95%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $153,259.00 111.24%

4 NO081 NORRIS ASPHALT PAVING CO., LC $157,180.50 114.08%

5 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $164,209.40 119.19%
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Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

20-5327-601

December 15, 2020 10:00 A.M.

CLARKECall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

350.000 CY 28.00000 9,800.00 15.00000 5,250.00 16.00000 5,600.00

0020 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

0.600 STA 1,500.00000 900.00 4,250.00000 2,550.00 4,500.00000 2,700.00

0030 2115-0100000

MODIFIED SUBBASE

29.000 CY 72.00000 2,088.00 55.00000 1,595.00 58.00000 1,682.00

0040 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

15.000 TON 127.00000 1,905.00 278.00000 4,170.00 143.00000 2,145.00

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

29.600 TON 127.00000 3,759.20 109.00000 3,226.40 143.00000 4,232.80

0060 2511-0301400

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 IN.

2,605.000 SY 27.50000 71,637.50 26.00000 67,730.00 29.00000 75,545.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

23.000 SY 85.00000 1,955.00 90.00000 2,070.00 95.00000 2,185.00

0080 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

23.100 STA 680.00000 15,708.00 400.00000 9,240.00 421.00000 9,725.10

0090 2511-7528101

DETECTABLE WARNINGS

40.000 SF 60.00000 2,400.00 50.00000 2,000.00 53.00000 2,120.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,750.00000 3,750.00 5,000.00000 5,000.00 5,100.00000 5,100.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 550.00000 550.00 3,300.00000 3,300.00 6,300.00000 6,300.00

0120 2533-4980005

MOBILIZATION

(1) LS 15,252.00000 15,252.00 30,000.00000 30,000.00 26,900.00000 26,900.00

0130 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 3,300.00000 1,980.00 3,500.00000 2,100.00 3,350.00000 2,010.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 320.00000 96.00 1,500.00000 450.00 316.00000 94.80

0150 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 320.00000 96.00 1,500.00000 450.00 316.00000 94.80

0160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,315.000 LF 1.60000 3,704.00 2.50000 5,787.50 2.00000 4,630.00

0170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,315.000 LF 0.30000 694.50 0.40000 926.00 0.30000 694.50

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$153,259.00$137,775.20 $147,344.90Section Totals:

$147,344.90$137,775.20 $153,259.00Contract Item Totals
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( ) indicates item is bid as Lump Sum

$137,775.20 $147,344.90 153,259.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

350.000 CY 4.00000 1,400.00 56.00000 19,600.00

0020 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

0.600 STA 485.00000 291.00 1,500.00000 900.00

0030 2115-0100000

MODIFIED SUBBASE

29.000 CY 119.00000 3,451.00 84.00000 2,436.00

0040 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

15.000 TON 200.00000 3,000.00 160.00000 2,400.00

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

29.600 TON 200.00000 5,920.00 160.00000 4,736.00

0060 2511-0301400

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 IN.

2,605.000 SY 40.00000 104,200.00 26.48000 68,980.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

23.000 SY 90.00000 2,070.00 215.00000 4,945.00

0080 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

23.100 STA 485.00000 11,203.50 400.00000 9,240.00

0090 2511-7528101

DETECTABLE WARNINGS

40.000 SF 45.00000 1,800.00 50.00000 2,000.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00 3,980.00000 3,980.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,150.00000 3,150.00 1,778.50000 1,778.50

0120 2533-4980005

MOBILIZATION

(1) LS 6,800.00000 6,800.00 32,000.00000 32,000.00

0130 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 1,250.00000 750.00 3,500.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,500.00000 750.00 1,500.00000 450.00

0150 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 2,500.00000 750.00 1,500.00000 450.00

0160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,315.000 LF 2.00000 4,630.00 2.50000 5,787.50

0170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,315.000 LF 1.00000 2,315.00 0.40000 926.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$157,180.50 $164,209.40Section Totals:

$164,209.40$157,180.50Contract Item Totals
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( ) indicates item is bid as Lump Sum

$157,180.50 $164,209.40Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 15, 2020

20-5327-601 Primary County: CLARKE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

HSIPX-030-1(188)--3L-43 HMA PAVED SHOULDER - NEW

HARRISON

Route: U.S. 30

Missouri River to I-29

Prj Awd Amt: $1,072,071.03

Project: WorkType:

County:

Location:

NHSX-030-1(190)--3H-43 HMA RESURFACING WITH MILLING

HARRISON

Route: U.S. 30

Missouri River to I-29

Prj Awd Amt: $2,907,241.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/17/21 105 Working Days

43-0301-190

December 15, 2020 10:00 A.M.

HARRISONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $3,979,312.69 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $4,087,428.01 102.72%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $4,638,357.40 116.56%
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Contract ID:

Letting Date:

Start Date: 05/17/21 105 Working Days

43-0301-190

December 15, 2020 10:00 A.M.
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Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-030-1(188)--3L-43SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,718.300 TON 31.50000 85,626.45 25.00000 67,957.50 32.57000 88,535.03

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

41,210.200 SY 20.90000 861,293.18 21.50000 886,019.30 21.59000 889,728.22

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,792.000 CY 17.50000 83,860.00 16.00000 76,672.00 21.46000 102,836.32

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 4,500.00000 4,500.00 5,250.00000 5,250.00

0050 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 45,000.00000 45,000.00 7,500.00000 7,500.00

0060 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

817.000 STA 17.00000 13,889.00 16.50000 13,480.50 16.50000 13,480.50

0070 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,447.100 GAL 4.00000 5,788.40 5.00000 7,235.50 4.00000 5,788.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-030-1(188)--3L-43SECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

423.000 STA 18.00000 7,614.00 17.50000 7,402.50 17.50000 7,402.50

$1,120,520.97$1,072,071.03 $1,108,267.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

568.100 CY 29.00000 16,474.90 28.00000 15,906.80 28.00000 15,906.80

0100 2102-2710090

EXCAVATION, CLASS 10, WASTE

660.000 CY 12.20000 8,052.00 12.00000 7,920.00 12.00000 7,920.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

212.000 CY 36.00000 7,632.00 35.00000 7,420.00 35.00000 7,420.00

0120 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

97.500 CY 41.00000 3,997.50 40.00000 3,900.00 40.00000 3,900.00

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

514.000 SY 63.70000 32,741.80 45.00000 23,130.00 49.32000 25,350.48

0150 2212-0475095

CLEANING AND PREPARATION OF BASE

8.400 MILE 1,000.00000 8,400.00 800.00000 6,720.00 450.00000 3,780.00

0160 2212-5070310

PATCHES, FULL-DEPTH REPAIR

601.700 SY 190.00000 114,323.00 184.80000 111,194.16 184.80000 111,194.16
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0170 2212-5070330

PATCHES BY COUNT (REPAIR)

71.000 EACH 125.00000 8,875.00 120.00000 8,520.00 120.00000 8,520.00

0180 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

117.200 CY 32.00000 3,750.40 65.00000 7,618.00 45.00000 5,274.00

0190 2214-5145150

PAVEMENT SCARIFICATION

147,035.700 SY 0.98000 144,094.99 1.07000 157,328.20 2.92000 429,344.24

0200 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

14,825.000 TON 43.20000 640,440.00 41.00000 607,825.00 46.25000 685,656.25

0210 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

157.500 TON 67.00000 10,552.50 40.00000 6,300.00 70.03000 11,029.73

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

58.800 TON 67.00000 3,939.60 40.00000 2,352.00 70.03000 4,117.76
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

68.300 TON 67.00000 4,576.10 40.00000 2,732.00 70.03000 4,783.05

0240 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

12,673.500 TON 35.30000 447,374.55 39.00000 494,266.50 45.03000 570,687.71

0250 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

17.900 TON 445.00000 7,965.50 433.00000 7,750.70 480.00000 8,592.00

0260 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

760.200 TON 455.00000 345,891.00 485.00000 368,697.00 480.00000 364,896.00

0270 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,185.500 TON 564.00000 668,622.00 595.00000 705,372.50 590.00000 699,445.00

0280 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 9,000.00000 9,000.00 8,500.00000 8,500.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0290 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

60.000 LF 62.00000 3,720.00 60.00000 3,600.00 60.00000 3,600.00

0300 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

465.000 LF 21.00000 9,765.00 20.00000 9,300.00 20.00000 9,300.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 1,020.00000 2,040.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0320 2503-3775024

GATE, OUTLET CONTROL, FLAP, 24 IN.

1.000 EACH 4,100.00000 4,100.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

988.000 LF 3.00000 2,964.00 3.00000 2,964.00 10.00000 9,880.00

0340 2505-4008300

STEEL BEAM GUARDRAIL

275.000 LF 25.00000 6,875.00 24.00000 6,600.00 15.28000 4,202.00

0350 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,450.00000 19,600.00 2,400.00000 19,200.00 2,250.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 240.00000 1,920.00 240.00000 1,920.00 300.00000 2,400.00

0370 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,450.00000 9,800.00 2,400.00000 9,600.00 2,750.00000 11,000.00

0380 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 2,450.00000 9,800.00 2,400.00000 9,600.00 2,100.00000 8,400.00

0390 2510-6745850

REMOVAL OF PAVEMENT

703.300 SY 10.00000 7,033.00 10.00000 7,033.00 8.00000 5,626.40

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,474.470 STA 9.20000 31,965.12 9.00000 31,270.23 9.00000 31,270.23

0410 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 100.00000 1,000.00 100.00000 1,000.00 100.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 6,500.00000 6,500.00 24,900.00000 24,900.00

0430 2528-8445113

FLAGGERS

140.000 EACH 605.00000 84,700.00 605.00000 84,700.00 605.00000 84,700.00

0440 2528-8445115

PILOT CARS

70.000 EACH 905.00000 63,350.00 905.00000 63,350.00 905.00000 63,350.00

0450 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 280.00000 560.00 275.00000 550.00 275.00000 550.00

0460 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

10.700 SY 196.00000 2,097.20 186.60000 1,996.62 186.60000 1,996.62

0470 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 125.00000 250.00 120.00000 240.00 120.00000 240.00

0480 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 62,500.00000 62,500.00 162,450.00000 162,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0490 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.500 MILE 48,000.00000 24,000.00 47,310.00000 23,655.00 47,310.00000 23,655.00

0500 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

783.000 LB 1.00000 783.00 1.00000 783.00 1.00000 783.00

0510 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 1,250.00000 1,250.00 120.00000 120.00

0520 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 4,200.00000 840.00 4,000.00000 800.00 4,000.00000 800.00

0530 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

40.500 SQ 21.00000 850.50 20.00000 810.00 20.00000 810.00

0540 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

8.100 MGAL 60.00000 486.00 60.00000 486.00 60.00000 486.00

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.20000 1,040.00 5.00000 1,000.00 5.00000 1,000.00

Page 9 of 11

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 15, 2020

43-0301-190 Primary County: HARRISON

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

$3,448,836.43$2,838,241.66 $2,910,160.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-030-1(190)--3H-43SECTION: Cat Alt Set: Cat Alt Member:

0560 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

0570 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

0580 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

41,000.000 EACH 1.00000 41,000.00 1.00000 41,000.00 1.00000 41,000.00

$69,000.00$69,000.00 $69,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,087,428.01$3,979,312.69 $4,638,357.40

$3,979,312.69

Contract Item Totals

$4,087,428.01 4,638,357.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-080-5(343)174--02-50 HMA RESURFACING WITH MILLING

JASPER

Route: I-80

2.5 mi E of IA 224 to 1 mi W of IA 146 (EB/WB)

Prj Awd Amt: $6,671,596.38

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 20 Working Days

50-0805-343

December 15, 2020 10:00 A.M.

JASPERCall Order:  155 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $6,671,596.38 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $7,415,652.91 111.15%
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DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

490.900 CY 35.00000 17,181.50 42.00000 20,617.80

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

87.300 CY 50.00000 4,365.00 120.00000 10,476.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

344.100 TON 55.00000 18,925.50 97.75000 33,635.78

0040 2214-5145150

PAVEMENT SCARIFICATION

542,764.300 SY 1.36000 738,159.45 2.50000 1,356,910.75

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

14,116.600 TON 40.92000 577,651.27 37.00000 522,314.20

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,890.000 TON 50.81000 96,030.90 71.00000 134,190.00

0070 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,829.600 TON 52.14000 95,395.34 62.50000 114,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

22,094.600 TON 41.31000 912,727.93 40.50000 894,831.30

0090 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

21,388.700 TON 45.94000 982,596.88 44.00000 941,102.80

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

847.000 TON 430.00000 364,210.00 432.50000 366,327.50

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

223.200 TON 480.00000 107,136.00 483.50000 107,917.20

0120 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

2,609.000 TON 520.00000 1,356,680.00 524.50000 1,368,420.50

0130 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 2,500.00000 12,500.00 750.00000 3,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

60.000 LF 250.00000 15,000.00 200.00000 12,000.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 8.00000 3,200.00 8.00000 3,200.00

0160 2505-4008130

REMOVAL OF CABLE GUARDRAIL

5,404.000 LF 2.00000 10,808.00 2.00000 10,808.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

638.000 LF 25.00000 15,950.00 25.00000 15,950.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,800.00000 10,800.00 1,800.00000 10,800.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 300.00000 1,800.00 300.00000 1,800.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,800.00000 16,800.00 2,800.00000 16,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-6000111

HIGH TENSION CABLE GUARDRAIL

5,308.000 LF 15.00000 79,620.00 15.00000 79,620.00

0220 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

14.000 EACH 2,000.00000 28,000.00 2,000.00000 28,000.00

0230 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,446.880 STA 25.00000 111,172.00 13.50000 60,032.88

0250 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

2,685.210 STA 70.00000 187,964.70 75.00000 201,390.75

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

44.280 STA 120.00000 5,313.60 135.00000 5,977.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 125.00000 1,000.00

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

6.250 STA 190.00000 1,187.50 125.00000 781.25

0290 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

2,685.210 STA 20.00000 53,704.20 35.00000 93,982.35

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,300.000 LF 12.00000 15,600.00 15.00000 19,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 185,132.08000 185,132.08 235,000.00000 235,000.00

0320 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 150.00000 600.00 150.00000 600.00

0330 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

112.000 SY 195.00000 21,840.00 214.50000 24,024.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 196.00000 588.00 215.60000 646.80

0350 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

16.500 TON 200.00000 3,300.00 220.00000 3,630.00

0360 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

76.000 SY 206.00000 15,656.00 226.60000 17,221.60

0370 2533-4980005

MOBILIZATION

(1) LS 190,000.00000 190,000.00 300,000.00000 300,000.00

0380 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,194.000 STA 15.00000 17,910.00 16.00000 19,104.00

0390 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,294.000 GAL 5.00000 6,470.00 4.00000 5,176.00

0400 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,350.00000 2,700.00 2,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

$6,286,975.85 $7,047,389.26Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0002 ALTERNATE ‘AA’ OPTION 1: HMA SHOULDER BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0410 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

349.300 SY 89.00000 31,087.70 220.00000 76,846.00

$31,087.70 $76,846.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0003 ALTERNATE ‘AA’ OPTION 2: PCC SHOULDER BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0420 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

349.300 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0004 DESIGN NO. 0521; REPAIRS TO A 154'-0 X 39'-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0430 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

93.400 LF 139.30000 13,010.62 262.50000 24,517.50

0440 2533-4980005

MOBILIZATION

(1) LS 31,100.20000 31,100.20 15,000.00000 15,000.00

$44,110.82 $39,517.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0005 DESIGN NO. 0621; REPAIRS TO A 154'-0 X 39'-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0450 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 27,506.56000 27,506.56 31,500.00000 31,500.00

0460 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

9.000 CY 3,753.60000 33,782.40 5,250.00000 47,250.00

0470 2404-7775005

REINFORCING STEEL, EPOXY COATED

857.000 LB 3.24000 2,776.68 3.70000 3,170.90

0480 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

46.700 LF 1,336.50000 62,414.55 315.00000 14,710.50

0490 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

93.400 LF 93.60000 8,742.24 131.25000 12,258.75

0500 2426-6772016

CONCRETE REPAIR

24.000 SF 110.30000 2,647.20 183.75000 4,410.00

0510 2533-4980005

MOBILIZATION

(1) LS 45,552.38000 45,552.38 12,600.00000 12,600.00

$183,422.01 $125,900.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00

0530 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00

0540 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

64,000.000 EACH 1.00000 64,000.00 1.00000 64,000.00

$126,000.00 $126,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,415,652.91$6,671,596.38

$6,671,596.38

Contract Item Totals

$7,415,652.91Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-029-5(250)105--0E-67 HMA RESURFACING

MONONA

Route: I-29

Co Rd E60  IA 175  and Co Rd E24 Interchanges

Prj Awd Amt: $1,695,443.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 35 Working Days

67-0295-250

December 15, 2020 10:00 A.M.

MONONACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,695,443.22 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $1,838,773.82 108.45%

3 WE540 WESTERN ENGINEERING CO., INC. $1,891,663.73 111.57%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $2,090,778.76 123.32%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,427.800 TON 36.49000 88,590.42 36.32000 88,177.70 50.00000 121,390.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,853.000 CY 28.81000 53,384.93 38.21000 70,803.13 35.00000 64,855.00

0030 2115-0100000

MODIFIED SUBBASE

309.900 CY 55.65000 17,245.94 97.22000 30,128.48 95.00000 29,440.50

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,002.700 TON 54.27000 54,416.53 58.19000 58,347.11 66.00000 66,178.20

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

11,467.600 SY 30.94000 354,807.54 37.10000 425,447.96 33.75000 387,031.50

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

262.080 STA 80.57000 21,115.79 64.82000 16,988.03 70.00000 18,345.60

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

3.100 MILE 8,447.86000 26,188.37 1,573.57000 4,878.07 1,200.00000 3,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

327.400 SY 100.68000 32,962.63 100.89000 33,031.39 95.00000 31,103.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

37.000 EACH 121.98000 4,513.26 122.22000 4,522.14 115.00000 4,255.00

0100 2214-5145150

PAVEMENT SCARIFICATION

15,804.900 SY 6.82000 107,789.42 5.77000 91,194.27 6.20000 97,990.38

0110 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

371.520 TON 75.10000 27,901.15 127.66000 47,428.24 103.00000 38,266.56

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,825.100 TON 65.00000 248,631.50 66.00000 252,456.60 86.50000 330,871.15

0130 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,964.390 TON 70.38000 208,633.77 88.19000 261,429.55 94.50000 280,134.86

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

429.660 TON 495.36000 212,836.38 495.00000 212,681.70 500.00000 214,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,944.10000 3,944.10 9,711.20000 9,711.20 7,000.00000 7,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

312.440 STA 47.13000 14,725.30 51.15000 15,981.31 44.50000 13,903.58

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 28,719.57000 28,719.57 52,806.68000 52,806.68 30,000.00000 30,000.00

0175 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 83.16000 4,989.60 167.00000 10,020.00 78.00000 4,680.00

0176 2529-2242304

CD JOINT ASSEMBLY

40.000 EACH 144.15000 5,766.00 145.00000 5,800.00 136.00000 5,440.00

0180 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

681.900 SY 90.93000 62,005.17 91.15000 62,155.19 86.00000 58,643.40

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 205.14000 615.42 206.00000 618.00 195.00000 585.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2533-4980005

MOBILIZATION

(1) LS 100,660.43000 100,660.43 69,167.07000 69,167.07 68,000.00000 68,000.00

$1,876,663.73$1,680,443.22 $1,823,773.82Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) WESTERN ENGINEERING
CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

0230 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

$15,000.00$15,000.00 $15,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,838,773.82$1,695,443.22 $1,891,663.73

$1,695,443.22

Contract Item Totals

$1,838,773.82 1,891,663.73Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,427.800 TON 32.13000 78,005.21

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,853.000 CY 25.94000 48,066.82

0030 2115-0100000

MODIFIED SUBBASE

309.900 CY 66.15000 20,499.89

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,002.700 TON 33.63000 33,720.80

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

11,467.600 SY 38.13000 437,259.59

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

262.080 STA 270.00000 70,761.60

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

3.100 MILE 500.00000 1,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

327.400 SY 90.80000 29,727.92

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

37.000 EACH 110.00000 4,070.00

0100 2214-5145150

PAVEMENT SCARIFICATION

15,804.900 SY 4.59000 72,544.49

0110 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

371.520 TON 88.96000 33,050.42

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,825.100 TON 88.96000 340,280.90

0130 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,964.390 TON 88.96000 263,712.13

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

429.660 TON 486.50000 209,029.59
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

312.440 STA 65.00000 20,308.60

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 112,770.00000 112,770.00

0175 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 120.00000 7,200.00

0176 2529-2242304

CD JOINT ASSEMBLY

40.000 EACH 130.00000 5,200.00

0180 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

681.900 SY 82.00000 55,915.80

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 185.00000 555.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2533-4980005

MOBILIZATION

(1) LS 228,550.00000 228,550.00

$2,075,778.76Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00

0230 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00

$15,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,090,778.76

$2,090,778.76

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-010-1(81)--2C-84 HMA RESURFACING WITH MILLING

SIOUX

Route: IOWA 10

IA 12 in Hawarden to US 75

Prj Awd Amt: $5,117,797.22

Project: WorkType:

County:

Location:

HSIPX-010-1(85)--3L-84 HMA PAVED SHOULDER - NEW

SIOUX

Route: IOWA 10

US 75 to near Ohio Ave

Prj Awd Amt: $821,690.95

Project: WorkType:

County:

Location:

HSIPX-010-1(82)--3L-84 HMA PAVED SHOULDER - NEW

SIOUX

Route: IOWA 10

IA 12 in Hawarden to US 75

Prj Awd Amt: $1,983,446.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

84-0101-081

December 15, 2020 10:00 A.M.

SIOUXCall Order:  157 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $7,922,934.41 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WE540 WESTERN ENGINEERING CO., INC. $8,151,907.17 102.89%

3 IN122 INROADS, LLC. $8,579,946.08 108.29%

4 CE351 CENTRAL SPECIALTIES INC. $9,101,971.02 114.88%

5 HE400 HENNINGSEN CONSTRUCTION, INC. $9,275,493.97 117.07%

6 DU122 DUININCK, INC. $10,207,555.13 128.84%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.100 ACRE 30,014.85000 63,031.19 30,000.00000 63,000.00 29,900.00000 62,790.00

0020 2102-0425070

SPECIAL BACKFILL

384.100 TON 54.41000 20,898.88 37.50000 14,403.75 27.00000 10,370.70

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,043.000 CY 32.12000 33,501.16 33.00000 34,419.00 32.00000 33,376.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

703.600 CY 24.34000 17,125.62 10.00000 7,036.00 32.00000 22,515.20

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

29.400 STA 381.46000 11,214.92 390.00000 11,466.00 380.00000 11,172.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

978.700 SY 127.97000 125,244.24 132.00000 129,188.40 123.00000 120,380.10

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

110.000 EACH 60.23000 6,625.30 62.00000 6,820.00 64.00000 7,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

47.600 TON 105.92000 5,041.79 450.00000 21,420.00 110.00000 5,236.00

0090 2214-5145160

PAVEMENT SCARIFICATION

24,790.800 TON 10.18000 252,370.34 13.20000 327,238.56 11.00000 272,698.80

0100 2301-0690203

BRIDGE APPROACH, BR-203

1,060.000 SY 206.79000 219,197.40 220.00000 233,200.00 215.00000 227,900.00

0110 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

24,284.800 TON 29.74000 722,229.95 37.30000 905,823.04 35.00000 849,968.00

0120 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

979.460 TON 94.38000 92,441.43 95.00000 93,048.70 70.00000 68,562.20

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

22,812.950 TON 27.08000 617,774.69 34.20000 780,202.89 36.00000 821,266.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

58.770 TON 430.04000 25,273.45 440.00000 25,858.80 430.04000 25,273.45

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,368.780 TON 480.04000 657,069.15 480.00000 657,014.40 580.04000 793,947.15

0160 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,942.770 TON 590.04000 1,146,312.01 570.00000 1,107,378.90 590.04000 1,146,312.01

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,214.30000 8,214.30 10,000.00000 10,000.00 11,500.00000 11,500.00

0180 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,571.06000 18,571.06 19,000.00000 19,000.00 18,500.00000 18,500.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 933.57000 933.57 950.00000 950.00 930.00000 930.00

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,318.87000 2,318.87 2,400.00000 2,400.00 2,310.00000 2,310.00

Page 3 of 41

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

December 15, 2020

84-0101-081 Primary County: SIOUX

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 3,242.41000 3,242.41 3,300.00000 3,300.00 3,230.00000 3,230.00

0220 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

3.000 EACH 4,008.34000 12,025.02 4,000.00000 12,000.00 3,993.00000 11,979.00

0230 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

2.000 EACH 3,331.75000 6,663.50 3,400.00000 6,800.00 3,319.00000 6,638.00

0240 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

10.000 LF 74.28000 742.80 76.00000 760.00 74.00000 740.00

0250 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

12.000 LF 271.04000 3,252.48 280.00000 3,360.00 270.00000 3,240.00

0260 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

10.000 LF 328.26000 3,282.60 330.00000 3,300.00 327.00000 3,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0270 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

32.000 LF 416.59000 13,330.88 420.00000 13,440.00 415.00000 13,280.00

0280 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

24.000 LF 450.72000 10,817.28 460.00000 11,040.00 449.00000 10,776.00

0290 2435-0600010

MANHOLE ADJUSTMENT, MINOR

12.000 EACH 1,106.93000 13,283.16 1,300.00000 15,600.00 1,250.00000 15,000.00

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

500.000 LF 12.05000 6,025.00 12.40000 6,200.00 12.00000 6,000.00

0310 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 25.90000 5,180.00 26.00000 5,200.00 25.80000 5,160.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,258.64000 18,069.12 2,300.00000 18,400.00 2,250.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 301.15000 2,409.20 310.00000 2,480.00 300.00000 2,400.00

0340 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

1.000 EACH 1,756.72000 1,756.72 1,800.00000 1,800.00 1,750.00000 1,750.00

0350 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

9.000 EACH 2,509.60000 22,586.40 2,560.00000 23,040.00 2,500.00000 22,500.00

0360 2511-6745900

REMOVAL OF SIDEWALK

433.000 SY 24.39000 10,560.87 36.00000 15,588.00 35.00000 15,155.00

0370 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

397.400 SY 76.79000 30,516.35 94.00000 37,355.60 92.00000 36,560.80

0380 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

17.200 SY 90.35000 1,554.02 100.00000 1,720.00 98.00000 1,685.60

0390 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

66.600 SY 109.81000 7,313.35 170.00000 11,322.00 165.00000 10,989.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0400 2511-7528101

DETECTABLE WARNINGS

320.000 SF 45.17000 14,454.40 70.00000 22,400.00 68.00000 21,760.00

0410 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

0.600 CY 2,007.68000 1,204.61 3,600.00000 2,160.00 3,500.00000 2,100.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,445.610 STA 11.04000 82,199.53 11.20000 83,390.83 11.00000 81,901.71

0430 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

59.120 STA 120.46000 7,121.60 124.00000 7,330.88 120.00000 7,094.40

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 125.48000 376.44 130.00000 390.00 125.00000 375.00

0450 2527-9263180

PAVEMENT MARKINGS REMOVED

59.120 STA 20.08000 1,187.13 21.00000 1,241.52 20.00000 1,182.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0460 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,075.000 LF 13.05000 27,078.75 13.40000 27,805.00 13.00000 26,975.00

0470 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 6,023.05000 12,046.10 6,200.00000 12,400.00 6,000.00000 12,000.00

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 37,593.86000 37,593.86 40,000.00000 40,000.00 35,000.00000 35,000.00

0490 2528-8445113

FLAGGERS

110.000 EACH 605.00000 66,550.00 605.00000 66,550.00 605.00000 66,550.00

0500 2528-8445115

PILOT CARS

55.000 EACH 905.00000 49,775.00 905.00000 49,775.00 905.00000 49,775.00

0510 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 50.19000 5,019.00 52.00000 5,200.00 50.00000 5,000.00

0520 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

21.300 SY 200.77000 4,276.40 205.00000 4,366.50 300.00000 6,390.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0530 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 220.85000 441.70 230.00000 460.00 500.00000 1,000.00

0540 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 552.12000 1,104.24 560.00000 1,120.00 600.00000 1,200.00

0550 2533-4980005

MOBILIZATION

(1) LS 302,423.48000 302,423.48 200,000.00000 200,000.00 167,706.25000 167,706.25

0560 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,572.500 STA 17.07000 26,842.58 17.00000 26,732.50 17.00000 26,732.50

0570 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,703.700 GAL 4.42000 7,530.35 4.00000 6,814.80 5.00000 8,518.50

0580 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

772.600 STA 17.07000 13,188.28 17.00000 13,134.20 17.00000 13,134.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0590 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

17,168.400 SY 3.02000 51,848.57 3.06000 52,535.30 2.60000 44,637.84

0600 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

16.000 STA 100.38000 1,606.08 100.00000 1,600.00 100.00000 1,600.00

0610 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,003.84000 8,030.72 1,020.00000 8,160.00 1,000.00000 8,000.00

0620 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 24,594.11000 24,594.11 30,000.00000 30,000.00 29,890.00000 29,890.00

0630 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 351.34000 351.34 360.00000 360.00 350.00000 350.00

0640 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 1,560.63000 1,560.63 5,000.00000 5,000.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 5.02000 4,016.00 5.00000 4,000.00 5.00000 4,000.00

0660 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0670 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,332,274.01$4,971,921.38 $5,317,000.57Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0002 DESIGN NO. 0221; REPAIRS TO A  172'-2 x 40' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE STP-010-1(81)--2C-84

SECTION: Cat Alt Set: Cat Alt Member:

0680 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 164.21000 15,173.00 170.00000 15,708.00 250.00000 23,100.00

$23,100.00$15,173.00 $15,708.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0003 DESIGN NO. 0321; REPAIRS TO A  258'-0 x 40' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE STP-010-1(81)--2C-84

SECTION: Cat Alt Set: Cat Alt Member:

0690 2426-6772016

CONCRETE REPAIR

8.000 SF 191.23000 1,529.84 200.00000 1,600.00 250.00000 2,000.00

0700 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 164.21000 15,173.00 170.00000 15,708.00 250.00000 23,100.00

$25,100.00$16,702.84 $17,308.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0710 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

24,000.000 EACH 1.00000 24,000.00 1.00000 24,000.00 1.00000 24,000.00

0720 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

24,000.000 EACH 1.00000 24,000.00 1.00000 24,000.00 1.00000 24,000.00

0730 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

66,000.000 EACH 1.00000 66,000.00 1.00000 66,000.00 1.00000 66,000.00

$114,000.00$114,000.00 $114,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0005 ROADWAY ITEMS - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0740 2102-0425070

SPECIAL BACKFILL

21,629.000 TON 26.49000 572,952.21 26.80000 579,657.20 27.50000 594,797.50

0750 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

15,258.600 CY 10.44000 159,299.78 8.90000 135,801.54 17.00000 259,396.20

0760 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,544.930 STA 44.36000 68,533.09 12.00000 18,539.16 17.00000 26,263.81

0770 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

18,667.900 TON 32.27000 602,413.13 30.10000 561,903.79 41.00000 765,383.90

0780 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,120.070 TON 430.04000 481,674.90 440.00000 492,830.80 430.04000 481,674.90

0790 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,422.63000 3,422.63 4,000.00000 4,000.00 5,500.00000 5,500.00

0800 2528-8445110

TRAFFIC CONTROL

(1) LS 8,783.61000 8,783.61 9,000.00000 9,000.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0005 ROADWAY ITEMS - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0810 2528-8445113

FLAGGERS

50.000 EACH 605.00000 30,250.00 605.00000 30,250.00 605.00000 30,250.00

0820 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0830 2533-4980005

MOBILIZATION

(1) LS 13,451.47000 13,451.47 15,000.00000 15,000.00 25,000.00000 25,000.00

$2,218,891.31$1,963,405.82 $1,869,607.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0840 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,500.000 EACH 1.00000 9,500.00 1.00000 9,500.00 1.00000 9,500.00

0850 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,500.000 EACH 1.00000 9,500.00 1.00000 9,500.00 1.00000 9,500.00

$19,000.00$19,000.00 $19,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0007 RAILROAD INSURANCE - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0860 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 1,040.42000 1,040.42 5,000.00000 5,000.00 7,500.00000 7,500.00

$7,500.00$1,040.42 $5,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0008 ROADWAY ITEMS - HSIPX-010-1(85)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0870 2102-0425070

SPECIAL BACKFILL

7,009.400 TON 31.25000 219,043.75 31.10000 217,992.34 24.00000 168,225.60

0880 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,563.000 CY 10.83000 60,247.29 10.50000 58,411.50 17.50000 97,352.50

0890 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

500.670 STA 45.62000 22,840.57 18.00000 9,012.06 17.00000 8,511.39

0900 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

7,259.720 TON 36.78000 267,012.50 34.60000 251,186.31 39.50000 286,758.94

0910 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

435.850 TON 430.04000 187,432.93 440.00000 191,774.00 430.04000 187,432.93

0920 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,369.06000 1,369.06 2,000.00000 2,000.00 4,850.00000 4,850.00

0930 2528-8445110

TRAFFIC CONTROL

(1) LS 4,015.37000 4,015.37 4,500.00000 4,500.00 8,000.00000 8,000.00

Page 19 of 41

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

December 15, 2020

84-0101-081 Primary County: SIOUX

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0008 ROADWAY ITEMS - HSIPX-010-1(85)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0940 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00

0950 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0960 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 29,000.00000 29,000.00

0970 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

500.700 STA 17.07000 8,546.95 17.00000 8,511.90 17.00000 8,511.90

0980 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

542.500 GAL 4.53000 2,457.53 4.00000 2,170.00 5.00000 2,712.50

$833,080.76$814,690.95 $787,283.11Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) INROADS, LLC.

0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-010-1(85)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0990 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

1000 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

$7,000.00$7,000.00 $7,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,151,907.17$7,922,934.41 $8,579,946.08

$7,922,934.41

Contract Item Totals

$8,151,907.17 8,579,946.08Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.100 ACRE 5,000.00000 10,500.00 29,900.00000 62,790.00 7,400.00000 15,540.00

0020 2102-0425070

SPECIAL BACKFILL

384.100 TON 54.00000 20,741.40 40.00000 15,364.00 32.15000 12,348.82

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,043.000 CY 40.00000 41,720.00 32.00000 33,376.00 16.75000 17,470.25

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

703.600 CY 50.00000 35,180.00 35.00000 24,626.00 6.50000 4,573.40

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

29.400 STA 200.00000 5,880.00 380.00000 11,172.00 875.00000 25,725.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

978.700 SY 127.48000 124,764.68 127.48000 124,764.68 123.00000 120,380.10

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

110.000 EACH 60.00000 6,600.00 60.00000 6,600.00 64.00000 7,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

47.600 TON 125.00000 5,950.00 250.00000 11,900.00 300.00000 14,280.00

0090 2214-5145160

PAVEMENT SCARIFICATION

24,790.800 TON 13.00000 322,280.40 23.79000 589,773.13 14.00000 347,071.20

0100 2301-0690203

BRIDGE APPROACH, BR-203

1,060.000 SY 215.00000 227,900.00 289.83000 307,219.80 215.00000 227,900.00

0110 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

24,284.800 TON 39.23000 952,692.70 36.19000 878,866.91 53.25000 1,293,165.60

0120 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

979.460 TON 48.10000 47,112.03 52.15000 51,078.84 56.20000 55,045.65

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

22,812.950 TON 36.38000 829,935.12 34.02000 776,096.56 42.60000 971,831.67

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

58.770 TON 410.00000 24,095.70 480.50000 28,238.99 420.15000 24,692.22
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,368.780 TON 460.00000 629,638.80 480.50000 657,698.79 483.65000 662,010.45

0160 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,942.770 TON 580.00000 1,126,806.60 590.50000 1,147,205.69 601.35000 1,168,284.74

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 6,000.00000 6,000.00 2,100.00000 2,100.00

0180 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,500.00000 7,500.00 18,500.00000 18,500.00 7,500.00000 7,500.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 930.00000 930.00 2,500.00000 2,500.00

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 3,500.00000 3,500.00 2,310.00000 2,310.00 3,500.00000 3,500.00

0210 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 4,000.00000 4,000.00 3,230.00000 3,230.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

3.000 EACH 4,500.00000 13,500.00 3,993.00000 11,979.00 4,500.00000 13,500.00

0230 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

2.000 EACH 4,250.00000 8,500.00 3,319.00000 6,638.00 4,250.00000 8,500.00

0240 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

10.000 LF 350.00000 3,500.00 74.00000 740.00 350.00000 3,500.00

0250 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

12.000 LF 400.00000 4,800.00 270.00000 3,240.00 400.00000 4,800.00

0260 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

10.000 LF 580.00000 5,800.00 327.00000 3,270.00 580.00000 5,800.00

0270 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

32.000 LF 625.00000 20,000.00 415.00000 13,280.00 625.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

24.000 LF 610.00000 14,640.00 449.00000 10,776.00 610.00000 14,640.00

0290 2435-0600010

MANHOLE ADJUSTMENT, MINOR

12.000 EACH 1,250.00000 15,000.00 1,250.00000 15,000.00 1,250.00000 15,000.00

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

500.000 LF 12.00000 6,000.00 12.00000 6,000.00 12.00000 6,000.00

0310 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 25.80000 5,160.00 25.80000 5,160.00 25.80000 5,160.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,250.00000 18,000.00 2,250.00000 18,000.00 2,250.00000 18,000.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00 300.00000 2,400.00

0340 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

1.000 EACH 1,750.00000 1,750.00 1,750.00000 1,750.00 1,750.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0350 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

9.000 EACH 2,500.00000 22,500.00 2,500.00000 22,500.00 2,500.00000 22,500.00

0360 2511-6745900

REMOVAL OF SIDEWALK

433.000 SY 12.00000 5,196.00 35.00000 15,155.00 20.00000 8,660.00

0370 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

397.400 SY 85.00000 33,779.00 92.00000 36,560.80 75.00000 29,805.00

0380 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

17.200 SY 88.00000 1,513.60 98.00000 1,685.60 85.00000 1,462.00

0390 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

66.600 SY 90.00000 5,994.00 165.00000 10,989.00 95.00000 6,327.00

0400 2511-7528101

DETECTABLE WARNINGS

320.000 SF 50.00000 16,000.00 68.00000 21,760.00 60.00000 19,200.00

0410 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

0.600 CY 3,000.00000 1,800.00 3,500.00000 2,100.00 5,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,445.610 STA 11.00000 81,901.71 11.00000 81,901.71 11.00000 81,901.71

0430 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

59.120 STA 120.00000 7,094.40 120.00000 7,094.40 120.00000 7,094.40

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 125.00000 375.00 125.00000 375.00 125.00000 375.00

0450 2527-9263180

PAVEMENT MARKINGS REMOVED

59.120 STA 20.00000 1,182.40 20.00000 1,182.40 20.00000 1,182.40

0460 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,075.000 LF 13.00000 26,975.00 13.00000 26,975.00 13.00000 26,975.00

0470 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 6,000.00000 12,000.00 6,000.00000 12,000.00 6,000.00000 12,000.00

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 20,750.00000 20,750.00 69,680.00000 69,680.00 20,750.00000 20,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0490 2528-8445113

FLAGGERS

110.000 EACH 605.00000 66,550.00 605.00000 66,550.00 605.00000 66,550.00

0500 2528-8445115

PILOT CARS

55.000 EACH 905.00000 49,775.00 905.00000 49,775.00 905.00000 49,775.00

0510 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 50.00000 5,000.00 50.00000 5,000.00 50.00000 5,000.00

0520 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

21.300 SY 200.00000 4,260.00 200.00000 4,260.00 300.00000 6,390.00

0530 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 220.00000 440.00 220.00000 440.00 500.00000 1,000.00

0540 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 550.00000 1,100.00 550.00000 1,100.00 600.00000 1,200.00

0550 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 297,134.50000 297,134.50 565,000.00000 565,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0560 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,572.500 STA 17.00000 26,732.50 17.00000 26,732.50 17.00000 26,732.50

0570 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,703.700 GAL 5.00000 8,518.50 4.00000 6,814.80 4.00000 6,814.80

0580 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

772.600 STA 17.00000 13,134.20 17.00000 13,134.20 17.00000 13,134.20

0590 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

17,168.400 SY 3.01000 51,676.88 3.01000 51,676.88 3.01000 51,676.88

0600 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

16.000 STA 100.00000 1,600.00 100.00000 1,600.00 100.00000 1,600.00

0610 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,000.00000 8,000.00 1,000.00000 8,000.00 1,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0001 ROADWAY ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0620 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 24,500.00000 24,500.00 24,500.00000 24,500.00 29,890.00000 29,890.00

0630 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 350.00000 350.00 350.00000 350.00 1,750.00000 1,750.00

0640 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0650 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 5.00000 4,000.00 3.75000 3,000.00 5.00000 4,000.00

0660 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0670 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$6,192,754.99$5,183,545.62 $5,732,501.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0002 DESIGN NO. 0221; REPAIRS TO A  172'-2 x 40' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE STP-010-1(81)--2C-84

SECTION: Cat Alt Set: Cat Alt Member:

0680 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 250.00000 23,100.00 163.58000 15,114.79 450.00000 41,580.00

$41,580.00$23,100.00 $15,114.79Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0003 DESIGN NO. 0321; REPAIRS TO A  258'-0 x 40' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE STP-010-1(81)--2C-84

SECTION: Cat Alt Set: Cat Alt Member:

0690 2426-6772016

CONCRETE REPAIR

8.000 SF 250.00000 2,000.00 190.50000 1,524.00 750.00000 6,000.00

0700 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 250.00000 23,100.00 163.58000 15,114.79 450.00000 41,580.00

$47,580.00$25,100.00 $16,638.79Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STP-010-1(81)--2C-84SECTION: Cat Alt Set: Cat Alt Member:

0710 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

24,000.000 EACH 1.00000 24,000.00 1.00000 24,000.00 1.00000 24,000.00

0720 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

24,000.000 EACH 1.00000 24,000.00 1.00000 24,000.00 1.00000 24,000.00

0730 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

66,000.000 EACH 1.00000 66,000.00 1.00000 66,000.00 1.00000 66,000.00

$114,000.00$114,000.00 $114,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0005 ROADWAY ITEMS - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0740 2102-0425070

SPECIAL BACKFILL

21,629.000 TON 31.50000 681,313.50 30.92000 668,768.68 27.05000 585,064.45

0750 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

15,258.600 CY 27.50000 419,611.50 22.63000 345,302.12 19.50000 297,542.70

0760 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,544.930 STA 55.00000 84,971.15 36.78000 56,822.53 56.25000 86,902.31

0770 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

18,667.900 TON 48.10000 897,925.99 44.15000 824,187.79 57.00000 1,064,070.30

0780 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,120.070 TON 410.00000 459,228.70 430.50000 482,190.14 420.15000 470,597.41

0790 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0800 2528-8445110

TRAFFIC CONTROL

(1) LS 8,750.00000 8,750.00 3,750.00000 3,750.00 8,750.00000 8,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0005 ROADWAY ITEMS - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0810 2528-8445113

FLAGGERS

50.000 EACH 605.00000 30,250.00 605.00000 30,250.00 605.00000 30,250.00

0820 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0830 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 7,500.00000 7,500.00 90,000.00000 90,000.00

$2,657,802.17$2,630,175.84 $2,442,396.26Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0840 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,500.000 EACH 1.00000 9,500.00 1.00000 9,500.00 1.00000 9,500.00

0850 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,500.000 EACH 1.00000 9,500.00 1.00000 9,500.00 1.00000 9,500.00

$19,000.00$19,000.00 $19,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0007 RAILROAD INSURANCE - HSIPX-010-1(82)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0860 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

$5,500.00$5,000.00 $5,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0008 ROADWAY ITEMS - HSIPX-010-1(85)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0870 2102-0425070

SPECIAL BACKFILL

7,009.400 TON 35.00000 245,329.00 30.92000 216,730.65 32.35000 226,754.09

0880 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,563.000 CY 34.00000 189,142.00 22.63000 125,890.69 19.65000 109,312.95

0890 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

500.670 STA 70.00000 35,046.90 36.78000 18,414.64 84.75000 42,431.78

0900 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

7,259.720 TON 51.57000 374,383.76 44.15000 320,516.64 57.60000 418,159.87

0910 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

435.850 TON 410.00000 178,698.50 430.50000 187,633.43 420.15000 183,122.38

0920 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 1,000.00000 1,000.00 1,400.00000 1,400.00

0930 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,750.00000 3,750.00 8,750.00000 8,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0008 ROADWAY ITEMS - HSIPX-010-1(85)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0940 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00

0950 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0960 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 7,500.00000 7,500.00 90,000.00000 90,000.00

0970 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

500.700 STA 17.00000 8,511.90 17.00000 8,511.90 17.00000 8,511.90

0980 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

542.500 GAL 5.00000 2,712.50 4.00000 2,170.00 4.00000 2,170.00

$1,122,337.97$1,095,049.56 $923,842.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

(6) DUININCK, INC.

0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-010-1(85)--3L-84SECTION: Cat Alt Set: Cat Alt Member:

0990 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

1000 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

$7,000.00$7,000.00 $7,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,275,493.97$9,101,971.02 $10,207,555.13

$9,101,971.02

Contract Item Totals

$9,275,493.97 10,207,555.13Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-065-5(37)--2C-85 HMA RESURFACING/COLD IN-PLACE RECYCLING

STORY

Route: U.S. 65

0.5 mi S of US 30 to IA 175 in Hubbard

Prj Awd Amt: $6,986,322.89

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/17/21 95 Working Days

85-0655-037

December 15, 2020 10:00 A.M.

STORYCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $6,986,322.89 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA810 MATHY CONSTRUCTION COMPANY $6,996,170.34 100.14%

3 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$7,240,903.34 103.64%

4 MA225 MANATT'S, INC. $7,289,157.42 104.33%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/17/21 95 Working Days

85-0655-037

December 15, 2020 10:00 A.M.

STORYCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

772.200 CY 23.00000 17,760.60 40.00000 30,888.00 23.00000 17,760.60

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10,288.500 CY 14.50000 149,183.25 14.25000 146,611.13 22.75000 234,063.38

0030 2102-4560000

LOCATING TILE LINES

0.500 STA 3,000.00000 1,500.00 2,250.00000 1,125.00 3,000.00000 1,500.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,652.300 TON 23.00000 245,002.90 22.68000 241,594.16 19.85000 211,448.16

0050 2125-2225050

RESHAPING DITCHES

2.000 STA 1,500.00000 3,000.00 1,350.00000 2,700.00 1,500.00000 3,000.00

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

16.200 MILE 500.00000 8,100.00 300.00000 4,860.00 352.00000 5,702.40

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

528.200 SY 160.78000 84,924.00 160.78000 84,924.00 140.00000 73,948.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

60.000 EACH 60.00000 3,600.00 60.00000 3,600.00 69.00000 4,140.00

0090 2214-5145150

PAVEMENT SCARIFICATION

8,797.400 SY 3.50000 30,790.90 4.25000 37,388.95 1.90000 16,715.06

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

19,829.000 TON 32.34000 641,269.86 31.51000 624,811.79 35.35000 700,955.15

0110 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

26,961.600 TON 33.15000 893,777.04 28.97000 781,077.55 33.65000 907,257.84

0120 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

26,442.100 TON 33.15000 876,555.62 30.16000 797,493.74 33.90000 896,387.19

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,189.900 TON 430.00000 511,657.00 457.63000 544,533.94 423.40000 503,803.66
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3,204.200 TON 480.00000 1,538,016.00 517.63000 1,658,590.05 473.40000 1,516,868.28

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00 4,300.00000 4,300.00

0160 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

230,909.000 SY 1.52000 350,981.68 1.56000 360,218.04 1.52000 350,981.68

0170 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

761.900 TON 433.20000 330,055.08 457.21000 348,348.30 433.20000 330,055.08

0180 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

37.000 CY 50.00000 1,850.00 65.00000 2,405.00 50.00000 1,850.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 4,500.00000 4,500.00 2,775.00000 2,775.00 4,500.00000 4,500.00

0200 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 5,000.00000 5,000.00 2,775.00000 2,775.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 400.00000 2,400.00 425.00000 2,550.00 400.00000 2,400.00

0220 2499-6000100

CLEAN OUT PIPE CULVERT

98.000 LF 115.00000 11,270.00 45.00000 4,410.00 115.00000 11,270.00

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

48,075.000 LF 5.05000 242,778.75 5.25000 252,393.75 4.85000 233,163.75

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

194.000 EACH 310.00000 60,140.00 285.00000 55,290.00 375.00000 72,750.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

6.000 LF 100.00000 600.00 50.00000 300.00 100.00000 600.00

0260 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

14.000 LF 150.00000 2,100.00 50.00000 700.00 150.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0200236

REMOVE AND REINSTALL STORM SEWER PIPE
LESS THAN OR EQUAL TO 36 IN.

72.000 LF 225.00000 16,200.00 275.00000 19,800.00 225.00000 16,200.00

0280 2503-0200336

REMOVE AND REINSTALL STORM SEWER PIPE
GREATER THAN 36 IN.

84.000 LF 300.00000 25,200.00 275.00000 23,100.00 300.00000 25,200.00

0290 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

938.000 LF 5.00000 4,690.00 5.00000 4,690.00 5.00000 4,690.00

0300 2505-4008300

STEEL BEAM GUARDRAIL

800.000 LF 22.00000 17,600.00 22.00000 17,600.00 22.00000 17,600.00

0310 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,800.00000 10,800.00 1,800.00000 10,800.00 1,800.00000 10,800.00

0320 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 400.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,500.00000 25,000.00 2,500.00000 25,000.00 2,500.00000 25,000.00

0340 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

25.000 EACH 400.00000 10,000.00 400.00000 10,000.00 25.00000 625.00

0350 2507-3250005

ENGINEERING FABRIC

679.000 SY 6.00000 4,074.00 3.25000 2,206.75 6.00000 4,074.00

0360 2507-6800061

REVETMENT, CLASS E

372.000 TON 76.00000 28,272.00 50.00000 18,600.00 76.00000 28,272.00

0370 2520-3350015

FIELD OFFICE

1.000 EACH 4,500.00000 4,500.00 7,500.00000 7,500.00 2,385.00000 2,385.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 300.00000 1,200.00 565.00000 2,260.00 150.00000 600.00

0390 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

48.000 LF 30.00000 1,440.00 18.22000 874.56 30.00000 1,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 500.00000 2,000.00 498.00000 1,992.00 30.00000 120.00

0410 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,750.00000 9,750.00 11,600.00000 11,600.00 11,600.00000 11,600.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,254.760 STA 10.00000 72,547.60 10.00000 72,547.60 10.00000 72,547.60

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 19,200.00000 19,200.00 61,601.00000 61,601.00

0440 2528-8445113

FLAGGERS

240.000 EACH 605.00000 145,200.00 605.00000 145,200.00 605.00000 145,200.00

0450 2528-8445115

PILOT CARS

120.000 EACH 905.00000 108,600.00 905.00000 108,600.00 905.00000 108,600.00

0460 2529-2242304

CD JOINT ASSEMBLY

30.000 EACH 120.00000 3,600.00 120.00000 3,600.00 110.00000 3,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,086.200 SY 86.94000 94,434.23 86.94000 94,434.23 101.00000 109,706.20

0480 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 320.00000 1,280.00 320.00000 1,280.00 69.00000 276.00

0490 2533-4980005

MOBILIZATION

(1) LS 118,422.88000 118,422.88 152,772.00000 152,772.00 126,235.00000 126,235.00

0500 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

2,138.000 STA 16.00000 34,208.00 16.00000 34,208.00 16.00000 34,208.00

0510 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,316.400 GAL 4.00000 9,265.60 2.25000 5,211.90 7.83000 18,137.41

0520 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

810.900 STA 16.00000 12,974.40 16.00000 12,974.40 16.00000 12,974.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 20,000.00000 20,000.00 18,900.00000 18,900.00 20,000.00000 20,000.00

0540 2599-9999005

('EACH' ITEM) STOP SIGN BARREL
INSTALLATION

4.000 EACH 200.00000 800.00 301.00000 1,204.00 1,750.00000 7,000.00

0550 2599-9999009

('LINEAR FEET' ITEM) TRIMMING TREES
OVERHANGING RIGHT OF WAY

880.000 LF 7.00000 6,160.00 15.75000 13,860.00 115.00000 101,200.00

0560 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

15.000 SQ 50.00000 750.00 50.00000 750.00 50.00000 750.00

0570 2602-0000020

SILT FENCE

1,194.000 LF 2.00000 2,388.00 2.00000 2,388.00 2.00000 2,388.00

0580 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 5.00000 600.00 5.00000 600.00 5.00000 600.00

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,314.000 LF 0.25000 328.50 0.25000 328.50 0.25000 328.50

Page 9 of 21

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 15, 2020

85-0655-037 Primary County: STORY

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,620.000 LF 3.50000 5,670.00 3.50000 5,670.00 3.50000 5,670.00

0610 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.00000 1,000.00

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,820.000 LF 0.25000 455.00 0.25000 455.00 0.25000 455.00

$7,094,903.34$6,840,322.89 $6,850,170.34Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MATHY CONSTRUCTION
COMPANY

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

37,000.000 EACH 1.00000 37,000.00 1.00000 37,000.00 1.00000 37,000.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

37,000.000 EACH 1.00000 37,000.00 1.00000 37,000.00 1.00000 37,000.00

0650 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

72,000.000 EACH 1.00000 72,000.00 1.00000 72,000.00 1.00000 72,000.00

$146,000.00$146,000.00 $146,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,996,170.34$6,986,322.89 $7,240,903.34

$6,986,322.89

Contract Item Totals

$6,996,170.34 7,240,903.34Contract Grand Totals

Contract Time Totals
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Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

772.200 CY 23.00000 17,760.60

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

10,288.500 CY 13.50000 138,894.75

0030 2102-4560000

LOCATING TILE LINES

0.500 STA 3,000.00000 1,500.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,652.300 TON 24.25000 258,318.28

0050 2125-2225050

RESHAPING DITCHES

2.000 STA 1,500.00000 3,000.00

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

16.200 MILE 400.00000 6,480.00

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

528.200 SY 160.78000 84,924.00

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

60.000 EACH 60.00000 3,600.00
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(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2214-5145150

PAVEMENT SCARIFICATION

8,797.400 SY 4.50000 39,588.30

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

19,829.000 TON 36.50000 723,758.50

0110 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

26,961.600 TON 36.50000 984,098.40

0120 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

26,442.100 TON 38.00000 1,004,799.80

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,189.900 TON 430.00000 511,657.00

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3,204.200 TON 480.00000 1,538,016.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,000.00000 8,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

230,909.000 SY 1.52000 350,981.68

0170 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

761.900 TON 433.20000 330,055.08

0180 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

37.000 CY 50.00000 1,850.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 4,500.00000 4,500.00

0200 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 5,000.00000 5,000.00

0210 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 400.00000 2,400.00

0220 2499-6000100

CLEAN OUT PIPE CULVERT

98.000 LF 115.00000 11,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

48,075.000 LF 5.05000 242,778.75

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

194.000 EACH 310.00000 60,140.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

6.000 LF 100.00000 600.00

0260 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

14.000 LF 150.00000 2,100.00

0270 2503-0200236

REMOVE AND REINSTALL STORM SEWER PIPE
LESS THAN OR EQUAL TO 36 IN.

72.000 LF 225.00000 16,200.00

0280 2503-0200336

REMOVE AND REINSTALL STORM SEWER PIPE
GREATER THAN 36 IN.

84.000 LF 300.00000 25,200.00

0290 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

938.000 LF 5.00000 4,690.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4008300

STEEL BEAM GUARDRAIL

800.000 LF 22.00000 17,600.00

0310 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,800.00000 10,800.00

0320 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00

0330 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,500.00000 25,000.00

0340 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

25.000 EACH 400.00000 10,000.00

0350 2507-3250005

ENGINEERING FABRIC

679.000 SY 6.00000 4,074.00

0360 2507-6800061

REVETMENT, CLASS E

372.000 TON 76.00000 28,272.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2520-3350015

FIELD OFFICE

1.000 EACH 4,000.00000 4,000.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 150.00000 600.00

0390 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

48.000 LF 30.00000 1,440.00

0400 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 30.00000 120.00

0410 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,750.00000 9,750.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,254.760 STA 10.00000 72,547.60

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445113

FLAGGERS

240.000 EACH 605.00000 145,200.00

0450 2528-8445115

PILOT CARS

120.000 EACH 905.00000 108,600.00

0460 2529-2242304

CD JOINT ASSEMBLY

30.000 EACH 120.00000 3,600.00

0470 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,086.200 SY 86.94000 94,434.23

0480 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 320.00000 1,280.00

0490 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00

0500 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

2,138.000 STA 16.00000 34,208.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,316.400 GAL 6.92000 16,029.49

0520 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

810.900 STA 16.00000 12,974.40

0530 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 20,000.00000 20,000.00

0540 2599-9999005

('EACH' ITEM) STOP SIGN BARREL
INSTALLATION

4.000 EACH 1,750.00000 7,000.00

0550 2599-9999009

('LINEAR FEET' ITEM) TRIMMING TREES
OVERHANGING RIGHT OF WAY

880.000 LF 5.50000 4,840.00

0560 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

15.000 SQ 21.00000 315.00

0570 2602-0000020

SILT FENCE

1,194.000 LF 2.04000 2,435.76
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 5.00000 600.00

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,314.000 LF 0.70000 919.80

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,620.000 LF 3.95000 6,399.00

0610 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,820.000 LF 1.35000 2,457.00

$7,143,157.42Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

37,000.000 EACH 1.00000 37,000.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

37,000.000 EACH 1.00000 37,000.00

0650 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

72,000.000 EACH 1.00000 72,000.00

$146,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,289,157.42

$7,289,157.42

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-022-2(74)--39-92 RCB CULVERT REPLACEMENT - TWIN BOX

WASHINGTON

Route: IOWA 22

Bulgers Run 4.8 mi E of IA 1

Prj Awd Amt: $884,263.99

Project: WorkType:

County:

Location:

HSIPX-022-2(82)--3L-92 HMA PAVED SHOULDER - NEW

WASHINGTON

Route: IOWA 22

9th St in Kalona to E of Boise St in Riverside

Prj Awd Amt: $2,048,081.32

Project: WorkType:

County:

Location:

MP-022-5(707)35--76-92 PCC PATCHING

WASHINGTON

Route: IOWA 92

IA 1 in Kalona to Lone Tree

Prj Awd Amt: $115,864.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

92-0222-082

December 15, 2020 10:00 A.M.

WASHINGTONCall Order:  159 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $3,048,210.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Design NO. 0120; Twin 12'-0 x 12'-0 x 114'-0 Precast Reinforced Concrete Box
(Culvert - (74

SECTION: Cat Alt Set: Cat Alt Member:

0010 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

317.000 CY 23.80000 7,544.60

0020 2210-0475290

MACADAM STONE BASE

1,561.000 TON 25.20000 39,337.20

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,500.00000 9,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

4,933.000 CY 11.50000 56,729.50

0050 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

130.000 CY 249.25000 32,402.50

0060 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

228.000 LF 1,015.00000 231,420.00

0070 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 27,450.00000 109,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Design NO. 0120; Twin 12'-0 x 12'-0 x 114'-0 Precast Reinforced Concrete Box
(Culvert - (74

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 52,800.00000 52,800.00

$539,533.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 (Roadway Items -(74SECTION: Cat Alt Set: Cat Alt Member:

0090 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 2,500.00000 2,750.00

0100 2102-2625000

EMBANKMENT-IN-PLACE

340.000 CY 15.50000 5,270.00

0110 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,200.000 CY 6.70000 14,740.00

0120 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00

0130 2102-2713090

EXCAVATION, CLASS 13, WASTE

75.600 CY 25.00000 1,890.00

0140 2105-8425005

TOPSOIL, FURNISH AND SPREAD

77.000 CY 35.50000 2,733.50

0150 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

384.000 CY 8.25000 3,168.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 (Roadway Items -(74SECTION: Cat Alt Set: Cat Alt Member:

0160 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,142.700 SY 27.75000 31,709.93

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.290 STA 230.00000 1,906.70

0180 2212-5070310

PATCHES, FULL-DEPTH REPAIR

16.000 SY 500.00000 8,000.00

0190 2212-5070330

PATCHES BY COUNT (REPAIR)

4.000 EACH 200.00000 800.00

0200 2214-5145150

PAVEMENT SCARIFICATION

400.000 SY 9.00000 3,600.00

0210 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

48.610 TON 139.70000 6,790.82

0220 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

100.710 TON 94.90000 9,557.38

Page 4 of 15

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

December 15, 2020

92-0222-082 Primary County: WASHINGTON

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 (Roadway Items -(74SECTION: Cat Alt Set: Cat Alt Member:

0230 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

8.960 TON 486.00000 4,354.56

0240 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 375.00000 375.00

0250 2402-0425040

FLOODED BACKFILL

582.000 CY 44.10000 25,666.20

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

710.700 LF 7.26000 5,159.68

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 500.00000 2,000.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

238.000 LF 6.10000 1,451.80

0290 2506-4984000

FLOWABLE MORTAR

662.000 CY 115.00000 76,130.00

0300 2507-3250005

ENGINEERING FABRIC

1,621.000 SY 3.00000 4,863.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 (Roadway Items -(74SECTION: Cat Alt Set: Cat Alt Member:

0310 2507-6800061

REVETMENT, CLASS E

1,750.000 TON 39.95000 69,912.50

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.700 STA 86.75000 1,188.48

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 1,220.00000 1,220.00

0350 2528-8445113

FLAGGERS

80.000 EACH 605.00000 48,400.00

0360 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

8.300 STA 17.00000 141.10

0370 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

9.000 GAL 3.70000 33.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 (Roadway Items -(74SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000020

SILT FENCE

1,037.900 LF 1.55000 1,608.75

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,037.900 LF 0.15000 155.69

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

103.800 LF 1.00000 103.80

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.75000 750.00

0420 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 (Roadway Items -(74SECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$344,730.19Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 (Roadway Items -(82SECTION: Cat Alt Set: Cat Alt Member:

0460 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,380.400 TON 22.50000 53,559.00

0470 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

53,502.300 SY 20.50000 1,096,797.15

0480 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,543.100 SY 47.00000 72,525.70

0490 2123-7450000

SHOULDER CONSTRUCTION, EARTH

641.700 STA 55.75000 35,774.78

0500 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

9,302.900 CY 16.50000 153,497.85

0510 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,115.00000 2,115.00

0520 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

20.000 LF 65.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 (Roadway Items -(82SECTION: Cat Alt Set: Cat Alt Member:

0530 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

36,665.000 LF 6.51000 238,689.15

0540 2502-8221306

SUBDRAIN OUTLET, DR-306

142.000 EACH 375.00000 53,250.00

0550 2507-3250005

ENGINEERING FABRIC

191.100 SY 3.75000 716.63

0560 2507-6800061

REVETMENT, CLASS E

57.600 TON 46.95000 2,704.32

0570 2507-8029000

EROSION STONE

148.800 TON 35.80000 5,327.04

0580 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00

0590 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

392.320 STA 22.45000 8,807.58
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 (Roadway Items -(82SECTION: Cat Alt Set: Cat Alt Member:

0600 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0610 2528-8445113

FLAGGERS

140.000 EACH 605.00000 84,700.00

0620 2528-8445115

PILOT CARS

65.000 EACH 905.00000 58,825.00

0630 2533-4980005

MOBILIZATION

(1) LS 105,700.00000 105,700.00

0640 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

556.000 STA 17.00000 9,452.00

0650 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

602.600 GAL 3.70000 2,229.62

0660 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

278.000 STA 55.00000 15,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 (Roadway Items -(82SECTION: Cat Alt Set: Cat Alt Member:

0670 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 15,200.00000 15,200.00

0680 2590-0000020

PROJECT MANAGEMENT

(1) LS 13,345.00000 13,345.00

0690 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN TILE  REPAIR

20.000 LF 65.00000 1,300.00

0700 2602-0000020

SILT FENCE

3,875.000 LF 1.55000 6,006.25

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,875.000 LF 0.15000 581.25

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

388.000 LF 1.00000 388.00

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 (Roadway Items -(82SECTION: Cat Alt Set: Cat Alt Member:

0740 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$2,048,081.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0004 (ROADWAY ITEMS - (707SECTION: Cat Alt Set: Cat Alt Member:

0750 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 4,600.00000 460.00

0760 2214-5145150

PAVEMENT SCARIFICATION

155.600 SY 15.40000 2,396.24

0770 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

15.430 TON 234.25000 3,614.48

0780 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

0.920 TON 486.00000 447.12

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 2,660.00000 2,660.00

0800 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00

0810 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00

0820 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

548.600 SY 120.00000 65,832.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0004 (ROADWAY ITEMS - (707SECTION: Cat Alt Set: Cat Alt Member:

0830 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

43.000 EACH 110.00000 4,730.00

0840 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00

$115,864.84Section Totals:

( ) indicates item is bid as Lump Sum

$3,048,210.15

$3,048,210.15

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-071-3(714)125--76-81 HMA CRACK FILLING

SAC

Route: U.S. 71

S Jct IA 175 to N Jct IA 175

Prj Awd Amt: $82,470.00

Project: WorkType:

County:

Location:

MP-175-3(706)87--76-81 HMA CRACK FILLING

SAC

Route: IOWA 175

ECL Auburn to N Jct IA 4

Prj Awd Amt: $127,775.00

Project: WorkType:

County:

Location:

MP-004-3(708)49--76-13 HMA CRACK FILLING

CALHOUN

Route: IOWA 4

Lohrville to N Jct IA 7

Prj Awd Amt: $252,500.00

Project: WorkType:

County:

MP-071-3(708)103--76-14 SLURRY SEAL

CARROLL Prj Awd Amt: $48,937.35
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County:

Location:

CARROLL

Route: U.S. 71

Near Brushy Creek Bridge (Maint # 1403.5S071)

Prj Awd Amt: $48,937.35

Project: WorkType:

County:

Location:

MP-030-3(712)56--76-24 HMA CRACK FILLING

CRAWFORD

Route: U.S. 30

Denison to Carroll

Prj Awd Amt: $223,820.00

Project: WorkType:

County:

Location:

MP-007-3(701)33--76-76 SLURRY SEAL

POCAHONTAS

Route: IOWA 7

0.3 mi E of Buena Vistaa Co to 0.95 mi E of Buena Vista Co

Prj Awd Amt: $50,485.05

Project: WorkType:

County:

Location:

MP-175-3(705)69--76-81 HMA CRACK FILLING

SAC

Route: IOWA 175

IA 471 to N Jct US 71

Prj Awd Amt: $114,775.00
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Location: IA 471 to N Jct US 71
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $900,762.40 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $901,288.00 100.06%

3 FO200 FORT DODGE ASPHALT COMPANY, INC. $947,697.50 105.21%

4 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$976,539.00 108.41%
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Contract ID:

Letting Date:

Start Date: 03/01/21 80 Working Days
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway Items - MP-004-3(708)49--76-13SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 750.00000 750.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

140.000 EACH 605.00000 84,700.00 605.00000 84,700.00 605.00000 84,700.00

0030 2528-8445115

PILOT CARS

35.000 EACH 905.00000 31,675.00 905.00000 31,675.00 905.00000 31,675.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 750.00000 750.00 1,500.00000 1,500.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

28.600 MILE 2,800.00000 80,080.00 3,260.00000 93,236.00 4,797.00000 137,194.20

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

8,580.000 GAL 5.25000 45,045.00 4.10000 35,178.00 2.50000 21,450.00

$277,519.20$252,500.00 $246,289.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0002 Roadway Items - MP-071-3(708)103--76-14SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 750.00000 750.00 1,000.00000 1,000.00

0080 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0090 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0100 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 750.00000 750.00 1,500.00000 1,500.00

0110 2543-1000110

TRANSVERSE JOINT CLEANING AND SEALING

0.600 MILE 3,500.00000 2,100.00 7,500.00000 4,500.00 11,132.00000 6,679.20

0120 2543-1000120

TRANSVERSE JOINT LEVELING

3,245.000 LB 2.03000 6,587.35 4.20000 13,629.00 0.85000 2,758.25

$45,187.45$48,937.35 $52,879.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0003 Roadway Items - MP-030-3(712)56--76-24SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 750.00000 750.00 1,000.00000 1,000.00

0140 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00 605.00000 72,600.00 605.00000 72,600.00

0150 2528-8445115

PILOT CARS

30.000 EACH 905.00000 27,150.00 905.00000 27,150.00 905.00000 27,150.00

0160 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 750.00000 750.00 1,500.00000 1,500.00

0170 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

24.100 MILE 2,400.00000 57,840.00 3,870.00000 93,267.00 6,043.00000 145,636.30

0180 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,520.000 GAL 5.25000 55,230.00 4.10000 43,132.00 2.50000 26,300.00

$274,186.30$223,820.00 $237,649.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0004 Roadway Items - MP-007-3(701)33--76-76SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 750.00000 750.00 1,000.00000 1,000.00

0200 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0210 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0220 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 750.00000 750.00 1,500.00000 1,500.00

0230 2543-1000110

TRANSVERSE JOINT CLEANING AND SEALING

0.700 MILE 3,500.00000 2,450.00 7,500.00000 5,250.00 11,132.00000 7,792.40

0240 2543-1000120

TRANSVERSE JOINT LEVELING

3,835.000 LB 2.03000 7,785.05 4.20000 16,107.00 0.85000 3,259.75

$46,802.15$50,485.05 $56,107.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0005 Roadway Items - MP-071-3(714)125--76-81SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 750.00000 750.00 1,000.00000 1,000.00

0260 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0270 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0280 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 750.00000 750.00 1,500.00000 1,500.00

0290 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.800 MILE 2,800.00000 21,840.00 4,100.00000 31,980.00 4,706.00000 36,706.80

0300 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,120.000 GAL 5.25000 16,380.00 4.10000 12,792.00 2.50000 7,800.00

$80,256.80$82,470.00 $79,522.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0006 Roadway Items - MP-175-3(705)69--76-81SECTION: Cat Alt Set: Cat Alt Member:

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 750.00000 750.00 1,000.00000 1,000.00

0320 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0330 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0340 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 750.00000 750.00 1,500.00000 1,500.00

0350 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

9.800 MILE 3,400.00000 33,320.00 4,700.00000 46,060.00 4,682.00000 45,883.60

0360 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,920.000 GAL 5.25000 20,580.00 4.10000 16,072.00 2.50000 9,800.00

$108,058.60$114,775.00 $113,507.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0007 Roadway Items - MP-175-3(706)87--76-81SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 750.00000 750.00 1,000.00000 1,000.00

0380 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0390 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0400 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 750.00000 750.00 1,500.00000 1,500.00

0410 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.000 MILE 4,000.00000 48,000.00 4,100.00000 49,200.00 4,526.00000 54,312.00

0420 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,600.000 GAL 5.25000 18,900.00 4.10000 14,760.00 2.50000 9,000.00

$115,687.00$127,775.00 $115,335.00Section Totals:

$901,288.00$900,762.40 $947,697.50Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$900,762.40 $901,288.00 947,697.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MP-004-3(708)49--76-13SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0020 2528-8445113

FLAGGERS

140.000 EACH 605.00000 84,700.00

0030 2528-8445115

PILOT CARS

35.000 EACH 905.00000 31,675.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

28.600 MILE 3,300.00000 94,380.00

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

8,580.000 GAL 5.00000 42,900.00

$273,655.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway Items - MP-071-3(708)103--76-14SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0080 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0090 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0110 2543-1000110

TRANSVERSE JOINT CLEANING AND SEALING

0.600 MILE 1,000.00000 600.00

0120 2543-1000120

TRANSVERSE JOINT LEVELING

3,245.000 LB 2.80000 9,086.00

$55,936.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 Roadway Items - MP-030-3(712)56--76-24SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0140 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00

0150 2528-8445115

PILOT CARS

30.000 EACH 905.00000 27,150.00

0160 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0170 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

24.100 MILE 3,300.00000 79,530.00

0180 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,520.000 GAL 5.00000 52,600.00

$256,880.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0004 Roadway Items - MP-007-3(701)33--76-76SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0200 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0210 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0220 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0230 2543-1000110

TRANSVERSE JOINT CLEANING AND SEALING

0.700 MILE 1,000.00000 700.00

0240 2543-1000120

TRANSVERSE JOINT LEVELING

3,835.000 LB 2.80000 10,738.00

$58,188.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0005 Roadway Items - MP-071-3(714)125--76-81SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0260 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0270 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0280 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0290 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.800 MILE 3,300.00000 25,740.00

0300 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,120.000 GAL 5.00000 15,600.00

$90,590.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0006 Roadway Items - MP-175-3(705)69--76-81SECTION: Cat Alt Set: Cat Alt Member:

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0320 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00

0330 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00

0340 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0350 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

9.800 MILE 3,300.00000 32,340.00

0360 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,920.000 GAL 5.00000 19,600.00

$117,815.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0007 Roadway Items - MP-175-3(706)87--76-81SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0380 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00

0390 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00

0400 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0410 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.000 MILE 3,300.00000 39,600.00

0420 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,600.000 GAL 5.00000 18,000.00

$123,475.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

$976,539.00

$976,539.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 15, 2020

13-0043-708 Primary County: CALHOUN, CARROLL,
CRAWFORD,
POCAHONTAS, SAC

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-151-6(708)49--76-53 HMA CRACK FILLING

JONES

Route: U.S. 151

IA 1 to Co Rd E17 (Var Loc)

Prj Awd Amt: $51,254.20

Project: WorkType:

County:

Location:

MP-064-6(709)0--76-53 HMA CRACK FILLING

JONES

Route: IOWA 64

US 151 to E Jct IA 38

Prj Awd Amt: $213,823.89

Project: WorkType:

County:

Location:

MP-151-6(736)30--76-57 HMA CRACK FILLING

LINN

Route: U.S. 151

E Jct US 30 to Mt Vernon Rd (NB)

Prj Awd Amt: $63,454.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/29/21 45 Working Days

53-0646-709

December 15, 2020 10:00 A.M.

JONES, LINNCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $328,532.26 100.00%

2 MA225 MANATT'S, INC. $366,776.76 111.64%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$458,849.07 139.67%
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Contract ID:

Letting Date:

Start Date: 03/29/21 45 Working Days

53-0646-709

December 15, 2020 10:00 A.M.

JONES, LINNCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MP-064-6(709)0--76-53SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

3.000 TON 323.00000 969.00 400.00000 1,200.00 340.00000 1,020.00

0020 2214-5145150

PAVEMENT SCARIFICATION

451.000 SY 27.00000 12,177.00 27.00000 12,177.00 30.00000 13,530.00

0030 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

52.400 TON 273.00000 14,305.20 225.00000 11,790.00 300.00000 15,720.00

0040 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.100 TON 598.00000 1,853.80 545.00000 1,689.50 630.00000 1,953.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,624.780 STA 10.50000 17,060.19 10.50000 17,060.19 11.00000 17,872.58

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 100.00000 100.00 8,000.00000 8,000.00 15,000.00000 15,000.00

0070 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 15, 2020

53-0646-709 Primary County: JONES, LINN

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MP-064-6(709)0--76-53SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

25.000 EACH 905.00000 22,625.00 905.00000 22,625.00 905.00000 22,625.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

248.600 SY 115.00000 28,589.00 85.00000 21,131.00 121.00000 30,080.60

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 250.00000 1,500.00 225.00000 1,350.00 265.00000 1,590.00

0110 2533-4980005

MOBILIZATION

(1) LS 11,506.00000 11,506.00 11,000.00000 11,000.00 25,000.00000 25,000.00

0120 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.100 MILE 3,187.00000 32,188.70 3,100.00000 31,310.00 3,400.00000 34,340.00

0130 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

10.000 TON 50.00000 500.00 700.00000 7,000.00 1,400.00000 14,000.00

0140 2544-1003000

FILLER MATERIAL (MAINTENANCE)

5,000.000 GAL 1.99000 9,950.00 5.25000 26,250.00 5.00000 25,000.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 15, 2020

53-0646-709 Primary County: JONES, LINN

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

$278,231.18$213,823.89 $233,082.69Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 15, 2020

53-0646-709 Primary County: JONES, LINN

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway Items - MP-151-6(708)49--76-53SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

667.000 STA 10.50000 7,003.50 10.50000 7,003.50 13.00000 8,671.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 3,106.00000 3,106.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0180 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.100 MILE 3,187.00000 22,627.70 3,200.00000 22,720.00 3,400.00000 24,140.00

0190 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

8.000 TON 682.50000 5,460.00 700.00000 5,600.00 1,400.00000 11,200.00

0200 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,300.000 GAL 1.99000 8,557.00 5.25000 22,575.00 5.00000 21,500.00

$85,511.00$51,254.20 $65,898.50Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 15, 2020

53-0646-709 Primary County: JONES, LINN

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 Roadway Items - MP-151-6(736)30--76-57SECTION: Cat Alt Set: Cat Alt Member:

0210 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

2,200.000 GAL 5.89000 12,958.00 6.25000 13,750.00 7.00000 15,400.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

660.530 STA 10.50000 6,935.57 10.50000 6,935.57 13.00000 8,586.89

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 7,500.00000 7,500.00 15,000.00000 15,000.00

0240 2533-4980005

MOBILIZATION

(1) LS 5,606.00000 5,606.00 3,500.00000 3,500.00 13,000.00000 13,000.00

0250 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

5.800 MILE 3,187.00000 18,484.60 3,200.00000 18,560.00 3,400.00000 19,720.00

0260 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

6.000 TON 250.00000 1,500.00 300.00000 1,800.00 1,400.00000 8,400.00
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Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 15, 2020

53-0646-709 Primary County: JONES, LINN

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 Roadway Items - MP-151-6(736)30--76-57SECTION: Cat Alt Set: Cat Alt Member:

0270 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,000.000 GAL 1.99000 5,970.00 5.25000 15,750.00 5.00000 15,000.00

$95,106.89$63,454.17 $67,795.57Section Totals:

( ) indicates item is bid as Lump Sum

$366,776.76$328,532.26 $458,849.07

$328,532.26

Contract Item Totals

$366,776.76 458,849.07Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 15, 2020

53-0646-709 Primary County: JONES, LINN

01/28/2021 12:43:34 PM
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Project Information:

Project: WorkType:

County:

Location:

STPN-012-2(35)--2J-75 SEAL COAT

PLYMOUTH

Route: IOWA 12

E Jct IA 3 in Akron to 8th St in Hawarden

Prj Awd Amt: $1,235,208.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/21/21 45 Working Days

75-0122-035

December 15, 2020 10:00 A.M.

PLYMOUTHCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $1,235,208.09 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,259,911.49 102.00%

3 MA225 MANATT'S, INC. $1,835,325.15 148.58%
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Contract ID:

Letting Date:

Start Date: 06/21/21 45 Working Days

75-0122-035

December 15, 2020 10:00 A.M.

PLYMOUTHCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

38.700 TON 54.00000 2,089.80 80.00000 3,096.00 52.47000 2,030.59

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

700.000 CY 34.51000 24,157.00 41.00000 28,700.00 39.87000 27,909.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

54.700 CY 21.25000 1,162.38 31.00000 1,695.70 175.62000 9,606.41

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 100.00000 2,800.00 32.00000 896.00 157.85000 4,419.80

0050 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

800.000 SY 60.15000 48,120.00 72.00000 57,600.00 58.38000 46,704.00

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,149.100 SY 67.50000 77,564.25 78.00000 89,629.80 65.50000 75,266.05
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 15, 2020

75-0122-035 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.100 STA 490.00000 5,439.00 800.00000 8,880.00 1,115.00000 12,376.50

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

13.000 MILE 1,300.00000 16,900.00 1,500.00000 19,500.00 3,190.00000 41,470.00

0090 2214-5145160

PAVEMENT SCARIFICATION

2,847.500 TON 9.50000 27,051.25 21.00000 59,797.50 19.95000 56,807.63

0100 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

2,886.790 TON 75.11000 216,826.80 85.00000 245,377.15 72.92000 210,504.73

0110 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

173.210 TON 490.50000 84,959.51 510.00000 88,337.10 490.36000 84,935.26

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,257.00000 3,257.00 3,300.00000 3,300.00 3,161.62000 3,161.62

0130 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

2,126.800 TON 45.79000 97,386.17 28.70000 61,039.16 68.55000 145,792.14
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2307-0600456

BINDER BITUMEN, CRS-2P

49,625.700 GAL 2.62000 130,019.33 2.25000 111,657.83 3.30000 163,764.81

0150 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

17,014.500 GAL 1.75000 29,775.38 4.00000 68,058.00 8.81000 149,897.75

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

480.000 LF 13.40000 6,432.00 13.65000 6,552.00 13.00000 6,240.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 24.75000 6,187.50 25.20000 6,300.00 24.00000 6,000.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,475.00000 19,800.00 2,500.00000 20,000.00 2,400.00000 19,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 247.50000 1,980.00 250.00000 2,000.00 240.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,475.00000 19,800.00 2,500.00000 20,000.00 2,400.00000 19,200.00

0210 2511-6745900

REMOVAL OF SIDEWALK

9.200 SY 219.15000 2,016.18 50.00000 460.00 212.74000 1,957.21

0220 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

9.200 SY 325.30000 2,992.76 350.00000 3,220.00 315.81000 2,905.45

0230 2511-7528101

DETECTABLE WARNINGS

16.000 SF 59.50000 952.00 75.00000 1,200.00 57.70000 923.20

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,931.220 STA 10.85000 31,803.74 11.00000 32,243.42 11.00000 32,243.42

0250 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 361.00000 361.00 370.00000 370.00 11.00000 11.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 14,250.00000 14,250.00 1,500.00000 1,500.00 132,125.00000 132,125.00

0270 2528-8445113

FLAGGERS

180.000 EACH 605.00000 108,900.00 605.00000 108,900.00 605.00000 108,900.00

0280 2528-8445115

PILOT CARS

45.000 EACH 905.00000 40,725.00 905.00000 40,725.00 905.00000 40,725.00

0290 2531-5200020

PAVEMENT SURFACE REPAIR (MILLING
GRAVEL)

58,418.700 SY 2.03000 118,589.96 0.90000 52,576.83 3.40000 198,623.58

0300 2533-4980005

MOBILIZATION

(1) LS 70,498.08000 70,498.08 75,000.00000 75,000.00 207,605.00000 207,605.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

480.000 LF 3.10000 1,488.00 10.00000 4,800.00 3.00000 1,440.00

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

480.000 LF 2.10000 1,008.00 5.00000 2,400.00 2.00000 960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,440.000 LF 5.15000 7,416.00 15.00000 21,600.00 5.00000 7,200.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,824,325.15$1,224,208.09 $1,248,911.49Section Totals:

Page 6 of 7

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 15, 2020

75-0122-035 Primary County: PLYMOUTH

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0370 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0380 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

$11,000.00$11,000.00 $11,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,259,911.49$1,235,208.09 $1,835,325.15

$1,235,208.09

Contract Item Totals

$1,259,911.49 1,835,325.15Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C008(84)--55-08 GRANULAR SURFACING OF ROADWAY

BOONE

Route: VARIOUS LOCATIONS

Granular Resurfacing

Prj Awd Amt: $814,577.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/12/21 45 Working Days

08-C008-084

December 15, 2020 10:00 A.M.

BOONECall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $814,577.20 100.00%

2 LO083 LODGE CONSTRUCTION INC. $870,290.00 106.84%

3 RE300 REILLY CONSTRUCTION CO., INC. $875,343.60 107.46%

4 IO166 IOWA EARTH WORKS $927,271.20 113.83%

5 MO481 MOYNA, C.J. & SONS, LLC. $987,636.00 121.25%
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08-C008-084

December 15, 2020 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-01

2,440.000 TON 15.91000 38,820.40 17.25000 42,090.00 17.30000 42,212.00

0020 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-02

2,440.000 TON 15.50000 37,820.00 16.50000 40,260.00 16.66000 40,650.40

0030 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-03

1,600.000 TON 13.86000 22,176.00 15.50000 24,800.00 15.72000 25,152.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-04

2,080.000 TON 13.86000 28,828.80 15.50000 32,240.00 15.72000 32,697.60

0050 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-05

1,600.000 TON 14.89000 23,824.00 16.25000 26,000.00 16.33000 26,128.00

0060 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-06

2,000.000 TON 14.27000 28,540.00 16.00000 32,000.00 16.15000 32,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-07

4,000.000 TON 15.50000 62,000.00 17.00000 68,000.00 17.14000 68,560.00

0080 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-08

2,000.000 TON 16.12000 32,240.00 17.25000 34,500.00 17.46000 34,920.00

0090 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-09

1,200.000 TON 16.94000 20,328.00 17.25000 20,700.00 17.79000 21,348.00

0100 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-10

2,200.000 TON 19.60000 43,120.00 19.50000 42,900.00 19.40000 42,680.00

0110 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-11

1,240.000 TON 20.42000 25,320.80 20.75000 25,730.00 20.69000 25,655.60

0120 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-12

1,880.000 TON 20.42000 38,389.60 20.75000 39,010.00 20.69000 38,897.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-13

1,000.000 TON 18.58000 18,580.00 19.00000 19,000.00 19.08000 19,080.00

0140 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-14

3,520.000 TON 18.78000 66,105.60 19.00000 66,880.00 19.08000 67,161.60

0150 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-15

4,320.000 TON 18.58000 80,265.60 19.00000 82,080.00 18.92000 81,734.40

0160 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-16

1,480.000 TON 18.37000 27,187.60 18.50000 27,380.00 18.59000 27,513.20

0170 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-17

1,600.000 TON 17.55000 28,080.00 18.00000 28,800.00 18.11000 28,976.00

0180 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-18

800.000 TON 17.96000 14,368.00 18.00000 14,400.00 18.27000 14,616.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-19

2,400.000 TON 17.07000 40,968.00 19.00000 45,600.00 19.24000 46,176.00

0200 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-20

1,600.000 TON 16.25000 26,000.00 19.50000 31,200.00 19.56000 31,296.00

0210 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-21

3,320.000 TON 16.05000 53,286.00 19.00000 63,080.00 19.24000 63,876.80

0220 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-22

1,960.000 TON 16.87000 33,065.20 18.50000 36,260.00 18.59000 36,436.40

0230 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-23

1,480.000 TON 17.07000 25,263.60 18.50000 27,380.00 18.43000 27,276.40

$875,343.60$814,577.20 $870,290.00Section Totals:

$870,290.00$814,577.20 $875,343.60

$814,577.20

Contract Item Totals

$870,290.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$814,577.20 $870,290.00 875,343.60Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-01

2,440.000 TON 18.39000 44,871.60 19.60000 47,824.00

0020 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-02

2,440.000 TON 17.75000 43,310.00 19.00000 46,360.00

0030 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-03

1,600.000 TON 16.82000 26,912.00 18.10000 28,960.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-04

2,080.000 TON 16.82000 34,985.60 18.10000 37,648.00

0050 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-05

1,600.000 TON 17.43000 27,888.00 18.70000 29,920.00

0060 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-06

2,000.000 TON 17.25000 34,500.00 18.50000 37,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-07

4,000.000 TON 18.23000 72,920.00 19.50000 78,000.00

0080 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-08

2,000.000 TON 18.55000 37,100.00 19.80000 39,600.00

0090 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-09

1,200.000 TON 18.87000 22,644.00 20.10000 24,120.00

0100 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-10

2,200.000 TON 20.47000 45,034.00 21.70000 47,740.00

0110 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-11

1,240.000 TON 21.72000 26,932.80 23.00000 28,520.00

0120 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-12

1,880.000 TON 21.72000 40,833.60 23.00000 43,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-13

1,000.000 TON 20.15000 20,150.00 21.40000 21,400.00

0140 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-14

3,520.000 TON 20.15000 70,928.00 21.40000 75,328.00

0150 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-15

4,320.000 TON 19.99000 86,356.80 21.20000 91,584.00

0160 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-16

1,480.000 TON 19.67000 29,111.60 20.90000 30,932.00

0170 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-17

1,600.000 TON 19.19000 30,704.00 20.40000 32,640.00

0180 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-18

800.000 TON 19.35000 15,480.00 20.60000 16,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-19

2,400.000 TON 20.31000 48,744.00 21.60000 51,840.00

0200 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-20

1,600.000 TON 20.63000 33,008.00 21.90000 35,040.00

0210 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-21

3,320.000 TON 20.31000 67,429.20 21.60000 71,712.00

0220 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-22

1,960.000 TON 19.67000 38,553.20 20.90000 40,964.00

0230 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE FM-23

1,480.000 TON 19.51000 28,874.80 20.80000 30,784.00

$927,271.20 $987,636.00Section Totals:

( ) indicates item is bid as Lump Sum

$987,636.00$927,271.20

$927,271.20

Contract Item Totals

$987,636.00Contract Grand Totals

Contract Time Totals

Page 9 of 10

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 15, 2020

08-C008-084 Primary County: BOONE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



( ) indicates item is bid as Lump Sum

Page 10 of 10

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 15, 2020

08-C008-084 Primary County: BOONE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

MP-059-3(710)103--76-24 REVETMENT

CRAWFORD

Route: U.S. 59

Arrowhead Dr to Medical Pkwy at the WCL of Denison

Prj Awd Amt: $168,841.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

24-0593-710

December 15, 2020 10:00 A.M.

CRAWFORDCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $168,841.00 100.00%

2 NI100 NIEWOHNER CONSTRUCTION, INC. $190,389.80 112.76%

3 BO530 BOYLE BUILT ENTERPRISES, LLC $194,390.41 115.13%

4 PE320 PETERSON CONTRACTORS INC. $205,166.00 121.51%

5 RE300 REILLY CONSTRUCTION CO., INC. $216,492.00 128.22%

6 LO083 LODGE CONSTRUCTION INC. $233,589.50 138.35%

7 M.215 MLS LANDSCAPE & DESIGN, INC. $238,083.50 141.01%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

24-0593-710

December 15, 2020 10:00 A.M.

CRAWFORDCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CA340 L.A. CARLSON CONTRACTING, INC. $248,978.00 147.46%

9 NE140 NELSON & ROCK CONTRACTING, INC. $319,602.00 189.29%

10 JA250 JASPER CONSTRUCTION SERVICES, INC. $408,208.00 241.77%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

24-0593-710

December 15, 2020 10:00 A.M.

CRAWFORDCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) NIEWOHNER
CONSTRUCTION, INC.

(3) BOYLE BUILT
ENTERPRISES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,179.000 UNIT 6.00000 7,074.00 5.00000 5,895.00 35.00000 41,265.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 18,000.00000 18,000.00 10,000.00000 10,000.00

0050 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 4,100.00000 1,640.00 5,000.00000 2,000.00 1,600.00000 640.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

267.000 EACH 21.00000 5,607.00 9.40000 2,509.80 4.00000 1,068.00

0070 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,160.000 LF 4.25000 4,930.00 4.75000 5,510.00 3.75000 4,350.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) NIEWOHNER
CONSTRUCTION, INC.

(3) BOYLE BUILT
ENTERPRISES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0090 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$67,373.00$33,901.00 $44,964.80Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) NIEWOHNER
CONSTRUCTION, INC.

(3) BOYLE BUILT
ENTERPRISES, LLC

0002 DESIGN NO. 0521; DITCH STABILIZATION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,138.000 CY 15.00000 17,070.00 8.00000 9,104.00 11.42000 12,995.96

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

126.000 CY 44.00000 5,544.00 30.00000 3,780.00 25.00000 3,150.00

0120 2507-3250005

ENGINEERING FABRIC

2,239.000 SY 3.00000 6,717.00 4.00000 8,956.00 2.25000 5,037.75

0130 2507-6800061

REVETMENT, CLASS E

2,247.000 TON 47.00000 105,609.00 55.00000 123,585.00 47.10000 105,833.70

$127,017.41$134,940.00 $145,425.00Section Totals:

( ) indicates item is bid as Lump Sum

$190,389.80$168,841.00 $194,390.41

$168,841.00

Contract Item Totals

$190,389.80 194,390.41Contract Grand Totals

Contract Time Totals

Page 3 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,179.000 UNIT 17.00000 20,043.00 15.00000 17,685.00 42.00000 49,518.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,400.00000 5,400.00 3,000.00000 3,000.00 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0040 2533-4980005

MOBILIZATION

(1) LS 12,750.00000 12,750.00 17,500.00000 17,500.00 15,000.00000 15,000.00

0050 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 4,000.00000 1,600.00 4,400.00000 1,760.00 12,500.00000 5,000.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

267.000 EACH 15.00000 4,005.00 8.00000 2,136.00 10.50000 2,803.50

0070 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,160.000 LF 4.00000 4,640.00 4.40000 5,104.00 7.00000 8,120.00

Page 4 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0090 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$91,491.50$55,988.00 $54,735.00Section Totals:

Page 5 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0002 DESIGN NO. 0521; DITCH STABILIZATION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,138.000 CY 15.00000 17,070.00 15.00000 17,070.00 9.00000 10,242.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

126.000 CY 50.00000 6,300.00 25.00000 3,150.00 48.00000 6,048.00

0120 2507-3250005

ENGINEERING FABRIC

2,239.000 SY 3.00000 6,717.00 3.00000 6,717.00 3.00000 6,717.00

0130 2507-6800061

REVETMENT, CLASS E

2,247.000 TON 53.00000 119,091.00 60.00000 134,820.00 53.00000 119,091.00

$142,098.00$149,178.00 $161,757.00Section Totals:

( ) indicates item is bid as Lump Sum

$216,492.00$205,166.00 $233,589.50

$205,166.00

Contract Item Totals

$216,492.00 233,589.50Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) L.A. CARLSON
CONTRACTING, INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,179.000 UNIT 45.00000 53,055.00 50.00000 58,950.00 100.00000 117,900.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,875.00000 2,875.00 2,800.00000 2,800.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 17,000.00000 17,000.00 10,000.00000 10,000.00

0050 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 4,000.00000 1,600.00 4,000.00000 1,600.00 4,000.00000 1,600.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

267.000 EACH 15.00000 4,005.00 10.00000 2,670.00 10.00000 2,670.00

0070 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,160.000 LF 4.50000 5,220.00 4.00000 4,640.00 5.00000 5,800.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) L.A. CARLSON
CONTRACTING, INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0090 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$148,320.00$84,430.00 $95,285.00Section Totals:

Page 8 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) L.A. CARLSON
CONTRACTING, INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0002 DESIGN NO. 0521; DITCH STABILIZATION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,138.000 CY 14.00000 15,932.00 17.00000 19,346.00 18.00000 20,484.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

126.000 CY 50.00000 6,300.00 50.00000 6,300.00 20.00000 2,520.00

0120 2507-3250005

ENGINEERING FABRIC

2,239.000 SY 3.50000 7,836.50 4.00000 8,956.00 3.00000 6,717.00

0130 2507-6800061

REVETMENT, CLASS E

2,247.000 TON 55.00000 123,585.00 53.00000 119,091.00 63.00000 141,561.00

$171,282.00$153,653.50 $153,693.00Section Totals:

( ) indicates item is bid as Lump Sum

$248,978.00$238,083.50 $319,602.00

$238,083.50

Contract Item Totals

$248,978.00 319,602.00Contract Grand Totals

Contract Time Totals

Page 9 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,179.000 UNIT 65.00000 76,635.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0040 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0050 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 5,000.00000 2,000.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

267.000 EACH 25.00000 6,675.00

0070 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,160.000 LF 12.00000 13,920.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0090 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$136,780.00Section Totals:

Page 11 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0521; DITCH STABILIZATION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,138.000 CY 22.00000 25,036.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

126.000 CY 30.00000 3,780.00

0120 2507-3250005

ENGINEERING FABRIC

2,239.000 SY 8.00000 17,912.00

0130 2507-6800061

REVETMENT, CLASS E

2,247.000 TON 100.00000 224,700.00

$271,428.00Section Totals:

( ) indicates item is bid as Lump Sum

$408,208.00

$408,208.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 15, 2020

24-0593-710 Primary County: CRAWFORD

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Project Information:

Project: WorkType:

County:

Location:

IMN-035-4(294)112--0E-85 GRADING

STORY

Route: I-35

SE Ramp of the US 30 Interchange

Prj Awd Amt: $205,662.70

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

85-0354-294

December 15, 2020 10:00 A.M.

STORYCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $205,662.70 100.00%

2 LO083 LODGE CONSTRUCTION INC. $222,255.20 108.07%

3 CO180 CON-STRUCT, INC. $244,946.60 119.10%

4 IO166 IOWA EARTH WORKS $247,943.90 120.56%

5 RE300 REILLY CONSTRUCTION CO., INC. $269,160.30 130.87%

6 CO091 COLE EXCAVATING, LLC $272,823.10 132.66%

7 WE260 WEIDEMANN INC. $287,903.77 139.99%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

85-0354-294

December 15, 2020 10:00 A.M.

STORYCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 EL045 ELDER CORPORATION $306,777.00 149.17%

9 PE320 PETERSON CONTRACTORS INC. $330,953.80 160.92%

10 MO481 MOYNA, C.J. & SONS, LLC. $371,111.34 180.45%

11 JA250 JASPER CONSTRUCTION SERVICES, INC. $507,404.80 246.72%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

85-0354-294

December 15, 2020 10:00 A.M.

STORYCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 5,500.00000 3,300.00 8,000.00000 4,800.00 20,000.00000 12,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,092.000 CY 9.50000 10,374.00 12.00000 13,104.00 15.00000 16,380.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,800.000 CY 7.00000 12,600.00 7.00000 12,600.00 15.00000 27,000.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

547.000 CY 8.00000 4,376.00 8.00000 4,376.00 16.00000 8,752.00

0050 2402-0425040

FLOODED BACKFILL

2.300 CY 530.00000 1,219.00 250.00000 575.00 400.00000 920.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9.300 CY 110.00000 1,023.00 42.00000 390.60 50.00000 465.00

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,000.00000 3,000.00 2,000.00000 2,000.00 4,000.00000 4,000.00

Page 1 of 16

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

December 15, 2020

85-0354-294 Primary County: STORY

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

18.000 LF 390.00000 7,020.00 240.00000 4,320.00 450.00000 8,100.00

0090 2507-3250005

ENGINEERING FABRIC

2,941.600 SY 2.50000 7,354.00 3.00000 8,824.80 1.50000 4,412.40

0100 2507-6800061

REVETMENT, CLASS E

1,517.300 TON 48.00000 72,830.40 52.00000 78,899.60 49.00000 74,347.70

0110 2507-6825005

REVETMENT, CONCRETE, HAUL AND PLACE

1,614.100 TON 15.00000 24,211.50 18.00000 29,053.80 15.00000 24,211.50

0120 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

1,436.800 LF 21.00000 30,172.80 23.00000 33,046.40 22.50000 32,328.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,100.00000 2,100.00 3,000.00000 3,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 11,000.00000 11,000.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000050

SILT BASINS

7.000 EACH 250.00000 1,750.00 450.00000 3,150.00 500.00000 3,500.00

0160 2602-0000080

REMOVAL OF SILT BASINS

7.000 EACH 250.00000 1,750.00 525.00000 3,675.00 250.00000 1,750.00

0170 2602-0000160

ROCK CHECK DAM

96.000 LF 42.00000 4,032.00 65.00000 6,240.00 80.00000 7,680.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.25000 850.00 5.00000 1,000.00 5.00000 1,000.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.50000 1,100.00 6.00000 1,200.00 6.00000 1,200.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00 1.00000 400.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$244,946.60$205,662.70 $222,255.20Section Totals:

( ) indicates item is bid as Lump Sum

$222,255.20$205,662.70 $244,946.60

$205,662.70

Contract Item Totals

$222,255.20 244,946.60Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) REILLY CONSTRUCTION
CO., INC.

(6) COLE EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 5,000.00000 3,000.00 15,000.00000 9,000.00 15,000.00000 9,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,092.000 CY 15.00000 16,380.00 20.00000 21,840.00 7.50000 8,190.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,800.000 CY 10.00000 18,000.00 20.00000 36,000.00 12.00000 21,600.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

547.000 CY 10.00000 5,470.00 20.00000 10,940.00 15.00000 8,205.00

0050 2402-0425040

FLOODED BACKFILL

2.300 CY 100.00000 230.00 200.00000 460.00 300.00000 690.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9.300 CY 22.00000 204.60 20.00000 186.00 50.00000 465.00

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,000.00000 2,000.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) REILLY CONSTRUCTION
CO., INC.

(6) COLE EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

18.000 LF 450.00000 8,100.00 350.00000 6,300.00 265.00000 4,770.00

0090 2507-3250005

ENGINEERING FABRIC

2,941.600 SY 3.00000 8,824.80 3.00000 8,824.80 4.00000 11,766.40

0100 2507-6800061

REVETMENT, CLASS E

1,517.300 TON 55.00000 83,451.50 55.00000 83,451.50 58.50000 88,762.05

0110 2507-6825005

REVETMENT, CONCRETE, HAUL AND PLACE

1,614.100 TON 22.00000 35,510.20 20.00000 32,282.00 28.50000 46,001.85

0120 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

1,436.800 LF 21.00000 30,172.80 20.00000 28,736.00 21.00000 30,172.80

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 8,000.00000 8,000.00 6,600.00000 6,600.00

0140 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 12,500.00000 12,500.00 21,500.00000 21,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) REILLY CONSTRUCTION
CO., INC.

(6) COLE EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000050

SILT BASINS

7.000 EACH 300.00000 2,100.00 250.00000 1,750.00 300.00000 2,100.00

0160 2602-0000080

REMOVAL OF SILT BASINS

7.000 EACH 220.00000 1,540.00 250.00000 1,750.00 200.00000 1,400.00

0170 2602-0000160

ROCK CHECK DAM

96.000 LF 35.00000 3,360.00 15.00000 1,440.00 50.00000 4,800.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 5.00000 1,000.00 3.50000 700.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 4.50000 900.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.50000 200.00 0.50000 200.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS (5) REILLY CONSTRUCTION
CO., INC.

(6) COLE EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$272,823.10$247,943.90 $269,160.30Section Totals:

( ) indicates item is bid as Lump Sum

$269,160.30$247,943.90 $272,823.10

$247,943.90

Contract Item Totals

$269,160.30 272,823.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WEIDEMANN INC. (8) ELDER CORPORATION (9) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 10,000.00000 6,000.00 9,400.00000 5,640.00 20,000.00000 12,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,092.000 CY 15.00000 16,380.00 9.00000 9,828.00 9.50000 10,374.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,800.000 CY 8.75000 15,750.00 11.50000 20,700.00 19.50000 35,100.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

547.000 CY 20.00000 10,940.00 5.75000 3,145.25 15.50000 8,478.50

0050 2402-0425040

FLOODED BACKFILL

2.300 CY 1,000.00000 2,300.00 174.00000 400.20 300.00000 690.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9.300 CY 20.00000 186.00 49.00000 455.70 95.00000 883.50

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,045.20000 2,045.20 2,400.00000 2,400.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WEIDEMANN INC. (8) ELDER CORPORATION (9) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

18.000 LF 390.00000 7,020.00 420.00000 7,560.00 385.00000 6,930.00

0090 2507-3250005

ENGINEERING FABRIC

2,941.600 SY 3.00000 8,824.80 2.75000 8,089.40 4.50000 13,237.20

0100 2507-6800061

REVETMENT, CLASS E

1,517.300 TON 65.10000 98,776.23 69.00000 104,693.70 60.00000 91,038.00

0110 2507-6825005

REVETMENT, CONCRETE, HAUL AND PLACE

1,614.100 TON 25.00000 40,352.50 27.50000 44,387.75 30.00000 48,423.00

0120 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

1,436.800 LF 20.30000 29,167.04 29.50000 42,385.60 22.00000 31,609.60

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,450.00000 3,450.00 2,000.00000 2,000.00 10,000.00000 10,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00 12,045.40000 12,045.40 42,500.00000 42,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WEIDEMANN INC. (8) ELDER CORPORATION (9) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000050

SILT BASINS

7.000 EACH 700.00000 4,900.00 1,400.00000 9,800.00 325.00000 2,275.00

0160 2602-0000080

REMOVAL OF SILT BASINS

7.000 EACH 350.00000 2,450.00 1,400.00000 9,800.00 325.00000 2,275.00

0170 2602-0000160

ROCK CHECK DAM

96.000 LF 57.00000 5,472.00 201.00000 19,296.00 90.00000 8,640.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.50000 900.00 7.25000 1,450.00 4.00000 800.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.35000 1,470.00 4.00000 800.00 5.00000 1,000.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.30000 520.00 1.00000 400.00 0.50000 200.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WEIDEMANN INC. (8) ELDER CORPORATION (9) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$330,953.80$287,903.77 $306,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$306,777.00$287,903.77 $330,953.80

$287,903.77

Contract Item Totals

$306,777.00 330,953.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOYNA, C.J. & SONS,
LLC.

(11) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 19,500.00000 11,700.00 21,000.00000 12,600.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,092.000 CY 34.60000 37,783.20 30.00000 32,760.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,800.000 CY 28.50000 51,300.00 22.00000 39,600.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

547.000 CY 51.40000 28,115.80 25.00000 13,675.00

0050 2402-0425040

FLOODED BACKFILL

2.300 CY 280.00000 644.00 500.00000 1,150.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

9.300 CY 120.00000 1,116.00 50.00000 465.00

0070 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,900.00000 2,900.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOYNA, C.J. & SONS,
LLC.

(11) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

18.000 LF 280.00000 5,040.00 550.00000 9,900.00

0090 2507-3250005

ENGINEERING FABRIC

2,941.600 SY 4.20000 12,354.72 8.00000 23,532.80

0100 2507-6800061

REVETMENT, CLASS E

1,517.300 TON 59.80000 90,734.54 145.00000 220,008.50

0110 2507-6825005

REVETMENT, CONCRETE, HAUL AND PLACE

1,614.100 TON 20.40000 32,927.64 35.00000 56,493.50

0120 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

1,436.800 LF 20.80000 29,885.44 25.00000 35,920.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOYNA, C.J. & SONS,
LLC.

(11) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000050

SILT BASINS

7.000 EACH 350.00000 2,450.00 500.00000 3,500.00

0160 2602-0000080

REMOVAL OF SILT BASINS

7.000 EACH 200.00000 1,400.00 100.00000 700.00

0170 2602-0000160

ROCK CHECK DAM

96.000 LF 60.00000 5,760.00 50.00000 4,800.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 12.00000 2,400.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 12.00000 2,400.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 2.50000 1,000.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOYNA, C.J. & SONS,
LLC.

(11) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$371,111.34 $507,404.80Section Totals:

( ) indicates item is bid as Lump Sum

$507,404.80$371,111.34

$371,111.34

Contract Item Totals

$507,404.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-380-6(319)2--13-52 TRAFFIC SIGNALS

JOHNSON

Route: I-380

W Forevergreen Rd 2 miles N of I-80

Prj Awd Amt: $437,528.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 35 Working Days

52-3806-319

December 15, 2020 10:00 A.M.

JOHNSONCall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NEUMILLER ELECTRIC, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE308 NEUMILLER ELECTRIC, INC. $437,528.00 100.00%

2 K.100 K & W ELECTRIC, INC. $459,724.00 105.07%

3 VO080 VOLTMER, INC. $461,574.00 105.50%

4 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $480,448.00 109.81%

5 VA143 VAN MAANEN ELECTRIC, INC. $525,460.00 120.10%
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Contract ID:

Letting Date:

Start Date: 09/13/21 35 Working Days

52-3806-319

December 15, 2020 10:00 A.M.

JOHNSONCall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NEUMILLER ELECTRIC, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEUMILLER ELECTRIC,
INC.

(2) K & W ELECTRIC, INC. (3) VOLTMER, INC.

0001 Signilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0020 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 225.00000 450.00 75.00000 150.00 100.00000 200.00

0030 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 225.00000 450.00 75.00000 150.00 100.00000 200.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

50.000 LF 18.00000 900.00 12.00000 600.00 9.00000 450.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 400.00000 1,600.00 350.00000 1,400.00 340.00000 1,360.00

0060 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

96.000 SF 18.00000 1,728.00 14.00000 1,344.00 14.00000 1,344.00

0070 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 400,000.00000 400,000.00 435,000.00000 435,000.00 436,370.00000 436,370.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 8,500.00000 8,500.00 3,950.00000 3,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEUMILLER ELECTRIC,
INC.

(2) K & W ELECTRIC, INC. (3) VOLTMER, INC.

0001 Signilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

76.000 CDAY 150.00000 11,400.00 80.00000 6,080.00 75.00000 5,700.00

0100 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 6,500.00000 6,500.00 12,000.00000 12,000.00

$461,574.00$437,528.00 $459,724.00Section Totals:

( ) indicates item is bid as Lump Sum

$459,724.00$437,528.00 $461,574.00

$437,528.00

Contract Item Totals

$459,724.00 461,574.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRICE INDUSTRIAL
ELECTRIC, INC.

(5) VAN MAANEN ELECTRIC,
INC.

0001 Signilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0020 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 250.00000 500.00 241.00000 482.00

0030 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 250.00000 500.00 242.00000 484.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

50.000 LF 20.00000 1,000.00 19.28000 964.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 400.00000 1,600.00 402.00000 1,608.00

0060 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

96.000 SF 23.00000 2,208.00 22.00000 2,112.00

0070 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 440,000.00000 440,000.00 485,000.00000 485,000.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 8,600.00000 8,600.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

December 15, 2020

52-3806-319 Primary County: JOHNSON

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRICE INDUSTRIAL
ELECTRIC, INC.

(5) VAN MAANEN ELECTRIC,
INC.

0001 Signilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

76.000 CDAY 140.00000 10,640.00 85.00000 6,460.00

0100 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 19,750.00000 19,750.00

$480,448.00 $525,460.00Section Totals:

( ) indicates item is bid as Lump Sum

$525,460.00$480,448.00

$480,448.00

Contract Item Totals

$525,460.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-030-6(243)--2R-06 EROSION CONTROL

BENTON

Route: U.S. 30

US 218 Interchange

Prj Awd Amt: $396,654.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/31/21 75 Working Days

06-0306-243

December 15, 2020 10:00 A.M.

BENTONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $396,654.00 100.00%

2 ST525 STEVENS EROSION CONTROL, INC. $412,460.35 103.98%

3 BO413 BOULDER CONTRACTING, LLC. $443,109.08 111.71%

4 VI035 VIETH CONSTRUCTION CORPORATION $444,120.73 111.97%

5 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $448,402.00 113.05%

6 LO083 LODGE CONSTRUCTION INC. $464,628.83 117.14%

7 RA260 RATHJE CONSTRUCTION CO. $512,999.00 129.33%
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Contract ID:

Letting Date:

Start Date: 05/31/21 75 Working Days

06-0306-243

December 15, 2020 10:00 A.M.
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Contract Period:
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $513,907.03 129.56%
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Contract ID:

Letting Date:

Start Date: 05/31/21 75 Working Days

06-0306-243

December 15, 2020 10:00 A.M.

BENTONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) STEVENS EROSION
CONTROL, INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2125-2225050

RESHAPING DITCHES

3.500 STA 150.00000 525.00 2,000.00000 7,000.00 4,400.00000 15,400.00

0020 2507-3250005

ENGINEERING FABRIC

1,157.300 SY 3.00000 3,471.90 2.50000 2,893.25 3.00000 3,471.90

0030 2507-6800061

REVETMENT, CLASS E

345.600 TON 40.00000 13,824.00 52.00000 17,971.20 50.00000 17,280.00

0040 2507-8029000

EROSION STONE

1,486.700 TON 33.00000 49,061.10 32.00000 47,574.40 36.00000 53,521.20

0050 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00 50,000.00000 50,000.00 40,000.00000 40,000.00

0060 2601-2633100

MOWING

169.000 ACRE 25.00000 4,225.00 37.00000 6,253.00 26.00000 4,394.00

0070 2601-2634100

MULCHING

112.000 ACRE 450.00000 50,400.00 300.00000 33,600.00 458.00000 51,296.00

0080 2601-2636015

NATIVE GRASS SEEDING

84.500 ACRE 825.00000 69,712.50 800.00000 67,600.00 840.00000 70,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) STEVENS EROSION
CONTROL, INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2636043

SEEDING AND FERTILIZING (RURAL)

26.200 ACRE 725.00000 18,995.00 500.00000 13,100.00 740.00000 19,388.00

0100 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 1,500.00000 1,950.00 850.00000 1,105.00 1,550.00000 2,015.00

0110 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

514.000 SQ 7.50000 3,855.00 9.50000 4,883.00 8.00000 4,112.00

0120 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

3,721.000 SQ 11.25000 41,861.25 11.00000 40,931.00 11.50000 42,791.50

0130 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

110.700 ACRE 150.00000 16,605.00 150.00000 16,605.00 153.00000 16,937.10

0140 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 750.00000 975.00 850.00000 1,105.00 770.00000 1,001.00

0150 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

848.200 MGAL 60.00000 50,892.00 60.00000 50,892.00 60.00000 50,892.00
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Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

December 15, 2020

06-0306-243 Primary County: BENTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) STEVENS EROSION
CONTROL, INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

6.000 SQ 175.00000 1,050.00 100.00000 600.00 180.00000 1,080.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

11,987.500 LF 3.70000 44,353.75 4.00000 47,950.00 3.80000 45,552.50

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,987.500 LF 0.20000 2,397.50 0.20000 2,397.50 0.25000 2,996.88

$443,109.08$396,654.00 $412,460.35Section Totals:

( ) indicates item is bid as Lump Sum

$412,460.35$396,654.00 $443,109.08

$396,654.00

Contract Item Totals

$412,460.35 443,109.08Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(6) LODGE CONSTRUCTION
INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2125-2225050

RESHAPING DITCHES

3.500 STA 2,000.00000 7,000.00 200.00000 700.00 1,200.00000 4,200.00

0020 2507-3250005

ENGINEERING FABRIC

1,157.300 SY 2.00000 2,314.60 4.00000 4,629.20 4.00000 4,629.20

0030 2507-6800061

REVETMENT, CLASS E

345.600 TON 96.00000 33,177.60 42.00000 14,515.20 48.00000 16,588.80

0040 2507-8029000

EROSION STONE

1,486.700 TON 36.00000 53,521.20 42.00000 62,441.40 38.00000 56,494.60

0050 2533-4980005

MOBILIZATION

(1) LS 38,500.00000 38,500.00 50,737.20000 50,737.20 40,000.00000 40,000.00

0060 2601-2633100

MOWING

169.000 ACRE 26.75000 4,520.75 35.00000 5,915.00 50.00000 8,450.00

0070 2601-2634100

MULCHING

112.000 ACRE 343.00000 38,416.00 450.00000 50,400.00 525.00000 58,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(6) LODGE CONSTRUCTION
INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2636015

NATIVE GRASS SEEDING

84.500 ACRE 883.00000 74,613.50 125.00000 10,562.50 785.00000 66,332.50

0090 2601-2636043

SEEDING AND FERTILIZING (RURAL)

26.200 ACRE 775.00000 20,305.00 1,500.00000 39,300.00 650.00000 17,030.00

0100 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 803.00000 1,043.90 600.00000 780.00 1,800.00000 2,340.00

0110 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

514.000 SQ 8.00000 4,112.00 10.00000 5,140.00 10.00000 5,140.00

0120 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

3,721.000 SQ 12.00000 44,652.00 12.00000 44,652.00 12.85000 47,814.85

0130 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

110.700 ACRE 162.00000 17,933.40 400.00000 44,280.00 250.00000 27,675.00

0140 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 803.00000 1,043.90 400.00000 520.00 1,600.00000 2,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(6) LODGE CONSTRUCTION
INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

848.200 MGAL 60.00000 50,892.00 60.00000 50,892.00 60.00000 50,892.00

0160 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

6.000 SQ 188.00000 1,128.00 500.00000 3,000.00 70.00000 420.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

11,987.500 LF 4.00000 47,950.00 4.00000 47,950.00 4.00000 47,950.00

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,987.500 LF 0.25000 2,996.88 1.00000 11,987.50 0.65000 7,791.88

$464,628.83$444,120.73 $448,402.00Section Totals:

( ) indicates item is bid as Lump Sum

$448,402.00$444,120.73 $464,628.83

$444,120.73

Contract Item Totals

$448,402.00 464,628.83Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RATHJE CONSTRUCTION
CO.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2125-2225050

RESHAPING DITCHES

3.500 STA 1,200.00000 4,200.00 3,000.00000 10,500.00

0020 2507-3250005

ENGINEERING FABRIC

1,157.300 SY 2.50000 2,893.25 8.00000 9,258.40

0030 2507-6800061

REVETMENT, CLASS E

345.600 TON 60.00000 20,736.00 130.00000 44,928.00

0040 2507-8029000

EROSION STONE

1,486.700 TON 55.00000 81,768.50 60.00000 89,202.00

0050 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 25,000.00000 25,000.00

0060 2601-2633100

MOWING

169.000 ACRE 30.00000 5,070.00 28.00000 4,732.00

0070 2601-2634100

MULCHING

112.000 ACRE 500.00000 56,000.00 500.00000 56,000.00

0080 2601-2636015

NATIVE GRASS SEEDING

84.500 ACRE 900.00000 76,050.00 910.00000 76,895.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RATHJE CONSTRUCTION
CO.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2636043

SEEDING AND FERTILIZING (RURAL)

26.200 ACRE 850.00000 22,270.00 800.00000 20,960.00

0100 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 1,500.00000 1,950.00 1,650.00000 2,145.00

0110 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

514.000 SQ 9.00000 4,626.00 8.25000 4,240.50

0120 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

3,721.000 SQ 12.00000 44,652.00 12.50000 46,512.50

0130 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

110.700 ACRE 200.00000 22,140.00 165.00000 18,265.50

0140 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 1,500.00000 1,950.00 825.00000 1,072.50

0150 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

848.200 MGAL 60.00000 50,892.00 60.00000 50,892.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RATHJE CONSTRUCTION
CO.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

6.000 SQ 175.00000 1,050.00 193.00000 1,158.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

11,987.500 LF 3.70000 44,353.75 4.10000 49,148.75

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,987.500 LF 0.20000 2,397.50 0.25000 2,996.88

$512,999.00 $513,907.03Section Totals:

( ) indicates item is bid as Lump Sum

$513,907.03$512,999.00

$512,999.00

Contract Item Totals

$513,907.03Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-032-1(47)--2R-31 EROSION CONTROL

DUBUQUE

Route: IOWA 32

US 61/US 151 to US 20 (SW Arterial in Dubuque)

Prj Awd Amt: $748,609.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 200 Working Days

31-0321-047

December 15, 2020 10:00 A.M.

DUBUQUECall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: THURN SEEDING, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TH329 THURN SEEDING, LLC $748,609.50 100.00%

2 MO481 MOYNA, C.J. & SONS, LLC. $766,314.52 102.37%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $859,652.38 114.83%

4 MI296 MIDWEST CONCRETE, INC. $972,898.50 129.96%

5 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $998,402.10 133.37%
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Contract ID:

Letting Date:

Start Date: 04/05/21 200 Working Days

31-0321-047

December 15, 2020 10:00 A.M.

DUBUQUECall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: THURN SEEDING, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) THURN SEEDING, LLC (2) MOYNA, C.J. & SONS, LLC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

5,582.900 SY 3.00000 16,748.70 3.30000 18,423.57 1.45000 8,095.21

0020 2507-6800061

REVETMENT, CLASS E

5,116.400 TON 22.00000 112,560.80 22.00000 112,560.80 22.10000 113,072.44

0030 2507-8029000

EROSION STONE

181.500 TON 24.00000 4,356.00 24.10000 4,374.15 20.15000 3,657.23

0040 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 23,000.00000 23,000.00 20,000.00000 20,000.00

0050 2601-2633100

MOWING

1,437.000 ACRE 50.00000 71,850.00 50.00000 71,850.00 25.00000 35,925.00

0060 2601-2634100

MULCHING

464.400 ACRE 10.00000 4,644.00 25.00000 11,610.00 450.00000 208,980.00

0070 2601-2636015

NATIVE GRASS SEEDING

162.100 ACRE 1,800.00000 291,780.00 1,800.00000 291,780.00 825.00000 133,732.50

0080 2601-2636043

SEEDING AND FERTILIZING (RURAL)

302.300 ACRE 480.00000 145,104.00 500.00000 151,150.00 750.00000 226,725.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

December 15, 2020

31-0321-047 Primary County: DUBUQUE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) THURN SEEDING, LLC (2) MOYNA, C.J. & SONS, LLC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

254.000 SQ 5.00000 1,270.00 5.00000 1,270.00 7.50000 1,905.00

0100 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4,544.000 SQ 5.00000 22,720.00 5.00000 22,720.00 11.00000 49,984.00

0110 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

959.600 MGAL 60.00000 57,576.00 60.00000 57,576.00 60.00000 57,576.00

$859,652.38$748,609.50 $766,314.52Section Totals:

( ) indicates item is bid as Lump Sum

$766,314.52$748,609.50 $859,652.38

$748,609.50

Contract Item Totals

$766,314.52 859,652.38Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

December 15, 2020

31-0321-047 Primary County: DUBUQUE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

5,582.900 SY 3.00000 16,748.70 4.00000 22,331.60

0020 2507-6800061

REVETMENT, CLASS E

5,116.400 TON 56.00000 286,518.40 60.00000 306,984.00

0030 2507-8029000

EROSION STONE

181.500 TON 56.00000 10,164.00 62.00000 11,253.00

0040 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 28,089.00000 28,089.00

0050 2601-2633100

MOWING

1,437.000 ACRE 51.50000 74,005.50 35.00000 50,295.00

0060 2601-2634100

MULCHING

464.400 ACRE 25.75000 11,958.30 450.00000 208,980.00

0070 2601-2636015

NATIVE GRASS SEEDING

162.100 ACRE 1,854.00000 300,533.40 750.00000 121,575.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

December 15, 2020

31-0321-047 Primary County: DUBUQUE

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2636043

SEEDING AND FERTILIZING (RURAL)

302.300 ACRE 515.00000 155,684.50 475.00000 143,592.50

0090 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

254.000 SQ 5.15000 1,308.10 9.00000 2,286.00

0100 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4,544.000 SQ 5.15000 23,401.60 10.00000 45,440.00

0110 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

959.600 MGAL 60.00000 57,576.00 60.00000 57,576.00

$972,898.50 $998,402.10Section Totals:

( ) indicates item is bid as Lump Sum

$998,402.10$972,898.50

$972,898.50

Contract Item Totals

$998,402.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

December 15, 2020

31-0321-047 Primary County: DUBUQUE

01/28/2021 12:43:34 PM
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Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(235)52--0E-78 LANDSCAPING

POTTAWATTAMIE

Route: I-29

W I-29/80 Systems Interchange in Council Bluffs

Prj Awd Amt: $708,402.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working Days

78-0293-235

December 15, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $708,402.00 100.00%

2 NE430 NEXT PHASE ENVIRONMENTAL, INC. $806,127.50 113.80%

3 M.215 MLS LANDSCAPE & DESIGN, INC. $1,141,637.50 161.16%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,197,165.00 169.00%
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Contract ID:

Letting Date:

Start Date: 04/05/21 240 Working Days

78-0293-235

December 15, 2020 10:00 A.M.

POTTAWATTAMIECall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NEXT PHASE
ENVIRONMENTAL, INC.

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 10,000.00000 4,000.00 3,000.00000 1,200.00 14,000.00000 5,600.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,800.00000 2,800.00 2,500.00000 2,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 29,425.50000 29,425.50 16,000.00000 16,000.00 75,000.00000 75,000.00

0040 2601-2633100

MOWING

578.200 ACRE 35.00000 20,237.00 30.00000 17,346.00 85.00000 49,147.00

0050 2601-2634100

MULCHING

31.700 ACRE 200.00000 6,340.00 485.00000 15,374.50 700.00000 22,190.00

0060 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

60.900 ACRE 125.00000 7,612.50 120.00000 7,308.00 200.00000 12,180.00

0070 2601-2636019

WETLAND GRASS SEEDING (INSTALL ONLY)

6.500 ACRE 450.00000 2,925.00 200.00000 1,300.00 400.00000 2,600.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NEXT PHASE
ENVIRONMENTAL, INC.

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2636054

WILDFLOWER SEEDING

4.000 ACRE 400.00000 1,600.00 200.00000 800.00 1,000.00000 4,000.00

0090 2601-2636060

SALT TOLERANT SEEDING

13.000 ACRE 1,500.00000 19,500.00 1,500.00000 19,500.00 2,922.00000 37,986.00

0100 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

21,810.000 SQ 3.50000 76,335.00 8.50000 185,385.00 15.00000 327,150.00

0110 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2,140.000 SQ 7.00000 14,980.00 9.50000 20,330.00 15.00000 32,100.00

0120 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7,551.700 MGAL 60.00000 453,102.00 60.00000 453,102.00 60.00000 453,102.00

0130 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,000.000 LF 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NEXT PHASE
ENVIRONMENTAL, INC.

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,530.000 LF 4.00000 6,120.00 3.60000 5,508.00 5.50000 8,415.00

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,530.000 LF 1.00000 1,530.00 0.50000 765.00 2.00000 3,060.00

0160 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

108.000 EACH 400.00000 43,200.00 405.00000 43,740.00 600.00000 64,800.00

0170 2612-0000500

ROADSIDE SPRAYING

82.600 ACRE 150.00000 12,390.00 140.00000 11,564.00 375.00000 30,975.00

0180 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

20.700 ACRE 150.00000 3,105.00 150.00000 3,105.00 475.00000 9,832.50

$1,141,637.50$708,402.00 $806,127.50Section Totals:

( ) indicates item is bid as Lump Sum

$806,127.50$708,402.00 $1,141,637.50

$708,402.00

Contract Item Totals

$806,127.50 1,141,637.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE
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( ) indicates item is bid as Lump Sum

1,141,637.50
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 12,500.00000 5,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 235,000.00000 235,000.00

0040 2601-2633100

MOWING

578.200 ACRE 40.00000 23,128.00

0050 2601-2634100

MULCHING

31.700 ACRE 600.00000 19,020.00

0060 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

60.900 ACRE 500.00000 30,450.00

0070 2601-2636019

WETLAND GRASS SEEDING (INSTALL ONLY)

6.500 ACRE 500.00000 3,250.00

0080 2601-2636054

WILDFLOWER SEEDING

4.000 ACRE 500.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2636060

SALT TOLERANT SEEDING

13.000 ACRE 2,000.00000 26,000.00

0100 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

21,810.000 SQ 12.00000 261,720.00

0110 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2,140.000 SQ 12.00000 25,680.00

0120 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7,551.700 MGAL 60.00000 453,102.00

0130 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,000.000 LF 1.00000 1,000.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,530.000 LF 4.50000 6,885.00
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,530.000 LF 1.00000 1,530.00

0160 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

108.000 EACH 600.00000 64,800.00

0170 2612-0000500

ROADSIDE SPRAYING

82.600 ACRE 150.00000 12,390.00

0180 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

20.700 ACRE 300.00000 6,210.00

$1,197,165.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,197,165.00

$1,197,165.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

December 15, 2020

78-0293-235 Primary County: POTTAWATTAMIE
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Project Information:

Project: WorkType:

County:

Location:

MP-020-3(726)18--76-97 CLEARING AND GRUBBING

WOODBURY

Route: U.S. 20

IA 140 to Fair St in Moville (South Side)

Prj Awd Amt: $29,075.00

Project: WorkType:

County:

Location:

MP-140-3(704)1--76-97 CLEARING AND GRUBBING

WOODBURY

Route: IOWA 140

Haskell Ave to 140th St (East/South Side)

Prj Awd Amt: $26,825.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/01/21 30 Working Days

97-0203-726

December 15, 2020 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.3 Revision 023



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO530 BOYLE BUILT ENTERPRISES, LLC $55,900.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $61,340.00 109.73%

3 NI150 NIXON CONSTRUCTION, INC. $140,800.00 251.88%

4 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $144,204.00 257.97%

5 M.215 MLS LANDSCAPE & DESIGN, INC. $145,900.00 261.00%

6 NO300 NORTHWEST LANDSCAPING, INC. $180,350.00 322.63%
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Contract ID:

Letting Date:

Start Date: 03/01/21 30 Working Days

97-0203-726

December 15, 2020 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) NIXON CONSTRUCTION,
INC.

0001 Roadway Items - MP-020-3(726)18--76-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

3.900 ACRE 3,750.00000 14,625.00 4,200.00000 16,380.00 16,000.00000 62,400.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 4,500.00000 4,500.00

0050 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,400.00000 2,400.00 2,500.00000 2,500.00 2,000.00000 2,000.00

$76,950.00$29,075.00 $31,930.00Section Totals:
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

December 15, 2020

97-0203-726 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) NIXON CONSTRUCTION,
INC.

0002 Roadway Items - MP-140-3(704)1--76-97SECTION: Cat Alt Set: Cat Alt Member:

0060 2101-0850001

CLEARING AND GRUBBING

3.300 ACRE 3,750.00000 12,375.00 4,200.00000 13,860.00 16,000.00000 52,800.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,500.00000 1,500.00

0080 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0100 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,400.00000 2,400.00 2,500.00000 2,500.00 2,000.00000 2,000.00

$63,850.00$26,825.00 $29,410.00Section Totals:

( ) indicates item is bid as Lump Sum

$61,340.00$55,900.00 $140,800.00

$55,900.00

Contract Item Totals

$61,340.00 140,800.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

December 15, 2020

97-0203-726 Primary County: WOODBURY

01/28/2021 12:43:34 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) NORTHWEST
LANDSCAPING, INC.

0001 Roadway Items - MP-020-3(726)18--76-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

3.900 ACRE 15,000.00000 58,500.00 15,750.00000 61,425.00 24,000.00000 93,600.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,200.00000 1,200.00 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0050 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 10,000.00000 10,000.00

$120,650.00$70,550.00 $77,675.00Section Totals:
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) MLS LANDSCAPE &
DESIGN, INC.

(6) NORTHWEST
LANDSCAPING, INC.

0002 Roadway Items - MP-140-3(704)1--76-97SECTION: Cat Alt Set: Cat Alt Member:

0060 2101-0850001

CLEARING AND GRUBBING

3.300 ACRE 15,000.00000 49,500.00 15,750.00000 51,975.00 10,500.00000 34,650.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,200.00000 1,200.00 4,000.00000 4,000.00

0080 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,104.00000 10,104.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0100 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 9,000.00000 9,000.00

$59,700.00$73,654.00 $68,225.00Section Totals:

( ) indicates item is bid as Lump Sum

$145,900.00$144,204.00 $180,350.00

$144,204.00

Contract Item Totals

$145,900.00 180,350.00Contract Grand Totals

Contract Time Totals
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