
Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C007(161)--SE-07 BRIDGE REPLACEMENT - CCS

BLACK HAWK

Route: GRESHAM RD

On E GRESHAM RD  Over CRANE CREEK  from ELK RUN RD East 0.25  Miles  S10 T90 R12

Prj Awd Amt: $1,124,957.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/31/21 100 Working Days

07-C007-161

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,124,957.78 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $1,259,995.45 112.00%
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Contract ID:

Letting Date:

Start Date: 05/31/21 100 Working Days

07-C007-161

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 209'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 9,000.00000 7,200.00 5,000.00000 4,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,550.000 CY 11.50000 29,325.00 9.50000 24,225.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,930.000 CY 5.60000 10,808.00 3.00000 5,790.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

400.000 CY 11.25000 4,500.00 3.00000 1,200.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,900.000 CY 7.85000 14,915.00 6.00000 11,400.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

583.000 TON 19.60000 11,426.80 20.00000 11,660.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 142,000.00000 142,000.00 19,000.00000 19,000.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-161 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 209'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

94.000 CY 37.00000 3,478.00 35.00000 3,290.00

0090 2402-2721000

EXCAVATION, CLASS 21

218.000 CY 115.00000 25,070.00 450.00000 98,100.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

685.000 CY 630.00000 431,550.00 696.00000 476,760.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

143,078.000 LB 0.96000 137,354.88 1.10000 157,385.80

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

440.900 LF 60.00000 26,454.00 100.00000 44,090.00

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 405.00000 810.00 500.00000 1,000.00

0140 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 605.00000 1,210.00 600.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-161 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 209'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

59.000 LF 43.00000 2,537.00 50.00000 2,950.00

0160 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

46.000 LF 58.00000 2,668.00 75.00000 3,450.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

1,050.000 LF 33.00000 34,650.00 49.00000 51,450.00

0180 2501-0201253

PILES, STEEL, HP 12 X 53

2,520.000 LF 36.20000 91,224.00 59.00000 148,680.00

0190 2501-6335010

PREBORED HOLES

140.000 LF 51.00000 7,140.00 100.00000 14,000.00

0200 2507-3250005

ENGINEERING FABRIC

677.300 SY 2.00000 1,354.60 3.00000 2,031.90

0210 2507-6800061

REVETMENT, CLASS E

794.000 TON 37.00000 29,378.00 39.00000 30,966.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-161 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 209'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,600.00000 1,600.00

0240 2533-4980005

MOBILIZATION

(1) LS 100,500.00000 100,500.00 140,000.00000 140,000.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.200 ACRE 400.00000 880.00 400.00000 880.00

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

145.000 LF 1.65000 239.25 1.65000 239.25

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

145.000 LF 1.00000 145.00 0.05000 7.25

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,365.000 LF 2.85000 3,890.25 2.85000 3,890.25
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-161 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 209'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$1,124,957.78 $1,259,995.45Section Totals:

( ) indicates item is bid as Lump Sum

$1,259,995.45$1,124,957.78

$1,124,957.78

Contract Item Totals

$1,259,995.45Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-161 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C007(164)--SE-07 BRIDGE REPLACEMENT - CCS

BLACK HAWK

Route: KIMBALL AVE.

On Kimball Ave  Over Miller Creek  S27 T87 R13

Prj Awd Amt: $415,071.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 45 Working Days

07-C007-164

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $415,071.74 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $417,303.85 100.54%

3 PE320 PETERSON CONTRACTORS INC. $420,555.43 101.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 45 Working Days

07-C007-164

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,433.000 CY 4.50000 6,448.50 5.00000 7,165.00 7.70000 11,034.10

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

653.000 CY 7.00000 4,571.00 5.00000 3,265.00 9.20000 6,007.60

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

810.000 CY 5.00000 4,050.00 6.00000 4,860.00 6.40000 5,184.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

219.000 TON 18.00000 3,942.00 19.00000 4,161.00 24.95000 5,464.05

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 5,200.00000 5,200.00 52,205.00000 52,205.00

0060 2402-2720000

EXCAVATION, CLASS 20

79.000 CY 40.00000 3,160.00 35.00000 2,765.00 8.25000 651.75

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 750.00000 114,975.00 778.00000 119,267.40 850.75000 130,419.98
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-164 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

40,543.000 LB 1.03000 41,759.29 1.25000 50,678.75 1.05000 42,570.15

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 92.00000 14,904.00 125.00000 20,250.00 104.50000 16,929.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

625.000 LF 47.50000 29,687.50 45.00000 28,125.00 33.95000 21,218.75

0110 2501-0201253

PILES, STEEL, HP 12 X 53

1,015.000 LF 58.00000 58,870.00 57.00000 57,855.00 39.20000 39,788.00

0120 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

203.000 LF 119.25000 24,207.75 150.00000 30,450.00 86.05000 17,468.15

0130 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 400.00000 400.00 600.00000 600.00 234.00000 234.00

0140 2507-3250005

ENGINEERING FABRIC

655.000 SY 3.00000 1,965.00 3.00000 1,965.00 2.45000 1,604.75
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-164 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

623.000 TON 34.00000 21,182.00 39.00000 24,297.00 36.15000 22,521.45

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 125.00000 250.00 125.00000 250.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 1,500.00000 1,500.00 2,300.00000 2,300.00

0180 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 52,000.00000 52,000.00 42,055.00000 42,055.00

0190 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 400.00000 280.00 400.00000 280.00 400.00000 280.00

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

64.000 LF 2.00000 128.00 2.00000 128.00 2.00000 128.00

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

64.000 LF 0.05000 3.20 0.05000 3.20 0.05000 3.20
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-164 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 70'-0 X 30'-6 BRIDGE REPLACEMENT - CCSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

610.000 LF 2.85000 1,738.50 2.85000 1,738.50 2.85000 1,738.50

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$420,555.43$415,071.74 $417,303.85Section Totals:

( ) indicates item is bid as Lump Sum

$417,303.85$415,071.74 $420,555.43

$415,071.74

Contract Item Totals

$417,303.85 420,555.43Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 16, 2021

07-C007-164 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-004-3(36)--39-13 BRIDGE DECK OVERLAY

CALHOUN

Route: IOWA 4

Purgatory Creek 2.8 mi S of N Jct IA 175

Prj Awd Amt: $656,506.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 50 Working Days

13-0043-036

February 16, 2021 10:00 A.M.

CALHOUNCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $656,506.66 100.00%

2 CR120 CRAMER AND ASSOC., INC. $658,279.20 100.27%

3 CH320 CHRISTENSEN BROS., INC. $679,932.00 103.57%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $760,241.85 115.80%
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Contract ID:

Letting Date:

Start Date: 08/09/21 50 Working Days

13-0043-036

February 16, 2021 10:00 A.M.

CALHOUNCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 BRIDGE ITEMS FOR A 130'-0 X 44'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

69.000 SY 260.00000 17,940.00 450.00000 31,050.00 450.00000 31,050.00

0020 2499-0800000

PAVING NOTCH REPLACEMENT

91.100 LF 225.86000 20,575.85 640.00000 58,304.00 250.00000 22,775.00

0030 2499-2300026

DRAIN EXTENSIONS

6.000 EACH 800.00000 4,800.00 1,100.00000 6,600.00 1,500.00000 9,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 167,418.00000 167,418.00 55,000.00000 55,000.00 68,000.00000 68,000.00

$130,825.00$210,733.85 $150,954.00Section Totals:

Page 1 of 16

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Design No. 0122; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

650.700 SY 140.08000 91,150.06

$91,150.06Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0003 Design No. 0122; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

650.700 SY 150.00000 97,605.00 225.00000 146,407.50

$146,407.50$97,605.00Section Totals:

Page 3 of 16

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

397.400 TON 31.00000 12,319.40 40.00000 15,896.00 75.00000 29,805.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

385.900 CY 32.00000 12,348.80 40.00000 15,436.00 55.00000 21,224.50

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

460.700 CY 15.00000 6,910.50 30.00000 13,821.00 55.00000 25,338.50

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

274.700 CY 12.00000 3,296.40 40.00000 10,988.00 20.00000 5,494.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

25.000 SY 140.00000 3,500.00 215.00000 5,375.00 130.00000 3,250.00

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 800.00000 3,680.00 570.00000 2,622.00 500.00000 2,300.00

0130 2214-5145150

PAVEMENT SCARIFICATION

72.200 SY 17.00000 1,227.40 21.00000 1,516.20 50.00000 3,610.00

Page 4 of 16

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-0690204

BRIDGE APPROACH, BR-204

484.200 SY 185.00000 89,577.00 265.00000 128,313.00 200.00000 96,840.00

0150 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

6.000 TON 200.00000 1,200.00 200.00000 1,200.00 1,000.00000 6,000.00

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0.400 TON 650.00000 260.00 650.00000 260.00 1,000.00000 400.00

0170 2304-0100000

DETOUR PAVEMENT

1,234.600 SY 95.00000 117,287.00 95.00000 117,287.00 85.00000 104,941.00

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,069.500 SY 6.00000 6,417.00 4.00000 4,278.00 7.00000 7,486.50

0190 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,500.00000 3,500.00 4,050.00000 4,050.00 4,100.00000 4,100.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 10.00000 2,200.00 10.00000 2,200.00 5.00000 1,100.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 20.00000 2,000.00 20.00000 2,000.00 23.00000 2,300.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,300.00000 9,200.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 230.00000 920.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,632.50000 10,530.00 2,632.50000 10,530.00 2,300.00000 9,200.00

0250 2510-6745850

REMOVAL OF PAVEMENT

469.500 SY 27.50000 12,911.25 20.00000 9,390.00 20.00000 9,390.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00 100.00000 100.00 3,500.00000 3,500.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

81.000 STA 50.00000 4,050.00 50.00000 4,050.00 55.00000 4,455.00
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Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.000 STA 120.00000 1,200.00 120.00000 1,200.00 120.00000 1,200.00

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

78.100 STA 50.00000 3,905.00 50.00000 3,905.00 50.00000 3,905.00

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 11.00000 10,725.00 11.00000 10,725.00 11.00000 10,725.00

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,700.00000 6,700.00 6,700.00000 6,700.00 6,700.00000 6,700.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00 4,800.00000 4,800.00 4,800.00000 4,800.00

0330 2528-8445113

FLAGGERS

25.000 EACH 605.00000 15,125.00 605.00000 15,125.00 605.00000 15,125.00

0340 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

980.000 LF 4.35000 4,263.00 4.35000 4,263.00 5.00000 4,900.00

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

980.000 LF 0.50000 490.00 0.50000 490.00 0.50000 490.00

$402,699.50$354,622.75 $409,720.20Section Totals:

( ) indicates item is bid as Lump Sum

$658,279.20$656,506.66 $679,932.00

$656,506.66

Contract Item Totals

$658,279.20 679,932.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 BRIDGE ITEMS FOR A 130'-0 X 44'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

69.000 SY 300.00000 20,700.00

0020 2499-0800000

PAVING NOTCH REPLACEMENT

91.100 LF 300.00000 27,330.00

0030 2499-2300026

DRAIN EXTENSIONS

6.000 EACH 1,200.00000 7,200.00

0040 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00

$130,230.00Section Totals:
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Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 0122; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

650.700 SY

Section Totals:
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Contract ID:004
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 Design No. 0122; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

650.700 SY 275.00000 178,942.50

$178,942.50Section Totals:
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

397.400 TON 45.00000 17,883.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

385.900 CY 40.00000 15,436.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

460.700 CY 40.00000 18,428.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

274.700 CY 50.00000 13,735.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

25.000 SY 200.00000 5,000.00

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 800.00000 3,680.00

0130 2214-5145150

PAVEMENT SCARIFICATION

72.200 SY 38.00000 2,743.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-0690204

BRIDGE APPROACH, BR-204

484.200 SY 275.00000 133,155.00

0150 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

6.000 TON 200.00000 1,200.00

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0.400 TON 650.00000 260.00

0170 2304-0100000

DETOUR PAVEMENT

1,234.600 SY 95.00000 117,287.00

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,069.500 SY 7.50000 8,021.25

0190 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,000.00000 5,000.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 25.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 26.00000 2,600.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,600.00000 10,400.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 260.00000 1,040.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00

0250 2510-6745850

REMOVAL OF PAVEMENT

469.500 SY 30.00000 14,085.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

81.000 STA 55.00000 4,455.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.000 STA 135.00000 1,350.00

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

78.100 STA 55.00000 4,295.50

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 12.00000 11,700.00

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0330 2528-8445113

FLAGGERS

25.000 EACH 605.00000 15,125.00

0340 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

980.000 LF 4.50000 4,410.00

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

980.000 LF 1.00000 980.00

$451,069.35Section Totals:

( ) indicates item is bid as Lump Sum

$760,241.85

$760,241.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 16, 2021

13-0043-036 Primary County: CALHOUN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C016(110)--SE-16 BRIDGE REPLACEMENT - CCS

CEDAR

Route: RED STAR ROAD

On RED STAR RD  Over SUGAR CREEK  S4 T80 R02

Prj Awd Amt: $629,906.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 90 Working Days

16-C016-110

February 16, 2021 10:00 A.M.

CEDARCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $629,906.27 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $710,850.11 112.85%

3 PE320 PETERSON CONTRACTORS INC. $962,617.08 152.82%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $977,587.75 155.20%
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Contract ID:

Letting Date:

Start Date: 06/14/21 90 Working Days

16-C016-110

February 16, 2021 10:00 A.M.

CEDARCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 7,500.00000 7,500.00 2,500.00000 2,500.00 10,500.00000 10,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,143.100 CY 12.00000 25,717.20 16.50000 35,361.15 13.70000 29,360.47

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,104.400 CY 3.50000 7,365.40 3.85000 8,101.94 4.00000 8,417.60

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,570.900 CY 3.50000 5,498.15 4.25000 6,676.33 7.25000 11,389.03

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

916.000 CY 4.00000 3,664.00 5.00000 4,580.00 5.50000 5,038.00

0060 2115-0100000

MODIFIED SUBBASE

783.700 CY 43.75000 34,286.88 41.96000 32,884.05 44.50000 34,874.65

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,310.100 TON 20.20000 26,464.02 19.70000 25,808.97 20.85000 27,315.59
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

55.100 TON 20.20000 1,113.02 19.70000 1,085.47 22.20000 1,223.22

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 160,000.00000 160,000.00

0100 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

203.000 CY 40.00000 8,120.00 35.00000 7,105.00 26.95000 5,470.85

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

272.800 CY 4.00000 1,091.20 7.00000 1,909.60 15.25000 4,160.20

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

331.600 CY 454.00000 150,546.40 530.00000 175,748.00 775.00000 256,990.00

0140 2404-7775000

REINFORCING STEEL

76,830.000 LB 0.86000 66,073.80 0.90000 69,147.00 1.00000 76,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.200 LF 71.00000 20,036.20 70.00000 19,754.00 71.15000 20,078.53

0160 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 330.00000 660.00 225.00000 450.00 745.00000 1,490.00

0170 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 860.00000 860.00 650.00000 650.00 1,145.00000 1,145.00

0180 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

32.000 LF 43.00000 1,376.00 39.00000 1,248.00 68.65000 2,196.80

0190 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

58.000 LF 70.00000 4,060.00 60.00000 3,480.00 96.70000 5,608.60

0200 2501-0201042

PILES, STEEL, HP 10 X 42

2,280.000 LF 43.00000 98,040.00 45.00000 102,600.00 30.65000 69,882.00

0210 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

432.000 LF 96.10000 41,515.20 135.00000 58,320.00 73.35000 31,687.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 250.00000 500.00 500.00000 1,000.00 335.00000 670.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,100.00000 8,400.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0250 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,850.00000 7,400.00 1,850.00000 7,400.00 1,850.00000 7,400.00

0260 2507-3250005

ENGINEERING FABRIC

440.900 SY 4.00000 1,763.60 2.00000 881.80 6.60000 2,909.94

0270 2507-6800061

REVETMENT, CLASS E

1,309.600 TON 40.75000 53,366.20 41.75000 54,675.80 46.50000 60,896.40

0280 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 5,400.00000 5,400.00

0300 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00 45,000.00000 45,000.00 92,500.00000 92,500.00

0310 2599-9999003

('CUBIC YARDS' ITEM) REMOVAL OF DEBRIS

83.000 CY 20.00000 1,660.00 10.00000 830.00 50.00000 4,150.00

0320 2601-2634100

MULCHING

2.100 ACRE 750.00000 1,575.00 795.00000 1,669.50 795.00000 1,669.50

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 750.00000 1,575.00 695.00000 1,459.50 695.00000 1,459.50

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.100 ACRE 250.00000 525.00 220.00000 462.00 220.00000 462.00

0350 2602-0000050

SILT BASINS

8.000 EACH 75.00000 600.00 75.00000 600.00 260.00000 2,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000080

REMOVAL OF SILT BASINS

8.000 EACH 25.00000 200.00 25.00000 200.00 260.00000 2,080.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,640.000 LF 2.50000 4,100.00 2.25000 3,690.00 2.25000 3,690.00

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,640.000 LF 0.35000 574.00 0.30000 492.00 0.30000 492.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$962,617.08$629,906.27 $710,850.11Section Totals:

( ) indicates item is bid as Lump Sum

$710,850.11$629,906.27 $962,617.08

$629,906.27

Contract Item Totals

$710,850.11 962,617.08Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

962,617.08
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 1,400.00000 1,400.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,143.100 CY 29.00000 62,149.90

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,104.400 CY 13.00000 27,357.20

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,570.900 CY 8.50000 13,352.65

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

916.000 CY 11.00000 10,076.00

0060 2115-0100000

MODIFIED SUBBASE

783.700 CY 55.00000 43,103.50

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,310.100 TON 26.50000 34,717.65

Page 8 of 14

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

55.100 TON 39.00000 2,148.90

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,500.00000 22,500.00

0100 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

203.000 CY 15.00000 3,045.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

272.800 CY 15.00000 4,092.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

331.600 CY 950.00000 315,020.00

0140 2404-7775000

REINFORCING STEEL

76,830.000 LB 1.05000 80,671.50
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.200 LF 94.00000 26,526.80

0160 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 615.00000 1,230.00

0170 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,675.00000 1,675.00

0180 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

32.000 LF 90.00000 2,880.00

0190 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

58.000 LF 100.00000 5,800.00

0200 2501-0201042

PILES, STEEL, HP 10 X 42

2,280.000 LF 37.00000 84,360.00

0210 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

432.000 LF 82.00000 35,424.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 420.00000 840.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,350.00000 9,400.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00

0250 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,075.00000 8,300.00

0260 2507-3250005

ENGINEERING FABRIC

440.900 SY 2.50000 1,102.25

0270 2507-6800061

REVETMENT, CLASS E

1,309.600 TON 59.00000 77,266.40

0280 2528-2518000

SAFETY CLOSURE

4.000 EACH 133.50000 534.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 1,575.00000 1,575.00

0300 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00

0310 2599-9999003

('CUBIC YARDS' ITEM) REMOVAL OF DEBRIS

83.000 CY 45.00000 3,735.00

0320 2601-2634100

MULCHING

2.100 ACRE 845.00000 1,774.50

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 845.00000 1,774.50

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.100 ACRE 280.00000 588.00

0350 2602-0000050

SILT BASINS

8.000 EACH 615.00000 4,920.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Items for a 130'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000080

REMOVAL OF SILT BASINS

8.000 EACH 200.00000 1,600.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,640.000 LF 2.80000 4,592.00

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,640.000 LF 0.40000 656.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$977,587.75Section Totals:

( ) indicates item is bid as Lump Sum

$977,587.75

$977,587.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 16, 2021

16-C016-110 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

L-109--73-17 RCB CULVERT REPLACEMENT - TWIN BOX

CERRO GORDO

Route: 310TH STREET

A-24-A: Over Drainage Ditch

Prj Awd Amt: $215,736.98

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

17-109

February 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $215,736.98 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $220,386.68 102.16%

3 PR268 PROGRESSIVE STRUCTURES, LLC $228,302.60 105.82%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

17-109

February 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Twin 10'-0 x 7'-0 x 30'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

87.800 CY 22.00000 1,931.60 20.00000 1,756.00 82.00000 7,199.60

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

91.500 CY 12.00000 1,098.00 13.00000 1,189.50 18.00000 1,647.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,500.00000 8,500.00 6,000.00000 6,000.00 14,000.00000 14,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

235.000 CY 16.00000 3,760.00 15.00000 3,525.00 20.00000 4,700.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

202.000 TON 45.00000 9,090.00 35.00000 7,070.00 40.00000 8,080.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

207.100 CY 556.00000 115,147.60 563.00000 116,597.30 550.00000 113,905.00

0070 2404-7775000

REINFORCING STEEL

28,434.000 LB 1.17000 33,267.78 1.32000 37,532.88 1.50000 42,651.00

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,500.00000 6,500.00 5,000.00000 5,000.00 6,300.00000 6,300.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 16, 2021

17-109 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Twin 10'-0 x 7'-0 x 30'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0090 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

20.000 LF 22.00000 440.00 45.00000 900.00 28.00000 560.00

0100 2502-8215124

SUBDRAIN, CORRUGATED METAL PIPE, 24 IN.
DIA.

20.000 LF 65.00000 1,300.00 80.00000 1,600.00 53.00000 1,060.00

0110 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 300.00000 600.00 450.00000 900.00 270.00000 540.00

0120 2507-3250005

ENGINEERING FABRIC

172.000 SY 3.00000 516.00 3.00000 516.00 5.00000 860.00

0130 2507-6800061

REVETMENT, CLASS E

178.000 TON 37.00000 6,586.00 50.00000 8,900.00 50.00000 8,900.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 16, 2021

17-109 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Twin 10'-0 x 7'-0 x 30'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 25,000.00000 25,000.00 13,500.00000 13,500.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

300.000 LF 5.00000 1,500.00 3.00000 900.00 3.00000 900.00

$228,302.60$215,736.98 $220,386.68Section Totals:

( ) indicates item is bid as Lump Sum

$220,386.68$215,736.98 $228,302.60

$215,736.98

Contract Item Totals

$220,386.68 228,302.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 16, 2021

17-109 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

L-112--73-17 RCB CULVERT REPLACEMENT - TRIPLE BOX

CERRO GORDO

Route: 290TH

290th Street: Over Ideal Creek

Prj Awd Amt: $245,197.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 45 Working Days

17-112

February 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $245,197.30 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $265,128.80 108.13%

3 GU100 GUS CONSTRUCTION CO., INC. $280,848.26 114.54%

4 PE320 PETERSON CONTRACTORS INC. $306,174.43 124.87%

5 PR268 PROGRESSIVE STRUCTURES, LLC $359,461.95 146.60%
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Contract ID:

Letting Date:

Start Date: 08/16/21 45 Working Days

17-112

February 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0001 Items for a Triple 12'-0 x 7'-0 x 48'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

142.000 CY 9.00000 1,278.00 20.00000 2,840.00 22.00000 3,124.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

262.700 CY 9.00000 2,364.30 13.00000 3,415.10 12.00000 3,152.40

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,800.00000 4,800.00 17,500.00000 17,500.00 7,500.00000 7,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

92.000 CY 9.00000 828.00 12.00000 1,104.00 16.00000 1,472.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

220.000 TON 25.00000 5,500.00 35.00000 7,700.00 42.00000 9,240.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

302.900 CY 425.00000 128,732.50 450.00000 136,305.00 550.00000 166,595.00

0070 2404-7775000

REINFORCING STEEL

40,628.000 LB 2.05000 83,287.40 1.20000 48,753.60 1.17000 47,534.76

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 100.00000 100.00 6,000.00000 6,000.00 7,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 16, 2021

17-112 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0001 Items for a Triple 12'-0 x 7'-0 x 48'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0090 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

60.000 LF 26.00000 1,560.00 33.00000 1,980.00 22.00000 1,320.00

0100 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 550.00000 1,100.00 400.00000 800.00 300.00000 600.00

0110 2507-3250005

ENGINEERING FABRIC

153.700 SY 3.00000 461.10 3.00000 461.10 3.00000 461.10

0120 2507-6800061

REVETMENT, CLASS E

153.000 TON 42.00000 6,426.00 50.00000 7,650.00 33.00000 5,049.00

0130 2519-3280000

FENCE, FIELD

180.000 LF 9.00000 1,620.00 10.00000 1,800.00 6.00000 1,080.00

0140 2519-4200190

REMOVAL OF FENCE, Field Fence Barbed Wire 4
strand

180.000 LF 3.00000 540.00 4.00000 720.00 4.00000 720.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 16, 2021

17-112 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0001 Items for a Triple 12'-0 x 7'-0 x 48'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 25,000.00000 25,000.00 22,000.00000 22,000.00

0180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 3.00000 600.00 3.00000 600.00 5.00000 1,000.00

$280,848.26$245,197.30 $265,128.80Section Totals:

( ) indicates item is bid as Lump Sum

$265,128.80$245,197.30 $280,848.26

$245,197.30

Contract Item Totals

$265,128.80 280,848.26Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 16, 2021

17-112 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 7'-0 x 48'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

142.000 CY 17.50000 2,485.00 62.00000 8,804.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

262.700 CY 13.00000 3,415.10 8.00000 2,101.60

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,500.00000 6,500.00 8,500.00000 8,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

92.000 CY 19.50000 1,794.00 25.00000 2,300.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

220.000 TON 25.00000 5,500.00 36.00000 7,920.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

302.900 CY 485.00000 146,906.50 650.00000 196,885.00

0070 2404-7775000

REINFORCING STEEL

40,628.000 LB 2.41000 97,913.48 2.00000 81,256.00

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 13,000.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 16, 2021

17-112 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 7'-0 x 48'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0090 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

60.000 LF 17.00000 1,020.00 38.00000 2,280.00

0100 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 480.00000 960.00 300.00000 600.00

0110 2507-3250005

ENGINEERING FABRIC

153.700 SY 6.00000 922.20 5.50000 845.35

0120 2507-6800061

REVETMENT, CLASS E

153.000 TON 41.75000 6,387.75 60.00000 9,180.00

0130 2519-3280000

FENCE, FIELD

180.000 LF 35.78000 6,440.40 15.00000 2,700.00

0140 2519-4200190

REMOVAL OF FENCE, Field Fence Barbed Wire 4
strand

180.000 LF 3.50000 630.00 5.50000 990.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 16, 2021

17-112 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 7'-0 x 48'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 600.00000 1,200.00 500.00000 1,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 16,500.00000 16,500.00 18,000.00000 18,000.00

0180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 3.00000 600.00 3.00000 600.00

$306,174.43 $359,461.95Section Totals:

( ) indicates item is bid as Lump Sum

$359,461.95$306,174.43

$306,174.43

Contract Item Totals

$359,461.95Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 16, 2021

17-112 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-6142(601)--SE-17 BRIDGE REPLACEMENT - PPCB

CERRO GORDO

Route: MAIN STREET

In the city of Plymouth  On Main Street Bridge Replacement

Prj Awd Amt: $604,326.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

17-6142-601

February 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $604,326.20 100.00%

2 HE239 HENKEL CONSTRUCTION COMPANY $681,693.91 112.80%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 70 Working Days

17-6142-601

February 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

726.000 CY 7.00000 5,082.00 7.35000 5,336.10

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

344.000 CY 11.00000 3,784.00 11.50000 3,956.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

37.000 CY 35.00000 1,295.00 50.00000 1,850.00

0040 2115-0100000

MODIFIED SUBBASE

110.600 CY 48.00000 5,308.80 52.50000 5,806.50

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

11.400 TON 30.00000 342.00 75.00000 855.00

0060 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

111.100 SY 80.00000 8,888.00 100.00000 11,110.00

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

272.300 SY 75.00000 20,422.50 78.50000 21,375.55

Page 1 of 7

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690203

BRIDGE APPROACH, BR-203

411.400 SY 250.00000 102,850.00 242.50000 99,764.50

0090 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

549.300 SY 12.00000 6,591.60 11.75000 6,454.28

0100 2417-0225012

APRONS, METAL, 12 IN. DIA.

1.000 EACH 500.00000 500.00 535.00000 535.00

0110 2417-1007000

CORRUGATED PIPE CULVERT, Project Plans

15.000 LF 30.00000 450.00 70.00000 1,050.00

0120 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,000.00000 3,000.00 3,250.00000 3,250.00

0130 2510-6745850

REMOVAL OF PAVEMENT

875.600 SY 15.00000 13,134.00 32.50000 28,457.00

0140 2511-6745900

REMOVAL OF SIDEWALK

84.300 SY 15.00000 1,264.50 25.00000 2,107.50

0150 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

60.000 SY 55.00000 3,300.00 57.50000 3,450.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

16.100 SY 65.00000 1,046.50 70.00000 1,127.00

0170 2511-7528101

DETECTABLE WARNINGS

20.000 SF 50.00000 1,000.00 80.00000 1,600.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.230 STA 300.00000 1,569.00 310.00000 1,621.30

0190 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 135.00000 270.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 2,150.00000 2,150.00

0210 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

875.000 LF 4.00000 3,500.00 4.25000 3,718.75

0220 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

875.000 LF 0.50000 437.50 0.55000 481.25
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$188,165.40 $207,825.73Section Totals:

Page 4 of 7

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0002 ITEMS FOR A 60'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0250 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

226.600 CY 15.00000 3,399.00 7.50000 1,699.50

0260 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 50,000.00000 50,000.00

0270 2402-2720000

EXCAVATION, CLASS 20

148.000 CY 50.00000 7,400.00 35.00000 5,180.00

0280 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

120.500 CY 1,000.00000 120,500.00 1,437.50000 173,218.75

0290 2404-7775000

REINFORCING STEEL

103.000 LB 3.00000 309.00 5.00000 515.00

0300 2404-7775005

REINFORCING STEEL, EPOXY COATED

24,458.000 LB 1.10000 26,903.80 1.20000 29,349.60

0310 2407-0562860

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB60

4.000 EACH 16,000.00000 64,000.00 17,500.00000 70,000.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0002 ITEMS FOR A 60'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0320 2408-7800000

STRUCTURAL STEEL

1,494.000 LB 4.50000 6,723.00 4.50000 6,723.00

0330 2414-6424110

CONCRETE BARRIER RAILING

154.000 LF 150.00000 23,100.00 70.00000 10,780.00

0340 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

126.000 LF 225.00000 28,350.00 110.00000 13,860.00

0350 2501-0201057

PILES, STEEL, HP 10 X 57

275.000 LF 57.00000 15,675.00 100.00000 27,500.00

0360 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.900 SY 125.00000 2,237.50 135.00000 2,416.50

0370 2507-3250005

ENGINEERING FABRIC

415.500 SY 3.00000 1,246.50 3.15000 1,308.83

0380 2507-6800061

REVETMENT, CLASS E

362.600 TON 45.00000 16,317.00 45.00000 16,317.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) HENKEL CONSTRUCTION
COMPANY

0002 ITEMS FOR A 60'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0390 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 65,000.00000 65,000.00

$416,160.80 $473,868.18Section Totals:

( ) indicates item is bid as Lump Sum

$681,693.91$604,326.20

$604,326.20

Contract Item Totals

$681,693.91Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 16, 2021

17-6142-601 Primary County: CERRO GORDO

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C020(119)--FE-20 BRIDGE REPLACEMENT - CCS

CLARKE

Route: MEADOW ST

1/2 Mi. East of 250th. on Meadow St. Sec. 34  T-73N  R-25W.

Prj Awd Amt: $531,449.79

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 70 Working Days

20-C020-119

February 16, 2021 10:00 A.M.

CLARKECall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $531,449.79 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 70 Working Days

20-C020-119

February 16, 2021 10:00 A.M.

CLARKECall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,500.00000 2,100.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

750.000 CY 5.55000 4,162.50

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,340.000 CY 12.90000 17,286.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,400.000 CY 2.10000 2,940.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

726.000 CY 7.40000 5,372.40

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

95.000 TON 40.00000 3,800.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 16, 2021

20-C020-119 Primary County: CLARKE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

114.000 CY 50.00000 5,700.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.800 CY 760.00000 141,968.00

0100 2404-7775000

REINFORCING STEEL

48,751.000 LB 1.19000 58,013.69

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 100.00000 22,200.00

0120 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

50.000 LF 60.00000 3,000.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,720.000 LF 47.00000 80,840.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

352.000 LF 121.00000 42,592.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 16, 2021

20-C020-119 Primary County: CLARKE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5775000

PILES, STEEL SHEET

1,320.000 SF 24.00000 31,680.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,300.00000 5,200.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 230.00000 920.00

0180 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00

0190 2507-3250005

ENGINEERING FABRIC

890.000 SY 2.90000 2,581.00

0200 2507-6800061

REVETMENT, CLASS E

620.000 TON 60.00000 37,200.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 16, 2021

20-C020-119 Primary County: CLARKE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00

0240 2533-4980005

MOBILIZATION

(1) LS 26,500.00000 26,500.00

0250 2601-2634100

MULCHING

1.800 ACRE 1,000.00000 1,800.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.900 ACRE 1,000.00000 900.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 350.00000 315.00

0280 2602-0000020

SILT FENCE

270.000 LF 1.65000 445.50

Page 4 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 16, 2021

20-C020-119 Primary County: CLARKE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

256.000 LF 1.65000 422.40

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

526.000 LF 0.05000 26.30

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 3.50000 1,225.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$531,449.79Section Totals:

( ) indicates item is bid as Lump Sum

$531,449.79

$531,449.79

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 16, 2021

20-C020-119 Primary County: CLARKE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 6 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 16, 2021

20-C020-119 Primary County: CLARKE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROSCHBP-C030(59)--GA-30 BRIDGE REPLACEMENT - CCS

DICKINSON

Route: 140TH STREET

On 140th St  Over Little SIoux River  N1/4 S32 T100 R37

Prj Awd Amt: $850,881.65

Project: WorkType:

County:

Location:

BROSCHBP-C072(76)--NC-72 BRIDGE REPLACEMENT - CCS

OSCEOLA

Route: OLIVE AVENUE

On OLIVE AVE  Over POLLY CREEK  WLINE S13 T99 R42

Prj Awd Amt: $472,128.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/22 100 Working Days

30-C030-059

February 16, 2021 10:00 A.M.

DICKINSON,
OSCEOLA

Call Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRAHM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR005 PRAHM CONSTRUCTION, INC. $1,323,009.65 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,335,103.30 100.91%

3 CH320 CHRISTENSEN BROS., INC. $1,387,337.00 104.86%

4 DI360 DIXON CONSTRUCTION CO. $1,453,562.25 109.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/22 100 Working Days

30-C030-059

February 16, 2021 10:00 A.M.

DICKINSON,
OSCEOLA

Call Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRAHM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,485.000 CY 25.00000 37,125.00 12.88000 19,126.80 18.00000 26,730.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,348.000 CY 5.00000 6,740.00 5.93000 7,993.64 9.00000 12,132.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

15.000 CY 40.00000 600.00 25.00000 375.00 15.00000 225.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,289.000 CY 6.00000 13,734.00 7.47000 17,098.83 6.00000 13,734.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,245.000 CY 4.50000 5,602.50 4.64000 5,776.80 6.50000 8,092.50

0060 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

350.000 CY 12.00000 4,200.00 15.00000 5,250.00 7.00000 2,450.00

0070 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

650.000 TON 24.00000 15,600.00 20.60000 13,390.00 19.00000 12,350.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

50.000 TON 35.00000 1,750.00 20.00000 1,000.00 19.00000 950.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 35,000.00000 35,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

129.000 CY 50.00000 6,450.00 40.00000 5,160.00 50.00000 6,450.00

0110 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 45.00000 900.00 25.00000 500.00 25.00000 500.00

0120 2402-2721000

EXCAVATION, CLASS 21

114.000 CY 500.00000 57,000.00 350.00000 39,900.00 100.00000 11,400.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

330.100 CY 600.00000 198,060.00 550.00000 181,555.00 675.00000 222,817.50

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

79,239.000 LB 1.20000 95,086.80 1.07000 84,785.73 1.00000 79,239.00
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.000 LF 85.00000 23,970.00 78.00000 21,996.00 130.00000 36,660.00

0160 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 750.00000 750.00 750.00000 750.00 1,500.00000 1,500.00

0170 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

8.000 LF 500.00000 4,000.00 495.00000 3,960.00 1,000.00000 8,000.00

0180 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

50.000 LF 45.00000 2,250.00 47.50000 2,375.00 60.00000 3,000.00

0190 2501-0201042

PILES, STEEL, HP 10 X 42

870.000 LF 45.00000 39,150.00 43.00000 37,410.00 46.00000 40,020.00

0200 2501-0201253

PILES, STEEL, HP 12 X 53

1,920.000 LF 50.00000 96,000.00 45.00000 86,400.00 51.00000 97,920.00

0210 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

422.400 LF 110.00000 46,464.00 210.00000 88,704.00 130.00000 54,912.00
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February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0220 2502-4388108

INTAKE, STANDPIPE, 8 IN., AS PER PLAN

1.000 EACH 1,500.00000 1,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0230 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

100.000 LF 50.00000 5,000.00 25.00000 2,500.00 24.00000 2,400.00

0240 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 2,250.00000 2,250.00 400.00000 400.00 650.00000 650.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 12.00000 2,700.00 8.00000 1,800.00 4.00000 900.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,500.00000 6,000.00 1,391.00000 5,564.00 2,500.00000 10,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 325.00000 1,300.00 258.00000 1,032.00 250.00000 1,000.00

0280 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,575.00000 10,300.00 2,500.00000 10,000.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0290 2507-3250005

ENGINEERING FABRIC

1,233.000 SY 3.00000 3,699.00 5.00000 6,165.00 4.00000 4,932.00

0300 2507-6800061

REVETMENT, CLASS E

850.000 TON 47.00000 39,950.00 46.00000 39,100.00 42.00000 35,700.00

0310 2507-8029000

EROSION STONE

274.000 TON 45.00000 12,330.00 48.00000 13,152.00 52.00000 14,248.00

0320 2519-3280000

FENCE, FIELD

1,340.000 LF 3.50000 4,690.00 12.50000 16,750.00 20.00000 26,800.00

0330 2519-3300400

FIELD FENCE BRACE PANELS

26.000 EACH 180.00000 4,680.00 250.00000 6,500.00 250.00000 6,500.00

0340 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 750.00000 750.00 400.00000 400.00 3,000.00000 3,000.00

0350 2519-4200190

REMOVAL OF FENCE, Woven & Barb Wire

1,355.000 LF 0.75000 1,016.25 3.00000 4,065.00 3.00000 4,065.00

0360 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 125.00000 250.00
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 5,000.00000 5,000.00 2,250.00000 2,250.00

0380 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 82,000.00000 82,000.00 100,000.00000 100,000.00

0390 2601-2634100

MULCHING

2.200 ACRE 850.00000 1,870.00 450.00000 990.00 450.00000 990.00

0400 2601-2636015

NATIVE GRASS SEEDING

2.200 ACRE 1,500.00000 3,300.00 1,200.00000 2,640.00 1,200.00000 2,640.00

0410 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

187.600 SQ 12.00000 2,251.20 16.00000 3,001.60 16.00000 3,001.60

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.200 ACRE 300.00000 660.00 250.00000 550.00 250.00000 550.00

0430 2602-0000020

SILT FENCE

331.000 LF 2.50000 827.50 2.00000 662.00 2.00000 662.00
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

216.000 LF 3.00000 648.00 2.50000 540.00 2.50000 540.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

274.000 LF 0.05000 13.70 0.10000 27.40 0.10000 27.40

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

274.000 LF 0.05000 13.70 1.00000 274.00 1.00000 274.00

0470 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.75000 750.00 4.00000 800.00 4.00000 800.00

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$910,762.00$850,881.65 $872,219.80Section Totals:
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0002 (Items for a 90'-0 x 30'-6 Continuous Concrete Slab Bridge - (76SECTION: Cat Alt Set: Cat Alt Member:

0500 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

163.000 CY 14.00000 2,282.00 14.00000 2,282.00 12.00000 1,956.00

0510 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

297.000 CY 8.00000 2,376.00 10.00000 2,970.00 12.00000 3,564.00

0520 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

307.000 CY 8.00000 2,456.00 8.00000 2,456.00 12.00000 3,684.00

0530 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

0540 2402-2720000

EXCAVATION, CLASS 20

901.000 CY 75.00000 67,575.00 38.00000 34,238.00 25.00000 22,525.00

0550 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.500 CY 650.00000 129,025.00 650.00000 129,025.00 850.00000 168,725.00

0560 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,215.000 LB 1.20000 62,658.00 1.10000 57,436.50 1.00000 52,215.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0002 (Items for a 90'-0 x 30'-6 Continuous Concrete Slab Bridge - (76SECTION: Cat Alt Set: Cat Alt Member:

0570 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.000 LF 85.00000 17,170.00 78.00000 15,756.00 130.00000 26,260.00

0580 2501-0201042

PILES, STEEL, HP 10 X 42

1,645.000 LF 45.00000 74,025.00 44.00000 72,380.00 45.00000 74,025.00

0590 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

176.000 LF 110.00000 19,360.00 300.00000 52,800.00 130.00000 22,880.00

0600 2507-3250005

ENGINEERING FABRIC

172.000 SY 3.00000 516.00 5.00000 860.00 3.00000 516.00

0610 2507-6800061

REVETMENT, CLASS E

155.000 TON 47.00000 7,285.00 56.00000 8,680.00 55.00000 8,525.00

0620 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,900.00000 3,900.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0630 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 125.00000 250.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRAHM CONSTRUCTION,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0002 (Items for a 90'-0 x 30'-6 Continuous Concrete Slab Bridge - (76SECTION: Cat Alt Set: Cat Alt Member:

0640 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 4,250.00000 4,250.00 2,250.00000 2,250.00

0650 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 45,000.00000 45,000.00 48,000.00000 48,000.00

0660 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

150.000 LF 5.00000 750.00 5.00000 750.00 8.00000 1,200.00

$476,575.00$472,128.00 $462,883.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,335,103.30$1,323,009.65 $1,387,337.00

$1,323,009.65

Contract Item Totals

$1,335,103.30 1,387,337.00Contract Grand Totals

Contract Time Totals
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,485.000 CY 15.00000 22,275.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,348.000 CY 10.00000 13,480.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

15.000 CY 25.00000 375.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,289.000 CY 7.25000 16,595.25

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,245.000 CY 10.00000 12,450.00

0060 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

350.000 CY 15.00000 5,250.00

0070 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

650.000 TON 25.00000 16,250.00
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

50.000 TON 25.00000 1,250.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 49,000.00000 49,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

129.000 CY 40.00000 5,160.00

0110 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 25.00000 500.00

0120 2402-2721000

EXCAVATION, CLASS 21

114.000 CY 50.00000 5,700.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

330.100 CY 595.00000 196,409.50

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

79,239.000 LB 1.25000 99,048.75
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Contract ID:010
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February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.000 LF 97.00000 27,354.00

0160 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,000.00000 1,000.00

0170 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

8.000 LF 700.00000 5,600.00

0180 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

50.000 LF 57.00000 2,850.00

0190 2501-0201042

PILES, STEEL, HP 10 X 42

870.000 LF 43.00000 37,410.00

0200 2501-0201253

PILES, STEEL, HP 12 X 53

1,920.000 LF 52.00000 99,840.00

0210 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

422.400 LF 250.00000 105,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0220 2502-4388108

INTAKE, STANDPIPE, 8 IN., AS PER PLAN

1.000 EACH 2,000.00000 2,000.00

0230 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

100.000 LF 20.00000 2,000.00

0240 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 500.00000 500.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 5.00000 1,125.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,500.00000 6,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0280 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 3,000.00000 12,000.00
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February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0290 2507-3250005

ENGINEERING FABRIC

1,233.000 SY 4.00000 4,932.00

0300 2507-6800061

REVETMENT, CLASS E

850.000 TON 49.00000 41,650.00

0310 2507-8029000

EROSION STONE

274.000 TON 49.00000 13,426.00

0320 2519-3280000

FENCE, FIELD

1,340.000 LF 15.00000 20,100.00

0330 2519-3300400

FIELD FENCE BRACE PANELS

26.000 EACH 300.00000 7,800.00

0340 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 1,000.00000 1,000.00

0350 2519-4200190

REMOVAL OF FENCE, Woven & Barb Wire

1,355.000 LF 4.00000 5,420.00

0360 2528-2518000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00

0380 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

0390 2601-2634100

MULCHING

2.200 ACRE 450.00000 990.00

0400 2601-2636015

NATIVE GRASS SEEDING

2.200 ACRE 1,200.00000 2,640.00

0410 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

187.600 SQ 16.00000 3,001.60

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.200 ACRE 250.00000 550.00

0430 2602-0000020

SILT FENCE

331.000 LF 2.00000 662.00

Page 16 of 20

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0001 (Items for a 130'-0 x 30'-0 Continuous Concrete Slab Bridge - (59SECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

216.000 LF 2.50000 540.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

274.000 LF 0.10000 27.40

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

274.000 LF 1.00000 274.00

0470 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$984,835.50Section Totals:

Page 17 of 20

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0002 (Items for a 90'-0 x 30'-6 Continuous Concrete Slab Bridge - (76SECTION: Cat Alt Set: Cat Alt Member:

0500 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

163.000 CY 20.00000 3,260.00

0510 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

297.000 CY 10.00000 2,970.00

0520 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

307.000 CY 10.00000 3,070.00

0530 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0540 2402-2720000

EXCAVATION, CLASS 20

901.000 CY 25.00000 22,525.00

0550 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.500 CY 700.00000 138,950.00

0560 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,215.000 LB 1.25000 65,268.75
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0002 (Items for a 90'-0 x 30'-6 Continuous Concrete Slab Bridge - (76SECTION: Cat Alt Set: Cat Alt Member:

0570 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.000 LF 110.00000 22,220.00

0580 2501-0201042

PILES, STEEL, HP 10 X 42

1,645.000 LF 42.00000 69,090.00

0590 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

176.000 LF 250.00000 44,000.00

0600 2507-3250005

ENGINEERING FABRIC

172.000 SY 4.00000 688.00

0610 2507-6800061

REVETMENT, CLASS E

155.000 TON 57.00000 8,835.00

0620 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,300.00000 4,300.00

0630 2528-2518000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

0002 (Items for a 90'-0 x 30'-6 Continuous Concrete Slab Bridge - (76SECTION: Cat Alt Set: Cat Alt Member:

0640 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00

0650 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00

0660 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

150.000 LF 5.00000 750.00

$468,726.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,453,562.25

$1,453,562.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 16, 2021

30-C030-059 Primary County: DICKINSON, OSCEOLA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C033(139)--FF-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: W14

On W14 (R Ave.)  Over Volga River  from Hwy 93 South 1200 Fe et  along WLINE S29 T93 R8

Prj Awd Amt: $495,760.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 70 Working Days

33-C033-139

February 16, 2021 10:00 A.M.

FAYETTECall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $495,760.50 100.00%

2 K.140 K CONSTRUCTION INC. $527,465.40 106.40%

3 BR160 BRENNAN CONSTRUCTION CO. $533,836.40 107.68%

4 PE320 PETERSON CONTRACTORS INC. $646,223.01 130.35%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 70 Working Days

33-C033-139

February 16, 2021 10:00 A.M.

FAYETTECall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) BRENNAN
CONSTRUCTION CO.

0001 Items for a 110'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

190.000 CY 5.00000 950.00 10.00000 1,900.00 10.50000 1,995.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,700.00000 7,700.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

70.000 CY 35.00000 2,450.00 35.00000 2,450.00 28.50000 1,995.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.000 CY 610.00000 157,380.00 650.00000 167,700.00 695.00000 179,310.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,544.000 LB 1.10000 73,198.40 1.30000 86,507.20 1.10000 73,198.40

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 100.00000 24,220.00 115.00000 27,853.00 75.00000 18,165.00

0070 2501-0201042

PILES, STEEL, HP 10 X 42

1,950.000 LF 45.00000 87,750.00 55.00000 107,250.00 45.00000 87,750.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-139 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) BRENNAN
CONSTRUCTION CO.

0001 Items for a 110'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

320.000 LF 135.00000 43,200.00 115.00000 36,800.00 100.00000 32,000.00

0090 2507-3250005

ENGINEERING FABRIC

594.000 SY 3.75000 2,227.50 5.00000 2,970.00 4.00000 2,376.00

0100 2507-6800061

REVETMENT, CLASS E

640.000 TON 24.00000 15,360.00 22.00000 14,080.00 30.00000 19,200.00

0110 2510-6745850

REMOVAL OF PAVEMENT

2,369.400 SY 9.00000 21,324.60 8.00000 18,955.20 5.00000 11,847.00

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,600.00000 5,600.00 5,600.00000 5,600.00 5,600.00000 5,600.00

0140 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 40,000.00000 40,000.00 65,000.00000 65,000.00

$533,836.40$495,760.50 $527,465.40Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-139 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$527,465.40$495,760.50 $533,836.40

$495,760.50

Contract Item Totals

$527,465.40 533,836.40Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-139 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 Items for a 110'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

190.000 CY 8.01000 1,521.90

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

70.000 CY 22.13000 1,549.10

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.000 CY 914.50000 235,941.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,544.000 LB 1.00000 66,544.00

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 73.67000 17,842.87

0070 2501-0201042

PILES, STEEL, HP 10 X 42

1,950.000 LF 34.50000 67,275.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-139 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 Items for a 110'-0 x 30'-6 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

320.000 LF 83.63000 26,761.60

0090 2507-3250005

ENGINEERING FABRIC

594.000 SY 4.61000 2,738.34

0100 2507-6800061

REVETMENT, CLASS E

640.000 TON 38.09000 24,377.60

0110 2510-6745850

REMOVAL OF PAVEMENT

2,369.400 SY 14.00000 33,171.60

0120 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 8,100.00000 8,100.00

0140 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

$646,223.01Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-139 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$646,223.01

$646,223.01

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-139 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C033(140)--SE-33 RCB CULVERT REPLACEMENT - SINGLE BOX

FAYETTE

Route: 120TH STREET

On 120th St  Over UNNAMED CREEK Extending 1 000ft East and W est of the Bridge  S7 TT92N RR10W

Prj Awd Amt: $103,731.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 30 Working Days

33-C033-140

February 16, 2021 10:00 A.M.

FAYETTECall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $103,731.60 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $111,363.90 107.36%

3 BR160 BRENNAN CONSTRUCTION CO. $115,074.30 110.93%

4 PR268 PROGRESSIVE STRUCTURES, LLC $149,092.75 143.73%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $192,336.90 185.42%

6 TA060 TAYLOR CONSTRUCTION, INC. $196,552.65 189.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 30 Working Days

33-C033-140

February 16, 2021 10:00 A.M.

FAYETTECall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) BRENNAN
CONSTRUCTION CO.

0001 Items for a Single 12'-0 x 10'-0 x 36'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 30.00000 3,300.00 20.00000 2,200.00 25.00000 2,750.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

99.600 CY 525.00000 52,290.00 589.00000 58,664.40 695.00000 69,222.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

17,093.000 LB 1.20000 20,511.60 1.50000 25,639.50 1.10000 18,802.30

0040 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1,500.00000 1,500.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0050 2507-6800061

REVETMENT, CLASS E

30.000 TON 35.00000 1,050.00 40.00000 1,200.00 40.00000 1,200.00

0060 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 100.00000 400.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,600.00000 1,600.00

0080 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-140 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) BRENNAN
CONSTRUCTION CO.

0001 Items for a Single 12'-0 x 10'-0 x 36'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0090 2602-0000020

SILT FENCE

220.000 LF 15.00000 3,300.00 4.00000 880.00 5.00000 1,100.00

$115,074.30$103,731.60 $111,363.90Section Totals:

( ) indicates item is bid as Lump Sum

$111,363.90$103,731.60 $115,074.30

$103,731.60

Contract Item Totals

$111,363.90 115,074.30Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-140 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) TAYLOR CONSTRUCTION,
INC.

0001 Items for a Single 12'-0 x 10'-0 x 36'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 26.00000 2,860.00 16.00000 1,760.00 150.00000 16,500.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

99.600 CY 900.00000 89,640.00 930.00000 92,628.00 995.00000 99,102.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

17,093.000 LB 1.75000 29,912.75 1.30000 22,220.90 2.05000 35,040.65

0040 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 13,700.00000 13,700.00 15,000.00000 15,000.00

0050 2507-6800061

REVETMENT, CLASS E

30.000 TON 84.00000 2,520.00 74.00000 2,220.00 75.00000 2,250.00

0060 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 140.00000 560.00 120.00000 480.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,500.00000 1,500.00 1,300.00000 1,300.00

0080 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 57,000.00000 57,000.00 26,000.00000 26,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-140 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) TAYLOR CONSTRUCTION,
INC.

0001 Items for a Single 12'-0 x 10'-0 x 36'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0090 2602-0000020

SILT FENCE

220.000 LF 4.00000 880.00 3.40000 748.00 4.00000 880.00

$196,552.65$149,092.75 $192,336.90Section Totals:

( ) indicates item is bid as Lump Sum

$192,336.90$149,092.75 $196,552.65

$149,092.75

Contract Item Totals

$192,336.90 196,552.65Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 16, 2021

33-C033-140 Primary County: FAYETTE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C048(90)--SE-48 BRIDGE REPLACEMENT - PPCB

IOWA

Route: WW AVENUE

On WW Ave  S11 T78 R9

Prj Awd Amt: $475,510.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 65 Working Days

48-C048-090

February 16, 2021 10:00 A.M.

IOWACall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $475,510.30 100.00%

2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $483,386.65 101.66%

3 PE320 PETERSON CONTRACTORS INC. $486,109.82 102.23%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $497,503.00 104.63%

5 TA060 TAYLOR CONSTRUCTION, INC. $499,744.41 105.10%

6 HE420 HERBERGER CONSTRUCTION CO., INC. $522,361.20 109.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 65 Working Days

48-C048-090

February 16, 2021 10:00 A.M.

IOWACall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 6,500.00000 3,250.00 7,000.00000 3,500.00 6,500.00000 3,250.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,670.000 CY 5.80000 9,686.00 3.50000 5,845.00 8.50000 14,195.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

690.000 CY 9.25000 6,382.50 3.50000 2,415.00 7.60000 5,244.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 19.75000 3,950.00 19.40000 3,880.00 28.35000 5,670.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,000.00000 17,000.00 22,000.00000 22,000.00 24,000.00000 24,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

132.000 CY 35.00000 4,620.00 45.00000 5,940.00 35.40000 4,672.80

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

157.900 CY 835.00000 131,846.50 735.00000 116,056.50 1,041.65000 164,476.54
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

38,523.000 LB 1.10000 42,375.30 1.05000 40,449.15 0.96000 36,982.08

0090 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 18,000.00000 90,000.00 15,800.00000 79,000.00 13,576.10000 67,880.50

0100 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 3.50000 4,130.00 5.25000 6,195.00 3.45000 4,071.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

214.000 LF 115.00000 24,610.00 88.00000 18,832.00 67.35000 14,412.90

0120 2501-0201057

PILES, STEEL, HP 10 X 57

1,440.000 LF 45.00000 64,800.00 54.80000 78,912.00 40.00000 57,600.00

0130 2507-3250005

ENGINEERING FABRIC

775.000 SY 0.00000 0.00 4.00000 3,100.00 2.00000 1,550.00

0140 2507-6800061

REVETMENT, CLASS E

670.000 TON 33.00000 22,110.00 39.10000 26,197.00 32.00000 21,440.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 300.00000 1,200.00 150.00000 600.00 300.00000 1,200.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0170 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 60,000.00000 60,000.00 48,000.00000 48,000.00

0200 2602-0000020

SILT FENCE

450.000 LF 2.00000 900.00 2.00000 900.00 2.00000 900.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

300.000 LF 3.00000 900.00 2.00000 600.00 2.00000 600.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

300.000 LF 1.00000 300.00 0.05000 15.00 0.05000 15.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 3.00000 1,200.00 3.00000 1,200.00

$486,109.82$475,510.30 $483,386.65Section Totals:

( ) indicates item is bid as Lump Sum

$483,386.65$475,510.30 $486,109.82

$475,510.30

Contract Item Totals

$483,386.65 486,109.82Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) TAYLOR CONSTRUCTION,
INC.

(6) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 6,500.00000 3,250.00 5,000.00000 2,500.00 7,100.00000 3,550.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,670.000 CY 5.80000 9,686.00 8.15000 13,610.50 6.30000 10,521.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

690.000 CY 9.25000 6,382.50 6.55000 4,519.50 10.00000 6,900.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 19.75000 3,950.00 23.25000 4,650.00 21.35000 4,270.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,500.00000 15,500.00 19,000.00000 19,000.00 18,000.00000 18,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

132.000 CY 50.00000 6,600.00 35.00000 4,620.00 53.00000 6,996.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

157.900 CY 850.00000 134,215.00 675.00000 106,582.50 975.00000 153,952.50
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) TAYLOR CONSTRUCTION,
INC.

(6) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

38,523.000 LB 1.50000 57,784.50 1.17000 45,071.91 1.30000 50,079.90

0090 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 16,000.00000 80,000.00 15,000.00000 75,000.00 18,500.00000 92,500.00

0100 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 4.00000 4,720.00 3.00000 3,540.00 4.01000 4,731.80

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

214.000 LF 85.00000 18,190.00 125.00000 26,750.00 100.00000 21,400.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

1,440.000 LF 50.00000 72,000.00 62.00000 89,280.00 55.00000 79,200.00

0130 2507-3250005

ENGINEERING FABRIC

775.000 SY 3.00000 2,325.00 3.00000 2,325.00 3.60000 2,790.00

0140 2507-6800061

REVETMENT, CLASS E

670.000 TON 45.00000 30,150.00 40.00000 26,800.00 41.00000 27,470.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) TAYLOR CONSTRUCTION,
INC.

(6) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 300.00000 1,200.00 200.00000 800.00 350.00000 1,400.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0170 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 140.00000 280.00 150.00000 300.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,700.00000 1,700.00 2,000.00000 2,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 67,500.00000 67,500.00 30,000.00000 30,000.00

0200 2602-0000020

SILT FENCE

450.000 LF 2.00000 900.00 2.00000 900.00 2.00000 900.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

300.000 LF 3.00000 900.00 2.00000 600.00 3.00000 900.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) TAYLOR CONSTRUCTION,
INC.

(6) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

300.000 LF 1.00000 300.00 0.05000 15.00 1.00000 300.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 3.00000 1,200.00 3.00000 1,200.00

$522,361.20$497,503.00 $499,744.41Section Totals:

( ) indicates item is bid as Lump Sum

$499,744.41$497,503.00 $522,361.20

$497,503.00

Contract Item Totals

$499,744.41 522,361.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-090 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-6(395)206--0E-48 BRIDGE DECK OVERLAY

IOWA

Route: I-80

Co Rd V38 (EB / WB)

Prj Awd Amt: $2,016,307.91

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 5 Working Days

48-0806-395

February 16, 2021 10:00 A.M.

IOWACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $2,016,307.91 100.00%

2 CR120 CRAMER AND ASSOC., INC. $2,173,907.48 107.82%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 5 Working Days

48-0806-395

February 16, 2021 10:00 A.M.

IOWACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 Design NO. 0121; Repairs to a 125'-10 x 40'-0 Pretensioned Prestressed
Concrete Beam W.B. Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 65,000.00000 65,000.00 77,000.00000 77,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 65.00000 1,560.00 55.00000 1,320.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

30.500 CY 4,000.00000 122,000.00 3,600.00000 109,800.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,497.000 LB 2.50000 13,742.50 3.00000 16,491.00

0050 2413-0698074

DECK REPAIR, CLASS A

165.100 SY 50.00000 8,255.00 280.00000 46,228.00

0060 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

550.400 SY 20.00000 11,008.00 45.00000 24,768.00

0070 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 105,000.00000 105,000.00

$291,565.50 $380,607.00Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 Design No. 0121; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2413-0698066

DECK OVERLAY (CLASS O PCC)

550.400 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 Design No. 0121; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

550.400 SY 250.00000 137,600.00 300.00000 165,120.00

$137,600.00 $165,120.00Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0004 Design NO. 0221; Repairs to a 125'-10 x 40'-0 Pretensioned Prestressed
Concrete Beam E.B. Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 65,000.00000 65,000.00 77,000.00000 77,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 65.00000 1,560.00 55.00000 1,320.00

0120 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

30.500 CY 4,000.00000 122,000.00 3,600.00000 109,800.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,497.000 LB 2.50000 13,742.50 3.00000 16,491.00

0140 2413-0698074

DECK REPAIR, CLASS A

165.100 SY 50.00000 8,255.00 280.00000 46,228.00

0150 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

550.400 SY 20.00000 11,008.00 45.00000 24,768.00

0160 2533-4980005

MOBILIZATION

(1) LS 106,000.00000 106,000.00 105,000.00000 105,000.00

$327,565.50 $380,607.00Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0005 Design No. 0221; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0170 2413-0698066

DECK OVERLAY (CLASS O PCC)

550.400 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0006 Design No. 0221; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0180 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

550.400 SY 250.00000 137,600.00 300.00000 165,120.00

$137,600.00 $165,120.00Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2102-0425070

SPECIAL BACKFILL

2,581.800 TON 25.00000 64,545.00 22.65000 58,477.77

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

79.980 STA 250.00000 19,995.00 230.20000 18,411.40

0210 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

182.000 SY 350.00000 63,700.00 295.00000 53,690.00

0220 2301-0690203

BRIDGE APPROACH, BR-203

470.800 SY 300.00000 141,240.00 265.00000 124,762.00

0230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,639.500 SY 6.00000 9,837.00 3.15000 5,164.43

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

128.000 LF 10.00000 1,280.00 5.00000 640.00

0250 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

180.000 LF 20.00000 3,600.00 25.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2510-6745850

REMOVAL OF PAVEMENT

6,841.200 SY 12.50000 85,515.00 15.00000 102,618.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

113.460 STA 23.00000 2,609.58 21.00000 2,382.66

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

848.570 STA 137.50000 116,678.38 125.00000 106,071.25

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

110.740 STA 55.00000 6,090.70 50.00000 5,537.00

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,625.000 LF 11.00000 28,875.00 10.00000 26,250.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 56,000.00000 56,000.00 90,000.00000 90,000.00

0320 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,072.000 LF 10.00000 50,720.00 9.00000 45,648.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

6.000 EACH 3,500.00000 21,000.00 3,200.00000 19,200.00

0340 2602-0000020

SILT FENCE

8,350.000 LF 1.55000 12,942.50 1.55000 12,942.50

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

8,350.000 LF 0.05000 417.50 0.05000 417.50

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

835.000 LF 0.25000 208.75 0.25000 208.75

$685,254.41 $676,921.26Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0008 'Alternate 'BB'  Option 1: HMA Shoulders. Bid this Section if Alternate 'BB
Option 1 is Chosen

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0370 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,197.900 CY 25.00000 29,947.50 23.00000 27,551.70

0380 2122-5500100

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 10 IN.

7,840.700 SY 50.00000 392,035.00 46.45000 364,200.52

0390 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

76.800 STA 137.50000 10,560.00 125.00000 9,600.00

0400 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

83.600 GAL 50.00000 4,180.00 50.00000 4,180.00

$436,722.50 $405,532.22Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0009 'Alternate 'BB'  Option 2: PCC Shoulders. Bid this Section if Alternate 'BB
Option 2 is Chosen

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0410 2102-2713090

EXCAVATION, CLASS 13, WASTE

980.100 CY

0420 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

7,840.700 SY

0430 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

76.800 STA

Section Totals:

( ) indicates item is bid as Lump Sum

$2,173,907.48$2,016,307.91

$2,016,307.91

Contract Item Totals

$2,173,907.48Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 16, 2021

48-0806-395 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-5(344)153--0E-50 BRIDGE DECK OVERLAY

JASPER

Route: I-80

South Skunk River 2.5 mi W of IA 117 (EB / WB)

Prj Awd Amt: $2,473,410.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

50-0805-344

February 16, 2021 10:00 A.M.

JASPERCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $2,473,410.90 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $2,524,860.62 102.08%

3 PC015 PCIROADS, LLC $2,534,940.27 102.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

50-0805-344

February 16, 2021 10:00 A.M.

JASPERCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0221; REPAIRS TO A 385'-0 X 39'-0 CONTINUOUS WELDED
(GIRDER BRIDGE (WB

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 50,000.00000 50,000.00 76,978.76000 76,978.76

0020 2402-2720000

EXCAVATION, CLASS 20

10.000 CY 130.00000 1,300.00 200.00000 2,000.00 100.00000 1,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

30.300 CY 3,200.00000 96,960.00 3,000.00000 90,900.00 2,004.05000 60,722.72

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,738.000 LB 3.00000 8,214.00 2.50000 6,845.00 2.00000 5,476.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

110.000 LB 6.00000 660.00 10.00000 1,100.00 6.75000 742.50

0060 2413-0698074

DECK REPAIR, CLASS A

330.400 SY 280.00000 92,512.00 200.00000 66,080.00 180.00000 59,472.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

91.300 LF 235.00000 21,455.50 275.00000 25,107.50 190.90000 17,429.17

Page 1 of 15

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0221; REPAIRS TO A 385'-0 X 39'-0 CONTINUOUS WELDED
(GIRDER BRIDGE (WB

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.300 LF 65.00000 5,934.50 50.00000 4,565.00 37.30000 3,405.49

0090 2426-6772016

CONCRETE REPAIR

3.000 SF 290.00000 870.00 600.00000 1,800.00 200.00000 600.00

0100 2499-2300026

DRAIN EXTENSIONS

16.000 EACH 800.00000 12,800.00 1,200.00000 19,200.00 800.00000 12,800.00

0110 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,651.800 SY 14.00000 23,125.20 17.00000 28,080.60 20.85000 34,440.03

0120 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00 63,000.00000 63,000.00 265,876.65000 265,876.65

$538,943.32$428,831.20 $358,678.10Section Totals:

Page 2 of 15

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0221; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC. BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,651.800 SY 67.00000 110,670.60

$110,670.60Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0221; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC. BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,651.800 SY 70.00000 115,626.00 75.00000 123,885.00

$115,626.00 $123,885.00Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 DESIGN NO. 0321; REPAIRS TO A 385'-0 X 39'-0 CONTINUOUS WELDED
(GIRDER BRIDGE (EB

SECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 50,000.00000 50,000.00 47,242.76000 47,242.76

0160 2402-2720000

EXCAVATION, CLASS 20

10.000 CY 130.00000 1,300.00 200.00000 2,000.00 100.00000 1,000.00

0170 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

29.900 CY 3,200.00000 95,680.00 3,000.00000 89,700.00 2,004.05000 59,921.10

0180 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,756.000 LB 3.00000 8,268.00 2.50000 6,890.00 2.00000 5,512.00

0190 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

114.000 LB 6.00000 684.00 10.00000 1,140.00 6.75000 769.50

0200 2413-0698074

DECK REPAIR, CLASS A

330.400 SY 280.00000 92,512.00 200.00000 66,080.00 180.00000 59,472.00

0210 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

91.300 LF 235.00000 21,455.50 275.00000 25,107.50 190.90000 17,429.17
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 DESIGN NO. 0321; REPAIRS TO A 385'-0 X 39'-0 CONTINUOUS WELDED
(GIRDER BRIDGE (EB

SECTION: Cat Alt Set: Cat Alt Member:

0220 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.300 LF 65.00000 5,934.50 50.00000 4,565.00 37.30000 3,405.49

0230 2426-6772016

CONCRETE REPAIR

32.000 SF 290.00000 9,280.00 200.00000 6,400.00 200.00000 6,400.00

0240 2499-2300026

DRAIN EXTENSIONS

16.000 EACH 800.00000 12,800.00 1,200.00000 19,200.00 800.00000 12,800.00

0250 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,651.800 SY 14.00000 23,125.20 17.00000 28,080.60 20.85000 34,440.03

0260 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00 145,000.00000 145,000.00 265,876.65000 265,876.65

$514,268.70$436,039.20 $444,163.10Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0005 DESIGN NO. 0321; ALTERNATE ‘BB’ OPTION 1: CLASS O PCC. BID THIS
SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0270 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,651.800 SY 67.00000 110,670.60

$110,670.60Section Totals:

Page 7 of 15

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0006 DESIGN NO. 0321; ALTERNATE ‘BB’ OPTION 2: CLASS HPC- O PCC. BID
THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0280 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,651.800 SY 70.00000 115,626.00 75.00000 123,885.00

$115,626.00 $123,885.00Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2102-0425070

SPECIAL BACKFILL

1,941.900 TON 32.00000 62,140.80 35.20000 68,354.88 31.00000 60,198.90

0300 2102-2625000

EMBANKMENT-IN-PLACE

1,828.800 CY 23.00000 42,062.40 25.20000 46,085.76 25.00000 45,720.00

0310 2102-2713090

EXCAVATION, CLASS 13, WASTE

506.500 CY 22.50000 11,396.25 25.00000 12,662.50 20.00000 10,130.00

0320 2115-0100000

MODIFIED SUBBASE

18.500 CY 139.00000 2,571.50 155.00000 2,867.50 95.00000 1,757.50

0330 2121-7425010

GRANULAR SHOULDERS, TYPE A

361.800 TON 45.00000 16,281.00 65.00000 23,517.00 45.00000 16,281.00

0340 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

88.900 SY 175.00000 15,557.50 150.00000 13,335.00 81.00000 7,200.90

0350 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

141.700 SY 100.00000 14,170.00 110.00000 15,587.00 100.00000 14,170.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.760 STA 940.00000 2,594.40 1,050.00000 2,898.00 1,800.00000 4,968.00

0370 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

160.700 SY 300.00000 48,210.00 275.00000 44,192.50 258.00000 41,460.60

0380 2301-0690203

BRIDGE APPROACH, BR-203

251.200 SY 270.00000 67,824.00 275.00000 69,080.00 229.00000 57,524.80

0390 2304-0100000

DETOUR PAVEMENT

4,874.200 SY 70.00000 341,194.00 70.00000 341,194.00 59.00000 287,577.80

0400 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,374.800 SY 2.69000 9,078.21 4.00000 13,499.20 4.19000 14,140.41

0410 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

100.000 LF 188.00000 18,800.00 205.00000 20,500.00 200.00000 20,000.00

0420 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 2,600.00000 5,200.00 2,860.00000 5,720.00 2,500.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

210.000 LF 71.00000 14,910.00 78.00000 16,380.00 50.00000 10,500.00

0440 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,335.000 LF 14.00000 18,690.00 15.00000 20,025.00 14.00000 18,690.00

0450 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,200.000 LF 23.00000 27,600.00 25.00000 30,000.00 23.00000 27,600.00

0460 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 3,500.00000 14,000.00 7,500.00000 30,000.00 3,500.00000 14,000.00

0470 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,700.00000 1,700.00 1,870.00000 1,870.00 1,700.00000 1,700.00

0480 2510-6745850

REMOVAL OF PAVEMENT

2,245.000 SY 20.00000 44,900.00 15.00000 33,675.00 8.00000 17,960.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 8,500.00000 8,500.00 9,000.00000 9,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,373.920 STA 19.00000 26,104.48 21.00000 28,852.32 19.00000 26,104.48

0510 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

638.130 STA 115.00000 73,384.95 126.50000 80,723.45 115.00000 73,384.95

0520 2527-9263180

PAVEMENT MARKINGS REMOVED

925.830 STA 17.00000 15,739.11 18.70000 17,313.02 17.00000 15,739.11

0530 2528-2518000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 275.00000 1,100.00 250.00000 1,000.00

0540 2528-3800000

MODULAR GLARE SCREEN SYSTEM

17,728.800 LF 3.00000 53,186.40 3.30000 58,505.04 3.00000 53,186.40

0550 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

19,487.500 LF 12.00000 233,850.00 13.20000 257,235.00 12.00000 233,850.00

0560 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 7,500.00000 30,000.00 7,700.00000 30,800.00 7,500.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 65,000.00000 65,000.00 85,000.00000 85,000.00 54,500.00000 54,500.00

0580 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

7,121.000 LF 7.50000 53,407.50 8.25000 58,748.25 7.50000 53,407.50

0590 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 90.00000 90.00 750.00000 750.00 500.00000 500.00

0600 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

31.100 SY 340.00000 10,574.00 200.00000 6,220.00 107.00000 3,327.70

0610 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 100.00000 100.00 750.00000 750.00 1,335.00000 1,335.00

0620 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

19.500 STA 120.00000 2,340.00 132.00000 2,574.00 120.00000 2,340.00

0630 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

21.200 GAL 100.00000 2,120.00 90.00000 1,908.00 100.00000 2,120.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

3.800 STA 150.00000 570.00 165.00000 627.00 150.00000 570.00

0650 2551-0000110

TEMP CRASH CUSHION

7.000 EACH 1,000.00000 7,000.00 1,100.00000 7,700.00 1,000.00000 7,000.00

0660 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 4,000.00000 8,000.00 4,400.00000 8,800.00 4,000.00000 8,000.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,680.000 LF 2.85000 7,638.00 2.25000 6,030.00 2.85000 7,638.00

0680 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,680.000 LF 0.30000 804.00 0.25000 670.00 0.30000 804.00

$1,260,387.05$1,377,288.50 $1,474,249.42Section Totals:

( ) indicates item is bid as Lump Sum

$2,524,860.62$2,473,410.90 $2,534,940.27

$2,473,410.90

Contract Item Totals

$2,524,860.62 2,534,940.27Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

2,534,940.27

Page 15 of 15

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 16, 2021

50-0805-344 Primary County: JASPER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-038-3(56)--39-53 BRIDGE DECK OVERLAY

JONES

Route: IOWA 38

Wapsipinicon River 0.6 mi N of S Jct Co Rd E45

Prj Awd Amt: $812,495.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 80 Working Days

53-0383-056

February 16, 2021 10:00 A.M.

JONESCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $812,495.11 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $939,489.00 115.63%

3 PC015 PCIROADS, LLC $963,843.25 118.63%

4 HA760 HAWKEYE PAVING CORP. $1,257,965.50 154.83%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 80 Working Days

53-0383-056

February 16, 2021 10:00 A.M.

JONESCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 Design No. 0222; Repairs to a 619'-0 x 44'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

597.300 SY 280.00000 167,244.00 200.00000 119,460.00 170.00000 101,541.00

0020 2413-0698075

DECK REPAIR, CLASS B

180.000 SY 685.00000 123,300.00 500.00000 90,000.00 180.00000 32,400.00

0030 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

180.000 LF 120.00000 21,600.00 130.00000 23,400.00 148.08000 26,654.40

0040 2426-6772013

REPAIR BEAM ENDS

12.000 EACH 1,800.00000 21,600.00 1,500.00000 18,000.00 1,450.00000 17,400.00

0050 2426-6772016

CONCRETE REPAIR

205.000 SF 290.00000 59,450.00 350.00000 71,750.00 300.00000 61,500.00

0060 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

2,986.400 SY 11.00000 32,850.40 8.00000 23,891.20 37.80000 112,885.92

0070 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 110,000.00000 110,000.00 238,835.52000 238,835.52

$591,216.84$506,044.40 $456,501.20Section Totals:

Page 1 of 10

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0002 Design No. 0222; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2413-0698066

DECK OVERLAY (CLASS O PCC)

2,986.400 SY 68.11000 203,403.70

$203,403.70Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0003 Design No. 0222; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

2,986.400 SY 47.00000 140,360.80 100.00000 298,640.00

$140,360.80 $298,640.00Section Totals:

Page 3 of 10

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

57.900 TON 42.00000 2,431.80 55.00000 3,184.50 42.00000 2,431.80

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

71.500 CY 65.00000 4,647.50 72.00000 5,148.00 65.00000 4,647.50

0120 2304-0100000

DETOUR PAVEMENT

183.900 SY 73.50000 13,516.65 100.00000 18,390.00 73.50000 13,516.65

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,782.800 SY 3.20000 8,904.96 5.50000 15,305.40 4.20000 11,687.76

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

49.800 STA 30.00000 1,494.00 33.00000 1,643.40 30.00000 1,494.00

0150 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.000 STA 120.00000 1,200.00 132.00000 1,320.00 120.00000 1,200.00

0160 2527-9263180

PAVEMENT MARKINGS REMOVED

30.500 STA 30.00000 915.00 33.00000 1,006.50 30.00000 915.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,650.000 LF 10.00000 16,500.00 11.00000 18,150.00 10.00000 16,500.00

0180 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 9,000.00000 9,000.00 8,000.00000 8,000.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 7,680.00000 7,680.00 10,000.00000 10,000.00 8,030.00000 8,030.00

0200 2528-8445113

FLAGGERS

160.000 EACH 605.00000 96,800.00 605.00000 96,800.00 605.00000 96,800.00

0210 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00

$169,222.71$166,089.91 $184,347.80Section Totals:

( ) indicates item is bid as Lump Sum

$939,489.00$812,495.11 $963,843.25

$812,495.11

Contract Item Totals

$939,489.00 963,843.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Design No. 0222; Repairs to a 619'-0 x 44'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

597.300 SY 400.00000 238,920.00

0020 2413-0698075

DECK REPAIR, CLASS B

180.000 SY 1,500.00000 270,000.00

0030 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

180.000 LF 120.00000 21,600.00

0040 2426-6772013

REPAIR BEAM ENDS

12.000 EACH 3,800.00000 45,600.00

0050 2426-6772016

CONCRETE REPAIR

205.000 SF 240.00000 49,200.00

0060 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

2,986.400 SY 15.00000 44,796.00

0070 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00

$790,116.00Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 Design No. 0222; Alternate 'AA'  Option 1: Class O PCC. Bid this Section if
Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2413-0698066

DECK OVERLAY (CLASS O PCC)

2,986.400 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0003 Design No. 0222; Alternate 'AA'  Option 2: Class HPC-O PCC. Bid this
Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

2,986.400 SY 85.00000 253,844.00

$253,844.00Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

57.900 TON 65.00000 3,763.50

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

71.500 CY 25.00000 1,787.50

0120 2304-0100000

DETOUR PAVEMENT

183.900 SY 85.00000 15,631.50

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,782.800 SY 5.00000 13,914.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

49.800 STA 30.00000 1,494.00

0150 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.000 STA 120.00000 1,200.00

0160 2527-9263180

PAVEMENT MARKINGS REMOVED

30.500 STA 30.00000 915.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,650.000 LF 10.00000 16,500.00

0180 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00

0200 2528-8445113

FLAGGERS

160.000 EACH 605.00000 96,800.00

0210 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

$214,005.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,257,965.50

$1,257,965.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 16, 2021

53-0383-056 Primary County: JONES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROSCHBP-C055(189)--GA-55 BRIDGE REPLACEMENT - CCS

KOSSUTH

Route: B14

On B14 Over the E Fork of Des Moines River near the NE corner of Section 12 T97 R29 Burt Township

Prj Awd Amt: $875,107.00

Project: WorkType:

County:

Location:

BRS-CHBP-C013(98)--GB-13 BRIDGE REPLACEMENT - CCS

CALHOUN

Route: 270TH ST

On 270th Street (D36)  Over Lake Creek  from NW corner Sec. 32 East 0.2 Miles  along NLINE S32 T88N R32W

Prj Awd Amt: $842,906.70

Project: WorkType:

County:

Location:

BRS-CHBP-C055(176)--GB-55 BRIDGE REPLACEMENT - CCS

KOSSUTH

Route: A42

On A42, the N Line Section 19, Greenwood Township, Over the E Fork of the Des Moines River

Prj Awd Amt: $771,101.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/02/22 105 Working Days

55-C055-189

February 16, 2021 10:00 A.M.

CALHOUN,
KOSSUTH

Call Order:  017 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $2,489,115.30 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $2,767,255.41 111.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/02/22 105 Working Days

55-C055-189

February 16, 2021 10:00 A.M.

CALHOUN,
KOSSUTH

Call Order:  017 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 -ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C013(98)--GB-13

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 17,000.00000 3,400.00 17,000.00000 3,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 15.00000 150.00 17.00000 170.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,025.000 CY 7.00000 7,175.00 14.00000 14,350.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

800.000 CY 8.00000 6,400.00 7.00000 5,600.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

52.000 TON 40.00000 2,080.00 43.00000 2,236.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

1.600 STA 400.00000 640.00 700.00000 1,120.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

358.400 SY 252.00000 90,316.80 210.00000 75,264.00

Page 1 of 14

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 -ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C013(98)--GB-13

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 52,000.00000 52,000.00 87,000.00000 87,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

116.000 CY 50.00000 5,800.00 30.00000 3,480.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

255.100 CY 625.00000 159,437.50 595.00000 151,784.50

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

66,056.000 LB 1.25000 82,570.00 1.21000 79,927.76

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.000 LF 78.00000 18,876.00 97.00000 23,474.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

2,050.000 LF 45.00000 92,250.00 43.00000 88,150.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

360.000 LF 275.00000 99,000.00 210.00000 75,600.00

Page 2 of 14

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 -ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C013(98)--GB-13

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

256.000 LF 8.00000 2,048.00 5.00000 1,280.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,500.00000 10,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 315.00000 1,260.00 500.00000 2,000.00

0180 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,150.00000 12,600.00 3,500.00000 14,000.00

0190 2507-3250005

ENGINEERING FABRIC

475.000 SY 5.00000 2,375.00 3.00000 1,425.00

0200 2507-6800061

REVETMENT, CLASS E

300.000 TON 58.00000 17,400.00 52.00000 15,600.00

0210 2507-6875002

REVETMENT, REMOVE AND REPLACE

10.000 CY 50.00000 500.00 40.00000 400.00

Page 3 of 14

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 -ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C013(98)--GB-13

SECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

429.000 SY 9.00000 3,861.00 12.00000 5,148.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 5,700.00000 5,700.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.240 STA 260.00000 2,402.40 300.00000 2,772.00

0250 2528-2518000

SAFETY CLOSURE

2.000 EACH 350.00000 700.00 300.00000 600.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 7,000.00000 7,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00 125,000.00000 125,000.00

0280 2601-2634100

MULCHING

2.000 ACRE 1,000.00000 2,000.00 1,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 -ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C013(98)--GB-13

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,000.00000 1,000.00 1,000.00000 1,000.00

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 200.00000 200.00 200.00000 200.00

0310 2602-0000020

SILT FENCE

720.000 LF 2.00000 1,440.00 2.00000 1,440.00

0320 2602-0000030

SILT FENCE FOR DITCH CHECKS

20.000 LF 3.00000 60.00 3.00000 60.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

740.000 LF 0.25000 185.00 0.25000 185.00

0340 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 24.00000 7,200.00 18.00000 5,400.00

0350 2602-0000222

FLOATING SILT CURTAIN (CONTAINMENT)

300.000 LF 24.00000 7,200.00 33.00000 9,900.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 -ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C013(98)--GB-13

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000230

CLEAN-OUT OF FLOATING SILT CURTAIN
(CONTAINMENT)

300.000 LF 1.00000 300.00 5.00000 1,500.00

0370 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

300.000 LF 1.00000 300.00 5.00000 1,500.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

345.000 LF 4.00000 1,380.00 4.00000 1,380.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$842,906.70 $828,546.26Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 -ITEMS FOR A 140'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C055(176)--GB-55

SECTION: Cat Alt Set: Cat Alt Member:

0410 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,682.000 CY 6.00000 10,092.00 3.00000 5,046.00

0420 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 87,000.00000 87,000.00

0430 2402-2720000

EXCAVATION, CLASS 20

425.000 CY 45.00000 19,125.00 30.00000 12,750.00

0440 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

384.800 CY 590.00000 227,032.00 595.00000 228,956.00

0450 2404-7775005

REINFORCING STEEL, EPOXY COATED

86,895.000 LB 1.28000 111,225.60 1.21000 105,142.95

0460 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.000 LF 82.00000 24,764.00 97.00000 29,294.00

0470 2501-0201042

PILES, STEEL, HP 10 X 42

1,050.000 LF 44.00000 46,200.00 43.00000 45,150.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 -ITEMS FOR A 140'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C055(176)--GB-55

SECTION: Cat Alt Set: Cat Alt Member:

0480 2501-0201253

PILES, STEEL, HP 12 X 53

1,700.000 LF 46.00000 78,200.00 49.00000 83,300.00

0490 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

316.000 LF 280.00000 88,480.00 210.00000 66,360.00

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

289.000 LF 6.00000 1,734.00 5.00000 1,445.00

0510 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 26.00000 650.00 30.00000 750.00

0520 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,100.00000 6,300.00 2,500.00000 7,500.00

0530 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,680.00000 1,680.00 2,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 -ITEMS FOR A 140'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C055(176)--GB-55

SECTION: Cat Alt Set: Cat Alt Member:

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 315.00000 1,260.00 350.00000 1,400.00

0550 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,106.00000 8,424.00 2,500.00000 10,000.00

0560 2507-3250005

ENGINEERING FABRIC

490.000 SY 5.00000 2,450.00 3.00000 1,470.00

0570 2507-6800061

REVETMENT, CLASS E

365.000 TON 43.00000 15,695.00 52.00000 18,980.00

0580 2510-6745850

REMOVAL OF PAVEMENT

130.000 SY 8.00000 1,040.00 12.00000 1,560.00

0590 2528-2518000

SAFETY CLOSURE

3.000 EACH 250.00000 750.00 300.00000 900.00

0600 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 7,000.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 -ITEMS FOR A 140'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE - BRS
CHBP-C055(176)--GB-55

SECTION: Cat Alt Set: Cat Alt Member:

0610 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 200,000.00000 200,000.00

$771,101.60 $916,003.95Section Totals:
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Letting Date:
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February 16, 2021
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03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0003 - ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C055(189)--GA-55

SECTION: Cat Alt Set: Cat Alt Member:

0620 2102-2625000

EMBANKMENT-IN-PLACE

2,180.000 CY 12.00000 26,160.00 5.00000 10,900.00

0630 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,732.000 CY 6.00000 28,392.00 3.00000 14,196.00

0640 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 87,000.00000 87,000.00

0650 2402-2720000

EXCAVATION, CLASS 20

705.000 CY 42.00000 29,610.00 30.00000 21,150.00

0660 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

430.400 CY 600.00000 258,240.00 595.00000 256,088.00

0670 2404-7775005

REINFORCING STEEL, EPOXY COATED

95,020.000 LB 1.20000 114,024.00 1.21000 114,974.20

0680 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 77.00000 24,794.00 97.00000 31,234.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0003 - ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C055(189)--GA-55

SECTION: Cat Alt Set: Cat Alt Member:

0690 2501-0201042

PILES, STEEL, HP 10 X 42

1,190.000 LF 42.00000 49,980.00 43.00000 51,170.00

0700 2501-0201253

PILES, STEEL, HP 12 X 53

2,040.000 LF 45.00000 91,800.00 49.00000 99,960.00

0710 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

376.800 LF 250.00000 94,200.00 210.00000 79,128.00

0720 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

143.000 LF 6.00000 858.00 5.00000 715.00

0730 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 26.00000 1,300.00 30.00000 1,500.00

0740 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,100.00000 4,200.00 2,500.00000 5,000.00

0750 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,680.00000 3,360.00 2,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0003 - ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C055(189)--GA-55

SECTION: Cat Alt Set: Cat Alt Member:

0760 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 315.00000 1,260.00 350.00000 1,400.00

0770 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,106.00000 8,424.00 2,500.00000 10,000.00

0780 2507-3250005

ENGINEERING FABRIC

490.000 SY 5.00000 2,450.00 3.00000 1,470.00

0790 2507-6800061

REVETMENT, CLASS E

365.000 TON 43.00000 15,695.00 52.00000 18,980.00

0800 2510-6745850

REMOVAL OF PAVEMENT

220.000 SY 8.00000 1,760.00 12.00000 2,640.00

0810 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 300.00000 1,200.00

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 16, 2021

55-C055-189 Primary County: CALHOUN, KOSSUTH

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0003 - ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROSCHBP-C055(189)--GA-55

SECTION: Cat Alt Set: Cat Alt Member:

0830 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 200,000.00000 200,000.00

$875,107.00 $1,022,705.20Section Totals:

( ) indicates item is bid as Lump Sum

$2,767,255.41$2,489,115.30

$2,489,115.30

Contract Item Totals

$2,767,255.41Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-002-9(34)--39-56 BRIDGE REPLACEMENT - PPCB

LEE

Route: IOWA 2

Lick Creek 4.3 mi E of IA 81

Prj Awd Amt: $1,458,063.03

Project: WorkType:

County:

Location:

HSIPX-002-9(44)--3L-89 HMA PAVED SHOULDER - NEW

VAN BUREN

Route: IOWA 2

Co Rd W40 to Park St in Donnellson

Prj Awd Amt: $1,738,635.33

Project: WorkType:

County:

Location:

BRF-002-9(32)--38-56 BRIDGE REPLACEMENT - PPCB

LEE

Route: IOWA 2

Sugar Creek 1.9 mi W of US 218

Prj Awd Amt: $2,433,197.26

Project: WorkType:

County:

STP-002-9(43)--2C-89 MICROSURFACING

VAN BUREN Prj Awd Amt: $1,973,220.87

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/04/22 20 Working Days

56-0029-032

February 16, 2021 10:00 A.M.

LEE, VAN BURENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



County:

Location:

VAN BUREN

Route: IOWA 2

Co Rd W40 to Park St in Donnellson

Prj Awd Amt: $1,973,220.87

Project: WorkType:

County:

Location:

STPN-081-0(7)--2J-89 MICROSURFACING

VAN BUREN

Route: IOWA 81

Missouri State Line to 0.3 mi S of IA 2

Prj Awd Amt: $303,330.61
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Contract ID:

Letting Date:

Start Date: 04/04/22 20 Working Days

56-0029-032

February 16, 2021 10:00 A.M.

LEE, VAN BURENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $7,906,447.10 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $8,037,148.11 101.65%
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Contract ID:

Letting Date:

Start Date: 04/04/22 20 Working Days

56-0029-032

February 16, 2021 10:00 A.M.

LEE, VAN BURENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Design NO. 0221; Repairs to a 204'-0 x 40'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (32

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,748.000 CY 7.50000 13,110.00 7.50000 13,110.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 105,000.00000 105,000.00 150,000.00000 150,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

142.700 CY 13.68000 1,952.14 30.00000 4,281.00

0040 2402-2721000

EXCAVATION, CLASS 21

93.600 CY 385.00000 36,036.00 900.00000 84,240.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

472.400 CY 800.00000 377,920.00 745.00000 351,938.00

0060 2404-7775000

REINFORCING STEEL

13,706.000 LB 1.40000 19,188.40 1.25000 17,132.50

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

78,188.000 LB 1.10000 86,006.80 1.30000 101,644.40
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Design NO. 0221; Repairs to a 204'-0 x 40'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (32

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,359.000 LB 3.00000 10,077.00 3.50000 11,756.50

0090 2407-0562850

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB50

12.000 EACH 14,000.00000 168,000.00 13,500.00000 162,000.00

0100 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

6.000 EACH 25,000.00000 150,000.00 23,500.00000 141,000.00

0110 2408-7800000

STRUCTURAL STEEL

4,811.000 LB 4.25000 20,446.75 4.10000 19,725.10

0120 2414-6424110

CONCRETE BARRIER RAILING

442.000 LF 72.50000 32,045.00 75.00000 33,150.00

0130 2499-2300001

DECK DRAINS

(1) LS 2,500.00000 2,500.00 5,500.00000 5,500.00

0140 2501-0201057

PILES, STEEL, HP 10 X 57

1,295.000 LF 65.00000 84,175.00 55.00000 71,225.00
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Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Design NO. 0221; Repairs to a 204'-0 x 40'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (32

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201517

PILES, STEEL, HP 14 X 117

2,460.000 LF 106.00000 260,760.00 85.00000 209,100.00

0160 2501-6335010

PREBORED HOLES

140.000 LF 70.00000 9,800.00 35.00000 4,900.00

0170 2507-3250005

ENGINEERING FABRIC

3,092.000 SY 1.80000 5,565.60 2.25000 6,957.00

0180 2507-6800061

REVETMENT, CLASS E

2,859.000 TON 38.75000 110,786.25 42.00000 120,078.00

0190 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 7,500.00000 7,500.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 175,000.00000 175,000.00

$1,638,368.94 $1,700,237.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 (Roadway Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0220 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 6,000.00000 4,800.00 6,000.00000 4,800.00

0230 2101-0850002

CLEARING AND GRUBBING

160.000 UNIT 17.00000 2,720.00 17.00000 2,720.00

0240 2102-2625000

EMBANKMENT-IN-PLACE

2,222.000 CY 10.70000 23,775.40 10.70000 23,775.40

0250 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,064.000 CY 2.95000 20,838.80 2.95000 20,838.80

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 85.00000 425.00 85.00000 425.00

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,322.000 CY 6.50000 15,093.00 6.50000 15,093.00

0280 2107-0875100

COMPACTION WITH MOISTURE CONTROL

7,656.000 CY 0.75000 5,742.00 0.75000 5,742.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 (Roadway Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0290 2115-0100000

MODIFIED SUBBASE

1,024.700 CY 42.00000 43,037.40 42.00000 43,037.40

0300 2121-7425020

GRANULAR SHOULDERS, TYPE B

347.200 TON 25.00000 8,680.00 25.00000 8,680.00

0310 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

781.500 SY 82.00000 64,083.00 82.00000 64,083.00

0320 2123-7450000

SHOULDER CONSTRUCTION, EARTH

13.100 STA 400.00000 5,240.00 400.00000 5,240.00

0330 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 299.75000 299.75 750.00000 750.00

0340 2301-0690203

BRIDGE APPROACH, BR-203

644.100 SY 220.00000 141,702.00 220.00000 141,702.00

0350 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,688.000 SY 78.00000 131,664.00 80.00000 135,040.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 (Roadway Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

82.800 TON 24.00000 1,987.20 24.00000 1,987.20

0370 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,519.700 SY 5.74000 8,723.08 5.25000 7,978.43

0380 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 495.00000 1,980.00 495.00000 1,980.00

0390 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

154.000 LF 40.00000 6,160.00 40.00000 6,160.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,810.000 LF 15.02000 27,186.20 5.77000 10,443.70

0410 2502-8221303

SUBDRAIN OUTLET, DR-303

4.000 EACH 670.00000 2,680.00 400.00000 1,600.00

0420 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,350.00000 9,400.00 2,350.00000 9,400.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 (Roadway Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 7.00000 1,575.00 8.00000 1,800.00

0440 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 20.00000 2,000.00 20.00000 2,000.00

0450 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00

0460 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0470 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00

0480 2510-6745850

REMOVAL OF PAVEMENT

2,212.600 SY 5.75000 12,722.45 6.50000 14,381.90

0490 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 7,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 (Roadway Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,868.900 STA 11.65000 21,772.69 11.00000 20,557.90

0510 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 150.00000 600.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 30,000.00000 30,000.00

0530 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 80.00000 9,600.00 85.00000 10,200.00

0540 2529-2242304

CD JOINT ASSEMBLY

31.000 EACH 110.00000 3,410.00 120.00000 3,720.00

0550 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

998.300 SY 94.00000 93,840.20 106.60000 106,418.78

0560 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

680.500 SY 94.00000 63,967.00 108.00000 73,494.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 (Roadway Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0570 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

56.000 EACH 85.00000 4,760.00 80.00000 4,480.00

$782,264.17 $804,228.51Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 (Roadside Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0580 2601-2636015

NATIVE GRASS SEEDING

2.100 ACRE 1,400.00000 2,940.00 1,250.00000 2,625.00

0590 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.400 ACRE 350.00000 840.00 400.00000 960.00

0600 2602-0000020

SILT FENCE

1,831.300 LF 1.50000 2,746.95 1.55000 2,838.52

0610 2602-0000030

SILT FENCE FOR DITCH CHECKS

345.000 LF 1.50000 517.50 1.70000 586.50

0620 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,176.300 LF 0.05000 108.82 0.05000 108.82

0630 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

217.600 LF 0.05000 10.88 1.55000 337.28
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 (Roadside Items - (32SECTION: Cat Alt Set: Cat Alt Member:

0640 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 35.00000 3,500.00 35.00000 3,500.00

0650 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 3.50000 350.00 3.00000 300.00

0660 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 0.50000 50.00 0.35000 35.00

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0680 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$12,564.15 $12,791.12Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 Design NO. 0121; a 130'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge - (34

SECTION: Cat Alt Set: Cat Alt Member:

0690 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,328.000 CY 6.50000 8,632.00 6.50000 8,632.00

0700 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 95,000.00000 95,000.00 115,000.00000 115,000.00

0710 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 30.00000 3,300.00 35.00000 3,850.00

0720 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.500 CY 935.00000 241,697.50 885.00000 228,772.50

0730 2404-7775000

REINFORCING STEEL

293.000 LB 4.00000 1,172.00 3.00000 879.00

0740 2404-7775005

REINFORCING STEEL, EPOXY COATED

57,196.000 LB 1.20000 68,635.20 1.30000 74,354.80

0750 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,606.000 LB 3.05000 7,948.30 3.35000 8,730.10
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 Design NO. 0121; a 130'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge - (34

SECTION: Cat Alt Set: Cat Alt Member:

0760 2407-0564130

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD130

5.000 EACH 37,500.00000 187,500.00 34,000.00000 170,000.00

0770 2408-7800000

STRUCTURAL STEEL

2,881.000 LB 4.25000 12,244.25 4.50000 12,964.50

0780 2414-6424110

CONCRETE BARRIER RAILING

314.000 LF 80.00000 25,120.00 85.00000 26,690.00

0790 2499-2300001

DECK DRAINS

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00

0800 2501-0201057

PILES, STEEL, HP 10 X 57

840.000 LF 65.00000 54,600.00 60.00000 50,400.00

0810 2501-6335010

PREBORED HOLES

187.000 LF 425.00000 79,475.00 315.00000 58,905.00

0820 2507-3250005

ENGINEERING FABRIC

2,138.000 SY 1.80000 3,848.40 1.80000 3,848.40
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 Design NO. 0121; a 130'-0 x 40'-0 Pretensioned Prestressed Concrete Beam
(Bridge - (34

SECTION: Cat Alt Set: Cat Alt Member:

0830 2507-6800061

REVETMENT, CLASS E

2,265.000 TON 38.75000 87,768.75 42.00000 95,130.00

0840 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 7,500.00000 7,500.00

0850 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00

0860 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 250,000.00000 250,000.00

0870 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

126.000 LF 315.00000 39,690.00 315.00000 39,690.00

$1,121,631.40 $1,166,846.30Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 (Roadway Items - (34SECTION: Cat Alt Set: Cat Alt Member:

0880 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 6,800.00000 4,760.00 6,800.00000 4,760.00

0890 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,700.000 CY 16.00000 43,200.00 16.00000 43,200.00

0900 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

275.000 CY 7.50000 2,062.50 7.50000 2,062.50

0910 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 85.00000 850.00 85.00000 850.00

0920 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

510.000 CY 8.90000 4,539.00 8.90000 4,539.00

0930 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

2,909.000 CY 0.75000 2,181.75 0.75000 2,181.75
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 (Roadway Items - (34SECTION: Cat Alt Set: Cat Alt Member:

0940 2115-0100000

MODIFIED SUBBASE

234.100 CY 42.00000 9,832.20 42.00000 9,832.20

0950 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

63.900 SY 150.00000 9,585.00 150.00000 9,585.00

0960 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

547.900 SY 78.00000 42,736.20 78.00000 42,736.20

0970 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.500 STA 585.00000 2,632.50 585.00000 2,632.50

0980 2123-7450020

SHOULDER FINISHING, EARTH

1.000 STA 985.00000 985.00 985.00000 985.00

0990 2301-0690203

BRIDGE APPROACH, BR-203

485.400 SY 225.00000 109,215.00 225.00000 109,215.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 (Roadway Items - (34SECTION: Cat Alt Set: Cat Alt Member:

1000 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

104.300 SY 125.00000 13,037.50 125.00000 13,037.50

1010 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

1020 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

160.000 TON 22.00000 3,520.00 22.00000 3,520.00

1030 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,000.000 SY 7.74000 7,740.00 7.00000 7,000.00

1040 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

450.100 LF 13.64000 6,139.36 4.39000 1,975.94

1050 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 995.00000 7,960.00 500.00000 4,000.00

Page 17 of 33

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 (Roadway Items - (34SECTION: Cat Alt Set: Cat Alt Member:

1060 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00

1070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

240.000 LF 5.03000 1,207.20 8.00000 1,920.00

1080 2505-4008300

STEEL BEAM GUARDRAIL

62.500 LF 25.00000 1,562.50 25.00000 1,562.50

1090 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00

1100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

1110 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,400.00000 7,200.00 2,400.00000 7,200.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 (Roadway Items - (34SECTION: Cat Alt Set: Cat Alt Member:

1120 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,400.00000 2,400.00 2,400.00000 2,400.00

1130 2510-6745850

REMOVAL OF PAVEMENT

700.800 SY 6.00000 4,204.80 8.00000 5,606.40

1140 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

10.180 STA 310.00000 3,155.80 175.00000 1,781.50

1150 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 150.00000 600.00

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 7,500.00000 7,500.00

1170 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,204.42000 2,204.42 3,000.00000 3,000.00

$311,210.73 $307,182.99Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 (Roadside Items - (34SECTION: Cat Alt Set: Cat Alt Member:

1180 2601-2634100

MULCHING

0.700 ACRE 1,000.00000 700.00 1,000.00000 700.00

1190 2601-2636015

NATIVE GRASS SEEDING

0.500 ACRE 1,400.00000 700.00 1,250.00000 625.00

1200 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

30.000 SQ 20.00000 600.00 15.00000 450.00

1210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 350.00000 245.00 400.00000 280.00

1220 2602-0000020

SILT FENCE

1,025.000 LF 1.50000 1,537.50 1.55000 1,588.75

1230 2602-0000030

SILT FENCE FOR DITCH CHECKS

200.000 LF 1.50000 300.00 1.70000 340.00

1240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,225.000 LF 0.05000 61.25 0.05000 61.25
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 (Roadside Items - (34SECTION: Cat Alt Set: Cat Alt Member:

1250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

123.000 LF 0.05000 6.15 1.55000 190.65

1260 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 35.00000 7,000.00 35.00000 7,000.00

1270 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 32.50000 9,750.00 30.00000 9,000.00

1280 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 10.00000 1,500.00 10.00000 1,500.00

1290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

50.000 LF 3.50000 175.00 3.00000 150.00

1300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

138.000 LF 4.00000 552.00 4.00000 552.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 (Roadside Items - (34SECTION: Cat Alt Set: Cat Alt Member:

1310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

188.000 LF 0.50000 94.00 0.35000 65.80

1320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

1330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$25,220.90 $24,503.45Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1340 2102-2713090

EXCAVATION, CLASS 13, WASTE

734.500 CY 34.07000 25,024.42 35.00000 25,707.50

1350 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,000.300 TON 30.25000 60,509.08 30.25000 60,509.08

1360 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,295.700 SY 60.00000 77,742.00 61.00000 79,037.70

1370 2213-6745500

REMOVAL OF CURB

2.000 STA 1,750.00000 3,500.00 1,100.00000 2,200.00

1380 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

4.800 CY 275.00000 1,320.00 275.00000 1,320.00

1390 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

7,845.900 TON 40.00000 313,836.00 40.00000 313,836.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1400 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

4,499.160 TON 58.62000 263,740.76 60.00000 269,949.60

1410 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

30.500 MILE 2,500.00000 76,250.00 2,500.00000 76,250.00

1420 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

124,544.200 GAL 2.78000 346,232.88 2.85000 354,950.97

1430 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

25,510.000 LF 4.10000 104,591.00 4.10000 104,591.00

1440 2502-8221306

SUBDRAIN OUTLET, DR-306

106.000 EACH 325.00000 34,450.00 325.00000 34,450.00

1450 2511-6745900

REMOVAL OF SIDEWALK

394.400 SY 15.00000 5,916.00 25.00000 9,860.00

1460 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

222.400 SY 100.00000 22,240.00 100.00000 22,240.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1470 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

186.000 SY 125.00000 23,250.00 125.00000 23,250.00

1480 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

105.200 SY 150.00000 15,780.00 150.00000 15,780.00

1490 2511-7528101

DETECTABLE WARNINGS

384.000 SF 50.00000 19,200.00 50.00000 19,200.00

1500 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

173.000 LF 75.00000 12,975.00 75.00000 12,975.00

1510 2512-1725506

CURB AND GUTTER, P.C. CONCRETE, 5.0 FT.

26.000 LF 125.00000 3,250.00 125.00000 3,250.00

1520 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,600.00000 9,600.00 9,600.00000 9,600.00

1530 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,470.070 STA 10.40000 56,888.73 11.00000 60,170.77
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1540 2528-8445110

TRAFFIC CONTROL

(1) LS 14,300.00000 14,300.00 35,000.00000 35,000.00

1550 2528-8445113

FLAGGERS

90.000 EACH 605.00000 54,450.00 605.00000 54,450.00

1560 2528-8445115

PILOT CARS

40.000 EACH 905.00000 36,200.00 905.00000 36,200.00

1570 2533-4980005

MOBILIZATION

(1) LS 185,000.00000 185,000.00 170,000.00000 170,000.00

1580 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

732.500 STA 30.00000 21,975.00 15.50000 11,353.75

1590 2590-0000020

PROJECT MANAGEMENT

(1) LS 185,000.00000 185,000.00 150,000.00000 150,000.00

$1,973,220.87 $1,956,131.37Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0008 (Roadway Items - (44SECTION: Cat Alt Set: Cat Alt Member:

1600 2102-0425070

SPECIAL BACKFILL

210.000 TON 50.46000 10,596.60 50.46000 10,596.60

1610 2102-2713090

EXCAVATION, CLASS 13, WASTE

5,931.100 CY 10.85000 64,352.44 10.85000 64,352.44

1620 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

34,588.400 SY 26.63000 921,089.09 26.63000 921,089.09

1630 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

666.700 SY 78.00000 52,002.60 78.00000 52,002.60

1640 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,047.600 STA 265.00000 277,614.00 270.00000 282,852.00

1650 2528-8445110

TRAFFIC CONTROL

(1) LS 11,500.00000 11,500.00 15,000.00000 15,000.00

1660 2528-8445113

FLAGGERS

70.000 EACH 605.00000 42,350.00 605.00000 42,350.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0008 (Roadway Items - (44SECTION: Cat Alt Set: Cat Alt Member:

1670 2528-8445115

PILOT CARS

30.000 EACH 905.00000 27,150.00 905.00000 27,150.00

1680 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00 130,000.00000 130,000.00

1690 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,465.100 STA 30.00000 43,953.00 15.50000 22,709.05

1700 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,587.200 GAL 8.00000 12,697.60 0.25000 396.80

1710 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 127,250.00000 127,250.00 150,000.00000 150,000.00

$1,710,555.33 $1,718,498.58Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0009 (Roadside Items - (44SECTION: Cat Alt Set: Cat Alt Member:

1720 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,950.000 LF 3.00000 14,850.00 3.00000 14,850.00

1730 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,500.000 LF 3.50000 8,750.00 4.00000 10,000.00

1740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,450.000 LF 0.40000 2,980.00 0.35000 2,607.50

1750 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1760 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$28,080.00 $28,957.50Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0010 (Roadway Items - (7SECTION: Cat Alt Set: Cat Alt Member:

1770 2102-2713090

EXCAVATION, CLASS 13, WASTE

116.500 CY 47.25000 5,504.63 47.25000 5,504.63

1780 2121-7425020

GRANULAR SHOULDERS, TYPE B

565.600 TON 32.60000 18,438.56 32.60000 18,438.56

1790 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

592.000 SY 54.00000 31,968.00 54.00000 31,968.00

1800 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

107.000 SY 54.00000 5,778.00 54.00000 5,778.00

1810 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

520.400 TON 58.62000 30,505.85 60.00000 31,224.00

1820 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

3.900 MILE 2,500.00000 9,750.00 2,500.00000 9,750.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0010 (Roadway Items - (7SECTION: Cat Alt Set: Cat Alt Member:

1830 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

14,405.500 GAL 2.78000 40,047.29 2.85000 41,055.68

1840 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,800.00000 2,800.00 2,800.00000 2,800.00

1850 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

634.220 STA 13.10000 8,308.28 11.00000 6,976.42

1860 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 150.00000 600.00

1870 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 15,000.00000 15,000.00

1880 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00

1890 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0010 (Roadway Items - (7SECTION: Cat Alt Set: Cat Alt Member:

1900 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 125,000.00000 125,000.00

1910 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

101.000 STA 30.00000 3,030.00 15.50000 1,565.50

1920 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,275.00000 3,275.00 3,275.00000 3,275.00

$300,830.61 $315,560.79Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0011 (Roadside Items - (7SECTION: Cat Alt Set: Cat Alt Member:

1930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 3.00000 1,200.00

1940 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00

1950 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.50000 300.00 0.35000 210.00

$2,500.00 $2,210.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,037,148.11$7,906,447.10

$7,906,447.10

Contract Item Totals

$8,037,148.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 16, 2021

56-0029-032 Primary County: LEE, VAN BUREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C057(151)--55-57 RCB CULVERT REPLACEMENT - TWIN BOX

LINN

Route: BURNETT STATION ROAD

On BURNETT STATION RD  Over INDIAN CREEK  S30 T85N R06W

Prj Awd Amt: $228,224.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/06/21 35 Working Days

57-C057-151

February 16, 2021 10:00 A.M.

LINNCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $228,224.50 100.00%

2 BO330 BOOMERANG CORP. $257,674.00 112.90%

3 LO083 LODGE CONSTRUCTION INC. $268,989.00 117.86%

4 K.140 K CONSTRUCTION INC. $269,575.50 118.12%

5 IO081 IOWA BRIDGE & CULVERT, L.C. $289,471.40 126.84%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $294,962.60 129.24%

7 PR268 PROGRESSIVE STRUCTURES, LLC $321,191.50 140.73%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/06/21 35 Working Days

57-C057-151

February 16, 2021 10:00 A.M.

LINNCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/06/21 35 Working Days

57-C057-151

February 16, 2021 10:00 A.M.

LINNCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BOOMERANG CORP. (3) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

175.000 CY 20.00000 3,500.00 25.00000 4,375.00 17.00000 2,975.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

30.000 CY 15.00000 450.00 52.00000 1,560.00 25.00000 750.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

70.000 CY 13.50000 945.00 26.00000 1,820.00 20.00000 1,400.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

25.000 TON 55.00000 1,375.00 90.00000 2,250.00 37.00000 925.00

0050 2210-0475105

CHOKE STONE BASE

121.000 TON 27.00000 3,267.00 30.00000 3,630.00 25.00000 3,025.00

0060 2210-0475290

MACADAM STONE BASE

45.000 TON 36.00000 1,620.00 45.00000 2,025.00 32.00000 1,440.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 11,000.00000 11,000.00 17,000.00000 17,000.00 13,000.00000 13,000.00

Page 1 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BOOMERANG CORP. (3) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425031

GRANULAR BACKFILL

289.000 TON 22.00000 6,358.00 25.00000 7,225.00 26.00000 7,514.00

0090 2402-2720000

EXCAVATION, CLASS 20

175.000 CY 19.50000 3,412.50 25.00000 4,375.00 27.00000 4,725.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

354.000 LF 9.50000 3,363.00 5.00000 1,770.00 10.00000 3,540.00

0130 2507-6800042

REVETMENT, CLASS D

55.000 TON 57.00000 3,135.00 75.00000 4,125.00 69.00000 3,795.00

0140 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1.180 STA 1,800.00000 2,124.00 1,800.00000 2,124.00 3,500.00000 4,130.00

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 105.00000 210.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BOOMERANG CORP. (3) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0170 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

147.000 SY 75.00000 11,025.00 85.00000 12,495.00 80.00000 11,760.00

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 1,300.00000 2,600.00 1,000.00000 2,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 23,750.00000 23,750.00 52,000.00000 52,000.00 15,000.00000 15,000.00

0200 2601-2634100

MULCHING

0.200 ACRE 5,000.00000 1,000.00 6,000.00000 1,200.00 5,250.00000 1,050.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 5,000.00000 1,000.00 6,000.00000 1,200.00 5,250.00000 1,050.00

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

400.000 LF 2.00000 800.00 2.50000 1,000.00 2.00000 800.00

$82,089.00$82,924.50 $126,074.00Section Totals:
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BOOMERANG CORP. (3) LODGE CONSTRUCTION
INC.

0002 ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0230 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

214.100 CY

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

35,568.000 LB

Section Totals:

Page 4 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BOOMERANG CORP. (3) LODGE CONSTRUCTION
INC.

0003 ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0250 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT, TWIN 12’ X 8’

54.000 LF 1,450.00000 78,300.00 1,400.00000 75,600.00 2,350.00000 126,900.00

0260 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT END SECTION, TWIN 12’ X 8’

2.000 EACH 33,500.00000 67,000.00 28,000.00000 56,000.00 30,000.00000 60,000.00

$186,900.00$145,300.00 $131,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$257,674.00$228,224.50 $268,989.00

$228,224.50

Contract Item Totals

$257,674.00 268,989.00Contract Grand Totals

Contract Time Totals

Page 5 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) IOWA BRIDGE & CULVERT,
L.C.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

175.000 CY 5.00000 875.00 20.00000 3,500.00 36.00000 6,300.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

30.000 CY 6.00000 180.00 15.00000 450.00 37.00000 1,110.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

70.000 CY 6.50000 455.00 13.50000 945.00 71.00000 4,970.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

25.000 TON 25.00000 625.00 55.00000 1,375.00 50.00000 1,250.00

0050 2210-0475105

CHOKE STONE BASE

121.000 TON 23.00000 2,783.00 27.00000 3,267.00 36.00000 4,356.00

0060 2210-0475290

MACADAM STONE BASE

45.000 TON 23.00000 1,035.00 36.00000 1,620.00 40.00000 1,800.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,000.00000 15,000.00 11,000.00000 11,000.00 17,000.00000 17,000.00

Page 6 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) IOWA BRIDGE & CULVERT,
L.C.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425031

GRANULAR BACKFILL

289.000 TON 23.00000 6,647.00 22.00000 6,358.00 31.00000 8,959.00

0090 2402-2720000

EXCAVATION, CLASS 20

175.000 CY 25.00000 4,375.00 19.50000 3,412.50 44.00000 7,700.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

354.000 LF 6.00000 2,124.00 9.50000 3,363.00 7.90000 2,796.60

0130 2507-6800042

REVETMENT, CLASS D

55.000 TON 37.00000 2,035.00 57.00000 3,135.00 71.00000 3,905.00

0140 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1.180 STA 1,800.00000 2,124.00 3,350.00000 3,953.00 2,200.00000 2,596.00

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 100.00000 200.00 180.00000 360.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 3,700.00000 3,700.00

Page 7 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) IOWA BRIDGE & CULVERT,
L.C.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0170 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

147.000 SY 75.00000 11,025.00 75.00000 11,025.00 120.00000 17,640.00

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,800.00000 3,600.00 500.00000 1,000.00 1,200.00000 2,400.00

0190 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 40,000.00000 40,000.00 31,500.00000 31,500.00

0200 2601-2634100

MULCHING

0.200 ACRE 800.00000 160.00 5,000.00000 1,000.00 6,100.00000 1,220.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 1,800.00000 360.00 5,000.00000 1,000.00 1,000.00000 200.00

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

400.000 LF 4.00000 1,600.00 2.00000 800.00 2.50000 1,000.00

$120,762.60$91,303.00 $99,903.50Section Totals:

Page 8 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) IOWA BRIDGE & CULVERT,
L.C.

(6) TSCHIGGFRIE
EXCAVATING CO.

0002 ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0230 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

214.100 CY 625.00000 133,812.50 603.00000 129,102.30

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

35,568.000 LB 1.25000 44,460.00 1.70000 60,465.60

$178,272.50 $189,567.90Section Totals:

Page 9 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) IOWA BRIDGE & CULVERT,
L.C.

(6) TSCHIGGFRIE
EXCAVATING CO.

0003 ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0250 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT, TWIN 12’ X 8’

54.000 LF 1,800.00000 97,200.00

0260 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT END SECTION, TWIN 12’ X 8’

2.000 EACH 38,500.00000 77,000.00

$174,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$289,471.40$269,575.50 $294,962.60

$269,575.50

Contract Item Totals

$289,471.40 294,962.60Contract Grand Totals

Contract Time Totals

Page 10 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

175.000 CY 70.00000 12,250.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

30.000 CY 100.00000 3,000.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

70.000 CY 7.50000 525.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

25.000 TON 44.00000 1,100.00

0050 2210-0475105

CHOKE STONE BASE

121.000 TON 38.00000 4,598.00

0060 2210-0475290

MACADAM STONE BASE

45.000 TON 44.00000 1,980.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 17,000.00000 17,000.00

Page 11 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425031

GRANULAR BACKFILL

289.000 TON 38.00000 10,982.00

0090 2402-2720000

EXCAVATION, CLASS 20

175.000 CY 26.50000 4,637.50

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

354.000 LF 10.00000 3,540.00

0130 2507-6800042

REVETMENT, CLASS D

55.000 TON 66.00000 3,630.00

0140 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1.180 STA 1,800.00000 2,124.00

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

Page 12 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0170 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

147.000 SY 75.00000 11,025.00

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00

0200 2601-2634100

MULCHING

0.200 ACRE 6,000.00000 1,200.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 6,000.00000 1,200.00

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

400.000 LF 2.50000 1,000.00

$102,091.50Section Totals:

Page 13 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

0002 ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0230 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

214.100 CY

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

35,568.000 LB

Section Totals:

Page 14 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

0003 ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS SECTION IF
.ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0250 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT, TWIN 12’ X 8’

54.000 LF 1,650.00000 89,100.00

0260 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT END SECTION, TWIN 12’ X 8’

2.000 EACH 65,000.00000 130,000.00

$219,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$321,191.50

$321,191.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-151 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-380-6(406)18--0E-57 PPCB REPAIR

LINN

Route: I-380

33rd Ave Interchange 1.3 mi N of US 30 in Cedar Rapids (NB)

Prj Awd Amt: $48,000.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

57-3806-406

February 16, 2021 10:00 A.M.

LINNCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $48,000.00 100.00%

2 E.061 E & H RESTORATION. L.L.C. $53,183.00 110.80%

3 MI919 MINTURN, INC. $67,750.00 141.15%

4 PE320 PETERSON CONTRACTORS INC. $75,000.00 156.25%

5 CR120 CRAMER AND ASSOC., INC. $93,750.00 195.31%

6 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $98,980.00 206.21%

7 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $103,150.00 214.90%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

57-3806-406

February 16, 2021 10:00 A.M.

LINNCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $109,000.00 227.08%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

57-3806-406

February 16, 2021 10:00 A.M.

LINNCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) E & H RESTORATION.
L.L.C.

(3) MINTURN, INC.

0001 Design No. 0721; REPAIRS TO A 168'-0 X 52'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 36,500.00000 36,500.00 41,983.00000 41,983.00 51,750.00000 51,750.00

0020 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 6,000.00000 6,000.00

$57,750.00$43,000.00 $48,483.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-406 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) E & H RESTORATION.
L.L.C.

(3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,700.00000 4,700.00 10,000.00000 10,000.00

$10,000.00$5,000.00 $4,700.00Section Totals:

( ) indicates item is bid as Lump Sum

$53,183.00$48,000.00 $67,750.00

$48,000.00

Contract Item Totals

$53,183.00 67,750.00Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-406 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design No. 0721; REPAIRS TO A 168'-0 X 52'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 59,425.00000 59,425.00 75,000.00000 75,000.00 65,000.00000 65,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 5,725.00000 5,725.00 9,000.00000 9,000.00 14,500.00000 14,500.00

$79,500.00$65,150.00 $84,000.00Section Totals:

Page 3 of 6

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-406 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 9,850.00000 9,850.00 9,750.00000 9,750.00 19,480.00000 19,480.00

$19,480.00$9,850.00 $9,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$93,750.00$75,000.00 $98,980.00

$75,000.00

Contract Item Totals

$93,750.00 98,980.00Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-406 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0721; REPAIRS TO A 168'-0 X 52'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 81,000.00000 81,000.00 85,000.00000 85,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00

$91,000.00 $94,500.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-406 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 12,150.00000 12,150.00 14,500.00000 14,500.00

$12,150.00 $14,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$109,000.00$103,150.00

$103,150.00

Contract Item Totals

$109,000.00Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-406 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-U-4775(638)--8I-57 BRIDGE REPLACEMENT - STEEL GIRDER

LINN

Route: GRANTWOOD TRAIL

In the city of Marion  From E side of Indian Creek Bridge ov er Marion Bvld E to 7th St

Prj Awd Amt: $1,619,306.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 95 Working Days

57-4775-638

February 16, 2021 10:00 A.M.

LINNCall Order:  021 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,619,306.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $1,775,933.05 109.67%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,154,483.11 133.05%

4 TA060 TAYLOR CONSTRUCTION, INC. $3,220,164.64 198.86%
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Contract ID:

Letting Date:

Start Date: 08/09/21 95 Working Days

57-4775-638

February 16, 2021 10:00 A.M.

LINNCall Order:  021 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

252.000 UNIT 40.00000 10,080.00 31.25000 7,875.00 28.00000 7,056.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

65.300 CY 30.00000 1,959.00 40.00000 2,612.00 35.00000 2,285.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,317.000 CY 11.75000 50,724.75 10.00000 43,170.00 9.00000 38,853.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

210.800 CY 30.00000 6,324.00 55.00000 11,594.00 50.00000 10,540.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

452.000 CY 13.50000 6,102.00 40.00000 18,080.00 35.00000 15,820.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
Macadam Stone

100.000 SY 20.00000 2,000.00 20.00000 2,000.00 18.00000 1,800.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

100.000 SY 4.00000 400.00 2.75000 275.00 2.50000 250.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

605.000 CY 38.50000 23,292.50 50.00000 30,250.00 43.00000 26,015.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

37.900 STA 205.00000 7,769.50 280.00000 10,612.00 250.00000 9,475.00

0100 2213-6745500

REMOVAL OF CURB

2.920 STA 650.00000 1,898.00 1,200.00000 3,504.00 1,063.00000 3,103.96

0105 2402-0425030

GRANULAR BACKFILL

115.000 CY 30.00000 3,450.00 33.50000 3,852.50 30.00000 3,450.00

0110 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

616.000 SF 27.00000 16,632.00 30.25000 18,634.00 27.00000 16,632.00

0120 2435-0251224

INTAKE, SW-512, 24 IN.

2.000 EACH 3,000.00000 6,000.00 1,925.00000 3,850.00 1,710.00000 3,420.00

0130 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 1,000.00000 2,000.00 1,115.00000 2,230.00 1,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

160.000 LF 5.00000 800.00 5.50000 880.00 19.00000 3,040.00

0150 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

94.000 LF 75.00000 7,050.00 75.00000 7,050.00 68.00000 6,392.00

0160 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

78.200 SY 10.00000 782.00 15.00000 1,173.00 14.00000 1,094.80

0170 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,160.200 SY 32.00000 69,126.40 35.75000 77,227.15 32.00000 69,126.40

0180 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

6.000 STA 615.00000 3,690.00 360.00000 2,160.00 322.00000 1,932.00

0190 2511-6745900

REMOVAL OF SIDEWALK

125.500 SY 10.00000 1,255.00 11.00000 1,380.50 10.00000 1,255.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

127.000 SY 48.40000 6,146.80 54.00000 6,858.00 48.40000 6,146.80

0210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

305.000 LF 37.25000 11,361.25 41.50000 12,657.50 37.25000 11,361.25

0220 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

165.000 LF 41.50000 6,847.50 58.25000 9,611.25 85.00000 14,025.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0240 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 225.00000 900.00 200.00000 800.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 14,900.00000 14,900.00 14,500.00000 14,500.00 13,000.00000 13,000.00

0255 2528-8445113

FLAGGERS

10.000 EACH 515.00000 5,150.00 515.00000 5,150.00 515.00000 5,150.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 85.00000 5,100.00 95.00000 5,700.00 85.00000 5,100.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2533-4980005

MOBILIZATION

(1) LS 106,600.00000 106,600.00 125,000.00000 125,000.00 185,300.00000 185,300.00

0280 2599-9999005

('EACH' ITEM) Concrete Washout

3.000 EACH 1,000.00000 3,000.00 2,025.00000 6,075.00 900.00000 2,700.00

0290 2599-9999005

('EACH' ITEM) Subdrain Cleanout

2.000 EACH 750.00000 1,500.00 835.00000 1,670.00 750.00000 1,500.00

0300 2599-9999009

('LINEAR FEET' ITEM) Storm Sewer Gravity Main
Cleaning 15-Inch to 24-Inch RCP

205.000 LF 25.00000 5,125.00 46.50000 9,532.50 42.00000 8,610.00

0310 2599-9999010

('LUMP SUM' ITEM) Electrical and Lighting

(1) LS 108,000.00000 108,000.00 171,825.00000 171,825.00 154,000.00000 154,000.00

0320 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.600 ACRE 1,500.00000 900.00 2,675.00000 1,605.00 2,400.00000 1,440.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 1,500.00000 900.00 2,065.00000 1,239.00 1,850.00000 1,110.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 850.00000 510.00 1,285.00000 771.00 1,150.00000 690.00

0350 2601-2643300

MOBILIZATION FOR WATERING

2.000 EACH 350.00000 700.00 350.00000 700.00 350.00000 700.00

0360 2602-0000020

SILT FENCE

4,194.000 LF 1.40000 5,871.60 1.65000 6,920.10 1.50000 6,291.00

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,194.000 LF 0.05000 209.70 0.15000 629.10 0.10000 419.40

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

75.000 LF 42.50000 3,187.50 23.50000 1,762.50 21.00000 1,575.00

0390 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

22.000 LF 7.50000 165.00 11.50000 253.00 10.00000 220.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

12.000 EACH 20.00000 240.00 30.00000 360.00 25.00000 300.00

0410 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 20.00000 120.00 30.00000 180.00 25.00000 150.00

0420 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 155.00000 930.00 140.00000 840.00 125.00000 750.00

0430 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

12.000 EACH 20.00000 240.00 40.00000 480.00 35.00000 420.00

0440 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 20.00000 120.00 40.00000 240.00 35.00000 210.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$658,509.11$520,459.50 $642,868.10Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 240'-10 X 16'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0470 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 3,000.00000 3,000.00 58,500.00000 58,500.00

0480 2402-2720000

EXCAVATION, CLASS 20

228.000 CY 44.00000 10,032.00 27.25000 6,213.00 250.00000 57,000.00

0490 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

333.500 CY 800.00000 266,800.00 1,115.00000 371,852.50 1,300.00000 433,550.00

0500 2404-7775000

REINFORCING STEEL

17,836.000 LB 0.80000 14,268.80 1.45000 25,862.20 1.30000 23,186.80

0510 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,224.000 LB 1.10000 57,446.40 1.35000 70,502.40 1.30000 67,891.20

0520 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,322.000 LB 4.55000 6,015.10 4.75000 6,279.50 5.00000 6,610.00

0530 2408-7800000

STRUCTURAL STEEL

125,434.000 LB 3.85000 482,920.90 2.90000 363,758.60 4.00000 501,736.00

0540 2408-8000000

GIRDER ERECTION PLAN

(1) LS 8,000.00000 8,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 240'-10 X 16'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0550 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

32.000 LF 720.00000 23,040.00 635.00000 20,320.00 700.00000 22,400.00

0560 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

32.000 LF 30.00000 960.00 30.00000 960.00 200.00000 6,400.00

0570 2414-6460000

ORNAMENTAL METAL RAILING

612.000 LF 269.00000 164,628.00 331.50000 202,878.00 400.00000 244,800.00

0580 2501-0201042

PILES, STEEL, HP 10 X 42

865.000 LF 41.50000 35,897.50 48.75000 42,168.75 50.00000 43,250.00

0590 2507-2638620

MACADAM STONE SLOPE PROTECTION

90.000 SY 161.00000 14,490.00 70.00000 6,300.00 100.00000 9,000.00

0600 2507-6800061

REVETMENT, CLASS E

11.000 TON 168.00000 1,848.00 270.00000 2,970.00 150.00000 1,650.00

$1,495,974.00$1,098,846.70 $1,133,064.95Section Totals:

$1,775,933.05$1,619,306.20 $2,154,483.11

$1,619,306.20

Contract Item Totals

$1,775,933.05

Contract Time Totals
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Tabulation of Construction and Material Bids

February 16, 2021
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Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,619,306.20 $1,775,933.05 2,154,483.11Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

252.000 UNIT 28.00000 7,056.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

65.300 CY 35.00000 2,285.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,317.000 CY 9.00000 38,853.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

210.800 CY 50.00000 10,540.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

452.000 CY 35.00000 15,820.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
Macadam Stone

100.000 SY 18.00000 1,800.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

100.000 SY 2.50000 250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

605.000 CY 43.00000 26,015.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

37.900 STA 250.00000 9,475.00

0100 2213-6745500

REMOVAL OF CURB

2.920 STA 1,063.00000 3,103.96

0105 2402-0425030

GRANULAR BACKFILL

115.000 CY 43.85000 5,042.75

0110 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

616.000 SF 30.88000 19,022.08

0120 2435-0251224

INTAKE, SW-512, 24 IN.

2.000 EACH 1,710.00000 3,420.00

0130 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

160.000 LF 4.68000 748.80

0150 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

94.000 LF 68.00000 6,392.00

0160 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

78.200 SY 14.00000 1,094.80

0170 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,160.200 SY 32.00000 69,126.40

0180 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

6.000 STA 322.00000 1,932.00

0190 2511-6745900

REMOVAL OF SIDEWALK

125.500 SY 10.00000 1,255.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

127.000 SY 48.40000 6,146.80

0210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

305.000 LF 37.25000 11,361.25

0220 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

165.000 LF 48.40000 7,986.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,250.00000 6,250.00

0240 2528-2518000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 9,740.00000 9,740.00

0255 2528-8445113

FLAGGERS

10.000 EACH 515.00000 5,150.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 70.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2533-4980005

MOBILIZATION

(1) LS 322,000.00000 322,000.00

0280 2599-9999005

('EACH' ITEM) Concrete Washout

3.000 EACH 1,000.00000 3,000.00

0290 2599-9999005

('EACH' ITEM) Subdrain Cleanout

2.000 EACH 950.00000 1,900.00

0300 2599-9999009

('LINEAR FEET' ITEM) Storm Sewer Gravity Main
Cleaning 15-Inch to 24-Inch RCP

205.000 LF 42.00000 8,610.00

0310 2599-9999010

('LUMP SUM' ITEM) Electrical and Lighting

(1) LS 107,212.00000 107,212.00

0320 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.600 ACRE 1,500.00000 900.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 2,000.00000 1,200.00
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February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 1,000.00000 600.00

0350 2601-2643300

MOBILIZATION FOR WATERING

2.000 EACH 350.00000 700.00

0360 2602-0000020

SILT FENCE

4,194.000 LF 1.40000 5,871.60

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,194.000 LF 0.10000 419.40

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

75.000 LF 50.00000 3,750.00

0390 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

22.000 LF 10.00000 220.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

12.000 EACH 20.00000 240.00

0410 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 20.00000 120.00

0420 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 125.00000 750.00

0430 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

12.000 EACH 20.00000 240.00

0440 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 20.00000 120.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

$737,919.34Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0002 ITEMS FOR A 240'-10 X 16'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0470 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00

0480 2402-2720000

EXCAVATION, CLASS 20

228.000 CY 200.00000 45,600.00

0490 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

333.500 CY 3,658.00000 1,219,943.00

0500 2404-7775000

REINFORCING STEEL

17,836.000 LB 1.15000 20,511.40

0510 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,224.000 LB 1.35000 70,502.40

0520 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,322.000 LB 5.00000 6,610.00

0530 2408-7800000

STRUCTURAL STEEL

125,434.000 LB 5.25000 658,528.50

0540 2408-8000000

GIRDER ERECTION PLAN

(1) LS 45,000.00000 45,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

0002 ITEMS FOR A 240'-10 X 16'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0550 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

32.000 LF 800.00000 25,600.00

0560 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

32.000 LF 250.00000 8,000.00

0570 2414-6460000

ORNAMENTAL METAL RAILING

612.000 LF 425.00000 260,100.00

0580 2501-0201042

PILES, STEEL, HP 10 X 42

865.000 LF 70.00000 60,550.00

0590 2507-2638620

MACADAM STONE SLOPE PROTECTION

90.000 SY 200.00000 18,000.00

0600 2507-6800061

REVETMENT, CLASS E

11.000 TON 300.00000 3,300.00

$2,482,245.30Section Totals:

$3,220,164.64

$3,220,164.64

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$3,220,164.64Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 16, 2021

57-4775-638 Primary County: LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C077(231)--SE-77 RCB CULVERT NEW - TRIPLE BOX

POLK

Route: NW 134TH AVENUE

On NW 134 Ave 0.20 Mi E of NW 2nd St

Prj Awd Amt: $598,259.81

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/14/21 90 Working Days

77-C077-231

February 16, 2021 10:00 A.M.

POLKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $598,259.81 100.00%

2 JE200 JENSEN CONSTRUCTION CO. $734,606.85 122.79%

3 JE101 JENCO CONSTRUCTION, INC. $775,664.85 129.65%

4 PR268 PROGRESSIVE STRUCTURES, LLC $1,023,612.50 171.10%
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Contract ID:

Letting Date:

Start Date: 06/14/21 90 Working Days

77-C077-231

February 16, 2021 10:00 A.M.

POLKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENSEN CONSTRUCTION
CO.

(3) JENCO CONSTRUCTION,
INC.

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 4,000.00000 1,200.00 1,900.00000 570.00 1,900.00000 570.00

0020 2102-0425070

SPECIAL BACKFILL

485.000 TON 26.00000 12,610.00 55.00000 26,675.00 40.00000 19,400.00

0030 2102-0425071

SPECIAL BACKFILL

250.000 CY 54.00000 13,500.00 40.50000 10,125.00 40.50000 10,125.00

0040 2102-2625000

EMBANKMENT-IN-PLACE

1,878.000 CY 6.70000 12,582.60 8.05000 15,117.90 8.05000 15,117.90

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,764.000 CY 6.00000 16,584.00 5.30000 14,649.20 5.30000 14,649.20

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 3.35000 2,160.75 13.40000 8,643.00 13.40000 8,643.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

451.000 TON 30.00000 13,530.00 23.00000 10,373.00 21.00000 9,471.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENSEN CONSTRUCTION
CO.

(3) JENCO CONSTRUCTION,
INC.

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

653.000 TON 44.00000 28,732.00 44.00000 28,732.00 54.00000 35,262.00

0090 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

163.000 TON 53.00000 8,639.00 53.00000 8,639.00 54.00000 8,802.00

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

45.000 TON 520.00000 23,400.00 520.00000 23,400.00 519.80000 23,391.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 500.00000 500.00 550.00000 550.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0130 2402-0425031

GRANULAR BACKFILL

664.000 TON 31.00000 20,584.00 30.00000 19,920.00 40.00000 26,560.00

0140 2402-2720000

EXCAVATION, CLASS 20

2,459.000 CY 8.25000 20,286.75 12.00000 29,508.00 18.00000 44,262.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENSEN CONSTRUCTION
CO.

(3) JENCO CONSTRUCTION,
INC.

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

617.500 CY 427.00000 263,672.50 450.00000 277,875.00 475.00000 293,312.50

0160 2404-7775000

REINFORCING STEEL

82,331.000 LB 0.91000 74,921.21 1.25000 102,913.75 1.75000 144,079.25

0170 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,299.00000 1,299.00 1,990.00000 1,990.00 1,990.00000 1,990.00

0180 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

35.000 LF 65.00000 2,275.00 142.00000 4,970.00 142.00000 4,970.00

0190 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 17,000.00000 17,000.00 5,000.00000 5,000.00

0200 2507-6850053

REVETMENT, SPECIAL

644.000 TON 47.00000 30,268.00 55.00000 35,420.00 86.00000 55,384.00

0210 2510-6745850

REMOVAL OF PAVEMENT

1,460.000 SY 8.00000 11,680.00 6.85000 10,001.00 6.85000 10,001.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENSEN CONSTRUCTION
CO.

(3) JENCO CONSTRUCTION,
INC.

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00 3,600.00000 3,600.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.500 STA 70.00000 1,575.00 50.00000 1,125.00 70.00000 1,575.00

0240 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00 100.00000 200.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 2,500.00000 2,500.00 2,200.00000 2,200.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 125.00000 1,250.00 55.00000 550.00 125.00000 1,250.00

0270 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 65,000.00000 65,000.00 23,750.00000 23,750.00

0280 2601-2634100

MULCHING

0.800 ACRE 1,000.00000 800.00 1,000.00000 800.00 900.00000 720.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENSEN CONSTRUCTION
CO.

(3) JENCO CONSTRUCTION,
INC.

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,000.00000 800.00 1,000.00000 800.00 850.00000 680.00

0300 2602-0000020

SILT FENCE

1,000.000 LF 1.40000 1,400.00 1.40000 1,400.00 1.65000 1,650.00

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.05000 10.00 0.05000 10.00 10.00000 2,000.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$775,664.85$598,259.81 $734,606.85Section Totals:

( ) indicates item is bid as Lump Sum

$734,606.85$598,259.81 $775,664.85

$598,259.81

Contract Item Totals

$734,606.85 775,664.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 20,000.00000 6,000.00

0020 2102-0425070

SPECIAL BACKFILL

485.000 TON 48.00000 23,280.00

0030 2102-0425071

SPECIAL BACKFILL

250.000 CY 60.00000 15,000.00

0040 2102-2625000

EMBANKMENT-IN-PLACE

1,878.000 CY 33.00000 61,974.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,764.000 CY 12.00000 33,168.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 8.00000 5,160.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

451.000 TON 28.50000 12,853.50
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

653.000 TON 44.00000 28,732.00

0090 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

163.000 TON 53.00000 8,639.00

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

45.000 TON 520.00000 23,400.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00

0130 2402-0425031

GRANULAR BACKFILL

664.000 TON 32.00000 21,248.00

0140 2402-2720000

EXCAVATION, CLASS 20

2,459.000 CY 16.00000 39,344.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

617.500 CY 715.00000 441,512.50

0160 2404-7775000

REINFORCING STEEL

82,331.000 LB 1.50000 123,496.50

0170 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,400.00000 2,400.00

0180 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

35.000 LF 90.00000 3,150.00

0190 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00

0200 2507-6850053

REVETMENT, SPECIAL

644.000 TON 85.00000 54,740.00

0210 2510-6745850

REMOVAL OF PAVEMENT

1,460.000 SY 18.00000 26,280.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.500 STA 70.00000 1,575.00

0240 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 125.00000 1,250.00

0270 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

0280 2601-2634100

MULCHING

0.800 ACRE 1,000.00000 800.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Triple 12'-0 x 10'-0 x 80'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,000.00000 800.00

0300 2602-0000020

SILT FENCE

1,000.000 LF 1.40000 1,400.00

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.05000 10.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,023,612.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,023,612.50

$1,023,612.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-231 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C085(160)--55-85 RCB CULVERT NEW - SINGLE BOX

STORY

Route: 680TH AVENUE

On 680th Ave.  S7 T82 R21

Prj Awd Amt: $131,084.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/16/21 45 Working Days

85-C085-160

February 16, 2021 10:00 A.M.

STORYCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $131,084.50 100.00%

2 WE260 WEIDEMANN INC. $136,136.98 103.85%

3 RO180 ROGNES BROS. EXCAVATING, INC. $140,354.80 107.07%

4 RE300 REILLY CONSTRUCTION CO., INC. $154,973.00 118.22%

5 PR268 PROGRESSIVE STRUCTURES, LLC $170,314.60 129.93%

6 LO083 LODGE CONSTRUCTION INC. $172,494.70 131.59%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $228,954.00 174.66%
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Contract ID:

Letting Date:

Start Date: 08/16/21 45 Working Days

85-C085-160

February 16, 2021 10:00 A.M.

STORYCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 08/16/21 45 Working Days

85-C085-160

February 16, 2021 10:00 A.M.

STORYCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) ROGNES BROS.
EXCAVATING, INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 4,850.00000 2,425.00 10,000.00000 5,000.00 3,000.00000 1,500.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

589.400 CY 10.00000 5,894.00 10.00000 5,894.00 25.00000 14,735.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

225.000 CY 11.00000 2,475.00 6.00000 1,350.00 12.00000 2,700.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

62.000 CY 20.00000 1,240.00 6.00000 372.00 12.00000 744.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

62.000 CY 11.00000 682.00 12.00000 744.00 12.00000 744.00

0060 2110-3825010

GRANULAR MATERIAL

52.000 TON 40.00000 2,080.00 48.10000 2,501.20 35.00000 1,820.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) ROGNES BROS.
EXCAVATING, INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 12.00000 2,448.00 20.00000 4,080.00 12.00000 2,448.00

0090 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

48.000 LF 905.00000 43,440.00 905.00000 43,440.00 975.00000 46,800.00

0100 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 19,450.00000 38,900.00 21,500.00000 43,000.00 20,000.00000 40,000.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,750.00000 4,750.00 4,000.00000 4,000.00 100.00000 100.00

0120 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

35.000 LF 17.50000 612.50 23.00000 805.00 20.00000 700.00

0130 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 300.00000 600.00 255.00000 510.00 650.00000 1,300.00

0140 2507-3250005

ENGINEERING FABRIC

150.200 SY 6.00000 901.20 3.00000 450.60 3.00000 450.60
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) ROGNES BROS.
EXCAVATING, INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

112.800 TON 55.00000 6,204.00 56.85000 6,412.68 60.00000 6,768.00

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

130.100 CY 28.00000 3,642.80 25.00000 3,252.50 16.00000 2,081.60

0170 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 130.00000 520.00 125.00000 500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,250.00000 1,250.00 1,525.00000 1,525.00 994.00000 994.00

0190 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

320.000 LF 2.00000 640.00 3.00000 960.00 1.86000 595.20

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

320.000 LF 1.25000 400.00 1.00000 320.00 1.17000 374.40

$140,354.80$131,084.50 $136,136.98Section Totals:
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$136,136.98$131,084.50 $140,354.80

$131,084.50

Contract Item Totals

$136,136.98 140,354.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 9,000.00000 4,500.00 7,000.00000 3,500.00 5,000.00000 2,500.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

589.400 CY 20.00000 11,788.00 27.50000 16,208.50 20.00000 11,788.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

225.000 CY 10.00000 2,250.00 9.00000 2,025.00 9.00000 2,025.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

62.000 CY 10.00000 620.00 18.00000 1,116.00 15.00000 930.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

62.000 CY 10.00000 620.00 11.00000 682.00 25.00000 1,550.00

0060 2110-3825010

GRANULAR MATERIAL

52.000 TON 50.00000 2,600.00 50.50000 2,626.00 33.00000 1,716.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,500.00000 5,500.00 6,000.00000 6,000.00 7,000.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 10.00000 2,040.00 21.50000 4,386.00 26.00000 5,304.00

0090 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

48.000 LF 1,100.00000 52,800.00 995.00000 47,760.00 1,125.00000 54,000.00

0100 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 22,000.00000 44,000.00 25,750.00000 51,500.00 25,000.00000 50,000.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1,000.00000 1,000.00 4,000.00000 4,000.00 6,500.00000 6,500.00

0120 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

35.000 LF 30.00000 1,050.00 27.50000 962.50 23.00000 805.00

0130 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 600.00000 1,200.00 350.00000 700.00 525.00000 1,050.00

0140 2507-3250005

ENGINEERING FABRIC

150.200 SY 5.00000 751.00 5.00000 751.00 4.00000 600.80
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

112.800 TON 65.00000 7,332.00 53.00000 5,978.40 58.00000 6,542.40

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

130.100 CY 20.00000 2,602.00 32.00000 4,163.20 35.00000 4,553.50

0170 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 150.00000 600.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,700.00000 1,700.00 1,250.00000 1,250.00

0190 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 15,200.00000 15,200.00 12,500.00000 12,500.00

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

320.000 LF 5.00000 1,600.00 2.00000 640.00 2.00000 640.00

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

320.000 LF 1.00000 320.00 0.05000 16.00 2.00000 640.00

$172,494.70$154,973.00 $170,314.60Section Totals:
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$170,314.60$154,973.00 $172,494.70

$154,973.00

Contract Item Totals

$170,314.60 172,494.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 12,500.00000 6,250.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

589.400 CY 30.00000 17,682.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

225.000 CY 25.00000 5,625.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

62.000 CY 100.00000 6,200.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

62.000 CY 35.00000 2,170.00

0060 2110-3825010

GRANULAR MATERIAL

52.000 TON 65.00000 3,380.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 50.00000 10,200.00

0090 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

48.000 LF 1,500.00000 72,000.00

0100 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

2.000 EACH 18,500.00000 37,000.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00

0120 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

35.000 LF 65.00000 2,275.00

0130 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 450.00000 900.00

0140 2507-3250005

ENGINEERING FABRIC

150.200 SY 5.00000 751.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Culvert ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

112.800 TON 95.00000 10,716.00

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

130.100 CY 50.00000 6,505.00

0170 2528-2518000

SAFETY CLOSURE

4.000 EACH 500.00000 2,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

320.000 LF 2.00000 640.00

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

320.000 LF 0.50000 160.00

$228,954.00Section Totals:
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$228,954.00

$228,954.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 16, 2021

85-C085-160 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MBIN-035-1(506)112--0M-85 BRIDGE REPAIR

STORY

Route: I-35

US 30 Interchange (NB/SB)

Prj Awd Amt: $988,936.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

85-0351-506

February 16, 2021 10:00 A.M.

STORYCall Order:  024 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $988,936.97 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,229,670.82 124.34%

3 CR120 CRAMER AND ASSOC., INC. $1,247,023.27 126.10%

4 MI919 MINTURN, INC. $1,264,814.88 127.90%

5 HA760 HAWKEYE PAVING CORP. $1,337,733.30 135.27%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,488,869.33 150.55%
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Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

85-0351-506

February 16, 2021 10:00 A.M.

STORYCall Order:  024 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0121; REPAIRS TO A 232'-1 X 40'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (NB

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

218.800 SY 246.00000 53,824.80 440.00000 96,272.00 400.00000 87,520.00

0020 2413-0698075

DECK REPAIR, CLASS B

25.300 SY 360.00000 9,108.00 1,555.00000 39,341.50 1,300.00000 32,890.00

0030 2426-6772016

CONCRETE REPAIR

56.000 SF 82.00000 4,592.00 143.00000 8,008.00 290.00000 16,240.00

0040 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 48,500.00000 48,500.00 56,000.00000 56,000.00

$192,650.00$107,524.80 $192,121.50Section Totals:
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Design No. 0221; REPAIRS TO A 232'-1 X 40'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (SB

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698074

DECK REPAIR, CLASS A

218.800 SY 246.00000 53,824.80 440.00000 96,272.00 400.00000 87,520.00

0060 2413-0698075

DECK REPAIR, CLASS B

16.400 SY 435.00000 7,134.00 1,555.00000 25,502.00 1,300.00000 21,320.00

0070 2426-6772016

CONCRETE REPAIR

44.000 SF 105.00000 4,620.00 143.00000 6,292.00 290.00000 12,760.00

0080 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 48,500.00000 48,500.00 56,000.00000 56,000.00

$177,600.00$105,578.80 $176,566.00Section Totals:
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

1,024.500 TON 32.75000 33,552.38 32.00000 32,784.00 32.00000 32,784.00

0100 2102-2625000

EMBANKMENT-IN-PLACE

274.000 CY 12.00000 3,288.00 51.00000 13,974.00 40.00000 10,960.00

0110 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

22.000 CY 38.00000 836.00 45.00000 990.00 18.00000 396.00

0120 2102-2713090

EXCAVATION, CLASS 13, WASTE

182.000 CY 21.00000 3,822.00 20.00000 3,640.00 20.00000 3,640.00

0130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

138.000 CY 27.00000 3,726.00 100.00000 13,800.00 40.00000 5,520.00

0140 2115-0100000

MODIFIED SUBBASE

33.400 CY 92.00000 3,072.80 100.00000 3,340.00 90.00000 3,006.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

3,452.600 SY 51.00000 176,082.60 50.00000 172,630.00 50.00000 172,630.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

33.160 STA 146.00000 4,841.36 500.00000 16,580.00 320.00000 10,611.20

0170 2214-5145150

PAVEMENT SCARIFICATION

694.000 SY 6.50000 4,511.00 6.00000 4,164.00 6.00000 4,164.00

0180 2301-0690203

BRIDGE APPROACH, BR-203

1,168.300 SY 192.00000 224,313.60 235.00000 274,550.50 260.00000 303,758.00

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

76.510 TON 135.00000 10,328.85 132.00000 10,099.32 132.00000 10,099.32

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

4.590 TON 468.00000 2,148.12 460.00000 2,111.40 460.00000 2,111.40

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 6.00000 3,600.00 10.00000 6,000.00 10.89000 6,534.00

0220 2505-4008130

REMOVAL OF CABLE GUARDRAIL

50.000 LF 10.00000 500.00 10.00000 500.00 4.89000 244.50
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Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 18.50000 4,162.50 20.00000 4,500.00 22.85000 5,141.25

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,050.00000 6,150.00 2,200.00000 6,600.00 2,100.00000 6,300.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 305.00000 915.00 330.00000 990.00 280.00000 840.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,550.00000 5,100.00 2,750.00000 5,500.00 2,600.00000 5,200.00

0270 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,550.00000 2,550.00 2,750.00000 2,750.00 2,500.00000 2,500.00

0280 2505-6000111

HIGH TENSION CABLE GUARDRAIL

50.000 LF 77.00000 3,850.00 82.00000 4,100.00 19.21000 960.50
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Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 3,600.00000 3,600.00 3,850.00000 3,850.00 2,200.00000 2,200.00

0300 2510-6745850

REMOVAL OF PAVEMENT

4,544.900 SY 14.00000 63,628.60 15.00000 68,173.50 15.00000 68,173.50

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,600.00000 5,600.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

593.800 STA 22.00000 13,063.60 21.00000 12,469.80 21.00000 12,469.80

0330 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

316.880 STA 122.25000 38,738.58 120.00000 38,025.60 120.00000 38,025.60

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

551.460 STA 20.50000 11,304.93 20.00000 11,029.20 20.00000 11,029.20

0350 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

3,875.000 LF 12.50000 48,437.50 12.00000 46,500.00 12.00000 46,500.00
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Letting Date:

Contract ID:024
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 25,500.00000 25,500.00 29,000.00000 29,000.00 35,000.00000 35,000.00

0370 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

4,433.000 LF 11.25000 49,871.25 11.00000 48,763.00 11.00000 48,763.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

63.000 CDAY 76.50000 4,819.50 75.00000 4,725.00 75.00000 4,725.00

0390 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

48.800 STA 61.50000 3,001.20 60.00000 2,928.00 60.00000 2,928.00

0400 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

53.200 GAL 25.00000 1,330.00 30.00000 1,596.00 100.00000 5,320.00

0410 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,100.00000 6,600.00 1,000.00000 6,000.00 1,000.00000 6,000.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

830.000 LF 3.25000 2,697.50 3.00000 2,490.00 3.00000 2,490.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

830.000 LF 0.35000 290.50 1.00000 830.00 0.30000 249.00

$876,773.27$775,833.37 $860,983.32Section Totals:

( ) indicates item is bid as Lump Sum

$1,229,670.82$988,936.97 $1,247,023.27

$988,936.97

Contract Item Totals

$1,229,670.82 1,247,023.27Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0121; REPAIRS TO A 232'-1 X 40'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (NB

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

218.800 SY 450.00000 98,460.00 450.00000 98,460.00 700.00000 153,160.00

0020 2413-0698075

DECK REPAIR, CLASS B

25.300 SY 600.00000 15,180.00 1,750.00000 44,275.00 1,500.00000 37,950.00

0030 2426-6772016

CONCRETE REPAIR

56.000 SF 115.00000 6,440.00 130.00000 7,280.00 200.00000 11,200.00

0040 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 70,000.00000 70,000.00 75,000.00000 75,000.00

$277,310.00$173,080.00 $220,015.00Section Totals:
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 0221; REPAIRS TO A 232'-1 X 40'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (SB

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698074

DECK REPAIR, CLASS A

218.800 SY 450.00000 98,460.00 450.00000 98,460.00 700.00000 153,160.00

0060 2413-0698075

DECK REPAIR, CLASS B

16.400 SY 600.00000 9,840.00 1,750.00000 28,700.00 1,500.00000 24,600.00

0070 2426-6772016

CONCRETE REPAIR

44.000 SF 115.00000 5,060.00 130.00000 5,720.00 200.00000 8,800.00

0080 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 70,000.00000 70,000.00 79,000.00000 79,000.00

$265,560.00$166,360.00 $202,880.00Section Totals:
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

1,024.500 TON 35.00000 35,857.50 35.00000 35,857.50 36.00000 36,882.00

0100 2102-2625000

EMBANKMENT-IN-PLACE

274.000 CY 25.00000 6,850.00 45.00000 12,330.00 50.00000 13,700.00

0110 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

22.000 CY 30.00000 660.00 45.00000 990.00 85.00000 1,870.00

0120 2102-2713090

EXCAVATION, CLASS 13, WASTE

182.000 CY 22.00000 4,004.00 20.00000 3,640.00 22.00000 4,004.00

0130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

138.000 CY 75.00000 10,350.00 30.00000 4,140.00 60.00000 8,280.00

0140 2115-0100000

MODIFIED SUBBASE

33.400 CY 100.00000 3,340.00 100.00000 3,340.00 100.00000 3,340.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

3,452.600 SY 55.00000 189,893.00 50.00000 172,630.00 55.00000 189,893.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

33.160 STA 125.00000 4,145.00 200.00000 6,632.00 500.00000 16,580.00

0170 2214-5145150

PAVEMENT SCARIFICATION

694.000 SY 6.50000 4,511.00 6.00000 4,164.00 7.00000 4,858.00

0180 2301-0690203

BRIDGE APPROACH, BR-203

1,168.300 SY 255.00000 297,916.50 260.00000 303,758.00 235.00000 274,550.50

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

76.510 TON 145.00000 11,093.95 140.00000 10,711.40 145.00000 11,093.95

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

4.590 TON 500.00000 2,295.00 500.00000 2,295.00 500.00000 2,295.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 10.00000 6,000.00 12.00000 7,200.00 18.00000 10,800.00

0220 2505-4008130

REMOVAL OF CABLE GUARDRAIL

50.000 LF 20.00000 1,000.00 12.00000 600.00 50.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 20.00000 4,500.00 18.00000 4,050.00 20.00000 4,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,200.00000 6,600.00 2,000.00000 6,000.00 2,200.00000 6,600.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 330.00000 990.00 300.00000 900.00 330.00000 990.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,750.00000 5,500.00 2,500.00000 5,000.00 2,750.00000 5,500.00

0270 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,750.00000 2,750.00 2,500.00000 2,500.00 2,750.00000 2,750.00

0280 2505-6000111

HIGH TENSION CABLE GUARDRAIL

50.000 LF 82.50000 4,125.00 75.00000 3,750.00 85.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 3,850.00000 3,850.00 3,500.00000 3,500.00 3,800.00000 3,800.00

0300 2510-6745850

REMOVAL OF PAVEMENT

4,544.900 SY 22.50000 102,260.25 12.00000 54,538.80 18.00000 81,808.20

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10.00000 10.00 2,000.00000 2,000.00 6,000.00000 6,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

593.800 STA 23.00000 13,657.40 21.00000 12,469.80 23.00000 13,657.40

0330 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

316.880 STA 132.00000 41,828.16 120.00000 38,025.60 132.00000 41,828.16

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

551.460 STA 22.00000 12,132.12 20.00000 11,029.20 22.00000 12,132.12

0350 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

3,875.000 LF 13.00000 50,375.00 12.00000 46,500.00 13.20000 51,150.00
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Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 27,500.00000 27,500.00 90,000.00000 90,000.00 40,000.00000 40,000.00

0370 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

4,433.000 LF 12.00000 53,196.00 11.00000 48,763.00 15.00000 66,495.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

63.000 CDAY 80.00000 5,040.00 75.00000 4,725.00 100.00000 6,300.00

0390 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

48.800 STA 66.00000 3,220.80 60.00000 2,928.00 70.00000 3,416.00

0400 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

53.200 GAL 11.00000 585.20 40.00000 2,128.00 80.00000 4,256.00

0410 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,100.00000 6,600.00 1,000.00000 6,000.00 1,100.00000 6,600.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

830.000 LF 3.00000 2,490.00 2.00000 1,660.00 3.00000 2,490.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

February 16, 2021

85-0351-506 Primary County: STORY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) HAWKEYE PAVING CORP. (6) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

830.000 LF 0.30000 249.00 0.10000 83.00 1.00000 830.00

$945,999.33$925,374.88 $914,838.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,337,733.30$1,264,814.88 $1,488,869.33

$1,264,814.88

Contract Item Totals

$1,337,733.30 1,488,869.33Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:024
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRM-SWAP-1867(616)--SD-96 BRIDGE REPLACEMENT - CCS

WINNESHIEK

Route: POLE LINE RD

On POLE LINE RD  Over DRAINAGE  S8 T98 R08

Prj Awd Amt: $1,101,636.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/07/21 80 Working Days

96-1867-616

February 16, 2021 10:00 A.M.

WINNESHIEKCall Order:  025 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SKYLINE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SK040 SKYLINE CONSTRUCTION, INC. $1,101,636.36 100.00%

2 BR160 BRENNAN CONSTRUCTION CO. $1,125,779.55 102.19%
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Contract ID:

Letting Date:

Start Date: 06/07/21 80 Working Days

96-1867-616

February 16, 2021 10:00 A.M.

WINNESHIEKCall Order:  025 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SKYLINE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

344.000 UNIT 20.00000 6,880.00 60.00000 20,640.00

0020 2102-0425070

SPECIAL BACKFILL

208.000 TON 25.00000 5,200.00 25.00000 5,200.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

971.000 CY 22.50000 21,847.50 15.00000 14,565.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

709.000 CY 5.95000 4,218.55 5.00000 3,545.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

167.000 CY 27.50000 4,592.50 21.50000 3,590.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

446.000 CY 9.95000 4,437.70 6.00000 2,676.00

0070 2115-0100000

MODIFIED SUBBASE

486.000 CY 48.50000 23,571.00 23.00000 11,178.00
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Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

310.000 TON 33.00000 10,230.00 21.00000 6,510.00

0090 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

181.000 SY 90.00000 16,290.00 100.00000 18,100.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

12.100 STA 350.00000 4,235.00 380.00000 4,598.00

0110 2301-0690203

BRIDGE APPROACH, BR-203

442.800 SY 210.00000 92,988.00 225.00000 99,630.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

853.300 SY 76.00000 64,850.80 85.00000 72,530.50

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

413.400 TON 142.00000 58,702.80 35.00000 14,469.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021

96-1867-616 Primary County: WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1131500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

413.400 SY 21.00000 8,681.40 30.00000 12,402.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

90.000 TON 25.00000 2,250.00 23.25000 2,092.50

0160 2401-6745910

REMOVAL OF SIGN

9.000 EACH 250.00000 2,250.00 68.00000 612.00

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

672.000 SY 9.50000 6,384.00 15.00000 10,080.00

0180 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

0190 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

138.000 LF 110.00000 15,180.00 75.00000 10,350.00

0200 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

60.000 LF 30.00000 1,800.00 45.00000 2,700.00
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Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021
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03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 1,500.00000 1,500.00

0220 2502-8213204

SUBDRAIN, PVC, STANDARD, PERFORATED, 4
IN.

664.000 LF 12.50000 8,300.00 30.00000 19,920.00

0230 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 350.00000 1,400.00 800.00000 3,200.00

0240 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

95.000 LF 30.00000 2,850.00 26.00000 2,470.00

0250 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 4,500.00000 18,000.00 6,000.00000 24,000.00

0260 2503-3775036

GATE, OUTLET CONTROL, FLAP, 36 IN.

1.000 EACH 7,500.00000 7,500.00 16,200.00000 16,200.00

0270 2504-0116008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

18.000 LF 100.00000 1,800.00 135.00000 2,430.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021

96-1867-616 Primary County: WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

18.000 LF 25.50000 459.00 175.00000 3,150.00

0290 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,400.00000 5,600.00 1,350.00000 5,400.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 265.00000 1,060.00

0310 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,350.00000 9,400.00

0320 2507-6800042

REVETMENT, CLASS D

20.000 TON 40.00000 800.00 55.00000 1,100.00

0330 2510-6745850

REMOVAL OF PAVEMENT

1,670.700 SY 11.50000 19,213.05 5.00000 8,353.50

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 500.00000 2,000.00 165.00000 660.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021

96-1867-616 Primary County: WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 6,700.00000 6,700.00 6,450.00000 6,450.00

0370 2552-0000230

SPECIAL PIPE EMBEDMENT OR ENCASEMENT

20.000 LF 200.00000 4,000.00 225.00000 4,500.00

0380 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

74.000 SQ 20.00000 1,480.00 20.00000 1,480.00

0390 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

450.000 LF 4.00000 1,800.00 3.50000 1,575.00

0400 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

450.000 LF 0.65000 292.50 1.00000 450.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021

96-1867-616 Primary County: WINNESHIEK

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$453,583.80 $432,367.00Section Totals:
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021

96-1867-616 Primary County: WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0002 ITEMS FOR A 70'-0 X 36'-0 X CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0430 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

302.000 CY 10.00000 3,020.00 8.00000 2,416.00

0440 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 50,000.00000 50,000.00

0450 2402-2720000

EXCAVATION, CLASS 20

104.000 CY 50.00000 5,200.00 30.00000 3,120.00

0460 2402-2721000

EXCAVATION, CLASS 21

28.000 CY 100.00000 2,800.00 150.00000 4,200.00

0470 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.700 CY 800.00000 206,960.00 795.00000 205,666.50

0480 2403-7303000

STRUCTURAL CONCRETE COATING

48.400 SY 420.00000 20,328.00 350.00000 16,940.00

0490 2404-7775000

REINFORCING STEEL

5,384.000 LB 1.10000 5,922.40 1.20000 6,460.80

0500 2404-7775005

REINFORCING STEEL, EPOXY COATED

49,307.000 LB 1.13000 55,716.91 1.25000 61,633.75
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

February 16, 2021

96-1867-616 Primary County: WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) BRENNAN
CONSTRUCTION CO.

0002 ITEMS FOR A 70'-0 X 36'-0 X CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0510 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

162.900 LF 250.00000 40,725.00 170.00000 27,693.00

0520 2501-0201042

PILES, STEEL, HP 10 X 42

2,330.000 LF 52.50000 122,325.00 50.00000 116,500.00

0530 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.700 SY 100.00000 1,370.00 90.00000 1,233.00

0540 2507-3250005

ENGINEERING FABRIC

402.500 SY 4.50000 1,811.25 3.00000 1,207.50

0550 2507-6800021

REVETMENT, CLASS B

483.200 TON 50.00000 24,160.00 55.00000 26,576.00

0560 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00 143,000.00000 143,000.00

0570 2599-9999009

('LINEAR FEET' ITEM) BARRIER-MOUNTED
STEEL BICYCLE RAILING

148.700 LF 220.00000 32,714.00 180.00000 26,766.00

$648,052.56 $693,412.55Section Totals:
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( ) indicates item is bid as Lump Sum

$1,125,779.55$1,101,636.36

$1,101,636.36

Contract Item Totals

$1,125,779.55Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-069-7(34)--39-99 BRIDGE REPLACEMENT - CCS

WRIGHT

Route: U.S. 69

US 69 over W Branch Iowa River at S Jct S.R. C20

Prj Awd Amt: $2,292,067.95

Project: WorkType:

County:

Location:

STPN-069-7(41)--2J-99 PCC PAVEMENT - GRADE & REPLACE

WRIGHT

Route: U.S. 69

N of UP RR to N Jct Co Rd C20

Prj Awd Amt: $2,822,013.20

Project: WorkType:

County:

Location:

BRFN-069-7(38)--39-99 BRIDGE REPLACEMENT - PPCB

WRIGHT

Route: U.S. 69

US 69 over Iowa River 0.25 mi S of S Jct S.R. C20

Prj Awd Amt: $2,431,211.85

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/15/21

99-0697-041

February 16, 2021 10:00 A.M.

WRIGHTCall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $7,545,293.00 100.00%

2 DI360 DIXON CONSTRUCTION CO. $8,253,508.84 109.39%
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Contract ID:

Letting Date:

Completion Date: 11/15/21

99-0697-041

February 16, 2021 10:00 A.M.

WRIGHTCall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0001 DESIGN NO. 0118; 209'-0 x 68'-0 CONTINUOUS CONCRETE SLAB RBIDGE
BRFN-069-7(34)--39-99

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,096.000 CY 6.00000 6,576.00 4.00000 4,384.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 80,000.00000 80,000.00 125,000.00000 125,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

162.000 CY 125.00000 20,250.00 30.00000 4,860.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,335.700 CY 695.00000 928,311.50 595.00000 794,741.50

0050 2404-7775000

REINFORCING STEEL

46,478.000 LB 1.10000 51,125.80 1.25000 58,097.50

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

250,710.000 LB 1.15000 288,316.50 1.25000 313,387.50

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,727.000 LB 3.05000 14,417.35 3.00000 14,181.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0001 DESIGN NO. 0118; 209'-0 x 68'-0 CONTINUOUS CONCRETE SLAB RBIDGE
BRFN-069-7(34)--39-99

SECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6424110

CONCRETE BARRIER RAILING

440.200 LF 78.00000 34,335.60 70.00000 30,814.00

0090 2433-0001036

CONCRETE DRILLED SHAFT, 36 IN. DIAMETER

408.000 LF 675.00000 275,400.00 675.00000 275,400.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

1,000.000 LF 49.00000 49,000.00 52.00000 52,000.00

0110 2501-6335010

PREBORED HOLES

300.000 LF 42.00000 12,600.00 50.00000 15,000.00

0120 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.200 SY 55.00000 726.00 205.00000 2,706.00

0130 2507-3250005

ENGINEERING FABRIC

1,962.000 SY 3.50000 6,867.00 3.00000 5,886.00

0140 2507-6800061

REVETMENT, CLASS E

1,392.000 TON 45.00000 62,640.00 49.00000 68,208.00

Page 2 of 22

Call Order:
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Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0001 DESIGN NO. 0118; 209'-0 x 68'-0 CONTINUOUS CONCRETE SLAB RBIDGE
BRFN-069-7(34)--39-99

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-8029000

EROSION STONE

358.000 TON 55.00000 19,690.00 49.00000 17,542.00

0160 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 250,000.00000 250,000.00

$2,050,255.75 $2,032,207.50Section Totals:
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Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMS - BRFN-069-7(34)--39-99SECTION: Cat Alt Set: Cat Alt Member:

0170 2301-0690205

BRIDGE APPROACH, BR-205

1,267.900 SY 185.00000 234,561.50 200.00000 253,580.00

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,416.900 SY 3.00000 7,250.70 3.00000 7,250.70

$241,812.20 $260,830.70Section Totals:
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Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0003 DESIGN NO. 0218; 307'-10 X 44'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRFN-069-7(38)--39-99

SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,125.000 CY 6.00000 6,750.00 4.00000 4,500.00

0200 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 170,000.00000 170,000.00

0210 2402-2720000

EXCAVATION, CLASS 20

270.000 CY 75.00000 20,250.00 30.00000 8,100.00

0220 2402-2721000

EXCAVATION, CLASS 21

486.000 CY 370.00000 179,820.00 400.00000 194,400.00

0230 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,055.200 CY 750.00000 791,400.00 575.00000 606,740.00

0240 2404-7775000

REINFORCING STEEL

58,754.000 LB 1.10000 64,629.40 1.21000 71,092.34

0250 2404-7775005

REINFORCING STEEL, EPOXY COATED

131,927.000 LB 1.15000 151,716.05 1.21000 159,631.67
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0003 DESIGN NO. 0218; 307'-10 X 44'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRFN-069-7(38)--39-99

SECTION: Cat Alt Set: Cat Alt Member:

0260 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,821.000 LB 3.05000 14,704.05 3.00000 14,463.00

0270 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

7.000 EACH 13,000.00000 91,000.00 13,134.00000 91,938.00

0280 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

21.000 EACH 15,500.00000 325,500.00 17,555.00000 368,655.00

0290 2408-7800000

STRUCTURAL STEEL

8,221.000 LB 3.75000 30,828.75 5.00000 41,105.00

0300 2414-6424110

CONCRETE BARRIER RAILING

670.000 LF 60.00000 40,200.00 70.00000 46,900.00

0310 2501-0201057

PILES, STEEL, HP 10 X 57

3,740.000 LF 52.00000 194,480.00 52.00000 194,480.00

0320 2501-6335010

PREBORED HOLES

330.000 LF 42.00000 13,860.00 50.00000 16,500.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0003 DESIGN NO. 0218; 307'-10 X 44'-0 PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRFN-069-7(38)--39-99

SECTION: Cat Alt Set: Cat Alt Member:

0330 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 55.00000 935.00 150.00000 2,550.00

0340 2507-3250005

ENGINEERING FABRIC

1,795.000 SY 3.50000 6,282.50 3.00000 5,385.00

0350 2507-6800061

REVETMENT, CLASS E

1,634.000 TON 45.00000 73,530.00 43.00000 70,262.00

0360 2507-8029000

EROSION STONE

164.000 TON 55.00000 9,020.00 35.00000 5,740.00

0370 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 270,000.00000 270,000.00

$2,264,905.75 $2,342,442.01Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0004 ROADWAY ITEMS - BRFN-069-7(38)--39-99SECTION: Cat Alt Set: Cat Alt Member:

0380 2301-0690203

BRIDGE APPROACH, BR-203

865.000 SY 185.00000 160,025.00 200.00000 173,000.00

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,093.700 SY 3.00000 6,281.10 3.00000 6,281.10

$166,306.10 $179,281.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0400 2101-0850001

CLEARING AND GRUBBING

13.900 ACRE 1,500.00000 20,850.00 2,100.00000 29,190.00

0410 2101-0850002

CLEARING AND GRUBBING

4,050.000 UNIT 15.00000 60,750.00 17.00000 68,850.00

0420 2102-0425070

SPECIAL BACKFILL

225.700 TON 19.75000 4,457.58 21.00000 4,739.70

0430 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

50,102.000 CY 10.00000 501,020.00 13.00000 651,326.00

0440 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,352.000 CY 3.25000 30,394.00 7.00000 65,464.00

0450 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 30.00000 150.00 30.00000 150.00

0460 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

6,763.000 CY 6.75000 45,650.25 7.00000 47,341.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0470 2107-0875100

COMPACTION WITH MOISTURE CONTROL

55,910.000 CY 1.50000 83,865.00 1.75000 97,842.50

0480 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

6,617.000 CY 24.00000 158,808.00 28.00000 185,276.00

0490 2111-8174100

GRANULAR SUBBASE

393.400 SY 8.00000 3,147.20 8.00000 3,147.20

0500 2112-0000100

WICK DRAIN

136,592.700 LF 1.40000 191,229.78 1.10000 150,251.97

0510 2115-0100000

MODIFIED SUBBASE

6,321.200 CY 25.50000 161,190.60 34.00000 214,920.80

0520 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,282.400 TON 20.00000 45,648.00 21.00000 47,930.40

0530 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

3,123.800 SY 49.95000 156,033.81 59.00000 184,304.20
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0540 2123-7450000

SHOULDER CONSTRUCTION, EARTH

71.540 STA 325.00000 23,250.50 340.00000 24,323.60

0550 2214-5145150

PAVEMENT SCARIFICATION

357.300 SY 10.00000 3,573.00 10.00000 3,573.00

0560 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

13,685.900 SY 49.95000 683,610.71 59.00000 807,468.10

0570 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

39.400 TON 155.00000 6,107.00 150.00000 5,910.00

0580 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2.360 TON 550.00000 1,298.00 525.00000 1,239.00

0590 2304-0100000

DETOUR PAVEMENT

420.300 SY 55.00000 23,116.50 70.00000 29,421.00

Page 11 of 22

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0600 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

192.500 TON 20.75000 3,994.38 21.00000 4,042.50

0610 2402-0425040

FLOODED BACKFILL

55.900 CY 32.50000 1,816.75 34.00000 1,900.60

0620 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

57.100 CY 9.75000 556.73 10.00000 571.00

0630 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 565.00000 1,130.00 700.00000 1,400.00

0640 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

106.000 LF 46.25000 4,902.50 50.00000 5,300.00

0650 2417-0250021

APRONS, METAL, ARCH, 21 IN. X 15 IN.

2.000 EACH 285.00000 570.00 300.00000 600.00

0660 2417-0250028

APRONS, METAL, ARCH, 28 IN. X 20 IN.

4.000 EACH 345.00000 1,380.00 350.00000 1,400.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0670 2417-1100021

CULVERT, CORRUGATED METAL ARCH
ROADWAY PIPE, 21 IN. X 15 IN.

28.000 LF 48.25000 1,351.00 52.00000 1,456.00

0680 2417-1100028

CULVERT, CORRUGATED METAL ARCH
ROADWAY PIPE, 28 IN. X 20 IN.

82.000 LF 46.75000 3,833.50 50.00000 4,100.00

0690 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

10.000 EACH 325.00000 3,250.00 350.00000 3,500.00

0700 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

359.000 LF 41.00000 14,719.00 43.00000 15,437.00

0710 2502-6745952

REMOVAL OF SUBDRAIN

3,241.000 LF 1.75000 5,671.75 2.00000 6,482.00

0720 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

6,786.000 LF 5.50000 37,323.00 7.00000 47,502.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0730 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,724.000 LF 6.00000 22,344.00 7.00000 26,068.00

0740 2502-8221305

SUBDRAIN OUTLET, DR-305

15.000 EACH 232.00000 3,480.00 250.00000 3,750.00

0750 2502-8221306

SUBDRAIN OUTLET, DR-306

28.000 EACH 300.00000 8,400.00 340.00000 9,520.00

0760 2503-0500402

BRIDGE END DRAIN, DR-402

6.000 EACH 2,000.00000 12,000.00 2,500.00000 15,000.00

0770 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

500.000 LF 5.00000 2,500.00 5.00000 2,500.00

0780 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 22.75000 1,706.25 25.00000 1,875.00

0790 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

7.000 EACH 2,275.00000 15,925.00 2,500.00000 17,500.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0800 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

7.000 EACH 227.50000 1,592.50 250.00000 1,750.00

0810 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

7.000 EACH 2,275.00000 15,925.00 2,500.00000 17,500.00

0820 2506-4984000

FLOWABLE MORTAR

10.600 CY 155.00000 1,643.00 210.00000 2,226.00

0830 2510-6745850

REMOVAL OF PAVEMENT

12,434.600 SY 8.00000 99,476.80 10.00000 124,346.00

0850 2520-3350010

FIELD LABORATORY

1.000 EACH 5,500.00000 5,500.00 2,000.00000 2,000.00

0860 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

249.510 STA 35.00000 8,732.85 35.00000 8,732.85

Page 15 of 22

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0870 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 125.00000 1,250.00 125.00000 1,250.00

0880 2528-2518000

SAFETY CLOSURE

14.000 EACH 175.00000 2,450.00 175.00000 2,450.00

0890 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 7,000.00000 7,000.00

0900 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 340,000.00000 340,000.00

0910 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

65.300 STA 70.00000 4,571.00 70.00000 4,571.00

0920 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 22,900.00000 22,900.00 25,000.00000 25,000.00

0930 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 250.00000 250.00 250.00000 250.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0005 ROADWAY ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0940 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00

$2,725,294.94 $3,339,648.42Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0006 TRAFFIC SIGN ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

0950 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

24.000 EACH 250.00000 6,000.00 250.00000 6,000.00

0960 2524-6765016

REMOVE AND REINSTALL REFERENCE
LOCATION SIGN

1.000 EACH 250.00000 250.00 250.00000 250.00

0970 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 175.00000 175.00 175.00000 175.00

0980 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

282.000 LF 20.00000 5,640.00 20.00000 5,640.00

0990 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

25.000 EACH 300.00000 7,500.00 350.00000 8,750.00

1000 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

9.000 SF 75.00000 675.00 75.00000 675.00

$20,240.00 $21,490.00Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0007 ROADSIDE ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

1010 2507-3250005

ENGINEERING FABRIC

158.900 SY 2.50000 397.25 3.00000 476.70

1020 2507-6800061

REVETMENT, CLASS E

150.200 TON 42.00000 6,308.40 49.00000 7,359.80

1030 2601-2634100

MULCHING

9.700 ACRE 575.00000 5,577.50 575.00000 5,577.50

1040 2601-2636015

NATIVE GRASS SEEDING

8.200 ACRE 1,050.00000 8,610.00 1,050.00000 8,610.00

1050 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 685.00000 1,027.50 685.00000 1,027.50

1060 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

9.700 ACRE 225.00000 2,182.50 225.00000 2,182.50

1070 2602-0000020

SILT FENCE

9,037.500 LF 1.40000 12,652.50 1.40000 12,652.50
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0007 ROADSIDE ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,804.500 LF 1.40000 2,526.30 1.40000 2,526.30

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,842.000 LF 0.05000 542.10 0.05000 542.10

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,084.200 LF 0.05000 54.21 0.05000 54.21

1110 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 46.50000 9,300.00 46.50000 9,300.00

1120 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 2.85000 1,140.00 2.85000 1,140.00

1130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.45000 1,380.00 3.45000 1,380.00

Page 20 of 22

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0007 ROADSIDE ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.35000 280.00 0.35000 280.00

1150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$53,478.26 $54,609.11Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) DIXON CONSTRUCTION
CO.

0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STPN-069-7(41)--2J-99SECTION: Cat Alt Set: Cat Alt Member:

1170 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

12,500.000 EACH 1.00000 12,500.00 1.00000 12,500.00

1180 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00

$23,000.00 $23,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,253,508.84$7,545,293.00

$7,545,293.00

Contract Item Totals

$8,253,508.84Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

February 16, 2021

99-0697-041 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-020-6(72)--3H-07 PCC PAVEMENT - REPLACE

BLACK HAWK

Route: U.S. 20

US 63 to IA 21 in Waterloo (EB / WB)

Prj Awd Amt: $13,651,912.43

Project: WorkType:

County:

Location:

NHSX-020-6(83)--3H-07 TRAFFIC SIGNS

BLACK HAWK

Route: U.S. 20

US 63 to IA 21 in Waterloo (EB / WB)

Prj Awd Amt: $58,837.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/15/21

07-0206-072

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $13,710,749.43 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR333 CROELL, INC. $13,951,029.39 101.75%

3 MO481 MOYNA, C.J. & SONS, LLC. $13,959,245.35 101.81%

4 PE320 PETERSON CONTRACTORS INC. $14,544,044.14 106.08%

5 ST781 STREB CONSTRUCTION CO & E&F PAVING CO., JV $15,169,780.00 110.64%

6 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $15,770,123.98 115.02%
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Contract ID:

Letting Date:

Completion Date: 11/15/21

07-0206-072

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

61,960.500 CY 24.50000 1,518,032.25 24.50000 1,518,032.25 14.30000 886,035.15

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,594.500 CY 13.25000 21,127.13 13.25000 21,127.13 18.00000 28,701.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

135,722.900 CY 5.75000 780,406.68 5.75000 780,406.68 6.00000 814,337.40

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

820.000 CY 15.00000 12,300.00 15.00000 12,300.00 8.00000 6,560.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

487.800 CY 10.00000 4,878.00 10.00000 4,878.00 8.00000 3,902.40

0060 2111-8174100

GRANULAR SUBBASE

180,553.000 SY 4.00000 722,212.00 4.00000 722,212.00 7.80000 1,408,313.40

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

20,231.500 SY 1.80000 36,416.70 1.80000 36,416.70 1.90000 38,439.85
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

8,760.300 CY 26.00000 227,767.80 26.00000 227,767.80 19.70000 172,577.91

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

325.000 TON 22.00000 7,150.00 22.00000 7,150.00 32.00000 10,400.00

0100 2122-5190110

PAVED SHOULDER, P.C. CONCRETE, 11 IN.

57,353.700 SY 40.37000 2,315,368.87 36.50000 2,093,410.05 40.37000 2,315,368.87

0110 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

112.200 SY 98.00000 10,995.60 98.00000 10,995.60 98.00000 10,995.60

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

842.400 STA 75.00000 63,180.00 75.00000 63,180.00 120.00000 101,088.00

0130 2125-2225050

RESHAPING DITCHES

1.000 STA 3,000.00000 3,000.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0140 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1,400.000 TON 202.00000 282,800.00 202.00000 282,800.00 202.00000 282,800.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-0690203

BRIDGE APPROACH, BR-203 - MOD

1,117.200 SY 169.00000 188,806.80 169.00000 188,806.80 169.00000 188,806.80

0160 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

101,127.000 SY 40.37000 4,082,496.99 41.00000 4,146,207.00 40.37000 4,082,496.99

0170 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

20,241.100 SY 44.73000 905,384.40 47.00000 951,331.70 44.73000 905,384.40

0180 2304-0100000

DETOUR PAVEMENT

3,515.000 SY 56.10000 197,191.50 49.75000 174,871.25 48.00000 168,720.00

0190 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 2,750.00000 2,750.00 2,750.00000 2,750.00 800.00000 800.00

0200 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

6.000 LF 475.00000 2,850.00 475.00000 2,850.00 95.00000 570.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0210 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

110.000 LF 162.00000 17,820.00 162.00000 17,820.00 315.00000 34,650.00

0220 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 1,475.00000 2,950.00

0230 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

220.000 LF 47.50000 10,450.00 47.50000 10,450.00 46.00000 10,120.00

0240 2502-6745952

REMOVAL OF SUBDRAIN

6,857.000 LF 2.40000 16,456.80 2.40000 16,456.80 3.00000 20,571.00

0250 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

38,390.000 LF 4.50000 172,755.00 4.65000 178,513.50 3.15000 120,928.50

0260 2502-8221306

SUBDRAIN OUTLET, DR-306

150.000 EACH 375.00000 56,250.00 350.00000 52,500.00 300.00000 45,000.00

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,672.500 LF 4.00000 6,690.00 4.00000 6,690.00 4.00000 6,690.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 18.00000 5,400.00 18.00000 5,400.00 18.00000 5,400.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0320 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,760.000 LF 16.00000 28,160.00 16.00000 28,160.00 16.00000 28,160.00

0330 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

16.000 EACH 2,200.00000 35,200.00 2,200.00000 35,200.00 2,200.00000 35,200.00
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February 16, 2021

07-0206-072 Primary County: BLACK HAWK
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0340 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,700.00000 1,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0350 2510-6745850

REMOVAL OF PAVEMENT

193,852.200 SY 1.90000 368,319.18 1.90000 368,319.18 2.40000 465,245.28

0360 2520-3350010

FIELD LABORATORY

1.000 EACH 6,000.00000 6,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 46,750.00000 46,750.00 30,000.00000 30,000.00 70,000.00000 70,000.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,573.360 STA 12.00000 30,880.32 12.00000 30,880.32 15.00000 38,600.40

0410 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

223.640 STA 105.00000 23,482.20 105.00000 23,482.20 110.00000 24,600.40

0420 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

22.000 EACH 95.00000 2,090.00 95.00000 2,090.00 100.00000 2,200.00

Page 6 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0430 2527-9263180

PAVEMENT MARKINGS REMOVED

1,134.440 STA 16.00000 18,151.04 16.00000 18,151.04 15.00000 17,016.60

0440 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00 100.00000 1,600.00

0450 2528-2518000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 100.00000 900.00 250.00000 2,250.00

0460 2528-4983200

MONITORING WITH INCIDENT RESPONSE

180.000 CDAY 1,010.00000 181,800.00 1,010.00000 181,800.00 1,200.00000 216,000.00

0470 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,594.600 LF 11.00000 17,540.60 11.00000 17,540.60 12.25000 19,533.85

0480 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 5,000.00000 40,000.00 5,000.00000 40,000.00 5,000.00000 40,000.00

0490 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 6,000.00000 18,000.00 6,000.00000 18,000.00 2,500.00000 7,500.00

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 77,000.00000 77,000.00 77,000.00000 77,000.00 60,000.00000 60,000.00
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February 16, 2021
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

4,278.400 LF 6.00000 25,670.40 6.00000 25,670.40 8.50000 36,366.40

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,000.000 CDAY 40.00000 40,000.00 40.00000 40,000.00 30.00000 30,000.00

0530 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

259.400 SY 240.84000 62,473.90 240.84000 62,473.90 240.84000 62,473.90

0540 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

31.000 EACH 160.00000 4,960.00 160.00000 4,960.00 160.00000 4,960.00

0550 2533-4980005

MOBILIZATION

(1) LS 181,200.00000 181,200.00 512,000.00000 512,000.00 280,000.00000 280,000.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

652.700 STA 49.00000 31,982.30 49.00000 31,982.30 40.00000 26,108.00

0570 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,200.00000 9,600.00 1,200.00000 9,600.00 1,000.00000 8,000.00
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Letting Date:

Contract ID:101
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February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) BA-108 AS PER PLAN

4.000 EACH 3,193.50000 12,774.00 5,500.00000 22,000.00 3,193.50000 12,774.00

0590 2599-9999005

('EACH' ITEM) EMERGENCY PATCHES  FULL
DEPTH  FINISH  BY COUNT

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0600 2599-9999005

('EACH' ITEM) MOBILIZATION FOR
EMERGENCY PATCHING

3.000 EACH 4,400.00000 13,200.00 4,400.00000 13,200.00 4,400.00000 13,200.00

0610 2599-9999010

('LUMP SUM' ITEM) ROLLER EQUIPMENT FOR
MODULUS VERIFICATION ROLLER MAPPING

(1) LS 12,500.00000 12,500.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0620 2599-9999018

('SQUARE YARDS' ITEM) EMERGENCY
PATCHES  FULL DEPTH  FINISH  BY AREA

70.000 SY 300.00000 21,000.00 300.00000 21,000.00 300.00000 21,000.00

0630 2599-9999018

('SQUARE YARDS' ITEM) VERIFICATION
ROLLER MAPPING OPERATIONS

202,314.600 SY 0.15000 30,347.19 0.15000 30,347.19 0.20000 40,462.92

$13,278,459.02$13,032,617.65 $13,232,280.39Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0002 ALTERNATE 'AA' OPTION 1: PCC RAMPS/LOOPS SHOULDER. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (72

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0640 2102-0425071

SPECIAL BACKFILL

2,514.800 CY 38.50000 96,819.80

0650 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

8,465.700 SY 32.00000 270,902.40

$367,722.20Section Totals:

Page 10 of 42

Call Order:

Letting Date:

Contract ID:101
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February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0003 ALTERNATE 'AA' OPTION 2: HMA RAMPS/LOOPS SHOULDER. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (72

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0660 2102-0425071

SPECIAL BACKFILL

2,232.500 CY 38.50000 85,951.25 41.80000 93,318.50

0670 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

8,465.700 SY 28.90000 244,658.73 27.90000 236,193.03

$329,511.53$330,609.98Section Totals:
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07-0206-072 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0004 Roadside Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0680 2601-2634100

MULCHING

27.800 ACRE 525.00000 14,595.00 550.00000 15,290.00 550.00000 15,290.00

0690 2601-2636043

SEEDING AND FERTILIZING (RURAL)

27.800 ACRE 600.00000 16,680.00 550.00000 15,290.00 550.00000 15,290.00

0700 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

27.800 ACRE 200.00000 5,560.00 200.00000 5,560.00 200.00000 5,560.00

0710 2602-0000020

SILT FENCE

200.000 LF 2.00000 400.00 2.00000 400.00 2.00000 400.00

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 1.00000 200.00 0.10000 20.00

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.00000 20.00 1.00000 20.00 1.00000 20.00

0740 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 40.00000 4,000.00 40.00000 4,000.00 20.00000 2,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0004 Roadside Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 4.00000 800.00 4.00000 800.00

0760 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.25000 850.00 4.00000 800.00 4.00000 800.00

0770 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 5.00000 2,000.00 0.50000 200.00

0780 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0790 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$41,880.00$44,855.00 $45,860.00Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0005 DESIGN NO. 0121; REPAIRS TO A 264'-6 X 44'-0 P PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0800 2426-6772016

CONCRETE REPAIR

59.000 SF 150.00000 8,850.00 150.00000 8,850.00 150.00000 8,850.00

0810 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 190.00000 16,720.00 190.00000 16,720.00 190.00000 16,720.00

$25,570.00$25,570.00 $25,570.00Section Totals:

Page 14 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0006 DESIGN NO. 0221; REPAIRS TO A 383'-4 x Variable PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0820 2499-0800000

PAVING NOTCH REPLACEMENT

51.800 LF 209.00000 10,826.20 209.00000 10,826.20 209.00000 10,826.20

$10,826.20$10,826.20 $10,826.20Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0007 DESIGN NO. 0321; REPAIRS TO A 383'-4 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0830 2499-0800000

PAVING NOTCH REPLACEMENT

41.200 LF 233.00000 9,599.60 233.00000 9,599.60 233.00000 9,599.60

$9,599.60$9,599.60 $9,599.60Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0008 DESIGN NO. 0421; REPAIRS TO A 383'-4 x 26'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0840 2499-0800000

PAVING NOTCH REPLACEMENT

26.800 LF 255.00000 6,834.00 255.00000 6,834.00 255.00000 6,834.00

$6,834.00$6,834.00 $6,834.00Section Totals:
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(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0850 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

105,000.000 EACH 1.00000 105,000.00 1.00000 105,000.00 1.00000 105,000.00

0860 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

86,000.000 EACH 1.00000 86,000.00 1.00000 86,000.00 1.00000 86,000.00

$191,000.00$191,000.00 $191,000.00Section Totals:
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(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0010 Traffic Signs - NHSX-020-6(83)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0870 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

22.000 EACH 100.00000 2,200.00 100.00000 2,200.00 60.00000 1,320.00

0880 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

5.000 EACH 300.00000 1,500.00 300.00000 1,500.00 125.00000 625.00

0890 2524-9089100

DELINEATOR, RIGID - TYPE I

52.000 EACH 57.00000 2,964.00 57.00000 2,964.00 84.00000 4,368.00

0900 2524-9089110

DELINEATOR, RIGID - TYPE IA

83.000 EACH 65.00000 5,395.00 65.00000 5,395.00 88.00000 7,304.00

0910 2524-9089200

DELINEATOR, RIGID - TYPE II

84.000 EACH 59.00000 4,956.00 59.00000 4,956.00 88.00000 7,392.00

0920 2524-9130011

GUIDANCE MARKER, CHEVRON W1-8
(SPECIAL)

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 550.00000 3,300.00

0930 2524-9210007

REFERENCE LOCATION SIGNS

34.000 EACH 350.00000 11,900.00 350.00000 11,900.00 175.00000 5,950.00
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Letting Date:

Contract ID:101
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February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MOYNA, C.J. & SONS, LLC.

0010 Traffic Signs - NHSX-020-6(83)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0940 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

453.000 LF 8.00000 3,624.00 8.00000 3,624.00 12.00000 5,436.00

0950 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

29.000 EACH 360.00000 10,440.00 360.00000 10,440.00 400.00000 11,600.00

0960 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

157.000 SF 16.00000 2,512.00 16.00000 2,512.00 20.00000 3,140.00

0970 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

171.000 SF 26.00000 4,446.00 26.00000 4,446.00 30.00000 5,130.00

0980 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0990 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 1,000.00000 1,000.00

1000 2533-4980005

MOBILIZATION

(1) LS 2,400.00000 2,400.00 2,400.00000 2,400.00 6,500.00000 6,500.00

$65,565.00$58,837.00 $61,337.00Section Totals:
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( ) indicates item is bid as Lump Sum

$13,951,029.39$13,710,749.43 $13,959,245.35

$13,710,749.43

Contract Item Totals

$13,951,029.39 13,959,245.35Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

61,960.500 CY 24.50000 1,518,032.25 24.50000 1,518,032.25 24.50000 1,518,032.25

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,594.500 CY 13.25000 21,127.13 13.25000 21,127.13 13.25000 21,127.13

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

135,722.900 CY 5.75000 780,406.68 5.75000 780,406.68 5.75000 780,406.68

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

820.000 CY 15.00000 12,300.00 15.00000 12,300.00 15.00000 12,300.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

487.800 CY 10.00000 4,878.00 10.00000 4,878.00 10.00000 4,878.00

0060 2111-8174100

GRANULAR SUBBASE

180,553.000 SY 4.00000 722,212.00 4.00000 722,212.00 4.00000 722,212.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

20,231.500 SY 1.80000 36,416.70 1.80000 36,416.70 1.80000 36,416.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

8,760.300 CY 26.00000 227,767.80 26.00000 227,767.80 26.00000 227,767.80

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

325.000 TON 22.00000 7,150.00 22.00000 7,150.00 22.00000 7,150.00

0100 2122-5190110

PAVED SHOULDER, P.C. CONCRETE, 11 IN.

57,353.700 SY 40.37000 2,315,368.87 41.50000 2,380,178.55 46.20000 2,649,740.94

0110 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

112.200 SY 100.00000 11,220.00 98.00000 10,995.60 98.00000 10,995.60

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

842.400 STA 75.00000 63,180.00 75.00000 63,180.00 75.00000 63,180.00

0130 2125-2225050

RESHAPING DITCHES

1.000 STA 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0140 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1,400.000 TON 205.00000 287,000.00 202.00000 282,800.00 202.00000 282,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-0690203

BRIDGE APPROACH, BR-203 - MOD

1,117.200 SY 175.00000 195,510.00 185.00000 206,682.00 169.00000 188,806.80

0160 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

101,127.000 SY 40.37000 4,082,496.99 45.75000 4,626,560.25 49.90000 5,046,237.30

0170 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

20,241.100 SY 44.73000 905,384.40 45.75000 926,030.33 53.30000 1,078,850.63

0180 2304-0100000

DETOUR PAVEMENT

3,515.000 SY 52.00000 182,780.00 51.75000 181,901.25 55.65000 195,609.75

0190 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 2,750.00000 2,750.00 2,750.51000 2,750.51 2,750.00000 2,750.00

0200 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

6.000 LF 475.00000 2,850.00 475.00000 2,850.00 475.00000 2,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0210 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

110.000 LF 162.00000 17,820.00 162.00000 17,820.00 162.00000 17,820.00

0220 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0230 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

220.000 LF 47.50000 10,450.00 47.50000 10,450.00 47.50000 10,450.00

0240 2502-6745952

REMOVAL OF SUBDRAIN

6,857.000 LF 2.40000 16,456.80 2.40000 16,456.80 2.40000 16,456.80

0250 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

38,390.000 LF 4.50000 172,755.00 4.50000 172,755.00 3.65000 140,123.50

0260 2502-8221306

SUBDRAIN OUTLET, DR-306

150.000 EACH 375.00000 56,250.00 375.00000 56,250.00 350.00000 52,500.00

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,672.500 LF 4.00000 6,690.00 4.00000 6,690.00 4.00000 6,690.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 18.00000 5,400.00 18.00000 5,400.00 18.00000 5,400.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0320 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,760.000 LF 16.00000 28,160.00 16.00000 28,160.00 16.00000 28,160.00

0330 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

16.000 EACH 2,200.00000 35,200.00 2,200.00000 35,200.00 2,200.00000 35,200.00

Page 26 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0340 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,700.00000 1,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0350 2510-6745850

REMOVAL OF PAVEMENT

193,852.200 SY 1.90000 368,319.18 1.90000 368,319.18 1.90000 368,319.18

0360 2520-3350010

FIELD LABORATORY

1.000 EACH 5,000.00000 5,000.00 10,000.00000 10,000.00 18,000.00000 18,000.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,000.00000 60,000.00 45,000.00000 45,000.00 46,750.00000 46,750.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,573.360 STA 15.00000 38,600.40 12.00000 30,880.32 15.00000 38,600.40

0410 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

223.640 STA 110.00000 24,600.40 135.00000 30,191.40 110.00000 24,600.40

0420 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

22.000 EACH 100.00000 2,200.00 125.00000 2,750.00 100.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0430 2527-9263180

PAVEMENT MARKINGS REMOVED

1,134.440 STA 15.00000 17,016.60 30.00000 34,033.20 15.00000 17,016.60

0440 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 125.00000 2,000.00 100.00000 1,600.00

0450 2528-2518000

SAFETY CLOSURE

9.000 EACH 250.00000 2,250.00 200.00000 1,800.00 250.00000 2,250.00

0460 2528-4983200

MONITORING WITH INCIDENT RESPONSE

180.000 CDAY 1,200.00000 216,000.00 1,100.00000 198,000.00 1,200.00000 216,000.00

0470 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,594.600 LF 12.50000 19,932.50 19.50000 31,094.70 12.25000 19,533.85

0480 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 5,000.00000 40,000.00 4,000.00000 32,000.00 5,000.00000 40,000.00

0490 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 2,500.00000 7,500.00 4,000.00000 12,000.00 2,500.00000 7,500.00

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 65,000.00000 65,000.00 105,000.00000 105,000.00 68,000.00000 68,000.00

Page 28 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

4,278.400 LF 8.50000 36,366.40 8.00000 34,227.20 8.50000 36,366.40

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,000.000 CDAY 30.00000 30,000.00 50.00000 50,000.00 30.00000 30,000.00

0530 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

259.400 SY 250.00000 64,850.00 259.00000 67,184.60 259.00000 67,184.60

0540 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

31.000 EACH 160.00000 4,960.00 110.00000 3,410.00 110.00000 3,410.00

0550 2533-4980005

MOBILIZATION

(1) LS 950,000.00000 950,000.00 796,000.00000 796,000.00 680,000.00000 680,000.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

652.700 STA 40.00000 26,108.00 49.00000 31,982.30 40.00000 26,108.00

0570 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,000.00000 8,000.00 1,100.00000 8,800.00 1,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) BA-108 AS PER PLAN

4.000 EACH 8,750.00000 35,000.00 3,200.00000 12,800.00 5,500.00000 22,000.00

0590 2599-9999005

('EACH' ITEM) EMERGENCY PATCHES  FULL
DEPTH  FINISH  BY COUNT

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0600 2599-9999005

('EACH' ITEM) MOBILIZATION FOR
EMERGENCY PATCHING

3.000 EACH 4,500.00000 13,500.00 10,000.00000 30,000.00 10,000.00000 30,000.00

0610 2599-9999010

('LUMP SUM' ITEM) ROLLER EQUIPMENT FOR
MODULUS VERIFICATION ROLLER MAPPING

(1) LS 12,500.00000 12,500.00 12,500.00000 12,500.00 12,500.00000 12,500.00

0620 2599-9999018

('SQUARE YARDS' ITEM) EMERGENCY
PATCHES  FULL DEPTH  FINISH  BY AREA

70.000 SY 300.00000 21,000.00 1,000.00000 70,000.00 1,000.00000 70,000.00

0630 2599-9999018

('SQUARE YARDS' ITEM) VERIFICATION
ROLLER MAPPING OPERATIONS

202,314.600 SY 0.15000 30,347.19 0.15000 30,347.19 0.15000 30,347.19

$15,074,298.50$13,851,763.29 $14,436,820.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0002 ALTERNATE 'AA' OPTION 1: PCC RAMPS/LOOPS SHOULDER. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (72

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0640 2102-0425071

SPECIAL BACKFILL

2,514.800 CY 38.50000 96,819.80

0650 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

8,465.700 SY 28.75000 243,388.88

$340,208.68Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0003 ALTERNATE 'AA' OPTION 2: HMA RAMPS/LOOPS SHOULDER. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (72

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0660 2102-0425071

SPECIAL BACKFILL

2,232.500 CY 38.50000 85,951.25 38.50000 85,951.25

0670 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

8,465.700 SY 28.00000 237,039.60 29.90000 253,124.43

$339,075.68$322,990.85Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0004 Roadside Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0680 2601-2634100

MULCHING

27.800 ACRE 750.00000 20,850.00 750.00000 20,850.00 525.00000 14,595.00

0690 2601-2636043

SEEDING AND FERTILIZING (RURAL)

27.800 ACRE 425.00000 11,815.00 425.00000 11,815.00 600.00000 16,680.00

0700 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

27.800 ACRE 100.00000 2,780.00 100.00000 2,780.00 200.00000 5,560.00

0710 2602-0000020

SILT FENCE

200.000 LF 2.00000 400.00 2.00000 400.00 2.00000 400.00

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.10000 20.00 0.10000 20.00 1.00000 200.00

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 10.00000 200.00 10.00000 200.00 1.00000 20.00

0740 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 40.00000 4,000.00 40.00000 4,000.00 40.00000 4,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0004 Roadside Items - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 3.00000 600.00 3.25000 650.00

0760 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.75000 750.00 3.75000 750.00 4.25000 850.00

0770 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.50000 200.00 1.00000 400.00

0780 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0790 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$44,855.00$43,115.00 $43,115.00Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0005 DESIGN NO. 0121; REPAIRS TO A 264'-6 X 44'-0 P PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0800 2426-6772016

CONCRETE REPAIR

59.000 SF 150.00000 8,850.00 185.20000 10,926.80 150.00000 8,850.00

0810 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 195.00000 17,160.00 200.04000 17,603.52 190.00000 16,720.00

$25,570.00$26,010.00 $28,530.32Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0006 DESIGN NO. 0221; REPAIRS TO A 383'-4 x Variable PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0820 2499-0800000

PAVING NOTCH REPLACEMENT

51.800 LF 210.00000 10,878.00 208.68000 10,809.62 209.00000 10,826.20

$10,826.20$10,878.00 $10,809.62Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0007 DESIGN NO. 0321; REPAIRS TO A 383'-4 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0830 2499-0800000

PAVING NOTCH REPLACEMENT

41.200 LF 235.00000 9,682.00 244.72000 10,082.46 233.00000 9,599.60

$9,599.60$9,682.00 $10,082.46Section Totals:
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0008 DESIGN NO. 0421; REPAIRS TO A 383'-4 x 26'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-020-6(72)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

0840 2499-0800000

PAVING NOTCH REPLACEMENT

26.800 LF 260.00000 6,968.00 308.32000 8,262.98 255.00000 6,834.00

$6,834.00$6,968.00 $8,262.98Section Totals:

Page 38 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-020-6(72)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0850 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

105,000.000 EACH 1.00000 105,000.00 1.00000 105,000.00 1.00000 105,000.00

0860 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

86,000.000 EACH 1.00000 86,000.00 1.00000 86,000.00 1.00000 86,000.00

$191,000.00$191,000.00 $191,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0010 Traffic Signs - NHSX-020-6(83)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0870 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

22.000 EACH 100.00000 2,200.00 150.00000 3,300.00 60.00000 1,320.00

0880 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

5.000 EACH 300.00000 1,500.00 500.00000 2,500.00 125.00000 625.00

0890 2524-9089100

DELINEATOR, RIGID - TYPE I

52.000 EACH 57.00000 2,964.00 55.00000 2,860.00 84.00000 4,368.00

0900 2524-9089110

DELINEATOR, RIGID - TYPE IA

83.000 EACH 65.00000 5,395.00 60.00000 4,980.00 88.00000 7,304.00

0910 2524-9089200

DELINEATOR, RIGID - TYPE II

84.000 EACH 59.00000 4,956.00 65.00000 5,460.00 88.00000 7,392.00

0920 2524-9130011

GUIDANCE MARKER, CHEVRON W1-8
(SPECIAL)

6.000 EACH 500.00000 3,000.00 325.00000 1,950.00 550.00000 3,300.00

0930 2524-9210007

REFERENCE LOCATION SIGNS

34.000 EACH 350.00000 11,900.00 175.00000 5,950.00 175.00000 5,950.00
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February 16, 2021

07-0206-072 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0010 Traffic Signs - NHSX-020-6(83)--3H-07SECTION: Cat Alt Set: Cat Alt Member:

0940 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

453.000 LF 8.00000 3,624.00 10.00000 4,530.00 12.00000 5,436.00

0950 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

29.000 EACH 360.00000 10,440.00 350.00000 10,150.00 400.00000 11,600.00

0960 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

157.000 SF 16.00000 2,512.00 20.00000 3,140.00 20.00000 3,140.00

0970 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

171.000 SF 26.00000 4,446.00 30.00000 5,130.00 30.00000 5,130.00

0980 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 45,000.00000 45,000.00 1,500.00000 1,500.00

0990 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1000 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$68,065.00$81,637.00 $100,950.00Section Totals:

Page 41 of 42

Call Order:

Letting Date:

Contract ID:101
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( ) indicates item is bid as Lump Sum

$15,169,780.00$14,544,044.14 $15,770,123.98

$14,544,044.14

Contract Item Totals

$15,169,780.00 15,770,123.98Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 16, 2021

07-0206-072 Primary County: BLACK HAWK
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-8190(637)--SG-09 PCC PAVEMENT - GRADE & REPLACE

BREMER

Route: 1ST STREET

In the city of Waverly  On 1st St NW  from W Bremer Ave (IA- 3) north 0.3 Miles to 5th Ave NW

Prj Awd Amt: $960,027.10

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/21/21 50 Working Days

09-8190-637

February 16, 2021 10:00 A.M.

BREMERCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $960,027.10 100.00%

2 CR333 CROELL, INC. $960,451.41 100.04%

3 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $1,026,432.85 106.92%

4 WI040 WICKS CONSTRUCTION, INC. $1,026,525.40 106.93%

5 PE320 PETERSON CONTRACTORS INC. $1,092,108.72 113.76%

6 BO330 BOOMERANG CORP. $1,097,584.41 114.33%

7 VI035 VIETH CONSTRUCTION CORPORATION $1,198,292.10 124.82%
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Contract ID:

Letting Date:

Start Date: 06/21/21 50 Working Days

09-8190-637

February 16, 2021 10:00 A.M.

BREMERCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 HO340 JB HOLLAND CONSTRUCTION, INC. $1,200,301.85 125.03%

9 TS020 TSCHIGGFRIE EXCAVATING CO. $1,546,953.00 161.14%
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Contract ID:

Letting Date:

Start Date: 06/21/21 50 Working Days

09-8190-637

February 16, 2021 10:00 A.M.

BREMERCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,605.000 CY 5.00000 18,025.00 5.00000 18,025.00 5.00000 18,025.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,969.000 CY 8.00000 23,752.00 8.00000 23,752.00 8.00000 23,752.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

446.000 CY 27.00000 12,042.00 27.00000 12,042.00 27.00000 12,042.00

0040 2115-0100000

MODIFIED SUBBASE

1,525.200 CY 39.00000 59,482.80 39.00000 59,482.80 39.00000 59,482.80

0050 2123-7450020

SHOULDER FINISHING, EARTH

34.850 STA 125.00000 4,356.25 125.00000 4,356.25 125.00000 4,356.25

0060 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

8,380.000 SY 51.50000 431,570.00 49.00000 410,620.00 57.75000 483,945.00

0070 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 16, 2021

09-8190-637 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 3,500.00000 7,000.00

0090 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0100 2435-0250100

INTAKE, SW-501

5.000 EACH 3,250.00000 16,250.00 3,250.00000 16,250.00 3,250.00000 16,250.00

0110 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0120 2435-0250500

INTAKE, SW-505

1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 1,500.00000 6,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00

0150 2435-0600120

INTAKE ADJUSTMENT, MAJOR

3.000 EACH 2,000.00000 6,000.00 2,000.00000 6,000.00 2,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 16, 2021

09-8190-637 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0170 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

173.000 LF 37.00000 6,401.00 37.00000 6,401.00 37.00000 6,401.00

0180 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

36.000 LF 48.00000 1,728.00 48.00000 1,728.00 48.00000 1,728.00

0190 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

168.000 LF 12.00000 2,016.00 12.00000 2,016.00 12.00000 2,016.00

0200 2507-3250005

ENGINEERING FABRIC

9,151.400 SY 2.00000 18,302.80 2.00000 18,302.80 2.00000 18,302.80

0210 2510-6745850

REMOVAL OF PAVEMENT

12,399.800 SY 6.00000 74,398.80 6.00000 74,398.80 6.00000 74,398.80
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 16, 2021

09-8190-637 Primary County: BREMER

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0230 2511-6745900

REMOVAL OF SIDEWALK

677.600 SY 6.00000 4,065.60 6.00000 4,065.60 6.00000 4,065.60

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

406.000 SY 50.00000 20,300.00 47.15000 19,142.90 40.00000 16,240.00

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

257.200 SY 55.00000 14,146.00 51.95000 13,361.54 55.50000 14,274.60

0260 2511-7528101

DETECTABLE WARNINGS

247.000 SF 62.00000 15,314.00 59.00000 14,573.00 38.00000 9,386.00

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

329.600 SY 53.00000 17,468.80 50.45000 16,628.32 46.00000 15,161.60

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

327.800 SY 6.00000 1,966.80 6.00000 1,966.80 6.00000 1,966.80
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 16, 2021

09-8190-637 Primary County: BREMER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

13.000 EACH 105.00000 1,365.00 100.00000 1,300.00 100.00000 1,300.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 14,000.00000 14,000.00

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

54.230 STA 75.00000 4,067.25 70.00000 3,796.10 70.00000 3,796.10

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

4.000 EACH 130.00000 520.00 125.00000 500.00 125.00000 500.00

0330 2528-2518000

SAFETY CLOSURE

11.000 EACH 130.00000 1,430.00 125.00000 1,375.00 125.00000 1,375.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 6,250.00000 6,250.00 7,700.00000 7,700.00 10,000.00000 10,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 70,000.00000 70,000.00 65,000.00000 65,000.00
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Letting Date:

Contract ID:103
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

105.000 LF 48.00000 5,040.00 48.00000 5,040.00 48.00000 5,040.00

0370 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN.

5.000 LF 300.00000 1,500.00 300.00000 1,500.00 300.00000 1,500.00

0380 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

108.000 LF 88.00000 9,504.00 88.00000 9,504.00 88.00000 9,504.00

0390 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,284.000 LB 4.00000 5,136.00 4.00000 5,136.00 4.00000 5,136.00

0400 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

467.000 LF 37.00000 17,279.00 37.00000 17,279.00 37.00000 17,279.00

0410 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

13.000 EACH 300.00000 3,900.00 300.00000 3,900.00 300.00000 3,900.00

Page 6 of 30

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

13.000 EACH 400.00000 5,200.00 400.00000 5,200.00 400.00000 5,200.00

0430 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0440 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 3,750.00000 3,750.00 3,750.00000 3,750.00 3,750.00000 3,750.00

0450 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0460 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
MODULAR BLOCK RETAINING WALL

4.000 EACH 1,250.00000 5,000.00 850.00000 3,400.00 850.00000 3,400.00

0470 2599-9999007

('HOURS' ITEM) EXPLORATORY EXCAVATION

8.000 HOUR 250.00000 2,000.00 250.00000 2,000.00 250.00000 2,000.00

0480 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

1,770.000 LF 6.00000 10,620.00 6.00000 10,620.00 6.00000 10,620.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999010

('LUMP SUM' ITEM) TEMPORARY PARKING LOT
ACCESS

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0500 2599-9999018

('SQUARE YARDS' ITEM) 2 IN POLYSTYRENE
INSULATION

30.000 SY 60.00000 1,800.00 60.00000 1,800.00 60.00000 1,800.00

0510 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.700 ACRE 2,350.00000 1,645.00 3,750.00000 2,625.00 3,750.00000 2,625.00

0520 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.700 ACRE 3,000.00000 2,100.00 4,500.00000 3,150.00 4,500.00000 3,150.00

0530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

150.000 LF 10.00000 1,500.00 10.00000 1,500.00 10.00000 1,500.00

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,820.000 LF 3.00000 11,460.00 2.75000 10,505.00 2.75000 10,505.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 4.00000 1,080.00 3.50000 945.00 3.50000 945.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,090.000 LF 0.50000 2,045.00 0.65000 2,658.50 0.65000 2,658.50

0570 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00 500.00000 6,000.00

0580 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

12.000 EACH 50.00000 600.00 50.00000 600.00 50.00000 600.00

0590 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

12.000 EACH 150.00000 1,800.00 50.00000 600.00 50.00000 600.00

0600 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

7.000 EACH 175.00000 1,225.00 165.00000 1,155.00 165.00000 1,155.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) CROELL, INC. (3) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 25.00000 175.00 50.00000 350.00 50.00000 350.00

0620 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 50.00000 350.00 50.00000 350.00 50.00000 350.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,026,432.85$960,027.10 $960,451.41Section Totals:

( ) indicates item is bid as Lump Sum

$960,451.41$960,027.10 $1,026,432.85

$960,027.10

Contract Item Totals

$960,451.41 1,026,432.85Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,605.000 CY 9.60000 34,608.00 3.85000 13,879.25 16.00000 57,680.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,969.000 CY 9.60000 28,502.40 8.15000 24,197.35 13.00000 38,597.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

446.000 CY 23.35000 10,414.10 31.00000 13,826.00 36.00000 16,056.00

0040 2115-0100000

MODIFIED SUBBASE

1,525.200 CY 34.80000 53,076.96 34.25000 52,238.10 45.00000 68,634.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

34.850 STA 401.72000 13,999.94 250.00000 8,712.50 300.00000 10,455.00

0060 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

8,380.000 SY 56.90000 476,822.00 49.00000 410,620.00 51.00000 427,380.00

0070 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 9,352.00000 9,352.00 7,850.00000 7,850.00 4,400.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,450.00000 8,900.00 4,650.00000 9,300.00 4,100.00000 8,200.00

0090 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,600.00000 5,600.00 5,300.00000 5,300.00 5,500.00000 5,500.00

0100 2435-0250100

INTAKE, SW-501

5.000 EACH 2,480.00000 12,400.00 5,000.00000 25,000.00 2,500.00000 12,500.00

0110 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,200.00000 3,200.00 5,800.00000 5,800.00 3,500.00000 3,500.00

0120 2435-0250500

INTAKE, SW-505

1.000 EACH 3,769.00000 3,769.00 6,150.00000 6,150.00 4,000.00000 4,000.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 750.00000 750.00 1,000.00000 1,000.00 1,200.00000 1,200.00

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 1,035.00000 4,140.00 1,500.00000 6,000.00 2,800.00000 11,200.00

0150 2435-0600120

INTAKE ADJUSTMENT, MAJOR

3.000 EACH 1,075.00000 3,225.00 1,500.00000 4,500.00 2,800.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 750.00000 750.00 1,750.00000 1,750.00 2,500.00000 2,500.00

0170 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

173.000 LF 45.22000 7,823.06 75.00000 12,975.00 79.00000 13,667.00

0180 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

36.000 LF 99.13000 3,568.68 115.00000 4,140.00 120.00000 4,320.00

0190 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

168.000 LF 5.00000 840.00 12.00000 2,016.00 26.00000 4,368.00

0200 2507-3250005

ENGINEERING FABRIC

9,151.400 SY 1.50000 13,727.10 2.50000 22,878.50 1.25000 11,439.25

0210 2510-6745850

REMOVAL OF PAVEMENT

12,399.800 SY 3.71000 46,003.26 6.45000 79,978.71 7.50000 92,998.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 350.00000 3,500.00 500.00000 5,000.00 800.00000 8,000.00

0230 2511-6745900

REMOVAL OF SIDEWALK

677.600 SY 7.23000 4,899.05 9.00000 6,098.40 13.00000 8,808.80

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

406.000 SY 55.00000 22,330.00 47.15000 19,142.90 35.00000 14,210.00

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

257.200 SY 65.00000 16,718.00 51.95000 13,361.54 37.00000 9,516.40

0260 2511-7528101

DETECTABLE WARNINGS

247.000 SF 50.00000 12,350.00 59.00000 14,573.00 25.00000 6,175.00

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

329.600 SY 55.00000 18,128.00 50.45000 16,628.32 40.00000 13,184.00

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

327.800 SY 10.22000 3,350.12 9.00000 2,950.20 8.50000 2,786.30
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

13.000 EACH 200.00000 2,600.00 200.00000 2,600.00 100.00000 1,300.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,000.00000 14,000.00 15,000.00000 15,000.00 14,000.00000 14,000.00

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

54.230 STA 115.00000 6,236.45 115.00000 6,236.45 92.00000 4,989.16

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

4.000 EACH 125.00000 500.00 125.00000 500.00 125.00000 500.00

0330 2528-2518000

SAFETY CLOSURE

11.000 EACH 100.00000 1,100.00 100.00000 1,100.00 125.00000 1,375.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 6,900.00000 6,900.00 10,500.00000 10,500.00 10,000.00000 10,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00 122,000.00000 122,000.00 75,000.00000 75,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

105.000 LF 104.00000 10,920.00 70.00000 7,350.00 85.00000 8,925.00

0370 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN.

5.000 LF 121.25000 606.25 455.00000 2,275.00 240.00000 1,200.00

0380 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

108.000 LF 139.13000 15,026.04 110.00000 11,880.00 95.00000 10,260.00

0390 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,284.000 LB 8.00000 10,272.00 6.00000 7,704.00 12.00000 15,408.00

0400 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

467.000 LF 33.00000 15,411.00 67.00000 31,289.00 20.00000 9,340.00

0410 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

13.000 EACH 650.00000 8,450.00 500.00000 6,500.00 100.00000 1,300.00

Page 16 of 30

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 16, 2021

09-8190-637 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

13.000 EACH 260.00000 3,380.00 650.00000 8,450.00 200.00000 2,600.00

0430 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,434.84000 1,434.84 2,000.00000 2,000.00 1,300.00000 1,300.00

0440 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 2,749.45000 2,749.45 3,650.00000 3,650.00 2,700.00000 2,700.00

0450 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT

1.000 EACH 650.00000 650.00 1,100.00000 1,100.00 800.00000 800.00

0460 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
MODULAR BLOCK RETAINING WALL

4.000 EACH 1,000.00000 4,000.00 850.00000 3,400.00 850.00000 3,400.00

0470 2599-9999007

('HOURS' ITEM) EXPLORATORY EXCAVATION

8.000 HOUR 150.00000 1,200.00 250.00000 2,000.00 180.00000 1,440.00

0480 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

1,770.000 LF 4.50000 7,965.00 6.00000 10,620.00 17.00000 30,090.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999010

('LUMP SUM' ITEM) TEMPORARY PARKING LOT
ACCESS

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0500 2599-9999018

('SQUARE YARDS' ITEM) 2 IN POLYSTYRENE
INSULATION

30.000 SY 34.24000 1,027.20 30.00000 900.00 27.00000 810.00

0510 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.700 ACRE 3,000.00000 2,100.00 3,750.00000 2,625.00 2,300.00000 1,610.00

0520 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.700 ACRE 3,000.00000 2,100.00 4,500.00000 3,150.00 2,300.00000 1,610.00

0530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

150.000 LF 10.00000 1,500.00 35.00000 5,250.00 12.00000 1,800.00

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,820.000 LF 3.10000 11,842.00 2.75000 10,505.00 2.50000 9,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 3.45000 931.50 3.50000 945.00 4.00000 1,080.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,090.000 LF 0.30000 1,227.00 0.65000 2,658.50 0.30000 1,227.00

0570 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

12.000 EACH 460.00000 5,520.00 500.00000 6,000.00 500.00000 6,000.00

0580 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

12.000 EACH 30.00000 360.00 50.00000 600.00 38.00000 456.00

0590 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

12.000 EACH 25.00000 300.00 50.00000 600.00 38.00000 456.00

0600 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

7.000 EACH 160.00000 1,120.00 165.00000 1,155.00 215.00000 1,505.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 25.00000 175.00 50.00000 350.00 27.00000 189.00

0620 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 25.00000 175.00 50.00000 350.00 27.00000 189.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,097,584.41$1,026,525.40 $1,092,108.72Section Totals:

( ) indicates item is bid as Lump Sum

$1,092,108.72$1,026,525.40 $1,097,584.41

$1,026,525.40

Contract Item Totals

$1,092,108.72 1,097,584.41Contract Grand Totals

Contract Time Totals
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(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,605.000 CY 10.00000 36,050.00 12.00000 43,260.00 14.00000 50,470.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,969.000 CY 11.00000 32,659.00 10.00000 29,690.00 15.00000 44,535.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

446.000 CY 42.50000 18,955.00 25.00000 11,150.00 50.00000 22,300.00

0040 2115-0100000

MODIFIED SUBBASE

1,525.200 CY 40.00000 61,008.00 38.00000 57,957.60 45.00000 68,634.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

34.850 STA 485.00000 16,902.25 500.00000 17,425.00 220.00000 7,667.00

0060 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

8,380.000 SY 53.25000 446,235.00 52.00000 435,760.00 62.00000 519,560.00

0070 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 7,300.00000 7,300.00 4,400.00000 4,400.00 11,400.00000 11,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 5,000.00000 10,000.00 4,000.00000 8,000.00 5,300.00000 10,600.00

0090 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,350.00000 4,350.00 5,100.00000 5,100.00 6,500.00000 6,500.00

0100 2435-0250100

INTAKE, SW-501

5.000 EACH 3,250.00000 16,250.00 2,800.00000 14,000.00 3,300.00000 16,500.00

0110 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 4,200.00000 4,200.00

0120 2435-0250500

INTAKE, SW-505

1.000 EACH 4,000.00000 4,000.00 4,300.00000 4,300.00 5,400.00000 5,400.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,250.00000 1,250.00 150.00000 150.00 1,200.00000 1,200.00

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 2,000.00000 8,000.00 1,500.00000 6,000.00 2,200.00000 8,800.00

0150 2435-0600120

INTAKE ADJUSTMENT, MAJOR

3.000 EACH 1,250.00000 3,750.00 1,750.00000 5,250.00 2,200.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,750.00000 1,750.00 1,500.00000 1,500.00 3,100.00000 3,100.00

0170 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

173.000 LF 83.00000 14,359.00 50.00000 8,650.00 66.00000 11,418.00

0180 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

36.000 LF 100.00000 3,600.00 66.00000 2,376.00 130.00000 4,680.00

0190 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

168.000 LF 42.00000 7,056.00 16.00000 2,688.00 23.00000 3,864.00

0200 2507-3250005

ENGINEERING FABRIC

9,151.400 SY 2.00000 18,302.80 2.00000 18,302.80 4.20000 38,435.88

0210 2510-6745850

REMOVAL OF PAVEMENT

12,399.800 SY 10.00000 123,998.00 7.00000 86,798.60 12.00000 148,797.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 370.00000 3,700.00

0230 2511-6745900

REMOVAL OF SIDEWALK

677.600 SY 16.50000 11,180.40 5.00000 3,388.00 6.20000 4,201.12

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

406.000 SY 51.00000 20,706.00 50.00000 20,300.00 74.00000 30,044.00

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

257.200 SY 57.00000 14,660.40 55.00000 14,146.00 87.00000 22,376.40

0260 2511-7528101

DETECTABLE WARNINGS

247.000 SF 65.00000 16,055.00 62.50000 15,437.50 31.00000 7,657.00

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

329.600 SY 55.00000 18,128.00 53.50000 17,633.60 63.00000 20,764.80

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

327.800 SY 12.50000 4,097.50 5.00000 1,639.00 9.00000 2,950.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

13.000 EACH 215.00000 2,795.00 250.00000 3,250.00 230.00000 2,990.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,000.00000 17,000.00 15,000.00000 15,000.00 18,000.00000 18,000.00

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

54.230 STA 125.00000 6,778.75 125.00000 6,778.75 130.00000 7,049.90

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

4.000 EACH 135.00000 540.00 135.00000 540.00 140.00000 560.00

0330 2528-2518000

SAFETY CLOSURE

11.000 EACH 110.00000 1,210.00 150.00000 1,650.00 120.00000 1,320.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 155,000.00000 155,000.00 202,500.00000 202,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

105.000 LF 106.00000 11,130.00 52.00000 5,460.00 100.00000 10,500.00

0370 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN.

5.000 LF 700.00000 3,500.00 175.50000 877.50 770.00000 3,850.00

0380 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

108.000 LF 140.00000 15,120.00 78.50000 8,478.00 150.00000 16,200.00

0390 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,284.000 LB 3.50000 4,494.00 7.00000 8,988.00 12.00000 15,408.00

0400 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

467.000 LF 58.00000 27,086.00 32.50000 15,177.50 80.00000 37,360.00

0410 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

13.000 EACH 300.00000 3,900.00 500.00000 6,500.00 1,300.00000 16,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

13.000 EACH 1,000.00000 13,000.00 800.00000 10,400.00 830.00000 10,790.00

0430 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00 1,400.00000 1,400.00

0440 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 4,750.00000 4,750.00 2,900.00000 2,900.00 3,200.00000 3,200.00

0450 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT

1.000 EACH 575.00000 575.00 500.00000 500.00 1,100.00000 1,100.00

0460 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
MODULAR BLOCK RETAINING WALL

4.000 EACH 2,200.00000 8,800.00 1,000.00000 4,000.00 910.00000 3,640.00

0470 2599-9999007

('HOURS' ITEM) EXPLORATORY EXCAVATION

8.000 HOUR 165.00000 1,320.00 500.00000 4,000.00 560.00000 4,480.00

0480 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

1,770.000 LF 11.25000 19,912.50 30.00000 53,100.00 31.00000 54,870.00
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999010

('LUMP SUM' ITEM) TEMPORARY PARKING LOT
ACCESS

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 3,300.00000 3,300.00

0500 2599-9999018

('SQUARE YARDS' ITEM) 2 IN POLYSTYRENE
INSULATION

30.000 SY 40.00000 1,200.00 100.00000 3,000.00 27.00000 810.00

0510 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.700 ACRE 3,250.00000 2,275.00 4,000.00000 2,800.00 3,500.00000 2,450.00

0520 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.700 ACRE 6,000.00000 4,200.00 4,800.00000 3,360.00 1,400.00000 980.00

0530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

150.000 LF 55.00000 8,250.00 15.00000 2,250.00 30.00000 4,500.00

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,820.000 LF 2.35000 8,977.00 3.00000 11,460.00 3.10000 11,842.00
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 3.80000 1,026.00 5.00000 1,350.00 4.60000 1,242.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,090.000 LF 0.45000 1,840.50 1.00000 4,090.00 0.69000 2,822.10

0570 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

12.000 EACH 1,100.00000 13,200.00 550.00000 6,600.00 670.00000 8,040.00

0580 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

12.000 EACH 225.00000 2,700.00 55.00000 660.00 67.00000 804.00

0590 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

12.000 EACH 100.00000 1,200.00 55.00000 660.00 67.00000 804.00

0600 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

7.000 EACH 103.00000 721.00 200.00000 1,400.00 140.00000 980.00
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) JB HOLLAND
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 16.00000 112.00 55.00000 385.00 29.00000 203.00

0620 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 11.00000 77.00 55.00000 385.00 29.00000 203.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,546,953.00$1,198,292.10 $1,200,301.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,200,301.85$1,198,292.10 $1,546,953.00

$1,198,292.10

Contract Item Totals

$1,200,301.85 1,546,953.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C027(078)--8T-27 PCC SIDEWALK/TRAIL

DECATUR

Route: LITTLE RVR SCNC PATH

Approximately 1.2 miles from west edge of Leon to west edge of Little River Lake

Prj Awd Amt: $465,452.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 45 Working Days

27-C027-078

February 16, 2021 10:00 A.M.

DECATURCall Order:  104 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $465,452.10 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CA052 CALIBER CONCRETE, LLC $516,543.00 110.98%

3 T.033 TK CONCRETE, INC. $540,669.00 116.16%

4 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $571,929.82 122.88%
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Contract ID:

Letting Date:

Start Date: 08/30/21 45 Working Days

27-C027-078

February 16, 2021 10:00 A.M.

DECATURCall Order:  104 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CALIBER CONCRETE, LLC (3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,780.000 CY 26.00000 46,280.00 32.90000 58,562.00 22.00000 39,160.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,465.000 CY 12.50000 18,312.50 16.10000 23,586.50 12.00000 17,580.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,165.000 CY 8.00000 25,320.00 8.00000 25,320.00 6.50000 20,572.50

0040 2123-7450020

SHOULDER FINISHING, EARTH

14.030 STA 500.00000 7,015.00 300.00000 4,209.00 400.00000 5,612.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

205.400 CY 20.00000 4,108.00 12.00000 2,464.80 25.00000 5,135.00

0060 2417-0225012

APRONS, METAL, 12 IN. DIA.

8.000 EACH 350.00000 2,800.00 700.00000 5,600.00 350.00000 2,800.00

0070 2417-0225015

APRONS, METAL, 15 IN. DIA.

6.000 EACH 400.00000 2,400.00 800.00000 4,800.00 375.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CALIBER CONCRETE, LLC (3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 595.00000 3,570.00 1,000.00000 6,000.00 400.00000 2,400.00

0090 2417-1007000

CORRUGATED PIPE CULVERT, CORRUGATED
METAL ENTRANCE PIPE  12 IN. DIA.

99.000 LF 77.00000 7,623.00 40.00000 3,960.00 40.00000 3,960.00

0100 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

61.000 LF 88.00000 5,368.00 45.00000 2,745.00 45.00000 2,745.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

55.000 LF 111.00000 6,105.00 50.00000 2,750.00 50.00000 2,750.00

0120 2507-6800042

REVETMENT, CLASS D

114.700 TON 95.00000 10,896.50 45.00000 5,161.50 70.00000 8,029.00

0130 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

133.300 SY 10.00000 1,333.00 9.90000 1,319.67 15.00000 1,999.50

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

6,357.200 SY 36.50000 232,037.80 44.83000 284,993.28 37.50000 238,395.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CALIBER CONCRETE, LLC (3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

57.230 STA 175.00000 10,015.25 315.00000 18,027.45 350.00000 20,030.50

0160 2511-7528101

DETECTABLE WARNINGS

40.000 SF 50.00000 2,000.00 30.00000 1,200.00 50.00000 2,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0180 2528-2518000

SAFETY CLOSURE

3.000 EACH 175.00000 525.00 155.00000 465.00 400.00000 1,200.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00 15,000.00000 15,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 20,330.00000 20,330.00 92,500.00000 92,500.00

0210 2601-2634100

MULCHING

5.000 ACRE 715.00000 3,575.00 770.00000 3,850.00 850.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CALIBER CONCRETE, LLC (3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

253.000 SQ 13.25000 3,352.25 14.00000 3,542.00 16.50000 4,174.50

0230 2602-0000020

SILT FENCE

12,784.000 LF 1.50000 19,176.00 1.50000 19,176.00 1.75000 22,372.00

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

12,784.000 LF 0.10000 1,278.40 0.10000 1,278.40 0.15000 1,917.60

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,278.400 LF 0.25000 319.60 0.28000 357.95 0.50000 639.20

0260 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 15.00000 6,000.00 4.40000 1,760.00 14.50000 5,800.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,421.600 LF 4.00000 5,686.40 4.00000 5,686.40 3.50000 4,975.60
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CALIBER CONCRETE, LLC (3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,421.600 LF 0.25000 355.40 0.28000 398.05 1.00000 1,421.60

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$540,669.00$465,452.10 $516,543.00Section Totals:

( ) indicates item is bid as Lump Sum

$516,543.00$465,452.10 $540,669.00

$465,452.10

Contract Item Totals

$516,543.00 540,669.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,780.000 CY 16.50000 29,370.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,465.000 CY 20.00000 29,300.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,165.000 CY 18.00000 56,970.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

14.030 STA 400.00000 5,612.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

205.400 CY 32.00000 6,572.80

0060 2417-0225012

APRONS, METAL, 12 IN. DIA.

8.000 EACH 450.00000 3,600.00

0070 2417-0225015

APRONS, METAL, 15 IN. DIA.

6.000 EACH 550.00000 3,300.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 650.00000 3,900.00

0090 2417-1007000

CORRUGATED PIPE CULVERT, CORRUGATED
METAL ENTRANCE PIPE  12 IN. DIA.

99.000 LF 25.00000 2,475.00

0100 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

61.000 LF 30.00000 1,830.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

55.000 LF 35.00000 1,925.00

0120 2507-6800042

REVETMENT, CLASS D

114.700 TON 75.00000 8,602.50

0130 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

133.300 SY 12.00000 1,599.60
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

6,357.200 SY 48.00000 305,145.60

0150 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

57.230 STA 400.00000 22,892.00

0160 2511-7528101

DETECTABLE WARNINGS

40.000 SF 46.00000 1,840.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00

0180 2528-2518000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00

0200 2533-4980005

MOBILIZATION

(1) LS 33,500.00000 33,500.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2601-2634100

MULCHING

5.000 ACRE 625.00000 3,125.00

0220 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

253.000 SQ 12.00000 3,036.00

0230 2602-0000020

SILT FENCE

12,784.000 LF 1.45000 18,536.80

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

12,784.000 LF 0.10000 1,278.40

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,278.400 LF 0.10000 127.84

0260 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 20.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,421.600 LF 2.90000 4,122.64

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,421.600 LF 0.40000 568.64

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

$571,929.82Section Totals:

( ) indicates item is bid as Lump Sum

$571,929.82

$571,929.82

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:
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Contract ID:104

Tabulation of Construction and Material Bids

February 16, 2021

27-C027-078 Primary County: DECATUR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-C036(85)--58-36 PCC PAVEMENT - GRADE & REPLACE

FREMONT

Route: J24

On J 24(155TH ST)  from L31 2.431 miles to West of Thurman  IA.

Prj Awd Amt: $749,718.55

Project: WorkType:

County:

Location:

FM-C036(89)--55-36 PCC PAVEMENT - REPLACE

FREMONT

Route: J10

On J 10  Over BNSF RR  from L31 E 0.112 miles to End

Prj Awd Amt: $281,854.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 45 Working Days

36-C036-085-A

February 16, 2021 10:00 A.M.

FREMONTCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $1,031,573.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MO481 MOYNA, C.J. & SONS, LLC. $1,397,736.86 135.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 45 Working Days

36-C036-085-A

February 16, 2021 10:00 A.M.

FREMONTCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

753.000 TON 26.00000 19,578.00 38.60000 29,065.80

0020 2102-2625000

EMBANKMENT-IN-PLACE

44.500 CY 20.00000 890.00 120.00000 5,340.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

746.000 CY 20.00000 14,920.00 48.00000 35,808.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

5,473.500 CY 20.00000 109,470.00 31.00000 169,678.50

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

7,966.900 TON 26.00000 207,139.40 28.00000 223,073.20

0060 2125-2225050

RESHAPING DITCHES

195.270 STA 250.00000 48,817.50 260.00000 50,770.20

0070 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

1,403.200 SY 68.00000 95,417.60 64.95000 91,137.84
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

70.000 TON 26.00000 1,820.00 28.00000 1,960.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

44.500 CY 12.00000 534.00 60.00000 2,670.00

0100 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 1,000.00000 2,000.00 1,200.00000 2,400.00

0110 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

30.000 LF 165.00000 4,950.00 120.00000 3,600.00

0120 2499-6000100

CLEAN OUT PIPE CULVERT

1,045.000 LF 60.00000 62,700.00 30.00000 31,350.00

0130 2510-6745850

REMOVAL OF PAVEMENT

1,446.400 SY 12.00000 17,356.80 24.00000 34,713.60

0140 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

43.200 SY 150.00000 6,480.00 95.00000 4,104.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 525.00000 525.00 500.00000 500.00

0160 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

2.000 SF 20.00000 40.00 20.00000 40.00

0170 2524-9325150

INSTALL TYPE A SIGN

1.000 EACH 350.00000 350.00 350.00000 350.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

317.960 STA 16.25000 5,166.85 15.75000 5,007.87

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 165.00000 330.00 150.00000 300.00

0210 2528-2518000

SAFETY CLOSURE

5.000 EACH 105.00000 525.00 100.00000 500.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 12,000.00000 12,000.00

0230 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 105.00000 2,100.00 100.00000 2,000.00

0240 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

53.200 SY 210.00000 11,172.00 200.00000 10,640.00

0250 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 525.00000 2,100.00 500.00000 2,000.00

0260 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.200 SY 42.00000 2,234.40 40.00000 2,128.00

0270 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 525.00000 2,100.00 800.00000 3,200.00

0280 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 120,000.00000 120,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0290 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 2,750.00000 2,750.00 5,000.00000 5,000.00

0300 2601-2634100

MULCHING

31.600 ACRE 500.00000 15,800.00 490.00000 15,484.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.800 ACRE 600.00000 9,480.00 575.00000 9,085.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

15.800 ACRE 245.00000 3,871.00 220.00000 3,476.00

0330 2602-0000020

SILT FENCE

410.000 LF 1.75000 717.50 1.60000 656.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

50.000 LF 1.95000 97.50 1.80000 90.00

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

460.000 LF 0.10000 46.00 1.00000 460.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 1.00000 50.00 1.00000 50.00

0370 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

13.000 EACH 1,000.00000 13,000.00 500.00000 6,500.00

0380 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

13.000 EACH 375.00000 4,875.00 200.00000 2,600.00

0390 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

39.000 EACH 185.00000 7,215.00 50.00000 1,950.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 2.75000 825.00 2.50000 750.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 3.75000 1,500.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-CO36(85)--58-36SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

700.000 LF 0.25000 175.00 0.25000 175.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$749,718.55 $915,113.01Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0002 ROADWAY ITEMS - FM-CO36(89)--55-36SECTION: Cat Alt Set: Cat Alt Member:

0450 2102-0425070

SPECIAL BACKFILL

763.700 TON 26.00000 19,856.20 45.00000 34,366.50

0460 2102-2625000

EMBANKMENT-IN-PLACE

196.200 CY 20.00000 3,924.00 100.00000 19,620.00

0470 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

366.000 CY 20.00000 7,320.00 90.00000 32,940.00

0480 2102-2713090

EXCAVATION, CLASS 13, WASTE

413.800 CY 20.00000 8,276.00 120.00000 49,656.00

0490 2121-7425010

GRANULAR SHOULDERS, TYPE A

642.600 TON 26.00000 16,707.60 36.00000 23,133.60

0500 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

1,395.100 SY 68.00000 94,866.80 64.95000 90,611.75

0510 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 26.00000 5,200.00 36.00000 7,200.00

Page 8 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0002 ROADWAY ITEMS - FM-CO36(89)--55-36SECTION: Cat Alt Set: Cat Alt Member:

0520 2510-6745850

REMOVAL OF PAVEMENT

1,422.000 SY 12.00000 17,064.00 25.00000 35,550.00

0530 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

26.800 SY 150.00000 4,020.00 95.00000 2,546.00

0540 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.560 STA 52.50000 1,289.40 50.00000 1,228.00

0560 2528-2518000

SAFETY CLOSURE

5.000 EACH 105.00000 525.00 100.00000 500.00

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 12,000.00000 12,000.00

0580 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 105.00000 2,100.00 100.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0002 ROADWAY ITEMS - FM-CO36(89)--55-36SECTION: Cat Alt Set: Cat Alt Member:

0590 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

48.800 SY 210.00000 10,248.00 200.00000 9,760.00

0600 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 525.00000 2,100.00 500.00000 2,000.00

0610 2529-8174020

SUBBASE PATCH WITH EF JOINT

48.800 SY 42.00000 2,049.60 40.00000 1,952.00

0620 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 525.00000 2,100.00 800.00000 3,200.00

0630 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 120,000.00000 120,000.00

0640 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 2,750.00000 2,750.00 5,000.00000 5,000.00

0650 2601-2634100

MULCHING

0.800 ACRE 500.00000 400.00 490.00000 392.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0002 ROADWAY ITEMS - FM-CO36(89)--55-36SECTION: Cat Alt Set: Cat Alt Member:

0660 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 600.00000 240.00 575.00000 230.00

0670 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 245.00000 98.00 220.00000 88.00

0680 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

4.000 EACH 1,000.00000 4,000.00 500.00000 2,000.00

0690 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

4.000 EACH 375.00000 1,500.00 200.00000 800.00

0700 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

12.000 EACH 185.00000 2,220.00 50.00000 600.00

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.75000 550.00 2.50000 500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-085-A Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MOYNA, C.J. & SONS, LLC.

0002 ROADWAY ITEMS - FM-CO36(89)--55-36SECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

800.000 LF 4.00000 3,200.00 3.75000 3,000.00

0730 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.25000 250.00 0.25000 250.00

0740 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0750 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$281,854.60 $482,623.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,397,736.86$1,031,573.15

$1,031,573.15

Contract Item Totals

$1,397,736.86Contract Grand Totals

Contract Time Totals
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February 16, 2021

36-C036-085-A Primary County: FREMONT
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-2697(633)--SG-56 PCC PAVEMENT - GRADE & REPLACE

LEE

Route: H AVENUE

In the city of Fort Madison  On AVE H  from 6th Street west to 10th Street

Prj Awd Amt: $3,324,777.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/15/22

56-2697-633

February 16, 2021 10:00 A.M.

LEECall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $3,324,777.00 100.00%

2 LA180 LANGMAN CONSTRUCTION,INC. $3,643,451.41 109.58%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 05/15/22

56-2697-633

February 16, 2021 10:00 A.M.

LEECall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

6.000 UNIT 100.00000 600.00 125.00000 750.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,160.000 CY 10.50000 33,180.00 15.00000 47,400.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

334.000 CY 12.00000 4,008.00 48.00000 16,032.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.000 STA 500.00000 10,000.00 750.00000 15,000.00

0050 2115-0100000

MODIFIED SUBBASE

2,193.500 CY 30.50000 66,901.75 25.00000 54,837.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

20.310 STA 600.00000 12,186.00 250.00000 5,077.50

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

225.600 SY 65.00000 14,664.00 75.00000 16,920.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

1.320 STA 1,000.00000 1,320.00 500.00000 660.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 500.00000 1,500.00 250.00000 750.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

9,854.900 SY 65.00000 640,568.50 54.00000 532,164.60

0110 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

260.800 SY 210.00000 54,768.00 105.00000 27,384.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00

0130 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

34.500 TON 220.00000 7,590.00 200.00000 6,900.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 1,200.00000 1,200.00 1,000.00000 1,000.00

0150 2401-6745910

REMOVAL OF SIGN

11.000 EACH 50.00000 550.00 75.00000 825.00

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00

0170 2402-0425030

GRANULAR BACKFILL

12,351.000 CY 29.40000 363,119.40 31.00000 382,881.00

0180 2414-6460000

ORNAMENTAL METAL RAILING

721.200 LF 120.00000 86,544.00 152.00000 109,622.40

0190 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

5.000 EACH 4,410.00000 22,050.00 4,500.00000 22,500.00

0200 2435-0130160

MANHOLE, SANITARY SEWER, SW-301, 60 IN.

2.000 EACH 6,247.50000 12,495.00 6,500.00000 13,000.00

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 3,780.00000 11,340.00 4,500.00000 13,500.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 10,920.00000 10,920.00 12,000.00000 12,000.00

0230 2435-0140310

MANHOLE, STORM SEWER, SW-403 MODIFIED

1.000 EACH 11,576.25000 11,576.25 8,000.00000 8,000.00

0240 2435-0250700

INTAKE, SW-507

10.000 EACH 3,570.00000 35,700.00 4,400.00000 44,000.00

0250 2435-0250800

INTAKE, SW-508

2.000 EACH 3,990.00000 7,980.00 5,000.00000 10,000.00

0260 2435-0250900

INTAKE, SW-509

5.000 EACH 6,090.00000 30,450.00 5,200.00000 26,000.00

0270 2435-0254100

INTAKE, SW-541

8.000 EACH 6,300.00000 50,400.00 6,000.00000 48,000.00

0280 2435-0254110

INTAKE, SW-541 MODIFIED

4.000 EACH 8,484.00000 33,936.00 9,000.00000 36,000.00

0290 2435-0254210

INTAKE EXTENSION UNIT, SW-542 MODIFIED

2.000 EACH 4,620.00000 9,240.00 2,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0254510

INTAKE, SW-545 MODIFIED

1.000 EACH 7,560.00000 7,560.00 9,000.00000 9,000.00

0310 2435-0700010

CONNECTION TO EXISTING MANHOLE

3.000 EACH 2,625.00000 7,875.00 750.00000 2,250.00

0320 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

135.000 LF 6.60000 891.00 15.00000 2,025.00

0330 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

291.000 LF 8.40000 2,444.40 17.00000 4,947.00

0340 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

2,662.000 LF 6.05000 16,105.10 12.50000 33,275.00

0350 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

22.000 EACH 131.25000 2,887.50 650.00000 14,300.00

0360 2502-8221008

SUBDRAIN RISER, 8 IN., AS PER PLAN

9.000 EACH 178.50000 1,606.50 750.00000 6,750.00

Page 5 of 22

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8221303

SUBDRAIN OUTLET, DR-303

38.000 EACH 94.50000 3,591.00 90.00000 3,420.00

0380 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

431.500 LF 35.70000 15,404.55 84.00000 36,246.00

0390 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

252.200 LF 52.50000 13,240.50 89.00000 22,445.80

0400 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

834.000 LF 66.15000 55,169.10 97.00000 80,898.00

0410 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

208.000 LF 93.45000 19,437.60 147.00000 30,576.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

54.900 LF 130.20000 7,147.98 175.00000 9,607.50

0430 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

605.700 LF 145.95000 88,401.92 212.00000 128,408.40

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

610.000 LF 23.10000 14,091.00 10.00000 6,100.00

0450 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

6.600 LF 157.50000 1,039.50 138.00000 910.80

0460 2504-0114015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

94.300 LF 50.40000 4,752.72 142.00000 13,390.60

0470 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

549.600 LF 54.60000 30,008.16 145.00000 79,692.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2504-0114024

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 24 IN.

663.400 LF 75.60000 50,153.04 160.00000 106,144.00

0490 2504-0114030

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 30 IN.

38.600 LF 136.50000 5,268.90 195.00000 7,527.00

0500 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

205.000 LF 25.20000 5,166.00 55.00000 11,275.00

0510 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

690.000 LF 21.00000 14,490.00 10.00000 6,900.00

0515 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

507.000 LF 31.50000 15,970.50 7.00000 3,549.00

0520 2505-4008130

REMOVAL OF CABLE GUARDRAIL

691.000 LF 7.00000 4,837.00 6.00000 4,146.00
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Call Order:

Letting Date:
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2505-4008300

STEEL BEAM GUARDRAIL

537.500 LF 38.00000 20,425.00 38.00000 20,425.00

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 120.00000 120.00 120.00000 120.00

0550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00

0560 2507-2638610

CONCRETE SLOPE PROTECTION

325.000 SY 80.00000 26,000.00 48.00000 15,600.00

0570 2510-6745850

REMOVAL OF PAVEMENT

10,897.400 SY 3.85000 41,954.99 7.00000 76,281.80

0580 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

24.000 EACH 120.00000 2,880.00 600.00000 14,400.00

0590 2511-6745900

REMOVAL OF SIDEWALK

2,464.300 SY 4.00000 9,857.20 5.00000 12,321.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

1,592.100 SY 65.00000 103,486.50 50.00000 79,605.00

0610 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

336.100 SY 160.00000 53,776.00 85.00000 28,568.50

0620 2511-7528101

DETECTABLE WARNINGS

165.000 SF 50.00000 8,250.00 50.00000 8,250.00

0630 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

128.200 LF 50.00000 6,410.00 50.00000 6,410.00

0640 2512-1859000

CURB, SPECIAL, AS PER PLAN

196.700 LF 50.00000 9,835.00 30.00000 5,901.00

0650 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

91.000 SY 70.00000 6,370.00 80.00000 7,280.00

0660 2515-6745600

REMOVAL OF PAVED DRIVEWAY

118.100 SY 4.00000 472.40 6.00000 708.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

10.400 CY 1,000.00000 10,400.00 1,000.00000 10,400.00

0680 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

170.600 LF 20.00000 3,412.00 7.00000 1,194.20

0690 2523-0000100

LIGHTING POLES OWNER FURNISHED
CONTRACTOR INSTALLED

1.000 EACH 1,530.00000 1,530.00 1,530.00000 1,530.00

0700 2523-0000100

LIGHTING POLES TYPE L1

13.000 EACH 10,411.00000 135,343.00 11,610.00000 150,930.00

0710 2523-0000100

LIGHTING POLES TYPE L2

1.000 EACH 4,558.00000 4,558.00 4,558.00000 4,558.00

0720 2523-0000200

ELECTRICAL CIRCUITS

4,000.000 LF 12.75000 51,000.00 15.25000 61,000.00

0730 2523-0000310

HANDHOLES AND JUNCTION BOXES

7.000 EACH 528.30000 3,698.10 528.30000 3,698.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2523-0000400

CONTROL CABINET LIGHTING CONTROL
CABINET CONNECTIONS

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00

0750 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

13.000 EACH 300.00000 3,900.00 300.00000 3,900.00

0760 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

36.000 LF 50.00000 1,800.00 50.00000 1,800.00

0770 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 200.00000 400.00 200.00000 400.00

0780 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 200.00000 200.00 200.00000 200.00

0790 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

85.000 SF 50.00000 4,250.00 50.00000 4,250.00

0800 2524-9325150

INSTALL TYPE A SIGN

18.000 EACH 300.00000 5,400.00 300.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0810 2526-8285000

CONSTRUCTION SURVEY

(1) LS 42,654.70000 42,654.70 15,800.00000 15,800.00

0820 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

76.600 STA 57.00000 4,366.20 57.00000 4,366.20

0830 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

28.000 EACH 85.00000 2,380.00 85.00000 2,380.00

0840 2527-9263180

PAVEMENT MARKINGS REMOVED

5.700 STA 150.00000 855.00 150.00000 855.00

0850 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

75.240 STA 60.00000 4,514.40 60.00000 4,514.40

0860 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

28.000 EACH 118.00000 3,304.00 118.00000 3,304.00

0870 2528-2518000

SAFETY CLOSURE

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0880 2528-8445110

TRAFFIC CONTROL

(1) LS 49,600.00000 49,600.00 49,600.00000 49,600.00

0890 2533-4980005

MOBILIZATION

(1) LS 128,728.41000 128,728.41 360,000.00000 360,000.00

0900 2537-8900500

AMENDED SOIL

33.000 CY 40.00000 1,320.00 78.00000 2,574.00

0910 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

1,452.000 LF 60.90000 88,426.80 76.00000 110,352.00

0920 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN.

79.000 LF 71.40000 5,640.60 110.00000 8,690.00

0930 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

621.000 LF 75.60000 46,947.60 115.00000 71,415.00

0940 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

3,198.000 LB 3.00000 9,594.00 4.50000 14,391.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

247.000 LF 78.75000 19,451.25 60.00000 14,820.00

0960 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

38.000 LF 131.25000 4,987.50 75.00000 2,850.00

0970 2554-0207006

VALVE, GATE, DIP, 6 IN.

3.000 EACH 1,365.00000 4,095.00 1,500.00000 4,500.00

0980 2554-0207010

VALVE, GATE, DIP, 10 IN.

2.000 EACH 2,205.00000 4,410.00 2,300.00000 4,600.00

0990 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,625.00000 5,250.00 2,800.00000 5,600.00

1000 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 3,675.00000 14,700.00 4,500.00000 18,000.00

1010 2599-9999005

('EACH' ITEM) ADJUSTMENT OF FIXTURES

16.000 EACH 299.25000 4,788.00 0.01000 0.16

1020 2599-9999005

('EACH' ITEM) DECORATIVE SIGN POST

5.000 EACH 2,594.00000 12,970.00 2,594.00000 12,970.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1030 2599-9999005

('EACH' ITEM) PLANTS  PERENNIAL
FURNISHED AND INSTALLED (WITH
WARRANTY): 1 CELL OF A 10 CELL CONT.

276.000 EACH 16.00000 4,416.00 17.36000 4,791.36

1040 2599-9999005

('EACH' ITEM) POST BASE

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

1050 2599-9999005

('EACH' ITEM) RELOCATE WATER METER PIT

13.000 EACH 2,730.00000 35,490.00 550.00000 7,150.00

1060 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

4.000 EACH 840.00000 3,360.00 650.00000 2,600.00

1070 2599-9999005

('EACH' ITEM) REMOVAL OF WATER VALVE AND
CURB BOX

8.000 EACH 787.50000 6,300.00 250.00000 2,000.00

1080 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL BENCH

1.000 EACH 520.00000 520.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1090 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL FLAG
POLE

1.000 EACH 1,500.00000 1,500.00 500.00000 500.00

1100 2599-9999005

('EACH' ITEM) SITE FURNISHINGS: BENCH -
DUMOR 58 SERIES - 6FOOT LENGTH - BLACK

1.000 EACH 3,000.00000 3,000.00 2,000.00000 2,000.00

1110 2599-9999005

('EACH' ITEM) SITE FURNISHINGS: TRASH
RECEPTACLE -  DUMOR 157-32SH-FTO - 32
GALLON - BLACK

1.000 EACH 3,500.00000 3,500.00 2,000.00000 2,000.00

1120 2599-9999005

('EACH' ITEM) STORM SEWER GRAVITY MAIN
TRENCHED  RCP  3750D (CLASS V)  36 INCH x
24 INCH REDUCER

1.000 EACH 2,136.75000 2,136.75 1,500.00000 1,500.00

1130 2599-9999005

('EACH' ITEM) STORM SEWER GRAVITY MAIN
TRENCHED  RCP  3750D (CLASS V)  48 IN. x 36
IN. REDUCER

1.000 EACH 3,255.00000 3,255.00 2,500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1140 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

2,138.400 LF 10.50000 22,453.20 8.00000 17,107.20

1150 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
HANDRAIL

4.000 LF 200.00000 800.00 250.00000 1,000.00

1160 2599-9999010

('LUMP SUM' ITEM) SANITARY SEWER
TEMPORARY BYPASS

(1) LS 18,900.00000 18,900.00 5,000.00000 5,000.00

1170 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 133,430.00000 133,430.00 121,300.00000 121,300.00

1180 2599-9999014

('SQUARE FEET' ITEM) MODIFIED TYPE B
CONCRETE STEPS

138.000 SF 200.00000 27,600.00 88.00000 12,144.00

1190 2599-9999014

('SQUARE FEET' ITEM) SALVAGE AND REUSE
OF HISTORIC CLAY PAVERS  AS PER PLAN

1,026.000 SF 15.00000 15,390.00 8.89000 9,121.14
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Tabulation of Construction and Material Bids

February 16, 2021

56-2697-633 Primary County: LEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1200 2599-9999018

('SQUARE YARDS' ITEM) TYPE 1A/1B
CONCRETE PAVERS  WITH 5/8 INCH  SAND
SETTING BED (RED  2-3/8 INCH
HOLLANDSTONE) AND PCC SUBSLAB

273.000 SY 190.00000 51,870.00 159.94000 43,663.62

1210 2599-9999020

('TONS' ITEM) REMOVAL OF RIVER ROCK

1.500 TON 200.00000 300.00 100.00000 150.00

1220 2599-9999020

('TONS' ITEM) RIVER ROCK 2 INCH DIAMETER

1.500 TON 210.00000 315.00 210.00000 315.00

1230 2601-2633100

MOWING

0.300 ACRE 1,000.00000 300.00 1,000.00000 300.00

1235 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 5,000.00000 1,500.00 5,000.00000 1,500.00

1240 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 3,000.00000 900.00 3,000.00000 900.00
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Contract ID:106
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1250 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

166.000 MGAL 60.00000 9,960.00 60.00000 9,960.00

1260 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00

1270 2602-0000020

SILT FENCE

5,737.700 LF 1.55000 8,893.44 1.55000 8,893.44

1280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,737.700 LF 0.20000 1,147.54 0.20000 1,147.54

1290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,737.700 LF 0.20000 1,147.54 0.20000 1,147.54

1300 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

350.000 LF 13.70000 4,795.00 20.00000 7,000.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1310 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

667.000 LF 15.00000 10,005.00 15.00000 10,005.00

1320 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

47.000 EACH 20.00000 940.00 20.00000 940.00

1330 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

47.000 EACH 10.00000 470.00 10.00000 470.00

1340 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 175.00000 1,050.00 175.00000 1,050.00

1350 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 25.00000 150.00 25.00000 150.00

1360 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 10.00000 60.00 10.00000 60.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) LANGMAN
CONSTRUCTION,INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

1380 2610-0000200

MULCH

11.000 CY 133.64000 1,470.04 133.64000 1,470.04

1390 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) 2.5 INCH CAL. B&B

41.000 EACH 588.17000 24,114.97 588.17000 24,114.97

$3,324,777.00 $3,643,451.41Section Totals:

( ) indicates item is bid as Lump Sum

$3,643,451.41$3,324,777.00

$3,324,777.00

Contract Item Totals

$3,643,451.41Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1945(841)--SG-77 PCC PAVEMENT - GRADE & REPLACE

POLK

Route: DOUGLAS AVE

On East Douglas Avenue Reconstruction  from East 42nd Street  to East 56th Street

Prj Awd Amt: $6,168,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/01/21 160 Working Days

77-1945-841

February 16, 2021 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EL045 ELDER CORPORATION $6,168,000.00 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $6,211,757.00 100.71%

3 CO415 CONCRETE TECHNOLOGIES, INC. $6,293,930.30 102.04%

4 HE416 HENTGES, S.M. & SONS, INC. $6,333,333.33 102.68%

5 CO761 CORELL CONTRACTOR, INC. $6,564,911.00 106.44%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $6,669,669.00 108.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/01/21 160 Working Days

77-1945-841

February 16, 2021 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

3.500 ACRE 10,000.00000 35,000.00 6,000.00000 21,000.00 5,700.00000 19,950.00

0020 2101-0850002

CLEARING AND GRUBBING

1,370.000 UNIT 29.00000 39,730.00 14.25000 19,522.50 13.55000 18,563.50

0030 2102-0425071

SPECIAL BACKFILL

50.000 CY 118.00000 5,900.00 85.00000 4,250.00 118.00000 5,900.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

57,730.000 CY 6.75000 389,677.50 10.50000 606,165.00 6.75000 389,677.50

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 47.00000 470.00 30.00000 300.00 47.00000 470.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

9,100.000 CY 14.25000 129,675.00 20.00000 182,000.00 14.25000 129,675.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

10,065.000 CY 10.50000 105,682.50 4.00000 40,260.00 10.50000 105,682.50
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

4,000.000 CY 3.00000 12,000.00 1.25000 5,000.00 3.00000 12,000.00

0090 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

73.000 STA 1,000.00000 73,000.00 700.00000 51,100.00 1,000.00000 73,000.00

0100 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

7,500.000 SY 3.00000 22,500.00 2.25000 16,875.00 3.00000 22,500.00

0110 2115-0100000

MODIFIED SUBBASE

10,800.000 CY 54.00000 583,200.00 50.00000 540,000.00 54.00000 583,200.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

164.000 STA 140.00000 22,960.00 200.00000 32,800.00 140.00000 22,960.00

0130 2213-7100400

RELOCATION OF MAIL BOXES

52.000 EACH 350.00000 18,200.00 250.00000 13,000.00 210.00000 10,920.00

0140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

24,200.000 SY 52.00000 1,258,400.00 51.75000 1,252,350.00 60.00000 1,452,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0101000

TEMPORARY PAVEMENT

400.000 SY 39.00000 15,600.00 54.50000 21,800.00 54.75000 21,900.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

150.000 TON 35.00000 5,250.00 40.00000 6,000.00 35.00000 5,250.00

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 27,000.00000 27,000.00 7,500.00000 7,500.00 27,000.00000 27,000.00

0180 2402-0425031

GRANULAR BACKFILL

580.000 TON 36.00000 20,880.00 40.00000 23,200.00 36.00000 20,880.00

0190 2402-0425040

FLOODED BACKFILL

143.000 CY 68.00000 9,724.00 40.00000 5,720.00 68.00000 9,724.00

0200 2402-2720000

EXCAVATION, CLASS 20

555.000 CY 34.00000 18,870.00 15.00000 8,325.00 34.00000 18,870.00

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

65.300 CY 770.00000 50,281.00 805.00000 52,566.50 770.00000 50,281.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2404-7775000

REINFORCING STEEL

8,161.000 LB 1.75000 14,281.75 2.00000 16,322.00 1.80000 14,689.80

0230 2415-2110404

PRECAST CONCRETE BOX CULVERT, 4 FT. X 4
FT.

32.000 LF 840.00000 26,880.00 700.00000 22,400.00 840.00000 26,880.00

0240 2415-2110504

PRECAST CONCRETE BOX CULVERT, 5 FT. X 4
FT.

54.000 LF 630.00000 34,020.00 705.00000 38,070.00 630.00000 34,020.00

0250 2415-2200504

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 5 FT. X 4 FT.

1.000 EACH 11,000.00000 11,000.00 7,000.00000 7,000.00 11,000.00000 11,000.00

0260 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,700.00000 3,400.00 2,000.00000 4,000.00 1,700.00000 3,400.00

0270 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,100.00000 4,200.00 2,800.00000 5,600.00 2,100.00000 4,200.00

0280 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,900.00000 2,900.00 3,600.00000 3,600.00 2,900.00000 2,900.00

Page 4 of 38

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 3,800.00000 3,800.00 4,900.00000 4,900.00 3,800.00000 3,800.00

0300 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 4,700.00000 4,700.00 6,000.00000 6,000.00 4,700.00000 4,700.00

0310 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 30,000.00000 30,000.00 2,500.00000 2,500.00 49,000.00000 49,000.00

0320 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

1,100.000 SF 54.00000 59,400.00 38.75000 42,625.00 47.00000 51,700.00

0330 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

5.000 EACH 5,900.00000 29,500.00 5,000.00000 25,000.00 5,900.00000 29,500.00

0340 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00 3,500.00000 14,000.00

0350 2435-0140410

MANHOLE, STORM SEWER, SW-404 MODIFIED

1.000 EACH 29,000.00000 29,000.00 24,000.00000 24,000.00 29,000.00000 29,000.00

0360 2435-0250100

INTAKE, SW-501

16.000 EACH 4,300.00000 68,800.00 4,500.00000 72,000.00 4,300.00000 68,800.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2435-0250300

INTAKE, SW-503

16.000 EACH 7,200.00000 115,200.00 6,200.00000 99,200.00 7,200.00000 115,200.00

0380 2435-0250500

INTAKE, SW-505

4.000 EACH 7,200.00000 28,800.00 7,500.00000 30,000.00 7,200.00000 28,800.00

0390 2435-0250600

INTAKE, SW-506

4.000 EACH 9,000.00000 36,000.00 9,500.00000 38,000.00 9,000.00000 36,000.00

0400 2435-0251224

INTAKE, SW-512, 24 IN.

8.000 EACH 1,800.00000 14,400.00 1,800.00000 14,400.00 1,800.00000 14,400.00

0410 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 2,300.00000 4,600.00 2,000.00000 4,000.00 2,300.00000 4,600.00

0420 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 2,700.00000 2,700.00 2,700.00000 2,700.00 2,700.00000 2,700.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 1,100.00000 4,400.00 1,600.00000 6,400.00 1,100.00000 4,400.00

0440 2435-0600120

INTAKE ADJUSTMENT, MAJOR

2.000 EACH 1,900.00000 3,800.00 3,500.00000 7,000.00 1,900.00000 3,800.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 4,000.00000 4,000.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0460 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

14,500.000 LF 11.50000 166,750.00 16.00000 232,000.00 9.00000 130,500.00

0470 2502-8221303

SUBDRAIN OUTLET, DR-303

44.000 EACH 410.00000 18,040.00 180.00000 7,920.00 290.00000 12,760.00

0480 2503-0112010

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

120.000 LF 47.00000 5,640.00 60.00000 7,200.00 47.00000 5,640.00

0490 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

2,920.000 LF 59.00000 172,280.00 76.00000 221,920.00 59.00000 172,280.00

0500 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,575.000 LF 59.00000 92,925.00 78.00000 122,850.00 59.00000 92,925.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

905.000 LF 72.00000 65,160.00 93.00000 84,165.00 72.00000 65,160.00

0520 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

126.000 LF 88.00000 11,088.00 113.00000 14,238.00 88.00000 11,088.00

0530 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

75.000 LF 102.00000 7,650.00 140.00000 10,500.00 102.00000 7,650.00

0540 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

20.000 LF 300.00000 6,000.00 245.00000 4,900.00 300.00000 6,000.00

0550 2503-0114260

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 60 IN.

175.000 LF 204.00000 35,700.00 290.00000 50,750.00 205.00000 35,875.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,500.000 LF 27.50000 41,250.00 35.00000 52,500.00 27.50000 41,250.00

0570 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

450.000 LF 34.00000 15,300.00 45.00000 20,250.00 34.00000 15,300.00

0580 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

1,065.000 LF 65.00000 69,225.00 115.00000 122,475.00 65.00000 69,225.00

0590 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

60.000 LF 91.00000 5,460.00 100.00000 6,000.00 91.00000 5,460.00

0600 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 5.50000 8,250.00 3.00000 4,500.00 5.50000 8,250.00

0610 2507-6800042

REVETMENT, CLASS D

500.000 TON 79.00000 39,500.00 65.00000 32,500.00 79.00000 39,500.00

0620 2507-6800061

REVETMENT, CLASS E

845.000 TON 76.00000 64,220.00 65.00000 54,925.00 76.00000 64,220.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2507-8029000

EROSION STONE

95.000 TON 70.00000 6,650.00 55.00000 5,225.00 70.00000 6,650.00

0640 2510-6745850

REMOVAL OF PAVEMENT

21,550.000 SY 9.75000 210,112.50 7.25000 156,237.50 9.75000 210,112.50

0650 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

9,379.000 SY 34.00000 318,886.00 37.00000 347,023.00 44.50000 417,365.50

0660 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

86.000 STA 450.00000 38,700.00 695.00000 59,770.00 450.00000 38,700.00

0670 2511-6745900

REMOVAL OF SIDEWALK

1,070.000 SY 13.00000 13,910.00 10.00000 10,700.00 13.00000 13,910.00

0680 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

42.000 SY 44.00000 1,848.00 43.25000 1,816.50 85.00000 3,570.00

0690 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

140.000 SY 61.00000 8,540.00 48.25000 6,755.00 92.00000 12,880.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2511-7528101

DETECTABLE WARNINGS

410.000 SF 45.00000 18,450.00 47.25000 19,372.50 38.00000 15,580.00

0710 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,725.000 SY 48.00000 130,800.00 46.50000 126,712.50 57.00000 155,325.00

0720 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,715.000 SY 11.50000 19,722.50 10.00000 17,150.00 11.50000 19,722.50

0730 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

190.000 LF 64.00000 12,160.00 30.50000 5,795.00 29.00000 5,510.00

0740 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

220.000 LF 3.75000 825.00 3.15000 693.00 3.00000 660.00

0750 2519-4200190

REMOVAL OF FENCE, WOOD SPLIT RAIL

105.000 LF 11.75000 1,233.75 3.75000 393.75 3.50000 367.50

0760 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 14,750.00000 14,750.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

100.000 STA 35.00000 3,500.00 36.75000 3,675.00 35.00000 3,500.00

0780 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

27.000 STA 111.00000 2,997.00 152.50000 4,117.50 145.00000 3,915.00

0790 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE

85.000 STA 460.00000 39,100.00 370.00000 31,450.00 350.00000 29,750.00

0800 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

5.000 EACH 81.00000 405.00 131.50000 657.50 125.00000 625.00

0810 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

5.000 EACH 202.00000 1,010.00 290.00000 1,450.00 275.00000 1,375.00

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

100.000 STA 61.00000 6,100.00 52.50000 5,250.00 50.00000 5,000.00

0830 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

5.000 EACH 121.00000 605.00 131.50000 657.50 125.00000 625.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2528-2518000

SAFETY CLOSURE

18.000 EACH 202.00000 3,636.00 215.00000 3,870.00 200.00000 3,600.00

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 44,000.00000 44,000.00 21,500.00000 21,500.00 20,000.00000 20,000.00

0860 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

180.000 CDAY 101.00000 18,180.00 80.00000 14,400.00 75.00000 13,500.00

0870 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

120.000 SY 160.00000 19,200.00 175.00000 21,000.00 145.00000 17,400.00

0880 2533-4980005

MOBILIZATION

(1) LS 263,067.50000 263,067.50 150,000.00000 150,000.00 263,500.00000 263,500.00

0890 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 10,000.00000 10,000.00 2,500.00000 2,500.00 10,500.00000 10,500.00

0900 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

25.000 LF 71.00000 1,775.00 125.00000 3,125.00 71.00000 1,775.00

Page 13 of 38

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

120.000 LF 82.00000 9,840.00 130.00000 15,600.00 82.00000 9,840.00

0920 2554-0134012

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

100.000 LF 170.00000 17,000.00 250.00000 25,000.00 170.00000 17,000.00

0930 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

7,616.000 LB 6.00000 45,696.00 8.00000 60,928.00 6.00000 45,696.00

0940 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201 STA
101+00

1.000 EACH 15,000.00000 15,000.00 8,500.00000 8,500.00 15,000.00000 15,000.00

0950 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201 STA
106+07

1.000 EACH 11,000.00000 11,000.00 10,000.00000 10,000.00 11,000.00000 11,000.00

0960 2599-9999005

('EACH' ITEM) INTAKE  INLINE DRAIN BASIN
PVC  12 IN.

2.000 EACH 1,700.00000 3,400.00 1,800.00000 3,600.00 1,700.00000 3,400.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) INTAKE  SW-513  MODIFIED  7 FT.
X 6 FT.

1.000 EACH 9,000.00000 9,000.00 16,000.00000 16,000.00 9,000.00000 9,000.00

0980 2599-9999005

('EACH' ITEM) INTAKE  SW-513  MODIFIED  8FT.
X 6 FT.

1.000 EACH 14,000.00000 14,000.00 20,000.00000 20,000.00 14,000.00000 14,000.00

0990 2599-9999009

('LINEAR FEET' ITEM) TREE PROTECTION
FENCE

5,000.000 LF 5.50000 27,500.00 2.90000 14,500.00 2.75000 13,750.00

1000 2599-9999010

('LUMP SUM' ITEM) FIBER INTERCONNECT

(1) LS 177,000.00000 177,000.00 169,000.00000 169,000.00 170,000.00000 170,000.00

1010 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 40,000.00000 40,000.00 15,000.00000 15,000.00 5,060.00000 5,060.00

1020 2599-9999010

('LUMP SUM' ITEM) STORM WATER POLLUTION
PREVENTION PLAN (SWPPP)

(1) LS 4,300.00000 4,300.00 4,500.00000 4,500.00 4,250.00000 4,250.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION

(1) LS 26,000.00000 26,000.00 1,600.00000 1,600.00 1,200.00000 1,200.00

1040 2599-9999014

('SQUARE FEET' ITEM) ARTICULATING
CONCRETE BLOCK MATTRESS

2,380.000 SF 28.50000 67,830.00 30.00000 71,400.00 28.50000 67,830.00

1050 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

175.000 TON 39.00000 6,825.00 45.00000 7,875.00 39.00000 6,825.00

1060 2599-9999020

('TONS' ITEM) MANUFACTURED SAND

1,000.000 TON 41.00000 41,000.00 40.00000 40,000.00 41.00000 41,000.00

1070 2601-2634100

MULCHING

23.200 ACRE 560.00000 12,992.00 580.00000 13,456.00 550.00000 12,760.00

1080 2601-2634105

MULCHING, BONDED FIBER MATRIX

18.000 ACRE 2,300.00000 41,400.00 2,400.00000 43,200.00 2,250.00000 40,500.00

1090 2601-2634110

MULCHING, MECHANICALLY-BONDED FIBER
MATRIX

6.400 ACRE 2,300.00000 14,720.00 2,400.00000 15,360.00 2,250.00000 14,400.00

Page 16 of 38

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2601-2636018

WETLAND GRASS SEEDING

0.600 ACRE 1,400.00000 840.00 1,500.00000 900.00 1,350.00000 810.00

1110 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.800 ACRE 630.00000 3,654.00 655.00000 3,799.00 625.00000 3,625.00

1120 2601-2636044

SEEDING AND FERTILIZING (URBAN)

18.000 ACRE 1,200.00000 21,600.00 1,275.00000 22,950.00 1,200.00000 21,600.00

1130 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

500.000 SQ 10.00000 5,000.00 10.50000 5,250.00 10.00000 5,000.00

1140 2601-2639010

SODDING

1,500.000 SQ 48.00000 72,000.00 50.50000 75,750.00 48.00000 72,000.00

1150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

145.000 SQ 12.00000 1,740.00 12.75000 1,848.75 12.00000 1,740.00

1160 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.000 ACRE 960.00000 2,880.00 1,000.00000 3,000.00 950.00000 2,850.00
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

120.000 SQ 40.00000 4,800.00 42.50000 5,100.00 40.00000 4,800.00

1180 2602-0000020

SILT FENCE

17,000.000 LF 1.25000 21,250.00 1.50000 25,500.00 1.35000 22,950.00

1190 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,000.000 LF 1.25000 1,250.00 1.50000 1,500.00 1.35000 1,350.00

1200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

18,000.000 LF 0.10000 1,800.00 0.15000 2,700.00 0.10000 1,800.00

1210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

18,000.000 LF 0.10000 1,800.00 0.15000 2,700.00 0.10000 1,800.00

1220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,000.000 LF 2.00000 6,000.00 2.00000 6,000.00 1.90000 5,700.00

1230 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,000.000 LF 0.25000 750.00 0.30000 900.00 0.25000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) REILLY CONSTRUCTION
CO., INC.

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00

1250 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$6,293,930.30$6,168,000.00 $6,211,757.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,211,757.00$6,168,000.00 $6,293,930.30

$6,168,000.00

Contract Item Totals

$6,211,757.00 6,293,930.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

3.500 ACRE 5,900.00000 20,650.00 9,150.00000 32,025.00 8,500.00000 29,750.00

0020 2101-0850002

CLEARING AND GRUBBING

1,370.000 UNIT 14.00000 19,180.00 15.00000 20,550.00 13.60000 18,632.00

0030 2102-0425071

SPECIAL BACKFILL

50.000 CY 65.00000 3,250.00 66.00000 3,300.00 118.00000 5,900.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

57,730.000 CY 9.50000 548,435.00 10.50000 606,165.00 6.75000 389,677.50

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 16.00000 160.00 50.00000 500.00 47.00000 470.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

9,100.000 CY 0.01000 91.00 15.00000 136,500.00 14.25000 129,675.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

10,065.000 CY 20.00000 201,300.00 9.50000 95,617.50 10.50000 105,682.50
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

4,000.000 CY 2.00000 8,000.00 7.50000 30,000.00 3.00000 12,000.00

0090 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

73.000 STA 380.00000 27,740.00 728.05000 53,147.65 1,000.00000 73,000.00

0100 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

7,500.000 SY 4.70000 35,250.00 4.00000 30,000.00 3.00000 22,500.00

0110 2115-0100000

MODIFIED SUBBASE

10,800.000 CY 53.00000 572,400.00 53.50000 577,800.00 54.00000 583,200.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

164.000 STA 165.00000 27,060.00 600.00000 98,400.00 140.00000 22,960.00

0130 2213-7100400

RELOCATION OF MAIL BOXES

52.000 EACH 154.00000 8,008.00 340.00000 17,680.00 325.00000 16,900.00

0140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

24,200.000 SY 50.00000 1,210,000.00 50.25000 1,216,050.00 64.50000 1,560,900.00
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Line No / Item Number
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Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0101000

TEMPORARY PAVEMENT

400.000 SY 39.00000 15,600.00 87.50000 35,000.00 60.00000 24,000.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

150.000 TON 26.00000 3,900.00 100.00000 15,000.00 35.00000 5,250.00

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,800.00000 7,800.00 15,500.00000 15,500.00 27,000.00000 27,000.00

0180 2402-0425031

GRANULAR BACKFILL

580.000 TON 20.00000 11,600.00 41.00000 23,780.00 36.00000 20,880.00

0190 2402-0425040

FLOODED BACKFILL

143.000 CY 41.00000 5,863.00 51.00000 7,293.00 68.00000 9,724.00

0200 2402-2720000

EXCAVATION, CLASS 20

555.000 CY 16.00000 8,880.00 15.00000 8,325.00 34.00000 18,870.00

0210 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

65.300 CY 1,175.00000 76,727.50 750.00000 48,975.00 770.00000 50,281.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2404-7775000

REINFORCING STEEL

8,161.000 LB 2.00000 16,322.00 2.00000 16,322.00 2.00000 16,322.00

0230 2415-2110404

PRECAST CONCRETE BOX CULVERT, 4 FT. X 4
FT.

32.000 LF 650.00000 20,800.00 905.00000 28,960.00 840.00000 26,880.00

0240 2415-2110504

PRECAST CONCRETE BOX CULVERT, 5 FT. X 4
FT.

54.000 LF 658.00000 35,532.00 760.00000 41,040.00 630.00000 34,020.00

0250 2415-2200504

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 5 FT. X 4 FT.

1.000 EACH 8,115.00000 8,115.00 7,600.00000 7,600.00 11,000.00000 11,000.00

0260 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 2,400.00000 4,800.00 1,850.00000 3,700.00 1,700.00000 3,400.00

0270 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 3,100.00000 6,200.00 2,905.00000 5,810.00 2,100.00000 4,200.00

0280 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,930.00000 3,930.00 3,450.00000 3,450.00 2,900.00000 2,900.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 5,280.00000 5,280.00 5,350.00000 5,350.00 3,800.00000 3,800.00

0300 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 6,200.00000 6,200.00 7,000.00000 7,000.00 4,700.00000 4,700.00

0310 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 74,000.00000 74,000.00 9,500.00000 9,500.00 30,000.00000 30,000.00

0320 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

1,100.000 SF 48.00000 52,800.00 53.50000 58,850.00 36.75000 40,425.00

0330 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

5.000 EACH 5,700.00000 28,500.00 5,600.00000 28,000.00 5,900.00000 29,500.00

0340 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

4.000 EACH 3,200.00000 12,800.00 3,825.00000 15,300.00 3,500.00000 14,000.00

0350 2435-0140410

MANHOLE, STORM SEWER, SW-404 MODIFIED

1.000 EACH 38,200.00000 38,200.00 25,000.00000 25,000.00 29,000.00000 29,000.00

0360 2435-0250100

INTAKE, SW-501

16.000 EACH 8,100.00000 129,600.00 3,175.00000 50,800.00 4,300.00000 68,800.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2435-0250300

INTAKE, SW-503

16.000 EACH 9,900.00000 158,400.00 4,750.00000 76,000.00 7,200.00000 115,200.00

0380 2435-0250500

INTAKE, SW-505

4.000 EACH 10,200.00000 40,800.00 5,400.00000 21,600.00 7,200.00000 28,800.00

0390 2435-0250600

INTAKE, SW-506

4.000 EACH 12,500.00000 50,000.00 8,100.00000 32,400.00 9,000.00000 36,000.00

0400 2435-0251224

INTAKE, SW-512, 24 IN.

8.000 EACH 3,700.00000 29,600.00 2,150.00000 17,200.00 1,800.00000 14,400.00

0410 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 3,350.00000 6,700.00 2,300.00000 4,600.00 2,300.00000 4,600.00

0420 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 4,370.00000 4,370.00 2,450.00000 2,450.00 2,700.00000 2,700.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 1,130.00000 4,520.00 1,300.00000 5,200.00 1,100.00000 4,400.00

0440 2435-0600120

INTAKE ADJUSTMENT, MAJOR

2.000 EACH 2,000.00000 4,000.00 4,700.00000 9,400.00 1,900.00000 3,800.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,400.00000 1,400.00 4,100.00000 4,100.00 4,000.00000 4,000.00

0460 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

14,500.000 LF 11.00000 159,500.00 11.75000 170,375.00 11.50000 166,750.00

0470 2502-8221303

SUBDRAIN OUTLET, DR-303

44.000 EACH 230.00000 10,120.00 350.00000 15,400.00 410.00000 18,040.00

0480 2503-0112010

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

120.000 LF 49.00000 5,880.00 61.50000 7,380.00 47.00000 5,640.00

0490 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

2,920.000 LF 58.00000 169,360.00 68.00000 198,560.00 59.00000 172,280.00

0500 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,575.000 LF 59.00000 92,925.00 70.00000 110,250.00 59.00000 92,925.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

905.000 LF 69.00000 62,445.00 90.00000 81,450.00 72.00000 65,160.00

0520 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

126.000 LF 88.00000 11,088.00 126.00000 15,876.00 88.00000 11,088.00

0530 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

75.000 LF 110.00000 8,250.00 145.00000 10,875.00 102.00000 7,650.00

0540 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

20.000 LF 129.00000 2,580.00 350.00000 7,000.00 300.00000 6,000.00

0550 2503-0114260

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 60 IN.

175.000 LF 245.00000 42,875.00 385.00000 67,375.00 204.00000 35,700.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,500.000 LF 16.00000 24,000.00 42.00000 63,000.00 27.50000 41,250.00

0570 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

450.000 LF 33.00000 14,850.00 65.00000 29,250.00 34.00000 15,300.00

0580 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

1,065.000 LF 87.00000 92,655.00 135.00000 143,775.00 65.00000 69,225.00

0590 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

60.000 LF 110.00000 6,600.00 305.00000 18,300.00 91.00000 5,460.00

0600 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 3.50000 5,250.00 4.95000 7,425.00 5.50000 8,250.00

0610 2507-6800042

REVETMENT, CLASS D

500.000 TON 70.00000 35,000.00 65.00000 32,500.00 79.00000 39,500.00

0620 2507-6800061

REVETMENT, CLASS E

845.000 TON 70.00000 59,150.00 60.00000 50,700.00 76.00000 64,220.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2507-8029000

EROSION STONE

95.000 TON 46.00000 4,370.00 65.00000 6,175.00 70.00000 6,650.00

0640 2510-6745850

REMOVAL OF PAVEMENT

21,550.000 SY 5.40000 116,370.00 9.50000 204,725.00 9.75000 210,112.50

0650 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

9,379.000 SY 34.68000 325,263.72 36.15000 339,050.85 49.50000 464,260.50

0660 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

86.000 STA 300.00000 25,800.00 400.00000 34,400.00 450.00000 38,700.00

0670 2511-6745900

REMOVAL OF SIDEWALK

1,070.000 SY 5.00000 5,350.00 13.50000 14,445.00 13.00000 13,910.00

0680 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

42.000 SY 43.00000 1,806.00 54.50000 2,289.00 45.00000 1,890.00

0690 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

140.000 SY 47.00000 6,580.00 70.00000 9,800.00 48.00000 6,720.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2511-7528101

DETECTABLE WARNINGS

410.000 SF 46.00000 18,860.00 47.00000 19,270.00 42.00000 17,220.00

0710 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,725.000 SY 45.00000 122,625.00 57.60000 156,960.00 42.00000 114,450.00

0720 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,715.000 SY 5.00000 8,575.00 15.00000 25,725.00 11.50000 19,722.50

0730 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

190.000 LF 64.00000 12,160.00 30.50000 5,795.00 29.00000 5,510.00

0740 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

220.000 LF 3.00000 660.00 3.15000 693.00 3.00000 660.00

0750 2519-4200190

REMOVAL OF FENCE, WOOD SPLIT RAIL

105.000 LF 3.00000 315.00 4.00000 420.00 3.50000 367.50

0760 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 14,000.00000 14,000.00 14,700.00000 14,700.00 15,000.00000 15,000.00
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(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

100.000 STA 35.50000 3,550.00 36.75000 3,675.00 35.00000 3,500.00

0780 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

27.000 STA 113.00000 3,051.00 152.00000 4,104.00 145.00000 3,915.00

0790 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE

85.000 STA 464.00000 39,440.00 368.00000 31,280.00 350.00000 29,750.00

0800 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

5.000 EACH 81.00000 405.00 131.00000 655.00 125.00000 625.00

0810 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

5.000 EACH 203.00000 1,015.00 288.00000 1,440.00 275.00000 1,375.00

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

100.000 STA 61.00000 6,100.00 52.50000 5,250.00 50.00000 5,000.00

0830 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

5.000 EACH 122.00000 610.00 132.00000 660.00 125.00000 625.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2528-2518000

SAFETY CLOSURE

18.000 EACH 128.00000 2,304.00 210.00000 3,780.00 200.00000 3,600.00

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 8,400.00000 8,400.00 21,000.00000 21,000.00 40,000.00000 40,000.00

0860 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

180.000 CDAY 103.00000 18,540.00 79.00000 14,220.00 75.00000 13,500.00

0870 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

120.000 SY 127.50000 15,300.00 115.00000 13,800.00 150.00000 18,000.00

0880 2533-4980005

MOBILIZATION

(1) LS 526,884.11000 526,884.11 288,935.00000 288,935.00 430,000.00000 430,000.00

0890 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 10,000.00000 10,000.00 30,000.00000 30,000.00 10,200.00000 10,200.00

0900 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

25.000 LF 142.00000 3,550.00 250.00000 6,250.00 71.00000 1,775.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

120.000 LF 145.00000 17,400.00 152.00000 18,240.00 82.00000 9,840.00

0920 2554-0134012

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

100.000 LF 170.00000 17,000.00 405.00000 40,500.00 170.00000 17,000.00

0930 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

7,616.000 LB 6.50000 49,504.00 6.00000 45,696.00 6.00000 45,696.00

0940 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201 STA
101+00

1.000 EACH 6,600.00000 6,600.00 13,200.00000 13,200.00 15,000.00000 15,000.00

0950 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201 STA
106+07

1.000 EACH 8,000.00000 8,000.00 12,300.00000 12,300.00 11,000.00000 11,000.00

0960 2599-9999005

('EACH' ITEM) INTAKE  INLINE DRAIN BASIN
PVC  12 IN.

2.000 EACH 1,800.00000 3,600.00 1,550.00000 3,100.00 1,700.00000 3,400.00

Page 33 of 38

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) INTAKE  SW-513  MODIFIED  7 FT.
X 6 FT.

1.000 EACH 28,000.00000 28,000.00 12,700.00000 12,700.00 9,000.00000 9,000.00

0980 2599-9999005

('EACH' ITEM) INTAKE  SW-513  MODIFIED  8FT.
X 6 FT.

1.000 EACH 33,000.00000 33,000.00 17,000.00000 17,000.00 14,000.00000 14,000.00

0990 2599-9999009

('LINEAR FEET' ITEM) TREE PROTECTION
FENCE

5,000.000 LF 2.00000 10,000.00 2.90000 14,500.00 3.25000 16,250.00

1000 2599-9999010

('LUMP SUM' ITEM) FIBER INTERCONNECT

(1) LS 164,000.00000 164,000.00 168,800.00000 168,800.00 165,000.00000 165,000.00

1010 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 6,250.00000 6,250.00 25,000.00000 25,000.00 17,212.00000 17,212.00

1020 2599-9999010

('LUMP SUM' ITEM) STORM WATER POLLUTION
PREVENTION PLAN (SWPPP)

(1) LS 4,340.00000 4,340.00 4,200.00000 4,200.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION

(1) LS 1,550.00000 1,550.00 1,385.00000 1,385.00 1,200.00000 1,200.00

1040 2599-9999014

('SQUARE FEET' ITEM) ARTICULATING
CONCRETE BLOCK MATTRESS

2,380.000 SF 30.00000 71,400.00 20.00000 47,600.00 28.50000 67,830.00

1050 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

175.000 TON 36.00000 6,300.00 38.00000 6,650.00 39.00000 6,825.00

1060 2599-9999020

('TONS' ITEM) MANUFACTURED SAND

1,000.000 TON 18.00000 18,000.00 30.00000 30,000.00 41.00000 41,000.00

1070 2601-2634100

MULCHING

23.200 ACRE 562.00000 13,038.40 630.00000 14,616.00 600.00000 13,920.00

1080 2601-2634105

MULCHING, BONDED FIBER MATRIX

18.000 ACRE 2,300.00000 41,400.00 2,100.00000 37,800.00 2,250.00000 40,500.00

1090 2601-2634110

MULCHING, MECHANICALLY-BONDED FIBER
MATRIX

6.400 ACRE 2,300.00000 14,720.00 3,400.00000 21,760.00 3,250.00000 20,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2601-2636018

WETLAND GRASS SEEDING

0.600 ACRE 1,400.00000 840.00 1,850.00000 1,110.00 1,750.00000 1,050.00

1110 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.800 ACRE 637.00000 3,694.60 730.00000 4,234.00 695.00000 4,031.00

1120 2601-2636044

SEEDING AND FERTILIZING (URBAN)

18.000 ACRE 1,225.00000 22,050.00 1,155.00000 20,790.00 1,100.00000 19,800.00

1130 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

500.000 SQ 10.00000 5,000.00 8.40000 4,200.00 8.00000 4,000.00

1140 2601-2639010

SODDING

1,500.000 SQ 49.00000 73,500.00 68.25000 102,375.00 70.00000 105,000.00

1150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

145.000 SQ 12.00000 1,740.00 12.60000 1,827.00 12.00000 1,740.00

1160 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.000 ACRE 967.00000 2,901.00 1,050.00000 3,150.00 1,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

120.000 SQ 41.00000 4,920.00 47.25000 5,670.00 45.00000 5,400.00

1180 2602-0000020

SILT FENCE

17,000.000 LF 1.40000 23,800.00 1.47000 24,990.00 1.40000 23,800.00

1190 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,000.000 LF 1.40000 1,400.00 1.47000 1,470.00 1.40000 1,400.00

1200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

18,000.000 LF 0.11000 1,980.00 0.05000 900.00 0.05000 900.00

1210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

18,000.000 LF 0.11000 1,980.00 0.05000 900.00 0.05000 900.00

1220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,000.000 LF 2.00000 6,000.00 2.63000 7,890.00 2.50000 7,500.00

1230 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,000.000 LF 0.25000 750.00 0.21000 630.00 0.20000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) CORELL CONTRACTOR,
INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00

1250 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$6,669,669.00$6,333,333.33 $6,564,911.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,564,911.00$6,333,333.33 $6,669,669.00

$6,333,333.33

Contract Item Totals

$6,564,911.00 6,669,669.00Contract Grand Totals

Contract Time Totals

Page 38 of 38

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 16, 2021

77-1945-841 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-0487(604)--SG-87 PCC PAVEMENT - REPLACE

TAYLOR

Route: STATE STREET

On State St  from Bedford Coroporate Limits N .32 miles to M ain St S26 T68 R34

Prj Awd Amt: $569,644.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 50 Working Days

87-0487-604

February 16, 2021 10:00 A.M.

TAYLORCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $569,644.00 100.00%

2 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $586,860.47 103.02%

3 IO127 IOWA CIVIL CONTRACTING, INC. $634,065.35 111.31%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $663,883.35 116.54%
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Contract ID:

Letting Date:

Start Date: 08/02/21 50 Working Days

87-0487-604

February 16, 2021 10:00 A.M.

TAYLORCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

560.000 CY 9.00000 5,040.00 15.01000 8,405.60 12.50000 7,000.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

234.000 CY 10.00000 2,340.00 18.48000 4,324.32 15.00000 3,510.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

19.300 STA 600.00000 11,580.00 560.22000 10,812.25 195.00000 3,763.50

0040 2125-2225050

RESHAPING DITCHES

3.700 STA 1,000.00000 3,700.00 1,135.72000 4,202.16 1,350.00000 4,995.00

0050 2214-5145150

PAVEMENT SCARIFICATION

200.000 SY 35.00000 7,000.00 38.49000 7,698.00 35.00000 7,000.00

0060 2301-1032070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 7 IN.

2,083.000 SY 90.00000 187,470.00 75.01000 156,245.83 69.90000 145,601.70

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

216.000 TON 105.00000 22,680.00 115.48000 24,943.68 105.00000 22,680.00
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Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

216.000 TON 105.00000 22,680.00 115.48000 24,943.68 105.00000 22,680.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

26.000 TON 500.00000 13,000.00 549.91000 14,297.66 500.00000 13,000.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,749.54000 2,749.54 1,000.00000 1,000.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

145.000 TON 27.50000 3,987.50 42.76000 6,200.20 45.00000 6,525.00

0120 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,575.00000 3,150.00 1,451.81000 2,903.62 1,400.00000 2,800.00

0130 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,575.00000 3,150.00 1,469.36000 2,938.72 1,800.00000 3,600.00

0140 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,850.00000 1,850.00 1,746.81000 1,746.81 2,000.00000 2,000.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,280.00000 4,560.00 2,518.90000 5,037.80 2,300.00000 4,600.00

0160 2416-1000000

RIGID PIPE CULVERT, CONCRETE ENTRANCE
PIPE 12 INCH DIA.

34.000 LF 55.00000 1,870.00 73.95000 2,514.30 60.00000 2,040.00

0170 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

34.000 LF 58.00000 1,972.00 81.40000 2,767.60 62.00000 2,108.00

0180 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

57.000 LF 89.00000 5,073.00 147.38000 8,400.66 140.00000 7,980.00

0190 2422-0360000

UNCLASSIFIED APRONS, 12 INCH DIA.

4.000 EACH 650.00000 2,600.00 566.34000 2,265.36 500.00000 2,000.00

0200 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

2.000 EACH 675.00000 1,350.00 622.07000 1,244.14 500.00000 1,000.00

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 5,250.00000 10,500.00 6,980.42000 13,960.84 6,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250100

INTAKE, SW-501

2.000 EACH 2,825.00000 5,650.00 2,870.57000 5,741.14 6,500.00000 13,000.00

0230 2435-0250500

INTAKE, SW-505

2.000 EACH 4,250.00000 8,500.00 4,926.62000 9,853.24 8,000.00000 16,000.00

0240 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,650.00000 5,300.00 1,077.62000 2,155.24 2,200.00000 4,400.00

0250 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

64.000 LF 43.50000 2,784.00 46.63000 2,984.32 60.00000 3,840.00

0260 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

20.000 LF 50.00000 1,000.00 64.73000 1,294.60 62.00000 1,240.00

0270 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

41.000 LF 79.00000 3,239.00 79.67000 3,266.47 100.00000 4,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

34.000 LF 84.00000 2,856.00 107.48000 3,654.32 110.00000 3,740.00

0290 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

9.000 LF 100.00000 900.00 273.70000 2,463.30 175.00000 1,575.00

0300 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

201.000 LF 20.00000 4,020.00 16.72000 3,360.72 40.00000 8,040.00

0310 2504-0110015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
15 IN.

686.000 LF 85.00000 58,310.00 81.19000 55,696.34 85.00000 58,310.00

0320 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

80.000 LF 72.00000 5,760.00 60.80000 4,864.00 70.00000 5,600.00

0330 2504-0240136

REMOVE SANITARY SEWER PIPE GREATER
THAN 36 IN.

690.000 LF 10.00000 6,900.00 9.63000 6,644.70 35.00000 24,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2510-6745850

REMOVAL OF PAVEMENT

2,083.000 SY 7.50000 15,622.50 6.97000 14,518.51 10.75000 22,392.25

0350 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 1,500.00000 7,500.00 578.10000 2,890.50 1,200.00000 6,000.00

0360 2511-6745900

REMOVAL OF SIDEWALK

87.000 SY 10.00000 870.00 4.90000 426.30 10.70000 930.90

0370 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 100.00000 1,200.00 274.95000 3,299.40 250.00000 3,000.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 9,348.42000 9,348.42 15,000.00000 15,000.00

0390 2528-2518000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 109.98000 659.88 100.00000 600.00

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 5,499.07000 5,499.07 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2533-4980005

MOBILIZATION

(1) LS 63,000.00000 63,000.00 91,858.64000 91,858.64 116,000.00000 116,000.00

0420 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 4,250.00000 4,250.00 9,351.52000 9,351.52 12,500.00000 12,500.00

0430 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION WITH
FLYASH

150.000 TON 155.00000 23,250.00 194.71000 29,206.50 160.00000 24,000.00

0440 2601-2634100

MULCHING

0.800 ACRE 2,500.00000 2,000.00 2,199.63000 1,759.70 1,750.00000 1,400.00

0450 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 2,500.00000 2,000.00 3,299.44000 2,639.55 1,750.00000 1,400.00

0460 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

28.000 SQ 35.00000 980.00 54.99000 1,539.72 23.00000 644.00

0470 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

64.000 LF 10.00000 640.00 3.30000 211.20 4.00000 256.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

64.000 LF 2.50000 160.00 1.10000 70.40 1.00000 64.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$634,065.35$569,644.00 $586,860.47Section Totals:

( ) indicates item is bid as Lump Sum

$586,860.47$569,644.00 $634,065.35

$569,644.00

Contract Item Totals

$586,860.47 634,065.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

560.000 CY 15.00000 8,400.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

234.000 CY 20.00000 4,680.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

19.300 STA 195.00000 3,763.50

0040 2125-2225050

RESHAPING DITCHES

3.700 STA 1,350.00000 4,995.00

0050 2214-5145150

PAVEMENT SCARIFICATION

200.000 SY 35.00000 7,000.00

0060 2301-1032070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 7 IN.

2,083.000 SY 69.95000 145,705.85

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

216.000 TON 105.00000 22,680.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

216.000 TON 105.00000 22,680.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

26.000 TON 500.00000 13,000.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

145.000 TON 45.00000 6,525.00

0120 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,400.00000 2,800.00

0130 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,800.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 2,000.00000 2,000.00

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,300.00000 4,600.00

0160 2416-1000000

RIGID PIPE CULVERT, CONCRETE ENTRANCE
PIPE 12 INCH DIA.

34.000 LF 60.00000 2,040.00

0170 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

34.000 LF 62.00000 2,108.00

0180 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

57.000 LF 140.00000 7,980.00

0190 2422-0360000

UNCLASSIFIED APRONS, 12 INCH DIA.

4.000 EACH 500.00000 2,000.00

0200 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

2.000 EACH 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 4,500.00000 9,000.00

0220 2435-0250100

INTAKE, SW-501

2.000 EACH 5,000.00000 10,000.00

0230 2435-0250500

INTAKE, SW-505

2.000 EACH 6,500.00000 13,000.00

0240 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,200.00000 4,400.00

0250 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

64.000 LF 60.00000 3,840.00

0260 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

20.000 LF 62.00000 1,240.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

41.000 LF 100.00000 4,100.00

0280 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

34.000 LF 110.00000 3,740.00

0290 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

9.000 LF 175.00000 1,575.00

0300 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

201.000 LF 40.00000 8,040.00

0310 2504-0110015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
15 IN.

686.000 LF 85.00000 58,310.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

80.000 LF 70.00000 5,600.00

0330 2504-0240136

REMOVE SANITARY SEWER PIPE GREATER
THAN 36 IN.

690.000 LF 35.00000 24,150.00

0340 2510-6745850

REMOVAL OF PAVEMENT

2,083.000 SY 14.00000 29,162.00

0350 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 1,200.00000 6,000.00

0360 2511-6745900

REMOVAL OF SIDEWALK

87.000 SY 15.00000 1,305.00

0370 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 250.00000 3,000.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2528-2518000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0410 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00

0420 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 12,500.00000 12,500.00

0430 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION WITH
FLYASH

150.000 TON 160.00000 24,000.00

0440 2601-2634100

MULCHING

0.800 ACRE 1,750.00000 1,400.00

0450 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 1,750.00000 1,400.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

28.000 SQ 23.00000 644.00

0470 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

64.000 LF 4.00000 256.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

64.000 LF 1.00000 64.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

$663,883.35Section Totals:

( ) indicates item is bid as Lump Sum

$663,883.35

$663,883.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 16, 2021

87-0487-604 Primary County: TAYLOR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-6890(610)--SG-97 PCC PAVEMENT - GRADE & REPLACE

WOODBURY

Route: 1ST STREET

In the city of Sergeant Bluff  On First Street  from Port Ne al Road to C Street

Prj Awd Amt: $1,856,769.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

97-6890-610

February 16, 2021 10:00 A.M.

WOODBURYCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SIOUX CITY ENGINEERING CO.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SI200 SIOUX CITY ENGINEERING CO. $1,856,769.85 100.00%

2 VA285 VANDER POL EXCAVATING, LLC $1,871,912.62 100.82%

3 HU088 HULSTEIN EXCAVATING, INC. $1,999,915.04 107.71%

4 R.163 RP CONSTRUCTORS, LLC. $2,092,261.75 112.68%
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Contract ID:

Letting Date:

Start Date: 05/03/21 110 Working Days

97-6890-610

February 16, 2021 10:00 A.M.

WOODBURYCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SIOUX CITY ENGINEERING CO.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

73.000 UNIT 75.00000 5,475.00 43.50000 3,175.50 48.00000 3,504.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,267.200 CY 9.00000 11,404.80 3.50000 4,435.20 4.00000 5,068.80

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,182.800 CY 7.50000 83,871.00 5.88000 65,754.86 6.50000 72,688.20

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

39.600 CY 30.00000 1,188.00 25.00000 990.00 48.00000 1,900.80

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

572.200 CY 33.00000 18,882.60 27.90000 15,964.38 30.50000 17,452.10

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

4,501.300 CY 1.50000 6,751.95 2.00000 9,002.60 2.10000 9,452.73

0070 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
CEMENT TREATMENT 16 INCH

1,012.800 SY 40.00000 40,512.00 14.10000 14,280.48 14.80000 14,989.44
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

1,907.800 CY 43.00000 82,035.40 33.10000 63,148.18 35.00000 66,773.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

7,528.800 SY 60.00000 451,728.00 59.40000 447,210.72 68.00000 511,958.40

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 400.00000 400.00 850.00000 850.00 5,400.00000 5,400.00

0110 2401-6745910

REMOVAL OF SIGN

49.000 EACH 50.00000 2,450.00 65.00000 3,185.00 52.50000 2,572.50

0120 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

376.000 SF 40.00000 15,040.00 31.00000 11,656.00 32.50000 12,220.00

0130 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 6,800.00000 6,800.00 5,405.00000 5,405.00 3,900.00000 3,900.00

0140 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 8,250.00000 24,750.00 6,466.00000 19,398.00 4,675.00000 14,025.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 5,050.00000 5,050.00 5,265.00000 5,265.00 3,700.00000 3,700.00

0160 2435-0250100

INTAKE, SW-501

4.000 EACH 2,100.00000 8,400.00 3,277.00000 13,108.00 2,600.00000 10,400.00

0170 2435-0250300

INTAKE, SW-503

6.000 EACH 4,000.00000 24,000.00 5,171.00000 31,026.00 4,300.00000 25,800.00

0180 2435-0250500

INTAKE, SW-505

3.000 EACH 3,100.00000 9,300.00 4,222.00000 12,666.00 3,400.00000 10,200.00

0190 2435-0250600

INTAKE, SW-506

1.000 EACH 6,900.00000 6,900.00 7,948.00000 7,948.00 6,200.00000 6,200.00

0200 2435-0251300

INTAKE, SW-513

1.000 EACH 4,500.00000 4,500.00 4,333.00000 4,333.00 3,300.00000 3,300.00

0210 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 900.00000 1,800.00 850.00000 1,700.00 275.00000 550.00

0220 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 2,700.00000 10,800.00 2,990.00000 11,960.00 825.00000 3,300.00

Page 3 of 22

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

3,130.000 LF 9.50000 29,735.00 23.50000 73,555.00 13.50000 42,255.00

0240 2502-8221303

SUBDRAIN OUTLET, DR-303

14.000 EACH 250.00000 3,500.00 240.00000 3,360.00 245.00000 3,430.00

0250 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

320.000 LF 41.00000 13,120.00 47.75000 15,280.00 51.00000 16,320.00

0260 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

166.000 LF 44.00000 7,304.00 55.20000 9,163.20 63.00000 10,458.00

0270 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

692.000 LF 57.00000 39,444.00 70.00000 48,440.00 73.00000 50,516.00

0280 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

245.000 LF 90.00000 22,050.00 95.00000 23,275.00 94.00000 23,030.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,455.000 LF 18.00000 26,190.00 16.00000 23,280.00 8.00000 11,640.00

0300 2510-6745850

REMOVAL OF PAVEMENT

7,377.000 SY 7.75000 57,171.75 3.90000 28,770.30 4.85000 35,778.45

0310 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

19.000 EACH 300.00000 5,700.00 450.00000 8,550.00 475.00000 9,025.00

0320 2511-6745900

REMOVAL OF SIDEWALK

825.100 SY 9.00000 7,425.90 2.65000 2,186.52 3.00000 2,475.30

0330 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

668.300 SY 45.00000 30,073.50 49.50000 33,080.85 64.00000 42,771.20

0340 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

1,863.100 SY 48.00000 89,428.80 51.25000 95,483.88 64.00000 119,238.40

0350 2511-7528101

DETECTABLE WARNINGS

178.000 SF 55.00000 9,790.00 54.00000 9,612.00 81.00000 14,418.00

Page 5 of 22

Call Order:

Letting Date:

Contract ID:110
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February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

970.000 SY 42.00000 40,740.00 55.50000 53,835.00 70.00000 67,900.00

0370 2515-6745600

REMOVAL OF PAVED DRIVEWAY

776.000 SY 9.00000 6,984.00 2.75000 2,134.00 4.00000 3,104.00

0380 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

220.000 LF 28.00000 6,160.00 33.00000 7,260.00 35.00000 7,700.00

0390 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

220.000 LF 6.00000 1,320.00 12.00000 2,640.00 12.50000 2,750.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

225.000 LF 12.00000 2,700.00 5.00000 1,125.00 11.00000 2,475.00

0410 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

25.000 EACH 310.00000 7,750.00 75.00000 1,875.00 305.00000 7,625.00

0420 2524-9325150

INSTALL TYPE A SIGN

49.000 EACH 240.00000 11,760.00 50.00000 2,450.00 242.00000 11,858.00
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97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 254,500.00000 254,500.00 305,520.00000 305,520.00 317,000.00000 317,000.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.830 STA 80.00000 2,226.40 35.00000 974.05 84.00000 2,337.72

0450 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

26.000 EACH 137.00000 3,562.00 100.00000 2,600.00 132.00000 3,432.00

0460 2528-2518000

SAFETY CLOSURE

18.000 EACH 110.00000 1,980.00 100.00000 1,800.00 105.00000 1,890.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 15,250.00000 15,250.00 12,250.00000 12,250.00 11,600.00000 11,600.00

0480 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00 148,000.00000 148,000.00 188,925.00000 188,925.00

0490 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

261.000 CY 20.00000 5,220.00 4.00000 1,044.00 25.00000 6,525.00
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

168.000 LF 85.00000 14,280.00 96.00000 16,128.00 64.00000 10,752.00

0510 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 200.00000 600.00 175.00000 525.00 135.00000 405.00

0520 2554-0212030

VALVE BOX REPLACEMENT

3.000 EACH 500.00000 1,500.00 617.00000 1,851.00 600.00000 1,800.00

0530 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 150.00000 150.00 1,500.00000 1,500.00 100.00000 100.00

0540 2599-9999005

('EACH' ITEM) BENCHES

3.000 EACH 2,950.00000 8,850.00 2,000.00000 6,000.00 2,125.00000 6,375.00

0550 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING
STORM/SAN SEWER

7.000 EACH 700.00000 4,900.00 2,250.00000 15,750.00 925.00000 6,475.00

0560 2599-9999005

('EACH' ITEM) ENTRY MONUMENT SIGN

2.000 EACH 35,000.00000 70,000.00 23,475.00000 46,950.00 24,875.00000 49,750.00
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Contract ID:110
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0570 2599-9999005

('EACH' ITEM) LONGITUNDINAL SUBDRAIN
CLEANOUT

14.000 EACH 550.00000 7,700.00 717.00000 10,038.00 495.00000 6,930.00

0580 2599-9999005

('EACH' ITEM) TRASH ENCLOSURE

3.000 EACH 1,300.00000 3,900.00 900.00000 2,700.00 2,250.00000 6,750.00

0590 2599-9999005

('EACH' ITEM) WATERING OF SEEDED AREA

7.000 EACH 650.00000 4,550.00 750.00000 5,250.00 788.00000 5,516.00

0600 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY MULCH
WALKWAY

1,200.000 LF 2.00000 2,400.00 5.00000 6,000.00 2.75000 3,300.00

0610 2599-9999010

('LUMP SUM' ITEM) RESIDENTIAL WASTE AND
RECYLCING DISPOSAL

(1) LS 600.00000 600.00 4,950.00000 4,950.00 2,250.00000 2,250.00

0620 2599-9999010

('LUMP SUM' ITEM) WARRANTY SEEDING

(1) LS 1,000.00000 1,000.00 1,250.00000 1,250.00 1,315.00000 1,315.00

0630 2599-9999014

('SQUARE FEET' ITEM) BRICK PAVERS
ROADWAY

3,204.000 SF 13.50000 43,254.00 15.40000 49,341.60 14.90000 47,739.60
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0640 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 4,500.00000 4,500.00 2,950.00000 2,950.00 2,950.00000 2,950.00

0650 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 4,350.00000 4,350.00 1,850.00000 1,850.00 1,945.00000 1,945.00

0660 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,093.000 LF 4.00000 8,372.00 2.10000 4,395.30 2.25000 4,709.25

0670 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,093.000 LF 0.75000 1,569.75 0.50000 1,046.50 0.55000 1,151.15

0680 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0690 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0700 2610-0000110

SHRUBS

640.000 EACH 50.00000 32,000.00 23.00000 14,720.00 13.75000 8,800.00
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February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

(2) VANDER POL
EXCAVATING, LLC

(3) HULSTEIN EXCAVATING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0710 2610-0000120

TREES

5.000 EACH 600.00000 3,000.00 550.00000 2,750.00 580.00000 2,900.00

0720 2610-0000212

MULCH, SHREDDED BARK

41.700 CY 100.00000 4,170.00 95.00000 3,961.50 100.00000 4,170.00

$1,999,915.04$1,856,769.85 $1,871,912.62Section Totals:

( ) indicates item is bid as Lump Sum

$1,871,912.62$1,856,769.85 $1,999,915.04

$1,856,769.85

Contract Item Totals

$1,871,912.62 1,999,915.04Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

73.000 UNIT 46.00000 3,358.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,267.200 CY 4.50000 5,702.40

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,182.800 CY 8.00000 89,462.40

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

39.600 CY 30.00000 1,188.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

572.200 CY 29.00000 16,593.80

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

4,501.300 CY 3.00000 13,503.90

0070 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
CEMENT TREATMENT 16 INCH

1,012.800 SY 16.00000 16,204.80
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Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

1,907.800 CY 35.00000 66,773.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

7,528.800 SY 63.60000 478,831.68

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00

0110 2401-6745910

REMOVAL OF SIGN

49.000 EACH 59.00000 2,891.00

0120 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

376.000 SF 35.00000 13,160.00

0130 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 7,135.00000 7,135.00

0140 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 7,785.00000 23,355.00
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Letting Date:

Contract ID:110
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February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 5,470.00000 5,470.00

0160 2435-0250100

INTAKE, SW-501

4.000 EACH 4,955.00000 19,820.00

0170 2435-0250300

INTAKE, SW-503

6.000 EACH 6,350.00000 38,100.00

0180 2435-0250500

INTAKE, SW-505

3.000 EACH 5,700.00000 17,100.00

0190 2435-0250600

INTAKE, SW-506

1.000 EACH 7,985.00000 7,985.00

0200 2435-0251300

INTAKE, SW-513

1.000 EACH 5,135.00000 5,135.00

0210 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,100.00000 2,200.00

0220 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 2,350.00000 9,400.00
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Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

3,130.000 LF 18.75000 58,687.50

0240 2502-8221303

SUBDRAIN OUTLET, DR-303

14.000 EACH 382.00000 5,348.00

0250 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

320.000 LF 47.40000 15,168.00

0260 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

166.000 LF 54.00000 8,964.00

0270 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

692.000 LF 64.50000 44,634.00

0280 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

245.000 LF 89.30000 21,878.50
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Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,455.000 LF 17.00000 24,735.00

0300 2510-6745850

REMOVAL OF PAVEMENT

7,377.000 SY 5.50000 40,573.50

0310 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

19.000 EACH 550.00000 10,450.00

0320 2511-6745900

REMOVAL OF SIDEWALK

825.100 SY 3.00000 2,475.30

0330 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

668.300 SY 50.50000 33,749.15

0340 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

1,863.100 SY 51.95000 96,788.05

0350 2511-7528101

DETECTABLE WARNINGS

178.000 SF 40.00000 7,120.00
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February 16, 2021
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03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

970.000 SY 55.00000 53,350.00

0370 2515-6745600

REMOVAL OF PAVED DRIVEWAY

776.000 SY 3.00000 2,328.00

0380 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

220.000 LF 26.62000 5,856.40

0390 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

220.000 LF 4.19000 921.80

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

225.000 LF 11.00000 2,475.00

0410 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

25.000 EACH 305.00000 7,625.00

0420 2524-9325150

INSTALL TYPE A SIGN

49.000 EACH 242.00000 11,858.00

0430 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 302,500.00000 302,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.830 STA 84.00000 2,337.72

0450 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

26.000 EACH 131.00000 3,406.00

0460 2528-2518000

SAFETY CLOSURE

18.000 EACH 110.00000 1,980.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

0480 2533-4980005

MOBILIZATION

(1) LS 201,520.00000 201,520.00

0490 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

261.000 CY 25.00000 6,525.00

0500 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

168.000 LF 122.00000 20,496.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0510 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 387.00000 1,161.00

0520 2554-0212030

VALVE BOX REPLACEMENT

3.000 EACH 536.00000 1,608.00

0530 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00

0540 2599-9999005

('EACH' ITEM) BENCHES

3.000 EACH 2,500.00000 7,500.00

0550 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING
STORM/SAN SEWER

7.000 EACH 1,150.00000 8,050.00

0560 2599-9999005

('EACH' ITEM) ENTRY MONUMENT SIGN

2.000 EACH 35,250.00000 70,500.00

0570 2599-9999005

('EACH' ITEM) LONGITUNDINAL SUBDRAIN
CLEANOUT

14.000 EACH 740.00000 10,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) TRASH ENCLOSURE

3.000 EACH 2,500.00000 7,500.00

0590 2599-9999005

('EACH' ITEM) WATERING OF SEEDED AREA

7.000 EACH 750.00000 5,250.00

0600 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY MULCH
WALKWAY

1,200.000 LF 5.00000 6,000.00

0610 2599-9999010

('LUMP SUM' ITEM) RESIDENTIAL WASTE AND
RECYLCING DISPOSAL

(1) LS 2,500.00000 2,500.00

0620 2599-9999010

('LUMP SUM' ITEM) WARRANTY SEEDING

(1) LS 1,315.00000 1,315.00

0630 2599-9999014

('SQUARE FEET' ITEM) BRICK PAVERS
ROADWAY

3,204.000 SF 25.40000 81,381.60

0640 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 3,100.00000 3,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0650 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,945.00000 1,945.00

0660 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,093.000 LF 2.50000 5,232.50

0670 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,093.000 LF 0.75000 1,569.75

0680 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0690 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

0700 2610-0000110

SHRUBS

640.000 EACH 25.00000 16,000.00

0710 2610-0000120

TREES

5.000 EACH 600.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RP CONSTRUCTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0720 2610-0000212

MULCH, SHREDDED BARK

41.700 CY 100.00000 4,170.00

$2,092,261.75Section Totals:

( ) indicates item is bid as Lump Sum

$2,092,261.75

$2,092,261.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 22 of 22

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 16, 2021

97-6890-610 Primary County: WOODBURY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-005-1(79)--3H-04 HMA RESURFACING / HEATER SCARIFICATION

APPANOOSE

Route: IOWA 5

N of Haynes Ave in Centerville to N of US 34 in Albia

Prj Awd Amt: $7,885,604.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

04-0051-079

February 16, 2021 10:00 A.M.

APPANOOSECall Order:  151 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $7,885,604.16 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $8,358,728.48 106.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

04-0051-079

February 16, 2021 10:00 A.M.

APPANOOSECall Order:  151 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

5.100 ACRE 3,000.00000 15,300.00 3,000.00000 15,300.00

0020 2101-0850002

CLEARING AND GRUBBING

6,952.000 UNIT 15.50000 107,756.00 15.50000 107,756.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

530.000 CY 18.00000 9,540.00 60.00000 31,800.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

11,145.000 CY 11.75000 130,953.75 16.59000 184,895.55

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,683.800 TON 26.80000 259,525.84 25.10000 243,063.38

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,606.000 SY 50.26000 80,717.56 33.14000 53,222.84

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

827.400 SY 75.47000 62,443.88 49.69000 41,113.51
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.600 STA 590.00000 12,744.00 1,000.00000 21,600.00

0090 2125-2225050

RESHAPING DITCHES

2.000 STA 855.00000 1,710.00 1,250.00000 2,500.00

0100 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

1,293.700 TON 17.00000 21,992.90 18.00000 23,286.60

0110 2212-5070310

PATCHES, FULL-DEPTH REPAIR

934.700 SY 162.54000 151,926.14 162.54000 151,926.14

0120 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

290.700 SY 77.20000 22,442.04 77.20000 22,442.04

0130 2212-5070330

PATCHES BY COUNT (REPAIR)

137.000 EACH 112.00000 15,344.00 112.00000 15,344.00

0140 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

2,586.200 SY 12.89000 33,336.12 16.57000 42,853.33
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2213-8201045

BASE WIDENING, 4.5 IN. HOT MIX ASPHALT
MIXTURE

85,056.000 SY 19.33000 1,644,132.48 17.66000 1,502,088.96

0160 2214-5145150

PAVEMENT SCARIFICATION

21,708.800 SY 2.15000 46,673.92 3.57000 77,500.42

0170 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,116.520 TON 44.60000 94,396.79 46.10000 97,571.57

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

127.000 TON 537.00000 68,199.00 532.00000 67,564.00

0190 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

2,052.700 TON 617.00000 1,266,515.90 612.00000 1,256,252.40

0200 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

338.000 CY 11.00000 3,718.00 25.00000 8,450.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

13.000 EACH 975.00000 12,675.00 1,000.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,050.00000 4,200.00 1,250.00000 5,000.00

0230 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

42.000 EACH 650.00000 27,300.00 750.00000 31,500.00

0240 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

6.000 EACH 965.00000 5,790.00 1,250.00000 7,500.00

0250 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

168.000 LF 60.00000 10,080.00 80.00000 13,440.00

0260 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

72.000 LF 70.00000 5,040.00 115.00000 8,280.00

0270 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

280.000 LF 95.00000 26,600.00 85.00000 23,800.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

16.000 LF 140.00000 2,240.00 175.00000 2,800.00

0290 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

4,470.000 LF 7.25000 32,407.50 5.95000 26,596.50

0300 2502-8221306

SUBDRAIN OUTLET, DR-306

14.000 EACH 435.00000 6,090.00 300.00000 4,200.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

937.500 LF 8.00000 7,500.00 7.00000 6,562.50

0320 2505-4008300

STEEL BEAM GUARDRAIL

350.000 LF 22.00000 7,700.00 8.00000 2,800.00

0330 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,800.00000 14,400.00 1,800.00000 14,400.00

0340 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,600.00000 20,800.00 2,600.00000 20,800.00

0360 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 6,500.00000 6,500.00

0370 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,850.00000 15,850.00 20,000.00000 20,000.00

0380 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17,050.800 STA 10.00000 170,508.00 11.55000 196,936.74

0390 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

2.880 STA 150.00000 432.00 325.00000 936.00

0400 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

40.000 EACH 100.00000 4,000.00 100.00000 4,000.00

0410 2527-9263180

PAVEMENT MARKINGS REMOVED

14.150 STA 90.00000 1,273.50 85.00000 1,202.75
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 1,250.00000 2,500.00 4,000.00000 8,000.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 29,200.00000 29,200.00 130,585.00000 130,585.00

0440 2528-8445113

FLAGGERS

140.000 EACH 605.00000 84,700.00 605.00000 84,700.00

0450 2528-8445115

PILOT CARS

60.000 EACH 905.00000 54,300.00 905.00000 54,300.00

0460 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 130.00000 260.00 130.00000 260.00

0470 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

32.000 SY 246.20000 7,878.40 246.20000 7,878.40

0480 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 130.00000 520.00 130.00000 520.00

0490 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 560.00000 2,240.00 560.00000 2,240.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2533-4980005

MOBILIZATION

(1) LS 64,800.00000 64,800.00 501,471.00000 501,471.00

0510 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,997.900 STA 16.00000 31,966.40 17.00000 33,964.30

0520 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,165.200 GAL 5.00000 10,826.00 0.15000 324.78

0530 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

998.900 STA 16.00000 15,982.40 17.00000 16,981.30

0550 2590-0000020

PROJECT MANAGEMENT

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00

0560 2599-9999018

('SQUARE YARDS' ITEM) HOT IN-PLACE
RECYCLED ASPHALT PAVEMENT

284,040.100 SY 4.10000 1,164,564.41 4.10000 1,164,564.41

0570 2599-9999020

('TONS' ITEM) ASPHALT REJUVENATING AGENT

415.100 TON 682.63000 283,359.71 682.63000 283,359.71
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999020

('TONS' ITEM) HIGH PERFORMANCE THIN LIFT
OVERLAY

34,212.200 TON 46.19000 1,580,261.52 46.34000 1,585,393.35

0585 2529-0400057

HOT MIX ASPHALT (COMPOSITE SECTION)

89.300 TON 120.00000 10,716.00 120.00000 10,716.00

$7,805,329.16 $8,274,043.48Section Totals:
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

500.000 LF 38.00000 19,000.00 100.00000 50,000.00

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

9,500.000 LF 3.05000 28,975.00 2.95000 28,025.00

0610 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 3.90000 780.00

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,700.000 LF 3.00000 29,100.00 0.40000 3,880.00

$78,275.00 $82,685.00Section Totals:
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00

$2,000.00 $2,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,358,728.48$7,885,604.16

$7,885,604.16

Contract Item Totals

$8,358,728.48Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 16, 2021

04-0051-079 Primary County: APPANOOSE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-027-2(501)184--77-07 HMA RESURFACING WITH MILLING

BLACK HAWK

Route: IOWA 27

Seerley Blvd SB Ramp 0.2 mi N of University Ave in Cedar Falls

Prj Awd Amt: $30,236.20

Project: WorkType:

County:

Location:

MB-218-2(517)188--77-07 HMA RESURFACING WITH MILLING

BLACK HAWK

Route: U.S. 218

Chicago  Central and Pacific RR 0.45 mi N of IA 57 (SB)

Prj Awd Amt: $81,619.13

Project: WorkType:

County:

Location:

MB-218-2(518)187--77-07 HMA RESURFACING WITH MILLING

BLACK HAWK

Route: U.S. 218

US 218 to IA 58 Flyover Bridges over US 218 and IA 57

Prj Awd Amt: $92,863.49

Project: WorkType:

County:

MB-063-2(501)175--77-09 HMA RESURFACING WITH MILLING

BREMER Prj Awd Amt: $33,176.74

Page 1 of 3

Contract ID:

Letting Date:

Start Date:  5 Working Days

07-2182-517

February 16, 2021 10:00 A.M.

BLACK HAWK,
BREMER

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



County:

Location:

BREMER

Route: U.S. 63

Quarter Section Run Creek 0.5 mi S of Co Rd C50 (SB)

Prj Awd Amt: $33,176.74

Page 2 of 3

Contract ID:

Letting Date:

Start Date:  5 Working Days

07-2182-517

February 16, 2021 10:00 A.M.

BLACK HAWK,
BREMER

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $237,895.56 100.00%
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Contract ID:

Letting Date:

Start Date:  5 Working Days

07-2182-517

February 16, 2021 10:00 A.M.

BLACK HAWK,
BREMER

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - MB-027-2(501)184--77-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

162.200 SY 25.00000 4,055.00

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

19.700 TON 600.00000 11,820.00

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1.180 TON 514.15000 606.70

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,750.00000 1,750.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.190 STA 550.00000 1,204.50

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00

0070 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00

$30,236.20Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 16, 2021

07-2182-517 Primary County: BLACK HAWK,
BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 Roadway Items - MB-218-2(517)188--77-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

46.700 SY 350.00000 16,345.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 950.00000 1,900.00

0100 2214-5145150

PAVEMENT SCARIFICATION

448.000 SY 25.00000 11,200.00

0110 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

53.400 TON 530.00000 28,302.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.260 TON 514.15000 1,676.13

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,900.00000 2,900.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.900 STA 550.00000 1,595.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 16, 2021

07-2182-517 Primary County: BLACK HAWK,
BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 Roadway Items - MB-218-2(517)188--77-07SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 100.00000 2,000.00

0170 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 350.00000 350.00

0180 2529-8174010

SUBBASE (PATCHES)

46.700 SY 30.00000 1,401.00

0190 2533-4980005

MOBILIZATION

(1) LS 6,750.00000 6,750.00

$81,619.13Section Totals:

Page 3 of 6

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 16, 2021

07-2182-517 Primary County: BLACK HAWK,
BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0003 Roadway Items - MB-218-2(518)187--77-07SECTION: Cat Alt Set: Cat Alt Member:

0200 2214-5145150

PAVEMENT SCARIFICATION

800.000 SY 25.00000 20,000.00

0210 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

97.200 TON 455.00000 44,226.00

0220 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

5.830 TON 514.15000 2,997.49

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,800.00000 3,800.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.800 STA 550.00000 2,640.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00

0260 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00

$92,863.49Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 16, 2021

07-2182-517 Primary County: BLACK HAWK,
BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0004 Roadway Items - MB-063-2(501)175--77-09SECTION: Cat Alt Set: Cat Alt Member:

0270 2214-5145150

PAVEMENT SCARIFICATION

186.600 SY 25.00000 4,665.00

0280 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

22.700 TON 600.00000 13,620.00

0290 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1.360 TON 514.15000 699.24

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,750.00000 1,750.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.350 STA 550.00000 742.50

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00

0330 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00

$33,176.74Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 16, 2021

07-2182-517 Primary County: BLACK HAWK,
BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$237,895.56

$237,895.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 16, 2021

07-2182-517 Primary County: BLACK HAWK,
BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C012(117)--55-12 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUTLER

Route: T25

On T25  from Grundy County line North 1.5 Miles to Hwy 57

Prj Awd Amt: $418,828.49

Project: WorkType:

County:

Location:

FM-C012(115)--55-12 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUTLER

Route: T19

On T19  from Grundy County line North 2 Miles to Hwy 57

Prj Awd Amt: $530,777.18

Project: WorkType:

County:

Location:

FM-C012(116)--55-12 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUTLER

Route: T23

On T23  from Grundy County line 1.5 miles to Aplington City Limits

Prj Awd Amt: $389,709.39

Project: WorkType:

County:

FM-C012(118)--55-12 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUTLER Prj Awd Amt: $278,910.83

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/12/21 45 Working Days

12-C012-115

February 16, 2021 10:00 A.M.

BUTLERCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



County:

Location:

BUTLER

Route: T33

On T33  from Grundy County line North 1 Miles to Parkersburg  City Limits

Prj Awd Amt: $278,910.83

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/12/21 45 Working Days

12-C012-115

February 16, 2021 10:00 A.M.

BUTLERCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,618,225.89 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $1,663,325.67 102.79%

3 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$1,826,483.62 112.87%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/12/21 45 Working Days

12-C012-115

February 16, 2021 10:00 A.M.

BUTLERCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 (Roadway Items - (115SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,034.000 TON 15.95000 32,442.30 17.50000 35,595.00 20.50000 41,697.00

0020 2214-5145150

PAVEMENT SCARIFICATION

25,495.000 SY 1.05000 26,769.75 0.88000 22,435.60 0.80000 20,396.00

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,673.000 TON 29.51000 108,390.23 33.35000 122,494.55 40.50000 148,756.50

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,538.000 TON 28.12000 71,368.56 35.03000 88,906.14 40.50000 102,789.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

305.000 TON 478.00000 145,790.00 478.00000 145,790.00 460.00000 140,300.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 371.50000 371.50 1,775.00000 1,775.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 (Roadway Items - (115SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,538.000 EACH 1.00000 2,538.00 1.00000 2,538.00 1.00000 2,538.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,538.000 EACH 1.00000 2,538.00 1.00000 2,538.00 1.00000 2,538.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

25,129.000 SY 2.16000 54,278.64 1.60000 40,206.40 1.68000 42,216.72

0100 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

111.000 TON 493.37000 54,764.07 463.20000 51,415.20 490.00000 54,390.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

715.000 STA 10.00000 7,150.00 10.00000 7,150.00 10.55000 7,543.25

Page 2 of 12

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 (Roadway Items - (115SECTION: Cat Alt Set: Cat Alt Member:

0120 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

335.790 STA 22.00000 7,387.38 22.00000 7,387.38 23.25000 7,807.12

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 3,427.00000 3,427.00 1,842.11000 1,842.11

0140 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0150 2533-4980005

MOBILIZATION

(1) LS 9,060.25000 9,060.25 16,192.00000 16,192.00 26,700.00000 26,700.00

$607,338.70$530,777.18 $552,496.77Section Totals:
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 (Roadway Items - (116SECTION: Cat Alt Set: Cat Alt Member:

0160 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,027.000 TON 16.96000 17,417.92 17.50000 17,972.50 20.75000 21,310.25

0170 2214-5145150

PAVEMENT SCARIFICATION

20,378.000 SY 1.05000 21,396.90 0.88000 17,932.64 0.80000 16,302.40

0180 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,016.000 TON 29.51000 59,492.16 33.35000 67,233.60 40.50000 81,648.00

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,016.000 TON 28.12000 56,689.92 35.03000 70,620.48 40.50000 81,648.00

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

242.000 TON 478.00000 115,676.00 478.00000 115,676.00 460.00000 111,320.00

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 280.00000 280.00 1,200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 (Roadway Items - (116SECTION: Cat Alt Set: Cat Alt Member:

0220 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,016.000 EACH 1.00000 2,016.00 1.00000 2,016.00 1.00000 2,016.00

0230 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,016.000 EACH 1.00000 2,016.00 1.00000 2,016.00 1.00000 2,016.00

0240 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

19,992.000 SY 2.16000 43,182.72 1.60000 31,987.20 1.68000 33,586.56

0250 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

88.000 TON 493.37000 43,416.56 463.20000 40,761.60 490.00000 43,120.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

526.680 STA 10.00000 5,266.80 10.00000 5,266.80 10.55000 5,556.47
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 (Roadway Items - (116SECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

251.280 STA 22.00000 5,528.16 22.00000 5,528.16 23.16000 5,819.64

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,600.00000 2,600.00 2,110.00000 2,110.00

0290 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0300 2533-4980005

MOBILIZATION

(1) LS 9,060.25000 9,060.25 12,268.00000 12,268.00 19,500.00000 19,500.00

$433,203.32$389,709.39 $398,208.98Section Totals:
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 (Roadway Items - (117SECTION: Cat Alt Set: Cat Alt Member:

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,026.000 TON 16.95000 17,390.70 17.50000 17,955.00 20.75000 21,289.50

0320 2214-5145150

PAVEMENT SCARIFICATION

19,499.000 SY 1.05000 20,473.95 0.88000 17,159.12 0.85000 16,574.15

0330 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,753.000 TON 29.51000 81,241.03 33.35000 91,812.55 40.50000 111,496.50

0340 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,933.000 TON 28.12000 54,355.96 35.03000 67,712.99 40.50000 78,286.50

0350 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

281.000 TON 478.00000 134,318.00 478.00000 134,318.00 460.00000 129,260.00

0360 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 280.00000 280.00 1,800.00000 1,800.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 (Roadway Items - (117SECTION: Cat Alt Set: Cat Alt Member:

0370 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,933.000 EACH 1.00000 1,933.00 1.00000 1,933.00 1.00000 1,933.00

0380 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,933.000 EACH 1.00000 1,933.00 1.00000 1,933.00 1.00000 1,933.00

0390 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

18,514.000 SY 2.16000 39,990.24 1.60000 29,622.40 1.68000 31,103.52

0400 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

82.000 TON 493.37000 40,456.34 463.20000 37,982.40 490.00000 40,180.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

432.900 STA 10.00000 4,329.00 10.00000 4,329.00 10.55000 4,567.10
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 (Roadway Items - (117SECTION: Cat Alt Set: Cat Alt Member:

0420 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

229.410 STA 22.00000 5,047.02 22.00000 5,047.02 23.50000 5,391.14

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 2,600.00000 2,600.00 1,900.00000 1,900.00

0440 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0450 2533-4980005

MOBILIZATION

(1) LS 9,060.25000 9,060.25 12,268.00000 12,268.00 21,000.00000 21,000.00

$472,764.41$418,828.49 $431,002.48Section Totals:
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0004 (Roadway Items - (118SECTION: Cat Alt Set: Cat Alt Member:

0460 2121-7425020

GRANULAR SHOULDERS, TYPE B

706.000 TON 16.25000 11,472.50 17.50000 12,355.00 21.00000 14,826.00

0470 2214-5145150

PAVEMENT SCARIFICATION

14,583.000 SY 1.05000 15,312.15 0.88000 12,833.04 0.80000 11,666.40

0480 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,410.000 TON 29.51000 41,609.10 33.35000 47,023.50 40.50000 57,105.00

0490 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,410.000 TON 28.12000 39,649.20 35.03000 49,392.30 40.50000 57,105.00

0500 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

169.000 TON 478.00000 80,782.00 478.00000 80,782.00 460.00000 77,740.00

0510 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 200.00000 200.00 1,200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0004 (Roadway Items - (118SECTION: Cat Alt Set: Cat Alt Member:

0520 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,410.000 EACH 1.00000 1,410.00 1.00000 1,410.00 1.00000 1,410.00

0530 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,410.000 EACH 1.00000 1,410.00 1.00000 1,410.00 1.00000 1,410.00

0540 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

14,197.000 SY 2.16000 30,665.52 1.60000 22,715.20 1.68000 23,850.96

0550 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

63.000 TON 493.37000 31,082.31 463.20000 29,181.60 490.00000 30,870.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

409.770 STA 10.00000 4,097.70 10.00000 4,097.70 10.55000 4,323.07

Page 11 of 12

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0004 (Roadway Items - (118SECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

184.550 STA 22.00000 4,060.10 22.00000 4,060.10 23.50000 4,336.93

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 1,765.00000 1,765.00 1,900.00000 1,900.00

0590 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0600 2533-4980005

MOBILIZATION

(1) LS 9,060.25000 9,060.25 8,342.00000 8,342.00 19,383.83000 19,383.83

$313,177.19$278,910.83 $281,617.44Section Totals:

( ) indicates item is bid as Lump Sum

$1,663,325.67$1,618,225.89 $1,826,483.62

$1,618,225.89

Contract Item Totals

$1,663,325.67 1,826,483.62Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-115 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C012(119)--FG-12 HMA RESURFACING

BUTLER

Route: C55

On C55  from HWY 14 7 miles to T55

Prj Awd Amt: $1,259,877.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 30 Working Days

12-C012-119

February 16, 2021 10:00 A.M.

BUTLERCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,259,877.94 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $1,270,399.93 100.84%

3 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$1,492,866.17 118.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 30 Working Days

12-C012-119

February 16, 2021 10:00 A.M.

BUTLERCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,870.000 TON 14.78000 101,538.60 14.75000 101,332.50 19.50000 133,965.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

7.600 MILE 200.00000 1,520.00 150.00000 1,140.00 191.00000 1,451.60

0030 2214-5145150

PAVEMENT SCARIFICATION

1,483.000 SY 3.20000 4,745.60 3.03000 4,493.49 4.00000 5,932.00

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,720.000 TON 30.59000 266,744.80 30.86000 269,099.20 42.00000 366,240.00

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,720.000 TON 30.59000 266,744.80 34.23000 298,485.60 42.00000 366,240.00

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,046.000 TON 478.00000 499,988.00 478.00000 499,988.00 460.00000 481,160.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-119 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00 960.00000 960.00 4,200.00000 4,200.00

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,720.000 EACH 1.00000 8,720.00 1.00000 8,720.00 1.00000 8,720.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,720.000 EACH 1.00000 8,720.00 1.00000 8,720.00 1.00000 8,720.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,458.860 STA 9.00000 13,129.74 9.00000 13,129.74 9.50000 13,859.17

0110 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,131.570 STA 20.00000 22,631.40 20.00000 22,631.40 21.05000 23,819.55

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 7,700.00000 7,700.00 5,600.00000 5,600.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-119 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445113

FLAGGERS

25.000 EACH 605.00000 15,125.00 605.00000 15,125.00 605.00000 15,125.00

0140 2533-4980005

MOBILIZATION

(1) LS 43,570.00000 43,570.00 18,875.00000 18,875.00 57,833.85000 57,833.85

$1,492,866.17$1,259,877.94 $1,270,399.93Section Totals:

( ) indicates item is bid as Lump Sum

$1,270,399.93$1,259,877.94 $1,492,866.17

$1,259,877.94

Contract Item Totals

$1,270,399.93 1,492,866.17Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 16, 2021

12-C012-119 Primary County: BUTLER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C014(168)--FG-14 HMA PAVEMENT WIDENING / HMA RESURFACING

CARROLL

Route: N33

On N33  from THE JCT OF E60 AND N33 IN THE TOWN OF DEDHAM  T HEN   NORTH 10.4 Miles to JCT US 30

Prj Awd Amt: $2,838,135.69

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 55 Working Days

14-C014-168

February 16, 2021 10:00 A.M.

CARROLLCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,782,311.81 100.00%

LOW BIDDER: AWARD LIMITS-AWARD TO OTHERS

2 NO081 NORRIS ASPHALT PAVING CO., LC $2,838,135.69 102.01%

3 WE540 WESTERN ENGINEERING CO., INC. $2,979,825.00 107.10%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $3,036,123.98 109.12%

5 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,159,235.97 113.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 55 Working Days

14-C014-168

February 16, 2021 10:00 A.M.

CARROLLCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

10.100 MILE 400.00000 4,040.00 500.00000 5,050.00 1,000.00000 10,100.00

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,595.000 CY 6.38000 42,076.10 5.50000 36,272.50 7.50000 49,462.50

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

12,910.000 TON 30.50000 393,755.00 33.00000 426,030.00 37.90000 489,289.00

0040 2214-5145150

PAVEMENT SCARIFICATION

130,582.000 SY 0.94000 122,747.08 0.82000 107,077.24 0.90000 117,523.80

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

14,405.000 TON 30.50000 439,352.50 32.37000 466,289.85 33.60000 484,008.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

14,497.000 TON 30.50000 442,158.50 32.37000 469,267.89 33.70000 488,548.90

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,509.000 TON 460.00000 1,154,140.00 462.00000 1,159,158.00 435.00000 1,091,415.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00 5,500.00000 5,500.00 7,500.00000 7,500.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

20,906.000 EACH 1.00000 20,906.00 1.00000 20,906.00 1.00000 20,906.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,451.000 EACH 1.00000 14,451.00 1.00000 14,451.00 1.00000 14,451.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 550.00000 1,650.00 550.00000 1,650.00 550.00000 1,650.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

42,658.000 EACH 1.00000 42,658.00 1.00000 42,658.00 1.00000 42,658.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,790.350 STA 7.50000 13,427.63 7.75000 13,875.21 8.00000 14,322.80

Page 2 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 150.00000 600.00 150.00000 600.00 160.00000 640.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,500.00000 2,500.00 7,500.00000 7,500.00

0160 2528-8445113

FLAGGERS

72.000 EACH 605.00000 43,560.00 605.00000 43,560.00 605.00000 43,560.00

0170 2528-8445115

PILOT CARS

18.000 EACH 905.00000 16,290.00 905.00000 16,290.00 905.00000 16,290.00

0180 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 7,000.00000 7,000.00 80,000.00000 80,000.00

$2,979,825.00$2,782,311.81 $2,838,135.69Section Totals:

( ) indicates item is bid as Lump Sum

$2,838,135.69$2,782,311.81 $2,979,825.00

$2,782,311.81

Contract Item Totals

$2,838,135.69 2,979,825.00Contract Grand Totals

Contract Time Totals

Page 3 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

10.100 MILE 650.00000 6,565.00 3,255.00000 32,875.50

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,595.000 CY 5.45000 35,942.75 12.42000 81,909.90

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

12,910.000 TON 35.76000 461,661.60 37.50000 484,125.00

0040 2214-5145150

PAVEMENT SCARIFICATION

130,582.000 SY 1.64000 214,154.48 1.23000 160,615.86

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

14,405.000 TON 31.97000 460,527.85 35.75000 514,978.75

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

14,497.000 TON 31.97000 463,469.09 35.75000 518,267.75

Page 4 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,509.000 TON 457.00000 1,146,613.00 457.00000 1,146,613.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 5,610.00000 5,610.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

20,906.000 EACH 1.00000 20,906.00 1.00000 20,906.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,451.000 EACH 1.00000 14,451.00 1.00000 14,451.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 550.00000 1,650.00 550.00000 1,650.00

Page 5 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

42,658.000 EACH 1.00000 42,658.00 1.00000 42,658.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,790.350 STA 7.75000 13,875.21 7.75000 13,875.21

0140 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 150.00000 600.00 150.00000 600.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 13,700.00000 13,700.00 8,250.00000 8,250.00

0160 2528-8445113

FLAGGERS

72.000 EACH 605.00000 43,560.00 605.00000 43,560.00

0170 2528-8445115

PILOT CARS

18.000 EACH 905.00000 16,290.00 905.00000 16,290.00

Page 6 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2533-4980005

MOBILIZATION

(1) LS 75,500.00000 75,500.00 52,000.00000 52,000.00

$3,036,123.98 $3,159,235.97Section Totals:

( ) indicates item is bid as Lump Sum

$3,159,235.97$3,036,123.98

$3,036,123.98

Contract Item Totals

$3,159,235.97Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 16, 2021

14-C014-168 Primary County: CARROLL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C022(92)--55-22 HMA RESURFACING

CLAYTON

Route: GUNDER ROAD

On Gunder Rd from NCL Elkader to 0.2 miles N of 215th St and  form Eagle Ave to Agate Rd

Prj Awd Amt: $1,831,583.86

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 35 Working Days

22-C022-092

February 16, 2021 10:00 A.M.

CLAYTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,831,583.86 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 35 Working Days

22-C022-092

February 16, 2021 10:00 A.M.

CLAYTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

26.000 TON 25.00000 650.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,400.000 TON 14.75000 64,900.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

8.100 MILE 300.00000 2,430.00

0040 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

44.400 SY 100.00000 4,440.00

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

900.000 TON 55.19000 49,671.00

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

11,178.000 TON 34.59000 386,647.02

Page 1 of 4

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 16, 2021

22-C022-092 Primary County: CLAYTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,431.000 TON 36.15000 413,230.65

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,356.000 TON 464.00000 629,184.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

989.000 TON 14.75000 14,587.75

0110 2510-6745850

REMOVAL OF PAVEMENT

44.400 SY 12.95000 574.98

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

114.100 SY 59.50000 6,788.95

Page 2 of 4

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 16, 2021

22-C022-092 Primary County: CLAYTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

114.100 SY 12.95000 1,477.60

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,380.790 STA 8.75000 12,081.91

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 8,450.00000 8,450.00

0160 2528-8445113

FLAGGERS

150.000 EACH 605.00000 90,750.00

0170 2528-8445115

PILOT CARS

75.000 EACH 905.00000 67,875.00

0180 2533-4980005

MOBILIZATION

(1) LS 76,345.00000 76,345.00

$1,831,583.86Section Totals:

$1,831,583.86

$1,831,583.86

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 16, 2021

22-C022-092 Primary County: CLAYTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,831,583.86Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 16, 2021

22-C022-092 Primary County: CLAYTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1040(608)--SG-23 HMA RESURFACING/COLD IN-PLACE RECYCLING

CLINTON

Route: 9th AVENUE

In the city of Camanche  On 9th Avenue  from Railroad to Ana mosa Rd

Prj Awd Amt: $218,429.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 25 Working Days

23-1040-608

February 16, 2021 10:00 A.M.

CLINTONCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $218,429.50 100.00%

2 TR240 TRI-CITY BLACKTOP, INC. $258,823.57 118.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 25 Working Days

23-1040-608

February 16, 2021 10:00 A.M.

CLINTONCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) TRI-CITY BLACKTOP, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

188.000 CY 23.00000 4,324.00 60.00000 11,280.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

235.000 TON 25.00000 5,875.00 44.00000 10,340.00

0030 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

791.000 TON 40.00000 31,640.00 68.00000 53,788.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

817.000 TON 40.00000 32,680.00 68.00000 55,556.00

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

97.000 TON 525.00000 50,925.00 200.00000 19,400.00

0060 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

87.000 SY 32.00000 2,784.00 67.00000 5,829.00

0070 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

7,034.000 SY 4.40000 30,949.60 4.55000 32,004.70
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 16, 2021

23-1040-608 Primary County: CLINTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) TRI-CITY BLACKTOP, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

8,441.000 GAL 1.90000 16,037.90 1.97000 16,628.77

0090 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 65.00000 130.00 52.00000 104.00

0100 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

24.000 LF 20.00000 480.00 15.00000 360.00

0110 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

16.000 SF 32.00000 512.00 25.00000 400.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

101.300 STA 40.00000 4,052.00 47.00000 4,761.10

0130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 300.00000 300.00 312.00000 312.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 5,100.00000 5,100.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 16, 2021

23-1040-608 Primary County: CLINTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) TRI-CITY BLACKTOP, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

8.000 EACH 605.00000 4,840.00 605.00000 4,840.00

0160 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00 37,000.00000 37,000.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 3,000.00000 2,100.00 1,600.00000 1,120.00

$218,429.50 $258,823.57Section Totals:

( ) indicates item is bid as Lump Sum

$258,823.57$218,429.50

$218,429.50

Contract Item Totals

$258,823.57Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 16, 2021

23-1040-608 Primary County: CLINTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-039-1(29)--3L-24 HMA PAVED SHOULDER - NEW

CRAWFORD

Route: IOWA 39

500 ft S of NCL of Denison to Main St N in Deloit

Prj Awd Amt: $1,411,929.08

Project: WorkType:

County:

Location:

STP-039-1(28)--2C-24 HMA RESURFACING WITH MILLING

CRAWFORD

Route: IOWA 39

US 59 to Main St N in Deloit

Prj Awd Amt: $1,479,845.61

Project: WorkType:

County:

Location:

MB-039-3(500)5--77-24 DECK JOINT REPAIR

CRAWFORD

Route: IOWA 39

Otter Creek 5.0 mi S of Co Rd E16

Prj Awd Amt: $128,407.23

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 65 Working Days

24-0391-028

February 16, 2021 10:00 A.M.

CRAWFORDCall Order:  159 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $3,020,181.92 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $3,214,086.49 106.42%

3 WE540 WESTERN ENGINEERING CO., INC. $3,299,345.11 109.24%

4 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,353,781.36 111.05%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/19/21 65 Working Days

24-0391-028

February 16, 2021 10:00 A.M.

CRAWFORDCall Order:  159 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

333.900 TON 42.00000 14,023.80 50.00000 16,695.00 64.00000 21,369.60

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,007.300 CY 18.50000 18,635.05 18.50000 18,635.05 19.00000 19,138.70

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

552.700 CY 45.00000 24,871.50 30.00000 16,581.00 44.25000 24,456.98

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.800 STA 250.00000 2,450.00 200.00000 1,960.00 600.00000 5,880.00

0050 2214-5145160

PAVEMENT SCARIFICATION

6,896.600 TON 11.00000 75,862.60 22.30000 153,794.18 13.75000 94,828.25

0060 2301-0690203

BRIDGE APPROACH, BR-203

782.000 SY 215.00000 168,130.00 250.00000 195,500.00 217.00000 169,694.00

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,991.750 TON 39.00000 272,678.25 40.29000 281,697.61 45.50000 318,124.63

Page 1 of 32

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

736.300 TON 45.00000 33,133.50 74.40000 54,780.72 73.75000 54,302.13

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

44.200 TON 461.00000 20,376.20 459.39000 20,305.04 486.00000 21,481.20

0100 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

559.330 TON 622.00000 347,903.26 619.39000 346,443.41 626.00000 350,140.58

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00 1,500.00000 1,500.00 2,300.00000 2,300.00

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,500.00000 12,500.00 12,500.00000 12,500.00 12,750.00000 12,750.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

45.100 CY 10.00000 451.00 10.00000 451.00 10.50000 473.55

0140 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 5,800.00000 11,600.00 5,800.00000 11,600.00 5,900.00000 11,800.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,600.00000 3,600.00

0160 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

16.000 LF 500.00000 8,000.00 500.00000 8,000.00 515.00000 8,240.00

0170 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

10.000 LF 350.00000 3,500.00 350.00000 3,500.00 360.00000 3,600.00

0180 2417-0225042

APRONS, METAL, 42 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,500.00000 3,000.00 1,575.00000 3,150.00

0190 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

88.000 LF 125.00000 11,000.00 125.00000 11,000.00 127.50000 11,220.00

0200 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

88.000 LF 215.00000 18,920.00 215.00000 18,920.00 217.00000 19,096.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

782.400 LF 5.00000 3,912.00 5.00000 3,912.00 5.20000 4,068.48

0220 2505-4008130

REMOVAL OF CABLE GUARDRAIL

176.000 LF 10.00000 1,760.00 10.00000 1,760.00 10.50000 1,848.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

437.500 LF 23.50000 10,281.25 23.50000 10,281.25 24.00000 10,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,350.00000 18,800.00 2,350.00000 18,800.00 2,400.00000 19,200.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 235.00000 1,880.00 235.00000 1,880.00 240.00000 1,920.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,350.00000 18,800.00 2,350.00000 18,800.00 2,400.00000 19,200.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,474.150 STA 10.00000 24,741.50 10.00000 24,741.50 10.50000 25,978.58
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

35.460 STA 115.00000 4,077.90 115.00000 4,077.90 120.00000 4,255.20

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

2.030 STA 60.00000 121.80 60.00000 121.80 63.00000 127.89

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

921.000 LF 13.00000 11,973.00 13.00000 11,973.00 13.20000 12,157.20

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,600.00000 3,600.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 9,900.00000 9,900.00 12,000.00000 12,000.00

0330 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0340 2528-8445115

PILOT CARS

50.000 EACH 905.00000 45,250.00 905.00000 45,250.00 905.00000 45,250.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0350 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

40.000 SY 276.00000 11,040.00 300.00000 12,000.00 290.00000 11,600.00

0360 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 592.00000 1,184.00 500.00000 1,000.00 620.00000 1,240.00

0370 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 83,201.25000 83,201.25 100,000.00000 100,000.00

0380 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

588.600 STA 17.00000 10,006.20 17.00000 10,006.20 17.50000 10,300.50

0390 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

637.800 GAL 5.00000 3,189.00 5.00000 3,189.00 6.00000 3,826.80

0400 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

294.300 STA 17.00000 5,003.10 17.00000 5,003.10 17.50000 5,150.25

0410 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

3,269.700 SY 8.60000 28,119.42 4.10000 13,405.77 4.15000 13,569.26
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0420 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,050.00000 4,200.00

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,100.000 LF 3.40000 7,140.00 3.25000 6,825.00 3.30000 6,930.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,534,567.78$1,396,314.33 $1,535,990.78Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Design No. 0421; Repairs to a 159'-8 x 44'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (28

SECTION: Cat Alt Set: Cat Alt Member:

0460 2413-0698074

DECK REPAIR, CLASS A

19.600 SY 479.31000 9,394.48 479.31000 9,394.48 545.00000 10,682.00

0470 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 393.60000 34,636.80 393.60000 34,636.80 235.00000 20,680.00

0480 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 5,309.46000 5,309.46 1,050.00000 1,050.00

$32,412.00$56,531.28 $49,340.74Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0003 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (28SECTION: Cat Alt Set: Cat Alt Member:

0490 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0500 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0510 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

19,000.000 EACH 1.00000 19,000.00 1.00000 19,000.00 1.00000 19,000.00

$27,000.00$27,000.00 $27,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0004 Roadway Items - (29) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0520 2102-0425070

SPECIAL BACKFILL

9,533.000 TON 38.00000 362,254.00 41.13000 392,092.29 41.00000 390,853.00

0530 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

8,694.500 CY 11.75000 102,160.38 13.13000 114,158.79 15.00000 130,417.50

0540 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

640.300 STA 15.00000 9,604.50 36.34000 23,268.50 30.00000 19,209.00

0550 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

12,082.750 TON 43.00000 519,558.25 40.90000 494,184.48 46.50000 561,847.88

0560 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

724.950 TON 461.00000 334,201.95 459.39000 333,034.78 486.00000 352,325.70

0570 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,500.00000 6,500.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 8,910.00000 8,910.00 6,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0004 Roadway Items - (29) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0590 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0600 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0610 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 74,881.13000 74,881.13 74,000.00000 74,000.00

$1,559,303.08$1,399,929.08 $1,463,679.97Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0005 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (29SECTION: Cat Alt Set: Cat Alt Member:

0620 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

0630 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

$12,000.00$12,000.00 $12,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0006 (Design No. 0120; Repairs to a 150'-0 x 26'-0 Continuous I-Beam Bridge - (500SECTION: Cat Alt Set: Cat Alt Member:

0640 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 11,817.02000 11,817.02 11,817.02000 11,817.02 11,000.00000 11,000.00

0650 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.800 CY 1,732.65000 3,118.77 1,732.65000 3,118.77 8,500.00000 15,300.00

0660 2404-7775005

REINFORCING STEEL, EPOXY COATED

234.000 LB 2.51000 587.34 2.51000 587.34 8.25000 1,930.50

0670 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

56.000 LF 155.10000 8,685.60 155.10000 8,685.60 102.00000 5,712.00

0680 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 18,000.00000 18,000.00

0690 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 7,167.77000 7,167.77 2,600.00000 2,600.00

$54,542.50$49,208.73 $46,376.50Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0007 Design No. 0320; Items for Streambank StabilizationSECTION: Cat Alt Set: Cat Alt Member:

0700 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

360.000 CY 20.00000 7,200.00 20.00000 7,200.00 20.50000 7,380.00

0710 2507-3250005

ENGINEERING FABRIC

550.000 SY 3.00000 1,650.00 3.00000 1,650.00 3.15000 1,732.50

0720 2507-6800061

REVETMENT, CLASS E

600.000 TON 55.00000 33,000.00 55.00000 33,000.00 56.00000 33,600.00

$42,712.50$41,850.00 $41,850.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0008 (Roadway Items - (500SECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

79.200 STA 10.00000 792.00 10.00000 792.00 10.50000 831.60

0740 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 115.00000 379.50 115.00000 379.50 120.00000 396.00

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

79.200 STA 60.00000 4,752.00 60.00000 4,752.00 62.00000 4,910.40

0760 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 13.00000 13,325.00 13.00000 13,325.00 13.25000 13,581.25

0770 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,600.00000 3,600.00

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 8,100.00000 8,100.00 6,200.00000 6,200.00

0790 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,050.00000 4,200.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0008 (Roadway Items - (500SECTION: Cat Alt Set: Cat Alt Member:

0800 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

800.000 LF 4.10000 3,280.00 3.50000 2,800.00 3.60000 2,880.00

0810 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.40000 320.00 0.25000 200.00 0.26000 208.00

$36,807.25$37,348.50 $37,848.50Section Totals:

( ) indicates item is bid as Lump Sum

$3,214,086.49$3,020,181.92 $3,299,345.11

$3,020,181.92

Contract Item Totals

$3,214,086.49 3,299,345.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

333.900 TON 53.45000 17,846.96

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,007.300 CY 72.32000 72,847.94

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

552.700 CY 29.05000 16,055.94

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.800 STA 965.00000 9,457.00

0050 2214-5145160

PAVEMENT SCARIFICATION

6,896.600 TON 14.55000 100,345.53

0060 2301-0690203

BRIDGE APPROACH, BR-203

782.000 SY 250.00000 195,500.00

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,991.750 TON 38.30000 267,784.03
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

736.300 TON 59.80000 44,030.74

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

44.200 TON 466.00000 20,597.20

0100 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

559.330 TON 723.00000 404,395.59

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,781.32000 3,781.32

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 25,500.00000 25,500.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

45.100 CY 100.00000 4,510.00

Page 18 of 32

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0140 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 5,000.00000 10,000.00

0150 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

1.000 EACH 4,850.00000 4,850.00

0160 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

16.000 LF 1,650.00000 26,400.00

0170 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

10.000 LF 1,050.00000 10,500.00

0180 2417-0225042

APRONS, METAL, 42 IN. DIA.

2.000 EACH 1,750.00000 3,500.00

0190 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

88.000 LF 95.00000 8,360.00
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0200 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

88.000 LF 465.00000 40,920.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

782.400 LF 8.00000 6,259.20

0220 2505-4008130

REMOVAL OF CABLE GUARDRAIL

176.000 LF 6.00000 1,056.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

437.500 LF 20.00000 8,750.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,000.00000 16,000.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,955.00000 23,640.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,474.150 STA 10.50000 25,978.58

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

35.460 STA 88.00000 3,120.48

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

2.030 STA 350.00000 710.50

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

921.000 LF 14.45000 13,308.45

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,325.00000 4,325.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 8,250.00000 8,250.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00

0340 2528-8445115

PILOT CARS

50.000 EACH 905.00000 45,250.00

0350 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

40.000 SY 276.00000 11,040.00

0360 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 592.00000 1,184.00

0370 2533-4980005

MOBILIZATION

(1) LS 106,000.00000 106,000.00

0380 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

588.600 STA 17.50000 10,300.50

0390 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

637.800 GAL 0.20000 127.56
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - (28) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0400 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

294.300 STA 17.50000 5,150.25

0410 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

3,269.700 SY 4.10000 13,405.77

0420 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,100.000 LF 3.25000 6,825.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,664,263.54Section Totals:
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Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Design No. 0421; Repairs to a 159'-8 x 44'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (28

SECTION: Cat Alt Set: Cat Alt Member:

0460 2413-0698074

DECK REPAIR, CLASS A

19.600 SY 540.00000 10,584.00

0470 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 230.00000 20,240.00

0480 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00

$31,824.00Section Totals:

Page 24 of 32

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (28SECTION: Cat Alt Set: Cat Alt Member:

0490 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,000.000 EACH 1.00000 4,000.00

0500 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,000.000 EACH 1.00000 4,000.00

0510 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

19,000.000 EACH 1.00000 19,000.00

$27,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0004 Roadway Items - (29) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0520 2102-0425070

SPECIAL BACKFILL

9,533.000 TON 35.60000 339,374.80

0530 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

8,694.500 CY 28.25000 245,619.63

0540 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

640.300 STA 15.25000 9,764.58

0550 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

12,082.750 TON 37.15000 448,874.16

0560 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

724.950 TON 466.00000 337,826.70

0570 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,110.00000 3,110.00

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0004 Roadway Items - (29) - Urban Crawford CountySECTION: Cat Alt Set: Cat Alt Member:

0590 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00

0600 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0610 2533-4980005

MOBILIZATION

(1) LS 29,100.00000 29,100.00

$1,438,819.87Section Totals:

Page 27 of 32

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0005 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (29SECTION: Cat Alt Set: Cat Alt Member:

0620 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00

0630 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00

$12,000.00Section Totals:
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0006 (Design No. 0120; Repairs to a 150'-0 x 26'-0 Continuous I-Beam Bridge - (500SECTION: Cat Alt Set: Cat Alt Member:

0640 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,500.00000 10,500.00

0650 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.800 CY 8,400.00000 15,120.00

0660 2404-7775005

REINFORCING STEEL, EPOXY COATED

234.000 LB 8.00000 1,872.00

0670 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

56.000 LF 100.00000 5,600.00

0680 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00

0690 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00

$85,592.00Section Totals:
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Contract ID:159

Tabulation of Construction and Material Bids

February 16, 2021

24-0391-028 Primary County: CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0007 Design No. 0320; Items for Streambank StabilizationSECTION: Cat Alt Set: Cat Alt Member:

0700 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

360.000 CY 25.00000 9,000.00

0710 2507-3250005

ENGINEERING FABRIC

550.000 SY 3.50000 1,925.00

0720 2507-6800061

REVETMENT, CLASS E

600.000 TON 60.00000 36,000.00

$46,925.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0008 (Roadway Items - (500SECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

79.200 STA 34.00000 2,692.80

0740 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 88.00000 290.40

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

79.200 STA 125.00000 9,900.00

0760 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 17.95000 18,398.75

0770 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,325.00000 4,325.00

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 6,750.00000 6,750.00

0790 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0008 (Roadway Items - (500SECTION: Cat Alt Set: Cat Alt Member:

0800 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

800.000 LF 3.50000 2,800.00

0810 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.25000 200.00

$47,356.95Section Totals:

( ) indicates item is bid as Lump Sum

$3,353,781.36

$3,353,781.36

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:159
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Project Information:

Project: WorkType:

County:

Location:

STPN-141-4(43)--2J-14 HMA RESURFACING WITH MILLING

CARROLL

Route: IOWA 141

WCL Manning to just E of Manning

Prj Awd Amt: $2,410,956.08

Project: WorkType:

County:

Location:

STPN-141-4(44)--2J-14 PCC SIDEWALK/TRAIL

CARROLL

Route: IOWA 141

WCL Manning to just E of Manning

Prj Awd Amt: $429,768.69

Project: WorkType:

County:

Location:

STP-141-3(74)--2C-24 HMA PAVEMENT WIDENING / HMA RESURFACING

CRAWFORD

Route: IOWA 141

S Jct US 59 to WCL Manning

Prj Awd Amt: $6,467,135.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 42 Working Days

24-1413-074

February 16, 2021 10:00 A.M.

CARROLL,
CRAWFORD

Call Order:  160 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $9,307,860.05 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$9,562,569.02 102.74%

3 WE540 WESTERN ENGINEERING CO., INC. $9,800,547.52 105.29%
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Contract ID:

Letting Date:

Start Date: 08/02/21 42 Working Days

24-1413-074

February 16, 2021 10:00 A.M.

CARROLL,
CRAWFORD

Call Order:  160 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.200 ACRE 5,000.00000 36,000.00 3,300.00000 23,760.00 3,400.00000 24,480.00

0020 2101-0850002

CLEARING AND GRUBBING

192.000 UNIT 100.00000 19,200.00 106.00000 20,352.00 108.00000 20,736.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

80.000 CY 30.00000 2,400.00 55.00000 4,400.00 57.00000 4,560.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

7,321.000 CY 7.60000 55,639.60 14.30000 104,690.30 8.00000 58,568.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,139.000 TON 37.78000 383,051.42 32.20000 326,475.80 35.00000 354,865.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

1,448.000 STA 11.13000 16,116.24 18.60000 26,932.80 12.50000 18,100.00

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

194.400 SY 118.17000 22,972.25 120.20000 23,366.88 123.00000 23,911.20
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

25.000 EACH 331.71000 8,292.75 105.00000 2,625.00 107.00000 2,675.00

0090 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

14,330.000 TON 42.22000 605,012.60 38.10000 545,973.00 38.75000 555,287.50

0100 2214-5145150

PAVEMENT SCARIFICATION

180,840.000 SY 1.14000 206,157.60 1.27000 229,666.80 0.80000 144,672.00

0110 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

9,940.000 TON 43.88000 436,167.20 45.35000 450,779.00 49.00000 487,060.00

0120 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

20,399.000 TON 38.98000 795,153.02 38.56000 786,585.44 48.50000 989,351.50

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

20,399.000 TON 42.74000 871,853.26 35.89000 732,120.11 39.60000 807,800.40
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

860.000 TON 459.39000 395,075.40 466.00000 400,760.00 481.00000 413,660.00

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,224.000 TON 524.39000 641,853.36 526.00000 643,824.00 554.00000 678,096.00

0160 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

596.400 TON 574.39000 342,566.20 633.00000 377,521.20 621.00000 370,364.40

0170 2303-1258347

ASPHALT BINDER, PG 58-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,623.260 TON 609.39000 989,198.41 723.00000 1,173,616.98 621.00000 1,008,044.46

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00 1,550.00000 1,550.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,200.00000 2,200.00 1,600.00000 1,600.00 1,650.00000 1,650.00
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Contract ID:160
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0200 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,600.00000 3,600.00 2,600.00000 2,600.00 2,700.00000 2,700.00

0210 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 4,000.00000 4,000.00 3,000.00000 3,000.00 3,100.00000 3,100.00

0220 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 6,500.00000 13,000.00 4,500.00000 9,000.00 4,600.00000 9,200.00

0230 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

6.000 LF 250.00000 1,500.00 290.00000 1,740.00 300.00000 1,800.00

0240 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

12.000 LF 285.00000 3,420.00 190.00000 2,280.00 195.00000 2,340.00

0250 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

6.000 LF 300.00000 1,800.00 1,150.00000 6,900.00 1,185.00000 7,110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

6.000 LF 400.00000 2,400.00 1,170.00000 7,020.00 1,200.00000 7,200.00

0270 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

6.000 LF 500.00000 3,000.00 1,900.00000 11,400.00 1,950.00000 11,700.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

132.000 LF 10.00000 1,320.00 10.00000 1,320.00 10.50000 1,386.00

0290 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,700.00000 3,400.00 1,700.00000 3,400.00 1,750.00000 3,500.00

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,516.00000 7,032.00 3,516.00000 7,032.00 3,600.00000 7,200.00

0305 2507-6800061

REVETMENT, CLASS E

42.000 TON 60.00000 2,520.00 75.00000 3,150.00 77.00000 3,234.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,591.000 STA 14.00000 92,274.00 20.00000 131,820.00 9.25000 60,966.75

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 100.00000 400.00 15.00000 60.00 155.00000 620.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 17,866.67000 17,866.67 25,000.00000 25,000.00 15,000.00000 15,000.00

0340 2528-8445113

FLAGGERS

160.000 EACH 605.00000 96,800.00 605.00000 96,800.00 605.00000 96,800.00

0350 2528-8445115

PILOT CARS

80.000 EACH 905.00000 72,400.00 905.00000 72,400.00 905.00000 72,400.00

0360 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

7,760.000 SY 3.15000 24,444.00 3.15000 24,444.00 3.22000 24,987.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0370 2533-4980005

MOBILIZATION

(1) LS 79,085.00000 79,085.00 163,000.00000 163,000.00 70,000.00000 70,000.00

0380 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,424.000 STA 17.00000 24,208.00 15.50000 22,072.00 16.00000 22,784.00

0390 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

3,086.000 GAL 4.00000 12,344.00 0.15000 462.90 0.16000 493.76

0400 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

712.000 STA 17.00000 12,104.00 15.50000 11,036.00 16.00000 11,392.00

0410 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

15,822.000 SY 2.65000 41,928.30 2.65000 41,928.30 2.70000 42,719.40

0420 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

70.000 EACH 15.00000 1,050.00 25.00000 1,750.00 26.00000 1,820.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0001 (Roadway Items - (74SECTION: Cat Alt Set: Cat Alt Member:

0430 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 5,600.00000 5,600.00

0440 2602-0000020

SILT FENCE

40.000 LF 2.00000 80.00 2.00000 80.00 5.70000 228.00

0450 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.00000 480.00 2.00000 480.00 3.60000 864.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

220.000 LF 3.50000 770.00 3.50000 770.00 4.60000 1,012.00

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$6,455,088.57$6,361,135.28 $6,534,494.51Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0002 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (74SECTION: Cat Alt Set: Cat Alt Member:

0490 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

25,000.000 EACH 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

0500 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

25,000.000 EACH 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

0510 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

56,000.000 EACH 1.00000 56,000.00 1.00000 56,000.00 1.00000 56,000.00

$106,000.00$106,000.00 $106,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0520 2102-0425071

SPECIAL BACKFILL

3,566.400 CY 52.00000 185,452.80 61.52000 219,404.93 73.00000 260,347.20

0530 2102-2625000

EMBANKMENT-IN-PLACE

1,160.000 CY 30.00000 34,800.00 30.00000 34,800.00 30.50000 35,380.00

0540 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,328.000 CY 18.00000 59,904.00 16.00000 53,248.00 16.20000 53,913.60

0550 2105-8425005

TOPSOIL, FURNISH AND SPREAD

294.000 CY 30.00000 8,820.00 58.50000 17,199.00 60.00000 17,640.00

0560 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,462.000 CY 6.50000 9,503.00 13.00000 19,006.00 13.25000 19,371.50

0570 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,264.000 TON 37.78000 47,753.92 20.85000 26,354.40 41.00000 51,824.00

0580 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

4,494.600 SY 25.74000 115,691.00 24.17000 108,634.48 35.50000 159,558.30
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February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0590 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

857.700 SY 89.00000 76,335.30 31.72000 27,206.24 100.00000 85,770.00

0600 2123-7450000

SHOULDER CONSTRUCTION, EARTH

81.500 STA 210.00000 17,115.00 227.25000 18,520.88 100.00000 8,150.00

0610 2123-7450020

SHOULDER FINISHING, EARTH

10.300 STA 300.00000 3,090.00 400.00000 4,120.00 410.00000 4,223.00

0620 2212-5070310

PATCHES, FULL-DEPTH REPAIR

74.600 SY 148.41000 11,071.39 330.00000 24,618.00 335.00000 24,991.00

0630 2212-5070330

PATCHES BY COUNT (REPAIR)

9.000 EACH 217.44000 1,956.96 105.00000 945.00 110.00000 990.00

0640 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

641.100 CY 28.97000 18,572.67 11.12000 7,129.03 19.00000 12,180.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0650 2213-8201070

BASE WIDENING, 7 IN. HOT MIX ASPHALT
MIXTURE

6,143.800 SY 28.12000 172,763.66 29.31000 180,074.78 39.80000 244,523.24

0660 2214-5145150

PAVEMENT SCARIFICATION

27,291.000 SY 3.37000 91,970.67 2.57000 70,137.87 2.40000 65,498.40

0670 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

81.800 SY 98.00000 8,016.40 140.00000 11,452.00 143.00000 11,697.40

0680 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

142.000 TON 92.24000 13,098.08 59.73000 8,481.66 75.00000 10,650.00

0690 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,670.840 TON 47.69000 127,372.36 38.86000 103,788.84 45.25000 120,855.51

0700 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,670.840 TON 50.51000 134,904.13 41.11000 109,798.23 54.25000 144,893.07
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0710 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

320.500 TON 524.39000 168,067.00 541.00000 173,390.50 554.00000 177,557.00

0720 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 1,300.00000 1,300.00 25,000.00000 25,000.00

0730 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,671.000 EACH 1.00000 2,671.00 1.00000 2,671.00 1.00000 2,671.00

0740 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,671.000 EACH 1.00000 2,671.00 1.00000 2,671.00 1.00000 2,671.00

0750 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

656.900 TON 38.00000 24,962.20 30.00000 19,707.00 30.50000 20,035.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0760 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

1,282.000 EACH 1.00000 1,282.00 1.00000 1,282.00 1.00000 1,282.00

0770 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00 9,700.00000 9,700.00

0780 2414-7200030

SAFETY GRATE, TYPE 3, CULVERT

2.000 EACH 10,525.00000 21,050.00 10,525.00000 21,050.00 10,800.00000 21,600.00

0790 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 1,500.00000 3,000.00 1,550.00000 3,100.00

0800 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,750.00000 5,500.00 1,600.00000 3,200.00 1,650.00000 3,300.00

0810 2416-0102254

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 54 IN.

1.000 EACH 5,000.00000 5,000.00 6,000.00000 6,000.00 6,200.00000 6,200.00
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CRAWFORD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0820 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

75.000 LF 120.00000 9,000.00 86.00000 6,450.00 88.00000 6,600.00

0825 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 6,000.00000 6,000.00 6,100.00000 6,100.00

0830 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 4,000.00000 4,000.00 5,500.00000 5,500.00 5,600.00000 5,600.00

0840 2435-0250100

INTAKE, SW-501

1.000 EACH 3,800.00000 3,800.00 5,300.00000 5,300.00 5,400.00000 5,400.00

0850 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,600.00000 1,600.00 3,000.00000 3,000.00 3,100.00000 3,100.00

0860 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

855.000 LF 10.00000 8,550.00 25.00000 21,375.00 12.75000 10,901.25

0870 2502-8221303

SUBDRAIN OUTLET, DR-303

7.000 EACH 600.00000 4,200.00 500.00000 3,500.00 525.00000 3,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0880 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

159.000 LF 88.50000 14,071.50 86.00000 13,674.00 88.00000 13,992.00

0890 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

32.000 LF 125.00000 4,000.00 105.00000 3,360.00 108.00000 3,456.00

0900 2503-0116354

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 54 IN.

314.000 LF 385.00000 120,890.00 340.00000 106,760.00 345.00000 108,330.00

0910 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

20.000 LF 100.00000 2,000.00 40.00000 800.00 42.00000 840.00

0920 2510-6745850

REMOVAL OF PAVEMENT

3,914.700 SY 4.50000 17,616.15 15.05000 58,916.24 11.50000 45,019.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0930 2523-0000200

ELECTRICAL CIRCUITS

325.000 LF 20.00000 6,500.00 20.00000 6,500.00 21.00000 6,825.00

0940 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

2.000 EACH 6,000.00000 12,000.00 6,000.00000 12,000.00 6,150.00000 12,300.00

0950 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

21.000 EACH 175.00000 3,675.00 275.00000 5,775.00 255.00000 5,355.00

0960 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 75.00000 150.00 100.00000 200.00 105.00000 210.00

0970 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

283.000 LF 15.00000 4,245.00 30.00000 8,490.00 7.25000 2,051.75

0980 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

174.000 LF 15.00000 2,610.00 20.00000 3,480.00 9.00000 1,566.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

0990 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

13.000 EACH 150.00000 1,950.00 350.00000 4,550.00 78.00000 1,014.00

1000 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 500.00000 500.00 750.00000 750.00 157.00000 157.00

1010 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

124.000 SF 15.00000 1,860.00 40.00000 4,960.00 31.00000 3,844.00

1020 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 75,000.00000 75,000.00 17,500.00000 17,500.00

1030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

730.710 STA 24.00000 17,537.04 25.00000 18,267.75 22.50000 16,440.98

1040 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

412.230 STA 17.00000 7,007.91 45.00000 18,550.35 20.50000 8,450.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1050 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

114.930 STA 100.00000 11,493.00 150.00000 17,239.50 90.00000 10,343.70

1060 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

40.000 EACH 105.00000 4,200.00 225.00000 9,000.00 127.00000 5,080.00

1070 2527-9263180

PAVEMENT MARKINGS REMOVED

842.660 STA 15.00000 12,639.90 45.00000 37,919.70 17.25000 14,535.89

1080 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

412.230 STA 22.00000 9,069.06 60.00000 24,733.80 51.00000 21,023.73

1090 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

40.000 EACH 150.00000 6,000.00 150.00000 6,000.00 105.00000 4,200.00

1100 2528-2518000

SAFETY CLOSURE

15.000 EACH 150.00000 2,250.00 300.00000 4,500.00 105.00000 1,575.00

1110 2528-8445110

TRAFFIC CONTROL

(1) LS 17,866.67000 17,866.67 55,000.00000 55,000.00 60,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1120 2528-8445113

FLAGGERS

170.000 EACH 605.00000 102,850.00 605.00000 102,850.00 605.00000 102,850.00

1130 2528-8445115

PILOT CARS

80.000 EACH 905.00000 72,400.00 905.00000 72,400.00 905.00000 72,400.00

1131 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

6,660.000 LF 8.50000 56,610.00 10.00000 66,600.00 10.00000 66,600.00

1140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

210.700 SY 118.17000 24,898.42 160.00000 33,712.00 163.00000 34,344.10

1150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 331.71000 7,629.33 105.00000 2,415.00 110.00000 2,530.00

1160 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

880.000 SF 11.00000 9,680.00 27.27000 23,997.60 28.00000 24,640.00

1170 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

9,950.000 SY 4.65000 46,267.50 4.65000 46,267.50 4.70000 46,765.00
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Unit Price Ext Amount Unit Price
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(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1180 2533-4980005

MOBILIZATION

(1) LS 79,085.00000 79,085.00 96,300.00000 96,300.00 200,000.00000 200,000.00

1190 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.800 MILE 44,800.00000 35,840.00 44,800.00000 35,840.00 45,500.00000 36,400.00

1200 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

1,722.000 LB 1.00000 1,722.00 1.00000 1,722.00 1.00000 1,722.00

1210 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

98.200 STA 17.00000 1,669.40 15.50000 1,522.10 16.00000 1,571.20

1220 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

106.900 GAL 10.00000 1,069.00 0.15000 16.04 0.16000 17.10

1230 2556-0000100

DOWEL BAR RETROFIT

2,645.000 EACH 56.00000 148,120.00 56.00000 148,120.00 57.00000 150,765.00
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(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1240 2599-9999005

('EACH' ITEM) RE-LOCATE ENTRANCE GATES

1.000 EACH 7,500.00000 7,500.00 2,500.00000 2,500.00 2,600.00000 2,600.00

1250 2601-2634100

MULCHING

3.000 ACRE 750.00000 2,250.00 1,250.00000 3,750.00 760.00000 2,280.00

1260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.000 ACRE 650.00000 1,950.00 1,250.00000 3,750.00 675.00000 2,025.00

1270 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

39.000 SQ 14.00000 546.00 18.00000 702.00 14.75000 575.25

1280 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 300.00000 900.00 350.00000 1,050.00 315.00000 945.00

1290 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.800 MGAL 60.00000 468.00 60.00000 468.00 60.00000 468.00

1300 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1310 2602-0000030

SILT FENCE FOR DITCH CHECKS

4,133.800 LF 1.90000 7,854.22 1.50000 6,200.70 2.00000 8,267.60

1320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,133.800 LF 0.20000 826.76 0.05000 206.69 0.21000 868.10

1330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

413.400 LF 0.20000 82.68 0.05000 20.67 0.21000 86.81

1340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

9,400.000 LF 3.70000 34,780.00 3.75000 35,250.00 3.75000 35,250.00

1350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,400.000 LF 0.30000 2,820.00 0.40000 3,760.00 0.32000 3,008.00

1360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0003 (Roadway Items - (43SECTION: Cat Alt Set: Cat Alt Member:

1370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1371 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

7.300 CY 1,000.00000 7,300.00 4,075.00000 29,747.50 4,100.00000 29,930.00

1372 2404-7775000

REINFORCING STEEL

1,264.000 LB 8.00000 10,112.00 3.00000 3,792.00 3.10000 3,918.40

$2,844,436.20$2,403,456.08 $2,561,751.98Section Totals:
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0004 (PAYMENT ADJUSTMENT INCENTIVE ITEMS - (43SECTION: Cat Alt Set: Cat Alt Member:

1380 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

$7,500.00$7,500.00 $7,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0005 (ADA Sidewalk ITEMS - (44SECTION: Cat Alt Set: Cat Alt Member:

1390 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 14,000.00000 14,000.00 10,000.00000 10,000.00 10,500.00000 10,500.00

1400 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.200 CY 3,800.00000 8,360.00 2,525.00000 5,555.00 2,600.00000 5,720.00

1410 2404-7775005

REINFORCING STEEL, EPOXY COATED

231.000 LB 3.00000 693.00 3.00000 693.00 3.15000 727.65

1420 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

20.000 LF 215.50000 4,310.00 149.94000 2,998.80 155.00000 3,100.00

1430 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

1,159.000 SF 49.00000 56,791.00 53.35000 61,832.65 54.00000 62,586.00

1440 2511-6745900

REMOVAL OF SIDEWALK

829.200 SY 22.00000 18,242.40 10.00000 8,292.00 10.50000 8,706.60

1450 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

705.000 SY 71.00000 50,055.00 98.89000 69,717.45 100.00000 70,500.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0005 (ADA Sidewalk ITEMS - (44SECTION: Cat Alt Set: Cat Alt Member:

1460 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

357.700 SY 86.00000 30,762.20 120.25000 43,013.43 121.50000 43,460.55

1470 2511-7528101

DETECTABLE WARNINGS

201.000 SF 46.00000 9,246.00 40.00000 8,040.00 41.00000 8,241.00

1480 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

119.200 SY 65.00000 7,748.00 110.00000 13,112.00 111.00000 13,231.20

1490 2515-6745600

REMOVAL OF PAVED DRIVEWAY

137.300 SY 20.00000 2,746.00 10.00000 1,373.00 10.50000 1,441.65

1500 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

5.900 CY 1,500.00000 8,850.00 2,323.00000 13,705.70 2,375.00000 14,012.50

1510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 0.00000 0.00 17,500.00000 17,500.00

1520 2528-8445110

TRAFFIC CONTROL

(1) LS 17,866.67000 17,866.67 5,000.00000 5,000.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0005 (ADA Sidewalk ITEMS - (44SECTION: Cat Alt Set: Cat Alt Member:

1530 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 194.40000 1,555.20 165.00000 1,320.00 170.00000 1,360.00

1540 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

255.500 SY 118.17000 30,192.44 155.00000 39,602.50 158.00000 40,369.00

1550 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 331.71000 5,970.78 105.00000 1,890.00 110.00000 1,980.00

1560 2533-4980005

MOBILIZATION

(1) LS 79,085.00000 79,085.00 7,500.00000 7,500.00 7,750.00000 7,750.00

1570 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 34,100.00000 34,100.00 34,100.00000 34,100.00 45,000.00000 45,000.00

1580 2599-9999014

('SQUARE FEET' ITEM) CLAY PAVERS

65.000 SF 50.00000 3,250.00 70.00000 4,550.00 72.50000 4,712.50

1590 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 3,750.00000 1,125.00 5,000.00000 1,500.00 3,900.00000 1,170.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0005 (ADA Sidewalk ITEMS - (44SECTION: Cat Alt Set: Cat Alt Member:

1600 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 3,750.00000 1,125.00 4,500.00000 1,350.00 3,900.00000 1,170.00

1610 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 1,850.00000 555.00 350.00000 105.00 1,900.00000 570.00

1620 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

4,230.000 LF 3.70000 15,651.00 3.50000 14,805.00 3.80000 16,074.00

1630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,230.000 LF 0.30000 1,269.00 0.40000 1,692.00 0.32000 1,353.60

1640 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

65.000 LF 10.00000 650.00 10.00000 650.00 10.50000 682.50

1650 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

5.000 EACH 35.00000 175.00 25.00000 125.00 37.00000 185.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) WESTERN ENGINEERING
CO., INC.

0005 (ADA Sidewalk ITEMS - (44SECTION: Cat Alt Set: Cat Alt Member:

1660 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

5.000 EACH 35.00000 175.00 20.00000 100.00 37.00000 185.00

1670 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

1.000 EACH 150.00000 150.00 160.00000 160.00 160.00000 160.00

1680 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 35.00000 35.00 20.00000 20.00 37.00000 37.00

1690 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 35.00000 35.00 20.00000 20.00 37.00000 37.00

$387,522.75$429,768.69 $352,822.53Section Totals:

( ) indicates item is bid as Lump Sum

$9,562,569.02$9,307,860.05 $9,800,547.52

$9,307,860.05

Contract Item Totals

$9,562,569.02 9,800,547.52Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 16, 2021

24-1413-074 Primary County: CARROLL,
CRAWFORD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C031(111)--FJ-31 HMA PAVED SHOULDER - NEW

DUBUQUE

Route: Y21

On Y 21  from 0.32 Miles North of Hwy 151 N 4.75 miles to 0. 04 Miles South of Monastery Road

Prj Awd Amt: $913,513.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

31-C031-111

February 16, 2021 10:00 A.M.

DUBUQUECall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $913,513.66 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

31-C031-111

February 16, 2021 10:00 A.M.

DUBUQUECall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
MODIFIED SUBBASE

250.000 SY 20.00000 5,000.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,500.000 TON 14.90000 37,250.00

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

21,831.900 SY 22.78000 497,330.68

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,638.300 CY 18.30000 66,580.89

0050 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0060 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

496.910 STA 35.00000 17,391.85

0070 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

491.190 STA 22.00000 10,806.18
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 16, 2021

31-C031-111 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 5,550.00000 5,550.00

0090 2528-8445113

FLAGGERS

234.000 EACH 605.00000 141,570.00

0100 2528-8445115

PILOT CARS

39.000 EACH 905.00000 35,295.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

450.000 SY 66.20000 29,790.00

0120 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

300.000 SY 67.80000 20,340.00

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

35.000 EACH 70.00000 2,450.00

0140 2533-4980005

MOBILIZATION

(1) LS 29,675.00000 29,675.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 16, 2021

31-C031-111 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

491.200 STA 26.00000 12,771.20

0160 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,064.300 GAL 0.20000 212.86

$913,513.66Section Totals:

( ) indicates item is bid as Lump Sum

$913,513.66

$913,513.66

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 16, 2021

31-C031-111 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C032(53)--FJ-32 HMA PAVED SHOULDER - NEW

EMMET

Route: VARIOUS ROUTES

Emmet County - Multiple Locations

Prj Awd Amt: $399,375.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 20 Working Days

32-C032-053

February 16, 2021 10:00 A.M.

EMMETCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $399,375.94 100.00%

2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $444,037.49 111.18%

3 DU122 DUININCK, INC. $556,397.85 139.32%

4 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$600,776.80 150.43%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 20 Working Days

32-C032-053

February 16, 2021 10:00 A.M.

EMMETCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) DUININCK, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,652.400 SY 35.95000 275,103.78 42.60000 325,992.24 46.22000 353,693.93

0020 2123-7450020

SHOULDER FINISHING, EARTH

172.180 STA 84.00000 14,463.12 86.50000 14,893.57 84.00000 14,463.12

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,683.500 CY 11.44000 19,259.24 12.36000 20,808.06 12.00000 20,202.00

0040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 452.00000 452.00 2,500.00000 2,500.00 540.00000 540.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

172.180 STA 25.00000 4,304.50 25.75000 4,433.64 25.00000 4,304.50

0060 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

172.180 STA 35.00000 6,026.30 36.05000 6,207.09 35.00000 6,026.30

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 3,090.00000 3,090.00 3,000.00000 3,000.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-053 Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) DUININCK, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

48.000 EACH 605.00000 29,040.00 605.00000 29,040.00 605.00000 29,040.00

0090 2528-8445115

PILOT CARS

21.000 EACH 905.00000 19,005.00 905.00000 19,005.00 905.00000 19,005.00

0100 2533-4980005

MOBILIZATION

(1) LS 19,015.00000 19,015.00 9,850.00000 9,850.00 99,000.00000 99,000.00

0110 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

172.100 STA 30.00000 5,163.00 30.90000 5,317.89 30.00000 5,163.00

0120 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

400.000 GAL 8.61000 3,444.00 7.25000 2,900.00 4.90000 1,960.00

$556,397.85$399,375.94 $444,037.49Section Totals:

( ) indicates item is bid as Lump Sum

$444,037.49$399,375.94 $556,397.85

$399,375.94

Contract Item Totals

$444,037.49 556,397.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-053 Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,652.400 SY 42.76000 327,216.62

0020 2123-7450020

SHOULDER FINISHING, EARTH

172.180 STA 220.79000 38,015.62

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,683.500 CY 40.00000 67,340.00

0040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

172.180 STA 28.00000 4,821.04

0060 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

172.180 STA 39.00000 6,715.02

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-053 Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

48.000 EACH 605.00000 29,040.00

0090 2528-8445115

PILOT CARS

21.000 EACH 905.00000 19,005.00

0100 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00

0110 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

172.100 STA 35.00000 6,023.50

0120 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

400.000 GAL 9.00000 3,600.00

$600,776.80Section Totals:

( ) indicates item is bid as Lump Sum

$600,776.80

$600,776.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

NHSN-018-6(103)--2R-34 HMA RESURFACING WITH MILLING

FLOYD

Route: U.S. 18

IA 14/Gilbert St to 850 ft E of the Cedar River RR in Charles City

Prj Awd Amt: $2,071,530.34

Project: WorkType:

County:

Location:

HSIPX-018-6(106)--3L-34 HMA RESURFACING/COLD IN-PLACE RECYCLING

FLOYD

Route: U.S. 18

850 ft E of Cedar River RR in Charles City to the Little Cedar River Bridge

Prj Awd Amt: $2,542,470.19

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

34-0186-106

February 16, 2021 10:00 A.M.

FLOYDCall Order:  163 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $4,614,000.53 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $4,918,492.27 106.60%
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Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

34-0186-106

February 16, 2021 10:00 A.M.

FLOYDCall Order:  163 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

218.000 CY 20.00000 4,360.00 18.00000 3,924.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

100.000 CY 10.00000 1,000.00 30.00000 3,000.00

0030 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

46.300 STA 400.00000 18,520.00 300.00000 13,890.00

0040 2115-0100000

MODIFIED SUBBASE

58.600 CY 45.00000 2,637.00 33.50000 1,963.10

0041 2121-7425020

GRANULAR SHOULDERS, TYPE B

8.700 TON 35.00000 304.50 55.00000 478.50

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

46.300 STA 500.00000 23,150.00 300.00000 13,890.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

886.500 SY 106.44000 94,359.06 106.44000 94,359.06
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Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

97.000 EACH 110.00000 10,670.00 110.00000 10,670.00

0071 2213-8201070

BASE WIDENING, 7 IN. HOT MIX ASPHALT
MIXTURE

110.000 SY 18.60000 2,046.00 28.26000 3,108.60

0080 2214-5145150

PAVEMENT SCARIFICATION

24,592.700 SY 2.15000 52,874.31 3.17000 77,958.86

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

697.900 SY 100.00000 69,790.00 113.00000 78,862.70

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

867.000 TON 36.71000 31,827.57 46.03000 39,908.01

0110 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

394.660 TON 34.30000 13,536.84 54.57000 21,536.60
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,273.200 TON 29.69000 37,801.31 49.24000 62,692.37

0130 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

3,045.700 TON 29.16000 88,812.61 44.96000 136,934.67

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

282.100 TON 551.00000 155,437.10 500.00000 141,050.00

0150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

69.400 TON 591.00000 41,015.40 588.00000 40,807.20

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 555.00000 555.00

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00
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Letting Date:
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Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0180 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,200.00000 3,200.00 3,350.00000 3,350.00

0190 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,200.00000 10,400.00 5,250.00000 10,500.00

0200 2435-0250100

INTAKE, SW-501

8.000 EACH 3,500.00000 28,000.00 3,050.00000 24,400.00

0210 2435-0250700

INTAKE, SW-507

20.000 EACH 4,000.00000 80,000.00 4,950.00000 99,000.00

0220 2435-0250704

INTAKE, SW-507, TOP ONLY

6.000 EACH 2,500.00000 15,000.00 700.00000 4,200.00

0230 2435-0250800

INTAKE, SW-508

2.000 EACH 3,750.00000 7,500.00 6,250.00000 12,500.00

0240 2435-0250900

INTAKE, SW-509

1.000 EACH 4,600.00000 4,600.00 5,750.00000 5,750.00
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Letting Date:
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0250 2435-0250904

INTAKE, SW-509, TOP ONLY

1.000 EACH 2,500.00000 2,500.00 1,300.00000 1,300.00

0260 2435-0251000

INTAKE, SW-510

2.000 EACH 5,500.00000 11,000.00 6,550.00000 13,100.00

0270 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 2,500.00000 2,500.00 2,450.00000 2,450.00

0280 2435-0254500

INTAKE, SW-545

2.000 EACH 7,500.00000 15,000.00 6,250.00000 12,500.00

0290 2435-0600010

MANHOLE ADJUSTMENT, MINOR

23.000 EACH 2,000.00000 46,000.00 1,408.00000 32,384.00

0300 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 500.00000 1,000.00 1,500.00000 3,000.00

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

303.000 LF 32.95000 9,983.85 15.00000 4,545.00
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Letting Date:
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Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0320 2502-8221303

SUBDRAIN OUTLET, DR-303

3.000 EACH 800.00000 2,400.00 500.00000 1,500.00

0340 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

44.000 LF 90.00000 3,960.00 38.00000 1,672.00

0350 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

450.000 LF 90.00000 40,500.00 43.25000 19,462.50

0360 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

429.000 LF 100.00000 42,900.00 45.50000 19,519.50

0370 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

858.000 LF 90.00000 77,220.00 60.00000 51,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0380 2503-0114227

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 27 IN.

397.000 LF 110.00000 43,670.00 76.00000 30,172.00

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

3,114.000 LF 15.00000 46,710.00 27.50000 85,635.00

0391 2507-3250005

ENGINEERING FABRIC

15.800 SY 5.00000 79.00 2.00000 31.60

0392 2507-6800061

REVETMENT, CLASS E

28.400 TON 50.00000 1,420.00 30.00000 852.00

0400 2510-6745850

REMOVAL OF PAVEMENT

846.300 SY 13.95000 11,805.89 30.00000 25,389.00

0410 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

34.000 EACH 550.00000 18,700.00 500.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0420 2511-6745900

REMOVAL OF SIDEWALK

773.400 SY 10.00000 7,734.00 4.50000 3,480.30

0430 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

751.900 SY 54.95000 41,316.91 65.75000 49,437.43

0440 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

309.600 SY 60.00000 18,576.00 78.50000 24,303.60

0450 2511-7528101

DETECTABLE WARNINGS

674.000 SF 43.50000 29,319.00 40.00000 26,960.00

0460 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

4,630.100 LF 20.00000 92,602.00 31.00000 143,533.10

0470 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

741.900 SY 60.00000 44,514.00 76.00000 56,384.40

0480 2515-6745600

REMOVAL OF PAVED DRIVEWAY

416.200 SY 13.95000 5,805.99 8.90000 3,704.18
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0490 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

96.000 LF 20.00000 1,920.00 20.00000 1,920.00

0500 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00

0510 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

12.000 SF 25.00000 300.00 40.00000 480.00

0520 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 418,000.00000 418,000.00 418,000.00000 418,000.00

0530 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 11,500.00000 11,500.00 14,000.00000 14,000.00

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

174.100 STA 55.00000 9,575.50 81.00000 14,102.10

0550 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

88.780 STA 75.00000 6,658.50 65.00000 5,770.70

0570 2528-2518000

SAFETY CLOSURE

24.000 EACH 175.00000 4,200.00 100.00000 2,400.00

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 20,800.00000 20,800.00 17,600.00000 17,600.00

0590 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00

0600 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00

0610 2529-8174010

SUBBASE (PATCHES)

10.000 SY 12.00000 120.00 12.00000 120.00

0620 2533-4980005

MOBILIZATION

(1) LS 49,700.00000 49,700.00 124,500.00000 124,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0630 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00

0640 2599-9999005

('EACH' ITEM) RELOCATE FIRE HYDRANT

1.000 EACH 4,000.00000 4,000.00 1,900.00000 1,900.00

0650 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

3.000 EACH 1,250.00000 3,750.00 750.00000 2,250.00

0660 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 59,900.00000 59,900.00 59,900.00000 59,900.00

0670 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.000 ACRE 2,400.00000 7,200.00 2,400.00000 7,200.00

0680 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.000 ACRE 800.00000 2,400.00 800.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,710.000 LF 3.50000 9,485.00 3.50000 9,485.00

0700 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,710.000 LF 0.30000 813.00 0.30000 813.00

0710 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0720 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$2,057,030.34 $2,251,375.08Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSN-018-6(103)--2R-34SECTION: Cat Alt Set: Cat Alt Member:

0730 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00

0740 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00

0750 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,500.000 EACH 1.00000 9,500.00 1.00000 9,500.00

$14,500.00 $14,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

0760 2102-2625000

EMBANKMENT-IN-PLACE

664.000 CY 15.95000 10,590.80 23.00000 15,272.00

0770 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

451.600 CY 20.00000 9,032.00 38.00000 17,160.80

0780 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

407.000 CY 10.00000 4,070.00 7.00000 2,849.00

0790 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,313.000 TON 17.00000 73,321.00 22.69000 97,861.97

0800 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

820.500 SY 27.75000 22,768.88 52.49000 43,068.05

0810 2123-7450000

SHOULDER CONSTRUCTION, EARTH

305.100 STA 300.00000 91,530.00 150.00000 45,765.00

0820 2125-2225050

RESHAPING DITCHES

39.100 STA 600.00000 23,460.00 175.00000 6,842.50
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

0830 2210-0475290

MACADAM STONE BASE

1.000 TON 100.00000 100.00 22.25000 22.25

0840 2212-5070310

PATCHES, FULL-DEPTH REPAIR

826.600 SY 148.80000 122,998.08 148.80000 122,998.08

0850 2212-5070330

PATCHES BY COUNT (REPAIR)

108.000 EACH 40.00000 4,320.00 40.00000 4,320.00

0860 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,247.000 CY 5.56000 18,053.32 13.46000 43,704.62

0870 2213-8201050

BASE WIDENING, 5 IN. HOT MIX ASPHALT
MIXTURE

23,378.400 SY 13.57000 317,244.89 16.96000 396,497.66

0880 2214-5145150

PAVEMENT SCARIFICATION

1,876.400 SY 1.32000 2,476.85 5.85000 10,976.94

0890 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,563.200 TON 27.05000 231,634.56 32.75000 280,444.80
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

0900 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

8,145.930 TON 27.23000 221,813.67 34.74000 282,989.61

0910 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,002.550 TON 468.00000 469,193.40 400.00000 401,020.00

0920 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 1,278.00000 1,278.00

0930 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,877.000 EACH 1.00000 5,877.00 1.00000 5,877.00

0940 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,877.000 EACH 1.00000 5,877.00 1.00000 5,877.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

0950 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

18.000 TON 20.00000 360.00 16.50000 297.00

0960 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,292.000 EACH 1.00000 17,292.00 1.00000 17,292.00

0970 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

94,831.000 SY 1.72000 163,109.32 1.60000 151,729.60

0980 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

412.600 TON 502.00000 207,125.20 469.20000 193,591.92

0990 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 2,500.00000 2,500.00 5,800.00000 5,800.00

1000 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,000.00000 15,000.00 7,200.00000 7,200.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1010 2402-0425040

FLOODED BACKFILL

191.300 CY 35.00000 6,695.50 45.00000 8,608.50

1020 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

309.000 CY 10.50000 3,244.50 10.00000 3,090.00

1030 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 800.00000 1,600.00 530.00000 1,060.00

1040 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,100.00000 2,200.00 845.00000 1,690.00

1050 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 2,100.00000 4,200.00

1060 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 295.00000 590.00 300.00000 600.00

1070 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

12.000 LF 150.00000 1,800.00 120.00000 1,440.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1080 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

64.000 LF 250.00000 16,000.00 150.00000 9,600.00

1090 2417-0225012

APRONS, METAL, 12 IN. DIA.

2.000 EACH 290.00000 580.00 145.00000 290.00

1100 2417-0225015

APRONS, METAL, 15 IN. DIA.

8.000 EACH 310.00000 2,480.00 170.00000 1,360.00

1110 2417-0225018

APRONS, METAL, 18 IN. DIA.

52.000 EACH 350.00000 18,200.00 210.00000 10,920.00

1120 2417-0225024

APRONS, METAL, 24 IN. DIA.

10.000 EACH 500.00000 5,000.00 325.00000 3,250.00

1130 2417-0330048

APRONS, SAFETY SLOPE, 48 IN. DIA.

4.000 EACH 7,000.00000 28,000.00 6,150.00000 24,600.00

1140 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

6.000 LF 75.00000 450.00 30.00000 180.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 16, 2021

34-0186-106 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1150 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

52.000 LF 52.00000 2,704.00 40.00000 2,080.00

1160 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

80.000 LF 100.00000 8,000.00 75.00000 6,000.00

1170 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

30.000 LF 20.00000 600.00 35.00000 1,050.00

1180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,500.00000 2,500.00 2,000.00000 2,000.00

1190 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

30.000 LF 40.00000 1,200.00 40.00000 1,200.00

1200 2499-6000100

CLEAN OUT PIPE CULVERT

90.000 LF 30.00000 2,700.00 15.00000 1,350.00
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Letting Date:
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Tabulation of Construction and Material Bids

February 16, 2021
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

14,550.000 LF 3.71000 53,980.50 3.71000 53,980.50

1220 2502-8225010

SUBDRAIN OUTLET, 500-10

59.000 EACH 175.00000 10,325.00 175.00000 10,325.00

1230 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,750.00000 3,750.00 2,500.00000 2,500.00

1240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

614.000 LF 6.00000 3,684.00 8.50000 5,219.00

1250 2505-4008300

STEEL BEAM GUARDRAIL

425.000 LF 25.00000 10,625.00 22.85000 9,711.25

1260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,200.00000 17,600.00 2,100.00000 16,800.00

1270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 280.00000 1,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,500.00000 20,000.00 2,600.00000 20,800.00

1290 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

14.800 SY 50.00000 740.00 52.00000 769.60

1300 2507-3250005

ENGINEERING FABRIC

346.500 SY 3.50000 1,212.75 2.00000 693.00

1310 2507-6800061

REVETMENT, CLASS E

203.200 TON 44.50000 9,042.40 40.00000 8,128.00

1320 2507-8029000

EROSION STONE

35.000 TON 35.00000 1,225.00 52.00000 1,820.00

1330 2520-3350010

FIELD LABORATORY

1.000 EACH 7,000.00000 7,000.00 5,625.00000 5,625.00

1340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 6,500.00000 6,500.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,317.770 STA 10.50000 24,336.59 11.50000 26,654.36

1360 2528-8445110

TRAFFIC CONTROL

(1) LS 6,600.00000 6,600.00 12,500.00000 12,500.00

1370 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00

1380 2528-8445115

PILOT CARS

40.000 EACH 905.00000 36,200.00 905.00000 36,200.00

1390 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

26.600 SY 160.80000 4,277.28 160.80000 4,277.28

1400 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 140.00000 280.00 140.00000 280.00

1410 2529-8174010

SUBBASE (PATCHES)

83.400 SY 12.00000 1,000.80 12.00000 1,000.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1420 2529-8174020

SUBBASE PATCH WITH EF JOINT

26.600 SY 24.00000 638.40 24.00000 638.40

1430 2529-8174050

PATCH SUBDRAIN

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

1440 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 550.00000 1,100.00 550.00000 1,100.00

1450 2533-4980005

MOBILIZATION

(1) LS 72,200.00000 72,200.00 85,000.00000 85,000.00

1460 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

539.300 STA 17.75000 9,572.58 17.00000 9,168.10

1470 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

584.400 GAL 3.80000 2,220.72 4.00000 2,337.60

1480 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

269.600 STA 17.75000 4,785.40 17.00000 4,583.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1490 2601-2634100

MULCHING

3.500 ACRE 600.00000 2,100.00 600.00000 2,100.00

1500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 700.00000 2,450.00 700.00000 2,450.00

1510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.500 ACRE 200.00000 700.00 200.00000 700.00

1520 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

3.000 SQ 50.00000 150.00 50.00000 150.00

1530 2602-0000020

SILT FENCE

1,488.000 LF 1.50000 2,232.00 1.50000 2,232.00

1540 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,710.000 LF 1.80000 3,078.00 1.80000 3,078.00

1550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,198.000 LF 0.10000 319.80 0.10000 319.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - HSIPX-018-6(106)--3L-34SECTION: Cat Alt Set: Cat Alt Member:

1560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

320.000 LF 0.25000 80.00 0.25000 80.00

1570 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,440.000 LF 3.50000 5,040.00 3.50000 5,040.00

1580 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,440.000 LF 0.30000 432.00 0.30000 432.00

1590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,542,470.19 $2,652,617.19Section Totals:

$4,918,492.27$4,614,000.53

$4,614,000.53

Contract Item Totals

$4,918,492.27

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$4,614,000.53 $4,918,492.27Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-218-9(136)--2J-34 HMA RESURFACING WITH MILLING

FLOYD

Route: U.S. 218

Montgomery St in Floyd to the Cedar River RR N of Floyd

Prj Awd Amt: $749,207.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 45 Working Days

34-2189-136

February 16, 2021 10:00 A.M.

FLOYDCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $749,207.05 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $754,770.76 100.74%
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Letting Date:

Start Date: 08/09/21 45 Working Days

34-2189-136

February 16, 2021 10:00 A.M.

FLOYDCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1.500 CY 500.00000 750.00 58.55000 87.83

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,418.500 TON 19.95000 28,299.08 18.50000 26,242.25

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

807.900 SY 108.80000 87,899.52 108.80000 87,899.52

0040 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

23.000 SF 34.00000 782.00 34.00000 782.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

63.000 EACH 104.00000 6,552.00 104.00000 6,552.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

313.400 CY 27.00000 8,461.80 15.62000 4,895.31

0070 2213-6745500

REMOVAL OF CURB

1.080 STA 300.00000 324.00 1,611.00000 1,739.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-8201040

BASE WIDENING, 4 IN. HOT MIX ASPHALT
MIXTURE

2,509.900 SY 15.92000 39,957.61 14.61000 36,669.64

0090 2213-8201070

BASE WIDENING, 7 IN. HOT MIX ASPHALT
MIXTURE

177.100 SY 26.25000 4,648.88 28.53000 5,052.66

0100 2214-5145150

PAVEMENT SCARIFICATION

18,390.100 SY 1.46000 26,849.55 1.12000 20,596.91

0110 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,617.040 TON 29.25000 47,298.42 36.36000 58,795.57

0120 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,711.840 TON 30.67000 52,502.13 43.02000 73,643.36

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

199.730 TON 548.00000 109,452.04 495.00000 98,866.35
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021

34-2189-136 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 400.00000 400.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,665.000 EACH 1.00000 1,665.00 1.00000 1,665.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,665.000 EACH 1.00000 1,665.00 1.00000 1,665.00

0170 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

62.000 SY 31.15000 1,931.30 113.50000 7,037.00

0180 2315-8275055

SURFACING, DRIVEWAY

1.400 TON 50.00000 70.00 18.50000 25.90

0190 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,944.000 EACH 1.00000 4,944.00 1.00000 4,944.00
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021

34-2189-136 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2417-0225018

APRONS, METAL, 18 IN. DIA.

10.000 EACH 500.00000 5,000.00 575.00000 5,750.00

0210 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 1,000.00000 2,000.00

0220 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 2,500.00000 22,500.00 1,441.00000 12,969.00

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,902.000 LF 8.04000 47,452.08 8.04000 47,452.08

0240 2502-8221303

SUBDRAIN OUTLET, DR-303

16.000 EACH 200.00000 3,200.00 200.00000 3,200.00

0250 2502-8225010

SUBDRAIN OUTLET, 500-10

16.000 EACH 200.00000 3,200.00 200.00000 3,200.00

0260 2507-3250005

ENGINEERING FABRIC

26.300 SY 4.00000 105.20 15.00000 394.50
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021

34-2189-136 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

8.000 TON 55.00000 440.00 120.00000 960.00

0280 2507-8029000

EROSION STONE

4.000 TON 40.00000 160.00 150.00000 600.00

0290 2511-6745900

REMOVAL OF SIDEWALK

84.700 SY 12.50000 1,058.75 13.00000 1,101.10

0300 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

59.000 SY 60.00000 3,540.00 93.56000 5,520.04

0310 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

40.700 SY 66.00000 2,686.20 138.70000 5,645.09

0320 2511-7528101

DETECTABLE WARNINGS

98.000 SF 45.00000 4,410.00 38.11000 3,734.78

0330 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

110.800 LF 30.00000 3,324.00 60.65000 6,720.02
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021

34-2189-136 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 300.00000 300.00 600.00000 600.00

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 2,827.00000 2,827.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

290.520 STA 20.00000 5,810.40 20.00000 5,810.40

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 150.00000 150.00 150.00000 150.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 7,575.00000 7,575.00

0390 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00

0400 2528-8445115

PILOT CARS

40.000 EACH 905.00000 36,200.00 905.00000 36,200.00
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021

34-2189-136 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2529-2242304

CD JOINT ASSEMBLY

14.000 EACH 110.00000 1,540.00 110.00000 1,540.00

0420 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

191.100 SY 134.40000 25,683.84 134.40000 25,683.84

0430 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

13.000 EACH 150.00000 1,950.00 150.00000 1,950.00

0440 2529-8174010

SUBBASE (PATCHES)

326.100 SY 14.00000 4,565.40 14.00000 4,565.40

0450 2529-8174050

PATCH SUBDRAIN

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0460 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 560.00000 4,480.00 560.00000 4,480.00

0470 2533-4980005

MOBILIZATION

(1) LS 30,800.00000 30,800.00 34,265.00000 34,265.00
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Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021

34-2189-136 Primary County: FLOYD

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

59.700 STA 45.00000 2,686.50 45.00000 2,686.50

0490 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

64.800 GAL 11.50000 745.20 14.74000 955.15

0500 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

31.100 STA 45.00000 1,399.50 45.00000 1,399.50

0510 2599-9999017

('STATIONS' ITEM) OVERBURDEN REMOVAL
BEHIND BACK OF CURB

45.240 STA 300.00000 13,572.00 154.30000 6,980.53

0520 2601-2634100

MULCHING

1.000 ACRE 1,500.00000 1,500.00 1,500.00000 1,500.00

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,500.00000 1,500.00 1,500.00000 1,500.00

Page 8 of 11

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

23.000 SQ 15.00000 345.00 15.00000 345.00

0550 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 250.00000 250.00 250.00000 250.00

0560 2602-0000030

SILT FENCE FOR DITCH CHECKS

230.000 LF 1.50000 345.00 1.50000 345.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

230.000 LF 0.05000 11.50 0.05000 11.50

0580 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

23.000 LF 0.05000 1.15 0.05000 1.15

0590 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,880.000 LF 2.55000 9,894.00 2.55000 9,894.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

260.000 LF 2.95000 767.00 2.95000 767.00

0610 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,140.000 LF 0.30000 1,242.00 0.30000 1,242.00

0620 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

72.000 LF 10.00000 720.00 10.00000 720.00

0630 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

18.000 EACH 20.00000 360.00 20.00000 360.00

0640 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

18.000 EACH 20.00000 360.00 20.00000 360.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$749,207.05 $754,770.76Section Totals:

( ) indicates item is bid as Lump Sum

$754,770.76$749,207.05

$749,207.05

Contract Item Totals

$754,770.76Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C035(108)--55-35 HMA RESURFACING WITH MILLING

FRANKLIN

Route: S43

On S43 (Olive Avenue)  from Hwy 3 N 10.25 miles to C13 (250t h Street)

Prj Awd Amt: $1,756,935.55

Project: WorkType:

County:

Location:

FM-C035(107)--55-35 HMA RESURFACING WITH MILLING

FRANKLIN

Route: C23

On C 23  from Olive Avenue (S43) E 1 miles to US Hwy. 65 S28  T93 R20

Prj Awd Amt: $175,006.49

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 45 Working Days

35-C035-108

February 16, 2021 10:00 A.M.

FRANKLINCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,931,942.04 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $1,992,615.04 103.14%

3 IN122 INROADS, LLC. $2,197,291.15 113.73%
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Contract ID:

Letting Date:

Start Date: 08/09/21 45 Working Days

35-C035-108

February 16, 2021 10:00 A.M.

FRANKLINCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - FM-C035(107)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

362.000 TON 21.44000 7,761.28 20.60000 7,457.20 23.00000 8,326.00

0020 2214-5145150

PAVEMENT SCARIFICATION

12,901.800 SY 0.92000 11,869.66 1.19000 15,353.14 2.03000 26,190.65

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,065.000 TON 25.49000 27,146.85 30.13000 32,088.45 42.00000 44,730.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,055.000 TON 26.73000 28,200.15 30.29000 31,955.95 42.00000 44,310.00

0050 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

128.000 TON 564.08000 72,202.24 515.00000 65,920.00 510.00000 65,280.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 600.00000 600.00 250.00000 250.00 1,750.00000 1,750.00
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 16, 2021

35-C035-108 Primary County: FRANKLIN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - FM-C035(107)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

528.000 EACH 1.00000 528.00 1.00000 528.00 1.00000 528.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

528.000 EACH 1.00000 528.00 1.00000 528.00 1.00000 528.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 400.00000 1,200.00 350.00000 1,050.00 400.00000 1,200.00

0100 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,020.000 EACH 1.00000 3,020.00 1.00000 3,020.00 1.00000 3,020.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

275.520 STA 12.00000 3,306.24 17.50000 4,821.60 12.00000 3,306.24
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Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 16, 2021

35-C035-108 Primary County: FRANKLIN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 Roadway Items - FM-C035(107)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 150.00000 150.00 300.00000 300.00 150.00000 150.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,950.00000 2,950.00 2,830.00000 2,830.00 2,950.00000 2,950.00

0140 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0150 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0160 2533-4980005

MOBILIZATION

(1) LS 4,969.07000 4,969.07 4,350.00000 4,350.00 15,000.00000 15,000.00

$227,843.89$175,006.49 $181,027.34Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - FM-C035(108)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,650.000 TON 21.44000 78,256.00 20.60000 75,190.00 21.00000 76,650.00

0180 2214-5145150

PAVEMENT SCARIFICATION

131,531.600 SY 0.70000 92,072.12 1.19000 156,522.60 1.35000 177,567.66

0190 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

106.600 SY 150.00000 15,990.00 136.55000 14,556.23 150.00000 15,990.00

0200 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,830.000 TON 25.49000 276,056.70 30.13000 326,307.90 33.55000 363,346.50

0210 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

10,720.000 TON 26.73000 286,545.60 30.29000 324,708.80 34.12000 365,766.40

0220 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

1,293.000 TON 564.08000 729,355.44 515.00000 665,895.00 510.00000 659,430.00

0230 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,100.00000 2,100.00 1,015.00000 1,015.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - FM-C035(108)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,360.000 EACH 1.00000 5,360.00 1.00000 5,360.00 1.00000 5,360.00

0250 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,360.000 EACH 1.00000 5,360.00 1.00000 5,360.00 1.00000 5,360.00

0260 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

9.000 EACH 400.00000 3,600.00 310.00000 2,790.00 400.00000 3,600.00

0270 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,531.000 EACH 1.00000 31,531.00 1.00000 31,531.00 1.00000 31,531.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

210.000 LF 10.00000 2,100.00 9.50000 1,995.00 10.00000 2,100.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,300.00000 6,900.00 2,300.00000 6,900.00 2,200.00000 6,600.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - FM-C035(108)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 250.00000 750.00 250.00000 750.00 400.00000 1,200.00

0310 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

1.000 EACH 2,700.00000 2,700.00 2,700.00000 2,700.00 2,800.00000 2,800.00

0320 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 2,400.00000 4,800.00 2,400.00000 4,800.00 2,700.00000 5,400.00

0330 2510-6745850

REMOVAL OF PAVEMENT

118.700 SY 30.00000 3,561.00 22.00000 2,611.40 30.00000 3,561.00

0340 2511-6745900

REMOVAL OF SIDEWALK

23.600 SY 25.00000 590.00 11.00000 259.60 25.00000 590.00

0350 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

26.000 SY 84.00000 2,184.00 117.10000 3,044.60 84.00000 2,184.00

0360 2511-7528101

DETECTABLE WARNINGS

24.000 SF 35.00000 840.00 28.00000 672.00 35.00000 840.00
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 16, 2021

35-C035-108 Primary County: FRANKLIN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - FM-C035(108)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,519.100 STA 12.00000 30,229.20 12.15000 30,607.07 12.00000 30,229.20

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 150.00000 600.00 300.00000 1,200.00 150.00000 600.00

0390 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 200.00000 800.00 100.00000 400.00

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 10,100.00000 10,100.00 11,320.00000 11,320.00 7,450.00000 7,450.00

0410 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00 605.00000 72,600.00 605.00000 72,600.00

0420 2528-8445115

PILOT CARS

45.000 EACH 905.00000 40,725.00 905.00000 40,725.00 905.00000 40,725.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

6.300 SY 310.00000 1,953.00 205.00000 1,291.50 310.00000 1,953.00
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 16, 2021

35-C035-108 Primary County: FRANKLIN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0002 Roadway Items - FM-C035(108)--55-35SECTION: Cat Alt Set: Cat Alt Member:

0440 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 351.00000 351.00 200.00000 200.00 351.00000 351.00

0450 2533-4980005

MOBILIZATION

(1) LS 48,575.49000 48,575.49 17,375.00000 17,375.00 65,262.50000 65,262.50

0460 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 750.00000 750.00 2,500.00000 2,500.00 15,000.00000 15,000.00

$1,969,447.26$1,756,935.55 $1,811,587.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,992,615.04$1,931,942.04 $2,197,291.15

$1,931,942.04

Contract Item Totals

$1,992,615.04 2,197,291.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 16, 2021

35-C035-108 Primary County: FRANKLIN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-C036(81)--58-36 HMA PAVEMENT - FULL DEPTH RECLAMATION

FREMONT

Route: J34

On J34(220th St)  from L31 East 3.816 miles to Bridge just E ast of 230th Ave

Prj Awd Amt: $2,253,099.71

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

36-C036-081

February 16, 2021 10:00 A.M.

FREMONTCall Order:  166 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $2,253,099.71 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WE540 WESTERN ENGINEERING CO., INC. $2,460,178.62 109.19%

3 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $2,599,617.10 115.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

36-C036-081

February 16, 2021 10:00 A.M.

FREMONTCall Order:  166 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

4,559.600 TON 27.80000 126,756.88 30.00000 136,788.00 32.00000 145,907.20

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,347.000 CY 10.00000 13,470.00 11.00000 14,817.00 21.30000 28,691.10

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

8,839.100 CY 21.50000 190,040.65 23.00000 203,299.30 32.00000 282,851.20

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

28,100.000 SY 1.95000 54,795.00 2.10000 59,010.00 1.25000 35,125.00

0050 2116-0000100

FULL DEPTH RECLAMATION

55,987.000 SY 0.91000 50,948.17 1.20000 67,184.40 0.85000 47,588.95

0060 2116-0000210

ASPHALT STABILIZING AGENT

735.900 TON 508.42000 374,146.28 540.00000 397,386.00 559.26000 411,559.43

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

26.000 TON 100.00000 2,600.00 45.00000 1,170.00 44.00000 1,144.00
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

393.000 STA 125.00000 49,125.00 135.00000 53,055.00 133.00000 52,269.00

0090 2125-2225050

RESHAPING DITCHES

185.150 STA 125.00000 23,143.75 135.00000 24,995.25 267.00000 49,435.05

0100 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 250.00000 1,500.00 270.00000 1,620.00 267.00000 1,602.00

0110 2214-5145150

PAVEMENT SCARIFICATION

4,083.000 SY 3.62000 14,780.46 5.50000 22,456.50 6.56000 26,784.48

0120 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

207.500 TON 48.30000 10,022.25 66.50000 13,798.75 77.49000 16,079.18

0130 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,254.350 TON 48.30000 350,385.11 64.50000 467,905.58 67.04000 486,331.62

0140 2303-1033380

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/8 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,352.610 TON 51.87000 225,769.88 66.80000 290,754.35 69.36000 301,897.03
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

696.420 TON 469.25000 326,795.09 505.00000 351,692.10 462.00000 321,746.04

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 5,500.00000 5,500.00 9,187.44000 9,187.44

0170 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,907.000 EACH 1.00000 5,907.00 1.00000 5,907.00 1.00000 5,907.00

0180 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,907.000 EACH 1.00000 5,907.00 1.00000 5,907.00 1.00000 5,907.00

0190 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 2,500.00000 5,000.00 1,000.00000 2,000.00 987.00000 1,974.00

0200 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

117.900 TON 92.80000 10,941.12 98.00000 11,554.20 102.08000 12,035.23
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2307-0600456

BINDER BITUMEN, CRS-2P

2,787.400 GAL 4.30000 11,985.82 4.60000 12,822.04 4.73000 13,184.40

0220 2312-8260061

GRANULAR SURFACING ON ROAD, CLASS B
CRUSHED STONE

50.000 TON 50.00000 2,500.00 59.50000 2,975.00 42.70000 2,135.00

0230 2315-8275055

SURFACING, DRIVEWAY

60.200 TON 50.00000 3,010.00 68.00000 4,093.60 42.70000 2,570.54

0240 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,408.000 EACH 1.00000 12,408.00 1.00000 12,408.00 1.00000 12,408.00

0250 2402-0425040

FLOODED BACKFILL

30.300 CY 75.00000 2,272.50 80.00000 2,424.00 69.40000 2,102.82

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

100.900 CY 45.00000 4,540.50 50.00000 5,045.00 12.80000 1,291.52

Page 4 of 10

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

60.000 LF 75.00000 4,500.00 80.00000 4,800.00 58.70000 3,522.00

0280 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 575.00000 3,450.00 600.00000 3,600.00 373.00000 2,238.00

0290 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 700.00000 1,400.00 750.00000 1,500.00 427.00000 854.00

0300 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 1,150.00000 2,300.00 1,200.00000 2,400.00 694.00000 1,388.00

0310 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

103.000 LF 53.10000 5,469.30 58.00000 5,974.00 58.70000 6,046.10

0320 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

46.000 LF 84.30000 3,877.80 90.00000 4,140.00 80.00000 3,680.00

0330 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

36.000 LF 63.00000 2,268.00 68.00000 2,448.00 58.70000 2,113.20
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

36.000 LF 72.00000 2,592.00 80.00000 2,880.00 64.00000 2,304.00

0350 2499-6000100

CLEAN OUT PIPE CULVERT

572.000 LF 20.00000 11,440.00 25.00000 14,300.00 80.00000 45,760.00

0360 2520-3350010

FIELD LABORATORY

1.000 EACH 6,500.00000 6,500.00 3,500.00000 3,500.00 6,720.01000 6,720.01

0370 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 150.00000 300.00 170.00000 340.00 160.00000 320.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 18,000.00000 18,000.00 26,250.00000 26,250.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

483.050 STA 23.00000 11,110.15 11.00000 5,313.55 10.70000 5,168.64

0400 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 160.00000 320.00 160.00000 320.00
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2528-2518000

SAFETY CLOSURE

9.000 EACH 300.00000 2,700.00 80.00000 720.00 80.00000 720.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 52,960.00000 52,960.00 5,000.00000 5,000.00 21,000.00000 21,000.00

0430 2533-4980005

MOBILIZATION

(1) LS 189,000.00000 189,000.00 150,000.00000 150,000.00 140,000.00000 140,000.00

0440 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 500.00000 500.00 825.00000 825.00

0450 2601-2633100

MOWING

11.400 ACRE 30.00000 342.00 35.00000 399.00 32.00000 364.80

0460 2601-2634100

MULCHING

22.800 ACRE 490.00000 11,172.00 525.00000 11,970.00 523.00000 11,924.40

0470 2601-2636043

SEEDING AND FERTILIZING (RURAL)

11.400 ACRE 575.00000 6,555.00 600.00000 6,840.00 614.00000 6,999.60
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

11.400 ACRE 225.00000 2,565.00 250.00000 2,850.00 240.00000 2,736.00

0490 2602-0000020

SILT FENCE

200.000 LF 1.80000 360.00 2.00000 400.00 1.90000 380.00

0500 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 1.80000 432.00 2.00000 480.00 1.90000 456.00

0510 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

440.000 LF 0.10000 44.00 0.12000 52.80 0.11000 48.40

0520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

24.000 LF 0.50000 12.00 0.55000 13.20 0.53000 12.72

0530 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

13.000 EACH 1,000.00000 13,000.00 1,500.00000 19,500.00 1,067.00000 13,871.00

0540 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

13.000 EACH 500.00000 6,500.00 500.00000 6,500.00 400.00000 5,200.00
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

39.000 EACH 200.00000 7,800.00 150.00000 5,850.00 197.00000 7,683.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.75000 550.00 3.00000 600.00 2.95000 590.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.75000 750.00 4.00000 800.00 4.00000 800.00

0580 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 0.30000 120.00 0.27000 108.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,599,617.10$2,253,099.71 $2,460,178.62Section Totals:
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$2,460,178.62$2,253,099.71 $2,599,617.10

$2,253,099.71

Contract Item Totals

$2,460,178.62 2,599,617.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-081 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C048(89)--55-48 HMA PAVEMENT - REPLACE

IOWA

Route: V66

On V 66  from 240th St S 4.75 miles to F52 Trail

Prj Awd Amt: $1,659,840.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 40 Working Days

48-C048-089

February 16, 2021 10:00 A.M.

IOWACall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $1,659,840.20 100.00%

2 MA225 MANATT'S, INC. $1,746,892.30 105.24%

3 NO081 NORRIS ASPHALT PAVING CO., LC $1,919,110.62 115.62%

4 IN122 INROADS, LLC. $2,095,453.50 126.24%
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Contract ID:

Letting Date:

Start Date: 08/23/21 40 Working Days

48-C048-089

February 16, 2021 10:00 A.M.

IOWACall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC. (3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,560.000 TON 19.65000 187,854.00 19.50000 186,420.00 22.55000 215,578.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.700 MILE 620.00000 2,914.00 500.00000 2,350.00 500.00000 2,350.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

200.000 SY 122.00000 24,400.00 124.68000 24,936.00 122.00000 24,400.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

15.000 EACH 57.00000 855.00 100.00000 1,500.00 57.00000 855.00

0050 2214-5145150

PAVEMENT SCARIFICATION

489.000 SY 8.05000 3,936.45 11.00000 5,379.00 11.74000 5,740.86

0060 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

59,595.000 SY 0.44000 26,221.80 0.50000 29,797.50 0.38000 22,646.10

0070 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,452.000 TON 32.65000 112,707.80 35.15000 121,337.80 44.54000 153,752.08
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC. (3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

12,200.000 TON 29.50000 359,900.00 31.65000 386,130.00 39.78000 485,316.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,344.000 TON 30.55000 163,259.20 29.50000 157,648.00 39.37000 210,393.28

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

963.000 TON 461.10000 444,039.30 461.00000 443,943.00 463.20000 446,061.60

0110 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

276.000 TON 602.65000 166,331.40 609.00000 168,084.00 603.20000 166,483.20

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00 6,500.00000 6,500.00 2,500.00000 2,500.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 425.00000 1,700.00 425.00000 1,700.00 425.00000 1,700.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC. (3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

550.000 TON 19.65000 10,807.50 19.50000 10,725.00 22.55000 12,402.50

0150 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

14,567.000 EACH 1.00000 14,567.00 1.00000 14,567.00 1.00000 14,567.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

817.500 STA 10.10000 8,256.75 10.00000 8,175.00 10.00000 8,175.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,540.00000 3,540.00 8,200.00000 8,200.00 3,440.00000 3,440.00

0180 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0190 2528-8445115

PILOT CARS

50.000 EACH 905.00000 45,250.00 905.00000 45,250.00 905.00000 45,250.00

0200 2533-4980005

MOBILIZATION

(1) LS 21,600.00000 21,600.00 63,750.00000 63,750.00 37,000.00000 37,000.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC. (3) NORRIS ASPHALT PAVING
CO., LC

$1,919,110.62$1,659,840.20 $1,746,892.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,746,892.30$1,659,840.20 $1,919,110.62

$1,659,840.20

Contract Item Totals

$1,746,892.30 1,919,110.62Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,560.000 TON 29.00000 277,240.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.700 MILE 1,100.00000 5,170.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

200.000 SY 125.00000 25,000.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

15.000 EACH 100.00000 1,500.00

0050 2214-5145150

PAVEMENT SCARIFICATION

489.000 SY 14.00000 6,846.00

0060 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

59,595.000 SY 0.50000 29,797.50

0070 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,452.000 TON 49.00000 169,148.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

12,200.000 TON 45.00000 549,000.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,344.000 TON 45.00000 240,480.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

963.000 TON 460.00000 442,980.00

0110 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

276.000 TON 600.00000 165,600.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,500.00000 5,500.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 425.00000 1,700.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

550.000 TON 30.00000 16,500.00

0150 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

14,567.000 EACH 1.00000 14,567.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

817.500 STA 10.00000 8,175.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0180 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00

0190 2528-8445115

PILOT CARS

50.000 EACH 905.00000 45,250.00

0200 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

$2,095,453.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,095,453.50

$2,095,453.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 16, 2021

48-C048-089 Primary County: IOWA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-021-1(42)--2C-54 HMA RESURFACING/COLD IN-PLACE RECYCLING

KEOKUK

Route: IOWA 21

IA 92 to NCL of What Cheer

Prj Awd Amt: $4,091,741.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/28/21 80 Working Days

54-0211-042

February 16, 2021 10:00 A.M.

KEOKUKCall Order:  168 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $4,091,741.95 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 06/28/21 80 Working Days

54-0211-042

February 16, 2021 10:00 A.M.

KEOKUKCall Order:  168 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

39.000 UNIT 125.00000 4,875.00

0020 2102-0425070

SPECIAL BACKFILL

3,141.700 TON 36.00000 113,101.20

0030 2102-2625000

EMBANKMENT-IN-PLACE

23.400 CY 100.00000 2,340.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

437.000 CY 17.50000 7,647.50

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

812.200 CY 42.93000 34,867.75

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

100.800 CY 40.00000 4,032.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,659.700 TON 26.00000 121,152.20
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

594.700 SY 58.06000 34,528.28

0090 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

986.500 SY 79.24000 78,170.26

0100 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 22.00000 55,000.00

0110 2212-0475095

CLEANING AND PREPARATION OF BASE

1.100 MILE 15,000.00000 16,500.00

0120 2212-5070310

PATCHES, FULL-DEPTH REPAIR

997.200 SY 132.40000 132,029.28

0130 2212-5070330

PATCHES BY COUNT (REPAIR)

103.000 EACH 80.00000 8,240.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,834.700 CY 21.39000 103,414.23
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2213-6745500

REMOVAL OF CURB

2.500 STA 4,700.00000 11,750.00

0160 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

13,080.800 SY 16.61000 217,272.09

0170 2213-8201090

BASE WIDENING, 9 IN. HOT MIX ASPHALT
MIXTURE

8,987.200 SY 53.64000 482,073.41

0180 2214-5145150

PAVEMENT SCARIFICATION

20,422.100 SY 4.43000 90,469.90

0190 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 500.00000 1,000.00

0200 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,244.300 TON 68.17000 84,823.93

0210 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,799.100 TON 50.08000 340,498.93
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

9,287.400 TON 52.49000 487,495.63

0230 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

966.800 TON 533.20000 515,497.76

0240 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

94.000 TON 613.20000 57,640.80

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00

0260 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

571.100 TON 26.00000 14,848.60

0270 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

56,844.100 SY 1.60000 90,950.56
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

250.200 TON 463.20000 115,892.64

0290 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 10,000.00000 10,000.00

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

25.000 CY 75.00000 1,875.00

0310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.000 CY 1,690.00000 3,380.00

0320 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

50.000 LF 206.24000 10,312.00

0330 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

30.000 LF 150.00000 4,500.00

Page 5 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2435-0600010

MANHOLE ADJUSTMENT, MINOR

13.000 EACH 1,800.00000 23,400.00

0350 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00

0360 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 22.00000 4,950.00

0370 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00

0380 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0390 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00

0400 2507-2638620

MACADAM STONE SLOPE PROTECTION

370.000 SY 20.00000 7,400.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2507-3250005

ENGINEERING FABRIC

622.000 SY 2.50000 1,555.00

0420 2507-8029000

EROSION STONE

559.200 TON 36.00000 20,131.20

0430 2511-6745900

REMOVAL OF SIDEWALK

282.800 SY 45.50000 12,867.40

0440 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

96.100 SY 122.00000 11,724.20

0450 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

170.400 SY 131.50000 22,407.60

0460 2511-7528101

DETECTABLE WARNINGS

182.000 SF 41.50000 7,553.00

0470 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

315.300 LF 58.00000 18,287.40

0480 2512-1859000

CURB, SPECIAL, AS PER PLAN

171.500 LF 39.00000 6,688.50
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,540.330 STA 10.75000 27,308.55

0510 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

10.080 STA 120.00000 1,209.60

0520 2528-8400256

TEMPORARY TRAFFIC SIGNALS

5.000 EACH 1,350.00000 6,750.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 23,100.00000 23,100.00

0540 2528-8445113

FLAGGERS

140.000 EACH 605.00000 84,700.00

0550 2528-8445115

PILOT CARS

70.000 EACH 905.00000 63,350.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2529-0400057

HOT MIX ASPHALT (COMPOSITE SECTION)

214.200 TON 120.00000 25,704.00

0570 2529-2242304

CD JOINT ASSEMBLY

28.000 EACH 110.00000 3,080.00

0580 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

168.700 SY 132.96000 22,430.35

0590 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

414.000 SY 140.80000 58,291.20

0600 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 150.00000 1,500.00

0610 2529-8174020

SUBBASE PATCH WITH EF JOINT

61.300 SY 24.00000 1,471.20

0620 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 560.00000 2,800.00

Page 9 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2533-4980005

MOBILIZATION

(1) LS 143,850.00000 143,850.00

0640 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

391.400 STA 18.00000 7,045.20

0650 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

424.200 GAL 20.00000 8,484.00

0660 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

195.700 STA 18.00000 3,522.60

0670 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 67,200.00000 67,200.00

0680 2590-0000020

PROJECT MANAGEMENT

(1) LS 25,000.00000 25,000.00

Page 10 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,200.000 LF 3.20000 3,840.00

0700 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 1.00000 1,200.00

$4,014,229.95Section Totals:

Page 11 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 3.20000 2,560.00

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.75000 750.00

0730 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00

0740 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0750 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$5,810.00Section Totals:

Page 12 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Design No. 0120; Repairs to a 80'-0 x 30'-0 Steel Deck Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0760 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00

0770 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

3.900 CY 1,500.00000 5,850.00

0780 2404-7775005

REINFORCING STEEL, EPOXY COATED

784.000 LB 3.00000 2,352.00

$11,702.00Section Totals:

Page 13 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,500.000 EACH 1.00000 8,500.00

0800 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,500.000 EACH 1.00000 8,500.00

0810 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

43,000.000 EACH 1.00000 43,000.00

$60,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,091,741.95

$4,091,741.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 14 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 16, 2021

54-0211-042 Primary County: KEOKUK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C057(150)--55-57 HMA RESURFACING WITH MILLING

LINN

Route: MAIN STREET

On MAIN ST  from LISBON CITY LIMITS to ADAMS AVE S12 T82 R05

Prj Awd Amt: $577,784.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

57-C057-150

February 16, 2021 10:00 A.M.

CEDAR, LINNCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $577,784.06 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/20/21 20 Working Days

57-C057-150

February 16, 2021 10:00 A.M.

CEDAR, LINNCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,557.000 TON 21.10000 32,852.70

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

339.000 CY 31.35000 10,627.65

0030 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

3,217.000 SY 14.50000 46,646.50

0040 2214-5145150

PAVEMENT SCARIFICATION

15,388.000 SY 2.80000 43,086.40

0050 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

940.000 TON 45.10000 42,394.00

0060 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,772.000 TON 47.35000 83,904.20

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,853.000 TON 47.20000 87,461.60

Page 1 of 3

Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-150 Primary County: CEDAR, LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

217.500 TON 460.00000 100,050.00

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

72.800 TON 601.00000 43,752.80

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00

0110 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,282.000 EACH 1.00000 2,282.00

0120 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,282.000 EACH 1.00000 2,282.00

0130 2510-6745850

REMOVAL OF PAVEMENT

200.000 SY 22.00000 4,400.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-150 Primary County: CEDAR, LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

183.850 STA 45.25000 8,319.21

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00

0160 2528-8445113

FLAGGERS

32.000 EACH 605.00000 19,360.00

0170 2528-8445115

PILOT CARS

8.000 EACH 905.00000 7,240.00

0180 2533-4980005

MOBILIZATION

(1) LS 32,625.00000 32,625.00

$577,784.06Section Totals:

( ) indicates item is bid as Lump Sum

$577,784.06

$577,784.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 16, 2021

57-C057-150 Primary County: CEDAR, LINN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-7272(604)--SG-64 HMA RESURFACING WITH MILLING

MARSHALL

Route: 4TH STREET

In the city of State Center  On 4th Street SE  from 3rd Stre et NW East 1.34 Miles to 6th Avenue SE

Prj Awd Amt: $331,533.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 30 Working Days

64-7272-604

February 16, 2021 10:00 A.M.

MARSHALLCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $331,533.00 100.00%

2 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$340,582.22 102.73%

3 MA225 MANATT'S, INC. $374,974.50 113.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 30 Working Days

64-7272-604

February 16, 2021 10:00 A.M.

MARSHALLCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

188.000 TON 24.00000 4,512.00 28.65000 5,386.20 43.00000 8,084.00

0020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.920 STA 1,250.00000 2,400.00 300.00000 576.00 1,000.00000 1,920.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR P.C.C.

474.000 SY 45.00000 21,330.00 84.33000 39,972.42 75.00000 35,550.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR HMA

43.000 SY 100.00000 4,300.00 121.29000 5,215.47 115.00000 4,945.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

29.000 EACH 200.00000 5,800.00 603.64000 17,505.56 500.00000 14,500.00

0060 2213-6745500

REMOVAL OF CURB

1.920 STA 2,000.00000 3,840.00 900.00000 1,728.00 2,000.00000 3,840.00

0070 2214-5145150

PAVEMENT SCARIFICATION

21,590.000 SY 1.70000 36,703.00 1.35000 29,146.50 2.25000 48,577.50

Page 1 of 4

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 16, 2021

64-7272-604 Primary County: MARSHALL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,470.000 TON 41.00000 101,270.00 47.75000 117,942.50 47.00000 116,090.00

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

130.000 TON 460.00000 59,800.00 451.30000 58,669.00 460.00000 59,800.00

0100 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 3,000.00000 9,000.00 3,200.00000 9,600.00 1,900.00000 5,700.00

0110 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 3,000.00000 3,000.00 1,500.00000 1,500.00 1,900.00000 1,900.00

0120 2511-6745900

REMOVAL OF SIDEWALK

132.000 SY 30.00000 3,960.00 9.00000 1,188.00 20.00000 2,640.00

0130 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

53.000 SY 120.00000 6,360.00 53.73000 2,847.69 97.00000 5,141.00

0140 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

114.000 SY 120.00000 13,680.00 63.56000 7,245.84 107.00000 12,198.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 16, 2021

64-7272-604 Primary County: MARSHALL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

136.000 SF 40.00000 5,440.00 35.00000 4,760.00 35.00000 4,760.00

0160 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

192.000 LF 50.00000 9,600.00 33.37000 6,407.04 45.00000 8,640.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

172.000 STA 14.00000 2,408.00 21.00000 3,612.00 14.00000 2,408.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00 12,125.00000 12,125.00 15,000.00000 15,000.00

0190 2528-8445113

FLAGGERS

6.000 EACH 605.00000 3,630.00 605.00000 3,630.00 605.00000 3,630.00

0200 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 7,025.00000 7,025.00 15,000.00000 15,000.00

0210 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 3,500.00000 3,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 16, 2021

64-7272-604 Primary County: MARSHALL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 10,000.00000 1,000.00 20,000.00000 2,000.00 21,510.00000 2,151.00

$374,974.50$331,533.00 $340,582.22Section Totals:

( ) indicates item is bid as Lump Sum

$340,582.22$331,533.00 $374,974.50

$331,533.00

Contract Item Totals

$340,582.22 374,974.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 16, 2021

64-7272-604 Primary County: MARSHALL

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-275-2(24)--3L-65 HMA PAVED SHOULDER - NEW

MILLS

Route: U.S. 275

N of the NCL of Tabor to US 34

Prj Awd Amt: $1,221,404.75

Project: WorkType:

County:

Location:

STP-275-2(23)--2C-65 HMA RESURFACING WITH MILLING

MILLS

Route: U.S. 275

N of the NCL of Tabor to US 34

Prj Awd Amt: $2,560,928.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 80 Working Days

65-2752-023

February 16, 2021 10:00 A.M.

MILLSCall Order:  171 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $3,782,333.14 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $3,987,992.97 105.44%

3 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $5,002,151.96 132.25%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/21 80 Working Days

65-2752-023

February 16, 2021 10:00 A.M.

MILLSCall Order:  171 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway Items - STP-275-2(23)--2C-65SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

16.000 CY 55.00000 880.00 50.00000 800.00 52.60000 841.60

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

80.000 CY 31.00000 2,480.00 30.00000 2,400.00 31.50000 2,520.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,953.300 TON 27.50000 136,215.75 26.00000 128,785.80 33.10000 163,954.23

0040 2212-0475095

CLEANING AND PREPARATION OF BASE

8.500 MILE 1,000.00000 8,500.00 450.00000 3,825.00 425.00000 3,612.50

0050 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,059.600 SY 128.00000 135,628.80 124.20000 131,602.32 136.62000 144,762.55

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

71.000 EACH 62.00000 4,402.00 60.00000 4,260.00 66.00000 4,686.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

15.000 TON 400.00000 6,000.00 250.00000 3,750.00 150.00000 2,250.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:171

Tabulation of Construction and Material Bids

February 16, 2021

65-2752-023 Primary County: MILLS

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway Items - STP-275-2(23)--2C-65SECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

112,505.000 SY 1.10000 123,755.50 1.64000 184,508.20 2.01000 226,135.05

0090 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

898.400 STA 10.00000 8,984.00 10.61000 9,532.02 38.16000 34,282.94

0100 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

12,815.710 TON 41.90000 536,978.25 45.48000 582,858.49 67.00000 858,652.57

0110 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,181.580 TON 39.10000 319,899.78 43.34000 354,589.68 60.00000 490,894.80

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

486.170 TON 450.00000 218,776.50 529.25000 257,305.47 522.00000 253,780.74

0130 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,025.260 TON 600.00000 615,156.00 644.25000 660,523.76 637.00000 653,090.62

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00 16,965.26000 16,965.26

Page 2 of 10

Call Order:

Letting Date:

Contract ID:171

Tabulation of Construction and Material Bids

February 16, 2021

65-2752-023 Primary County: MILLS

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway Items - STP-275-2(23)--2C-65SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 3,050.00000 3,050.00 3,000.00000 3,000.00 3,154.00000 3,154.00

0160 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

4.000 LF 260.00000 1,040.00 250.00000 1,000.00 263.00000 1,052.00

0170 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

4.000 EACH 800.00000 3,200.00 750.00000 3,000.00 789.00000 3,156.00

0180 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

130.000 LF 78.00000 10,140.00 75.00000 9,750.00 78.90000 10,257.00

0190 2507-3250005

ENGINEERING FABRIC

120.000 SY 3.00000 360.00 3.00000 360.00 3.15000 378.00

0200 2507-6800061

REVETMENT, CLASS E

118.800 TON 50.00000 5,940.00 47.00000 5,583.60 49.40000 5,868.72

0210 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00 200.00000 200.00 105.00000 105.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway Items - STP-275-2(23)--2C-65SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,089.610 STA 10.20000 41,714.02 10.00000 40,896.10 9.85000 40,282.66

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 7,950.00000 7,950.00 116,606.55000 116,606.55

0250 2528-8445113

FLAGGERS

260.000 EACH 605.00000 157,300.00 605.00000 157,300.00 605.00000 157,300.00

0260 2528-8445115

PILOT CARS

65.000 EACH 905.00000 58,825.00 905.00000 58,825.00 905.00000 58,825.00

0270 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

204.000 CDAY 31.00000 6,324.00 30.00000 6,120.00 36.80000 7,507.20

0280 2529-2242304

CD JOINT ASSEMBLY

47.000 EACH 95.00000 4,465.00 94.00000 4,418.00 98.80000 4,643.60

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

113.300 SY 170.00000 19,261.00 164.08000 18,590.26 180.49000 20,449.52
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway Items - STP-275-2(23)--2C-65SECTION: Cat Alt Set: Cat Alt Member:

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 72.00000 144.00 70.00000 140.00 77.00000 154.00

0310 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 330.00000 660.00 330.00000 660.00 1,235.00000 2,470.00

0320 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 46,550.00000 46,550.00 100,296.74000 100,296.74

0330 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

53.000 SQ 16.00000 848.00 15.50000 821.50 16.30000 863.90

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

531.300 LF 3.30000 1,753.29 3.25000 1,726.73 3.40000 1,806.42

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

162.500 LF 4.60000 747.50 4.50000 731.25 4.75000 771.88

$3,392,377.05$2,504,928.39 $2,695,863.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0002 Payment Adjustment Incentive Items -  STP-275-2(23)--2C-65SECTION: Cat Alt Set: Cat Alt Member:

0360 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00 1.00000 10,500.00

0370 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00 1.00000 10,500.00

0380 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

35,000.000 EACH 1.00000 35,000.00 1.00000 35,000.00 1.00000 35,000.00

$56,000.00$56,000.00 $56,000.00Section Totals:

Page 6 of 10

Call Order:

Letting Date:

Contract ID:171

Tabulation of Construction and Material Bids

February 16, 2021

65-2752-023 Primary County: MILLS

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0003 Roadway Items - HSIPX-275-2(24)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0390 2101-0850002

CLEARING AND GRUBBING

202.000 UNIT 32.00000 6,464.00 30.00000 6,060.00 31.50000 6,363.00

0400 2125-2225050

RESHAPING DITCHES

3.270 STA 1,020.00000 3,335.40 1,000.00000 3,270.00 1,051.00000 3,436.77

0410 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,579.400 CY 28.50000 73,512.90 15.69000 40,470.79 31.69000 81,741.19

0420 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

37,746.700 SY 12.10000 456,735.07 10.95000 413,326.37 14.00000 528,453.80

0430 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

4,039.021 TON 41.90000 169,234.98 45.48000 183,694.68 67.00000 270,614.41

0440 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,422.000 TON 39.10000 133,800.20 43.34000 148,309.48 60.00000 205,320.00

0450 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

205.320 TON 450.00000 92,394.00 529.25000 108,665.61 522.00000 107,177.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0003 Roadway Items - HSIPX-275-2(24)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0460 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

323.120 TON 600.00000 193,872.00 644.25000 208,170.06 637.00000 205,827.44

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 7,950.00000 7,950.00 28,190.78000 28,190.78

0480 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 46,550.00000 46,550.00 46,161.00000 46,161.00

0490 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

898.400 STA 17.00000 15,272.80 17.00000 15,272.80 20.00000 17,968.00

0500 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,375.900 GAL 5.00000 6,879.50 4.00000 5,503.60 0.26000 357.73

0510 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

449.200 STA 17.00000 7,636.40 17.00000 7,636.40 20.00000 8,984.00

0520 2599-9999009

('LINEAR FEET' ITEM) HMA CURB

465.000 LF 19.50000 9,067.50 50.00000 23,250.00 54.15000 25,179.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

$1,535,774.91$1,203,404.75 $1,218,129.79Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0004 Payment Adjustment Incentive Items - HSIPX-275-2(24)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0530 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

0540 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

0550 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

11,000.000 EACH 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

$18,000.00$18,000.00 $18,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,987,992.97$3,782,333.14 $5,002,151.96

$3,782,333.14

Contract Item Totals

$3,987,992.97 5,002,151.96Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C077(229)--FG-77 HMA PAVEMENT WIDENING / HMA RESURFACING

POLK

Route: NW 26TH ST

On NW 26TH ST  from NW 66 Ave to Hwy 415

Prj Awd Amt: $5,248,668.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

77-C077-229

February 16, 2021 10:00 A.M.

POLKCall Order:  172 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR219 GRIMES ASPHALT AND PAVING CORPORATION $5,248,668.11 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $5,628,733.80 107.24%

3 IN122 INROADS, LLC. $5,715,497.04 108.89%

4 EL045 ELDER CORPORATION $5,725,000.00 109.08%
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Contract ID:

Letting Date:

Start Date: 04/05/21 120 Working Days

77-C077-229

February 16, 2021 10:00 A.M.

POLKCall Order:  172 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 10,600.00000 13,780.00 10,500.00000 13,650.00 20,000.00000 26,000.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

20,582.000 CY 8.50000 174,947.00 8.40000 172,888.80 13.25000 272,711.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,429.000 CY 3.25000 4,644.25 3.15000 4,501.35 8.00000 11,432.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,200.000 CY 6.50000 33,800.00 6.30000 32,760.00 6.83000 35,516.00

0050 2115-0100000

MODIFIED SUBBASE

3,232.400 CY 57.00000 184,246.80 56.70000 183,277.08 58.00000 187,479.20

0060 2123-7450020

SHOULDER FINISHING, EARTH

123.980 STA 265.00000 32,854.70 262.50000 32,544.75 185.00000 22,936.30

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.300 MILE 250.00000 325.00 2,314.71000 3,009.12 1,500.00000 1,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

16.100 STA 2,650.00000 42,665.00 262.50000 4,226.25 270.00000 4,347.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 526.00000 1,578.00 525.00000 1,575.00 525.00000 1,575.00

0100 2214-5145150

PAVEMENT SCARIFICATION

1,211.000 SY 7.75000 9,385.25 12.04000 14,580.44 8.00000 9,688.00

0110 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,094.300 SY 75.50000 82,619.65 78.75000 86,176.13 62.00000 67,846.60

0120 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

10,529.070 TON 35.00000 368,517.45 43.00000 452,750.01 45.00000 473,808.15

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,939.120 TON 35.00000 172,869.20 43.84000 216,531.02 45.00000 222,260.40

Page 2 of 29

Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

5,335.090 TON 35.00000 186,728.15 43.80000 233,676.94 50.00000 266,754.50

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,144.180 TON 520.00000 594,973.60 519.80000 594,744.76 535.00000 612,136.30

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00 5,451.68000 5,451.68 3,750.00000 3,750.00

0170 2304-0101000

TEMPORARY PAVEMENT

2,093.900 SY 29.00000 60,723.10 38.23000 80,049.80 35.00000 73,286.50

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

95.700 TON 37.00000 3,540.90 36.75000 3,516.98 47.25000 4,521.83

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,800.00000 15,800.00 15,750.00000 15,750.00 30,000.00000 30,000.00

0200 2402-0425031

GRANULAR BACKFILL

5,053.500 TON 23.00000 116,230.50 52.50000 265,308.75 55.00000 277,942.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2402-2720000

EXCAVATION, CLASS 20

3,906.000 CY 20.00000 78,120.00 21.00000 82,026.00 21.00000 82,026.00

0220 2402-2725005

FOUNDATION TREATMENT MATERIAL

899.100 TON 50.00000 44,955.00 42.00000 37,762.20 42.00000 37,762.20

0230 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

840.100 CY 575.00000 483,057.50 1,050.00000 882,105.00 1,030.00000 865,303.00

0240 2403-7303000

STRUCTURAL CONCRETE COATING

709.000 SY 42.00000 29,778.00 44.10000 31,266.90 58.00000 41,122.00

0250 2404-7775000

REINFORCING STEEL

130,145.000 LB 1.25000 162,681.25 1.58000 205,629.10 1.60000 208,232.00

0260 2414-6460000

ORNAMENTAL METAL RAILING

940.000 LF 157.00000 147,580.00 157.24000 147,805.60 160.00000 150,400.00

0270 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

7.000 EACH 2,400.00000 16,800.00 2,388.75000 16,721.25 945.00000 6,615.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 2,975.00000 11,900.00 2,966.25000 11,865.00 1,050.00000 4,200.00

0290 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 3,950.00000 11,850.00 3,937.50000 11,812.50 1,525.00000 4,575.00

0300 2417-0225010

APRONS, METAL, 10 IN. DIA.

1.000 EACH 685.00000 685.00 682.50000 682.50 300.00000 300.00

0310 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 1,300.00000 5,200.00 1,260.00000 5,040.00 420.00000 1,680.00

0320 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 1,700.00000 3,400.00 1,680.00000 3,360.00 265.00000 530.00

0330 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

212.000 LF 74.00000 15,688.00 73.50000 15,582.00 60.00000 12,720.00

0340 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

123.000 LF 43.00000 5,289.00 43.05000 5,295.15 31.50000 3,874.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2430-0000100

MODULAR BLOCK RETAINING WALL

211.000 SF 30.25000 6,382.75 30.19000 6,370.09 30.00000 6,330.00

0360 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,950.00000 3,950.00 3,937.50000 3,937.50 4,200.00000 4,200.00

0370 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 6,850.00000 13,700.00 6,825.00000 13,650.00 5,250.00000 10,500.00

0380 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,750.00000 6,750.00 6,720.00000 6,720.00 5,775.00000 5,775.00

0390 2435-0250700

INTAKE, SW-507

4.000 EACH 4,050.00000 16,200.00 4,042.50000 16,170.00 4,200.00000 16,800.00

0400 2435-0250900

INTAKE, SW-509

19.000 EACH 5,700.00000 108,300.00 5,670.00000 107,730.00 6,200.00000 117,800.00

0410 2435-0250910

INTAKE, SW-509 MODIFIED

2.000 EACH 13,200.00000 26,400.00 13,125.00000 26,250.00 11,550.00000 23,100.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0251224

INTAKE, SW-512, 24 IN. TYPE 3B CASTING

2.000 EACH 2,300.00000 4,600.00 2,257.50000 4,515.00 1,785.00000 3,570.00

0430 2501-8400172

TEMPORARY SHORING

(1) LS 625,000.00000 625,000.00 73,500.00000 73,500.00 90,000.00000 90,000.00

0440 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

166.000 LF 79.00000 13,114.00 78.75000 13,072.50 100.00000 16,600.00

0450 2503-0112024

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 24 IN.

98.000 LF 132.00000 12,936.00 131.25000 12,862.50 160.00000 15,680.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,616.000 LF 58.00000 93,728.00 57.75000 93,324.00 75.00000 121,200.00

0470 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

268.000 LF 89.50000 23,986.00 89.25000 23,919.00 97.00000 25,996.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

88.000 LF 132.00000 11,616.00 131.25000 11,550.00 140.00000 12,320.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

348.000 LF 20.00000 6,960.00 19.95000 6,942.60 37.00000 12,876.00

0500 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

48.000 LF 53.00000 2,544.00 52.50000 2,520.00 37.00000 1,776.00

0510 2505-6000111

HIGH TENSION CABLE GUARDRAIL

690.000 LF 20.25000 13,972.50 26.25000 18,112.50 26.00000 17,940.00

0520 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,315.00000 4,630.00 2,310.00000 4,620.00 2,500.00000 5,000.00

0530 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,650.00000 1,650.00 1,785.00000 1,785.00 1,785.00000 1,785.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2507-6800061

REVETMENT, CLASS E

104.000 TON 83.00000 8,632.00 68.25000 7,098.00 60.00000 6,240.00

0550 2510-6745850

REMOVAL OF PAVEMENT

7,134.700 SY 10.50000 74,914.35 8.40000 59,931.48 10.00000 71,347.00

0560 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 895.00000 7,160.00 892.50000 7,140.00 1,200.00000 9,600.00

0570 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

3,066.300 SY 11.00000 33,729.30 10.50000 32,196.15 7.35000 22,537.31

0580 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,192.100 SY 40.00000 127,684.00 63.00000 201,102.30 39.90000 127,364.79

0590 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

26.670 STA 316.00000 8,427.72 315.00000 8,401.05 315.00000 8,401.05

0600 2511-7528101

DETECTABLE WARNINGS

144.000 SF 48.00000 6,912.00 52.50000 7,560.00 42.00000 6,048.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

9,258.000 LF 25.50000 236,079.00 36.75000 340,231.50 26.25000 243,022.50

0620 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

322.800 SY 85.00000 27,438.00 89.25000 28,809.90 64.05000 20,675.34

0630 2515-6745600

REMOVAL OF PAVED DRIVEWAY

162.600 SY 16.00000 2,601.60 15.75000 2,560.95 7.00000 1,138.20

0640 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

5.000 EACH 3,421.00000 17,105.00 3,412.50000 17,062.50 3,600.00000 18,000.00

0650 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

29.000 EACH 105.00000 3,045.00 183.75000 5,328.75 188.00000 5,452.00

0660 2524-6765110

REMOVAL OF TYPE A SIGN

4.000 EACH 79.00000 316.00 105.00000 420.00 105.00000 420.00

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

130.000 LF 11.00000 1,430.00 18.90000 2,457.00 19.00000 2,470.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

13.000 EACH 53.00000 689.00 157.50000 2,047.50 160.00000 2,080.00

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

78.000 SF 16.00000 1,248.00 31.50000 2,457.00 31.50000 2,457.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 19,700.00000 19,700.00 19,635.00000 19,635.00 22,500.00000 22,500.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

791.180 STA 13.00000 10,285.34 22.05000 17,445.52 22.00000 17,405.96

0720 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

36.000 EACH 79.00000 2,844.00 89.25000 3,213.00 90.00000 3,240.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

336.880 STA 14.00000 4,716.32 15.75000 5,305.86 15.75000 5,305.86

0740 2527-9263190

SYMBOLS AND LEGENDS REMOVED

6.000 EACH 158.00000 948.00 105.00000 630.00 105.00000 630.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2528-2518000

SAFETY CLOSURE

6.000 EACH 106.00000 636.00 210.00000 1,260.00 210.00000 1,260.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 7,900.00000 7,900.00 34,521.04000 34,521.04 45,000.00000 45,000.00

0770 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

24.000 CDAY 63.00000 1,512.00 105.00000 2,520.00 105.00000 2,520.00

0790 2533-4980005

MOBILIZATION

(1) LS 301,000.00000 301,000.00 237,400.00000 237,400.00 266,271.00000 266,271.00

0800 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

8.000 EACH 5,750.00000 46,000.00 5,722.50000 45,780.00 5,775.00000 46,200.00

0810 2554-0212020

VALVE BOX EXTENSION

33.000 EACH 1,000.00000 33,000.00 997.50000 32,917.50 1,050.00000 34,650.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2599-9999014

('SQUARE FEET' ITEM) TEXTURED CONCRETE
FORM LINER

6,381.000 SF 10.00000 63,810.00 15.75000 100,500.75 16.00000 102,096.00

0830 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

709.000 SY 21.40000 15,172.60 22.47000 15,931.23 27.00000 19,143.00

0840 2601-2634100

MULCHING

6.800 ACRE 579.00000 3,937.20 577.50000 3,927.00 580.00000 3,944.00

0850 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.800 ACRE 1,105.00000 7,514.00 1,102.50000 7,497.00 1,100.00000 7,480.00

0860 2602-0000020

SILT FENCE

5,375.000 LF 2.00000 10,750.00 1.58000 8,492.50 1.60000 8,600.00

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

768.000 LF 2.00000 1,536.00 1.58000 1,213.44 1.60000 1,228.80

0880 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

501.000 LF 0.05000 25.05 0.05000 25.05 0.10000 50.10
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,071.500 LF 0.05000 153.58 0.05000 153.58 0.10000 307.15

0900 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

8,970.000 LF 1.90000 17,043.00 1.84000 16,504.80 2.00000 17,940.00

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

8,970.000 LF 0.25000 2,242.50 0.21000 1,883.70 0.25000 2,242.50

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,715,497.04$5,248,668.11 $5,628,733.80Section Totals:

$5,628,733.80$5,248,668.11 $5,715,497.04

$5,248,668.11

Contract Item Totals

$5,628,733.80

Contract Time Totals
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Tabulation of Construction and Material Bids

February 16, 2021
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( ) indicates item is bid as Lump Sum

$5,248,668.11 $5,628,733.80 5,715,497.04Contract Grand Totals
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Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 9,400.00000 12,220.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

20,582.000 CY 9.00000 185,238.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,429.000 CY 6.25000 8,931.25

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,200.000 CY 14.00000 72,800.00

0050 2115-0100000

MODIFIED SUBBASE

3,232.400 CY 89.00000 287,683.60

0060 2123-7450020

SHOULDER FINISHING, EARTH

123.980 STA 335.00000 41,533.30

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.300 MILE 260.00000 338.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

16.100 STA 1,350.00000 21,735.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 500.00000 1,500.00

0100 2214-5145150

PAVEMENT SCARIFICATION

1,211.000 SY 8.00000 9,688.00

0110 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,094.300 SY 79.00000 86,449.70

0120 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

10,529.070 TON 34.00000 357,988.38

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,939.120 TON 34.00000 167,930.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

5,335.090 TON 34.00000 181,393.06

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,144.180 TON 540.00000 617,857.20

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00

0170 2304-0101000

TEMPORARY PAVEMENT

2,093.900 SY 34.00000 71,192.60

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

95.700 TON 36.50000 3,493.05

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 19,600.00000 19,600.00

0200 2402-0425031

GRANULAR BACKFILL

5,053.500 TON 58.00000 293,103.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2402-2720000

EXCAVATION, CLASS 20

3,906.000 CY 20.50000 80,073.00

0220 2402-2725005

FOUNDATION TREATMENT MATERIAL

899.100 TON 51.00000 45,854.10

0230 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

840.100 CY 590.00000 495,659.00

0240 2403-7303000

STRUCTURAL CONCRETE COATING

709.000 SY 43.00000 30,487.00

0250 2404-7775000

REINFORCING STEEL

130,145.000 LB 1.25000 162,681.25

0260 2414-6460000

ORNAMENTAL METAL RAILING

940.000 LF 153.00000 143,820.00

0270 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

7.000 EACH 1,400.00000 9,800.00

0280 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,750.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 2,500.00000 7,500.00

0300 2417-0225010

APRONS, METAL, 10 IN. DIA.

1.000 EACH 319.00000 319.00

0310 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 375.00000 1,500.00

0320 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 135.00000 270.00

0330 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

212.000 LF 50.00000 10,600.00

0340 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

123.000 LF 41.00000 5,043.00

0350 2430-0000100

MODULAR BLOCK RETAINING WALL

211.000 SF 29.50000 6,224.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,200.00000 3,200.00

0370 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,600.00000 11,200.00

0380 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,000.00000 6,000.00

0390 2435-0250700

INTAKE, SW-507

4.000 EACH 4,550.00000 18,200.00

0400 2435-0250900

INTAKE, SW-509

19.000 EACH 7,050.00000 133,950.00

0410 2435-0250910

INTAKE, SW-509 MODIFIED

2.000 EACH 14,500.00000 29,000.00

0420 2435-0251224

INTAKE, SW-512, 24 IN. TYPE 3B CASTING

2.000 EACH 2,200.00000 4,400.00

0430 2501-8400172

TEMPORARY SHORING

(1) LS 638,000.00000 638,000.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

166.000 LF 81.00000 13,446.00

0450 2503-0112024

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 24 IN.

98.000 LF 131.00000 12,838.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,616.000 LF 61.00000 98,576.00

0470 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

268.000 LF 75.00000 20,100.00

0480 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

88.000 LF 103.00000 9,064.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

348.000 LF 25.00000 8,700.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

48.000 LF 45.00000 2,160.00

0510 2505-6000111

HIGH TENSION CABLE GUARDRAIL

690.000 LF 25.50000 17,595.00

0520 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,200.00000 4,400.00

0530 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,700.00000 1,700.00

0540 2507-6800061

REVETMENT, CLASS E

104.000 TON 83.00000 8,632.00

0550 2510-6745850

REMOVAL OF PAVEMENT

7,134.700 SY 10.75000 76,698.03

0560 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 825.00000 6,600.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

3,066.300 SY 4.75000 14,564.93

0580 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,192.100 SY 42.00000 134,068.20

0590 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

26.670 STA 425.00000 11,334.75

0600 2511-7528101

DETECTABLE WARNINGS

144.000 SF 50.00000 7,200.00

0610 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

9,258.000 LF 27.00000 249,966.00

0620 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

322.800 SY 89.00000 28,729.20

0630 2515-6745600

REMOVAL OF PAVED DRIVEWAY

162.600 SY 21.75000 3,536.55
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

5.000 EACH 6,400.00000 32,000.00

0650 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

29.000 EACH 102.00000 2,958.00

0660 2524-6765110

REMOVAL OF TYPE A SIGN

4.000 EACH 68.00000 272.00

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

130.000 LF 13.50000 1,755.00

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

13.000 EACH 68.00000 884.00

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

78.000 SF 17.00000 1,326.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 21,000.00000 21,000.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

791.180 STA 9.50000 7,516.21

0720 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

36.000 EACH 102.00000 3,672.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

336.880 STA 17.50000 5,895.40

0740 2527-9263190

SYMBOLS AND LEGENDS REMOVED

6.000 EACH 204.00000 1,224.00

0750 2528-2518000

SAFETY CLOSURE

6.000 EACH 170.00000 1,020.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00

0770 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

24.000 CDAY 102.00000 2,448.00

0790 2533-4980005

MOBILIZATION

(1) LS 393,287.53000 393,287.53

0800 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

8.000 EACH 5,150.00000 41,200.00

0810 2554-0212020

VALVE BOX EXTENSION

33.000 EACH 600.00000 19,800.00

0820 2599-9999014

('SQUARE FEET' ITEM) TEXTURED CONCRETE
FORM LINER

6,381.000 SF 11.00000 70,191.00

0830 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

709.000 SY 22.00000 15,598.00

0840 2601-2634100

MULCHING

6.800 ACRE 570.00000 3,876.00
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.800 ACRE 1,100.00000 7,480.00

0860 2602-0000020

SILT FENCE

5,375.000 LF 1.50000 8,062.50

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

768.000 LF 1.50000 1,152.00

0880 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

501.000 LF 0.05000 25.05

0890 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,071.500 LF 0.05000 153.58

0900 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

8,970.000 LF 1.75000 15,697.50

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

8,970.000 LF 0.25000 2,242.50
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$5,725,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,725,000.00

$5,725,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:172

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-229 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C077(230)--FG-77 HMA RESURFACING

POLK

Route: NE 112TH ST

On NE 112 St/Camp Dr/SE 116 St  from Hwy 163 to E CL of Runn ells

Prj Awd Amt: $1,161,237.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 30 Working Days

77-C077-230

February 16, 2021 10:00 A.M.

POLKCall Order:  173 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR219 GRIMES ASPHALT AND PAVING CORPORATION $1,161,237.54 100.00%

2 IN122 INROADS, LLC. $1,236,610.02 106.49%

3 MA225 MANATT'S, INC. $1,291,457.96 111.21%

4 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $1,334,330.06 114.91%
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Contract ID:

Letting Date:

Start Date: 08/30/21 30 Working Days

77-C077-230

February 16, 2021 10:00 A.M.

POLKCall Order:  173 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,658.000 TON 28.00000 46,424.00 22.00000 36,476.00 27.00000 44,766.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.500 MILE 158.00000 1,027.00 500.00000 3,250.00 1,550.00000 10,075.00

0030 2213-6745500

REMOVAL OF CURB

0.900 STA 1,850.00000 1,665.00 4,000.00000 3,600.00 2,500.00000 2,250.00

0040 2214-5145150

PAVEMENT SCARIFICATION

9,449.800 SY 2.00000 18,899.60 3.30000 31,184.34 3.00000 28,349.40

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

4,918.800 TON 33.50000 164,779.80 39.45000 194,046.66 37.00000 181,995.60

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

11,805.600 TON 33.50000 395,487.60 36.49000 430,786.34 37.00000 436,807.20

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

836.220 TON 520.00000 434,834.40 520.00000 434,834.40 522.00000 436,506.84
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,300.00000 1,300.00 3,620.50000 3,620.50 3,000.00000 3,000.00

0090 2511-6745900

REMOVAL OF SIDEWALK

56.800 SY 12.00000 681.60 45.00000 2,556.00 25.00000 1,420.00

0100 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

57.500 SY 79.00000 4,542.50 120.00000 6,900.00 110.00000 6,325.00

0110 2511-7528101

DETECTABLE WARNINGS

44.000 SF 37.00000 1,628.00 40.00000 1,760.00 35.00000 1,540.00

0120 2512-1859000

CURB, SPECIAL, AS PER PLAN

87.000 LF 53.00000 4,611.00 60.00000 5,220.00 60.00000 5,220.00

0130 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 258.00000 258.00 1,250.00000 1,250.00 245.00000 245.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,071.360 STA 14.00000 14,999.04 10.50000 11,249.28 9.50000 10,177.92
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 6,463.00000 6,463.00 7,500.00000 7,500.00

0160 2528-8445113

FLAGGERS

64.000 EACH 605.00000 38,720.00 605.00000 38,720.00 605.00000 38,720.00

0170 2528-8445115

PILOT CARS

12.000 EACH 905.00000 10,860.00 905.00000 10,860.00 905.00000 10,860.00

0180 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 126.00000 1,260.00 225.00000 2,250.00 120.00000 1,200.00

0190 2533-4980005

MOBILIZATION

(1) LS 15,800.00000 15,800.00 11,083.50000 11,083.50 63,500.00000 63,500.00

0200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 10,600.00000 1,060.00 5,000.00000 500.00 10,000.00000 1,000.00

$1,291,457.96$1,161,237.54 $1,236,610.02Section Totals:

( ) indicates item is bid as Lump Sum

$1,236,610.02$1,161,237.54 $1,291,457.96

$1,161,237.54

Contract Item Totals

$1,236,610.02 1,291,457.96Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

1,291,457.96
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,658.000 TON 19.30000 31,999.40

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.500 MILE 1,100.00000 7,150.00

0030 2213-6745500

REMOVAL OF CURB

0.900 STA 900.00000 810.00

0040 2214-5145150

PAVEMENT SCARIFICATION

9,449.800 SY 3.35000 31,656.83

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

4,918.800 TON 47.26000 232,462.49

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

11,805.600 TON 42.95000 507,050.52

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

836.220 TON 519.80000 434,667.16
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00

0090 2511-6745900

REMOVAL OF SIDEWALK

56.800 SY 11.00000 624.80

0100 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

57.500 SY 75.09000 4,317.68

0110 2511-7528101

DETECTABLE WARNINGS

44.000 SF 35.00000 1,540.00

0120 2512-1859000

CURB, SPECIAL, AS PER PLAN

87.000 LF 49.98000 4,348.26

0130 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 245.00000 245.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,071.360 STA 9.50000 10,177.92
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0160 2528-8445113

FLAGGERS

64.000 EACH 605.00000 38,720.00

0170 2528-8445115

PILOT CARS

12.000 EACH 905.00000 10,860.00

0180 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 120.00000 1,200.00

0190 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00

0200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 10,000.00000 1,000.00

$1,334,330.06Section Totals:

$1,334,330.06

$1,334,330.06

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,334,330.06Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:173

Tabulation of Construction and Material Bids

February 16, 2021

77-C077-230 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C082(64)--55-82 HMA RESURFACING

SCOTT

Route: F45

On F45  from Z30 E to Hwy 67

Prj Awd Amt: $1,189,997.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/23/21 35 Working Days

82-C082-064

February 16, 2021 10:00 A.M.

SCOTTCall Order:  174 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $1,189,997.75 100.00%

2 TR240 TRI-CITY BLACKTOP, INC. $1,264,735.90 106.28%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $1,583,807.81 133.09%
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Contract ID:

Letting Date:

Start Date: 08/23/21 35 Working Days

82-C082-064

February 16, 2021 10:00 A.M.

SCOTTCall Order:  174 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) TRI-CITY BLACKTOP, INC. (3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,518.000 TON 19.00000 47,842.00 25.00000 62,950.00 27.00000 67,986.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 500.00000 1,500.00 1,500.00000 4,500.00 1,285.00000 3,855.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,171.900 SY 92.00000 107,814.80 115.00000 134,768.50 146.00000 171,097.40

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

37.000 EACH 50.00000 1,850.00 150.00000 5,550.00 55.00000 2,035.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

13.000 EACH 275.00000 3,575.00 350.00000 4,550.00 325.00000 4,225.00

0060 2214-5145150

PAVEMENT SCARIFICATION

1,956.000 SY 3.60000 7,041.60 10.00000 19,560.00 10.00000 19,560.00

0070 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

317.800 STA 12.00000 3,813.60 57.00000 18,114.60 24.00000 7,627.20
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Letting Date:

Contract ID:174

Tabulation of Construction and Material Bids

February 16, 2021

82-C082-064 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) TRI-CITY BLACKTOP, INC. (3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

5,671.000 TON 30.00000 170,130.00 43.50000 246,688.50 45.00000 255,195.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,146.000 TON 30.00000 184,380.00 43.50000 267,351.00 45.00000 276,570.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

709.000 TON 455.00000 322,595.00 190.00000 134,710.00 480.00000 340,320.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 5,900.00000 5,900.00 3,500.00000 3,500.00

0120 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 700.00000 2,100.00 727.00000 2,181.00 555.00000 1,665.00

0130 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

42,469.000 SY 1.75000 74,320.75 1.80000 76,444.20 1.90000 80,691.10
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Letting Date:

Contract ID:174

Tabulation of Construction and Material Bids

February 16, 2021

82-C082-064 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) TRI-CITY BLACKTOP, INC. (3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

50,963.000 GAL 1.90000 96,829.70 1.93000 98,358.59 2.10000 107,022.30

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

507.020 STA 15.00000 7,605.30 15.60000 7,909.51 15.50000 7,858.81

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 8,600.00000 8,600.00 5,000.00000 5,000.00

0170 2528-8445113

FLAGGERS

80.000 EACH 885.00000 70,800.00 885.00000 70,800.00 885.00000 70,800.00

0180 2528-8445115

PILOT CARS

40.000 EACH 1,470.00000 58,800.00 1,470.00000 58,800.00 1,470.00000 58,800.00

0190 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00 37,000.00000 37,000.00 100,000.00000 100,000.00

$1,583,807.81$1,189,997.75 $1,264,735.90Section Totals:

$1,264,735.90$1,189,997.75 $1,583,807.81

$1,189,997.75

Contract Item Totals

$1,264,735.90

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,189,997.75 $1,264,735.90 1,583,807.81Contract Grand Totals
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Contract ID:174
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Project Information:

Project: WorkType:

County:

Location:

MP-030-1(714)147--76-85 HMA RESURFACING

STORY

Route: U.S. 30

University Ave Interchange WB Entrance Ramp

Prj Awd Amt: $165,466.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/04/21 15 Working Days

85-0301-714

February 16, 2021 10:00 A.M.

STORYCall Order:  175 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $165,466.20 100.00%

2 IN122 INROADS, LLC. $173,502.50 104.86%
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Contract ID:

Letting Date:

Start Date: 10/04/21 15 Working Days

85-0301-714

February 16, 2021 10:00 A.M.

STORYCall Order:  175 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

504.000 TON 33.00000 16,632.00 29.00000 14,616.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

528.000 SY 105.00000 55,440.00 115.00000 60,720.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

82.000 EACH 88.00000 7,216.00 100.00000 8,200.00

0040 2214-5145150

PAVEMENT SCARIFICATION

266.700 SY 37.00000 9,867.90 20.00000 5,334.00

0050 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

179.400 TON 77.00000 13,813.80 85.00000 15,249.00

0060 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

176.700 TON 79.00000 13,959.30 85.00000 15,019.50

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

21.360 TON 520.00000 11,107.20 525.00000 11,214.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 45.00000 1,080.00 50.00000 1,200.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,100.00000 4,100.00

0100 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 175.00000 1,750.00 175.00000 1,750.00

0120 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 125.00000 500.00 125.00000 500.00

0130 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 23,500.00000 23,500.00

$165,466.20 $173,502.50Section Totals:

( ) indicates item is bid as Lump Sum

$173,502.50$165,466.20

$165,466.20

Contract Item Totals

$173,502.50Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

February 16, 2021
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Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:175

Tabulation of Construction and Material Bids

February 16, 2021

85-0301-714 Primary County: STORY
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-175-6(37)--2C-94 HMA RESURFACING/COLD IN-PLACE RECYCLING

WEBSTER

Route: IOWA 175

ECL of Lohrville to Gowrie

Prj Awd Amt: $5,222,554.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 105 Working Days

94-1756-037

February 16, 2021 10:00 A.M.

WEBSTERCall Order:  176 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $5,222,554.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $5,330,444.05 102.07%

3 WE540 WESTERN ENGINEERING CO., INC. $5,518,813.88 105.67%

4 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$5,791,382.66 110.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/24/21 105 Working Days

94-1756-037

February 16, 2021 10:00 A.M.

WEBSTERCall Order:  176 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 4,500.00000 11,250.00 4,500.00000 11,250.00 4,700.00000 11,750.00

0020 2101-0850002

CLEARING AND GRUBBING

58.000 UNIT 20.00000 1,160.00 20.00000 1,160.00 21.00000 1,218.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,337.000 CY 10.00000 23,370.00 10.00000 23,370.00 10.25000 23,954.25

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,570.900 TON 31.75000 145,126.08 25.20000 115,186.68 25.50000 116,557.95

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

325.300 SY 48.97000 15,929.94 61.10000 19,875.83 66.50000 21,632.45

0070 2125-2225050

RESHAPING DITCHES

15.000 STA 475.00000 7,125.00 475.00000 7,125.00 485.00000 7,275.00

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

13.500 MILE 400.00000 5,400.00 100.00000 1,350.00 600.00000 8,100.00
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Contract ID:176
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,069.300 SY 124.14000 132,742.90 124.14000 132,742.90 126.00000 134,731.80

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

152.000 EACH 42.00000 6,384.00 42.00000 6,384.00 44.00000 6,688.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,566.200 CY 17.20000 78,538.64 25.57000 116,757.73 16.50000 75,342.30

0120 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

10,400.000 TON 40.20000 418,080.00 58.08000 604,032.00 43.50000 452,400.00

0130 2214-5145150

PAVEMENT SCARIFICATION

3,391.700 SY 3.96000 13,431.13 4.12000 13,973.80 5.50000 18,654.35

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

18,538.000 TON 35.68000 661,435.84 31.96000 592,474.48 42.00000 778,596.00

0150 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

18,376.000 TON 35.83000 658,412.08 32.10000 589,869.60 42.15000 774,548.40
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Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,845.500 TON 457.00000 1,300,393.50 461.79000 1,314,023.45 489.00000 1,391,449.50

0170 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

186,436.000 SY 1.64000 305,755.04 1.64000 305,755.04 1.58000 294,568.88

0180 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

318.000 LF 76.00000 24,168.00 76.00000 24,168.00 77.00000 24,486.00

0190 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 360.00000 2,160.00 360.00000 2,160.00 370.00000 2,220.00

0200 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

100.000 LF 40.00000 4,000.00 40.00000 4,000.00 41.00000 4,100.00

0210 2499-6000100

CLEAN OUT PIPE CULVERT

1,020.000 LF 20.00000 20,400.00 75.00000 76,500.00 30.50000 31,110.00
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Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

37,090.000 LF 5.65000 209,558.50 5.65000 209,558.50 5.75000 213,267.50

0230 2502-8221306

SUBDRAIN OUTLET, DR-306

124.000 EACH 260.00000 32,240.00 260.00000 32,240.00 265.00000 32,860.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

370.000 LF 10.89000 4,029.30 8.00000 2,960.00 11.00000 4,070.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

12.500 LF 25.00000 312.50 25.00000 312.50 26.00000 325.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,000.00000 8,000.00 2,200.00000 8,800.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 280.00000 1,120.00 200.00000 800.00 290.00000 1,160.00

0280 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,750.00000 3,500.00 2,000.00000 4,000.00 1,800.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,600.00000 15,600.00 2,800.00000 16,800.00 2,650.00000 15,900.00

0300 2520-3350015

FIELD OFFICE

1.000 EACH 6,500.00000 6,500.00 1,200.00000 1,200.00 4,500.00000 4,500.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,200.150 STA 10.00000 52,001.50 10.00000 52,001.50 10.20000 53,041.53

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 150.00000 300.00 157.00000 314.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 19,100.00000 19,100.00 12,500.00000 12,500.00 13,000.00000 13,000.00

0340 2528-8445113

FLAGGERS

420.000 EACH 605.00000 254,100.00 605.00000 254,100.00 605.00000 254,100.00

0350 2528-8445115

PILOT CARS

105.000 EACH 905.00000 95,025.00 905.00000 95,025.00 905.00000 95,025.00
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Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2533-4980005

MOBILIZATION

(1) LS 160,400.00000 160,400.00 100,000.00000 100,000.00 125,000.00000 125,000.00

0370 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,393.600 STA 19.25000 26,826.80 19.25000 26,826.80 15.25000 21,252.40

0380 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,510.200 GAL 4.00000 6,040.80 4.59000 6,931.82 0.16000 241.63

0390 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

15.500 STA 150.00000 2,325.00 150.00000 2,325.00 67.00000 1,038.50

0400 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

696.800 STA 19.25000 13,413.40 19.25000 13,413.40 15.30000 10,661.04

0410 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

7.800 STA 150.00000 1,170.00 150.00000 1,170.00 68.00000 530.40
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Contract ID:176
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0411 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

820.300 TON 473.40000 388,330.02 537.39000 440,821.02 480.00000 393,744.00

$5,431,813.88$5,135,554.97 $5,243,444.05Section Totals:
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Payment Adjustment Incentive ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

18,500.000 EACH 1.00000 18,500.00 1.00000 18,500.00 1.00000 18,500.00

0430 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

18,500.000 EACH 1.00000 18,500.00 1.00000 18,500.00 1.00000 18,500.00

0440 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

50,000.000 EACH 1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00

$87,000.00$87,000.00 $87,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,330,444.05$5,222,554.97 $5,518,813.88

$5,222,554.97

Contract Item Totals

$5,330,444.05 5,518,813.88Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 2,845.00000 7,112.50

0020 2101-0850002

CLEARING AND GRUBBING

58.000 UNIT 51.00000 2,958.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,337.000 CY 27.50000 64,267.50

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,570.900 TON 23.00000 105,130.70

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

325.300 SY 63.25000 20,575.23

0070 2125-2225050

RESHAPING DITCHES

15.000 STA 300.00000 4,500.00

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

13.500 MILE 1,500.00000 20,250.00
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,069.300 SY 136.00000 145,424.80

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

152.000 EACH 27.50000 4,180.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,566.200 CY 30.00000 136,986.00

0120 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

10,400.000 TON 48.00000 499,200.00

0130 2214-5145150

PAVEMENT SCARIFICATION

3,391.700 SY 5.75000 19,502.28

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

18,538.000 TON 44.00000 815,672.00

0150 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

18,376.000 TON 44.00000 808,544.00
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,845.500 TON 461.00000 1,311,775.50

0170 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

186,436.000 SY 1.62000 302,026.32

0180 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

318.000 LF 111.00000 35,298.00

0190 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 527.00000 3,162.00

0200 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

100.000 LF 93.00000 9,300.00

0210 2499-6000100

CLEAN OUT PIPE CULVERT

1,020.000 LF 10.75000 10,965.00
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

37,090.000 LF 6.00000 222,540.00

0230 2502-8221306

SUBDRAIN OUTLET, DR-306

124.000 EACH 395.00000 48,980.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

370.000 LF 8.50000 3,145.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

12.500 LF 26.50000 331.25

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,106.00000 8,424.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 211.00000 844.00
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 2,106.00000 4,212.00

0290 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 3,000.00000 18,000.00

0300 2520-3350015

FIELD OFFICE

1.000 EACH 4,000.00000 4,000.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,200.150 STA 10.00000 52,001.50

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 158.00000 316.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 75,200.00000 75,200.00

Page 13 of 16

Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445113

FLAGGERS

420.000 EACH 605.00000 254,100.00

0350 2528-8445115

PILOT CARS

105.000 EACH 905.00000 95,025.00

0360 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00

0370 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,393.600 STA 16.00000 22,297.60

0380 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,510.200 GAL 0.16000 241.63

0390 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

15.500 STA 68.50000 1,061.75
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

696.800 STA 16.00000 11,148.80

0410 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

7.800 STA 68.50000 534.30

0411 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

820.300 TON 500.00000 410,150.00

$5,704,382.66Section Totals:
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Payment Adjustment Incentive ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

18,500.000 EACH 1.00000 18,500.00

0430 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

18,500.000 EACH 1.00000 18,500.00

0440 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

50,000.000 EACH 1.00000 50,000.00

$87,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,791,382.66

$5,791,382.66

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:176

Tabulation of Construction and Material Bids

February 16, 2021

94-1756-037 Primary County: WEBSTER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-150-4(62)--3L-33 HMA PAVED SHOULDER - NEW

FAYETTE

Route: IOWA 150

Hall St in the City of West Union to Winneshiek Co

Prj Awd Amt: $2,479,219.81

Project: WorkType:

County:

Location:

HSIPX-150-5(10)--3L-96 HMA PAVED SHOULDER - NEW

WINNESHIEK

Route: IOWA 150

Fayette Co to SCL of Calmar

Prj Awd Amt: $1,714,243.10

Project: WorkType:

County:

Location:

NHSX-150-5(9)--3H-96 HMA RESURFACING

WINNESHIEK

Route: IOWA 150

Fayette Co to SCL of Calmar

Prj Awd Amt: $3,535,224.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

96-1505-009

February 16, 2021 10:00 A.M.

FAYETTE,
WINNESHIEK

Call Order:  177 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $7,728,686.95 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

96-1505-009

February 16, 2021 10:00 A.M.

FAYETTE,
WINNESHIEK

Call Order:  177 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,530.000 CY 15.95000 24,403.50

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,827.500 TON 21.00000 143,377.50

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

9,821.500 CY 16.41000 161,170.82

0040 2213-8201040

BASE WIDENING, 4 IN. HOT MIX ASPHALT
MIXTURE

55,673.400 SY 17.81000 991,543.25

0050 2213-8201090

BASE WIDENING, 9 IN. HOT MIX ASPHALT
MIXTURE

485.400 SY 70.23000 34,089.64

0060 2214-5145150

PAVEMENT SCARIFICATION

9,369.200 SY 4.54000 42,536.17
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

532.900 TON 81.87000 43,628.52

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,495.600 TON 44.66000 334,753.50

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

482.100 TON 470.00000 226,587.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,600.00000 5,600.00

0110 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

5.000 EACH 800.00000 4,000.00

0120 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

28.000 EACH 950.00000 26,600.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

18.000 EACH 1,100.00000 19,800.00

0140 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

6.000 LF 70.00000 420.00

0150 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

30.000 LF 85.00000 2,550.00

0160 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

24.000 LF 100.00000 2,400.00

0170 2417-0225010

APRONS, METAL, 10 IN. DIA.

2.000 EACH 350.00000 700.00

0180 2417-0225015

APRONS, METAL, 15 IN. DIA.

4.000 EACH 350.00000 1,400.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0190 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 425.00000 850.00

0200 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

6,997.000 LF 5.41000 37,853.77

0210 2502-8225010

SUBDRAIN OUTLET, 500-10

32.000 EACH 220.00000 7,040.00

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

325.800 LF 10.89000 3,547.96

0230 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 22.75000 2,843.75

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,622.00000 10,488.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 248.00000 992.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,600.00000 7,800.00

0270 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,620.00000 2,620.00

0280 2510-6745850

REMOVAL OF PAVEMENT

288.400 SY 12.95000 3,734.78

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

859.320 STA 15.00000 12,889.80

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0310 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00

0320 2528-8445115

PILOT CARS

50.000 EACH 905.00000 45,250.00

0330 2533-4980005

MOBILIZATION

(1) LS 158,128.00000 158,128.00

0340 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

856.300 STA 15.50000 13,272.65

0350 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

928.000 GAL 0.15000 139.20

0360 2602-0000020

SILT FENCE

240.000 LF 4.00000 960.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway Items - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

240.000 LF 3.00000 720.00

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

120.000 LF 2.00000 240.00

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

660.000 LF 4.50000 2,970.00

0400 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

660.000 LF 2.00000 1,320.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

$2,449,719.81Section Totals:
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-150-4(62)--3L-33SECTION: Cat Alt Set: Cat Alt Member:

0430 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,000.000 EACH 1.00000 4,000.00

0440 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,000.000 EACH 1.00000 4,000.00

0450 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,500.000 EACH 1.00000 21,500.00

$29,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0003 Roadway Items - HSIPX-150-5(10)--3L-96SECTION: Cat Alt Set: Cat Alt Member:

0460 2121-7425020

GRANULAR SHOULDERS, TYPE B

18,506.000 TON 21.00000 388,626.00

0470 2123-7450000

SHOULDER CONSTRUCTION, EARTH

740.500 STA 600.00000 444,300.00

0480 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

111.000 CY 66.67000 7,400.37

0490 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

217.500 TON 59.05000 12,843.38

0500 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

5,709.300 TON 39.98000 228,257.81

0510 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,767.100 TON 39.47000 109,217.44
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0003 Roadway Items - HSIPX-150-5(10)--3L-96SECTION: Cat Alt Set: Cat Alt Member:

0520 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,778.200 TON 42.00000 116,684.40

0530 2303-1252344

ASPHALT BINDER, PG 52-34H, HIGH TRAFFIC

689.900 TON 563.00000 388,413.70

$1,695,743.10Section Totals:
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-150-5(10)--3L-96SECTION: Cat Alt Set: Cat Alt Member:

0540 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,500.000 EACH 1.00000 5,500.00

0550 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,500.000 EACH 1.00000 5,500.00

0560 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00

$18,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0570 2101-0850002

CLEARING AND GRUBBING

392.000 UNIT 20.00000 7,840.00

0580 2102-2625000

EMBANKMENT-IN-PLACE

495.000 CY 20.00000 9,900.00

0590 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

135.000 CY 20.00000 2,700.00

0600 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

173.000 CY 10.00000 1,730.00

0610 2125-2225050

RESHAPING DITCHES

16.700 STA 700.00000 11,690.00

0620 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

137.200 CY 25.00000 3,430.00

0630 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

1,760.000 SY 26.57000 46,763.20
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0640 2214-5145150

PAVEMENT SCARIFICATION

2,694.600 SY 7.47000 20,128.66

0650 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

90,846.000 SY 0.30000 27,253.80

0660 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

18,907.900 TON 39.98000 755,937.84

0670 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,170.600 TON 39.47000 361,963.58

0680 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

9,206.300 TON 42.00000 386,664.60

0690 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

2,229.000 TON 563.00000 1,254,927.00

Page 14 of 24

Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0700 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,600.00000 5,600.00

0710 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

23,465.000 EACH 1.00000 23,465.00

0720 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

23,465.000 EACH 1.00000 23,465.00

0730 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

11,263.000 EACH 1.00000 11,263.00

0740 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

40.000 CY 20.00000 800.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0750 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,200.00000 6,000.00

0760 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 3,500.00000 7,000.00

0770 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 250.00000 1,500.00

0780 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

30.000 LF 50.00000 1,500.00

0790 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

18.000 LF 66.00000 1,188.00

0800 2417-0225015

APRONS, METAL, 15 IN. DIA.

3.000 EACH 300.00000 900.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0810 2417-0225018

APRONS, METAL, 18 IN. DIA.

30.000 EACH 350.00000 10,500.00

0820 2417-0225024

APRONS, METAL, 24 IN. DIA.

6.000 EACH 450.00000 2,700.00

0830 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 550.00000 1,100.00

0840 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 895.00000 1,790.00

0850 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

56.000 LF 40.00000 2,240.00

0860 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

10.000 LF 50.00000 500.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0870 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

40.000 LF 100.00000 4,000.00

0880 2499-6000100

CLEAN OUT PIPE CULVERT

130.000 LF 45.00000 5,850.00

0890 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,470.000 LF 5.67000 42,354.90

0900 2502-8225010

SUBDRAIN OUTLET, 500-10

30.000 EACH 220.00000 6,600.00

0910 2507-3250005

ENGINEERING FABRIC

71.000 SY 3.50000 248.50

0920 2507-6800061

REVETMENT, CLASS E

165.000 TON 50.00000 8,250.00

0930 2507-8029000

EROSION STONE

57.600 TON 40.00000 2,304.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

0940 2520-3350010

FIELD LABORATORY

1.000 EACH 7,000.00000 7,000.00

0950 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00

0960 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,612.800 STA 15.00000 54,192.00

0970 2528-8445110

TRAFFIC CONTROL

(1) LS 9,400.00000 9,400.00

0980 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00

0990 2528-8445115

PILOT CARS

60.000 EACH 905.00000 54,300.00

1000 2533-4980005

MOBILIZATION

(1) LS 158,128.00000 158,128.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

1010 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

771.900 STA 15.50000 11,964.45

1020 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

836.400 GAL 0.15000 125.46

1030 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

385.900 STA 15.50000 5,981.45

1040 2601-2634100

MULCHING

12.000 ACRE 700.00000 8,400.00

1050 2601-2636043

SEEDING AND FERTILIZING (RURAL)

12.000 ACRE 750.00000 9,000.00

1060 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

12.000 ACRE 225.00000 2,700.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

1070 2602-0000020

SILT FENCE

500.000 LF 2.50000 1,250.00

1080 2602-0000030

SILT FENCE FOR DITCH CHECKS

100.000 LF 10.00000 1,000.00

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

60.000 LF 5.00000 300.00

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 1.00000 60.00

1110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,530.000 LF 4.50000 11,385.00

1120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

250.000 LF 3.00000 750.00
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0005 Roadway Items - NHSX-150-5(9)--3H-96SECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1140 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$3,484,083.44Section Totals:
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0006 DESIGN NO. 0221; REPAIRS TO A 4' X 3' X 62'-0 REINFORCED CONCRETE
BOX CULVERT - NHSX-150-5(9)--3H-96

SECTION: Cat Alt Set: Cat Alt Member:

1150 2402-2720000

EXCAVATION, CLASS 20

29.000 CY 100.00000 2,900.00

1160 2426-6772016

CONCRETE REPAIR

53.000 SF 600.00000 31,800.00

1170 2507-3250005

ENGINEERING FABRIC

28.900 SY 4.00000 115.60

1180 2507-6800061

REVETMENT, CLASS E

26.500 TON 50.00000 1,325.00

1190 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$51,140.60Section Totals:

( ) indicates item is bid as Lump Sum

$7,728,686.95

$7,728,686.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 23 of 24

Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021
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WINNESHIEK
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Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:177

Tabulation of Construction and Material Bids

February 16, 2021

96-1505-009 Primary County: FAYETTE,
WINNESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C099(96)--55-99 HMA RESURFACING WITH MILLING

WRIGHT

Route: C20

On C-20 from R-35 East 9 miles to Hwy 69

Prj Awd Amt: $1,199,392.08

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/09/21 35 Working Days

99-C099-096

February 16, 2021 10:00 A.M.

WRIGHTCall Order:  178 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,199,392.08 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $1,304,121.29 108.73%
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Contract ID:

Letting Date:

Start Date: 08/09/21 35 Working Days

99-C099-096

February 16, 2021 10:00 A.M.

WRIGHTCall Order:  178 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 32.50000 9,100.00 11.55000 3,234.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,976.400 TON 18.09000 90,023.08 21.00000 104,504.40

0030 2214-5145150

PAVEMENT SCARIFICATION

115,776.500 SY 0.70000 81,043.55 1.08000 125,038.62

0040 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

12,964.700 TON 25.66000 332,674.20 32.10000 416,166.87

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

777.900 TON 548.00000 426,289.20 513.00000 399,062.70

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 855.00000 855.00

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 725.00000 1,450.00 725.00000 1,450.00
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Call Order:

Letting Date:

Contract ID:178

Tabulation of Construction and Material Bids

February 16, 2021

99-C099-096 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2517-4225220

RAILROAD APPROACH SECTION, HMA

26.900 SY 337.00000 9,065.30 378.70000 10,187.03

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,800.00000 6,800.00 6,800.00000 6,800.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,856.210 STA 10.25000 19,026.15 10.25000 19,026.15

0110 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 150.00000 300.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 6,850.00000 6,850.00 8,000.00000 8,000.00

0130 2528-8445113

FLAGGERS

50.000 EACH 605.00000 30,250.00 605.00000 30,250.00

0140 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:178

Tabulation of Construction and Material Bids

February 16, 2021

99-C099-096 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 36,318.00000 36,318.00 16,950.00000 16,950.00

0160 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00

0170 2599-9999008

('POUNDS' ITEM) Reinforcing Synthetic fiber for
asphalt

12,964.000 LB 9.65000 125,102.60 10.93000 141,696.52

$1,199,392.08 $1,304,121.29Section Totals:

( ) indicates item is bid as Lump Sum

$1,304,121.29$1,199,392.08

$1,199,392.08

Contract Item Totals

$1,304,121.29Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:178

Tabulation of Construction and Material Bids

February 16, 2021

99-C099-096 Primary County: WRIGHT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C032(55)--55-32 HMA RESURFACING

EMMET

Route: A13

On A 13  Over SOLDIER CREEK  from N40 E 4 miles to N52

Prj Awd Amt: $730,949.53

Project: WorkType:

County:

Location:

FM-C032(52)--55-32 HMA RESURFACING WITH MILLING

EMMET

Route: N52

On N52  from A17 North 2.6 Miles to Minnesota State Line

Prj Awd Amt: $602,095.86

Project: WorkType:

County:

Location:

STBG-SWAP-C032(54)--FG-32 HMA RESURFACING WITH MILLING

EMMET

Route: N52

On N52  from Highway 4 4 miles to City of Dolliver

Prj Awd Amt: $1,042,859.18

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/12/21 65 Working Days

32-C032-054-A

February 16, 2021 10:00 A.M.

EMMETCall Order:  179 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,334,735.19 100.00%

LOW BIDDER: AWARD LIMITS-AWARD TO OTHERS

2 HE020 HEARTLAND ASPHALT, INC. $2,375,904.57 101.76%

3 WE540 WESTERN ENGINEERING CO., INC. $2,438,053.75 104.43%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $2,455,211.47 105.16%

5 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $2,649,309.90 113.47%

6 DU122 DUININCK, INC. $2,784,777.01 119.28%

7 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,263,878.22 139.80%
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Contract ID:

Letting Date:

Start Date: 07/12/21 65 Working Days

32-C032-054-A

February 16, 2021 10:00 A.M.

EMMETCall Order:  179 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 07/12/21 65 Working Days

32-C032-054-A

February 16, 2021 10:00 A.M.

EMMETCall Order:  179 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

270.140 STA 168.00000 45,383.52 168.00000 45,383.52 170.00000 45,923.80

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.500 MILE 1,100.00000 2,750.00 152.00000 380.00 1,000.00000 2,500.00

0030 2214-5145150

PAVEMENT SCARIFICATION

33,767.500 SY 1.03000 34,780.53 1.01000 34,105.18 1.05000 35,455.88

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

21.000 TON 50.00000 1,050.00 110.21000 2,314.41 85.00000 1,785.00

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,100.000 TON 33.00000 135,300.00 33.88000 138,908.00 34.00000 139,400.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,050.000 TON 33.00000 100,650.00 35.39000 107,939.50 34.25000 104,462.50
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

465.000 TON 452.00000 210,180.00 452.00000 210,180.00 470.00000 218,550.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 631.00000 631.00 2,000.00000 2,000.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,700.000 EACH 1.00000 8,700.00 1.00000 8,700.00 1.00000 8,700.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,000.000 EACH 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 950.00000 1,900.00 600.00000 1,200.00 610.00000 1,220.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,120.000 EACH 1.00000 5,120.00 1.00000 5,120.00 1.00000 5,120.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

384.500 STA 8.50000 3,268.25 8.50000 3,268.25 8.75000 3,364.38

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,066.00000 3,066.00 4,600.00000 4,600.00

0150 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00 605.00000 9,075.00 605.00000 9,075.00

0160 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0170 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 16,300.00000 16,300.00 28,000.00000 28,000.00

$625,681.56$600,182.30 $602,095.86Section Totals:
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

479.460 STA 179.00000 85,823.34 179.00000 85,823.34 182.00000 87,261.72

0190 2212-0475095

CLEANING AND PREPARATION OF BASE

4.500 MILE 600.00000 2,700.00 152.00000 684.00 850.00000 3,825.00

0200 2214-5145150

PAVEMENT SCARIFICATION

59,932.500 SY 0.87000 52,141.28 1.01000 60,531.83 1.05000 62,929.13

0210 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

21.000 TON 50.00000 1,050.00 110.21000 2,314.41 85.00000 1,785.00

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,000.000 TON 33.00000 231,000.00 33.88000 237,160.00 34.00000 238,000.00

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,300.000 TON 33.00000 174,900.00 35.39000 187,567.00 34.25000 181,525.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

800.000 TON 452.00000 361,600.00 452.00000 361,600.00 470.00000 376,000.00

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 631.00000 631.00 3,000.00000 3,000.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

15,500.000 EACH 1.00000 15,500.00 1.00000 15,500.00 1.00000 15,500.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

20,000.000 EACH 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0280 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 950.00000 1,900.00 600.00000 1,200.00 625.00000 1,250.00

0290 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,080.000 EACH 1.00000 9,080.00 1.00000 9,080.00 1.00000 9,080.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.070 STA 8.50000 5,763.60 8.50000 5,763.60 8.75000 5,933.11

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 3,950.00000 3,950.00 5,694.00000 5,694.00 5,000.00000 5,000.00

0320 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00 605.00000 12,705.00 605.00000 12,705.00

0330 2528-8445115

PILOT CARS

7.000 EACH 905.00000 6,335.00 905.00000 6,335.00 905.00000 6,335.00

0340 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 30,270.00000 30,270.00 30,000.00000 30,000.00

$1,060,128.96$1,012,948.22 $1,042,859.18Section Totals:
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

414.020 STA 179.00000 74,109.58 179.00000 74,109.58 182.00000 75,351.64

0360 2212-0475095

CLEANING AND PREPARATION OF BASE

3.900 MILE 600.00000 2,340.00 172.00000 670.80 850.00000 3,315.00

0370 2214-5145150

PAVEMENT SCARIFICATION

550.000 SY 8.00000 4,400.00 4.81000 2,645.50 4.00000 2,200.00

0380 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

86.000 TON 50.00000 4,300.00 76.02000 6,537.72 85.00000 7,310.00

0390 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,516.000 TON 33.00000 149,028.00 34.74000 156,885.84 34.00000 153,544.00

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,300.000 TON 33.00000 141,900.00 35.16000 151,188.00 34.25000 147,275.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0410 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

575.000 TON 452.00000 259,900.00 452.00000 259,900.00 470.00000 270,250.00

0420 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,750.00000 1,750.00 570.00000 570.00 2,100.00000 2,100.00

0430 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00 1.00000 13,500.00

0440 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

17,600.000 EACH 1.00000 17,600.00 1.00000 17,600.00 1.00000 17,600.00

0450 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

582.010 STA 8.50000 4,947.09 8.50000 4,947.09 8.75000 5,092.59

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 3,125.00000 3,125.00 4,100.00000 4,100.00 4,000.00000 4,000.00

0480 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00 605.00000 12,705.00 605.00000 12,705.00

0490 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 17,590.00000 17,590.00 30,000.00000 30,000.00

$752,243.23$721,604.67 $730,949.53Section Totals:

( ) indicates item is bid as Lump Sum

$2,375,904.57$2,334,735.19 $2,438,053.75

$2,334,735.19

Contract Item Totals

$2,375,904.57 2,438,053.75Contract Grand Totals

Contract Time Totals

Page 9 of 27

Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

270.140 STA 168.00000 45,383.52 173.05000 46,747.73 168.00000 45,383.52

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.500 MILE 750.00000 1,875.00 780.00000 1,950.00 1,560.00000 3,900.00

0030 2214-5145150

PAVEMENT SCARIFICATION

33,767.500 SY 1.52000 51,326.60 1.23000 41,534.03 0.98000 33,092.15

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

21.000 TON 59.65000 1,252.65 185.00000 3,885.00 93.00000 1,953.00

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,100.000 TON 34.65000 142,065.00 44.46000 182,286.00 41.75000 171,175.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,050.000 TON 34.65000 105,682.50 44.55000 135,877.50 44.75000 136,487.50
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

465.000 TON 453.00000 210,645.00 445.75000 207,273.75 450.00000 209,250.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,800.00000 1,800.00 645.00000 645.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,700.000 EACH 1.00000 8,700.00 1.00000 8,700.00 1.00000 8,700.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,000.000 EACH 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 600.00000 1,200.00 618.00000 1,236.00 600.00000 1,200.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,120.000 EACH 1.00000 5,120.00 1.00000 5,120.00 1.00000 5,120.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

384.500 STA 8.50000 3,268.25 8.95000 3,441.28 8.50000 3,268.25

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,633.33000 3,633.33 2,060.00000 2,060.00 2,000.00000 2,000.00

0150 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00 605.00000 9,075.00 605.00000 9,075.00

0160 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0170 2533-4980005

MOBILIZATION

(1) LS 30,250.00000 30,250.00 6,915.00000 6,915.00 84,500.00000 84,500.00

$731,274.42$636,001.85 $673,426.29Section Totals:
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

479.460 STA 179.00000 85,823.34 185.00000 88,700.10 179.00000 85,823.34

0190 2212-0475095

CLEANING AND PREPARATION OF BASE

4.500 MILE 750.00000 3,375.00 780.00000 3,510.00 1,540.00000 6,930.00

0200 2214-5145150

PAVEMENT SCARIFICATION

59,932.500 SY 1.52000 91,097.40 1.23000 73,716.98 0.99000 59,333.18

0210 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

21.000 TON 59.65000 1,252.65 185.00000 3,885.00 93.00000 1,953.00

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,000.000 TON 34.65000 242,550.00 44.46000 311,220.00 41.05000 287,350.00

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,300.000 TON 34.65000 183,645.00 44.55000 236,115.00 43.55000 230,815.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

800.000 TON 453.00000 362,400.00 445.75000 356,600.00 450.00000 360,000.00

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,200.00000 2,200.00 645.00000 645.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

15,500.000 EACH 1.00000 15,500.00 1.00000 15,500.00 1.00000 15,500.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

20,000.000 EACH 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0280 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 600.00000 1,200.00 618.00000 1,236.00 600.00000 1,200.00

0290 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,080.000 EACH 1.00000 9,080.00 1.00000 9,080.00 1.00000 9,080.00

Page 14 of 27

Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.070 STA 8.50000 5,763.60 8.95000 6,068.73 8.50000 5,763.60

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 3,633.33000 3,633.33 5,150.00000 5,150.00 5,000.00000 5,000.00

0320 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00 605.00000 12,705.00 605.00000 12,705.00

0330 2528-8445115

PILOT CARS

7.000 EACH 905.00000 6,335.00 905.00000 6,335.00 905.00000 6,335.00

0340 2533-4980005

MOBILIZATION

(1) LS 30,250.00000 30,250.00 8,850.00000 8,850.00 87,000.00000 87,000.00

$1,195,433.12$1,075,610.32 $1,160,871.81Section Totals:
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

414.020 STA 179.00000 74,109.58 185.00000 76,593.70 179.00000 74,109.58

0360 2212-0475095

CLEANING AND PREPARATION OF BASE

3.900 MILE 750.00000 2,925.00 780.00000 3,042.00 1,775.00000 6,922.50

0370 2214-5145150

PAVEMENT SCARIFICATION

550.000 SY 7.00000 3,850.00 1.23000 676.50 5.75000 3,162.50

0380 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

86.000 TON 59.65000 5,129.90 185.00000 15,910.00 93.00000 7,998.00

0390 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,516.000 TON 34.65000 156,479.40 44.46000 200,781.36 40.30000 181,994.80

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,300.000 TON 34.65000 148,995.00 44.55000 191,565.00 42.70000 183,610.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0410 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

575.000 TON 453.00000 260,475.00 445.75000 256,306.25 450.00000 258,750.00

0420 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,380.00000 2,380.00 270.00000 270.00

0430 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00 1.00000 13,500.00

0440 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

17,600.000 EACH 1.00000 17,600.00 1.00000 17,600.00 1.00000 17,600.00

0450 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) DUININCK, INC.

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

582.010 STA 8.50000 4,947.09 8.95000 5,208.99 8.50000 4,947.09

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 3,633.33000 3,633.33 3,605.00000 3,605.00 3,000.00000 3,000.00

0480 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00 605.00000 12,705.00 605.00000 12,705.00

0490 2533-4980005

MOBILIZATION

(1) LS 30,250.00000 30,250.00 7,138.00000 7,138.00 81,500.00000 81,500.00

$858,069.47$743,599.30 $815,011.80Section Totals:

( ) indicates item is bid as Lump Sum

$2,649,309.90$2,455,211.47 $2,784,777.01

$2,455,211.47

Contract Item Totals

$2,649,309.90 2,784,777.01Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

270.140 STA 221.00000 59,700.94

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.500 MILE 1,100.00000 2,750.00

0030 2214-5145150

PAVEMENT SCARIFICATION

33,767.500 SY 1.10000 37,144.25

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

21.000 TON 145.00000 3,045.00

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,100.000 TON 55.00000 225,500.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,050.000 TON 55.00000 167,750.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

465.000 TON 466.00000 216,690.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,750.00000 2,750.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,700.000 EACH 1.00000 8,700.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,000.000 EACH 1.00000 11,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 1,100.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 Roadway Items - FM-C032(52)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,120.000 EACH 1.00000 5,120.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

384.500 STA 9.50000 3,652.75

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 4,900.00000 4,900.00

0150 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00

0160 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00

0170 2533-4980005

MOBILIZATION

(1) LS 62,200.00000 62,200.00

$826,702.94Section Totals:
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

479.460 STA 233.00000 111,714.18

0190 2212-0475095

CLEANING AND PREPARATION OF BASE

4.500 MILE 1,100.00000 4,950.00

0200 2214-5145150

PAVEMENT SCARIFICATION

59,932.500 SY 1.25000 74,915.63

0210 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

21.000 TON 145.00000 3,045.00

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,000.000 TON 60.00000 420,000.00

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,300.000 TON 60.00000 318,000.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

800.000 TON 466.00000 372,800.00

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,600.00000 4,600.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

15,500.000 EACH 1.00000 15,500.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

20,000.000 EACH 1.00000 20,000.00

0280 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 1,100.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 Roadway Items - STBG-SWAP-C032(54)--FG-32SECTION: Cat Alt Set: Cat Alt Member:

0290 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,080.000 EACH 1.00000 9,080.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.070 STA 9.50000 6,441.67

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0320 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00

0330 2528-8445115

PILOT CARS

7.000 EACH 905.00000 6,335.00

0340 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00

$1,439,786.48Section Totals:
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

414.020 STA 235.00000 97,294.70

0360 2212-0475095

CLEANING AND PREPARATION OF BASE

3.900 MILE 1,700.00000 6,630.00

0370 2214-5145150

PAVEMENT SCARIFICATION

550.000 SY 5.60000 3,080.00

0380 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

86.000 TON 145.00000 12,470.00

0390 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,516.000 TON 55.00000 248,380.00

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,300.000 TON 55.00000 236,500.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0410 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

575.000 TON 466.00000 267,950.00

0420 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,750.00000 2,750.00

0430 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,500.000 EACH 1.00000 13,500.00

0440 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

17,600.000 EACH 1.00000 17,600.00

0450 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0003 Roadway Items - FM-C032(55)--55-32SECTION: Cat Alt Set: Cat Alt Member:

0460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

582.010 STA 9.50000 5,529.10

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0480 2528-8445113

FLAGGERS

21.000 EACH 605.00000 12,705.00

0490 2533-4980005

MOBILIZATION

(1) LS 61,000.00000 61,000.00

$997,388.80Section Totals:

( ) indicates item is bid as Lump Sum

$3,263,878.22

$3,263,878.22

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:179

Tabulation of Construction and Material Bids

February 16, 2021

32-C032-054-A Primary County: EMMET

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-7(156)255--0E-16 PAVEMENT PLANING/GROOVING

CEDAR

Route: I-80

0.5 mi E of Co Rd X30 to 3.0 mi E of Co Rd X30 (EB)

Prj Awd Amt: $434,145.99

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 25 Working Days

16-0807-156

February 16, 2021 10:00 A.M.

CEDARCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEST FORK LLC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE462 WEST FORK LLC $434,145.99 100.00%

2 IN198 INTERSTATE IMPROVEMENT, INC. $439,188.95 101.16%

3 DI060 DIAMOND SURFACE, INC. $454,167.19 104.61%

4 SA250 EMERY SAPP & SONS, INC. $472,554.41 108.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 25 Working Days

16-0807-156

February 16, 2021 10:00 A.M.

CEDARCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEST FORK LLC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

38.000 TON 33.50000 1,273.00 36.15000 1,373.70 41.88000 1,591.44

0020 2102-2625000

EMBANKMENT-IN-PLACE

55.600 CY 100.00000 5,560.00 64.75000 3,600.10 31.25000 1,737.50

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

50.200 CY 58.50000 2,936.70 63.15000 3,170.13 73.13000 3,671.13

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

120.400 SY 124.00000 14,929.60 138.00000 16,615.20 155.00000 18,662.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.100 STA 465.00000 1,441.50 499.00000 1,546.90 578.13000 1,792.20

0060 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

57.000 LF 10.00000 570.00 12.00000 684.00 12.50000 712.50

0070 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 20.00000 4,000.00 21.60000 4,320.00 25.00000 5,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 16, 2021

16-0807-156 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 1,800.00000 1,800.00 1,940.00000 1,940.00 2,250.00000 2,250.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 500.00000 500.00 540.00000 540.00 625.00000 625.00

0100 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,500.00000 2,500.00 2,695.00000 2,695.00 3,125.00000 3,125.00

0110 2510-6745030

REMOVAL OF ANCHOR LUGS

2.000 EACH 1,500.00000 3,000.00 1,620.00000 3,240.00 1,875.00000 3,750.00

0115 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

411.840 STA 21.00000 8,648.64 21.60000 8,895.74 25.00000 10,296.00

0120 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

549.120 STA 101.00000 55,461.12 75.52000 41,469.54 87.50000 48,048.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 16, 2021

16-0807-156 Primary County: CEDAR

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0125 2527-9263180

PAVEMENT MARKINGS REMOVED

411.840 STA 5.00000 2,059.20 16.20000 6,671.81 18.75000 7,722.00

0130 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

549.120 STA 30.00000 16,473.60 43.15000 23,694.53 50.00000 27,456.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 25,600.00000 25,600.00 35,000.00000 35,000.00 21,250.00000 21,250.00

0150 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 150.00000 150.00 161.85000 161.85 157.50000 157.50

0160 2529-2242320

CT JOINT

1.000 EACH 175.00000 175.00 188.80000 188.80 183.75000 183.75

0170 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

206.700 SY 211.00000 43,613.70 227.65000 47,055.26 221.55000 45,794.39

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

17.000 EACH 150.00000 2,550.00 160.75000 2,732.75 156.45000 2,659.65

0190 2529-8174020

SUBBASE PATCH WITH EF JOINT

46.600 SY 25.00000 1,165.00 27.00000 1,258.20 26.25000 1,223.25
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Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0195 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 600.00000 1,200.00 647.30000 1,294.60 131.25000 262.50

0200 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

39,658.700 SY 3.44000 136,425.93 3.20000 126,907.84 3.09000 122,545.38

0210 2533-4980005

MOBILIZATION

(1) LS 35,250.00000 35,250.00 45,000.00000 45,000.00 66,040.00000 66,040.00

0220 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

2.600 MILE 22,500.00000 58,500.00 19,000.00000 49,400.00 18,115.00000 47,099.00

0230 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

4,763.000 LB 1.00000 4,763.00 1.00000 4,763.00 1.00000 4,763.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 7.55000 1,510.00 8.75000 1,750.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 10.00000 2,000.00 10.80000 2,160.00 12.50000 2,500.00
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Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 16, 2021

16-0807-156 Primary County: CEDAR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST FORK LLC (2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 3.25000 1,300.00 3.75000 1,500.00

$454,167.19$434,145.99 $439,188.95Section Totals:

( ) indicates item is bid as Lump Sum

$439,188.95$434,145.99 $454,167.19

$434,145.99

Contract Item Totals

$439,188.95 454,167.19Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

38.000 TON 37.00000 1,406.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

55.600 CY 72.00000 4,003.20

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

50.200 CY 65.60000 3,293.12

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

120.400 SY 139.00000 16,735.60

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.100 STA 1,560.00000 4,836.00

0060 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

57.000 LF 11.25000 641.25

0070 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 22.45000 4,490.00

Page 6 of 10

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 2,000.00000 2,000.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 560.00000 560.00

0100 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,800.00000 2,800.00

0110 2510-6745030

REMOVAL OF ANCHOR LUGS

2.000 EACH 3,600.00000 7,200.00

0115 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

411.840 STA 23.50000 9,678.24

0120 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

549.120 STA 113.00000 62,050.56

0125 2527-9263180

PAVEMENT MARKINGS REMOVED

411.840 STA 5.60000 2,306.30
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Tabulation of Construction and Material Bids

February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

549.120 STA 33.65000 18,477.89

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 28,500.00000 28,500.00

0150 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 194.70000 194.70

0160 2529-2242320

CT JOINT

1.000 EACH 259.60000 259.60

0170 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

206.700 SY 298.50000 61,699.95

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

17.000 EACH 175.25000 2,979.25

0190 2529-8174020

SUBBASE PATCH WITH EF JOINT

46.600 SY 123.00000 5,731.80

0195 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 324.50000 649.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

39,658.700 SY 2.81000 111,440.95

0210 2533-4980005

MOBILIZATION

(1) LS 38,200.00000 38,200.00

0220 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

2.600 MILE 28,900.00000 75,140.00

0230 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

4,763.000 LB 1.00000 4,763.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.75000 950.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.60000 1,120.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.12000 448.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EMERY SAPP & SONS, INC.

$472,554.41Section Totals:

( ) indicates item is bid as Lump Sum

$472,554.41

$472,554.41

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-067-6(717)33--76-23 PCC PATCHING

CLINTON

Route: U.S. 67

Washington Blvd in Camanche to W Jct US 30 in Clinton

Prj Awd Amt: $23,430.00

Project: WorkType:

County:

Location:

MP-006-6(715)304--76-82 PCC PATCHING

SCOTT

Route: U.S. 6

In Davenport from W of Fairmont to E of Gaines St

Prj Awd Amt: $52,353.00

Project: WorkType:

County:

Location:

MP-030-6(713)310--76-23 PCC PATCHING

CLINTON

Route: U.S. 30

W of US 61 to W of US 67

Prj Awd Amt: $153,643.00

Project: WorkType:

County:

MP-061-6(722)122--76-82 PCC PATCHING

SCOTT Prj Awd Amt: $66,315.20

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

23-0306-713

February 16, 2021 10:00 A.M.

CLINTON, SCOTTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



County:

Location:

SCOTT

Route: U.S. 61

I-80 to Old Hwy 956

Prj Awd Amt: $66,315.20

Project: WorkType:

County:

Location:

MP-130-6(705)31--76-82 PCC PATCHING

SCOTT

Route: IOWA 130

In Davenport at Hillandale Rd

Prj Awd Amt: $84,095.00
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Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

23-0306-713

February 16, 2021 10:00 A.M.

CLINTON, SCOTTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $379,836.20 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $448,622.70 118.11%

3 IO127 IOWA CIVIL CONTRACTING, INC. $648,907.43 170.84%
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Contract ID:

Letting Date:

Start Date: 08/30/21 35 Working Days

23-0306-713

February 16, 2021 10:00 A.M.

CLINTON, SCOTTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-030-6(713)310--76-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 7,000.00000 7,000.00 15,000.00000 15,000.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 150.00000 3,000.00 150.00000 3,000.00 165.00000 3,300.00

0030 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 170.00000 340.00 110.00000 220.00 150.00000 300.00

0040 2529-2242320

CT JOINT

1.000 EACH 270.00000 270.00 160.00000 160.00 180.00000 180.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

908.800 SY 135.00000 122,688.00 148.00000 134,502.40 213.00000 193,574.40

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

84.000 EACH 230.00000 19,320.00 134.00000 11,256.00 279.00000 23,436.00

0070 2529-8174010

SUBBASE (PATCHES)

69.000 SY 20.00000 1,380.00 12.00000 828.00 20.00000 1,380.00

0080 2529-8174020

SUBBASE PATCH WITH EF JOINT

57.800 SY 25.00000 1,445.00 25.00000 1,445.00 30.00000 1,734.00
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Tabulation of Construction and Material Bids

February 16, 2021
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-030-6(713)310--76-23SECTION: Cat Alt Set: Cat Alt Member:

0090 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 800.00000 3,200.00 600.00000 2,400.00 1,000.00000 4,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$252,904.40$153,643.00 $163,811.40Section Totals:
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-067-6(717)33--76-23SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,250.00000 2,250.00 3,300.00000 3,300.00

0120 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 170.00000 680.00 110.00000 440.00 150.00000 600.00

0130 2529-2242320

CT JOINT

4.000 EACH 230.00000 920.00 160.00000 640.00 180.00000 720.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

138.800 SY 115.00000 15,962.00 123.00000 17,072.40 243.00000 33,728.40

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 280.00000 3,080.00 111.00000 1,221.00 275.00000 3,025.00

0160 2529-8174010

SUBBASE (PATCHES)

64.400 SY 20.00000 1,288.00 12.00000 772.80 20.00000 1,288.00

0170 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$52,661.40$23,430.00 $25,396.20Section Totals:
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-006-6(715)304--76-82SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,000.00000 3,000.00 3,300.00000 3,300.00

0190 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 170.00000 680.00 110.00000 440.00 150.00000 600.00

0200 2529-2242320

CT JOINT

5.000 EACH 270.00000 1,350.00 160.00000 800.00 180.00000 900.00

0210 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

298.500 SY 130.00000 38,805.00 187.00000 55,819.50 190.65000 56,909.03

0220 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 350.00000 8,050.00 109.00000 2,507.00 275.00000 6,325.00

0230 2529-8174010

SUBBASE (PATCHES)

98.400 SY 20.00000 1,968.00 12.00000 1,180.80 20.00000 1,968.00

0240 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$80,002.03$52,353.00 $66,747.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - MP-061-6(722)122--76-82SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 4,000.00000 4,000.00 7,000.00000 7,000.00

0260 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 170.00000 510.00 110.00000 330.00 150.00000 450.00

0270 2529-2242320

CT JOINT

2.000 EACH 270.00000 540.00 160.00000 320.00 180.00000 360.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

365.400 SY 143.00000 52,252.20 190.00000 69,426.00 279.00000 101,946.60

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

41.000 EACH 225.00000 9,225.00 104.00000 4,264.00 275.00000 11,275.00

0300 2529-8174010

SUBBASE (PATCHES)

64.400 SY 20.00000 1,288.00 12.00000 772.80 20.00000 1,288.00

0310 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$132,319.60$66,315.20 $82,112.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0005 Roadway Items - MP-130-6(705)31--76-82SECTION: Cat Alt Set: Cat Alt Member:

0320 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

2.000 TON 750.00000 1,500.00 750.00000 1,500.00 1,500.00000 3,000.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.500 STA 750.00000 1,125.00 1,500.00000 2,250.00 1,650.00000 2,475.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0350 2528-8445113

FLAGGERS

14.000 EACH 885.00000 12,390.00 885.00000 12,390.00 885.00000 12,390.00

0360 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

16.000 CDAY 150.00000 2,400.00 150.00000 2,400.00 165.00000 2,640.00

0370 2529-2242304

CD JOINT ASSEMBLY

14.000 EACH 170.00000 2,380.00 110.00000 1,540.00 150.00000 2,100.00

0380 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

450.000 SY 124.00000 55,800.00 190.00000 85,500.00 210.00000 94,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0005 Roadway Items - MP-130-6(705)31--76-82SECTION: Cat Alt Set: Cat Alt Member:

0390 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 2,000.00000 6,000.00 325.00000 975.00 305.00000 915.00

0400 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$131,020.00$84,095.00 $110,555.00Section Totals:

( ) indicates item is bid as Lump Sum

$448,622.70$379,836.20 $648,907.43

$379,836.20

Contract Item Totals

$448,622.70 648,907.43Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 16, 2021

23-0306-713 Primary County: CLINTON, SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(728)0--0N-27 PCC PATCHING

DECATUR

Route: I-35

Missouri State Line to IA 5 in Polk Co

Prj Awd Amt: $220,067.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

27-0355-728

February 16, 2021 10:00 A.M.

CLARKE, DECATUR,
POLK, WARREN

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $220,067.75 100.00%

2 HA760 HAWKEYE PAVING CORP. $290,498.00 132.00%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $299,998.80 136.32%

4 IO127 IOWA CIVIL CONTRACTING, INC. $320,610.79 145.69%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

27-0355-728

February 16, 2021 10:00 A.M.

CLARKE, DECATUR,
POLK, WARREN

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.250 STA 975.00000 2,193.75 1,000.00000 2,250.00 1,400.00000 3,150.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 2,000.00000 2,000.00 25,800.00000 25,800.00

0030 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 150.00000 2,700.00 180.00000 3,240.00 150.00000 2,700.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,064.400 SY 135.00000 143,694.00 170.00000 180,948.00 174.50000 185,737.80

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

308.000 SY 135.00000 41,580.00 170.00000 52,360.00 185.75000 57,211.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 127.00000 12,700.00 325.00000 32,500.00 100.00000 10,000.00

0070 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 600.00000 1,200.00 1,100.00000 2,200.00 600.00000 1,200.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 16, 2021

27-0355-728 Primary County: CLARKE, DECATUR,
POLK, WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 14,000.00000 14,000.00 11,500.00000 11,500.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00 2,700.00000 2,700.00

$299,998.80$220,067.75 $290,498.00Section Totals:

( ) indicates item is bid as Lump Sum

$290,498.00$220,067.75 $299,998.80

$220,067.75

Contract Item Totals

$290,498.00 299,998.80Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 16, 2021

27-0355-728 Primary County: CLARKE, DECATUR,
POLK, WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.250 STA 1,075.00000 2,418.75

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0030 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 150.00000 2,700.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,064.400 SY 174.10000 185,312.04

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

308.000 SY 185.00000 56,980.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 282.00000 28,200.00

0070 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,000.00000 2,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 16, 2021

27-0355-728 Primary County: CLARKE, DECATUR,
POLK, WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 3,000.00000 3,000.00

$320,610.79Section Totals:

( ) indicates item is bid as Lump Sum

$320,610.79

$320,610.79

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 16, 2021

27-0355-728 Primary County: CLARKE, DECATUR,
POLK, WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-020-1(717)153--76-40 PCC PATCHING

HAMILTON

Route: U.S. 20

I-35 to E of US 65

Prj Awd Amt: $135,970.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 20 Working Days

40-0201-717

February 16, 2021 10:00 A.M.

HAMILTONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $135,970.15 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $166,107.30 122.16%

3 IO127 IOWA CIVIL CONTRACTING, INC. $221,736.38 163.08%

4 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $235,535.24 173.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/07/21 20 Working Days

40-0201-717

February 16, 2021 10:00 A.M.

HAMILTONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 4,800.00000 4,800.00 5,000.00000 5,000.00

0020 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0030 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 180.00000 2,340.00 150.00000 1,950.00 150.00000 1,950.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

922.400 SY 98.80000 91,133.12 127.00000 117,144.80 139.00000 128,213.60

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

56.000 EACH 142.00000 7,952.00 141.00000 7,896.00 318.40000 17,830.40

0060 2529-8201000

JOINT ASSEMBLY, EF

3.000 EACH 560.00000 1,680.00 600.00000 1,800.00 1,000.00000 3,000.00

0070 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

22.800 TON 82.00000 1,869.60 140.00000 3,192.00 1,000.00000 22,800.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 16, 2021

40-0201-717 Primary County: HAMILTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070231

IRREGULAR PARTIAL DEPTH HOT MIX
ASPHALT FINISH PATCHES, BY AREA

139.500 SY 124.34000 17,345.43 131.00000 18,274.50 85.25000 11,892.38

0090 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 5,000.00000 5,000.00 25,000.00000 25,000.00

$221,736.38$135,970.15 $166,107.30Section Totals:

( ) indicates item is bid as Lump Sum

$166,107.30$135,970.15 $221,736.38

$135,970.15

Contract Item Totals

$166,107.30 221,736.38Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 16, 2021

40-0201-717 Primary County: HAMILTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 20,460.00000 20,460.00

0020 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00

0030 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 150.00000 1,950.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

922.400 SY 174.89000 161,318.54

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

56.000 EACH 79.00000 4,424.00

0060 2529-8201000

JOINT ASSEMBLY, EF

3.000 EACH 450.00000 1,350.00

0070 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

22.800 TON 254.00000 5,791.20

Page 3 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 16, 2021

40-0201-717 Primary County: HAMILTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070231

IRREGULAR PARTIAL DEPTH HOT MIX
ASPHALT FINISH PATCHES, BY AREA

139.500 SY 177.00000 24,691.50

0090 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00

$235,535.24Section Totals:

( ) indicates item is bid as Lump Sum

$235,535.24

$235,535.24

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 16, 2021

40-0201-717 Primary County: HAMILTON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(721)72--0N-43 PCC PATCHING

HARRISON

Route: I-29

Pottawattamie Co to South Dakota State Line

Prj Awd Amt: $130,519.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

43-0293-721

February 16, 2021 10:00 A.M.

HARRISONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $130,519.80 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $137,902.19 105.66%

3 IO127 IOWA CIVIL CONTRACTING, INC. $284,314.90 217.83%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

43-0293-721

February 16, 2021 10:00 A.M.

HARRISONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 12,550.00000 12,550.00 50,000.00000 50,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 110.00000 330.00 160.15000 480.45 150.00000 450.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

638.700 SY 174.00000 111,133.80 177.74000 113,522.54 257.00000 164,145.90

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

63.000 EACH 112.00000 7,056.00 85.08000 5,360.04 313.00000 19,719.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 5,989.16000 5,989.16 50,000.00000 50,000.00

$284,314.90$130,519.80 $137,902.19Section Totals:

( ) indicates item is bid as Lump Sum

$137,902.19$130,519.80 $284,314.90

$130,519.80

Contract Item Totals

$137,902.19 284,314.90Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 16, 2021

43-0293-721 Primary County: HARRISON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(716)303--0N-82 HMA CRACK FILLING

SCOTT

Route: I-80

Co Rd Z30 to Illinois State Line

Prj Awd Amt: $154,214.08

Project: WorkType:

County:

Location:

MPIN-380-6(725)21--0N-57 HMA CRACK FILLING

LINN

Route: I-380

Ash Pit Bridge to 1 mi N of Co Rd E34 (NB)

Prj Awd Amt: $223,842.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 35 Working Days

57-3806-725

February 16, 2021 10:00 A.M.

LINN, SCOTTCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$378,056.33 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $609,724.83 161.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 35 Working Days

57-3806-725

February 16, 2021 10:00 A.M.

LINN, SCOTTCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - MPIN-380-6(724)21--0N-57SECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

7,500.000 GAL 6.00000 45,000.00 11.92000 89,400.00

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,510.580 STA 12.50000 18,882.25 10.00000 15,105.80

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 54,875.00000 54,875.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 110.00000 4,400.00 100.00000 4,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 42,000.00000 42,000.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.800 MILE 3,200.00000 34,560.00 9,216.44000 99,537.55

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-725 Primary County: LINN, SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - MPIN-380-6(724)21--0N-57SECTION: Cat Alt Set: Cat Alt Member:

0070 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

10.000 TON 1,000.00000 10,000.00 1,250.00000 12,500.00

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,000.000 GAL 4.60000 46,000.00 9.95000 99,500.00

$223,842.25 $416,918.35Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-725 Primary County: LINN, SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - MPIN-080-6(716)303--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,142.840 STA 12.00000 13,714.08 10.00000 11,428.40

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 38,000.00000 38,000.00 27,200.00000 27,200.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 110.00000 3,300.00 100.00000 3,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 25,000.00000 25,000.00

0130 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.000 MILE 3,200.00000 25,600.00 7,417.26000 59,338.08

0140 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

6.000 TON 1,000.00000 6,000.00 1,250.00000 7,500.00

0150 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,000.000 GAL 4.60000 27,600.00 9.89000 59,340.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-725 Primary County: LINN, SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

$154,214.08 $192,806.48Section Totals:

( ) indicates item is bid as Lump Sum

$609,724.83$378,056.33

$378,056.33

Contract Item Totals

$609,724.83Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 16, 2021

57-3806-725 Primary County: LINN, SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-009-1(52)--2J-60 PAVEMENT PLANING/GROOVING

LYON

Route: IOWA 9

E Jct US 75 to 0.3 mi W of ECL Rock Rapids

Prj Awd Amt: $823,114.39

Project: WorkType:

County:

Location:

STPN-075-4(19)--2J-60 PAVEMENT PLANING/GROOVING

LYON

Route: U.S. 75

S of S 8th Ave to Fairlamb St in Rock Rapids

Prj Awd Amt: $349,531.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 35 Working Days

60-0091-052

February 16, 2021 10:00 A.M.

LYONCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $1,172,646.06 100.00%

2 IN198 INTERSTATE IMPROVEMENT, INC. $1,216,604.05 103.75%

3 IO127 IOWA CIVIL CONTRACTING, INC. $1,252,967.68 106.85%

4 DI060 DIAMOND SURFACE, INC. $1,261,175.69 107.55%

5 SA250 EMERY SAPP & SONS, INC. $1,390,659.44 118.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 35 Working Days

60-0091-052

February 16, 2021 10:00 A.M.

LYONCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - STPN-009-1(52)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,405.400 SY 99.09000 139,261.09 118.50000 166,539.90 125.00000 175,675.00

0020 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

268.000 SF 43.93000 11,773.24 31.75000 8,509.00 33.00000 8,844.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

172.000 EACH 62.31000 10,717.32 100.50000 17,286.00 241.00000 41,452.00

0040 2301-6912000

DOWEL BAR RETROFIT

7,730.000 EACH 45.50000 351,715.00 45.00000 347,850.00 42.00000 324,660.00

0050 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 3,500.00000 38,500.00 2,650.00000 29,150.00 5,000.00000 55,000.00

0060 2435-0600120

INTAKE ADJUSTMENT, MAJOR

4.000 EACH 7,500.00000 30,000.00 4,000.00000 16,000.00 3,000.00000 12,000.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

165.030 STA 42.00000 6,931.26 42.30000 6,980.77 40.00000 6,601.20

Page 1 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - STPN-009-1(52)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 110.00000 1,320.00 106.00000 1,272.00 100.00000 1,200.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 7,500.00000 7,500.00

0100 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0110 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

34,355.200 SY 3.65000 125,396.48 3.35000 115,089.92 4.02000 138,107.90

0120 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 65,000.00000 65,000.00 40,250.00000 40,250.00

$871,790.10$823,114.39 $854,177.59Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - STPN-075-4(19)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0130 2212-5070310

PATCHES, FULL-DEPTH REPAIR

620.400 SY 112.13000 69,565.45 128.00000 79,411.20 125.00000 77,550.00

0140 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

742.000 SF 26.24000 19,470.08 31.75000 23,558.50 33.00000 24,486.00

0150 2212-5070330

PATCHES BY COUNT (REPAIR)

74.000 EACH 70.00000 5,180.00 98.35000 7,277.90 241.08000 17,839.92

0160 2301-6912000

DOWEL BAR RETROFIT

1,151.000 EACH 45.00000 51,795.00 45.00000 51,795.00 42.00000 48,342.00

0170 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 3,500.00000 17,500.00 2,650.00000 13,250.00 5,000.00000 25,000.00

0180 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 7,900.00000 7,900.00 4,000.00000 4,000.00 3,000.00000 3,000.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

60.220 STA 45.00000 2,709.90 42.30000 2,547.31 40.00000 2,408.80

Page 3 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - STPN-075-4(19)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 20,000.00000 20,000.00 7,500.00000 7,500.00

0210 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00 605.00000 36,300.00

0220 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0230 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

14,393.000 SY 3.65000 52,534.45 3.35000 48,216.55 4.02000 57,859.86

0240 2533-4980005

MOBILIZATION

(1) LS 35,150.00000 35,150.00 25,000.00000 25,000.00 40,250.00000 40,250.00

0250 2599-9999009

('LINEAR FEET' ITEM) PCC CROSS STITCH

1,487.000 LF 17.17000 25,531.79 25.00000 37,175.00 18.00000 26,766.00

0260 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 160.00000 320.00 160.00000 320.00 150.00000 300.00

$381,177.58$349,531.67 $362,426.46Section Totals:

Page 4 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,216,604.05$1,172,646.06 $1,252,967.68

$1,172,646.06

Contract Item Totals

$1,216,604.05 1,252,967.68Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) EMERY SAPP & SONS, INC.

0001 Roadway Items - STPN-009-1(52)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,405.400 SY 155.00000 217,837.00 147.25000 206,945.15

0020 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

268.000 SF 37.50000 10,050.00 130.00000 34,840.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

172.000 EACH 118.75000 20,425.00 96.35000 16,572.20

0040 2301-6912000

DOWEL BAR RETROFIT

7,730.000 EACH 36.55000 282,531.50 47.95000 370,653.50

0050 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 3,675.00000 40,425.00 1,185.00000 13,035.00

0060 2435-0600120

INTAKE ADJUSTMENT, MAJOR

4.000 EACH 2,625.00000 10,500.00 1,485.00000 5,940.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

165.030 STA 42.00000 6,931.26 28.00000 4,620.84

Page 6 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) EMERY SAPP & SONS, INC.

0001 Roadway Items - STPN-009-1(52)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 105.00000 1,260.00 56.00000 672.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 10,515.00000 10,515.00 31,400.00000 31,400.00

0100 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00

0110 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

34,355.200 SY 4.77000 163,874.30 3.20000 109,936.64

0120 2533-4980005

MOBILIZATION

(1) LS 40,665.00000 40,665.00 50,000.00000 50,000.00

$865,514.06 $905,115.33Section Totals:

Page 7 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) EMERY SAPP & SONS, INC.

0002 Roadway Items - STPN-075-4(19)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0130 2212-5070310

PATCHES, FULL-DEPTH REPAIR

620.400 SY 167.69000 104,034.88 172.50000 107,019.00

0140 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

742.000 SF 37.50000 27,825.00 75.50000 56,021.00

0150 2212-5070330

PATCHES BY COUNT (REPAIR)

74.000 EACH 116.25000 8,602.50 96.35000 7,129.90

0160 2301-6912000

DOWEL BAR RETROFIT

1,151.000 EACH 36.55000 42,069.05 51.35000 59,103.85

0170 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 3,675.00000 18,375.00 1,265.00000 6,325.00

0180 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,625.00000 2,625.00 1,485.00000 1,485.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

60.220 STA 42.00000 2,529.24 28.00000 1,686.16

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 9,995.00000 9,995.00 24,000.00000 24,000.00

Page 8 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) EMERY SAPP & SONS, INC.

0002 Roadway Items - STPN-075-4(19)--2J-60SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445113

FLAGGERS

60.000 EACH 605.00000 36,300.00 605.00000 36,300.00

0220 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00

0230 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

14,393.000 SY 4.77000 68,654.61 5.75000 82,759.75

0240 2533-4980005

MOBILIZATION

(1) LS 40,665.00000 40,665.00 31,000.00000 31,000.00

0250 2599-9999009

('LINEAR FEET' ITEM) PCC CROSS STITCH

1,487.000 LF 13.55000 20,148.85 39.65000 58,959.55

0260 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 131.25000 262.50 89.95000 179.90

$395,661.63 $485,544.11Section Totals:

( ) indicates item is bid as Lump Sum

$1,390,659.44$1,261,175.69

$1,261,175.69

Contract Item Totals

$1,390,659.44Contract Grand Totals

Contract Time Totals

Page 9 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 10 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 16, 2021

60-0091-052 Primary County: LYON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-4040(612)--SG-63 PCC PATCHING

MARION

Route: VARIOUS ROUTES

In the city of Knoxville  On Park Lane Dr  Larson St  Rock I sland St  2nd St  and Roche St

Prj Awd Amt: $1,055,535.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

63-4040-612

February 16, 2021 10:00 A.M.

MARIONCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 T.033 TK CONCRETE, INC. $1,055,535.75 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,347,510.26 127.66%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 130 Working Days

63-4040-612

February 16, 2021 10:00 A.M.

MARIONCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

709.000 TON 25.00000 17,725.00 27.00000 19,143.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

575.300 CY 20.00000 11,506.00 12.51000 7,197.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

49.000 CY 55.00000 2,695.00 57.23000 2,804.27

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

150.000 CY 15.00000 2,250.00 25.00000 3,750.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

5.900 STA 550.00000 3,245.00 1,200.00000 7,080.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.700 STA 250.00000 2,925.00 600.00000 7,020.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 7,500.00000 3,000.00 5,000.00000 2,000.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

723.000 SY 11.00000 7,953.00 8.27000 5,979.21

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,913.500 SY 58.50000 111,939.75 51.00000 97,588.50

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

101.700 TON 190.00000 19,323.00 148.00000 15,051.60

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

6.100 TON 850.00000 5,185.00 650.00000 3,965.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00

0130 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

58.500 TON 30.00000 1,755.00 54.55000 3,191.18

Page 2 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0250100

INTAKE, SW-501

7.000 EACH 3,500.00000 24,500.00 16,000.00000 112,000.00

0150 2435-0250700

INTAKE, SW-507

3.000 EACH 5,750.00000 17,250.00 22,500.00000 67,500.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

8.000 EACH 950.00000 7,600.00 1,200.00000 9,600.00

0170 2435-0600110

INTAKE ADJUSTMENT, MINOR

4.000 EACH 1,000.00000 4,000.00 800.00000 3,200.00

0180 2510-6745850

REMOVAL OF PAVEMENT

1,913.500 SY 10.00000 19,135.00 11.00000 21,048.50

0190 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 550.00000 5,500.00 2,500.00000 25,000.00

0200 2511-6745900

REMOVAL OF SIDEWALK

519.200 SY 10.00000 5,192.00 16.00000 8,307.20

Page 3 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

293.000 SY 50.00000 14,650.00 55.00000 16,115.00

0220 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

310.900 SY 75.00000 23,317.50 100.00000 31,090.00

0230 2511-7528101

DETECTABLE WARNINGS

386.000 SF 35.00000 13,510.00 45.00000 17,370.00

0240 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

198.300 SY 60.00000 11,898.00 60.00000 11,898.00

0250 2515-6745600

REMOVAL OF PAVED DRIVEWAY

181.300 SY 10.00000 1,813.00 16.00000 2,900.80

0260 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

2.000 EACH 3,250.00000 6,500.00 1,200.00000 2,400.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00 20,000.00000 20,000.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

104.600 STA 120.00000 12,552.00 92.00000 9,623.20

0290 2528-2518000

SAFETY CLOSURE

31.000 EACH 145.00000 4,495.00 100.00000 3,100.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 12,200.00000 12,200.00

0310 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00 605.00000 9,075.00

0320 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,493.300 SY 75.00000 261,997.50 90.00000 314,397.00

0330 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

3,080.100 SY 65.00000 200,206.50 85.00000 261,808.50

0340 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

253.000 EACH 75.00000 18,975.00 275.00000 69,575.00

Page 5 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2533-4980005

MOBILIZATION

(1) LS 89,500.00000 89,500.00 68,000.00000 68,000.00

0360 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.473 MILE 18,000.00000 8,514.00 17,000.00000 8,041.00

0370 2599-9999010

('LUMP SUM' ITEM) GARBAGE AND RECYCLING
COLLECTION

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

0380 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 22,500.00000 22,500.00 22,500.00000 22,500.00

0390 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 3,500.00000 3,500.00 2,650.00000 2,650.00

0400 2601-2639010

SODDING

131.200 SQ 65.00000 8,528.00 49.00000 6,428.80

0410 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,500.00000 1,500.00 1,150.00000 1,150.00

Page 6 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

314.800 MGAL 60.00000 18,888.00 60.00000 18,888.00

0430 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 350.00000 2,100.00 350.00000 2,100.00

0440 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

550.000 LF 2.65000 1,457.50 1.95000 1,072.50

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

550.000 LF 1.00000 550.00 0.40000 220.00

0460 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

68.000 LF 12.50000 850.00 9.00000 612.00

0470 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

17.000 EACH 50.00000 850.00 25.00000 425.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

17.000 EACH 50.00000 850.00 25.00000 425.00

0490 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

22.000 EACH 140.00000 3,080.00 110.00000 2,420.00

0500 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

22.000 EACH 50.00000 1,100.00 25.00000 550.00

0510 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

22.000 EACH 50.00000 1,100.00 25.00000 550.00

0520 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

0530 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,055,535.75 $1,347,510.26Section Totals:

$1,347,510.26$1,055,535.75Contract Item Totals

Contract Time Totals

Page 8 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,055,535.75 $1,347,510.26Contract Grand Totals

Contract Time Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 16, 2021

63-4040-612 Primary County: MARION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-034-4(706)39--76-69 FOG SEAL

MONTGOMERY

Route: U.S. 34

Co Rd H34 to Corning

Prj Awd Amt: $82,415.99

Project: WorkType:

County:

Location:

MP-059-4(707)11--76-73 FOG SEAL

PAGE

Route: U.S. 59

0.2 mi S of IA 2 to Co Rd M16

Prj Awd Amt: $43,133.40

Project: WorkType:

County:

Location:

MP-071-4(709)0--76-73 HMA PAVED SHOULDER - FOG SEAL

PAGE

Route: U.S. 71

Missouri State Line to W Jct IA 2

Prj Awd Amt: $42,470.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 25 Working Days

69-0344-706

February 16, 2021 10:00 A.M.

ADAMS,
MONTGOMERY,
PAGE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$168,019.49 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $213,356.12 126.98%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $261,127.01 155.41%

4 MA225 MANATT'S, INC. $261,263.32 155.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/30/21 25 Working Days

69-0344-706

February 16, 2021 10:00 A.M.

ADAMS,
MONTGOMERY,
PAGE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 (Roadway Items - (706SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,465.830 STA 9.50000 32,925.39 9.75000 33,791.84 10.75000 37,257.67

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 3,300.00000 3,300.00

0030 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00 605.00000 9,075.00 605.00000 9,075.00

0040 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00 3,300.00000 3,300.00

0060 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

5,591.400 GAL 4.00000 22,365.60 9.40000 52,559.16 13.67000 76,434.44

$138,417.11$82,415.99 $108,976.00Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 (Roadway Items - (707SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,057.380 STA 10.00000 10,573.80 9.75000 10,309.46 10.75000 11,366.84

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,000.00000 2,000.00 3,300.00000 3,300.00

0090 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00 605.00000 9,075.00 605.00000 9,075.00

0100 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00 3,300.00000 3,300.00

0120 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,489.900 GAL 4.00000 9,959.60 10.40000 25,894.96 13.67000 34,036.93

$65,603.77$43,133.40 $53,304.42Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0003 (Roadway Items - (709SECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,323.370 STA 10.00000 13,233.70 9.75000 12,902.86 10.75000 14,226.23

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,000.00000 2,000.00 3,300.00000 3,300.00

0150 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00 605.00000 9,075.00 605.00000 9,075.00

0160 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0170 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 3,300.00000 3,300.00

0180 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,659.100 GAL 4.00000 6,636.40 12.40000 20,572.84 13.67000 22,679.90

$57,106.13$42,470.10 $51,075.70Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$213,356.12$168,019.49 $261,127.01

$168,019.49

Contract Item Totals

$213,356.12 261,127.01Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 (Roadway Items - (706SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,465.830 STA 8.50000 29,459.56

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 8,450.00000 8,450.00

0030 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00

0040 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0050 2533-4980005

MOBILIZATION

(1) LS 13,450.00000 13,450.00

0060 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

5,591.400 GAL 10.40000 58,150.56

$127,635.12Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0002 (Roadway Items - (707SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,057.380 STA 9.00000 9,516.42

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 8,450.00000 8,450.00

0090 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00

0100 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00

0110 2533-4980005

MOBILIZATION

(1) LS 13,450.00000 13,450.00

0120 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,489.900 GAL 11.43000 28,459.56

$73,475.98Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0003 (Roadway Items - (709SECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,323.370 STA 9.00000 11,910.33

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 8,450.00000 8,450.00

0150 2528-8445113

FLAGGERS

15.000 EACH 605.00000 9,075.00

0160 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00

0170 2533-4980005

MOBILIZATION

(1) LS 13,450.00000 13,450.00

0180 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,659.100 GAL 7.68000 12,741.89

$60,152.22Section Totals:

$261,263.32Contract Item Totals

Contract Time Totals

Page 7 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$261,263.32Contract Grand Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 16, 2021

69-0344-706 Primary County: ADAMS,
MONTGOMERY, PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-002-4(712)28--76-73 PCC PATCHING

PAGE

Route: IOWA 2

US 59 to Clarinda

Prj Awd Amt: $172,530.61

Project: WorkType:

County:

Location:

MP-059-4(704)0--76-36 PCC PATCHING

FREMONT

Route: U.S. 59

Missouri State Line to IA 2

Prj Awd Amt: $129,573.46

Project: WorkType:

County:

Location:

MP-025-4(707)36--76-88 PCC PATCHING

UNION

Route: IOWA 25

In the City of Creston

Prj Awd Amt: $126,123.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 50 Working Days

73-0024-712

February 16, 2021 10:00 A.M.

FREMONT, PAGE,
UNION

Call Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $428,227.11 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $448,733.90 104.79%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $481,194.19 112.37%

4 IO127 IOWA CIVIL CONTRACTING, INC. $627,475.92 146.53%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 50 Working Days

73-0024-712

February 16, 2021 10:00 A.M.

FREMONT, PAGE,
UNION

Call Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS - MP-059-4(704)0--76-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.600 STA 500.00000 1,800.00 500.00000 1,800.00 788.00000 2,836.80

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 880.00000 880.00 3,200.00000 3,200.00

0030 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0040 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0050 2529-2242304

CD JOINT ASSEMBLY

23.000 EACH 110.00000 2,530.00 90.00000 2,070.00 135.00000 3,105.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

582.700 SY 82.69000 48,183.46 85.00000 49,529.50 101.00000 58,852.70

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

540.000 SY 84.00000 45,360.00 85.00000 45,900.00 107.00000 57,780.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS - MP-059-4(704)0--76-36SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

45.000 EACH 110.00000 4,950.00 104.00000 4,680.00 72.10000 3,244.50

0090 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 5,211.00000 5,211.00

$155,380.00$129,573.46 $129,009.50Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0002 ROADWAY ITEMS - MP-002-4(712)28--76-73SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 1,660.00000 1,660.00 3,751.29000 3,751.29

0110 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00 605.00000 18,150.00 605.00000 18,150.00

0120 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00 905.00000 13,575.00 905.00000 13,575.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

417.800 SY 142.36000 59,478.01 167.00000 69,772.60 168.05000 70,211.29

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 140.00000 3,220.00 56.00000 1,288.00 81.15000 1,866.45

0150 2533-4980005

MOBILIZATION

(1) LS 5,800.00000 5,800.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0160 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

17.200 MILE 3,699.00000 63,622.80 3,699.00000 63,622.80 3,800.00000 65,360.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0002 ROADWAY ITEMS - MP-002-4(712)28--76-73SECTION: Cat Alt Set: Cat Alt Member:

0170 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,161.600 GAL 3.00000 6,484.80 3.00000 6,484.80 4.55000 9,835.28

$188,249.31$172,530.61 $179,553.20Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0003 ROADWAY ITEMS - MP-025-4(707)36--76-88SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 4,000.00000 4,000.00 3,225.00000 3,225.00

0190 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0200 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0210 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 120.00000 720.00 110.00000 660.00 140.00000 840.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

693.800 SY 112.80000 78,260.64 128.00000 88,806.40 125.00000 86,725.00

0230 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

116.600 SY 114.00000 13,292.40 128.00000 14,924.80 135.00000 15,741.00

0240 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

70.000 EACH 110.00000 7,700.00 109.00000 7,630.00 91.00000 6,370.00

Page 5 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0003 ROADWAY ITEMS - MP-025-4(707)36--76-88SECTION: Cat Alt Set: Cat Alt Member:

0250 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 3,513.88000 3,513.88

$137,564.88$126,123.04 $140,171.20Section Totals:

( ) indicates item is bid as Lump Sum

$448,733.90$428,227.11 $481,194.19

$428,227.11

Contract Item Totals

$448,733.90 481,194.19Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - MP-059-4(704)0--76-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.600 STA 530.00000 1,908.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00

0040 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0050 2529-2242304

CD JOINT ASSEMBLY

23.000 EACH 150.00000 3,450.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

582.700 SY 166.00000 96,728.20

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

540.000 SY 163.00000 88,020.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - MP-059-4(704)0--76-36SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

45.000 EACH 268.00000 12,060.00

0090 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00

$239,316.20Section Totals:

Page 8 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-002-4(712)28--76-73SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0110 2528-8445113

FLAGGERS

30.000 EACH 605.00000 18,150.00

0120 2528-8445115

PILOT CARS

15.000 EACH 905.00000 13,575.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

417.800 SY 207.00000 86,484.60

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 293.80000 6,757.40

0150 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00

0160 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

17.200 MILE 3,760.00000 64,672.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-002-4(712)28--76-73SECTION: Cat Alt Set: Cat Alt Member:

0170 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,161.600 GAL 4.45000 9,619.12

$212,258.12Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-025-4(707)36--76-88SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0190 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00

0200 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00

0210 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 150.00000 900.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

693.800 SY 146.00000 101,294.80

0230 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

116.600 SY 148.00000 17,256.80

0240 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

70.000 EACH 290.00000 20,300.00

Page 11 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-025-4(707)36--76-88SECTION: Cat Alt Set: Cat Alt Member:

0250 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00

$175,901.60Section Totals:

( ) indicates item is bid as Lump Sum

$627,475.92

$627,475.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 16, 2021

73-0024-712 Primary County: FREMONT, PAGE,
UNION

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-071-4(708)12--76-73 HMA PATCHING

PAGE

Route: U.S. 71

IA 2 to US 34

Prj Awd Amt: $309,099.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 60 Working Days

73-0714-708

February 16, 2021 10:00 A.M.

PAGECall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $309,099.84 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $333,017.23 107.74%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $376,529.42 121.81%

4 TE062 TEK BUILDER, LLC. $390,303.28 126.27%

5 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $395,026.84 127.80%

6 IO127 IOWA CIVIL CONTRACTING, INC. $514,992.32 166.61%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/12/21 60 Working Days

73-0714-708

February 16, 2021 10:00 A.M.

PAGECall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

191.670 STA 22.00000 4,216.74 23.00000 4,408.41 25.00000 4,791.75

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 2,700.00000 2,700.00 5,555.55000 5,555.55

0030 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00 605.00000 72,600.00 605.00000 72,600.00

0040 2528-8445115

PILOT CARS

60.000 EACH 905.00000 54,300.00 905.00000 54,300.00 905.00000 54,300.00

0050 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

890.700 TON 100.00000 89,070.00 124.00000 110,446.80 152.46000 135,796.12

0060 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

5,385.600 SY 14.00000 75,398.40 14.20000 76,475.52 16.76000 90,262.66

0070 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 4,500.00000 4,500.00 4,444.44000 4,444.44

Page 1 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 16, 2021

73-0714-708 Primary County: PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

301.500 GAL 5.00000 1,507.50 7.80000 2,351.70 11.00000 3,316.50

0090 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

227.600 STA 22.00000 5,007.20 23.00000 5,234.80 24.00000 5,462.40

$376,529.42$309,099.84 $333,017.23Section Totals:

( ) indicates item is bid as Lump Sum

$333,017.23$309,099.84 $376,529.42

$309,099.84

Contract Item Totals

$333,017.23 376,529.42Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 16, 2021

73-0714-708 Primary County: PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) CEDAR FALLS
CONSTRUCTION CO., INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

191.670 STA 22.00000 4,216.74 22.00000 4,216.74 23.55000 4,513.83

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 6,350.00000 6,350.00 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

120.000 EACH 605.00000 72,600.00 605.00000 72,600.00 605.00000 72,600.00

0040 2528-8445115

PILOT CARS

60.000 EACH 905.00000 54,300.00 905.00000 54,300.00 905.00000 54,300.00

0050 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

890.700 TON 110.00000 97,977.00 130.00000 115,791.00 150.00000 133,605.00

0060 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

5,385.600 SY 26.40000 142,179.84 24.00000 129,254.40 39.55000 213,000.48

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 25,000.00000 25,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 16, 2021

73-0714-708 Primary County: PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) CEDAR FALLS
CONSTRUCTION CO., INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

301.500 GAL 15.00000 4,522.50 5.00000 1,507.50 5.35000 1,613.03

0090 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

227.600 STA 22.00000 5,007.20 22.00000 5,007.20 23.55000 5,359.98

$514,992.32$390,303.28 $395,026.84Section Totals:

( ) indicates item is bid as Lump Sum

$395,026.84$390,303.28 $514,992.32

$390,303.28

Contract Item Totals

$395,026.84 514,992.32Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 16, 2021

73-0714-708 Primary County: PAGE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-4(722)5--0N-78 HMA CRACK FILLING

POTTAWATTAMIE

Route: I-80

Various Locations on I-80 in District 4

Prj Awd Amt: $413,003.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

78-0804-722

February 16, 2021 10:00 A.M.

ADAIR, CASS,
DALLAS, MADISON,
POTTAWATTAMIE

Call Order:  212 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$413,003.93 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $715,662.23 173.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/16/21 25 Working Days

78-0804-722

February 16, 2021 10:00 A.M.

ADAIR, CASS,
DALLAS, MADISON,
POTTAWATTAMIE

Call Order:  212 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

24,817.400 GAL 3.00000 74,452.20 7.10000 176,203.54

0020 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

196.590 TON 80.00000 15,727.20 300.28000 59,032.05

0030 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

12.800 MILE 2,500.00000 32,000.00 2,256.86000 28,887.81

0040 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

6,475.970 GAL 2.50000 16,189.93 5.82000 37,690.15

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,054.400 STA 16.00000 16,870.40 25.00000 26,360.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 96,200.00000 96,200.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

February 16, 2021

78-0804-722 Primary County: ADAIR, CASS, DALLAS,
MADISON,
POTTAWATTAMIE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 95,000.00000 95,000.00

0080 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

4.100 MILE 19,000.00000 77,900.00 15,937.35000 65,343.14

0090 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

5,495.000 LB 1.00000 5,495.00 1.00000 5,495.00

0100 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

16.100 MILE 3,000.00000 48,300.00 1,558.02000 25,084.12

0110 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,517.300 GAL 4.00000 26,069.20 15.40000 100,366.42

$413,003.93 $715,662.23Section Totals:

$715,662.23$413,003.93Contract Item Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

February 16, 2021

78-0804-722 Primary County: ADAIR, CASS, DALLAS,
MADISON,
POTTAWATTAMIE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$413,003.93 $715,662.23Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

February 16, 2021

78-0804-722 Primary County: ADAIR, CASS, DALLAS,
MADISON,
POTTAWATTAMIE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-014-1(717)138--76-38 PCC PATCHING

GRUNDY

Route: IOWA 14

US 20 to the Butler Co Line

Prj Awd Amt: $60,939.24

Project: WorkType:

County:

Location:

MP-006-1(714)187--76-79 PCC PATCHING

POWESHIEK

Route: U.S. 6

In Grinnell  from IA 146 east 1.5 mi

Prj Awd Amt: $108,411.72

Project: WorkType:

County:

Location:

MP-021-1(706)30--76-79 PCC PATCHING

POWESHIEK

Route: IOWA 21

IA 85 to S of I-80

Prj Awd Amt: $117,640.04

Project: WorkType:

County:

MP-030-1(706)197--76-86 PCC PATCHING

TAMA Prj Awd Amt: $74,462.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 40 Working Days

79-0211-706

February 16, 2021 10:00 A.M.

GRUNDY,
POWESHIEK, TAMA

Call Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



County:

Location:

TAMA

Route: U.S. 30

Approx 1 mi W of Meskwaki Rd east 3 miles (EB/WB)

Prj Awd Amt: $74,462.00

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 40 Working Days

79-0211-706

February 16, 2021 10:00 A.M.

GRUNDY,
POWESHIEK, TAMA

Call Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $361,453.00 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $389,790.80 107.84%

3 IO127 IOWA CIVIL CONTRACTING, INC. $597,277.53 165.24%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/30/21 40 Working Days

79-0211-706

February 16, 2021 10:00 A.M.

GRUNDY,
POWESHIEK, TAMA

Call Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS -  MP-014-1(717)138--76-38SECTION: Cat Alt Set: Cat Alt Member:

0010 2507-3250005

ENGINEERING FABRIC

94.000 SY 3.00000 282.00 2.00000 188.00 10.00000 940.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 660.00000 660.00 3,000.00000 3,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 605.00000 6,050.00 605.00000 6,050.00 605.00000 6,050.00

0040 2528-8445115

PILOT CARS

5.000 EACH 905.00000 4,525.00 905.00000 4,525.00 905.00000 4,525.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

286.100 SY 114.40000 32,729.84 117.00000 33,473.70 166.83000 47,730.06

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

88.900 SY 116.00000 10,312.40 117.00000 10,401.30 184.00000 16,357.60

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 60.00000 2,040.00 16.00000 544.00 255.78000 8,696.52

Page 1 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS -  MP-014-1(717)138--76-38SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$97,299.18$60,939.24 $58,842.00Section Totals:

Page 2 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-006-1(714)187--76-79SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0100 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0110 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0120 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 120.00000 2,160.00 110.00000 1,980.00 150.00000 2,700.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

637.300 SY 116.40000 74,181.72 122.00000 77,750.60 200.00000 127,460.00

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

22.000 EACH 160.00000 3,520.00 126.00000 2,772.00 300.00000 6,600.00

0150 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$172,910.00$108,411.72 $108,652.60Section Totals:

Page 3 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-021-1(706)30--76-79SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,320.00000 1,320.00 3,500.00000 3,500.00

0170 2528-8445113

FLAGGERS

20.000 EACH 605.00000 12,100.00 605.00000 12,100.00 605.00000 12,100.00

0180 2528-8445115

PILOT CARS

10.000 EACH 905.00000 9,050.00 905.00000 9,050.00 905.00000 9,050.00

0190 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 120.00000 240.00 110.00000 220.00 1,510.00000 3,020.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

482.700 SY 140.80000 67,964.16 165.00000 79,645.50 215.00000 103,780.50

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

48.000 EACH 120.00000 5,760.00 123.00000 5,904.00 260.00000 12,480.00

0220 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

34.200 TON 120.00000 4,104.00 150.00000 5,130.00 250.00000 8,550.00

Page 4 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-021-1(706)30--76-79SECTION: Cat Alt Set: Cat Alt Member:

0230 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

155.100 SY 78.80000 12,221.88 115.00000 17,836.50 145.00000 22,489.50

0240 2533-4980005

MOBILIZATION

(1) LS 4,200.00000 4,200.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$184,970.00$117,640.04 $134,206.00Section Totals:

Page 5 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS - MP-030-1(706)197--76-86SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0260 2529-2242304

CD JOINT ASSEMBLY

10.000 EACH 120.00000 1,200.00 110.00000 1,100.00 150.00000 1,500.00

0270 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

316.700 SY 98.60000 31,226.62 128.00000 40,537.60 194.00000 61,439.80

0280 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

133.300 SY 100.20000 13,356.66 128.00000 17,062.40 168.50000 22,461.05

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

19.000 EACH 190.00000 3,610.00 144.00000 2,736.00 316.00000 6,004.00

0300 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

36.000 TON 120.00000 4,320.00 145.00000 5,220.00 250.00000 9,000.00

0310 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

67.000 SF 36.00000 2,412.00 50.00000 3,350.00 45.00000 3,015.00

Page 6 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS - MP-030-1(706)197--76-86SECTION: Cat Alt Set: Cat Alt Member:

0320 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

163.300 SY 58.40000 9,536.72 74.00000 12,084.20 145.00000 23,678.50

0330 2533-4980005

MOBILIZATION

(1) LS 4,200.00000 4,200.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$142,098.35$74,462.00 $88,090.20Section Totals:

( ) indicates item is bid as Lump Sum

$389,790.80$361,453.00 $597,277.53

$361,453.00

Contract Item Totals

$389,790.80 597,277.53Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 16, 2021

79-0211-706 Primary County: GRUNDY,
POWESHIEK, TAMA

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-074-6(711)0--0N-82 PCC PATCHING

SCOTT

Route: I-74

I-80 to Mississippi River

Prj Awd Amt: $165,696.00

Project: WorkType:

County:

Location:

MPIN-280-6(704)0--0N-82 PCC PATCHING

SCOTT

Route: I-280

I-80 to Mississippi River

Prj Awd Amt: $68,436.00

Project: WorkType:

County:

Location:

MPIN-080-6(715)278--0N-82 PCC PATCHING

SCOTT

Route: I-80

Cedar Co Line to Mississippi River

Prj Awd Amt: $192,838.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 15 Working Days

82-0806-715

February 16, 2021 10:00 A.M.

SCOTTCall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $426,970.00 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $436,001.30 102.12%

3 IO127 IOWA CIVIL CONTRACTING, INC. $600,255.98 140.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 15 Working Days

82-0806-715

February 16, 2021 10:00 A.M.

SCOTTCall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MPIN-074-6(711)0--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 600.00000 6,000.00 750.00000 7,500.00 1,000.00000 10,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 7,000.00000 7,000.00 12,500.00000 12,500.00

0030 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 150.00000 3,000.00 150.00000 3,000.00 165.00000 3,300.00

0040 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 180.00000 360.00 200.00000 400.00 150.00000 300.00

0050 2529-2242320

CT JOINT

2.000 EACH 260.00000 520.00 100.00000 200.00 180.00000 360.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

501.000 SY 220.00000 110,220.00 280.00000 140,280.00 348.50000 174,598.50

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

42.000 EACH 500.00000 21,000.00 79.00000 3,318.00 324.60000 13,633.20

0080 2529-8174010

SUBBASE (PATCHES)

96.600 SY 20.00000 1,932.00 12.00000 1,159.20 20.00000 1,932.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 16, 2021

82-0806-715 Primary County: SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MPIN-074-6(711)0--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0090 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.200 SY 20.00000 1,064.00 25.00000 1,330.00 30.00000 1,596.00

0100 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 900.00000 3,600.00 600.00000 2,400.00 1,000.00000 4,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 12,500.00000 12,500.00

$234,719.70$165,696.00 $171,587.20Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 16, 2021

82-0806-715 Primary County: SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MPIN-080-6(715)278--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 600.00000 6,000.00 750.00000 7,500.00 1,000.00000 10,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 7,200.00000 7,200.00 14,000.00000 14,000.00

0140 2529-2242304

CD JOINT ASSEMBLY

16.000 EACH 190.00000 3,040.00 110.00000 1,760.00 150.00000 2,400.00

0150 2529-2242320

CT JOINT

2.000 EACH 260.00000 520.00 160.00000 320.00 180.00000 360.00

0160 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

657.200 SY 200.00000 131,440.00 255.00000 167,586.00 336.00000 220,819.20

0170 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

58.000 EACH 500.00000 29,000.00 142.00000 8,236.00 342.00000 19,836.00

0180 2529-8174010

SUBBASE (PATCHES)

23.000 SY 20.00000 460.00 12.00000 276.00 20.00000 460.00

0190 2529-8174020

SUBBASE PATCH WITH EF JOINT

28.900 SY 20.00000 578.00 25.00000 722.50 30.00000 867.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 16, 2021

82-0806-715 Primary County: SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MPIN-080-6(715)278--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0200 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 900.00000 1,800.00 600.00000 1,200.00 1,000.00000 2,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 12,500.00000 12,500.00

$283,242.20$192,838.00 $199,800.50Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 16, 2021

82-0806-715 Primary County: SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MPIN-280-6(704)0--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0220 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 10,000.00000 1,000.00 6,500.00000 650.00 7,150.00000 715.00

0230 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 1,200.00000 1,200.00 750.00000 750.00 1,000.00000 1,000.00

0240 2214-5145150

PAVEMENT SCARIFICATION

1,000.000 SY 10.00000 10,000.00 9.20000 9,200.00 10.12000 10,120.00

0250 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

120.000 TON 90.00000 10,800.00 95.00000 11,400.00 104.50000 12,540.00

0260 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

7.200 TON 450.00000 3,240.00 525.00000 3,780.00 577.50000 4,158.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.000 STA 220.00000 2,200.00 215.00000 2,150.00 236.50000 2,365.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 2,500.00000 2,500.00 5,550.00000 5,550.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 16, 2021

82-0806-715 Primary County: SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MPIN-280-6(704)0--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

81.800 SY 220.00000 17,996.00 302.00000 24,703.60 335.60000 27,452.08

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 1,000.00000 7,000.00 140.00000 980.00 342.00000 2,394.00

0310 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 8,500.00000 8,500.00 16,000.00000 16,000.00

$82,294.08$68,436.00 $64,613.60Section Totals:

( ) indicates item is bid as Lump Sum

$436,001.30$426,970.00 $600,255.98

$426,970.00

Contract Item Totals

$436,001.30 600,255.98Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 16, 2021

82-0806-715 Primary County: SCOTT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-2(708)69--0N-07 FENCING

BLACK HAWK

Route: I-380

Various Locations along I-380 in Evansdale and Waterloo

Prj Awd Amt: $32,804.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/11/21 15 Working Days

07-3802-708

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $32,804.00 100.00%

2 LO280 LOVEWELL FENCING, INC. $119,600.00 364.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/11/21 15 Working Days

07-3802-708

February 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) LOVEWELL FENCING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

480.000 LF 30.00000 14,400.00 170.00000 81,600.00

0020 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

480.000 LF 10.00000 4,800.00 50.00000 24,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 9,104.00000 9,104.00 10,000.00000 10,000.00

$32,804.00 $119,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$119,600.00$32,804.00

$32,804.00

Contract Item Totals

$119,600.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 16, 2021

07-3802-708 Primary County: BLACK HAWK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-8(158)--2R-31 SLIDE REPAIR

DUBUQUE

Route: U.S. 61

0.6 mi N of US 151

Prj Awd Amt: $267,141.55

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

31-0618-158

February 16, 2021 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO481 MOYNA, C.J. & SONS, LLC. $267,141.55 100.00%

2 HO340 JB HOLLAND CONSTRUCTION, INC. $305,408.85 114.32%

3 ST359 STEGER CONSTRUCTION, INC. $310,686.85 116.30%

4 CO455 CONNOLLY CONSTRUCTION, INC. $326,042.60 122.05%

5 LO083 LODGE CONSTRUCTION INC. $375,452.75 140.54%

6 PE320 PETERSON CONTRACTORS INC. $429,877.00 160.92%

7 TS020 TSCHIGGFRIE EXCAVATING CO. $463,499.75 173.50%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

31-0618-158

February 16, 2021 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/04/21 20 Working Days

31-0618-158

February 16, 2021 10:00 A.M.

DUBUQUECall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) JB HOLLAND
CONSTRUCTION, INC.

(3) STEGER CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

6,513.000 CY 8.30000 54,057.90 11.35000 73,922.55 13.05000 84,994.65

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,378.000 CY 8.30000 52,937.40 10.75000 68,563.50 8.95000 57,083.10

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 100.00000 1,000.00 25.00000 250.00 50.00000 500.00

0040 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

2,420.000 CY 8.30000 20,086.00 2.50000 6,050.00 8.95000 21,659.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

545.000 CY 18.00000 9,810.00 40.50000 22,072.50 38.55000 21,009.75

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

6,513.000 CY 0.80000 5,210.40 1.90000 12,374.70 1.40000 9,118.20

0070 2210-0475290

MACADAM STONE BASE

2,163.000 TON 16.20000 35,040.60 16.75000 36,230.25 17.95000 38,825.85

Page 1 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) JB HOLLAND
CONSTRUCTION, INC.

(3) STEGER CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

485.000 LF 12.00000 5,820.00 20.00000 9,700.00 19.85000 9,627.25

0090 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 1,200.00000 4,800.00 400.00000 1,600.00 395.00000 1,580.00

0100 2507-3250005

ENGINEERING FABRIC

5,134.000 SY 3.00000 15,402.00 2.15000 11,038.10 2.70000 13,861.80

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 1,000.00000 1,000.00 2,950.00000 2,950.00

0120 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0130 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 27,000.00000 27,000.00 17,000.00000 17,000.00

$302,409.60$259,364.30 $294,001.60Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) JB HOLLAND
CONSTRUCTION, INC.

(3) STEGER CONSTRUCTION,
INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

241.000 SQ 25.00000 6,025.00 30.00000 7,230.00 25.00000 6,025.00

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 10.00000 1,000.00 20.50000 2,050.00 15.00000 1,500.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 0.50000 100.00 1.00000 200.00 0.50000 100.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,275.000 LF 0.50000 637.50 1.50000 1,912.50 0.50000 637.50

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,475.000 LF 0.01000 14.75 0.01000 14.75 0.01000 14.75

$8,277.25$7,777.25 $11,407.25Section Totals:

( ) indicates item is bid as Lump Sum

$305,408.85$267,141.55 $310,686.85

$267,141.55

Contract Item Totals

$305,408.85 310,686.85Contract Grand Totals

Contract Time Totals

Page 3 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

310,686.85

Page 4 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONNOLLY
CONSTRUCTION, INC.

(5) LODGE CONSTRUCTION
INC.

(6) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

6,513.000 CY 14.20000 92,484.60 16.00000 104,208.00 17.00000 110,721.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,378.000 CY 8.20000 52,299.60 12.00000 76,536.00 14.00000 89,292.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 70.00000 700.00 25.00000 250.00 200.00000 2,000.00

0040 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

2,420.000 CY 9.25000 22,385.00 7.00000 16,940.00 16.25000 39,325.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

545.000 CY 26.00000 14,170.00 42.00000 22,890.00 33.25000 18,121.25

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

6,513.000 CY 2.60000 16,933.80 1.00000 6,513.00 2.00000 13,026.00

0070 2210-0475290

MACADAM STONE BASE

2,163.000 TON 20.45000 44,233.35 25.00000 54,075.00 26.50000 57,319.50

Page 5 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONNOLLY
CONSTRUCTION, INC.

(5) LODGE CONSTRUCTION
INC.

(6) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

485.000 LF 10.35000 5,019.75 17.00000 8,245.00 9.25000 4,486.25

0090 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 335.00000 1,340.00 650.00000 2,600.00 375.00000 1,500.00

0100 2507-3250005

ENGINEERING FABRIC

5,134.000 SY 2.95000 15,145.30 3.00000 15,402.00 3.25000 16,685.50

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,115.00000 1,115.00 3,000.00000 3,000.00 2,150.00000 2,150.00

0120 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0130 2533-4980005

MOBILIZATION

(1) LS 10,750.00000 10,750.00 20,000.00000 20,000.00 26,686.00000 26,686.00

$405,512.50$300,776.40 $354,859.00Section Totals:

Page 6 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONNOLLY
CONSTRUCTION, INC.

(5) LODGE CONSTRUCTION
INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

241.000 SQ 64.45000 15,532.45 50.00000 12,050.00 47.00000 11,327.00

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 25.15000 2,515.00 10.00000 1,000.00 65.00000 6,500.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.55000 710.00 4.00000 800.00 3.75000 750.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,275.000 LF 4.70000 5,992.50 5.00000 6,375.00 4.25000 5,418.75

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,475.000 LF 0.35000 516.25 0.25000 368.75 0.25000 368.75

$24,364.50$25,266.20 $20,593.75Section Totals:

( ) indicates item is bid as Lump Sum

$375,452.75$326,042.60 $429,877.00

$326,042.60

Contract Item Totals

$375,452.75 429,877.00Contract Grand Totals

Contract Time Totals

Page 7 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

429,877.00

Page 8 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

6,513.000 CY 10.00000 65,130.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,378.000 CY 21.00000 133,938.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 67.00000 670.00

0040 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

2,420.000 CY 25.00000 60,500.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

545.000 CY 38.00000 20,710.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

6,513.000 CY 3.00000 19,539.00

0070 2210-0475290

MACADAM STONE BASE

2,163.000 TON 29.00000 62,727.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

485.000 LF 19.00000 9,215.00

0090 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 595.00000 2,380.00

0100 2507-3250005

ENGINEERING FABRIC

5,134.000 SY 4.00000 20,536.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00

0120 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0130 2533-4980005

MOBILIZATION

(1) LS 16,600.00000 16,600.00

$438,945.00Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

241.000 SQ 61.00000 14,701.00

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 29.00000 2,900.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,275.000 LF 4.50000 5,737.50

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,475.000 LF 0.35000 516.25

$24,554.75Section Totals:

( ) indicates item is bid as Lump Sum

$463,499.75

$463,499.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 11 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 12 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 16, 2021

31-0618-158 Primary County: DUBUQUE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-C036(80)--58-36 EARTH SHOULDERS - NEW

FREMONT

Route: L31

On L 31  from State Hwy 2 North 4.833 Miles to 200th Street

Prj Awd Amt: $678,383.79

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 30 Working Days

36-C036-080

February 16, 2021 10:00 A.M.

FREMONTCall Order:  303 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $678,383.79 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RE300 REILLY CONSTRUCTION CO., INC. $1,062,960.84 156.69%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $1,250,047.21 184.27%

4 MO481 MOYNA, C.J. & SONS, LLC. $1,362,632.81 200.86%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 30 Working Days

36-C036-080

February 16, 2021 10:00 A.M.

FREMONTCall Order:  303 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

348.000 UNIT 50.00000 17,400.00 10.00000 3,480.00 21.50000 7,482.00

0020 2102-0425070

SPECIAL BACKFILL

1,303.600 TON 24.27000 31,638.37 30.00000 39,108.00 45.00000 58,662.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

23,608.800 CY 5.55000 131,028.84 20.00000 472,176.00 17.25000 407,251.80

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,486.300 CY 12.75000 18,950.33 20.00000 29,726.00 19.25000 28,611.28

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,254.400 CY 15.00000 48,816.00 30.00000 97,632.00 32.25000 104,954.40

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,950.300 TON 26.85000 186,615.56 30.00000 208,509.00 44.05000 306,160.72

0070 2125-2225050

RESHAPING DITCHES

215.160 STA 75.00000 16,137.00 250.00000 53,790.00 425.00000 91,443.00

0080 2499-6000100

CLEAN OUT PIPE CULVERT

46.000 LF 45.00000 2,070.00 50.00000 2,300.00 70.00000 3,220.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

657.310 STA 13.50000 8,873.69 14.00000 9,202.34 11.00000 7,230.41

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 24,820.00000 24,820.00 4,500.00000 4,500.00 12,500.00000 12,500.00

0110 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0120 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00 905.00000 18,100.00 905.00000 18,100.00

0130 2529-2242320

CT JOINT

1.000 EACH 175.00000 175.00 185.00000 185.00 210.00000 210.00

0140 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

78.500 SY 247.00000 19,389.50 260.00000 20,410.00 230.00000 18,055.00

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 300.00000 300.00 315.00000 315.00 525.00000 525.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2529-8174010

SUBBASE (PATCHES)

78.500 SY 15.00000 1,177.50 16.00000 1,256.00 23.50000 1,844.75

0170 2533-4980005

MOBILIZATION

(1) LS 32,500.00000 32,500.00 24,000.00000 24,000.00 38,000.00000 38,000.00

0180 2599-9999009

('LINEAR FEET' ITEM) PIPE EXPLORATION AND
CLEAN-OUT

156.000 LF 55.00000 8,580.00 50.00000 7,800.00 80.00000 12,480.00

0190 2601-2634100

MULCHING

11.800 ACRE 600.00000 7,080.00 515.00000 6,077.00 520.00000 6,136.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.900 ACRE 950.00000 5,605.00 600.00000 3,540.00 620.00000 3,658.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.900 ACRE 240.00000 1,416.00 235.00000 1,386.50 240.00000 1,416.00

0220 2602-0000020

SILT FENCE

200.000 LF 6.00000 1,200.00 2.00000 400.00 1.90000 380.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 8.00000 880.00 2.00000 220.00 2.10000 231.00

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

310.000 LF 0.30000 93.00 0.10000 31.00 0.15000 46.50

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 4.00000 188.00 1.00000 47.00 1.05000 49.35

0260 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

14.000 EACH 2,000.00000 28,000.00 1,000.00000 14,000.00 3,100.00000 43,400.00

0270 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

14.000 EACH 600.00000 8,400.00 375.00000 5,250.00 825.00000 11,550.00

0280 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

42.000 EACH 600.00000 25,200.00 185.00000 7,770.00 825.00000 34,650.00

0290 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 25.00000 2,500.00 22.50000 2,250.00 23.00000 2,300.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

50.000 LF 15.00000 750.00 5.00000 250.00 5.00000 250.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 4.00000 2,000.00 2.60000 1,300.00 2.50000 1,250.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 5.00000 2,500.00 4.00000 2,000.00 4.00000 2,000.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.30000 300.00 0.25000 250.00 0.30000 300.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,250,047.21$678,383.79 $1,062,960.84Section Totals:

$1,062,960.84$678,383.79 $1,250,047.21Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$678,383.79 $1,062,960.84 1,250,047.21Contract Grand Totals

Contract Time Totals
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Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

348.000 UNIT 60.00000 20,880.00

0020 2102-0425070

SPECIAL BACKFILL

1,303.600 TON 44.00000 57,358.40

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

23,608.800 CY 23.00000 543,002.40

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,486.300 CY 30.00000 44,589.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,254.400 CY 52.00000 169,228.80

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,950.300 TON 32.00000 222,409.60

0070 2125-2225050

RESHAPING DITCHES

215.160 STA 120.00000 25,819.20

0080 2499-6000100

CLEAN OUT PIPE CULVERT

46.000 LF 50.00000 2,300.00
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Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

657.310 STA 11.00000 7,230.41

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00

0110 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00

0120 2528-8445115

PILOT CARS

20.000 EACH 905.00000 18,100.00

0130 2529-2242320

CT JOINT

1.000 EACH 250.00000 250.00

0140 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

78.500 SY 300.00000 23,550.00

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00
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February 16, 2021
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03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2529-8174010

SUBBASE (PATCHES)

78.500 SY 40.00000 3,140.00

0170 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00

0180 2599-9999009

('LINEAR FEET' ITEM) PIPE EXPLORATION AND
CLEAN-OUT

156.000 LF 40.00000 6,240.00

0190 2601-2634100

MULCHING

11.800 ACRE 490.00000 5,782.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.900 ACRE 575.00000 3,392.50

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.900 ACRE 225.00000 1,327.50

0220 2602-0000020

SILT FENCE

200.000 LF 1.80000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 2.00000 220.00

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

310.000 LF 0.10000 31.00

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 1.00000 47.00

0260 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

14.000 EACH 500.00000 7,000.00

0270 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

14.000 EACH 200.00000 2,800.00

0280 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

42.000 EACH 50.00000 2,100.00

0290 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 21.50000 2,150.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

50.000 LF 5.00000 250.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 2.50000 1,250.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 3.75000 1,875.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.25000 250.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,362,632.81Section Totals:

$1,362,632.81Contract Item Totals

Contract Time Totals
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Contract ID:303
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36-C036-080 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,362,632.81Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

ER-C036(87)--58-36 GRADING

FREMONT

Route: J64

On J64  from Missouri State Line North then East 3.956 Miles  to Southbound On/Off Ramps of I-29

Prj Awd Amt: $982,325.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

36-C036-087

February 16, 2021 10:00 A.M.

FREMONTCall Order:  304 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $982,325.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $1,223,691.75 124.57%

3 RE300 REILLY CONSTRUCTION CO., INC. $1,324,316.33 134.81%

4 MO481 MOYNA, C.J. & SONS, LLC. $1,363,878.49 138.84%

5 HO340 JB HOLLAND CONSTRUCTION, INC. $1,439,368.37 146.53%
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Contract ID:

Letting Date:

Start Date: 07/26/21 40 Working Days

36-C036-087

February 16, 2021 10:00 A.M.

FREMONTCall Order:  304 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

22,288.000 CY 10.50000 234,024.00 10.00000 222,880.00 20.00000 445,760.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,604.000 CY 18.00000 118,872.00 26.00000 171,704.00 30.00000 198,120.00

0030 2116-0000100

FULL DEPTH RECLAMATION

28,412.000 SY 0.55000 15,626.60 1.65000 46,879.80 2.00000 56,824.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

15.100 TON 45.15000 681.77 31.77000 479.73 40.00000 604.00

0050 2125-2225050

RESHAPING DITCHES

210.340 STA 90.00000 18,930.60 150.00000 31,551.00 250.00000 52,585.00

0060 2214-5145150

PAVEMENT SCARIFICATION

255.500 SY 16.00000 4,088.00 15.00000 3,832.50 30.50000 7,792.75

0070 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

1,469.800 TON 63.34000 93,097.13 72.33000 106,310.63 66.50000 97,741.70
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Contract ID:304

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-087 Primary County: FREMONT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2307-0600456

BINDER BITUMEN, CRS-2P

34,740.200 GAL 3.02000 104,915.40 3.66000 127,149.13 3.15000 109,431.63

0090 2312-8260061

GRANULAR SURFACING ON ROAD, CLASS B
CRUSHED STONE

7,293.300 TON 25.65000 187,073.15 31.77000 231,708.14 27.50000 200,565.75

0100 2315-8275055

SURFACING, DRIVEWAY

300.000 TON 27.15000 8,145.00 31.77000 9,531.00 27.50000 8,250.00

0110 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 360.00000 1,440.00 510.00000 2,040.00 475.00000 1,900.00

0120 2417-0225024

APRONS, METAL, 24 IN. DIA.

6.000 EACH 415.00000 2,490.00 665.00000 3,990.00 600.00000 3,600.00

0130 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

76.000 LF 41.00000 3,116.00 85.55000 6,501.80 50.00000 3,800.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

119.000 LF 47.00000 5,593.00 98.00000 11,662.00 55.00000 6,545.00
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2499-6000100

CLEAN OUT PIPE CULVERT

200.000 LF 25.00000 5,000.00 63.61000 12,722.00 50.00000 10,000.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0170 2528-2518000

SAFETY CLOSURE

6.000 EACH 75.00000 450.00 75.00000 450.00 80.00000 480.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 51,850.00000 51,850.00 2,750.00000 2,750.00

0190 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

43.600 SY 300.00000 13,080.00 300.00000 13,080.00 365.00000 15,914.00

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,050.00000 1,050.00

0210 2533-4980005

MOBILIZATION

(1) LS 61,050.00000 61,050.00 112,500.00000 112,500.00 40,000.00000 40,000.00
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Contract ID:304
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February 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) PIPE EXPLORATION AND
CLEAN-OUT

232.000 LF 30.00000 6,960.00 63.61000 14,757.52 50.00000 11,600.00

0230 2601-2634100

MULCHING

23.000 ACRE 600.00000 13,800.00 490.00000 11,270.00 500.00000 11,500.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

11.500 ACRE 695.00000 7,992.50 575.00000 6,612.50 600.00000 6,900.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

11.500 ACRE 220.00000 2,530.00 220.00000 2,530.00 235.00000 2,702.50

0260 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 1.80000 360.00 2.00000 400.00

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 3.00000 600.00 0.50000 100.00 0.50000 100.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

200.000 LF 0.05000 10.00 0.50000 100.00 0.50000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

12.000 EACH 2,000.00000 24,000.00 550.00000 6,600.00 950.00000 11,400.00

0300 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

12.000 EACH 900.00000 10,800.00 250.00000 3,000.00 350.00000 4,200.00

0310 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

36.000 EACH 400.00000 14,400.00 75.00000 2,700.00 175.00000 6,300.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 2.50000 500.00 2.75000 550.00

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.50000 700.00 3.70000 740.00 3.75000 750.00

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.40000 160.00 0.25000 100.00 0.25000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,324,316.33$982,325.15 $1,223,691.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,223,691.75$982,325.15 $1,324,316.33

$982,325.15

Contract Item Totals

$1,223,691.75 1,324,316.33Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC. (5) JB HOLLAND
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

22,288.000 CY 17.00000 378,896.00 17.80000 396,726.40

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,604.000 CY 31.50000 208,026.00 29.00000 191,516.00

0030 2116-0000100

FULL DEPTH RECLAMATION

28,412.000 SY 1.20000 34,094.40 1.28000 36,367.36

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

15.100 TON 120.00000 1,812.00 35.50000 536.05

0050 2125-2225050

RESHAPING DITCHES

210.340 STA 29.00000 6,099.86 298.00000 62,681.32

0060 2214-5145150

PAVEMENT SCARIFICATION

255.500 SY 29.00000 7,409.50 41.50000 10,603.25

0070 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

1,469.800 TON 63.34000 93,097.13 82.50000 121,258.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC. (5) JB HOLLAND
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2307-0600456

BINDER BITUMEN, CRS-2P

34,740.200 GAL 3.02000 104,915.40 4.20000 145,908.84

0090 2312-8260061

GRANULAR SURFACING ON ROAD, CLASS B
CRUSHED STONE

7,293.300 TON 29.00000 211,505.70 35.00000 255,265.50

0100 2315-8275055

SURFACING, DRIVEWAY

300.000 TON 29.00000 8,700.00 32.50000 9,750.00

0110 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 600.00000 2,400.00 302.00000 1,208.00

0120 2417-0225024

APRONS, METAL, 24 IN. DIA.

6.000 EACH 800.00000 4,800.00 365.00000 2,190.00

0130 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

76.000 LF 80.00000 6,080.00 35.50000 2,698.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

119.000 LF 100.00000 11,900.00 41.25000 4,908.75

Page 8 of 12

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-087 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC. (5) JB HOLLAND
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2499-6000100

CLEAN OUT PIPE CULVERT

200.000 LF 50.00000 10,000.00 12.00000 2,400.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 12,300.00000 12,300.00

0170 2528-2518000

SAFETY CLOSURE

6.000 EACH 75.00000 450.00 85.50000 513.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 4,840.00000 4,840.00

0190 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

43.600 SY 300.00000 13,080.00 266.00000 11,597.60

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00 171.00000 171.00

0210 2533-4980005

MOBILIZATION

(1) LS 190,000.00000 190,000.00 87,500.00000 87,500.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-087 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC. (5) JB HOLLAND
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) PIPE EXPLORATION AND
CLEAN-OUT

232.000 LF 50.00000 11,600.00 15.40000 3,572.80

0230 2601-2634100

MULCHING

23.000 ACRE 490.00000 11,270.00 1,200.00000 27,600.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

11.500 ACRE 575.00000 6,612.50 1,260.00000 14,490.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

11.500 ACRE 220.00000 2,530.00 800.00000 9,200.00

0260 2602-0000020

SILT FENCE

200.000 LF 1.80000 360.00 2.00000 400.00

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 1.00000 200.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

200.000 LF 0.50000 100.00 10.00000 2,000.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-087 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC. (5) JB HOLLAND
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

12.000 EACH 500.00000 6,000.00 880.00000 10,560.00

0300 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

12.000 EACH 200.00000 2,400.00 147.00000 1,764.00

0310 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

36.000 EACH 50.00000 1,800.00 147.00000 5,292.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 2.50000 500.00 3.00000 600.00

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.70000 740.00 4.25000 850.00

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 1.00000 400.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-087 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC. (5) JB HOLLAND
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,363,878.49 $1,439,368.37Section Totals:

( ) indicates item is bid as Lump Sum

$1,439,368.37$1,363,878.49

$1,363,878.49

Contract Item Totals

$1,439,368.37Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 16, 2021

36-C036-087 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-029-1(134)22--06-36 REVETMENT

FREMONT

Route: I-29

1.7 mi N of Co Rd J18

Prj Awd Amt: $96,435.00

Project: WorkType:

County:

Location:

ER-029-1(132)22--06-36 REVETMENT

FREMONT

Route: I-29

2.0 mi N of Co Rd J18

Prj Awd Amt: $191,037.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

36-0291-132

February 16, 2021 10:00 A.M.

FREMONTCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $287,472.50 100.00%

2 PE320 PETERSON CONTRACTORS INC. $289,466.25 100.69%

3 RE300 REILLY CONSTRUCTION CO., INC. $331,815.00 115.42%

4 NI100 NIEWOHNER CONSTRUCTION, INC. $391,015.00 136.02%

5 NE140 NELSON & ROCK CONTRACTING, INC. $393,735.00 136.96%

6 MO481 MOYNA, C.J. & SONS, LLC. $457,075.00 159.00%

7 M.215 MLS LANDSCAPE & DESIGN, INC. $471,410.00 163.98%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

36-0291-132

February 16, 2021 10:00 A.M.

FREMONTCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $665,325.00 231.44%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/27/21 20 Working Days

36-0291-132

February 16, 2021 10:00 A.M.

FREMONTCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ER-029-1(132)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 11,000.00000 11,000.00 8,500.00000 8,500.00

$11,000.00$7,700.00 $14,000.00Section Totals:

Page 1 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 ROADSIDE ITEMS - ER-029-1(132)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0030 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 54.00000 5,400.00 55.00000 5,500.00

0040 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 5.00000 1,000.00 3.40000 680.00

0050 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 6.00000 1,200.00 4.50000 900.00

0060 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00 0.25000 100.00

$7,180.00$6,800.00 $8,000.00Section Totals:

Page 2 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 -DESIGN NO. 0121; RCB OUTLET REVETMENT REPAIR - ER-029-1(132)22--06
36

SECTION: Cat Alt Set: Cat Alt Member:

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

475.000 CY 33.00000 15,675.00 25.00000 11,875.00 30.00000 14,250.00

0080 2402-0425031

GRANULAR BACKFILL

6,050.000 TON 21.25000 128,562.50 22.00000 133,100.00 25.00000 151,250.00

0090 2507-3250005

ENGINEERING FABRIC

450.000 SY 4.00000 1,800.00 3.50000 1,575.00 3.00000 1,350.00

0100 2507-6800061

REVETMENT, CLASS E

500.000 TON 61.00000 30,500.00 47.75000 23,875.00 75.00000 37,500.00

$204,350.00$176,537.50 $170,425.00Section Totals:

Page 3 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - ER-029-1(134)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 11,000.00000 11,000.00 8,500.00000 8,500.00

$11,000.00$7,700.00 $14,000.00Section Totals:

Page 4 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) REILLY CONSTRUCTION
CO., INC.

0005 ROADSIDE ITEMS - ER-029-1(134)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 54.00000 5,400.00 55.00000 5,500.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 5.00000 1,000.00 3.40000 680.00

0150 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 6.00000 1,200.00 4.50000 900.00

0160 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00 0.25000 100.00

$7,180.00$6,800.00 $8,000.00Section Totals:

Page 5 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) REILLY CONSTRUCTION
CO., INC.

0006 -DESIGN NO. 0221; RCB OUTLET REVETMENT REPAIR - ER-029-1(134)22--06
36

SECTION: Cat Alt Set: Cat Alt Member:

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

240.000 CY 38.00000 9,120.00 25.00000 6,000.00 30.00000 7,200.00

0180 2402-0425031

GRANULAR BACKFILL

2,500.000 TON 22.00000 55,000.00 22.00000 55,000.00 25.00000 62,500.00

0190 2507-3250005

ENGINEERING FABRIC

260.000 SY 4.00000 1,040.00 3.50000 910.00 3.00000 780.00

0200 2507-6800061

REVETMENT, CLASS E

275.000 TON 61.00000 16,775.00 47.75000 13,131.25 75.00000 20,625.00

$91,105.00$81,935.00 $75,041.25Section Totals:

( ) indicates item is bid as Lump Sum

$289,466.25$287,472.50 $331,815.00

$287,472.50

Contract Item Totals

$289,466.25 331,815.00Contract Grand Totals

Contract Time Totals

Page 6 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - ER-029-1(132)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 70,000.00000 70,000.00

$74,000.00$16,600.00 $17,500.00Section Totals:

Page 7 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) MOYNA, C.J. & SONS, LLC.

0002 ROADSIDE ITEMS - ER-029-1(132)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0030 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 60.00000 6,000.00 30.00000 3,000.00 2.00000 200.00

0040 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 3.25000 650.00

0050 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 6.00000 1,200.00 4.25000 850.00

0060 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 0.25000 100.00

$1,800.00$9,000.00 $5,600.00Section Totals:

Page 8 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) MOYNA, C.J. & SONS, LLC.

0003 -DESIGN NO. 0121; RCB OUTLET REVETMENT REPAIR - ER-029-1(132)22--06
36

SECTION: Cat Alt Set: Cat Alt Member:

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

475.000 CY 30.00000 14,250.00 23.00000 10,925.00 45.00000 21,375.00

0080 2402-0425031

GRANULAR BACKFILL

6,050.000 TON 32.00000 193,600.00 32.50000 196,625.00 21.60000 130,680.00

0090 2507-3250005

ENGINEERING FABRIC

450.000 SY 4.00000 1,800.00 4.00000 1,800.00 12.00000 5,400.00

0100 2507-6800061

REVETMENT, CLASS E

500.000 TON 54.00000 27,000.00 65.00000 32,500.00 90.00000 45,000.00

$202,455.00$236,650.00 $241,850.00Section Totals:

Page 9 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) MOYNA, C.J. & SONS, LLC.

0004 ROADWAY ITEMS - ER-029-1(134)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 70,000.00000 70,000.00

$74,000.00$16,600.00 $17,500.00Section Totals:

Page 10 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) MOYNA, C.J. & SONS, LLC.

0005 ROADSIDE ITEMS - ER-029-1(134)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 60.00000 6,000.00 30.00000 3,000.00 2.00000 200.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 6.25000 1,250.00

0150 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 6.00000 1,200.00 4.25000 850.00

0160 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00 0.25000 100.00

$2,400.00$8,800.00 $5,600.00Section Totals:

Page 11 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIEWOHNER
CONSTRUCTION, INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) MOYNA, C.J. & SONS, LLC.

0006 -DESIGN NO. 0221; RCB OUTLET REVETMENT REPAIR - ER-029-1(134)22--06
36

SECTION: Cat Alt Set: Cat Alt Member:

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

240.000 CY 30.00000 7,200.00 23.00000 5,520.00 65.00000 15,600.00

0180 2402-0425031

GRANULAR BACKFILL

2,500.000 TON 32.00000 80,000.00 32.50000 81,250.00 22.70000 56,750.00

0190 2507-3250005

ENGINEERING FABRIC

260.000 SY 4.00000 1,040.00 4.00000 1,040.00 12.00000 3,120.00

0200 2507-6800061

REVETMENT, CLASS E

275.000 TON 55.00000 15,125.00 65.00000 17,875.00 98.00000 26,950.00

$102,420.00$103,365.00 $105,685.00Section Totals:

( ) indicates item is bid as Lump Sum

$393,735.00$391,015.00 $457,075.00

$391,015.00

Contract Item Totals

$393,735.00 457,075.00Contract Grand Totals

Contract Time Totals

Page 12 of 18

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - ER-029-1(132)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 15,000.00000 15,000.00

$9,000.00 $17,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADSIDE ITEMS - ER-029-1(132)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0030 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 60.00000 6,000.00

0040 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 10.00000 2,000.00

0050 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 12.00000 2,400.00

0060 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.50000 1,000.00 2.00000 800.00

$8,200.00 $11,200.00Section Totals:
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0003 -DESIGN NO. 0121; RCB OUTLET REVETMENT REPAIR - ER-029-1(132)22--06
36

SECTION: Cat Alt Set: Cat Alt Member:

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

475.000 CY 48.00000 22,800.00 25.00000 11,875.00

0080 2402-0425031

GRANULAR BACKFILL

6,050.000 TON 42.00000 254,100.00 55.00000 332,750.00

0090 2507-3250005

ENGINEERING FABRIC

450.000 SY 5.00000 2,250.00 5.00000 2,250.00

0100 2507-6800061

REVETMENT, CLASS E

500.000 TON 52.00000 26,000.00 150.00000 75,000.00

$305,150.00 $421,875.00Section Totals:
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMS - ER-029-1(134)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 15,000.00000 15,000.00

$9,000.00 $17,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0005 ROADSIDE ITEMS - ER-029-1(134)22--06-36SECTION: Cat Alt Set: Cat Alt Member:

0130 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 60.00000 6,000.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 10.00000 2,000.00

0150 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 12.00000 2,400.00

0160 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.50000 1,000.00 2.00000 800.00

$8,200.00 $11,200.00Section Totals:
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MLS LANDSCAPE &
DESIGN, INC.

(8) JASPER CONSTRUCTION
SERVICES, INC.

0006 -DESIGN NO. 0221; RCB OUTLET REVETMENT REPAIR - ER-029-1(134)22--06
36

SECTION: Cat Alt Set: Cat Alt Member:

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

240.000 CY 48.00000 11,520.00 25.00000 6,000.00

0180 2402-0425031

GRANULAR BACKFILL

2,500.000 TON 42.00000 105,000.00 55.00000 137,500.00

0190 2507-3250005

ENGINEERING FABRIC

260.000 SY 4.00000 1,040.00 5.00000 1,300.00

0200 2507-6800061

REVETMENT, CLASS E

275.000 TON 52.00000 14,300.00 150.00000 41,250.00

$131,860.00 $186,050.00Section Totals:

( ) indicates item is bid as Lump Sum

$665,325.00$471,410.00

$471,410.00

Contract Item Totals

$665,325.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 16, 2021

36-0291-132 Primary County: FREMONT

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-006-5(24)--2J-79 GRADING

POWESHIEK

Route: U.S. 6

Penrose St to Oak St in Grinnell

Prj Awd Amt: $390,485.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 25 Working Days

79-0065-024

February 16, 2021 10:00 A.M.

POWESHIEKCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $390,485.50 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $448,024.50 114.74%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $449,653.35 115.15%

4 PE320 PETERSON CONTRACTORS INC. $474,292.10 121.46%

5 LO083 LODGE CONSTRUCTION INC. $499,503.00 127.92%

6 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $557,811.00 142.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/13/21 25 Working Days

79-0065-024

February 16, 2021 10:00 A.M.

POWESHIEKCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

255.000 CY 20.00000 5,100.00 25.00000 6,375.00 16.50000 4,207.50

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,764.000 CY 10.00000 17,640.00 11.00000 19,404.00 12.10000 21,344.40

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

61.700 CY 130.00000 8,021.00 34.00000 2,097.80 137.50000 8,483.75

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

746.000 CY 10.00000 7,460.00 13.00000 9,698.00 5.50000 4,103.00

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

120.700 TON 130.00000 15,691.00 165.00000 19,915.50 137.50000 16,596.25

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

7.200 TON 500.00000 3,600.00 505.00000 3,636.00 506.00000 3,643.20

0070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

331.200 SY 75.00000 24,840.00 93.00000 30,801.60 79.20000 26,231.04
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

12.700 TON 40.00000 508.00 68.00000 863.60 38.78000 492.51

0090 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,500.00000 1,500.00 3,600.00000 3,600.00 7,150.00000 7,150.00

0100 2402-0425031

GRANULAR BACKFILL

240.000 TON 30.00000 7,200.00 32.00000 7,680.00 29.70000 7,128.00

0110 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

18.000 EACH 550.00000 9,900.00 600.00000 10,800.00 1,094.50000 19,701.00

0120 2416-1190218

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 18
IN.

376.000 LF 70.00000 26,320.00 100.00000 37,600.00 85.80000 32,260.80

0130 2435-0251218

INTAKE, SW-512, 18 IN.

2.000 EACH 1,500.00000 3,000.00 2,400.00000 4,800.00 1,864.50000 3,729.00

0140 2511-6745900

REMOVAL OF SIDEWALK

12.500 SY 15.00000 187.50 38.00000 475.00 99.00000 1,237.50
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

253.400 SY 70.00000 17,738.00 65.00000 16,471.00 85.00000 21,539.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 6,500.00000 6,500.00

0170 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.000 SY 125.00000 12,500.00 110.00000 11,000.00 121.00000 12,100.00

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,600.00000 1,600.00 1,300.00000 1,300.00 1,650.00000 1,650.00

0200 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 45,000.00000 45,000.00 35,000.00000 35,000.00

0210 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

20.000 LF 75.00000 1,500.00 132.00000 2,640.00 105.60000 2,112.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

40.000 LF 80.00000 3,200.00 128.00000 5,120.00 111.10000 4,444.00

0230 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,368.000 LF 60.00000 82,080.00 54.00000 73,872.00 52.80000 72,230.40

0240 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

9.000 EACH 1,500.00000 13,500.00 1,450.00000 13,050.00 1,650.00000 14,850.00

0250 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 3,000.00000 3,000.00 4,600.00000 4,600.00 3,025.00000 3,025.00

0260 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 950.00000 950.00 2,000.00000 2,000.00 1,155.00000 1,155.00

0270 2554-0207006

VALVE, GATE, DIP, 6 IN.

3.000 EACH 1,050.00000 3,150.00 2,200.00000 6,600.00 1,595.00000 4,785.00

0280 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,500.00000 1,500.00 3,000.00000 3,000.00 4,125.00000 4,125.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2554-0208008

TAPPING VALVE ASSEMBLY, 8 IN.

1.000 EACH 4,000.00000 4,000.00 3,900.00000 3,900.00 4,125.00000 4,125.00

0300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

3.000 EACH 6,000.00000 18,000.00 5,600.00000 16,800.00 5,115.00000 15,345.00

0310 2599-9999005

('EACH' ITEM) CONNECTION TO EXISTING
WATER MAIN

3.000 EACH 1,500.00000 4,500.00 2,850.00000 8,550.00 4,015.00000 12,045.00

0320 2599-9999005

('EACH' ITEM) REMOVE HYDRANT ASSEMBLY

3.000 EACH 1,200.00000 3,600.00 1,325.00000 3,975.00 605.00000 1,815.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 3,000.00000 3,000.00 3,300.00000 3,300.00 4,000.00000 4,000.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 4.50000 900.00 8.00000 1,600.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.00000 200.00 2.00000 400.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$449,653.35$390,485.50 $448,024.50Section Totals:

( ) indicates item is bid as Lump Sum

$448,024.50$390,485.50 $449,653.35

$390,485.50

Contract Item Totals

$448,024.50 449,653.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LODGE CONSTRUCTION
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

255.000 CY 37.00000 9,435.00 25.00000 6,375.00 28.00000 7,140.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,764.000 CY 30.00000 52,920.00 6.00000 10,584.00 20.00000 35,280.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

61.700 CY 125.00000 7,712.50 130.00000 8,021.00 46.00000 2,838.20

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

746.000 CY 41.00000 30,586.00 12.00000 8,952.00 18.00000 13,428.00

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

120.700 TON 125.00000 15,087.50 130.00000 15,691.00 165.00000 19,915.50

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

7.200 TON 460.00000 3,312.00 500.00000 3,600.00 560.00000 4,032.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LODGE CONSTRUCTION
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

331.200 SY 72.00000 23,846.40 75.00000 24,840.00 52.00000 17,222.40

0080 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

12.700 TON 70.00000 889.00 45.00000 571.50 54.00000 685.80

0090 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,200.00000 4,200.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0100 2402-0425031

GRANULAR BACKFILL

240.000 TON 40.50000 9,720.00 35.00000 8,400.00 38.00000 9,120.00

0110 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

18.000 EACH 1,068.00000 19,224.00 1,500.00000 27,000.00 2,500.00000 45,000.00

0120 2416-1190218

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 18
IN.

376.000 LF 125.50000 47,188.00 84.00000 31,584.00 68.00000 25,568.00

0130 2435-0251218

INTAKE, SW-512, 18 IN.

2.000 EACH 1,571.00000 3,142.00 3,150.00000 6,300.00 3,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LODGE CONSTRUCTION
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-6745900

REMOVAL OF SIDEWALK

12.500 SY 69.00000 862.50 25.00000 312.50 15.00000 187.50

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

253.400 SY 63.00000 15,964.20 80.00000 20,272.00 64.00000 16,217.60

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00 5,000.00000 5,000.00 8,400.00000 8,400.00

0170 2528-8445113

FLAGGERS

100.000 EACH 605.00000 60,500.00 605.00000 60,500.00 605.00000 60,500.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.000 SY 125.00000 12,500.00 115.00000 11,500.00 112.00000 11,200.00

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,500.00000 1,500.00 1,600.00000 1,600.00 2,500.00000 2,500.00

0200 2533-4980005

MOBILIZATION

(1) LS 35,200.00000 35,200.00 35,000.00000 35,000.00 64,800.00000 64,800.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LODGE CONSTRUCTION
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

20.000 LF 50.00000 1,000.00 100.00000 2,000.00 82.00000 1,640.00

0220 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

40.000 LF 73.00000 2,920.00 100.00000 4,000.00 58.00000 2,320.00

0230 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,368.000 LF 37.25000 50,958.00 75.00000 102,600.00 62.00000 84,816.00

0240 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

9.000 EACH 1,600.00000 14,400.00 2,500.00000 22,500.00 1,800.00000 16,200.00

0250 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 2,850.00000 2,850.00 3,000.00000 3,000.00 3,200.00000 3,200.00

0260 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 1,010.00000 1,010.00 2,100.00000 2,100.00 1,000.00000 1,000.00

0270 2554-0207006

VALVE, GATE, DIP, 6 IN.

3.000 EACH 1,160.00000 3,480.00 3,150.00000 9,450.00 1,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LODGE CONSTRUCTION
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,710.00000 1,710.00 4,000.00000 4,000.00 2,000.00000 2,000.00

0290 2554-0208008

TAPPING VALVE ASSEMBLY, 8 IN.

1.000 EACH 5,520.00000 5,520.00 6,500.00000 6,500.00 12,000.00000 12,000.00

0300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

3.000 EACH 5,060.00000 15,180.00 7,500.00000 22,500.00 6,000.00000 18,000.00

0310 2599-9999005

('EACH' ITEM) CONNECTION TO EXISTING
WATER MAIN

3.000 EACH 1,350.00000 4,050.00 5,000.00000 15,000.00 8,000.00000 24,000.00

0320 2599-9999005

('EACH' ITEM) REMOVE HYDRANT ASSEMBLY

3.000 EACH 1,075.00000 3,225.00 800.00000 2,400.00 1,000.00000 3,000.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 3,000.00000 3,000.00 3,150.00000 3,150.00 3,000.00000 3,000.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 3.00000 600.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LODGE CONSTRUCTION
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.00000 200.00 0.50000 100.00

0360 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 8,000.00000 8,000.00 21,400.00000 21,400.00

$557,811.00$474,292.10 $499,503.00Section Totals:

( ) indicates item is bid as Lump Sum

$499,503.00$474,292.10 $557,811.00

$474,292.10

Contract Item Totals

$499,503.00 557,811.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 16, 2021

79-0065-024 Primary County: POWESHIEK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-065-3(85)--28-91 SLIDE REPAIR

WARREN

Route: U.S. 65

0.69 mi S of Co Rd G58 (NB)

Prj Awd Amt: $79,214.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/05/21 10 Working Days

91-0653-085

February 16, 2021 10:00 A.M.

WARRENCall Order:  307 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MPS ENGINEERS D/B/A KINGSTON SERVICES PC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $79,214.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $79,264.50 100.06%

3 BO413 BOULDER CONTRACTING, LLC. $81,045.00 102.31%

4 R.169 RW EXCAVATING SOLUTIONS, LC $90,414.00 114.14%

5 T.033 TK CONCRETE, INC. $91,520.00 115.54%

6 RE300 REILLY CONSTRUCTION CO., INC. $92,765.00 117.11%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $123,355.00 155.72%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/05/21 10 Working Days

91-0653-085

February 16, 2021 10:00 A.M.

WARRENCall Order:  307 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MPS ENGINEERS D/B/A KINGSTON SERVICES PC

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/05/21 10 Working Days

91-0653-085

February 16, 2021 10:00 A.M.

WARRENCall Order:  307 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MPS ENGINEERS D/B/A KINGSTON SERVICES PC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00 50,000.00000 5,000.00 60,500.00000 6,050.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

592.000 CY 24.00000 14,208.00 25.50000 15,096.00 24.00000 14,208.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

622.000 CY 24.00000 14,928.00 15.75000 9,796.50 17.00000 10,574.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

164.000 CY 24.00000 3,936.00 45.00000 7,380.00 28.00000 4,592.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

592.000 CY 8.00000 4,736.00 2.25000 1,332.00 6.25000 3,700.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

64.000 CY 64.00000 4,096.00 80.00000 5,120.00 76.00000 4,864.00

0070 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

225.000 LF 24.00000 5,400.00 15.00000 3,375.00 12.50000 2,812.50

Page 1 of 12

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 450.00000 900.00 526.00000 1,052.00

0090 2519-3280000

FENCE, FIELD

160.000 LF 12.00000 1,920.00 12.00000 1,920.00 37.00000 5,920.00

0100 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 400.00000 1,600.00 200.00000 800.00 255.00000 1,020.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 2,100.00000 2,100.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,745.00000 2,745.00 4,100.00000 4,100.00

0130 2528-8445113

FLAGGERS

8.000 EACH 605.00000 4,840.00 605.00000 4,840.00 605.00000 4,840.00

0140 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 15,800.00000 15,800.00 10,000.00000 10,000.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000020

SILT FENCE

150.000 LF 4.00000 600.00 2.00000 300.00 7.00000 1,050.00

0160 2602-0000030

SILT FENCE FOR DITCH CHECKS

20.000 LF 4.00000 80.00 5.00000 100.00 26.00000 520.00

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

170.000 LF 1.00000 170.00 1.00000 170.00 1.25000 212.50

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

40.000 LF 5.00000 200.00 1.00000 40.00 7.00000 280.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 8.00000 1,600.00 5.00000 1,000.00 7.00000 1,400.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 2.00000 400.00 0.25000 50.00 1.25000 250.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$81,045.00$79,214.00 $79,264.50Section Totals:

( ) indicates item is bid as Lump Sum

$79,264.50$79,214.00 $81,045.00

$79,214.00

Contract Item Totals

$79,264.50 81,045.00Contract Grand Totals

Contract Time Totals

Page 4 of 12

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RW EXCAVATING
SOLUTIONS, LC

(5) TK CONCRETE, INC. (6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 35,000.00000 3,500.00 10,000.00000 1,000.00 65,000.00000 6,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

592.000 CY 15.00000 8,880.00 27.50000 16,280.00 28.00000 16,576.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

622.000 CY 25.00000 15,550.00 15.00000 9,330.00 24.00000 14,928.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

164.000 CY 25.00000 4,100.00 40.00000 6,560.00 35.00000 5,740.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

592.000 CY 12.00000 7,104.00 5.00000 2,960.00 5.50000 3,256.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

64.000 CY 65.00000 4,160.00 65.00000 4,160.00 50.00000 3,200.00

0070 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

225.000 LF 40.00000 9,000.00 20.00000 4,500.00 25.00000 5,625.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RW EXCAVATING
SOLUTIONS, LC

(5) TK CONCRETE, INC. (6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 300.00000 600.00 500.00000 1,000.00 600.00000 1,200.00

0090 2519-3280000

FENCE, FIELD

160.000 LF 15.00000 2,400.00 46.50000 7,440.00 15.00000 2,400.00

0100 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 200.00000 800.00 500.00000 2,000.00 250.00000 1,000.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,500.00000 2,500.00 1,500.00000 1,500.00

0130 2528-8445113

FLAGGERS

8.000 EACH 605.00000 4,840.00 605.00000 4,840.00 605.00000 4,840.00

0140 2533-4980005

MOBILIZATION

(1) LS 16,500.00000 16,500.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0150 2602-0000020

SILT FENCE

150.000 LF 5.00000 750.00 7.50000 1,125.00 2.50000 375.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RW EXCAVATING
SOLUTIONS, LC

(5) TK CONCRETE, INC. (6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000030

SILT FENCE FOR DITCH CHECKS

20.000 LF 25.00000 500.00 25.00000 500.00 5.50000 110.00

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

170.000 LF 1.00000 170.00 2.50000 425.00 1.50000 255.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

40.000 LF 1.50000 60.00 10.00000 400.00 1.50000 60.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 8.00000 1,600.00 7.50000 1,500.00 5.50000 1,100.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 2.00000 400.00 2.50000 500.00 0.50000 100.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RW EXCAVATING
SOLUTIONS, LC

(5) TK CONCRETE, INC. (6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$92,765.00$90,414.00 $91,520.00Section Totals:

( ) indicates item is bid as Lump Sum

$91,520.00$90,414.00 $92,765.00

$90,414.00

Contract Item Totals

$91,520.00 92,765.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 50,000.00000 5,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

592.000 CY 30.00000 17,760.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

622.000 CY 30.00000 18,660.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

164.000 CY 25.00000 4,100.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

592.000 CY 15.00000 8,880.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

64.000 CY 200.00000 12,800.00

0070 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

225.000 LF 45.00000 10,125.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00

0090 2519-3280000

FENCE, FIELD

160.000 LF 40.00000 6,400.00

0100 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,400.00000 4,400.00

0130 2528-8445113

FLAGGERS

8.000 EACH 605.00000 4,840.00

0140 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0150 2602-0000020

SILT FENCE

150.000 LF 4.00000 600.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000030

SILT FENCE FOR DITCH CHECKS

20.000 LF 27.50000 550.00

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

170.000 LF 2.00000 340.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

40.000 LF 7.50000 300.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 10.00000 2,000.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 2.00000 400.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$123,355.00Section Totals:

( ) indicates item is bid as Lump Sum

$123,355.00

$123,355.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 16, 2021

91-0653-085 Primary County: WARREN

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-000-S(849)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: I-380

Various Locations in District 6 (On-Call)

Prj Awd Amt: $550,400.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 03/31/22

00-000S-849

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $550,400.00 100.00%
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Contract ID:

Letting Date:

Completion Date: 03/31/22

00-000S-849

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 12.00000 1,200.00

0020 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

5.000 EACH 500.00000 2,500.00

0030 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

5.000 EACH 100.00000 500.00

0040 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

5.000 EACH 100.00000 500.00

0050 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

5.000 EACH 300.00000 1,500.00

0060 2505-6001010

LINE POST, REPAIR

2,400.000 EACH 26.00000 62,400.00

0070 2505-6001012

LINE POST, REPLACE

3,000.000 EACH 95.00000 285,000.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 16, 2021

00-000S-849 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-6001014

LINE POST FOUNDATION, REPLACE

100.000 EACH 100.00000 10,000.00

0090 2505-6001020

END ANCHOR, REPAIR

20.000 EACH 200.00000 4,000.00

0100 2505-6001022

END ANCHOR - SPECIAL, REPAIR

10.000 EACH 100.00000 1,000.00

0110 2505-6001024

END ANCHOR, RESET

60.000 EACH 200.00000 12,000.00

0120 2505-6001030

TURNBUCKLE, REPLACE

50.000 EACH 300.00000 15,000.00

0130 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

4,800.000 LF 1.00000 4,800.00

0140 2533-4980020

MOBILIZATION, ON-CALL

50.000 EACH 3,000.00000 150,000.00

$550,400.00Section Totals:

$550,400.00Contract Item Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 16, 2021

00-000S-849 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$550,400.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 16, 2021

00-000S-849 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(145)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: I-74

Various Locations Statewide, Type B Signing (FY 2021)

Prj Awd Amt: $59,640.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 15 Working Days

00-000T-145

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $59,640.00 100.00%

2 MC069 MCCLAIN & CO., INC. $77,493.89 129.94%

3 K.100 K & W ELECTRIC, INC. $109,910.00 184.29%

4 CO105 COLLINS & HERMANN, INC. $114,275.00 191.61%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/05/21 15 Working Days

00-000T-145

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0001 Signing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 400.00000 800.00 664.00000 1,328.00 750.00000 1,500.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 100.00000 100.00 77.11000 77.11 250.00000 250.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

23.000 EACH 400.00000 9,200.00 284.65000 6,546.95 600.00000 13,800.00

0040 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

2.000 EACH 900.00000 1,800.00 1,685.87000 3,371.74 1,200.00000 2,400.00

0050 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 1,000.00000 2,000.00 1,852.98000 3,705.96 1,400.00000 2,800.00

0060 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 1,100.00000 4,400.00 1,490.99000 5,963.96 1,750.00000 7,000.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

65.000 LF 10.00000 650.00 31.48000 2,046.20 14.00000 910.00
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-145 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0001 Signing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 360.00000 1,440.00 552.79000 2,211.16 500.00000 2,000.00

0090 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

12.000 EACH 400.00000 4,800.00 308.20000 3,698.40 250.00000 3,000.00

0100 2524-9680250

INSTALL TYPE B SIGN

37.000 EACH 400.00000 14,800.00 498.72000 18,452.64 1,250.00000 46,250.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 9,650.00000 9,650.00 3,473.55000 3,473.55 7,500.00000 7,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 26,618.22000 26,618.22 22,500.00000 22,500.00

$109,910.00$59,640.00 $77,493.89Section Totals:

( ) indicates item is bid as Lump Sum

$77,493.89$59,640.00 $109,910.00

$59,640.00

Contract Item Totals

$77,493.89 109,910.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-145 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0001 Signing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 1,000.00000 2,000.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 400.00000 400.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

23.000 EACH 800.00000 18,400.00

0040 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

2.000 EACH 1,250.00000 2,500.00

0050 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 1,450.00000 2,900.00

0060 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 1,650.00000 6,600.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

65.000 LF 15.00000 975.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-145 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0001 Signing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 750.00000 3,000.00

0090 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

12.000 EACH 250.00000 3,000.00

0100 2524-9680250

INSTALL TYPE B SIGN

37.000 EACH 1,000.00000 37,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$114,275.00Section Totals:

( ) indicates item is bid as Lump Sum

$114,275.00

$114,275.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-145 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(153)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS LOCATIONS

Various Locations in District 5

Prj Awd Amt: $574,636.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/03/21 115 Working Days

00-000T-153

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO250 IOWA PLAINS SIGNING, INC. $574,636.50 100.00%

2 AD172 ADVANCED TRAFFIC CONTROL, INC. $598,230.00 104.11%

3 KO072 KOMO CONSTRUCTION LLC DBA A&H CO $619,761.00 107.85%

4 SI083 SIGN UP LTD $631,871.00 109.96%

5 MC069 MCCLAIN & CO., INC. $717,822.70 124.92%

6 VO080 VOLTMER, INC. $780,899.00 135.89%

7 DE031 DEANGELO BROTHERS, LLC. $821,706.70 143.00%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 05/03/21 115 Working Days

00-000T-153

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CO105 COLLINS & HERMANN, INC. $999,999.99 174.02%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/03/21 115 Working Days

00-000T-153

February 16, 2021 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) KOMO CONSTRUCTION
LLC DBA A&H CO

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 250.00000 1,500.00 75.00000 450.00 76.00000 456.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,824.000 EACH 25.00000 45,600.00 25.00000 45,600.00 22.50000 41,040.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12,378.000 LF 7.50000 92,835.00 8.00000 99,024.00 6.00000 74,268.00

0040 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

5.000 EACH 200.00000 1,000.00 450.00000 2,250.00 400.00000 2,000.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

1,065.000 EACH 295.00000 314,175.00 300.00000 319,500.00 365.00000 388,725.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

6.000 EACH 200.00000 1,200.00 125.00000 750.00 175.00000 1,050.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

1,392.000 SF 17.00000 23,664.00 22.00000 30,624.00 26.00000 36,192.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-153 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) KOMO CONSTRUCTION
LLC DBA A&H CO

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,751.000 EACH 37.50000 65,662.50 32.00000 56,032.00 30.00000 52,530.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 40,000.00000 40,000.00 20,000.00000 20,000.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,000.00000 1,000.00

$619,761.00$574,636.50 $598,230.00Section Totals:

( ) indicates item is bid as Lump Sum

$598,230.00$574,636.50 $619,761.00

$574,636.50

Contract Item Totals

$598,230.00 619,761.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-153 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIGN UP LTD (5) MCCLAIN & CO., INC. (6) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 500.00000 3,000.00 79.45000 476.70 45.00000 270.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,824.000 EACH 20.00000 36,480.00 27.78000 50,670.72 42.00000 76,608.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12,378.000 LF 10.00000 123,780.00 11.42000 141,356.76 10.00000 123,780.00

0040 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

5.000 EACH 500.00000 2,500.00 179.30000 896.50 275.00000 1,375.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

1,065.000 EACH 325.00000 346,125.00 302.92000 322,609.80 360.00000 383,400.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

6.000 EACH 150.00000 900.00 80.03000 480.18 358.00000 2,148.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

1,392.000 SF 18.00000 25,056.00 16.53000 23,009.76 25.00000 34,800.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-153 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIGN UP LTD (5) MCCLAIN & CO., INC. (6) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,751.000 EACH 30.00000 52,530.00 45.51000 79,688.01 38.00000 66,538.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 9,991.12000 9,991.12 20,700.00000 20,700.00

0100 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 82,743.67000 82,743.67 64,800.00000 64,800.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00 5,899.48000 5,899.48 6,480.00000 6,480.00

$780,899.00$631,871.00 $717,822.70Section Totals:

( ) indicates item is bid as Lump Sum

$717,822.70$631,871.00 $780,899.00

$631,871.00

Contract Item Totals

$717,822.70 780,899.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-153 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DEANGELO BROTHERS,
LLC.

(8) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 500.00000 3,000.00 85.00000 510.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,824.000 EACH 192.08000 350,353.92 35.00000 63,840.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12,378.000 LF 5.00000 61,890.00 12.50000 154,725.00

0040 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

5.000 EACH 200.00000 1,000.00 500.00000 2,500.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

1,065.000 EACH 210.00000 223,650.00 450.00000 479,250.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

6.000 EACH 60.00000 360.00 200.00000 1,200.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

1,392.000 SF 18.05000 25,125.60 27.50000 38,280.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-153 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DEANGELO BROTHERS,
LLC.

(8) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,751.000 EACH 45.90000 80,370.90 30.00000 52,530.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 22,273.21000 22,273.21 35,000.00000 35,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 34,433.01000 34,433.01 157,164.99000 157,164.99

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 19,250.06000 19,250.06 15,000.00000 15,000.00

$821,706.70 $999,999.99Section Totals:

( ) indicates item is bid as Lump Sum

$999,999.99$821,706.70

$821,706.70

Contract Item Totals

$999,999.99Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 16, 2021

00-000T-153 Primary County: STATEWIDE

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C009(85)--FJ-09 TRAFFIC SIGNS

BREMER

Route: VARIOUS ROUTES

On C33 and C50  T77  V14  V43  V49  V56  V62

Prj Awd Amt: $55,385.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/25/21 10 Working Days

09-C009-085

February 16, 2021 10:00 A.M.

BREMERCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO250 IOWA PLAINS SIGNING, INC. $55,385.00 100.00%

2 VO080 VOLTMER, INC. $65,533.00 118.32%

3 AD172 ADVANCED TRAFFIC CONTROL, INC. $90,185.00 162.83%

4 CO105 COLLINS & HERMANN, INC. $213,065.00 384.70%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/25/21 10 Working Days

09-C009-085

February 16, 2021 10:00 A.M.

BREMERCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) VOLTMER, INC. (3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

48.000 EACH 250.00000 12,000.00 250.00000 12,000.00 300.00000 14,400.00

0020 2401-6745910

REMOVAL OF SIGN

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00 135.00000 2,160.00

0030 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

288.000 LF 20.00000 5,760.00 16.00000 4,608.00 25.00000 7,200.00

0040 2524-9325100

TYPE A SIGNS, MODIFICATION, AS PER PLAN

16.000 EACH 1,425.00000 22,800.00 2,000.00000 32,000.00 3,250.00000 52,000.00

0050 2524-9325150

INSTALL TYPE A SIGN

16.000 EACH 75.00000 1,200.00 300.00000 4,800.00 150.00000 2,400.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,200.00000 3,200.00 2,000.00000 2,000.00

0070 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00 605.00000 3,025.00 605.00000 3,025.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 16, 2021

09-C009-085 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) VOLTMER, INC. (3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 4,300.00000 4,300.00 7,000.00000 7,000.00

$90,185.00$55,385.00 $65,533.00Section Totals:

( ) indicates item is bid as Lump Sum

$65,533.00$55,385.00 $90,185.00

$55,385.00

Contract Item Totals

$65,533.00 90,185.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 16, 2021

09-C009-085 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

48.000 EACH 255.00000 12,240.00

0020 2401-6745910

REMOVAL OF SIGN

16.000 EACH 1,150.00000 18,400.00

0030 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

288.000 LF 50.00000 14,400.00

0040 2524-9325100

TYPE A SIGNS, MODIFICATION, AS PER PLAN

16.000 EACH 4,000.00000 64,000.00

0050 2524-9325150

INSTALL TYPE A SIGN

16.000 EACH 4,000.00000 64,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 23,500.00000 23,500.00

0070 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 16, 2021

09-C009-085 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 13,500.00000 13,500.00

$213,065.00Section Totals:

( ) indicates item is bid as Lump Sum

$213,065.00

$213,065.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 16, 2021

09-C009-085 Primary County: BREMER

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C038(121)--55-38 PAVEMENT MARKINGS

GRUNDY

Route: VARIOUS ROUTES

Various

Prj Awd Amt: $86,889.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 35 Working Days

38-C038-121

February 16, 2021 10:00 A.M.

GRUNDYCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $86,889.00 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $98,976.19 113.91%

3 HI064 HIGHWAY SIGNING, INC. $99,341.25 114.33%

4 QU131 QUALITY STRIPING, INC. $104,995.49 120.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/02/21 35 Working Days

38-C038-121

February 16, 2021 10:00 A.M.

GRUNDYCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) IOWA PLAINS SIGNING,
INC.

(3) HIGHWAY SIGNING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15,513.250 STA 4.83000 74,929.00 5.75000 89,201.19 5.00000 77,566.25

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

50.000 EACH 144.20000 7,210.00 75.00000 3,750.00 150.00000 7,500.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 575.00000 575.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0040 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00 605.00000 3,025.00 605.00000 3,025.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,150.00000 1,150.00 1,500.00000 1,500.00 8,750.00000 8,750.00

$99,341.25$86,889.00 $98,976.19Section Totals:

( ) indicates item is bid as Lump Sum

$98,976.19$86,889.00 $99,341.25

$86,889.00

Contract Item Totals

$98,976.19 99,341.25Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 16, 2021

38-C038-121 Primary County: GRUNDY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) QUALITY STRIPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15,513.250 STA 6.15000 95,406.49

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

50.000 EACH 60.00000 3,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,782.00000 1,782.00

0040 2528-8445113

FLAGGERS

5.000 EACH 605.00000 3,025.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,782.00000 1,782.00

$104,995.49Section Totals:

( ) indicates item is bid as Lump Sum

$104,995.49

$104,995.49

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 16, 2021

38-C038-121 Primary County: GRUNDY

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(665)0--0E-77 BARRIER RAIL

POLK

Route: I-235

SW I-35/80 Interchange to NE I-35/80 Interchange

Prj Awd Amt: $353,482.10

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/07/21 40 Working Days

77-2352-665

February 16, 2021 10:00 A.M.

POLKCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DO140 DORMARK CONSTRUCTION CO. $353,482.10 100.00%

2 IO128 IOWA CIVIL CONTRACTING, INC. & CLC METRO LLC, JV $432,733.50 122.42%

3 BO413 BOULDER CONTRACTING, LLC. $433,320.00 122.59%

4 MI919 MINTURN, INC. $473,235.50 133.88%

5 CR120 CRAMER AND ASSOC., INC. $539,261.00 152.56%

6 M.215 MLS LANDSCAPE & DESIGN, INC. $577,760.00 163.45%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $579,925.00 164.06%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/07/21 40 Working Days

77-2352-665

February 16, 2021 10:00 A.M.

POLKCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 HA760 HAWKEYE PAVING CORP. $660,255.00 186.79%

9 PE320 PETERSON CONTRACTORS INC. $854,695.00 241.79%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/07/21 40 Working Days

77-2352-665

February 16, 2021 10:00 A.M.

POLKCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) IOWA CIVIL
CONTRACTING, INC. & CLC

METRO LLC, JV

(3) BOULDER CONTRACTING,
LLC.

0001 BARRIER RAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 20,000.00000 20,000.00 85,000.00000 85,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 23,400.00000 23,400.00 25,000.00000 25,000.00 35,000.00000 35,000.00

0030 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE BARRIER
RAIL REPAIR

261.100 SY 1,111.00000 290,082.10 1,485.00000 387,733.50 1,200.00000 313,320.00

$433,320.00$353,482.10 $432,733.50Section Totals:

( ) indicates item is bid as Lump Sum

$432,733.50$353,482.10 $433,320.00

$353,482.10

Contract Item Totals

$432,733.50 433,320.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

February 16, 2021

77-2352-665 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) CRAMER AND ASSOC.,
INC.

(6) MLS LANDSCAPE &
DESIGN, INC.

0001 BARRIER RAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 93,333.00000 93,333.00 95,000.00000 95,000.00 75,000.00000 75,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 50,000.00000 50,000.00 85,000.00000 85,000.00

0030 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE BARRIER
RAIL REPAIR

261.100 SY 1,275.00000 332,902.50 1,510.00000 394,261.00 1,600.00000 417,760.00

$577,760.00$473,235.50 $539,261.00Section Totals:

( ) indicates item is bid as Lump Sum

$539,261.00$473,235.50 $577,760.00

$473,235.50

Contract Item Totals

$539,261.00 577,760.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

February 16, 2021

77-2352-665 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) HAWKEYE PAVING CORP. (9) PETERSON
CONTRACTORS INC.

0001 BARRIER RAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 68,000.00000 68,000.00 55,000.00000 55,000.00 130,000.00000 130,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 70,000.00000 70,000.00 85,000.00000 85,000.00

0030 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE BARRIER
RAIL REPAIR

261.100 SY 1,750.00000 456,925.00 2,050.00000 535,255.00 2,450.00000 639,695.00

$854,695.00$579,925.00 $660,255.00Section Totals:

( ) indicates item is bid as Lump Sum

$660,255.00$579,925.00 $854,695.00

$579,925.00

Contract Item Totals

$660,255.00 854,695.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

February 16, 2021

77-2352-665 Primary County: POLK

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-3(302)112--0E-25 SALVAGE AND REMOVAL

DALLAS

Route: I-80

Parcel No 2, 34231 Old Portland Rd, Adel

Prj Awd Amt: $16,098.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/19/21 15 Working Days

25-0803-302

February 16, 2021 10:00 A.M.

DALLASCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NI150 NIXON CONSTRUCTION, INC. $16,098.00 100.00%

2 EL045 ELDER CORPORATION $18,500.00 114.92%

3 DI275 DIRTY 30 TRUCKING & EXCAVATING, LLC $19,250.00 119.58%

4 LO083 LODGE CONSTRUCTION INC. $22,000.00 136.66%

5 TE062 TEK BUILDER, LLC. $23,888.00 148.39%

6 PE320 PETERSON CONTRACTORS INC. $24,700.00 153.44%

7 BL343 BLUE RIBBON BUILDERS LLC $29,000.00 180.15%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/19/21 15 Working Days

25-0803-302

February 16, 2021 10:00 A.M.

DALLASCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $49,000.00 304.39%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/19/21 15 Working Days

25-0803-302

February 16, 2021 10:00 A.M.

DALLASCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NIXON CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) DIRTY 30 TRUCKING &
EXCAVATING, LLC

0001 Salvage and Removal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. PARCEL NO 2

(1) LS 16,098.00000 16,098.00 18,500.00000 18,500.00 19,250.00000 19,250.00

$19,250.00$16,098.00 $18,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$18,500.00$16,098.00 $19,250.00

$16,098.00

Contract Item Totals

$18,500.00 19,250.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 16, 2021

25-0803-302 Primary County: DALLAS

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) TEK BUILDER, LLC. (6) PETERSON
CONTRACTORS INC.

0001 Salvage and Removal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. PARCEL NO 2

(1) LS 22,000.00000 22,000.00 23,888.00000 23,888.00 24,700.00000 24,700.00

$24,700.00$22,000.00 $23,888.00Section Totals:

( ) indicates item is bid as Lump Sum

$23,888.00$22,000.00 $24,700.00

$22,000.00

Contract Item Totals

$23,888.00 24,700.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 16, 2021

25-0803-302 Primary County: DALLAS

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUE RIBBON BUILDERS
LLC

(8) JASPER CONSTRUCTION
SERVICES, INC.

0001 Salvage and Removal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. PARCEL NO 2

(1) LS 29,000.00000 29,000.00 49,000.00000 49,000.00

$29,000.00 $49,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$49,000.00$29,000.00

$29,000.00

Contract Item Totals

$49,000.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 16, 2021

25-0803-302 Primary County: DALLAS

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-218-4(45)--2R-52 STREAM MITIGATION

JOHNSON

Route: U.S. 218

Belgum Grove Stream Mitigation Site 4 mi west of Hills for Johnson / Cedar I-80 (114)

Prj Awd Amt: $161,685.12

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/09/21 25 Working Days

52-2184-045

February 16, 2021 10:00 A.M.

JOHNSONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO085 COLE CONSTRUCTION CO., INC. $161,685.12 100.00%

2 PE320 PETERSON CONTRACTORS INC. $162,082.85 100.25%

3 TR434 TRIPLE B CONSTRUCTION CORP $164,104.00 101.50%

4 DE157 DELONG CONSTRUCTION, INC. $168,014.80 103.91%

5 LO083 LODGE CONSTRUCTION INC. $168,185.25 104.02%

6 VI035 VIETH CONSTRUCTION CORPORATION $193,523.75 119.69%

7 BO330 BOOMERANG CORP. $204,313.00 126.36%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/09/21 25 Working Days

52-2184-045

February 16, 2021 10:00 A.M.

JOHNSONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 M.215 MLS LANDSCAPE & DESIGN, INC. $208,317.50 128.84%

9 ST364 STEK, CODY D/B/A STEK EARTH MOVING $239,315.00 148.01%

10 JA250 JASPER CONSTRUCTION SERVICES, INC. $356,785.00 220.67%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/09/21 25 Working Days

52-2184-045

February 16, 2021 10:00 A.M.

JOHNSONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) TRIPLE B CONSTRUCTION
CORP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 10,000.00000 8,000.00 7,185.00000 5,748.00 4,000.00000 3,200.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,462.000 CY 12.25000 30,159.50 12.55000 30,898.10 18.50000 45,547.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

795.000 CY 6.50000 5,167.50 5.55000 4,412.25 4.00000 3,180.00

0040 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

80.000 TON 20.60000 1,648.00 49.60000 3,968.00 25.00000 2,000.00

0050 2507-3250005

ENGINEERING FABRIC

1,520.000 SY 3.00000 4,560.00 2.50000 3,800.00 2.00000 3,040.00

0060 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 42.30000 65,565.00 39.00000 60,450.00 45.00000 69,750.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 350.00000 350.00 200.00000 200.00 100.00000 100.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,800.00000 3,800.00 4,600.00000 4,600.00 3,800.00000 3,800.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) TRIPLE B CONSTRUCTION
CORP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 3,100.00000 3,100.00 2,250.00000 2,250.00

0100 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 8,500.00000 8,500.00 6,000.00000 6,000.00

0110 2599-9999014

('SQUARE FEET' ITEM) - ARTICULATED
CONCRETE MAT

576.000 SF 47.37000 27,285.12 51.50000 29,664.00 32.00000 18,432.00

0120 2601-2634100

MULCHING

0.300 ACRE 2,500.00000 750.00 1,000.00000 300.00 1,000.00000 300.00

0130 2601-2636015

NATIVE GRASS SEEDING

1.200 ACRE 1,500.00000 1,800.00 1,295.00000 1,554.00 1,295.00000 1,554.00

0140 2601-2636018

WETLAND GRASS SEEDING

0.300 ACRE 3,000.00000 900.00 1,295.00000 388.50 1,295.00000 388.50

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 12.00000 2,400.00 15.00000 3,000.00 15.00000 3,000.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) TRIPLE B CONSTRUCTION
CORP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000020

SILT FENCE

625.000 LF 1.50000 937.50 1.50000 937.50 1.50000 937.50

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 0.10000 62.50 0.10000 62.50 0.20000 125.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$164,104.00$161,685.12 $162,082.85Section Totals:

( ) indicates item is bid as Lump Sum

$162,082.85$161,685.12 $164,104.00

$161,685.12

Contract Item Totals

$162,082.85 164,104.00Contract Grand Totals

Contract Time Totals

Page 3 of 12

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 5,000.00000 4,000.00 5,000.00000 4,000.00 5,000.00000 4,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,462.000 CY 18.40000 45,300.80 12.00000 29,544.00 20.00000 49,240.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

795.000 CY 8.90000 7,075.50 9.00000 7,155.00 15.00000 11,925.00

0040 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

80.000 TON 20.00000 1,600.00 27.00000 2,160.00 40.00000 3,200.00

0050 2507-3250005

ENGINEERING FABRIC

1,520.000 SY 1.80000 2,736.00 3.00000 4,560.00 2.50000 3,800.00

0060 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 45.00000 69,750.00 45.00000 69,750.00 45.00000 69,750.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 100.00000 100.00 1,000.00000 1,000.00 400.00000 400.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,800.00000 3,800.00 4,000.00000 4,000.00 5,100.00000 5,100.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 2,000.00000 2,000.00 2,750.00000 2,750.00

0100 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 15,000.00000 15,000.00 12,500.00000 12,500.00

0110 2599-9999014

('SQUARE FEET' ITEM) - ARTICULATED
CONCRETE MAT

576.000 SF 35.00000 20,160.00 35.00000 20,160.00 40.00000 23,040.00

0120 2601-2634100

MULCHING

0.300 ACRE 1,000.00000 300.00 3,000.00000 900.00 1,125.00000 337.50

0130 2601-2636015

NATIVE GRASS SEEDING

1.200 ACRE 1,295.00000 1,554.00 2,000.00000 2,400.00 1,450.00000 1,740.00

0140 2601-2636018

WETLAND GRASS SEEDING

0.300 ACRE 1,295.00000 388.50 3,500.00000 1,050.00 1,450.00000 435.00

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 15.00000 3,000.00 13.00000 2,600.00 17.00000 3,400.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) LODGE CONSTRUCTION
INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000020

SILT FENCE

625.000 LF 1.50000 937.50 2.00000 1,250.00 1.75000 1,093.75

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 0.10000 62.50 0.25000 156.25 0.50000 312.50

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$193,523.75$168,014.80 $168,185.25Section Totals:

( ) indicates item is bid as Lump Sum

$168,185.25$168,014.80 $193,523.75

$168,014.80

Contract Item Totals

$168,185.25 193,523.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) MLS LANDSCAPE &
DESIGN, INC.

(9) STEK, CODY D/B/A STEK
EARTH MOVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 12,000.00000 9,600.00 15,000.00000 12,000.00 7,000.00000 5,600.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,462.000 CY 14.00000 34,468.00 15.00000 36,930.00 19.00000 46,778.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

795.000 CY 15.00000 11,925.00 6.00000 4,770.00 11.00000 8,745.00

0040 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

80.000 TON 29.00000 2,320.00 60.00000 4,800.00 37.00000 2,960.00

0050 2507-3250005

ENGINEERING FABRIC

1,520.000 SY 1.50000 2,280.00 3.00000 4,560.00 4.00000 6,080.00

0060 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 56.00000 86,800.00 55.00000 85,250.00 64.00000 99,200.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 250.00000 250.00 350.00000 350.00 750.00000 750.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 6,500.00000 6,500.00 4,750.00000 4,750.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) MLS LANDSCAPE &
DESIGN, INC.

(9) STEK, CODY D/B/A STEK
EARTH MOVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 5,950.00000 5,950.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 30,000.00000 30,000.00 19,500.00000 19,500.00

0110 2599-9999014

('SQUARE FEET' ITEM) - ARTICULATED
CONCRETE MAT

576.000 SF 45.00000 25,920.00 10.00000 5,760.00 45.75000 26,352.00

0120 2601-2634100

MULCHING

0.300 ACRE 1,000.00000 300.00 1,200.00000 360.00 3,500.00000 1,050.00

0130 2601-2636015

NATIVE GRASS SEEDING

1.200 ACRE 1,300.00000 1,560.00 3,000.00000 3,600.00 2,500.00000 3,000.00

0140 2601-2636018

WETLAND GRASS SEEDING

0.300 ACRE 1,300.00000 390.00 10,000.00000 3,000.00 4,500.00000 1,350.00

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 15.00000 3,000.00 20.00000 4,000.00 15.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) MLS LANDSCAPE &
DESIGN, INC.

(9) STEK, CODY D/B/A STEK
EARTH MOVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000020

SILT FENCE

625.000 LF 1.50000 937.50 4.00000 2,500.00 3.00000 1,875.00

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 0.10000 62.50 1.50000 937.50 3.00000 1,875.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$239,315.00$204,313.00 $208,317.50Section Totals:

( ) indicates item is bid as Lump Sum

$208,317.50$204,313.00 $239,315.00

$204,313.00

Contract Item Totals

$208,317.50 239,315.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 50,000.00000 40,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,462.000 CY 25.00000 61,550.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

795.000 CY 30.00000 23,850.00

0040 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

80.000 TON 200.00000 16,000.00

0050 2507-3250005

ENGINEERING FABRIC

1,520.000 SY 5.00000 7,600.00

0060 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 90.00000 139,500.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

1.000 EACH 2,500.00000 2,500.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0110 2599-9999014

('SQUARE FEET' ITEM) - ARTICULATED
CONCRETE MAT

576.000 SF 50.00000 28,800.00

0120 2601-2634100

MULCHING

0.300 ACRE 3,000.00000 900.00

0130 2601-2636015

NATIVE GRASS SEEDING

1.200 ACRE 1,800.00000 2,160.00

0140 2601-2636018

WETLAND GRASS SEEDING

0.300 ACRE 3,500.00000 1,050.00

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 15.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000020

SILT FENCE

625.000 LF 2.00000 1,250.00

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 1.00000 625.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$356,785.00Section Totals:

( ) indicates item is bid as Lump Sum

$356,785.00

$356,785.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 16, 2021

52-2184-045 Primary County: JOHNSON

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-034-9(223)--39-29 BRIDGE CLEANING

DES MOINES

Route: U.S. 34

Mississippi River in Burlington

Prj Awd Amt: $132,900.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 15 Working Days

29-0349-223

February 16, 2021 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.013 A & A PAINTING, LLC. $132,900.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $156,300.00 117.61%

3 MC069 MCCLAIN & CO., INC. $158,399.50 119.19%

4 A.011 AAD CONTRACTING, INC. $174,200.00 131.08%

5 DE031 DEANGELO BROTHERS, LLC. $200,405.10 150.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/03/21 15 Working Days

29-0349-223

February 16, 2021 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MCCLAIN & CO., INC.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 37,500.00000 37,500.00 45,000.00000 45,000.00 36,858.04000 36,858.04

0020 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 100.00000 400.00 196.02000 784.08

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 11,364.99000 11,364.99

0040 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00 605.00000 24,200.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 80.00000 2,400.00 100.00000 3,000.00 135.40000 4,062.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 11,000.00000 11,000.00 14,927.47000 14,927.47

$92,196.58$74,900.00 $88,600.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 16, 2021

29-0349-223 Primary County: DES MOINES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MCCLAIN & CO., INC.

0002 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2427-0686010

BRIDGE CLEANING

(1) LS 25,000.00000 25,000.00 45,000.00000 45,000.00 33,264.34000 33,264.34

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 3,066.81000 3,066.81

0090 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 11,000.00000 11,000.00 12,945.11000 12,945.11

0100 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BURLINGTON JUNCTION RAILWAY

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 3,299.67000 3,299.67

$52,575.93$38,000.00 $67,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 16, 2021

29-0349-223 Primary County: DES MOINES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MCCLAIN & CO., INC.

0003 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2427-0686010

BRIDGE CLEANING

(1) LS 15,000.00000 15,000.00 500.00000 500.00 3,620.46000 3,620.46

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 100.00000 100.00 548.02000 548.02

0130 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 100.00000 100.00 9,458.51000 9,458.51

$13,626.99$20,000.00 $700.00Section Totals:

( ) indicates item is bid as Lump Sum

$156,300.00$132,900.00 $158,399.50

$132,900.00

Contract Item Totals

$156,300.00 158,399.50Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 16, 2021

29-0349-223 Primary County: DES MOINES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AAD CONTRACTING, INC. (5) DEANGELO BROTHERS,
LLC.

0001 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 48,000.00000 48,000.00 33,845.00000 33,845.00

0020 2528-2518000

SAFETY CLOSURE

4.000 EACH 1,000.00000 4,000.00 400.00000 1,600.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00

0040 2528-8445113

FLAGGERS

40.000 EACH 605.00000 24,200.00 605.00000 24,200.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 100.00000 3,000.00 1,018.67000 30,560.10

0060 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00

$91,200.00 $106,205.10Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 16, 2021

29-0349-223 Primary County: DES MOINES

03/24/2021 11:18:26 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AAD CONTRACTING, INC. (5) DEANGELO BROTHERS,
LLC.

0002 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2427-0686010

BRIDGE CLEANING

(1) LS 48,000.00000 48,000.00 56,005.00000 56,005.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 3,274.00000 3,274.00

0090 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 2,243.00000 2,243.00

0100 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BURLINGTON JUNCTION RAILWAY

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00

$65,000.00 $63,222.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AAD CONTRACTING, INC. (5) DEANGELO BROTHERS,
LLC.

0003 Bridge Cleaning ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2427-0686010

BRIDGE CLEANING

(1) LS 12,000.00000 12,000.00 17,978.00000 17,978.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 9,000.00000 9,000.00

$18,000.00 $30,978.00Section Totals:

( ) indicates item is bid as Lump Sum

$200,405.10$174,200.00

$174,200.00

Contract Item Totals

$200,405.10Contract Grand Totals

Contract Time Totals
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