
Project Information:

Project: WorkType:

County:

Location:

MB-020-2(505)227--77-07 DECK JOINT REPAIR

BLACK HAWK

Route: U.S. 20

Black Hawk Creek 0.7 mi W of US 63 (WB)

Prj Awd Amt: $148,664.22

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/08/22 50 Working Days

07-0202-505

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $148,664.22 100.00%

2 C.208 CLC METRO LLC $153,081.52 102.97%

3 PE320 PETERSON CONTRACTORS INC. $156,764.85 105.45%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $160,252.17 107.79%

5 DO140 DORMARK CONSTRUCTION CO. $169,498.69 114.01%

6 PC015 PCIROADS, LLC $178,738.54 120.23%

7 HA760 HAWKEYE PAVING CORP. $189,584.85 127.53%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/08/22 50 Working Days

07-0202-505

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CR120 CRAMER AND ASSOC., INC. $194,470.95 130.81%
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Contract ID:

Letting Date:

Start Date: 08/08/22 50 Working Days

07-0202-505

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CLC METRO LLC (3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0322;REPAIRS TO 416'-0 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 30,000.00000 30,000.00 27,500.00000 27,500.00 39,000.00000 39,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

8.700 CY 3,600.00000 31,320.00 3,700.00000 32,190.00 2,750.00000 23,925.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

939.000 LB 2.75000 2,582.25 3.98000 3,737.22 5.00000 4,695.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

41.500 LF 312.00000 12,948.00 375.00000 15,562.50 445.00000 18,467.50

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

41.500 LF 98.00000 4,067.00 75.00000 3,112.50 195.00000 8,092.50

0060 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

43.000 LF 260.00000 11,180.00 120.00000 5,160.00 280.00000 12,040.00

0070 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 6,550.00000 6,550.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CLC METRO LLC (3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0322;REPAIRS TO 416'-0 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999010

('LUMP SUM' ITEM) BERM EROSION REPAIR

(1) LS 5,800.00000 5,800.00 11,000.00000 11,000.00 5,300.00000 5,300.00

$118,070.00$112,897.25 $113,262.22Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CLC METRO LLC (3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.170 STA 46.00000 2,353.82 30.00000 1,535.10 45.00000 2,302.65

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

50.760 STA 123.00000 6,243.48 115.00000 5,837.40 120.00000 6,091.20

0110 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 205.00000 1,640.00 80.00000 640.00 200.00000 1,600.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

51.170 STA 51.00000 2,609.67 40.00000 2,046.80 50.00000 2,558.50

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,030.000 LF 10.00000 10,300.00 12.00000 12,360.00 9.75000 10,042.50

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 8,900.00000 8,900.00 12,000.00000 12,000.00 9,700.00000 9,700.00

0150 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,100.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) CLC METRO LLC (3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0151 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

40.000 LF 33.00000 1,320.00 75.00000 3,000.00 105.00000 4,200.00

$38,694.85$35,766.97 $39,819.30Section Totals:

( ) indicates item is bid as Lump Sum

$153,081.52$148,664.22 $156,764.85

$148,664.22

Contract Item Totals

$153,081.52 156,764.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) PCIROADS, LLC

0001 DESIGN NO. 0322;REPAIRS TO 416'-0 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 23,400.00000 23,400.00 19,632.25000 19,632.25

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

8.700 CY 4,200.00000 36,540.00 2,722.16000 23,682.79 2,348.57000 20,432.56

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

939.000 LB 3.50000 3,286.50 3.84000 3,605.76 2.10000 1,971.90

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

41.500 LF 275.00000 11,412.50 689.80000 28,626.70 178.25000 7,397.38

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

41.500 LF 70.00000 2,905.00 128.70000 5,341.05 68.40000 2,838.60

0060 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

43.000 LF 175.00000 7,525.00 151.13000 6,498.59 110.00000 4,730.00

0070 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 35,100.00000 35,100.00 70,243.00000 70,243.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) PCIROADS, LLC

0001 DESIGN NO. 0322;REPAIRS TO 416'-0 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999010

('LUMP SUM' ITEM) BERM EROSION REPAIR

(1) LS 10,000.00000 10,000.00 7,100.00000 7,100.00 16,598.00000 16,598.00

$143,843.69$119,669.00 $133,354.89Section Totals:

Page 6 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.170 STA 50.00000 2,558.50 25.00000 1,279.25 45.00000 2,302.65

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

50.760 STA 132.00000 6,700.32 110.00000 5,583.60 120.00000 6,091.20

0110 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 220.00000 1,760.00 75.00000 600.00 200.00000 1,600.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

51.170 STA 55.00000 2,814.35 35.00000 1,790.95 50.00000 2,558.50

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,030.000 LF 11.00000 11,330.00 11.00000 11,330.00 9.75000 10,042.50

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 11,300.00000 11,300.00 8,700.00000 8,700.00

0150 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,210.00000 2,420.00 1,200.00000 2,400.00 1,100.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0151 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

40.000 LF 50.00000 2,000.00 46.50000 1,860.00 35.00000 1,400.00

$34,894.85$40,583.17 $36,143.80Section Totals:

( ) indicates item is bid as Lump Sum

$169,498.69$160,252.17 $178,738.54

$160,252.17

Contract Item Totals

$169,498.69 178,738.54Contract Grand Totals

Contract Time Totals

Page 8 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0322;REPAIRS TO 416'-0 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 32,000.00000 32,000.00 45,000.00000 45,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

8.700 CY 5,700.00000 49,590.00 6,200.00000 53,940.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

939.000 LB 5.00000 4,695.00 3.00000 2,817.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

41.500 LF 500.00000 20,750.00 250.00000 10,375.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

41.500 LF 85.00000 3,527.50 95.00000 3,942.50

0060 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

43.000 LF 190.00000 8,170.00 120.00000 5,160.00

0070 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0322;REPAIRS TO 416'-0 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999010

('LUMP SUM' ITEM) BERM EROSION REPAIR

(1) LS 8,000.00000 8,000.00 4,500.00000 4,500.00

$146,732.50 $155,734.50Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.170 STA 45.00000 2,302.65 45.00000 2,302.65

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

50.760 STA 120.00000 6,091.20 120.00000 6,091.20

0110 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 200.00000 1,600.00 200.00000 1,600.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

51.170 STA 50.00000 2,558.50 50.00000 2,558.50

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,030.000 LF 10.00000 10,300.00 9.75000 10,042.50

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00 8,700.00000 8,700.00

0150 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,100.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0151 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

40.000 LF 20.00000 800.00 131.04000 5,241.60

$42,852.35 $38,736.45Section Totals:

( ) indicates item is bid as Lump Sum

$194,470.95$189,584.85

$189,584.85

Contract Item Totals

$194,470.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 16, 2021

07-0202-505 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

LFM-166--7X-07 BRIDGE REPLACEMENT - CCS

BLACK HAWK

Route: C57

On Cedar Wapsi Rd (C57), Over Tributary to Crane Creek, S17 T90N R12

Prj Awd Amt: $793,329.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/31/22 100 Working Days

07-166

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $793,329.06 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $796,695.70 100.42%

3 PE320 PETERSON CONTRACTORS INC. $837,881.83 105.62%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/31/22 100 Working Days

07-166

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 90'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

48.000 UNIT 15.00000 720.00 10.00000 480.00 59.00000 2,832.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

255.000 CY 25.00000 6,375.00 12.00000 3,060.00 17.80000 4,539.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

893.000 CY 7.00000 6,251.00 4.75000 4,241.75 8.00000 7,144.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 25.00000 1,250.00 25.00000 1,250.00 29.65000 1,482.50

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,072.000 CY 5.00000 5,360.00 4.75000 5,092.00 9.30000 9,969.60

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

836.000 CY 6.00000 5,016.00 6.00000 5,016.00 6.30000 5,266.80

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

160.000 TON 24.00000 3,840.00 22.00000 3,520.00 23.95000 3,832.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 16, 2021

07-166 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 90'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

55.600 SY 110.00000 6,116.00 133.00000 7,394.80 104.00000 5,782.40

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.800 STA 400.00000 720.00 450.00000 810.00 351.00000 631.80

0100 2214-5145150

PAVEMENT SCARIFICATION

235.200 SY 19.00000 4,468.80 32.00000 7,526.40 19.00000 4,468.80

0110 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

455.800 SY 165.00000 75,207.00 219.00000 99,820.20 223.25000 101,757.35

0120 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

150.000 TON 170.00000 25,500.00 170.00000 25,500.00 170.00000 25,500.00

0130 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 16,500.00000 16,500.00 47,542.00000 47,542.00

0140 2402-2720000

EXCAVATION, CLASS 20

106.000 CY 40.00000 4,240.00 35.00000 3,710.00 11.25000 1,192.50
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 16, 2021

07-166 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 90'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

279.600 CY 675.00000 188,730.00 693.00000 193,762.80 712.00000 199,075.20

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

69,454.000 LB 1.19000 82,650.26 1.25000 86,817.50 1.30000 90,290.20

0170 2414-6424124

CONCRETE OPEN RAILING, TL-4

204.500 LF 75.00000 15,337.50 100.00000 20,450.00 74.05000 15,143.23

0180 2501-0201042

PILES, STEEL, HP 10 X 42

990.000 LF 54.30000 53,757.00 46.00000 45,540.00 40.80000 40,392.00

0190 2501-0201253

PILES, STEEL, HP 12 X 53

1,400.000 LF 68.35000 95,690.00 58.00000 81,200.00 52.15000 73,010.00

0200 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

250.000 LF 123.35000 30,837.50 175.00000 43,750.00 89.10000 22,275.00

0210 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,000.00000 8,000.00 400.00000 1,600.00 4,457.00000 17,828.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 16, 2021

07-166 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 90'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 6.00000 1,350.00 6.50000 1,462.50 8.10000 1,822.50

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,300.00000 9,200.00 2,100.00000 8,400.00 2,100.00000 8,400.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 200.00000 800.00 200.00000 800.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,625.00000 10,500.00 2,700.00000 10,800.00 2,700.00000 10,800.00

0260 2507-3250005

ENGINEERING FABRIC

740.000 SY 3.50000 2,590.00 4.00000 2,960.00 3.30000 2,442.00

0270 2507-6800061

REVETMENT, CLASS E

732.000 TON 36.00000 26,352.00 35.00000 25,620.00 39.85000 29,170.20

0280 2510-6745850

REMOVAL OF PAVEMENT

460.000 SY 11.00000 5,060.00 12.00000 5,520.00 16.55000 7,613.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 16, 2021

07-166 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 90'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.500 STA 150.00000 2,025.00 150.00000 2,025.00 150.00000 2,025.00

0300 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 5,500.00000 5,500.00

0320 2533-4980005

MOBILIZATION

(1) LS 82,000.00000 82,000.00 74,000.00000 74,000.00 83,788.00000 83,788.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 1,000.00000 600.00 250.00000 150.00 250.00000 150.00

0340 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00 2.00000 1,000.00 2.00000 1,000.00

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

87.000 LF 2.00000 174.00 3.00000 261.00 3.00000 261.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 16, 2021

07-166 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 90'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

187.000 LF 1.00000 187.00 1.00000 187.00 1.00000 187.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

975.000 LF 3.00000 2,925.00 3.25000 3,168.75 3.25000 3,168.75

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$837,881.83$793,329.06 $796,695.70Section Totals:

( ) indicates item is bid as Lump Sum

$796,695.70$793,329.06 $837,881.83

$793,329.06

Contract Item Totals

$796,695.70 837,881.83Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 16, 2021

07-166 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-188-1(21)--39-12 BRIDGE DECK OVERLAY

BUTLER

Route: IOWA 188

Stream 1.9 mi N of Co Rd C33

Prj Awd Amt: $271,945.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/11/22 50 Working Days

12-1881-021

November 16, 2021 10:00 A.M.

BUTLERCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $271,945.40 100.00%

2 WI040 WICKS CONSTRUCTION, INC. $283,690.64 104.32%

3 HA760 HAWKEYE PAVING CORP. $296,993.30 109.21%

4 CR120 CRAMER AND ASSOC., INC. $316,038.10 116.21%

5 BO413 BOULDER CONTRACTING, LLC. $319,465.51 117.47%

6 PC015 PCIROADS, LLC $383,186.11 140.91%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/11/22 50 Working Days

12-1881-021

November 16, 2021 10:00 A.M.

BUTLERCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0222; 60'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

33.600 SY 350.00000 11,760.00 316.00000 10,617.60 450.00000 15,120.00

0020 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 40,000.00000 40,000.00 30,000.00000 30,000.00

$45,120.00$46,760.00 $50,617.60Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

207.700 SY

Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

207.700 SY 260.00000 54,002.00 285.00000 59,194.50 200.00000 41,540.00

$41,540.00$54,002.00 $59,194.50Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-0425070

SPECIAL BACKFILL

58.600 TON 45.00000 2,637.00 38.20000 2,238.52 65.00000 3,809.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

72.200 CY 55.00000 3,971.00 48.65000 3,512.53 45.00000 3,249.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

53.100 TON 45.00000 2,389.50 50.00000 2,655.00 55.00000 2,920.50

0080 2214-5145150

PAVEMENT SCARIFICATION

188.700 SY 35.00000 6,604.50 30.70000 5,793.09 31.00000 5,849.70

0090 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

250.600 SY 275.00000 68,915.00 267.00000 66,910.20 355.00000 88,963.00

0100 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

15.600 TON 440.00000 6,864.00 400.00000 6,240.00 400.00000 6,240.00

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0.940 TON 660.00000 620.40 600.00000 564.00 600.00000 564.00

Page 4 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2304-0100000

DETOUR PAVEMENT

185.700 SY 85.00000 15,784.50 76.00000 14,113.20 76.00000 14,113.20

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

410.500 SY 15.00000 6,157.50 15.00000 6,157.50 15.00000 6,157.50

0140 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

350.000 LF 1.00000 350.00 35.00000 12,250.00 20.00000 7,000.00

0150 2510-6745850

REMOVAL OF PAVEMENT

250.600 SY 30.00000 7,518.00 33.50000 8,395.10 30.00000 7,518.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

62.900 STA 40.00000 2,516.00 35.00000 2,201.50 35.00000 2,201.50

0170 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 135.00000 675.00 120.00000 600.00 120.00000 600.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

60.620 STA 50.00000 3,031.00 45.00000 2,727.90 45.00000 2,727.90

Page 5 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 15.00000 11,250.00 14.00000 10,500.00 14.00000 10,500.00

0200 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 14,500.00000 14,500.00 13,500.00000 13,500.00 14,000.00000 14,000.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,600.00000 6,600.00 25,000.00000 25,000.00

0220 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,320.00000 5,280.00 1,200.00000 4,800.00 1,200.00000 4,800.00

$210,333.30$171,183.40 $173,878.54Section Totals:

( ) indicates item is bid as Lump Sum

$283,690.64$271,945.40 $296,993.30

$271,945.40

Contract Item Totals

$283,690.64 296,993.30Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PCIROADS, LLC

0001 DESIGN NO. 0222; 60'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

33.600 SY 450.00000 15,120.00 285.00000 9,576.00 270.00000 9,072.00

0020 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 35,000.00000 35,000.00 116,155.00000 116,155.00

$125,227.00$57,120.00 $44,576.00Section Totals:

Page 7 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PCIROADS, LLC

0002 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

207.700 SY 425.00000 88,272.50 378.29000 78,570.83

$78,570.83$88,272.50Section Totals:

Page 8 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PCIROADS, LLC

0003 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

207.700 SY 348.00000 72,279.60

$72,279.60Section Totals:

Page 9 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-0425070

SPECIAL BACKFILL

58.600 TON 38.20000 2,238.52 42.00000 2,461.20 37.00000 2,168.20

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

72.200 CY 48.65000 3,512.53 51.00000 3,682.20 18.00000 1,299.60

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

53.100 TON 60.00000 3,186.00 31.00000 1,646.10 25.00000 1,327.50

0080 2214-5145150

PAVEMENT SCARIFICATION

188.700 SY 30.70000 5,793.09 31.25000 5,896.88 17.00000 3,207.90

0090 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

250.600 SY 350.00000 87,710.00 280.00000 70,168.00 329.00000 82,447.40

0100 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

15.600 TON 400.00000 6,240.00 407.00000 6,349.20 400.00000 6,240.00

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0.940 TON 600.00000 564.00 625.00000 587.50 600.00000 564.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2304-0100000

DETOUR PAVEMENT

185.700 SY 76.00000 14,113.20 77.50000 14,391.75 76.00000 14,113.20

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

410.500 SY 13.31000 5,463.76 17.10000 7,019.55 16.96000 6,962.08

0140 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

350.000 LF 15.00000 5,250.00 36.00000 12,600.00 35.00000 12,250.00

0150 2510-6745850

REMOVAL OF PAVEMENT

250.600 SY 30.00000 7,518.00 50.00000 12,530.00 15.00000 3,759.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

62.900 STA 35.00000 2,201.50 51.00000 3,207.90 35.00000 2,201.50

0170 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 120.00000 600.00 152.75000 763.75 120.00000 600.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

60.620 STA 45.00000 2,727.90 61.25000 3,712.98 45.00000 2,727.90

Page 11 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 14.00000 10,500.00 13.00000 9,750.00 14.00000 10,500.00

0200 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 13,500.00000 13,500.00 16,000.00000 16,000.00 13,500.00000 13,500.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 6,600.00000 6,600.00 7,250.00000 7,250.00 6,600.00000 6,600.00

0220 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,120.00000 4,480.00 1,200.00000 4,800.00

$179,388.28$186,638.50 $186,617.01Section Totals:

( ) indicates item is bid as Lump Sum

$319,465.51$316,038.10 $383,186.11

$316,038.10

Contract Item Totals

$319,465.51 383,186.11Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 16, 2021

12-1881-021 Primary County: BUTLER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-122-1(22)--39-17 BRIDGE DECK OVERLAY

CERRO GORDO

Route: IOWA 122

Willow Creek 4.4 mi E of I-35 (WB)

Prj Awd Amt: $348,747.53

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/13/22 65 Working Days

17-1221-022

November 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $348,747.53 100.00%

2 WI040 WICKS CONSTRUCTION, INC. $363,565.91 104.25%

3 BO413 BOULDER CONTRACTING, LLC. $402,389.63 115.38%

4 HA760 HAWKEYE PAVING CORP. $411,459.25 117.98%

5 CR120 CRAMER AND ASSOC., INC. $433,110.71 124.19%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/13/22 65 Working Days

17-1221-022

November 16, 2021 10:00 A.M.

CERRO GORDOCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0001 DESIGN NO. 0222; 49'-3 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

80.000 SY 261.00000 20,880.00 316.00000 25,280.00 482.00000 38,560.00

0020 2499-0800000

PAVING NOTCH REPLACEMENT

44.900 LF 305.50000 13,716.95 315.00000 14,143.50 266.00000 11,943.40

0030 2533-4980005

MOBILIZATION

(1) LS 109,368.00000 109,368.00 50,000.00000 50,000.00 47,500.00000 47,500.00

$98,003.40$143,964.95 $89,423.50Section Totals:

Page 1 of 14

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0002 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

525.900 SY 148.85000 78,280.22 173.00000 90,980.70

$90,980.70$78,280.22Section Totals:

Page 2 of 14

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0003 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

525.900 SY 143.00000 75,203.70

$75,203.70Section Totals:

Page 3 of 14

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

288.500 TON 25.00000 7,212.50 25.60000 7,385.60 31.00000 8,943.50

0070 2102-2625000

EMBANKMENT-IN-PLACE

3.800 CY 135.00000 513.00 50.00000 190.00 153.00000 581.40

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

209.400 CY 12.00000 2,512.80 20.90000 4,376.46 25.00000 5,235.00

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

32.300 CY 25.00000 807.50 55.00000 1,776.50 80.00000 2,584.00

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

26.600 TON 36.00000 957.60 35.00000 931.00 40.00000 1,064.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.300 STA 1,000.00000 1,300.00 850.00000 1,105.00 530.00000 689.00

0120 2213-6745500

REMOVAL OF CURB

0.400 STA 2,100.00000 840.00 1,000.00000 400.00 4,450.00000 1,780.00

0130 2301-0690204

BRIDGE APPROACH, BR-204

333.500 SY 42.00000 14,007.00 215.00000 71,702.50 225.00000 75,037.50
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2304-0100000

DETOUR PAVEMENT

918.400 SY 48.50000 44,542.40 48.50000 44,542.40 49.50000 45,460.80

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

785.400 SY 10.40000 8,168.16 8.50000 6,675.90 9.75000 7,657.65

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

56.300 LF 8.50000 478.55 10.00000 563.00 11.00000 619.30

0170 2505-4008300

STEEL BEAM GUARDRAIL

37.500 LF 30.00000 1,125.00 40.00000 1,500.00 41.00000 1,537.50

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 2,500.00000 2,500.00 3,800.00000 3,800.00 3,875.00000 3,875.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 400.00000 400.00 350.00000 350.00 360.00000 360.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,000.00000 3,000.00 4,500.00000 4,500.00 4,600.00000 4,600.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

125.000 LF 30.00000 3,750.00 50.00000 6,250.00 35.00000 4,375.00

0220 2510-6745850

REMOVAL OF PAVEMENT

672.500 SY 12.00000 8,070.00 25.00000 16,812.50 28.00000 18,830.00

0230 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

40.000 LF 46.00000 1,840.00 40.00000 1,600.00 117.00000 4,680.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

48.100 STA 20.00000 962.00 20.00000 962.00 20.50000 986.05

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

24.470 STA 125.00000 3,058.75 125.00000 3,058.75 128.00000 3,132.16

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

45.570 STA 30.00000 1,367.10 30.00000 1,367.10 31.00000 1,412.67

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

650.000 LF 11.00000 7,150.00 11.00000 7,150.00 11.50000 7,475.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) WICKS CONSTRUCTION,
INC.

(3) BOULDER CONTRACTING,
LLC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 7,920.00000 7,920.00 7,920.00000 7,920.00 8,100.00000 8,100.00

0290 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,250.00000 2,500.00

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 5.00000 1,350.00 5.00000 1,350.00 5.50000 1,485.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

270.000 LF 1.00000 270.00 1.00000 270.00 1.50000 405.00

$213,405.53$126,502.36 $198,938.71Section Totals:

( ) indicates item is bid as Lump Sum

$363,565.91$348,747.53 $402,389.63

$348,747.53

Contract Item Totals

$363,565.91 402,389.63Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0222; 49'-3 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

80.000 SY 410.00000 32,800.00 450.00000 36,000.00

0020 2499-0800000

PAVING NOTCH REPLACEMENT

44.900 LF 440.00000 19,756.00 350.00000 15,715.00

0030 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 50,000.00000 50,000.00

$92,556.00 $101,715.00Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

525.900 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

525.900 SY 128.00000 67,315.20 180.00000 94,662.00

$67,315.20 $94,662.00Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

288.500 TON 65.00000 18,752.50 25.60000 7,385.60

0070 2102-2625000

EMBANKMENT-IN-PLACE

3.800 CY 85.00000 323.00 400.00000 1,520.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

209.400 CY 30.00000 6,282.00 20.90000 4,376.46

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

32.300 CY 42.00000 1,356.60 120.00000 3,876.00

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

26.600 TON 55.00000 1,463.00 65.00000 1,729.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.300 STA 500.00000 650.00 2,000.00000 2,600.00

0120 2213-6745500

REMOVAL OF CURB

0.400 STA 1,500.00000 600.00 3,250.00000 1,300.00

0130 2301-0690204

BRIDGE APPROACH, BR-204

333.500 SY 275.00000 91,712.50 300.00000 100,050.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2304-0100000

DETOUR PAVEMENT

918.400 SY 60.00000 55,104.00 48.50000 44,542.40

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

785.400 SY 9.00000 7,068.60 8.50000 6,675.90

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

56.300 LF 20.00000 1,126.00 10.00000 563.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

37.500 LF 30.00000 1,125.00 40.00000 1,500.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 2,500.00000 2,500.00 3,800.00000 3,800.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 400.00000 400.00 350.00000 350.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,000.00000 3,000.00 4,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

125.000 LF 20.00000 2,500.00 15.00000 1,875.00

0220 2510-6745850

REMOVAL OF PAVEMENT

672.500 SY 20.00000 13,450.00 25.00000 16,812.50

0230 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

40.000 LF 85.00000 3,400.00 220.00000 8,800.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

48.100 STA 20.00000 962.00 20.00000 962.00

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

24.470 STA 125.00000 3,058.75 125.00000 3,058.75

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

45.570 STA 30.00000 1,367.10 30.00000 1,367.10

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

650.000 LF 11.00000 7,150.00 11.00000 7,150.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021

17-1221-022 Primary County: CERRO GORDO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 7,920.00000 7,920.00

0290 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

270.000 LF 3.00000 810.00 5.00000 1,350.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

270.000 LF 0.10000 27.00 1.00000 270.00

$251,588.05 $236,733.71Section Totals:

( ) indicates item is bid as Lump Sum

$433,110.71$411,459.25

$411,459.25

Contract Item Totals

$433,110.71Contract Grand Totals

Contract Time Totals
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Contract ID:004

Tabulation of Construction and Material Bids

November 16, 2021
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C018(81)--SE-18 BRIDGE REPLACEMENT - CCS

CHEROKEE

Route: 630TH STREET

On 630th St, Over Silver Creek, 0.23 mile W of the intersection of 630th St and Hwy 59, S22 T90 R40

Prj Awd Amt: $879,845.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/06/22 95 Working Days

18-C018-081

November 16, 2021 10:00 A.M.

CHEROKEECall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $879,845.12 100.00%

2 CH320 CHRISTENSEN BROS., INC. $880,222.30 100.04%
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Contract ID:

Letting Date:

Start Date: 06/06/22 95 Working Days

18-C018-081

November 16, 2021 10:00 A.M.

CHEROKEECall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 20,000.00000 2,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

650.000 CY 17.00000 11,050.00 7.50000 4,875.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

900.000 CY 8.00000 7,200.00 10.00000 9,000.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,000.000 CY 9.00000 18,000.00 8.00000 16,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,200.000 CY 8.00000 9,600.00 17.65000 21,180.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

130.000 TON 42.00000 5,460.00 45.00000 5,850.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 63,000.00000 63,000.00 40,000.00000 40,000.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 16, 2021

18-C018-081 Primary County: CHEROKEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

144.000 CY 50.00000 7,200.00 100.00000 14,400.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

336.900 CY 745.00000 250,990.50 800.00000 269,520.00

0100 2404-7775000

REINFORCING STEEL

77,294.000 LB 1.28000 98,936.32 1.25000 96,617.50

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.900 LF 90.00000 25,461.00 125.00000 35,362.50

0120 2501-0201042

PILES, STEEL, HP 10 X 42

2,520.000 LF 53.00000 133,560.00 52.00000 131,040.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

456.000 LF 185.00000 84,360.00 165.00000 75,240.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 16, 2021

18-C018-081 Primary County: CHEROKEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 170.00000 680.00 170.00000 680.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,900.00000 11,600.00 2,900.00000 11,600.00

0170 2507-3250005

ENGINEERING FABRIC

720.000 SY 5.00000 3,600.00 3.00000 2,160.00

0180 2507-6800061

REVETMENT, CLASS E

510.000 TON 55.00000 28,050.00 60.00000 30,600.00

0190 2507-6875002

REVETMENT, REMOVE AND REPLACE

25.000 CY 50.00000 1,250.00 40.00000 1,000.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 150.00000 300.00
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November 16, 2021

18-C018-081 Primary County: CHEROKEE

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 2,750.00000 2,750.00

0230 2533-4980005

MOBILIZATION

(1) LS 92,000.00000 92,000.00 88,000.00000 88,000.00

0240 2601-2634100

MULCHING

2.800 ACRE 1,000.00000 2,800.00 1,000.00000 2,800.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 1,500.00000 2,100.00 1,500.00000 2,100.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 500.00000 700.00 500.00000 700.00

0270 2602-0000020

SILT FENCE

1,275.000 LF 1.75000 2,231.25 1.75000 2,231.25

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

86.000 LF 1.75000 150.50 1.75000 150.50
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 16, 2021

18-C018-081 Primary County: CHEROKEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,361.000 LF 0.05000 68.05 0.05000 68.05

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

485.000 LF 3.50000 1,697.50 3.50000 1,697.50

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$879,845.12 $880,222.30Section Totals:

( ) indicates item is bid as Lump Sum

$880,222.30$879,845.12

$879,845.12

Contract Item Totals

$880,222.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 16, 2021

18-C018-081 Primary County: CHEROKEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-018-2(501)303--77-22 DECK JOINT REPAIR

CLAYTON

Route: U.S. 18

Bloody Run Creek and RR 1.3 mi W of IA 76

Prj Awd Amt: $437,899.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/16/22 95 Working Days

22-0182-501

November 16, 2021 10:00 A.M.

CLAYTONCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $437,899.55 100.00%

2 PC015 PCIROADS, LLC $556,096.29 126.99%

3 CR120 CRAMER AND ASSOC., INC. $612,402.23 139.85%

4 HA760 HAWKEYE PAVING CORP. $641,369.60 146.47%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $659,262.15 150.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/16/22 95 Working Days

22-0182-501

November 16, 2021 10:00 A.M.

CLAYTONCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0122; REPAIRS TO A 465'-0 X 44'-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 37,000.00000 37,000.00 36,990.40000 36,990.40 92,000.00000 92,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

16.000 CY 75.00000 1,200.00 210.00000 3,360.00 80.00000 1,280.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.800 CY 2,000.00000 67,600.00 1,834.98000 62,022.32 3,600.00000 121,680.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,161.000 LB 2.00000 8,322.00 2.10000 8,738.10 3.00000 12,483.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

145.000 LB 5.75000 833.75 9.00000 1,305.00 7.00000 1,015.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

90.800 LF 180.00000 16,344.00 164.45000 14,932.06 220.00000 19,976.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

90.800 LF 60.00000 5,448.00 38.78000 3,521.22 70.00000 6,356.00

Page 1 of 14

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0122; REPAIRS TO A 465'-0 X 44'-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 146,130.00000 146,130.00 70,000.00000 70,000.00

0090 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP. CANADIAN PACIFIC
RAILROAD

(1) LS 6,500.00000 6,500.00 4,000.00000 4,000.00 5,000.00000 5,000.00

$329,790.00$188,247.75 $280,999.10Section Totals:

Page 2 of 14

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

134.400 TON 50.00000 6,720.00 52.00000 6,988.80 32.00000 4,300.80

0110 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

166.000 CY 45.00000 7,470.00 84.50000 14,027.00 48.00000 7,968.00

0120 2115-0100000

MODIFIED SUBBASE

25.900 CY 85.00000 2,201.50 90.00000 2,331.00 72.00000 1,864.80

0130 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

88.900 SY 86.00000 7,645.40 120.00000 10,668.00 115.00000 10,223.50

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

22.200 SY 165.00000 3,663.00 150.00000 3,330.00 115.00000 2,553.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

44.400 SY 129.50000 5,749.80 129.50000 5,749.80 129.50000 5,749.80
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

426.700 SY 70.00000 29,869.00 68.96000 29,425.23 68.96000 29,425.23

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 800.00000 1,600.00 800.00000 1,600.00 1,200.00000 2,400.00

0180 2301-0690203

BRIDGE APPROACH, BR-203

462.200 SY 205.00000 94,751.00 258.00000 119,247.60 300.00000 138,660.00

0190 2401-6745065

REMOVAL OF BRIDGE END DRAINS

1.000 EACH 1,750.00000 1,750.00 2,000.00000 2,000.00 1,400.00000 1,400.00

0200 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 4,750.00000 4,750.00 3,900.00000 3,900.00 4,000.00000 4,000.00

0210 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

685.000 LF 31.00000 21,235.00 1.00000 685.00 15.00000 10,275.00

0220 2510-6745850

REMOVAL OF PAVEMENT

618.000 SY 22.50000 13,905.00 43.37000 26,802.66 25.00000 15,450.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

43.860 STA 35.00000 1,535.10 35.00000 1,535.10 35.00000 1,535.10

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 120.00000 772.80 120.00000 772.80 120.00000 772.80

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

43.860 STA 35.00000 1,535.10 35.00000 1,535.10 35.00000 1,535.10

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,500.000 LF 12.00000 18,000.00 12.00000 18,000.00 12.00000 18,000.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 4,750.00000 9,500.00 4,750.00000 9,500.00 4,750.00000 9,500.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 8,450.00000 8,450.00 8,450.00000 8,450.00 8,450.00000 8,450.00

0290 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000020

SILT FENCE

1,713.000 LF 1.75000 2,997.75 1.75000 2,997.75 1.75000 2,997.75

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

856.000 LF 0.05000 42.80 0.05000 42.80 0.05000 42.80

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

171.000 LF 0.05000 8.55 0.05000 8.55 0.05000 8.55

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$282,612.23$249,651.80 $275,097.19Section Totals:

( ) indicates item is bid as Lump Sum

$556,096.29$437,899.55 $612,402.23

$437,899.55

Contract Item Totals

$556,096.29 612,402.23Contract Grand Totals

Contract Time Totals
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Contract ID:006
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November 16, 2021
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0122; REPAIRS TO A 465'-0 X 44'-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 106,000.00000 106,000.00 95,000.00000 95,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

16.000 CY 100.00000 1,600.00 200.00000 3,200.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.800 CY 3,200.00000 108,160.00 3,500.00000 118,300.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,161.000 LB 4.00000 16,644.00 3.50000 14,563.50

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

145.000 LB 20.00000 2,900.00 20.00000 2,900.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

90.800 LF 320.00000 29,056.00 300.00000 27,240.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

90.800 LF 60.00000 5,448.00 75.00000 6,810.00
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Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0122; REPAIRS TO A 465'-0 X 44'-0 CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 88,000.00000 88,000.00

0090 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP. CANADIAN PACIFIC
RAILROAD

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

$354,808.00 $376,013.50Section Totals:
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Contract ID:006
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

134.400 TON 60.00000 8,064.00 45.00000 6,048.00

0110 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

166.000 CY 20.00000 3,320.00 35.00000 5,810.00

0120 2115-0100000

MODIFIED SUBBASE

25.900 CY 115.00000 2,978.50 80.00000 2,072.00

0130 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

88.900 SY 110.00000 9,779.00 120.00000 10,668.00

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

22.200 SY 180.00000 3,996.00 200.00000 4,440.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

44.400 SY 110.00000 4,884.00 145.00000 6,438.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

426.700 SY 80.00000 34,136.00 80.00000 34,136.00

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 350.00000 700.00 1,000.00000 2,000.00

0180 2301-0690203

BRIDGE APPROACH, BR-203

462.200 SY 250.00000 115,550.00 300.00000 138,660.00

0190 2401-6745065

REMOVAL OF BRIDGE END DRAINS

1.000 EACH 1,200.00000 1,200.00 2,000.00000 2,000.00

0200 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 6,000.00000 6,000.00 3,500.00000 3,500.00

0210 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

685.000 LF 5.00000 3,425.00 0.10000 68.50

0220 2510-6745850

REMOVAL OF PAVEMENT

618.000 SY 20.00000 12,360.00 20.00000 12,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

43.860 STA 35.00000 1,535.10 38.50000 1,688.61

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 120.00000 772.80 132.00000 850.08

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

43.860 STA 35.00000 1,535.10 38.50000 1,688.61

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,500.000 LF 12.00000 18,000.00 13.20000 19,800.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 5,000.00000 10,000.00 5,250.00000 10,500.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 12,000.00000 12,000.00

0290 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 16, 2021

22-0182-501 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000020

SILT FENCE

1,713.000 LF 1.50000 2,569.50 1.50000 2,569.50

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

856.000 LF 0.10000 85.60 0.05000 42.80

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

171.000 LF 1.00000 171.00 0.05000 8.55

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$286,561.60 $283,248.65Section Totals:

( ) indicates item is bid as Lump Sum

$659,262.15$641,369.60

$641,369.60

Contract Item Totals

$659,262.15Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

L-93--73-22 BRIDGE REPLACEMENT - CCS

CLAYTON

Route: ACORN ROAD

On ACORN RD, Over Small Stream, from April Ave W 0.1 miles to Bridge S30 T91 R06

Prj Awd Amt: $280,585.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/18/22 65 Working Days

22-93

November 16, 2021 10:00 A.M.

CLAYTONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $280,585.15 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $323,592.10 115.33%

3 BR160 BRENNAN CONSTRUCTION CO. $340,370.00 121.31%

4 PR268 PROGRESSIVE STRUCTURES, LLC $413,800.50 147.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/18/22 65 Working Days

22-93

November 16, 2021 10:00 A.M.

CLAYTONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 7,500.00000 2,250.00 3,000.00000 900.00 5,000.00000 1,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

258.000 CY 10.00000 2,580.00 16.00000 4,128.00 15.00000 3,870.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

126.000 CY 8.00000 1,008.00 7.00000 882.00 10.00000 1,260.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

300.000 CY 8.00000 2,400.00 7.00000 2,100.00 10.00000 3,000.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

445.000 CY 4.00000 1,780.00 7.00000 3,115.00 8.00000 3,560.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

110.000 CY 15.00000 1,650.00 7.00000 770.00 12.00000 1,320.00

0070 2210-0475290

MACADAM STONE BASE

180.000 TON 16.00000 2,880.00 17.00000 3,060.00 35.00000 6,300.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

225.000 TON 15.00000 3,375.00 16.00000 3,600.00 35.00000 7,875.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 6,000.00000 6,000.00 25,000.00000 25,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 25.00000 2,400.00 50.00000 4,800.00 30.00000 2,880.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

160.200 CY 625.00000 100,125.00 778.00000 124,635.60 690.00000 110,538.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

26,868.000 LB 1.30000 34,928.40 1.50000 40,302.00 1.50000 40,302.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

84.800 LF 125.00000 10,600.00 215.00000 18,232.00 75.00000 6,360.00

0140 2422-1723060

CULVERT, UNCLASSIFIED ROADWAY PIPE, 60
IN. DIA.

60.000 LF 200.00000 12,000.00 210.00000 12,600.00 115.00000 6,900.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201253

PILES, STEEL, HP 12 X 53

665.000 LF 65.00000 43,225.00 71.00000 47,215.00 70.00000 46,550.00

0160 2507-3250005

ENGINEERING FABRIC

400.000 SY 3.50000 1,400.00 3.50000 1,400.00 2.50000 1,000.00

0170 2507-6800061

REVETMENT, CLASS E

615.000 TON 19.00000 11,685.00 21.50000 13,222.50 35.00000 21,525.00

0180 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 175.00000 700.00 175.00000 700.00 175.00000 700.00

0190 2528-2518000

SAFETY CLOSURE

4.000 EACH 10.00000 40.00 10.00000 40.00 10.00000 40.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 2,100.00000 2,100.00 2,100.00000 2,100.00

0210 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 31,000.00000 31,000.00 45,000.00000 45,000.00

0220 2601-2634100

MULCHING

0.300 ACRE 2,666.67000 800.00 2,000.00000 600.00 2,000.00000 600.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000020

SILT FENCE

625.000 LF 3.75000 2,343.75 3.00000 1,875.00 3.00000 1,875.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

315.000 LF 1.00000 315.00 1.00000 315.00 1.00000 315.00

$340,370.00$280,585.15 $323,592.10Section Totals:

( ) indicates item is bid as Lump Sum

$323,592.10$280,585.15 $340,370.00

$280,585.15

Contract Item Totals

$323,592.10 340,370.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 13,500.00000 4,050.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

258.000 CY 38.00000 9,804.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

126.000 CY 25.00000 3,150.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

300.000 CY 38.00000 11,400.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

445.000 CY 13.50000 6,007.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

110.000 CY 11.00000 1,210.00

0070 2210-0475290

MACADAM STONE BASE

180.000 TON 43.00000 7,740.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

225.000 TON 20.00000 4,500.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,600.00000 4,600.00

0100 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 32.00000 3,072.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

160.200 CY 910.00000 145,782.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

26,868.000 LB 3.25000 87,321.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

84.800 LF 130.00000 11,024.00

0140 2422-1723060

CULVERT, UNCLASSIFIED ROADWAY PIPE, 60
IN. DIA.

60.000 LF 145.00000 8,700.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201253

PILES, STEEL, HP 12 X 53

665.000 LF 85.00000 56,525.00

0160 2507-3250005

ENGINEERING FABRIC

400.000 SY 6.00000 2,400.00

0170 2507-6800061

REVETMENT, CLASS E

615.000 TON 35.00000 21,525.00

0180 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 175.00000 700.00

0190 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00

0210 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00

0220 2601-2634100

MULCHING

0.300 ACRE 2,000.00000 600.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 40'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000020

SILT FENCE

625.000 LF 3.00000 1,875.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

315.000 LF 1.00000 315.00

$413,800.50Section Totals:

( ) indicates item is bid as Lump Sum

$413,800.50

$413,800.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 16, 2021

22-93 Primary County: CLAYTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MBIN-080-4(510)100--0M-25 BRIDGE REPAIR

DALLAS

Route: I-80

Durango Way 0.6 mi W of Co Rd F60/P53 Interchange

Prj Awd Amt: $227,250.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/06/22 30 Working Days

25-0804-510

November 16, 2021 10:00 A.M.

DALLASCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $227,250.50 100.00%

2 DO140 DORMARK CONSTRUCTION CO. $233,509.92 102.75%

3 CU081 CUNNINGHAM-REIS, LLC $248,005.00 109.13%

4 BO413 BOULDER CONTRACTING, LLC. $251,719.40 110.77%

5 C.208 CLC METRO LLC $261,584.70 115.11%

6 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $266,911.96 117.45%

7 PC015 PCIROADS, LLC $269,938.30 118.78%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/06/22 30 Working Days

25-0804-510

November 16, 2021 10:00 A.M.

DALLASCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CR120 CRAMER AND ASSOC., INC. $290,466.00 127.82%

9 HA760 HAWKEYE PAVING CORP. $326,461.00 143.66%
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Contract ID:

Letting Date:

Start Date: 09/06/22 30 Working Days

25-0804-510

November 16, 2021 10:00 A.M.

DALLASCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0321; REPAIR TO A 324’-0 x 24’-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 31,949.00000 31,949.00 60,000.00000 60,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 250.00000 6,000.00 234.00000 5,616.00 50.00000 1,200.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

26.400 CY 2,500.00000 66,000.00 2,409.00000 63,597.60 2,400.00000 63,360.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,926.000 LB 3.00000 8,778.00 3.34000 9,772.84 5.00000 14,630.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

498.000 LB 12.00000 5,976.00 6.59000 3,281.82 8.00000 3,984.00

0060 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 25,920.00000 25,920.00 34,000.00000 34,000.00

$177,174.00$154,754.00 $140,137.26Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

15.600 CY 50.00000 780.00 336.56000 5,250.34 50.00000 780.00

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

58.000 SY 350.00000 20,300.00 582.90000 33,808.20 425.00000 24,650.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,000.00000 10,000.00 5,515.00000 11,030.00 3,500.00000 7,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

262.000 LF 10.00000 2,620.00 14.68000 3,846.16 3.00000 786.00

0110 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,900.00000 11,600.00 2,600.00000 10,400.00 1,900.00000 7,600.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 250.00000 1,000.00 200.00000 800.00

0130 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,750.00000 11,000.00 2,500.00000 10,000.00 2,900.00000 11,600.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2519-3280000

FENCE, FIELD

47.000 LF 27.50000 1,292.50 94.32000 4,433.04 45.00000 2,115.00

0150 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 550.00000 1,100.00 412.50000 825.00 410.00000 820.00

0160 2519-3700000

GATE, AS PER PLAN

1.000 EACH 2,750.00000 2,750.00 890.00000 890.00 1,000.00000 1,000.00

0170 2519-4200140

REMOVAL OF FENCE, FIELD

47.000 LF 11.00000 517.00 29.36000 1,379.92 10.00000 470.00

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 200.00000 400.00 100.00000 200.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 3,100.00000 3,100.00 6,000.00000 6,000.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 150.00000 4,200.00 125.00000 3,500.00 125.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

590.000 LF 1.00000 590.00 4.00000 2,360.00 4.00000 2,360.00

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

80.000 LF 1.00000 80.00 6.00000 480.00 6.00000 480.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

670.000 LF 0.10000 67.00 1.00000 670.00 1.00000 670.00

$70,831.00$72,496.50 $93,372.66Section Totals:

( ) indicates item is bid as Lump Sum

$233,509.92$227,250.50 $248,005.00

$227,250.50

Contract Item Totals

$233,509.92 248,005.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CLC METRO LLC (6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0321; REPAIR TO A 324’-0 x 24’-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 47,500.00000 47,500.00 45,000.00000 45,000.00 70,000.00000 70,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 215.00000 5,160.00 31.00000 744.00 500.00000 12,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

26.400 CY 3,110.00000 82,104.00 3,400.00000 89,760.00 2,500.00000 66,000.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,926.000 LB 3.40000 9,948.40 3.95000 11,557.70 3.00000 8,778.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

498.000 LB 7.00000 3,486.00 6.50000 3,237.00 7.00000 3,486.00

0060 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 23,400.00000 23,400.00

$183,664.00$183,198.40 $180,298.70Section Totals:
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CLC METRO LLC (6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

15.600 CY 115.00000 1,794.00 25.00000 390.00 500.00000 7,800.00

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

58.000 SY 285.00000 16,530.00 600.00000 34,800.00 500.00000 29,000.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 2,450.00000 4,900.00 3,750.00000 7,500.00 3,500.00000 7,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

262.000 LF 10.00000 2,620.00 7.00000 1,834.00 5.00000 1,310.00

0110 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,650.00000 10,600.00 1,900.00000 7,600.00 1,800.00000 7,200.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 255.00000 1,020.00 500.00000 2,000.00 500.00000 2,000.00

0130 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,550.00000 10,200.00 2,800.00000 11,200.00 2,750.00000 11,000.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CLC METRO LLC (6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2519-3280000

FENCE, FIELD

47.000 LF 96.00000 4,512.00 25.00000 1,175.00 94.32000 4,433.04

0150 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 420.00000 840.00 500.00000 1,000.00 412.50000 825.00

0160 2519-3700000

GATE, AS PER PLAN

1.000 EACH 906.00000 906.00 2,500.00000 2,500.00 890.00000 890.00

0170 2519-4200140

REMOVAL OF FENCE, FIELD

47.000 LF 30.00000 1,410.00 5.00000 235.00 29.36000 1,379.92

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 102.00000 204.00 270.00000 540.00 100.00000 200.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 1,200.00000 1,200.00 3,200.00000 3,200.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 130.00000 3,640.00 185.00000 5,180.00 125.00000 3,500.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CLC METRO LLC (6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

590.000 LF 4.25000 2,507.50 4.80000 2,832.00 4.00000 2,360.00

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

80.000 LF 6.25000 500.00 6.20000 496.00 6.00000 480.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

670.000 LF 1.25000 837.50 1.20000 804.00 1.00000 670.00

$83,247.96$68,521.00 $81,286.00Section Totals:

( ) indicates item is bid as Lump Sum

$261,584.70$251,719.40 $266,911.96

$251,719.40

Contract Item Totals

$261,584.70 266,911.96Contract Grand Totals

Contract Time Totals
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Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) CRAMER AND ASSOC.,
INC.

(9) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0321; REPAIR TO A 324’-0 x 24’-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,572.50000 28,572.50 75,000.00000 75,000.00 91,000.00000 91,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 79.20000 1,900.80 60.00000 1,440.00 130.00000 3,120.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

26.400 CY 2,079.75000 54,905.40 3,800.00000 100,320.00 3,600.00000 95,040.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,926.000 LB 2.10000 6,144.60 3.00000 8,778.00 4.00000 11,704.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

498.000 LB 8.50000 4,233.00 6.00000 2,988.00 15.00000 7,470.00

0060 2533-4980005

MOBILIZATION

(1) LS 112,200.00000 112,200.00 30,000.00000 30,000.00 35,000.00000 35,000.00

$243,334.00$207,956.30 $218,526.00Section Totals:
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) CRAMER AND ASSOC.,
INC.

(9) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

15.600 CY 200.00000 3,120.00 100.00000 1,560.00 85.00000 1,326.00

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

58.000 SY 230.00000 13,340.00 470.00000 27,260.00 410.00000 23,780.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,500.00000 7,000.00 2,100.00000 4,200.00 6,500.00000 13,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

262.000 LF 13.00000 3,406.00 10.00000 2,620.00 12.00000 3,144.00

0110 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 400.00000 1,600.00

0130 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00
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Call Order:

Letting Date:
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Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) CRAMER AND ASSOC.,
INC.

(9) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2519-3280000

FENCE, FIELD

47.000 LF 40.00000 1,880.00 40.00000 1,880.00 40.00000 1,880.00

0150 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00

0160 2519-3700000

GATE, AS PER PLAN

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0170 2519-4200140

REMOVAL OF FENCE, FIELD

47.000 LF 30.00000 1,410.00 30.00000 1,410.00 30.00000 1,410.00

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 225.00000 450.00 100.00000 200.00 100.00000 200.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 994.00000 994.00 3,200.00000 3,200.00 10,000.00000 10,000.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 155.00000 4,340.00 125.00000 3,500.00 125.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 16, 2021

25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) CRAMER AND ASSOC.,
INC.

(9) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

590.000 LF 4.00000 2,360.00 4.00000 2,360.00 2.00000 1,180.00

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

80.000 LF 5.15000 412.00 6.00000 480.00 3.00000 240.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

670.000 LF 1.00000 670.00 1.00000 670.00 0.10000 67.00

$83,127.00$61,982.00 $71,940.00Section Totals:

( ) indicates item is bid as Lump Sum

$290,466.00$269,938.30 $326,461.00

$269,938.30

Contract Item Totals

$290,466.00 326,461.00Contract Grand Totals

Contract Time Totals
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25-0804-510 Primary County: DALLAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-144-3(20)--39-37 RCB CULVERT REPLACEMENT - TRIPLE BOX

GREENE

Route: IOWA 144

East Buttrick Creek 4.0 mi S of IA 175

Prj Awd Amt: $1,003,599.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/31/22 95 Working Days

37-1443-020

November 16, 2021 10:00 A.M.

GREENECall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $1,003,599.40 100.00%

2 PR268 PROGRESSIVE STRUCTURES, LLC $1,165,655.45 116.15%

3 MI321 MIDWEST CONTRACTING, LLC $1,224,858.30 122.05%

4 PE320 PETERSON CONTRACTORS INC. $1,351,090.05 134.62%
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Contract ID:

Letting Date:

Start Date: 05/31/22 95 Working Days

37-1443-020

November 16, 2021 10:00 A.M.

GREENECall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0001 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
;SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

454.000 CY 14.00000 6,356.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 32,500.00000 32,500.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,726.000 CY 18.00000 49,068.00

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

729.900 CY 568.00000 414,583.20

0050 2404-7775000

REINFORCING STEEL

118,268.000 LB 1.30000 153,748.40

0060 2507-3250005

ENGINEERING FABRIC

857.000 SY 3.00000 2,571.00

0070 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

4.000 CY 250.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0001 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
;SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

754.000 TON 59.00000 44,486.00

0090 2533-4980005

MOBILIZATION

(1) LS 77,000.00000 77,000.00

$781,312.60Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2102-0425071

SPECIAL BACKFILL

314.200 CY 66.00000 20,737.20 65.00000 20,423.00

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

484.000 CY 7.50000 3,630.00 12.45000 6,025.80

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 13,000.00000 13,000.00 32,500.00000 32,500.00

0130 2402-2720000

EXCAVATION, CLASS 20

3,455.000 CY 3.25000 11,228.75 9.65000 33,340.75

0140 2415-2111012

PRECAST CONCRETE BOX CULVERT, 10 FT. X
12 FT.

394.000 LF 1,150.00000 453,100.00 1,150.00000 453,100.00

0150 2415-2201012

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 12 FT.

6.000 EACH 64,000.00000 384,000.00 61,500.00000 369,000.00

0160 2507-3250005

ENGINEERING FABRIC

845.000 SY 5.75000 4,858.75 4.00000 3,380.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

4.000 CY 485.00000 1,940.00 350.00000 1,400.00

0180 2507-6800061

REVETMENT, CLASS E

786.000 TON 62.00000 48,732.00 58.00000 45,588.00

0190 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 28,500.00000 28,500.00

$993,257.55$960,226.70Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 14,500.00000 1,450.00 10,000.00000 1,000.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

3,116.100 CY 10.00000 31,161.00 11.00000 34,277.10 18.00000 56,089.80

0220 2105-8425005

TOPSOIL, FURNISH AND SPREAD

198.500 CY 40.00000 7,940.00 11.00000 2,183.50 8.00000 1,588.00

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

898.000 CY 7.00000 6,286.00 10.50000 9,429.00 8.65000 7,767.70

0240 2107-0875100

COMPACTION WITH MOISTURE CONTROL

4,768.000 CY 2.00000 9,536.00 1.10000 5,244.80 1.00000 4,768.00

0250 2115-0100000

MODIFIED SUBBASE

136.300 CY 61.00000 8,314.30 62.00000 8,450.60 60.00000 8,178.00

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

64.400 TON 37.00000 2,382.80 50.00000 3,220.00 32.00000 2,060.80

0270 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

204.400 SY 96.00000 19,622.40 105.00000 21,462.00 72.00000 14,716.80
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 1,000.00000 4,600.00 500.00000 2,300.00 450.00000 2,070.00

0290 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

562.200 SY 91.50000 51,441.30 108.00000 60,717.60 87.00000 48,911.40

0300 2402-2720000

EXCAVATION, CLASS 20

2,148.000 CY 12.00000 25,776.00 4.00000 8,592.00 9.65000 20,728.20

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

460.000 LF 11.00000 5,060.00 15.00000 6,900.00 21.00000 9,660.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 525.00000 2,100.00 370.00000 1,480.00 450.00000 1,800.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

239.700 LF 15.00000 3,595.50 7.00000 1,677.90 8.00000 1,917.60

0340 2510-6745850

REMOVAL OF PAVEMENT

381.800 SY 15.00000 5,727.00 25.00000 9,545.00 14.00000 5,345.20
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.180 STA 425.00000 2,201.50 425.00000 2,201.50 425.00000 2,201.50

0360 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 125.00000 500.00 125.00000 500.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 125.00000 1,750.00 125.00000 1,750.00 125.00000 1,750.00

0390 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 12,000.00000 12,000.00 28,500.00000 28,500.00

0400 2602-0000020

SILT FENCE

585.000 LF 2.50000 1,462.50 2.00000 1,170.00 2.00000 1,170.00

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

585.000 LF 1.00000 585.00 0.25000 146.25 0.25000 146.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) MIDWEST CONTRACTING,
LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

58.500 LF 1.00000 58.50 1.00000 58.50 1.00000 58.50

0430 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,486.000 LF 4.00000 5,944.00 5.00000 7,430.00 5.00000 7,430.00

0440 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,486.000 LF 0.50000 743.00 0.50000 743.00 0.50000 743.00

$231,600.75$222,286.80 $205,428.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,165,655.45$1,003,599.40 $1,224,858.30

$1,003,599.40

Contract Item Totals

$1,165,655.45 1,224,858.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
;SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

454.000 CY

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0030 2402-2720000

EXCAVATION, CLASS 20

2,726.000 CY

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

729.900 CY

0050 2404-7775000

REINFORCING STEEL

118,268.000 LB

0060 2507-3250005

ENGINEERING FABRIC

857.000 SY

0070 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

4.000 CY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
;SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

754.000 TON

0090 2533-4980005

MOBILIZATION

(1) LS

Section Totals:

Page 10 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2102-0425071

SPECIAL BACKFILL

314.200 CY 55.00000 17,281.00

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

484.000 CY 10.00000 4,840.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0130 2402-2720000

EXCAVATION, CLASS 20

3,455.000 CY 8.75000 30,231.25

0140 2415-2111012

PRECAST CONCRETE BOX CULVERT, 10 FT. X
12 FT.

394.000 LF 1,365.00000 537,810.00

0150 2415-2201012

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 12 FT.

6.000 EACH 65,425.00000 392,550.00

0160 2507-3250005

ENGINEERING FABRIC

845.000 SY 5.50000 4,647.50

Page 11 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0121; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

4.000 CY 555.00000 2,220.00

0180 2507-6800061

REVETMENT, CLASS E

786.000 TON 55.00000 43,230.00

0190 2533-4980005

MOBILIZATION

(1) LS 81,750.00000 81,750.00

$1,139,559.75Section Totals:

Page 12 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

3,116.100 CY 15.50000 48,299.55

0220 2105-8425005

TOPSOIL, FURNISH AND SPREAD

198.500 CY 35.00000 6,947.50

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

898.000 CY 7.00000 6,286.00

0240 2107-0875100

COMPACTION WITH MOISTURE CONTROL

4,768.000 CY 2.00000 9,536.00

0250 2115-0100000

MODIFIED SUBBASE

136.300 CY 60.00000 8,178.00

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

64.400 TON 40.25000 2,592.10

0270 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

204.400 SY 98.00000 20,031.20

Page 13 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 425.00000 1,955.00

0290 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

562.200 SY 95.50000 53,690.10

0300 2402-2720000

EXCAVATION, CLASS 20

2,148.000 CY 7.00000 15,036.00

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

460.000 LF 12.00000 5,520.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 450.00000 1,800.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

239.700 LF 7.00000 1,677.90

0340 2510-6745850

REMOVAL OF PAVEMENT

381.800 SY 6.50000 2,481.70

Page 14 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.180 STA 425.00000 2,201.50

0360 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 125.00000 1,750.00

0390 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00

0400 2602-0000020

SILT FENCE

585.000 LF 2.00000 1,170.00

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

585.000 LF 0.25000 146.25

Page 15 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

58.500 LF 1.00000 58.50

0430 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,486.000 LF 5.00000 7,430.00

0440 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,486.000 LF 0.50000 743.00

$211,530.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,351,090.05

$1,351,090.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 16, 2021

37-1443-020 Primary County: GREENE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C042(108)--FF-42 BRIDGE REPLACEMENT - CCS

HARDIN

Route: S57

On S57, Over Honey Creek, from 305th St. South 0.2 Miles, S15 T86 R20

Prj Awd Amt: $858,677.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/11/22 75 Working Days

42-C042-108

November 16, 2021 10:00 A.M.

HARDINCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $858,677.35 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $923,477.65 107.55%

3 TA060 TAYLOR CONSTRUCTION, INC. $942,723.85 109.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/11/22 75 Working Days

42-C042-108

November 16, 2021 10:00 A.M.

HARDINCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 17,963.18000 5,388.95 5,000.00000 1,500.00 5,000.00000 1,500.00

0020 2101-0850002

CLEARING AND GRUBBING

41.500 UNIT 190.69000 7,913.64 40.00000 1,660.00 35.00000 1,452.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

682.000 CY 9.05000 6,172.10 12.00000 8,184.00 6.00000 4,092.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

350.000 CY 8.82000 3,087.00 12.00000 4,200.00 6.00000 2,100.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

70.000 TON 63.77000 4,463.90 35.00000 2,450.00 29.00000 2,030.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.000 STA 1,036.11000 3,108.33 500.00000 1,500.00 1,000.00000 3,000.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

412.200 SY 174.16000 71,788.75 190.00000 78,318.00 207.00000 85,325.40

Page 1 of 4

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 16, 2021

42-C042-108 Primary County: HARDIN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,163.19000 70,163.19 65,000.00000 65,000.00 29,000.00000 29,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 24.07000 2,888.40 35.00000 4,200.00 45.00000 5,400.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

330.100 CY 778.98000 257,141.30 855.00000 282,235.50 781.00000 257,808.10

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

79,239.000 LB 1.27000 100,633.53 1.35000 106,972.65 1.35000 106,972.65

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

282.000 LF 66.92000 18,871.44 75.00000 21,150.00 150.00000 42,300.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

2,490.000 LF 46.25000 115,162.50 60.00000 149,400.00 50.00000 124,500.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

476.400 LF 83.78000 39,912.79 100.00000 47,640.00 225.00000 107,190.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 16, 2021

42-C042-108 Primary County: HARDIN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

238.000 LF 4.00000 952.00 7.00000 1,666.00 19.00000 4,522.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0180 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0190 2507-3250005

ENGINEERING FABRIC

817.000 SY 3.78000 3,088.26 3.50000 2,859.50 3.00000 2,451.00

0200 2507-6800061

REVETMENT, CLASS E

578.000 TON 55.49000 32,073.22 45.00000 26,010.00 49.00000 28,322.00

0210 2510-6745850

REMOVAL OF PAVEMENT

373.800 SY 27.67000 10,343.05 15.00000 5,607.00 14.00000 5,233.20

Page 3 of 4

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 16, 2021

42-C042-108 Primary County: HARDIN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

9.100 STA 250.00000 2,275.00 250.00000 2,275.00 250.00000 2,275.00

0230 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 4,000.00000 4,000.00 2,600.00000 2,600.00

0250 2533-4980005

MOBILIZATION

(1) LS 84,000.00000 84,000.00 90,000.00000 90,000.00 108,000.00000 108,000.00

$942,723.85$858,677.35 $923,477.65Section Totals:

( ) indicates item is bid as Lump Sum

$923,477.65$858,677.35 $942,723.85

$858,677.35

Contract Item Totals

$923,477.65 942,723.85Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 16, 2021

42-C042-108 Primary County: HARDIN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-006-4(175)--39-50 RCB CULVERT REPLACEMENT - TWIN BOX

JASPER

Route: U.S. 6

Ditch 0.2 mi E of Co Rd T12

Prj Awd Amt: $713,214.63

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/20/22 85 Working Days

50-0064-175

November 16, 2021 10:00 A.M.

JASPERCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $713,214.63 100.00%

2 PR268 PROGRESSIVE STRUCTURES, LLC $760,635.05 106.65%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/20/22 85 Working Days

50-0064-175

November 16, 2021 10:00 A.M.

JASPERCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0001 DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

234.000 CY

0020 2210-0475290

MACADAM STONE BASE

642.000 TON

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0040 2402-2720000

EXCAVATION, CLASS 20

2,814.000 CY

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

439.100 CY

0060 2404-7775000

REINFORCING STEEL

69,156.000 LB

0070 2507-3250005

ENGINEERING FABRIC

513.000 SY

Page 1 of 8

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0001 DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

375.000 TON

0090 2533-4980005

MOBILIZATION

(1) LS

Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0002 DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2102-0425071

SPECIAL BACKFILL

60.000 CY 58.00000 3,480.00 60.00000 3,600.00

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

258.000 CY 7.00000 1,806.00 5.00000 1,290.00

0120 2210-0475290

MACADAM STONE BASE

652.000 TON 35.75000 23,309.00 45.50000 29,666.00

0130 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 17,800.00000 17,800.00

0140 2402-2720000

EXCAVATION, CLASS 20

3,099.000 CY 8.50000 26,341.50 7.50000 23,242.50

0150 2402-3825025

GRANULAR MATERIAL FOR BLANKET

121.000 CY 65.00000 7,865.00 74.00000 8,954.00

0160 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

182.900 LF 1,350.00000 246,915.00 1,290.00000 235,941.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0002 DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 31,600.00000 126,400.00 46,250.00000 185,000.00

0180 2507-3250005

ENGINEERING FABRIC

550.000 SY 5.25000 2,887.50 5.50000 3,025.00

0190 2507-6800061

REVETMENT, CLASS E

412.000 TON 53.50000 22,042.00 64.00000 26,368.00

0200 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 28,300.00000 28,300.00

$531,046.00 $563,186.50Section Totals:

Page 4 of 8

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 16,750.00000 3,350.00 7,550.00000 1,510.00

0220 2102-2625000

EMBANKMENT-IN-PLACE

2,428.500 CY 14.25000 34,606.13 15.00000 36,427.50

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,369.000 CY 6.75000 9,240.75 10.25000 14,032.25

0240 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,572.000 CY 2.00000 7,144.00 1.40000 5,000.80

0250 2115-0100000

MODIFIED SUBBASE

123.000 CY 54.25000 6,672.75 64.50000 7,933.50

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

190.900 TON 29.50000 5,631.55 54.50000 10,404.05

0270 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

155.400 SY 110.00000 17,094.00 108.00000 16,783.20

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.400 STA 475.00000 1,615.00 450.00000 1,530.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

466.300 SY 122.00000 56,888.60 128.00000 59,686.40

0300 2402-2720000

EXCAVATION, CLASS 20

1,487.000 CY 7.25000 10,780.75 7.50000 11,152.50

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

440.200 LF 11.25000 4,952.25 15.00000 6,603.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 475.00000 1,900.00 370.00000 1,480.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

484.000 LF 10.00000 4,840.00 7.00000 3,388.00

0340 2510-6745850

REMOVAL OF PAVEMENT

462.000 SY 8.25000 3,811.50 23.00000 10,626.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.940 STA 545.00000 2,147.30 545.00000 2,147.30
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 125.00000 500.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 3,250.00000 3,250.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 75.00000 1,050.00 75.00000 1,050.00

0390 2602-0000020

SILT FENCE

377.500 LF 3.00000 1,132.50 3.00000 1,132.50

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

377.500 LF 0.50000 188.75 0.50000 188.75

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

37.800 LF 1.00000 37.80 1.00000 37.80

0420 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

470.000 LF 5.00000 2,350.00 5.00000 2,350.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

470.000 LF 0.50000 235.00 0.50000 235.00

$182,168.63 $197,448.55Section Totals:

( ) indicates item is bid as Lump Sum

$760,635.05$713,214.63

$713,214.63

Contract Item Totals

$760,635.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 16, 2021

50-0064-175 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-136-2(35)--39-53 RCB CULVERT REPLACEMENT - TWIN BOX

JONES

Route: IOWA 136

Stream 0.2 mi N of Co Rd E45

Prj Awd Amt: $867,516.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

53-1362-035

November 16, 2021 10:00 A.M.

JONESCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $867,516.55 100.00%

2 PR268 PROGRESSIVE STRUCTURES, LLC $955,821.58 110.18%

3 PE320 PETERSON CONTRACTORS INC. $1,015,232.27 117.03%

4 SC320 JIM SCHROEDER CONSTRUCTION, INC. $1,122,196.65 129.36%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $1,139,446.06 131.35%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

53-1362-035

November 16, 2021 10:00 A.M.

JONESCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY 17.00000 1,445.00

0020 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

223.200 CY 50.00000 11,160.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 14,000.00000 14,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

3,257.000 CY 10.00000 32,570.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

805.200 CY 425.00000 342,210.00

0060 2404-7775000

REINFORCING STEEL

122,769.000 LB 1.10000 135,045.90

0070 2507-3250005

ENGINEERING FABRIC

427.000 SY 2.50000 1,067.50

Page 1 of 22

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

258.000 TON 53.00000 13,674.00

0090 2533-4980005

MOBILIZATION

(1) LS 71,000.00000 71,000.00

$622,172.40Section Totals:

Page 2 of 22

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY 15.00000 1,275.00 15.35000 1,304.75

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

369.700 CY 52.00000 19,224.40 53.35000 19,723.50

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 26,500.00000 26,500.00 80,000.00000 80,000.00

0130 2402-2720000

EXCAVATION, CLASS 20

3,448.100 CY 6.75000 23,274.68 18.00000 62,065.80

0140 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

324.700 LF 1,180.00000 383,146.00 1,134.50000 368,372.15

0150 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 61,500.00000 246,000.00 50,794.00000 203,176.00

0160 2507-3250005

ENGINEERING FABRIC

419.000 SY 5.50000 2,304.50 3.50000 1,466.50
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2507-6800061

REVETMENT, CLASS E

256.000 TON 48.50000 12,416.00 36.55000 9,356.80

0180 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 56,000.00000 56,000.00

$801,465.50$738,140.58Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 12,000.00000 12,000.00 7,000.00000 7,000.00 10,000.00000 10,000.00

0200 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,600.000 CY 20.00000 32,000.00 18.00000 28,800.00 15.00000 24,000.00

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,200.000 CY 5.00000 6,000.00 4.50000 5,400.00 6.00000 7,200.00

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 50.00000 500.00 34.00000 340.00 75.00000 750.00

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

472.000 CY 10.00000 4,720.00 10.50000 4,956.00 10.50000 4,956.00

0240 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

240.000 CY 4.00000 960.00 17.00000 4,080.00 26.00000 6,240.00

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,523.000 CY 1.00000 2,523.00 1.60000 4,036.80 1.20000 3,027.60
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2115-0100000

MODIFIED SUBBASE

343.800 CY 50.00000 17,190.00 44.00000 15,127.20 47.50000 16,330.50

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

82.000 TON 30.00000 2,460.00 35.00000 2,870.00 38.50000 3,157.00

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.000 STA 1,000.00000 4,000.00 680.00000 2,720.00 450.00000 1,800.00

0290 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

634.300 SY 77.00000 48,841.10 100.00000 63,430.00 94.00000 59,624.20

0300 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 2,250.00000 2,250.00

0310 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

55.000 TON 30.00000 1,650.00 28.00000 1,540.00 37.50000 2,062.50

0320 2402-0425040

FLOODED BACKFILL

85.000 CY 280.00000 23,800.00 62.00000 5,270.00 66.40000 5,644.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 10,500.00000 10,500.00 6,500.00000 6,500.00

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 400.00000 800.00 265.00000 530.00 431.00000 862.00

0350 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

50.000 LF 75.00000 3,750.00 52.00000 2,600.00 55.15000 2,757.50

0360 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

510.000 LF 13.00000 6,630.00 18.00000 9,180.00 11.90000 6,069.00

0370 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 368.00000 736.00 575.00000 1,150.00

0380 2510-6745850

REMOVAL OF PAVEMENT

563.400 SY 11.00000 6,197.40 20.00000 11,268.00 9.55000 5,380.47

0390 2520-3350015

FIELD OFFICE

1.000 EACH 8,000.00000 8,000.00 4,500.00000 4,500.00 4,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 4,500.00000 4,500.00 8,000.00000 8,000.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.340 STA 115.00000 729.10 350.00000 2,219.00 100.00000 634.00

0420 2528-2518000

SAFETY CLOSURE

4.000 EACH 115.00000 460.00 100.00000 400.00 100.00000 400.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 7,800.00000 7,800.00 10,000.00000 10,000.00

$192,794.77$227,210.60 $203,803.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2601-2634100

MULCHING

1.760 ACRE 790.00000 1,390.40 700.00000 1,232.00 1,200.00000 2,112.00

0450 2601-2636015

NATIVE GRASS SEEDING

0.830 ACRE 1,690.00000 1,402.70 3,000.00000 2,490.00 1,200.00000 996.00

0460 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.930 ACRE 565.00000 525.45 250.00000 232.50 300.00000 279.00

0470 2602-0000020

SILT FENCE

335.000 LF 2.50000 837.50 2.00000 670.00 2.50000 837.50

0480 2602-0000030

SILT FENCE FOR DITCH CHECKS

243.000 LF 2.50000 607.50 3.00000 729.00 2.90000 704.70

0490 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

578.000 LF 1.00000 578.00 0.25000 144.50 0.10000 57.80

0500 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 1.00000 70.00 1.00000 70.00 1.00000 70.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 20.00000 4,000.00 1.00000 200.00 45.45000 9,090.00

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

950.000 LF 4.50000 4,275.00 3.50000 3,325.00 2.70000 2,565.00

0530 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

420.000 LF 5.50000 2,310.00 5.00000 2,100.00 3.75000 1,575.00

0540 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,370.000 LF 0.10000 137.00 0.50000 685.00 0.50000 685.00

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$20,972.00$18,133.55 $13,878.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$955,821.58$867,516.55 $1,015,232.27

$867,516.55

Contract Item Totals

$955,821.58 1,015,232.27Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY

0020 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

223.200 CY

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS

0040 2402-2720000

EXCAVATION, CLASS 20

3,257.000 CY

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

805.200 CY

0060 2404-7775000

REINFORCING STEEL

122,769.000 LB

0070 2507-3250005

ENGINEERING FABRIC

427.000 SY
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

258.000 TON

0090 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0002 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

85.000 CY 15.00000 1,275.00 33.00000 2,805.00

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

369.700 CY 43.00000 15,897.10 33.00000 12,200.10

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 40,000.00000 40,000.00 10,900.00000 10,900.00

0130 2402-2720000

EXCAVATION, CLASS 20

3,448.100 CY 20.00000 68,962.00 22.00000 75,858.20

0140 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

324.700 LF 1,203.00000 390,614.10 1,200.00000 389,640.00

0150 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 60,263.00000 241,052.00 59,000.00000 236,000.00

0160 2507-3250005

ENGINEERING FABRIC

419.000 SY 3.50000 1,466.50 3.40000 1,424.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0002 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 2: PRECAST, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2507-6800061

REVETMENT, CLASS E

256.000 TON 37.00000 9,472.00 51.00000 13,056.00

0180 2533-4980005

MOBILIZATION

(1) LS 126,000.00000 126,000.00 37,500.00000 37,500.00

$894,738.70 $779,383.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 3,000.00000 3,000.00 19,900.00000 19,900.00

0200 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,600.000 CY 28.00000 44,800.00 25.00000 40,000.00

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,200.000 CY 7.00000 8,400.00 20.00000 24,000.00

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 50.00000 500.00 64.00000 640.00

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

472.000 CY 7.00000 3,304.00 23.00000 10,856.00

0240 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

240.000 CY 20.00000 4,800.00 31.00000 7,440.00

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,523.000 CY 2.00000 5,046.00 38.00000 95,874.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2115-0100000

MODIFIED SUBBASE

343.800 CY 39.00000 13,408.20 33.00000 11,345.40

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

82.000 TON 26.00000 2,132.00 37.00000 3,034.00

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.000 STA 400.00000 1,600.00 650.00000 2,600.00

0290 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

634.300 SY 75.00000 47,572.50 71.00000 45,035.30

0300 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 1,700.00000 1,700.00

0310 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

55.000 TON 20.00000 1,100.00 22.00000 1,210.00

0320 2402-0425040

FLOODED BACKFILL

85.000 CY 75.00000 6,375.00 30.00000 2,550.00

Page 17 of 22

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 16, 2021

53-1362-035 Primary County: JONES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 18,000.00000 18,000.00 31,900.00000 31,900.00

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 620.00000 1,240.00 610.00000 1,220.00

0350 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

50.000 LF 70.00000 3,500.00 64.00000 3,200.00

0360 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

510.000 LF 18.00000 9,180.00 17.00000 8,670.00

0370 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 490.00000 980.00

0380 2510-6745850

REMOVAL OF PAVEMENT

563.400 SY 9.00000 5,070.60 8.30000 4,676.22

0390 2520-3350015

FIELD OFFICE

1.000 EACH 12,000.00000 12,000.00 7,700.00000 7,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 5,200.00000 5,200.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.340 STA 100.00000 634.00 110.00000 697.40

0420 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 110.00000 440.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 7,950.00000 7,950.00 8,800.00000 8,800.00

$208,012.30 $339,668.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2601-2634100

MULCHING

1.760 ACRE 700.00000 1,232.00 830.00000 1,460.80

0450 2601-2636015

NATIVE GRASS SEEDING

0.830 ACRE 1,750.00000 1,452.50 2,000.00000 1,660.00

0460 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.930 ACRE 500.00000 465.00 610.00000 567.30

0470 2602-0000020

SILT FENCE

335.000 LF 2.00000 670.00 2.50000 837.50

0480 2602-0000030

SILT FENCE FOR DITCH CHECKS

243.000 LF 2.25000 546.75 2.80000 680.40

0490 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

578.000 LF 0.30000 173.40 0.33000 190.74

0500 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 1.00000 70.00 1.10000 77.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIM SCHROEDER
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 40.00000 8,000.00 36.00000 7,200.00

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

950.000 LF 3.00000 2,850.00 3.60000 3,420.00

0530 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

420.000 LF 3.75000 1,575.00 4.40000 1,848.00

0540 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,370.000 LF 0.30000 411.00 0.33000 452.10

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$19,445.65 $20,393.84Section Totals:
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( ) indicates item is bid as Lump Sum

$1,139,446.06$1,122,196.65

$1,122,196.65

Contract Item Totals

$1,139,446.06Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-078-1(20)--38-54 BRIDGE REPLACEMENT - STEEL GIRDER

KEOKUK

Route: IOWA 78

DME RR 8.8 mi E of IA 149

Prj Awd Amt: $7,960,869.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 140 Working Days

54-0781-020

November 16, 2021 10:00 A.M.

KEOKUKCall Order:  013 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $7,960,869.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $7,961,447.13 100.01%

3 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $8,654,092.78 108.71%
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Contract ID:

Letting Date:

Start Date: 04/04/22 140 Working Days

54-0781-020

November 16, 2021 10:00 A.M.

KEOKUKCall Order:  013 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 DESIGN NO. 0122; 467'-2 X 43'-2 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 300,000.00000 300,000.00 200,000.00000 200,000.00 525,000.00000 525,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

2,649.000 CY 35.00000 92,715.00 60.00000 158,940.00 107.00000 283,443.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,400.300 CY 725.00000 1,015,217.50 850.00000 1,190,255.00 594.00000 831,778.20

0040 2404-7775000

REINFORCING STEEL

99,082.000 LB 1.35000 133,760.70 1.50000 148,623.00 1.30000 128,806.60

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

239,046.000 LB 1.56000 372,911.76 1.50000 358,569.00 1.31000 313,150.26

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,703.000 LB 4.25000 32,737.75 5.00000 38,515.00 4.15000 31,967.45

0070 2408-7800000

STRUCTURAL STEEL

813,684.000 LB 2.47000 2,009,799.48 2.30000 1,871,473.20 2.83000 2,302,725.72
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54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 DESIGN NO. 0122; 467'-2 X 43'-2 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2408-8000000

GIRDER ERECTION PLAN

(1) LS 4,500.00000 4,500.00 20,000.00000 20,000.00 11,500.00000 11,500.00

0090 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

58.600 LF 275.00000 16,115.00 500.00000 29,300.00 343.00000 20,099.80

0100 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

58.600 LF 35.00000 2,051.00 100.00000 5,860.00 60.50000 3,545.30

0110 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

1,029.700 LF 84.00000 86,494.80 80.00000 82,376.00 76.18000 78,442.55

0120 2434-0000100

DISC BEARING ASSEMBLIES

15.000 EACH 6,500.00000 97,500.00 7,500.00000 112,500.00 5,925.00000 88,875.00

0130 2499-2300001

DECK DRAINS

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00 20,800.00000 20,800.00

0140 2501-0201473

PILES, STEEL, HP 14 X 73

3,465.000 LF 74.00000 256,410.00 75.00000 259,875.00 81.00000 280,665.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 DESIGN NO. 0122; 467'-2 X 43'-2 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201489

PILES, STEEL, HP 14 X 89

5,075.000 LF 84.00000 426,300.00 80.00000 406,000.00 104.00000 527,800.00

0160 2507-2638620

MACADAM STONE SLOPE PROTECTION

1,063.100 SY 80.00000 85,048.00 50.00000 53,155.00 90.00000 95,679.00

0170 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

45.700 SY 75.00000 3,427.50 150.00000 6,855.00 96.00000 4,387.20

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 55,000.00000 55,000.00 50,000.00000 50,000.00 20,000.00000 20,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00 494,500.00000 494,500.00 500,000.00000 500,000.00

0200 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,500.00000 5,500.00 5,000.00000 5,000.00 185,000.00000 185,000.00

0210 2599-9999005

('EACH' ITEM) EXPANSION JOINT (DRAINAGE
SYSTEM)

1.000 EACH 47,000.00000 47,000.00 44,100.00000 44,100.00 51,000.00000 51,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0001 DESIGN NO. 0122; 467'-2 X 43'-2 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) EXPANSION JOINT
(FINGER PLATES)

56.800 LF 2,600.00000 147,680.00 3,500.00000 198,800.00 2,925.00000 166,140.00

0230 2599-9999010

('LUMP SUM' ITEM) FIELD VERIFICATION OF
PILE LOCATIONS

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 3,000.00000 3,000.00

$6,473,805.08$5,712,168.49 $5,759,696.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 3,200.00000 4,160.00 3,200.00000 4,160.00 3,200.00000 4,160.00

0250 2101-0850002

CLEARING AND GRUBBING

379.000 UNIT 34.00000 12,886.00 34.00000 12,886.00 34.00000 12,886.00

0260 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

60,575.000 CY 8.35000 505,801.25 8.35000 505,801.25 8.35000 505,801.25

0270 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,189.000 CY 3.60000 25,880.40 3.60000 25,880.40 3.60000 25,880.40

0280 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00 100.00000 500.00 100.00000 500.00

0290 2102-4560000

LOCATING TILE LINES

33.000 STA 115.00000 3,795.00 115.00000 3,795.00 115.00000 3,795.00

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,076.000 CY 4.65000 37,553.40 4.65000 37,553.40 4.65000 37,553.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2107-0875100

COMPACTION WITH MOISTURE CONTROL

66,105.000 CY 0.50000 33,052.50 0.50000 33,052.50 0.50000 33,052.50

0320 2115-0100000

MODIFIED SUBBASE

3,903.100 CY 42.00000 163,930.20 42.00000 163,930.20 42.00000 163,930.20

0330 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,275.000 TON 23.00000 52,325.00 23.00000 52,325.00 23.00000 52,325.00

0340 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

2,405.800 SY 62.00000 149,159.60 53.25000 128,108.85 53.25000 128,108.85

0350 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

342.800 SY 65.00000 22,282.00 94.37000 32,350.04 94.37000 32,350.04

0360 2123-7450000

SHOULDER CONSTRUCTION, EARTH

61.000 STA 275.00000 16,775.00 275.00000 16,775.00 275.00000 16,775.00

0370 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 250.00000 500.00 500.00000 1,000.00 250.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2301-0690203

BRIDGE APPROACH, BR-203

589.800 SY 225.00000 132,705.00 233.00000 137,423.40 196.00000 115,600.80

0390 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

6,950.900 SY 63.95000 444,510.06 59.25000 411,840.83 59.25000 411,840.83

0400 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,200.00000 1,200.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0410 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

8,133.000 EACH 1.00000 8,133.00 1.00000 8,133.00 1.00000 8,133.00

0420 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

10.500 TON 75.00000 787.50 75.00000 787.50 75.00000 787.50

0430 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

214.000 TON 24.00000 5,136.00 24.00000 5,136.00 24.00000 5,136.00
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Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,213.000 EACH 1.00000 5,213.00 1.00000 5,213.00 1.00000 5,213.00

0450 2402-0425040

FLOODED BACKFILL

387.200 CY 32.00000 12,390.40 32.00000 12,390.40 32.00000 12,390.40

0460 2402-2720000

EXCAVATION, CLASS 20

1,217.100 CY 9.00000 10,953.90 9.00000 10,953.90 9.00000 10,953.90

0470 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,016.300 SY 5.25000 10,585.58 4.50000 9,073.35 5.00000 10,081.50

0480 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 980.00000 9,800.00 980.00000 9,800.00 980.00000 9,800.00

0490 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,050.00000 4,200.00 1,050.00000 4,200.00 1,050.00000 4,200.00

0500 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,300.00000 4,600.00 2,300.00000 4,600.00 2,300.00000 4,600.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

330.000 LF 65.00000 21,450.00 65.00000 21,450.00 65.00000 21,450.00

0520 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

101.000 LF 95.00000 9,595.00 95.00000 9,595.00 95.00000 9,595.00

0530 2416-1245048

CULVERT, 3750D CONCRETE ROADWAY PIPE,
48 IN. DIA.

38.000 LF 230.00000 8,740.00 230.00000 8,740.00 230.00000 8,740.00

0540 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

80.000 LF 595.00000 47,600.00 595.00000 47,600.00 550.94000 44,075.20

0550 2416-1262030

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

127.000 LF 490.00000 62,230.00 490.00000 62,230.00 460.53000 58,487.31

0560 2416-1264048

CULVERT, CONCRETE PIPE, 3750D,
TRENCHLESS, 48 IN. DIA.

178.000 LF 590.00000 105,020.00 590.00000 105,020.00 567.94000 101,093.32
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

4.000 EACH 475.00000 1,900.00 475.00000 1,900.00 475.00000 1,900.00

0580 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

230.000 LF 48.00000 11,040.00 48.00000 11,040.00 48.00000 11,040.00

0590 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,831.000 LF 6.10000 35,569.10 6.10000 35,569.10 6.10000 35,569.10

0600 2502-8221306

SUBDRAIN OUTLET, DR-306

24.000 EACH 245.00000 5,880.00 245.00000 5,880.00 245.00000 5,880.00

0610 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,175.00000 6,350.00 3,175.00000 6,350.00 3,175.00000 6,350.00

0620 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

326.000 LF 5.00000 1,630.00 3.00000 978.00 23.00000 7,498.00

0630 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 21.00000 2,100.00 21.00000 2,100.00 21.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,100.00000 8,400.00

0650 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0660 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0670 2506-4984000

FLOWABLE MORTAR

96.900 CY 200.00000 19,380.00 200.00000 19,380.00 200.00000 19,380.00

0680 2510-6745850

REMOVAL OF PAVEMENT

7,889.800 SY 4.25000 33,531.65 4.00000 31,559.20 4.00000 31,559.20

0690 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 975.00000 1,950.00 975.00000 1,950.00 975.00000 1,950.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

113.880 STA 45.00000 5,124.60 45.00000 5,124.60 56.00000 6,377.28

0710 2528-2518000

SAFETY CLOSURE

10.000 EACH 150.00000 1,500.00 150.00000 1,500.00 75.00000 750.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 15,310.00000 15,310.00 13,750.00000 13,750.00

0730 2528-8445113

FLAGGERS

10.000 EACH 515.00000 5,150.00 515.00000 5,150.00 515.00000 5,150.00

0740 2528-8445115

PILOT CARS

5.000 EACH 770.00000 3,850.00 770.00000 3,850.00 770.00000 3,850.00

0750 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 150.00000 3,000.00 150.00000 3,000.00 80.00000 1,600.00

0760 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

406.100 SY 171.00000 69,443.10 171.00000 69,443.10 171.00000 69,443.10
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 131.00000 2,358.00 131.00000 2,358.00 131.00000 2,358.00

0780 2529-8174010

SUBBASE (PATCHES)

136.000 SY 12.00000 1,632.00 12.00000 1,632.00 12.00000 1,632.00

$2,109,432.08$2,183,838.24 $2,137,878.02Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 2601-2633100

MOWING

92.400 ACRE 50.00000 4,620.00 50.00000 4,620.00 35.00000 3,234.00

0800 2601-2634100

MULCHING

13.200 ACRE 575.00000 7,590.00 575.00000 7,590.00 650.00000 8,580.00

0810 2601-2636015

NATIVE GRASS SEEDING

12.000 ACRE 1,200.00000 14,400.00 1,200.00000 14,400.00 1,400.00000 16,800.00

0820 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 900.00000 1,080.00 900.00000 1,080.00 900.00000 1,080.00

0830 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

13.200 ACRE 300.00000 3,960.00 225.00000 2,970.00 500.00000 6,600.00

0840 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

28.000 SQ 50.00000 1,400.00 50.00000 1,400.00 50.00000 1,400.00

0850 2602-0000020

SILT FENCE

6,343.800 LF 1.40000 8,881.32 1.40000 8,881.32 1.50000 9,515.70
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0860 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,925.000 LF 1.50000 4,387.50 1.50000 4,387.50 1.70000 4,972.50

0870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

9,268.800 LF 0.01000 92.69 0.01000 92.69 0.05000 463.44

0880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

926.900 LF 1.00000 926.90 1.00000 926.90 0.25001 231.73

0890 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 42.00000 12,600.00 42.00000 12,600.00 42.00000 12,600.00

0900 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 3.00000 750.00 3.00000 750.00 4.00000 1,000.00

0910 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

75.000 LF 4.00000 300.00 4.00000 300.00 5.00000 375.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 16, 2021

54-0781-020 Primary County: KEOKUK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

865.000 LF 0.30000 259.50 0.30000 259.50 0.05000 43.25

0930 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

540.000 LF 3.50000 1,890.00 3.50000 1,890.00 4.00000 2,160.00

0940 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0950 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0960 2612-0000500

ROADSIDE SPRAYING

1.500 ACRE 150.00000 225.00 150.00000 225.00 200.00000 300.00

$70,855.62$64,862.91 $63,872.91Section Totals:

( ) indicates item is bid as Lump Sum

$7,961,447.13$7,960,869.64 $8,654,092.78

$7,960,869.64

Contract Item Totals

$7,961,447.13 8,654,092.78Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C059(64)--FE-59 BRIDGE REPLACEMENT - CCS

LUCAS

Route: 530TH STREET

On 530TH ST, Over NORTH CEDAR CREEK, S27/34  T73 R20

Prj Awd Amt: $818,380.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/05/22 85 Working Days

59-C059-064

November 16, 2021 10:00 A.M.

LUCASCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $818,380.70 100.00%

2 HE420 HERBERGER CONSTRUCTION CO., INC. $844,084.25 103.14%

3 CU081 CUNNINGHAM-REIS, LLC $929,059.05 113.52%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $952,239.40 116.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/05/22 85 Working Days

59-C059-064

November 16, 2021 10:00 A.M.

LUCASCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 13,500.00000 4,050.00 14,900.00000 4,470.00 14,000.00000 4,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

422.000 CY 25.00000 10,550.00 23.30000 9,832.60 22.00000 9,284.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

270.000 CY 18.00000 4,860.00 8.50000 2,295.00 8.00000 2,160.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,940.000 CY 14.00000 27,160.00 6.35000 12,319.00 6.00000 11,640.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 8.50000 5,482.50 8.50000 5,482.50 8.00000 5,160.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

40.000 TON 34.25000 1,370.00 33.25000 1,330.00 32.00000 1,280.00

0070 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

40.000 TON 34.25000 1,370.00 32.25000 1,290.00 32.00000 1,280.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 29,000.00000 29,000.00 35,000.00000 35,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

111.000 CY 35.00000 3,885.00 52.00000 5,772.00 45.00000 4,995.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

341.500 CY 675.00000 230,512.50 725.00000 247,587.50 845.00000 288,567.50

0110 2404-7775000

REINFORCING STEEL

77,877.000 LB 1.20000 93,452.40 1.55000 120,709.35 1.25000 97,346.25

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.200 LF 120.00000 38,664.00 110.00000 35,442.00 85.00000 27,387.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

660.000 LF 63.00000 41,580.00 79.00000 52,140.00 60.00000 39,600.00

0140 2501-0201253

PILES, STEEL, HP 12 X 53

1,100.000 LF 60.00000 66,000.00 74.00000 81,400.00 60.00000 66,000.00
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Letting Date:

Contract ID:014
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

420.000 LF 110.00000 46,200.00 130.00000 54,600.00 150.00000 63,000.00

0160 2501-6335010

PREBORED HOLES

120.000 LF 60.00000 7,200.00 52.00000 6,240.00 100.00000 12,000.00

0170 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 550.00000 550.00 1,060.00000 1,060.00 500.00000 500.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 1,400.00000 4,200.00 1,400.00000 4,200.00 1,400.00000 4,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 400.00000 1,200.00 400.00000 1,200.00 450.00000 1,350.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,800.00000 8,400.00 2,800.00000 8,400.00 2,800.00000 8,400.00

0210 2507-3250005

ENGINEERING FABRIC

1,550.000 SY 4.25000 6,587.50 3.75000 5,812.50 3.25000 5,037.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

1,265.000 TON 58.00000 73,370.00 60.00000 75,900.00 54.00000 68,310.00

0230 2507-6875002

REVETMENT, REMOVE AND REPLACE

15.000 CY 35.00000 525.00 21.00000 315.00 20.00000 300.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,500.00000 3,500.00 4,100.00000 4,100.00

0250 2528-2518000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00 150.00000 450.00 125.00000 375.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 2,650.00000 2,650.00 3,600.00000 3,600.00 7,000.00000 7,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 35,000.00000 35,000.00 125,000.00000 125,000.00

0280 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 24,600.00000 24,600.00 26,100.00000 26,100.00 27,000.00000 27,000.00

Page 4 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 450.00000 900.00 475.00000 950.00 450.00000 900.00

0300 2601-2634100

MULCHING

1.600 ACRE 1,000.00000 1,600.00 1,000.00000 1,600.00 1,000.00000 1,600.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 2,000.00000 1,600.00 2,000.00000 1,600.00 2,000.00000 1,600.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 500.00000 400.00 500.00000 400.00 500.00000 400.00

0330 2602-0000020

SILT FENCE

420.000 LF 1.75000 735.00 1.75000 735.00 1.75000 735.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

106.000 LF 1.75000 185.50 1.75000 185.50 1.75000 185.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

526.000 LF 0.05000 26.30 0.05000 26.30 0.05000 26.30
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 4.00000 1,640.00 4.00000 1,640.00 4.00000 1,640.00

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0380 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$929,059.05$818,380.70 $844,084.25Section Totals:

( ) indicates item is bid as Lump Sum

$844,084.25$818,380.70 $929,059.05

$818,380.70

Contract Item Totals

$844,084.25 929,059.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 15,000.00000 4,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

422.000 CY 25.00000 10,550.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

270.000 CY 10.00000 2,700.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,940.000 CY 10.00000 19,400.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 10.00000 6,450.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

40.000 TON 40.00000 1,600.00

0070 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

40.000 TON 40.00000 1,600.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 65,000.00000 65,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

111.000 CY 35.00000 3,885.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

341.500 CY 875.00000 298,812.50

0110 2404-7775000

REINFORCING STEEL

77,877.000 LB 1.30000 101,240.10

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.200 LF 75.00000 24,165.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

660.000 LF 75.00000 49,500.00

0140 2501-0201253

PILES, STEEL, HP 12 X 53

1,100.000 LF 72.00000 79,200.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

420.000 LF 100.00000 42,000.00

0160 2501-6335010

PREBORED HOLES

120.000 LF 40.00000 4,800.00

0170 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 1,500.00000 1,500.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 1,400.00000 4,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 400.00000 1,200.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,800.00000 8,400.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0210 2507-3250005

ENGINEERING FABRIC

1,550.000 SY 3.50000 5,425.00

0220 2507-6800061

REVETMENT, CLASS E

1,265.000 TON 60.00000 75,900.00

0230 2507-6875002

REVETMENT, REMOVE AND REPLACE

15.000 CY 50.00000 750.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00

0250 2528-2518000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0280 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 28,000.00000 28,000.00

0290 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 450.00000 900.00

0300 2601-2634100

MULCHING

1.600 ACRE 1,000.00000 1,600.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 2,000.00000 1,600.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 500.00000 400.00

0330 2602-0000020

SILT FENCE

420.000 LF 1.75000 735.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

106.000 LF 1.75000 185.50
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

526.000 LF 0.05000 26.30

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 4.00000 1,640.00

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0380 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$952,239.40Section Totals:

( ) indicates item is bid as Lump Sum

$952,239.40

$952,239.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 16, 2021

59-C059-064 Primary County: LUCAS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-021-5(504)7--77-54 DECK JOINT REPAIR

KEOKUK

Route: IOWA 21

S Skunk River 1.0 mi S of Co Rd G48

Prj Awd Amt: $253,925.70

Project: WorkType:

County:

Location:

MB-092-5(502)188--77-62 DECK JOINT REPAIR

MAHASKA

Route: IOWA 92

S Skunk River 2.2 Mi W of W Jct Co Rd V13

Prj Awd Amt: $343,713.95

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/27/22 80 Working Days

62-0925-502

November 16, 2021 10:00 A.M.

KEOKUK, MAHASKACall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $597,639.65 100.00%

2 PC015 PCIROADS, LLC $653,677.59 109.38%

3 CU081 CUNNINGHAM-REIS, LLC $696,456.30 116.53%

4 DO140 DORMARK CONSTRUCTION CO. $704,578.74 117.89%

5 CR120 CRAMER AND ASSOC., INC. $706,185.30 118.16%

6 IO127 IOWA CIVIL CONTRACTING, INC. $779,863.30 130.49%

7 HA760 HAWKEYE PAVING CORP. $805,390.20 134.76%
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Contract ID:

Letting Date:

Start Date: 06/27/22 80 Working Days

62-0925-502

November 16, 2021 10:00 A.M.

KEOKUK, MAHASKACall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MI919 MINTURN, INC. $819,352.90 137.10%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/27/22 80 Working Days

62-0925-502

November 16, 2021 10:00 A.M.

KEOKUK, MAHASKACall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0222; REPAIRS TO A  481'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  MB-021-5(504)7--77-54

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 38,532.50000 38,532.50 57,000.00000 57,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.000 CY 3,000.00000 60,000.00 2,682.45000 53,649.00 3,000.00000 60,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,885.000 LB 3.00000 5,655.00 2.10000 3,958.50 5.00000 9,425.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.000 LF 275.00000 22,825.00 165.60000 13,744.80 280.00000 23,240.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.000 LF 60.00000 4,980.00 42.45000 3,523.35 60.00000 4,980.00

0060 2426-6772016

CONCRETE REPAIR

30.000 SF 200.00000 6,000.00 150.00000 4,500.00 80.00000 2,400.00

0070 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 1,000.00000 12,000.00 600.00000 7,200.00 350.00000 4,200.00

Page 1 of 24

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0222; REPAIRS TO A  481'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  MB-021-5(504)7--77-54

SECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

1.500 CY 750.00000 1,125.00 1,200.00000 1,800.00 3,000.00000 4,500.00

0090 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.100 SY 125.00000 1,637.50 500.00000 6,550.00 200.00000 2,620.00

0100 2507-6799000

BANK SHAPING

(1) LS 10,000.00000 10,000.00 7,000.00000 7,000.00 6,000.00000 6,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 97,381.00000 97,381.00 60,000.00000 60,000.00

$234,365.00$199,222.50 $237,839.15Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMS - MB-021-5(504)7--77-54SECTION: Cat Alt Set: Cat Alt Member:

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 3,500.00000 7,000.00 3,000.00000 6,000.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.360 STA 110.00000 2,569.60 100.00000 2,336.00 100.00000 2,336.00

0140 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 165.00000 1,062.60 150.00000 966.00 150.00000 966.00

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

23.360 STA 100.00000 2,336.00 90.00000 2,102.40 90.00000 2,102.40

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,275.000 LF 12.00000 15,300.00 11.00000 14,025.00 12.00000 15,300.00

0170 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,100.00000 8,100.00 7,400.00000 7,400.00 8,000.00000 8,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 6,250.00000 6,250.00 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMS - MB-021-5(504)7--77-54SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00 515.00000 2,060.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 4.00000 1,000.00 5.00000 1,250.00 5.00000 1,250.00

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 5.00000 1,250.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 0.25000 125.00 1.00000 500.00 1.00000 500.00

$52,264.40$54,703.20 $49,139.40Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0003 DESIGN NO. 0222; REPAIRS TO A 451'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGE  MB-092-5(502)188--77-62

SECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 47,921.60000 47,921.60 75,000.00000 75,000.00

0250 2402-2720000

EXCAVATION, CLASS 20

27.000 CY 100.00000 2,700.00 177.80000 4,800.60 50.00000 1,350.00

0260 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

41.400 CY 2,250.00000 93,150.00 1,702.46000 70,481.84 3,000.00000 124,200.00

0270 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,663.000 LB 2.75000 12,823.25 2.10000 9,792.30 5.00000 23,315.00

0280 2501-8400172

TEMPORARY SHORING

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00 4,000.00000 4,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 97,381.00000 97,381.00 60,000.00000 60,000.00

$287,865.00$203,673.25 $234,877.34Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMS - MB-092-5(502)188--77-62SECTION: Cat Alt Set: Cat Alt Member:

0300 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

281.400 SY 300.00000 84,420.00 295.00000 83,013.00 250.00000 70,350.00

0310 2510-6745850

REMOVAL OF PAVEMENT

273.400 SY 30.00000 8,202.00 22.00000 6,014.80 20.00000 5,468.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.910 STA 110.00000 2,630.10 100.00000 2,391.00 100.00000 2,391.00

0330 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 165.00000 1,062.60 150.00000 966.00 150.00000 966.00

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

23.910 STA 100.00000 2,391.00 90.00000 2,151.90 90.00000 2,151.90

0350 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,325.000 LF 12.00000 15,900.00 11.00000 14,575.00 11.00000 14,575.00

0360 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,100.00000 8,100.00 7,400.00000 7,400.00 8,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMS - MB-092-5(502)188--77-62SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 6,250.00000 6,250.00 9,000.00000 9,000.00

0380 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00 515.00000 2,060.00

0390 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 4.00000 1,000.00 5.00000 1,250.00 5.00000 1,250.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 5.00000 1,250.00

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 0.25000 125.00 1.00000 500.00 1.00000 500.00

$121,961.90$140,040.70 $131,821.70Section Totals:

$653,677.59$597,639.65 $696,456.30Contract Item Totals

Contract Time Totals
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Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$597,639.65 $653,677.59 696,456.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0222; REPAIRS TO A  481'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  MB-021-5(504)7--77-54

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 53,820.00000 53,820.00 56,000.00000 56,000.00 77,050.00000 77,050.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.000 CY 2,672.00000 53,440.00 4,000.00000 80,000.00 3,300.00000 66,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,885.000 LB 3.64000 6,861.40 3.00000 5,655.00 3.50000 6,597.50

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.000 LF 361.00000 29,963.00 220.00000 18,260.00 325.00000 26,975.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.000 LF 66.80000 5,544.40 70.00000 5,810.00 60.00000 4,980.00

0060 2426-6772016

CONCRETE REPAIR

30.000 SF 137.00000 4,110.00 290.00000 8,700.00 300.00000 9,000.00

0070 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 1,153.00000 13,836.00 700.00000 8,400.00 685.00000 8,220.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0222; REPAIRS TO A  481'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  MB-021-5(504)7--77-54

SECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

1.500 CY 1,089.20000 1,633.80 1,000.00000 1,500.00 2,000.00000 3,000.00

0090 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.100 SY 858.50000 11,246.35 250.00000 3,275.00 150.00000 1,965.00

0100 2507-6799000

BANK SHAPING

(1) LS 8,892.00000 8,892.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 47,100.00000 47,100.00 32,000.00000 32,000.00 35,500.00000 35,500.00

$241,787.50$236,446.95 $221,100.00Section Totals:
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November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MB-021-5(504)7--77-54SECTION: Cat Alt Set: Cat Alt Member:

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,906.14000 7,812.28 4,100.00000 8,200.00 5,000.00000 10,000.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.360 STA 25.00000 584.00 100.00000 2,336.00 100.00000 2,336.00

0140 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 150.00000 966.00 150.00000 966.00 150.00000 966.00

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

23.360 STA 35.00000 817.60 90.00000 2,102.40 90.00000 2,102.40

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,275.000 LF 15.00000 19,125.00 11.00000 14,025.00 11.00000 14,025.00

0170 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00 7,400.00000 7,400.00 7,400.00000 7,400.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00 6,250.00000 6,250.00 10,000.00000 10,000.00
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Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MB-021-5(504)7--77-54SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00 515.00000 2,060.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 5.00000 1,250.00 4.00000 1,000.00 4.00000 1,000.00

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 4.50000 1,125.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 1.00000 500.00 0.05000 25.00 1.00000 500.00

$55,514.40$55,764.88 $49,614.40Section Totals:
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Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0003 DESIGN NO. 0222; REPAIRS TO A 451'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGE  MB-092-5(502)188--77-62

SECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 53,820.00000 53,820.00 80,000.00000 80,000.00 82,000.00000 82,000.00

0250 2402-2720000

EXCAVATION, CLASS 20

27.000 CY 245.70000 6,633.90 100.00000 2,700.00 33.00000 891.00

0260 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

41.400 CY 2,657.00000 109,999.80 2,800.00000 115,920.00 3,700.00000 153,180.00

0270 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,663.000 LB 3.59000 16,740.17 3.00000 13,989.00 3.50000 16,320.50

0280 2501-8400172

TEMPORARY SHORING

(1) LS 2,808.00000 2,808.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 35,100.00000 35,100.00 60,000.00000 60,000.00 45,500.00000 45,500.00

$305,891.50$225,101.87 $282,609.00Section Totals:
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Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS - MB-092-5(502)188--77-62SECTION: Cat Alt Set: Cat Alt Member:

0300 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

281.400 SY 349.66000 98,394.32 350.00000 98,490.00 440.00000 123,816.00

0310 2510-6745850

REMOVAL OF PAVEMENT

273.400 SY 146.80000 40,135.12 45.00000 12,303.00 25.00000 6,835.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.910 STA 25.00000 597.75 100.00000 2,391.00 100.00000 2,391.00

0330 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 150.00000 966.00 150.00000 966.00 150.00000 966.00

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

23.910 STA 35.00000 836.85 90.00000 2,151.90 90.00000 2,151.90

0350 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,325.000 LF 15.00000 19,875.00 11.00000 14,575.00 11.00000 14,575.00

0360 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00 7,400.00000 7,400.00 7,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS - MB-092-5(502)188--77-62SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00 6,250.00000 6,250.00 10,000.00000 10,000.00

0380 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00 515.00000 2,060.00

0390 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 5.00000 1,250.00 4.00000 1,000.00 4.00000 1,000.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 4.50000 1,125.00

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 1.00000 500.00 0.05000 25.00 0.50000 250.00

$176,669.90$187,265.04 $152,861.90Section Totals:

$706,185.30$704,578.74 $779,863.30Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$704,578.74 $706,185.30 779,863.30Contract Grand Totals

Contract Time Totals
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November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0001 DESIGN NO. 0222; REPAIRS TO A  481'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  MB-021-5(504)7--77-54

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 45,000.00000 45,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.000 CY 3,800.00000 76,000.00 4,500.00000 90,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,885.000 LB 3.00000 5,655.00 5.00000 9,425.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.000 LF 330.00000 27,390.00 350.00000 29,050.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.000 LF 60.00000 4,980.00 50.00000 4,150.00

0060 2426-6772016

CONCRETE REPAIR

30.000 SF 550.00000 16,500.00 250.00000 7,500.00

0070 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 1,200.00000 14,400.00 600.00000 7,200.00
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0001 DESIGN NO. 0222; REPAIRS TO A  481'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  MB-021-5(504)7--77-54

SECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

1.500 CY 500.00000 750.00 2,500.00000 3,750.00

0090 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.100 SY 175.00000 2,292.50 300.00000 3,930.00

0100 2507-6799000

BANK SHAPING

(1) LS 10,000.00000 10,000.00 3,000.00000 3,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 29,000.00000 29,000.00

$257,967.50 $232,005.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0002 ROADWAY ITEMS - MB-021-5(504)7--77-54SECTION: Cat Alt Set: Cat Alt Member:

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,500.00000 11,000.00 7,000.00000 14,000.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.360 STA 100.00000 2,336.00 110.00000 2,569.60

0140 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 150.00000 966.00 165.00000 1,062.60

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

23.360 STA 90.00000 2,102.40 100.00000 2,336.00

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,275.000 LF 11.00000 14,025.00 12.00000 15,300.00

0170 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00
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Tabulation of Construction and Material Bids

November 16, 2021

62-0925-502 Primary County: KEOKUK, MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0002 ROADWAY ITEMS - MB-021-5(504)7--77-54SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 2.00000 500.00 5.00000 1,250.00

0220 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 3.00000 750.00 5.00000 1,250.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00 1.00000 500.00

$65,789.40 $62,728.20Section Totals:
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0003 DESIGN NO. 0222; REPAIRS TO A 451'-0 x 40'-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGE  MB-092-5(502)188--77-62

SECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 118,000.00000 118,000.00 90,000.00000 90,000.00

0250 2402-2720000

EXCAVATION, CLASS 20

27.000 CY 110.00000 2,970.00 300.00000 8,100.00

0260 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

41.400 CY 3,400.00000 140,760.00 3,500.00000 144,900.00

0270 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,663.000 LB 3.00000 13,989.00 5.00000 23,315.00

0280 2501-8400172

TEMPORARY SHORING

(1) LS 5,000.00000 5,000.00 40,000.00000 40,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 52,400.00000 52,400.00

$320,719.00 $358,715.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0004 ROADWAY ITEMS - MB-092-5(502)188--77-62SECTION: Cat Alt Set: Cat Alt Member:

0300 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

281.400 SY 330.00000 92,862.00 375.00000 105,525.00

0310 2510-6745850

REMOVAL OF PAVEMENT

273.400 SY 26.00000 7,108.40 40.00000 10,936.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.910 STA 100.00000 2,391.00 110.00000 2,630.10

0330 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 150.00000 966.00 165.00000 1,062.60

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

23.910 STA 90.00000 2,151.90 100.00000 2,391.00

0350 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,325.000 LF 11.00000 14,575.00 12.00000 15,900.00

0360 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAWKEYE PAVING CORP. (8) MINTURN, INC.

0004 ROADWAY ITEMS - MB-092-5(502)188--77-62SECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00

0380 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00

0390 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 3.00000 750.00 5.00000 1,250.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 4.00000 1,000.00 5.00000 1,250.00

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00 1.00000 500.00

$160,914.30 $165,904.70Section Totals:

$819,352.90$805,390.20Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$805,390.20 $819,352.90Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-092-7(52)--38-62 BRIDGE REPLACEMENT - PPCB

MAHASKA

Route: IOWA 92

North Skunk River 2.6 mi E of E Jct Co Rd V13

Prj Awd Amt: $5,092,909.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 140 Working Days

62-0927-052

November 16, 2021 10:00 A.M.

MAHASKACall Order:  016 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $5,092,909.05 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $5,100,334.02 100.15%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $5,118,362.22 100.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 140 Working Days

62-0927-052

November 16, 2021 10:00 A.M.

MAHASKACall Order:  016 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0122; 469'-0 x 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,074.000 CY 6.00000 12,444.00 12.00000 24,888.00 6.00000 12,444.00

0020 2401-6745357

REMOVAL OF CONCRETE FOUNDATIONS, AS
PER PLAN

2.000 EACH 4,152.84000 8,305.68 20,000.00000 40,000.00 2,500.00000 5,000.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 90,000.00000 90,000.00 200,000.00000 200,000.00 125,000.00000 125,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

386.000 CY 25.00000 9,650.00 200.00000 77,200.00 30.00000 11,580.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

981.000 CY 850.00000 833,850.00 695.00000 681,795.00 700.00000 686,700.00

0060 2404-7775000

REINFORCING STEEL

163,298.000 LB 1.50000 244,947.00 1.35000 220,452.30 1.45000 236,782.10

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

196,388.000 LB 1.65000 324,040.20 1.56000 306,365.28 1.50000 294,582.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0122; 469'-0 x 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,120.000 LB 5.00000 35,600.00 4.25000 30,260.00 4.00000 28,480.00

0090 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

18.000 EACH 60,000.00000 1,080,000.00 54,000.00000 972,000.00 57,500.00000 1,035,000.00

0100 2408-7800000

STRUCTURAL STEEL

26,335.000 LB 4.00000 105,340.00 3.75000 98,756.25 4.00000 105,340.00

0110 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

111.800 LF 250.00000 27,950.00 255.00000 28,509.00 250.00000 27,950.00

0120 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

111.800 LF 40.00000 4,472.00 35.00000 3,913.00 40.00000 4,472.00

0130 2414-6424110

CONCRETE BARRIER RAILING

1,007.000 LF 70.80000 71,295.60 80.00000 80,560.00 60.00000 60,420.00

0140 2433-0003000

DEMONSTRATION SHAFT

45.000 LF 993.20000 44,694.00 1,225.00000 55,125.00 2,000.00000 90,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0122; 469'-0 x 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

2,375.000 LF 70.00000 166,250.00 65.00000 154,375.00 59.50000 141,312.50

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

25.000 SY 140.00000 3,500.00 75.00000 1,875.00 125.00000 3,125.00

0170 2507-3250005

ENGINEERING FABRIC

3,175.900 SY 2.25000 7,145.78 3.50000 11,115.65 2.25000 7,145.78

0180 2507-6800061

REVETMENT, CLASS E

3,318.500 TON 51.00000 169,243.50 54.00000 179,199.00 51.00000 169,243.50

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,400.00000 5,400.00 6,500.00000 6,500.00 35,000.00000 35,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 310,000.00000 310,000.00 425,000.00000 425,000.00 312,500.00000 312,500.00

0210 2599-9999009

('LINEAR FEET' ITEM) CONCRETE DRILLED
SHAFT, 84 IN. DIAMETER

338.400 LF 1,175.00000 397,620.00 1,200.00000 406,080.00 1,850.00000 626,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

$4,018,116.88$3,951,747.76 $4,003,968.48Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2101-0850001

CLEARING AND GRUBBING

2.300 ACRE 4,500.00000 10,350.00 4,500.00000 10,350.00 4,500.00000 10,350.00

0230 2102-0425070

SPECIAL BACKFILL

652.800 TON 25.00000 16,320.00 35.00000 22,848.00 25.00000 16,320.00

0240 2102-2625000

EMBANKMENT-IN-PLACE

3,717.000 CY 13.75000 51,108.75 13.75000 51,108.75 13.75000 51,108.75

0250 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,390.000 CY 6.00000 38,340.00 6.00000 38,340.00 6.00000 38,340.00

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00 100.00000 500.00 100.00000 500.00

0270 2102-2713090

EXCAVATION, CLASS 13, WASTE

553.600 CY 17.00000 9,411.20 17.00000 9,411.20 17.00000 9,411.20

0280 2105-8425011

TOPSOIL, SPREAD

3,715.000 CY 4.00000 14,860.00 4.00000 14,860.00 4.00000 14,860.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

4,601.000 CY 4.00000 18,404.00 4.00000 18,404.00 4.00000 18,404.00

0300 2107-0875100

COMPACTION WITH MOISTURE CONTROL

8,632.000 CY 1.00000 8,632.00 1.00000 8,632.00 1.00000 8,632.00

0310 2115-0100000

MODIFIED SUBBASE

586.500 CY 49.00000 28,738.50 49.00000 28,738.50 49.00000 28,738.50

0320 2121-7425010

GRANULAR SHOULDERS, TYPE A

159.800 TON 30.00000 4,794.00 30.00000 4,794.00 30.00000 4,794.00

0330 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

394.800 SY 107.00000 42,243.60 66.00000 26,056.80 96.00000 37,900.80

0340 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

324.300 SY 116.00000 37,618.80 70.00000 22,701.00 105.00000 34,051.50

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.800 STA 450.00000 4,410.00 450.00000 4,410.00 450.00000 4,410.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2301-0690203

BRIDGE APPROACH, BR-203

804.700 SY 228.43000 183,817.62 215.00000 173,010.50 210.00000 168,987.00

0370 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

964.500 SY 107.50000 103,683.75 79.90000 77,063.55 95.00000 91,627.50

0380 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

165.100 TON 25.00000 4,127.50 25.00000 4,127.50 25.00000 4,127.50

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,580.900 SY 5.12000 13,214.21 4.50000 11,614.05 4.00000 10,323.60

0400 2417-0330030

APRONS, SAFETY SLOPE, 30 IN. DIA.

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0410 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

197.000 LF 80.00000 15,760.00 80.00000 15,760.00 80.00000 15,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0430 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

48.000 LF 60.00000 2,880.00 60.00000 2,880.00 60.00000 2,880.00

0440 2502-6745952

REMOVAL OF SUBDRAIN

460.000 LF 9.00000 4,140.00 9.00000 4,140.00 9.00000 4,140.00

0450 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,020.000 LF 8.00000 8,160.00 8.00000 8,160.00 8.00000 8,160.00

0460 2502-8221306

SUBDRAIN OUTLET, DR-306

9.000 EACH 275.00000 2,475.00 275.00000 2,475.00 275.00000 2,475.00

0470 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,875.00000 15,500.00 3,875.00000 15,500.00 3,875.00000 15,500.00

0480 2503-3775030

GATE, OUTLET CONTROL, FLAP, 30 IN.

1.000 EACH 3,250.00000 3,250.00 3,250.00000 3,250.00 3,250.00000 3,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

850.000 LF 3.91000 3,323.50 5.00000 4,250.00 5.00000 4,250.00

0500 2505-4008130

REMOVAL OF CABLE GUARDRAIL

791.000 LF 4.20000 3,322.20 1.50000 1,186.50 1.50000 1,186.50

0510 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 28.00000 2,800.00 19.00000 1,900.00 19.00000 1,900.00

0520 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,150.00000 8,600.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0530 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 200.00000 800.00 200.00000 800.00

0540 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,650.00000 10,600.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0550 2510-6745850

REMOVAL OF PAVEMENT

1,632.300 SY 7.01000 11,442.42 6.50000 10,609.95 5.50000 8,977.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

40.000 STA 95.00000 3,800.00 95.00000 3,800.00 95.00000 3,800.00

0570 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 30,300.00000 30,300.00 29,000.00000 29,000.00 30,300.00000 30,300.00

0590 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 250.00000 2,500.00 250.00000 2,500.00 250.00000 2,500.00

0600 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,692.000 SY 198.20000 335,354.40 198.20000 335,354.40 200.00000 338,400.00

0610 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

181.000 EACH 200.00000 36,200.00 200.00000 36,200.00 200.00000 36,200.00

0620 2533-4980005

MOBILIZATION

(1) LS 15,550.00000 15,550.00 40,000.00000 40,000.00 15,250.00000 15,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

7.200 STA 295.00000 2,124.00 295.00000 2,124.00 295.00000 2,124.00

$1,075,039.50$1,115,955.45 $1,071,159.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2507-3250005

ENGINEERING FABRIC

98.300 SY 5.00000 491.50 5.00000 491.50 5.00000 491.50

0650 2507-6800061

REVETMENT, CLASS E

92.800 TON 60.00000 5,568.00 60.00000 5,568.00 60.00000 5,568.00

0660 2601-2634100

MULCHING

2.700 ACRE 700.00000 1,890.00 700.00000 1,890.00 700.00000 1,890.00

0670 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.700 ACRE 1,100.00000 2,970.00 1,100.00000 2,970.00 1,100.00000 2,970.00

0680 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

9.000 SQ 50.00000 450.00 50.00000 450.00 50.00000 450.00

0690 2602-0000020

SILT FENCE

1,293.800 LF 1.65000 2,134.77 1.65000 2,134.77 1.65000 2,134.77

0700 2602-0000030

SILT FENCE FOR DITCH CHECKS

478.500 LF 2.00000 957.00 2.00000 957.00 2.00000 957.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,772.300 LF 0.05000 88.62 0.05000 88.62 0.05000 88.62

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

177.200 LF 1.00000 177.20 1.00000 177.20 1.00000 177.20

0730 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 43.00000 8,600.00 43.00000 8,600.00 43.00000 8,600.00

0740 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

75.000 LF 5.00000 375.00 5.00000 375.00 5.00000 375.00

0750 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

75.000 LF 0.05000 3.75 0.05000 3.75 0.05000 3.75

0760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 16, 2021

62-0927-052 Primary County: MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$25,205.84$25,205.84 $25,205.84Section Totals:

( ) indicates item is bid as Lump Sum

$5,100,334.02$5,092,909.05 $5,118,362.22

$5,092,909.05

Contract Item Totals

$5,100,334.02 5,118,362.22Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 16, 2021

62-0927-052 Primary County: MAHASKA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MBIN-029-4(501)34--0M-65 DECK JOINT REPAIR

MILLS

Route: I-29

BNSF RR and Eaton Ditch 0.8 mi N of Co Rd L35 (SB)

Prj Awd Amt: $698,843.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/25/22 70 Working Days

65-0294-501

November 16, 2021 10:00 A.M.

MILLSCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $698,843.03 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $744,248.25 106.50%

3 IO127 IOWA CIVIL CONTRACTING, INC. $766,354.40 109.66%

4 CR120 CRAMER AND ASSOC., INC. $813,686.70 116.43%

5 DO140 DORMARK CONSTRUCTION CO. $836,064.59 119.64%

6 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $922,708.01 132.03%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/25/22 70 Working Days

65-0294-501

November 16, 2021 10:00 A.M.

MILLSCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0120; REPAIRS TO A  316’-8 x 40’-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGES

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 38,288.48000 38,288.48 65,000.00000 65,000.00 60,000.00000 60,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 141.70000 3,400.80 150.00000 3,600.00 100.00000 2,400.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

34.200 CY 1,834.95000 62,755.29 3,200.00000 109,440.00 4,070.00000 139,194.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,796.000 LB 2.10000 7,971.60 4.00000 15,184.00 4.25000 16,133.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

86.500 LF 165.60000 14,324.40 275.00000 23,787.50 346.50000 29,972.25

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

86.500 LF 40.70000 3,520.55 70.00000 6,055.00 71.50000 6,184.75

0070 2508-0970000

CONTAINMENT

(1) LS 800.00000 800.00 5,600.00000 5,600.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0120; REPAIRS TO A  316’-8 x 40’-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGES

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 12,655.00000 12,655.00 10,500.00000 10,500.00 14,000.00000 14,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 158,448.00000 158,448.00 80,000.00000 80,000.00 68,000.00000 68,000.00

0091 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

$346,884.00$307,164.12 $327,666.50Section Totals:

Page 2 of 14

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2625000

EMBANKMENT-IN-PLACE

128.100 CY 55.00000 7,045.50 50.00000 6,405.00 80.00000 10,248.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

375.000 CY 45.00000 16,875.00 65.00000 24,375.00 80.00000 30,000.00

0120 2115-0100000

MODIFIED SUBBASE

21.000 CY 80.00000 1,680.00 75.00000 1,575.00 80.00000 1,680.00

0130 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

101.000 SY 103.00000 10,403.00 125.00000 12,625.00 80.00000 8,080.00

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

62.400 SY 150.00000 9,360.00 200.00000 12,480.00 150.00000 9,360.00

0150 2122-5500110

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 11 IN.

754.700 SY 84.30000 63,621.21 92.00000 69,432.40 80.00000 60,376.00

0160 2123-7450020

SHOULDER FINISHING, EARTH

18.320 STA 300.00000 5,496.00 500.00000 9,160.00 500.00000 9,160.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2214-5145150

PAVEMENT SCARIFICATION

716.900 SY 22.00000 15,771.80 25.00000 17,922.50 19.00000 13,621.10

0180 2301-0690203

BRIDGE APPROACH, BR-203

453.200 SY 295.00000 133,694.00 300.00000 135,960.00 335.50000 152,048.60

0190 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 4,200.00000 4,200.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

56.300 LF 20.00000 1,126.00 25.00000 1,407.50 20.00000 1,126.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 30.00000 1,500.00 33.00000 1,650.00 33.00000 1,650.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,000.00000 3,000.00 3,300.00000 3,300.00 3,300.00000 3,300.00

0230 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 4,750.00000 4,750.00 5,250.00000 5,250.00 5,225.00000 5,225.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 330.00000 330.00 330.00000 330.00

0250 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 3,000.00000 3,000.00 3,300.00000 3,300.00 3,300.00000 3,300.00

0260 2505-6000111

HIGH TENSION CABLE GUARDRAIL

840.000 LF 33.00000 27,720.00 36.00000 30,240.00 36.30000 30,492.00

0270 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,750.00000 4,750.00 5,250.00000 5,250.00 5,225.00000 5,225.00

0280 2510-6745850

REMOVAL OF PAVEMENT

606.500 SY 48.60000 29,475.90 30.00000 18,195.00 30.00000 18,195.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

74.890 STA 50.00000 3,744.50 22.00000 1,647.58 55.00000 4,118.95
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

60.400 STA 120.00000 7,248.00 83.00000 5,013.20 132.00000 7,972.80

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 110.00000 880.00 110.00000 880.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

72.690 STA 50.00000 3,634.50 38.50000 2,798.57 55.00000 3,997.95

0330 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 55.00000 440.00 55.00000 440.00

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 9.00000 10,800.00 13.00000 15,600.00 9.90000 11,880.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 13,000.00000 13,000.00 11,000.00000 11,000.00

0360 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.220 STA 175.00000 1,963.50 250.00000 2,805.00 200.00000 2,244.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

12.200 GAL 100.00000 1,220.00 200.00000 2,440.00 100.00000 1,220.00

0380 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 550.00000 1,100.00 1,200.00000 2,400.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,400.000 LF 4.00000 5,600.00 4.00000 5,600.00 3.00000 4,200.00

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,400.000 LF 1.00000 1,400.00 1.00000 1,400.00 0.50000 700.00

$419,470.40$391,678.91 $416,581.75Section Totals:

( ) indicates item is bid as Lump Sum

$744,248.25$698,843.03 $766,354.40

$698,843.03

Contract Item Totals

$744,248.25 766,354.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0120; REPAIRS TO A  316’-8 x 40’-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGES

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 85,000.00000 85,000.00 50,310.00000 50,310.00 106,000.00000 106,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 55.00000 1,320.00 105.30000 2,527.20 3,000.00000 72,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

34.200 CY 3,800.00000 129,960.00 1,774.20000 60,677.64 4,000.00000 136,800.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,796.000 LB 3.00000 11,388.00 3.64000 13,817.44 4.00000 15,184.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

86.500 LF 215.00000 18,597.50 291.42000 25,207.83 400.00000 34,600.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

86.500 LF 70.00000 6,055.00 49.14000 4,250.61 50.00000 4,325.00

0070 2508-0970000

CONTAINMENT

(1) LS 800.00000 800.00 12,000.00000 12,000.00 800.00000 800.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0120; REPAIRS TO A  316’-8 x 40’-0 PRETENSIONED
PRESTRESSED CONC. BEAM BRIDGES

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 12,655.00000 12,655.00 9,200.00000 9,200.00 12,655.00000 12,655.00

0090 2533-4980005

MOBILIZATION

(1) LS 83,000.00000 83,000.00 77,480.00000 77,480.00 90,235.00000 90,235.00

0091 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 10,000.00000 10,000.00

$482,599.00$353,775.50 $260,970.72Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2625000

EMBANKMENT-IN-PLACE

128.100 CY 60.00000 7,686.00 133.50000 17,101.35 100.00000 12,810.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

375.000 CY 60.00000 22,500.00 233.50000 87,562.50 100.00000 37,500.00

0120 2115-0100000

MODIFIED SUBBASE

21.000 CY 100.00000 2,100.00 98.50000 2,068.50 75.00000 1,575.00

0130 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

101.000 SY 150.00000 15,150.00 191.36000 19,327.36 200.00000 20,200.00

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

62.400 SY 150.00000 9,360.00 191.36000 11,940.86 200.00000 12,480.00

0150 2122-5500110

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 11 IN.

754.700 SY 135.00000 101,884.50 135.00000 101,884.50 84.30000 63,621.21

0160 2123-7450020

SHOULDER FINISHING, EARTH

18.320 STA 550.00000 10,076.00 58.50000 1,071.72 300.00000 5,496.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2214-5145150

PAVEMENT SCARIFICATION

716.900 SY 48.00000 34,411.20 48.00000 34,411.20 22.00000 15,771.80

0180 2301-0690203

BRIDGE APPROACH, BR-203

453.200 SY 310.00000 140,492.00 325.50000 147,516.60 330.00000 149,556.00

0190 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 4,000.00000 4,000.00 5,644.96000 5,644.96 7,000.00000 7,000.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

56.300 LF 20.00000 1,126.00 4.68000 263.48 20.00000 1,126.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 30.00000 1,500.00 35.00000 1,750.00 30.00000 1,500.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,000.00000 3,000.00 2,800.00000 2,800.00 3,000.00000 3,000.00

0230 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 4,750.00000 4,750.00 4,000.00000 4,000.00 4,750.00000 4,750.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00

0250 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0260 2505-6000111

HIGH TENSION CABLE GUARDRAIL

840.000 LF 33.00000 27,720.00 40.00000 33,600.00 33.00000 27,720.00

0270 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,750.00000 4,750.00 3,100.00000 3,100.00 4,750.00000 4,750.00

0280 2510-6745850

REMOVAL OF PAVEMENT

606.500 SY 30.00000 18,195.00 44.46000 26,964.99 25.00000 15,162.50

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

74.890 STA 50.00000 3,744.50 30.00000 2,246.70 50.00000 3,744.50
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

60.400 STA 120.00000 7,248.00 125.00000 7,550.00 120.00000 7,248.00

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 75.00000 600.00 100.00000 800.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

72.690 STA 50.00000 3,634.50 35.00000 2,544.15 50.00000 3,634.50

0330 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 9.00000 10,800.00 14.00000 16,800.00 9.00000 10,800.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 13,280.00000 13,280.00 8,500.00000 8,500.00

0360 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.220 STA 175.00000 1,963.50 750.00000 8,415.00 175.00000 1,963.50
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

12.200 GAL 100.00000 1,220.00 750.00000 9,150.00 500.00000 6,100.00

0380 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,200.00000 2,400.00 1,100.00000 2,200.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,400.000 LF 4.00000 5,600.00 4.00000 5,600.00 4.00000 5,600.00

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,400.000 LF 1.00000 1,400.00 1.00000 1,400.00 1.00000 1,400.00

$440,109.01$459,911.20 $575,093.87Section Totals:

( ) indicates item is bid as Lump Sum

$836,064.59$813,686.70 $922,708.01

$813,686.70

Contract Item Totals

$836,064.59 922,708.01Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 16, 2021

65-0294-501 Primary County: MILLS

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C070(70)--SE-70 BRIDGE REPLACEMENT - CCS

MUSCATINE

Route: YORK AVENUE

On YORK AVENUE, Over Mud Creek, Near E 1/4 Corner, S2 T78 R1E

Prj Awd Amt: $538,884.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/22 85 Working Days

70-C070-070

November 16, 2021 10:00 A.M.

MUSCATINECall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $538,884.36 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $590,822.41 109.64%

3 TA060 TAYLOR CONSTRUCTION, INC. $665,020.68 123.41%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $756,632.25 140.41%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/01/22 85 Working Days

70-C070-070

November 16, 2021 10:00 A.M.

MUSCATINECall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

990.000 CY 22.50000 22,275.00 22.50000 22,275.00 20.00000 19,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,389.000 CY 6.00000 8,334.00 6.00000 8,334.00 6.00000 8,334.00

0030 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

50.000 CY 20.00000 1,000.00 20.00000 1,000.00 40.00000 2,000.00

0040 2102-4560000

LOCATING TILE LINES

1.000 STA 500.00000 500.00 500.00000 500.00 1,000.00000 1,000.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,815.000 CY 6.00000 10,890.00 6.00000 10,890.00 8.00000 14,520.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

804.500 CY 8.00000 6,436.00 8.00000 6,436.00 9.00000 7,240.50

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

706.000 TON 24.50000 17,297.00 24.50000 17,297.00 27.00000 19,062.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 24.50000 490.00 24.50000 490.00 40.00000 800.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 34,000.00000 34,000.00 25,000.00000 25,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

147.000 CY 40.00000 5,880.00 40.00000 5,880.00 45.00000 6,615.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

188.000 CY 571.50000 107,442.00 785.00000 147,580.00 811.00000 152,468.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

50,718.000 LB 1.15000 58,325.70 1.35000 68,469.30 1.35000 68,469.30

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 75.00000 16,665.00 115.00000 25,553.00 150.00000 33,330.00

0140 2417-1080042

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 42 IN. X 29 IN.

72.000 LF 150.00000 10,800.00 150.00000 10,800.00 135.00000 9,720.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

350.000 LF 56.00000 19,600.00 48.00000 16,800.00 50.00000 17,500.00

0160 2501-0201253

PILES, STEEL, HP 12 X 53

640.000 LF 71.00000 45,440.00 55.00000 35,200.00 61.00000 39,040.00

0170 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

243.000 LF 109.25000 26,547.75 125.00000 30,375.00 175.00000 42,525.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00 2,250.00000 9,000.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0200 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0210 2507-3250005

ENGINEERING FABRIC

1,476.300 SY 4.70000 6,938.61 4.70000 6,938.61 2.25000 3,321.68
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

1,012.100 TON 43.00000 43,520.30 43.00000 43,520.30 52.00000 52,629.20

0230 2519-3280000

FENCE, FIELD

292.000 LF 6.00000 1,752.00 24.35000 7,110.20 15.00000 4,380.00

0240 2519-3300400

FIELD FENCE BRACE PANELS

13.000 EACH 150.00000 1,950.00 208.00000 2,704.00 300.00000 3,900.00

0250 2519-4200140

REMOVAL OF FENCE, FIELD

304.000 LF 1.00000 304.00 5.00000 1,520.00 4.00000 1,216.00

0260 2528-2518000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 56,000.00000 56,000.00 50,000.00000 50,000.00 95,000.00000 95,000.00

0290 2601-2634100

MULCHING

3.000 ACRE 700.00000 2,100.00 750.00000 2,250.00 750.00000 2,250.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,150.00000 1,725.00 1,200.00000 1,800.00 1,200.00000 1,800.00

0310 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

365.000 SQ 11.50000 4,197.50 12.00000 4,380.00 12.00000 4,380.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 300.00000 450.00 250.00000 375.00 250.00000 375.00

0330 2602-0000050

SILT BASINS

4.000 EACH 100.00000 400.00 500.00000 2,000.00 500.00000 2,000.00

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

215.000 LF 0.30000 64.50 1.00000 215.00 1.00000 215.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

860.000 LF 3.00000 2,580.00 2.50000 2,150.00 2.50000 2,150.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$665,020.68$538,884.36 $590,822.41Section Totals:

( ) indicates item is bid as Lump Sum

$590,822.41$538,884.36 $665,020.68

$538,884.36

Contract Item Totals

$590,822.41 665,020.68Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

990.000 CY 20.00000 19,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,389.000 CY 15.00000 20,835.00

0030 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

50.000 CY 50.00000 2,500.00

0040 2102-4560000

LOCATING TILE LINES

1.000 STA 715.00000 715.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,815.000 CY 20.00000 36,300.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

804.500 CY 25.00000 20,112.50

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

706.000 TON 30.00000 21,180.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 35.00000 700.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,250.00000 30,250.00

0100 2402-2720000

EXCAVATION, CLASS 20

147.000 CY 15.50000 2,278.50

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

188.000 CY 1,250.00000 235,000.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

50,718.000 LB 1.50000 76,077.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 100.00000 22,220.00

0140 2417-1080042

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 42 IN. X 29 IN.

72.000 LF 150.00000 10,800.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

350.000 LF 62.75000 21,962.50

0160 2501-0201253

PILES, STEEL, HP 12 X 53

640.000 LF 68.25000 43,680.00

0170 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

243.000 LF 160.00000 38,880.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,525.00000 10,100.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 280.00000 1,120.00

0200 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,800.00000 11,200.00

0210 2507-3250005

ENGINEERING FABRIC

1,476.300 SY 2.50000 3,690.75
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

1,012.100 TON 47.50000 48,074.75

0230 2519-3280000

FENCE, FIELD

292.000 LF 17.00000 4,964.00

0240 2519-3300400

FIELD FENCE BRACE PANELS

13.000 EACH 340.00000 4,420.00

0250 2519-4200140

REMOVAL OF FENCE, FIELD

304.000 LF 2.75000 836.00

0260 2528-2518000

SAFETY CLOSURE

4.000 EACH 135.00000 540.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,125.00000 1,125.00

0280 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0290 2601-2634100

MULCHING

3.000 ACRE 850.00000 2,550.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,350.00000 2,025.00

0310 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

365.000 SQ 13.50000 4,927.50

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 280.00000 420.00

0330 2602-0000050

SILT BASINS

4.000 EACH 500.00000 2,000.00

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

215.000 LF 1.25000 268.75

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

860.000 LF 3.00000 2,580.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$756,632.25Section Totals:

( ) indicates item is bid as Lump Sum

$756,632.25

$756,632.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 16, 2021

70-C070-070 Primary County: MUSCATINE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C071(88)--FE-71 BRIDGE REPLACEMENT - CCS

OBRIEN

Route: 420TH STREET

On 420th Street, Over WATERMAN CREEK, S23 T95 R39

Prj Awd Amt: $728,224.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/05/22 75 Working Days

71-C071-088

November 16, 2021 10:00 A.M.

OBRIENCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $728,224.64 100.00%

2 DI360 DIXON CONSTRUCTION CO. $733,382.50 100.71%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $825,506.00 113.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/05/22 75 Working Days

71-C071-088

November 16, 2021 10:00 A.M.

OBRIENCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

311.000 CY 15.00000 4,665.00 25.00000 7,775.00 25.00000 7,775.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

87.000 CY 12.00000 1,044.00 10.00000 870.00 13.00000 1,131.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,000.00000 55,000.00 77,000.00000 77,000.00 60,000.00000 60,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

290.000 CY 40.00000 11,600.00 40.00000 11,600.00 20.00000 5,800.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

353.500 CY 620.00000 219,170.00 525.00000 185,587.50 900.00000 318,150.00

0060 2404-7775000

REINFORCING STEEL

77,532.000 LB 1.27000 98,465.64 1.50000 116,298.00 1.25000 96,915.00

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 85.00000 27,370.00 100.00000 32,200.00 75.00000 24,150.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 16, 2021

71-C071-088 Primary County: OBRIEN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 53.00000 41,340.00 52.00000 40,560.00 60.00000 46,800.00

0090 2501-0201057

PILES, STEEL, HP 10 X 57

1,500.000 LF 72.00000 108,000.00 59.00000 88,500.00 75.00000 112,500.00

0100 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

311.000 LF 195.00000 60,645.00 197.00000 61,267.00 100.00000 31,100.00

0110 2501-6335010

PREBORED HOLES

120.000 LF 50.00000 6,000.00 57.00000 6,840.00 40.00000 4,800.00

0120 2507-3250005

ENGINEERING FABRIC

260.000 SY 5.00000 1,300.00 4.00000 1,040.00 3.50000 910.00

0130 2507-6800032

REVETMENT, CLASS C

385.000 TON 45.00000 17,325.00 57.00000 21,945.00 95.00000 36,575.00

0140 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 300.00000 1,200.00 100.00000 400.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 16, 2021

71-C071-088 Primary County: OBRIEN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,700.00000 5,700.00 3,500.00000 3,500.00

0160 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

$825,506.00$728,224.64 $733,382.50Section Totals:

( ) indicates item is bid as Lump Sum

$733,382.50$728,224.64 $825,506.00

$728,224.64

Contract Item Totals

$733,382.50 825,506.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 16, 2021

71-C071-088 Primary County: OBRIEN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-T-C077(234)--8V-77 BRIDGE REPLACEMENT - PPCB

POLK

Route: TRAIL

In Polk County, trail bridge over Beaver Creek

Prj Awd Amt: $1,921,858.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/25/22 100 Working Days

77-C077-234

November 16, 2021 10:00 A.M.

POLKCall Order:  020 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,921,858.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $2,044,253.51 106.37%

3 JE200 JENSEN CONSTRUCTION CO. $2,251,264.28 117.14%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,258,544.35 117.52%

5 CR120 CRAMER AND ASSOC., INC. $2,387,789.00 124.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/25/22 100 Working Days

77-C077-234

November 16, 2021 10:00 A.M.

POLKCall Order:  020 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) JENSEN CONSTRUCTION
CO.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,242.800 CY 15.00000 18,642.00 10.70000 13,297.96 20.00000 24,856.00

0020 2402-2720000

EXCAVATION, CLASS 20

496.000 CY 80.00000 39,680.00 60.00000 29,760.00 35.00000 17,360.00

0030 2402-2721000

EXCAVATION, CLASS 21

705.000 CY 80.00000 56,400.00 280.00000 197,400.00 215.00000 151,575.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

498.000 CY 800.00000 398,400.00 730.00000 363,540.00 850.00000 423,300.00

0050 2404-7775000

REINFORCING STEEL

39,691.000 LB 1.55000 61,521.05 1.49000 59,139.59 1.70000 67,474.70

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,697.000 LB 1.55000 90,980.35 1.40000 82,175.80 1.70000 99,784.90

0070 2407-0562905

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB105

6.000 EACH 30,000.00000 180,000.00 34,900.00000 209,400.00 29,000.00000 174,000.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) JENSEN CONSTRUCTION
CO.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

4,009.000 LB 9.00000 36,081.00 11.10000 44,499.90 11.00000 44,099.00

0090 2414-6424110

CONCRETE BARRIER RAILING

685.500 LF 80.00000 54,840.00 121.00000 82,945.50 125.00000 85,687.50

0100 2414-6460000

ORNAMENTAL METAL RAILING

676.000 LF 300.00000 202,800.00 283.00000 191,308.00 290.00000 196,040.00

0110 2501-0201057

PILES, STEEL, HP 10 X 57

2,100.000 LF 70.00000 147,000.00 72.10000 151,410.00 70.00000 147,000.00

0120 2501-6335010

PREBORED HOLES

80.000 LF 75.00000 6,000.00 52.00000 4,160.00 65.00000 5,200.00

0130 2507-3250005

ENGINEERING FABRIC

1,277.100 SY 4.00000 5,108.40 3.60000 4,597.56 4.25000 5,427.68

0140 2507-6800061

REVETMENT, CLASS E

1,324.400 TON 65.00000 86,086.00 64.00000 84,761.60 55.00000 72,842.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) JENSEN CONSTRUCTION
CO.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

121.900 SY 118.00000 14,384.20 111.00000 13,530.90 100.00000 12,190.00

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0.970 STA 3,000.00000 2,910.00 1,610.00000 1,561.70 3,250.00000 3,152.50

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 7,500.00000 7,500.00

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 225.00000 450.00 200.00000 400.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 4,800.00000 4,800.00 20,000.00000 20,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 125,500.00000 125,500.00 110,000.00000 110,000.00 225,000.00000 225,000.00

0210 2599-9999010

('LUMP SUM' ITEM) AESTHETIC LIGHTING

(1) LS 310,000.00000 310,000.00 335,000.00000 335,000.00 400,000.00000 400,000.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) JENSEN CONSTRUCTION
CO.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999010

('LUMP SUM' ITEM) STONE VENEER

(1) LS 75,000.00000 75,000.00 53,800.00000 53,800.00 65,000.00000 65,000.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

225.000 LF 5.00000 1,125.00 5.40000 1,215.00 15.00000 3,375.00

$2,251,264.28$1,921,858.00 $2,044,253.51Section Totals:

( ) indicates item is bid as Lump Sum

$2,044,253.51$1,921,858.00 $2,251,264.28

$1,921,858.00

Contract Item Totals

$2,044,253.51 2,251,264.28Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CRAMER AND ASSOC.,
INC.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,242.800 CY 9.00000 11,185.20 15.00000 18,642.00

0020 2402-2720000

EXCAVATION, CLASS 20

496.000 CY 35.00000 17,360.00 15.00000 7,440.00

0030 2402-2721000

EXCAVATION, CLASS 21

705.000 CY 215.00000 151,575.00 300.00000 211,500.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

498.000 CY 990.00000 493,020.00 1,200.00000 597,600.00

0050 2404-7775000

REINFORCING STEEL

39,691.000 LB 1.30000 51,598.30 2.50000 99,227.50

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,697.000 LB 1.55000 90,980.35 1.40000 82,175.80

0070 2407-0562905

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB105

6.000 EACH 36,000.00000 216,000.00 30,000.00000 180,000.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CRAMER AND ASSOC.,
INC.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

4,009.000 LB 12.00000 48,108.00 12.00000 48,108.00

0090 2414-6424110

CONCRETE BARRIER RAILING

685.500 LF 111.00000 76,090.50 75.00000 51,412.50

0100 2414-6460000

ORNAMENTAL METAL RAILING

676.000 LF 265.00000 179,140.00 300.00000 202,800.00

0110 2501-0201057

PILES, STEEL, HP 10 X 57

2,100.000 LF 73.00000 153,300.00 75.00000 157,500.00

0120 2501-6335010

PREBORED HOLES

80.000 LF 45.00000 3,600.00 90.00000 7,200.00

0130 2507-3250005

ENGINEERING FABRIC

1,277.100 SY 4.00000 5,108.40 2.00000 2,554.20

0140 2507-6800061

REVETMENT, CLASS E

1,324.400 TON 59.00000 78,139.60 60.00000 79,464.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CRAMER AND ASSOC.,
INC.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

121.900 SY 85.00000 10,361.50 200.00000 24,380.00

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0.970 STA 750.00000 727.50 8,000.00000 7,760.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 5,000.00000 5,000.00

0180 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00

0200 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00 240,000.00000 240,000.00

0210 2599-9999010

('LUMP SUM' ITEM) AESTHETIC LIGHTING

(1) LS 360,000.00000 360,000.00 310,000.00000 310,000.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) CRAMER AND ASSOC.,
INC.

0001 TRAIL BRIDGE ITEMS FOR A 319'-8 X 12'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999010

('LUMP SUM' ITEM) STONE VENEER

(1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

225.000 LF 6.00000 1,350.00 5.00000 1,125.00

$2,258,544.35 $2,387,789.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,387,789.00$2,258,544.35

$2,258,544.35

Contract Item Totals

$2,387,789.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 16, 2021

77-C077-234 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMX-029-4(109)69--02-78 RCB CULVERT REPLACEMENT - TRIPLE BOX

POTTAWATTAMIE

Route: I-29

Ditch 2.4 mi S of I-880

Prj Awd Amt: $2,124,465.97

Project: WorkType:

County:

Location:

IMX-029-4(110)70--02-78 RCB CULVERT REPLACEMENT - TWIN BOX

POTTAWATTAMIE

Route: I-29

Ditch 1.6 mi S of I-880

Prj Awd Amt: $1,241,582.97

Project: WorkType:

County:

Location:

IMX-029-4(111)71--02-78 RCB CULVERT REPLACEMENT - TWIN BOX

POTTAWATTAMIE

Route: I-29

Ditch 0.5 mi S of I-880

Prj Awd Amt: $1,319,331.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 210 Working Days

78-0294-109

November 16, 2021 10:00 A.M.

POTTAWATTAMIECall Order:  021 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $4,685,380.09 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $5,200,560.86 111.00%

3 PR268 PROGRESSIVE STRUCTURES, LLC $6,223,018.41 132.82%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 210 Working Days

78-0294-109

November 16, 2021 10:00 A.M.

POTTAWATTAMIECall Order:  021 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 1: C.I.P. RCB CULVERT. BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (109

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

207.000 CY 10.00000 2,070.00

0020 2210-0475290

MACADAM STONE BASE

1,297.200 TON 40.00000 51,888.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,000.00000 70,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

5,865.000 CY 21.00000 123,165.00

0050 2402-3825025

GRANULAR MATERIAL FOR BLANKET

360.300 CY 110.00000 39,633.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

804.200 CY 575.00000 462,415.00

0070 2404-7775000

REINFORCING STEEL

130,078.000 LB 1.50000 195,117.00

Page 1 of 32

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 1: C.I.P. RCB CULVERT. BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (109

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00

0090 2507-3250005

ENGINEERING FABRIC

455.000 SY 5.00000 2,275.00

0100 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

10.000 CY 500.00000 5,000.00

0110 2507-6800061

REVETMENT, CLASS E

371.000 TON 59.00000 21,889.00

0120 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00

$1,223,452.00Section Totals:

Page 2 of 32

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 .DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 2: PRECAST RCB CULVERT
(BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN - (109

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2102-0425071

SPECIAL BACKFILL

179.100 CY 55.00000 9,850.50 75.00000 13,432.50

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

228.000 CY 9.50000 2,166.00 29.00000 6,612.00

0150 2210-0475290

MACADAM STONE BASE

1,289.900 TON 32.00000 41,276.80 49.00000 63,205.10

0160 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 63,000.00000 63,000.00

0170 2402-2720000

EXCAVATION, CLASS 20

6,226.000 CY 6.00000 37,356.00 8.00000 49,808.00

0180 2402-3825025

GRANULAR MATERIAL FOR BLANKET

358.300 CY 56.75000 20,333.53 68.00000 24,364.40

0190 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

564.000 LF 1,155.00000 651,420.00 1,785.00000 1,006,740.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 .DESIGN NO. 0421; ALTERNATE ‘AA’ OPTION 2: PRECAST RCB CULVERT
(BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN - (109

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

6.000 EACH 39,500.00000 237,000.00 52,000.00000 312,000.00

0210 2501-8400172

TEMPORARY SHORING

(1) LS 60,000.00000 60,000.00 36,000.00000 36,000.00

0220 2507-3250005

ENGINEERING FABRIC

515.000 SY 6.33000 3,259.95 3.80000 1,957.00

0230 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

10.000 CY 375.00000 3,750.00 400.00000 4,000.00

0240 2507-6800061

REVETMENT, CLASS E

407.000 TON 56.71000 23,080.97 54.00000 21,978.00

0250 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 75,000.00000 75,000.00

$1,678,097.00$1,184,493.75Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMS -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0260 2101-0850001

CLEARING AND GRUBBING

1.020 ACRE 3,000.00000 3,060.00 2,500.00000 2,550.00 8,160.00000 8,323.20

0270 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,059.000 CY 11.25000 23,163.75 28.00000 57,652.00 38.00000 78,242.00

0280 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

988.000 CY 7.25000 7,163.00 12.00000 11,856.00 16.00000 15,808.00

0290 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 52.00000 260.00 12.00000 60.00 100.00000 500.00

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

802.000 CY 8.50000 6,817.00 10.00000 8,020.00 7.00000 5,614.00

0310 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

50.200 CY 28.50000 1,430.70 7.00000 351.40 85.00000 4,267.00

0320 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,660.000 CY 2.25000 5,985.00 7.00000 18,620.00 3.00000 7,980.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMS -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0330 2115-0100000

MODIFIED SUBBASE

754.700 CY 51.25000 38,678.38 70.00000 52,829.00 45.00000 33,961.50

0340 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

693.300 SY 100.00000 69,330.00 107.00000 74,183.10 102.00000 70,716.60

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.800 STA 340.00000 2,652.00 350.00000 2,730.00 380.00000 2,964.00

0360 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

1,040.000 SY 120.00000 124,800.00 102.00000 106,080.00 102.00000 106,080.00

0370 2402-0425040

FLOODED BACKFILL

120.100 CY 129.10000 15,504.91 70.00000 8,407.00 85.00000 10,208.50

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

646.000 LF 8.75000 5,652.50 17.00000 10,982.00 15.00000 9,690.00

0390 2502-8221306

SUBDRAIN OUTLET, DR-306

10.000 EACH 325.00000 3,250.00 300.00000 3,000.00 1,400.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMS -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

370.000 LF 7.50000 2,775.00 5.00000 1,850.00 6.00000 2,220.00

0410 2505-4008130

REMOVAL OF CABLE GUARDRAIL

19,320.800 LF 2.00000 38,641.60 1.50000 28,981.20 1.50000 28,981.20

0420 2505-6000111

HIGH TENSION CABLE GUARDRAIL

19,320.800 LF 13.84000 267,399.87 14.00000 270,491.20 14.00000 270,491.20

0430 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

16.000 EACH 3,500.00000 56,000.00 3,500.00000 56,000.00 3,500.00000 56,000.00

0440 2510-6745850

REMOVAL OF PAVEMENT

1,733.300 SY 8.60000 14,906.38 14.00000 24,266.20 20.00000 34,666.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,813.550 STA 7.75000 14,055.01 7.75000 14,055.01 7.75000 14,055.01

0460 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

152.700 STA 116.00000 17,713.20 116.00000 17,713.20 116.00000 17,713.20
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMS -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0470 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00 100.00000 1,600.00

0480 2527-9263180

PAVEMENT MARKINGS REMOVED

1,799.110 STA 11.25000 20,239.99 11.25000 20,239.99 11.25000 20,239.99

0490 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 50.00000 800.00 50.00000 800.00 50.00000 800.00

0500 2528-2518000

SAFETY CLOSURE

28.000 EACH 125.00000 3,500.00 125.00000 3,500.00 125.00000 3,500.00

0510 2528-2518010

REMOVE AND REINSTALL CROSSOVER
BARRICADES

2.000 EACH 1,650.00000 3,300.00 1,650.00000 3,300.00 1,650.00000 3,300.00

0520 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

350.000 LF 18.95000 6,632.50 25.00000 8,750.00 18.95000 6,632.50

0530 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 3,350.00000 26,800.00 7,000.00000 56,000.00 3,350.00000 26,800.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMS -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 100,000.00000 100,000.00 40,750.00000 40,750.00

0550 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,871.000 LF 13.00000 37,323.00 13.00000 37,323.00 13.00000 37,323.00

0560 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

7.800 STA 510.00000 3,978.00 300.00000 2,340.00 3,000.00000 23,400.00

0570 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$957,826.90$879,411.79 $1,005,530.30Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 Roadside Development -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0580 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 13,000.00000 13,000.00 35,000.00000 35,000.00 26,000.00000 26,000.00

0590 2507-3250005

ENGINEERING FABRIC

591.500 SY 6.33000 3,744.20 5.00000 2,957.50 3.80000 2,247.70

0600 2507-6800061

REVETMENT, CLASS E

482.300 TON 56.71000 27,351.23 59.00000 28,455.70 54.00000 26,044.20

0610 2601-2634100

MULCHING

1.300 ACRE 1,200.00000 1,560.00 1,200.00000 1,560.00 1,200.00000 1,560.00

0620 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,200.00000 1,560.00 1,200.00000 1,560.00 1,200.00000 1,560.00

0630 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 250.00000 325.00 250.00000 325.00 250.00000 325.00

0640 2602-0000020

SILT FENCE

1,200.000 LF 2.00000 2,400.00 2.00000 2,400.00 2.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 Roadside Development -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,200.000 LF 0.25000 300.00 0.25000 300.00 0.25000 300.00

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

120.000 LF 1.00000 120.00 1.00000 120.00 1.00000 120.00

0670 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 32.50000 6,500.00 25.00000 5,000.00 84.00000 16,800.00

0680 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

0690 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.00000 1,000.00

0700 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.00000 400.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 Roadside Development -  - IMX-029-4(109)69--02-78SECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0720 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$81,056.90$60,560.43 $81,378.20Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0005 DESIGN NO. 0521; ALTERNATE ‘BB’ OPTION 1: C.I.P. RCB CULVERT. BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN - (110

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0730 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

750.000 CY 28.00000 21,000.00

0740 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

225.000 CY 12.00000 2,700.00

0750 2210-0475290

MACADAM STONE BASE

814.100 TON 52.00000 42,333.20

0760 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,000.00000 70,000.00

0770 2402-2720000

EXCAVATION, CLASS 20

4,279.000 CY 21.00000 89,859.00

0780 2402-3825025

GRANULAR MATERIAL FOR BLANKET

226.100 CY 110.00000 24,871.00

0790 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

546.400 CY 575.00000 314,180.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0005 DESIGN NO. 0521; ALTERNATE ‘BB’ OPTION 1: C.I.P. RCB CULVERT. BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN - (110

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0800 2404-7775000

REINFORCING STEEL

88,331.000 LB 1.75000 154,579.25

0810 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00

0820 2507-3250005

ENGINEERING FABRIC

470.000 SY 5.00000 2,350.00

0830 2507-6800061

REVETMENT, CLASS E

359.000 TON 59.00000 21,181.00

0840 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00

$908,053.45Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0006 .DESIGN NO. 0521; ALTERNATE ‘BB’ OPTION 2: PRECAST RCB CULVERT
(BID THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN - (110

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0850 2102-0425071

SPECIAL BACKFILL

117.700 CY 55.00000 6,473.50 75.00000 8,827.50

0860 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

750.000 CY 12.75000 9,562.50 38.00000 28,500.00

0870 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

240.000 CY 9.50000 2,280.00 28.00000 6,720.00

0880 2210-0475290

MACADAM STONE BASE

847.500 TON 32.00000 27,120.00 49.00000 41,527.50

0890 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 63,000.00000 63,000.00

0900 2402-2720000

EXCAVATION, CLASS 20

4,340.000 CY 6.00000 26,040.00 8.00000 34,720.00

0910 2402-3825025

GRANULAR MATERIAL FOR BLANKET

235.400 CY 57.00000 13,417.80 68.00000 16,007.20
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0006 .DESIGN NO. 0521; ALTERNATE ‘BB’ OPTION 2: PRECAST RCB CULVERT
(BID THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN - (110

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0920 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

372.000 LF 1,135.00000 422,220.00 1,785.00000 664,020.00

0930 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

4.000 EACH 39,400.00000 157,600.00 52,000.00000 208,000.00

0940 2501-8400172

TEMPORARY SHORING

(1) LS 60,000.00000 60,000.00 36,000.00000 36,000.00

0950 2507-3250005

ENGINEERING FABRIC

567.000 SY 6.33000 3,589.11 3.80000 2,154.60

0960 2507-6800061

REVETMENT, CLASS E

383.000 TON 56.71000 21,719.93 54.00000 20,682.00

0970 2533-4980005

MOBILIZATION

(1) LS 61,000.00000 61,000.00 62,000.00000 62,000.00

$1,192,158.80$841,022.84Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMS - IMX-029-4(110)70--02-78SECTION: Cat Alt Set: Cat Alt Member:

0980 2101-0850001

CLEARING AND GRUBBING

1.030 ACRE 3,000.00000 3,090.00 2,500.00000 2,575.00 8,000.00000 8,240.00

0990 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,706.000 CY 12.75000 21,751.50 28.00000 47,768.00 38.00000 64,828.00

1000 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,081.000 CY 7.25000 7,837.25 12.00000 12,972.00 16.00000 17,296.00

1010 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 52.00000 260.00 12.00000 60.00 100.00000 500.00

1020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

850.000 CY 8.50000 7,225.00 10.00000 8,500.00 7.00000 5,950.00

1030 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

29.400 CY 28.50000 837.90 7.00000 205.80 85.00000 2,499.00

1040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,357.000 CY 2.25000 5,303.25 7.00000 16,499.00 3.00000 7,071.00
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November 16, 2021
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12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMS - IMX-029-4(110)70--02-78SECTION: Cat Alt Set: Cat Alt Member:

1050 2115-0100000

MODIFIED SUBBASE

754.700 CY 51.25000 38,678.38 70.00000 52,829.00 45.00000 33,961.50

1060 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

693.300 SY 100.00000 69,330.00 107.00000 74,183.10 102.00000 70,716.60

1070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.800 STA 340.00000 2,652.00 350.00000 2,730.00 380.00000 2,964.00

1080 2301-1034115

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11.5 IN.

1,040.000 SY 120.00000 124,800.00 102.00000 106,080.00 102.00000 106,080.00

1090 2402-0425040

FLOODED BACKFILL

119.900 CY 66.00000 7,913.40 70.00000 8,393.00 85.00000 10,191.50

1100 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,495.00000 2,990.00 750.00000 1,500.00 1,350.00000 2,700.00

1110 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

152.000 LF 115.00000 17,480.00 100.00000 15,200.00 75.00000 11,400.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMS - IMX-029-4(110)70--02-78SECTION: Cat Alt Set: Cat Alt Member:

1120 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

616.000 LF 9.00000 5,544.00 17.00000 10,472.00 15.00000 9,240.00

1130 2502-8221306

SUBDRAIN OUTLET, DR-306

9.000 EACH 325.00000 2,925.00 300.00000 2,700.00 1,400.00000 12,600.00

1140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

370.000 LF 7.50000 2,775.00 5.00000 1,850.00 6.00000 2,220.00

1150 2510-6745850

REMOVAL OF PAVEMENT

1,733.300 SY 8.60000 14,906.38 14.00000 24,266.20 20.00000 34,666.00

1160 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

7.800 STA 510.00000 3,978.00 300.00000 2,340.00 3,000.00000 23,400.00

$426,523.60$340,277.06 $391,123.10Section Totals:

Page 19 of 32

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0008 Roadside Development - IMX-029-4(110)70--02-78SECTION: Cat Alt Set: Cat Alt Member:

1170 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 13,000.00000 13,000.00 35,000.00000 35,000.00 26,000.00000 26,000.00

1180 2507-3250005

ENGINEERING FABRIC

611.000 SY 6.33000 3,867.63 5.00000 3,055.00 3.80000 2,321.80

1190 2507-6800061

REVETMENT, CLASS E

466.700 TON 56.71000 26,466.56 59.00000 27,535.30 54.00000 25,201.80

1200 2601-2634100

MULCHING

1.800 ACRE 1,200.00000 2,160.00 1,200.00000 2,160.00 1,200.00000 2,160.00

1210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.800 ACRE 1,200.00000 2,160.00 1,200.00000 2,160.00 1,200.00000 2,160.00

1220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.800 ACRE 250.00000 450.00 250.00000 450.00 250.00000 450.00

1230 2602-0000020

SILT FENCE

600.000 LF 2.00000 1,200.00 2.00000 1,200.00 2.00000 1,200.00
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Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0008 Roadside Development - IMX-029-4(110)70--02-78SECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0000030

SILT FENCE FOR DITCH CHECKS

229.500 LF 3.00000 688.50 3.00000 688.50 3.00000 688.50

1250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

829.500 LF 0.25000 207.38 0.25000 207.38 0.25000 207.38

1260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

83.000 LF 1.00000 83.00 1.00000 83.00 1.00000 83.00

1270 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 32.50000 6,500.00 25.00000 5,000.00 55.00000 11,000.00

1280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

1290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0008 Roadside Development - IMX-029-4(110)70--02-78SECTION: Cat Alt Set: Cat Alt Member:

1300 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.00000 200.00 1.00000 200.00

1310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$74,972.48$60,283.07 $81,039.18Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0009 DESIGN NO. 0621; ALTERNATE ‘CC’ OPTION 1: C.I.P. RCB CULVERT. BID
(THIS SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN - (111

SECTION: Cat Alt Set: CC 1Cat Alt Member:

1330 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,014.000 CY 28.00000 28,392.00

1340 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

368.000 CY 12.00000 4,416.00

1350 2210-0475290

MACADAM STONE BASE

835.600 TON 40.00000 33,424.00

1360 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00

1370 2402-2720000

EXCAVATION, CLASS 20

5,586.000 CY 21.00000 117,306.00

1380 2402-3825025

GRANULAR MATERIAL FOR BLANKET

232.100 CY 110.00000 25,531.00

1390 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

636.000 CY 575.00000 365,700.00
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Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0009 DESIGN NO. 0621; ALTERNATE ‘CC’ OPTION 1: C.I.P. RCB CULVERT. BID
(THIS SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN - (111

SECTION: Cat Alt Set: CC 1Cat Alt Member:

1400 2404-7775000

REINFORCING STEEL

101,012.000 LB 1.50000 151,518.00

1410 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00

1420 2507-3250005

ENGINEERING FABRIC

785.000 SY 5.00000 3,925.00

1430 2507-6800061

REVETMENT, CLASS E

647.000 TON 59.00000 38,173.00

1440 2533-4980005

MOBILIZATION

(1) LS 170,000.00000 170,000.00

$1,038,385.00Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0010 .DESIGN NO. 0621; ALTERNATE ‘CC’ OPTION 2: PRECAST RCB CULVERT
(BID THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN - (111

SECTION: Cat Alt Set: CC 2Cat Alt Member:

1450 2102-0425071

SPECIAL BACKFILL

118.500 CY 55.00000 6,517.50 75.00000 8,887.50

1460 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

962.000 CY 13.00000 12,506.00 38.00000 36,556.00

1470 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

477.000 CY 9.50000 4,531.50 28.00000 13,356.00

1480 2210-0475290

MACADAM STONE BASE

853.300 TON 32.00000 27,305.60 49.00000 41,811.70

1490 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 63,000.00000 63,000.00

1500 2402-2720000

EXCAVATION, CLASS 20

5,677.000 CY 6.00000 34,062.00 8.00000 45,416.00

1510 2402-3825025

GRANULAR MATERIAL FOR BLANKET

237.000 CY 57.00000 13,509.00 70.00000 16,590.00
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Letting Date:

Contract ID:021
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November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0010 .DESIGN NO. 0621; ALTERNATE ‘CC’ OPTION 2: PRECAST RCB CULVERT
(BID THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN - (111

SECTION: Cat Alt Set: CC 2Cat Alt Member:

1520 2415-2111011

PRECAST CONCRETE BOX CULVERT, 10 FT. X
11 FT.

372.000 LF 1,162.50000 432,450.00 1,810.00000 673,320.00

1530 2415-2201011

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 11 FT.

4.000 EACH 43,250.00000 173,000.00 56,000.00000 224,000.00

1540 2501-8400172

TEMPORARY SHORING

(1) LS 63,000.00000 63,000.00 36,000.00000 36,000.00

1550 2507-3250005

ENGINEERING FABRIC

929.000 SY 6.33000 5,880.57 3.80000 3,530.20

1560 2507-6800061

REVETMENT, CLASS E

761.000 TON 56.71000 43,156.31 54.00000 41,094.00

1570 2533-4980005

MOBILIZATION

(1) LS 61,000.00000 61,000.00 89,000.00000 89,000.00

$1,292,561.40$906,918.48Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0011 ROADWAY ITEMS - IMX-029-4(111)71--02-7SECTION: Cat Alt Set: Cat Alt Member:

1580 2101-0850001

CLEARING AND GRUBBING

1.050 ACRE 3,000.00000 3,150.00 2,500.00000 2,625.00 5,000.00000 5,250.00

1590 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,035.000 CY 13.00000 13,455.00 28.00000 28,980.00 38.00000 39,330.00

1600 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,324.000 CY 7.25000 9,599.00 12.00000 15,888.00 28.00000 37,072.00

1610 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 52.00000 260.00 12.00000 60.00 100.00000 500.00

1620 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

776.000 CY 8.50000 6,596.00 10.00000 7,760.00 7.00000 5,432.00

1630 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

29.400 CY 28.50000 837.90 7.00000 205.80 85.00000 2,499.00

1640 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,687.000 CY 2.25000 3,795.75 7.00000 11,809.00 3.00000 5,061.00
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November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0011 ROADWAY ITEMS - IMX-029-4(111)71--02-7SECTION: Cat Alt Set: Cat Alt Member:

1650 2115-0100000

MODIFIED SUBBASE

764.300 CY 51.25000 39,170.38 70.00000 53,501.00 45.00000 34,393.50

1660 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

702.200 SY 100.00000 70,220.00 107.00000 75,135.40 102.00000 71,624.40

1670 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.900 STA 340.00000 2,686.00 300.00000 2,370.00 380.00000 3,002.00

1680 2301-1034115

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11.5 IN.

1,053.300 SY 120.00000 126,396.00 102.00000 107,436.60 102.00000 107,436.60

1690 2402-0425040

FLOODED BACKFILL

119.900 CY 66.00000 7,913.40 70.00000 8,393.00 85.00000 10,191.50

1700 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 750.00000 750.00 1,350.00000 1,350.00

1710 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

61.000 LF 115.00000 7,015.00 100.00000 6,100.00 75.00000 4,575.00
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November 16, 2021

78-0294-109 Primary County: POTTAWATTAMIE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0011 ROADWAY ITEMS - IMX-029-4(111)71--02-7SECTION: Cat Alt Set: Cat Alt Member:

1720 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

630.000 LF 9.00000 5,670.00 17.00000 10,710.00 15.00000 9,450.00

1730 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 325.00000 3,900.00 300.00000 3,600.00 1,400.00000 16,800.00

1740 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

345.000 LF 7.50000 2,587.50 5.00000 1,725.00 6.00000 2,070.00

1750 2510-6745850

REMOVAL OF PAVEMENT

1,755.600 SY 8.60000 15,098.16 14.00000 24,578.40 20.00000 35,112.00

1760 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

7.900 STA 510.00000 4,029.00 300.00000 2,370.00 3,000.00000 23,700.00

$414,849.00$323,879.09 $363,997.20Section Totals:

Page 29 of 32

Call Order:

Letting Date:
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November 16, 2021
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0012 Roadside Development - IMX-029-4(111)71--02-7SECTION: Cat Alt Set: Cat Alt Member:

1770 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00 35,000.00000 35,000.00 26,000.00000 26,000.00

1780 2507-3250005

ENGINEERING FABRIC

1,020.500 SY 6.33000 6,459.77 5.00000 5,102.50 3.80000 3,877.90

1790 2507-6800061

REVETMENT, CLASS E

841.100 TON 56.71000 47,698.78 59.00000 49,624.90 54.00000 45,419.40

1800 2601-2634100

MULCHING

3.200 ACRE 1,000.00000 3,200.00 1,000.00000 3,200.00 1,000.00000 3,200.00

1810 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.200 ACRE 1,000.00000 3,200.00 1,000.00000 3,200.00 1,000.00000 3,200.00

1820 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.200 ACRE 250.00000 800.00 250.00000 800.00 250.00000 800.00

1830 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00 2.00000 1,000.00 2.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0012 Roadside Development - IMX-029-4(111)71--02-7SECTION: Cat Alt Set: Cat Alt Member:

1840 2602-0000030

SILT FENCE FOR DITCH CHECKS

298.500 LF 3.00000 895.50 3.00000 895.50 3.00000 895.50

1850 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

798.500 LF 0.25000 199.63 0.25000 199.63 0.25000 199.63

1860 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

79.900 LF 1.00000 79.90 1.00000 79.90 1.00000 79.90

1870 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 32.50000 6,500.00 25.00000 5,000.00 84.00000 16,800.00

1880 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

1890 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIXON CONSTRUCTION
CO.

(3) PROGRESSIVE
STRUCTURES, LLC

0012 Roadside Development - IMX-029-4(111)71--02-7SECTION: Cat Alt Set: Cat Alt Member:

1900 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.00000 200.00 1.00000 200.00

1910 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1920 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$104,972.33$88,533.58 $107,602.43Section Totals:

( ) indicates item is bid as Lump Sum

$5,200,560.86$4,685,380.09 $6,223,018.41

$4,685,380.09

Contract Item Totals

$5,200,560.86 6,223,018.41Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHS-SWAP-C079(62)--FC-79 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

POWESHIEK

Route: F57

On F57, Over BUCK CREEK, S8 T78 R15

Prj Awd Amt: $603,692.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/05/22 80 Working Days

79-C079-062

November 16, 2021 10:00 A.M.

POWESHIEKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $603,692.00 100.00%

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $675,434.70 111.88%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $740,689.50 122.69%

4 PE320 PETERSON CONTRACTORS INC. $787,697.90 130.48%

5 CR120 CRAMER AND ASSOC., INC. $822,495.43 136.24%

6 CU081 CUNNINGHAM-REIS, LLC $871,896.95 144.43%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/05/22 80 Working Days

79-C079-062

November 16, 2021 10:00 A.M.

POWESHIEKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

300.000 CY 16.00000 4,800.00 30.00000 9,000.00 30.00000 9,000.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

550.000 CY 8.00000 4,400.00 15.00000 8,250.00 12.00000 6,600.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

50.000 TON 32.00000 1,600.00 30.00000 1,500.00 40.00000 2,000.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 1,000.00000 2,000.00 1,000.00000 2,000.00 350.00000 700.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

411.400 SY 185.00000 76,109.00 150.00000 61,710.00 210.00000 86,394.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 95,000.00000 95,000.00 100,000.00000 100,000.00 100,000.00000 100,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

46.000 CY 35.00000 1,610.00 100.00000 4,600.00 50.00000 2,300.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

151.100 CY 1,190.00000 179,809.00 1,200.00000 181,320.00 1,600.00000 241,760.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

49,605.000 LB 1.40000 69,447.00 2.00000 99,210.00 1.50000 74,407.50

0100 2408-7800000

STRUCTURAL STEEL

300.000 LB 12.00000 3,600.00 15.00000 4,500.00 20.00000 6,000.00

0110 2414-6424110

CONCRETE BARRIER RAILING

326.700 LF 70.00000 22,869.00 85.00000 27,769.50 75.00000 24,502.50

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,307.50000 6,615.00 10,000.00000 20,000.00 5,000.00000 10,000.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

344.000 LF 10.00000 3,440.00 3.00000 1,032.00 10.00000 3,440.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,150.00000 4,600.00 1,150.00000 4,600.00 1,300.00000 5,200.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 150.00000 600.00 165.00000 660.00

0160 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,750.00000 11,000.00

0170 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

44.000 SY 130.00000 5,720.00 250.00000 11,000.00 75.00000 3,300.00

0180 2507-3250005

ENGINEERING FABRIC

370.000 SY 3.00000 1,110.00 5.00000 1,850.00 5.00000 1,850.00

0190 2507-6800061

REVETMENT, CLASS E

350.000 TON 63.00000 22,050.00 75.00000 26,250.00 80.00000 28,000.00

0200 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 200.00000 200.00 200.00000 200.00 1,000.00000 1,000.00

0210 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 4,800.00000 4,800.00 4,800.00000 4,800.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0970000

CONTAINMENT

(1) LS 300.00000 300.00 300.00000 300.00 5,000.00000 5,000.00

0230 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 200.00000 200.00 200.00000 200.00 1,000.00000 1,000.00

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 3,871.00000 3,871.00 3,871.00000 3,871.00 5,000.00000 5,000.00

0250 2510-6745850

REMOVAL OF PAVEMENT

377.800 SY 15.00000 5,667.00 10.00000 3,778.00 20.00000 7,556.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.580 STA 350.00000 2,303.00 340.00000 2,237.20 500.00000 3,290.00

0280 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 125.00000 250.00 125.00000 250.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 2,465.00000 2,465.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 57,500.00000 57,500.00 51,500.00000 51,500.00 75,000.00000 75,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) Epoxy Crack Injection

40.000 LF 50.00000 2,000.00 520.00000 20,800.00 150.00000 6,000.00

0320 2601-2634100

MULCHING

1.400 ACRE 1,500.00000 2,100.00 1,500.00000 2,100.00 1,650.00000 2,310.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,500.00000 1,050.00 1,500.00000 1,050.00 1,650.00000 1,155.00

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 400.00000 280.00 400.00000 280.00 440.00000 308.00

0350 2602-0000020

SILT FENCE

765.000 LF 1.75000 1,338.75 1.75000 1,338.75 2.00000 1,530.00

Page 5 of 12

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

765.000 LF 0.05000 38.25 0.05000 38.25 0.10000 76.50

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 5.50000 1,100.00

$740,689.50$603,692.00 $675,434.70Section Totals:

( ) indicates item is bid as Lump Sum

$675,434.70$603,692.00 $740,689.50

$603,692.00

Contract Item Totals

$675,434.70 740,689.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

300.000 CY 20.25000 6,075.00 16.00000 4,800.00 16.00000 4,800.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

550.000 CY 11.25000 6,187.50 8.00000 4,400.00 8.00000 4,400.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

50.000 TON 43.00000 2,150.00 32.00000 1,600.00 32.00000 1,600.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 771.50000 1,543.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

411.400 SY 236.00000 97,090.40 185.00000 76,109.00 220.00000 90,508.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 216,800.00000 216,800.00 163,000.00000 163,000.00 110,000.00000 110,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

46.000 CY 32.25000 1,483.50 30.00000 1,380.00 100.00000 4,600.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

151.100 CY 1,358.00000 205,193.80 2,000.00000 302,200.00 1,150.00000 173,765.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

49,605.000 LB 1.32000 65,478.60 1.50000 74,407.50 1.50000 74,407.50

0100 2408-7800000

STRUCTURAL STEEL

300.000 LB 15.00000 4,500.00 15.00000 4,500.00 10.00000 3,000.00

0110 2414-6424110

CONCRETE BARRIER RAILING

326.700 LF 72.00000 23,522.40 68.78000 22,470.43 70.00000 22,869.00

0120 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,895.00000 11,790.00 3,150.00000 6,300.00 3,150.00000 6,300.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

344.000 LF 21.75000 7,482.00 10.00000 3,440.00 5.00000 1,720.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,150.00000 4,600.00 950.00000 3,800.00 1,200.00000 4,800.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 800.00000 3,200.00 300.00000 1,200.00

0160 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,500.00000 10,000.00 2,600.00000 10,400.00 2,500.00000 10,000.00

0170 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

44.000 SY 129.25000 5,687.00 130.00000 5,720.00 130.00000 5,720.00

0180 2507-3250005

ENGINEERING FABRIC

370.000 SY 3.25000 1,202.50 3.00000 1,110.00 3.00000 1,110.00

0190 2507-6800061

REVETMENT, CLASS E

350.000 TON 59.00000 20,650.00 63.00000 22,050.00 63.00000 22,050.00

0200 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 200.00000 200.00 200.00000 200.00 250.00000 250.00

0210 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 4,800.00000 4,800.00 4,800.00000 4,800.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0970000

CONTAINMENT

(1) LS 300.00000 300.00 300.00000 300.00 300.00000 300.00

0230 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 200.00000 200.00 200.00000 200.00 500.00000 500.00

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 3,871.00000 3,871.00 3,871.00000 3,871.00 4,000.00000 4,000.00

0250 2510-6745850

REMOVAL OF PAVEMENT

377.800 SY 15.00000 5,667.00 15.00000 5,667.00 15.00000 5,667.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 4,500.00000 4,500.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.580 STA 340.00000 2,237.20 350.00000 2,303.00 340.00000 2,237.20

0280 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 100.00000 200.00 125.00000 250.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 2,465.00000 2,465.00 6,000.00000 6,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 74,000.00000 74,000.00 150,000.00000 150,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) Epoxy Crack Injection

40.000 LF 205.75000 8,230.00 150.00000 6,000.00 250.00000 10,000.00

0320 2601-2634100

MULCHING

1.400 ACRE 1,500.00000 2,100.00 700.00000 980.00 1,500.00000 2,100.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,500.00000 1,050.00 2,800.00000 1,960.00 1,500.00000 1,050.00

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 400.00000 280.00 1,500.00000 1,050.00 400.00000 280.00

0350 2602-0000020

SILT FENCE

765.000 LF 1.75000 1,338.75 2.00000 1,530.00 175.00000 133,875.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

765.000 LF 0.05000 38.25 0.50000 382.50 0.05000 38.25

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 3.50000 700.00 5.00000 1,000.00

$871,896.95$787,697.90 $822,495.43Section Totals:

( ) indicates item is bid as Lump Sum

$822,495.43$787,697.90 $871,896.95

$787,697.90

Contract Item Totals

$822,495.43 871,896.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 16, 2021

79-C079-062 Primary County: POWESHIEK

12/28/2021 2:50:58 PM
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C086(102)--SE-86 BRIDGE REPLACEMENT - CCS

TAMA

Route: P AVENUE

On P AVE, Over NORTH WALNUT CREEK, from 400th Street North 0.75 Miles, S33 T82 R14

Prj Awd Amt: $925,595.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/09/22 115 Working Days

86-C086-102

November 16, 2021 10:00 A.M.

TAMACall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $925,595.90 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $1,029,255.60 111.20%

3 PE320 PETERSON CONTRACTORS INC. $1,056,632.92 114.16%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $1,075,994.80 116.25%
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Contract ID:

Letting Date:

Start Date: 05/09/22 115 Working Days

86-C086-102

November 16, 2021 10:00 A.M.

TAMACall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 4,500.00000 6,300.00 4,500.00000 6,300.00 9,500.00000 13,300.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

5,752.600 CY 9.00000 51,773.40 9.00000 51,773.40 22.00000 126,557.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,284.500 CY 5.00000 11,422.50 5.00000 11,422.50 4.75000 10,851.38

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,370.500 CY 5.00000 21,852.50 5.00000 21,852.50 4.75000 20,759.88

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

933.100 CY 6.00000 5,598.60 6.00000 5,598.60 10.00000 9,331.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 250.00000 250.00 250.00000 250.00 702.00000 702.00

0070 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

954.900 CY 26.00000 24,827.40 26.00000 24,827.40 41.00000 39,150.90
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

105.000 TON 26.00000 2,730.00 26.00000 2,730.00 22.00000 2,310.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 14,000.00000 14,000.00 30,000.00000 30,000.00 37,350.00000 37,350.00

0100 2402-2720000

EXCAVATION, CLASS 20

184.000 CY 34.00000 6,256.00 45.00000 8,280.00 21.80000 4,011.20

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

300.200 CY 750.00000 225,150.00 800.00000 240,160.00 749.65000 225,044.93

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

73,731.000 LB 1.40000 103,223.40 1.35000 99,536.85 1.39000 102,486.09

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

262.900 LF 80.00000 21,032.00 150.00000 39,435.00 76.60000 20,138.14

0140 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 550.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00 700.00000 1,400.00

0160 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 900.00000 1,800.00 900.00000 1,800.00 900.00000 1,800.00

0170 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

142.000 LF 60.00000 8,520.00 60.00000 8,520.00 55.00000 7,810.00

0180 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

64.000 LF 65.00000 4,160.00 65.00000 4,160.00 70.00000 4,480.00

0190 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

50.000 LF 85.00000 4,250.00 85.00000 4,250.00 95.00000 4,750.00

0200 2501-0201042

PILES, STEEL, HP 10 X 42

810.000 LF 51.00000 41,310.00 59.00000 47,790.00 45.05000 36,490.50

0210 2501-0201473

PILES, STEEL, HP 14 X 73

1,085.000 LF 80.00000 86,800.00 82.00000 88,970.00 71.75000 77,848.75
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

289.100 LF 180.00000 52,038.00 225.00000 65,047.50 105.50000 30,500.05

0230 2507-3250005

ENGINEERING FABRIC

1,457.100 SY 3.00000 4,371.30 3.00000 4,371.30 3.60000 5,245.56

0240 2507-6800061

REVETMENT, CLASS E

1,704.800 TON 51.00000 86,944.80 51.00000 86,944.80 43.30000 73,817.84

0250 2519-3280000

FENCE, FIELD

2,548.000 LF 4.00000 10,192.00 4.00000 10,192.00 4.00000 10,192.00

0260 2519-3300400

FIELD FENCE BRACE PANELS

86.000 EACH 200.00000 17,200.00 200.00000 17,200.00 200.00000 17,200.00

0270 2519-3300700

FENCE, TEMPORARY

739.000 LF 10.00000 7,390.00 10.00000 7,390.00 10.00000 7,390.00

0280 2519-3750017

GATE, FIELD FENCE, 16 FT.

4.000 EACH 1,500.00000 6,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2519-4200140

REMOVAL OF FENCE, FIELD

2,427.000 LF 2.00000 4,854.00 2.25000 5,460.75 1.50000 3,640.50

0300 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 225.00000 900.00 206.00000 824.00 400.00000 1,600.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00 3,200.00000 3,200.00 8,000.00000 8,000.00

0320 2528-2518000

SAFETY CLOSURE

4.000 EACH 175.00000 700.00 225.00000 900.00 100.00000 400.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 2,875.00000 2,875.00 1,394.00000 1,394.00 4,300.00000 4,300.00

0340 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 110,000.00000 110,000.00 130,100.00000 130,100.00

0350 2601-2634100

MULCHING

2.300 ACRE 700.00000 1,610.00 700.00000 1,610.00 700.00000 1,610.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.300 ACRE 1,300.00000 2,990.00 1,300.00000 2,990.00 1,300.00000 2,990.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.300 ACRE 300.00000 690.00 300.00000 690.00 300.00000 690.00

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

475.000 LF 1.60000 760.00 1.60000 760.00 1.60000 760.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

475.000 LF 3.00000 1,425.00 3.00000 1,425.00 3.00000 1,425.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,056,632.92$925,595.90 $1,029,255.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,029,255.60$925,595.90 $1,056,632.92

$925,595.90

Contract Item Totals

$1,029,255.60 1,056,632.92Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA
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Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 4,500.00000 6,300.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

5,752.600 CY 9.00000 51,773.40

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,284.500 CY 5.00000 11,422.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,370.500 CY 5.00000 21,852.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

933.100 CY 6.00000 5,598.60

0060 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 250.00000 250.00

0070 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

954.900 CY 26.00000 24,827.40
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

105.000 TON 26.00000 2,730.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

184.000 CY 32.00000 5,888.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

300.200 CY 885.00000 265,677.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

73,731.000 LB 2.05000 151,148.55

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

262.900 LF 95.00000 24,975.50

0140 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 500.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 600.00000 1,200.00

0160 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 900.00000 1,800.00

0170 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

142.000 LF 60.00000 8,520.00

0180 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

64.000 LF 65.00000 4,160.00

0190 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

50.000 LF 85.00000 4,250.00

0200 2501-0201042

PILES, STEEL, HP 10 X 42

810.000 LF 70.00000 56,700.00

0210 2501-0201473

PILES, STEEL, HP 14 X 73

1,085.000 LF 90.00000 97,650.00
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Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

289.100 LF 145.00000 41,919.50

0230 2507-3250005

ENGINEERING FABRIC

1,457.100 SY 3.00000 4,371.30

0240 2507-6800061

REVETMENT, CLASS E

1,704.800 TON 51.00000 86,944.80

0250 2519-3280000

FENCE, FIELD

2,548.000 LF 4.00000 10,192.00

0260 2519-3300400

FIELD FENCE BRACE PANELS

86.000 EACH 200.00000 17,200.00

0270 2519-3300700

FENCE, TEMPORARY

739.000 LF 10.00000 7,390.00

0280 2519-3750017

GATE, FIELD FENCE, 16 FT.

4.000 EACH 1,500.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2519-4200140

REMOVAL OF FENCE, FIELD

2,427.000 LF 2.25000 5,460.75

0300 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 206.00000 824.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00

0320 2528-2518000

SAFETY CLOSURE

4.000 EACH 225.00000 900.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 1,394.00000 1,394.00

0340 2533-4980005

MOBILIZATION

(1) LS 92,000.00000 92,000.00

0350 2601-2634100

MULCHING

2.300 ACRE 700.00000 1,610.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.300 ACRE 1,300.00000 2,990.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 16, 2021

86-C086-102 Primary County: TAMA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.300 ACRE 300.00000 690.00

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

475.000 LF 1.60000 760.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

475.000 LF 3.00000 1,425.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,075,994.80Section Totals:

( ) indicates item is bid as Lump Sum

$1,075,994.80

$1,075,994.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C092(115)--SE-92 RCB CULVERT NEW - TWIN BOX

WASHINGTON

Route: JUNIPER AVENUE

On Juniper Avenue, Over SMALL STREAM, S27 T74 R08

Prj Awd Amt: $240,684.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/29/22 45 Working Days

92-C092-115

November 16, 2021 10:00 A.M.

WASHINGTONCall Order:  024 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $240,684.43 100.00%

2 PE320 PETERSON CONTRACTORS INC. $294,587.50 122.40%

3 T.033 TK CONCRETE, INC. $308,511.50 128.18%
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Contract ID:

Letting Date:

Start Date: 08/29/22 45 Working Days

92-C092-115

November 16, 2021 10:00 A.M.

WASHINGTONCall Order:  024 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TK CONCRETE, INC.

0001 ITEMS FOR A TWIN 12'-X 8'-0 X 40'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.390 ACRE 5,850.00000 2,281.50 14,000.00000 5,460.00 7,500.00000 2,925.00

0020 2102-0425070

SPECIAL BACKFILL

84.000 TON 34.62000 2,908.08 38.00000 3,192.00 35.00000 2,940.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,590.000 CY 8.75000 22,662.50 18.00000 46,620.00 17.50000 45,325.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

605.000 CY 6.75000 4,083.75 7.00000 4,235.00 15.00000 9,075.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

228.000 TON 24.00000 5,472.00 25.50000 5,814.00 37.50000 8,550.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 2,753.14000 2,753.14 4,250.00000 4,250.00 15,000.00000 15,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

410.000 CY 12.97000 5,317.70 10.00000 4,100.00 17.50000 7,175.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 16, 2021

92-C092-115 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TK CONCRETE, INC.

0001 ITEMS FOR A TWIN 12'-X 8'-0 X 40'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

70.000 LF 90.00000 6,300.00 105.00000 7,350.00 125.00000 8,750.00

0090 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 9,621.01000 9,621.01 4,250.00000 4,250.00 2,500.00000 2,500.00

0100 2507-3250005

ENGINEERING FABRIC

219.000 SY 2.75000 602.25 6.00000 1,314.00 4.00000 876.00

0110 2507-6800061

REVETMENT, CLASS E

207.000 TON 44.50000 9,211.50 50.00000 10,350.00 55.00000 11,385.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 240.00000 480.00 250.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 14,500.00000 14,500.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 16, 2021

92-C092-115 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TK CONCRETE, INC.

0001 ITEMS FOR A TWIN 12'-X 8'-0 X 40'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634100

MULCHING

0.820 ACRE 700.00000 574.00 1,500.00000 1,230.00 2,000.00000 1,640.00

0160 2601-2636041

SEEDING AND FERTILIZING

0.820 ACRE 2,000.00000 1,640.00 1,500.00000 1,230.00 2,000.00000 1,640.00

0170 2602-0000020

SILT FENCE

885.000 LF 2.00000 1,770.00 2.50000 2,212.50 2.50000 2,212.50

$152,993.50$101,977.43 $120,587.50Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 16, 2021

92-C092-115 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TK CONCRETE, INC.

0002 ALTERNATE ‘AA’ OPTION 1: PRECAST RCB, BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

80.000 LF 1,275.00000 102,000.00

0190 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 18,000.00000 72,000.00

$174,000.00Section Totals:

Page 4 of 5

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 16, 2021

92-C092-115 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TK CONCRETE, INC.

0003 ALTERNATE ‘AA’ OPTION 2: CAST-IN-PLACE RCB, BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

193.000 CY 485.00000 93,605.00 650.00000 125,450.00

0210 2404-7775000

REINFORCING STEEL

30,068.000 LB 1.50000 45,102.00 1.00000 30,068.00

$155,518.00$138,707.00Section Totals:

( ) indicates item is bid as Lump Sum

$294,587.50$240,684.43 $308,511.50

$240,684.43

Contract Item Totals

$294,587.50 308,511.50Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 16, 2021

92-C092-115 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-065-1(34)--2R-93 RCB CULVERT - REPAIR

WAYNE

Route: U.S. 65

Stream 0.3 mi N of Co Rd J54

Prj Awd Amt: $443,454.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/06/22 35 Working Days

93-0651-034

November 16, 2021 10:00 A.M.

WAYNECall Order:  025 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR268 PROGRESSIVE STRUCTURES, LLC $443,454.00 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $549,590.50 123.93%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/06/22 35 Working Days

93-0651-034

November 16, 2021 10:00 A.M.

WAYNECall Order:  025 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0122; REPAIRS TO A TWIN 10'x12'x146'-0 REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

390.000 CY 40.00000 15,600.00 50.00000 19,500.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

248.000 CY 20.00000 4,960.00 25.00000 6,200.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

77.000 CY 12.00000 924.00 30.00000 2,310.00

0040 2210-0475290

MACADAM STONE BASE

350.000 TON 60.00000 21,000.00 65.00000 22,750.00

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 40,000.00000 40,000.00 20,000.00000 20,000.00

0060 2402-0425031

GRANULAR BACKFILL

435.000 TON 60.00000 26,100.00 40.00000 17,400.00

0070 2402-2720000

EXCAVATION, CLASS 20

82.000 CY 25.00000 2,050.00 30.00000 2,460.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-034 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0122; REPAIRS TO A TWIN 10'x12'x146'-0 REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-3825025

GRANULAR MATERIAL FOR BLANKET

97.300 CY 70.00000 6,811.00 80.00000 7,784.00

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

96.900 CY 1,200.00000 116,280.00 975.00000 94,477.50

0100 2404-7775000

REINFORCING STEEL

11,813.000 LB 4.00000 47,252.00 3.00000 35,439.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

75.000 LF 58.00000 4,350.00 60.00000 4,500.00

0120 2501-8400172

TEMPORARY SHORING

(1) LS 36,000.00000 36,000.00 125,000.00000 125,000.00

0130 2507-8029000

EROSION STONE

121.400 TON 55.00000 6,677.00 50.00000 6,070.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 2,000.00000 2,000.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-034 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0122; REPAIRS TO A TWIN 10'x12'x146'-0 REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 50,000.00000 50,000.00

0160 2599-9999014

('SQUARE FEET' ITEM) EROSION CONTROL
SYSTEM

2,368.000 SF 25.00000 59,200.00 50.00000 118,400.00

$430,704.00 $534,290.50Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-034 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,450.00000 2,450.00 5,000.00000 5,000.00

0180 2528-8445113

FLAGGERS

20.000 EACH 515.00000 10,300.00 515.00000 10,300.00

$12,750.00 $15,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$549,590.50$443,454.00

$443,454.00

Contract Item Totals

$549,590.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-034 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-C093(95)--58-93 RECONSTRUCTION - RCB CULVERT EXT-TWIN

WAYNE

Route: J66

On J-66, Over Medicine Creek, S21 T67 R22

Prj Awd Amt: $720,552.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/22/22 45 Working Days

93-C093-095

November 16, 2021 10:00 A.M.

WAYNECall Order:  026 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $720,552.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PR268 PROGRESSIVE STRUCTURES, LLC $1,472,029.40 204.29%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/22/22 45 Working Days

93-C093-095

November 16, 2021 10:00 A.M.

WAYNECall Order:  026 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

0001 REPAIRS TO A TWIN 12' X 12' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 125,000.00000 12,500.00

0020 2102-0425070

SPECIAL BACKFILL

70.000 TON 50.00000 3,500.00 120.00000 8,400.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

565.000 CY 25.00000 14,125.00 22.00000 12,430.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

700.000 CY 10.00000 7,000.00 15.00000 10,500.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

150.000 CY 10.00000 1,500.00 18.00000 2,700.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.000 TON 29.50000 2,950.00 75.00000 7,500.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

825.000 TON 29.50000 24,337.50 70.00000 57,750.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 16, 2021

93-C093-095 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

0001 REPAIRS TO A TWIN 12' X 12' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 50,000.00000 50,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

2,000.000 CY 20.00000 40,000.00 20.00000 40,000.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

274.500 CY 625.00000 171,562.50 1,300.00000 356,850.00

0110 2404-7775000

REINFORCING STEEL

67,576.000 LB 2.00000 135,152.00 3.10000 209,485.60

0120 2408-7800000

STRUCTURAL STEEL

17,277.000 LB 4.00000 69,108.00 8.00000 138,216.00

0130 2506-4984000

FLOWABLE MORTAR

20.000 CY 300.00000 6,000.00 275.00000 5,500.00

0140 2507-3250005

ENGINEERING FABRIC

2,600.000 SY 4.70000 12,220.00 6.00000 15,600.00

0150 2507-6800021

REVETMENT, CLASS B

500.000 TON 51.00000 25,500.00 95.00000 47,500.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 16, 2021

93-C093-095 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

0001 REPAIRS TO A TWIN 12' X 12' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

1,600.000 TON 51.00000 81,600.00 90.00000 144,000.00

0170 2507-6875002

REVETMENT, REMOVE AND REPLACE

300.000 CY 40.00000 12,000.00 40.00000 12,000.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,400.00000 2,400.00 3,500.00000 3,500.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 2,850.00000 2,850.00

0200 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 300,000.00000 300,000.00

0210 2601-2634100

MULCHING

1.200 ACRE 3,000.00000 3,600.00 3,000.00000 3,600.00

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,000.00000 1,200.00 2,000.00000 1,200.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 16, 2021

93-C093-095 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

0001 REPAIRS TO A TWIN 12' X 12' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 1,000.00000 600.00 1,000.00000 600.00

0240 2601-3000000

STOP LOG STRUCTURE

2.000 EACH 7,000.00000 14,000.00 13,000.00000 26,000.00

0250 2602-0000020

SILT FENCE

650.000 LF 2.00000 1,300.00 2.00000 1,300.00

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

66.000 LF 2.00000 132.00 2.00000 132.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

716.000 LF 0.05000 35.80 0.05000 35.80

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

470.000 LF 4.00000 1,880.00 4.00000 1,880.00

$720,552.80 $1,472,029.40Section Totals:

$1,472,029.40$720,552.80Contract Item Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 16, 2021

93-C093-095 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$720,552.80 $1,472,029.40Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 16, 2021

93-C093-095 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-009-6(79)--39-98 BRIDGE DECK OVERLAY

WORTH

Route: IOWA 9

I-35 Interchange

Prj Awd Amt: $658,294.78

Project: WorkType:

County:

Location:

BRFN-009-6(80)--39-98 BRIDGE DECK OVERLAY

WORTH

Route: IOWA 9

Stream 1.3 mi E of US 65

Prj Awd Amt: $323,011.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/18/22 110 Working Days

98-0096-079

November 16, 2021 10:00 A.M.

WORTHCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $981,306.51 100.00%

2 PC015 PCIROADS, LLC $1,108,140.66 112.93%

3 HA760 HAWKEYE PAVING CORP. $1,146,621.75 116.85%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,149,749.88 117.17%

5 CR120 CRAMER AND ASSOC., INC. $1,227,512.83 125.09%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/18/22 110 Working Days

98-0096-079

November 16, 2021 10:00 A.M.

WORTHCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0122; 286'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE
BRFN-009-6(79)--39-98

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 37,000.00000 37,000.00 43,532.50000 43,532.50 86,000.00000 86,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

53.000 CY 50.00000 2,650.00 128.30000 6,799.90 110.00000 5,830.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

27.200 CY 2,225.00000 60,520.00 2,270.15000 61,748.08 3,000.00000 81,600.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,470.000 LB 2.00000 8,940.00 2.10000 9,387.00 4.00000 17,880.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

92.000 LB 5.75000 529.00 6.75000 621.00 20.00000 1,840.00

0060 2413-0698074

DECK REPAIR, CLASS A

276.400 SY 257.00000 71,034.80 261.00000 72,140.40 320.00000 88,448.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

90.500 LF 190.00000 17,195.00 157.55000 14,258.28 320.00000 28,960.00

Page 1 of 30

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0122; 286'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE
BRFN-009-6(79)--39-98

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

90.500 LF 60.00000 5,430.00 38.95000 3,524.98 60.00000 5,430.00

0090 2426-6772016

CONCRETE REPAIR

18.000 SF 200.00000 3,600.00 105.00000 1,890.00 600.00000 10,800.00

0100 2507-2638620

MACADAM STONE SLOPE PROTECTION

283.800 SY 48.00000 13,622.40 86.00000 24,406.80 65.00000 18,447.00

0110 2508-0970000

CONTAINMENT

(1) LS 800.00000 800.00 800.00000 800.00 1,000.00000 1,000.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 10,471.00000 10,471.00 10,471.00000 10,471.00 12,000.00000 12,000.00

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,382.000 SY 11.10000 15,340.20 19.79000 27,349.78 17.00000 23,494.00

0140 2533-4980005

MOBILIZATION

(1) LS 66,500.00000 66,500.00 91,979.00000 91,979.00 65,000.00000 65,000.00

$446,729.00$313,632.40 $368,908.72Section Totals:

Page 2 of 30

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN (79

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0150 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,382.000 SY 73.00000 100,886.00

$100,886.00Section Totals:

Page 3 of 30

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN (79

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0160 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,382.000 SY 82.00000 113,324.00 95.00000 131,290.00

$131,290.00$113,324.00Section Totals:

Page 4 of 30

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0170 2102-0425070

SPECIAL BACKFILL

336.500 TON 27.85000 9,371.53 27.85000 9,371.53 60.00000 20,190.00

0180 2102-2713090

EXCAVATION, CLASS 13, WASTE

397.600 CY 22.50000 8,946.00 22.50000 8,946.00 28.00000 11,132.80

0190 2121-7425020

GRANULAR SHOULDERS, TYPE B

34.200 TON 50.00000 1,710.00 150.00000 5,130.00 50.00000 1,710.00

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.400 STA 500.00000 2,200.00 560.00000 2,464.00 370.00000 1,628.00

0210 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

255.700 SY 260.00000 66,482.00 298.00000 76,198.60 315.00000 80,545.50

0220 2304-0100000

DETOUR PAVEMENT

1,040.000 SY 53.90000 56,056.00 53.90000 56,056.00 45.00000 46,800.00

0230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,534.800 SY 4.50000 6,906.60 4.40000 6,753.12 5.00000 7,674.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

325.000 LF 9.00000 2,925.00 8.00000 2,600.00 12.00000 3,900.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 28.00000 3,500.00 28.00000 3,500.00 30.00000 3,750.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,350.00000 13,400.00 3,350.00000 13,400.00 3,400.00000 13,600.00

0290 2510-6745850

REMOVAL OF PAVEMENT

255.800 SY 20.00000 5,116.00 56.00000 14,324.80 30.00000 7,674.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

66.570 STA 25.00000 1,664.25 25.00000 1,664.25 25.00000 1,664.25
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 115.00000 575.00 115.00000 575.00 115.00000 575.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

52.600 STA 35.00000 1,841.00 35.00000 1,841.00 35.00000 1,841.00

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 11.00000 11,825.00 11.00000 11,825.00 11.00000 11,825.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,400.00000 8,400.00 8,400.00000 8,400.00 9,000.00000 9,000.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 4,100.00000 4,100.00 10,000.00000 10,000.00

0360 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.50000 4,500.00 4.50000 4,500.00 3.00000 3,000.00

0390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.50000 500.00 0.10000 100.00

$257,929.55$231,338.38 $253,469.30Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0005 DESIGN NO. 0222; 39'-6 x 43'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE BRFN-009-6(80)--39-98

SECTION: Cat Alt Set: Cat Alt Member:

0400 2413-0698074

DECK REPAIR, CLASS A

47.900 SY 316.00000 15,136.40 261.00000 12,501.90 450.00000 21,555.00

0410 2507-3250005

ENGINEERING FABRIC

34.800 SY 20.00000 696.00 6.00000 208.80 12.00000 417.60

0420 2507-6800061

REVETMENT, CLASS E

37.200 TON 85.00000 3,162.00 100.00000 3,720.00 95.00000 3,534.00

0430 2533-4980005

MOBILIZATION

(1) LS 41,500.00000 41,500.00 91,979.00000 91,979.00 35,000.00000 35,000.00

$60,506.60$60,494.40 $108,409.70Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0006 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN (80

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0440 2413-0698066

DECK OVERLAY (CLASS O PCC)

203.100 SY 360.50000 73,217.55

$73,217.55Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0007 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN (80

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0450 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

203.100 SY 285.00000 57,883.50 195.00000 39,604.50

$39,604.50$57,883.50Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0460 2102-0425070

SPECIAL BACKFILL

404.600 TON 30.80000 12,461.68 30.80000 12,461.68 60.00000 24,276.00

0470 2102-2625000

EMBANKMENT-IN-PLACE

191.600 CY 40.00000 7,664.00 52.00000 9,963.20 21.00000 4,023.60

0480 2102-2713090

EXCAVATION, CLASS 13, WASTE

291.100 CY 23.10000 6,724.41 23.10000 6,724.41 21.00000 6,113.10

0490 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

214.000 CY 20.00000 4,280.00 24.50000 5,243.00 41.00000 8,774.00

0500 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.400 STA 500.00000 2,700.00 560.00000 3,024.00 400.00000 2,160.00

0510 2214-5145150

PAVEMENT SCARIFICATION

530.800 SY 16.15000 8,572.42 16.15000 8,572.42 17.00000 9,023.60

0520 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

43.900 TON 191.15000 8,391.49 191.15000 8,391.49 60.00000 2,634.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0530 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2.630 TON 600.00000 1,578.00 600.00000 1,578.00 600.00000 1,578.00

0540 2304-0100000

DETOUR PAVEMENT

1,249.200 SY 50.40000 62,959.68 50.40000 62,959.68 45.00000 56,214.00

0550 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

184.400 SY 30.00000 5,532.00 4.40000 811.36 30.00000 5,532.00

0560 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 9.00000 2,250.00 8.00000 2,000.00 12.00000 3,000.00

0570 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 28.00000 3,500.00 28.00000 3,500.00 28.00000 3,500.00

0580 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

0590 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0600 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,350.00000 13,400.00 3,350.00000 13,400.00 3,400.00000 13,600.00

0610 2510-6745850

REMOVAL OF PAVEMENT

336.600 SY 22.25000 7,489.35 22.25000 7,489.35 30.00000 10,098.00

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

74.010 STA 25.00000 1,850.25 25.00000 1,850.25 25.00000 1,850.25

0630 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 115.00000 575.00 115.00000 575.00 115.00000 575.00

0640 2527-9263180

PAVEMENT MARKINGS REMOVED

71.730 STA 35.00000 2,510.55 35.00000 2,510.55 35.00000 2,510.55

0650 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 11.00000 8,525.00 11.00000 8,525.00 11.00000 8,525.00

0660 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 13,000.00000 13,000.00 13,000.00000 13,000.00 14,000.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 4,100.00000 4,100.00 8,000.00000 8,000.00

0680 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0690 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0700 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,050.000 LF 4.50000 4,725.00 4.50000 4,725.00 3.00000 3,150.00

0710 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,050.000 LF 0.50000 525.00 0.50000 525.00 0.10000 105.00

$210,562.10$204,633.83 $203,249.39Section Totals:

( ) indicates item is bid as Lump Sum

$1,108,140.66$981,306.51 $1,146,621.75

$981,306.51

Contract Item Totals

$1,108,140.66 1,146,621.75Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0122; 286'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE
BRFN-009-6(79)--39-98

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 70,000.00000 70,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

53.000 CY 30.00000 1,590.00 50.00000 2,650.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

27.200 CY 2,500.00000 68,000.00 4,000.00000 108,800.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,470.000 LB 3.00000 13,410.00 3.00000 13,410.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

92.000 LB 15.00000 1,380.00 8.00000 736.00

0060 2413-0698074

DECK REPAIR, CLASS A

276.400 SY 225.00000 62,190.00 350.00000 96,740.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

90.500 LF 275.00000 24,887.50 200.00000 18,100.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0122; 286'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE
BRFN-009-6(79)--39-98

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

90.500 LF 60.00000 5,430.00 65.00000 5,882.50

0090 2426-6772016

CONCRETE REPAIR

18.000 SF 250.00000 4,500.00 350.00000 6,300.00

0100 2507-2638620

MACADAM STONE SLOPE PROTECTION

283.800 SY 90.00000 25,542.00 60.00000 17,028.00

0110 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 800.00000 800.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 10,000.00000 10,000.00 10,471.00000 10,471.00

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,382.000 SY 25.00000 34,550.00 30.00000 41,460.00

0140 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 85,000.00000 85,000.00

$376,479.50 $477,377.50Section Totals:
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Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN (79

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0150 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,382.000 SY

Section Totals:
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November 16, 2021

98-0096-079 Primary County: WORTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0122; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN (79

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0160 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,382.000 SY 90.00000 124,380.00 85.00000 117,470.00

$124,380.00 $117,470.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0170 2102-0425070

SPECIAL BACKFILL

336.500 TON 35.00000 11,777.50 30.00000 10,095.00

0180 2102-2713090

EXCAVATION, CLASS 13, WASTE

397.600 CY 40.00000 15,904.00 25.00000 9,940.00

0190 2121-7425020

GRANULAR SHOULDERS, TYPE B

34.200 TON 40.00000 1,368.00 50.00000 1,710.00

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.400 STA 350.00000 1,540.00 600.00000 2,640.00

0210 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

255.700 SY 275.00000 70,317.50 320.00000 81,824.00

0220 2304-0100000

DETOUR PAVEMENT

1,040.000 SY 50.00000 52,000.00 53.90000 56,056.00

0230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,534.800 SY 7.00000 10,743.60 4.50000 6,906.60

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

325.000 LF 10.00000 3,250.00 10.00000 3,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 30.00000 3,750.00 28.00000 3,500.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,300.00000 13,200.00 3,000.00000 12,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00 300.00000 1,200.00

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,700.00000 14,800.00 3,350.00000 13,400.00

0290 2510-6745850

REMOVAL OF PAVEMENT

255.800 SY 30.00000 7,674.00 30.00000 7,674.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

66.570 STA 27.50000 1,830.68 25.00000 1,664.25
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 125.00000 625.00 115.00000 575.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

52.600 STA 38.50000 2,025.10 35.00000 1,841.00

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 12.00000 12,900.00 11.00000 11,825.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,000.00000 9,000.00 8,400.00000 8,400.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 5,100.00000 5,100.00 4,100.00000 4,100.00

0360 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-009-6(79)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 4.50000 4,500.00

0390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.50000 500.00

$253,645.38 $251,720.85Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0222; 39'-6 x 43'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE BRFN-009-6(80)--39-98

SECTION: Cat Alt Set: Cat Alt Member:

0400 2413-0698074

DECK REPAIR, CLASS A

47.900 SY 300.00000 14,370.00 450.00000 21,555.00

0410 2507-3250005

ENGINEERING FABRIC

34.800 SY 5.00000 174.00 2.00000 69.60

0420 2507-6800061

REVETMENT, CLASS E

37.200 TON 125.00000 4,650.00 100.00000 3,720.00

0430 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 60,000.00000 60,000.00

$104,194.00 $85,344.60Section Totals:

Page 24 of 30

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN (80

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0440 2413-0698066

DECK OVERLAY (CLASS O PCC)

203.100 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0222; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN (80

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0450 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

203.100 SY 300.00000 60,930.00 400.00000 81,240.00

$60,930.00 $81,240.00Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0460 2102-0425070

SPECIAL BACKFILL

404.600 TON 40.00000 16,184.00 30.80000 12,461.68

0470 2102-2625000

EMBANKMENT-IN-PLACE

191.600 CY 40.00000 7,664.00 23.10000 4,425.96

0480 2102-2713090

EXCAVATION, CLASS 13, WASTE

291.100 CY 40.00000 11,644.00 45.00000 13,099.50

0490 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

214.000 CY 25.00000 5,350.00 50.00000 10,700.00

0500 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.400 STA 350.00000 1,890.00 485.00000 2,619.00

0510 2214-5145150

PAVEMENT SCARIFICATION

530.800 SY 25.00000 13,270.00 16.15000 8,572.42

0520 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

43.900 TON 65.00000 2,853.50 191.15000 8,391.49
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0530 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2.630 TON 600.00000 1,578.00 600.00000 1,578.00

0540 2304-0100000

DETOUR PAVEMENT

1,249.200 SY 55.00000 68,706.00 50.40000 62,959.68

0550 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

184.400 SY 35.00000 6,454.00 30.00000 5,532.00

0560 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 10.00000 2,500.00 10.00000 2,500.00

0570 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 30.00000 3,750.00 28.00000 3,500.00

0580 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,300.00000 13,200.00 3,000.00000 12,000.00

0590 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0600 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,700.00000 14,800.00 3,350.00000 13,400.00

0610 2510-6745850

REMOVAL OF PAVEMENT

336.600 SY 30.00000 10,098.00 22.25000 7,489.35

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

74.010 STA 30.00000 2,220.30 25.00000 1,850.25

0630 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 130.00000 650.00 115.00000 575.00

0640 2527-9263180

PAVEMENT MARKINGS REMOVED

71.730 STA 40.00000 2,869.20 35.00000 2,510.55

0650 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 12.00000 9,300.00 11.00000 8,525.00

0660 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 14,000.00000 14,000.00 13,000.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-009-6(80)--39-98SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,100.00000 4,100.00

0680 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00

0690 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00

0700 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,050.000 LF 5.00000 5,250.00 4.50000 4,725.00

0710 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,050.000 LF 1.00000 1,050.00 0.50000 525.00

$230,121.00 $214,359.88Section Totals:

( ) indicates item is bid as Lump Sum

$1,227,512.83$1,149,749.88

$1,149,749.88

Contract Item Totals

$1,227,512.83Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 16, 2021

98-0096-079 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BHOS-SWAP-C098(83)--FB-98 BRIDGE REPAIR

WORTH

Route: S34

On S 34, Over ELK CREEK, S22 T99 R21

Prj Awd Amt: $209,206.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/01/22 55 Working Days

98-C098-083

November 16, 2021 10:00 A.M.

WORTHCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $209,206.80 100.00%

2 CR120 CRAMER AND ASSOC., INC. $214,463.72 102.51%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $221,580.58 105.91%
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Contract ID:

Letting Date:

Start Date: 08/01/22 55 Working Days

98-C098-083

November 16, 2021 10:00 A.M.

WORTHCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR REPAIRS TO A 60'-0 X 34'-3 PRECAST CONCRETE DOUBLE TEE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 76,000.00000 76,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0020 2426-6772016

CONCRETE REPAIR

66.000 SF 235.00000 15,510.00 350.00000 23,100.00 200.00000 13,200.00

0030 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 27,000.00000 27,000.00 28,000.00000 28,000.00

0040 2599-9999005

('EACH' ITEM) TIMBER PILE REPAIR

14.000 EACH 1,600.00000 22,400.00 4,500.00000 63,000.00 5,500.00000 77,000.00

0050 2599-9999009

('LINEAR FEET' ITEM) JOINT REPLACEMENT
FOR CONCRETE TEE BEAM BRIDGE

61.000 LF 85.00000 5,185.00 350.00000 21,350.00 300.00000 18,300.00

$151,500.00$139,095.00 $154,450.00Section Totals:
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

November 16, 2021

98-C098-083 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

134.300 TON 30.00000 4,029.00 25.40000 3,411.22 40.00000 5,372.00

0070 2102-2625000

EMBANKMENT-IN-PLACE

98.200 CY 80.00000 7,856.00 75.00000 7,365.00 50.00000 4,910.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

47.600 CY 20.00000 952.00 17.00000 809.20 50.00000 2,380.00

0090 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

367.800 SY 60.00000 22,068.00 53.25000 19,585.35 60.00000 22,068.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.540 STA 38.00000 590.52 35.00000 543.90 40.00000 621.60

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.640 STA 132.00000 612.48 120.00000 556.80 132.00000 612.48

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

16.350 STA 38.00000 621.30 35.00000 572.25 40.00000 654.00
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

November 16, 2021

98-C098-083 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

312.500 LF 13.00000 4,062.50 12.00000 3,750.00 13.00000 4,062.50

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 6,500.00000 6,500.00 10,000.00000 10,000.00

0160 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0170 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,300.00000 5,200.00 1,200.00000 4,800.00 1,320.00000 5,280.00

$70,080.58$70,111.80 $60,013.72Section Totals:

( ) indicates item is bid as Lump Sum

$214,463.72$209,206.80 $221,580.58

$209,206.80

Contract Item Totals

$214,463.72 221,580.58Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

November 16, 2021

98-C098-083 Primary County: WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-U-0252(604)--8I-31 PCC SIDEWALK/TRAIL

DUBUQUE

Route: CREEK PARK TRAIL

On Cloie Creek Park Trail, from Burr Oak Dr. to existing trail and from existing trail to Willow Wood Dr.

Prj Awd Amt: $710,292.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/22 80 Working Days

31-0252-604

November 16, 2021 10:00 A.M.

DUBUQUECall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $710,292.30 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $827,147.85 116.45%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $849,272.50 119.57%

4 PO085 PORTZEN CONSTRUCTION, INC. $980,321.90 138.02%
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Contract ID:

Letting Date:

Start Date: 04/01/22 80 Working Days

31-0252-604

November 16, 2021 10:00 A.M.

DUBUQUECall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.120 ACRE 8,500.00000 1,020.00 28,750.00000 3,450.00 19,400.00000 2,328.00

0020 2101-0850002

CLEARING AND GRUBBING

20.000 UNIT 50.00000 1,000.00 112.00000 2,240.00 210.00000 4,200.00

0030 2102-0425070

SPECIAL BACKFILL

415.000 TON 17.50000 7,262.50 19.65000 8,154.75 27.00000 11,205.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,100.000 CY 10.00000 31,000.00 25.50000 79,050.00 16.00000 49,600.00

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

660.000 CY 12.50000 8,250.00 12.00000 7,920.00 21.00000 13,860.00

0060 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

169.000 CY 14.50000 2,450.50 46.50000 7,858.50 41.00000 6,929.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,525.000 CY 25.00000 38,125.00 20.50000 31,262.50 14.00000 21,350.00

Page 1 of 16

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

226.000 CY 32.00000 7,232.00 23.50000 5,311.00 38.00000 8,588.00

0090 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MATERIAL, 3 IN. MACADAM

1,994.000 TON 30.00000 59,820.00 33.50000 66,799.00 29.00000 57,826.00

0100 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,200.000 SY 6.00000 7,200.00 2.50000 3,000.00 3.50000 4,200.00

0110 2115-0100000

MODIFIED SUBBASE

1,060.000 CY 36.00000 38,160.00 46.25000 49,025.00 53.00000 56,180.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

73.000 STA 325.00000 23,725.00 165.00000 12,045.00 210.00000 15,330.00

0130 2402-2723000

EXCAVATION, CLASS 23

90.000 CY 19.00000 1,710.00 43.25000 3,892.50 41.00000 3,690.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2415-2110805

PRECAST CONCRETE BOX CULVERT, 8 FT. X 5
FT.

18.000 LF 1,375.00000 24,750.00 1,850.00000 33,300.00 1,100.00000 19,800.00

0150 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

18.000 LF 1,800.00000 32,400.00 2,450.00000 44,100.00 1,300.00000 23,400.00

0160 2415-2200805

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 5 FT.

2.000 EACH 5,100.00000 10,200.00 15,750.00000 31,500.00 20,500.00000 41,000.00

0170 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

2.000 EACH 15,100.00000 30,200.00 19,250.00000 38,500.00 30,100.00000 60,200.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

6.000 EACH 2,725.00000 16,350.00 2,585.00000 15,510.00 2,000.00000 12,000.00

0190 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 3,200.00000 6,400.00 3,685.00000 7,370.00 3,200.00000 6,400.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

78.000 LF 145.00000 11,310.00 128.50000 10,023.00 130.00000 10,140.00

0210 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

46.000 LF 200.00000 9,200.00 149.75000 6,888.50 180.00000 8,280.00

0220 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 5,500.00000 11,000.00 10,250.00000 20,500.00 1,200.00000 2,400.00

0230 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

6.000 EACH 2,750.00000 16,500.00 1,575.00000 9,450.00 1,600.00000 9,600.00

0240 2506-4984000

FLOWABLE MORTAR

27.000 CY 150.00000 4,050.00 175.00000 4,725.00 190.00000 5,130.00

0250 2507-3250005

ENGINEERING FABRIC

5,011.000 SY 2.50000 12,527.50 3.55000 17,789.05 4.80000 24,052.80

0260 2507-6800061

REVETMENT, CLASS E

1,031.000 TON 26.00000 26,806.00 34.00000 35,054.00 44.00000 45,364.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,663.000 SY 38.00000 177,194.00 38.25000 178,359.75 46.00000 214,498.00

0280 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

58.000 SY 75.00000 4,350.00 74.85000 4,341.30 57.00000 3,306.00

0290 2511-7528101

DETECTABLE WARNINGS

80.000 SF 40.00000 3,200.00 41.00000 3,280.00 52.00000 4,160.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 464.00000 464.00 485.00000 485.00 520.00000 520.00

0310 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

200.000 LF 31.00000 6,200.00 32.00000 6,400.00 35.00000 7,000.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

68.000 SF 57.00000 3,876.00 58.00000 3,944.00 64.00000 4,352.00

0330 2524-9325150

INSTALL TYPE A SIGN

23.000 EACH 232.00000 5,336.00 240.00000 5,520.00 260.00000 5,980.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 8,400.00000 8,400.00 6,500.00000 6,500.00 6,400.00000 6,400.00

0350 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 15,250.00000 15,250.00 29,000.00000 29,000.00

0360 2601-2634100

MULCHING

3.100 ACRE 721.00000 2,235.10 750.00000 2,325.00 820.00000 2,542.00

0370 2601-2636015

NATIVE GRASS SEEDING

2.300 ACRE 1,751.00000 4,027.30 3,800.00000 8,740.00 4,100.00000 9,430.00

0380 2601-2636041

SEEDING AND FERTILIZING

0.800 ACRE 1,133.00000 906.40 1,950.00000 1,560.00 2,100.00000 1,680.00

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

288.000 SQ 12.50000 3,600.00 27.00000 7,776.00 29.00000 8,352.00

0400 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

60.000 SQ 46.50000 2,790.00 37.00000 2,220.00 41.00000 2,460.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000020

SILT FENCE

6,920.000 LF 1.60000 11,072.00 1.65000 11,418.00 1.80000 12,456.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,920.000 LF 0.05000 346.00 0.05000 346.00 0.01000 69.20

0430 2599-9999020

('TONS' ITEM) STABILIZED CONSTRUCTION
ENTRANCE, EC-303

300.000 TON 10.00000 3,000.00 31.00000 9,300.00 31.00000 9,300.00

0440 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

450.000 LF 3.61000 1,624.50 3.65000 1,642.50 3.80000 1,710.00

0450 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

450.000 LF 0.05000 22.50 0.05000 22.50 0.01000 4.50

0460 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$849,272.50$710,292.30 $827,147.85Section Totals:

( ) indicates item is bid as Lump Sum

$827,147.85$710,292.30 $849,272.50

$710,292.30

Contract Item Totals

$827,147.85 849,272.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.120 ACRE 20,000.00000 2,400.00

0020 2101-0850002

CLEARING AND GRUBBING

20.000 UNIT 55.00000 1,100.00

0030 2102-0425070

SPECIAL BACKFILL

415.000 TON 24.00000 9,960.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,100.000 CY 22.00000 68,200.00

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

660.000 CY 26.00000 17,160.00

0060 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

169.000 CY 28.00000 4,732.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,525.000 CY 18.00000 27,450.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

226.000 CY 70.00000 15,820.00

0090 2599-9999020

('TONS' ITEM) SUBGRADE STABILIZATION
MATERIAL, 3 IN. MACADAM

1,994.000 TON 24.00000 47,856.00

0100 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,200.000 SY 6.00000 7,200.00

0110 2115-0100000

MODIFIED SUBBASE

1,060.000 CY 52.00000 55,120.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

73.000 STA 550.00000 40,150.00

0130 2402-2723000

EXCAVATION, CLASS 23

90.000 CY 50.00000 4,500.00

0140 2415-2110805

PRECAST CONCRETE BOX CULVERT, 8 FT. X 5
FT.

18.000 LF 1,800.00000 32,400.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2415-2111006

PRECAST CONCRETE BOX CULVERT, 10 FT. X 6
FT.

18.000 LF 2,400.00000 43,200.00

0160 2415-2200805

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 5 FT.

2.000 EACH 14,500.00000 29,000.00

0170 2415-2201006

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 6 FT.

2.000 EACH 17,000.00000 34,000.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

6.000 EACH 1,600.00000 9,600.00

0190 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,400.00000 4,800.00

0200 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

78.000 LF 115.00000 8,970.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

46.000 LF 165.00000 7,590.00

0220 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 25,000.00000 50,000.00

0230 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

6.000 EACH 4,000.00000 24,000.00

0240 2506-4984000

FLOWABLE MORTAR

27.000 CY 250.00000 6,750.00

0250 2507-3250005

ENGINEERING FABRIC

5,011.000 SY 4.00000 20,044.00

0260 2507-6800061

REVETMENT, CLASS E

1,031.000 TON 85.00000 87,635.00

0270 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,663.000 SY 42.00000 195,846.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

58.000 SY 95.00000 5,510.00

0290 2511-7528101

DETECTABLE WARNINGS

80.000 SF 45.00000 3,600.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00

0310 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

200.000 LF 33.00000 6,600.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

68.000 SF 60.00000 4,080.00

0330 2524-9325150

INSTALL TYPE A SIGN

23.000 EACH 250.00000 5,750.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00

0360 2601-2634100

MULCHING

3.100 ACRE 770.00000 2,387.00

0370 2601-2636015

NATIVE GRASS SEEDING

2.300 ACRE 3,850.00000 8,855.00

0380 2601-2636041

SEEDING AND FERTILIZING

0.800 ACRE 2,000.00000 1,600.00

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

288.000 SQ 28.00000 8,064.00

0400 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

60.000 SQ 39.00000 2,340.00

0410 2602-0000020

SILT FENCE

6,920.000 LF 1.65000 11,418.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 16, 2021

31-0252-604 Primary County: DUBUQUE

12/28/2021 2:50:58 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,920.000 LF 0.02000 138.40

0430 2599-9999020

('TONS' ITEM) STABILIZED CONSTRUCTION
ENTRANCE, EC-303

300.000 TON 26.00000 7,800.00

0440 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

450.000 LF 3.75000 1,687.50

0450 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

450.000 LF 0.02000 9.00

0460 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

0470 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$980,321.90Section Totals:
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31-0252-604 Primary County: DUBUQUE
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( ) indicates item is bid as Lump Sum

$980,321.90

$980,321.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1187(792)--8I-57 PCC SIDEWALK/TRAIL

LINN

Route: LINDALE TRAIL

Lindale Trl Ext from existing trail along &under Blairs Ferry Rd. Along abandoned Rail to Council Street NE

Prj Awd Amt: $2,553,646.76

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/09/22 110 Working Days

57-1187-792

November 16, 2021 10:00 A.M.

LINNCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $2,553,646.76 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BO330 BOOMERANG CORP. $2,767,873.40 108.39%

3 PE320 PETERSON CONTRACTORS INC. $2,796,848.18 109.52%

4 PI045 PIRC-TOBIN CONSTRUCTION, INC. $2,814,601.15 110.22%

5 MI296 MIDWEST CONCRETE, INC. $3,022,475.66 118.36%
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Contract ID:

Letting Date:

Start Date: 05/09/22 110 Working Days

57-1187-792

November 16, 2021 10:00 A.M.

LINNCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.100 ACRE 2,200.00000 9,020.00 4,000.00000 16,400.00 15,500.00000 63,550.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11,400.000 CY 9.20000 104,880.00 7.00000 79,800.00 4.85000 55,290.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,417.000 CY 13.00000 44,421.00 20.00000 68,340.00 11.35000 38,782.95

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,526.000 CY 11.00000 60,786.00 10.00000 55,260.00 5.80000 32,050.80

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

4,402.000 CY 1.20000 5,282.40 1.50000 6,603.00 3.00000 13,206.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
CEMENT STABILIZATION

686.000 SY 19.00000 13,034.00 18.00000 12,348.00 22.00000 15,092.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,145.000 SY 2.50000 2,862.50 2.50000 2,862.50 3.50000 4,007.50
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

1,490.000 CY 41.00000 61,090.00 45.00000 67,050.00 41.00000 61,090.00

0090 2121-7425020

GRANULAR SHOULDERS, TYPE B

95.000 TON 23.00000 2,185.00 30.00000 2,850.00 28.00000 2,660.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

116.000 STA 240.00000 27,840.00 400.00000 46,400.00 240.00000 27,840.00

0110 2301-1082100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 2 DURABILITY, 10 IN.

1,132.000 SY 80.00000 90,560.00 90.00000 101,880.00 90.00000 101,880.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,100.00000 1,100.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,600.00000 4,600.00 5,000.00000 5,000.00 4,226.00000 4,226.00

0140 2304-0101000

TEMPORARY PAVEMENT

147.000 SY 64.00000 9,408.00 50.00000 7,350.00 40.00000 5,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

24.000 TON 22.00000 528.00 35.00000 840.00 50.00000 1,200.00

0160 2401-7207010

REMOVAL OF CONCRETE

17.000 SY 8.00000 136.00 47.00000 799.00 30.00000 510.00

0170 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

4.000 EACH 1,300.00000 5,200.00 2,000.00000 8,000.00 985.00000 3,940.00

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 2,200.00000 2,200.00 1,118.00000 1,118.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,900.00000 5,700.00 2,500.00000 7,500.00 1,270.00000 3,810.00

0200 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,200.00000 4,400.00 3,000.00000 6,000.00 1,345.00000 2,690.00

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,100.00000 3,100.00 4,000.00000 4,000.00 1,815.00000 1,815.00
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November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

28.000 LF 85.00000 2,380.00 125.00000 3,500.00 109.00000 3,052.00

0230 2417-0225006

APRONS, METAL, 6 IN. DIA.

2.000 EACH 300.00000 600.00 300.00000 600.00 502.00000 1,004.00

0240 2430-0000100

MODULAR BLOCK RETAINING WALL

231.000 SF 68.00000 15,708.00 60.00000 13,860.00 85.00000 19,635.00

0250 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,600.00000 7,200.00 3,500.00000 7,000.00 3,610.00000 7,220.00

0260 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

4.000 EACH 5,300.00000 21,200.00 6,000.00000 24,000.00 5,287.00000 21,148.00

0270 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 8,700.00000 8,700.00 8,500.00000 8,500.00 8,390.00000 8,390.00

0280 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,200.00000 2,200.00 2,000.00000 2,000.00 1,750.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,500.00000 2,500.00 2,100.00000 2,100.00 2,240.00000 2,240.00

0300 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 1,400.00000 8,400.00 1,500.00000 9,000.00 1,410.00000 8,460.00

0310 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,200.00000 2,200.00 3,000.00000 3,000.00 2,105.00000 2,105.00

0320 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

378.000 LF 16.00000 6,048.00 19.00000 7,182.00 18.50000 6,993.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

89.000 LF 65.00000 5,785.00 85.00000 7,565.00 59.00000 5,251.00

0340 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

23.000 LF 78.00000 1,794.00 90.00000 2,070.00 58.00000 1,334.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

705.000 LF 84.00000 59,220.00 95.00000 66,975.00 95.00000 66,975.00

0360 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

26.000 LF 140.00000 3,640.00 150.00000 3,900.00 150.00000 3,900.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

207.000 LF 11.00000 2,277.00 21.00000 4,347.00 32.00000 6,624.00

0380 2507-8029000

EROSION STONE

106.000 TON 39.00000 4,134.00 70.00000 7,420.00 42.00000 4,452.00

0390 2510-6745850

REMOVAL OF PAVEMENT

1,902.000 SY 9.70000 18,449.40 10.00000 19,020.00 9.75000 18,544.50

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 530.00000 1,060.00 750.00000 1,500.00 1,030.00000 2,060.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

5,487.000 SY 41.00000 224,967.00 45.00000 246,915.00 38.00000 208,506.00

0420 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,367.000 SY 42.00000 57,414.00 45.00000 61,515.00 45.00000 61,515.00

0430 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

60.000 STA 340.00000 20,400.00 200.00000 12,000.00 225.00000 13,500.00

0440 2511-6745900

REMOVAL OF SIDEWALK

890.000 SY 4.90000 4,361.00 17.00000 15,130.00 9.50000 8,455.00

0450 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

312.000 SY 42.00000 13,104.00 45.00000 14,040.00 40.00000 12,480.00

0460 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

703.000 SY 52.00000 36,556.00 55.00000 38,665.00 50.00000 35,150.00

0470 2511-7528101

DETECTABLE WARNINGS

389.000 SF 38.00000 14,782.00 52.00000 20,228.00 48.00000 18,672.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,086.000 LF 36.00000 39,096.00 40.00000 43,440.00 37.00000 40,182.00

0490 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

726.000 SY 49.00000 35,574.00 57.00000 41,382.00 52.00000 37,752.00

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

668.000 SY 8.90000 5,945.20 18.00000 12,024.00 11.00000 7,348.00

0510 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

429.000 LF 49.00000 21,021.00 45.00000 19,305.00 44.70000 19,176.30

0520 2519-3700000

GATE, AS PER PLAN

1.000 EACH 1,100.00000 1,100.00 1,000.00000 1,000.00 970.00000 970.00

0530 2519-4200190

REMOVAL OF FENCE, AS PER PLAN

579.000 LF 6.30000 3,647.70 6.00000 3,474.00 5.75000 3,329.25

0540 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 270.00000 270.00 270.00000 270.00 325.00000 325.00

0550 2524-6765110

REMOVAL OF TYPE A SIGN

8.000 EACH 66.00000 528.00 65.00000 520.00 75.00000 600.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

8.000 EACH 22.00000 176.00 22.00000 176.00 75.00000 600.00

0570 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

134.000 LF 15.00000 2,010.00 15.00000 2,010.00 14.00000 1,876.00

0580 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

46.000 SF 21.00000 966.00 20.00000 920.00 25.00000 1,150.00

0590 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 262,000.00000 262,000.00 240,000.00000 240,000.00 243,500.00000 243,500.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,800.00000 15,800.00 20,000.00000 20,000.00 32,500.00000 32,500.00

0610 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

192.000 STA 280.00000 53,760.00 70.00000 13,440.00 70.00000 13,440.00

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

84.000 STA 170.00000 14,280.00 125.00000 10,500.00 125.00000 10,500.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

29.000 EACH 600.00000 17,400.00 225.00000 6,525.00 225.00000 6,525.00

0640 2527-9263180

PAVEMENT MARKINGS REMOVED

222.000 STA 44.00000 9,768.00 45.00000 9,990.00 45.00000 9,990.00

0650 2527-9263190

SYMBOLS AND LEGENDS REMOVED

27.000 EACH 160.00000 4,320.00 175.00000 4,725.00 175.00000 4,725.00

0660 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

192.000 STA 160.00000 30,720.00 75.00000 14,400.00 75.00000 14,400.00

0670 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

29.000 EACH 330.00000 9,570.00 175.00000 5,075.00 175.00000 5,075.00

0680 2528-2518000

SAFETY CLOSURE

6.000 EACH 110.00000 660.00 175.00000 1,050.00 175.00000 1,050.00

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,281.000 LF 13.00000 16,653.00 12.00000 15,372.00 11.33000 14,513.73

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 39,400.00000 39,400.00 40,000.00000 40,000.00 60,000.00000 60,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 87.00000 1,740.00 100.00000 2,000.00 100.00000 2,000.00

0720 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

242.000 SY 140.00000 33,880.00 120.00000 29,040.00 95.00000 22,990.00

0730 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 1,900.00000 7,600.00 2,000.00000 8,000.00 2,400.00000 9,600.00

0740 2533-4980005

MOBILIZATION

(1) LS 83,200.00000 83,200.00 237,000.00000 237,000.00 249,500.00000 249,500.00

0750 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,400.00000 4,400.00 12,000.00000 12,000.00 12,500.00000 12,500.00

0760 2599-9999005

('EACH' ITEM) EXCAVATE AND REBUILD
TAPPING VALVE ASSEMBLY, 12 IN.

1.000 EACH 3,800.00000 3,800.00 2,700.00000 2,700.00 3,970.00000 3,970.00

0770 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY, WM-
201 (CITY PROVIDED INSTALLATION ONLY)

3.000 EACH 2,000.00000 6,000.00 2,500.00000 7,500.00 4,050.00000 12,150.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2599-9999005

('EACH' ITEM) PEDESTRIAN COUNTER - CO
COUNTER MULTI

1.000 EACH 13,600.00000 13,600.00 12,500.00000 12,500.00 11,000.00000 11,000.00

0790 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

2.000 EACH 790.00000 1,580.00 1,000.00000 2,000.00 2,350.00000 4,700.00

0800 2599-9999005

('EACH' ITEM) REMOVAL OF FLUSHING DEVICE
(AIR RELEASE)

1.000 EACH 790.00000 790.00 700.00000 700.00 2,158.00000 2,158.00

0810 2599-9999005

('EACH' ITEM) REMOVAL OF VALVE

2.000 EACH 430.00000 860.00 400.00000 800.00 600.00000 1,200.00

0820 2599-9999005

('EACH' ITEM) VALVE BOX ADJUSTMENT

2.000 EACH 350.00000 700.00 500.00000 1,000.00 465.00000 930.00

0830 2599-9999005

('EACH' ITEM) VALVE, GATE, DIP, 12 IN. (CITY
PROVIDED INSTALLATION ONLY)

5.000 EACH 810.00000 4,050.00 1,400.00000 7,000.00 3,460.00000 17,300.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2599-9999008

('POUNDS' ITEM) FITTINGS BY WEIGHT,
DUCTILE IRON

1,303.000 LB 4.40000 5,733.20 12.00000 15,636.00 10.00000 13,030.00

0850 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CONCRETE
ROADWAY PIPE, 12 IN. DIA.

28.000 LF 60.00000 1,680.00 87.00000 2,436.00 70.00000 1,960.00

0860 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CORRUGATED
METAL ROADWAY PIPE, 6 IN. DIA.

30.000 LF 79.00000 2,370.00 70.00000 2,100.00 55.00000 1,650.00

0870 2599-9999009

('LINEAR FEET' ITEM) STEEL CASING PIPE
REMOVAL, 20 IN.

97.000 LF 10.00000 970.00 30.00000 2,910.00 25.00000 2,425.00

0880 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL,
12 IN.

146.000 LF 12.00000 1,752.00 30.00000 4,380.00 15.00000 2,190.00

0890 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL,
8 IN.

147.000 LF 12.00000 1,764.00 29.00000 4,263.00 13.00000 1,911.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN WITH
STEEL CASING PIPE, TRENCHED, DUCTILE
IRON PIPE (DIP), 12 IN.

50.000 LF 260.00000 13,000.00 260.00000 13,000.00 985.00000 49,250.00

0910 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, DUCTILE IRON PIPE (DIP), 12 IN.

122.000 LF 120.00000 14,640.00 155.00000 18,910.00 220.00000 26,840.00

0920 2599-9999010

('LUMP SUM' ITEM) DISINFECTION AND
HYDROSTATIC TESTING

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 2,200.00000 2,200.00

0930 2599-9999010

('LUMP SUM' ITEM) PEDESTRIAN UNDERPASS
LIGHTING SYSTEM

(1) LS 27,300.00000 27,300.00 25,000.00000 25,000.00 22,500.00000 22,500.00

0940 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION

(1) LS 1,900.00000 1,900.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0950 2599-9999014

('SQUARE FEET' ITEM) CONCRETE BLOCK
PAVERS

1,519.000 SF 16.00000 24,304.00 21.00000 31,899.00 22.00000 33,418.00
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(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2634100

MULCHING

5.100 ACRE 1,700.00000 8,670.00 1,290.00000 6,579.00 750.00000 3,825.00

0970 2601-2636044

SEEDING AND FERTILIZING (URBAN)

5.100 ACRE 2,100.00000 10,710.00 1,940.00000 9,894.00 1,490.00000 7,599.00

0980 2601-2636044

SEEDING AND FERTILIZING (URBAN) (TEMP)

5.100 ACRE 2,100.00000 10,710.00 860.00000 4,386.00 1,490.00000 7,599.00

0990 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

370.000 SQ 14.00000 5,180.00 13.00000 4,810.00 15.00000 5,550.00

1000 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,848.000 LF 2.70000 29,289.60 2.50000 27,120.00 2.10000 22,780.80

1010 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,136.000 LF 3.80000 4,316.80 4.00000 4,544.00 3.00000 3,408.00

1020 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

11,984.000 LF 0.49000 5,872.16 0.25000 2,996.00 0.40000 4,793.60
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(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

450.000 LF 11.00000 4,950.00 16.00000 7,200.00 15.00000 6,750.00

1040 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

10.000 EACH 44.00000 440.00 27.00000 270.00 10.00000 100.00

1050 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

10.000 EACH 44.00000 440.00 27.00000 270.00 10.00000 100.00

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

1070 2610-0000120

TREES

24.000 EACH 470.00000 11,280.00 1,000.00000 24,000.00 450.00000 10,800.00

$2,107,758.43$1,941,848.96 $2,151,455.50Section Totals:
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(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0002 A PRECAST RCB PEDESTRAIAN TUNNEL, 14'-0 X 10'-0 X 124'-0SECTION: Cat Alt Set: Cat Alt Member:

1080 2102-0425071

SPECIAL BACKFILL

124.600 CY 45.00000 5,607.00 63.00000 7,849.80 60.00000 7,476.00

1090 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

15.900 CY 140.00000 2,226.00 195.00000 3,100.50 200.00000 3,180.00

1100 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

285.600 SY 46.00000 13,137.60 12.00000 3,427.20 15.00000 4,284.00

1110 2402-2722000

EXCAVATION, CLASS 22

2,759.000 CY 30.00000 82,770.00 12.00000 33,108.00 27.50000 75,872.50

1120 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

133.000 LF 180.00000 23,940.00 265.00000 35,245.00 272.50000 36,242.50

1130 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FT. X
10 FT.

124.000 LF 1,900.00000 235,600.00 2,500.00000 310,000.00 2,000.00000 248,000.00

1140 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FT. X 10 FT.

2.000 EACH 67,100.00000 134,200.00 80,000.00000 160,000.00 55,000.00000 110,000.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) BOOMERANG CORP. (3) PETERSON
CONTRACTORS INC.

0002 A PRECAST RCB PEDESTRAIAN TUNNEL, 14'-0 X 10'-0 X 124'-0SECTION: Cat Alt Set: Cat Alt Member:

1150 2501-8400172

TEMPORARY SHORING

(1) LS 65,500.00000 65,500.00 30,000.00000 30,000.00 143,500.00000 143,500.00

1160 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 19,000.00000 19,000.00 45,000.00000 45,000.00

1170 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

564.900 SY 28.00000 15,817.20 26.00000 14,687.40 27.50000 15,534.75

$689,089.75$611,797.80 $616,417.90Section Totals:

( ) indicates item is bid as Lump Sum

$2,767,873.40$2,553,646.76 $2,796,848.18

$2,553,646.76

Contract Item Totals

$2,767,873.40 2,796,848.18Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.100 ACRE 5,000.00000 20,500.00 2,000.00000 8,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11,400.000 CY 8.50000 96,900.00 19.50000 222,300.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,417.000 CY 15.00000 51,255.00 15.75000 53,817.75

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,526.000 CY 12.50000 69,075.00 20.00000 110,520.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

4,402.000 CY 4.00000 17,608.00 1.00000 4,402.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
CEMENT STABILIZATION

686.000 SY 20.00000 13,720.00 14.00000 9,604.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,145.000 SY 2.00000 2,290.00 1.50000 1,717.50
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Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

1,490.000 CY 75.00000 111,750.00 45.00000 67,050.00

0090 2121-7425020

GRANULAR SHOULDERS, TYPE B

95.000 TON 80.00000 7,600.00 27.50000 2,612.50

0100 2123-7450020

SHOULDER FINISHING, EARTH

116.000 STA 200.00000 23,200.00 175.00000 20,300.00

0110 2301-1082100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 2 DURABILITY, 10 IN.

1,132.000 SY 90.00000 101,880.00 85.00000 96,220.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 2,575.00000 2,575.00

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00 4,353.00000 4,353.00

0140 2304-0101000

TEMPORARY PAVEMENT

147.000 SY 65.00000 9,555.00 38.00000 5,586.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

24.000 TON 48.50000 1,164.00 28.00000 672.00

0160 2401-7207010

REMOVAL OF CONCRETE

17.000 SY 25.00000 425.00 60.00000 1,020.00

0170 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

4.000 EACH 1,300.00000 5,200.00 1,600.00000 6,400.00

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 2,125.00000 2,125.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,800.00000 5,400.00 2,250.00000 6,750.00

0200 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,850.00000 3,700.00 2,550.00000 5,100.00

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,900.00000 2,900.00 3,250.00000 3,250.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

28.000 LF 125.00000 3,500.00 175.00000 4,900.00

0230 2417-0225006

APRONS, METAL, 6 IN. DIA.

2.000 EACH 625.00000 1,250.00 950.00000 1,900.00

0240 2430-0000100

MODULAR BLOCK RETAINING WALL

231.000 SF 45.00000 10,395.00 70.00000 16,170.00

0250 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,250.00000 8,500.00 5,500.00000 11,000.00

0260 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

4.000 EACH 6,500.00000 26,000.00 6,850.00000 27,400.00

0270 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 10,850.00000 10,850.00 11,450.00000 11,450.00

0280 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,000.00000 2,000.00 2,800.00000 2,800.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,750.00000 2,750.00 3,000.00000 3,000.00

0300 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 1,850.00000 11,100.00 1,500.00000 9,000.00

0310 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 5,750.00000 5,750.00 3,200.00000 3,200.00

0320 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

378.000 LF 19.50000 7,371.00 12.00000 4,536.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

89.000 LF 75.00000 6,675.00 113.00000 10,057.00

0340 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

23.000 LF 103.50000 2,380.50 114.00000 2,622.00

Page 23 of 36

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

705.000 LF 105.00000 74,025.00 121.00000 85,305.00

0360 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

26.000 LF 250.00000 6,500.00 149.00000 3,874.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

207.000 LF 20.00000 4,140.00 35.00000 7,245.00

0380 2507-8029000

EROSION STONE

106.000 TON 50.00000 5,300.00 45.00000 4,770.00

0390 2510-6745850

REMOVAL OF PAVEMENT

1,902.000 SY 20.00000 38,040.00 12.00000 22,824.00

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 750.00000 1,500.00 1,750.00000 3,500.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

5,487.000 SY 40.00000 219,480.00 39.15000 214,816.05

0420 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,367.000 SY 50.00000 68,350.00 45.00000 61,515.00

0430 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

60.000 STA 350.00000 21,000.00 345.00000 20,700.00

0440 2511-6745900

REMOVAL OF SIDEWALK

890.000 SY 16.50000 14,685.00 12.00000 10,680.00

0450 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

312.000 SY 80.00000 24,960.00 61.00000 19,032.00

0460 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

703.000 SY 90.00000 63,270.00 71.00000 49,913.00

0470 2511-7528101

DETECTABLE WARNINGS

389.000 SF 75.00000 29,175.00 40.00000 15,560.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,086.000 LF 45.00000 48,870.00 30.00000 32,580.00

0490 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

726.000 SY 75.00000 54,450.00 55.00000 39,930.00

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

668.000 SY 15.00000 10,020.00 12.00000 8,016.00

0510 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

429.000 LF 50.00000 21,450.00 46.05000 19,755.45

0520 2519-3700000

GATE, AS PER PLAN

1.000 EACH 1,100.00000 1,100.00 1,000.00000 1,000.00

0530 2519-4200190

REMOVAL OF FENCE, AS PER PLAN

579.000 LF 6.00000 3,474.00 5.95000 3,445.05

0540 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 325.00000 325.00 258.00000 258.00

0550 2524-6765110

REMOVAL OF TYPE A SIGN

8.000 EACH 75.00000 600.00 62.00000 496.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

8.000 EACH 112.50000 900.00 21.00000 168.00

0570 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

134.000 LF 30.00000 4,020.00 14.50000 1,943.00

0580 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

46.000 SF 21.50000 989.00 19.75000 908.50

0590 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 245,000.00000 245,000.00 246,000.00000 246,000.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00

0610 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

192.000 STA 75.00000 14,400.00 72.25000 13,872.00

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

84.000 STA 135.00000 11,340.00 129.00000 10,836.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

29.000 EACH 245.00000 7,105.00 30.00000 870.00

0640 2527-9263180

PAVEMENT MARKINGS REMOVED

222.000 STA 46.50000 10,323.00 46.50000 10,323.00

0650 2527-9263190

SYMBOLS AND LEGENDS REMOVED

27.000 EACH 185.00000 4,995.00 98.00000 2,646.00

0660 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

192.000 STA 80.00000 15,360.00 77.25000 14,832.00

0670 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

29.000 EACH 185.00000 5,365.00 180.25000 5,227.25

0680 2528-2518000

SAFETY CLOSURE

6.000 EACH 185.00000 1,110.00 103.00000 618.00

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,281.000 LF 12.50000 16,012.50 12.25000 15,692.25

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 42,500.00000 42,500.00 37,183.00000 37,183.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 105.00000 2,100.00 82.50000 1,650.00

0720 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

242.000 SY 150.00000 36,300.00 150.00000 36,300.00

0730 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 3,500.00000 14,000.00 2,050.00000 8,200.00

0740 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 125,000.00000 125,000.00

0750 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 6,500.00000 6,500.00 1,500.00000 1,500.00

0760 2599-9999005

('EACH' ITEM) EXCAVATE AND REBUILD
TAPPING VALVE ASSEMBLY, 12 IN.

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00

0770 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY, WM-
201 (CITY PROVIDED INSTALLATION ONLY)

3.000 EACH 2,450.00000 7,350.00 2,250.00000 6,750.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2599-9999005

('EACH' ITEM) PEDESTRIAN COUNTER - CO
COUNTER MULTI

1.000 EACH 12,000.00000 12,000.00 11,135.00000 11,135.00

0790 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

2.000 EACH 600.00000 1,200.00 975.00000 1,950.00

0800 2599-9999005

('EACH' ITEM) REMOVAL OF FLUSHING DEVICE
(AIR RELEASE)

1.000 EACH 500.00000 500.00 1,950.00000 1,950.00

0810 2599-9999005

('EACH' ITEM) REMOVAL OF VALVE

2.000 EACH 600.00000 1,200.00 975.00000 1,950.00

0820 2599-9999005

('EACH' ITEM) VALVE BOX ADJUSTMENT

2.000 EACH 600.00000 1,200.00 750.00000 1,500.00

0830 2599-9999005

('EACH' ITEM) VALVE, GATE, DIP, 12 IN. (CITY
PROVIDED INSTALLATION ONLY)

5.000 EACH 3,000.00000 15,000.00 1,250.00000 6,250.00

Page 30 of 36

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2599-9999008

('POUNDS' ITEM) FITTINGS BY WEIGHT,
DUCTILE IRON

1,303.000 LB 9.75000 12,704.25 11.00000 14,333.00

0850 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CONCRETE
ROADWAY PIPE, 12 IN. DIA.

28.000 LF 80.00000 2,240.00 105.00000 2,940.00

0860 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CORRUGATED
METAL ROADWAY PIPE, 6 IN. DIA.

30.000 LF 45.00000 1,350.00 101.00000 3,030.00

0870 2599-9999009

('LINEAR FEET' ITEM) STEEL CASING PIPE
REMOVAL, 20 IN.

97.000 LF 20.00000 1,940.00 40.00000 3,880.00

0880 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL,
12 IN.

146.000 LF 45.00000 6,570.00 40.00000 5,840.00

0890 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL,
8 IN.

147.000 LF 20.00000 2,940.00 40.00000 5,880.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN WITH
STEEL CASING PIPE, TRENCHED, DUCTILE
IRON PIPE (DIP), 12 IN.

50.000 LF 500.00000 25,000.00 375.00000 18,750.00

0910 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, DUCTILE IRON PIPE (DIP), 12 IN.

122.000 LF 250.00000 30,500.00 146.00000 17,812.00

0920 2599-9999010

('LUMP SUM' ITEM) DISINFECTION AND
HYDROSTATIC TESTING

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00

0930 2599-9999010

('LUMP SUM' ITEM) PEDESTRIAN UNDERPASS
LIGHTING SYSTEM

(1) LS 22,500.00000 22,500.00 22,712.00000 22,712.00

0940 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION

(1) LS 2,500.00000 2,500.00 1.00000 1.00

0950 2599-9999014

('SQUARE FEET' ITEM) CONCRETE BLOCK
PAVERS

1,519.000 SF 25.00000 37,975.00 35.00000 53,165.00

Page 32 of 36

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2634100

MULCHING

5.100 ACRE 800.00000 4,080.00 1,648.00000 8,404.80

0970 2601-2636044

SEEDING AND FERTILIZING (URBAN)

5.100 ACRE 1,650.00000 8,415.00 2,009.00000 10,245.90

0980 2601-2636044

SEEDING AND FERTILIZING (URBAN) (TEMP)

5.100 ACRE 1,500.00000 7,650.00 2,009.00000 10,245.90

0990 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

370.000 SQ 16.00000 5,920.00 13.00000 4,810.00

1000 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,848.000 LF 2.15000 23,323.20 2.60000 28,204.80

1010 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,136.000 LF 3.15000 3,578.40 3.60000 4,089.60

1020 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

11,984.000 LF 0.40000 4,793.60 0.46000 5,512.64
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

450.000 LF 15.00000 6,750.00 10.50000 4,725.00

1040 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

10.000 EACH 10.00000 100.00 41.25000 412.50

1050 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

10.000 EACH 10.00000 100.00 41.25000 412.50

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

1070 2610-0000120

TREES

24.000 EACH 450.00000 10,800.00 536.00000 12,864.00

$2,233,956.45 $2,194,848.94Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0002 A PRECAST RCB PEDESTRAIAN TUNNEL, 14'-0 X 10'-0 X 124'-0SECTION: Cat Alt Set: Cat Alt Member:

1080 2102-0425071

SPECIAL BACKFILL

124.600 CY 100.00000 12,460.00 20.50000 2,554.30

1090 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

15.900 CY 135.00000 2,146.50 134.00000 2,130.60

1100 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

285.600 SY 35.00000 9,996.00 33.00000 9,424.80

1110 2402-2722000

EXCAVATION, CLASS 22

2,759.000 CY 25.00000 68,975.00 125.00000 344,875.00

1120 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

133.000 LF 250.00000 33,250.00 255.00000 33,915.00

1130 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FT. X
10 FT.

124.000 LF 2,000.00000 248,000.00 1,941.75000 240,777.00

1140 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FT. X 10 FT.

2.000 EACH 50,000.00000 100,000.00 50,786.00000 101,572.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 16, 2021

57-1187-792 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) MIDWEST CONCRETE, INC.

0002 A PRECAST RCB PEDESTRAIAN TUNNEL, 14'-0 X 10'-0 X 124'-0SECTION: Cat Alt Set: Cat Alt Member:

1150 2501-8400172

TEMPORARY SHORING

(1) LS 40,000.00000 40,000.00 36,050.00000 36,050.00

1160 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 41,200.00000 41,200.00

1170 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

564.900 SY 28.00000 15,817.20 26.78000 15,128.02

$580,644.70 $827,626.72Section Totals:

( ) indicates item is bid as Lump Sum

$3,022,475.66$2,814,601.15

$2,814,601.15

Contract Item Totals

$3,022,475.66Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102
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Project Information:

Project: WorkType:

County:

Location:

FM-C007(162)--55-07 HMA PAVEMENT WIDENING / HMA RESURFACING

BLACK HAWK

Route: V51

On Canfield Road (V51), from Dubuque Road (D22) N 2 miles to Independence Ave (D20)

Prj Awd Amt: $1,084,805.49

Project: WorkType:

County:

Location:

STBG-SWAP-C007(165)--FG-07 HMA RESURFACING/COLD IN-PLACE RECYCLING

BLACK HAWK

Route: D46

On D46 Eagle Road, from V37 Dysart Road East to Hwy 218

Prj Awd Amt: $1,631,516.82

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/01/22 55 Working Days

07-C007-165

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $2,716,322.31 100.00%

2 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,443,217.85 126.76%
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Contract ID:

Letting Date:

Start Date: 08/01/22 55 Working Days

07-C007-165

November 16, 2021 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMS - FM-C007(162)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

47.200 CY 45.00000 2,124.00 152.50000 7,198.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,525.000 TON 17.50000 79,187.50 37.85000 171,271.25

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

661.300 CY 25.00000 16,532.50 71.80000 47,481.34

0040 2213-8201050

BASE WIDENING, 5 IN. HOT MIX ASPHALT
MIXTURE

4,761.100 SY 19.40000 92,365.34 31.00000 147,594.10

0050 2214-5145150

PAVEMENT SCARIFICATION

2,667.300 SY 6.75000 18,004.28 5.05000 13,469.87

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,000.000 TON 41.80000 83,600.00 64.25000 128,500.00

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,875.000 TON 38.70000 111,262.50 57.50000 165,312.50
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMS - FM-C007(162)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

2,925.000 TON 39.45000 115,391.25 57.00000 166,725.00

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

348.000 TON 676.45000 235,404.60 675.60000 235,108.80

0100 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

170.000 TON 756.45000 128,596.50 755.60000 128,452.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00

0120 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMS - FM-C007(162)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 325.00000 975.00 360.00000 1,080.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

328.000 TON 17.50000 5,740.00 57.75000 18,942.00

0160 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

603.510 STA 11.00000 6,638.61 11.15000 6,729.14

0180 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

5.000 EACH 725.00000 3,625.00 806.00000 4,030.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMS - FM-C007(162)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

416.670 STA 23.00000 9,583.41 25.75000 10,729.25

0200 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

5.000 EACH 175.00000 875.00 195.00000 975.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 5,200.00000 5,200.00

0220 2528-8445113

FLAGGERS

60.000 EACH 515.00000 30,900.00 515.00000 30,900.00

0230 2528-8445115

PILOT CARS

20.000 EACH 770.00000 15,400.00 770.00000 15,400.00

0240 2533-4980005

MOBILIZATION

(1) LS 93,100.00000 93,100.00 120,000.00000 120,000.00

0250 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

$1,084,805.49 $1,458,098.25Section Totals:
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 ROADWAY ITEMS - STBG-SWAP-C007(165)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0260 2102-2713090

EXCAVATION, CLASS 13, WASTE

146.400 CY 45.00000 6,588.00 136.00000 19,910.40

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,575.000 TON 17.50000 80,062.50 37.75000 172,706.25

0280 2214-5145150

PAVEMENT SCARIFICATION

2,420.900 SY 6.75000 16,341.08 6.75000 16,341.08

0290 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,050.000 TON 38.60000 272,130.00 57.00000 401,850.00

0300 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,150.000 TON 39.10000 279,565.00 57.00000 407,550.00

0310 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

852.000 TON 606.45000 516,695.40 605.60000 515,971.20
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 ROADWAY ITEMS - STBG-SWAP-C007(165)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0320 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 2,870.00000 2,870.00

0330 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00

0340 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00

0350 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 325.00000 1,950.00 365.00000 2,190.00

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

816.000 TON 17.50000 14,280.00 48.00000 39,168.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 ROADWAY ITEMS - STBG-SWAP-C007(165)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0370 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,000.000 EACH 1.00000 10,000.00 1.00000 10,000.00

0380 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

54,106.700 SY 2.09000 113,083.00 2.15000 116,329.41

0390 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

238.000 TON 626.00000 148,988.00 700.00000 166,600.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

909.440 STA 11.00000 10,003.84 11.15000 10,140.26

0410 2528-2518000

SAFETY CLOSURE

1.000 EACH 100.00000 100.00 278.00000 278.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 9,500.00000 9,500.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 ROADWAY ITEMS - STBG-SWAP-C007(165)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0430 2528-8445113

FLAGGERS

50.000 EACH 515.00000 25,750.00 515.00000 25,750.00

0440 2533-4980005

MOBILIZATION

(1) LS 99,900.00000 99,900.00 40,000.00000 40,000.00

0450 2599-9999013

('MILES' ITEM) SMOOTHNESS SPECIFICATION
FOR COLD IN-PLACE RECYCLING

7.700 MILE 400.00000 3,080.00 450.00000 3,465.00

$1,631,516.82 $1,985,119.60Section Totals:

( ) indicates item is bid as Lump Sum

$3,443,217.85$2,716,322.31

$2,716,322.31

Contract Item Totals

$3,443,217.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 16, 2021

07-C007-165 Primary County: BLACK HAWK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-8255(609)--SG-29 HMA RESURFACING WITH MILLING

DES MOINES

Route: MT. PLEASANT ST.

In the city of West Burlington,   On MT PLEASANT ST, from South Gear Avenue west to US 34 Exit Ramp E of interchange

Prj Awd Amt: $720,247.86

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/12/22 30 Working Days

29-8255-609

November 16, 2021 10:00 A.M.

DES MOINESCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $720,247.86 100.00%

2 MI800 MILLER, W.L. CO. $790,991.73 109.82%
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Contract ID:

Letting Date:

Start Date: 09/12/22 30 Working Days

29-8255-609

November 16, 2021 10:00 A.M.

DES MOINESCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,212.230 TON 26.37000 31,966.51 31.35000 38,003.41

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 4,000.00000 3,200.00 1,500.00000 1,200.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,281.500 SY 116.08000 148,756.52 116.08000 148,756.52

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

126.000 EACH 152.00000 19,152.00 152.00000 19,152.00

0050 2214-5145150

PAVEMENT SCARIFICATION

21,860.600 SY 1.48000 32,353.69 3.00000 65,581.80

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,191.900 TON 53.30000 116,828.27 60.00000 131,514.00

0070 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

2,191.900 TON 53.30000 116,828.27 60.00000 131,514.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 16, 2021

29-8255-609 Primary County: DES MOINES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

263.000 TON 707.20000 185,993.60 725.00000 190,675.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

200.000 TON 26.37000 5,274.00 42.00000 8,400.00

0110 2510-6745850

REMOVAL OF PAVEMENT

117.300 SY 18.00000 2,111.40 18.00000 2,111.40

0120 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

117.300 SY 82.00000 9,618.60 82.00000 9,618.60

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

234.600 STA 25.00000 5,865.00 25.00000 5,865.00

0140 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 150.00000 900.00 150.00000 900.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 16, 2021

29-8255-609 Primary County: DES MOINES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,900.00000 7,900.00

0160 2528-8445113

FLAGGERS

20.000 EACH 515.00000 10,300.00 515.00000 10,300.00

0170 2533-4980005

MOBILIZATION

(1) LS 21,600.00000 21,600.00 18,500.00000 18,500.00

$720,247.86 $790,991.73Section Totals:

( ) indicates item is bid as Lump Sum

$790,991.73$720,247.86

$720,247.86

Contract Item Totals

$790,991.73Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 16, 2021

29-8255-609 Primary County: DES MOINES

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-061-8(156)--3H-31 HMA RESURFACING

DUBUQUE

Route: U.S. 61

0.3 mi N of Co Rd D41 to Lake Eleanor Rd

Prj Awd Amt: $4,053,943.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/27/22 80 Working Days

31-0618-156

November 16, 2021 10:00 A.M.

DUBUQUECall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $4,053,943.05 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/27/22 80 Working Days

31-0618-156

November 16, 2021 10:00 A.M.

DUBUQUECall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

800.000 CY 22.00000 17,600.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,639.300 TON 19.30000 50,938.49

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

6.500 MILE 200.00000 1,300.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

435.000 SY 154.48000 67,198.80

0050 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

534.000 SY 11.97000 6,391.98

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

41.000 EACH 170.00000 6,970.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

32.500 TON 400.00000 13,000.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,239.600 CY 27.33000 61,208.27

0090 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,384.100 TON 46.89000 205,570.45

0100 2214-5145160

PAVEMENT SCARIFICATION

14,048.000 TON 20.93000 294,024.64

0110 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

684.300 STA 29.00000 19,844.70

0120 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

8,338.000 TON 47.06000 392,386.28

0130 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

17,231.000 TON 54.52000 939,434.12

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

263.000 TON 550.00000 144,650.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1,034.000 TON 675.00000 697,950.00

0160 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

667.000 TON 740.00000 493,580.00

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,700.00000 2,700.00

0180 2303-7000510

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

17,231.000 TON 2.00000 34,462.00

0190 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,000.000 EACH 1.00000 13,000.00

Page 3 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,000.000 EACH 1.00000 13,000.00

0210 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

47,000.000 EACH 1.00000 47,000.00

0220 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,900.00000 4,900.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 750.00000 750.00

0240 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

6.000 LF 275.00000 1,650.00

0250 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 1,600.00000 1,600.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

25,589.000 LF 5.03000 128,712.67

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

106.000 EACH 375.00000 39,750.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,139.000 LF 6.00000 6,834.00

0290 2505-4008300

STEEL BEAM GUARDRAIL

775.000 LF 25.00000 19,375.00

0300 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

3.000 EACH 1,300.00000 3,900.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,700.00000 8,100.00

0320 2505-6000111

HIGH TENSION CABLE GUARDRAIL

520.000 LF 40.00000 20,800.00

Page 5 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,200.00000 8,800.00

0340 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,600.00000 1,600.00

0350 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00

0360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,490.00000 9,490.00

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,486.000 STA 22.00000 54,692.00

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

21.000 EACH 150.00000 3,150.00

Page 6 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 54,800.00000 54,800.00

0400 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 220.00000 1,320.00

0410 2529-2242320

CT JOINT

6.000 EACH 260.00000 1,560.00

0420 2529-8174010

SUBBASE (PATCHES)

140.500 SY 20.00000 2,810.00

0430 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

120.000 TON 110.00000 13,200.00

0440 2533-4980005

MOBILIZATION

(1) LS 118,241.00000 118,241.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

684.300 STA 14.50000 9,922.35

Page 7 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

742.000 GAL 0.15000 111.30

0470 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 200.00000 200.00

0480 2599-9999005

('EACH' ITEM) STATION REFERENCE SIGNS

52.000 EACH 110.00000 5,720.00

0490 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,460.000 LF 3.00000 4,380.00

0500 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,460.000 LF 0.25000 365.00

$4,053,943.05Section Totals:

$4,053,943.05

$4,053,943.05

Contract Item Totals

Contract Time Totals

Page 8 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$4,053,943.05Contract Grand Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 16, 2021

31-0618-156 Primary County: DUBUQUE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C048(91)--FG-48 HMA RESURFACING

IOWA

Route: V52

V52; I-80 South to 240th St

Prj Awd Amt: $1,240,355.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/11/22 25 Working Days

48-C048-091

November 16, 2021 10:00 A.M.

IOWACall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $1,240,355.85 100.00%

2 NO081 NORRIS ASPHALT PAVING CO., LC $1,282,634.96 103.41%

3 IN122 INROADS, LLC. $1,535,285.62 123.78%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/11/22 25 Working Days

48-C048-091

November 16, 2021 10:00 A.M.

IOWACall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,970.000 TON 21.40000 127,758.00 24.75000 147,757.50 31.00000 185,070.00

0020 2210-0475105

CHOKE STONE BASE

4,326.000 TON 23.35000 101,012.10 25.55000 110,529.30 33.00000 142,758.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

2.420 MILE 692.25000 1,675.25 500.00000 1,210.00 2,100.00000 5,082.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

275.000 SY 107.80000 29,645.00 107.80000 29,645.00 108.00000 29,700.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

15.000 EACH 125.00000 1,875.00 125.00000 1,875.00 125.00000 1,875.00

0060 2214-5145150

PAVEMENT SCARIFICATION

367.000 SY 9.20000 3,376.40 18.77000 6,888.59 18.00000 6,606.00

0070 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

5,357.000 TON 39.50000 211,601.50 40.29000 215,833.53 50.00000 267,850.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 16, 2021

48-C048-091 Primary County: IOWA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,675.000 TON 39.05000 104,458.75 40.38000 108,016.50 47.00000 125,725.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,753.000 TON 40.30000 110,945.90 52.38000 144,202.14 47.00000 129,391.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

647.000 TON 597.70000 386,711.90 605.52000 391,771.44 605.00000 391,435.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,100.00000 1,100.00 2,500.00000 2,500.00 3,800.00000 3,800.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

320.000 TON 21.40000 6,848.00 26.25000 8,400.00 31.00000 9,920.00

0130 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 16, 2021

48-C048-091 Primary County: IOWA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

433.830 STA 16.20000 7,028.05 12.00000 5,205.96 14.00000 6,073.62

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00 5,700.00000 5,700.00 7,500.00000 7,500.00

0160 2528-8445113

FLAGGERS

100.000 EACH 515.00000 51,500.00 515.00000 51,500.00 515.00000 51,500.00

0170 2528-8445115

PILOT CARS

50.000 EACH 770.00000 38,500.00 770.00000 38,500.00 770.00000 38,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 41,620.00000 41,620.00 5,600.00000 5,600.00 125,000.00000 125,000.00

$1,535,285.62$1,240,355.85 $1,282,634.96Section Totals:

( ) indicates item is bid as Lump Sum

$1,282,634.96$1,240,355.85 $1,535,285.62

$1,240,355.85

Contract Item Totals

$1,282,634.96 1,535,285.62Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 16, 2021

48-C048-091 Primary County: IOWA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C056(112)--55-56 HMA RESURFACING/COLD IN-PLACE RECYCLING

LEE

Route: 255TH STREET

On 255th Street, from Hwy 27 E 7.5 miles to Hwy 61

Prj Awd Amt: $2,068,010.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/15/22 45 Working Days

56-C056-112

November 16, 2021 10:00 A.M.

LEECall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MILLER, W.L. CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI800 MILLER, W.L. CO. $2,068,010.27 100.00%

2 NO081 NORRIS ASPHALT PAVING CO., LC $2,164,533.43 104.67%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/15/22 45 Working Days

56-C056-112

November 16, 2021 10:00 A.M.

LEECall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MILLER, W.L. CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILLER, W.L. CO. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,625.700 TON 24.90000 189,879.93 22.40000 170,815.68

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

464.200 SY 38.30000 17,778.86 46.95000 21,794.19

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

7.200 MILE 450.00000 3,240.00 500.00000 3,600.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

38.700 CY 100.00000 3,870.00 108.58000 4,202.05

0050 2214-5145150

PAVEMENT SCARIFICATION

2,200.000 SY 5.00000 11,000.00 6.31000 13,882.00

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,364.710 TON 39.00000 365,223.69 41.27000 386,481.58

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,860.360 TON 39.00000 345,554.04 41.27000 365,667.06

Page 1 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 16, 2021

56-C056-112 Primary County: LEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILLER, W.L. CO. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,093.510 TON 530.00000 579,560.30 604.48000 661,004.92

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00

0110 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,000.000 EACH 1.00000 10,000.00 1.00000 10,000.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

99,181.300 SY 1.84000 182,493.59 1.84000 182,493.59

0130 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

327.300 TON 652.20000 213,465.06 652.20000 213,465.06

Page 2 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 16, 2021

56-C056-112 Primary County: LEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILLER, W.L. CO. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,511.820 STA 15.00000 22,677.30 15.00000 22,677.30

0150 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 12,900.00000 12,900.00 12,900.00000 12,900.00

0170 2528-8445113

FLAGGERS

50.000 EACH 515.00000 25,750.00 515.00000 25,750.00

0180 2528-8445115

PILOT CARS

20.000 EACH 770.00000 15,400.00 770.00000 15,400.00

0190 2533-4980005

MOBILIZATION

(1) LS 51,250.00000 51,250.00 26,500.00000 26,500.00

0200 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

19.700 STA 125.00000 2,462.50 125.00000 2,462.50

Page 3 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 16, 2021

56-C056-112 Primary County: LEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILLER, W.L. CO. (2) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

21.500 GAL 70.00000 1,505.00 25.00000 537.50

0220 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 4,100.00000 4,100.00 3,000.00000 3,000.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 15,500.00000 15,500.00

$2,068,010.27 $2,164,533.43Section Totals:

( ) indicates item is bid as Lump Sum

$2,164,533.43$2,068,010.27

$2,068,010.27

Contract Item Totals

$2,164,533.43Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 16, 2021

56-C056-112 Primary County: LEE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C058(62)--FG-58 HMA RESURFACING WITH MILLING

LOUISA

Route: MULTIPLE ROUTES

On X17, From G62 to Philadelphia St, 6.1 Miles and On Co Hwy. 305, From X43 to Hwy 61 1.6 Miles

Prj Awd Amt: $1,732,352.58

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/22/22 45 Working Days

58-C058-062

November 16, 2021 10:00 A.M.

LOUISACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,732,352.58 100.00%

2 MA225 MANATT'S, INC. $1,791,517.98 103.42%

3 PE140 PELLING, L.L. CO., INC. $1,822,909.58 105.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/22/22 45 Working Days

58-C058-062

November 16, 2021 10:00 A.M.

LOUISACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MANATT'S, INC. (3) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,040.000 TON 24.26000 122,270.40 24.00000 120,960.00 23.90000 120,456.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

7.700 MILE 700.00000 5,390.00 650.00000 5,005.00 773.55000 5,956.34

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

25.000 SY 257.40000 6,435.00 92.50000 2,312.50 87.40000 2,185.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 200.00000 200.00 2,500.00000 2,500.00 974.55000 974.55

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

239.000 CY 40.50000 9,679.50 65.00000 15,535.00 51.40000 12,284.60

0060 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 250.00000 1,500.00 450.00000 2,700.00 175.00000 1,050.00

0070 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

1,922.000 SY 22.80000 43,821.60 17.00000 32,674.00 22.60000 43,437.20

Page 1 of 3

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

November 16, 2021

58-C058-062 Primary County: LOUISA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MANATT'S, INC. (3) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

101,347.300 SY 1.35000 136,818.86 1.65000 167,223.05 0.95000 96,279.94

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,724.100 TON 40.00000 348,964.00 42.25000 368,593.23 41.50000 362,050.15

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,630.600 TON 40.00000 345,224.00 42.25000 364,642.85 44.00000 379,746.40

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,041.200 TON 604.48000 629,384.58 545.00000 567,454.00 597.45000 622,064.94

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 6,500.00000 6,500.00 2,515.00000 2,515.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 500.00000 2,000.00 577.50000 2,310.00 550.00000 2,200.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

November 16, 2021

58-C058-062 Primary County: LOUISA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MANATT'S, INC. (3) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,270.820 STA 11.15000 14,169.64 14.45000 18,363.35 9.10000 11,564.46

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 9,250.00000 9,250.00 25,000.00000 25,000.00 6,000.00000 6,000.00

0160 2528-8445113

FLAGGERS

51.000 EACH 515.00000 26,265.00 515.00000 26,265.00 515.00000 26,265.00

0170 2528-8445115

PILOT CARS

24.000 EACH 770.00000 18,480.00 770.00000 18,480.00 770.00000 18,480.00

0180 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 45,000.00000 45,000.00 109,400.00000 109,400.00

$1,822,909.58$1,732,352.58 $1,791,517.98Section Totals:

( ) indicates item is bid as Lump Sum

$1,791,517.98$1,732,352.58 $1,822,909.58

$1,732,352.58

Contract Item Totals

$1,791,517.98 1,822,909.58Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

November 16, 2021

58-C058-062 Primary County: LOUISA

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-021-2(27)--2C-79 HMA RESURFACING/COLD IN-PLACE RECYCLING

POWESHIEK

Route: IOWA 21

S of I-80 to US 6

Prj Awd Amt: $1,915,151.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/18/22 65 Working Days

79-0212-027

November 16, 2021 10:00 A.M.

POWESHIEKCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $1,915,151.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $2,222,829.29 116.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/18/22 65 Working Days

79-0212-027

November 16, 2021 10:00 A.M.

POWESHIEKCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,318.900 CY 13.10000 30,377.59 32.85000 76,175.87

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,211.100 TON 26.50000 58,594.15 28.35000 62,684.69

0030 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

737.900 SY 55.00000 40,584.50 85.35000 62,979.77

0040 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

2,257.480 TON 45.74000 103,257.14 45.35000 102,376.72

0050 2214-5145150

PAVEMENT SCARIFICATION

32,657.300 SY 2.11000 68,906.90 2.35000 76,744.66

0060 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

2,578.300 TON 46.42000 119,684.69 85.35000 220,057.91

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,914.700 TON 45.36000 222,930.79 49.35000 242,540.45

Page 1 of 6

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 16, 2021

79-0212-027 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

5,087.400 TON 45.10000 229,441.74 49.35000 251,063.19

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

585.300 TON 682.00000 399,174.60 680.00000 398,004.00

0100 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

154.700 TON 780.00000 120,666.00 780.00000 120,666.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

43,265.040 SY 1.84000 79,607.67 1.85000 80,040.32

0130 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

142.800 TON 627.40000 89,592.72 630.00000 89,964.00

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

605.800 LF 4.00000 2,423.20 4.00000 2,423.20

Page 2 of 6

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 16, 2021

79-0212-027 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 20.00000 1,500.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0180 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,300.00000 2,600.00 1,300.00000 2,600.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,600.00000 15,600.00 2,600.00000 15,600.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,006.780 STA 13.50000 13,591.53 13.50000 13,591.53

Page 3 of 6

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 16, 2021

79-0212-027 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

2.000 EACH 175.00000 350.00 175.00000 350.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 35,500.00000 35,500.00

0230 2528-8445113

FLAGGERS

180.000 EACH 515.00000 92,700.00 515.00000 92,700.00

0240 2528-8445115

PILOT CARS

80.000 EACH 770.00000 61,600.00 770.00000 61,600.00

0250 2533-4980005

MOBILIZATION

(1) LS 92,000.00000 92,000.00 142,500.00000 142,500.00

0260 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

399.960 STA 17.00000 6,799.32 17.00000 6,799.32

0270 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

433.600 GAL 8.00000 3,468.80 5.00000 2,168.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 16, 2021

79-0212-027 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

199.980 STA 17.00000 3,399.66 17.00000 3,399.66

$1,881,151.00 $2,188,829.29Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 16, 2021

79-0212-027 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00

0300 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00

0310 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,000.000 EACH 1.00000 21,000.00 1.00000 21,000.00

$34,000.00 $34,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,222,829.29$1,915,151.00

$1,915,151.00

Contract Item Totals

$2,222,829.29Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 16, 2021

79-0212-027 Primary County: POWESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-065-1(36)--3H-93 HMA RESURFACING

WAYNE

Route: U.S. 65

IA 2 to Lucas Co Line

Prj Awd Amt: $3,858,088.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/06/22 100 Working Days

93-0651-036

November 16, 2021 10:00 A.M.

WAYNECall Order:  160 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $3,858,088.06 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $4,416,413.73 114.47%

3 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$4,966,077.87 128.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/06/22 100 Working Days

93-0651-036

November 16, 2021 10:00 A.M.

WAYNECall Order:  160 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

152.300 UNIT 40.00000 6,092.00 40.00000 6,092.00 42.25000 6,434.68

0020 2102-2625000

EMBANKMENT-IN-PLACE

280.000 CY 25.00000 7,000.00 25.00000 7,000.00 26.50000 7,420.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

549.200 CY 65.80000 36,137.36 60.00000 32,952.00 58.25000 31,990.90

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,771.430 TON 30.75000 238,971.47 26.67000 207,264.04 24.25000 188,457.18

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

3,295.120 SY 52.17000 171,906.41 44.34000 146,105.62 45.00000 148,280.40

0060 2125-2225050

RESHAPING DITCHES

48.280 STA 1,000.00000 48,280.00 1,000.00000 48,280.00 1,055.00000 50,935.40

0070 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

9,060.000 TON 10.60000 96,036.00 19.50000 176,670.00 23.75000 215,175.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

9.330 MILE 500.00000 4,665.00 450.00000 4,198.50 550.00000 5,131.50

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

963.100 SY 148.10000 142,635.11 148.10000 142,635.11 186.50000 179,618.15

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

118.000 EACH 70.00000 8,260.00 70.00000 8,260.00 237.00000 27,966.00

0110 2214-5145150

PAVEMENT SCARIFICATION

133,424.830 SY 1.08000 144,098.82 1.16000 154,772.80 1.20000 160,109.80

0120 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,920.550 TON 50.37000 398,958.10 58.67000 464,698.67 80.00000 633,644.00

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

17,702.310 TON 44.43000 786,513.63 52.60000 931,141.51 69.00000 1,221,459.39
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

2,249.750 TON 46.91000 105,535.77 57.95000 130,373.01 69.00000 155,232.75

0150 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,062.140 TON 622.80000 661,500.79 618.00000 656,402.52 617.80000 656,190.09

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

134.990 TON 698.20000 94,250.02 694.00000 93,683.06 702.20000 94,789.98

0170 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

594.040 TON 778.20000 462,281.93 774.00000 459,786.96 782.20000 464,658.09

0180 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,936.310 EACH 1.00000 13,936.31 1.00000 13,936.31 1.00000 13,936.31

Page 3 of 9

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,936.310 EACH 1.00000 13,936.31 1.00000 13,936.31 1.00000 13,936.31

0200 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

8.820 TON 30.75000 271.22 50.00000 441.00 250.00000 2,205.00

0210 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,857.410 EACH 1.00000 31,857.41 1.00000 31,857.41 1.00000 31,857.41

0220 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 10,550.00000 10,550.00

0230 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,700.00000 1,700.00

0240 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

12.000 LF 128.00000 1,536.00 128.00000 1,536.00 135.00000 1,620.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

20.000 LF 150.00000 3,000.00 150.00000 3,000.00 160.00000 3,200.00

0260 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

38.000 LF 80.00000 3,040.00 80.00000 3,040.00 85.00000 3,230.00

0270 2417-0225018

APRONS, METAL, 18 IN. DIA.

14.000 EACH 350.00000 4,900.00 350.00000 4,900.00 370.00000 5,180.00

0280 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

13.000 EACH 1,000.00000 13,000.00 1,000.00000 13,000.00 1,055.00000 13,715.00

0290 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

104.000 LF 43.00000 4,472.00 43.00000 4,472.00 45.50000 4,732.00

0300 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

62.000 LF 52.00000 3,224.00 52.00000 3,224.00 54.75000 3,394.50
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

12.000 LF 90.00000 1,080.00 90.00000 1,080.00 94.75000 1,137.00

0320 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

6.000 LF 105.00000 630.00 105.00000 630.00 111.00000 666.00

0330 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

12.000 LF 43.00000 516.00 43.00000 516.00 45.50000 546.00

0340 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 3,075.00000 12,300.00

0350 2435-0600110

INTAKE ADJUSTMENT, MINOR

3.000 EACH 1,800.00000 5,400.00 1,800.00000 5,400.00 3,700.00000 11,100.00

0360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,131.830 STA 14.20000 72,871.99 14.20000 72,871.99 14.75000 75,694.49

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 100.00000 200.00 100.00000 200.00 105.50000 211.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 10,200.00000 10,200.00 50,850.00000 50,850.00 25,300.00000 25,300.00

0400 2528-8445113

FLAGGERS

180.000 EACH 515.00000 92,700.00 515.00000 92,700.00 515.00000 92,700.00

0410 2528-8445115

PILOT CARS

90.000 EACH 770.00000 69,300.00 770.00000 69,300.00 770.00000 69,300.00

0420 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

130.800 SY 182.20000 23,831.76 182.20000 23,831.76 190.00000 24,852.00

0430 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

17.000 EACH 80.00000 1,360.00 80.00000 1,360.00 316.00000 5,372.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2533-4980005

MOBILIZATION

(1) LS 29,950.00000 29,950.00 273,262.50000 273,262.50 202,000.00000 202,000.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

863.660 STA 10.50000 9,068.43 10.50000 9,068.43 18.95000 16,366.36

0460 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

431.830 STA 10.50000 4,534.22 10.50000 4,534.22 18.95000 8,183.18

$4,952,477.87$3,855,538.06 $4,413,863.73Section Totals:
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

425.000 LF 5.00000 2,125.00 5.00000 2,125.00 16.00000 6,800.00

0480 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

425.000 LF 1.00000 425.00 1.00000 425.00 16.00000 6,800.00

$13,600.00$2,550.00 $2,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,416,413.73$3,858,088.06 $4,966,077.87

$3,858,088.06

Contract Item Totals

$4,416,413.73 4,966,077.87Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

November 16, 2021

93-0651-036 Primary County: WAYNE

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C023(127)--55-23 FOG SEAL

CLINTON

Route: E63

On E 63, from US 61 E 2.8 miles to Y-70

Prj Awd Amt: $61,364.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/08/22 5 Working Days

23-C023-127

November 16, 2021 10:00 A.M.

CLINTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$61,364.60 100.00%

2 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $67,739.20 110.39%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $73,949.42 120.51%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/08/22 5 Working Days

23-C023-127

November 16, 2021 10:00 A.M.

CLINTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

2,359.200 GAL 7.75000 18,283.80 14.50000 34,208.40 16.04000 37,841.57

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

486.300 STA 16.00000 7,780.80 16.00000 7,780.80 19.50000 9,482.85

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,100.00000 5,100.00 3,000.00000 3,000.00

0040 2528-8445113

FLAGGERS

30.000 EACH 515.00000 15,450.00 515.00000 15,450.00 515.00000 15,450.00

0050 2528-8445115

PILOT CARS

5.000 EACH 770.00000 3,850.00 770.00000 3,850.00 770.00000 3,850.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 1,350.00000 1,350.00 4,325.00000 4,325.00

$73,949.42$61,364.60 $67,739.20Section Totals:

$67,739.20$61,364.60 $73,949.42Contract Item Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 16, 2021

23-C023-127 Primary County: CLINTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$61,364.60 $67,739.20 73,949.42Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 16, 2021

23-C023-127 Primary County: CLINTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-029-1(118)0--0E-36 MICROSURFACING

FREMONT

Route: I-29

Missouri State Line to 1 mi S of IA 2 (NB)

Prj Awd Amt: $1,068,260.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/08/22 30 Working Days

36-0291-118

November 16, 2021 10:00 A.M.

FREMONTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,068,260.00 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,187,630.46 111.17%

3 VA260 VANCE BROS., INC. $1,265,884.58 118.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/08/22 30 Working Days

36-0291-118

November 16, 2021 10:00 A.M.

FREMONTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) VANCE BROS., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

45.000 CY 1,500.00000 67,500.00 110.00000 4,950.00 106.00000 4,770.00

0020 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,463.000 SY 157.50000 230,422.50 165.00000 241,395.00 159.00000 232,617.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.100 STA 770.00000 8,547.00 550.00000 6,105.00 530.00000 5,883.00

0040 2214-5145150

PAVEMENT SCARIFICATION

347.000 SY 105.00000 36,435.00 110.00000 38,170.00 106.00000 36,782.00

0050 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

38.300 TON 840.00000 32,172.00 880.00000 33,704.00 848.00000 32,478.40

0060 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

2.300 TON 945.00000 2,173.50 990.00000 2,277.00 954.00000 2,194.20
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 16, 2021

36-0291-118 Primary County: FREMONT

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) VANCE BROS., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,099.700 TON 69.56000 146,055.13 102.00000 214,169.40 125.63000 263,785.31

0080 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

8.800 MILE 2,352.00000 20,697.60 4,500.00000 39,600.00 2,810.00000 24,728.00

0090 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

58,123.200 GAL 3.82000 222,030.62 3.52000 204,593.66 5.40000 313,865.28

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

940.000 LF 5.25000 4,935.00 5.50000 5,170.00 5.30000 4,982.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

600.000 LF 21.00000 12,600.00 22.00000 13,200.00 21.20000 12,720.00

0120 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,310.00000 9,240.00 2,420.00000 9,680.00 2,332.00000 9,328.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 16, 2021

36-0291-118 Primary County: FREMONT

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) VANCE BROS., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 315.00000 1,260.00 330.00000 1,320.00 318.00000 1,272.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,835.00000 11,340.00 2,970.00000 11,880.00 2,862.00000 11,448.00

0150 2505-6000111

HIGH TENSION CABLE GUARDRAIL

780.000 LF 36.75000 28,665.00 38.50000 30,030.00 37.10000 28,938.00

0160 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 2,520.00000 20,160.00 2,640.00000 21,120.00 2,544.00000 20,352.00

0170 2510-6745850

REMOVAL OF PAVEMENT

980.000 SY 64.05000 62,769.00 67.00000 65,660.00 64.66000 63,366.80

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,124.800 STA 12.76000 27,112.45 18.00000 38,246.40 13.78000 29,279.74
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 16, 2021

36-0291-118 Primary County: FREMONT

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) VANCE BROS., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 50,672.00000 50,672.00 50,000.00000 50,000.00 57,430.00000 57,430.00

0200 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

5.300 SY 1,500.00000 7,950.00 1,200.00000 6,360.00 874.50000 4,634.85

0210 2533-4980005

MOBILIZATION

(1) LS 65,523.20000 65,523.20 150,000.00000 150,000.00 105,030.00000 105,030.00

$1,265,884.58$1,068,260.00 $1,187,630.46Section Totals:

( ) indicates item is bid as Lump Sum

$1,187,630.46$1,068,260.00 $1,265,884.58

$1,068,260.00

Contract Item Totals

$1,187,630.46 1,265,884.58Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 16, 2021

36-0291-118 Primary County: FREMONT

12/28/2021 2:50:58 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-024-2(702)25--76-96 HMA JOINT & CRACK SEALING

WINNESHIEK

Route: IOWA 24

In the City of Calmar

Prj Awd Amt: $23,633.60

Project: WorkType:

County:

Location:

MP-052-2(708)140--76-96 HMA JOINT & CRACK SEALING

WINNESHIEK

Route: U.S. 52

In the City of Calmar

Prj Awd Amt: $16,586.10

Project: WorkType:

County:

Location:

MP-139-2(705)0--76-96 HMA CRACK FILLING

WINNESHIEK

Route: IOWA 139

IA 9 to the Minnesota State Line

Prj Awd Amt: $111,030.00

Project: WorkType:

County:

MP-150-2(701)97--76-96 HMA JOINT & CRACK SEALING

WINNESHIEK Prj Awd Amt: $18,674.10
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Contract ID:

Letting Date:

Start Date: 06/06/22 75 Working Days

45-0632-707

November 16, 2021 10:00 A.M.

BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



County:

Location:

WINNESHIEK

Route: IOWA 150

In the City of Calmar

Prj Awd Amt: $18,674.10

Project: WorkType:

County:

Location:

MP-218-2(716)167--76-07 HMA JOINT & CRACK SEALING

BLACK HAWK

Route: U.S. 218

In La Porte City from Poplar St to Main St

Prj Awd Amt: $15,092.40

Project: WorkType:

County:

Location:

MP-018-2(707)270--76-33 HMA JOINT & CRACK SEALING

FAYETTE

Route: U.S. 18

IA 150 Intersection in West Union

Prj Awd Amt: $21,300.00

Project: WorkType:

County:

Location:

MP-093-2(703)16--76-33 HMA CRACK FILLING

FAYETTE

Route: IOWA 93

From ECL of Sumner to Fayette

Prj Awd Amt: $106,120.00

Project: WorkType:

County:

Location:

MP-187-2(703)15--76-33 HMA JOINT & CRACK SEALING

FAYETTE

Route: IOWA 187

IA 3 to Co Rd W33

Prj Awd Amt: $122,172.00

Project: WorkType:

County:

MP-009-2(711)218--76-45 HMA JOINT & CRACK SEALING

HOWARD Prj Awd Amt: $134,281.60



Location:

Route: IOWA 9

From the ECL of Riceville to US 63

Project: WorkType:

County:

Location:

MP-063-2(707)226--76-45 HMA JOINT & CRACK SEALING

HOWARD

Route: U.S. 63

IA 9 to the Minnesota State Line

Prj Awd Amt: $127,046.90
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Contract ID:

Letting Date:

Start Date: 06/06/22 75 Working Days

45-0632-707

November 16, 2021 10:00 A.M.

BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$695,936.70 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $814,909.45 117.10%

3 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $1,176,943.84 169.12%

Page 4 of 4

Contract ID:

Letting Date:

Start Date: 06/06/22 75 Working Days

45-0632-707

November 16, 2021 10:00 A.M.

BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 Roadway Items - MP-218-2(716)167--76-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00 515.00000 2,060.00

0030 2528-8445115

PILOT CARS

1.000 EACH 770.00000 770.00 770.00000 770.00 770.00000 770.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.600 MILE 2,819.00000 1,691.40 15,367.00000 9,220.20 11,983.45000 7,190.07

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,571.000 LB 1.00000 2,571.00 1.00000 2,571.00 1.00000 2,571.00

$14,591.07$15,092.40 $16,871.20Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 Roadway Items - MP-018-2(707)270--76-33SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0080 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0090 2528-8445115

PILOT CARS

2.000 EACH 770.00000 1,540.00 770.00000 1,540.00 770.00000 1,540.00

0100 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.000 MILE 2,819.00000 2,819.00 12,119.70000 12,119.70 11,983.45000 11,983.45

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,821.000 LB 1.00000 4,821.00 1.00000 4,821.00 1.00000 4,821.00

$24,464.45$21,300.00 $24,850.70Section Totals:

Page 2 of 15

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 Roadway Items - MP-093-2(703)16--76-33SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0140 2528-8445113

FLAGGERS

56.000 EACH 515.00000 28,840.00 515.00000 28,840.00 515.00000 28,840.00

0150 2528-8445115

PILOT CARS

14.000 EACH 770.00000 10,780.00 770.00000 10,780.00 770.00000 10,780.00

0160 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0170 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

11.300 MILE 3,200.00000 36,160.00 6,528.00000 73,766.40 11,983.45000 135,412.99

0180 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,800.00000 1,800.00 625.00000 625.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 Roadway Items - MP-093-2(703)16--76-33SECTION: Cat Alt Set: Cat Alt Member:

0190 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,508.000 GAL 5.00000 22,540.00 3.25000 14,651.00 3.53000 15,913.24

$193,946.23$106,120.00 $130,912.40Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0004 Roadway Items - MP-187-2(703)15--76-33SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0210 2528-8445113

FLAGGERS

52.000 EACH 515.00000 26,780.00 515.00000 26,780.00 515.00000 26,780.00

0220 2528-8445115

PILOT CARS

13.000 EACH 770.00000 10,010.00 770.00000 10,010.00 770.00000 10,010.00

0230 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0240 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

11.000 MILE 2,819.00000 31,009.00 4,679.04000 51,469.44 11,983.45000 131,817.95

0250 2541-1005001

SEALER MATERIAL (HMA SURFACES)

37,993.000 LB 1.00000 37,993.00 1.00000 37,993.00 1.00000 37,993.00
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0004 Roadway Items - MP-187-2(703)15--76-33SECTION: Cat Alt Set: Cat Alt Member:

0260 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0.800 MILE 4,000.00000 3,200.00 10,931.25000 8,745.00 11,983.45000 9,586.76

0270 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

0.100 TON 1,800.00000 180.00 500.00000 50.00 1,000.00000 100.00

0280 2544-1003000

FILLER MATERIAL (MAINTENANCE)

375.000 GAL 8.00000 3,000.00 3.25000 1,218.75 3.53000 1,323.75

$219,611.46$122,172.00 $138,516.19Section Totals:
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Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0005 Roadway Items - MP-009-2(711)218--76-45SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0300 2528-8445113

FLAGGERS

60.000 EACH 515.00000 30,900.00 515.00000 30,900.00 515.00000 30,900.00

0310 2528-8445115

PILOT CARS

15.000 EACH 770.00000 11,550.00 770.00000 11,550.00 770.00000 11,550.00

0320 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0330 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

12.400 MILE 2,819.00000 34,955.60 5,342.24000 66,243.78 11,983.45000 148,594.78

0340 2541-1005001

SEALER MATERIAL (HMA SURFACES)

48,676.000 LB 1.00000 48,676.00 1.00000 48,676.00 1.00000 48,676.00

$241,720.78$134,281.60 $159,619.78Section Totals:
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November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0006 Roadway Items - MP-063-2(707)226--76-45SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0360 2528-8445113

FLAGGERS

60.000 EACH 515.00000 30,900.00 515.00000 30,900.00 515.00000 30,900.00

0370 2528-8445115

PILOT CARS

15.000 EACH 770.00000 11,550.00 770.00000 11,550.00 770.00000 11,550.00

0380 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0390 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.100 MILE 2,819.00000 8,738.90 4,803.35000 14,890.39 11,983.45000 37,148.70

0400 2541-1005001

SEALER MATERIAL (HMA SURFACES)

10,393.000 LB 1.00000 10,393.00 1.00000 10,393.00 1.00000 10,393.00
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0006 Roadway Items - MP-063-2(707)226--76-45SECTION: Cat Alt Set: Cat Alt Member:

0410 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.000 MILE 3,200.00000 25,600.00 8,067.68000 64,541.44 11,983.45000 95,867.60

0420 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

2.000 TON 1,800.00000 3,600.00 500.00000 1,000.00 1,000.00000 2,000.00

0430 2544-1003000

FILLER MATERIAL (MAINTENANCE)

5,353.000 GAL 5.00000 26,765.00 3.25000 17,397.25 3.53000 18,896.09

$208,755.39$127,046.90 $152,922.08Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0007 Roadway Items - MP-024-2(702)25--76-96SECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0450 2528-8445113

FLAGGERS

10.000 EACH 515.00000 5,150.00 515.00000 5,150.00 515.00000 5,150.00

0460 2528-8445115

PILOT CARS

2.000 EACH 770.00000 1,540.00 770.00000 1,540.00 770.00000 1,540.00

0470 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0480 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.400 MILE 2,819.00000 3,946.60 4,839.50000 6,775.30 11,983.45000 16,776.83

0490 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,497.000 LB 1.00000 5,497.00 1.00000 5,497.00 1.00000 5,497.00

$30,963.83$23,633.60 $21,212.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0008 Roadway Items - MP-052-2(708)140--76-96SECTION: Cat Alt Set: Cat Alt Member:

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0510 2528-8445113

FLAGGERS

4.000 EACH 515.00000 2,060.00 515.00000 2,060.00 515.00000 2,060.00

0520 2528-8445115

PILOT CARS

1.000 EACH 770.00000 770.00 770.00000 770.00 770.00000 770.00

0530 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0540 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.900 MILE 2,819.00000 2,537.10 8,929.11000 8,036.20 11,983.45000 10,785.11

0550 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,719.000 LB 1.00000 3,719.00 1.00000 3,719.00 1.00000 3,719.00

$19,334.11$16,586.10 $16,835.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0009 Roadway Items - MP-139-2(705)0--76-96SECTION: Cat Alt Set: Cat Alt Member:

0560 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0570 2528-8445113

FLAGGERS

60.000 EACH 515.00000 30,900.00 515.00000 30,900.00 515.00000 30,900.00

0580 2528-8445115

PILOT CARS

15.000 EACH 770.00000 11,550.00 770.00000 11,550.00 770.00000 11,550.00

0590 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0600 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

11.700 MILE 3,200.00000 37,440.00 6,304.41000 73,761.60 11,983.45000 140,206.37

0610 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,800.00000 1,800.00 625.00000 625.00 1,000.00000 1,000.00

Page 12 of 15

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0009 Roadway Items - MP-139-2(705)0--76-96SECTION: Cat Alt Set: Cat Alt Member:

0620 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,668.000 GAL 5.00000 23,340.00 3.25000 15,171.00 3.53000 16,478.04

$202,134.41$111,030.00 $134,257.60Section Totals:

Page 13 of 15

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0010 Roadway Items - MP-150-2(701)97--76-96SECTION: Cat Alt Set: Cat Alt Member:

0630 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0640 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0650 2528-8445115

PILOT CARS

1.000 EACH 770.00000 770.00 770.00000 770.00 770.00000 770.00

0660 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0670 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.900 MILE 2,819.00000 2,537.10 8,916.67000 8,025.00 11,983.45000 10,785.11

0680 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,747.000 LB 1.00000 3,747.00 1.00000 3,747.00 1.00000 3,747.00

$21,422.11$18,674.10 $18,912.00Section Totals:

Page 14 of 15

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$814,909.45$695,936.70 $1,176,943.84

$695,936.70

Contract Item Totals

$814,909.45 1,176,943.84Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 16, 2021

45-0632-707 Primary County: BLACK HAWK,
FAYETTE, HOWARD,
WINNESHIEK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-003-3(711)19--76-75 HMA CRACK FILLING

PLYMOUTH

Route: IOWA 3

1.0 mi E of Co Rd K22 to US 75 Interchange

Prj Awd Amt: $288,363.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/28/22 25 Working Days

75-0033-711

November 16, 2021 10:00 A.M.

PLYMOUTHCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$288,363.50 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $496,227.50 172.08%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/28/22 25 Working Days

75-0033-711

November 16, 2021 10:00 A.M.

PLYMOUTHCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

100.000 EACH 515.00000 51,500.00 515.00000 51,500.00

0030 2528-8445115

PILOT CARS

25.000 EACH 770.00000 19,250.00 770.00000 19,250.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 1,250.00000 1,250.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.180 MILE 3,200.00000 22,976.00 5,125.00000 36,797.50

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,795.000 GAL 5.00000 8,975.00 4.00000 7,180.00

0070 2599-9999017

('STATIONS' ITEM) SAWCUT /SAND FILL OF
SAWCUT

758.500 STA 225.00000 170,662.50 500.00000 379,250.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 16, 2021

75-0033-711 Primary County: PLYMOUTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

$288,363.50 $496,227.50Section Totals:

( ) indicates item is bid as Lump Sum

$496,227.50$288,363.50

$288,363.50

Contract Item Totals

$496,227.50Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 16, 2021

75-0033-711 Primary County: PLYMOUTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C083(81)--55-83 SLURRY SEAL

SHELBY

Route: VARIOUS ROUTES

On Various Asphalt Paved Roads in Shelby County

Prj Awd Amt: $291,809.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/08/22 30 Working Days

83-C083-081

November 16, 2021 10:00 A.M.

SHELBYCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $291,809.80 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $304,479.94 104.34%

3 MI295 MIDWEST COATINGS COMPANY, INC. $398,579.00 136.59%

4 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$433,867.60 148.68%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/08/22 30 Working Days

83-C083-081

November 16, 2021 10:00 A.M.

SHELBYCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MIDWEST COATINGS
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-1000000

SLURRY LEVELING

54.000 MILE 3,450.00000 186,300.00 3,856.11000 208,229.94 4,885.00000 263,790.00

0020 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

229.000 TON 53.00000 12,137.00 40.00000 9,160.00 92.00000 21,068.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

8,060.000 GAL 3.13000 25,227.80 3.25000 26,195.00 4.60000 37,076.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00 11,500.00000 11,500.00

0050 2528-8445113

FLAGGERS

75.000 EACH 515.00000 38,625.00 515.00000 38,625.00 515.00000 38,625.00

0060 2528-8445115

PILOT CARS

26.000 EACH 770.00000 20,020.00 770.00000 20,020.00 770.00000 20,020.00

0070 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 1,250.00000 1,250.00 6,500.00000 6,500.00

$398,579.00$291,809.80 $304,479.94Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 16, 2021

83-C083-081 Primary County: SHELBY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$304,479.94$291,809.80 $398,579.00

$291,809.80

Contract Item Totals

$304,479.94 398,579.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 16, 2021

83-C083-081 Primary County: SHELBY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-1000000

SLURRY LEVELING

54.000 MILE 4,500.00000 243,000.00

0020 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

229.000 TON 150.00000 34,350.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

8,060.000 GAL 3.21000 25,872.60

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0050 2528-8445113

FLAGGERS

75.000 EACH 515.00000 38,625.00

0060 2528-8445115

PILOT CARS

26.000 EACH 770.00000 20,020.00

0070 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 16, 2021

83-C083-081 Primary County: SHELBY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

$433,867.60Section Totals:

( ) indicates item is bid as Lump Sum

$433,867.60

$433,867.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 16, 2021

83-C083-081 Primary County: SHELBY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-001-5(713)55--76-92 HMA CRACK FILLING

WASHINGTON

Route: IOWA 1

S Jct IA 92 to N Jct IA 92

Prj Awd Amt: $65,199.49

Project: WorkType:

County:

Location:

MP-092-5(708)233--76-92 HMA CRACK FILLING

WASHINGTON

Route: IOWA 92

E Jct IA 1 to 2nd Ave in Washington

Prj Awd Amt: $31,037.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/11/22 15 Working Days

92-0015-713

November 16, 2021 10:00 A.M.

WASHINGTONCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $96,237.33 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$112,144.10 116.53%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/11/22 15 Working Days

92-0015-713

November 16, 2021 10:00 A.M.

WASHINGTONCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MP-092-5(708)233--76-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

221.450 STA 36.30000 8,038.64 11.00000 2,435.95

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

40.000 EACH 110.00000 4,400.00 88.00000 3,520.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00

0040 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,250.00000 1,250.00 6,500.00000 6,500.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0.910 MILE 11,038.68000 10,045.20 7,500.00000 6,825.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 16, 2021

92-0015-713 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MP-092-5(708)233--76-92SECTION: Cat Alt Set: Cat Alt Member:

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

546.000 GAL 4.00000 2,184.00 12.00000 6,552.00

$31,037.84 $34,952.95Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 16, 2021

92-0015-713 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

412.650 STA 36.30000 14,979.20 11.00000 4,539.15

0090 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

7.000 EACH 110.00000 770.00 88.00000 616.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00

0110 2528-8445113

FLAGGERS

32.000 EACH 515.00000 16,480.00 515.00000 16,480.00

0120 2528-8445115

PILOT CARS

8.000 EACH 770.00000 6,160.00 770.00000 6,160.00

0130 2533-4980005

MOBILIZATION

(1) LS 1,250.00000 1,250.00 6,500.00000 6,500.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 16, 2021

92-0015-713 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.930 MILE 6,571.09000 19,253.29 7,500.00000 21,975.00

0150 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,326.750 GAL 4.00000 5,307.00 12.00000 15,921.00

$65,199.49 $77,191.15Section Totals:

( ) indicates item is bid as Lump Sum

$112,144.10$96,237.33

$96,237.33

Contract Item Totals

$112,144.10Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

November 16, 2021

92-0015-713 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-092-5(709)233--76-92 PCC PATCHING

WASHINGTON

Route: IOWA 92

E Jct IA 1 to ECL in Washington

Prj Awd Amt: $256,845.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/03/22 20 Working Days

92-0925-709

November 16, 2021 10:00 A.M.

WASHINGTONCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $256,845.20 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $284,158.50 110.63%

3 HA760 HAWKEYE PAVING CORP. $287,558.50 111.96%

4 T.033 TK CONCRETE, INC. $290,408.00 113.07%

5 AL235 ALL AMERICAN CONCRETE, INC. $331,267.00 128.98%

6 IO127 IOWA CIVIL CONTRACTING, INC. $361,608.47 140.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/03/22 20 Working Days

92-0925-709

November 16, 2021 10:00 A.M.

WASHINGTONCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 8,000.00000 8,000.00 1,000.00000 1,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 515.00000 41,200.00 515.00000 41,200.00 515.00000 41,200.00

0040 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 320.00000 2,240.00 310.00000 2,170.00 240.00000 1,680.00

0050 2529-2242320

CT JOINT

7.000 EACH 420.00000 2,940.00 425.00000 2,975.00 360.00000 2,520.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,366.500 SY 128.80000 176,005.20 143.00000 195,409.50 149.00000 203,608.50

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

126.000 EACH 160.00000 20,160.00 154.00000 19,404.00 175.00000 22,050.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 16, 2021

92-0925-709 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,600.00000 4,600.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 500.00000 500.00 5,000.00000 5,000.00 500.00000 500.00

$287,558.50$256,845.20 $284,158.50Section Totals:

( ) indicates item is bid as Lump Sum

$284,158.50$256,845.20 $287,558.50

$256,845.20

Contract Item Totals

$284,158.50 287,558.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 16, 2021

92-0925-709 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC. (5) ALL AMERICAN
CONCRETE, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

2.000 EACH 7,500.00000 15,000.00 5,300.00000 10,600.00 2,750.00000 5,500.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,400.00000 8,400.00 12,000.00000 12,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 515.00000 41,200.00 515.00000 41,200.00 515.00000 41,200.00

0040 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 350.00000 2,450.00 365.00000 2,555.00 450.00000 3,150.00

0050 2529-2242320

CT JOINT

7.000 EACH 500.00000 3,500.00 515.00000 3,605.00 640.00000 4,480.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,366.500 SY 132.00000 180,378.00 158.00000 215,907.00 166.81000 227,945.87

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

126.000 EACH 130.00000 16,380.00 250.00000 31,500.00 320.10000 40,332.60
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 16, 2021

92-0925-709 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC. (5) ALL AMERICAN
CONCRETE, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 21,500.00000 21,500.00 12,500.00000 12,500.00 25,000.00000 25,000.00

0090 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

$361,608.47$290,408.00 $331,267.00Section Totals:

( ) indicates item is bid as Lump Sum

$331,267.00$290,408.00 $361,608.47

$290,408.00

Contract Item Totals

$331,267.00 361,608.47Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

November 16, 2021

92-0925-709 Primary County: WASHINGTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-009-2(707)109--76-55 HMA JOINT & CRACK SEALING

KOSSUTH

Route: IOWA 9

From the Emmet Co Line to the WCL of Swea City

Prj Awd Amt: $109,292.90

Project: WorkType:

County:

Location:

MP-009-2(708)116--76-55 HMA JOINT & CRACK SEALING

KOSSUTH

Route: IOWA 9

From the ECL of Swea City to the W Jct US 169

Prj Awd Amt: $53,722.40

Project: WorkType:

County:

Location:

MP-009-2(709)127--76-55 HMA JOINT & CRACK SEALING

KOSSUTH

Route: IOWA 9

From the E Jct US 169 to the WCL of Buffalo Center

Prj Awd Amt: $72,196.00

Project: WorkType:

County:

MP-018-2(712)120--76-55 HMA JOINT & CRACK SEALING

KOSSUTH Prj Awd Amt: $110,072.60
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Contract ID:

Letting Date:

Start Date: 03/07/22 100 Working Days

98-0092-704

November 16, 2021 10:00 A.M.

BUTLER, FLOYD,
HAMILTON,
KOSSUTH,
MITCHELL, WORTH

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



County:

Location:

KOSSUTH

Route: U.S. 18

From the Palo Alto Co Line to Country Club Dr in Algona

Prj Awd Amt: $110,072.60

Project: WorkType:

County:

Location:

MP-009-2(704)172--76-98 HMA CRACK FILLING

WORTH

Route: IOWA 9

From I-35 to the Mitchell Co Line

Prj Awd Amt: $171,560.00

Project: WorkType:

County:

Location:

MP-003-2(710)192--76-12 HMA CRACK FILLING

BUTLER

Route: IOWA 3

From the Franklin Co Line to the W Jct IA 14

Prj Awd Amt: $98,590.00

Project: WorkType:

County:

Location:

MP-188-2(705)3--76-12 HMA JOINT & CRACK SEALING

BUTLER

Route: IOWA 188

From NCL of Clarksville to US 218

Prj Awd Amt: $116,478.60

Project: WorkType:

County:

Location:

MP-218-2(711)265--76-66 HMA JOINT & CRACK SEALING

MITCHELL

Route: U.S. 218

Near Echo Ave to the Minnesota State Line

Prj Awd Amt: $86,363.80

Project: WorkType:

County:

MP-188-2(706)0--76-12 HMA CRACK FILLING

BUTLER Prj Awd Amt: $43,850.00



Location:

Route: IOWA 188

From IA 3 to NCL of Clarksville

Project: WorkType:

County:

Location:

MP-014-2(704)187--76-34 HMA CRACK FILLING

FLOYD

Route: IOWA 14

Charley Western Trail in Charles City to Gilbert St

Prj Awd Amt: $17,750.00

Project: WorkType:

County:

Location:

MP-069-1(713)149--76-40 HMA CRACK FILLING

HAMILTON

Route: U.S. 69

From Blairsburg to the Wright Co Line

Prj Awd Amt: $64,660.00
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Contract ID:

Letting Date:

Start Date: 03/07/22 100 Working Days

98-0092-704

November 16, 2021 10:00 A.M.

BUTLER, FLOYD,
HAMILTON,
KOSSUTH,
MITCHELL, WORTH

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$944,536.30 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,023,624.84 108.37%

3 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $1,378,599.24 145.96%
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Contract ID:

Letting Date:

Start Date: 03/07/22 100 Working Days

98-0092-704

November 16, 2021 10:00 A.M.

BUTLER, FLOYD,
HAMILTON,
KOSSUTH,
MITCHELL, WORTH

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 Roadway Items - MP-003-2(710)192--76-12SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

52.000 EACH 515.00000 26,780.00 515.00000 26,780.00 515.00000 26,780.00

0030 2528-8445115

PILOT CARS

13.000 EACH 770.00000 10,010.00 770.00000 10,010.00 770.00000 10,010.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.300 MILE 3,200.00000 32,960.00 4,998.06000 51,480.02 9,264.64000 95,425.79

0060 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,800.00000 1,800.00 625.00000 625.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 Roadway Items - MP-003-2(710)192--76-12SECTION: Cat Alt Set: Cat Alt Member:

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,108.000 GAL 5.00000 20,540.00 3.25000 13,351.00 3.35000 13,761.80

$148,977.59$98,590.00 $104,496.02Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 Roadway Items - MP-188-2(705)3--76-12SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0090 2528-8445113

FLAGGERS

52.000 EACH 515.00000 26,780.00 515.00000 26,780.00 515.00000 26,780.00

0100 2528-8445115

PILOT CARS

13.000 EACH 770.00000 10,010.00 770.00000 10,010.00 770.00000 10,010.00

0110 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0120 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.800 MILE 3,087.00000 33,339.60 4,712.59000 50,895.97 9,264.64000 100,058.11

0130 2541-1005001

SEALER MATERIAL (HMA SURFACES)

38,849.000 LB 1.00000 38,849.00 1.00000 38,849.00 1.00000 38,849.00

$177,697.11$116,478.60 $128,784.97Section Totals:

Page 3 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 Roadway Items - MP-188-2(706)0--76-12SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0150 2528-8445113

FLAGGERS

20.000 EACH 515.00000 10,300.00 515.00000 10,300.00 515.00000 10,300.00

0160 2528-8445115

PILOT CARS

5.000 EACH 770.00000 3,850.00 770.00000 3,850.00 770.00000 3,850.00

0170 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0180 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

4.000 MILE 3,200.00000 12,800.00 7,415.10000 29,660.40 9,264.64000 37,058.56

0190 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

0.500 TON 1,800.00000 900.00 625.00000 312.50 1,000.00000 500.00
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 Roadway Items - MP-188-2(706)0--76-12SECTION: Cat Alt Set: Cat Alt Member:

0200 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,000.000 GAL 5.00000 10,000.00 3.25000 6,500.00 3.35000 6,700.00

$60,408.56$43,850.00 $52,872.90Section Totals:
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0004 Roadway Items - MP-014-2(704)187--76-34SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0220 2528-8445113

FLAGGERS

8.000 EACH 515.00000 4,120.00 515.00000 4,120.00 515.00000 4,120.00

0230 2528-8445115

PILOT CARS

1.000 EACH 770.00000 770.00 770.00000 770.00 770.00000 770.00

0240 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0250 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0.600 MILE 4,200.00000 2,520.00 16,478.00000 9,886.80 9,264.64000 5,558.78

0260 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,800.00000 1,800.00 625.00000 625.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0004 Roadway Items - MP-014-2(704)187--76-34SECTION: Cat Alt Set: Cat Alt Member:

0270 2544-1003000

FILLER MATERIAL (MAINTENANCE)

508.000 GAL 5.00000 2,540.00 3.25000 1,651.00 3.35000 1,701.80

$15,150.58$17,750.00 $19,302.80Section Totals:
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0005 Roadway Items - MP-069-1(713)149--76-40SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0290 2528-8445113

FLAGGERS

32.000 EACH 515.00000 16,480.00 515.00000 16,480.00 515.00000 16,480.00

0300 2528-8445115

PILOT CARS

8.000 EACH 770.00000 6,160.00 770.00000 6,160.00 770.00000 6,160.00

0310 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0320 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

6.600 MILE 3,200.00000 21,120.00 4,494.00000 29,660.40 9,264.64000 61,146.62

0330 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,800.00000 1,800.00 625.00000 625.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0005 Roadway Items - MP-069-1(713)149--76-40SECTION: Cat Alt Set: Cat Alt Member:

0340 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,620.000 GAL 5.00000 13,100.00 3.25000 8,515.00 3.35000 8,777.00

$95,563.62$64,660.00 $63,690.40Section Totals:

Page 9 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0006 Roadway Items - MP-009-2(707)109--76-55SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0360 2528-8445113

FLAGGERS

48.000 EACH 515.00000 24,720.00 515.00000 24,720.00 515.00000 24,720.00

0370 2528-8445115

PILOT CARS

12.000 EACH 770.00000 9,240.00 770.00000 9,240.00 770.00000 9,240.00

0380 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0390 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.700 MILE 3,087.00000 29,943.90 4,308.16000 41,789.15 9,264.64000 89,867.01

0400 2541-1005001

SEALER MATERIAL (HMA SURFACES)

37,889.000 LB 1.00000 37,889.00 1.00000 37,889.00 1.00000 37,889.00

$163,716.01$109,292.90 $115,888.15Section Totals:
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Letting Date:

Contract ID:208
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November 16, 2021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0007 Roadway Items - MP-009-2(708)116--76-55SECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0420 2528-8445113

FLAGGERS

24.000 EACH 515.00000 12,360.00 515.00000 12,360.00 515.00000 12,360.00

0430 2528-8445115

PILOT CARS

6.000 EACH 770.00000 4,620.00 770.00000 4,620.00 770.00000 4,620.00

0440 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0450 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.200 MILE 3,087.00000 12,965.40 4,099.10000 17,216.22 9,264.64000 38,911.49

0460 2541-1005001

SEALER MATERIAL (HMA SURFACES)

16,277.000 LB 1.00000 16,277.00 1.00000 16,277.00 1.00000 16,277.00

$74,168.49$53,722.40 $52,723.22Section Totals:

Page 11 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0008 Roadway Items - MP-009-2(709)127--76-55SECTION: Cat Alt Set: Cat Alt Member:

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0480 2528-8445113

FLAGGERS

32.000 EACH 515.00000 16,480.00 515.00000 16,480.00 515.00000 16,480.00

0490 2528-8445115

PILOT CARS

8.000 EACH 770.00000 6,160.00 770.00000 6,160.00 770.00000 6,160.00

0500 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0510 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

6.000 MILE 3,087.00000 18,522.00 4,758.27000 28,549.62 9,264.64000 55,587.84

0520 2541-1005001

SEALER MATERIAL (HMA SURFACES)

23,534.000 LB 1.00000 23,534.00 1.00000 23,534.00 1.00000 23,534.00

$103,761.84$72,196.00 $76,973.62Section Totals:

Page 12 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0009 Roadway Items - MP-018-2(712)120--76-55SECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0540 2528-8445113

FLAGGERS

48.000 EACH 515.00000 24,720.00 515.00000 24,720.00 515.00000 24,720.00

0550 2528-8445115

PILOT CARS

12.000 EACH 770.00000 9,240.00 770.00000 9,240.00 770.00000 9,240.00

0560 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0570 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.800 MILE 3,087.00000 30,252.60 4,652.43000 45,593.81 9,264.64000 90,793.47

0580 2541-1005001

SEALER MATERIAL (HMA SURFACES)

38,360.000 LB 1.00000 38,360.00 1.00000 38,360.00 1.00000 38,360.00

$165,113.47$110,072.60 $120,163.81Section Totals:

Page 13 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0010 Roadway Items - MP-218-2(711)265--76-66SECTION: Cat Alt Set: Cat Alt Member:

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0600 2528-8445113

FLAGGERS

40.000 EACH 515.00000 20,600.00 515.00000 20,600.00 515.00000 20,600.00

0610 2528-8445115

PILOT CARS

10.000 EACH 770.00000 7,700.00 770.00000 7,700.00 770.00000 7,700.00

0620 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0630 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.400 MILE 3,087.00000 22,843.80 4,914.32000 36,365.97 9,264.64000 68,558.34

0640 2541-1005001

SEALER MATERIAL (HMA SURFACES)

27,720.000 LB 1.00000 27,720.00 1.00000 27,720.00 1.00000 27,720.00

$126,578.34$86,363.80 $94,635.97Section Totals:

Page 14 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0011 Roadway Items - MP-009-2(704)172--76-98SECTION: Cat Alt Set: Cat Alt Member:

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0660 2528-8445113

FLAGGERS

80.000 EACH 515.00000 41,200.00 515.00000 41,200.00 515.00000 41,200.00

0670 2528-8445115

PILOT CARS

20.000 EACH 770.00000 15,400.00 770.00000 15,400.00 770.00000 15,400.00

0680 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0690 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

16.300 MILE 3,200.00000 52,160.00 6,065.52000 98,867.98 9,264.64000 151,013.63

0700 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 1,800.00000 1,800.00 625.00000 625.00 1,000.00000 1,000.00

Page 15 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0011 Roadway Items - MP-009-2(704)172--76-98SECTION: Cat Alt Set: Cat Alt Member:

0710 2544-1003000

FILLER MATERIAL (MAINTENANCE)

11,000.000 GAL 5.00000 55,000.00 3.25000 35,750.00 3.35000 36,850.00

$247,463.63$171,560.00 $194,092.98Section Totals:

( ) indicates item is bid as Lump Sum

$1,023,624.84$944,536.30 $1,378,599.24

$944,536.30

Contract Item Totals

$1,023,624.84 1,378,599.24Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

November 16, 2021

98-0092-704 Primary County: BUTLER, FLOYD,
HAMILTON, KOSSUTH,
MITCHELL, WORTH

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C081(80)--FE-81 PIPE CULVERTS

SAC

Route: N14

On N14 (Union Ave), Over DD 19, 0.80 Miles South of 190th Ave (D15), SW S23 T89 R35

Prj Awd Amt: $372,376.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/18/22 65 Working Days

81-C081-080

November 16, 2021 10:00 A.M.

SACCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $372,376.20 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $386,427.24 103.77%

3 PR268 PROGRESSIVE STRUCTURES, LLC $441,698.15 118.62%

4 RE300 REILLY CONSTRUCTION CO., INC. $492,033.80 132.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/18/22 65 Working Days

81-C081-080

November 16, 2021 10:00 A.M.

SACCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

398.900 CY 15.50000 6,182.95 8.00000 3,191.20 30.00000 11,967.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

101.000 CY 13.00000 1,313.00 8.95000 903.95 19.00000 1,919.00

0030 2110-3825010

GRANULAR MATERIAL

217.000 TON 34.50000 7,486.50 36.00000 7,812.00 42.00000 9,114.00

0040 2111-8174100

GRANULAR SUBBASE

533.000 SY 6.65000 3,544.45 15.00000 7,995.00 21.00000 11,193.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

40.000 TON 39.00000 1,560.00 34.00000 1,360.00 48.00000 1,920.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.000 STA 325.00000 1,300.00 450.00000 1,800.00 480.00000 1,920.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

488.900 SY 92.50000 45,223.25 90.00000 44,001.00 100.00000 48,890.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 7,500.00000 7,500.00 8,100.00000 8,100.00

0100 2402-0425030

GRANULAR BACKFILL

567.400 CY 28.50000 16,170.90 40.00000 22,696.00 38.00000 21,561.20

0110 2402-2720000

EXCAVATION, CLASS 20

408.900 CY 8.50000 3,475.65 8.65000 3,536.99 17.50000 7,155.75

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,320.000 LB 1.75000 4,060.00 1.50000 3,480.00 4.00000 9,280.00

0130 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14' x 10'

72.000 LF 1,340.00000 96,480.00 1,325.00000 95,400.00 1,450.00000 104,400.00

0140 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 30SK END SEC., 14' x
10'

4.000 EACH 32,725.00000 130,900.00 35,000.00000 140,000.00 36,500.00000 146,000.00

0150 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0160 2501-5775000

PILES, STEEL SHEET

288.000 SF 33.50000 9,648.00 28.00000 8,064.00 36.00000 10,368.00

0170 2506-4984000

FLOWABLE MORTAR

27.500 CY 255.00000 7,012.50 175.00000 4,812.50 200.00000 5,500.00

0180 2507-6800061

REVETMENT, CLASS E

40.000 TON 48.00000 1,920.00 58.00000 2,320.00 60.00000 2,400.00

0190 2510-6745850

REMOVAL OF PAVEMENT

488.900 SY 10.00000 4,889.00 14.00000 6,844.60 18.00000 8,800.20

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 2,000.00000 2,000.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 12,500.00000 12,500.00 18,000.00000 18,000.00

0240 2601-2636070

HYDRAULIC SEEDING

0.200 ACRE 12,000.00000 2,400.00 12,000.00000 2,400.00 12,000.00000 2,400.00

0250 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 7.00000 560.00 7.00000 560.00 7.00000 560.00

$441,698.15$372,376.20 $386,427.24Section Totals:

( ) indicates item is bid as Lump Sum

$386,427.24$372,376.20 $441,698.15

$372,376.20

Contract Item Totals

$386,427.24 441,698.15Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

398.900 CY 20.00000 7,978.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

101.000 CY 12.00000 1,212.00

0030 2110-3825010

GRANULAR MATERIAL

217.000 TON 45.00000 9,765.00

0040 2111-8174100

GRANULAR SUBBASE

533.000 SY 20.00000 10,660.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

40.000 TON 35.00000 1,400.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.000 STA 750.00000 3,000.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

488.900 SY 100.00000 48,890.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,500.00000 7,500.00

0100 2402-0425030

GRANULAR BACKFILL

567.400 CY 65.00000 36,881.00

0110 2402-2720000

EXCAVATION, CLASS 20

408.900 CY 12.00000 4,906.80

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,320.000 LB 5.00000 11,600.00

0130 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14' x 10'

72.000 LF 1,666.00000 119,952.00

0140 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 30SK END SEC., 14' x
10'

4.000 EACH 38,000.00000 152,000.00

0150 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0160 2501-5775000

PILES, STEEL SHEET

288.000 SF 50.00000 14,400.00

0170 2506-4984000

FLOWABLE MORTAR

27.500 CY 200.00000 5,500.00

0180 2507-6800061

REVETMENT, CLASS E

40.000 TON 60.00000 2,400.00

0190 2510-6745850

REMOVAL OF PAVEMENT

488.900 SY 10.00000 4,889.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00

0210 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 14'-0 X 10'-0 X 36'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0240 2601-2636070

HYDRAULIC SEEDING

0.200 ACRE 15,000.00000 3,000.00

0250 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 10.00000 800.00

$492,033.80Section Totals:

( ) indicates item is bid as Lump Sum

$492,033.80

$492,033.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 16, 2021

81-C081-080 Primary County: SAC

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-169-6(92)--2R-94 SLIDE REPAIR

WEBSTER

Route: U.S. 169

CN RR 0.5 mi S of IA 7 in Fort Dodge

Prj Awd Amt: $243,170.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/06/22 45 Working Days

94-1696-092

November 16, 2021 10:00 A.M.

WEBSTERCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $243,170.50 100.00%

2 DI275 DIRTY 30 TRUCKING & EXCAVATING, LLC $294,022.00 120.91%

3 LO083 LODGE CONSTRUCTION INC. $307,978.00 126.65%

4 RE300 REILLY CONSTRUCTION CO., INC. $313,069.00 128.74%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $359,644.00 147.90%

6 BO413 BOULDER CONTRACTING, LLC. $369,436.75 151.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/06/22 45 Working Days

94-1696-092

November 16, 2021 10:00 A.M.

WEBSTERCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIRTY 30 TRUCKING &
EXCAVATING, LLC

(3) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0005 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 60,000.00000 6,000.00 20,000.00000 2,000.00 20,000.00000 2,000.00

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,459.000 CY 7.50000 25,942.50 12.00000 41,508.00 16.00000 55,344.00

0020 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 52.00000 1,040.00 15.00000 300.00 25.00000 500.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

94.000 CY 11.50000 1,081.00 6.00000 564.00 12.00000 1,128.00

0040 2505-6765008

REMOVE AND REINSTALL HIGH TENSION
CABLE GUARDRAIL

200.000 LF 22.50000 4,500.00 22.50000 4,500.00 25.00000 5,000.00

0050 2507-3250005

ENGINEERING FABRIC

2,750.000 SY 3.65000 10,037.50 2.75000 7,562.50 6.00000 16,500.00

0060 2507-8029000

EROSION STONE

4,293.000 TON 36.50000 156,694.50 50.00000 214,650.00 42.00000 180,306.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIRTY 30 TRUCKING &
EXCAVATING, LLC

(3) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0080 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 8,000.00000 8,000.00 19,000.00000 19,000.00

0090 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 7,000.00000 7,000.00

0100 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00 2.50000 1,250.00 3.00000 1,500.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.25000 125.00 1.25000 625.00 0.50000 250.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 1.00000 50.00 1.25000 62.50 1.00000 50.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DIRTY 30 TRUCKING &
EXCAVATING, LLC

(3) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.50000 1,100.00 6.00000 1,200.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 6.50000 1,300.00 7.00000 1,400.00

0150 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.50000 600.00 2.00000 800.00

$307,978.00$243,170.50 $294,022.00Section Totals:

( ) indicates item is bid as Lump Sum

$294,022.00$243,170.50 $307,978.00

$243,170.50

Contract Item Totals

$294,022.00 307,978.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0005 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,010.00000 3,001.00 10,000.00000 1,000.00 48,500.00000 4,850.00

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,459.000 CY 13.00000 44,967.00 20.00000 69,180.00 23.25000 80,421.75

0020 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 25.00000 500.00 60.00000 1,200.00 190.00000 3,800.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

94.000 CY 45.00000 4,230.00 25.00000 2,350.00 35.00000 3,290.00

0040 2505-6765008

REMOVE AND REINSTALL HIGH TENSION
CABLE GUARDRAIL

200.000 LF 23.00000 4,600.00 40.00000 8,000.00 23.00000 4,600.00

0050 2507-3250005

ENGINEERING FABRIC

2,750.000 SY 3.50000 9,625.00 4.00000 11,000.00 2.50000 6,875.00

0060 2507-8029000

EROSION STONE

4,293.000 TON 47.00000 201,771.00 48.00000 206,064.00 37.50000 160,987.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 16,000.00000 16,000.00 32,000.00000 32,000.00

0080 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 32,500.00000 32,500.00 40,000.00000 40,000.00

0090 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,500.00000 3,500.00 8,500.00000 8,500.00 28,000.00000 28,000.00

0100 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00 2.00000 1,000.00 2.25000 1,125.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.25000 125.00 1.00000 500.00 1.25000 625.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 1.00000 50.00 1.00000 50.00 1.25000 62.50

Page 5 of 6

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

November 16, 2021

94-1696-092 Primary County: WEBSTER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) BOULDER CONTRACTING,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.50000 900.00 5.25000 1,050.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 6.25000 1,250.00

0150 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.25000 500.00

$369,436.75$313,069.00 $359,644.00Section Totals:

( ) indicates item is bid as Lump Sum

$359,644.00$313,069.00 $369,436.75

$313,069.00

Contract Item Totals

$359,644.00 369,436.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C094(128)--FE-94 PIPE CULVERTS

WEBSTER

Route: D68

On D68, Over Lost Grove Creek, along NLINE S34 T86 R29

Prj Awd Amt: $283,612.98

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/01/22 55 Working Days

94-C094-128

November 16, 2021 10:00 A.M.

WEBSTERCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $283,612.98 100.00%

2 WE260 WEIDEMANN INC. $318,914.25 112.45%

3 PR268 PROGRESSIVE STRUCTURES, LLC $319,025.00 112.49%

4 MI321 MIDWEST CONTRACTING, LLC $323,353.90 114.01%

5 RE300 REILLY CONSTRUCTION CO., INC. $368,193.50 129.82%

6 LO083 LODGE CONSTRUCTION INC. $396,909.00 139.95%
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Start Date: 08/01/22 55 Working Days

94-C094-128

November 16, 2021 10:00 A.M.
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Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

259.000 CY 51.50000 13,338.50 53.25000 13,791.75 66.00000 17,094.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

74.000 CY 22.50000 1,665.00 40.00000 2,960.00 40.00000 2,960.00

0030 2115-0100000

MODIFIED SUBBASE

300.000 CY 49.50000 14,850.00 58.80000 17,640.00 50.00000 15,000.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

70.000 TON 35.00000 2,450.00 38.10000 2,667.00 33.00000 2,310.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.000 STA 325.00000 1,950.00 350.00000 2,100.00 500.00000 3,000.00

0060 2214-5145150

PAVEMENT SCARIFICATION

367.000 SY 7.94000 2,913.98 8.50000 3,119.50 8.00000 2,936.00

0070 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

160.000 TON 80.00000 12,800.00 84.00000 13,440.00 80.00000 12,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

42.000 TON 80.00000 3,360.00 84.00000 3,528.00 80.00000 3,360.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

84.000 TON 80.00000 6,720.00 84.00000 7,056.00 80.00000 6,720.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

18.000 TON 625.00000 11,250.00 650.00000 11,700.00 625.00000 11,250.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,500.00000 7,500.00 10,500.00000 10,500.00 9,500.00000 9,500.00

0120 2402-0425031

GRANULAR BACKFILL

75.000 TON 32.50000 2,437.50 41.00000 3,075.00 40.00000 3,000.00

0130 2402-0425040

FLOODED BACKFILL

49.000 CY 59.50000 2,915.50 83.00000 4,067.00 48.00000 2,352.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0140 2402-2720000

EXCAVATION, CLASS 20

72.000 CY 15.00000 1,080.00 60.00000 4,320.00 58.00000 4,176.00

0150 2415-2100000

PRECAST CONCRETE BOX CULVERT, 16FT x
10FT

55.000 LF 1,620.00000 89,100.00 1,785.00000 98,175.00 1,800.00000 99,000.00

0160 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16FT x 10FT End
Section that are 2:1

2.000 EACH 27,050.00000 54,100.00 28,585.00000 57,170.00 31,000.00000 62,000.00

0170 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,500.00000 2,500.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0180 2507-3250005

ENGINEERING FABRIC

510.000 SY 4.10000 2,091.00 3.00000 1,530.00 6.00000 3,060.00

0190 2507-6800061

REVETMENT, CLASS E

500.000 TON 48.00000 24,000.00 52.50000 26,250.00 60.00000 30,000.00

0200 2510-6745850

REMOVAL OF PAVEMENT

367.000 SY 9.50000 3,486.50 10.00000 3,670.00 21.00000 7,707.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

November 16, 2021

94-C094-128 Primary County: WEBSTER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0210 2519-4200140

REMOVAL OF FENCE, FIELD

130.000 LF 3.50000 455.00 3.00000 390.00 5.00000 650.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 50.00000 1,200.00 55.00000 1,320.00 50.00000 1,200.00

0230 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 135.00000 270.00 125.00000 250.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 8,900.00000 8,900.00 8,000.00000 8,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 11,500.00000 11,500.00 16,000.00000 16,000.00 4,500.00000 4,500.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.00000 1,200.00 4.25000 1,275.00 4.00000 1,200.00

$319,025.00$283,612.98 $318,914.25Section Totals:

$318,914.25$283,612.98 $319,025.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$283,612.98 $318,914.25 319,025.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

259.000 CY 55.00000 14,245.00 70.00000 18,130.00 52.00000 13,468.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

74.000 CY 12.65000 936.10 20.00000 1,480.00 16.00000 1,184.00

0030 2115-0100000

MODIFIED SUBBASE

300.000 CY 55.00000 16,500.00 100.00000 30,000.00 52.00000 15,600.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

70.000 TON 34.00000 2,380.00 30.00000 2,100.00 26.00000 1,820.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.000 STA 450.00000 2,700.00 750.00000 4,500.00 800.00000 4,800.00

0060 2214-5145150

PAVEMENT SCARIFICATION

367.000 SY 8.00000 2,936.00 8.50000 3,119.50 10.00000 3,670.00

0070 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

160.000 TON 80.00000 12,800.00 85.00000 13,600.00 85.00000 13,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

42.000 TON 80.00000 3,360.00 85.00000 3,570.00 85.00000 3,570.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

84.000 TON 80.00000 6,720.00 85.00000 7,140.00 85.00000 7,140.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

18.000 TON 625.00000 11,250.00 650.00000 11,700.00 700.00000 12,600.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 7,500.00000 7,500.00 6,000.00000 6,000.00

0120 2402-0425031

GRANULAR BACKFILL

75.000 TON 34.00000 2,550.00 40.00000 3,000.00 45.00000 3,375.00

0130 2402-0425040

FLOODED BACKFILL

49.000 CY 62.00000 3,038.00 65.00000 3,185.00 65.00000 3,185.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0140 2402-2720000

EXCAVATION, CLASS 20

72.000 CY 12.65000 910.80 12.00000 864.00 26.00000 1,872.00

0150 2415-2100000

PRECAST CONCRETE BOX CULVERT, 16FT x
10FT

55.000 LF 1,700.00000 93,500.00 2,000.00000 110,000.00 2,500.00000 137,500.00

0160 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16FT x 10FT End
Section that are 2:1

2.000 EACH 35,000.00000 70,000.00 35,000.00000 70,000.00 35,000.00000 70,000.00

0170 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,500.00000 2,500.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0180 2507-3250005

ENGINEERING FABRIC

510.000 SY 5.00000 2,550.00 5.00000 2,550.00 4.00000 2,040.00

0190 2507-6800061

REVETMENT, CLASS E

500.000 TON 55.00000 27,500.00 60.00000 30,000.00 80.00000 40,000.00

0200 2510-6745850

REMOVAL OF PAVEMENT

367.000 SY 14.00000 5,138.00 15.00000 5,505.00 15.00000 5,505.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 16'-0 X 10'-0 X 55'-0 PRECAST CONCRETE BOX CULVERT
W/STRAIGHT END SECTIONS

SECTION: Cat Alt Set: Cat Alt Member:

0210 2519-4200140

REMOVAL OF FENCE, FIELD

130.000 LF 3.00000 390.00 10.00000 1,300.00 6.00000 780.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.000 STA 50.00000 1,200.00 50.00000 1,200.00 75.00000 1,800.00

0230 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 200.00000 400.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 8,500.00000 8,500.00 9,000.00000 9,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 5.00000 1,500.00 5.00000 1,500.00 10.00000 3,000.00

$396,909.00$323,353.90 $368,193.50Section Totals:

$368,193.50$323,353.90 $396,909.00Contract Item Totals

Contract Time Totals

Page 9 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

November 16, 2021

94-C094-128 Primary County: WEBSTER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$323,353.90 $368,193.50 396,909.00Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

November 16, 2021

94-C094-128 Primary County: WEBSTER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C095(81)--FF-95 PIPE CULVERTS

WINNEBAGO

Route: A42

On A42, Over DRAINAGE DITCH, from 70th Ave. W 0.3 miles to existing structure S30 T98 R25

Prj Awd Amt: $187,276.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/29/22 35 Working Days

95-C095-081

November 16, 2021 10:00 A.M.

WINNEBAGOCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $187,276.50 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $199,950.00 106.77%

3 WE260 WEIDEMANN INC. $204,848.00 109.38%

4 PR268 PROGRESSIVE STRUCTURES, LLC $233,180.00 124.51%

5 RE300 REILLY CONSTRUCTION CO., INC. $240,920.00 128.64%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/29/22 35 Working Days

95-C095-081

November 16, 2021 10:00 A.M.

WINNEBAGOCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) WEIDEMANN INC.

0001 ITEMS FOR A 10' X 10' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

300.000 CY 12.00000 3,600.00 8.00000 2,400.00 28.25000 8,475.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

190.000 TON 22.75000 4,322.50 22.00000 4,180.00 22.20000 4,218.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 6,500.00000 6,500.00 7,500.00000 7,500.00

0040 2402-2723000

EXCAVATION, CLASS 23

860.000 CY 7.00000 6,020.00 7.00000 6,020.00 10.00000 8,600.00

0050 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

66.000 LF 1,042.75000 68,821.50 1,185.00000 78,210.00 1,096.00000 72,336.00

0060 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

2.000 EACH 32,965.00000 65,930.00 36,000.00000 72,000.00 35,590.00000 71,180.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,500.00000 5,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 16, 2021

95-C095-081 Primary County: WINNEBAGO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) WEIDEMANN INC.

0001 ITEMS FOR A 10' X 10' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

100.000 LF 13.00000 1,300.00 10.00000 1,000.00 10.00000 1,000.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 400.00000 800.00 250.00000 500.00 150.00000 300.00

0100 2507-6800061

REVETMENT, CLASS E

90.000 TON 40.50000 3,645.00 45.00000 4,050.00 44.40000 3,996.00

0110 2510-6745850

REMOVAL OF PAVEMENT

70.000 SY 18.50000 1,295.00 6.00000 420.00 15.00000 1,050.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 250.00000 500.00 150.00000 300.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,750.00000 1,750.00 2,275.00000 2,275.00

0140 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 11,200.00000 11,200.00 10,000.00000 10,000.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 16, 2021

95-C095-081 Primary County: WINNEBAGO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MIDWEST CONTRACTING,
LLC

(3) WEIDEMANN INC.

0001 ITEMS FOR A 10' X 10' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999020

('TONS' ITEM) GRANULAR BACKFILL, 1.5 IN.
CLEAN CRUSHED STONE

190.000 TON 25.75000 4,892.50 28.00000 5,320.00 32.20000 6,118.00

0160 2601-2634100

MULCHING

0.500 ACRE 2,600.00000 1,300.00 2,600.00000 1,300.00 2,650.00000 1,325.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,600.00000 1,300.00 2,600.00000 1,300.00 2,650.00000 1,325.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.25000 850.00

$204,848.00$187,276.50 $199,950.00Section Totals:

( ) indicates item is bid as Lump Sum

$199,950.00$187,276.50 $204,848.00

$187,276.50

Contract Item Totals

$199,950.00 204,848.00Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 16, 2021

95-C095-081 Primary County: WINNEBAGO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 10' X 10' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

300.000 CY 30.00000 9,000.00 20.00000 6,000.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

190.000 TON 38.00000 7,220.00 25.00000 4,750.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,600.00000 6,600.00 10,000.00000 10,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

860.000 CY 9.00000 7,740.00 12.00000 10,320.00

0050 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

66.000 LF 1,090.00000 71,940.00 1,200.00000 79,200.00

0060 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

2.000 EACH 41,500.00000 83,000.00 40,000.00000 80,000.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 7,500.00000 7,500.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 16, 2021

95-C095-081 Primary County: WINNEBAGO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 10' X 10' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

100.000 LF 30.00000 3,000.00 15.00000 1,500.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 400.00000 800.00 400.00000 800.00

0100 2507-6800061

REVETMENT, CLASS E

90.000 TON 48.00000 4,320.00 50.00000 4,500.00

0110 2510-6745850

REMOVAL OF PAVEMENT

70.000 SY 42.00000 2,940.00 35.00000 2,450.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 150.00000 300.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 2,000.00000 2,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 20,000.00000 20,000.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 16, 2021

95-C095-081 Primary County: WINNEBAGO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 10' X 10' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999020

('TONS' ITEM) GRANULAR BACKFILL, 1.5 IN.
CLEAN CRUSHED STONE

190.000 TON 38.00000 7,220.00 40.00000 7,600.00

0160 2601-2634100

MULCHING

0.500 ACRE 2,600.00000 1,300.00 3,000.00000 1,500.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,600.00000 1,300.00 3,000.00000 1,500.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00

$233,180.00 $240,920.00Section Totals:

( ) indicates item is bid as Lump Sum

$240,920.00$233,180.00

$233,180.00

Contract Item Totals

$240,920.00Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

November 16, 2021

95-C095-081 Primary County: WINNEBAGO

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1945(855)--SG-77 ITS INFRASTRUCTURE

POLK

Route: VARIOUS ROUTES

In the city of Des Moines, Intelligent Transportation Systems Upgrade - Phase 2

Prj Awd Amt: $1,317,344.90

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/30/22

77-1945-855

November 16, 2021 10:00 A.M.

POLKCall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA SIGNAL INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO259 IOWA SIGNAL INC. $1,317,344.90 100.00%

2 VA143 VAN MAANEN ELECTRIC, INC. $1,594,677.00 121.05%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 11/30/22

77-1945-855

November 16, 2021 10:00 A.M.

POLKCall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA SIGNAL INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC. (2) VAN MAANEN ELECTRIC,
INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2510-6745850

REMOVAL OF PAVEMENT

200.000 SY 25.00000 5,000.00 32.10000 6,420.00

0020 2511-6745900

REMOVAL OF SIDEWALK

200.000 SY 15.00000 3,000.00 32.10000 6,420.00

0030 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

200.000 SY 75.00000 15,000.00 102.00000 20,400.00

0040 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

200.000 SY 95.00000 19,000.00 107.00000 21,400.00

0050 2511-7528101

DETECTABLE WARNINGS

200.000 SF 50.00000 10,000.00 81.00000 16,200.00

0060 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

200.000 LF 45.00000 9,000.00 86.00000 17,200.00

0070 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

200.000 SY 85.00000 17,000.00 118.00000 23,600.00

0080 2515-6745600

REMOVAL OF PAVED DRIVEWAY

200.000 SY 15.00000 3,000.00 32.10000 6,420.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 16, 2021

77-1945-855 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC. (2) VAN MAANEN ELECTRIC,
INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 1,160,344.90000 1,160,344.90 1,155,517.00000 1,155,517.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 40,000.00000 40,000.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

200.000 SY 100.00000 20,000.00 268.00000 53,600.00

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 250.00000 5,000.00 188.00000 3,760.00

0130 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

200.000 SY 77.50000 15,500.00 52.00000 10,400.00

0140 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 168,000.00000 168,000.00

0150 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 16, 2021

77-1945-855 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC. (2) VAN MAANEN ELECTRIC,
INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2599-9999005

('EACH' ITEM) IRRIGATION SYSTEM
ADJUSTMENT

10.000 EACH 100.00000 1,000.00 268.00000 2,680.00

0170 2599-9999010

('LUMP SUM' ITEM) EXCAVATION AND GRADING

(1) LS 5,000.00000 5,000.00 26,750.00000 26,750.00

0180 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 30,000.00000 6,000.00 21,400.00000 4,280.00

0190 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 20,000.00000 4,000.00 21,400.00000 4,280.00

0200 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 25,000.00000 5,000.00 26,750.00000 5,350.00

$1,317,344.90 $1,594,677.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,594,677.00$1,317,344.90

$1,317,344.90

Contract Item Totals

$1,594,677.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 16, 2021

77-1945-855 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-035-5(133)0--0E-40 CLEARING AND GRUBBING

HAMILTON

Route: I-35

0.5 mi N of Co Rd D65 to 1 mi N of US 20

Prj Awd Amt: $278,436.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 02/28/22 75 Working Days

40-0355-133

November 16, 2021 10:00 A.M.

HAMILTONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $278,436.00 100.00%

2 DI275 DIRTY 30 TRUCKING & EXCAVATING, LLC $357,972.00 128.57%

3 S.015 S2 CONSTRUCTION LLC $369,140.00 132.58%

4 CO091 COLE EXCAVATING, LLC $466,900.00 167.69%

5 LO083 LODGE CONSTRUCTION INC. $485,200.00 174.26%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 02/28/22 75 Working Days

40-0355-133

November 16, 2021 10:00 A.M.

HAMILTONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) DIRTY 30 TRUCKING &
EXCAVATING, LLC

(3) S2 CONSTRUCTION LLC

0001 CLEARING AND GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

36.400 ACRE 5,380.00000 195,832.00 6,980.00000 254,072.00 7,600.00000 276,640.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 19,488.00000 19,488.00 2,000.00000 2,000.00 16,500.00000 16,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 46,824.00000 46,824.00 20,000.00000 20,000.00 48,000.00000 48,000.00

0040 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 16,292.00000 16,292.00 81,900.00000 81,900.00 28,000.00000 28,000.00

$369,140.00$278,436.00 $357,972.00Section Totals:

( ) indicates item is bid as Lump Sum

$357,972.00$278,436.00 $369,140.00

$278,436.00

Contract Item Totals

$357,972.00 369,140.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 16, 2021

40-0355-133 Primary County: HAMILTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLE EXCAVATING, LLC (5) LODGE CONSTRUCTION
INC.

0001 CLEARING AND GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

36.400 ACRE 11,000.00000 400,400.00 10,500.00000 382,200.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 4,000.00000 4,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 21,500.00000 21,500.00 25,000.00000 25,000.00

0040 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 10,000.00000 10,000.00 74,000.00000 74,000.00

$466,900.00 $485,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$485,200.00$466,900.00

$466,900.00

Contract Item Totals

$485,200.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 16, 2021

40-0355-133 Primary County: HAMILTON

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-5(383)150--0E-50 LANDSCAPING

JASPER

Route: I-80

Polk Co to 1.3 mi W of IA 14 (EB/WB)

Prj Awd Amt: $364,967.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/14/22 115 Working Days

50-0805-383

November 16, 2021 10:00 A.M.

JASPERCall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HOFFMAN & MCNAMARA CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO140 HOFFMAN & MCNAMARA CO. $364,967.50 100.00%

2 AL485 ALPHA LANDSCAPES, LLC $447,725.00 122.68%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/14/22 115 Working Days

50-0805-383

November 16, 2021 10:00 A.M.

JASPERCall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HOFFMAN & MCNAMARA CO.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOFFMAN & MCNAMARA
CO.

(2) ALPHA LANDSCAPES, LLC

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 13,200.00000 2,640.00 30,000.00000 6,000.00

0020 2101-0850002

CLEARING AND GRUBBING

27.500 UNIT 165.00000 4,537.50 200.00000 5,500.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 40,000.00000 40,000.00

0060 2601-2633100

MOWING

11.900 ACRE 1,200.00000 14,280.00 750.00000 8,925.00

0070 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

2.000 EACH 250.00000 500.00 100.00000 200.00

0080 2610-0000600

TILLAGE

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00

0081 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 500.00000 500.00 4,000.00000 4,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

November 16, 2021

50-0805-383 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOFFMAN & MCNAMARA
CO.

(2) ALPHA LANDSCAPES, LLC

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0082 2610-0000110

SHRUBS

5,280.000 EACH 17.50000 92,400.00 35.00000 184,800.00

0083 2610-0000200

MULCH

822.000 CY 195.00000 160,290.00 200.00000 164,400.00

0084 2610-0000400

WATERING FOR PLANTS

74.000 MGAL 680.00000 50,320.00 350.00000 25,900.00

$364,967.50 $447,725.00Section Totals:

( ) indicates item is bid as Lump Sum

$447,725.00$364,967.50

$364,967.50

Contract Item Totals

$447,725.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

November 16, 2021

50-0805-383 Primary County: JASPER

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-7(218)--2R-57 LANDSCAPING

LINN

Route: U.S. 30

W of Kepler Dr to Charles Ave

Prj Awd Amt: $500,417.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/01/22 45 Working Days

57-0307-218

November 16, 2021 10:00 A.M.

LINNCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEVENS EROSION CONTROL, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST525 STEVENS EROSION CONTROL, INC. $500,417.50 100.00%

2 LA129 LANDSCAPING SOLUTIONS OF IOWA, LLC $678,880.50 135.66%

3 HO140 HOFFMAN & MCNAMARA CO. $757,384.30 151.35%

4 NO300 NORTHWEST LANDSCAPING, INC. $799,985.00 159.86%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/01/22 45 Working Days

57-0307-218

November 16, 2021 10:00 A.M.

LINNCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEVENS EROSION CONTROL, INC.

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVENS EROSION
CONTROL, INC.

(2) LANDSCAPING
SOLUTIONS OF IOWA, LLC

(3) HOFFMAN & MCNAMARA
CO.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 15,000.00000 6,000.00 25,000.00000 10,000.00 2,500.00000 1,000.00

0020 2101-0850002

CLEARING AND GRUBBING

31.100 UNIT 125.00000 3,887.50 75.00000 2,332.50 143.00000 4,447.30

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 10,000.00000 10,000.00 4,000.00000 4,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 75,000.00000 75,000.00 75,500.00000 75,500.00

0050 2601-2633100

MOWING

7.080 ACRE 750.00000 5,310.00 825.00000 5,841.00 850.00000 6,018.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

19.000 EACH 20.00000 380.00 40.00000 760.00 50.00000 950.00

0070 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

2,838.000 EACH 30.00000 85,140.00 44.00000 124,872.00 55.00000 156,090.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

November 16, 2021

57-0307-218 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVENS EROSION
CONTROL, INC.

(2) LANDSCAPING
SOLUTIONS OF IOWA, LLC

(3) HOFFMAN & MCNAMARA
CO.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,059.000 EACH 300.00000 317,700.00 425.00000 450,075.00 481.00000 509,379.00

$757,384.30$500,417.50 $678,880.50Section Totals:

( ) indicates item is bid as Lump Sum

$678,880.50$500,417.50 $757,384.30

$500,417.50

Contract Item Totals

$678,880.50 757,384.30Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

November 16, 2021

57-0307-218 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORTHWEST
LANDSCAPING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 11,000.00000 4,400.00

0020 2101-0850002

CLEARING AND GRUBBING

31.100 UNIT 300.00000 9,330.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0050 2601-2633100

MOWING

7.080 ACRE 1,000.00000 7,080.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

19.000 EACH 100.00000 1,900.00

0070 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

2,838.000 EACH 70.00000 198,660.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

November 16, 2021

57-0307-218 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORTHWEST
LANDSCAPING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,059.000 EACH 485.00000 513,615.00

$799,985.00Section Totals:

( ) indicates item is bid as Lump Sum

$799,985.00

$799,985.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

November 16, 2021

57-0307-218 Primary County: LINN

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-3(308)0--0E-77 LANDSCAPING

POLK

Route: I-80

Meredith Dr to E of 100th St, includes IA 141 Interchange inUrbandale

Prj Awd Amt: $397,885.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/01/22 50 Working Days

77-0803-308

November 16, 2021 10:00 A.M.

POLKCall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ALPHA LANDSCAPES, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AL485 ALPHA LANDSCAPES, LLC $397,885.00 100.00%

2 HO140 HOFFMAN & MCNAMARA CO. $475,257.20 119.45%

3 GR158 GREENTECH OF IOWA, LLC $678,721.00 170.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/01/22 50 Working Days

77-0803-308

November 16, 2021 10:00 A.M.

POLKCall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ALPHA LANDSCAPES, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALPHA LANDSCAPES, LLC (2) HOFFMAN & MCNAMARA
CO.

(3) GREENTECH OF IOWA,
LLC

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 10,000.00000 22,000.00 9,625.00000 21,175.00 10,000.00000 22,000.00

0020 2101-0850002

CLEARING AND GRUBBING

527.400 UNIT 20.00000 10,548.00 38.00000 20,041.20 40.00000 21,096.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 33,250.00000 33,250.00 47,500.00000 47,500.00 175,000.00000 175,000.00

0050 2599-9999009

('LINEAR FEET' ITEM) Mechanical Edge

2,151.000 LF 2.00000 4,302.00 4.00000 8,604.00 5.00000 10,755.00

0060 2601-2633100

MOWING

1.220 ACRE 1,000.00000 1,220.00 1,400.00000 1,708.00 6,000.00000 7,320.00

0070 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

101.000 EACH 15.00000 1,515.00 30.00000 3,030.00 50.00000 5,050.00

0080 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

November 16, 2021

77-0803-308 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALPHA LANDSCAPES, LLC (2) HOFFMAN & MCNAMARA
CO.

(3) GREENTECH OF IOWA,
LLC

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

234.000 EACH 75.00000 17,550.00 186.00000 43,524.00 125.00000 29,250.00

0100 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

605.000 EACH 500.00000 302,500.00 535.00000 323,675.00 650.00000 393,250.00

$678,721.00$397,885.00 $475,257.20Section Totals:

( ) indicates item is bid as Lump Sum

$475,257.20$397,885.00 $678,721.00

$397,885.00

Contract Item Totals

$475,257.20 678,721.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

November 16, 2021

77-0803-308 Primary County: POLK

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(725)139--0N-97 CLEARING AND GRUBBING

WOODBURY

Route: I-29

Sergeant Bluff Rest Area (SB)

Prj Awd Amt: $21,494.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 10 Working Days

97-0293-725

November 16, 2021 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MAPLE VALLEY TREE SERVICE, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA365 MAPLE VALLEY TREE SERVICE, LLC $21,494.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $38,802.00 180.52%

3 M.215 MLS LANDSCAPE & DESIGN, INC. $56,254.00 261.72%

4 NO300 NORTHWEST LANDSCAPING, INC. $72,334.00 336.53%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/04/22 10 Working Days

97-0293-725

November 16, 2021 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MAPLE VALLEY TREE SERVICE, LLC

Project(s) and Vendor Ranking

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAPLE VALLEY TREE
SERVICE, LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

930.000 UNIT 18.00000 16,740.00 24.00000 22,320.00 50.00000 46,500.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

12.000 CY 100.00000 1,200.00 100.00000 1,200.00 50.00000 600.00

0030 2519-3300600

FENCE, SAFETY

60.000 LF 10.00000 600.00 15.00000 900.00 10.00000 600.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 200.00000 200.00 7,878.00000 7,878.00 5,000.00000 5,000.00

0060 2601-2639010

SODDING

1.500 SQ 300.00000 450.00 800.00000 1,200.00 500.00000 750.00

0070 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.900 MGAL 60.00000 54.00 60.00000 54.00 60.00000 54.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

November 16, 2021

97-0293-725 Primary County: WOODBURY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAPLE VALLEY TREE
SERVICE, LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00

$56,254.00$21,494.00 $38,802.00Section Totals:

( ) indicates item is bid as Lump Sum

$38,802.00$21,494.00 $56,254.00

$21,494.00

Contract Item Totals

$38,802.00 56,254.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

November 16, 2021

97-0293-725 Primary County: WOODBURY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORTHWEST
LANDSCAPING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

930.000 UNIT 61.00000 56,730.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

12.000 CY 200.00000 2,400.00

0030 2519-3300600

FENCE, SAFETY

60.000 LF 15.00000 900.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00

0050 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00

0060 2601-2639010

SODDING

1.500 SQ 2,000.00000 3,000.00

0070 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.900 MGAL 60.00000 54.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

November 16, 2021

97-0293-725 Primary County: WOODBURY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORTHWEST
LANDSCAPING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00

$72,334.00Section Totals:

( ) indicates item is bid as Lump Sum

$72,334.00

$72,334.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

November 16, 2021

97-0293-725 Primary County: WOODBURY

12/28/2021 2:50:58 PM

Contracts and Specifications Bureau


