
Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C015(73)--FE-15 RCB CULVERT NEW - TWIN BOX

CASS

Route: BOSTON ROAD

On Boston Road, Over Creek, from Olive Street East 0.1 Miles, on NLINE S9 T77 R36

Prj Awd Amt: $443,631.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/17/23 75 Working Days

15-C015-073

June 21, 2022 10:00 A.M.

CASSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $443,631.64 100.00%

2 CO040 A.M. COHRON & SON, INC. $649,414.63 146.39%

3 JE200 JENSEN CONSTRUCTION CO. $650,183.30 146.56%
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Contract ID:

Letting Date:

Start Date: 07/17/23 75 Working Days

15-C015-073

June 21, 2022 10:00 A.M.

CASSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) A.M. COHRON & SON, INC. (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 87'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 3,635.21000 363.52 44,000.00000 4,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,600.000 CY 5.00000 18,000.00 6.14000 22,104.00 12.00000 43,200.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 4.50000 900.00 17.52000 3,504.00 25.00000 5,000.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

200.000 TON 45.00000 9,000.00 59.85000 11,970.00 60.00000 12,000.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,000.00000 16,000.00 13,240.34000 13,240.34 50,000.00000 50,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

1,020.000 CY 14.00000 14,280.00 13.83000 14,106.60 20.00000 20,400.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

165.000 TON 55.00000 9,075.00 124.60000 20,559.00 60.00000 9,900.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 21, 2022

15-C015-073 Primary County: CASS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) A.M. COHRON & SON, INC. (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 87'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

451.600 CY 514.00000 232,122.40 792.10000 357,712.36 600.00000 270,960.00

0090 2404-7775000

REINFORCING STEEL

68,907.000 LB 1.32000 90,957.24 1.97000 135,746.79 1.90000 130,923.30

0100 2507-6799000

BANK SHAPING

(1) LS 2,100.00000 2,100.00 6,306.02000 6,306.02 12,000.00000 12,000.00

0110 2519-4200140

REMOVAL OF FENCE, FIELD

1,100.000 LF 2.67000 2,937.00 3.22000 3,542.00 10.00000 11,000.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00 130.00000 260.00 175.00000 350.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 10,050.00000 10,050.00

0140 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 52,000.00000 52,000.00 64,000.00000 64,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 21, 2022

15-C015-073 Primary County: CASS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) A.M. COHRON & SON, INC. (3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 87'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634100

MULCHING

1.000 ACRE 1,750.00000 1,750.00 1,750.00000 1,750.00 1,750.00000 1,750.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,750.00000 1,750.00 1,750.00000 1,750.00 1,750.00000 1,750.00

0170 2602-0000020

SILT FENCE

200.000 LF 2.50000 500.00 2.50000 500.00 2.50000 500.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 2.50000 1,500.00 2.50000 1,500.00 2.50000 1,500.00

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$650,183.30$443,631.64 $649,414.63Section Totals:

( ) indicates item is bid as Lump Sum

$649,414.63$443,631.64 $650,183.30

$443,631.64

Contract Item Totals

$649,414.63 650,183.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 21, 2022

15-C015-073 Primary County: CASS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BHS-SWAP-C018(86)--FC-18 BRIDGE REHABILITATION

CHEROKEE

Route: C38

On C38, Over LITTLE SIOUX RIVER, 0.18 mile E of Cherokee City limits, S35 T92 R40

Prj Awd Amt: $591,209.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/05/23 50 Working Days

18-C018-086

June 21, 2022 10:00 A.M.

CHEROKEECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $591,209.20 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $623,259.50 105.42%

3 PC015 PCIROADS, LLC $704,015.11 119.08%

4 CR120 CRAMER AND ASSOC., INC. $706,873.00 119.56%

5 HE416 HENTGES, S.M. & SONS, INC. $794,099.80 134.32%
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Contract ID:

Letting Date:

Start Date: 06/05/23 50 Working Days

18-C018-086

June 21, 2022 10:00 A.M.

CHEROKEECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 35.00000 7,000.00 40.00000 8,000.00 42.00000 8,400.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

35.600 SY 550.00000 19,580.00 400.00000 14,240.00 325.00000 11,570.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 65,000.00000 65,000.00 90,000.00000 90,000.00 106,780.00000 106,780.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

58.600 CY 2,000.00000 117,200.00 2,500.00000 146,500.00 2,345.10000 137,422.86

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,273.000 LB 3.00000 21,819.00 3.50000 25,455.50 3.10000 22,546.30

0060 2413-0698074

DECK REPAIR, CLASS A

9.000 SY 1,000.00000 9,000.00 600.00000 5,400.00 450.00000 4,050.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

134.000 LF 500.00000 67,000.00 250.00000 33,500.00 199.20000 26,692.80
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

134.000 LF 35.00000 4,690.00 75.00000 10,050.00 41.00000 5,494.00

0090 2426-6772013

REPAIR BEAM ENDS

30.000 EACH 1,000.00000 30,000.00 1,000.00000 30,000.00 1,200.00000 36,000.00

0100 2426-6772016

CONCRETE REPAIR

350.000 SF 180.00000 63,000.00 250.00000 87,500.00 220.00000 77,000.00

0110 2427-0686010

BRIDGE CLEANING

(1) LS 35,000.00000 35,000.00 25,000.00000 25,000.00 30,936.00000 30,936.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

126.000 LF 5.00000 630.00 15.00000 1,890.00 15.00000 1,890.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,300.00000 9,200.00 3,500.00000 14,000.00 3,300.00000 13,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 2,300.00000 9,200.00 350.00000 1,400.00 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,300.00000 9,200.00 3,500.00000 14,000.00 2,942.50000 11,770.00

0160 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00 7,500.00000 7,500.00 1,500.00000 1,500.00

0170 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 12,000.00000 12,000.00 7,500.00000 7,500.00 11,955.00000 11,955.00

0180 2510-6745850

REMOVAL OF PAVEMENT

147.100 SY 22.00000 3,236.20 40.00000 5,884.00 63.43000 9,330.55

0190 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

286.600 LF 90.00000 25,794.00 100.00000 28,660.00 86.00000 24,647.60

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00 150.00000 300.00 130.00000 260.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 2,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 59,000.00000 59,000.00 55,000.00000 55,000.00 155,470.00000 155,470.00

0230 2599-9999005

('EACH' ITEM) GALVANIC PROTECTION, BEAM
ENDS

8.000 EACH 1,250.00000 10,000.00 200.00000 1,600.00 125.00000 1,000.00

0240 2599-9999005

('EACH' ITEM) GALVANIC PROTECTION, JOINT
REPLACEMENT

4.000 EACH 1,250.00000 5,000.00 1,000.00000 4,000.00 125.00000 500.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

480.000 LF 5.00000 2,400.00 6.00000 2,880.00 5.00000 2,400.00

$704,015.11$591,209.20 $623,259.50Section Totals:

( ) indicates item is bid as Lump Sum

$623,259.50$591,209.20 $704,015.11

$591,209.20

Contract Item Totals

$623,259.50 704,015.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) HENTGES, S.M. & SONS,
INC.

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 60.00000 12,000.00 30.50000 6,100.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

35.600 SY 540.00000 19,224.00 567.00000 20,185.20

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 76,000.00000 76,000.00 132,000.00000 132,000.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

58.600 CY 2,700.00000 158,220.00 1,770.00000 103,722.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,273.000 LB 3.00000 21,819.00 4.30000 31,273.90

0060 2413-0698074

DECK REPAIR, CLASS A

9.000 SY 450.00000 4,050.00 1,420.00000 12,780.00

0070 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

134.000 LF 235.00000 31,490.00 267.00000 35,778.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) HENTGES, S.M. & SONS,
INC.

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

134.000 LF 75.00000 10,050.00 12.00000 1,608.00

0090 2426-6772013

REPAIR BEAM ENDS

30.000 EACH 2,600.00000 78,000.00 2,350.00000 70,500.00

0100 2426-6772016

CONCRETE REPAIR

350.000 SF 210.00000 73,500.00 253.00000 88,550.00

0110 2427-0686010

BRIDGE CLEANING

(1) LS 48,000.00000 48,000.00 33,000.00000 33,000.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

126.000 LF 15.00000 1,890.00 15.50000 1,953.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,300.00000 13,200.00 2,550.00000 10,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 765.00000 3,060.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) HENTGES, S.M. & SONS,
INC.

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,942.50000 11,770.00 2,550.00000 10,200.00

0160 2508-0970000

CONTAINMENT

(1) LS 1,500.00000 1,500.00 7,000.00000 7,000.00

0170 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 11,955.00000 11,955.00 23,000.00000 23,000.00

0180 2510-6745850

REMOVAL OF PAVEMENT

147.100 SY 50.00000 7,355.00 73.00000 10,738.30

0190 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

286.600 LF 150.00000 42,990.00 155.00000 44,423.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00 265.20000 530.40

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,040.00000 2,040.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) HENTGES, S.M. & SONS,
INC.

0001 REPAIR ITEMS TO A 502'-6 X 32'-0 PRETENSINED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 68,000.00000 68,000.00 128,250.00000 128,250.00

0230 2599-9999005

('EACH' ITEM) GALVANIC PROTECTION, BEAM
ENDS

8.000 EACH 500.00000 4,000.00 770.00000 6,160.00

0240 2599-9999005

('EACH' ITEM) GALVANIC PROTECTION, JOINT
REPLACEMENT

4.000 EACH 1,500.00000 6,000.00 2,150.00000 8,600.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

480.000 LF 5.00000 2,400.00 5.10000 2,448.00

$706,873.00 $794,099.80Section Totals:

( ) indicates item is bid as Lump Sum

$794,099.80$706,873.00

$706,873.00

Contract Item Totals

$794,099.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 21, 2022

18-C018-086 Primary County: CHEROKEE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C043(90)--SE-43 BRIDGE REPLACEMENT - PPCB

HARRISON

Route: PARKER TRAIL

On PARKER TRL, Over BOYER RIVER, S4 T79 R42

Prj Awd Amt: $1,595,719.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/05/23 95 Working Days

43-C043-090

June 21, 2022 10:00 A.M.

HARRISONCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,595,719.15 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,694,103.25 106.17%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,783,406.50 111.76%

4 HA800 HAWKINS CONSTRUCTION CO. $1,849,798.18 115.92%

5 CO040 A.M. COHRON & SON, INC. $1,900,912.84 119.13%

6 GR100 GRAVES CONSTRUCTION CO., INC. $2,001,802.15 125.45%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/05/23 95 Working Days

43-C043-090

June 21, 2022 10:00 A.M.

HARRISONCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 14,000.00000 7,000.00 4,000.00000 2,000.00 4,000.00000 2,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

750.000 CY 21.00000 15,750.00 24.00000 18,000.00 24.00000 18,000.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,850.000 CY 10.00000 38,500.00 14.00000 53,900.00 14.00000 53,900.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,700.000 CY 7.00000 11,900.00 26.00000 44,200.00 26.00000 44,200.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,600.000 CY 10.00000 26,000.00 7.00000 18,200.00 7.00000 18,200.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 97,000.00000 97,000.00 75,000.00000 75,000.00 50,000.00000 50,000.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,000.00000 7,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

180.000 CY 40.00000 7,200.00 34.00000 6,120.00 250.00000 45,000.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

750.000 CY 17.00000 12,750.00 12.00000 9,000.00 12.00000 9,000.00

0100 2402-2721000

EXCAVATION, CLASS 21

260.000 CY 400.00000 104,000.00 400.00000 104,000.00 250.00000 65,000.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

421.500 CY 597.00000 251,635.50 845.00000 356,167.50 975.00000 410,962.50

0120 2404-7775000

REINFORCING STEEL

88,195.000 LB 2.00000 176,390.00 1.45000 127,882.75 2.00000 176,390.00

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

8.000 EACH 17,839.00000 142,712.00 19,000.00000 152,000.00 20,000.00000 160,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

4.000 EACH 21,647.00000 86,588.00 22,000.00000 88,000.00 25,000.00000 100,000.00

0150 2408-7800000

STRUCTURAL STEEL

3,344.000 LB 5.00000 16,720.00 5.00000 16,720.00 6.00000 20,064.00

0160 2414-6424124

CONCRETE OPEN RAILING, TL-4

506.700 LF 97.00000 49,149.90 90.00000 45,603.00 100.00000 50,670.00

0170 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,200.00000 4,800.00 2,800.00000 11,200.00 2,800.00000 11,200.00

0180 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

4.000 EACH 3,500.00000 14,000.00 7,000.00000 28,000.00 7,000.00000 28,000.00

0190 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

94.000 LF 135.00000 12,690.00 150.00000 14,100.00 150.00000 14,100.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0200 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

80.000 LF 700.00000 56,000.00 950.00000 76,000.00 950.00000 76,000.00

0210 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 1,000.00000 2,000.00 1,300.00000 2,600.00 1,300.00000 2,600.00

0220 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

68.000 LF 125.00000 8,500.00 155.00000 10,540.00 155.00000 10,540.00

0230 2501-0201057

PILES, STEEL, HP 10 X 57

1,820.000 LF 70.00000 127,400.00 72.00000 131,040.00 80.00000 145,600.00

0240 2501-6335010

PREBORED HOLES

160.000 LF 40.00000 6,400.00 45.00000 7,200.00 70.00000 11,200.00

0250 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

205.000 LF 25.00000 5,125.00 50.00000 10,250.00 50.00000 10,250.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0260 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 250.00000 500.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0270 2507-6800061

REVETMENT, CLASS E

1,260.000 TON 57.00000 71,820.00 62.50000 78,750.00 75.00000 94,500.00

0280 2507-6875002

REVETMENT, REMOVE AND REPLACE

290.000 CY 25.00000 7,250.00 55.00000 15,950.00 50.00000 14,500.00

0290 2524-9100030

OBJECT MARKER, TYPE 3

12.000 EACH 250.00000 3,000.00 200.00000 2,400.00 150.00000 1,800.00

0300 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

40.000 LF 21.00000 840.00 40.00000 1,600.00 15.00000 600.00

0310 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

10.000 SF 21.00000 210.00 40.00000 400.00 20.00000 200.00

0320 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 150.00000 300.00 125.00000 250.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 4,500.00000 4,500.00 3,900.00000 3,900.00

0340 2533-4980005

MOBILIZATION

(1) LS 177,000.00000 177,000.00 125,000.00000 125,000.00 102,000.00000 102,000.00

0350 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 17,000.00000 17,000.00 25,000.00000 25,000.00 7,500.00000 7,500.00

0360 2599-9999005

('EACH' ITEM) REMOVAL AND REINSTALLATION
OF LEVEE ACCESS POSTS AND GATES

4.000 EACH 3,000.00000 12,000.00 2,800.00000 11,200.00 1,000.00000 4,000.00

0370 2601-2634100

MULCHING

1.500 ACRE 1,750.00000 2,625.00 1,500.00000 2,250.00 1,500.00000 2,250.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,750.00000 2,625.00 2,000.00000 3,000.00 2,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0000020

SILT FENCE

340.000 LF 2.50000 850.00 2.50000 850.00 2.50000 850.00

0400 2602-0000030

SILT FENCE FOR DITCH CHECKS

420.000 LF 2.50000 1,050.00 2.50000 1,050.00 2.50000 1,050.00

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

760.000 LF 0.50000 380.00 0.25000 190.00 0.25000 190.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 0.25000 18.75 1.00000 75.00 1.00000 75.00

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

210.000 LF 3.00000 630.00 5.00000 1,050.00 5.00000 1,050.00

0440 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

210.000 LF 1.00000 210.00 1.50000 315.00 1.50000 315.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,783,406.50$1,595,719.15 $1,694,103.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,694,103.25$1,595,719.15 $1,783,406.50

$1,595,719.15

Contract Item Totals

$1,694,103.25 1,783,406.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 10,445.08000 5,222.54 2,873.79000 1,436.90 10,000.00000 5,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

750.000 CY 25.07000 18,802.50 22.27000 16,702.50 15.00000 11,250.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,850.000 CY 6.27000 24,139.50 5.03000 19,365.50 7.00000 26,950.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,700.000 CY 5.95000 10,115.00 5.03000 8,551.00 9.00000 15,300.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,600.000 CY 4.18000 10,868.00 5.03000 13,078.00 9.00000 23,400.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 169,273.00000 169,273.00 106,759.29000 106,759.29 165,000.00000 165,000.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 997.28000 997.28 6,597.41000 6,597.41 7,000.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

180.000 CY 33.39000 6,010.20 19.61000 3,529.80 60.00000 10,800.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

750.000 CY 4.27000 3,202.50 7.38000 5,535.00 9.00000 6,750.00

0100 2402-2721000

EXCAVATION, CLASS 21

260.000 CY 476.38000 123,858.80 259.86000 67,563.60 600.00000 156,000.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

421.500 CY 990.74000 417,596.91 1,090.81000 459,776.42 1,290.00000 543,735.00

0120 2404-7775000

REINFORCING STEEL

88,195.000 LB 1.53000 134,938.35 1.84000 162,278.80 1.72000 151,695.40

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

8.000 EACH 26,282.38000 210,259.04 26,785.53000 214,284.24 18,650.00000 149,200.00

0140 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

4.000 EACH 30,637.25000 122,549.00 31,673.34000 126,693.36 28,850.00000 115,400.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

3,344.000 LB 4.20000 14,044.80 5.84000 19,528.96 6.00000 20,064.00

0160 2414-6424124

CONCRETE OPEN RAILING, TL-4

506.700 LF 74.16000 37,576.87 97.34000 49,322.18 90.00000 45,603.00

0170 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,460.26000 5,841.04 1,925.11000 7,700.44 1,100.00000 4,400.00

0180 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

4.000 EACH 4,495.20000 17,980.80 6,114.93000 24,459.72 3,400.00000 13,600.00

0190 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

94.000 LF 93.68000 8,805.92 179.36000 16,859.84 130.00000 12,220.00

0200 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

80.000 LF 474.68000 37,974.40 914.92000 73,193.60 600.00000 48,000.00

0210 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 798.39000 1,596.78 1,856.60000 3,713.20 790.00000 1,580.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

68.000 LF 106.32000 7,229.76 157.26000 10,693.68 132.00000 8,976.00

0230 2501-0201057

PILES, STEEL, HP 10 X 57

1,820.000 LF 78.85000 143,507.00 92.63000 168,586.60 64.00000 116,480.00

0240 2501-6335010

PREBORED HOLES

160.000 LF 35.25000 5,640.00 87.37000 13,979.20 60.00000 9,600.00

0250 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

205.000 LF 17.58000 3,603.90 35.69000 7,316.45 22.00000 4,510.00

0260 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 215.98000 431.96 760.15000 1,520.30 220.00000 440.00

0270 2507-6800061

REVETMENT, CLASS E

1,260.000 TON 64.60000 81,396.00 84.79000 106,835.40 66.00000 83,160.00

0280 2507-6875002

REVETMENT, REMOVE AND REPLACE

290.000 CY 5.22000 1,513.80 17.25000 5,002.50 30.00000 8,700.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9100030

OBJECT MARKER, TYPE 3

12.000 EACH 156.68000 1,880.16 150.00000 1,800.00 150.00000 1,800.00

0300 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

40.000 LF 15.67000 626.80 15.00000 600.00 15.00000 600.00

0310 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

10.000 SF 20.89000 208.90 20.00000 200.00 20.00000 200.00

0320 2528-2518000

SAFETY CLOSURE

2.000 EACH 130.56000 261.12 125.00000 250.00 250.00000 500.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 4,073.58000 4,073.58 3,900.00000 3,900.00 8,000.00000 8,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 182,469.00000 182,469.00 153,000.00000 153,000.00 195,000.00000 195,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 12,346.81000 12,346.81 5,000.00000 5,000.00 8,000.00000 8,000.00

0360 2599-9999005

('EACH' ITEM) REMOVAL AND REINSTALLATION
OF LEVEE ACCESS POSTS AND GATES

4.000 EACH 2,924.62000 11,698.48 1,102.55000 4,410.20 3,000.00000 12,000.00

0370 2601-2634100

MULCHING

1.500 ACRE 1,827.89000 2,741.84 1,750.00000 2,625.00 1,750.00000 2,625.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,827.89000 2,741.84 1,750.00000 2,625.00 1,750.00000 2,625.00

0390 2602-0000020

SILT FENCE

340.000 LF 2.61000 887.40 2.50000 850.00 2.50000 850.00

0400 2602-0000030

SILT FENCE FOR DITCH CHECKS

420.000 LF 2.61000 1,096.20 2.50000 1,050.00 2.50000 1,050.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) A.M. COHRON & SON, INC. (6) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 226'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

760.000 LF 0.52000 395.20 0.50000 380.00 0.50000 380.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 0.26000 19.50 0.25000 18.75 0.25000 18.75

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

210.000 LF 3.13000 657.30 3.00000 630.00 3.00000 630.00

0440 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

210.000 LF 1.04000 218.40 1.00000 210.00 1.00000 210.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,001,802.15$1,849,798.18 $1,900,912.84Section Totals:

Page 15 of 16

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,900,912.84$1,849,798.18 $2,001,802.15

$1,849,798.18

Contract Item Totals

$1,900,912.84 2,001,802.15Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

June 21, 2022

43-C043-090 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C065(115)--FE-65 BRIDGE REPLACEMENT - CCS

MILLS

Route: PADDOCK AVE

On Paddock Ave, Over Local Creek, in NE S21 T71 R43

Prj Awd Amt: $614,467.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/24/23 70 Working Days

65-C065-115

June 21, 2022 10:00 A.M.

MILLSCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $614,467.00 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $696,053.77 113.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/24/23 70 Working Days

65-C065-115

June 21, 2022 10:00 A.M.

MILLSCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.050 ACRE 40,000.00000 2,000.00 18,000.00000 900.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

45.000 CY 100.00000 4,500.00 50.00000 2,250.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

566.600 CY 5.00000 2,833.00 18.00000 10,198.80

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

14.000 TON 100.00000 1,400.00 46.09000 645.26

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,000.00000 43,000.00 45,000.00000 45,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

144.000 CY 40.00000 5,760.00 45.00000 6,480.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.000 CY 597.00000 103,878.00 1,025.00000 178,350.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

June 21, 2022

65-C065-115 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,604.000 LB 2.00000 93,208.00 1.60000 74,566.40

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.000 LF 97.00000 17,654.00 110.00000 20,020.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

2,390.000 LF 57.00000 136,230.00 67.00000 160,130.00

0110 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

196.000 LF 225.00000 44,100.00 275.00000 53,900.00

0120 2507-3250005

ENGINEERING FABRIC

516.000 SY 3.00000 1,548.00 4.00000 2,064.00

0130 2507-6800061

REVETMENT, CLASS E

408.000 TON 57.00000 23,256.00 59.73000 24,369.84

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

June 21, 2022

65-C065-115 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 125.00000 250.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 2,700.00000 2,700.00

0170 2533-4980005

MOBILIZATION

(1) LS 112,000.00000 112,000.00 99,709.47000 99,709.47

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.030 ACRE 40,000.00000 1,200.00 35,000.00000 1,050.00

0190 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.030 ACRE 30,000.00000 900.00 35,000.00000 1,050.00

0200 2602-0000212

FLOATING SILT CURTAIN (HANGING)

132.000 LF 55.00000 7,260.00 40.00000 5,280.00

0210 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

132.000 LF 10.00000 1,320.00 10.00000 1,320.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

June 21, 2022

65-C065-115 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 5.00000 600.00 6.00000 720.00

0230 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00 5.00000 600.00

$614,467.00 $696,053.77Section Totals:

( ) indicates item is bid as Lump Sum

$696,053.77$614,467.00

$614,467.00

Contract Item Totals

$696,053.77Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

June 21, 2022

65-C065-115 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IM-074-1(210)5--13-82 BRIDGE REMOVAL

SCOTT

Route: I-74

I-74 Mississippi River Bridges Between Bettendorf, IA and Moline, IL

Prj Awd Amt: $15,744,861.00

Project: WorkType:

County:

Location:

IM-074-1(214)5--13-82 BRIDGE REMOVAL

SCOTT

Route: I-74

I-74 Mississippi River BridgesBetween Bettendorf, Ia and Moline, Il

Prj Awd Amt: $7,553,993.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/12/22 300 Working Days

82-0741-210

June 21, 2022 10:00 A.M.

SCOTTCall Order:  006 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HELM CIVIL

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE184 HELM GROUP, INC., D/B/A HELM CIVIL $23,298,854.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WA169 WALSH CONSTRUCTION COMPANY II, LLC $49,876,543.21 214.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/12/22 300 Working Days

82-0741-210

June 21, 2022 10:00 A.M.

SCOTTCall Order:  006 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HELM CIVIL

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0001 REMOVAL ITEMS - IM-074-1(210)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 13,900,000.
00000

13,900,000.00 30,568,678.
21000

30,568,678.21

0020 2533-4980005

MOBILIZATION

(1) LS 1,450,000.00000 1,450,000.00 3,500,000.00000 3,500,000.00

$15,350,000.00 $34,068,678.21Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0002 DRAIN TUBE ITEMS - IM-074-1(210)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0030 2599-9999010

('LUMP SUM' ITEM) I-74 PROJECT 198M EBL
DRAIN TUBE MODIFICATIONS

(1) LS 24,100.00000 24,100.00 30,500.00000 30,500.00

0040 2599-9999010

('LUMP SUM' ITEM) I-74 PROJECT 198M WBL
DRAIN TUBE MODIFICATIONS

(1) LS 29,400.00000 29,400.00 26,000.00000 26,000.00

$53,500.00 $56,500.00Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0003 ROADWAY ITEMS - IM-074-1(210)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0050 2510-6745850

REMOVAL OF PAVEMENT

1,534.000 SY 19.00000 29,146.00 8.00000 12,272.00

0060 2520-3350015

FIELD OFFICE

1.000 EACH 36,200.00000 36,200.00 20,000.00000 20,000.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 64,400.00000 64,400.00 15,000.00000 15,000.00

0080 2528-2518000

SAFETY CLOSURE

8.000 EACH 300.00000 2,400.00 1,000.00000 8,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 100,000.00000 100,000.00 1,000.00000 1,000.00

0100 2528-8445113

FLAGGERS

50.000 EACH 990.00000 49,500.00 990.00000 49,500.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 40,500.00000 40,500.00 60,000.00000 60,000.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0003 ROADWAY ITEMS - IM-074-1(210)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0120 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 13,000.00000 13,000.00

0130 2602-0000020

SILT FENCE

500.000 LF 2.75000 1,375.00 3.68000 1,840.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 1.00000 500.00 4.00000 2,000.00

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 1.00000 50.00 8.00000 400.00

0160 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 50.00000 5,000.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,320.000 LF 4.00000 5,280.00 23.65000 31,218.00

Page 4 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0003 ROADWAY ITEMS - IM-074-1(210)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

660.000 LF 1.00000 660.00 4.00000 2,640.00

0190 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

30.000 LF 25.00000 750.00 100.00000 3,000.00

0200 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

6.000 EACH 50.00000 300.00 100.00000 600.00

0210 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 50.00000 300.00 50.00000 300.00

$341,361.00 $225,770.00Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0004 REMOVAL ITEMS - IM-074-1(214)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,700,000.00000 6,700,000.00 13,869,867.
00000

13,869,867.00

0230 2408-7800000

STRUCTURAL STEEL

1,734.000 LB 14.50000 25,143.00 22.00000 38,148.00

0240 2533-4980005

MOBILIZATION

(1) LS 725,000.00000 725,000.00 1,500,000.00000 1,500,000.00

0250 2599-9999010

('LUMP SUM' ITEM) NAVIGATION LIGHTING

(1) LS 29,480.00000 29,480.00 40,000.00000 40,000.00

$7,479,623.00 $15,448,015.00Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0005 ROADWAY ITEMS - IM-074-1(214)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 27,200.00000 27,200.00 10,000.00000 10,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 500.00000 500.00

0280 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 44,500.00000 44,500.00 60,000.00000 60,000.00

0290 2602-0000020

SILT FENCE

200.000 LF 2.75000 550.00 4.95000 990.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 4.00000 800.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.00000 20.00 8.00000 160.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 23.65000 4,730.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) WALSH CONSTRUCTION
COMPANY II, LLC

0005 ROADWAY ITEMS - IM-074-1(214)5--13-82SECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

100.000 LF 1.00000 100.00 4.00000 400.00

$74,370.00 $77,580.00Section Totals:

( ) indicates item is bid as Lump Sum

$49,876,543.21$23,298,854.00

$23,298,854.00

Contract Item Totals

$49,876,543.21Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

June 21, 2022

82-0741-210 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-009-4(050)--3H-32 PCC PAVEMENT - REPLACE

EMMET

Route: IOWA 9

0.55 mi W of NCL Estherville to the West Fork Des Moines River in Estherville

Prj Awd Amt: $4,605,854.31

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/12/23 45 Working Days

32-0094-050

June 21, 2022 10:00 A.M.

EMMETCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $4,605,854.31 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $4,615,451.57 100.21%

3 WI040 WICKS CONSTRUCTION, INC. $5,215,021.01 113.23%

4 BE100 BECK EXCAVATING, INC. $6,289,069.08 136.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/12/23 45 Working Days

32-0094-050

June 21, 2022 10:00 A.M.

EMMETCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

18,394.400 CY 11.50000 211,535.60 12.00000 220,732.80 16.00000 294,310.40

0020 2115-0100000

MODIFIED SUBBASE

12,025.900 CY 59.00000 709,528.10 62.00000 745,605.80 50.00000 601,295.00

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,790.300 TON 41.00000 73,402.30 44.00000 78,773.20 50.00000 89,515.00

0040 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

5,234.700 SY 57.72000 302,146.88 52.95000 277,177.37 58.30000 305,183.01

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

78.500 STA 535.00000 41,997.50 600.00000 47,100.00 285.00000 22,372.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

62.600 STA 535.00000 33,491.00 600.00000 37,560.00 165.00000 10,329.00

0070 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

28,595.900 SY 61.38000 1,755,216.34 56.95000 1,628,536.51 61.00000 1,744,349.90

Page 1 of 17

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

33,457.200 EACH 1.00000 33,457.20 1.00000 33,457.20 1.00000 33,457.20

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

67.100 TON 41.00000 2,751.10 41.00000 2,751.10 50.00000 3,355.00

0100 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,446.900 EACH 1.00000 21,446.90 1.00000 21,446.90 1.00000 21,446.90

0110 2435-0250800

INTAKE, SW-508

5.000 EACH 9,110.00000 45,550.00 10,000.00000 50,000.00 11,000.00000 55,000.00

0120 2435-0251000

INTAKE, SW-510

4.000 EACH 15,520.00000 62,080.00 16,500.00000 66,000.00 15,000.00000 60,000.00

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 3,200.00000 9,600.00 4,000.00000 12,000.00 2,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

13,518.900 LF 13.50000 182,505.15 13.00000 175,745.70 13.50000 182,505.15

0150 2502-8221303

SUBDRAIN OUTLET, DR-303

21.000 EACH 400.00000 8,400.00 325.00000 6,825.00 400.00000 8,400.00

0160 2502-8221306

SUBDRAIN OUTLET, DR-306

39.000 EACH 550.00000 21,450.00 450.00000 17,550.00 550.00000 21,450.00

0170 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

128.000 LF 89.00000 11,392.00 92.00000 11,776.00 195.00000 24,960.00

0180 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

76.000 LF 108.00000 8,208.00 120.00000 9,120.00 180.00000 13,680.00

0190 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

535.000 LF 156.00000 83,460.00 160.00000 85,600.00 210.00000 112,350.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

556.000 LF 195.00000 108,420.00 205.00000 113,980.00 250.00000 139,000.00

0210 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,250.000 LF 28.00000 35,000.00 30.00000 37,500.00 30.00000 37,500.00

0220 2510-6745850

REMOVAL OF PAVEMENT

27,589.000 SY 7.45000 205,538.05 8.00000 220,712.00 15.00000 413,835.00

0230 2511-6745900

REMOVAL OF SIDEWALK

79.100 SY 7.45000 589.30 8.00000 632.80 26.75000 2,115.93

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

11.800 SY 146.00000 1,722.80 85.00000 1,003.00 80.00000 944.00

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

59.300 SY 152.00000 9,013.60 95.00000 5,633.50 89.75000 5,322.18

0260 2511-7528101

DETECTABLE WARNINGS

110.000 SF 65.00000 7,150.00 55.00000 6,050.00 50.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

273.800 SY 86.00000 23,546.80 135.00000 36,963.00 128.00000 35,046.40

0280 2520-3350010

FIELD LABORATORY

1.000 EACH 6,000.00000 6,000.00 9,800.00000 9,800.00 25,000.00000 25,000.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,252.990 STA 16.00000 20,047.84 16.00000 20,047.84 16.00000 20,047.84

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 125.00000 1,250.00 125.00000 1,250.00 125.00000 1,250.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

12.460 STA 110.00000 1,370.60 110.00000 1,370.60 110.00000 1,370.60

0330 2528-2518000

SAFETY CLOSURE

30.000 EACH 50.00000 1,500.00 50.00000 1,500.00 50.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

900.000 LF 16.50000 14,850.00 16.50000 14,850.00 16.50000 14,850.00

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 3,750.00000 7,500.00 3,750.00000 7,500.00 3,750.00000 7,500.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 46,500.00000 46,500.00 30,000.00000 30,000.00 26,500.00000 26,500.00

0370 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 50.00000 6,000.00 50.00000 6,000.00 50.00000 6,000.00

0380 2533-4980005

MOBILIZATION

(1) LS 413,586.00000 413,586.00 500,000.00000 500,000.00 800,000.00000 800,000.00

0390 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

78.500 STA 75.00000 5,887.50 75.00000 5,887.50 75.00000 5,887.50

0400 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE

26.850 LF 75.00000 2,013.75 75.00000 2,013.75 50.00000 1,342.50
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

$5,181,971.01$4,560,104.31 $4,568,451.57Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2601-2634100

MULCHING

2.200 ACRE 2,100.00000 4,620.00 1,500.00000 3,300.00 750.00000 1,650.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 2,100.00000 2,730.00 1,500.00000 1,950.00 1,000.00000 1,300.00

0430 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 26.00000 26,000.00 30.00000 30,000.00 20.00000 20,000.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 4.50000 4,500.00 3.75000 3,750.00 3.50000 3,500.00

0450 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.00000 6,000.00 5.00000 5,000.00 4.50000 4,500.00

0460 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.20000 400.00 0.75000 1,500.00 0.30000 600.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) WICKS CONSTRUCTION,
INC.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$33,050.00$45,750.00 $47,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,615,451.57$4,605,854.31 $5,215,021.01

$4,605,854.31

Contract Item Totals

$4,615,451.57 5,215,021.01Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

18,394.400 CY 11.50000 211,535.60

0020 2115-0100000

MODIFIED SUBBASE

12,025.900 CY 59.00000 709,528.10

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,790.300 TON 41.00000 73,402.30

0040 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

5,234.700 SY 98.00000 513,000.60

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

78.500 STA 535.00000 41,997.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

62.600 STA 535.00000 33,491.00

0070 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

28,595.900 SY 92.00000 2,630,822.80
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

33,457.200 EACH 1.00000 33,457.20

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

67.100 TON 41.00000 2,751.10

0100 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,446.900 EACH 1.00000 21,446.90

0110 2435-0250800

INTAKE, SW-508

5.000 EACH 9,110.00000 45,550.00

0120 2435-0251000

INTAKE, SW-510

4.000 EACH 15,520.00000 62,080.00

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 3,200.00000 9,600.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

13,518.900 LF 13.50000 182,505.15

0150 2502-8221303

SUBDRAIN OUTLET, DR-303

21.000 EACH 400.00000 8,400.00

0160 2502-8221306

SUBDRAIN OUTLET, DR-306

39.000 EACH 550.00000 21,450.00

0170 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

128.000 LF 89.00000 11,392.00

0180 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

76.000 LF 108.00000 8,208.00

0190 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

535.000 LF 156.00000 83,460.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

556.000 LF 195.00000 108,420.00

0210 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,250.000 LF 28.00000 35,000.00

0220 2510-6745850

REMOVAL OF PAVEMENT

27,589.000 SY 7.45000 205,538.05

0230 2511-6745900

REMOVAL OF SIDEWALK

79.100 SY 7.45000 589.30

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

11.800 SY 146.00000 1,722.80

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

59.300 SY 152.00000 9,013.60

0260 2511-7528101

DETECTABLE WARNINGS

110.000 SF 65.00000 7,150.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

273.800 SY 86.00000 23,546.80

0280 2520-3350010

FIELD LABORATORY

1.000 EACH 5,400.00000 5,400.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 76,450.00000 76,450.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,252.990 STA 17.60000 22,052.62

0310 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 137.50000 1,375.00

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

12.460 STA 121.00000 1,507.66

0330 2528-2518000

SAFETY CLOSURE

30.000 EACH 55.00000 1,650.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

900.000 LF 18.15000 16,335.00

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 4,125.00000 8,250.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 50,260.00000 50,260.00

0370 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 55.00000 6,600.00

0380 2533-4980005

MOBILIZATION

(1) LS 950,000.00000 950,000.00

0390 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

78.500 STA 82.50000 6,476.25

0400 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE

26.850 LF 75.00000 2,013.75

$6,243,429.08Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2601-2634100

MULCHING

2.200 ACRE 1,650.00000 3,630.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 2,200.00000 2,860.00

0430 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 26.00000 26,000.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 4.15000 4,150.00

0450 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.50000 5,500.00

0460 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 1.00000 2,000.00

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$45,640.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,289,069.08

$6,289,069.08

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 21, 2022

32-0094-050 Primary County: EMMET

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-025-4(042)--2C-39 HMA RESURFACING WITH MILLING

GUTHRIE

Route: IOWA 25

Adair Co Line to E Jct Co Rd F65

Prj Awd Amt: $877,850.13

Project: WorkType:

County:

Location:

STP-025-4(043)--2C-39 PCC PAVEMENT - REPLACE

GUTHRIE

Route: IOWA 25

E Jct Co Rd F65 to W Jct Co Rd F65

Prj Awd Amt: $3,502,343.48

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/05/23 90 Working Days

39-0254-043

June 21, 2022 10:00 A.M.

GUTHRIECall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $4,380,193.61 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $4,683,525.04 106.93%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $4,687,157.61 107.01%

4 IO127 IOWA CIVIL CONTRACTING, INC. $5,929,372.45 135.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/05/23 90 Working Days

39-0254-043

June 21, 2022 10:00 A.M.

GUTHRIECall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,321.700 TON 31.50000 41,633.55 34.25000 45,268.23 31.50000 41,633.55

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 1,000.00000 1,000.00 1,005.00000 1,005.00 1,000.00000 1,000.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

151.700 CY 107.06000 16,241.00 107.50000 16,307.75 107.06000 16,241.00

0040 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

2,275.600 SY 31.61000 71,931.72 31.75000 72,250.30 31.61000 71,931.72

0050 2214-5145150

PAVEMENT SCARIFICATION

13,406.100 SY 3.38000 45,312.62 3.40000 45,580.74 3.38000 45,312.62

0060 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

1,394.200 TON 122.27000 170,468.83 122.75000 171,138.05 122.27000 170,468.83

0070 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

39.400 TON 132.08000 5,203.95 132.50000 5,220.50 132.08000 5,203.95
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,366.300 TON 122.08000 166,797.90 122.50000 167,371.75 122.08000 166,797.90

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

84.400 TON 966.00000 81,530.40 970.00000 81,868.00 966.00000 81,530.40

0100 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

111.500 TON 1,326.00000 147,849.00 1,330.00000 148,295.00 1,326.00000 147,849.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 2,510.00000 2,510.00 2,500.00000 2,500.00

0120 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

0140 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00 1.00000 4,000.00

0150 2414-7200030

SAFETY GRATE, TYPE 3, CULVERT

2.000 EACH 10,393.00000 20,786.00 11,550.00000 23,100.00 13,000.00000 26,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

343.820 STA 27.00000 9,283.14 27.25000 9,369.10 27.00000 9,283.14

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 8,900.00000 8,900.00 4,320.00000 4,320.00 16,000.00000 16,000.00

0180 2528-8445113

FLAGGERS

30.000 EACH 555.00000 16,650.00 555.00000 16,650.00 555.00000 16,650.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445115

PILOT CARS

15.000 EACH 835.00000 12,525.00 835.00000 12,525.00 835.00000 12,525.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 200.00000 4,000.00 200.00000 4,000.00 200.00000 4,000.00

0210 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 220.00000 880.00 220.00000 880.00 220.00000 880.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

115.600 SY 184.20000 21,293.52 185.00000 21,386.00 190.00000 21,964.00

0230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 156.00000 312.00 157.00000 314.00 156.00000 312.00

0240 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 360.00000 720.00 360.00000 720.00 360.00000 720.00

0250 2533-4980005

MOBILIZATION

(1) LS 16,450.00000 16,450.00 19,075.00000 19,075.00 75,000.00000 75,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0260 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

97.900 STA 32.00000 3,132.80 32.15000 3,147.49 32.00000 3,132.80

0270 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

176.200 GAL 27.50000 4,845.50 27.75000 4,889.55 27.50000 4,845.50

0280 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

50.100 STA 32.00000 1,603.20 32.25000 1,615.73 32.00000 1,603.20

$949,384.61$877,850.13 $884,807.19Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0290 2102-0425070

SPECIAL BACKFILL

138.700 TON 31.50000 4,369.05 40.25000 5,582.68 125.00000 17,337.50

0300 2102-2625000

EMBANKMENT-IN-PLACE

250.000 CY 125.00000 31,250.00 50.25000 12,562.50 35.00000 8,750.00

0310 2102-2713090

EXCAVATION, CLASS 13, WASTE

16,002.700 CY 35.00000 560,094.50 16.10000 257,643.47 7.50000 120,020.25

0320 2115-0100000

MODIFIED SUBBASE

12,670.400 CY 7.50000 95,028.00 40.20000 509,350.08 41.00000 519,486.40

0330 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,204.030 TON 31.50000 195,426.95 34.25000 212,488.03 32.00000 198,528.96

0340 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

298.500 SY 96.49000 28,802.27 97.00000 28,954.50 100.00000 29,850.00

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.700 STA 2,500.00000 11,750.00 502.25000 2,360.58 2,500.00000 11,750.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0360 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 300.00000 2,100.00 550.00000 3,850.00 400.00000 2,800.00

0370 2301-0690203

BRIDGE APPROACH, BR-203

294.600 SY 271.00000 79,836.60 272.25000 80,204.85 335.00000 98,691.00

0380 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

31,707.000 SY 49.36000 1,565,057.52 55.00000 1,743,885.00 52.50000 1,664,617.50

0390 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

37,097.200 EACH 1.00000 37,097.20 1.00000 37,097.20 1.00000 37,097.20

0400 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

1,283.000 SY 64.97000 83,356.51 65.25000 83,715.75 65.00000 83,395.00

0410 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

23,780.300 EACH 1.00000 23,780.30 1.00000 23,780.30 1.00000 23,780.30
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0420 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,233.200 LF 5.23000 105,819.64 4.50000 91,049.40 8.00000 161,865.60

0430 2502-8221306

SUBDRAIN OUTLET, DR-306

72.000 EACH 375.00000 27,000.00 480.00000 34,560.00 450.00000 32,400.00

0440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

320.000 LF 12.50000 4,000.00 5.05000 1,616.00 12.50000 4,000.00

0450 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 11.00000 1,925.00 28.15000 4,926.25 11.00000 1,925.00

0460 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,400.00000 13,600.00 2,815.00000 11,260.00 3,400.00000 13,600.00

0470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 405.00000 1,620.00 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,575.00000 14,300.00 3,015.00000 12,060.00 3,575.00000 14,300.00

0490 2510-6745850

REMOVAL OF PAVEMENT

26,281.900 SY 6.00000 157,691.40 7.25000 190,543.78 6.50000 170,832.35

0500 2520-3350015

FIELD OFFICE

1.000 EACH 7,500.00000 7,500.00 4,000.00000 4,000.00 7,500.00000 7,500.00

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 27,500.00000 27,500.00 25,250.00000 25,250.00 30,000.00000 30,000.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

319.920 STA 27.00000 8,637.84 27.25000 8,717.82 27.00000 8,637.84

0530 2528-2518000

SAFETY CLOSURE

7.000 EACH 150.00000 1,050.00 155.00000 1,085.00 150.00000 1,050.00

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 15,540.00000 15,540.00 4,520.00000 4,520.00 17,000.00000 17,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0550 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 200.00000 6,000.00 201.00000 6,030.00 200.00000 6,000.00

0560 2533-4980005

MOBILIZATION

(1) LS 288,350.00000 288,350.00 322,225.00000 322,225.00 350,000.00000 350,000.00

0570 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

189.620 STA 65.00000 12,325.30 65.30000 12,382.19 65.00000 12,325.30

0580 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

93.560 STA 65.00000 6,081.40 65.30000 6,109.47 65.00000 6,081.40

$3,654,821.60$3,416,469.48 $3,739,429.85Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 EROSION CONTROL ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0590 2601-2634100

MULCHING

3.400 ACRE 1,000.00000 3,400.00 1,005.00000 3,417.00 850.00000 2,890.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.400 ACRE 1,500.00000 5,100.00 1,510.00000 5,134.00 1,625.00000 5,525.00

0610 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

600.000 LF 85.00000 51,000.00 40.25000 24,150.00 85.00000 51,000.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.50000 2,500.00 2.55000 2,550.00 4.00000 4,000.00

0630 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 5.05000 5,050.00 6.00000 6,000.00

0640 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.50000 1,000.00 0.25000 500.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 EROSION CONTROL ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0660 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$71,415.00$69,500.00 $42,801.00Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0122; REPAIRS TO A 188'-10 x 36'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (43

SECTION: Cat Alt Set: Cat Alt Member:

0670 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

72.000 SF 67.00000 4,824.00 67.50000 4,860.00 90.50000 6,516.00

0680 2499-0800000

PAVING NOTCH REPLACEMENT

38.500 LF 300.00000 11,550.00 302.00000 11,627.00 130.40000 5,020.40

$11,536.40$16,374.00 $16,487.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,683,525.04$4,380,193.61 $4,687,157.61

$4,380,193.61

Contract Item Totals

$4,683,525.04 4,687,157.61Contract Grand Totals

Contract Time Totals

Page 13 of 26

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,321.700 TON 37.40000 49,431.58

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 1,100.00000 1,100.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

151.700 CY 117.77000 17,865.71

0040 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

2,275.600 SY 34.77000 79,122.61

0050 2214-5145150

PAVEMENT SCARIFICATION

13,406.100 SY 3.72000 49,870.69

0060 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

1,394.200 TON 134.50000 187,519.90

0070 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

39.400 TON 145.29000 5,724.43
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,366.300 TON 134.29000 183,480.43

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

84.400 TON 1,062.60000 89,683.44

0100 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

111.500 TON 1,458.60000 162,633.90

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,750.00000 2,750.00

0120 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00

0130 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0140 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00

0150 2414-7200030

SAFETY GRATE, TYPE 3, CULVERT

2.000 EACH 12,650.00000 25,300.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

343.820 STA 29.70000 10,211.45

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0180 2528-8445113

FLAGGERS

30.000 EACH 555.00000 16,650.00

0190 2528-8445115

PILOT CARS

15.000 EACH 835.00000 12,525.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 220.00000 4,400.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0210 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 300.00000 1,200.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

115.600 SY 182.79000 21,130.52

0230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 278.73000 557.46

0240 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 500.00000 1,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 73,250.00000 73,250.00

0260 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

97.900 STA 35.20000 3,446.08

0270 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

176.200 GAL 30.25000 5,330.05
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - STP-025-4(42)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0280 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

50.100 STA 35.20000 1,763.52

$1,031,946.77Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0290 2102-0425070

SPECIAL BACKFILL

138.700 TON 44.00000 6,102.80

0300 2102-2625000

EMBANKMENT-IN-PLACE

250.000 CY 55.00000 13,750.00

0310 2102-2713090

EXCAVATION, CLASS 13, WASTE

16,002.700 CY 17.60000 281,647.52

0320 2115-0100000

MODIFIED SUBBASE

12,670.400 CY 44.00000 557,497.60

0330 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,204.030 TON 37.40000 232,030.72

0340 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

298.500 SY 106.14000 31,682.79

0350 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.700 STA 550.00000 2,585.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0360 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 750.00000 5,250.00

0370 2301-0690203

BRIDGE APPROACH, BR-203

294.600 SY 280.00000 82,488.00

0380 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

31,707.000 SY 81.79000 2,593,315.53

0390 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

37,097.200 EACH 1.00000 37,097.20

0400 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

1,283.000 SY 71.47000 91,696.01

0410 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

23,780.300 EACH 1.00000 23,780.30
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0420 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,233.200 LF 4.93000 99,749.68

0430 2502-8221306

SUBDRAIN OUTLET, DR-306

72.000 EACH 522.50000 37,620.00

0440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

320.000 LF 5.50000 1,760.00

0450 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 30.80000 5,390.00

0460 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,080.00000 12,320.00

0470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 440.00000 1,760.00

0480 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,300.00000 13,200.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0490 2510-6745850

REMOVAL OF PAVEMENT

26,281.900 SY 8.48000 222,870.51

0500 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 55,000.00000 55,000.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

319.920 STA 29.70000 9,501.62

0530 2528-2518000

SAFETY CLOSURE

7.000 EACH 165.00000 1,155.00

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0550 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 220.00000 6,600.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0560 2533-4980005

MOBILIZATION

(1) LS 352,250.00000 352,250.00

0570 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

189.620 STA 71.50000 13,557.83

0580 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

93.560 STA 71.50000 6,689.54

$4,823,347.65Section Totals:

Page 23 of 26

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 EROSION CONTROL ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0590 2601-2634100

MULCHING

3.400 ACRE 1,100.00000 3,740.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.400 ACRE 1,650.00000 5,610.00

0610 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

600.000 LF 44.00000 26,400.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.75000 2,750.00

0630 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.50000 5,500.00

0640 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.55000 1,100.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0003 EROSION CONTROL ITEMS - STP-025-4(43)--2C-39SECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$46,600.00Section Totals:
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 21, 2022

39-0254-043 Primary County: GUTHRIE

08/10/2022 10:07:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0004 DESIGN NO. 0122; REPAIRS TO A 188'-10 x 36'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (43

SECTION: Cat Alt Set: Cat Alt Member:

0670 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

72.000 SF 183.53000 13,214.16

0680 2499-0800000

PAVING NOTCH REPLACEMENT

38.500 LF 370.49000 14,263.87

$27,478.03Section Totals:

( ) indicates item is bid as Lump Sum

$5,929,372.45

$5,929,372.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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June 21, 2022
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-175-1(87)--2J-67 PCC PAVEMENT WIDENING

MONONA

Route: IOWA 175

In Onawa, IA 175 from 20th St to 2nd St

Prj Awd Amt: $3,999,916.82

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 160 Working Days

67-1751-087

June 21, 2022 10:00 A.M.

MONONACall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SIOUX CITY ENGINEERING CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SI200 SIOUX CITY ENGINEERING CO. $3,999,916.82 100.00%
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Contract ID:

Letting Date:

Start Date: 04/03/23 160 Working Days

67-1751-087

June 21, 2022 10:00 A.M.

MONONACall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SIOUX CITY ENGINEERING CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,680.600 TON 53.00000 142,071.80

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,054.430 CY 9.00000 27,489.87

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

709.700 CY 24.00000 17,032.80

0040 2115-0100000

MODIFIED SUBBASE

1,609.900 CY 57.00000 91,764.30

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,149.100 TON 45.00000 51,709.50

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

53.280 STA 18.00000 959.04

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

182.700 SY 160.00000 29,232.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

1,699.000 SF 23.00000 39,077.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

25.000 EACH 550.00000 13,750.00

0100 2213-6745500

REMOVAL OF CURB

38.800 STA 900.00000 34,920.00

0110 2214-5145150

PAVEMENT SCARIFICATION

3,234.900 SY 7.00000 22,644.30

0120 2301-1033000

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, VARIABLE THICKNESS

580.500 SY 105.00000 60,952.50

0130 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

185.700 SY 105.00000 19,498.50
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

5,632.600 SY 115.00000 647,749.00

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,000.00000 4,000.00

0160 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

200.100 TON 257.04000 51,433.70

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

559.600 TON 237.60000 132,960.96

0180 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

17.000 EACH 2,160.00000 36,720.00

0190 2401-6745765

REMOVAL OF LIGHT POLES DOUBLE MAST
ARM

17.000 EACH 648.00000 11,016.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745765

REMOVAL OF LIGHT POLES SINGLE MAST ARM

15.000 EACH 648.00000 9,720.00

0210 2401-6745910

REMOVAL OF SIGN

12.000 EACH 54.00000 648.00

0220 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

1.000 EACH 14,000.00000 14,000.00

0230 2402-0425040

FLOODED BACKFILL

288.900 CY 53.00000 15,311.70

0240 2435-0250110

INTAKE, SW-501 MODIFIED

1.000 EACH 4,500.00000 4,500.00

0250 2435-0250710

INTAKE, SW-507 MODIFIED

10.000 EACH 9,000.00000 90,000.00

0260 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

676.300 LF 80.00000 54,104.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

482.000 LF 30.00000 14,460.00

0280 2506-4984000

FLOWABLE MORTAR

101.700 CY 200.00000 20,340.00

0290 2510-6745850

REMOVAL OF PAVEMENT

6,379.700 SY 12.00000 76,556.40

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 900.00000 3,600.00

0310 2511-6745900

REMOVAL OF SIDEWALK

1,918.400 SY 9.00000 17,265.60

0320 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

4,367.400 SY 60.00000 262,044.00

0330 2511-7528101

DETECTABLE WARNINGS

320.000 SF 100.00000 32,000.00
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June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

6,798.100 LF 33.00000 224,337.30

0350 2523-0000100

LIGHTING POLES 25 FT, DOUBLE MAST ARM,
LUMINAIRE

7.000 EACH 9,288.00000 65,016.00

0360 2523-0000100

LIGHTING POLES DECORATIVE, 16 FT,
LUMINAIRE

23.000 EACH 8,910.00000 204,930.00

0370 2523-0000200

ELECTRICAL CIRCUITS #1 CONDUCTORS

6,696.000 LF 4.86000 32,542.56

0380 2523-0000200

ELECTRICAL CIRCUITS #1 GROUND
CONDUCTOR

6,696.000 LF 4.86000 32,542.56

0390 2523-0000200

ELECTRICAL CIRCUITS #10 CONDUCTORS

10,720.000 LF 1.62000 17,366.40

0400 2523-0000200

ELECTRICAL CIRCUITS #10 GROUND
CONDUCTOR

448.000 LF 1.62000 725.76
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2523-0000200

ELECTRICAL CIRCUITS #6 CONDUCTORS

6,018.000 LF 2.70000 16,248.60

0420 2523-0000200

ELECTRICAL CIRCUITS #6 GROUND
CONDUCTOR

910.000 LF 2.70000 2,457.00

0430 2523-0000200

ELECTRICAL CIRCUITS 0.75 IN. PVC-40,
TRENCH & BACKFILL

45.000 LF 10.26000 461.70

0440 2523-0000200

ELECTRICAL CIRCUITS 1 IN. PVC-40, TRENCH
& BACKFILL

1,009.000 LF 11.88000 11,986.92

0450 2523-0000200

ELECTRICAL CIRCUITS 2 IN. HDPE-80,
HORIZONTAL BORE

909.000 LF 43.20000 39,268.80

0460 2523-0000200

ELECTRICAL CIRCUITS 2 IN. PVC-40, TRENCH
& BACKFILL

1,211.000 LF 16.85000 20,405.35
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2523-0000200

ELECTRICAL CIRCUITS 2 IN. PVC-80, TRENCH
& BACKFILL

78.000 LF 27.00000 2,106.00

0480 2523-0000310

HANDHOLES AND JUNCTION BOXES 27 IN. DIA.
LID

23.000 EACH 7,020.00000 161,460.00

0490 2523-0000400

CONTROL CABINET CONTROL STATION, 3
BRANCH CIRCUIT

2.000 EACH 16,740.00000 33,480.00

0500 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE RELOCATE LIGHT POLE,25 FT,
DOUBLE MAST ARM

4.000 EACH 8,640.00000 34,560.00

0510 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

175.000 LF 27.00000 4,725.00

0520 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

25.000 EACH 135.00000 3,375.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

91.800 SF 43.20000 3,965.76

0540 2524-9325150

INSTALL TYPE A SIGN

28.000 EACH 194.40000 5,443.20

0550 2526-8285000

CONSTRUCTION SURVEY

(1) LS 86,400.00000 86,400.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

309.360 STA 59.94000 18,543.04

0570 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

54.000 EACH 108.00000 5,832.00

0580 2528-2518000

SAFETY CLOSURE

10.000 EACH 162.00000 1,620.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 29,000.00000 29,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2528-8445113

FLAGGERS

40.000 EACH 540.00000 21,600.00

0610 2528-8445115

PILOT CARS

20.000 EACH 805.00000 16,100.00

0620 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

29,646.500 SY 6.48000 192,109.32

0630 2533-4980005

MOBILIZATION

(1) LS 342,500.00000 342,500.00

0640 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

12.000 EACH 1,260.00000 15,120.00

0650 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

1.000 EACH 1,050.00000 1,050.00

0660 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

1.000 EACH 1,100.00000 1,100.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 4,250.00000 4,250.00

0680 2599-9999003

('CUBIC YARDS' ITEM) ENGINEERED PLANTING
SOIL

46.000 CY 162.00000 7,452.00

0690 2599-9999003

('CUBIC YARDS' ITEM) MULCH

15.000 CY 43.20000 648.00

0700 2599-9999005

('EACH' ITEM) ANNUALS (CITY SELECTED)

8.000 EACH 216.00000 1,728.00

0710 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING STORM
SEWER

1.000 EACH 3,200.00000 3,200.00

0720 2599-9999005

('EACH' ITEM) DECIDUOUS SHADE
TREE,SWAMP WHITE OAK, 3 INCH CALIPER

3.000 EACH 864.00000 2,592.00

0730 2599-9999005

('EACH' ITEM) FREEZELESS HYDRANT

1.000 EACH 3,300.00000 3,300.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,ADAGIO MAIDENT GRASS

91.000 EACH 32.40000 2,948.40

0750 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,BLAZING STAR, #1 CONTAINER

5.000 EACH 86.40000 432.00

0760 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,GIANT HISSOP, #1 CONTAINER

19.000 EACH 90.40000 1,717.60

0770 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,ORNAMENTAL ONION, #1
CONTAINER

12.000 EACH 86.40000 1,036.80

0780 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,PRAIRIE DROPSEED, #1 CONTAINER

40.000 EACH 86.40000 3,456.00

0790 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,PURPLE CONEFLOWER, #1
CONTAINER

19.000 EACH 86.40000 1,641.60
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0800 2599-9999005

('EACH' ITEM) PERENNIALS & ORNAMENTAL
GRASSES,SEPTEMBER RUBY ASTER, #1
CONTAINER

11.000 EACH 86.40000 950.40

0810 2599-9999005

('EACH' ITEM) R247 BEACON

2.000 EACH 3,240.00000 6,480.00

0820 2599-9999005

('EACH' ITEM) RECIRCUIT EXISTING CONTROL
STATION,1 BRANCH CIRCUIT

2.000 EACH 5,400.00000 10,800.00

0830 2599-9999005

('EACH' ITEM) REMOVAL OF LIGHT POLE
SCREW BASE

17.000 EACH 1,080.00000 18,360.00

0840 2599-9999010

('LUMP SUM' ITEM) VIBRATORY MONITORING

(1) LS 86,600.00000 86,600.00

0850 2599-9999014

('SQUARE FEET' ITEM) HEAVY VEHICULAR
PAVER, CLAY

7,733.000 SF 16.20000 125,274.60
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SIOUX CITY ENGINEERING
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0860 2601-2634100

MULCHING

1.300 ACRE 1,080.00000 1,404.00

0870 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 2,160.00000 2,808.00

0880 2602-0000020

SILT FENCE

491.700 LF 5.40000 2,655.18

0890 2602-0000030

SILT FENCE FOR DITCH CHECKS

997.500 LF 10.80000 10,773.00

0900 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0910 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$3,999,916.82Section Totals:

$3,999,916.82

$3,999,916.82

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$3,999,916.82Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 21, 2022

67-1751-087 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-6360(622)--SG-69 PCC PAVEMENT - REPLACE

MONTGOMERY

Route: EASTERN AVE.

In the city of Red Oak, On Eastern Avenue, from Forest Avenue S .25 miles to Summit St.

Prj Awd Amt: $723,347.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 50 Working Days

69-6360-622

June 21, 2022 10:00 A.M.

MONTGOMERYCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $723,347.85 100.00%

2 CA258 CARLEY CONSTRUCTION, LLC $756,469.00 104.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 50 Working Days

69-6360-622

June 21, 2022 10:00 A.M.

MONTGOMERYCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

810.000 CY 12.80000 10,368.00 25.00000 20,250.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

220.000 CY 26.80000 5,896.00 10.00000 2,200.00

0030 2115-0100000

MODIFIED SUBBASE

810.000 CY 71.40000 57,834.00 74.00000 59,940.00

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.500 STA 362.79000 7,074.41 300.00000 5,850.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

25.000 EACH 84.96000 2,124.00 225.00000 5,625.00

0060 2301-1032070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 7 IN.

4,600.000 SY 77.39000 355,994.00 65.45000 301,070.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 353.71000 353.71 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

June 21, 2022

69-6360-622 Primary County: MONTGOMERY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250800

INTAKE, SW-508

1.000 EACH 5,098.87000 5,098.87 7,000.00000 7,000.00

0090 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,539.93000 4,619.79 1,775.00000 5,325.00

0100 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

2,560.000 LF 13.59000 34,790.40 15.85000 40,576.00

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

4.000 EACH 300.59000 1,202.36 210.00000 840.00

0120 2510-6745850

REMOVAL OF PAVEMENT

4,600.000 SY 4.50000 20,700.00 9.00000 41,400.00

0130 2511-6745900

REMOVAL OF SIDEWALK

3.800 SY 6.06000 23.03 50.00000 190.00

0140 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1.300 SY 109.66000 142.56 350.00000 455.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

June 21, 2022

69-6360-622 Primary County: MONTGOMERY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

390.000 SY 84.61000 32,997.90 67.25000 26,227.50

0160 2515-6745600

REMOVAL OF PAVED DRIVEWAY

390.000 SY 8.41000 3,279.90 11.25000 4,387.50

0170 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

11.000 EACH 208.86000 2,297.46 220.00000 2,420.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,221.50000 5,221.50 5,500.00000 5,500.00

0190 2528-2518000

SAFETY CLOSURE

3.000 EACH 130.54000 391.62 140.00000 420.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,531.39000 2,531.39 3,500.00000 3,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 44,592.28000 44,592.28 60,000.00000 60,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

June 21, 2022

69-6360-622 Primary County: MONTGOMERY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

1,326.000 LF 39.99000 53,026.74 49.00000 64,974.00

0230 2554-0124006

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

40.000 LF 72.12000 2,884.80 216.75000 8,670.00

0240 2554-0202400

FITTINGS BY COUNT, POLYVINYL CHLORIDE
(PVC), All Sizes

7.000 EACH 1,092.28000 7,645.96 350.00000 2,450.00

0250 2554-0205000

WATER SERVICE STUB, Polyethylene, 3/4, Class
200

780.000 LF 10.21000 7,963.80 31.05000 24,219.00

0260 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

26.000 EACH 457.08000 11,884.08 750.00000 19,500.00

0270 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

26.000 EACH 476.38000 12,385.88 550.00000 14,300.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

June 21, 2022

69-6360-622 Primary County: MONTGOMERY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,843.40000 3,686.80 2,000.00000 4,000.00

0290 2554-0208006

TAPPING VALVE ASSEMBLY, 6 IN.

2.000 EACH 5,216.92000 10,433.84 4,010.00000 8,020.00

0300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 3,389.32000 6,778.64 2,985.00000 5,970.00

0310 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 476.77000 953.54 750.00000 1,500.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,813.39000 5,813.39 5,500.00000 5,500.00

0330 2602-0000020

SILT FENCE

260.000 LF 3.66000 951.60 3.50000 910.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

260.000 LF 1.04000 270.40 1.50000 390.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

June 21, 2022

69-6360-622 Primary County: MONTGOMERY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

260.000 LF 0.52000 135.20 1.50000 390.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

$723,347.85 $756,469.00Section Totals:

( ) indicates item is bid as Lump Sum

$756,469.00$723,347.85

$723,347.85

Contract Item Totals

$756,469.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

June 21, 2022

69-6360-622 Primary County: MONTGOMERY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-061-5(150)--3H-82 PCC PAVEMENT - REPLACE

SCOTT

Route: U.S. 61

Co Rd F55/210th St (Mt Joy) and Co Rd F41/267th St (Long Grove) Interchanges - Ramps

Prj Awd Amt: $3,453,555.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/17/23 65 Working Days

82-0615-150

June 21, 2022 10:00 A.M.

SCOTTCall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LANGMAN CONSTRUCTION,INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LA180 LANGMAN CONSTRUCTION,INC. $3,453,555.36 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$3,996,553.29 115.72%

3 BO330 BOOMERANG CORP. $4,047,169.99 117.19%

4 VA020 VALLEY CONSTRUCTION CO. $4,287,659.91 124.15%

5 ST780 STREB CONSTRUCTION CO., INC. $5,383,745.17 155.89%
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Contract ID:

Letting Date:

Start Date: 07/17/23 65 Working Days

82-0615-150

June 21, 2022 10:00 A.M.

SCOTTCall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LANGMAN CONSTRUCTION,INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 25.00000 1,000.00 54.80000 2,192.00 25.00000 1,000.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

21,095.500 CY 20.00000 421,910.00 14.95000 315,377.73 20.00000 421,910.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

40.000 CY 30.00000 1,200.00 50.75000 2,030.00 35.00000 1,400.00

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

40.000 CY 35.00000 1,400.00 17.55000 702.00 40.00000 1,600.00

0050 2115-0100000

MODIFIED SUBBASE

11,156.000 CY 37.00000 412,772.00 44.25000 493,653.00 48.00000 535,488.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,246.047 TON 18.00000 58,428.85 33.85000 109,878.69 30.00000 97,381.41

0070 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

9,208.400 SY 52.00000 478,836.80 72.25000 665,306.90 70.00000 644,588.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

164.700 STA 225.00000 37,057.50 600.00000 98,820.00 500.00000 82,350.00

0090 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

17,769.100 SY 65.50000 1,163,876.05 74.00000 1,314,913.40 77.00000 1,368,220.70

0100 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

20,789.850 EACH 1.00000 20,789.85 1.00000 20,789.85 1.00000 20,789.85

0110 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

13,326.830 EACH 1.00000 13,326.83 1.00000 13,326.83 1.00000 13,326.83

0120 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

9,033.100 LF 11.00000 99,364.10 10.00000 90,331.00 13.00000 117,430.30
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2502-8221306

SUBDRAIN OUTLET, DR-306

34.000 EACH 500.00000 17,000.00 605.00000 20,570.00 700.00000 23,800.00

0140 2510-6745850

REMOVAL OF PAVEMENT

17,796.300 SY 10.00000 177,963.00 7.70000 137,031.51 9.00000 160,166.70

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00 500.00000 5,000.00

0160 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

127.000 EACH 140.00000 17,780.00 140.00000 17,780.00 120.00000 15,240.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,800.00000 10,800.00 75,000.00000 75,000.00 50,000.00000 50,000.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

187.970 STA 54.00000 10,150.38 54.00000 10,150.38 60.00000 11,278.20

0190 2528-2518000

SAFETY CLOSURE

14.000 EACH 150.00000 2,100.00 150.00000 2,100.00 200.00000 2,800.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 26,400.00000 26,400.00 26,400.00000 26,400.00 30,000.00000 30,000.00

0210 2528-8445113

FLAGGERS

100.000 EACH 990.00000 99,000.00 990.00000 99,000.00 990.00000 99,000.00

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

63.000 CDAY 100.00000 6,300.00 100.00000 6,300.00 100.00000 6,300.00

0230 2533-4980005

MOBILIZATION

(1) LS 320,000.00000 320,000.00 385,000.00000 385,000.00 296,000.00000 296,000.00

$4,005,069.99$3,403,455.36 $3,912,653.29Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BOOMERANG CORP.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2601-2634100

MULCHING

4.000 ACRE 925.00000 3,700.00 1,000.00000 4,000.00 900.00000 3,600.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.000 ACRE 1,100.00000 4,400.00 1,200.00000 4,800.00 1,600.00000 6,400.00

0260 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,300.000 LF 25.00000 32,500.00 50.00000 65,000.00 17.00000 22,100.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 3.50000 3,500.00 3.50000 3,500.00

0280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.75000 3,750.00 4.00000 4,000.00 4.00000 4,000.00

0290 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.55000 1,100.00 0.50000 1,000.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BOOMERANG CORP.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$42,100.00$50,100.00 $83,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,996,553.29$3,453,555.36 $4,047,169.99

$3,453,555.36

Contract Item Totals

$3,996,553.29 4,047,169.99Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALLEY CONSTRUCTION
CO.

(5) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 36.30000 1,452.00 80.00000 3,200.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

21,095.500 CY 22.55000 475,703.53 21.00000 443,005.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

40.000 CY 90.75000 3,630.00 50.00000 2,000.00

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

40.000 CY 38.05000 1,522.00 10.00000 400.00

0050 2115-0100000

MODIFIED SUBBASE

11,156.000 CY 44.65000 498,115.40 96.20000 1,073,207.20

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,246.047 TON 29.00000 94,135.36 28.60000 92,836.94

0070 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

9,208.400 SY 96.55000 889,071.02 63.00000 580,129.20

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

164.700 STA 350.00000 57,645.00 910.00000 149,877.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALLEY CONSTRUCTION
CO.

(5) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

17,769.100 SY 90.30000 1,604,549.73 86.50000 1,537,027.15

0100 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

20,789.850 EACH 1.00000 20,789.85 1.00000 20,789.85

0110 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

13,326.830 EACH 1.00000 13,326.83 1.00000 13,326.83

0120 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

9,033.100 LF 8.90000 80,394.59 8.45000 76,329.70

0130 2502-8221306

SUBDRAIN OUTLET, DR-306

34.000 EACH 525.00000 17,850.00 500.00000 17,000.00

0140 2510-6745850

REMOVAL OF PAVEMENT

17,796.300 SY 9.65000 171,734.30 31.50000 560,583.45
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALLEY CONSTRUCTION
CO.

(5) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 365.00000 3,650.00 350.00000 3,500.00

0160 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

127.000 EACH 105.00000 13,335.00 100.00000 12,700.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,500.00000 10,500.00 43,500.00000 43,500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

187.970 STA 56.75000 10,667.30 255.00000 47,932.35

0190 2528-2518000

SAFETY CLOSURE

14.000 EACH 157.00000 2,198.00 250.00000 3,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 27,725.00000 27,725.00 55,000.00000 55,000.00

0210 2528-8445113

FLAGGERS

100.000 EACH 990.00000 99,000.00 990.00000 99,000.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALLEY CONSTRUCTION
CO.

(5) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

63.000 CDAY 105.00000 6,615.00 100.00000 6,300.00

0230 2533-4980005

MOBILIZATION

(1) LS 117,000.00000 117,000.00 460,000.00000 460,000.00

$4,220,609.91 $5,301,145.17Section Totals:
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALLEY CONSTRUCTION
CO.

(5) STREB CONSTRUCTION
CO., INC.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2601-2634100

MULCHING

4.000 ACRE 735.00000 2,940.00 925.00000 3,700.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.000 ACRE 1,260.00000 5,040.00 1,100.00000 4,400.00

0260 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,300.000 LF 37.00000 48,100.00 50.00000 65,000.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 4.10000 4,100.00 3.25000 3,250.00

0280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.15000 5,150.00 3.75000 3,750.00

0290 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.11000 220.00 0.50000 1,000.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALLEY CONSTRUCTION
CO.

(5) STREB CONSTRUCTION
CO., INC.

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$67,050.00 $82,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,383,745.17$4,287,659.91

$4,287,659.91

Contract Item Totals

$5,383,745.17Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

June 21, 2022

82-0615-150 Primary County: SCOTT

08/10/2022 10:07:58 AM
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-0155(704)--8I-85 PCC SIDEWALK/TRAIL

STORY

Route: VET MED TRAIL

In the city of Ames, On Vet Med Trail, from S Grand Ave South .53 Miles to S 16th St,

Prj Awd Amt: $333,928.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 25 Working Days

85-0155-704

June 21, 2022 10:00 A.M.

STORYCall Order:  108 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $333,928.60 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO811 HOWREY CONSTRUCTION, INC. $389,282.00 116.58%

3 T.033 TK CONCRETE, INC. $410,877.25 123.04%

4 CO180 CON-STRUCT, INC. $415,613.85 124.46%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $445,376.15 133.37%

6 CA052 CALIBER CONCRETE, LLC $447,504.51 134.01%
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Contract ID:

Letting Date:

Start Date: 04/03/23 25 Working Days

85-0155-704

June 21, 2022 10:00 A.M.

STORYCall Order:  108 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Trail Items - Division 1 - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 9,000.00000 9,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

795.000 CY 32.00000 25,440.00 27.50000 21,862.50 25.00000 19,875.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

817.000 CY 50.00000 40,850.00 24.00000 19,608.00 85.00000 69,445.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.390 STA 550.00000 11,214.50 525.00000 10,704.75 500.00000 10,195.00

0050 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,488.000 SY 55.00000 136,840.00 78.75000 195,930.00 62.50000 155,500.00

0060 2511-6745900

REMOVAL OF SIDEWALK

11.000 SY 100.00000 1,100.00 30.00000 330.00 20.00000 220.00

0070 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

1,047.000 LF 37.85000 39,628.95 51.00000 53,397.00 53.00000 55,491.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-704 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Trail Items - Division 1 - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9089100

DELINEATOR, RIGID - TYPE I

4.000 EACH 200.00000 800.00 100.00000 400.00 250.00000 1,000.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0100 2528-2518000

SAFETY CLOSURE

5.000 EACH 250.00000 1,250.00 225.00000 1,125.00 425.00000 2,125.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 6,500.00000 6,500.00 9,000.00000 9,000.00

0120 2528-8445113

FLAGGERS

10.000 EACH 555.00000 5,550.00 555.00000 5,550.00 555.00000 5,550.00

0130 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 35,000.00000 35,000.00 52,500.00000 52,500.00

0140 2601-2634100

MULCHING

1.000 ACRE 1,100.00000 1,100.00 4,500.00000 4,500.00 2,625.00000 2,625.00

0150 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.970 ACRE 2,100.00000 2,037.00 5,000.00000 4,850.00 3,375.00000 3,273.75
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-704 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0001 Trail Items - Division 1 - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000020

SILT FENCE

4,011.000 LF 1.65000 6,618.15 2.25000 9,024.75 2.50000 10,027.50

0170 2602-0000050

SILT BASINS

3.000 EACH 2,500.00000 7,500.00 250.00000 750.00 500.00000 1,500.00

$408,327.25$332,428.60 $388,532.00Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-704 Primary County: STORY

08/10/2022 10:07:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) TK CONCRETE, INC.

0002 Trail Items - Division 2 - Non ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0180 2599-9999005

('EACH' ITEM) ENTRANCE BOLLARD, ANCHOR
CUP, INSTALL ONLY

6.000 EACH 250.00000 1,500.00 125.00000 750.00 425.00000 2,550.00

$2,550.00$1,500.00 $750.00Section Totals:

( ) indicates item is bid as Lump Sum

$389,282.00$333,928.60 $410,877.25

$333,928.60

Contract Item Totals

$389,282.00 410,877.25Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-704 Primary County: STORY

08/10/2022 10:07:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 Trail Items - Division 1 - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 15,000.00000 15,000.00 7,500.00000 7,500.00 12,500.00000 12,500.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

795.000 CY 25.00000 19,875.00 85.00000 67,575.00 71.85000 57,120.75

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

817.000 CY 90.00000 73,530.00 60.00000 49,020.00 108.57000 88,701.69

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.390 STA 155.00000 3,160.45 335.00000 6,830.65 375.00000 7,646.25

0050 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,488.000 SY 65.00000 161,720.00 62.50000 155,500.00 54.39000 135,322.32

0060 2511-6745900

REMOVAL OF SIDEWALK

11.000 SY 30.00000 330.00 50.00000 550.00 18.00000 198.00

0070 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

1,047.000 LF 52.00000 54,444.00 38.50000 40,309.50 38.00000 39,786.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-704 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 Trail Items - Division 1 - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9089100

DELINEATOR, RIGID - TYPE I

4.000 EACH 275.00000 1,100.00 300.00000 1,200.00 250.00000 1,000.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 3,925.00000 3,925.00 3,500.00000 3,500.00

0100 2528-2518000

SAFETY CLOSURE

5.000 EACH 340.00000 1,700.00 150.00000 750.00 275.00000 1,375.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 9,800.00000 9,800.00 7,000.00000 7,000.00 7,500.00000 7,500.00

0120 2528-8445113

FLAGGERS

10.000 EACH 555.00000 5,550.00 555.00000 5,550.00 555.00000 5,550.00

0130 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 50,000.00000 50,000.00 35,580.00000 35,580.00

0140 2601-2634100

MULCHING

1.000 ACRE 3,020.00000 3,020.00 3,650.00000 3,650.00 2,800.00000 2,800.00

0150 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.970 ACRE 3,020.00000 2,929.40 5,154.64000 5,000.00 3,800.00000 3,686.00
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Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 Trail Items - Division 1 - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000020

SILT FENCE

4,011.000 LF 5.00000 20,055.00 6.00000 24,066.00 3.50000 14,038.50

0170 2602-0000050

SILT BASINS

3.000 EACH 2,100.00000 6,300.00 5,500.00000 16,500.00 10,000.00000 30,000.00

$446,304.51$413,513.85 $444,926.15Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0002 Trail Items - Division 2 - Non ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0180 2599-9999005

('EACH' ITEM) ENTRANCE BOLLARD, ANCHOR
CUP, INSTALL ONLY

6.000 EACH 350.00000 2,100.00 75.00000 450.00 200.00000 1,200.00

$1,200.00$2,100.00 $450.00Section Totals:

( ) indicates item is bid as Lump Sum

$445,376.15$415,613.85 $447,504.51

$415,613.85

Contract Item Totals

$445,376.15 447,504.51Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-704 Primary County: STORY
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-030-5(290)--3H-85 PCC PAVEMENT - REPLACE

STORY

Route: U.S. 30

E of Co Rd S27 to 0.4 mi W of US 65 (EB)

Prj Awd Amt: $9,420,834.15

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/15/22

85-0305-290

June 21, 2022 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $9,420,834.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $9,727,577.89 103.26%

3 CE099 CEDAR VALLEY CORP., LLC. $9,961,420.06 105.74%

4 CO415 CONCRETE TECHNOLOGIES, INC. $10,193,740.75 108.20%
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Contract ID:

Letting Date:

Completion Date: 11/15/22

85-0305-290

June 21, 2022 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

80,830.700 TON 18.00000 1,454,952.60 15.75000 1,273,083.53 18.00000 1,454,952.60

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,960.000 CY 10.35000 30,636.00 10.35000 30,636.00 10.35000 30,636.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,803.000 CY 2.65000 4,777.95 2.66000 4,795.98 2.65000 4,777.95

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

42,665.000 CY 4.15000 177,059.75 4.15000 177,059.75 4.15000 177,059.75

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,297.000 CY 5.80000 7,522.60 5.80000 7,522.60 5.80000 7,522.60

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,833.000 CY 1.80000 5,099.40 1.80000 5,099.40 1.80000 5,099.40

0070 2111-8174100

GRANULAR SUBBASE

107,126.800 SY 10.50000 1,124,831.40 10.50000 1,124,831.40 10.50000 1,124,831.40
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

11,226.200 TON 29.15000 327,243.73 29.15000 327,243.73 29.15000 327,243.73

0090 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

27,358.600 SY 41.08000 1,123,891.29 46.00000 1,258,495.60 51.56000 1,410,609.42

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

359.600 SY 140.00000 50,344.00 70.00000 25,172.00 73.82000 26,545.67

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

435.500 STA 285.00000 124,117.50 285.00000 124,117.50 285.00000 124,117.50

0120 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0130 2301-0690201

BRIDGE APPROACH, BR-201

45.000 SY 275.00000 12,375.00 425.00000 19,125.00 207.21000 9,324.45

0140 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

65,249.400 SY 48.25000 3,148,283.55 56.00000 3,653,966.40 51.56000 3,364,259.06
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1.00000 1.00 5,000.00000 5,000.00 1.00000 1.00

0160 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

76,342.000 EACH 1.00000 76,342.00 1.00000 76,342.00 1.00000 76,342.00

0170 2304-0100000

DETOUR PAVEMENT

2,515.200 SY 71.27000 179,258.30 91.00000 228,883.20 88.00000 221,337.60

0180 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

99.200 CY 39.10000 3,878.72 39.10000 3,878.72 39.10000 3,878.72

0190 2315-8275055

SURFACING, DRIVEWAY

500.800 TON 39.10000 19,581.28 39.10000 19,581.28 39.10000 19,581.28

0200 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

48,937.000 EACH 1.00000 48,937.00 1.00000 48,937.00 1.00000 48,937.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

24,579.000 LF 7.00000 172,053.00 7.34000 180,409.86 7.15000 175,739.85

0220 2502-8221306

SUBDRAIN OUTLET, DR-306

98.000 EACH 450.00000 44,100.00 350.00000 34,300.00 325.00000 31,850.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

366.000 LF 5.00000 1,830.00 5.00000 1,830.00 5.00000 1,830.00

0240 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 30.00000 9,000.00 30.00000 9,000.00 30.00000 9,000.00

0250 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 3,000.00000 6,000.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,300.00000 6,600.00 3,300.00000 6,600.00 3,300.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2507-3250005

ENGINEERING FABRIC

311.100 SY 4.25000 1,322.18 4.25000 1,322.18 4.25000 1,322.18

0290 2507-8029000

EROSION STONE

268.800 TON 44.50000 11,961.60 44.50000 11,961.60 44.50000 11,961.60

0300 2510-6745850

REMOVAL OF PAVEMENT

74,994.300 SY 6.40000 479,963.52 6.60000 494,962.38 6.40000 479,963.52

0310 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0320 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

9.000 EACH 350.00000 3,150.00 400.00000 3,600.00 250.00000 2,250.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,000.00000 45,000.00 45,000.00000 45,000.00 90,000.00000 90,000.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

822.480 STA 14.00000 11,514.72 14.00000 11,514.72 14.00000 11,514.72
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Tabulation of Construction and Material Bids

June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1,029.360 STA 18.00000 18,528.48 18.00000 18,528.48 18.00000 18,528.48

0360 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

77.220 STA 120.00000 9,266.40 120.00000 9,266.40 120.00000 9,266.40

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0380 2527-9263180

PAVEMENT MARKINGS REMOVED

1,187.500 STA 14.00000 16,625.00 14.00000 16,625.00 14.00000 16,625.00

0390 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0400 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,029.360 STA 28.00000 28,822.08 28.00000 28,822.08 28.00000 28,822.08

0410 2528-2518000

SAFETY CLOSURE

20.000 EACH 175.00000 3,500.00 175.00000 3,500.00 175.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

137.500 LF 35.00000 4,812.50 35.00000 4,812.50 35.00000 4,812.50

0430 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 5,600.00000 22,400.00 5,000.00000 20,000.00 5,000.00000 20,000.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 57,000.00000 57,000.00 57,000.00000 57,000.00 81,125.00000 81,125.00

0450 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,730.000 LF 8.00000 45,840.00 8.00000 45,840.00 8.00000 45,840.00

0460 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 60.00000 13,200.00 60.00000 13,200.00 60.00000 13,200.00

0470 2533-4980005

MOBILIZATION

(1) LS 425,000.00000 425,000.00 235,000.00000 235,000.00 394,600.00000 394,600.00

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

375.700 STA 45.00000 16,906.50 45.00000 16,906.50 45.00000 16,906.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

3.000 EACH 3,500.00000 10,500.00 3,500.00000 10,500.00 4,000.00000 12,000.00

0500 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 1,000.00000 1,000.00 1,800.00000 1,800.00

0510 2601-2634100

MULCHING

2.720 ACRE 830.00000 2,257.60 830.00000 2,257.60 830.00000 2,257.60

0520 2601-2636015

NATIVE GRASS SEEDING

0.930 ACRE 1,650.00000 1,534.50 1,650.00000 1,534.50 1,650.00000 1,534.50

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.790 ACRE 1,450.00000 2,595.50 1,450.00000 2,595.50 1,450.00000 2,595.50

0540 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.720 ACRE 750.00000 2,040.00 750.00000 2,040.00 750.00000 2,040.00

0550 2602-0000020

SILT FENCE

700.000 LF 3.30000 2,310.00 3.30000 2,310.00 3.30000 2,310.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

700.000 LF 0.50000 350.00 0.50000 350.00 0.50000 350.00

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 0.25000 17.50 0.25000 17.50 0.25000 17.50

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.60000 4,600.00 4.60000 4,600.00 4.60000 4,600.00

0590 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.50000 500.00 0.50000 500.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$9,961,420.06$9,420,834.15 $9,727,577.89Section Totals:
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( ) indicates item is bid as Lump Sum

$9,727,577.89$9,420,834.15 $9,961,420.06

$9,420,834.15

Contract Item Totals

$9,727,577.89 9,961,420.06Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

80,830.700 TON 18.20000 1,471,118.74

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,960.000 CY 10.50000 31,080.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,803.000 CY 2.70000 4,868.10

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

42,665.000 CY 4.20000 179,193.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,297.000 CY 5.85000 7,587.45

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,833.000 CY 1.80000 5,099.40

0070 2111-8174100

GRANULAR SUBBASE

107,126.800 SY 10.60000 1,135,544.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

11,226.200 TON 29.40000 330,050.28

0090 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

27,358.600 SY 56.00000 1,532,081.60

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

359.600 SY 107.00000 38,477.20

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

435.500 STA 288.00000 125,424.00

0120 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 252.50000 1,010.00

0130 2301-0690201

BRIDGE APPROACH, BR-201

45.000 SY 429.00000 19,305.00

0140 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

65,249.400 SY 52.50000 3,425,593.50

Page 12 of 20

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 29,700.00000 29,700.00

0160 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

76,342.000 EACH 1.00000 76,342.00

0170 2304-0100000

DETOUR PAVEMENT

2,515.200 SY 99.00000 249,004.80

0180 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

99.200 CY 39.50000 3,918.40

0190 2315-8275055

SURFACING, DRIVEWAY

500.800 TON 39.50000 19,781.60

0200 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

48,937.000 EACH 1.00000 48,937.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

24,579.000 LF 5.65000 138,871.35

0220 2502-8221306

SUBDRAIN OUTLET, DR-306

98.000 EACH 355.00000 34,790.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

366.000 LF 5.05000 1,848.30

0240 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 30.25000 9,075.00

0250 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,030.00000 6,060.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 505.00000 1,010.00

0270 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,333.00000 6,666.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2507-3250005

ENGINEERING FABRIC

311.100 SY 4.30000 1,337.73

0290 2507-8029000

EROSION STONE

268.800 TON 44.90000 12,069.12

0300 2510-6745850

REMOVAL OF PAVEMENT

74,994.300 SY 6.45000 483,713.24

0310 2520-3350015

FIELD OFFICE

1.000 EACH 11,400.00000 11,400.00

0320 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

9.000 EACH 353.50000 3,181.50

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,448.00000 45,448.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

822.480 STA 14.10000 11,596.97
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1,029.360 STA 18.20000 18,734.35

0360 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

77.220 STA 121.00000 9,343.62

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 101.00000 808.00

0380 2527-9263180

PAVEMENT MARKINGS REMOVED

1,187.500 STA 14.10000 16,743.75

0390 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 101.00000 808.00

0400 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,029.360 STA 28.30000 29,130.89

0410 2528-2518000

SAFETY CLOSURE

20.000 EACH 176.50000 3,530.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

137.500 LF 35.40000 4,867.50

0430 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 5,050.00000 20,200.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 57,567.00000 57,567.00

0450 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,730.000 LF 8.10000 46,413.00

0460 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 60.60000 13,332.00

0470 2533-4980005

MOBILIZATION

(1) LS 425,000.00000 425,000.00

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

375.700 STA 45.50000 17,094.35
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

3.000 EACH 3,535.00000 10,605.00

0500 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 505.00000 505.00

0510 2601-2634100

MULCHING

2.720 ACRE 838.50000 2,280.72

0520 2601-2636015

NATIVE GRASS SEEDING

0.930 ACRE 1,666.50000 1,549.85

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.790 ACRE 1,464.50000 2,621.46

0540 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.720 ACRE 757.50000 2,060.40

0550 2602-0000020

SILT FENCE

700.000 LF 3.35000 2,345.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

700.000 LF 0.50000 350.00

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 0.25000 17.50

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.65000 4,650.00

0590 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$10,193,740.75Section Totals:
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$10,193,740.75

$10,193,740.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

June 21, 2022

85-0305-290 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NRT-C091(139)--9G-91 PCC SIDEWALK/TRAIL

WARREN

Route: GREAT WESTERN TRAIL

Great Western Trail Renovation Phase 1 - From 30 Ave. to Main Street and 20th Ave. to Coolidge St

Prj Awd Amt: $636,852.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/23 40 Working Days

91-C091-139

June 21, 2022 10:00 A.M.

WARRENCall Order:  110 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $636,852.11 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CA052 CALIBER CONCRETE, LLC $638,520.54 100.26%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $664,644.62 104.36%

4 HO811 HOWREY CONSTRUCTION, INC. $688,525.75 108.11%
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Contract ID:

Letting Date:

Start Date: 09/04/23 40 Working Days

91-C091-139

June 21, 2022 10:00 A.M.

WARRENCall Order:  110 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

93.500 CY 100.00000 9,350.00 60.00000 5,610.00 236.76000 22,137.06

0020 2116-0000100

FULL DEPTH RECLAMATION

9,816.500 SY 1.00000 9,816.50 1.40000 13,743.10 7.75000 76,077.88

0030 2123-7450020

SHOULDER FINISHING, EARTH

176.700 STA 200.00000 35,340.00 380.00000 67,146.00 125.00000 22,087.50

0040 2507-3250005

ENGINEERING FABRIC

150.000 SY 10.00000 1,500.00 8.80000 1,320.00 8.75000 1,312.50

0050 2507-6800061

REVETMENT, CLASS E

160.000 TON 125.00000 20,000.00 85.00000 13,600.00 85.00000 13,600.00

0060 2510-6745850

REMOVAL OF PAVEMENT

625.800 SY 15.00017 9,387.11 9.00000 5,632.20 11.00000 6,883.80

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

9,816.500 SY 43.00000 422,109.50 47.06000 461,964.49 46.25000 454,013.13
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

June 21, 2022

91-C091-139 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-2518000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 2,650.00000 2,650.00 2,000.00000 2,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 45,250.00000 45,250.00 25,000.00000 25,000.00

0110 2599-9999010

('LUMP SUM' ITEM) Culvert Joint Repair

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0120 2599-9999018

('SQUARE YARDS' ITEM) Full-Depth Reclamation
Trimming

9,816.500 SY 6.00000 58,899.00 1.50000 14,724.75 3.50000 34,357.75

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 7.00000 700.00 6.60000 660.00 6.75000 675.00

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

100.000 LF 2.50000 250.00 2.20000 220.00 5.00000 500.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

June 21, 2022

91-C091-139 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

$664,644.62$636,852.11 $638,520.54Section Totals:

( ) indicates item is bid as Lump Sum

$638,520.54$636,852.11 $664,644.62

$636,852.11

Contract Item Totals

$638,520.54 664,644.62Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

June 21, 2022

91-C091-139 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

93.500 CY 102.00000 9,537.00

0020 2116-0000100

FULL DEPTH RECLAMATION

9,816.500 SY 6.00000 58,899.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

176.700 STA 205.00000 36,223.50

0040 2507-3250005

ENGINEERING FABRIC

150.000 SY 10.00000 1,500.00

0050 2507-6800061

REVETMENT, CLASS E

160.000 TON 100.00000 16,000.00

0060 2510-6745850

REMOVAL OF PAVEMENT

625.800 SY 20.00000 12,516.00

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

9,816.500 SY 44.50000 436,834.25
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

June 21, 2022

91-C091-139 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-2518000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00

0110 2599-9999010

('LUMP SUM' ITEM) Culvert Joint Repair

(1) LS 17,850.00000 17,850.00

0120 2599-9999018

('SQUARE YARDS' ITEM) Full-Depth Reclamation
Trimming

9,816.500 SY 4.00000 39,266.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 6.50000 650.00

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

100.000 LF 2.50000 250.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

June 21, 2022

91-C091-139 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOWREY CONSTRUCTION,
INC.

$688,525.75Section Totals:

( ) indicates item is bid as Lump Sum

$688,525.75

$688,525.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

June 21, 2022

91-C091-139 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-001-4(59)--2R-92 PIPE CULVERTS

WASHINGTON

Route: IOWA 1

0.25 mi W of Brighton

Prj Awd Amt: $130,180.10

Project: WorkType:

County:

Location:

NHSX-001-4(061)--3H-92 PCC PAVEMENT - REPLACE

WASHINGTON

Route: IOWA 1

Keokuk Co Line to WCL of Brighton

Prj Awd Amt: $9,544,183.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 140 Working Days

92-0014-061

June 21, 2022 10:00 A.M.

WASHINGTONCall Order:  111 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $9,674,363.45 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR333 CROELL, INC. $9,936,178.20 102.71%

3 PE320 PETERSON CONTRACTORS INC. $9,958,662.68 102.94%

4 MA225 MANATT'S, INC. $9,963,407.45 102.99%

5 ST780 STREB CONSTRUCTION CO., INC. $10,057,704.18 103.96%

6 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$13,045,656.69 134.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 140 Working Days

92-0014-061

June 21, 2022 10:00 A.M.

WASHINGTONCall Order:  111 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 12,500.00000 1,250.00 30,000.00000 3,000.00 12,500.00000 1,250.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

533.000 CY 10.00000 5,330.00 9.75000 5,196.75 10.00000 5,330.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

230.000 CY 12.00000 2,760.00 15.00000 3,450.00 12.00000 2,760.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 14,500.00000 14,500.00 5,000.00000 5,000.00 14,500.00000 14,500.00

0050 2402-0425040

FLOODED BACKFILL

310.100 CY 52.00000 16,125.20 40.00000 12,404.00 52.00000 16,125.20

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

456.200 CY 15.00000 6,843.00 19.00000 8,667.80 15.00000 6,843.00

0070 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 6,000.00000 12,000.00 7,500.00000 15,000.00 6,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

74.000 LF 550.00000 40,700.00 510.00000 37,740.00 550.00000 40,700.00

0090 2506-4984000

FLOWABLE MORTAR

5.400 CY 450.00000 2,430.00 450.00000 2,430.00 450.00000 2,430.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 810.00000 810.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 2,350.00000 2,350.00 2,350.00000 2,350.00

0120 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 5,000.00000 5,000.00 12,500.00000 12,500.00

$117,598.20$121,838.20 $105,238.55Section Totals:
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0002 Roadside Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0130 2507-3250005

ENGINEERING FABRIC

120.900 SY 6.00000 725.40 5.00000 604.50 6.00000 725.40

0140 2507-6800061

REVETMENT, CLASS E

114.300 TON 55.00000 6,286.50 55.00000 6,286.50 55.00000 6,286.50

0150 2602-0000020

SILT FENCE

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 0.36000 72.00 0.36000 72.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 4.00000 80.00 4.00000 80.00 4.00000 80.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 3.00000 300.00 3.00000 300.00 3.00000 300.00

0190 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

100.000 LF 0.50000 50.00 0.50000 50.00 0.50000 50.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

$8,313.90$8,341.90 $8,193.00Section Totals:
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0200 2102-0425071

SPECIAL BACKFILL

19,816.230 CY 16.25000 322,013.74 24.00000 475,589.52 16.25000 322,013.74

0210 2102-2625000

EMBANKMENT-IN-PLACE

2,800.500 CY 10.00000 28,005.00 9.75000 27,304.88 10.00000 28,005.00

0220 2102-2713090

EXCAVATION, CLASS 13, WASTE

59,487.400 CY 10.00000 594,874.00 9.80000 582,976.52 10.00000 594,874.00

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

76.280 CY 12.00000 915.36 35.00000 2,669.80 12.00000 915.36

0240 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

80,389.300 SY 1.45000 116,564.49 1.65000 132,642.35 1.45000 116,564.49

0250 2115-0100000

MODIFIED SUBBASE

19,885.800 CY 44.50000 884,918.10 50.25000 999,261.45 44.50000 884,918.10

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,447.610 TON 29.00000 99,980.69 29.00000 99,980.69 29.00000 99,980.69
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0270 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

417.500 SY 182.98000 76,394.15 63.00000 26,302.50 53.50000 22,336.25

0280 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

27,650.000 SY 59.30000 1,639,645.00 44.50000 1,230,425.00 48.25000 1,334,112.50

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

628.300 STA 100.00000 62,830.00 305.00000 191,631.50 100.00000 62,830.00

0300 2125-2225050

RESHAPING DITCHES

4.500 STA 500.00000 2,250.00 850.00000 3,825.00 500.00000 2,250.00

0310 2213-7100400

RELOCATION OF MAIL BOXES

12.000 EACH 375.00000 4,500.00 500.00000 6,000.00 500.00000 6,000.00

0320 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

84,384.500 SY 45.17000 3,811,647.87 50.75000 4,282,513.38 55.00000 4,641,147.50

0330 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

98,144.870 EACH 1.00000 98,144.87 1.00000 98,144.87 1.00000 98,144.87
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0340 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,415.080 TON 30.00000 42,452.40 40.00000 56,603.20 30.00000 42,452.40

0350 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

62,913.380 EACH 1.00000 62,913.38 1.00000 62,913.38 1.00000 62,913.38

0360 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

10.000 CY 15.00000 150.00 215.00000 2,150.00 15.00000 150.00

0370 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

12.000 LF 50.00000 600.00 350.00000 4,200.00 50.00000 600.00

0380 2502-6745952

REMOVAL OF SUBDRAIN

8,962.000 LF 4.00000 35,848.00 5.25000 47,050.50 4.00000 35,848.00

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

53,495.000 LF 4.60000 246,077.00 5.50000 294,222.50 5.00000 267,475.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0400 2502-8221306

SUBDRAIN OUTLET, DR-306

246.000 EACH 350.00000 86,100.00 350.00000 86,100.00 390.00000 95,940.00

0410 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 20.00000 4,500.00 20.00000 4,500.00 16.00000 3,600.00

0420 2505-4008300

STEEL BEAM GUARDRAIL

187.500 LF 28.00000 5,250.00 28.00000 5,250.00 28.00000 5,250.00

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,850.00000 11,400.00 2,850.00000 11,400.00 2,850.00000 11,400.00

0460 2507-3250005

ENGINEERING FABRIC

33.000 SY 6.00000 198.00 20.00000 660.00 6.00000 198.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0470 2507-8029000

EROSION STONE

61.100 TON 45.00000 2,749.50 40.00000 2,444.00 45.00000 2,749.50

0480 2510-6745850

REMOVAL OF PAVEMENT

84,148.300 SY 3.00000 252,444.90 3.70000 311,348.71 3.00000 252,444.90

0490 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
METAL FENCE PANELS, POSTS, ASSOCIATED
COMPONENTS

200.000 LF 65.00000 13,000.00 100.00000 20,000.00 65.00000 13,000.00

0500 2520-3350010

FIELD LABORATORY

1.000 EACH 9,000.00000 9,000.00 30,000.00000 30,000.00 12,000.00000 12,000.00

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 75,000.00000 75,000.00 60,000.00000 60,000.00 27,000.00000 27,000.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,087.380 STA 10.00000 70,873.80 10.00000 70,873.80 10.00000 70,873.80

0530 2528-2518000

SAFETY CLOSURE

27.000 EACH 100.00000 2,700.00 100.00000 2,700.00 100.00000 2,700.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 44,500.00000 44,500.00 74,500.00000 74,500.00 44,500.00000 44,500.00

0550 2528-8445113

FLAGGERS

30.000 EACH 555.00000 16,650.00 555.00000 16,650.00 555.00000 16,650.00

0560 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 40.00000 4,800.00 40.00000 4,800.00 40.00000 4,800.00

0570 2533-4980005

MOBILIZATION

(1) LS 699,900.00000 699,900.00 381,000.00000 381,000.00 530,000.00000 530,000.00

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

622.120 STA 45.00000 27,995.40 45.00000 27,995.40 45.00000 27,995.40

0590 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

317.060 STA 45.00000 14,267.70 45.00000 14,267.70 45.00000 14,267.70

$9,770,700.58$9,483,853.35 $9,762,696.65Section Totals:
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0004 EROSION CONTROL ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0600 2601-2634100

MULCHING

5.700 ACRE 750.00000 4,275.00 750.00000 4,275.00 750.00000 4,275.00

0610 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.700 ACRE 1,150.00000 6,555.00 1,150.00000 6,555.00 1,150.00000 6,555.00

0620 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 40.00000 40,000.00 40.00000 40,000.00 42.00000 42,000.00

0630 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.00000 3,000.00 3.00000 3,000.00 3.00000 3,000.00

0640 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 4.00000 4,000.00

0650 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.36000 720.00 0.36000 720.00

0660 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) PETERSON
CONTRACTORS INC.

0004 EROSION CONTROL ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$62,050.00$60,330.00 $60,050.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,936,178.20$9,674,363.45 $9,958,662.68

$9,674,363.45

Contract Item Totals

$9,936,178.20 9,958,662.68Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00 12,500.00000 1,250.00 33,150.00000 3,315.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

533.000 CY 9.75000 5,196.75 10.00000 5,330.00 10.00000 5,330.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

230.000 CY 15.00000 3,450.00 12.00000 2,760.00 16.00000 3,680.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 14,500.00000 14,500.00 5,500.00000 5,500.00

0050 2402-0425040

FLOODED BACKFILL

310.100 CY 40.00000 12,404.00 52.00000 16,125.20 42.50000 13,179.25

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

456.200 CY 19.00000 8,667.80 15.00000 6,843.00 21.00000 9,580.20

0070 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 7,500.00000 15,000.00 6,000.00000 12,000.00 8,300.00000 16,600.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

74.000 LF 510.00000 37,740.00 550.00000 40,700.00 560.00000 41,440.00

0090 2506-4984000

FLOWABLE MORTAR

5.400 CY 450.00000 2,430.00 450.00000 2,430.00 500.00000 2,700.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 810.00000 810.00 3,500.00000 3,500.00 27,000.00000 27,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,350.00000 2,350.00 1,050.00000 1,050.00

0120 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

$144,374.45$103,698.55 $122,788.20Section Totals:
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Roadside Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0130 2507-3250005

ENGINEERING FABRIC

120.900 SY 5.00000 604.50 6.00000 725.40 5.50000 664.95

0140 2507-6800061

REVETMENT, CLASS E

114.300 TON 55.00000 6,286.50 55.00000 6,286.50 60.00000 6,858.00

0150 2602-0000020

SILT FENCE

200.000 LF 4.00000 800.00 4.00000 800.00 2.20000 440.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.36000 72.00 0.36000 72.00 0.11000 22.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 4.00000 80.00 4.00000 80.00 1.10000 22.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 3.00000 300.00 3.00000 300.00 4.25000 425.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Roadside Items - NHSN-001-4(59)--2R-92SECTION: Cat Alt Set: Cat Alt Member:

0190 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

100.000 LF 0.50000 50.00 0.50000 50.00 0.11000 11.00

$8,442.95$8,193.00 $8,313.90Section Totals:
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0200 2102-0425071

SPECIAL BACKFILL

19,816.230 CY 18.00000 356,692.14 16.25000 322,013.74 26.50000 525,130.10

0210 2102-2625000

EMBANKMENT-IN-PLACE

2,800.500 CY 9.75000 27,304.88 10.00000 28,005.00 10.75000 30,105.38

0220 2102-2713090

EXCAVATION, CLASS 13, WASTE

59,487.400 CY 9.80000 582,976.52 10.00000 594,874.00 10.85000 645,438.29

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

76.280 CY 35.00000 2,669.80 12.00000 915.36 38.50000 2,936.78

0240 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

80,389.300 SY 1.50000 120,583.95 1.45000 116,564.49 1.85000 148,720.21

0250 2115-0100000

MODIFIED SUBBASE

19,885.800 CY 51.00000 1,014,175.80 44.50000 884,918.10 55.50000 1,103,661.90

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,447.610 TON 32.00000 110,323.52 29.00000 99,980.69 34.00000 117,218.74
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0270 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

417.500 SY 100.00000 41,750.00 53.50000 22,336.25 218.00000 91,015.00

0280 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

27,650.000 SY 49.00000 1,354,850.00 48.25000 1,334,112.50 72.25000 1,997,712.50

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

628.300 STA 305.00000 191,631.50 100.00000 62,830.00 335.00000 210,480.50

0300 2125-2225050

RESHAPING DITCHES

4.500 STA 850.00000 3,825.00 1,267.00000 5,701.50 935.00000 4,207.50

0310 2213-7100400

RELOCATION OF MAIL BOXES

12.000 EACH 500.00000 6,000.00 375.00000 4,500.00 575.00000 6,900.00

0320 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

84,384.500 SY 52.00000 4,387,994.00 55.00000 4,641,147.50 61.05000 5,151,673.73
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0330 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

98,144.870 EACH 1.00000 98,144.87 1.00000 98,144.87 1.00000 98,144.87

0340 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,415.080 TON 32.00000 45,282.56 30.00000 42,452.40 44.00000 62,263.52

0350 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

62,913.380 EACH 1.00000 62,913.38 1.00000 62,913.38 1.00000 62,913.38

0360 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

10.000 CY 215.00000 2,150.00 15.00000 150.00 235.00000 2,350.00

0370 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

12.000 LF 350.00000 4,200.00 50.00000 600.00 385.00000 4,620.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0380 2502-6745952

REMOVAL OF SUBDRAIN

8,962.000 LF 5.25000 47,050.50 4.00000 35,848.00 5.50000 49,291.00

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

53,495.000 LF 6.61000 353,601.95 5.00000 267,475.00 6.00000 320,970.00

0400 2502-8221306

SUBDRAIN OUTLET, DR-306

246.000 EACH 325.00000 79,950.00 390.00000 95,940.00 380.00000 93,480.00

0410 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 20.00000 4,500.00 20.00000 4,500.00 21.75000 4,893.75

0420 2505-4008300

STEEL BEAM GUARDRAIL

187.500 LF 28.00000 5,250.00 28.00000 5,250.00 30.50000 5,718.75

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,600.00000 10,400.00 2,600.00000 10,400.00 2,800.00000 11,200.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 375.00000 1,500.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,850.00000 11,400.00 2,850.00000 11,400.00 3,100.00000 12,400.00

0460 2507-3250005

ENGINEERING FABRIC

33.000 SY 20.00000 660.00 6.00000 198.00 22.00000 726.00

0470 2507-8029000

EROSION STONE

61.100 TON 40.00000 2,444.00 45.00000 2,749.50 44.00000 2,688.40

0480 2510-6745850

REMOVAL OF PAVEMENT

84,148.300 SY 4.25000 357,630.28 3.00000 252,444.90 4.00000 336,593.20

0490 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
METAL FENCE PANELS, POSTS, ASSOCIATED
COMPONENTS

200.000 LF 40.00000 8,000.00 65.00000 13,000.00 70.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0500 2520-3350010

FIELD LABORATORY

1.000 EACH 5,000.00000 5,000.00 8,500.00000 8,500.00 150,000.00000 150,000.00

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 24,570.00000 24,570.00 56,500.00000 56,500.00 55,000.00000 55,000.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,087.380 STA 13.15000 93,199.05 10.00000 70,873.80 17.00000 120,485.46

0530 2528-2518000

SAFETY CLOSURE

27.000 EACH 175.00000 4,725.00 100.00000 2,700.00 5.50000 148.50

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 42,000.00000 42,000.00 44,500.00000 44,500.00 37,000.00000 37,000.00

0550 2528-8445113

FLAGGERS

30.000 EACH 555.00000 16,650.00 555.00000 16,650.00 555.00000 16,650.00

0560 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 100.00000 12,000.00 40.00000 4,800.00 55.00000 6,600.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0570 2533-4980005

MOBILIZATION

(1) LS 260,000.00000 260,000.00 595,000.00000 595,000.00 1,280,000.00000 1,280,000.00

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

622.120 STA 40.00000 24,884.80 45.00000 27,995.40 43.50000 27,062.22

0590 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

317.060 STA 40.00000 12,682.40 45.00000 14,267.70 43.50000 13,792.11

$12,825,691.79$9,791,465.90 $9,864,552.08Section Totals:
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0004 EROSION CONTROL ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0600 2601-2634100

MULCHING

5.700 ACRE 750.00000 4,275.00 750.00000 4,275.00 765.00000 4,360.50

0610 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.700 ACRE 1,150.00000 6,555.00 1,150.00000 6,555.00 1,310.00000 7,467.00

0620 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 40.00000 40,000.00 42.00000 42,000.00 44.00000 44,000.00

0630 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.00000 3,000.00 3.00000 3,000.00 4.25000 4,250.00

0640 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 5.35000 5,350.00

0650 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.36000 720.00 0.36000 720.00 0.11000 220.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) STREB CONSTRUCTION
CO., INC.

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0004 EROSION CONTROL ITEMS - NHSX-001-4(061)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0670 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$67,147.50$60,050.00 $62,050.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,057,704.18$9,963,407.45 $13,045,656.69

$9,963,407.45

Contract Item Totals

$10,057,704.18 13,045,656.69Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

June 21, 2022

92-0014-061 Primary County: WASHINGTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C096(156)--55-96 PCC OVERLAY

WINNESHIEK

Route: 175TH ST

175TH ST: From US 52 to Co. Rd. B16

Prj Awd Amt: $2,942,221.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/26/23 70 Working Days

96-C096-156

June 21, 2022 10:00 A.M.

WINNESHIEKCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $2,942,221.00 100.00%

2 CE099 CEDAR VALLEY CORP., LLC. $3,308,239.81 112.44%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/26/23 70 Working Days

96-C096-156

June 21, 2022 10:00 A.M.

WINNESHIEKCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,484.600 CY 6.95000 31,167.97 6.95000 31,167.97

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

180.000 CY 30.00000 5,400.00 30.00000 5,400.00

0030 2115-0100000

MODIFIED SUBBASE

409.800 CY 43.50000 17,826.30 44.50000 18,236.10

0040 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

1,291.400 CY 3.95000 5,101.03 3.95000 5,101.03

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,225.000 TON 18.95000 231,663.75 18.95000 231,663.75

0060 2210-0475105

CHOKE STONE BASE

2,340.000 TON 16.95000 39,663.00 16.95000 39,663.00

0070 2210-0475290

MACADAM STONE BASE

2,362.000 TON 16.95000 40,035.90 16.95000 40,035.90
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

June 21, 2022

96-C096-156 Primary County: WINNESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

19.000 EACH 300.00000 5,700.00 350.00000 6,650.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

9,177.400 SY 49.55000 454,740.17 75.16000 689,773.38

0100 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 225.00000 450.00 1.00000 2.00

0110 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

9,065.000 CY 107.50000 974,487.50 103.72000 940,221.80

0120 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

37,950.000 SY 13.75000 521,812.50 12.75000 483,862.50

0130 2310-8300540

HOT MIX ASPHALT STRESS RELIEF COURSE

2,322.000 TON 134.00000 311,148.00 134.00000 311,148.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

June 21, 2022

96-C096-156 Primary County: WINNESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

540.000 TON 20.00000 10,800.00 20.00000 10,800.00

0150 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

8,788.700 SY 6.25000 54,929.38 6.25000 54,929.38

0160 2511-7528101

DETECTABLE WARNINGS

32.000 SF 65.00000 2,080.00 100.00000 3,200.00

0170 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

475.100 SY 65.00000 30,881.50 165.00000 78,391.50

0180 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

43.500 SY 183.00000 7,960.50 220.00000 9,570.00

0190 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

602.700 STA 55.00000 33,148.50 55.00000 33,148.50

0200 2528-2518000

SAFETY CLOSURE

14.000 EACH 175.00000 2,450.00 175.00000 2,450.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

June 21, 2022

96-C096-156 Primary County: WINNESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 13,950.00000 13,950.00 6,000.00000 6,000.00

0220 2528-8445113

FLAGGERS

20.000 EACH 540.00000 10,800.00 540.00000 10,800.00

0230 2528-8445115

PILOT CARS

5.000 EACH 805.00000 4,025.00 805.00000 4,025.00

0240 2533-4980005

MOBILIZATION

(1) LS 122,000.00000 122,000.00 282,000.00000 282,000.00

0250 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

$2,942,221.00 $3,308,239.81Section Totals:

( ) indicates item is bid as Lump Sum

$3,308,239.81$2,942,221.00

$2,942,221.00

Contract Item Totals

$3,308,239.81Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

June 21, 2022

96-C096-156 Primary County: WINNESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C097(144)--FG-97 PCC PAVEMENT - GRADE & REPLACE

WOODBURY

Route: K25

On K25, from Relocated Port Neal Road South 1.8 Miles to Gelita Plant Entrance, Sec 7 and 18 T87 R47

Prj Awd Amt: $3,017,847.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/17/23 125 Working Days

97-C097-144

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  113 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HARRIS, STEVE CONST., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA535 STEVE HARRIS CONSTRUCTION, INC. $3,017,847.01 100.00%

2 CE099 CEDAR VALLEY CORP., LLC. $3,600,299.94 119.30%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $3,905,613.66 129.42%

4 SI200 SIOUX CITY ENGINEERING CO. $4,235,674.82 140.35%

5 IO127 IOWA CIVIL CONTRACTING, INC. $4,323,850.82 143.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/17/23 125 Working Days

97-C097-144

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  113 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HARRIS, STEVE CONST., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

14.000 ACRE 1,000.00000 14,000.00 500.00000 7,000.00 35,000.00000 490,000.00

0020 2102-0425071

SPECIAL BACKFILL

3,142.110 CY 55.63000 174,795.58 95.00000 298,500.45 95.00000 298,500.45

0030 2102-2625000

EMBANKMENT-IN-PLACE

9,061.000 CY 12.00000 108,732.00 18.50000 167,628.50 18.50000 167,628.50

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

16,443.790 CY 6.00000 98,662.74 7.50000 123,328.43 7.50000 123,328.43

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

9,333.330 SY 2.02000 18,853.33 3.00000 27,999.99 3.00000 27,999.99

0060 2115-0100000

MODIFIED SUBBASE

5,650.400 CY 55.63000 314,331.75 15.00000 84,756.00 15.00000 84,756.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,803.000 TON 11.35000 65,864.05 10.50000 60,931.50 10.50000 60,931.50

Page 1 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

8,001.000 TON 42.15000 337,242.15 53.50000 428,053.50 53.50000 428,053.50

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

27,133.320 SY 48.77000 1,323,292.02 48.52000 1,316,508.69 45.95000 1,246,776.05

0100 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0110 2402-0425030

GRANULAR BACKFILL

28.670 CY 50.00000 1,433.50 75.00000 2,150.25 75.00000 2,150.25

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

368.810 CY 8.00000 2,950.48 12.00000 4,425.72 12.00000 4,425.72

0130 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

6.500 CY 300.00000 1,950.00 2,500.00000 16,250.00 2,500.00000 16,250.00

0140 2404-7775000

REINFORCING STEEL

332.000 LB 3.50000 1,162.00 5.00000 1,660.00 5.00000 1,660.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2405-2705000

EXCAVATE AND DEWATER

(1) LS 10,000.00000 10,000.00 27,500.00000 27,500.00 27,500.00000 27,500.00

0160 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,142.06000 2,284.12 2,000.00000 4,000.00 2,000.00000 4,000.00

0170 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

50.000 LF 131.67000 6,583.50 150.00000 7,500.00 150.00000 7,500.00

0180 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

6.000 EACH 1,073.00000 6,438.00 1,100.00000 6,600.00 1,100.00000 6,600.00

0190 2417-1060084

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 84 IN. DIA.

128.000 LF 731.32000 93,608.96 500.00000 64,000.00 500.00000 64,000.00

0200 2501-5775000

PILES, STEEL SHEET

180.000 SF 54.46000 9,802.80 75.00000 13,500.00 75.00000 13,500.00

0210 2506-4984000

FLOWABLE MORTAR

70.000 CY 300.00000 21,000.00 250.00000 17,500.00 250.00000 17,500.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

4,666.670 SY 2.29000 10,686.67 3.50000 16,333.35 3.50000 16,333.35

0230 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

24,821.280 SY 9.00000 223,391.52 16.00000 397,140.48 16.00000 397,140.48

0240 2519-3280000

FENCE, FIELD

1,300.000 LF 7.70000 10,010.00 3.95000 5,135.00 4.00000 5,200.00

0250 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 295.00000 590.00 265.00000 530.00 400.00000 800.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

304.320 STA 24.50000 7,455.84 23.50000 7,151.52 22.00000 6,695.04

0270 2528-2518000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 175.00000 525.00 150.00000 450.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 5,000.00000 5,000.00 7,500.00000 7,500.00

Page 4 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 373,500.00000 373,500.00 300,000.00000 300,000.00

0300 2599-9999018

('SQUARE YARDS' ITEM) FILLET
CONSTRUCTION

416.000 SY 60.00000 24,960.00 177.61000 73,885.76 55.00000 22,880.00

0310 2601-2634100

MULCHING

14.000 ACRE 500.00000 7,000.00 500.00000 7,000.00 700.00000 9,800.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

14.000 ACRE 500.00000 7,000.00 385.00000 5,390.00 550.00000 7,700.00

0330 2602-0000020

SILT FENCE

20,308.000 LF 2.00000 40,616.00 1.35000 27,415.80 1.80000 36,554.40

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$3,905,613.66$3,017,847.01 $3,600,299.94Section Totals:

$3,600,299.94$3,017,847.01 $3,905,613.66Contract Item Totals

Contract Time Totals

Page 5 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$3,017,847.01 $3,600,299.94 3,905,613.66Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIOUX CITY ENGINEERING
CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

14.000 ACRE 3,000.00000 42,000.00 2,750.00000 38,500.00

0020 2102-0425071

SPECIAL BACKFILL

3,142.110 CY 54.00000 169,673.94 104.50000 328,350.50

0030 2102-2625000

EMBANKMENT-IN-PLACE

9,061.000 CY 12.00000 108,732.00 20.35000 184,391.35

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

16,443.790 CY 7.50000 123,328.43 8.25000 135,661.27

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

9,333.330 SY 3.50000 32,666.66 3.30000 30,799.99

0060 2115-0100000

MODIFIED SUBBASE

5,650.400 CY 46.00000 259,918.40 16.50000 93,231.60

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,803.000 TON 44.00000 255,332.00 11.55000 67,024.65

Page 7 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIOUX CITY ENGINEERING
CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

8,001.000 TON 49.00000 392,049.00 58.85000 470,858.85

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

27,133.320 SY 65.00000 1,763,665.80 69.94000 1,897,704.40

0100 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,500.00000 10,500.00 1,100.00000 1,100.00

0110 2402-0425030

GRANULAR BACKFILL

28.670 CY 58.00000 1,662.86 82.50000 2,365.28

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

368.810 CY 45.00000 16,596.45 13.20000 4,868.29

0130 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

6.500 CY 1,400.00000 9,100.00 2,750.00000 17,875.00

0140 2404-7775000

REINFORCING STEEL

332.000 LB 34.00000 11,288.00 5.50000 1,826.00

Page 8 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIOUX CITY ENGINEERING
CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2405-2705000

EXCAVATE AND DEWATER

(1) LS 39,000.00000 39,000.00 30,250.00000 30,250.00

0160 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,150.00000 4,300.00 2,200.00000 4,400.00

0170 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

50.000 LF 85.00000 4,250.00 165.00000 8,250.00

0180 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

6.000 EACH 2,000.00000 12,000.00 1,210.00000 7,260.00

0190 2417-1060084

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 84 IN. DIA.

128.000 LF 750.00000 96,000.00 550.00000 70,400.00

0200 2501-5775000

PILES, STEEL SHEET

180.000 SF 190.00000 34,200.00 82.50000 14,850.00

0210 2506-4984000

FLOWABLE MORTAR

70.000 CY 195.00000 13,650.00 275.00000 19,250.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIOUX CITY ENGINEERING
CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

4,666.670 SY 8.00000 37,333.36 3.85000 17,966.68

0230 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

24,821.280 SY 14.00000 347,497.92 17.60000 436,854.53

0240 2519-3280000

FENCE, FIELD

1,300.000 LF 10.00000 13,000.00 4.35000 5,655.00

0250 2519-3300400

FIELD FENCE BRACE PANELS

2.000 EACH 600.00000 1,200.00 291.50000 583.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

304.320 STA 50.00000 15,216.00 21.78000 6,628.09

0270 2528-2518000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 137.50000 412.50

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 8,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SIOUX CITY ENGINEERING
CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 270,000.00000 270,000.00 330,000.00000 330,000.00

0300 2599-9999018

('SQUARE YARDS' ITEM) FILLET
CONSTRUCTION

416.000 SY 140.00000 58,240.00 106.12000 44,145.92

0310 2601-2634100

MULCHING

14.000 ACRE 1,000.00000 14,000.00 550.00000 7,700.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

14.000 ACRE 600.00000 8,400.00 423.50000 5,929.00

0330 2602-0000020

SILT FENCE

20,308.000 LF 3.00000 60,924.00 1.49000 30,258.92

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$4,235,674.82 $4,323,850.82Section Totals:

$4,323,850.82$4,235,674.82

$4,235,674.82

Contract Item Totals

$4,323,850.82

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$4,235,674.82 $4,323,850.82Contract Grand Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

June 21, 2022

97-C097-144 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-012-1(41)--2R-97 PCC PAVEMENT - GRADE AND NEW

WOODBURY

Route: IOWA 12

W 19th St Intersection in Sioux City

Prj Awd Amt: $261,312.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/10/23 70 Working Days

97-0121-041

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  114 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RP CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 R.163 RP CONSTRUCTORS, LLC. $261,312.54 100.00%

2 SI200 SIOUX CITY ENGINEERING CO. $325,539.50 124.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/10/23 70 Working Days

97-0121-041

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  114 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RP CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) SIOUX CITY ENGINEERING
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

103.000 CY 35.00000 3,605.00 33.00000 3,399.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

84.400 CY 40.00000 3,376.00 36.00000 3,038.40

0030 2111-8174100

GRANULAR SUBBASE

427.300 SY 43.00000 18,373.90 70.00000 29,911.00

0040 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

363.800 SY 154.00000 56,025.20 125.00000 45,475.00

0050 2435-0251100

INTAKE, SW-511

1.000 EACH 6,750.00000 6,750.00 8,000.00000 8,000.00

0060 2435-0254100

INTAKE, SW-541

1.000 EACH 7,500.00000 7,500.00 11,750.00000 11,750.00

0070 2510-6745850

REMOVAL OF PAVEMENT

101.210 SY 50.00000 5,060.50 60.00000 6,072.60

Page 1 of 4

Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

June 21, 2022

97-0121-041 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) SIOUX CITY ENGINEERING
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-6745900

REMOVAL OF SIDEWALK

142.000 SY 30.00000 4,260.00 30.00000 4,260.00

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

188.200 SY 68.00000 12,797.60 55.00000 10,351.00

0100 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

26.800 SY 101.55000 2,721.54 180.00000 4,824.00

0110 2511-7528101

DETECTABLE WARNINGS

56.000 SF 70.00000 3,920.00 100.00000 5,600.00

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

113.200 SY 90.00000 10,188.00 60.00000 6,792.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

203.400 SY 25.00000 5,085.00 35.00000 7,119.00

0140 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 83,280.00000 83,280.00 79,000.00000 79,000.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

June 21, 2022

97-0121-041 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) SIOUX CITY ENGINEERING
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.070 STA 220.00000 2,435.40 200.00000 2,214.00

0160 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 83.00000 498.00 250.00000 1,500.00

0170 2528-2518000

SAFETY CLOSURE

1.000 EACH 165.00000 165.00 150.00000 150.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,520.00000 3,520.00 15,500.00000 15,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 25,500.00000 25,500.00 69,500.00000 69,500.00

0200 2601-2639010

SODDING

27.300 SQ 138.00000 3,767.40 315.00000 8,599.50

0210 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

16.400 MGAL 60.00000 984.00 60.00000 984.00
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Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

June 21, 2022

97-0121-041 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RP CONSTRUCTORS, LLC. (2) SIOUX CITY ENGINEERING
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0230 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$261,312.54 $325,539.50Section Totals:

( ) indicates item is bid as Lump Sum

$325,539.50$261,312.54

$261,312.54

Contract Item Totals

$325,539.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

June 21, 2022

97-0121-041 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-057-1(37)--2C-12 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUTLER

Route: IOWA 57

4th St in Aplington to WCL of Parkersburg

Prj Awd Amt: $1,672,609.91

Project: WorkType:

County:

Location:

HSIPX-057-1(38)--3L-12 HMA PAVED SHOULDER - NEW

BUTLER

Route: IOWA 57

4th St in Aplington to WCL of Parkersburg

Prj Awd Amt: $1,074,255.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/31/23 50 Working Days

12-0571-037

June 21, 2022 10:00 A.M.

BUTLERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $2,746,865.71 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $2,810,354.36 102.31%

3 IN122 INROADS, LLC. $3,168,344.35 115.34%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/31/23 50 Working Days

12-0571-037

June 21, 2022 10:00 A.M.

BUTLERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0001 Roadway Items Division 1 - STP-057-1(37)--2C-12SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

731.700 TON 22.00000 16,097.40 22.00000 16,097.40 45.00000 32,926.50

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

280.000 SY 189.88000 53,166.40 189.88000 53,166.40 189.88000 53,166.40

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

23.000 EACH 156.00000 3,588.00 156.00000 3,588.00 156.00000 3,588.00

0040 2214-5145150

PAVEMENT SCARIFICATION

1,103.600 SY 8.42000 9,292.31 15.64000 17,260.30 8.50000 9,380.60

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,932.840 TON 49.97000 246,494.01 46.60000 229,870.34 55.00000 271,306.20

0060 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

4,804.100 TON 50.22000 241,261.90 48.90000 234,920.49 55.00000 264,225.50

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

584.220 TON 826.00000 482,565.72 850.00000 496,587.00 875.00000 511,192.50
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0001 Roadway Items Division 1 - STP-057-1(37)--2C-12SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,664.00000 1,664.00 2,500.00000 2,500.00 7,500.00000 7,500.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,800.000 EACH 1.00000 4,800.00 1.00000 4,800.00 1.00000 4,800.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,800.000 EACH 1.00000 4,800.00 1.00000 4,800.00 1.00000 4,800.00

0110 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

13,360.000 EACH 1.00000 13,360.00 1.00000 13,360.00 1.00000 13,360.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

54,464.300 SY 2.48000 135,071.46 2.60000 141,607.18 2.55000 138,883.97
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0001 Roadway Items Division 1 - STP-057-1(37)--2C-12SECTION: Cat Alt Set: Cat Alt Member:

0130 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

239.600 TON 880.00000 210,848.00 970.00000 232,412.00 875.00000 209,650.00

0140 2510-6745850

REMOVAL OF PAVEMENT

163.700 SY 15.50000 2,537.35 15.50000 2,537.35 55.00000 9,003.50

0150 2520-3350015

FIELD OFFICE

1.000 EACH 5,175.00000 5,175.00 3,500.00000 3,500.00 7,500.00000 7,500.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,582.720 STA 13.00000 33,575.36 13.00000 33,575.36 13.00000 33,575.36

0170 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

446.960 STA 25.00000 11,174.00 25.00000 11,174.00 25.00000 11,174.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,575.00000 4,575.00 8,400.00000 8,400.00 9,500.00000 9,500.00

0190 2528-8445113

FLAGGERS

130.000 EACH 555.00000 72,150.00 555.00000 72,150.00 555.00000 72,150.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0001 Roadway Items Division 1 - STP-057-1(37)--2C-12SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445115

PILOT CARS

32.000 EACH 835.00000 26,720.00 835.00000 26,720.00 835.00000 26,720.00

0210 2533-4980005

MOBILIZATION

(1) LS 87,300.00000 87,300.00 28,200.00000 28,200.00 74,250.00000 74,250.00

0220 2602-0000020

SILT FENCE

1,585.500 LF 1.80000 2,853.90 2.50000 3,963.75 2.00000 3,171.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,585.500 LF 0.20000 317.10 0.50000 792.75 0.20000 317.10

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

763.000 LF 1.00000 763.00 1.00000 763.00 1.00000 763.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

560.000 LF 3.00000 1,680.00 4.00000 2,240.00 4.00000 2,240.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0001 Roadway Items Division 1 - STP-057-1(37)--2C-12SECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

560.000 LF 0.50000 280.00 1.00000 560.00 0.50000 280.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$1,775,923.63$1,672,609.91 $1,646,045.32Section Totals:
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0002 Roadway Items -  HSIPX-057-1(38)--3L-12SECTION: Cat Alt Set: Cat Alt Member:

0280 2102-2625000

EMBANKMENT-IN-PLACE

790.000 CY 23.95000 18,920.50 23.95000 18,920.50 40.00000 31,600.00

0290 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,126.600 SY 80.70000 90,916.62 61.00000 68,722.60 71.00000 79,988.60

0300 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,936.200 CY 17.18000 50,443.92 29.66000 87,087.69 28.00000 82,213.60

0310 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,196.420 TON 36.28000 188,526.12 49.50000 257,222.79 75.00000 389,731.50

0320 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,133.370 TON 49.97000 56,634.50 46.60000 52,815.04 65.00000 73,669.05

0330 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,133.370 TON 50.22000 56,917.84 48.90000 55,421.79 58.00000 65,735.46
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0002 Roadway Items -  HSIPX-057-1(38)--3L-12SECTION: Cat Alt Set: Cat Alt Member:

0340 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

447.800 TON 826.00000 369,882.80 850.00000 380,630.00 875.00000 391,825.00

0350 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

13,386.100 SY 2.48000 33,197.53 2.60000 34,803.86 2.55000 34,134.56

0360 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

59.000 TON 880.00000 51,920.00 970.00000 57,230.00 875.00000 51,625.00

0370 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,200.00000 3,200.00 3,200.00000 3,200.00 7,660.00000 7,660.00

0380 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.200 CY 12,500.00000 2,500.00 12,500.00000 2,500.00 15,660.00000 3,132.00

0390 2404-7775000

REINFORCING STEEL

11.000 LB 300.00000 3,300.00 300.00000 3,300.00 7.38000 81.18

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

631.000 LF 9.00000 5,679.00 9.00000 5,679.00 9.00000 5,679.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0002 Roadway Items -  HSIPX-057-1(38)--3L-12SECTION: Cat Alt Set: Cat Alt Member:

0410 2505-4008300

STEEL BEAM GUARDRAIL

425.000 LF 31.00000 13,175.00 31.00000 13,175.00 31.00000 13,175.00

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,900.00000 23,200.00 2,900.00000 23,200.00 2,900.00000 23,200.00

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

0440 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 3,000.00000 24,000.00 3,000.00000 24,000.00 3,000.00000 24,000.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 4,575.00000 4,575.00 7,000.00000 7,000.00 7,100.00000 7,100.00

0460 2528-8445113

FLAGGERS

50.000 EACH 555.00000 27,750.00 555.00000 27,750.00 555.00000 27,750.00

0470 2528-8445115

PILOT CARS

13.000 EACH 835.00000 10,855.00 835.00000 10,855.00 835.00000 10,855.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(3) INROADS, LLC.

0002 Roadway Items -  HSIPX-057-1(38)--3L-12SECTION: Cat Alt Set: Cat Alt Member:

0480 2533-4980005

MOBILIZATION

(1) LS 21,825.00000 21,825.00 16,700.00000 16,700.00 53,520.00000 53,520.00

0490 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

405.970 STA 18.50000 7,510.45 18.50000 7,510.45 18.50000 7,510.45

0500 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

440.000 GAL 9.48000 4,171.20 3.25000 1,430.00 7.00000 3,080.00

0510 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

202.990 STA 18.50000 3,755.32 18.50000 3,755.32 18.50000 3,755.32

$1,392,420.72$1,074,255.80 $1,164,309.04Section Totals:

( ) indicates item is bid as Lump Sum

$2,810,354.36$2,746,865.71 $3,168,344.35

$2,746,865.71

Contract Item Totals

$2,810,354.36 3,168,344.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 21, 2022

12-0571-037 Primary County: BUTLER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMX-080-7(178)255--02-16 HMA RESURFACING WITH MILLING

CEDAR

Route: I-80

West Branch easterly 2.5 miles and Cedar/Scott Co Line to 1.1 mi W of Co Rd Y40 - HMA Paved Shoulders

Prj Awd Amt: $2,764,653.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/25/22 50 Working Days

16-0807-178

June 21, 2022 10:00 A.M.

CEDARCall Order:  152 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,764,653.96 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE140 PELLING, L.L. CO., INC. $3,215,931.46 116.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/25/22 50 Working Days

16-0807-178

June 21, 2022 10:00 A.M.

CEDARCall Order:  152 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,521.700 TON 40.00000 60,868.00 40.60000 61,781.02

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

14.400 MILE 1,500.00000 21,600.00 770.00000 11,088.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

30.000 TON 175.00000 5,250.00 441.40000 13,242.00

0040 2214-5145160

PAVEMENT SCARIFICATION

19,998.000 TON 15.50000 309,969.00 26.95000 538,946.10

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

19,998.000 TON 45.00000 899,910.00 54.40000 1,087,891.20

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,199.900 TON 785.00000 941,921.50 800.00000 959,920.00

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 21,000.00000 21,000.00 8,300.00000 8,300.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

June 21, 2022

16-0807-178 Primary County: CEDAR

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,992.030 STA 100.00000 199,203.00 95.00000 189,242.85

0090 2527-9263180

PAVEMENT MARKINGS REMOVED

1,600.580 STA 32.00000 51,218.56 30.00000 48,017.40

0100 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

391.450 STA 32.00000 12,526.40 30.00000 11,743.50

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 48,000.00000 48,000.00 80,200.00000 80,200.00

0120 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 65.00000 7,800.00 65.00000 7,800.00

0130 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 169,500.00000 169,500.00

0140 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,521.700 STA 30.00000 45,651.00 18.30000 27,847.11
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

June 21, 2022

16-0807-178 Primary County: CEDAR

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,649.100 GAL 15.00000 24,736.50 0.25000 412.28

$2,764,653.96 $3,215,931.46Section Totals:

( ) indicates item is bid as Lump Sum

$3,215,931.46$2,764,653.96

$2,764,653.96

Contract Item Totals

$3,215,931.46Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

June 21, 2022

16-0807-178 Primary County: CEDAR

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-013-3(050)--2C-22 HMA RESURFACING

CLAYTON

Route: IOWA 13

0.5 mi N of IA 3 to IA 56

Prj Awd Amt: $6,762,612.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/01/23 110 Working Days

22-0133-050

June 21, 2022 10:00 A.M.

CLAYTONCall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $6,762,612.77 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $6,769,599.72 100.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/01/23 110 Working Days

22-0133-050

June 21, 2022 10:00 A.M.

CLAYTONCall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,856.000 TON 18.75000 259,800.00 18.45000 255,643.20

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

3,429.600 SY 86.70000 297,346.32 86.70000 297,346.32

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

466.000 EACH 160.00000 74,560.00 160.00000 74,560.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

100.700 CY 26.00000 2,618.20 84.21000 8,479.95

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

197.200 TON 85.50000 16,860.60 101.00000 19,917.20

0060 2214-5145150

PAVEMENT SCARIFICATION

5,872.800 SY 15.92000 93,494.98 5.58000 32,770.22

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

39,522.100 TON 40.05000 1,582,860.11 37.13000 1,467,455.57
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 21, 2022

22-0133-050 Primary County: CLAYTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

18,003.300 TON 40.15000 722,832.50 37.50000 675,123.75

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3,451.500 TON 876.00000 3,023,514.00 936.00000 3,230,604.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

28,763.000 EACH 1.00000 28,763.00 1.00000 28,763.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

28,763.000 EACH 1.00000 28,763.00 1.00000 28,763.00

0120 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

1,088.600 GAL 3.50000 3,810.10 10.00000 10,886.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 21, 2022

22-0133-050 Primary County: CLAYTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

32,324.000 EACH 1.00000 32,324.00 1.00000 32,324.00

0140 2520-3350015

FIELD OFFICE

1.000 EACH 6,100.00000 6,100.00 7,500.00000 7,500.00

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,900.00000 8,900.00 8,500.00000 8,500.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,404.990 STA 13.00000 96,264.87 13.00000 96,264.87

0180 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,440.180 STA 23.00000 33,124.14 23.00000 33,124.14

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 25,350.00000 25,350.00 16,447.55000 16,447.55

Page 3 of 5

Call Order:

Letting Date:

Contract ID:153
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June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445113

FLAGGERS

340.000 EACH 555.00000 188,700.00 555.00000 188,700.00

0210 2528-8445115

PILOT CARS

85.000 EACH 835.00000 70,975.00 835.00000 70,975.00

0220 2529-2242304

CD JOINT ASSEMBLY

15.000 EACH 160.00000 2,400.00 160.00000 2,400.00

0230 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

208.000 SY 98.80000 20,550.40 98.80000 20,550.40

0240 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

333.300 SY 102.00000 33,996.60 102.00000 33,996.60

0250 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 240.00000 2,400.00 240.00000 2,400.00

0260 2533-4980005

MOBILIZATION

(1) LS 70,700.00000 70,700.00 90,500.00000 90,500.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:153
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June 21, 2022

22-0133-050 Primary County: CLAYTON

08/10/2022 10:07:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,004.450 STA 19.00000 19,084.55 19.00000 19,084.55

0280 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

711.600 STA 19.00000 13,520.40 19.00000 13,520.40

$6,762,612.77 $6,769,599.72Section Totals:

( ) indicates item is bid as Lump Sum

$6,769,599.72$6,762,612.77

$6,762,612.77

Contract Item Totals

$6,769,599.72Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 21, 2022

22-0133-050 Primary County: CLAYTON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-169-4(69)--3H-25 HMA RESURFACING WITH MILLING

DALLAS

Route: U.S. 169

S of N Raccoon River Overflow to IA 44

Prj Awd Amt: $3,659,067.67

Project: WorkType:

County:

Location:

HSIPX-169-4(70)--3L-25 HMA PAVED SHOULDER - NEW

DALLAS

Route: U.S. 169

S of N Raccoon River Overflow to IA 44

Prj Awd Amt: $933,750.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  20 Working Days

25-1694-069

June 21, 2022 10:00 A.M.

DALLASCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $4,592,818.06 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $5,323,197.72 115.90%
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Contract ID:

Letting Date:

Start Date:  20 Working Days

25-1694-069

June 21, 2022 10:00 A.M.

DALLASCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,954.600 TON 40.50000 119,661.30 39.50000 116,706.70

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,720.000 CY 26.25000 45,150.00 25.50000 43,860.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

2,607.200 CY 20.00000 52,144.00 20.50000 53,447.60

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

771.500 TON 42.00000 32,403.00 39.50000 30,474.25

0050 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

1,260.700 SY 62.00000 78,163.40 64.00000 80,684.80

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,204.600 SY 75.00000 90,345.00 83.85000 101,005.71

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

4.600 MILE 700.00000 3,220.00 525.00000 2,415.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

528.600 SY 195.00000 103,077.00 190.00000 100,434.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

28.000 EACH 200.00000 5,600.00 204.00000 5,712.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

712.200 CY 20.00000 14,244.00 31.25000 22,256.25

0110 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00 2,000.00000 2,000.00

0120 2214-5145150

PAVEMENT SCARIFICATION

69,316.600 SY 1.88000 130,315.21 2.70000 187,154.82

0130 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,790.200 TON 63.00000 427,782.60 80.00000 543,216.00

0140 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,556.700 TON 77.00000 119,865.90 91.00000 141,659.70
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

215.000 TON 85.00000 18,275.00 190.00000 40,850.00

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,508.700 TON 62.00000 403,539.40 65.00000 423,065.50

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

106.200 TON 828.40000 87,976.08 995.00000 105,669.00

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

390.600 TON 932.40000 364,195.44 1,090.00000 425,754.00

0190 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

543.300 TON 1,112.40000 604,366.92 1,400.00000 760,620.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,150.00000 5,150.00 10,500.00000 10,500.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,000.000 EACH 1.00000 4,000.00 1.00000 4,000.00

0230 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,000.000 EACH 1.00000 18,000.00 1.00000 18,000.00

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,300.00000 6,300.00 5,625.00000 5,625.00

0250 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,555.00000 2,555.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

12.000 LF 300.00000 3,600.00 307.00000 3,684.00

0270 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40,305.000 LF 6.00000 241,830.00 6.05000 243,845.25

0280 2502-8221306

SUBDRAIN OUTLET, DR-306

152.000 EACH 375.00000 57,000.00 383.00000 58,216.00

0290 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

362.500 LF 10.00000 3,625.00 10.20000 3,697.50

0300 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 45.00000 5,625.00 46.00000 5,750.00

0310 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 3,200.00000 19,200.00 3,270.00000 19,620.00
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Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0320 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 3,000.00000 6,000.00 3,065.00000 6,130.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 500.00000 4,000.00 511.00000 4,088.00

0340 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 3,200.00000 19,200.00 3,270.00000 19,620.00

0350 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,200.00000 6,400.00 3,270.00000 6,540.00

0360 2510-6745850

REMOVAL OF PAVEMENT

2,370.500 SY 16.00000 37,928.00 15.30000 36,268.65

0370 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

182.600 LF 54.00000 9,860.40 113.00000 20,633.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0380 2512-1859000

CURB, SPECIAL, AS PER PLAN

8.000 LF 70.00000 560.00 281.00000 2,248.00

0390 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

13.000 EACH 125.00000 1,625.00 128.00000 1,664.00

0400 2524-9100020

OBJECT MARKER, TYPE 2

1.000 EACH 375.00000 375.00 383.00000 383.00

0410 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

199.500 LF 30.00000 5,985.00 30.75000 6,134.63

0420 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

14.000 EACH 300.00000 4,200.00 306.00000 4,284.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

79.300 SF 30.00000 2,379.00 30.75000 2,438.48

0440 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

52.000 SF 75.00000 3,900.00 76.50000 3,978.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0450 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 15,310.00000 15,310.00

0460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,311.270 STA 14.00000 32,357.78 14.30000 33,051.16

0470 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

291.720 STA 125.00000 36,465.00 128.00000 37,340.16

0480 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

27.000 EACH 100.00000 2,700.00 102.00000 2,754.00

0490 2527-9263180

PAVEMENT MARKINGS REMOVED

89.060 STA 72.00000 6,412.32 73.50000 6,545.91

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 42,000.00000 42,000.00 20,102.00000 20,102.00

0510 2528-8445113

FLAGGERS

70.000 EACH 555.00000 38,850.00 555.00000 38,850.00
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Tabulation of Construction and Material Bids

June 21, 2022
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0520 2528-8445115

PILOT CARS

35.000 EACH 835.00000 29,225.00 835.00000 29,225.00

0530 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

104.000 CDAY 125.00000 13,000.00 127.50000 13,260.00

0540 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 266.00000 1,064.00 272.00000 1,088.00

0550 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

352.400 SY 204.00000 71,889.60 208.00000 73,299.20

0560 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 100.00000 1,600.00 102.00000 1,632.00

0570 2529-8174020

SUBBASE PATCH WITH EF JOINT

163.600 SY 26.00000 4,253.60 26.75000 4,376.30

0580 2529-8174050

PATCH SUBDRAIN

6.000 EACH 260.00000 1,560.00 265.50000 1,593.00

Page 9 of 16

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0590 2529-8201000

JOINT ASSEMBLY, EF

6.000 EACH 560.00000 3,360.00 572.00000 3,432.00

0600 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 360.00000 720.00 368.00000 736.00

0610 2533-4980005

MOBILIZATION

(1) LS 101,170.00000 101,170.00 275,000.00000 275,000.00

0620 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

368.000 SQ 24.00000 8,832.00 15.30000 5,630.40

0630 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

73.600 MGAL 60.00000 4,416.00 60.00000 4,416.00

0640 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0650 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,610.000 LF 3.00000 7,830.00 4.60000 12,006.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMS - NHSX-169-4(69)--3H-25SECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,660.000 LF 1.00000 2,660.00 0.51000 1,356.60

0670 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

50.000 LF 5.00000 250.00 10.20000 510.00

0680 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0690 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,612,231.95 $4,264,952.37Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 ROADWAY ITEMS - HSIPX-169-4(70)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0700 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,024.000 TON 42.00000 43,008.00 39.50000 40,448.00

0710 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,393.100 CY 33.32000 46,418.09 26.65000 37,126.12

0720 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

16,551.600 SY 19.00000 314,480.40 20.25000 335,169.90

0730 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

1,567.000 TON 63.00000 98,721.00 81.00000 126,927.00

0740 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,535.700 TON 62.00000 95,213.40 65.00000 99,820.50

0750 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

92.100 TON 932.40000 85,874.04 1,090.00000 100,389.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 ROADWAY ITEMS - HSIPX-169-4(70)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0760 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

125.400 TON 1,112.40000 139,494.96 1,400.00000 175,560.00

0770 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00

0780 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00

0790 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00

0800 2528-8445110

TRAFFIC CONTROL

(1) LS 53,188.00000 53,188.00 17,245.00000 17,245.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 ROADWAY ITEMS - HSIPX-169-4(70)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0810 2533-4980005

MOBILIZATION

(1) LS 23,258.00000 23,258.00 4,150.00000 4,150.00

0820 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

367.280 STA 25.00000 9,182.00 25.50000 9,365.64

0830 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

691.700 GAL 10.00000 6,917.00 15.75000 10,894.28

0840 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

219.910 STA 50.00000 10,995.50 51.00000 11,215.41

$933,750.39 $975,310.85Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0003 DESIGN NO. 0422; REPAIRS TO A 184'-8 x 40'-0 PRETENSIONED
(PRESTRESSED CONCRETE BEAM BRIDGE (69

SECTION: Cat Alt Set: Cat Alt Member:

0850 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,300.00000 6,300.00 4,850.00000 4,850.00

0860 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.800 CY 2,706.00000 4,870.80 12,250.00000 22,050.00

0870 2404-7775005

REINFORCING STEEL, EPOXY COATED

830.000 LB 4.84000 4,017.20 6.75000 5,602.50

0880 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,050.00000 2,050.00

$20,188.00 $34,552.50Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0004 DESIGN NO. 0522; REPAIRS TO A  500'-0 x 44'-0 CONTINUOUS WELDED
(GIRDER BRIDGE (69

SECTION: Cat Alt Set: Cat Alt Member:

0890 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,693.36000 8,693.36 7,900.00000 7,900.00

0900 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.000 CY 2,556.15000 10,224.60 8,400.00000 33,600.00

0910 2404-7775005

REINFORCING STEEL, EPOXY COATED

564.000 LB 4.84000 2,729.76 6.75000 3,807.00

0920 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 3,075.00000 3,075.00

$26,647.72 $48,382.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,323,197.72$4,592,818.06

$4,592,818.06

Contract Item Totals

$5,323,197.72Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 21, 2022

25-1694-069 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-029-4(136)73--0E-43 HMA RESURFACING

HARRISON

Route: I-29

0.1 mi S of the Boyer River (SB)

Prj Awd Amt: $325,368.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/19/22 15 Working Days

43-0294-136

June 21, 2022 10:00 A.M.

HARRISONCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $325,368.18 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $489,806.50 150.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/19/22 15 Working Days

43-0294-136

June 21, 2022 10:00 A.M.

HARRISONCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

136.200 TON 146.83000 19,998.25 175.00000 23,835.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.130 MILE 5,000.00000 650.00 6,000.00000 780.00

0030 2214-5145150

PAVEMENT SCARIFICATION

691.700 SY 20.05000 13,868.59 30.00000 20,751.00

0040 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

775.600 TON 198.05000 153,607.58 365.00000 283,094.00

0050 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

46.500 TON 1,101.00000 51,196.50 1,350.00000 62,775.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

31.500 STA 69.00000 2,173.50 77.00000 2,425.50

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 24,500.00000 24,500.00 3,400.00000 3,400.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

June 21, 2022

43-0294-136 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 52,500.00000 52,500.00 85,000.00000 85,000.00

0090 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

14.000 STA 343.00000 4,802.00 385.00000 5,390.00

0100 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

15.200 GAL 136.30000 2,071.76 155.00000 2,356.00

$325,368.18 $489,806.50Section Totals:

( ) indicates item is bid as Lump Sum

$489,806.50$325,368.18

$325,368.18

Contract Item Totals

$489,806.50Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

June 21, 2022

43-0294-136 Primary County: HARRISON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-U-3715(669)--70-52 PCC PAVEMENT WITH HMA RESURFACING

JOHNSON

Route: BENTON ST.

In the city of Iowa City,   On Benton Street, from Mormon Trek Boulevard East to Greenwood  Drive

Prj Awd Amt: $3,418,732.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 120 Working Days

52-3715-669-A

June 21, 2022 10:00 A.M.

JOHNSONCall Order:  156 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $3,418,732.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AL235 ALL AMERICAN CONCRETE, INC. $4,196,532.65 122.75%

3 BO330 BOOMERANG CORP. $4,277,717.70 125.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 120 Working Days

52-3715-669-A

June 21, 2022 10:00 A.M.

JOHNSONCall Order:  156 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

278.200 UNIT 54.00000 15,022.80 38.00000 10,571.60 100.00000 27,820.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

601.000 CY 18.00000 10,818.00 23.00000 13,823.00 70.00000 42,070.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

645.000 CY 14.00000 9,030.00 9.50000 6,127.50 40.00000 25,800.00

0040 2115-0100000

MODIFIED SUBBASE

535.500 CY 52.00000 27,846.00 55.00000 29,452.50 70.00000 37,485.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

7.000 STA 430.00000 3,010.00 273.00000 1,911.00 625.00000 4,375.00

0060 2213-6745500

REMOVAL OF CURB

2.100 STA 2,300.00000 4,830.00 1,905.00000 4,000.50 10,000.00000 21,000.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 690.00000 2,070.00 660.00000 1,980.00 600.00000 1,800.00

0080 2214-5145150

PAVEMENT SCARIFICATION

161.300 SY 24.00000 3,871.20 23.00000 3,709.90 25.00000 4,032.50
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

19,060.000 SY 7.00000 133,420.00 5.15000 98,159.00 6.00000 114,360.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,979.700 SY 80.00000 238,376.00 98.00000 292,010.60 105.00000 312,868.50

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 6,700.00000 6,700.00 2,500.00000 2,500.00 15,000.00000 15,000.00

0120 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,303.200 TON 75.00000 97,740.00 72.00000 93,830.40 80.00000 104,256.00

0130 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,605.500 TON 73.00000 190,201.50 70.00000 182,385.00 78.00000 203,229.00

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

156.400 TON 1,300.00000 203,320.00 1,300.00000 203,320.00 1,300.00000 203,320.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

104.300 TON 1,500.00000 156,450.00 1,400.00000 146,020.00 1,400.00000 146,020.00

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,700.00000 1,700.00 1,700.00000 1,700.00 2,000.00000 2,000.00

0170 2416-0100021

APRONS, CONCRETE, 21 IN. DIA.

1.000 EACH 4,900.00000 4,900.00 8,350.00000 8,350.00 4,000.00000 4,000.00

0180 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 9,400.00000 9,400.00 12,800.00000 12,800.00 10,000.00000 10,000.00

0190 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 5,200.00000 15,600.00 9,450.00000 28,350.00 6,700.00000 20,100.00

0200 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 11,900.00000 11,900.00 15,000.00000 15,000.00 12,000.00000 12,000.00

0210 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 13,400.00000 13,400.00 16,700.00000 16,700.00 13,000.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250700

INTAKE, SW-507

5.000 EACH 6,100.00000 30,500.00 6,700.00000 33,500.00 5,000.00000 25,000.00

0230 2435-0254100

INTAKE, SW-541

6.000 EACH 11,200.00000 67,200.00 6,950.00000 41,700.00 10,000.00000 60,000.00

0240 2435-0400308

INTERNAL DROP CONNECTION, SW-308

2.000 EACH 1,800.00000 3,600.00 4,500.00000 9,000.00 3,000.00000 6,000.00

0250 2435-0600010

MANHOLE ADJUSTMENT, MINOR

13.000 EACH 2,100.00000 27,300.00 2,500.00000 32,500.00 2,000.00000 26,000.00

0260 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

7.000 EACH 2,300.00000 16,100.00 6,150.00000 43,050.00 6,000.00000 42,000.00

0270 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 1,500.00000 1,500.00 2,800.00000 2,800.00 3,000.00000 3,000.00

0280 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,400.00000 2,400.00 6,150.00000 6,150.00 6,000.00000 6,000.00

0290 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,600.00000 1,600.00 2,300.00000 2,300.00 4,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

63.000 LF 130.00000 8,190.00 95.00000 5,985.00 165.00000 10,395.00

0310 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

25.000 LF 230.00000 5,750.00 106.00000 2,650.00 230.00000 5,750.00

0320 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

15.000 LF 240.00000 3,600.00 112.00000 1,680.00 260.00000 3,900.00

0330 2503-0114221

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 21 IN.

117.000 LF 270.00000 31,590.00 135.00000 15,795.00 270.00000 31,590.00

0340 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

152.000 LF 23.00000 3,496.00 39.00000 5,928.00 25.00000 3,800.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

26.000 LF 220.00000 5,720.00 335.00000 8,710.00 370.00000 9,620.00

0360 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

47.000 LF 23.00000 1,081.00 61.50000 2,890.50 25.00000 1,175.00

0370 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

10.000 LF 79.00000 790.00 300.00000 3,000.00 270.00000 2,700.00

0380 2510-6745850

REMOVAL OF PAVEMENT

3,495.300 SY 14.00000 48,934.20 12.00000 41,943.60 50.00000 174,765.00

0390 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

11.000 EACH 1,500.00000 16,500.00 1,350.00000 14,850.00 1,000.00000 11,000.00

0400 2511-6745900

REMOVAL OF SIDEWALK

1,586.200 SY 13.00000 20,620.60 14.00000 22,206.80 26.00000 41,241.20

0410 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,509.500 SY 49.00000 73,965.50 61.00000 92,079.50 90.00000 135,855.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

516.010 SY 60.00000 30,960.60 145.00000 74,821.45 100.00000 51,601.00

0430 2511-7528101

DETECTABLE WARNINGS

514.000 SF 48.00000 24,672.00 50.00000 25,700.00 35.00000 17,990.00

0440 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

211.000 LF 51.00000 10,761.00 70.00000 14,770.00 72.00000 15,192.00

0450 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

722.700 SY 61.00000 44,084.70 86.00000 62,152.20 100.00000 72,270.00

0460 2515-6745600

REMOVAL OF PAVED DRIVEWAY

779.600 SY 13.00000 10,134.80 23.50000 18,320.60 23.00000 17,930.80

0470 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

40.800 CY 1,000.00000 40,800.00 800.00000 32,640.00 1,500.00000 61,200.00

0480 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

39.000 LF 46.00000 1,794.00 100.00000 3,900.00 110.00000 4,290.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

3.000 EACH 350.00000 1,050.00 500.00000 1,500.00 550.00000 1,650.00

0500 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.300 SF 35.00000 920.50 700.00000 18,410.00 750.00000 19,725.00

0510 2524-9325150

INSTALL TYPE A SIGN

6.000 EACH 290.00000 1,740.00 2,000.00000 12,000.00 2,500.00000 15,000.00

0520 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 269,000.00000 269,000.00 260,000.00000 260,000.00 300,000.00000 300,000.00

0530 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 9,800.00000 9,800.00 9,500.00000 9,500.00 9,000.00000 9,000.00

0540 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,000.00000 45,000.00 33,000.00000 33,000.00 23,000.00000 23,000.00

0550 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

325.900 STA 63.00000 20,531.70 61.00000 19,879.90 55.00000 17,924.50
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

43.000 EACH 160.00000 6,880.00 150.00000 6,450.00 135.00000 5,805.00

0570 2527-9263180

PAVEMENT MARKINGS REMOVED

2.720 STA 1,200.00000 3,264.00 1,100.00000 2,992.00 1,000.00000 2,720.00

0580 2528-2518000

SAFETY CLOSURE

25.000 EACH 230.00000 5,750.00 225.00000 5,625.00 200.00000 5,000.00

0590 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 57,700.00000 57,700.00 55,000.00000 55,000.00 65,000.00000 65,000.00

0600 2528-8445110

TRAFFIC CONTROL

(1) LS 69,200.00000 69,200.00 50,000.00000 50,000.00 62,000.00000 62,000.00

0610 2528-8445113

FLAGGERS

20.000 EACH 555.00000 11,100.00 555.00000 11,100.00 555.00000 11,100.00

0620 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 140.00000 1,960.00 140.00000 1,960.00 125.00000 1,750.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2529-2242304

CD JOINT ASSEMBLY

60.000 EACH 160.00000 9,600.00 130.00000 7,800.00 170.00000 10,200.00

0640 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

280.800 SY 190.00000 53,352.00 162.00000 45,489.60 175.00000 49,140.00

0650 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

556.100 SY 190.00000 105,659.00 121.00000 67,288.10 150.00000 83,415.00

0660 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 150.00000 2,400.00 400.00000 6,400.00 1,000.00000 16,000.00

0670 2529-8174010

SUBBASE (PATCHES)

836.900 SY 18.00000 15,064.20 16.00000 13,390.40 23.00000 19,248.70

0680 2533-4980005

MOBILIZATION

(1) LS 271,500.00000 271,500.00 610,000.00000 610,000.00 443,000.00000 443,000.00

0690 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 5,100.00000 5,100.00 8,400.00000 8,400.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

1,800.000 LF 150.00000 270,000.00 250.00000 450,000.00 200.00000 360,000.00

0710 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

10.000 LF 190.00000 1,900.00 135.00000 1,350.00 400.00000 4,000.00

0720 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

50.000 LF 340.00000 17,000.00 200.00000 10,000.00 200.00000 10,000.00

0730 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

3,000.000 LB 9.90000 29,700.00 20.00000 60,000.00 18.00000 54,000.00

0740 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

4.000 EACH 3,900.00000 15,600.00 7,225.00000 28,900.00 4,000.00000 16,000.00

0750 2554-0204115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

1.000 EACH 10,900.00000 10,900.00 7,800.00000 7,800.00 4,500.00000 4,500.00

0760 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

2.000 EACH 6,200.00000 12,400.00 9,500.00000 19,000.00 5,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2554-0205000

WATER SERVICE STUB, TRENCHED, PVC, 4 IN.

30.000 LF 180.00000 5,400.00 200.00000 6,000.00 170.00000 5,100.00

0780 2554-0205000

WATER SERVICE STUB, TRENCHED, PVC, 6 IN.

86.000 LF 190.00000 16,340.00 200.00000 17,200.00 185.00000 15,910.00

0790 2554-0205000

WATER SERVICE STUB, Trenchless, PVC, 4 IN.

57.000 LF 310.00000 17,670.00 280.00000 15,960.00 200.00000 11,400.00

0800 2554-0205000

WATER SERVICE STUB, TRENCHLESS, PVC, 6
IN.

172.000 LF 230.00000 39,560.00 290.00000 49,880.00 210.00000 36,120.00

0810 2554-0207008

VALVE, GATE, DIP, 8 IN.

6.000 EACH 2,700.00000 16,200.00 4,400.00000 26,400.00 3,100.00000 18,600.00

0820 2554-0207012

VALVE, GATE, DIP, 12 IN.

14.000 EACH 4,500.00000 63,000.00 6,900.00000 96,600.00 4,500.00000 63,000.00

0830 2554-0208004

TAPPING VALVE ASSEMBLY, 4 IN.

4.000 EACH 5,100.00000 20,400.00 8,650.00000 34,600.00 7,000.00000 28,000.00

Page 12 of 16

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2554-0208006

TAPPING VALVE ASSEMBLY, 6 IN.

4.000 EACH 5,600.00000 22,400.00 8,850.00000 35,400.00 8,000.00000 32,000.00

0850 2554-0209000

VALVE REMOVAL, GATE VALVE, 6 IN.

11.000 EACH 790.00000 8,690.00 575.00000 6,325.00 1,000.00000 11,000.00

0860 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

8.000 EACH 9,200.00000 73,600.00 9,450.00000 75,600.00 9,000.00000 72,000.00

0870 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

3.000 EACH 1,100.00000 3,300.00 2,100.00000 6,300.00 2,000.00000 6,000.00

0880 2554-0212020

VALVE BOX EXTENSION

17.000 EACH 600.00000 10,200.00 556.00000 9,452.00 700.00000 11,900.00

0890 2554-0212030

VALVE BOX REPLACEMENT

7.000 EACH 910.00000 6,370.00 1,115.00000 7,805.00 1,200.00000 8,400.00

0900 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 12,800.00000 12,800.00 11,700.00000 11,700.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING WATER
MAIN

15.000 EACH 3,100.00000 46,500.00 6,115.00000 91,725.00 4,000.00000 60,000.00

0920 2599-9999005

('EACH' ITEM) PLUG AND ABANDON EXISTING
WATER MAIN LESS THAN OR EQUAL TO 8 IN.

6.000 EACH 790.00000 4,740.00 4,445.00000 26,670.00 5,000.00000 30,000.00

0930 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF EXISTING
WATER MAIN

620.000 LF 16.00000 9,920.00 62.00000 38,440.00 34.00000 21,080.00

0940 2601-2634100

MULCHING

0.600 ACRE 1,700.00000 1,020.00 1,700.00000 1,020.00 1,620.00000 972.00

0950 2601-2636070

HYDRAULIC SEEDING

0.600 ACRE 2,900.00000 1,740.00 2,800.00000 1,680.00 3,240.00000 1,944.00

0960 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 350.00000 210.00 330.00000 198.00 3,240.00000 1,944.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

4,610.000 LF 3.50000 16,135.00 3.30000 15,213.00 3.25000 14,982.50

0980 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,610.000 LF 0.17000 783.70 0.20000 922.00 0.20000 922.00

0990 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

32.000 LF 58.00000 1,856.00 60.00000 1,920.00 75.00000 2,400.00

1000 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

32.000 EACH 1.20000 38.40 1.00000 32.00 1.00000 32.00

1010 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

32.000 EACH 1.20000 38.40 1.00000 32.00 1.00000 32.00

1020 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) ALL AMERICAN
CONCRETE, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$4,277,717.70$3,418,732.80 $4,196,532.65Section Totals:

( ) indicates item is bid as Lump Sum

$4,196,532.65$3,418,732.80 $4,277,717.70

$3,418,732.80

Contract Item Totals

$4,196,532.65 4,277,717.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 21, 2022

52-3715-669-A Primary County: JOHNSON

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-037-3(713)0--76-67 HMA RESURFACING WITH MILLING

MONONA

Route: IOWA 37

IA 175 to W Jct IA 183

Prj Awd Amt: $385,296.86

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 10 Working Days

67-0373-713

June 21, 2022 10:00 A.M.

MONONACall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $385,296.86 100.00%

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $452,586.92 117.46%

3 WE540 WESTERN ENGINEERING CO., INC. $648,677.39 168.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 10 Working Days

67-0373-713

June 21, 2022 10:00 A.M.

MONONACall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,015.000 TON 57.00000 57,855.00 81.25000 82,468.75 106.00000 107,590.00

0020 2214-5145160

PAVEMENT SCARIFICATION

1,428.300 TON 26.77000 38,235.59 54.98000 78,527.93 85.50000 122,119.65

0030 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,495.290 TON 138.00000 206,350.02 119.89000 179,270.32 196.50000 293,824.49

0040 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

51.800 TON 850.00000 44,030.00 932.30000 48,293.14 1,075.00000 55,685.00

0045 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

177.250 STA 45.00000 7,976.25 38.06000 6,746.14 37.00000 6,558.25

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,482.41000 5,482.41 2,900.00000 2,900.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 21, 2022

67-0373-713 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2533-4980005

MOBILIZATION

(1) LS 24,850.00000 24,850.00 51,798.23000 51,798.23 60,000.00000 60,000.00

$648,677.39$385,296.86 $452,586.92Section Totals:

( ) indicates item is bid as Lump Sum

$452,586.92$385,296.86 $648,677.39

$385,296.86

Contract Item Totals

$452,586.92 648,677.39Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 21, 2022

67-0373-713 Primary County: MONONA

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-018-3(707)42--76-71 HMA RESURFACING WITH MILLING

OBRIEN

Route: U.S. 18

Russell Ave to W of 2nd Ave in Sheldon

Prj Awd Amt: $211,489.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 10 Working Days

71-0183-707

June 21, 2022 10:00 A.M.

OBRIENCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $211,489.64 100.00%

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $282,121.74 133.40%
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Contract ID:

Letting Date:

Start Date: 09/11/23 10 Working Days

71-0183-707

June 21, 2022 10:00 A.M.

OBRIENCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

440.000 TON 34.00000 14,960.00 76.21000 33,532.40

0020 2214-5145160

PAVEMENT SCARIFICATION

850.700 TON 18.10000 15,397.67 38.21000 32,505.25

0030 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

862.570 TON 99.95000 86,213.87 100.31000 86,524.40

0040 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

51.800 TON 1,100.00000 56,980.00 1,117.30000 57,876.14

0050 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00

0051 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.450 STA 78.00000 4,403.10 84.88000 4,791.48
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

June 21, 2022

71-0183-707 Primary County: OBRIEN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,885.00000 3,885.00 4,187.63000 4,187.63

0070 2528-8445113

FLAGGERS

20.000 EACH 540.00000 10,800.00 540.00000 10,800.00

0080 2528-8445115

PILOT CARS

10.000 EACH 805.00000 8,050.00 805.00000 8,050.00

0090 2533-4980005

MOBILIZATION

(1) LS 5,800.00000 5,800.00 38,854.44000 38,854.44

$211,489.64 $282,121.74Section Totals:

( ) indicates item is bid as Lump Sum

$282,121.74$211,489.64

$211,489.64

Contract Item Totals

$282,121.74Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

June 21, 2022

71-0183-707 Primary County: OBRIEN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MBIN-080-1(509)124--0M-77 HMA RESURFACING WITH MILLING

POLK

Route: I-80

NB University Ramp, EB Merle Hay Rd, and EB 2nd Interchanges

Prj Awd Amt: $186,815.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 10 Working Days

77-0801-509

June 21, 2022 10:00 A.M.

POLKCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $186,815.30 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $252,265.80 135.03%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $298,610.00 159.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 10 Working Days

77-0801-509

June 21, 2022 10:00 A.M.

POLKCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

851.000 SY 45.00000 38,295.00 30.00000 25,530.00 80.00000 68,080.00

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

92.500 TON 775.00000 71,687.50 770.00000 71,225.00 700.00000 64,750.00

0030 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

5.600 TON 1,013.00000 5,672.80 4,000.00000 22,400.00 1,400.00000 7,840.00

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 22,000.00000 22,000.00 50,000.00000 50,000.00 33,500.00000 33,500.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.480 STA 2,000.00000 12,960.00 3,335.00000 21,610.80 3,000.00000 19,440.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 23,625.00000 23,625.00 31,500.00000 31,500.00 35,000.00000 35,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 12,575.00000 12,575.00 30,000.00000 30,000.00 70,000.00000 70,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

June 21, 2022

77-0801-509 Primary County: POLK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

$298,610.00$186,815.30 $252,265.80Section Totals:

( ) indicates item is bid as Lump Sum

$252,265.80$186,815.30 $298,610.00

$186,815.30

Contract Item Totals

$252,265.80 298,610.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

June 21, 2022

77-0801-509 Primary County: POLK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-020-1(175)--3H-97 HMA RESURFACING WITH MILLING

WOODBURY

Route: U.S. 20

Little Whiskey Creek to Elliot Creek in Lawton (EB/WB)

Prj Awd Amt: $3,954,760.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/12/22 30 Working Days

97-0201-175

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  160 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $3,954,760.90 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $4,455,172.52 112.65%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/12/22 30 Working Days

97-0201-175

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  160 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

425.900 UNIT 90.00000 38,331.00 156.61000 66,700.20

0020 2102-0425070

SPECIAL BACKFILL

405.000 TON 48.00000 19,440.00 41.36000 16,750.80

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,720.000 CY 35.00000 60,200.00 32.84000 56,484.80

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,296.700 CY 15.00000 19,450.50 25.16000 32,624.97

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,731.000 TON 42.10000 114,975.10 49.09000 134,064.79

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,157.700 SY 68.22000 78,978.29 81.61000 94,479.90

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

15.200 STA 300.00000 4,560.00 501.82000 7,627.66

Page 1 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

11.800 STA 300.00000 3,540.00 161.61000 1,907.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

397.200 SY 205.00000 81,426.00 242.14000 96,178.01

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

31.000 EACH 190.00000 5,890.00 658.47000 20,412.57

0110 2214-5145150

PAVEMENT SCARIFICATION

165,417.000 SY 1.33000 220,004.61 1.76000 291,133.92

0120 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

480.700 STA 22.00000 10,575.40 52.54000 25,255.98

0130 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

881.400 SY 117.00000 103,123.80 118.37000 104,331.32

0140 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

13,678.000 TON 49.00000 670,222.00 64.38000 880,589.64

Page 2 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

353.300 TON 115.00000 40,629.50 135.37000 47,826.22

0160 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

509.800 TON 105.00000 53,529.00 139.54000 71,137.49

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

482.500 TON 110.00000 53,075.00 150.37000 72,553.53

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

80.500 TON 850.00000 68,425.00 832.79000 67,039.60

0190 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,094.200 TON 1,200.00000 1,313,040.00 1,192.79000 1,305,150.82

Page 3 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,750.000 EACH 1.00000 7,750.00 1.00000 7,750.00

0210 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,750.000 EACH 1.00000 7,750.00 1.00000 7,750.00

0220 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

39,700.000 EACH 1.00000 39,700.00 1.00000 39,700.00

0230 2414-7200020

SAFETY GRATE, TYPE 2, CULVERT

1.000 EACH 6,000.00000 6,000.00 5,742.55000 5,742.55

0240 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

28.000 EACH 2,000.00000 56,000.00 1,931.58000 54,084.24

0250 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

7.000 EACH 3,000.00000 21,000.00 2,871.27000 20,098.89

Page 4 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

3.000 EACH 6,000.00000 18,000.00 6,003.57000 18,010.71

0270 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

202.000 LF 175.00000 35,350.00 172.28000 34,800.56

0280 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

72.000 LF 285.00000 20,520.00 287.13000 20,673.36

0290 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

34.000 LF 850.00000 28,900.00 850.94000 28,931.96

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

836.000 LF 15.00000 12,540.00 10.44000 8,727.84

0310 2505-4008300

STEEL BEAM GUARDRAIL

800.000 LF 32.00000 25,600.00 32.37000 25,896.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

5.000 EACH 3,200.00000 16,000.00 3,236.71000 16,183.55

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

5.000 EACH 300.00000 1,500.00 323.67000 1,618.35

0340 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

5.000 EACH 3,625.00000 18,125.00 3,236.71000 16,183.55

0350 2506-4984000

FLOWABLE MORTAR

55.800 CY 275.00000 15,345.00 281.91000 15,730.58

0360 2510-6745850

REMOVAL OF PAVEMENT

927.300 SY 20.00000 18,546.00 12.18000 11,294.51

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,050.900 STA 13.00000 39,661.70 13.31000 40,607.48

Page 6 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00 31,322.99000 31,322.99

0390 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 200.00000 400.00 223.93000 447.86

0400 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

64.000 SY 335.00000 21,440.00 220.64000 14,120.96

0410 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 190.00000 1,520.00 582.79000 4,662.32

0420 2529-8174020

SUBBASE PATCH WITH EF JOINT

64.000 SY 40.00000 2,560.00 97.36000 6,231.04

0430 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 800.00000 6,400.00 547.24000 4,377.92

0440 2533-4980005

MOBILIZATION

(1) LS 93,550.00000 93,550.00 180,168.08000 180,168.08

Page 7 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2540-4480507

LONGITUDINAL JOINT REPAIR

81,200.000 LF 4.99000 405,188.00 5.24000 425,488.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

6,200.000 LF 5.00000 31,000.00 3.60000 22,320.00

$3,954,760.90 $4,455,172.52Section Totals:

( ) indicates item is bid as Lump Sum

$4,455,172.52$3,954,760.90

$3,954,760.90

Contract Item Totals

$4,455,172.52Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

June 21, 2022

97-0201-175 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-044-1(709)96--76-25 PCC PATCHING

DALLAS

Route: IOWA 44

ECL Dallas Center to NW 142nd St

Prj Awd Amt: $215,068.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 25 Working Days

25-0441-709

June 21, 2022 10:00 A.M.

DALLASCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $215,068.35 100.00%

2 HA760 HAWKEYE PAVING CORP. $245,606.75 114.20%

3 IO127 IOWA CIVIL CONTRACTING, INC. $349,892.55 162.69%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 25 Working Days

25-0441-709

June 21, 2022 10:00 A.M.

DALLASCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

28.450 STA 275.00000 7,823.75 275.00000 7,823.75 303.00000 8,620.35

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 660.00000 660.00 5,000.00000 5,000.00 4,070.00000 4,070.00

0030 2528-8445113

FLAGGERS

100.000 EACH 540.00000 54,000.00 540.00000 54,000.00 540.00000 54,000.00

0040 2528-8445115

PILOT CARS

25.000 EACH 805.00000 20,125.00 805.00000 20,125.00 805.00000 20,125.00

0050 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

242.800 TON 140.00000 33,992.00 215.00000 52,202.00 200.00000 48,560.00

0060 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

1,488.400 SY 59.00000 87,815.60 60.00000 89,304.00 125.00000 186,050.00

0070 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 14,000.00000 14,000.00 25,000.00000 25,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

June 21, 2022

25-0441-709 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

78.800 STA 40.00000 3,152.00 40.00000 3,152.00 44.00000 3,467.20

$349,892.55$215,068.35 $245,606.75Section Totals:

( ) indicates item is bid as Lump Sum

$245,606.75$215,068.35 $349,892.55

$215,068.35

Contract Item Totals

$245,606.75 349,892.55Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

June 21, 2022

25-0441-709 Primary County: DALLAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-065-5(707)22--76-59 PCC PATCHING

LUCAS

Route: U.S. 65

Wayne Co Line to US 34

Prj Awd Amt: $128,772.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 15 Working Days

59-0655-707

June 21, 2022 10:00 A.M.

LUCASCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $128,772.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $148,644.55 115.43%

3 T.033 TK CONCRETE, INC. $152,975.00 118.80%

4 HA760 HAWKEYE PAVING CORP. $154,700.00 120.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 15 Working Days

59-0655-707

June 21, 2022 10:00 A.M.

LUCASCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 440.00000 440.00 2,500.00000 2,500.00 7,500.00000 7,500.00

0020 2528-8445113

FLAGGERS

90.000 EACH 540.00000 48,600.00 540.00000 48,600.00 540.00000 48,600.00

0030 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 185.00000 3,700.00 350.00000 7,000.00 250.00000 5,000.00

0040 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

385.000 SY 180.00000 69,300.00 185.83000 71,544.55 175.00000 67,375.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 433.00000 1,732.00 1,000.00000 4,000.00 500.00000 2,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 22,500.00000 22,500.00

$152,975.00$128,772.00 $148,644.55Section Totals:

$148,644.55$128,772.00 $152,975.00

$128,772.00

Contract Item Totals

$148,644.55

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 21, 2022

59-0655-707 Primary County: LUCAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$128,772.00 $148,644.55 152,975.00Contract Grand Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 21, 2022

59-0655-707 Primary County: LUCAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0020 2528-8445113

FLAGGERS

90.000 EACH 540.00000 48,600.00

0030 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 300.00000 6,000.00

0040 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

385.000 SY 220.00000 84,700.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 1,600.00000 6,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00

$154,700.00Section Totals:

( ) indicates item is bid as Lump Sum

$154,700.00

$154,700.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 21, 2022

59-0655-707 Primary County: LUCAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 21, 2022

59-0655-707 Primary County: LUCAS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-1(718)128--0N-77 HMA JOINT & CRACK SEALING

POLK

Route: I-80

Ia 141 Interchange to 72nd St

Prj Awd Amt: $278,324.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/15/22 20 Working Days

77-0801-718-A

June 21, 2022 10:00 A.M.

POLKCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $278,324.55 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$464,530.00 166.90%

3 HA760 HAWKEYE PAVING CORP. $555,200.00 199.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/15/22 20 Working Days

77-0801-718-A

June 21, 2022 10:00 A.M.

POLKCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 85,250.00000 85,250.00 45,100.00000 45,100.00 125,000.00000 125,000.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 350.00000 7,000.00 250.00000 5,000.00 250.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 55,000.00000 55,000.00

0040 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

15.000 MILE 9,724.97000 145,874.55 25,282.00000 379,230.00 24,000.00000 360,000.00

0050 2541-1005001

SEALER MATERIAL (HMA SURFACES)

10,200.000 LB 1.00000 10,200.00 1.00000 10,200.00 1.00000 10,200.00

$555,200.00$278,324.55 $464,530.00Section Totals:

( ) indicates item is bid as Lump Sum

$464,530.00$278,324.55 $555,200.00

$278,324.55

Contract Item Totals

$464,530.00 555,200.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

June 21, 2022

77-0801-718-A Primary County: POLK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

June 21, 2022

77-0801-718-A Primary County: POLK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-2(705)155--0N-99 PCC PATCHING

WRIGHT

Route: I-35

Hamilton Co Line to Minnesota State Line

Prj Awd Amt: $417,316.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 30 Working Days

99-0352-705

June 21, 2022 10:00 A.M.

WRIGHTCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $417,316.00 100.00%

2 HA760 HAWKEYE PAVING CORP. $433,442.00 103.86%

3 IO127 IOWA CIVIL CONTRACTING, INC. $507,783.00 121.68%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 30 Working Days

99-0352-705

June 21, 2022 10:00 A.M.

WRIGHTCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 5,000.00000 5,000.00 30,000.00000 30,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 400.00000 400.00 350.00000 350.00 350.00000 350.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,099.000 SY 320.00000 351,680.00 300.00000 329,700.00 355.40000 390,584.60

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

74.000 EACH 212.00000 15,688.00 500.00000 37,000.00 350.60000 25,944.40

0050 2529-8174010

SUBBASE (PATCHES)

755.600 SY 20.00000 15,112.00 25.00000 18,890.00 30.00000 22,668.00

0060 2529-8174020

SUBBASE PATCH WITH EF JOINT

93.400 SY 40.00000 3,736.00 30.00000 2,802.00 40.00000 3,736.00

0070 2529-8174050

PATCH SUBDRAIN

4.000 EACH 300.00000 1,200.00 800.00000 3,200.00 400.00000 1,600.00

0080 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 800.00000 4,000.00 1,500.00000 7,500.00 700.00000 3,500.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

June 21, 2022

99-0352-705 Primary County: WRIGHT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0100 2599-9999005

('EACH' ITEM) Signal Sensors

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 2,200.00000 4,400.00

$507,783.00$417,316.00 $433,442.00Section Totals:

( ) indicates item is bid as Lump Sum

$433,442.00$417,316.00 $507,783.00

$417,316.00

Contract Item Totals

$433,442.00 507,783.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

June 21, 2022

99-0352-705 Primary County: WRIGHT

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-117-1(34)--2J-50 DITCH IMPROVEMENT

JASPER

Route: IOWA 117

South Skunk River north 1000 ft

Prj Awd Amt: $241,411.79

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/10/22 15 Working Days

50-1171-034

June 21, 2022 10:00 A.M.

JASPERCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JAY-R CORP.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA290 JAY-R CORP. $241,411.79 100.00%

2 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $252,515.52 104.60%

3 PE320 PETERSON CONTRACTORS INC. $255,597.29 105.88%

4 RE300 REILLY CONSTRUCTION CO., INC. $313,121.50 129.70%

5 CO091 COLE EXCAVATING, LLC $339,779.00 140.75%

6 MC019 MCANINCH CORPORATION & AFFILIATES $341,299.65 141.38%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $356,003.40 147.47%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/10/22 15 Working Days

50-1171-034

June 21, 2022 10:00 A.M.

JASPERCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JAY-R CORP.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LO083 LODGE CONSTRUCTION INC. $362,472.60 150.15%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/10/22 15 Working Days

50-1171-034

June 21, 2022 10:00 A.M.

JASPERCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JAY-R CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAY-R CORP. (2) DIRTY30 EXCAVATING &
TRUCKING LLC

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 17,000.00000 17,000.00 20,000.00000 20,000.00 18,425.00000 18,425.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,969.000 CY 18.00000 71,442.00 7.25000 28,775.25 8.75000 34,728.75

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,018.000 CY 8.00000 8,144.00 4.00000 4,072.00 16.50000 16,797.00

0040 2315-8275055

SURFACING, DRIVEWAY

4.000 TON 200.00000 800.00 75.00000 300.00 230.00000 920.00

0050 2402-0425040

FLOODED BACKFILL

430.200 CY 27.45000 11,808.99 55.00000 23,661.00 50.00000 21,510.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

627.000 CY 6.00000 3,762.00 12.00000 7,524.00 13.50000 8,464.50

0070 2416-0102290

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 90 IN.

2.000 EACH 1,000.00000 2,000.00 20,000.00000 40,000.00 15,500.00000 31,000.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAY-R CORP. (2) DIRTY30 EXCAVATING &
TRUCKING LLC

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1190290

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 90
IN.

52.000 LF 1,577.42000 82,025.84 1,700.00000 88,400.00 1,500.00000 78,000.00

0090 2507-3250005

ENGINEERING FABRIC

50.700 SY 3.50000 177.45 5.00000 253.50 9.25000 468.98

0100 2507-6800061

REVETMENT, CLASS E

31.500 TON 61.70000 1,943.55 65.00000 2,047.50 72.00000 2,268.00

0110 2510-6745850

REMOVAL OF PAVEMENT

9.330 SY 15.00000 139.95 19.00000 177.27 83.50000 779.06

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

93.300 SY 183.58000 17,128.01 250.00000 23,325.00 120.00000 11,196.00

0130 2528-2518000

SAFETY CLOSURE

2.000 EACH 110.00000 220.00 300.00000 600.00 150.00000 300.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,050.00000 3,050.00 2,500.00000 2,500.00 5,800.00000 5,800.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAY-R CORP. (2) DIRTY30 EXCAVATING &
TRUCKING LLC

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 10,000.00000 10,000.00 24,100.00000 24,100.00

0160 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

40.000 LF 13.75000 550.00 15.00000 600.00 15.00000 600.00

0170 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

40.000 LF 5.50000 220.00 7.00000 280.00 6.00000 240.00

$255,597.29$241,411.79 $252,515.52Section Totals:

( ) indicates item is bid as Lump Sum

$252,515.52$241,411.79 $255,597.29

$241,411.79

Contract Item Totals

$252,515.52 255,597.29Contract Grand Totals

Contract Time Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) COLE EXCAVATING, LLC (6) MCANINCH CORPORATION
& AFFILIATES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 15,000.00000 15,000.00 13,000.00000 13,000.00 17,600.00000 17,600.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,969.000 CY 17.00000 67,473.00 12.00000 47,628.00 17.50000 69,457.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,018.000 CY 30.00000 30,540.00 14.00000 14,252.00 8.50000 8,653.00

0040 2315-8275055

SURFACING, DRIVEWAY

4.000 TON 40.00000 160.00 100.00000 400.00 258.00000 1,032.00

0050 2402-0425040

FLOODED BACKFILL

430.200 CY 60.00000 25,812.00 85.00000 36,567.00 61.00000 26,242.20

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

627.000 CY 15.00000 9,405.00 15.00000 9,405.00 11.00000 6,897.00

0070 2416-0102290

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 90 IN.

2.000 EACH 18,500.00000 37,000.00 29,000.00000 58,000.00 18,800.00000 37,600.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) COLE EXCAVATING, LLC (6) MCANINCH CORPORATION
& AFFILIATES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1190290

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 90
IN.

52.000 LF 1,750.00000 91,000.00 1,950.00000 101,400.00 2,450.00000 127,400.00

0090 2507-3250005

ENGINEERING FABRIC

50.700 SY 5.00000 253.50 10.00000 507.00 5.50000 278.85

0100 2507-6800061

REVETMENT, CLASS E

31.500 TON 100.00000 3,150.00 80.00000 2,520.00 95.00000 2,992.50

0110 2510-6745850

REMOVAL OF PAVEMENT

9.330 SY 100.00000 933.00 100.00000 933.00 110.00000 1,026.30

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

93.300 SY 150.00000 13,995.00 190.00000 17,727.00 131.00000 12,222.30

0130 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 250.00000 500.00 105.00000 210.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 6,500.00000 6,500.00 2,888.00000 2,888.00

Page 5 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) COLE EXCAVATING, LLC (6) MCANINCH CORPORATION
& AFFILIATES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 30,000.00000 30,000.00 26,000.00000 26,000.00

0160 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

40.000 LF 12.50000 500.00 5.50000 220.00 14.00000 560.00

0170 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

40.000 LF 5.00000 200.00 5.50000 220.00 6.00000 240.00

$341,299.65$313,121.50 $339,779.00Section Totals:

( ) indicates item is bid as Lump Sum

$339,779.00$313,121.50 $341,299.65

$313,121.50

Contract Item Totals

$339,779.00 341,299.65Contract Grand Totals

Contract Time Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 18,500.00000 18,500.00 9,000.00000 9,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,969.000 CY 25.00000 99,225.00 16.00000 63,504.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,018.000 CY 25.00000 25,450.00 9.00000 9,162.00

0040 2315-8275055

SURFACING, DRIVEWAY

4.000 TON 150.00000 600.00 125.00000 500.00

0050 2402-0425040

FLOODED BACKFILL

430.200 CY 100.00000 43,020.00 75.00000 32,265.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

627.000 CY 25.00000 15,675.00 27.00000 16,929.00

0070 2416-0102290

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 90 IN.

2.000 EACH 21,000.00000 42,000.00 20,000.00000 40,000.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1190290

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 90
IN.

52.000 LF 1,200.00000 62,400.00 2,500.00000 130,000.00

0090 2507-3250005

ENGINEERING FABRIC

50.700 SY 12.00000 608.40 8.00000 405.60

0100 2507-6800061

REVETMENT, CLASS E

31.500 TON 125.00000 3,937.50 99.00000 3,118.50

0110 2510-6745850

REMOVAL OF PAVEMENT

9.330 SY 300.00000 2,799.00 100.00000 933.00

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

93.300 SY 145.00000 13,528.50 235.00000 21,925.50

0130 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 125.00000 250.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

Page 8 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00

0160 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

40.000 LF 8.00000 320.00 25.00000 1,000.00

0170 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

40.000 LF 1.00000 40.00 12.00000 480.00

$356,003.40 $362,472.60Section Totals:

( ) indicates item is bid as Lump Sum

$362,472.60$356,003.40

$356,003.40

Contract Item Totals

$362,472.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 21, 2022

50-1171-034 Primary County: JASPER

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-275-2(25)--2J-65 PIPE CULVERTS

MILLS

Route: U.S. 275

0.3 mi S of Co Rd H40

Prj Awd Amt: $184,478.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/03/22 20 Working Days

65-2752-025

June 21, 2022 10:00 A.M.

MILLSCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA TRENCHLESS LC

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO295 IOWA TRENCHLESS LC $184,478.00 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $229,624.00 124.47%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/03/22 20 Working Days

65-2752-025

June 21, 2022 10:00 A.M.

MILLSCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA TRENCHLESS LC

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA TRENCHLESS LC (2) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

19.200 UNIT 75.00000 1,440.00 125.00000 2,400.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

327.000 CY 40.00000 13,080.00 50.00000 16,350.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

6.200 CY 40.00000 248.00 100.00000 620.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

37.700 TON 80.00000 3,016.00 50.00000 1,885.00

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

5.300 SY 750.00000 3,975.00 1,200.00000 6,360.00

0060 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 25,000.00000 25,000.00

0070 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 4,500.00000 9,000.00 5,000.00000 10,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

June 21, 2022

65-2752-025 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA TRENCHLESS LC (2) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

58.000 LF 1,525.00000 88,450.00 1,450.00000 84,100.00

0090 2506-4984000

FLOWABLE MORTAR

18.900 CY 300.00000 5,670.00 1,000.00000 18,900.00

0100 2507-3250005

ENGINEERING FABRIC

20.000 SY 30.00000 600.00 10.00000 200.00

0110 2507-6800061

REVETMENT, CLASS E

8.800 TON 165.00000 1,452.00 100.00000 880.00

0120 2510-6745850

REMOVAL OF PAVEMENT

5.300 SY 200.00000 1,060.00 500.00000 2,650.00

0130 2519-3280000

FENCE, FIELD

255.900 LF 30.00000 7,677.00 10.00000 2,559.00

0140 2519-3300400

FIELD FENCE BRACE PANELS

14.000 EACH 300.00000 4,200.00 1,000.00000 14,000.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

June 21, 2022

65-2752-025 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA TRENCHLESS LC (2) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

1.000 EACH 300.00000 300.00 200.00000 200.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00

0170 2528-8445113

FLAGGERS

4.000 EACH 540.00000 2,160.00 540.00000 2,160.00

0180 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 23,000.00000 23,000.00

0190 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

162.000 SQ 25.00000 4,050.00 30.00000 4,860.00

0200 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 6.00000 2,400.00 10.00000 4,000.00

0210 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 3.00000 1,200.00 5.00000 2,000.00

$184,478.00 $229,624.00Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

June 21, 2022

65-2752-025 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$229,624.00$184,478.00

$184,478.00

Contract Item Totals

$229,624.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

June 21, 2022

65-2752-025 Primary County: MILLS

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-006-8(43)--2J-70 PIPE CULVERTS

MUSCATINE

Route: U.S. 6

Near Noble Ave 3.4 mi E of Co Rd X46

Prj Awd Amt: $330,863.13

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/12/22 35 Working Days

70-0068-043

June 21, 2022 10:00 A.M.

MUSCATINECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $330,863.13 100.00%

2 HE550 HEUER CONSTRUCTION, INC. $370,863.58 112.09%

3 BO330 BOOMERANG CORP. $377,799.14 114.19%

4 MI643 MILLER TRUCKING & EXCAVATING $387,527.58 117.13%

5 RE300 REILLY CONSTRUCTION CO., INC. $399,800.55 120.84%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $435,995.46 131.78%

7 DE157 DELONG CONSTRUCTION, INC. $457,775.30 138.36%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/12/22 35 Working Days

70-0068-043

June 21, 2022 10:00 A.M.

MUSCATINECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/12/22 35 Working Days

70-0068-043

June 21, 2022 10:00 A.M.

MUSCATINECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 12,000.00000 2,400.00 25,000.00000 5,000.00 35,000.00000 7,000.00

0020 2102-0425071

SPECIAL BACKFILL

31.600 CY 36.00000 1,137.60 100.00000 3,160.00 89.00000 2,812.40

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

377.000 CY 12.50000 4,712.50 28.00000 10,556.00 20.00000 7,540.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

719.000 CY 9.00000 6,471.00 22.00000 15,818.00 20.00000 14,380.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 17.00000 85.00 100.00000 500.00 100.00000 500.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

149.000 CY 9.50000 1,415.50 30.00000 4,470.00 30.00000 4,470.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 15.00000 7,500.00 30.00000 15,000.00 15.00000 7,500.00

Page 1 of 21

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.480 TON 23.50000 669.28 56.00000 1,594.88 50.00000 1,424.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.757 STA 900.00000 681.30 1,000.00000 757.00 1,000.00000 757.00

0100 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

162.400 SY 242.50000 39,382.00 242.50000 39,382.00 165.00000 26,796.00

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

211.030 TON 25.00000 5,275.75 25.00000 5,275.75 26.00000 5,486.78

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,000.00000 6,000.00 1,500.00000 1,500.00 8,000.00000 8,000.00

0130 2402-0425040

FLOODED BACKFILL

253.300 CY 16.00000 4,052.80 63.50000 16,084.55 45.00000 11,398.50

0140 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

378.200 CY 15.00000 5,673.00 20.00000 7,564.00 15.00000 5,673.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 7,500.00000 15,000.00 9,400.00000 18,800.00 10,000.00000 20,000.00

0160 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

68.000 LF 350.00000 23,800.00 299.00000 20,332.00 350.00000 23,800.00

0170 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0180 2506-4984000

FLOWABLE MORTAR

62.100 CY 300.00000 18,630.00 176.00000 10,929.60 200.00000 12,420.00

0190 2510-6745850

REMOVAL OF PAVEMENT

162.400 SY 18.00000 2,923.20 25.00000 4,060.00 23.00000 3,735.20

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,500.00000 17,500.00 17,500.00000 17,500.00 10,000.00000 10,000.00

0210 2527-8400065

TEMPORARY DELINEATORS

11.000 EACH 25.00000 275.00 25.00000 275.00 25.00000 275.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.460 STA 150.00000 519.00 150.00000 519.00 160.00000 553.60

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

2.160 STA 150.00000 324.00 150.00000 324.00 160.00000 345.60

0240 2528-2518000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 150.00000 900.00 160.00000 960.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

287.500 LF 25.00000 7,187.50 25.00000 7,187.50 27.00000 7,762.50

0260 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 13,000.00000 13,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 12,950.00000 12,950.00 13,000.00000 13,000.00 14,000.00000 14,000.00

Page 4 of 21

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

30.000 EACH 540.00000 16,200.00 540.00000 16,200.00 540.00000 16,200.00

0300 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 75,000.00000 75,000.00 108,000.00000 108,000.00

0310 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

$345,289.58$294,164.43 $339,189.28Section Totals:

Page 5 of 21

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0002 ROADSIDE ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0320 2507-3250005

ENGINEERING FABRIC

455.000 SY 3.00000 1,365.00 3.00000 1,365.00 4.00000 1,820.00

0330 2507-6800061

REVETMENT, CLASS E

430.000 TON 60.00000 25,800.00 54.00000 23,220.00 60.00000 25,800.00

0340 2602-0000020

SILT FENCE

443.800 LF 3.00000 1,331.40 3.00000 1,331.40 2.00000 887.60

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

471.000 LF 3.00000 1,413.00 4.00000 1,884.00 2.50000 1,177.50

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

914.800 LF 1.00000 914.80 0.50000 457.40 0.20000 182.96

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

91.500 LF 3.00000 274.50 1.00000 91.50 1.00000 91.50

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 25.00000 2,500.00 21.00000 2,100.00

Page 6 of 21

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BOOMERANG CORP.

0002 ROADSIDE ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

75.000 LF 6.00000 450.00 10.00000 750.00 5.00000 375.00

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

75.000 LF 2.00000 150.00 1.00000 75.00 1.00000 75.00

$32,509.56$36,698.70 $31,674.30Section Totals:

( ) indicates item is bid as Lump Sum

$370,863.58$330,863.13 $377,799.14

$330,863.13

Contract Item Totals

$370,863.58 377,799.14Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 60,000.00000 12,000.00 10,000.00000 2,000.00 16,700.00000 3,340.00

0020 2102-0425071

SPECIAL BACKFILL

31.600 CY 60.00000 1,896.00 75.00000 2,370.00 77.00000 2,433.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

377.000 CY 15.00000 5,655.00 20.00000 7,540.00 30.00000 11,310.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

719.000 CY 22.00000 15,818.00 35.00000 25,165.00 30.00000 21,570.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 160.00000 800.00 50.00000 250.00 110.00000 550.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

149.000 CY 45.00000 6,705.00 35.00000 5,215.00 38.00000 5,662.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 45.00000 22,500.00 25.00000 12,500.00 23.00000 11,500.00

Page 8 of 21

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.480 TON 40.00000 1,139.20 35.00000 996.80 60.00000 1,708.80

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.757 STA 2,000.00000 1,514.00 1,000.00000 757.00 1,600.00000 1,211.20

0100 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

162.400 SY 205.00000 33,292.00 200.00000 32,480.00 250.00000 40,600.00

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

211.030 TON 27.00000 5,697.81 25.00000 5,275.75 37.00000 7,808.11

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,000.00000 15,000.00 6,000.00000 6,000.00 12,000.00000 12,000.00

0130 2402-0425040

FLOODED BACKFILL

253.300 CY 60.00000 15,198.00 60.00000 15,198.00 50.00000 12,665.00

0140 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

378.200 CY 20.00000 7,564.00 26.00000 9,833.20 12.00000 4,538.40
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 12,500.00000 25,000.00 10,000.00000 20,000.00 8,700.00000 17,400.00

0160 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

68.000 LF 450.00000 30,600.00 500.00000 34,000.00 550.00000 37,400.00

0170 2501-8400172

TEMPORARY SHORING

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 26,600.00000 26,600.00

0180 2506-4984000

FLOWABLE MORTAR

62.100 CY 250.00000 15,525.00 300.00000 18,630.00 330.00000 20,493.00

0190 2510-6745850

REMOVAL OF PAVEMENT

162.400 SY 15.00000 2,436.00 40.00000 6,496.00 13.00000 2,111.20

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 6,200.00000 6,200.00

0210 2527-8400065

TEMPORARY DELINEATORS

11.000 EACH 50.00000 550.00 25.00000 275.00 28.00000 308.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.460 STA 175.00000 605.50 150.00000 519.00 170.00000 588.20

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

2.160 STA 175.00000 378.00 150.00000 324.00 170.00000 367.20

0240 2528-2518000

SAFETY CLOSURE

6.000 EACH 175.00000 1,050.00 150.00000 900.00 170.00000 1,020.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

287.500 LF 40.00000 11,500.00 25.00000 7,187.50 28.00000 8,050.00

0260 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 2,500.00000 5,000.00 2,000.00000 4,000.00 2,200.00000 4,400.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,000.00000 15,000.00 12,000.00000 12,000.00 13,500.00000 13,500.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 14,500.00000 14,500.00

Page 11 of 21

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

30.000 EACH 540.00000 16,200.00 540.00000 16,200.00 540.00000 16,200.00

0300 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 36,000.00000 36,000.00 72,000.00000 72,000.00

0310 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,850.00000 1,850.00 1,500.00000 1,500.00 1,700.00000 1,700.00

$379,734.31$345,473.51 $348,612.25Section Totals:
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADSIDE ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0320 2507-3250005

ENGINEERING FABRIC

455.000 SY 3.50000 1,592.50 5.00000 2,275.00 8.70000 3,958.50

0330 2507-6800061

REVETMENT, CLASS E

430.000 TON 70.00000 30,100.00 75.00000 32,250.00 95.00000 40,850.00

0340 2602-0000020

SILT FENCE

443.800 LF 3.50000 1,553.30 4.00000 1,775.20 3.40000 1,508.92

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

471.000 LF 3.50000 1,648.50 4.00000 1,884.00 4.50000 2,119.50

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

914.800 LF 1.15000 1,052.02 2.00000 1,829.60 1.10000 1,006.28

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

91.500 LF 3.50000 320.25 3.00000 274.50 2.30000 210.45

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 50.00000 5,000.00 100.00000 10,000.00 57.00000 5,700.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILLER TRUCKING &
EXCAVATING

(5) REILLY CONSTRUCTION
CO., INC.

(6) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADSIDE ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

75.000 LF 8.00000 600.00 10.00000 750.00 11.00000 825.00

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

75.000 LF 2.50000 187.50 2.00000 150.00 1.10000 82.50

$56,261.15$42,054.07 $51,188.30Section Totals:

( ) indicates item is bid as Lump Sum

$399,800.55$387,527.58 $435,995.46

$387,527.58

Contract Item Totals

$399,800.55 435,995.46Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 32,500.00000 6,500.00

0020 2102-0425071

SPECIAL BACKFILL

31.600 CY 115.00000 3,634.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

377.000 CY 60.00000 22,620.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

719.000 CY 35.00000 25,165.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 250.00000 1,250.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

149.000 CY 55.00000 8,195.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

500.000 CY 20.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.480 TON 100.00000 2,848.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.757 STA 4,900.00000 3,709.30

0100 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

162.400 SY 250.00000 40,600.00

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

211.030 TON 30.00000 6,330.90

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,000.00000 6,000.00

0130 2402-0425040

FLOODED BACKFILL

253.300 CY 45.00000 11,398.50

0140 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

378.200 CY 45.00000 17,019.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 10,750.00000 21,500.00

0160 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

68.000 LF 395.00000 26,860.00

0170 2501-8400172

TEMPORARY SHORING

(1) LS 65,000.00000 65,000.00

0180 2506-4984000

FLOWABLE MORTAR

62.100 CY 310.00000 19,251.00

0190 2510-6745850

REMOVAL OF PAVEMENT

162.400 SY 45.00000 7,308.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 27,000.00000 27,000.00

0210 2527-8400065

TEMPORARY DELINEATORS

11.000 EACH 25.00000 275.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.460 STA 150.00000 519.00

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

2.160 STA 150.00000 324.00

0240 2528-2518000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

287.500 LF 25.00000 7,187.50

0260 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 2,000.00000 4,000.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 12,950.00000 12,950.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

30.000 EACH 540.00000 16,200.00

0300 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0310 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,500.00000 1,500.00

$413,044.20Section Totals:
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0002 ROADSIDE ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0320 2507-3250005

ENGINEERING FABRIC

455.000 SY 4.00000 1,820.00

0330 2507-6800061

REVETMENT, CLASS E

430.000 TON 69.00000 29,670.00

0340 2602-0000020

SILT FENCE

443.800 LF 3.00000 1,331.40

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

471.000 LF 5.00000 2,355.00

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

914.800 LF 1.50000 1,372.20

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

91.500 LF 5.00000 457.50

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 60.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DELONG CONSTRUCTION,
INC.

0002 ROADSIDE ITEMS - STPN-006-8(43)--2J-70SECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

75.000 LF 15.00000 1,125.00

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

75.000 LF 8.00000 600.00

$44,731.10Section Totals:

( ) indicates item is bid as Lump Sum

$457,775.30

$457,775.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

June 21, 2022

70-0068-043 Primary County: MUSCATINE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-146-2(41)--2J-79 PIPE CULVERTS

POWESHIEK

Route: IOWA 146

0.7 mi N of NCL Grinnell

Prj Awd Amt: $232,010.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/03/22 15 Working Days

79-1462-041

June 21, 2022 10:00 A.M.

POWESHIEKCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $232,010.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $243,626.00 105.01%

3 VI035 VIETH CONSTRUCTION CORPORATION $258,710.00 111.51%

4 BO330 BOOMERANG CORP. $307,616.00 132.59%

5 IO295 IOWA TRENCHLESS LC $314,770.00 135.67%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/03/22 15 Working Days

79-1462-041

June 21, 2022 10:00 A.M.

POWESHIEKCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 20,000.00000 6,000.00 13,000.00000 3,900.00 19,500.00000 5,850.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,500.000 CY 25.00000 37,500.00 18.00000 27,000.00 27.00000 40,500.00

0030 2102-4560000

LOCATING TILE LINES

2.000 STA 500.00000 1,000.00 1,250.00000 2,500.00 1,215.00000 2,430.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 25.00000 1,250.00 27.00000 1,350.00 50.00000 2,500.00

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 4,000.00000 8,000.00 4,200.00000 8,400.00 3,500.00000 7,000.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

38.000 LF 325.00000 12,350.00 315.00000 11,970.00 330.00000 12,540.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

110.000 LF 1,000.00000 110,000.00 1,250.00000 137,500.00 1,075.00000 118,250.00

0090 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

160.000 LF 50.00000 8,000.00 30.00000 4,800.00 40.00000 6,400.00

0100 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 750.00000 750.00 750.00000 750.00 615.00000 615.00

0110 2506-4984000

FLOWABLE MORTAR

40.000 CY 300.00000 12,000.00 220.00000 8,800.00 210.00000 8,400.00

0120 2507-3250005

ENGINEERING FABRIC

32.000 SY 5.00000 160.00 8.00000 256.00 30.00000 960.00

0130 2507-6800061

REVETMENT, CLASS E

20.000 TON 80.00000 1,600.00 100.00000 2,000.00 150.00000 3,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,950.00000 1,950.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

10.000 EACH 540.00000 5,400.00 540.00000 5,400.00 540.00000 5,400.00

0160 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 6.00000 1,800.00 6.00000 1,800.00 5.50000 1,650.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.10000 440.00

0190 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

100.000 LF 8.00000 800.00 8.00000 800.00 8.25000 825.00

$258,710.00$232,010.00 $243,626.00Section Totals:

( ) indicates item is bid as Lump Sum

$243,626.00$232,010.00 $258,710.00

$232,010.00

Contract Item Totals

$243,626.00 258,710.00Contract Grand Totals

Contract Time Totals

Page 3 of 7

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 4 of 7

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) IOWA TRENCHLESS LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 25,000.00000 7,500.00 20,000.00000 6,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,500.000 CY 25.00000 37,500.00 37.00000 55,500.00

0030 2102-4560000

LOCATING TILE LINES

2.000 STA 100.00000 200.00 1,500.00000 3,000.00

0040 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 4,500.00000 4,500.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

50.000 CY 30.00000 1,500.00 40.00000 2,000.00

0060 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 5,000.00000 10,000.00 4,500.00000 9,000.00

0070 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

38.000 LF 445.00000 16,910.00 400.00000 15,200.00

Page 5 of 7

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) IOWA TRENCHLESS LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

110.000 LF 1,000.00000 110,000.00 1,200.00000 132,000.00

0090 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

160.000 LF 26.00000 4,160.00 50.00000 8,000.00

0100 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 450.00000 450.00 1,250.00000 1,250.00

0110 2506-4984000

FLOWABLE MORTAR

40.000 CY 220.00000 8,800.00 300.00000 12,000.00

0120 2507-3250005

ENGINEERING FABRIC

32.000 SY 8.00000 256.00 10.00000 320.00

0130 2507-6800061

REVETMENT, CLASS E

20.000 TON 91.00000 1,820.00 150.00000 3,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,890.00000 1,890.00 4,000.00000 4,000.00

Page 6 of 7

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) IOWA TRENCHLESS LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

10.000 EACH 540.00000 5,400.00 540.00000 5,400.00

0160 2533-4980005

MOBILIZATION

(1) LS 97,000.00000 97,000.00 50,000.00000 50,000.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 2.00000 600.00 6.00000 1,800.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 0.20000 80.00 2.00000 800.00

0190 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

100.000 LF 5.50000 550.00 10.00000 1,000.00

$307,616.00 $314,770.00Section Totals:

( ) indicates item is bid as Lump Sum

$314,770.00$307,616.00

$307,616.00

Contract Item Totals

$314,770.00Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 21, 2022

79-1462-041 Primary County: POWESHIEK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(196)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide, Type B Signing (FY 2022)

Prj Awd Amt: $355,594.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 25 Working Days

00-000T-196

June 21, 2022 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $355,594.09 100.00%

2 MC069 MCCLAIN & CO., INC. $366,038.67 102.94%

3 K.100 K & W ELECTRIC, INC. $374,880.40 105.42%

4 WE570 WESTERN REMAC, INC. $456,434.45 128.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 25 Working Days

00-000T-196

June 21, 2022 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0001 ACCELERATED TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 600.00000 3,600.00 890.51000 5,343.06 600.00000 3,600.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 2,400.00000 2,400.00 624.94000 624.94 1,750.00000 1,750.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 1,100.00000 6,600.00 439.81000 2,638.86 500.00000 3,000.00

0040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,686.00000 13,488.00 2,586.34000 20,690.72 1,900.00000 15,200.00

0050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

55.200 LF 17.05000 941.16 46.13000 2,546.38 19.00000 1,048.80

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 970.00000 3,880.00 662.11000 2,648.44 750.00000 3,000.00

0070 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

209.900 LF 108.12000 22,694.39 89.08000 18,697.89 110.00000 23,089.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0001 ACCELERATED TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

822.500 SF 25.50000 20,973.75 34.33000 28,236.43 35.00000 28,787.50

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 12,442.87000 12,442.87 1,000.00000 1,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 12,600.00000 12,600.00 13,126.08000 13,126.08 14,500.00000 14,500.00

$94,975.30$90,777.30 $106,995.67Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0002 STANDARD TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

15.000 EACH 600.00000 9,000.00 879.62000 13,194.30 600.00000 9,000.00

0120 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

1.000 EACH 9,450.00000 9,450.00 9,885.22000 9,885.22 10,000.00000 10,000.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

289.000 LF 25.00000 7,225.00 15.97000 4,615.33 17.00000 4,913.00

0140 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

11.000 EACH 150.00000 1,650.00 458.62000 5,044.82 1,000.00000 11,000.00

0150 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 450.00000 450.00 247.13000 247.13 200.00000 200.00

0160 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

30.000 EACH 780.00000 23,400.00 435.45000 13,063.50 400.00000 12,000.00

0170 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,696.00000 6,784.00 2,116.58000 8,466.32 1,750.00000 7,000.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0002 STANDARD TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

11.000 EACH 1,740.00000 19,140.00 2,604.31000 28,647.41 1,900.00000 20,900.00

0190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

295.400 LF 17.40000 5,139.96 17.92000 5,293.57 19.00000 5,612.60

0200 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

22.000 EACH 951.00000 20,922.00 654.26000 14,393.72 750.00000 16,500.00

0210 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

77.900 LF 97.00000 7,556.30 122.96000 9,578.58 90.00000 7,011.00

0220 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

164.600 LF 125.30000 20,624.38 87.76000 14,445.30 110.00000 18,106.00

0230 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,423.250 SF 34.20000 82,875.15 25.98000 62,956.04 50.00000 121,162.50

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 35,600.00000 35,600.00 43,213.70000 43,213.70 16,500.00000 16,500.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) MCCLAIN & CO., INC. (3) K & W ELECTRIC, INC.

0002 STANDARD TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 25,998.06000 25,998.06 20,000.00000 20,000.00

$279,905.10$264,816.79 $259,043.00Section Totals:

( ) indicates item is bid as Lump Sum

$366,038.67$355,594.09 $374,880.40

$355,594.09

Contract Item Totals

$366,038.67 374,880.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN REMAC, INC.

0001 ACCELERATED TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 433.00000 2,598.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 885.00000 885.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 507.00000 3,042.00

0040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,931.00000 15,448.00

0050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

55.200 LF 21.50000 1,186.80

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 1,045.00000 4,180.00

0070 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

209.900 LF 121.00000 25,397.90
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN REMAC, INC.

0001 ACCELERATED TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

822.500 SF 44.30000 36,436.75

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,875.00000 1,875.00

0100 2533-4980005

MOBILIZATION

(1) LS 19,408.00000 19,408.00

$110,457.45Section Totals:

Page 7 of 10

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN REMAC, INC.

0002 STANDARD TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

15.000 EACH 462.00000 6,930.00

0120 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

1.000 EACH 5,338.00000 5,338.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

289.000 LF 13.50000 3,901.50

0140 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

11.000 EACH 885.00000 9,735.00

0150 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 500.00000 500.00

0160 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

30.000 EACH 1,419.00000 42,570.00

0170 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,950.00000 7,800.00

Page 8 of 10

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN REMAC, INC.

0002 STANDARD TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

11.000 EACH 2,277.00000 25,047.00

0190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

295.400 LF 21.00000 6,203.40

0200 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

22.000 EACH 660.00000 14,520.00

0210 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

77.900 LF 96.00000 7,478.40

0220 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

164.600 LF 122.00000 20,081.20

0230 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,423.250 SF 46.00000 111,469.50

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 42,125.00000 42,125.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN REMAC, INC.

0002 STANDARD TIME FRAME ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2533-4980005

MOBILIZATION

(1) LS 42,278.00000 42,278.00

$345,977.00Section Totals:

( ) indicates item is bid as Lump Sum

$456,434.45

$456,434.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-196 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(214)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide - Sign Truss Replacement

Prj Awd Amt: $1,000,152.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 50 Working Days

00-000T-214

June 21, 2022 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ADVANCED TRAFFIC CONTROL, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AD172 ADVANCED TRAFFIC CONTROL, INC. $1,000,152.25 100.00%

2 K.100 K & W ELECTRIC, INC. $1,024,991.50 102.48%

3 VO080 VOLTMER, INC. $1,205,989.45 120.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 50 Working Days

00-000T-214

June 21, 2022 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ADVANCED TRAFFIC CONTROL, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADVANCED TRAFFIC
CONTROL, INC.

(2) K & W ELECTRIC, INC. (3) VOLTMER, INC.

0001 TRAFFIC SIGN ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

5.000 EACH 7,000.00000 35,000.00 10,000.00000 50,000.00 14,640.00000 73,200.00

0020 2402-2720000

EXCAVATION, CLASS 20

923.800 CY 30.00000 27,714.00 32.50000 30,023.50 35.40000 32,702.52

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

229.900 CY 485.00000 111,501.50 350.00000 80,465.00 787.20000 180,977.28

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

32,418.000 LB 2.00000 64,836.00 2.50000 81,045.00 2.66000 86,231.88

0050 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

1.000 EACH 33,500.00000 33,500.00 6,000.00000 6,000.00 9,294.00000 9,294.00

0060 2423-1051380

STEEL CANTILEVER SIGN TRUSS, 38 FT. ARM

1.000 EACH 90,000.00000 90,000.00 84,750.00000 84,750.00 72,480.00000 72,480.00

0070 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

1.000 EACH 95,000.00000 95,000.00 90,000.00000 90,000.00 76,480.00000 76,480.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-214 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADVANCED TRAFFIC
CONTROL, INC.

(2) K & W ELECTRIC, INC. (3) VOLTMER, INC.

0001 TRAFFIC SIGN ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2423-1060080

STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN

1.000 EACH 120,000.00000 120,000.00 126,500.00000 126,500.00 112,140.00000 112,140.00

0090 2423-1060095

STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN

1.000 EACH 125,000.00000 125,000.00 135,000.00000 135,000.00 119,140.00000 119,140.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

607.000 LF 5.25000 3,186.75 5.50000 3,338.50 5.00000 3,035.00

0110 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,260.000 LF 40.00000 50,400.00 40.00000 50,400.00 38.00000 47,880.00

0120 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

10.000 EACH 3,000.00000 30,000.00 2,950.00000 29,500.00 2,800.00000 28,000.00

0130 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

5.000 EACH 1,500.00000 7,500.00 2,500.00000 12,500.00 2,132.00000 10,660.00

0140 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

120.400 LF 85.00000 10,234.00 125.00000 15,050.00 115.92000 13,956.77
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-214 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADVANCED TRAFFIC
CONTROL, INC.

(2) K & W ELECTRIC, INC. (3) VOLTMER, INC.

0001 TRAFFIC SIGN ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,182.000 SF 25.00000 29,550.00 28.50000 33,687.00 28.00000 33,096.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,000.00000 18,000.00 9,500.00000 9,500.00 9,000.00000 9,000.00

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

870.000 LF 15.00000 13,050.00 26.50000 23,055.00 25.00000 21,750.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 48,000.00000 48,000.00 118,200.00000 118,200.00

0190 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 40,000.00000 40,000.00 75,350.00000 75,350.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 2,000.00000 8,000.00 1,850.00000 7,400.00

0210 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY-
INSTALL AND SURVEY

10.000 EACH 500.00000 5,000.00 600.00000 6,000.00 1,920.00000 19,200.00
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-214 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADVANCED TRAFFIC
CONTROL, INC.

(2) K & W ELECTRIC, INC. (3) VOLTMER, INC.

0001 TRAFFIC SIGN ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999005

('EACH' ITEM) DMS LADDER, GATE, AND
RUNWAY

1.000 EACH 30,000.00000 30,000.00 26,500.00000 26,500.00 26,200.00000 26,200.00

0230 2599-9999005

('EACH' ITEM) REMOVE OVERHEAD DMS

1.000 EACH 2,500.00000 2,500.00 4,950.00000 4,950.00 6,480.00000 6,480.00

0240 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

7,230.000 LB 6.00000 43,380.00 4.25000 30,727.50 3.20000 23,136.00

$1,205,989.45$1,000,152.25 $1,024,991.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,024,991.50$1,000,152.25 $1,205,989.45

$1,000,152.25

Contract Item Totals

$1,024,991.50 1,205,989.45Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

June 21, 2022

00-000T-214 Primary County: STATEWIDE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IHSIPX-380-7(135)66--08-07 GUARDRAIL

BLACK HAWK

Route: I-380

E US 20 Interchange to W US 20/US 218 Interchange

Prj Awd Amt: $778,254.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/18/23 30 Working Days

07-3807-135

June 21, 2022 10:00 A.M.

BLACK HAWKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $778,254.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LO280 LOVEWELL FENCING, INC. $977,615.00 125.62%

3 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$1,325,490.75 170.32%
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Contract ID:

Letting Date:

Start Date: 09/18/23 30 Working Days

07-3807-135

June 21, 2022 10:00 A.M.

BLACK HAWKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,783.000 CY 28.00000 105,924.00 42.00000 158,886.00 52.50000 198,607.50

0020 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

50.000 LF 3.00000 150.00 11.00000 550.00 15.00000 750.00

0030 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,434.400 LF 10.00000 14,344.00 10.00000 14,344.00 8.75000 12,551.00

0040 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,500.00000 2,500.00 2,800.00000 2,800.00 4,375.00000 4,375.00

0050 2505-6000111

HIGH TENSION CABLE GUARDRAIL

27,880.000 LF 16.68000 465,038.40 18.00000 501,840.00 26.70000 744,396.00

0060 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

28.000 EACH 1,800.00000 50,400.00 3,800.00000 106,400.00 3,803.75000 106,505.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

June 21, 2022

07-3807-135 Primary County: BLACK HAWK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 52,603.00000 52,603.00 100,000.00000 100,000.00 123,937.50000 123,937.50

0090 2599-9999005

('EACH' ITEM) PIPE APRON GUARD

55.000 EACH 750.00000 41,250.00 850.00000 46,750.00 1,062.50000 58,437.50

$1,299,559.50$757,209.40 $956,570.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

June 21, 2022

07-3807-135 Primary County: BLACK HAWK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2601-2634100

MULCHING

5.700 ACRE 650.00000 3,705.00 650.00000 3,705.00 812.50000 4,631.25

0110 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.700 ACRE 1,200.00000 6,840.00 1,200.00000 6,840.00 1,500.00000 8,550.00

0120 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.75000 2,750.00 2.75000 2,750.00 3.44000 3,440.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.25000 4,250.00 4.25000 4,250.00 5.31000 5,310.00

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 1.00000 2,000.00 1.00000 2,000.00 1.25000 2,500.00

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

June 21, 2022

07-3807-135 Primary County: BLACK HAWK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$25,931.25$21,045.00 $21,045.00Section Totals:

( ) indicates item is bid as Lump Sum

$977,615.00$778,254.40 $1,325,490.75

$778,254.40

Contract Item Totals

$977,615.00 1,325,490.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

June 21, 2022

07-3807-135 Primary County: BLACK HAWK

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-380-6(379)25--25-57 ITS INFRASTRUCTURE

LINN

Route: I-380

Tower Terrace Rd Interchange in Cedar Rapids / Hiawatha

Prj Awd Amt: $94,461.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 60 Working Days

57-3806-379

June 21, 2022 10:00 A.M.

LINNCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE ELECTRICAL CONTRACTORS, LTD

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA736 HAWKEYE ELECTRICAL CONTRACTORS OF CEDAR RAPIDS,
LTD

$94,461.64 100.00%

2 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $133,405.25 141.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/03/23 60 Working Days

57-3806-379

June 21, 2022 10:00 A.M.

LINNCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE ELECTRICAL CONTRACTORS, LTD

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE ELECTRICAL
CONTRACTORS OF CEDAR

RAPIDS, LTD

(2) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 6,500.00000 6,500.00

0030 2599-9999005

('EACH' ITEM) FIBER MARKER

6.000 EACH 151.24000 907.44 300.00000 1,800.00

0040 2599-9999005

('EACH' ITEM) ITS HANDHOLE, 24x36x36

6.000 EACH 2,016.55000 12,099.30 1,550.00000 9,300.00

0050 2599-9999005

('EACH' ITEM) ITS HANDHOLE, 48x30x36

2.000 EACH 2,092.45000 4,184.90 2,250.00000 4,500.00

0060 2599-9999005

('EACH' ITEM) REMOVE EXISTING HANDHOLE

4.000 EACH 359.10000 1,436.40 550.00000 2,200.00

0070 2599-9999005

('EACH' ITEM) TEST STATION

2.000 EACH 581.15000 1,162.30 400.00000 800.00
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-379 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE ELECTRICAL
CONTRACTORS OF CEDAR

RAPIDS, LTD

(2) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999009

('LINEAR FEET' ITEM) 1 - 2 INCH HDPE
CONDUIT, BORED

3,738.000 LF 8.09000 30,240.42 11.00000 41,118.00

0090 2599-9999009

('LINEAR FEET' ITEM) 1 - 2 INCH HDPE
CONDUIT, PLOWED

4,277.000 LF 1.88000 8,040.76 7.00000 29,939.00

0100 2599-9999009

('LINEAR FEET' ITEM) 12 SM DIELECTRIC FIBER
OPTIC CABLE

616.000 LF 2.47000 1,521.52 2.00000 1,232.00

0110 2599-9999009

('LINEAR FEET' ITEM) 96 SM ARMORED FIBER
OPTIC CABLE

8,915.000 LF 2.84000 25,318.60 2.75000 24,516.25

0120 2599-9999010

('LUMP SUM' ITEM) ITS CONSTRUCTION
SURVEY

(1) LS 6,050.00000 6,050.00 6,500.00000 6,500.00

$94,461.64 $133,405.25Section Totals:

$133,405.25$94,461.64Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-379 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$94,461.64 $133,405.25Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-379 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-030-7(215)--3L-57 GUARDRAIL

LINN

Route: U.S. 30

In Cedar Rapids, from CIC RR to Cedar River Trail

Prj Awd Amt: $914,436.71

Project: WorkType:

County:

Location:

IHSIPX-380-6(459)27--08-57 GUARDRAIL

LINN

Route: I-380

Tower Terrace Rd to Co Rd W36/Lewis Access Rd

Prj Awd Amt: $1,156,758.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/31/23 80 Working Days

57-3806-459

June 21, 2022 10:00 A.M.

LINNCall Order:  355 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $2,071,194.71 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$2,982,160.26 143.98%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/31/23 80 Working Days

57-3806-459

June 21, 2022 10:00 A.M.

LINNCall Order:  355 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway Items - HSIPX-030-7(215)--3L-57SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

172.800 TON 54.00000 9,331.20 60.00000 10,368.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

4,177.200 CY 37.39000 156,185.51 45.00000 187,974.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,868.000 CY 12.50000 110,850.00 16.00000 141,888.00

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

460.000 SY 114.00000 52,440.00 150.00000 69,000.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.400 STA 1,800.00000 13,320.00 2,571.00000 19,025.40

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

136.700 CY 45.00000 6,151.50 80.00000 10,936.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,369.000 LF 3.00000 4,107.00 6.00000 8,214.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway Items - HSIPX-030-7(215)--3L-57SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008130

REMOVAL OF CABLE GUARDRAIL

6,950.000 LF 11.00000 76,450.00 2.00000 13,900.00

0090 2505-4008300

STEEL BEAM GUARDRAIL

500.000 LF 32.00000 16,000.00 50.00000 25,000.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 4,200.00000 16,800.00

0110 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

3.000 EACH 3,000.00000 9,000.00 2,700.00000 8,100.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 350.00000 1,400.00

0130 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,800.00000 2,800.00 6,200.00000 6,200.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway Items - HSIPX-030-7(215)--3L-57SECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

3.000 EACH 2,800.00000 8,400.00 5,100.00000 15,300.00

0150 2505-6000111

HIGH TENSION CABLE GUARDRAIL

19,800.000 LF 14.80000 293,040.00 19.00000 376,200.00

0160 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

15.000 EACH 2,000.00000 30,000.00 5,500.00000 82,500.00

0170 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 2,500.00000 2,500.00 3,100.00000 3,100.00

0180 2510-6745850

REMOVAL OF PAVEMENT

86.600 SY 40.00000 3,464.00 57.00000 4,936.20

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00 24,000.00000 24,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 52,500.00000 52,500.00 100,000.00000 100,000.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway Items - HSIPX-030-7(215)--3L-57SECTION: Cat Alt Set: Cat Alt Member:

0210 2599-9999005

('EACH' ITEM) Remove and ReplaceApron Guard

1.000 EACH 2,500.00000 2,500.00 4,500.00000 4,500.00

$886,239.21 $1,129,341.60Section Totals:
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 Erosion Control Items - HSIPX-030-7(215)--3L-57SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

7.900 ACRE 650.00000 5,135.00 715.00000 5,648.50

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.900 ACRE 1,250.00000 9,875.00 1,500.00000 11,850.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,250.000 LF 3.75000 4,687.50 6.00000 7,500.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.75000 4,750.00 8.00000 8,000.00

0260 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,250.000 LF 1.00000 2,250.00 1.25000 2,812.50

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 Erosion Control Items - HSIPX-030-7(215)--3L-57SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$28,197.50 $37,311.00Section Totals:

Page 6 of 9

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0003 Roadway Items - IHSIPX-380-6(459)27--08-57SECTION: Cat Alt Set: Cat Alt Member:

0290 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,032.000 CY 38.00000 229,216.00 45.00000 271,440.00

0300 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,894.000 LF 10.00000 18,940.00 0.79000 1,496.26

0310 2505-6000111

HIGH TENSION CABLE GUARDRAIL

44,510.000 LF 14.80000 658,748.00 19.00000 845,690.00

0320 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

44.000 EACH 2,000.00000 88,000.00 5,500.00000 242,000.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 9,750.00000 9,750.00 40,000.00000 40,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 200,000.00000 200,000.00

0350 2599-9999005

('EACH' ITEM) PIPE APRON GUARD

91.000 EACH 600.00000 54,600.00 1,925.00000 175,175.00

$1,129,254.00 $1,775,801.26Section Totals:
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0004 Erosion Control Items - IHSIPX-380-6(459)27--08-57SECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

8.160 ACRE 650.00000 5,304.00 700.00000 5,712.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

8.160 ACRE 1,250.00000 10,200.00 1,715.00000 13,994.40

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.75000 3,750.00 7.00000 7,000.00

0390 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.75000 4,750.00 9.00000 9,000.00

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 1.00000 2,000.00 1.25000 2,500.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

Page 8 of 9

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0004 Erosion Control Items - IHSIPX-380-6(459)27--08-57SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$27,504.00 $39,706.40Section Totals:

( ) indicates item is bid as Lump Sum

$2,982,160.26$2,071,194.71

$2,071,194.71

Contract Item Totals

$2,982,160.26Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

June 21, 2022

57-3806-459 Primary County: LINN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IHSIPX-029-4(137)58--08-78 GUARDRAIL

POTTAWATTAMIE

Route: I-29

0.5 mi N of Council Bluffs to I-680

Prj Awd Amt: $688,920.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 50 Working Days

78-0294-137

June 21, 2022 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $688,920.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$953,071.00 138.34%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 50 Working Days

78-0294-137

June 21, 2022 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

2,793.000 CY 38.50000 107,530.50 55.00000 153,615.00

0020 2505-4008130

REMOVAL OF CABLE GUARDRAIL

444.000 LF 31.10000 13,808.40 9.00000 3,996.00

0030 2505-6000111

HIGH TENSION CABLE GUARDRAIL

20,640.000 LF 17.44000 359,961.60 21.00000 433,440.00

0040 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

20.000 EACH 2,300.00000 46,000.00 3,600.00000 72,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 36,000.00000 36,000.00 55,000.00000 55,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 59,500.00000 59,500.00 170,000.00000 170,000.00

0070 2599-9999005

('EACH' ITEM) Pipe Apron Guard

42.000 EACH 750.00000 31,500.00 1,000.00000 42,000.00

$654,300.50 $930,051.00Section Totals:

Page 1 of 3

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

June 21, 2022

78-0294-137 Primary County: POTTAWATTAMIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2634100

MULCHING

3.840 ACRE 2,500.00000 9,600.00 1,500.00000 5,760.00

0090 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.840 ACRE 3,000.00000 11,520.00 1,500.00000 5,760.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 5.00000 5,000.00 4.00000 4,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.00000 6,000.00 5.00000 5,000.00

0120 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.50000 1,000.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

June 21, 2022

78-0294-137 Primary County: POTTAWATTAMIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$34,620.00 $23,020.00Section Totals:

( ) indicates item is bid as Lump Sum

$953,071.00$688,920.50

$688,920.50

Contract Item Totals

$953,071.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

June 21, 2022

78-0294-137 Primary County: POTTAWATTAMIE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ICAAP-SWAP-0155(708)--SH-85 TRAFFIC SIGNALS

STORY

Route: VARIOUS LOCATIONS

In the city of Ames,   Second Phase Deployment Ames Traffic Signal Master Plan

Prj Awd Amt: $1,862,597.00

Project: WorkType:

County:

Location:

ICAAP-SWAP-0155(702)--SH-85 TRAFFIC SIGNALS

STORY

Route: VARIOUS LOCATIONS

In the city of Ames, First Phase Deployment Ames Traffic Signal Master Plan

Prj Awd Amt: $1,937,985.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/06/23

85-0155-708

June 21, 2022 10:00 A.M.

STORYCall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA143 VAN MAANEN ELECTRIC, INC. $3,800,582.00 100.00%

2 K.100 K & W ELECTRIC, INC. $5,196,625.00 136.73%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/06/23

85-0155-708

June 21, 2022 10:00 A.M.

STORYCall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0001 (Traffic Signal Items  - (708SECTION: Cat Alt Set: Cat Alt Member:

0010 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 19.50000 1,950.00 35.00000 3,500.00

0020 2511-6745900

REMOVAL OF SIDEWALK

100.000 SY 19.50000 1,950.00 20.00000 2,000.00

0030 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

100.000 SY 115.00000 11,500.00 160.00000 16,000.00

0040 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

100.000 SY 132.00000 13,200.00 185.00000 18,500.00

0050 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

100.000 LF 65.00000 6,500.00 160.00000 16,000.00

0060 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

100.000 SY 160.00000 16,000.00 210.00000 21,000.00

0070 2515-6745600

REMOVAL OF PAVED DRIVEWAY

100.000 SY 19.50000 1,950.00 16.50000 1,650.00

0080 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 1,681,815.00000 1,681,815.00 2,320,000.00000 2,320,000.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0001 (Traffic Signal Items  - (708SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00 27,500.00000 27,500.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.000 SY 110.00000 11,000.00 425.00000 42,500.00

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 925.00000 18,500.00 525.00000 10,500.00

0120 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

100.000 SY 221.00000 22,100.00 100.00000 10,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 19,852.00000 19,852.00 50,000.00000 50,000.00

0140 2599-9999005

('EACH' ITEM) IRRIGATION SYSTEM
ADJUSTMENT

5.000 EACH 500.00000 2,500.00 225.00000 1,125.00

0150 2599-9999010

('LUMP SUM' ITEM) EXCAVATION AND GRADING

(1) LS 16,450.00000 16,450.00 20,000.00000 20,000.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0001 (Traffic Signal Items  - (708SECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 16,050.00000 3,210.00 11,000.00000 2,200.00

0170 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 16,050.00000 3,210.00 15,500.00000 3,100.00

0180 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 16,050.00000 3,210.00 15,500.00000 3,100.00

$1,853,397.00 $2,568,675.00Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0002 (Traffic Signal Items - Division 2 - (708SECTION: Cat Alt Set: Cat Alt Member:

0190 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 9,200.00000 9,200.00 4,500.00000 4,500.00

$9,200.00 $4,500.00Section Totals:

Page 4 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0003 (Traffic Signal Items - (702SECTION: Cat Alt Set: Cat Alt Member:

0200 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 19.50000 1,950.00 35.00000 3,500.00

0210 2511-6745900

REMOVAL OF SIDEWALK

100.000 SY 19.50000 1,950.00 20.00000 2,000.00

0220 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

100.000 SY 115.00000 11,500.00 160.00000 16,000.00

0230 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

100.000 SY 132.00000 13,200.00 185.00000 18,500.00

0240 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

100.000 LF 65.00000 6,500.00 160.00000 16,000.00

0250 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

100.000 SY 160.00000 16,000.00 210.00000 21,000.00

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

100.000 SY 19.50000 1,950.00 20.00000 2,000.00

0270 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 1,748,415.00000 1,748,415.00 2,360,000.00000 2,360,000.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0003 (Traffic Signal Items - (702SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,300.00000 15,300.00 27,500.00000 27,500.00

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.000 SY 110.00000 11,000.00 425.00000 42,500.00

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 925.00000 18,500.00 525.00000 10,500.00

0310 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

100.000 SY 221.00000 22,100.00 100.00000 10,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 20,550.00000 20,550.00 50,000.00000 50,000.00

0330 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 15,800.00000 15,800.00 10,000.00000 10,000.00

0340 2599-9999005

('EACH' ITEM) IRRIGATION SYSTEM
ADJUSTMENT

5.000 EACH 500.00000 2,500.00 210.00000 1,050.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0003 (Traffic Signal Items - (702SECTION: Cat Alt Set: Cat Alt Member:

0350 2599-9999010

('LUMP SUM' ITEM) EXCAVATION AND GRADING

(1) LS 13,450.00000 13,450.00 20,000.00000 20,000.00

0360 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 16,050.00000 3,210.00 11,000.00000 2,200.00

0370 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 16,050.00000 3,210.00 15,500.00000 3,100.00

0380 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 10,500.00000 2,100.00 15,500.00000 3,100.00

$1,929,185.00 $2,618,950.00Section Totals:

Page 7 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) K & W ELECTRIC, INC.

0004 (Traffic Signal Items - Division 2 - (702SECTION: Cat Alt Set: Cat Alt Member:

0390 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 8,800.00000 8,800.00 4,500.00000 4,500.00

$8,800.00 $4,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,196,625.00$3,800,582.00

$3,800,582.00

Contract Item Totals

$5,196,625.00Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

June 21, 2022

85-0155-708 Primary County: STORY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IHSIPX-035-2(486)52--08-91 GUARDRAIL

WARREN

Route: I-35

Co Rd G50/St Charles Interchange to Clanton Creek

Prj Awd Amt: $344,232.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

91-0352-486

June 21, 2022 10:00 A.M.

WARRENCall Order:  358 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $344,232.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LO280 LOVEWELL FENCING, INC. $468,257.00 136.03%

3 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$499,896.00 145.22%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

91-0352-486

June 21, 2022 10:00 A.M.

WARRENCall Order:  358 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,168.000 CY 88.00000 102,784.00 55.00000 64,240.00 55.00000 64,240.00

0020 2505-4008130

REMOVAL OF CABLE GUARDRAIL

333.500 LF 5.00000 1,667.50 12.00000 4,002.00 20.00000 6,670.00

0030 2505-6000111

HIGH TENSION CABLE GUARDRAIL

8,662.000 LF 18.00000 155,916.00 25.00000 216,550.00 23.00000 199,226.00

0040 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 2,300.00000 18,400.00 4,200.00000 33,600.00 5,000.00000 40,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 10,900.00000 10,900.00 50,000.00000 50,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 78,000.00000 78,000.00 110,000.00000 110,000.00

0070 2599-9999005

('EACH' ITEM) PIPE APRON GUARD

15.000 EACH 600.00000 9,000.00 2,500.00000 37,500.00 1,000.00000 15,000.00

$485,136.00$320,767.50 $444,792.00Section Totals:

Page 1 of 3

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

June 21, 2022

91-0352-486 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2634100

MULCHING

1.630 ACRE 2,500.00000 4,075.00 2,500.00000 4,075.00 1,000.00000 1,630.00

0090 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.630 ACRE 3,000.00000 4,890.00 3,000.00000 4,890.00 1,000.00000 1,630.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 5.00000 5,000.00 5.00000 5,000.00 4.00000 4,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.00000 6,000.00 6.00000 6,000.00 4.00000 4,000.00

0120 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

June 21, 2022

91-0352-486 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC. (3) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0002 Erosion Control ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$14,760.00$23,465.00 $23,465.00Section Totals:

( ) indicates item is bid as Lump Sum

$468,257.00$344,232.50 $499,896.00

$344,232.50

Contract Item Totals

$468,257.00 499,896.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

June 21, 2022

91-0352-486 Primary County: WARREN

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-9(242)--2R-31 EROSION CONTROL

DUBUQUE

Route: U.S. 20

Swiss Valley Rd Interchange SW of Dubuque

Prj Awd Amt: $149,708.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/15/22 40 Working Days

31-0209-242-A

June 21, 2022 10:00 A.M.

DUBUQUECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GREENTECH OF IOWA, LLC

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR158 GREENTECH OF IOWA, LLC $149,708.00 100.00%

2 RI080 RIEHM CONSTRUCTION CO. $286,440.98 191.33%

ST525 STEVENS EROSION CONTROL, INC. $148,754.00

BIDDER: UNBALANCED BID

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/15/22 40 Working Days

31-0209-242-A

June 21, 2022 10:00 A.M.

DUBUQUECall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GREENTECH OF IOWA, LLC

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREENTECH OF IOWA,
LLC

(2) RIEHM CONSTRUCTION
CO.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2125-2225050

RESHAPING DITCHES

45.000 STA 150.00000 6,750.00 200.00000 9,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 15,000.00000 15,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00

0040 2601-2633100

MOWING

1,004.600 ACRE 30.00000 30,138.00 143.50000 144,160.10

0050 2601-2636043

SEEDING AND FERTILIZING (RURAL)

46.320 ACRE 1,250.00000 57,900.00 1,000.00000 46,320.00

0060 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

792.000 SQ 15.00000 11,880.00 11.39000 9,020.88

0070 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

419.000 MGAL 60.00000 25,140.00 60.00000 25,140.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

June 21, 2022

31-0209-242-A Primary County: DUBUQUE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREENTECH OF IOWA,
LLC

(2) RIEHM CONSTRUCTION
CO.

0001 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.75000 7,500.00 6.10000 12,200.00

0090 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 2.00000 4,000.00

0100 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

6.000 EACH 650.00000 3,900.00 1,100.00000 6,600.00

$149,708.00 $286,440.98Section Totals:

( ) indicates item is bid as Lump Sum

$286,440.98$149,708.00

$149,708.00

Contract Item Totals

$286,440.98Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

June 21, 2022

31-0209-242-A Primary County: DUBUQUE

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-020-3(728)32--76-97 FENCING

WOODBURY

Route: U.S. 20

1500 ft W of the Little Sioux River to the Little Sioux River

Prj Awd Amt: $16,376.88

Project: WorkType:

County:

Location:

MP-031-3(712)20--76-97 FENCING

WOODBURY

Route: IOWA 31

E Jct Co Rd D22 to W Jct US 20

Prj Awd Amt: $7,748.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

97-0203-728

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO300 NORTHWEST LANDSCAPING, INC. $24,125.63 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $38,842.00 161.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

97-0203-728

June 21, 2022 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadway Items - MP-020-3(728)32--76-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2519-3280000

FENCE, FIELD

1,653.900 LF 4.25000 7,029.08 7.21000 11,924.62

0020 2519-3300400

FIELD FENCE BRACE PANELS

12.000 EACH 245.00000 2,940.00 200.00000 2,400.00

0030 2519-4200140

REMOVAL OF FENCE, FIELD

1,653.900 LF 2.00000 3,307.80 2.00000 3,307.80

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,100.00000 1,100.00 3,690.00000 3,690.00

0050 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 7,380.00000 7,380.00

$16,376.88 $28,702.42Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

June 21, 2022

97-0203-728 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0002 Roadway Items - MP-031-3(712)20--76-97SECTION: Cat Alt Set: Cat Alt Member:

0060 2519-3280000

FENCE, FIELD

587.000 LF 4.25000 2,494.75 7.21000 4,232.27

0070 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 245.00000 980.00 200.00000 800.00

0080 2519-4200140

REMOVAL OF FENCE, FIELD

587.000 LF 2.00000 1,174.00 2.00000 1,174.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,100.00000 1,100.00 1,310.00000 1,310.00

0100 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 2,623.31000 2,623.31

$7,748.75 $10,139.58Section Totals:

( ) indicates item is bid as Lump Sum

$38,842.00$24,125.63

$24,125.63

Contract Item Totals

$38,842.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

June 21, 2022

97-0203-728 Primary County: WOODBURY

08/10/2022 10:07:58 AM

Contracts and Specifications Bureau


