
Project Information:

Project: WorkType:

County:

Location:

IMN-080-2(271)65--0E-15 PPCB REPAIR

CASS

Route: I-80

At the Co Rd N28 Interchange (WB)

Prj Awd Amt: $75,330.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 15 Working Days

15-0802-271

May 16, 2023 10:00 A.M.

CASSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $75,330.00 100.00%

2 CR120 CRAMER AND ASSOC., INC. $86,630.00 115.00%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $102,837.50 136.52%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 15 Working Days

15-0802-271

May 16, 2023 10:00 A.M.

CASSCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0323 REPAIRS TO A 154'-10 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 60,700.00000 60,700.00 71,500.00000 71,500.00 83,837.50000 83,837.50

0020 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 8,000.00000 8,000.00 10,000.00000 10,000.00

$93,837.50$68,200.00 $79,500.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

May 16, 2023

15-0802-271 Primary County: CASS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 100.00000 200.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 3,100.00000 3,100.00 3,200.00000 3,200.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 135.00000 3,780.00 135.00000 3,780.00 200.00000 5,600.00

$9,000.00$7,130.00 $7,130.00Section Totals:

( ) indicates item is bid as Lump Sum

$86,630.00$75,330.00 $102,837.50

$75,330.00

Contract Item Totals

$86,630.00 102,837.50Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

May 16, 2023

15-0802-271 Primary County: CASS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C033(147)--8J-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: 190TH ST

On 190TH ST, Over VOLGA RIVER, S6 T93 R09

Prj Awd Amt: $369,684.07

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 55 Working Days

33-C033-147

May 16, 2023 10:00 A.M.

FAYETTECall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $369,684.07 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR160 BRENNAN CONSTRUCTION CO. $375,866.25 101.67%

3 TA060 TAYLOR CONSTRUCTION, INC. $383,242.50 103.67%

4 PE320 PETERSON CONTRACTORS INC. $497,335.75 134.53%

5 IO081 IOWA BRIDGE & CULVERT, L.C. $505,454.50 136.73%

6 CU081 CUNNINGHAM-REIS, LLC $524,157.82 141.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 55 Working Days

33-C033-147

May 16, 2023 10:00 A.M.

FAYETTECall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 35.00000 3,500.00 30.00000 3,000.00 40.00000 4,000.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

160.400 CY 725.00000 116,290.00 745.00000 119,498.00 900.00000 144,360.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,657.000 LB 1.51000 62,902.07 1.25000 52,071.25 1.50000 62,485.50

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.900 LF 130.00000 21,177.00 80.00000 13,032.00 90.00000 14,661.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,380.000 LF 65.00000 89,700.00 70.00000 96,600.00 55.00000 75,900.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

215.000 LF 130.00000 27,950.00 180.00000 38,700.00 175.00000 37,625.00

0070 2507-3250005

ENGINEERING FABRIC

142.000 SY 5.00000 710.00 5.00000 710.00 3.00000 426.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-147 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

153.000 TON 35.00000 5,355.00 35.00000 5,355.00 45.00000 6,885.00

0090 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 50.00000 200.00 50.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0110 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 45,000.00000 45,000.00 35,000.00000 35,000.00

$383,242.50$369,684.07 $375,866.25Section Totals:

( ) indicates item is bid as Lump Sum

$375,866.25$369,684.07 $383,242.50

$369,684.07

Contract Item Totals

$375,866.25 383,242.50Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-147 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 55.00000 5,500.00 35.00000 3,500.00 60.00000 6,000.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

160.400 CY 1,376.75000 220,830.70 1,285.00000 206,114.00 1,150.00000 184,460.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,657.000 LB 1.57000 65,401.49 2.00000 83,314.00 2.00000 83,314.00

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.900 LF 254.28000 41,422.21 135.00000 21,991.50 120.00000 19,548.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,380.000 LF 48.74000 67,261.20 58.00000 80,040.00 58.00000 80,040.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

215.000 LF 136.51000 29,349.65 145.00000 31,175.00 260.00000 55,900.00

0070 2507-3250005

ENGINEERING FABRIC

142.000 SY 16.50000 2,343.00 6.00000 852.00 10.71000 1,520.82

Page 3 of 4

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-147 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

(6) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

153.000 TON 67.50000 10,327.50 56.00000 8,568.00 75.00000 11,475.00

0090 2528-2518000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 50.00000 200.00 50.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0110 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00 68,000.00000 68,000.00 80,000.00000 80,000.00

$524,157.82$497,335.75 $505,454.50Section Totals:

( ) indicates item is bid as Lump Sum

$505,454.50$497,335.75 $524,157.82

$497,335.75

Contract Item Totals

$505,454.50 524,157.82Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-147 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C033(148)--8J-33 RCB CULVERT REPLACEMENT - TWIN BOX

FAYETTE

Route: MAPLE ROAD

On MAPLE RD, Over CREEK, S25 T95 R09

Prj Awd Amt: $388,864.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 55 Working Days

33-C033-148

May 16, 2023 10:00 A.M.

FAYETTECall Order:  003 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $388,864.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $400,898.00 103.09%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $407,079.50 104.68%

4 BR160 BRENNAN CONSTRUCTION CO. $407,222.20 104.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 55 Working Days

33-C033-148

May 16, 2023 10:00 A.M.

FAYETTECall Order:  003 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 12'-0 X 10'-0 X 45'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

2,287.000 CY 8.00000 18,296.00 15.00000 34,305.00 15.00000 34,305.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

319.500 CY 725.00000 231,637.50 780.00000 249,210.00 700.00000 223,650.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,322.000 LB 1.65000 76,431.30 1.50000 69,483.00 2.25000 104,224.50

0040 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 18,000.00000 18,000.00 8,000.00000 8,000.00

0050 2528-2518000

SAFETY CLOSURE

4.000 EACH 500.00000 2,000.00 50.00000 200.00 50.00000 200.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0070 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 28,000.00000 28,000.00 35,000.00000 35,000.00

$407,079.50$388,864.80 $400,898.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-148 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$400,898.00$388,864.80 $407,079.50

$388,864.80

Contract Item Totals

$400,898.00 407,079.50Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-148 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A TWIN 12'-0 X 10'-0 X 45'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

2,287.000 CY 30.00000 68,610.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

319.500 CY 645.00000 206,077.50

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,322.000 LB 1.35000 62,534.70

0040 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00

0050 2528-2518000

SAFETY CLOSURE

4.000 EACH 500.00000 2,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

$407,222.20Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-148 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$407,222.20

$407,222.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

May 16, 2023

33-C033-148 Primary County: FAYETTE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-U-8017(612)--70-06 PCC PAVEMENT - REPLACE

BENTON

Route: WEST 1ST STREET

In the city of Vinton, On W 1ST ST, from K Avenue to R Avenue

Prj Awd Amt: $1,295,550.78

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/31/23 60 Working Days

06-8017-612

May 16, 2023 10:00 A.M.

BENTONCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA260 RATHJE CONSTRUCTION CO. $1,295,550.78 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MI296 MIDWEST CONCRETE, INC. $1,304,382.89 100.68%

NOT LOW BIDDER OF 'ADDED OPTIONS'

3 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $1,356,311.71 104.69%

NOT LOW BIDDER OF 'ADDED OPTIONS'

4 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $1,465,495.21 113.12%

NOT LOW BIDDER OF 'ADDED OPTIONS'

5 BO330 BOOMERANG CORP. $1,471,755.00 113.60%

NOT LOW BIDDER OF 'ADDED OPTIONS'

6 TS020 TSCHIGGFRIE EXCAVATING CO. $1,473,311.11 113.72%

NOT LOW BIDDER OF 'ADDED OPTIONS'

7 VI035 VIETH CONSTRUCTION CORPORATION $1,482,087.05 114.40%

NOT LOW BIDDER OF 'ADDED OPTIONS'

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/31/23 60 Working Days

06-8017-612

May 16, 2023 10:00 A.M.

BENTONCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

NOT LOW BIDDER OF 'ADDED OPTIONS'

8 PI045 PIRC-TOBIN CONSTRUCTION, INC. $1,485,805.37 114.69%

NOT LOW BIDDER OF 'ADDED OPTIONS'

9 IO127 IOWA CIVIL CONTRACTING, INC. $2,197,198.74 169.60%

NOT LOW BIDDER OF 'ADDED OPTIONS'

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/31/23 60 Working Days

06-8017-612

May 16, 2023 10:00 A.M.

BENTONCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,546.000 CY 10.00000 65,460.00 12.33000 80,712.18 11.60000 75,933.60

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

896.000 CY 20.00000 17,920.00 6.35000 5,689.60 23.00000 20,608.00

0030 2115-0100000

MODIFIED SUBBASE

2,182.000 CY 39.00000 85,098.00 36.59000 79,839.38 37.50000 81,825.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

43.690 STA 145.00000 6,335.05 222.89000 9,738.06 240.00000 10,485.60

0050 2210-0475290

MACADAM STONE BASE

5,738.000 TON 16.00000 91,808.00 22.53000 129,277.14 23.80000 136,564.40

0060 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 750.00000 3,000.00 772.50000 3,090.00 750.00000 3,000.00

0070 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

8,793.000 SY 66.50000 584,734.50 59.94000 527,052.42 54.50000 479,218.50

Page 1 of 24

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

16.600 TON 450.00000 7,470.00 342.99000 5,693.63 527.50000 8,756.50

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

31.500 TON 30.00000 945.00 23.75000 748.13 39.10000 1,231.65

0100 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,595.000 EACH 1.00000 6,595.00 1.00000 6,595.00 1.00000 6,595.00

0110 2435-0250814

INTAKE, SW-508 MODIFIED, TOP ONLY

11.000 EACH 4,200.00000 46,200.00 3,501.85000 38,520.35 5,125.00000 56,375.00

0120 2435-0251114

INTAKE, SW-511 MODIFIED, TOP ONLY

2.000 EACH 2,200.00000 4,400.00 2,910.27000 5,820.54 4,280.00000 8,560.00

0130 2435-0251224

INTAKE, SW-512, 24 IN.

6.000 EACH 1,600.00000 9,600.00 2,063.03000 12,378.18 3,337.00000 20,022.00

Page 2 of 24

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 1,600.00000 11,200.00 2,855.61000 19,989.27 1,907.00000 13,349.00

0150 2499-3575000

SPECIAL FLUME

1.000 EACH 3,000.00000 3,000.00 977.58000 977.58 2,737.00000 2,737.00

0160 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

5,144.000 LF 9.00000 46,296.00 10.39000 53,446.16 17.20000 88,476.80

0170 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 500.00000 12,000.00 630.08000 15,121.92 601.50000 14,436.00

0180 2510-6745850

REMOVAL OF PAVEMENT

8,833.000 SY 5.00000 44,165.00 8.00000 70,664.00 6.35000 56,089.55

0190 2511-6745900

REMOVAL OF SIDEWALK

62.600 SY 13.00000 813.80 16.27000 1,018.50 8.95000 560.27

0200 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

44.100 SY 38.30000 1,689.03 74.19000 3,271.78 75.20000 3,316.32
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

28.900 SY 50.75000 1,466.68 95.86000 2,770.35 74.20000 2,144.38

0220 2511-7528101

DETECTABLE WARNINGS

40.000 SF 45.00000 1,800.00 45.14000 1,805.60 85.00000 3,400.00

0230 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

584.000 SY 67.00000 39,128.00 53.82000 31,430.88 56.80000 33,171.20

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

640.400 SY 10.00000 6,404.00 14.63000 9,369.05 9.60000 6,147.84

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

35.000 EACH 300.00000 10,500.00 309.00000 10,815.00 300.00000 10,500.00

0260 2528-2518000

SAFETY CLOSURE

5.000 EACH 225.00000 1,125.00 231.75000 1,158.75 225.00000 1,125.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 17,500.00000 17,500.00 18,025.00000 18,025.00 17,500.00000 17,500.00

0280 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

90.000 CDAY 100.00000 9,000.00 103.00000 9,270.00 100.00000 9,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 53,000.00000 53,000.00 75,760.00000 75,760.00

0300 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

4.000 EACH 200.00000 800.00 511.43000 2,045.72 668.50000 2,674.00

0310 2601-2634100

MULCHING HYDRAULIC

0.830 ACRE 2,000.00000 1,660.00 2,060.00000 1,709.80 2,000.00000 1,660.00

0320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.830 ACRE 2,000.00000 1,660.00 2,060.00000 1,709.80 2,000.00000 1,660.00

0330 2602-0000020

SILT FENCE

358.000 LF 2.50000 895.00 2.58000 923.64 2.50000 895.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

7.000 LF 10.00000 70.00 10.30000 72.10 10.00000 70.00

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

366.000 LF 0.01000 3.66 0.02000 7.32 0.01000 3.66
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

366.000 LF 0.01000 3.66 0.02000 7.32 0.01000 3.66

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

104.000 LF 20.00000 2,080.00 20.60000 2,142.40 20.00000 2,080.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 10.00000 110.00 10.30000 113.30 10.00000 110.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 10.00000 110.00 10.30000 113.30 10.00000 110.00

0400 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

2.000 EACH 100.00000 200.00 103.00000 206.00 100.00000 200.00

0410 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 10.00000 20.00 10.30000 20.60 10.00000 20.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 10.00000 20.00 10.30000 20.60 10.00000 20.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

$1,271,394.93$1,233,285.38 $1,231,380.35Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) MIDWEST CONCRETE, INC. (3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0002 Added Options ASECTION: Cat Alt Set: Cat Alt Member:

0450 2511-6745900

REMOVAL OF SIDEWALK

745.100 SY 12.00000 8,941.20 13.00000 9,686.30 4.40000 3,278.44

0460 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,182.600 SY 39.00000 46,121.40 43.00000 50,851.80 62.00000 73,321.20

0470 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

53.700 SY 64.00000 3,436.80 85.54000 4,593.50 57.20000 3,071.64

0480 2515-6745600

REMOVAL OF PAVED DRIVEWAY

538.000 SY 7.00000 3,766.00 14.63000 7,870.94 9.75000 5,245.50

$84,916.78$62,265.40 $73,002.54Section Totals:

( ) indicates item is bid as Lump Sum

$1,304,382.89$1,295,550.78 $1,356,311.71

$1,295,550.78

Contract Item Totals

$1,304,382.89 1,356,311.71Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,546.000 CY 17.60000 115,209.60 19.00000 124,374.00 13.00000 85,098.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

896.000 CY 33.75000 30,240.00 20.00000 17,920.00 19.00000 17,024.00

0030 2115-0100000

MODIFIED SUBBASE

2,182.000 CY 39.00000 85,098.00 38.00000 82,916.00 42.00000 91,644.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

43.690 STA 161.50000 7,055.94 300.00000 13,107.00 430.00000 18,786.70

0050 2210-0475290

MACADAM STONE BASE

5,738.000 TON 21.64000 124,170.32 22.00000 126,236.00 23.00000 131,974.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 300.00000 1,200.00 800.00000 3,200.00 840.00000 3,360.00

0070 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

8,793.000 SY 63.50000 558,355.50 63.00000 553,959.00 69.00000 606,717.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

16.600 TON 525.00000 8,715.00 360.00000 5,976.00 260.00000 4,316.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

31.500 TON 28.50000 897.75 30.00000 945.00 20.00000 630.00

0100 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,595.000 EACH 1.00000 6,595.00 1.00000 6,595.00 1.00000 6,595.00

0110 2435-0250814

INTAKE, SW-508 MODIFIED, TOP ONLY

11.000 EACH 3,900.00000 42,900.00 3,500.00000 38,500.00 2,500.00000 27,500.00

0120 2435-0251114

INTAKE, SW-511 MODIFIED, TOP ONLY

2.000 EACH 2,375.00000 4,750.00 4,000.00000 8,000.00 2,500.00000 5,000.00

0130 2435-0251224

INTAKE, SW-512, 24 IN.

6.000 EACH 2,525.00000 15,150.00 3,000.00000 18,000.00 2,700.00000 16,200.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 2,075.00000 14,525.00 1,500.00000 10,500.00 2,000.00000 14,000.00

0150 2499-3575000

SPECIAL FLUME

1.000 EACH 1,975.00000 1,975.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0160 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

5,144.000 LF 16.25000 83,590.00 16.00000 82,304.00 13.00000 66,872.00

0170 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 265.00000 6,360.00 500.00000 12,000.00 240.00000 5,760.00

0180 2510-6745850

REMOVAL OF PAVEMENT

8,833.000 SY 6.65000 58,739.45 6.00000 52,998.00 11.00000 97,163.00

0190 2511-6745900

REMOVAL OF SIDEWALK

62.600 SY 19.85000 1,242.61 30.00000 1,878.00 10.00000 626.00

0200 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

44.100 SY 45.50000 2,006.55 67.00000 2,954.70 88.00000 3,880.80
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

28.900 SY 64.00000 1,849.60 81.00000 2,340.90 98.00000 2,832.20

0220 2511-7528101

DETECTABLE WARNINGS

40.000 SF 41.25000 1,650.00 46.00000 1,840.00 59.00000 2,360.00

0230 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

584.000 SY 76.85000 44,880.40 77.00000 44,968.00 69.00000 40,296.00

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

640.400 SY 26.50000 16,970.60 21.00000 13,448.40 11.00000 7,044.40

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

35.000 EACH 355.00000 12,425.00 325.00000 11,375.00 340.00000 11,900.00

0260 2528-2518000

SAFETY CLOSURE

5.000 EACH 250.00000 1,250.00 245.00000 1,225.00 250.00000 1,250.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 18,850.00000 18,850.00 18,000.00000 18,000.00 19,600.00000 19,600.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

90.000 CDAY 110.00000 9,900.00 100.00000 9,000.00 110.00000 9,900.00

0290 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 103,500.00000 103,500.00 73,300.00000 73,300.00

0300 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

4.000 EACH 500.00000 2,000.00 375.00000 1,500.00 430.00000 1,720.00

0310 2601-2634100

MULCHING HYDRAULIC

0.830 ACRE 5,800.00000 4,814.00 2,000.00000 1,660.00 2,200.00000 1,826.00

0320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.830 ACRE 9,500.00000 7,885.00 2,000.00000 1,660.00 2,200.00000 1,826.00

0330 2602-0000020

SILT FENCE

358.000 LF 4.25000 1,521.50 2.50000 895.00 2.80000 1,002.40

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

7.000 LF 42.00000 294.00 11.00000 77.00 11.00000 77.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

366.000 LF 3.25000 1,189.50 0.10000 36.60 0.01000 3.66

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

366.000 LF 3.25000 1,189.50 0.10000 36.60 0.01000 3.66

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

104.000 LF 18.00000 1,872.00 22.00000 2,288.00 22.00000 2,288.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 38.00000 418.00 11.00000 121.00 11.00000 121.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 51.00000 561.00 11.00000 121.00 11.00000 121.00

0400 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

2.000 EACH 325.00000 650.00 110.00000 220.00 110.00000 220.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 150.00000 300.00 11.00000 22.00 11.00000 22.00

0420 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 90.00000 180.00 11.00000 22.00 11.00000 22.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

$1,397,881.82$1,384,425.82 $1,393,719.20Section Totals:
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0002 Added Options ASECTION: Cat Alt Set: Cat Alt Member:

0450 2511-6745900

REMOVAL OF SIDEWALK

745.100 SY 19.85000 14,790.24 9.00000 6,705.90 9.90000 7,376.49

0460 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,182.600 SY 40.50000 47,895.30 55.00000 65,043.00 48.00000 56,764.80

0470 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

53.700 SY 76.85000 4,126.85 77.00000 4,134.90 100.00000 5,370.00

0480 2515-6745600

REMOVAL OF PAVED DRIVEWAY

538.000 SY 26.50000 14,257.00 4.00000 2,152.00 11.00000 5,918.00

$75,429.29$81,069.39 $78,035.80Section Totals:

( ) indicates item is bid as Lump Sum

$1,471,755.00$1,465,495.21 $1,473,311.11

$1,465,495.21

Contract Item Totals

$1,471,755.00 1,473,311.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,546.000 CY 13.00000 85,098.00 15.00000 98,190.00 21.00000 137,466.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

896.000 CY 18.00000 16,128.00 12.50000 11,200.00 70.00000 62,720.00

0030 2115-0100000

MODIFIED SUBBASE

2,182.000 CY 34.00000 74,188.00 45.00000 98,190.00 65.00000 141,830.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

43.690 STA 240.00000 10,485.60 350.00000 15,291.50 570.00000 24,903.30

0050 2210-0475290

MACADAM STONE BASE

5,738.000 TON 20.00000 114,760.00 30.00000 172,140.00 62.10000 356,329.80

0060 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 804.00000 3,216.00 550.00000 2,200.00 825.00000 3,300.00

0070 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

8,793.000 SY 71.50000 628,699.50 62.50000 549,562.50 80.11000 704,407.23
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

16.600 TON 515.50000 8,557.30 450.00000 7,470.00 530.00000 8,798.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

31.500 TON 40.00000 1,260.00 50.00000 1,575.00 41.00000 1,291.50

0100 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,595.000 EACH 1.00000 6,595.00 1.00000 6,595.00 1.00000 6,595.00

0110 2435-0250814

INTAKE, SW-508 MODIFIED, TOP ONLY

11.000 EACH 4,500.00000 49,500.00 4,500.00000 49,500.00 4,450.00000 48,950.00

0120 2435-0251114

INTAKE, SW-511 MODIFIED, TOP ONLY

2.000 EACH 5,150.00000 10,300.00 2,000.00000 4,000.00 3,700.00000 7,400.00

0130 2435-0251224

INTAKE, SW-512, 24 IN.

6.000 EACH 3,250.00000 19,500.00 3,000.00000 18,000.00 4,500.00000 27,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 1,200.00000 8,400.00 2,500.00000 17,500.00 3,400.00000 23,800.00

0150 2499-3575000

SPECIAL FLUME

1.000 EACH 2,150.00000 2,150.00 1,800.00000 1,800.00 2,155.00000 2,155.00

0160 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

5,144.000 LF 14.00000 72,016.00 14.00000 72,016.00 13.92000 71,604.48

0170 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 1,100.00000 26,400.00 550.00000 13,200.00 1,320.00000 31,680.00

0180 2510-6745850

REMOVAL OF PAVEMENT

8,833.000 SY 11.00000 97,163.00 5.00000 44,165.00 14.12000 124,721.96

0190 2511-6745900

REMOVAL OF SIDEWALK

62.600 SY 23.50000 1,471.10 25.00000 1,565.00 15.00000 939.00

0200 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

44.100 SY 41.00000 1,808.10 80.00000 3,528.00 143.00000 6,306.30
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON

06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0210 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

28.900 SY 54.50000 1,575.05 100.00000 2,890.00 166.00000 4,797.40

0220 2511-7528101

DETECTABLE WARNINGS

40.000 SF 51.25000 2,050.00 52.50000 2,100.00 65.00000 2,600.00

0230 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

584.000 SY 72.00000 42,048.00 60.00000 35,040.00 111.00000 64,824.00

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

640.400 SY 13.00000 8,325.20 20.00000 12,808.00 14.11000 9,036.04

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

35.000 EACH 325.00000 11,375.00 325.00000 11,375.00 330.00000 11,550.00

0260 2528-2518000

SAFETY CLOSURE

5.000 EACH 240.00000 1,200.00 250.00000 1,250.00 247.50000 1,237.50

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 18,750.00000 18,750.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0280 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

90.000 CDAY 105.00000 9,450.00 125.00000 11,250.00 110.00000 9,900.00
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Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 100,000.00000 100,000.00 40,000.00000 40,000.00

0300 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

4.000 EACH 550.00000 2,200.00 550.00000 2,200.00 1,000.00000 4,000.00

0310 2601-2634100

MULCHING HYDRAULIC

0.830 ACRE 2,750.00000 2,282.50 2,200.00000 1,826.00 4,950.00000 4,108.50

0320 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.830 ACRE 2,570.00000 2,133.10 2,200.00000 1,826.00 6,050.00000 5,021.50

0330 2602-0000020

SILT FENCE

358.000 LF 2.40000 859.20 2.75000 984.50 4.35000 1,557.30

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

7.000 LF 2.40000 16.80 11.00000 77.00 27.50000 192.50

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

366.000 LF 0.15000 54.90 0.01000 3.66 2.20000 805.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

366.000 LF 0.30000 109.80 0.01000 3.66 1.10000 402.60

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

104.000 LF 19.50000 2,028.00 22.50000 2,340.00 19.25000 2,002.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 16.00000 176.00 10.00000 110.00 55.00000 605.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 11.00000 121.00 10.00000 110.00 82.50000 907.50

0400 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

2.000 EACH 267.00000 534.00 125.00000 250.00 275.00000 550.00

0410 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 16.00000 32.00 10.00000 20.00 55.00000 110.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

May 16, 2023

06-8017-612 Primary County: BENTON
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0001 (Roadway Items - (Base BidSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 11.00000 22.00 10.00000 20.00 82.50000 165.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

$1,991,569.61$1,413,038.15 $1,409,171.82Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) IOWA CIVIL
CONTRACTING, INC.

0002 Added Options ASECTION: Cat Alt Set: Cat Alt Member:

0450 2511-6745900

REMOVAL OF SIDEWALK

745.100 SY 11.00000 8,196.10 10.50000 7,823.55 15.00000 11,176.50

0460 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,182.600 SY 42.00000 49,669.20 45.00000 53,217.00 153.00000 180,937.80

0470 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

53.700 SY 68.00000 3,651.60 90.00000 4,833.00 110.31000 5,923.65

0480 2515-6745600

REMOVAL OF PAVED DRIVEWAY

538.000 SY 14.00000 7,532.00 20.00000 10,760.00 14.11000 7,591.18

$205,629.13$69,048.90 $76,633.55Section Totals:

( ) indicates item is bid as Lump Sum

$1,485,805.37$1,482,087.05 $2,197,198.74

$1,482,087.05

Contract Item Totals

$1,485,805.37 2,197,198.74Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NRT-C025(125)--9G-25 PCC SIDEWALK/TRAIL

DALLAS

Route: RACOON RIVER TRAIL

Raccoon River Valley Trail south loop Bridge/Trail: Redfield to Linden

Prj Awd Amt: $3,354,087.65

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 06/29/24

25-C025-125

May 16, 2023 10:00 A.M.

DALLASCall Order:  102 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $3,354,087.65 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO811 HOWREY CONSTRUCTION, INC. $3,418,081.76 101.91%

3 HE416 HENTGES, S.M. & SONS, INC. $3,424,123.21 102.09%

4 MI919 MINTURN, INC. $3,624,548.70 108.06%
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Contract ID:

Letting Date:

Completion Date: 06/29/24

25-C025-125

May 16, 2023 10:00 A.M.

DALLASCall Order:  102 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 24,500.00000 24,500.00 27,000.00000 27,000.00 50,000.00000 50,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,792.000 CY 25.00000 94,800.00 26.25000 99,540.00 15.00000 56,880.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

584.000 CY 25.00000 14,600.00 11.75000 6,862.00 5.13000 2,995.92

0040 2116-0000100

FULL DEPTH RECLAMATION

28,779.700 SY 5.00000 143,898.50 1.75000 50,364.48 0.50000 14,389.85

0050 2123-7450020

SHOULDER FINISHING, EARTH

649.800 STA 175.00000 113,715.00 100.00000 64,980.00 106.00000 68,878.80

0060 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

17.000 LF 85.00000 1,445.00 400.00000 6,800.00 424.00000 7,208.00

0070 2510-6745850

REMOVAL OF PAVEMENT

55.400 SY 75.00000 4,155.00 90.00000 4,986.00 96.00000 5,318.40
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

28,779.700 SY 46.25000 1,331,061.13 44.75000 1,287,891.58 49.03000 1,411,068.69

0090 2511-7528101

DETECTABLE WARNINGS

341.000 SF 68.00000 23,188.00 60.00000 20,460.00 64.00000 21,824.00

0100 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

104.000 LF 56.00000 5,824.00 112.50000 11,700.00 121.00000 12,584.00

0110 2528-2518000

SAFETY CLOSURE

40.000 EACH 150.00000 6,000.00 200.00000 8,000.00 325.00000 13,000.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 33,000.00000 33,000.00 25,000.00000 25,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 192,000.00000 192,000.00 435,000.00000 435,000.00 170,000.00000 170,000.00

0140 2599-9999005

('EACH' ITEM) ('Each Item') Permanent Tubular
Markings

18.000 EACH 300.00000 5,400.00 300.00000 5,400.00 260.00000 4,680.00
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) Culvert Joint Repair

22.000 EACH 2,400.00000 52,800.00 3,750.00000 82,500.00 530.00000 11,660.00

0160 2599-9999010

('LUMP SUM' ITEM) Remove Existing Railroad
Tracking

(1) LS 4,000.00000 4,000.00 8,000.00000 8,000.00 8,480.00000 8,480.00

0170 2599-9999018

('SQUARE YARDS' ITEM) FULL-DEPTH
RECLAMATION TRIMMING

28,779.700 SY 1.65000 47,486.51 3.85000 110,801.85 4.00000 115,118.80

0180 2599-9999018

('SQUARE YARDS' ITEM) RECREATIONAL
TRAIL, REINFORCED BRIDGE APPROACH

119.700 SY 200.00000 23,940.00 275.00000 32,917.50 300.00000 35,910.00

0190 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PCC
PATHWAY

17.200 SY 870.00000 14,964.00 1,500.00000 25,800.00 300.00000 5,160.00

0200 2601-2634100

MULCHING

0.900 ACRE 1,500.00000 1,350.00 1,600.00000 1,440.00 3,000.00000 2,700.00

0210 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.900 ACRE 4,000.00000 3,600.00 4,300.00000 3,870.00 6,000.00000 5,400.00
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May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636015

NATIVE GRASS SEEDING

0.700 ACRE 1,820.00000 1,274.00 2,000.00000 1,400.00 2,100.00000 1,470.00

0230 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

153.000 SQ 11.00000 1,683.00 12.00000 1,836.00 24.00000 3,672.00

0240 2602-0000020

SILT FENCE

941.000 LF 2.50000 2,352.50 2.75000 2,587.75 2.50000 2,352.50

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,036.000 LF 0.10000 103.60 0.10000 103.60 1.00000 1,036.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 0.20000 19.00 0.25000 23.75 1.50000 142.50

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

560.000 LF 2.50000 1,400.00 2.75000 1,540.00 4.35000 2,436.00

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

560.000 LF 0.25000 140.00 0.25000 140.00 1.35000 756.00
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May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

$2,060,121.46$2,145,699.24 $2,334,944.51Section Totals:
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May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0002 PEDESTRIAN BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 140,000.00000 140,000.00 165,000.00000 165,000.00 175,000.00000 175,000.00

0300 2402-2720000

EXCAVATION, CLASS 20

59.000 CY 25.00000 1,475.00 63.00000 3,717.00 38.00000 2,242.00

0310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

96.200 CY 2,900.00000 278,980.00 1,450.00000 139,490.00 4,200.00000 404,040.00

0320 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

18.600 CY 3,000.00000 55,800.00 1,600.00000 29,760.00 4,200.00000 78,120.00

0330 2404-7775000

REINFORCING STEEL

19,858.000 LB 2.85000 56,595.30 2.25000 44,680.50 2.50000 49,645.00

0340 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,531.000 LB 3.00000 7,593.00 2.75000 6,960.25 2.75000 6,960.25

0350 2408-7800000

STRUCTURAL STEEL

8,411.000 LB 8.25000 69,390.75 8.50000 71,493.50 10.00000 84,110.00

0360 2409-4200001

MISCELLANEOUS HARDWARE

81.000 LB 205.00000 16,605.00 80.00000 6,480.00 165.00000 13,365.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0002 PEDESTRIAN BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2409-4575001

TREATED TIMBER AND LUMBER

0.160 MFBM 86,000.00000 13,760.00 16,000.00000 2,560.00 166,000.00000 26,560.00

0380 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 99'-6 x 12'-0

1.000 EACH 225,000.00000 225,000.00 230,000.00000 230,000.00 222,000.00000 222,000.00

0390 2501-0201057

PILES, STEEL, HP 10 X 57

140.000 LF 115.00000 16,100.00 125.00000 17,500.00 130.00000 18,200.00

0400 2507-3250005

ENGINEERING FABRIC

1,254.000 SY 5.00000 6,270.00 8.00000 10,032.00 5.00000 6,270.00

0410 2507-6800021

REVETMENT, CLASS B

871.000 TON 70.00000 60,970.00 90.00000 78,390.00 65.00000 56,615.00

0420 2507-6800061

REVETMENT, CLASS E

1,033.000 TON 70.00000 72,310.00 90.00000 92,970.00 64.00000 66,112.00

0430 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

906.800 LF 131.23000 118,999.36 135.00000 122,418.00 165.00000 149,622.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) HENTGES, S.M. & SONS,
INC.

0002 PEDESTRIAN BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2599-9999014

('SQUARE FEET' ITEM) 1.5 Steel Decking (Galv.)

3,427.000 SF 20.00000 68,540.00 18.00000 61,686.00 1.50000 5,140.50

$1,364,001.75$1,208,388.41 $1,083,137.25Section Totals:

( ) indicates item is bid as Lump Sum

$3,418,081.76$3,354,087.65 $3,424,123.21

$3,354,087.65

Contract Item Totals

$3,418,081.76 3,424,123.21Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 38,700.00000 38,700.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,792.000 CY 33.00000 125,136.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

584.000 CY 12.00000 7,008.00

0040 2116-0000100

FULL DEPTH RECLAMATION

28,779.700 SY 3.50000 100,728.95

0050 2123-7450020

SHOULDER FINISHING, EARTH

649.800 STA 100.00000 64,980.00

0060 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

17.000 LF 400.00000 6,800.00

0070 2510-6745850

REMOVAL OF PAVEMENT

55.400 SY 100.00000 5,540.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

28,779.700 SY 47.50000 1,367,035.75

0090 2511-7528101

DETECTABLE WARNINGS

341.000 SF 60.00000 20,460.00

0100 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

104.000 LF 115.00000 11,960.00

0110 2528-2518000

SAFETY CLOSURE

40.000 EACH 165.00000 6,600.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 362,450.00000 362,450.00

0140 2599-9999005

('EACH' ITEM) ('Each Item') Permanent Tubular
Markings

18.000 EACH 300.00000 5,400.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) Culvert Joint Repair

22.000 EACH 3,000.00000 66,000.00

0160 2599-9999010

('LUMP SUM' ITEM) Remove Existing Railroad
Tracking

(1) LS 25,000.00000 25,000.00

0170 2599-9999018

('SQUARE YARDS' ITEM) FULL-DEPTH
RECLAMATION TRIMMING

28,779.700 SY 3.85000 110,801.85

0180 2599-9999018

('SQUARE YARDS' ITEM) RECREATIONAL
TRAIL, REINFORCED BRIDGE APPROACH

119.700 SY 285.00000 34,114.50

0190 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PCC
PATHWAY

17.200 SY 850.00000 14,620.00

0200 2601-2634100

MULCHING

0.900 ACRE 1,500.00000 1,350.00

0210 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.900 ACRE 4,000.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636015

NATIVE GRASS SEEDING

0.700 ACRE 1,820.00000 1,274.00

0230 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

153.000 SQ 11.00000 1,683.00

0240 2602-0000020

SILT FENCE

941.000 LF 2.50000 2,352.50

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,036.000 LF 0.10000 103.60

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 0.20000 19.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

560.000 LF 2.50000 1,400.00

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

560.000 LF 0.25000 140.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

$2,435,257.15Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0002 PEDESTRIAN BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 125,000.00000 125,000.00

0300 2402-2720000

EXCAVATION, CLASS 20

59.000 CY 50.00000 2,950.00

0310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

96.200 CY 1,250.00000 120,250.00

0320 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

18.600 CY 1,500.00000 27,900.00

0330 2404-7775000

REINFORCING STEEL

19,858.000 LB 3.25000 64,538.50

0340 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,531.000 LB 4.05000 10,250.55

0350 2408-7800000

STRUCTURAL STEEL

8,411.000 LB 18.00000 151,398.00

0360 2409-4200001

MISCELLANEOUS HARDWARE

81.000 LB 75.00000 6,075.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0002 PEDESTRIAN BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2409-4575001

TREATED TIMBER AND LUMBER

0.160 MFBM 55,000.00000 8,800.00

0380 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 99'-6 x 12'-0

1.000 EACH 287,500.00000 287,500.00

0390 2501-0201057

PILES, STEEL, HP 10 X 57

140.000 LF 180.00000 25,200.00

0400 2507-3250005

ENGINEERING FABRIC

1,254.000 SY 8.00000 10,032.00

0410 2507-6800021

REVETMENT, CLASS B

871.000 TON 85.00000 74,035.00

0420 2507-6800061

REVETMENT, CLASS E

1,033.000 TON 85.00000 87,805.00

0430 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

906.800 LF 131.25000 119,017.50

0440 2599-9999014

('SQUARE FEET' ITEM) 1.5 Steel Decking (Galv.)

3,427.000 SF 20.00000 68,540.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

$1,189,291.55Section Totals:

( ) indicates item is bid as Lump Sum

$3,624,548.70

$3,624,548.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

May 16, 2023

25-C025-125 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-020-9(272)--3L-31 PCC PAVEMENT - GRADE AND NEW

DUBUQUE

Route: U.S. 20

Cox Springs Rd Intersection 1 mi E of Co Rd Y21

Prj Awd Amt: $376,240.89

Project: WorkType:

County:

Location:

CST-020-9(274)--4C-31 PCC PAVEMENT - GRADE AND NEW

DUBUQUE

Route: U.S. 20

Thunder Hills Rd Intersection 2 mi E of Co Rd Y21

Prj Awd Amt: $264,301.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/07/23 45 Working Days

31-0209-272

May 16, 2023 10:00 A.M.

DUBUQUECall Order:  103 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $640,542.19 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MI296 MIDWEST CONCRETE, INC. $654,834.92 102.23%

3 PI045 PIRC-TOBIN CONSTRUCTION, INC. $728,864.90 113.79%

4 BO330 BOOMERANG CORP. $1,392,607.50 217.41%
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Contract ID:

Letting Date:

Start Date: 08/07/23 45 Working Days

31-0209-272

May 16, 2023 10:00 A.M.

DUBUQUECall Order:  103 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

909.000 CY 38.00000 34,542.00 39.99000 36,350.91 50.00000 45,450.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,066.000 CY 18.00000 19,188.00 14.59000 15,552.94 20.00000 21,320.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

366.000 CY 5.30000 1,939.80 39.35000 14,402.10 35.00000 12,810.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

342.000 TON 26.00000 8,892.00 22.60000 7,729.20 30.00000 10,260.00

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,004.000 SY 43.00000 43,172.00 39.81000 39,969.24 40.00000 40,160.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

23.000 STA 170.00000 3,910.00 157.31000 3,618.13 275.00000 6,325.00

0070 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

2,558.000 SY 68.00000 173,944.00 70.24000 179,673.92 72.50000 185,455.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

82.200 SY 24.00000 1,972.80 36.24000 2,978.93 50.00000 4,110.00

0090 2520-3350015

FIELD OFFICE

1.000 EACH 3,900.00000 3,900.00 9,615.05000 9,615.05 8,000.00000 8,000.00

0100 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 330.00000 330.00 309.00000 309.00 325.00000 325.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,100.00000 2,100.00 1,957.00000 1,957.00 2,500.00000 2,500.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.630 STA 83.00000 3,538.29 77.25000 3,293.17 80.00000 3,410.40

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

23.000 STA 83.00000 1,909.00 77.25000 1,776.75 80.00000 1,840.00

0140 2528-2518000

SAFETY CLOSURE

1.000 EACH 170.00000 170.00 154.50000 154.50 175.00000 175.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 7,673.50000 7,673.50 10,000.00000 10,000.00

0160 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00 575.00000 34,500.00

0170 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 44.00000 4,400.00 41.20000 4,120.00 50.00000 5,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 23,900.00000 23,900.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0190 2601-2634100

MULCHING

0.700 ACRE 1,700.00000 1,190.00 1,545.00000 1,081.50 1,100.00000 770.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,700.00000 1,190.00 1,545.00000 1,081.50 1,600.00000 1,120.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 660.00000 462.00 618.00000 432.60 550.00000 385.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

180.000 LF 0.55000 99.00 0.52000 93.60 1.00000 180.00

0230 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

180.000 LF 4.40000 792.00 4.12000 741.60 7.50000 1,350.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0250 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$427,445.40$376,240.89 $389,105.14Section Totals:
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0260 2102-0425071

SPECIAL BACKFILL

155.000 CY 39.00000 6,045.00 42.43000 6,576.65 55.00000 8,525.00

0270 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

676.000 CY 18.00000 12,168.00 13.00000 8,788.00 20.00000 13,520.00

0280 2105-8425005

TOPSOIL, FURNISH AND SPREAD

358.000 CY 5.30000 1,897.40 39.54000 14,155.32 35.00000 12,530.00

0290 2115-0100000

MODIFIED SUBBASE

294.000 CY 41.00000 12,054.00 38.85000 11,421.90 50.00000 14,700.00

0300 2121-7425020

GRANULAR SHOULDERS, TYPE B

82.000 TON 21.00000 1,722.00 29.72000 2,437.04 40.00000 3,280.00

0310 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

445.000 SY 43.00000 19,135.00 39.81000 17,715.45 40.00000 17,800.00

0320 2123-7450020

SHOULDER FINISHING, EARTH

10.700 STA 170.00000 1,819.00 233.32000 2,496.52 300.00000 3,210.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0330 2125-2225050

RESHAPING DITCHES

3.000 STA 250.00000 750.00 774.45000 2,323.35 1,000.00000 3,000.00

0340 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,403.000 SY 72.00000 101,016.00 71.63000 100,496.89 75.00000 105,225.00

0350 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,400.00000 2,400.00 4,849.09000 4,849.09 3,750.00000 3,750.00

0360 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

12.000 LF 370.00000 4,440.00 434.31000 5,211.72 365.00000 4,380.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,030.000 LF 11.00000 11,330.00 12.32000 12,689.60 13.50000 13,905.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

7.000 EACH 730.00000 5,110.00 656.23000 4,593.61 600.00000 4,200.00

0390 2510-6745850

REMOVAL OF PAVEMENT

174.000 SY 18.00000 3,132.00 25.94000 4,513.56 22.50000 3,915.00

Page 6 of 18

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0400 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 330.00000 990.00 309.00000 927.00 325.00000 975.00

0410 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

2.000 EACH 55.00000 110.00 51.50000 103.00 60.00000 120.00

0420 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 250.00000 500.00 231.75000 463.50 245.00000 490.00

0430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,100.00000 2,100.00 1,957.00000 1,957.00 2,500.00000 2,500.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

49.600 STA 83.00000 4,116.80 77.25000 3,831.60 80.00000 3,968.00

0450 2527-9263180

PAVEMENT MARKINGS REMOVED

12.700 STA 83.00000 1,054.10 77.25000 981.08 80.00000 1,016.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 7,673.50000 7,673.50 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0470 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00 575.00000 34,500.00

0480 2533-4980005

MOBILIZATION

(1) LS 23,900.00000 23,900.00 11,500.00000 11,500.00 30,000.00000 30,000.00

0490 2601-2634100

MULCHING

0.500 ACRE 1,700.00000 850.00 1,545.00000 772.50 1,100.00000 550.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,700.00000 850.00 1,545.00000 772.50 1,600.00000 800.00

0510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 660.00000 330.00 618.00000 309.00 545.00000 272.50

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

80.000 LF 4.40000 352.00 4.12000 329.60 4.40000 352.00

0530 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

360.000 LF 0.55000 198.00 0.52000 187.20 1.10000 396.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

280.000 LF 4.40000 1,232.00 4.12000 1,153.60 5.50000 1,540.00

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$301,419.50$264,301.30 $265,729.78Section Totals:

( ) indicates item is bid as Lump Sum

$654,834.92$640,542.19 $728,864.90

$640,542.19

Contract Item Totals

$654,834.92 728,864.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

909.000 CY 60.00000 54,540.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,066.000 CY 30.00000 31,980.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

366.000 CY 90.00000 32,940.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

342.000 TON 70.00000 23,940.00

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,004.000 SY 78.00000 78,312.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

23.000 STA 600.00000 13,800.00

0070 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

2,558.000 SY 110.00000 281,380.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

82.200 SY 40.00000 3,288.00

0090 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00

0100 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 400.00000 400.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.630 STA 250.00000 10,657.50

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

23.000 STA 500.00000 11,500.00

0140 2528-2518000

SAFETY CLOSURE

1.000 EACH 500.00000 500.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00

0170 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 100.00000 10,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 238,400.00000 238,400.00

0190 2601-2634100

MULCHING

0.700 ACRE 1,500.00000 1,050.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,500.00000 1,050.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 600.00000 420.00

0220 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

180.000 LF 0.50000 90.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Roadway Items - HSIPX-020-9(272)--3L-31SECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

180.000 LF 4.00000 720.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0250 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$849,967.50Section Totals:
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0260 2102-0425071

SPECIAL BACKFILL

155.000 CY 60.00000 9,300.00

0270 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

676.000 CY 30.00000 20,280.00

0280 2105-8425005

TOPSOIL, FURNISH AND SPREAD

358.000 CY 90.00000 32,220.00

0290 2115-0100000

MODIFIED SUBBASE

294.000 CY 90.00000 26,460.00

0300 2121-7425020

GRANULAR SHOULDERS, TYPE B

82.000 TON 70.00000 5,740.00

0310 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

445.000 SY 78.00000 34,710.00

0320 2123-7450020

SHOULDER FINISHING, EARTH

10.700 STA 600.00000 6,420.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0330 2125-2225050

RESHAPING DITCHES

3.000 STA 2,000.00000 6,000.00

0340 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,403.000 SY 110.00000 154,330.00

0350 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 9,000.00000 9,000.00

0360 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

12.000 LF 800.00000 9,600.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,030.000 LF 14.00000 14,420.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

7.000 EACH 250.00000 1,750.00

0390 2510-6745850

REMOVAL OF PAVEMENT

174.000 SY 60.00000 10,440.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0400 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 400.00000 1,200.00

0410 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

2.000 EACH 300.00000 600.00

0420 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 500.00000 1,000.00

0430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

49.600 STA 250.00000 12,400.00

0450 2527-9263180

PAVEMENT MARKINGS REMOVED

12.700 STA 500.00000 6,350.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0470 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00

0480 2533-4980005

MOBILIZATION

(1) LS 124,000.00000 124,000.00

0490 2601-2634100

MULCHING

0.500 ACRE 1,500.00000 750.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00

0510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 600.00000 300.00

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

80.000 LF 4.00000 320.00

0530 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

360.000 LF 0.50000 180.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0002 Roadway Items - CST-020-9(274)--4C-31SECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

280.000 LF 4.00000 1,120.00

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$542,640.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,392,607.50

$1,392,607.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

May 16, 2023

31-0209-272 Primary County: DUBUQUE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-151-4(133)--3L-53 PCC PAVEMENT - REPLACE

JONES

Route: U.S. 151

Old Dubuque Rd Intersection in Anamosa

Prj Awd Amt: $1,957,739.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/17/23 60 Working Days

53-1514-133

May 16, 2023 10:00 A.M.

JONESCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $1,957,739.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PI045 PIRC-TOBIN CONSTRUCTION, INC. $2,212,641.30 113.02%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $2,594,947.86 132.55%

4 MO481 MOYNA, C.J. & SONS, LLC. $2,779,619.92 141.98%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/17/23 60 Working Days

53-1514-133

May 16, 2023 10:00 A.M.

JONESCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

5,885.320 TON 21.00000 123,591.72 24.50000 144,190.34 26.00000 153,018.32

0020 2102-2625000

EMBANKMENT-IN-PLACE

6,036.000 CY 14.00000 84,504.00 15.00000 90,540.00 26.00000 156,936.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,343.000 CY 8.00000 34,744.00 8.00000 34,744.00 9.70000 42,127.10

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

6,975.500 CY 8.00000 55,804.00 14.50000 101,144.75 19.00000 132,534.50

0050 2102-5020010

OBLITERATE OLD ROADBED

12.210 STA 200.00000 2,442.00 500.00000 6,105.00 1,300.00000 15,873.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,175.710 CY 15.00000 92,635.65 20.00000 123,514.20 26.00000 160,568.46

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,496.000 CY 15.00000 37,440.00 18.50000 46,176.00 16.00000 39,936.00

Page 1 of 21

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

2,529.000 CY 38.00000 96,102.00 40.00000 101,160.00 53.00000 134,037.00

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,011.226 TON 21.00000 42,235.75 28.50000 57,319.94 33.00000 66,370.46

0100 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

2,175.100 SY 50.00000 108,755.00 50.00000 108,755.00 66.00000 143,556.60

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

58.300 STA 400.00000 23,320.00 175.00000 10,202.50 490.00000 28,567.00

0120 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

6,262.700 SY 76.00000 475,965.20 85.00000 532,329.50 83.00000 519,804.10

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

7,327.359 EACH 1.00000 7,327.36 1.00000 7,327.36 1.00000 7,327.36
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2304-0100000

DETOUR PAVEMENT

2,501.800 SY 83.00000 207,649.40 85.00000 212,653.00 78.00000 195,140.40

0150 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,697.025 EACH 1.00000 4,697.03 1.00000 4,697.03 1.00000 4,697.03

0160 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

12.000 EACH 1,000.00000 12,000.00 1,000.00000 12,000.00 880.00000 10,560.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 3,200.00000 3,200.00

0180 2401-6745910

REMOVAL OF SIGN

12.000 EACH 110.00000 1,320.00 100.00000 1,200.00 120.00000 1,440.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,510.00000 3,510.00 5,000.00000 5,000.00 2,100.00000 2,100.00

0200 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 1,150.00000 4,600.00 850.00000 3,400.00 1,500.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

180.000 LF 62.00000 11,160.00 65.00000 11,700.00 110.00000 19,800.00

0220 2502-6745952

REMOVAL OF SUBDRAIN

2,401.410 LF 11.00000 26,415.51 5.00000 12,007.05 5.50000 13,207.76

0230 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

1,979.000 LF 17.00000 33,643.00 12.50000 24,737.50 19.00000 37,601.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

10.000 EACH 555.00000 5,550.00 600.00000 6,000.00 920.00000 9,200.00

0250 2510-6745850

REMOVAL OF PAVEMENT

13,386.000 SY 7.00000 93,702.00 10.50000 140,553.00 9.20000 123,151.20

0260 2519-3700000

GATE, AS PER PLAN

1.000 EACH 1,500.00000 1,500.00 350.00000 350.00 2,100.00000 2,100.00

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 10,000.00000 10,000.00 10,000.00000 10,000.00 10,600.00000 10,600.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2524-9089100

DELINEATOR, RIGID - TYPE I

15.000 EACH 140.00000 2,100.00 150.00000 2,250.00 150.00000 2,250.00

0290 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

140.000 LF 39.00000 5,460.00 40.00000 5,600.00 41.00000 5,740.00

0300 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

10.000 EACH 830.00000 8,300.00 800.00000 8,000.00 880.00000 8,800.00

0310 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 250.00000 1,000.00 300.00000 1,200.00 270.00000 1,080.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

72.714 SF 72.00000 5,235.41 75.00000 5,453.55 77.00000 5,598.98

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 20,000.00000 20,000.00 13,900.00000 13,900.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

446.070 STA 61.00000 27,210.27 57.50000 25,649.03 65.00000 28,994.55
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.600 STA 385.00000 6,006.00 135.00000 2,106.00 410.00000 6,396.00

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 195.00000 1,560.00 130.00000 1,040.00 210.00000 1,680.00

0370 2527-9263180

PAVEMENT MARKINGS REMOVED

393.490 STA 50.00000 19,674.50 45.00000 17,707.05 53.00000 20,854.97

0380 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 195.00000 1,560.00 150.00000 1,200.00 210.00000 1,680.00

0390 2528-2518000

SAFETY CLOSURE

11.000 EACH 250.00000 2,750.00 200.00000 2,200.00 270.00000 2,970.00

0400 2528-2518181

PERMANENT ROAD CLOSURE, RURAL, SI-181

66.000 LF 150.00000 9,900.00 135.00000 8,910.00 160.00000 10,560.00

0410 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 6,000.00000 24,000.00 3,500.00000 14,000.00 11,800.00000 47,200.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 50,000.00000 50,000.00 64,800.00000 64,800.00

0430 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,300.000 LF 10.00000 23,000.00 6.25000 14,375.00 21.00000 48,300.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

90.000 CDAY 110.00000 9,900.00 45.00000 4,050.00 120.00000 10,800.00

0450 2533-4980005

MOBILIZATION

(1) LS 108,000.00000 108,000.00 125,000.00000 125,000.00 191,500.00000 191,500.00

0460 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

33.980 STA 200.00000 6,796.00 350.00000 11,893.00 290.00000 9,854.20

0470 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

36.900 GAL 40.00000 1,476.00 30.00000 1,107.00 59.00000 2,177.10

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

17.990 STA 300.00000 5,397.00 350.00000 6,296.50 480.00000 8,635.20
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

$2,533,224.29$1,917,938.80 $2,137,843.30Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2601-2634100

MULCHING

6.700 ACRE 810.00000 5,427.00 1,000.00000 6,700.00 880.00000 5,896.00

0500 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.000 ACRE 1,190.00000 7,140.00 3,250.00000 19,500.00 1,300.00000 7,800.00

0510 2602-0000020

SILT FENCE

1,292.000 LF 1.50000 1,938.00 3.00000 3,876.00 1.90000 2,454.80

0520 2602-0000030

SILT FENCE FOR DITCH CHECKS

414.000 LF 2.00000 828.00 5.00000 2,070.00 2.00000 828.00

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,706.000 LF 0.10000 170.60 1.00000 1,706.00 0.01000 17.06

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

171.000 LF 0.10000 17.10 1.00000 171.00 0.01000 1.71

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

600.000 LF 17.00000 10,200.00 35.00000 21,000.00 50.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,700.000 LF 2.50000 4,250.00 3.75000 6,375.00 2.60000 4,420.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,700.000 LF 4.50000 7,650.00 5.00000 8,500.00 4.70000 7,990.00

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,400.000 LF 0.20000 680.00 1.00000 3,400.00 0.24000 816.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$61,723.57$39,800.70 $74,798.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,212,641.30$1,957,739.50 $2,594,947.86

$1,957,739.50

Contract Item Totals

$2,212,641.30 2,594,947.86Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

5,885.320 TON 46.90000 276,021.51

0020 2102-2625000

EMBANKMENT-IN-PLACE

6,036.000 CY 15.20000 91,747.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,343.000 CY 13.10000 56,893.30

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

6,975.500 CY 14.00000 97,657.00

0050 2102-5020010

OBLITERATE OLD ROADBED

12.210 STA 1,200.00000 14,652.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,175.710 CY 34.80000 214,914.71

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,496.000 CY 15.20000 37,939.20

0080 2115-0100000

MODIFIED SUBBASE

2,529.000 CY 78.90000 199,538.10
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,011.226 TON 22.60000 45,453.71

0100 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

2,175.100 SY 49.00000 106,579.90

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

58.300 STA 2,160.00000 125,928.00

0120 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

6,262.700 SY 83.10000 520,430.37

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

7,327.359 EACH 1.00000 7,327.36

0140 2304-0100000

DETOUR PAVEMENT

2,501.800 SY 82.00000 205,147.60
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,697.025 EACH 1.00000 4,697.03

0160 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

12.000 EACH 450.00000 5,400.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 2,500.00000 2,500.00

0180 2401-6745910

REMOVAL OF SIGN

12.000 EACH 100.00000 1,200.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,500.00000 5,500.00

0200 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 1,550.00000 6,200.00

0210 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

180.000 LF 84.00000 15,120.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2502-6745952

REMOVAL OF SUBDRAIN

2,401.410 LF 5.00000 12,007.05

0230 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

1,979.000 LF 14.00000 27,706.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

10.000 EACH 365.00000 3,650.00

0250 2510-6745850

REMOVAL OF PAVEMENT

13,386.000 SY 10.60000 141,891.60

0260 2519-3700000

GATE, AS PER PLAN

1.000 EACH 3,500.00000 3,500.00

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 9,000.00000 9,000.00

0280 2524-9089100

DELINEATOR, RIGID - TYPE I

15.000 EACH 125.00000 1,875.00

0290 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

140.000 LF 35.00000 4,900.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

10.000 EACH 750.00000 7,500.00

0310 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 225.00000 900.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

72.714 SF 65.00000 4,726.41

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 28,000.00000 28,000.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

446.070 STA 55.00000 24,533.85

0350 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.600 STA 125.00000 1,950.00

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 120.00000 960.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263180

PAVEMENT MARKINGS REMOVED

393.490 STA 35.00000 13,772.15

0380 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 120.00000 960.00

0390 2528-2518000

SAFETY CLOSURE

11.000 EACH 150.00000 1,650.00

0400 2528-2518181

PERMANENT ROAD CLOSURE, RURAL, SI-181

66.000 LF 120.00000 7,920.00

0410 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 3,000.00000 12,000.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 44,000.00000 44,000.00

0430 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,300.000 LF 6.00000 13,800.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

90.000 CDAY 40.00000 3,600.00

Page 17 of 21

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023

53-1514-133 Primary County: JONES

06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2533-4980005

MOBILIZATION

(1) LS 260,000.00000 260,000.00

0460 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

33.980 STA 200.00000 6,796.00

0470 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

36.900 GAL 0.01000 0.37

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

17.990 STA 250.00000 4,497.50

$2,682,942.92Section Totals:
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Contract ID:104
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May 16, 2023
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06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2601-2634100

MULCHING

6.700 ACRE 850.00000 5,695.00

0500 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.000 ACRE 2,950.00000 17,700.00

0510 2602-0000020

SILT FENCE

1,292.000 LF 30.00000 38,760.00

0520 2602-0000030

SILT FENCE FOR DITCH CHECKS

414.000 LF 5.00000 2,070.00

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,706.000 LF 1.00000 1,706.00

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

171.000 LF 1.00000 171.00

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

600.000 LF 18.00000 10,800.00

Page 19 of 21

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, LLC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,700.000 LF 3.75000 6,375.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,700.000 LF 5.00000 8,500.00

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,400.000 LF 1.00000 3,400.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$96,677.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,779,619.92

$2,779,619.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-5780(618)--SG-62 PCC PAVEMENT - GRADE & REPLACE

MAHASKA

Route: SOUTH 7TH STREET

In the city of Oskaloosa, On South 7th Street, S19 T75 R15

Prj Awd Amt: $1,195,777.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/24/23 75 Working Days

62-5780-618

May 16, 2023 10:00 A.M.

MAHASKACall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $1,195,777.00 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,316,902.50 110.13%

3 BO330 BOOMERANG CORP. $1,322,447.00 110.59%

4 IO127 IOWA CIVIL CONTRACTING, INC. $1,428,028.66 119.42%

5 HA760 HAWKEYE PAVING CORP. $1,590,443.00 133.00%
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Contract ID:

Letting Date:

Start Date: 07/24/23 75 Working Days

62-5780-618

May 16, 2023 10:00 A.M.

MAHASKACall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

5.500 UNIT 189.00000 1,039.50 180.00000 990.00 60.00000 330.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,546.000 CY 16.00000 24,736.00 15.25000 23,576.50 20.00000 30,920.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

425.000 CY 15.75000 6,693.75 15.00000 6,375.00 17.00000 7,225.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.000 STA 892.50000 17,850.00 850.00000 17,000.00 400.00000 8,000.00

0050 2115-0100000

MODIFIED SUBBASE

1,105.000 CY 55.15000 60,940.75 65.00000 71,825.00 50.00000 55,250.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

19.900 STA 1,200.00000 23,880.00 400.00000 7,960.00 400.00000 7,960.00

0070 2213-6745500

REMOVAL OF CURB

0.080 STA 2,428.00000 194.24 2,312.50000 185.00 650.00000 52.00

Page 1 of 18

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

15.000 EACH 367.50000 5,512.50 700.00000 10,500.00 750.00000 11,250.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

6,475.000 SY 69.00000 446,775.00 85.00000 550,375.00 81.00000 524,475.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

7,575.750 EACH 1.00000 7,575.75 1.00000 7,575.75 1.00000 7,575.75

0120 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT 4

2.000 SY 1,350.00000 2,700.00 250.00000 500.00 120.00000 240.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT 8

14.000 SY 350.00000 4,900.00 250.00000 3,500.00 120.00000 1,680.00

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

3.000 TON 76.15000 228.45 72.50000 217.50 70.00000 210.00

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,856.250 EACH 1.00000 4,856.25 1.00000 4,856.25 1.00000 4,856.25

0160 2401-6745910

REMOVAL OF SIGN

2.000 EACH 99.75000 199.50 500.00000 1,000.00 75.00000 150.00

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 813.75000 813.75 775.00000 775.00 2,000.00000 2,000.00

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 4,215.75000 4,215.75 4,015.00000 4,015.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 5,932.50000 5,932.50 5,650.00000 5,650.00 5,000.00000 5,000.00

0200 2435-0250100

INTAKE, SW-501

3.000 EACH 6,300.00000 18,900.00 6,000.00000 18,000.00 3,200.00000 9,600.00

0210 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 6,326.25000 6,326.25 6,025.00000 6,025.00 5,000.00000 5,000.00

0220 2435-0250400

INTAKE, SW-504

4.000 EACH 8,872.50000 35,490.00 8,450.00000 33,800.00 6,000.00000 24,000.00

0230 2435-0250600

INTAKE, SW-506

1.000 EACH 10,762.50000 10,762.50 10,250.00000 10,250.00 7,000.00000 7,000.00

0240 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 3,228.75000 16,143.75 3,075.00000 15,375.00 2,500.00000 12,500.00

0250 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,576.000 LF 10.50000 37,548.00 10.00000 35,760.00 16.00000 57,216.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2502-8213106

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 6 IN.

15.000 LF 48.85000 732.75 46.50000 697.50 18.00000 270.00

0270 2502-8221303

SUBDRAIN OUTLET, DR-303

16.000 EACH 225.75000 3,612.00 215.00000 3,440.00 250.00000 4,000.00

0280 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

33.000 LF 105.00000 3,465.00 100.00000 3,300.00 80.00000 2,640.00

0290 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

528.000 LF 70.90000 37,435.20 67.50000 35,640.00 100.00000 52,800.00

0300 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

320.000 LF 87.70000 28,064.00 83.50000 26,720.00 120.00000 38,400.00

0310 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

235.000 LF 26.25000 6,168.75 25.00000 5,875.00 10.00000 2,350.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2510-6745850

REMOVAL OF PAVEMENT

6,467.000 SY 6.85000 44,298.95 6.50000 42,035.50 7.00000 45,269.00

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 813.75000 4,068.75 775.00000 3,875.00 250.00000 1,250.00

0340 2511-6745900

REMOVAL OF SIDEWALK

223.000 SY 7.35000 1,639.05 7.00000 1,561.00 20.00000 4,460.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,280.000 SY 61.40000 78,592.00 65.00000 83,200.00 54.00000 69,120.00

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

131.000 SY 81.40000 10,663.40 99.00000 12,969.00 60.00000 7,860.00

0370 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

23.000 SY 96.00000 2,208.00 135.00000 3,105.00 100.00000 2,300.00

0380 2511-7528101

DETECTABLE WARNINGS

50.000 SF 50.00000 2,500.00 75.00000 3,750.00 50.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

447.000 SY 76.25000 34,083.75 95.00000 42,465.00 80.00000 35,760.00

0400 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

200.000 SY 101.00000 20,200.00 125.00000 25,000.00 90.00000 18,000.00

0410 2515-6745600

REMOVAL OF PAVED DRIVEWAY

529.000 SY 9.45000 4,999.05 9.00000 4,761.00 12.00000 6,348.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.600 STA 2,500.00000 1,500.00 2,500.00000 1,500.00 1,000.00000 600.00

0430 2528-2518000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 400.00000 3,200.00 250.00000 2,000.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 17,000.00000 17,000.00 20,000.00000 20,000.00

0450 2533-4980005

MOBILIZATION

(1) LS 74,465.66000 74,465.66 100,000.00000 100,000.00 185,000.00000 185,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2552-0000210

TRENCH FOUNDATION

50.000 TON 55.90000 2,795.00 53.25000 2,662.50 30.00000 1,500.00

0470 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 12,705.00000 12,705.00 12,100.00000 12,100.00 2,500.00000 2,500.00

0480 2554-0212050

VALVE BOX REMOVAL

2.000 EACH 420.00000 840.00 400.00000 800.00 215.00000 430.00

0490 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 35,850.00000 35,850.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0500 2599-9999003

('CUBIC YARDS' ITEM) Granular Subbase, Class A
Crushed Stone

110.000 CY 55.15000 6,066.50 83.50000 9,185.00 50.00000 5,500.00

0510 2599-9999020

('TONS' ITEM) Temporary Granular Surfacing

300.000 TON 66.70000 20,010.00 63.50000 19,050.00 40.00000 12,000.00

0520 2601-2634100

MULCHING

1.000 ACRE 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 2,500.00000 2,500.00 2,600.00000 2,600.00 2,500.00000 2,500.00

0540 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

150.000 LF 3.00000 450.00 4.50000 675.00 3.00000 450.00

0550 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

150.000 LF 1.00000 150.00 1.00000 150.00 1.00000 150.00

0560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

$1,322,447.00$1,195,777.00 $1,316,902.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,316,902.50$1,195,777.00 $1,322,447.00

$1,195,777.00

Contract Item Totals

$1,316,902.50 1,322,447.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

5.500 UNIT 198.00000 1,089.00 200.00000 1,100.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,546.000 CY 16.78000 25,941.88 16.00000 24,736.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

425.000 CY 16.50000 7,012.50 16.00000 6,800.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.000 STA 935.00000 18,700.00 900.00000 18,000.00

0050 2115-0100000

MODIFIED SUBBASE

1,105.000 CY 71.50000 79,007.50 80.00000 88,400.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

19.900 STA 440.00000 8,756.00 400.00000 7,960.00

0070 2213-6745500

REMOVAL OF CURB

0.080 STA 2,544.00000 203.52 4,000.00000 320.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

15.000 EACH 385.00000 5,775.00 350.00000 5,250.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

6,475.000 SY 95.43000 617,909.25 112.00000 725,200.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,500.00000 2,500.00 500.00000 500.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

7,575.750 EACH 1.00000 7,575.75 1.00000 7,575.75

0120 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT 4

2.000 SY 1,500.00000 3,000.00 200.00000 400.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT 8

14.000 SY 550.00000 7,700.00 150.00000 2,100.00

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

3.000 TON 79.75000 239.25 75.00000 225.00

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,856.250 EACH 1.00000 4,856.25 1.00000 4,856.25

0160 2401-6745910

REMOVAL OF SIGN

2.000 EACH 104.50000 209.00 100.00000 200.00

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 852.50000 852.50 3,000.00000 3,000.00

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 4,416.50000 4,416.50 4,100.00000 4,100.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 6,215.00000 6,215.00 6,000.00000 6,000.00

0200 2435-0250100

INTAKE, SW-501

3.000 EACH 6,600.00000 19,800.00 6,500.00000 19,500.00

0210 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 6,627.50000 6,627.50 6,500.00000 6,500.00

0220 2435-0250400

INTAKE, SW-504

4.000 EACH 9,295.00000 37,180.00 9,000.00000 36,000.00

0230 2435-0250600

INTAKE, SW-506

1.000 EACH 11,275.00000 11,275.00 11,000.00000 11,000.00

0240 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 3,382.50000 16,912.50 3,200.00000 16,000.00

0250 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,576.000 LF 11.00000 39,336.00 10.00000 35,760.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2502-8213106

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 6 IN.

15.000 LF 51.15000 767.25 47.00000 705.00

0270 2502-8221303

SUBDRAIN OUTLET, DR-303

16.000 EACH 236.50000 3,784.00 220.00000 3,520.00

0280 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

33.000 LF 110.00000 3,630.00 100.00000 3,300.00

0290 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

528.000 LF 74.25000 39,204.00 70.00000 36,960.00

0300 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

320.000 LF 91.85000 29,392.00 85.00000 27,200.00

0310 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

235.000 LF 27.50000 6,462.50 25.00000 5,875.00
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May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2510-6745850

REMOVAL OF PAVEMENT

6,467.000 SY 7.15000 46,239.05 8.00000 51,736.00

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 852.50000 4,262.50 800.00000 4,000.00

0340 2511-6745900

REMOVAL OF SIDEWALK

223.000 SY 7.70000 1,717.10 8.00000 1,784.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,280.000 SY 108.32000 138,649.60 95.00000 121,600.00

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

131.000 SY 145.00000 18,995.00 145.00000 18,995.00

0370 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

23.000 SY 153.30000 3,525.90 170.00000 3,910.00

0380 2511-7528101

DETECTABLE WARNINGS

50.000 SF 65.00000 3,250.00 70.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

447.000 SY 96.58000 43,171.26 105.00000 46,935.00

0400 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

200.000 SY 102.71000 20,542.00 115.00000 23,000.00

0410 2515-6745600

REMOVAL OF PAVED DRIVEWAY

529.000 SY 9.90000 5,237.10 10.00000 5,290.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.600 STA 2,750.00000 1,650.00 3,000.00000 1,800.00

0430 2528-2518000

SAFETY CLOSURE

8.000 EACH 440.00000 3,520.00 200.00000 1,600.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 10,000.00000 10,000.00

0450 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 125,000.00000 125,000.00

Page 16 of 18

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2552-0000210

TRENCH FOUNDATION

50.000 TON 58.58000 2,929.00 55.00000 2,750.00

0470 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 13,310.00000 13,310.00 12,000.00000 12,000.00

0480 2554-0212050

VALVE BOX REMOVAL

2.000 EACH 440.00000 880.00 400.00000 800.00

0490 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 7,500.00000 7,500.00 12,000.00000 12,000.00

0500 2599-9999003

('CUBIC YARDS' ITEM) Granular Subbase, Class A
Crushed Stone

110.000 CY 121.00000 13,310.00 85.00000 9,350.00

0510 2599-9999020

('TONS' ITEM) Temporary Granular Surfacing

300.000 TON 69.85000 20,955.00 65.00000 19,500.00

0520 2601-2634100

MULCHING

1.000 ACRE 1,595.00000 1,595.00 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,677.50000 1,677.50 1,600.00000 1,600.00

0540 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

150.000 LF 3.30000 495.00 3.00000 450.00

0550 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

150.000 LF 1.92000 288.00 2.00000 300.00

0560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

$1,428,028.66 $1,590,443.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,590,443.00$1,428,028.66

$1,428,028.66

Contract Item Totals

$1,590,443.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

May 16, 2023

62-5780-618 Primary County: MAHASKA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C078(208)--55-78 PCC PAVEMENT - REPLACE

POTTAWATTAMIE

Route: G30

On G30, from Nishnabotna River Bridge E 0.5 miles to Highway 59

Prj Awd Amt: $1,151,474.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/18/23 35 Working Days

78-C078-208

May 16, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $1,151,474.22 100.00%

2 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $1,268,865.20 110.19%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/18/23 35 Working Days

78-C078-208

May 16, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

9.000 CY 115.50000 1,039.50 83.57000 752.13

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,796.400 CY 16.50000 29,640.60 29.25000 52,544.70

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

160.800 CY 56.10000 9,020.88 31.34000 5,039.47

0040 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

74.100 CY 16.50000 1,222.65 78.34000 5,804.99

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

7,321.800 SY 6.05000 44,296.89 4.70000 34,412.46

0060 2115-0100000

MODIFIED SUBBASE

1,684.600 CY 73.70000 124,155.02 62.60000 105,455.96

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

918.500 TON 51.70000 47,486.45 47.01000 43,178.69

Page 1 of 8

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

230.400 SY 113.77000 26,212.61 141.39000 32,576.26

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

36.300 STA 489.50000 17,768.85 417.83000 15,167.23

0100 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 750.00000 2,250.00 208.92000 626.76

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

4,605.600 SY 98.49000 453,605.54 105.84000 487,456.70

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,500.00000 2,500.00 24,025.35000 24,025.35

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

5,388.000 EACH 1.00000 5,388.00 1.00000 5,388.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,306.000 EACH 1.00000 3,306.00 1.00000 3,306.00

0150 2402-0425040

FLOODED BACKFILL

19.200 CY 143.00000 2,745.60 253.22000 4,861.82

0160 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

27.400 CY 16.50000 452.10 20.07000 549.92

0170 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 3,476.55000 6,953.10 2,982.42000 5,964.84

0180 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

38.000 LF 101.20000 3,845.60 122.87000 4,669.06

0190 2417-0330018

APRONS, SAFETY SLOPE, 18 IN. DIA.

4.000 EACH 795.30000 3,181.20 838.81000 3,355.24

0200 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

8.000 EACH 864.60000 6,916.80 1,207.22000 9,657.76
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

44.000 LF 104.50000 4,598.00 90.60000 3,986.40

0220 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

130.000 LF 115.50000 15,015.00 107.40000 13,962.00

0230 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

36.000 LF 111.10000 3,999.60 119.80000 4,312.80

0240 2435-0140600

MANHOLE, STORM SEWER, SW-406

1.000 EACH 8,162.00000 8,162.00 12,651.39000 12,651.39

0250 2510-6745850

REMOVAL OF PAVEMENT

4,838.500 SY 12.93000 62,561.81 16.92000 81,867.42

0260 2511-6745900

REMOVAL OF SIDEWALK

25.300 SY 12.93000 327.13 13.00000 328.90

0270 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

46.700 SY 109.27000 5,102.91 95.64000 4,466.39
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

18.100 SY 146.54000 2,652.37 140.64000 2,545.58

0290 2511-7528101

DETECTABLE WARNINGS

16.000 SF 65.00000 1,040.00 40.31000 644.96

0300 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

398.500 SY 101.03000 40,260.46 113.27000 45,138.10

0310 2515-6745600

REMOVAL OF PAVED DRIVEWAY

278.300 SY 12.93000 3,598.42 15.68000 4,363.74

0320 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

433.300 SY 178.21000 77,218.39 198.77000 86,127.04

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

65.010 STA 68.75000 4,469.44 64.76000 4,210.05

0340 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 275.00000 550.00 365.60000 731.20
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-2518000

SAFETY CLOSURE

5.000 EACH 137.50000 687.50 208.92000 1,044.60

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 5,494.49000 5,494.49

0370 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

0390 2533-4980005

MOBILIZATION

(1) LS 74,000.00000 74,000.00 100,460.51000 100,460.51

0400 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LLC

(1) LS 7,500.00000 7,500.00 12,534.97000 12,534.97

0410 2601-2634100

MULCHING

0.420 ACRE 2,200.00000 924.00 2,611.45000 1,096.81

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.420 ACRE 2,200.00000 924.00 4,178.33000 1,754.90

Page 6 of 8

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.420 ACRE 330.00000 138.60 2,611.45000 1,096.81

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

640.000 LF 3.30000 2,112.00 3.13000 2,003.20

0450 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

840.000 LF 0.28000 235.20 1.04000 873.60

0460 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

200.000 LF 3.30000 660.00 3.13000 626.00

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,151,474.22 $1,268,865.20Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,268,865.20$1,151,474.22

$1,151,474.22

Contract Item Totals

$1,268,865.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

May 16, 2023

78-C078-208 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-092-9(150)--3H-92 TRAFFIC SIGNS

WASHINGTON

Route: IOWA 92

E of US 218 to 2nd St in Columbus Junction

Prj Awd Amt: $113,516.00

Project: WorkType:

County:

Location:

NHSX-092-9(108)--3H-58 RCB CULVERT REPLACEMENT - SINGLE BOX

LOUISA

Route: IOWA 92

E of US 218 to IA 70 in Columbus Junction

Prj Awd Amt: $944,754.00

Project: WorkType:

County:

Location:

NHSX-092-9(57)--3H-92 PCC PAVEMENT - GRADE & REPLACE

WASHINGTON

Route: IOWA 92

E of US 218 to 2nd St in Columbus Junction

Prj Awd Amt: $22,580,258.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 240 Working Days

92-0929-057

May 16, 2023 10:00 A.M.

LOUISA,
WASHINGTON

Call Order:  107 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO481 MOYNA, C.J. & SONS, LLC. $23,638,528.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 ST780 STREB CONSTRUCTION CO., INC. $25,785,197.40 109.08%

3 CE099 CEDAR VALLEY CORP., LLC. $26,847,374.45 113.57%

4 PE320 PETERSON CONTRACTORS INC. $27,338,149.09 115.65%

5 FL120 FLYNN COMPANY, INC. $27,372,137.71 115.79%

6 HO340 JB HOLLAND CONSTRUCTION, INC. $28,741,953.72 121.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 240 Working Days

92-0929-057

May 16, 2023 10:00 A.M.

LOUISA,
WASHINGTON

Call Order:  107 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, LLC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 (DESIGN NO. 0123; 8'-0 X 6'-0 REINFORCED CONCRETE DROP INLET (108SECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 40.00000 3,200.00 40.00000 3,200.00 40.00000 3,200.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

11.900 CY 4,000.00000 47,600.00 4,000.00000 47,600.00 4,000.00000 47,600.00

0030 2404-7775000

REINFORCING STEEL

2,286.000 LB 3.00000 6,858.00 3.00000 6,858.00 3.00000 6,858.00

0040 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

29.500 LF 250.00000 7,375.00 250.00000 7,375.00 250.00000 7,375.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$68,033.00$68,033.00 $68,033.00Section Totals:

Page 1 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0002 DESIGN NO. 0223; ALT 'AA' OPT 1: 8'-0 X 9'-0 X 198'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN(108

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

4,650.000 CY 10.00000 46,500.00 10.00000 46,500.00

0080 2402-3825025

GRANULAR MATERIAL FOR BLANKET

125.000 CY 84.25000 10,531.25 84.25000 10,531.25

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

292.600 CY 675.00000 197,505.00 675.00000 197,505.00

0100 2404-7775000

REINFORCING STEEL

50,999.000 LB 2.50000 127,497.50 2.50000 127,497.50

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

$431,033.75$431,033.75Section Totals:

Page 2 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0003 ,DESIGN NO. 0223; ALT 'AA' OPT 2: 8'-0 X 9'-0 X 209'-9 1/4 PRECAST RCB
(BID THIS SEC IF ALTERNATE ‘AA’ OPT 2 IS CHOSEN(108

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

4,760.000 CY 7.00000 33,320.00

0150 2402-3825025

GRANULAR MATERIAL FOR BLANKET

125.000 CY 82.00000 10,250.00

0160 2415-2110809

PRECAST CONCRETE BOX CULVERT, 8 FT. X 9
FT.

209.800 LF 895.00000 187,771.00

0170 2415-2200809

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 9 FT.

2.000 EACH 36,000.00000 72,000.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00

Page 3 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

$335,341.00Section Totals:

Page 4 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 DESIGN NO. 0123; ALT 'BB' OPT 1: 8'-0 X 9'-0 X 194'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN(108

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00

0210 2402-2720000

EXCAVATION, CLASS 20

2,060.000 CY 10.00000 20,600.00 10.00000 20,600.00

0220 2402-3825025

GRANULAR MATERIAL FOR BLANKET

123.000 CY 45.85000 5,639.55 45.85000 5,639.55

0230 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

288.200 CY 675.00000 194,535.00 675.00000 194,535.00

0240 2404-7775000

REINFORCING STEEL

50,187.000 LB 2.50000 125,467.50 2.50000 125,467.50

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

$390,242.05$390,242.05Section Totals:
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 DESIGN NO. 0123;ALT 'BB' OPT 2: 8'-0 X 9'-0 X 205'-9 1/4 PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPT 2 IS CHOSEN(108

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0270 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00

0280 2402-2720000

EXCAVATION, CLASS 20

2,200.000 CY 7.50000 16,500.00

0290 2402-3825025

GRANULAR MATERIAL FOR BLANKET

123.000 CY 82.00000 10,086.00

0300 2415-2110809

PRECAST CONCRETE BOX CULVERT, 8 FT. X 9
FT.

205.800 LF 895.00000 184,191.00

0310 2415-2200809

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 9 FT.

2.000 EACH 35,500.00000 71,000.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 12,635.00000 12,635.00

Page 6 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

$313,412.00Section Totals:

Page 7 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0006 DESIGN NO. 0223; ALT 'CC' OPT 1: 12'-0 X 7'-0 X 99'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN (108

SECTION: Cat Alt Set: CC 1Cat Alt Member:

0340 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00

0350 2402-2720000

EXCAVATION, CLASS 20

2,000.000 CY 12.00000 24,000.00 12.00000 24,000.00

0360 2402-3825025

GRANULAR MATERIAL FOR BLANKET

89.000 CY 92.71000 8,251.19 92.71000 8,251.19

0370 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

174.100 CY 700.00000 121,870.00 700.00000 121,870.00

0380 2404-7775000

REINFORCING STEEL

33,531.000 LB 2.50000 83,827.50 2.50000 83,827.50

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0400 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

$277,948.69$277,948.69Section Totals:

Page 8 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0007 ,DESIGN NO. 0223;ALT 'CC' OPT 2: 12'-0 X 7'-0 X 110'-5 1/8 PRECAST RCB
(BID THIS SEC IF ALTERNATE ‘CC’ OPT 2 IS CHOSEN(108

SECTION: Cat Alt Set: CC 2Cat Alt Member:

0410 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00

0420 2402-2720000

EXCAVATION, CLASS 20

2,100.000 CY 7.50000 15,750.00

0430 2402-3825025

GRANULAR MATERIAL FOR BLANKET

89.000 CY 82.00000 7,298.00

0440 2415-2111207

PRECAST CONCRETE BOX CULVERT, 12 FT. X 7
FT.

110.400 LF 1,050.00000 115,920.00

0450 2415-2201207

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 7 FT.

2.000 EACH 30,000.00000 60,000.00

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0470 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00

Page 9 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

$227,968.00Section Totals:

Page 10 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0480 2101-0850001

CLEARING AND GRUBBING

88.900 ACRE 2,400.00000 213,360.00 1,850.00000 164,465.00 1,850.00000 164,465.00

0490 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

342,649.000 CY 4.21000 1,442,552.29 3.80000 1,302,066.20 3.80000 1,302,066.20

0500 2102-2710090

EXCAVATION, CLASS 10, WASTE

47,225.000 CY 9.50000 448,637.50 8.25000 389,606.25 8.25000 389,606.25

0510 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

300.000 CY 100.00000 30,000.00 85.00000 25,500.00 85.00000 25,500.00

0520 2102-4560000

LOCATING TILE LINES

897.000 STA 125.00000 112,125.00 92.00000 82,524.00 92.00000 82,524.00

0530 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

221.200 CY 18.00000 3,981.60 15.00000 3,318.00 15.00000 3,318.00

0540 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

170,455.000 CY 5.80000 988,639.00 4.50000 767,047.50 4.50000 767,047.50
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0550 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

103.000 CY 25.00000 2,575.00 25.00000 2,575.00 25.00000 2,575.00

0560 2107-0875100

COMPACTION WITH MOISTURE CONTROL

263,572.000 CY 0.50000 131,786.00 0.85000 224,036.20 0.85000 224,036.20

0570 2115-0100000

MODIFIED SUBBASE

74,426.300 CY 24.10000 1,793,673.83 42.00000 3,125,904.60 42.00000 3,125,904.60

0580 2121-7425010

GRANULAR SHOULDERS, TYPE A

28,608.800 TON 26.00000 743,828.80 28.00000 801,046.40 28.00000 801,046.40

0590 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

23.400 SY 80.00000 1,872.00 129.00000 3,018.60 120.00000 2,808.00

0600 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

59,953.200 SY 47.50000 2,847,777.00 46.50000 2,787,823.80 55.63000 3,335,196.52

0610 2123-7450000

SHOULDER CONSTRUCTION, EARTH

859.000 STA 325.00000 279,175.00 280.00000 240,520.00 280.00000 240,520.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0620 2123-7450020

SHOULDER FINISHING, EARTH

32.200 STA 250.00000 8,050.00 265.00000 8,533.00 265.00000 8,533.00

0630 2213-7100400

RELOCATION OF MAIL BOXES

26.000 EACH 325.00000 8,450.00 325.00000 8,450.00 400.00000 10,400.00

0640 2214-5145150

PAVEMENT SCARIFICATION

311.100 SY 15.35000 4,775.39 15.35000 4,775.39 15.35000 4,775.39

0650 2301-0690203

BRIDGE APPROACH, BR-203

789.900 SY 282.00000 222,751.80 265.00000 209,323.50 270.00000 213,273.00

0660 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

129,261.000 SY 50.75000 6,559,995.75 51.50000 6,656,941.50 53.45000 6,909,000.45

0670 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

151,135.000 EACH 1.00000 151,135.00 1.00000 151,135.00 1.00000 151,135.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0680 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

44.100 TON 210.65000 9,289.67 210.65000 9,289.67 210.65000 9,289.67

0690 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2.650 TON 832.00000 2,204.80 832.00000 2,204.80 832.00000 2,204.80

0700 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

538.900 TON 32.00000 17,244.80 35.00000 18,861.50 35.00000 18,861.50

0710 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

2,778.200 TON 32.00000 88,902.40 29.00000 80,567.80 29.00000 80,567.80

0720 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

96,882.000 EACH 1.00000 96,882.00 1.00000 96,882.00 1.00000 96,882.00

0730 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 112,000.00000 112,000.00 52,300.00000 52,300.00 52,300.00000 52,300.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0740 2402-0425040

FLOODED BACKFILL

5,496.100 CY 28.00000 153,890.80 32.50000 178,623.25 32.50000 178,623.25

0750 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

4,567.500 CY 1.00000 4,567.50 1.50000 6,851.25 1.50000 6,851.25

0760 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

16,812.000 CY 3.50000 58,842.00 7.50000 126,090.00 7.50000 126,090.00

0770 2402-3825025

GRANULAR MATERIAL FOR BLANKET

14,867.600 CY 23.00000 341,954.80 48.00000 713,644.80 48.00000 713,644.80

0780 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

28.000 EACH 1,400.00000 39,200.00 1,450.00000 40,600.00 1,450.00000 40,600.00

0790 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 1,300.00000 2,600.00 1,300.00000 2,600.00

0800 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

8.000 EACH 1,750.00000 14,000.00 1,850.00000 14,800.00 1,850.00000 14,800.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0810 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 2,100.00000 12,600.00 2,500.00000 15,000.00 2,500.00000 15,000.00

0820 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

9.000 EACH 2,450.00000 22,050.00 3,000.00000 27,000.00 3,000.00000 27,000.00

0830 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

5.000 EACH 2,800.00000 14,000.00 3,325.00000 16,625.00 3,325.00000 16,625.00

0840 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

4.000 EACH 3,850.00000 15,400.00 4,600.00000 18,400.00 4,600.00000 18,400.00

0850 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

2.000 EACH 5,400.00000 10,800.00 6,400.00000 12,800.00 6,400.00000 12,800.00

0860 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 2,325.00000 4,650.00 2,700.00000 5,400.00 2,700.00000 5,400.00

0870 2416-0102254

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 54 IN.

2.000 EACH 3,000.00000 6,000.00 3,500.00000 7,000.00 3,500.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0880 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

2.000 EACH 3,200.00000 6,400.00 4,000.00000 8,000.00 4,000.00000 8,000.00

0890 2416-0102284

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 84 IN.

2.000 EACH 7,200.00000 14,400.00 8,400.00000 16,800.00 8,400.00000 16,800.00

0900 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,176.000 LF 92.00000 108,192.00 82.00000 96,432.00 82.00000 96,432.00

0910 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

94.000 LF 108.00000 10,152.00 98.00000 9,212.00 98.00000 9,212.00

0920 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

274.000 LF 136.00000 37,264.00 122.00000 33,428.00 122.00000 33,428.00

0930 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

290.000 LF 175.00000 50,750.00 170.00000 49,300.00 170.00000 49,300.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0940 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

412.000 LF 200.00000 82,400.00 195.00000 80,340.00 195.00000 80,340.00

0950 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

204.000 LF 232.00000 47,328.00 235.00000 47,940.00 235.00000 47,940.00

0960 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

190.000 LF 340.00000 64,600.00 340.00000 64,600.00 340.00000 64,600.00

0970 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

82.000 LF 478.00000 39,196.00 490.00000 40,180.00 490.00000 40,180.00

0980 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

82.000 LF 210.00000 17,220.00 205.00000 16,810.00 205.00000 16,810.00

0990 2416-1200254

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN.

76.000 LF 300.00000 22,800.00 295.00000 22,420.00 295.00000 22,420.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1000 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

116.000 LF 350.00000 40,600.00 350.00000 40,600.00 350.00000 40,600.00

1010 2416-1200284

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 84 IN.

82.000 LF 635.00000 52,070.00 660.00000 54,120.00 660.00000 54,120.00

1020 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

86.000 LF 859.00000 73,874.00 920.00000 79,120.00 920.00000 79,120.00

1030 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

134.000 LF 732.00000 98,088.00 770.00000 103,180.00 770.00000 103,180.00

1040 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

218.000 LF 766.00000 166,988.00 800.00000 174,400.00 800.00000 174,400.00

1060 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 345.00000 1,380.00 600.00000 2,400.00 600.00000 2,400.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1070 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 840.00000 840.00 1,250.00000 1,250.00 1,250.00000 1,250.00

1080 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

230.000 LF 62.00000 14,260.00 57.00000 13,110.00 57.00000 13,110.00

1090 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

56.000 LF 95.00000 5,320.00 89.00000 4,984.00 89.00000 4,984.00

1100 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

8.000 EACH 232.00000 1,856.00 460.00000 3,680.00 460.00000 3,680.00

1110 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

44.000 EACH 342.00000 15,048.00 565.00000 24,860.00 565.00000 24,860.00

1120 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

128.000 LF 48.00000 6,144.00 42.00000 5,376.00 42.00000 5,376.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1130 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

1,351.000 LF 55.00000 74,305.00 51.00000 68,901.00 51.00000 68,901.00

1140 2435-0250900

INTAKE, SW-509

2.000 EACH 7,100.00000 14,200.00 8,325.00000 16,650.00 8,325.00000 16,650.00

1150 2435-0254500

INTAKE, SW-545

6.000 EACH 11,500.00000 69,000.00 5,500.00000 33,000.00 5,500.00000 33,000.00

1160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 1,750.00000 3,500.00 1,750.00000 3,500.00

1170 2502-2308100

TRENCH DRAIN

887.200 LF 19.00000 16,856.80 19.00000 16,856.80 19.00000 16,856.80

1180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

102,031.000 LF 5.02000 512,195.62 5.02000 512,195.62 5.02000 512,195.62

1190 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

403.000 LF 25.00000 10,075.00 28.00000 11,284.00 28.00000 11,284.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1200 2502-8221303

SUBDRAIN OUTLET, DR-303

16.000 EACH 210.00000 3,360.00 210.00000 3,360.00 710.00000 11,360.00

1210 2502-8221306

SUBDRAIN OUTLET, DR-306

423.000 EACH 375.00000 158,625.00 375.00000 158,625.00 375.00000 158,625.00

1220 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

394.000 LF 85.00000 33,490.00 100.00000 39,400.00 100.00000 39,400.00

1230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

178.000 LF 21.50000 3,827.00 30.00000 5,340.00 30.00000 5,340.00

1240 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

104.000 LF 26.50000 2,756.00 40.00000 4,160.00 40.00000 4,160.00

1250 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,311.000 LF 10.00000 23,110.00 5.50000 12,710.50 5.50000 12,710.50

1270 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 35.00000 2,625.00 30.00000 2,250.00 30.00000 2,250.00

1280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 3,200.00000 9,600.00 2,800.00000 8,400.00 2,800.00000 8,400.00

1290 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 3,100.00000 3,100.00 1,800.00000 1,800.00 1,800.00000 1,800.00

1300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 350.00000 1,400.00 350.00000 1,400.00

1310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,500.00000 10,500.00 2,900.00000 8,700.00 2,900.00000 8,700.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1320 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,400.00000 3,400.00 2,700.00000 2,700.00 2,700.00000 2,700.00

1330 2506-4984000

FLOWABLE MORTAR

580.300 CY 240.00000 139,272.00 315.00000 182,794.50 315.00000 182,794.50

1340 2510-6745850

REMOVAL OF PAVEMENT

145,767.600 SY 3.50000 510,186.60 5.10000 743,414.76 5.10000 743,414.76

1350 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 540.00000 2,160.00 1,850.00000 7,400.00 1,850.00000 7,400.00

1360 2511-6745900

REMOVAL OF SIDEWALK

112.900 SY 15.00000 1,693.50 25.00000 2,822.50 25.00000 2,822.50

1370 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

102.400 SY 90.00000 9,216.00 62.00000 6,348.80 98.00000 10,035.20

1380 2511-7528101

DETECTABLE WARNINGS

20.000 SF 60.00000 1,200.00 80.00000 1,600.00 58.00000 1,160.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,121.800 SY 61.50000 130,490.70 61.00000 129,429.80 98.30000 208,572.94

1400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,609.700 SY 7.00000 11,267.90 10.00000 16,097.00 10.00000 16,097.00

1410 2519-3300600

FENCE, SAFETY

1,656.800 LF 4.00000 6,627.20 4.00000 6,627.20 7.00000 11,597.60

1420 2519-4200190

REMOVAL OF FENCE, SAFETY

1,656.800 LF 1.00000 1,656.80 1.00000 1,656.80 7.00000 11,597.60

1430 2520-3350010

FIELD LABORATORY

1.000 EACH 1,000.00000 1,000.00 15,000.00000 15,000.00 23,000.00000 23,000.00

1440 2520-3350015

FIELD OFFICE

1.000 EACH 1,000.00000 1,000.00 25,000.00000 25,000.00 29,000.00000 29,000.00

1450 2526-8285000

CONSTRUCTION SURVEY

(1) LS 120,000.00000 120,000.00 75,000.00000 75,000.00 205,000.00000 205,000.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,705.910 STA 19.50000 130,765.25 19.50000 130,765.25 14.00000 93,882.74

1470 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 150.00000 1,800.00 150.00000 1,800.00 125.00000 1,500.00

1480 2528-2518000

SAFETY CLOSURE

38.000 EACH 38.00000 1,444.00 125.00000 4,750.00 300.00000 11,400.00

1490 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 51,500.00000 51,500.00 47,500.00000 47,500.00

1500 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

1510 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 125.00000 10,000.00 125.00000 10,000.00 100.00000 8,000.00

1520 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

65.500 SY 200.00000 13,100.00 200.00000 13,100.00 722.00000 47,291.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1530 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 350.00000 2,450.00 350.00000 2,450.00 1,425.00000 9,975.00

1540 2533-4980005

MOBILIZATION

(1) LS 1,200,000.00000 1,200,000.00 1,245,000.00000 1,245,000.00 1,243,800.00000 1,243,800.00

1550 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

426.000 STA 35.00000 14,910.00 35.00000 14,910.00 60.00000 25,560.00

1560 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

858.340 STA 35.00000 30,041.90 35.00000 30,041.90 60.00000 51,500.40

1570 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 10,000.00000 10,000.00 30,000.00000 30,000.00 5,000.00000 5,000.00

1580 2601-2700020

TRANSITION MAT

400.000 SF 18.00000 7,200.00 25.00000 10,000.00 18.00000 7,200.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1581 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CONCRETE
PIPE, 4500D, TRENCHLESS, 54 IN. DIA.

230.000 LF 1,440.00000 331,200.00 1,500.00000 345,000.00 1,500.00000 345,000.00

1582 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CONCRETE
ROADWAY PIPE, 4500D, 54 IN. DIA.

74.000 LF 540.00000 39,960.00 570.00000 42,180.00 570.00000 42,180.00

$24,529,826.74$21,773,957.00 $23,469,113.44Section Totals:
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1590 2418-0000010

TEMPORARY STREAM DIVERSION

3.000 EACH 4,500.00000 13,500.00 15,000.00000 45,000.00 15,000.00000 45,000.00

1600 2507-3250005

ENGINEERING FABRIC

2,295.000 SY 3.25000 7,458.75 2.50000 5,737.50 2.50000 5,737.50

1610 2507-6800061

REVETMENT, CLASS E

2,027.500 TON 60.00000 121,650.00 67.00000 135,842.50 67.00000 135,842.50

1620 2601-2634100

MULCHING

261.000 ACRE 475.00000 123,975.00 525.00000 137,025.00 475.00000 123,975.00

1630 2601-2636043

SEEDING AND FERTILIZING (RURAL)

123.000 ACRE 700.00000 86,100.00 700.00000 86,100.00 700.00000 86,100.00

1640 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.800 ACRE 1,100.00000 8,580.00 1,200.00000 9,360.00 1,100.00000 8,580.00

1650 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

507.000 SQ 12.00000 6,084.00 15.00000 7,605.00 12.00000 6,084.00

Page 29 of 70

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1660 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

130.000 ACRE 240.00000 31,200.00 250.00000 32,500.00 240.00000 31,200.00

1670 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

7.800 ACRE 1,000.00000 7,800.00 1,000.00000 7,800.00 1,000.00000 7,800.00

1680 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

110.800 MGAL 75.00000 8,310.00 75.00000 8,310.00 75.00000 8,310.00

1690 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

1700 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

47.000 SQ 40.00000 1,880.00 50.00000 2,350.00 40.00000 1,880.00

1710 2602-0000020

SILT FENCE

30,940.000 LF 1.45000 44,863.00 1.50000 46,410.00 1.45000 44,863.00

1720 2602-0000030

SILT FENCE FOR DITCH CHECKS

18,607.000 LF 1.50000 27,910.50 1.50000 27,910.50 1.50000 27,910.50
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1730 2602-0000050

SILT BASINS

50.000 EACH 450.00000 22,500.00 300.00000 15,000.00 300.00000 15,000.00

1740 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

49,547.000 LF 0.01000 495.47 0.01000 495.47 0.01000 495.47

1750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,955.000 LF 0.01000 49.55 0.10000 495.50 0.01000 49.55

1760 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

5,000.000 LF 31.75000 158,750.00 60.00000 300,000.00 60.00000 300,000.00

1770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

50,990.000 LF 2.03000 103,509.70 2.50000 127,475.00 2.03000 103,509.70

1780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,070.000 LF 4.50000 4,815.00 3.50000 3,745.00 4.50000 4,815.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1790 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

59,480.000 LF 0.10000 5,948.00 0.20000 11,896.00 0.10000 5,948.00

1800 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

7,420.000 LF 2.15000 15,953.00 2.65000 19,663.00 2.15000 15,953.00

1810 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

6.000 EACH 300.00000 1,800.00 150.00000 900.00 300.00000 1,800.00

1820 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

6.000 EACH 10.00000 60.00 50.00000 300.00 10.00000 60.00

1830 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

6.000 EACH 10.00000 60.00 50.00000 300.00 10.00000 60.00

1840 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

8.000 LF 20.00000 160.00 20.00000 160.00 20.00000 160.00
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(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1850 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 10.00000 20.00 20.00000 40.00 10.00000 20.00

1860 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 10.00000 20.00 20.00000 40.00 10.00000 20.00

1870 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1880 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$984,023.22$806,301.97 $1,035,310.47Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0010 TRAFFIC SIGN ITEMS - NHSX-092-9(150)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1890 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

56.000 EACH 75.00000 4,200.00 75.00000 4,200.00 300.00000 16,800.00

1900 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

128.000 EACH 50.00000 6,400.00 50.00000 6,400.00 125.00000 16,000.00

1910 2524-9210007

REFERENCE LOCATION SIGNS

9.000 EACH 100.00000 900.00 100.00000 900.00 250.00000 2,250.00

1920 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,332.000 LF 13.00000 17,316.00 13.00000 17,316.00 16.00000 21,312.00

1930 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

104.000 EACH 400.00000 41,600.00 400.00000 41,600.00 500.00000 52,000.00

1940 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

667.000 SF 20.00000 13,340.00 20.00000 13,340.00 45.00000 30,015.00

1950 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

106.500 SF 40.00000 4,260.00 40.00000 4,260.00 60.00000 6,390.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, LLC. (2) STREB CONSTRUCTION
CO., INC.

(3) CEDAR VALLEY CORP.,
LLC.

0010 TRAFFIC SIGN ITEMS - NHSX-092-9(150)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1960 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 1,500.00000 1,500.00

1970 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 20,000.00000 20,000.00

$166,267.00$113,516.00 $113,516.00Section Totals:

( ) indicates item is bid as Lump Sum

$25,785,197.40$23,638,528.97 $26,847,374.45

$23,638,528.97

Contract Item Totals

$25,785,197.40 26,847,374.45Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0001 (DESIGN NO. 0123; 8'-0 X 6'-0 REINFORCED CONCRETE DROP INLET (108SECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 10.50000 840.00 40.00000 3,200.00 23.80000 1,904.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

11.900 CY 4,000.00000 47,600.00 4,000.00000 47,600.00 4,020.00000 47,838.00

0030 2404-7775000

REINFORCING STEEL

2,286.000 LB 3.00000 6,858.00 3.00000 6,858.00 3.00000 6,858.00

0040 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

29.500 LF 250.00000 7,375.00 250.00000 7,375.00 251.00000 7,404.50

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 4,020.00000 4,020.00

$68,024.50$65,673.00 $68,033.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0002 DESIGN NO. 0223; ALT 'AA' OPT 1: 8'-0 X 9'-0 X 198'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN(108

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 41,700.00000 41,700.00

0070 2402-2720000

EXCAVATION, CLASS 20

4,650.000 CY 10.00000 46,500.00 23.80000 110,670.00

0080 2402-3825025

GRANULAR MATERIAL FOR BLANKET

125.000 CY 84.25000 10,531.25 217.00000 27,125.00

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

292.600 CY 675.00000 197,505.00 680.00000 198,968.00

0100 2404-7775000

REINFORCING STEEL

50,999.000 LB 2.50000 127,497.50 2.50000 127,497.50

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,920.00000 4,920.00

0120 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 50,000.00000 50,000.00

$560,880.50$431,033.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0003 ,DESIGN NO. 0223; ALT 'AA' OPT 2: 8'-0 X 9'-0 X 209'-9 1/4 PRECAST RCB
(BID THIS SEC IF ALTERNATE ‘AA’ OPT 2 IS CHOSEN(108

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 14,500.00000 14,500.00

0140 2402-2720000

EXCAVATION, CLASS 20

4,760.000 CY 10.50000 49,980.00

0150 2402-3825025

GRANULAR MATERIAL FOR BLANKET

125.000 CY 125.00000 15,625.00

0160 2415-2110809

PRECAST CONCRETE BOX CULVERT, 8 FT. X 9
FT.

209.800 LF 1,180.00000 247,564.00

0170 2415-2200809

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 9 FT.

2.000 EACH 41,000.00000 82,000.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

$424,669.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0004 DESIGN NO. 0123; ALT 'BB' OPT 1: 8'-0 X 9'-0 X 194'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN(108

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 41,700.00000 41,700.00

0210 2402-2720000

EXCAVATION, CLASS 20

2,060.000 CY 10.00000 20,600.00 23.80000 49,028.00

0220 2402-3825025

GRANULAR MATERIAL FOR BLANKET

123.000 CY 45.85000 5,639.55 217.00000 26,691.00

0230 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

288.200 CY 675.00000 194,535.00 680.00000 195,976.00

0240 2404-7775000

REINFORCING STEEL

50,187.000 LB 2.50000 125,467.50 2.50000 125,467.50

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,820.00000 4,820.00

0260 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 32,200.00000 32,200.00

$475,882.50$390,242.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0005 DESIGN NO. 0123;ALT 'BB' OPT 2: 8'-0 X 9'-0 X 205'-9 1/4 PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPT 2 IS CHOSEN(108

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0270 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,750.00000 8,750.00

0280 2402-2720000

EXCAVATION, CLASS 20

2,200.000 CY 10.00000 22,000.00

0290 2402-3825025

GRANULAR MATERIAL FOR BLANKET

123.000 CY 125.00000 15,375.00

0300 2415-2110809

PRECAST CONCRETE BOX CULVERT, 8 FT. X 9
FT.

205.800 LF 1,190.00000 244,902.00

0310 2415-2200809

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 9 FT.

2.000 EACH 41,500.00000 83,000.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

$389,027.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0006 DESIGN NO. 0223; ALT 'CC' OPT 1: 12'-0 X 7'-0 X 99'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN (108

SECTION: Cat Alt Set: CC 1Cat Alt Member:

0340 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 60,000.00000 60,000.00

0350 2402-2720000

EXCAVATION, CLASS 20

2,000.000 CY 12.00000 24,000.00 23.80000 47,600.00

0360 2402-3825025

GRANULAR MATERIAL FOR BLANKET

89.000 CY 92.71000 8,251.19 217.00000 19,313.00

0370 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

174.100 CY 700.00000 121,870.00 700.00000 121,870.00

0380 2404-7775000

REINFORCING STEEL

33,531.000 LB 2.50000 83,827.50 2.50000 83,827.50

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,520.00000 3,520.00

0400 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 50,000.00000 50,000.00

$386,130.50$277,948.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0007 ,DESIGN NO. 0223;ALT 'CC' OPT 2: 12'-0 X 7'-0 X 110'-5 1/8 PRECAST RCB
(BID THIS SEC IF ALTERNATE ‘CC’ OPT 2 IS CHOSEN(108

SECTION: Cat Alt Set: CC 2Cat Alt Member:

0410 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00

0420 2402-2720000

EXCAVATION, CLASS 20

2,100.000 CY 10.00000 21,000.00

0430 2402-3825025

GRANULAR MATERIAL FOR BLANKET

89.000 CY 120.00000 10,680.00

0440 2415-2111207

PRECAST CONCRETE BOX CULVERT, 12 FT. X 7
FT.

110.400 LF 1,375.00000 151,800.00

0450 2415-2201207

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 7 FT.

2.000 EACH 37,750.00000 75,500.00

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0470 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

$282,980.00Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0480 2101-0850001

CLEARING AND GRUBBING

88.900 ACRE 2,240.00000 199,136.00 1,850.00000 164,465.00 4,880.00000 433,832.00

0490 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

342,649.000 CY 4.30000 1,473,390.70 3.80000 1,302,066.20 5.48000 1,877,716.52

0500 2102-2710090

EXCAVATION, CLASS 10, WASTE

47,225.000 CY 6.70000 316,407.50 8.25000 389,606.25 12.45000 587,951.25

0510 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

300.000 CY 25.00000 7,500.00 85.00000 25,500.00 0.00000 0.00

0520 2102-4560000

LOCATING TILE LINES

897.000 STA 100.00000 89,700.00 92.00000 82,524.00 45.00000 40,365.00

0530 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

221.200 CY 19.40000 4,291.28 15.00000 3,318.00 16.50000 3,649.80

0540 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

170,455.000 CY 5.65000 963,070.75 4.50000 767,047.50 3.85000 656,251.75
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0550 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

103.000 CY 5.90000 607.70 25.00000 2,575.00 78.50000 8,085.50

0560 2107-0875100

COMPACTION WITH MOISTURE CONTROL

263,572.000 CY 0.60000 158,143.20 0.85000 224,036.20 2.03000 535,051.16

0570 2115-0100000

MODIFIED SUBBASE

74,426.300 CY 43.85000 3,263,593.26 42.00000 3,125,904.60 27.50000 2,046,723.25

0580 2121-7425010

GRANULAR SHOULDERS, TYPE A

28,608.800 TON 26.85000 768,146.28 28.00000 801,046.40 38.29000 1,095,430.95

0590 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

23.400 SY 80.00000 1,872.00 90.00000 2,106.00 80.25000 1,877.85

0600 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

59,953.200 SY 47.75000 2,862,765.30 49.90000 2,991,664.68 48.00000 2,877,753.60

0610 2123-7450000

SHOULDER CONSTRUCTION, EARTH

859.000 STA 175.00000 150,325.00 280.00000 240,520.00 461.00000 395,999.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0620 2123-7450020

SHOULDER FINISHING, EARTH

32.200 STA 175.00000 5,635.00 265.00000 8,533.00 540.00000 17,388.00

0630 2213-7100400

RELOCATION OF MAIL BOXES

26.000 EACH 500.00000 13,000.00 400.00000 10,400.00 402.00000 10,452.00

0640 2214-5145150

PAVEMENT SCARIFICATION

311.100 SY 15.25000 4,744.28 15.35000 4,775.39 15.40000 4,790.94

0650 2301-0690203

BRIDGE APPROACH, BR-203

789.900 SY 35.00000 27,646.50 335.00000 264,616.50 270.00000 213,273.00

0660 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

129,261.000 SY 50.75000 6,559,995.75 56.61000 7,317,465.21 51.00000 6,592,311.00

0670 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

151,135.000 EACH 1.00000 151,135.00 1.00000 151,135.00 1.00000 151,135.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0680 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

44.100 TON 210.65000 9,289.67 210.65000 9,289.67 212.00000 9,349.20

0690 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2.650 TON 832.00000 2,204.80 832.00000 2,204.80 840.00000 2,226.00

0700 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

538.900 TON 29.10000 15,681.99 35.00000 18,861.50 31.00000 16,705.90

0710 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

2,778.200 TON 29.10000 80,845.62 29.00000 80,567.80 31.50000 87,513.30

0720 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

96,882.000 EACH 1.00000 96,882.00 1.00000 96,882.00 1.00000 96,882.00

0730 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 100,000.00000 100,000.00 52,300.00000 52,300.00 159,000.00000 159,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0740 2402-0425040

FLOODED BACKFILL

5,496.100 CY 36.00000 197,859.60 32.50000 178,623.25 43.00000 236,332.30

0750 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

4,567.500 CY 5.50000 25,121.25 1.50000 6,851.25 16.60000 75,820.50

0760 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

16,812.000 CY 6.00000 100,872.00 7.50000 126,090.00 12.80000 215,193.60

0770 2402-3825025

GRANULAR MATERIAL FOR BLANKET

14,867.600 CY 51.35000 763,451.26 48.00000 713,644.80 41.00000 609,571.60

0780 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

28.000 EACH 1,400.00000 39,200.00 1,450.00000 40,600.00 1,640.00000 45,920.00

0790 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,300.00000 2,600.00 1,770.00000 3,540.00

0800 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

8.000 EACH 1,750.00000 14,000.00 1,850.00000 14,800.00 2,590.00000 20,720.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0810 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 2,250.00000 13,500.00 2,500.00000 15,000.00 3,380.00000 20,280.00

0820 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

9.000 EACH 2,510.00000 22,590.00 3,000.00000 27,000.00 4,160.00000 37,440.00

0830 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

5.000 EACH 3,450.00000 17,250.00 3,325.00000 16,625.00 3,930.00000 19,650.00

0840 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

4.000 EACH 5,000.00000 20,000.00 4,600.00000 18,400.00 5,700.00000 22,800.00

0850 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

2.000 EACH 6,850.00000 13,700.00 6,400.00000 12,800.00 8,300.00000 16,600.00

0860 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 4,000.00000 8,000.00 2,700.00000 5,400.00 5,200.00000 10,400.00

0870 2416-0102254

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 54 IN.

2.000 EACH 5,800.00000 11,600.00 3,500.00000 7,000.00 7,600.00000 15,200.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0880 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

2.000 EACH 7,300.00000 14,600.00 4,000.00000 8,000.00 9,600.00000 19,200.00

0890 2416-0102284

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 84 IN.

2.000 EACH 10,500.00000 21,000.00 8,400.00000 16,800.00 7,100.00000 14,200.00

0900 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,176.000 LF 120.00000 141,120.00 82.00000 96,432.00 119.00000 139,944.00

0910 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

94.000 LF 130.00000 12,220.00 98.00000 9,212.00 140.00000 13,160.00

0920 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

274.000 LF 182.00000 49,868.00 122.00000 33,428.00 177.00000 48,498.00

0930 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

290.000 LF 245.00000 71,050.00 170.00000 49,300.00 208.00000 60,320.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

0940 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

412.000 LF 265.00000 109,180.00 195.00000 80,340.00 278.00000 114,536.00

0950 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

204.000 LF 315.00000 64,260.00 235.00000 47,940.00 740.00000 150,960.00

0960 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

190.000 LF 360.00000 68,400.00 340.00000 64,600.00 442.00000 83,980.00

0970 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

82.000 LF 585.00000 47,970.00 490.00000 40,180.00 740.00000 60,680.00

0980 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

82.000 LF 320.00000 26,240.00 205.00000 16,810.00 331.00000 27,142.00

0990 2416-1200254

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN.

76.000 LF 435.00000 33,060.00 295.00000 22,420.00 494.00000 37,544.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1000 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

116.000 LF 490.00000 56,840.00 350.00000 40,600.00 580.00000 67,280.00

1010 2416-1200284

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 84 IN.

82.000 LF 1,400.00000 114,800.00 660.00000 54,120.00 930.00000 76,260.00

1020 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

86.000 LF 900.00000 77,400.00 920.00000 79,120.00 880.00000 75,680.00

1030 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

134.000 LF 770.00000 103,180.00 770.00000 103,180.00 750.00000 100,500.00

1040 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

218.000 LF 805.00000 175,490.00 800.00000 174,400.00 780.00000 170,040.00

1060 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 475.00000 1,900.00 600.00000 2,400.00 500.00000 2,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1070 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,075.00000 1,075.00 1,250.00000 1,250.00 1,010.00000 1,010.00

1080 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

230.000 LF 67.00000 15,410.00 57.00000 13,110.00 79.00000 18,170.00

1090 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

56.000 LF 110.00000 6,160.00 89.00000 4,984.00 117.00000 6,552.00

1100 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

8.000 EACH 425.00000 3,400.00 460.00000 3,680.00 720.00000 5,760.00

1110 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

44.000 EACH 525.00000 23,100.00 565.00000 24,860.00 500.00000 22,000.00

1120 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

128.000 LF 45.00000 5,760.00 42.00000 5,376.00 53.50000 6,848.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1130 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

1,351.000 LF 53.00000 71,603.00 51.00000 68,901.00 66.81000 90,260.31

1140 2435-0250900

INTAKE, SW-509

2.000 EACH 8,750.00000 17,500.00 8,325.00000 16,650.00 12,300.00000 24,600.00

1150 2435-0254500

INTAKE, SW-545

6.000 EACH 9,250.00000 55,500.00 5,500.00000 33,000.00 18,600.00000 111,600.00

1160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 1,750.00000 3,500.00 1,370.00000 2,740.00

1170 2502-2308100

TRENCH DRAIN

887.200 LF 20.00000 17,744.00 19.00000 16,856.80 40.00000 35,488.00

1180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

102,031.000 LF 7.65000 780,537.15 5.02000 512,195.62 5.05000 515,256.55

1190 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

403.000 LF 28.30000 11,404.90 28.00000 11,284.00 25.00000 10,075.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1200 2502-8221303

SUBDRAIN OUTLET, DR-303

16.000 EACH 190.00000 3,040.00 710.00000 11,360.00 452.00000 7,232.00

1210 2502-8221306

SUBDRAIN OUTLET, DR-306

423.000 EACH 400.00000 169,200.00 375.00000 158,625.00 377.00000 159,471.00

1220 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

394.000 LF 100.00000 39,400.00 100.00000 39,400.00 113.00000 44,522.00

1230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

178.000 LF 20.00000 3,560.00 30.00000 5,340.00 36.50000 6,497.00

1240 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

104.000 LF 24.00000 2,496.00 40.00000 4,160.00 52.00000 5,408.00

1250 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,000.00000 3,000.00 5,000.00000 5,000.00 3,450.00000 3,450.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,311.000 LF 10.00000 23,110.00 10.00000 23,110.00 10.10000 23,341.10

1270 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 35.00000 2,625.00 35.00000 2,625.00 35.00000 2,625.00

1280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 3,200.00000 9,600.00 3,200.00000 9,600.00 3,220.00000 9,660.00

1290 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 3,100.00000 3,100.00 3,100.00000 3,100.00 3,110.00000 3,110.00

1300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 402.00000 1,608.00

1310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,500.00000 10,500.00 3,500.00000 10,500.00 3,520.00000 10,560.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1320 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,400.00000 3,400.00 3,400.00000 3,400.00 3,420.00000 3,420.00

1330 2506-4984000

FLOWABLE MORTAR

580.300 CY 185.00000 107,355.50 315.00000 182,794.50 325.00000 188,597.50

1340 2510-6745850

REMOVAL OF PAVEMENT

145,767.600 SY 12.25000 1,785,653.10 5.10000 743,414.76 14.80000 2,157,360.48

1350 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 1,000.00000 4,000.00 1,850.00000 7,400.00 580.00000 2,320.00

1360 2511-6745900

REMOVAL OF SIDEWALK

112.900 SY 10.00000 1,129.00 25.00000 2,822.50 11.70000 1,320.93

1370 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

102.400 SY 90.00000 9,216.00 80.00000 8,192.00 90.50000 9,267.20

1380 2511-7528101

DETECTABLE WARNINGS

20.000 SF 60.00000 1,200.00 22.00000 440.00 60.00000 1,200.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,121.800 SY 61.50000 130,490.70 83.15000 176,427.67 61.79000 131,106.02

1400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,609.700 SY 10.00000 16,097.00 10.00000 16,097.00 8.65000 13,923.91

1410 2519-3300600

FENCE, SAFETY

1,656.800 LF 9.00000 14,911.20 9.00000 14,911.20 10.10000 16,733.68

1420 2519-4200190

REMOVAL OF FENCE, SAFETY

1,656.800 LF 9.00000 14,911.20 9.00000 14,911.20 9.12000 15,110.02

1430 2520-3350010

FIELD LABORATORY

1.000 EACH 30,000.00000 30,000.00 55,000.00000 55,000.00 23,900.00000 23,900.00

1440 2520-3350015

FIELD OFFICE

1.000 EACH 40,000.00000 40,000.00 36,500.00000 36,500.00 24,400.00000 24,400.00

1450 2526-8285000

CONSTRUCTION SURVEY

(1) LS 117,500.00000 117,500.00 110,000.00000 110,000.00 123,700.00000 123,700.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1460 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,705.910 STA 20.00000 134,118.20 14.00000 93,882.74 14.10000 94,553.33

1470 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 125.00000 1,500.00 125.00000 1,500.00 126.00000 1,512.00

1480 2528-2518000

SAFETY CLOSURE

38.000 EACH 200.00000 7,600.00 300.00000 11,400.00 301.00000 11,438.00

1490 2528-8445110

TRAFFIC CONTROL

(1) LS 65,000.00000 65,000.00 46,000.00000 46,000.00 220,000.00000 220,000.00

1500 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

1510 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 100.00000 8,000.00 100.00000 8,000.00 100.00000 8,000.00

1520 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

65.500 SY 722.00000 47,291.00 125.00000 8,187.50 750.00000 49,125.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1530 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 1,425.00000 9,975.00 300.00000 2,100.00 1,000.00000 7,000.00

1540 2533-4980005

MOBILIZATION

(1) LS 1,000,000.00000 1,000,000.00 1,770,000.00000 1,770,000.00 550,000.00000 550,000.00

1550 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

426.000 STA 35.00000 14,910.00 56.50000 24,069.00 60.50000 25,773.00

1560 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

858.340 STA 35.00000 30,041.90 56.50000 48,496.21 60.50000 51,929.57

1570 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 39,800.00000 39,800.00

1580 2601-2700020

TRANSITION MAT

400.000 SF 18.00000 7,200.00 18.00000 7,200.00 35.00000 14,000.00
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(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0008 ROADWAY ITEMS - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1581 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CONCRETE
PIPE, 4500D, TRENCHLESS, 54 IN. DIA.

230.000 LF 1,550.00000 356,500.00 1,500.00000 345,000.00 1,450.00000 333,500.00

1582 2599-9999009

('LINEAR FEET' ITEM) CULVERT, CONCRETE
ROADWAY PIPE, 4500D, 54 IN. DIA.

74.000 LF 600.00000 44,400.00 570.00000 42,180.00 760.00000 56,240.00

$25,847,680.57$25,066,056.54 $25,051,020.70Section Totals:
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1590 2418-0000010

TEMPORARY STREAM DIVERSION

3.000 EACH 13,500.00000 40,500.00 15,000.00000 45,000.00 59,000.00000 177,000.00

1600 2507-3250005

ENGINEERING FABRIC

2,295.000 SY 3.30000 7,573.50 2.50000 5,737.50 2.25000 5,163.75

1610 2507-6800061

REVETMENT, CLASS E

2,027.500 TON 58.85000 119,318.38 67.00000 135,842.50 59.50000 120,636.25

1620 2601-2634100

MULCHING

261.000 ACRE 475.00000 123,975.00 475.00000 123,975.00 575.00000 150,075.00

1630 2601-2636043

SEEDING AND FERTILIZING (RURAL)

123.000 ACRE 700.00000 86,100.00 700.00000 86,100.00 905.00000 111,315.00

1640 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.800 ACRE 1,100.00000 8,580.00 1,100.00000 8,580.00 1,250.00000 9,750.00

1650 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

507.000 SQ 12.00000 6,084.00 12.00000 6,084.00 16.00000 8,112.00
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Contract ID:107
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May 16, 2023

92-0929-057 Primary County: LOUISA,
WASHINGTON

06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1660 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

130.000 ACRE 240.00000 31,200.00 240.00000 31,200.00 276.00000 35,880.00

1670 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

7.800 ACRE 1,000.00000 7,800.00 1,000.00000 7,800.00 1,250.00000 9,750.00

1680 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

110.800 MGAL 75.00000 8,310.00 75.00000 8,310.00 75.00000 8,310.00

1690 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

1700 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

47.000 SQ 40.00000 1,880.00 40.00000 1,880.00 126.00000 5,922.00

1710 2602-0000020

SILT FENCE

30,940.000 LF 1.45000 44,863.00 1.45000 44,863.00 1.75000 54,145.00

1720 2602-0000030

SILT FENCE FOR DITCH CHECKS

18,607.000 LF 1.50000 27,910.50 1.50000 27,910.50 2.00000 37,214.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1730 2602-0000050

SILT BASINS

50.000 EACH 250.00000 12,500.00 300.00000 15,000.00 200.00000 10,000.00

1740 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

49,547.000 LF 0.01000 495.47 0.01000 495.47 0.10000 4,954.70

1750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,955.000 LF 0.10000 495.50 0.01000 49.55 1.00000 4,955.00

1760 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

5,000.000 LF 60.00000 300,000.00 60.00000 300,000.00 47.50000 237,500.00

1770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

50,990.000 LF 2.03000 103,509.70 2.10000 107,079.00 3.00000 152,970.00

1780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,070.000 LF 4.50000 4,815.00 4.50000 4,815.00 4.50000 4,815.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1790 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

59,480.000 LF 0.10000 5,948.00 0.10000 5,948.00 0.45000 26,766.00

1800 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

7,420.000 LF 2.15000 15,953.00 2.15000 15,953.00 3.25000 24,115.00

1810 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

6.000 EACH 300.00000 1,800.00 300.00000 1,800.00 1,000.00000 6,000.00

1820 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

6.000 EACH 10.00000 60.00 10.00000 60.00 600.00000 3,600.00

1830 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

6.000 EACH 10.00000 60.00 10.00000 60.00 150.00000 900.00

1840 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

8.000 LF 20.00000 160.00 20.00000 160.00 600.00000 4,800.00
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May 16, 2023
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WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0009 ROADSIDE - NHSX-092-9(57)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1850 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 10.00000 20.00 10.00000 20.00 600.00000 1,200.00

1860 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 10.00000 20.00 10.00000 20.00 600.00000 1,200.00

1870 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1880 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,219,898.70$962,781.05 $987,592.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0010 TRAFFIC SIGN ITEMS - NHSX-092-9(150)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1890 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

56.000 EACH 350.00000 19,600.00 300.00000 16,800.00 301.00000 16,856.00

1900 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

128.000 EACH 75.00000 9,600.00 125.00000 16,000.00 126.00000 16,128.00

1910 2524-9210007

REFERENCE LOCATION SIGNS

9.000 EACH 250.00000 2,250.00 250.00000 2,250.00 251.00000 2,259.00

1920 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,332.000 LF 20.00000 26,640.00 16.00000 21,312.00 16.10000 21,445.20

1930 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

104.000 EACH 450.00000 46,800.00 500.00000 52,000.00 500.00000 52,000.00

1940 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

667.000 SF 35.00000 23,345.00 45.00000 30,015.00 45.00000 30,015.00

1950 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

106.500 SF 35.00000 3,727.50 60.00000 6,390.00 60.50000 6,443.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) FLYNN COMPANY, INC. (6) JB HOLLAND
CONSTRUCTION, INC.

0010 TRAFFIC SIGN ITEMS - NHSX-092-9(150)--3H-92SECTION: Cat Alt Set: Cat Alt Member:

1960 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 1,500.00000 1,500.00 1,510.00000 1,510.00

1970 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 36,800.00000 36,800.00

$183,456.45$146,962.50 $166,267.00Section Totals:

( ) indicates item is bid as Lump Sum

$27,372,137.71$27,338,149.09 $28,741,953.72

$27,338,149.09

Contract Item Totals

$27,372,137.71 28,741,953.72Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-122-2(716)9--76-17 HMA RESURFACING WITH MILLING

CERRO GORDO

Route: IOWA 122

In Mason City, from Vermont Ave to Illinois Ave

Prj Awd Amt: $56,000.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 15 Working Days

17-1222-716

May 16, 2023 10:00 A.M.

CERRO GORDOCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $56,000.01 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 15 Working Days

17-1222-716

May 16, 2023 10:00 A.M.

CERRO GORDOCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

844.700 SY 14.95000 12,628.27

0022 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

93.200 TON 232.00000 21,622.40

0030 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

5.590 TON 626.00000 3,499.34

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 6,550.00000 6,550.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,950.00000 5,950.00

$56,000.01Section Totals:

$56,000.01

$56,000.01

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

May 16, 2023

17-1222-716 Primary County: CERRO GORDO

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$56,000.01Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

May 16, 2023

17-1222-716 Primary County: CERRO GORDO

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-018-2(715)218--76-34 HMA RESURFACING WITH MILLING

FLOYD

Route: U.S. 18

From Stoney Point Rd to Freeman St in Charles City

Prj Awd Amt: $123,232.99

Project: WorkType:

County:

Location:

MP-014-2(705)188--76-34 HMA RESURFACING WITH MILLING

FLOYD

Route: IOWA 14

From Main St to Freeman St in Charles City

Prj Awd Amt: $65,929.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/25/23 20 Working Days

34-0182-715

May 16, 2023 10:00 A.M.

FLOYDCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $189,162.63 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/25/23 20 Working Days

34-0182-715

May 16, 2023 10:00 A.M.

FLOYDCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway Items - MP-014-2(705)188--76-34SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

1,488.440 SY 9.55000 14,214.60

0032 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

164.100 TON 190.35000 31,236.44

0040 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

9.850 TON 626.00000 6,166.10

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.930 STA 750.00000 697.50

0060 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.00000 300.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00

0080 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

May 16, 2023

34-0182-715 Primary County: FLOYD

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway Items - MP-014-2(705)188--76-34SECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 4,165.00000 4,165.00

$65,929.64Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

May 16, 2023

34-0182-715 Primary County: FLOYD

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 Roadway Items - MP-018-2(715)218--76-34SECTION: Cat Alt Set: Cat Alt Member:

0100 2214-5145150

PAVEMENT SCARIFICATION

2,929.640 SY 9.55000 27,978.06

0122 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

323.000 TON 190.35000 61,483.05

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

19.380 TON 626.00000 12,131.88

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00

0150 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00

0160 2533-4980005

MOBILIZATION

(1) LS 12,490.00000 12,490.00

$123,232.99Section Totals:

$189,162.63

$189,162.63

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

May 16, 2023

34-0182-715 Primary County: FLOYD

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$189,162.63Contract Grand Totals
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Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

May 16, 2023
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-002-4(503)17--77-36 HMA RESURFACING

FREMONT

Route: IOWA 2

West Nishnabotna River 1.7 mi E of E Jct US 275

Prj Awd Amt: $107,195.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 15 Working Days

36-0024-503

May 16, 2023 10:00 A.M.

FREMONTCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $107,195.50 100.00%

2 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $123,090.40 114.83%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $139,028.33 129.70%
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Contract ID:

Letting Date:

Start Date: 10/16/23 15 Working Days

36-0024-503

May 16, 2023 10:00 A.M.

FREMONTCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2.500 TON 250.00000 625.00 1,200.00000 3,000.00 500.00000 1,250.00

0020 2214-5145150

PAVEMENT SCARIFICATION

458.400 SY 22.00000 10,084.80 27.00000 12,376.80 28.07000 12,867.29

0032 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

14.140 TON 350.00000 4,949.00 350.00000 4,949.00 198.04000 2,800.29

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

158.020 TON 264.80000 41,843.70 170.00000 26,863.40 174.47000 27,569.75

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.330 TON 700.00000 7,231.00 640.00000 6,611.20 1,200.00000 12,396.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.200 STA 110.00000 2,772.00 200.00000 5,040.00 100.00000 2,520.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 15,000.00000 15,000.00 15,575.00000 15,575.00

0080 2528-8445113

FLAGGERS

14.000 EACH 575.00000 8,050.00 575.00000 8,050.00 575.00000 8,050.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 130.00000 3,640.00 400.00000 11,200.00 125.00000 3,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00 52,500.00000 52,500.00

$139,028.33$107,195.50 $123,090.40Section Totals:

( ) indicates item is bid as Lump Sum

$123,090.40$107,195.50 $139,028.33

$107,195.50

Contract Item Totals

$123,090.40 139,028.33Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

May 16, 2023

36-0024-503 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMX-029-1(143)5--02-36 STRUCTURES (MISCELLANEOUS)

FREMONT

Route: I-29

Drainage Ditch #6 to IA 2 - Various Locations (NB/SB)

Prj Awd Amt: $1,741,918.10

Project: WorkType:

County:

Location:

IMX-029-1(142)1--02-36 HMA RESURFACING

FREMONT

Route: I-29

Drainage Ditch #6 to IA 2 - Various Locations (NB/SB)

Prj Awd Amt: $5,245,062.19

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/14/23 90 Working Days

36-0291-142

May 16, 2023 10:00 A.M.

FREMONTCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $6,986,980.29 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $8,215,250.71 117.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/14/23 90 Working Days

36-0291-142

May 16, 2023 10:00 A.M.

FREMONTCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

4,178.400 TON 51.50000 215,187.60 50.00000 208,920.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

831.800 CY 25.50000 21,210.90 25.00000 20,795.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

930.400 CY 25.50000 23,725.20 25.00000 23,260.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,360.600 CY 12.25000 53,417.35 12.00000 52,327.20

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

157.000 STA 715.00000 112,255.00 700.00000 109,900.00

0060 2214-5145150

PAVEMENT SCARIFICATION

35,740.600 SY 2.35000 83,990.41 4.50000 160,832.70

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

3,025.190 TON 97.50000 294,956.03 113.31000 342,784.28
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1051750

HOT MIX ASPHALT VERY HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

17,946.000 TON 87.50000 1,570,275.00 110.54000 1,983,750.84

0090 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

2,875.130 TON 97.75000 281,043.96 118.31000 340,156.63

0100 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1,249.270 TON 790.00000 986,923.30 885.00000 1,105,603.95

0110 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

242.020 TON 905.00000 219,028.10 1,005.00000 243,230.10

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 11,000.00000 11,000.00 5,000.00000 5,000.00

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,923.000 EACH 1.00000 11,923.00 1.00000 11,923.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,923.000 EACH 1.00000 11,923.00 1.00000 11,923.00

0150 2304-0100000

DETOUR PAVEMENT

4,990.800 SY 104.00000 519,043.20 113.64000 567,154.51

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

85.000 TON 52.00000 4,420.00 50.00000 4,250.00

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,578.000 EACH 1.00000 8,578.00 1.00000 8,578.00

0180 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,400.00000 8,400.00 8,000.00000 8,000.00

0190 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

220.000 LF 245.00000 53,900.00 240.00000 52,800.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0200 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 2,050.00000 8,200.00 2,000.00000 8,000.00

0210 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

440.000 LF 82.00000 36,080.00 80.00000 35,200.00

0220 2510-6745850

REMOVAL OF PAVEMENT

2,411.000 SY 27.50000 66,302.50 26.75000 64,494.25

0230 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

60.000 EACH 67.00000 4,020.00 65.00000 3,900.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,000.00000 18,000.00 11,500.00000 11,500.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

781.780 STA 12.00000 9,381.36 11.60000 9,068.65

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 105.00000 840.00 100.00000 800.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

548.930 STA 5.25000 2,881.88 5.00000 2,744.65

0280 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 105.00000 840.00 100.00000 800.00

0290 2528-2518000

SAFETY CLOSURE

1.000 EACH 130.00000 130.00 125.00000 125.00

0300 2528-2518005

CROSSOVER BARRICADE

2.000 EACH 9,400.00000 18,800.00 9,000.00000 18,000.00

0310 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 3,100.00000 6,200.00 3,000.00000 6,000.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00 287,600.00000 287,600.00

0330 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,348.000 LF 35.50000 47,854.00 34.60000 46,640.80

0340 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 100.00000 2,800.00 95.00000 2,660.00

Page 5 of 15

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0350 2533-4980005

MOBILIZATION

(1) LS 325,000.00000 325,000.00 632,000.00000 632,000.00

0360 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

157.000 STA 80.00000 12,560.00 78.00000 12,246.00

0370 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

170.400 GAL 5.25000 894.60 5.00000 852.00

0380 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,050.00000 1,050.00 1,000.00000 1,000.00

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

2,841.000 SQ 15.30000 43,467.30 15.00000 42,615.00

0400 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

568.200 MGAL 75.00000 42,615.00 75.00000 42,615.00

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

390.000 LF 2.60000 1,014.00 2.50000 975.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

260.000 LF 0.10000 26.00 0.05000 13.00

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

390.000 LF 0.25000 97.50 0.20000 78.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

20,900.000 LF 2.31000 48,279.00 2.25000 47,025.00

0450 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

21,150.000 LF 0.21000 4,441.50 0.20000 4,230.00

0460 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

250.000 LF 2.35000 587.50 2.25000 562.50

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - IMX-029-1(142)1--02-36SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,245,062.19 $6,544,434.06Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 DESIGN NO. 0323; 12’ X 12’ X 172’-0 REINFORCED CONCRETE BOX
CULVERT - IMX-029-1(143)5--02-36

SECTION: Cat Alt Set: Cat Alt Member:

0490 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 36,500.00000 36,500.00 35,000.00000 35,000.00

0500 2402-2720000

EXCAVATION, CLASS 20

269.000 CY 56.50000 15,198.50 55.00000 14,795.00

0510 2402-3825025

GRANULAR MATERIAL FOR BLANKET

24.600 CY 130.00000 3,198.00 125.00000 3,075.00

0520 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

79.500 CY 2,825.00000 224,587.50 2,766.00000 219,897.00

0530 2404-7775000

REINFORCING STEEL

10,227.000 LB 4.60000 47,044.20 4.55000 46,532.85

0540 2408-7800000

STRUCTURAL STEEL

866.000 LB 15.50000 13,423.00 15.00000 12,990.00

0550 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

39.200 LF 220.00000 8,624.00 215.00000 8,428.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 DESIGN NO. 0323; 12’ X 12’ X 172’-0 REINFORCED CONCRETE BOX
CULVERT - IMX-029-1(143)5--02-36

SECTION: Cat Alt Set: Cat Alt Member:

0560 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00 115,500.00000 115,500.00

0570 2599-9999010

('LUMP SUM' ITEM) Portable Actuator

(1) LS 17,700.00000 17,700.00 17,236.00000 17,236.00

0580 2599-9999010

('LUMP SUM' ITEM) Stainless Steel Slide Gate,
12'-0 x 12'-4

(1) LS 295,000.00000 295,000.00 284,512.00000 284,512.00

$796,275.20 $757,965.85Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0003 - DESIGN NO. 0423; 4’ X 4’ X 207’-0 REINFORCED CONCRETE BOX CULVERT
IMX-029-1(143)5--02-36

SECTION: Cat Alt Set: Cat Alt Member:

0590 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,600.00000 18,600.00 18,000.00000 18,000.00

0600 2402-2720000

EXCAVATION, CLASS 20

59.000 CY 90.00000 5,310.00 88.00000 5,192.00

0610 2402-3825025

GRANULAR MATERIAL FOR BLANKET

4.500 CY 130.00000 585.00 125.00000 562.50

0620 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

11.200 CY 3,350.00000 37,520.00 3,276.00000 36,691.20

0630 2404-7775000

REINFORCING STEEL

1,414.000 LB 4.60000 6,504.40 4.55000 6,433.70

0640 2533-4980005

MOBILIZATION

(1) LS 47,500.00000 47,500.00 42,485.00000 42,485.00

0650 2599-9999010

('LUMP SUM' ITEM) Stainless Steel Slide Gate, 4'-
0 x 4'-3

(1) LS 28,000.00000 28,000.00 27,471.00000 27,471.00

$144,019.40 $136,835.40Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0004 DESIGN NO. 0523; 8’ X 10’ X 178’-0 REINFORCED CONCRETE BOX CULVERT
IMX-029-1(143)5--02-36 -

SECTION: Cat Alt Set: Cat Alt Member:

0660 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 31,000.00000 31,000.00 30,000.00000 30,000.00

0670 2402-2720000

EXCAVATION, CLASS 20

200.000 CY 78.00000 15,600.00 75.00000 15,000.00

0680 2402-3825025

GRANULAR MATERIAL FOR BLANKET

16.700 CY 130.00000 2,171.00 125.00000 2,087.50

0690 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

53.100 CY 3,300.00000 175,230.00 3,244.00000 172,256.40

0700 2404-7775000

REINFORCING STEEL

6,355.000 LB 4.65000 29,550.75 4.55000 28,915.25

0710 2408-7800000

STRUCTURAL STEEL

655.000 LB 15.75000 10,316.25 15.00000 9,825.00

0720 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

30.500 LF 220.00000 6,710.00 215.00000 6,557.50
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0004 DESIGN NO. 0523; 8’ X 10’ X 178’-0 REINFORCED CONCRETE BOX CULVERT
IMX-029-1(143)5--02-36 -

SECTION: Cat Alt Set: Cat Alt Member:

0730 2533-4980005

MOBILIZATION

(1) LS 105,000.00000 105,000.00 95,500.00000 95,500.00

0740 2599-9999010

('LUMP SUM' ITEM) Stainless Steel Slide Gate, 8'-
0 x 10'-4

(1) LS 140,000.00000 140,000.00 137,125.00000 137,125.00

$515,578.00 $497,266.65Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0005 - DESIGN NO. 0623; 8’ X 6’ X 200’-0 REINFORCED CONCRETE BOX CULVERT
IMX-029-1(143)5--02-36

SECTION: Cat Alt Set: Cat Alt Member:

0750 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 23,000.00000 23,000.00 22,000.00000 22,000.00

0760 2402-2720000

EXCAVATION, CLASS 20

117.000 CY 77.00000 9,009.00 75.00000 8,775.00

0770 2402-3825025

GRANULAR MATERIAL FOR BLANKET

11.200 CY 130.00000 1,456.00 125.00000 1,400.00

0780 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

32.000 CY 3,200.00000 102,400.00 3,121.00000 99,872.00

0790 2404-7775000

REINFORCING STEEL

3,705.000 LB 4.65000 17,228.25 4.55000 16,857.75

0800 2408-7800000

STRUCTURAL STEEL

243.000 LB 15.75000 3,827.25 15.00000 3,645.00

0810 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

25.000 LF 225.00000 5,625.00 215.00000 5,375.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0005 - DESIGN NO. 0623; 8’ X 6’ X 200’-0 REINFORCED CONCRETE BOX CULVERT
IMX-029-1(143)5--02-36

SECTION: Cat Alt Set: Cat Alt Member:

0820 2533-4980005

MOBILIZATION

(1) LS 57,500.00000 57,500.00 56,200.00000 56,200.00

0830 2599-9999010

('LUMP SUM' ITEM) Stainless Steel Slide Gate, 8'-
0 x 6'-4

(1) LS 66,000.00000 66,000.00 64,624.00000 64,624.00

$286,045.50 $278,748.75Section Totals:

( ) indicates item is bid as Lump Sum

$8,215,250.71$6,986,980.29

$6,986,980.29

Contract Item Totals

$8,215,250.71Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

May 16, 2023

36-0291-142 Primary County: FREMONT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-018-4(34)--3H-41 HMA PAVEMENT WIDENING

HANCOCK

Route: U.S. 18

WCL of Britt east approx 3 miles and 0.4 mi W of W Jct US 69east 1 mile

Prj Awd Amt: $1,492,097.20

Project: WorkType:

County:

Location:

NHSX-018-4(33)--3H-41 HMA RESURFACING

HANCOCK

Route: U.S. 18

WCL of Britt east approx 3 miles and 0.4 mi W of W Jct US 69east 1 mile

Prj Awd Amt: $3,397,370.23

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/26/23 80 Working Days

41-0184-033

May 16, 2023 10:00 A.M.

HANCOCKCall Order:  155 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $4,889,467.43 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA810 MATHY CONSTRUCTION COMPANY $5,111,054.06 104.53%
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Contract ID:

Letting Date:

Start Date: 06/26/23 80 Working Days

41-0184-033

May 16, 2023 10:00 A.M.

HANCOCKCall Order:  155 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

335.900 CY 30.00000 10,077.00 30.00000 10,077.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,894.700 TON 24.23000 118,598.58 23.50000 115,025.45

0030 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

199.000 SY 88.55000 17,621.45 38.56000 7,673.44

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.100 STA 800.00000 2,480.00 800.00000 2,480.00

0050 2125-2225050

RESHAPING DITCHES

6.500 STA 650.00000 4,225.00 650.00000 4,225.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

775.200 SY 160.60000 124,497.12 160.60000 124,497.12

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

19.000 EACH 220.00000 4,180.00 220.00000 4,180.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,552.700 CY 14.22000 36,299.39 25.88000 66,063.88

0090 2214-5145150

PAVEMENT SCARIFICATION

39,044.500 SY 1.56000 60,909.42 1.89000 73,794.11

0100 2301-0690205

BRIDGE APPROACH, BR-205

684.600 SY 403.75000 276,407.25 336.00000 230,025.60

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

42.400 SY 68.00000 2,883.20 118.50000 5,024.40

0120 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

4,924.500 TON 36.27000 178,611.62 47.72000 234,997.14

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,575.100 TON 37.21000 393,499.47 40.72000 430,618.07

0140 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

10,424.400 TON 42.57000 443,766.71 42.21000 440,013.92

Page 2 of 18

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,555.500 TON 667.00000 1,037,518.50 723.37000 1,125,202.04

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,950.000 EACH 1.00000 14,950.00 1.00000 14,950.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,950.000 EACH 1.00000 14,950.00 1.00000 14,950.00

0180 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

24,200.000 EACH 1.00000 24,200.00 1.00000 24,200.00

0190 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 1,500.00000 7,500.00 1,500.00000 7,500.00

0220 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

16.000 LF 400.00000 6,400.00 400.00000 6,400.00

0230 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00

0240 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

60.000 LF 55.00000 3,300.00 55.00000 3,300.00

0250 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

240.000 LF 20.00000 4,800.00 20.00000 4,800.00

0270 2505-4008300

STEEL BEAM GUARDRAIL

162.500 LF 36.00000 5,850.00 36.00000 5,850.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,600.00000 14,400.00 3,600.00000 14,400.00

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 360.00000 1,440.00 360.00000 1,440.00

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,600.00000 14,400.00 3,600.00000 14,400.00

0310 2510-6745850

REMOVAL OF PAVEMENT

1,195.900 SY 30.00000 35,877.00 30.00000 35,877.00

0320 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0330 2511-6745900

REMOVAL OF SIDEWALK

86.300 SY 30.00000 2,589.00 30.00000 2,589.00

0340 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

105.800 SY 65.00000 6,877.00 82.50000 8,728.50
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0350 2511-7528101

DETECTABLE WARNINGS

104.000 SF 45.00000 4,680.00 62.50000 6,500.00

0360 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

2,813.000 LF 21.00000 59,073.00 42.50000 119,552.50

0370 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

153.300 LF 27.00000 4,139.10 50.00000 7,665.00

0380 2520-3350015

FIELD OFFICE

1.000 EACH 12,654.00000 12,654.00 10,000.00000 10,000.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 10,000.00000 10,000.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,763.880 STA 22.50000 62,187.30 22.50000 62,187.30

0410 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

723.610 STA 26.00000 18,813.86 26.00000 18,813.86
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

900.000 LF 20.00000 18,000.00 20.00000 18,000.00

0430 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 23,300.00000 23,300.00 22,900.00000 22,900.00

0450 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00 575.00000 46,000.00

0460 2528-8445115

PILOT CARS

40.000 EACH 865.00000 34,600.00 865.00000 34,600.00

0470 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 242.00000 4,356.00 242.00000 4,356.00

0480 2529-8174010

SUBBASE (PATCHES)

775.200 SY 32.00000 24,806.40 32.00000 24,806.40

0490 2529-8174050

PATCH SUBDRAIN

19.000 EACH 340.00000 6,460.00 340.00000 6,460.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0500 2533-4980005

MOBILIZATION

(1) LS 95,600.00000 95,600.00 77,600.00000 77,600.00

0510 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

329.640 STA 24.50000 8,076.18 14.00000 4,614.96

0520 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

357.400 GAL 8.39000 2,998.59 6.75000 2,412.45

0530 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

164.820 STA 24.50000 4,038.09 14.00000 2,307.48

0540 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00

0550 2601-2634100

MULCHING

0.600 ACRE 1,500.00000 900.00 1,500.00000 900.00

0560 2601-2636041

SEEDING AND FERTILIZING

0.300 ACRE 1,000.00000 300.00 1,000.00000 300.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0001 Roadway Items - NHSX-018-4(33)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0570 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 1,000.00000 300.00 100.00000 30.00

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 4.00000 3,200.00 4.00000 3,200.00

0590 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,363,490.23 $3,569,887.62Section Totals:
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0002 Design No. 0123; Repairs to a 100'-0 x 44'-0 Continuous Concrete Slab
(Bridge - (33

SECTION: Cat Alt Set: Cat Alt Member:

0620 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 385.00000 33,880.00 385.00000 33,880.00

$33,880.00 $33,880.00Section Totals:
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0630 2101-0850002

CLEARING AND GRUBBING

109.700 UNIT 80.00000 8,776.00 80.00000 8,776.00

0640 2102-2625000

EMBANKMENT-IN-PLACE

13,772.000 CY 14.00000 192,808.00 14.00000 192,808.00

0650 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,665.000 CY 12.00000 91,980.00 12.00000 91,980.00

0660 2102-4560000

LOCATING TILE LINES

57.500 STA 280.00000 16,100.00 280.00000 16,100.00

0670 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,359.000 CY 10.00000 73,590.00 10.00000 73,590.00

0680 2115-0100000

MODIFIED SUBBASE

3,687.000 CY 47.00000 173,289.00 47.00000 173,289.00

0690 2121-7425020

GRANULAR SHOULDERS, TYPE B

842.000 TON 24.23000 20,401.66 25.75000 21,681.50
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0700 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

45.400 SY 106.30000 4,826.02 38.56000 1,750.62

0710 2123-7450020

SHOULDER FINISHING, EARTH

60.100 STA 400.00000 24,040.00 400.00000 24,040.00

0720 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

11.400 CY 14.22000 162.11 270.00000 3,078.00

0730 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

2,451.100 TON 45.46000 111,427.01 47.72000 116,966.49

0740 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

994.000 TON 37.21000 36,986.74 40.72000 40,475.68

0750 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

994.000 TON 42.57000 42,314.58 42.21000 41,956.74

0760 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

266.300 TON 667.00000 177,622.10 723.37000 192,633.43
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0770 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00

0780 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 6,600.00000 13,200.00 6,600.00000 13,200.00

0790 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00

0800 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 11,500.00000 46,000.00 11,500.00000 46,000.00

0810 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

10.000 LF 450.00000 4,500.00 450.00000 4,500.00

0820 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

4.000 LF 1,000.00000 4,000.00 1,000.00000 4,000.00

0830 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

40.000 LF 700.00000 28,000.00 700.00000 28,000.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0840 2417-0225036

APRONS, METAL, 36 IN. DIA.

4.000 EACH 1,500.00000 6,000.00 1,500.00000 6,000.00

0850 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

85.000 LF 125.00000 10,625.00 125.00000 10,625.00

0860 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

24.000 LF 150.00000 3,600.00 150.00000 3,600.00

0870 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,911.000 LF 7.49000 44,273.39 7.49000 44,273.39

0880 2502-8225010

SUBDRAIN OUTLET, 500-10

28.000 EACH 250.00000 7,000.00 250.00000 7,000.00

0890 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

11.700 SY 90.00000 1,053.00 750.00000 8,775.00

0900 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

17.000 EACH 400.00000 6,800.00 500.00000 8,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0910 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 500.00000 500.00 500.00000 500.00

0920 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

376.000 LF 20.00000 7,520.00 35.00000 13,160.00

0930 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

18.000 SF 100.00000 1,800.00 50.00000 900.00

0940 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 10,000.00000 10,000.00

0950 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

378.530 STA 33.85000 12,813.24 33.85000 12,813.24

0960 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 150.00000 1,800.00 150.00000 1,800.00

0970 2528-8445110

TRAFFIC CONTROL

(1) LS 23,300.00000 23,300.00 21,000.00000 21,000.00

Page 15 of 18

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0980 2528-8445113

FLAGGERS

120.000 EACH 575.00000 69,000.00 575.00000 69,000.00

0990 2528-8445115

PILOT CARS

60.000 EACH 865.00000 51,900.00 865.00000 51,900.00

1000 2533-4980005

MOBILIZATION

(1) LS 95,600.00000 95,600.00 71,500.00000 71,500.00

1010 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 3,125.00000 3,125.00

1020 2601-2634100

MULCHING

12.000 ACRE 500.00000 6,000.00 500.00000 6,000.00

1030 2601-2636041

SEEDING AND FERTILIZING

6.000 ACRE 1,000.00000 6,000.00 1,000.00000 6,000.00

1040 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.000 ACRE 500.00000 3,000.00 500.00000 3,000.00

Page 16 of 18

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0000020

SILT FENCE

14,078.000 LF 1.60000 22,524.80 1.60000 22,524.80

1060 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,271.000 LF 2.25000 2,859.75 2.25000 2,859.75

1070 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

15,349.000 LF 0.20000 3,069.80 0.20000 3,069.80

1080 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,535.000 LF 1.00000 1,535.00 1.00000 1,535.00

1090 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,500.000 LF 3.50000 5,250.00 3.50000 5,250.00

1100 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,500.000 LF 0.50000 750.00 0.50000 750.00

1110 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

Page 17 of 18

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

0003 Roadway Items - NHSX-018-4(34)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

1120 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,492,097.20 $1,507,286.44Section Totals:

( ) indicates item is bid as Lump Sum

$5,111,054.06$4,889,467.43

$4,889,467.43

Contract Item Totals

$5,111,054.06Contract Grand Totals

Contract Time Totals

Page 18 of 18

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

May 16, 2023

41-0184-033 Primary County: HANCOCK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-218-5(707)26--76-56 HMA RESURFACING

LEE

Route: U.S. 218

From 155th St to 130th St (SB)

Prj Awd Amt: $392,547.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 10 Working Days

56-2185-707

May 16, 2023 10:00 A.M.

LEECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $392,547.14 100.00%

2 MI800 MILLER, W.L. CO. $495,084.53 126.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 10 Working Days

56-2185-707

May 16, 2023 10:00 A.M.

LEECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,419.300 TON 29.00000 41,159.70 45.30000 64,294.29

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 1,000.00000 800.00 5,000.00000 4,000.00

0030 2214-5145150

PAVEMENT SCARIFICATION

803.300 SY 25.00000 20,082.50 25.00000 20,082.50

0040 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,136.590 TON 74.13000 84,255.42 91.25000 103,713.84

0050 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

1,136.590 TON 81.66000 92,813.94 91.25000 103,713.84

0060 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

136.390 TON 709.60000 96,782.34 950.00000 129,570.50

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

May 16, 2023

56-2185-707 Primary County: LEE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 8,000.00000 8,000.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

192.280 STA 58.00000 11,152.24 71.30000 13,709.56

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 15,500.00000 15,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00 30,000.00000 30,000.00

$392,547.14 $495,084.53Section Totals:

( ) indicates item is bid as Lump Sum

$495,084.53$392,547.14

$392,547.14

Contract Item Totals

$495,084.53Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

May 16, 2023

56-2185-707 Primary County: LEE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-S-C060(126)--5E-60 HMA RESURFACING/COLD IN-PLACE RECYCLING

LYON

Route: A18

On A18, from Big Sioux River East to Int of IA 9

Prj Awd Amt: $2,494,687.23

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 45 Working Days

60-C060-126

May 16, 2023 10:00 A.M.

LYONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DUININCK, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DU122 DUININCK, INC. $2,494,687.23 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,983,817.49 119.61%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 45 Working Days

60-C060-126

May 16, 2023 10:00 A.M.

LYONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DUININCK, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUININCK, INC. (2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,145.000 TON 26.43000 56,692.35 53.70000 115,186.50

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

8.580 MILE 82.10000 704.42 500.00000 4,290.00

0030 2213-7100400

RELOCATION OF MAIL BOXES

16.000 EACH 225.00000 3,600.00 350.00000 5,600.00

0040 2214-5145150

PAVEMENT SCARIFICATION

2,042.200 SY 5.05000 10,313.11 7.91000 16,153.80

0050 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

900.640 STA 17.06000 15,364.92 16.27000 14,653.41

0060 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,264.000 TON 63.55000 80,327.20 95.70000 120,964.80

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

16,265.000 TON 50.03000 813,737.95 67.38000 1,095,935.70

Page 1 of 3

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

May 16, 2023

60-C060-126 Primary County: LYON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUININCK, INC. (2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,052.000 TON 625.00000 657,500.00 643.00000 676,436.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 950.00000 950.00 3,500.00000 3,500.00

0100 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

126,822.000 SY 2.00000 253,644.00 2.00000 253,644.00

0110 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

152,187.000 GAL 2.44000 371,336.28 2.44000 371,336.28

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

498.080 STA 25.00000 12,452.00 25.00000 12,452.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 17,900.00000 17,900.00 27,000.00000 27,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

May 16, 2023

60-C060-126 Primary County: LYON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUININCK, INC. (2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

4.000 EACH 575.00000 2,300.00 575.00000 2,300.00

0160 2528-8445115

PILOT CARS

1.000 EACH 865.00000 865.00 865.00000 865.00

0170 2533-4980005

MOBILIZATION

(1) LS 182,000.00000 182,000.00 253,500.00000 253,500.00

$2,494,687.23 $2,983,817.49Section Totals:

( ) indicates item is bid as Lump Sum

$2,983,817.49$2,494,687.23

$2,494,687.23

Contract Item Totals

$2,983,817.49Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

May 16, 2023

60-C060-126 Primary County: LYON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-148-1(039)--3L-87 HMA RESURFACING WITH MILLING

TAYLOR

Route: IOWA 148

In Bedford, from Jackson St to IA 2

Prj Awd Amt: $737,226.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 20 Working Days

87-1481-039

May 16, 2023 10:00 A.M.

TAYLORCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $737,226.26 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $965,023.43 130.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 20 Working Days

87-1481-039

May 16, 2023 10:00 A.M.

TAYLORCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 5,000.00000 4,000.00 2,500.00000 2,000.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

243.100 SY 401.50000 97,604.65 182.36000 44,331.72

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

13.000 EACH 177.10000 2,302.30 200.00000 2,600.00

0040 2214-5145150

PAVEMENT SCARIFICATION

17,589.780 SY 3.15000 55,407.81 8.06000 141,773.63

0050 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

1,484.140 TON 100.56000 149,245.12 181.10000 268,777.75

0060 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

118.730 TON 877.00000 104,126.21 905.00000 107,450.65

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

May 16, 2023

87-1481-039 Primary County: TAYLOR

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,589.780 EACH 1.00000 17,589.78 1.00000 17,589.78

0090 2401-6745357

REMOVAL OF CONCRETE FOUNDATIONS, AS
PER PLAN

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00

0100 2401-6745765

REMOVAL OF LIGHT POLES Removal of
Crosswalk signal pole assemblies

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00

0110 2435-0254100

INTAKE, SW-541

1.000 EACH 16,500.00000 16,500.00 11,500.00000 11,500.00

0120 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 8,250.00000 8,250.00 8,000.00000 8,000.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

17.000 EACH 5,500.00000 93,500.00 2,650.00000 45,050.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

May 16, 2023

87-1481-039 Primary County: TAYLOR

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

107.480 STA 74.25000 7,980.39 67.50000 7,254.90

0150 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

7.000 EACH 110.00000 770.00 100.00000 700.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 73,095.00000 73,095.00

0170 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

0180 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00

0190 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 105.00000 5,250.00 95.00000 4,750.00

0195 2529-2242304

CD JOINT ASSEMBLY

10.000 EACH 110.00000 1,100.00 100.00000 1,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

May 16, 2023

87-1481-039 Primary County: TAYLOR

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2533-4980005

MOBILIZATION

(1) LS 32,700.00000 32,700.00 130,000.00000 130,000.00

0210 2554-0212050

VALVE BOX REMOVAL

1.000 EACH 11,000.00000 11,000.00 750.00000 750.00

0220 2599-9999010

('LUMP SUM' ITEM) Power Service

(1) LS 13,200.00000 13,200.00 12,000.00000 12,000.00

0230 2599-9999010

('LUMP SUM' ITEM) Rectangular Rapid Flashing
Beacon

(1) LS 44,000.00000 44,000.00 40,000.00000 40,000.00

$737,226.26 $965,023.43Section Totals:

( ) indicates item is bid as Lump Sum

$965,023.43$737,226.26

$737,226.26

Contract Item Totals

$965,023.43Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

May 16, 2023

87-1481-039 Primary County: TAYLOR

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-2(714)66--0N-07 PCC PATCHING

BLACK HAWK

Route: I-380

NB/WB Flyover Ramp from I-380 NB to US 20 WB

Prj Awd Amt: $49,709.00

Project: WorkType:

County:

Location:

MPIN-380-2(713)69--0N-07 PCC PATCHING

BLACK HAWK

Route: I-380

Southbound Exit Ramp at Evansdale Dr Interchange

Prj Awd Amt: $58,368.00

Project: WorkType:

County:

Location:

MP-218-2(717)185--76-07 PCC PATCHING

BLACK HAWK

Route: U.S. 218

Broadway St Interchange Ramp

Prj Awd Amt: $117,680.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 25 Working Days

07-2182-717

May 16, 2023 10:00 A.M.

BLACK HAWKCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $225,757.00 100.00%

2 HA760 HAWKEYE PAVING CORP. $238,970.00 105.85%

3 IO127 IOWA CIVIL CONTRACTING, INC. $309,018.65 136.88%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 25 Working Days

07-2182-717

May 16, 2023 10:00 A.M.

BLACK HAWKCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-218-2(717)185--76-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.200 STA 650.00000 4,680.00 200.00000 1,440.00 715.00000 5,148.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 500.00000 500.00 5,000.00000 5,000.00

0030 2529-2242304

CD JOINT ASSEMBLY

17.000 EACH 210.00000 3,570.00 200.00000 3,400.00 300.00000 5,100.00

0040 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

640.000 SY 141.00000 90,240.00 160.00000 102,400.00 189.72000 121,420.80

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 600.00000 1,200.00 2,500.00000 5,000.00 994.66000 1,989.32

0060 2529-8174010

SUBBASE (PATCHES)

640.000 SY 16.00000 10,240.00 35.00000 22,400.00 30.00000 19,200.00

0070 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$167,858.12$117,680.00 $138,140.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

May 16, 2023

07-2182-717 Primary County: BLACK HAWK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MPIN-380-2(713)69--0N-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.720 STA 650.00000 2,418.00 200.00000 744.00 715.00000 2,659.80

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 500.00000 500.00 5,000.00000 5,000.00

0100 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 160.00000 1,760.00 200.00000 2,200.00 300.00000 3,300.00

0110 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

320.000 SY 142.00000 45,440.00 160.00000 51,200.00 189.72000 60,710.40

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00 995.20000 995.20

0130 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$82,665.40$58,368.00 $60,144.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

May 16, 2023

07-2182-717 Primary County: BLACK HAWK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MPIN-380-2(714)66--0N-07SECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.800 STA 650.00000 520.00 1,000.00000 800.00 715.00000 572.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 500.00000 500.00 6,500.00000 6,500.00

0160 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 160.00000 640.00 200.00000 800.00 300.00000 1,200.00

0170 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

45.300 SY 239.00000 10,826.70 200.00000 9,060.00 291.93000 13,224.43

0180 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

106.700 SY 239.00000 25,501.30 180.00000 19,206.00 195.01000 20,807.57

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 263.00000 789.00 1,000.00000 3,000.00 543.71000 1,631.13

0200 2529-8174010

SUBBASE (PATCHES)

152.000 SY 16.00000 2,432.00 35.00000 5,320.00 30.00000 4,560.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

May 16, 2023

07-2182-717 Primary County: BLACK HAWK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MPIN-380-2(714)66--0N-07SECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 2,000.00000 2,000.00 10,000.00000 10,000.00

$58,495.13$49,709.00 $40,686.00Section Totals:

( ) indicates item is bid as Lump Sum

$238,970.00$225,757.00 $309,018.65

$225,757.00

Contract Item Totals

$238,970.00 309,018.65Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

May 16, 2023

07-2182-717 Primary County: BLACK HAWK

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-010-3(703)80--76-11 PCC PATCHING

BUENA VISTA

Route: IOWA 10

US 71 to IA 4

Prj Awd Amt: $602,084.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 25 Working Days

11-0103-703

May 16, 2023 10:00 A.M.

BUENA VISTA,
POCAHONTAS

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $602,084.00 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $636,191.00 105.66%

3 IO127 IOWA CIVIL CONTRACTING, INC. $711,474.67 118.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 25 Working Days

11-0103-703

May 16, 2023 10:00 A.M.

BUENA VISTA,
POCAHONTAS

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,400.00000 4,400.00 4,200.00000 4,200.00 20,000.00000 20,000.00

0020 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

0030 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00 865.00000 17,300.00 865.00000 17,300.00

0040 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 215.00000 2,365.00 215.00000 2,365.00 250.00000 2,750.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,769.000 SY 290.00000 513,010.00 308.00000 544,852.00 306.26000 541,773.94

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

159.000 EACH 211.00000 33,549.00 123.00000 19,557.00 504.47000 80,210.73

0070 2529-8174010

SUBBASE (PATCHES)

48.000 SY 20.00000 960.00 37.00000 1,776.00 30.00000 1,440.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

May 16, 2023

11-0103-703 Primary County: BUENA VISTA,
POCAHONTAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 23,141.00000 23,141.00 25,000.00000 25,000.00

$711,474.67$602,084.00 $636,191.00Section Totals:

( ) indicates item is bid as Lump Sum

$636,191.00$602,084.00 $711,474.67

$602,084.00

Contract Item Totals

$636,191.00 711,474.67Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

May 16, 2023

11-0103-703 Primary County: BUENA VISTA,
POCAHONTAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-071-3(719)218--76-30 PCC PATCHING

DICKINSON

Route: U.S. 71

13th St in Milford to IA 86

Prj Awd Amt: $64,556.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 15 Working Days

30-0713-719

May 16, 2023 10:00 A.M.

DICKINSONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $64,556.50 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $109,526.40 169.66%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 15 Working Days

30-0713-719

May 16, 2023 10:00 A.M.

DICKINSONCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 12,100.00000 12,100.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 175.00000 350.00 190.00000 380.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

297.400 SY 175.00000 52,045.00 291.00000 86,543.40

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 93.00000 2,139.00 129.00000 2,967.00

0050 2529-8174010

SUBBASE (PATCHES)

40.900 SY 25.00000 1,022.50 40.00000 1,636.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,900.00000 5,900.00

$64,556.50 $109,526.40Section Totals:

$109,526.40$64,556.50

$64,556.50

Contract Item Totals

$109,526.40

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

May 16, 2023

30-0713-719 Primary County: DICKINSON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$64,556.50 $109,526.40Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

May 16, 2023

30-0713-719 Primary County: DICKINSON

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-070-5(704)2--76-58 PCC PATCHING

LOUISA

Route: IOWA 70

In Columbus Junction, from IA 92 to Iowa River Bridge

Prj Awd Amt: $141,443.00

Project: WorkType:

County:

Location:

MP-022-5(704)61--76-70 PCC PATCHING

MUSCATINE

Route: IOWA 22

From IA 70 to IA 92

Prj Awd Amt: $148,503.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 20 Working Days

58-0705-704

May 16, 2023 10:00 A.M.

LOUISA, MUSCATINECall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $289,946.20 100.00%

2 HA760 HAWKEYE PAVING CORP. $372,943.00 128.62%

3 IO127 IOWA CIVIL CONTRACTING, INC. $446,818.55 154.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 20 Working Days

58-0705-704

May 16, 2023 10:00 A.M.

LOUISA, MUSCATINECall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-070-5(704)2--76-58SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 660.00000 660.00 5,000.00000 5,000.00 7,000.00000 7,000.00

0020 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0030 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

0040 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 175.00000 1,050.00 200.00000 1,200.00 300.00000 1,800.00

0050 2529-2242320

CT JOINT

4.000 EACH 225.00000 900.00 250.00000 1,000.00 350.00000 1,400.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

718.000 SY 138.00000 99,084.00 180.00000 129,240.00 181.96000 130,647.28

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

67.000 EACH 147.00000 9,849.00 200.00000 13,400.00 413.92000 27,732.64

0080 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 17,000.00000 17,000.00 12,500.00000 12,500.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

May 16, 2023

58-0705-704 Primary County: LOUISA, MUSCATINE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

$206,979.92$141,443.00 $192,740.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

May 16, 2023

58-0705-704 Primary County: LOUISA, MUSCATINE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-022-5(704)61--76-70SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 660.00000 660.00 5,000.00000 5,000.00 10,400.00000 10,400.00

0100 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00 575.00000 28,750.00

0110 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

0120 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 175.00000 1,925.00 200.00000 2,200.00 300.00000 3,300.00

0130 2529-2242320

CT JOINT

5.000 EACH 225.00000 1,125.00 250.00000 1,250.00 350.00000 1,750.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

640.900 SY 148.00000 94,853.20 170.00000 108,953.00 252.21000 161,641.39

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

28.000 EACH 305.00000 8,540.00 300.00000 8,400.00 458.83000 12,847.24

0160 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 17,000.00000 17,000.00 12,500.00000 12,500.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

May 16, 2023

58-0705-704 Primary County: LOUISA, MUSCATINE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

$239,838.63$148,503.20 $180,203.00Section Totals:

( ) indicates item is bid as Lump Sum

$372,943.00$289,946.20 $446,818.55

$289,946.20

Contract Item Totals

$372,943.00 446,818.55Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

May 16, 2023

58-0705-704 Primary County: LOUISA, MUSCATINE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-018-3(708)105--76-74 PCC PATCHING

PALO ALTO

Route: U.S. 18

W of Airport Rd to Huron St in Emmetsburg

Prj Awd Amt: $194,218.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/05/23 20 Working Days

74-0183-708

May 16, 2023 10:00 A.M.

PALO ALTOCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $194,218.00 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $281,238.30 144.81%

3 IO127 IOWA CIVIL CONTRACTING, INC. $294,615.62 151.69%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/05/23 20 Working Days

74-0183-708

May 16, 2023 10:00 A.M.

PALO ALTOCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 23,000.00000 23,000.00 15,000.00000 15,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

30.000 EACH 170.00000 5,100.00 195.00000 5,850.00 300.00000 9,000.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,042.000 SY 157.00000 163,594.00 214.00000 222,988.00 210.76000 219,611.92

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

57.000 EACH 170.00000 9,690.00 207.00000 11,799.00 421.10000 24,002.70

0050 2529-8174010

SUBBASE (PATCHES)

66.700 SY 20.00000 1,334.00 39.00000 2,601.30 30.00000 2,001.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 15,000.00000 15,000.00 25,000.00000 25,000.00

$294,615.62$194,218.00 $281,238.30Section Totals:

$281,238.30$194,218.00 $294,615.62

$194,218.00

Contract Item Totals

$281,238.30

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

May 16, 2023

74-0183-708 Primary County: PALO ALTO

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$194,218.00 $281,238.30 294,615.62Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

May 16, 2023

74-0183-708 Primary County: PALO ALTO

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-020-3(729)13--76-97 PCC PATCHING

WOODBURY

Route: U.S. 20

Lawton to Co Rd D22

Prj Awd Amt: $85,396.60

Project: WorkType:

County:

Location:

MP-141-3(711)0--76-97 PCC PATCHING

WOODBURY

Route: IOWA 141

I-29 to E of Co Rd K67

Prj Awd Amt: $187,370.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 25 Working Days

97-1413-711

May 16, 2023 10:00 A.M.

WOODBURYCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $272,767.10 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $385,403.00 141.29%

3 HA760 HAWKEYE PAVING CORP. $576,643.00 211.40%

4 IO127 IOWA CIVIL CONTRACTING, INC. $749,053.71 274.61%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/11/23 25 Working Days

97-1413-711

May 16, 2023 10:00 A.M.

WOODBURYCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - MP-020-3(729)13--76-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 16,050.00000 16,050.00 25,000.00000 25,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 100.00000 200.00 170.00000 340.00 300.00000 600.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

386.600 SY 181.00000 69,974.60 276.00000 106,701.60 275.00000 106,315.00

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 183.00000 6,222.00 176.00000 5,984.00 420.00000 14,280.00

0050 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 6,500.00000 6,500.00 20,000.00000 20,000.00

$166,195.00$85,396.60 $135,575.60Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

May 16, 2023

97-1413-711 Primary County: WOODBURY

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway Items - MP-141-3(711)0--76-97SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,540.00000 1,540.00 2,117.00000 2,117.00 35,000.00000 35,000.00

0070 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0080 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

729.300 SY 135.00000 98,455.50 238.00000 173,573.40 260.00000 189,618.00

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

78.000 EACH 147.00000 11,466.00 138.00000 10,764.00 330.00000 25,740.00

0110 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

56.000 TON 160.00000 8,960.00 199.00000 11,144.00 550.00000 30,800.00

0120 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

337.000 SY 127.00000 42,799.00 67.00000 22,579.00 220.00000 74,140.00
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

May 16, 2023

97-1413-711 Primary County: WOODBURY

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway Items - MP-141-3(711)0--76-97SECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 9,500.00000 9,500.00 35,000.00000 35,000.00

$410,448.00$187,370.50 $249,827.40Section Totals:

( ) indicates item is bid as Lump Sum

$385,403.00$272,767.10 $576,643.00

$272,767.10

Contract Item Totals

$385,403.00 576,643.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

May 16, 2023

97-1413-711 Primary County: WOODBURY

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-020-3(729)13--76-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 300.00000 600.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

386.600 SY 348.65000 134,788.09

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 421.75000 14,339.50

0050 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00

$168,727.59Section Totals:
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

May 16, 2023

97-1413-711 Primary County: WOODBURY

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-141-3(711)0--76-97SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0070 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00

0080 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

729.300 SY 297.37000 216,871.94

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

78.000 EACH 408.15000 31,835.70

0110 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

56.000 TON 300.00000 16,800.00

0120 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

337.000 SY 815.04000 274,668.48

Page 5 of 6

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

May 16, 2023

97-1413-711 Primary County: WOODBURY

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-141-3(711)0--76-97SECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00

$580,326.12Section Totals:

( ) indicates item is bid as Lump Sum

$749,053.71

$749,053.71

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

May 16, 2023

97-1413-711 Primary County: WOODBURY

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-3(326)115--0E-25 PIPE CULVERTS

DALLAS

Route: I-80

Weigh Station 2.0 mi E of Co Rd R16 Interchange (Van Meter)

Prj Awd Amt: $194,108.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/19/23 20 Working Days

25-0803-326

May 16, 2023 10:00 A.M.

DALLASCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $194,108.90 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $197,034.39 101.51%

3 RE300 REILLY CONSTRUCTION CO., INC. $215,000.00 110.76%

4 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $215,695.35 111.12%

5 PR268 PROGRESSIVE STRUCTURES, LLC $216,981.25 111.78%

6 EL045 ELDER CORPORATION $231,000.00 119.01%
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Contract ID:

Letting Date:

Start Date: 06/19/23 20 Working Days

25-0803-326

May 16, 2023 10:00 A.M.

DALLASCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

271.820 CY 15.00000 4,077.30 8.10000 2,201.74 15.00000 4,077.30

0020 2115-0100000

MODIFIED SUBBASE

104.200 CY 65.00000 6,773.00 69.50000 7,241.90 100.00000 10,420.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

6.300 TON 100.00000 630.00 95.50000 601.65 200.00000 1,260.00

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 1,000.00000 1,000.00 1,680.00000 1,680.00 1,000.00000 1,000.00

0050 2125-2225050

RESHAPING DITCHES

4.650 STA 750.00000 3,487.50 3,625.00000 16,856.25 5,500.00000 25,575.00

0060 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

278.900 SY 165.00000 46,018.50 195.00000 54,385.50 200.00000 55,780.00

0070 2402-0425040

FLOODED BACKFILL

179.900 CY 35.00000 6,296.50 65.00000 11,693.50 50.00000 8,995.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

244.700 CY 15.00000 3,670.50 23.00000 5,628.10 30.00000 7,341.00

0090 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,555.00000 5,110.00 1,100.00000 2,200.00

0100 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 2,850.00000 5,700.00 1,400.00000 2,800.00

0110 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

100.000 LF 100.00000 10,000.00 80.00000 8,000.00 100.00000 10,000.00

0120 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

112.000 LF 100.00000 11,200.00 90.00000 10,080.00 120.00000 13,440.00

0130 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

145.000 LF 30.00000 4,350.00 22.00000 3,190.00 25.00000 3,625.00

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 1,000.00000 1,000.00 1,280.00000 1,280.00 750.00000 750.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2506-4984000

FLOWABLE MORTAR

24.300 CY 200.00000 4,860.00 190.00000 4,617.00 300.00000 7,290.00

0160 2510-6745850

REMOVAL OF PAVEMENT

278.900 SY 18.00000 5,020.20 9.00000 2,510.10 25.00000 6,972.50

0170 2511-6745900

REMOVAL OF SIDEWALK

27.800 SY 18.00000 500.40 11.00000 305.80 25.00000 695.00

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

27.800 SY 115.00000 3,197.00 125.00000 3,475.00 150.00000 4,170.00

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 1.00000 1.00 500.00000 500.00 350.00000 350.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,900.00000 3,900.00 4,500.00000 4,500.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.000 STA 500.00000 1,000.00 1,400.00000 2,800.00 1,400.00000 2,800.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 250.00000 1,000.00 250.00000 1,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0240 2533-4980005

MOBILIZATION

(1) LS 41,500.00000 41,500.00 25,000.00000 25,000.00 21,278.70000 21,278.70

$201,319.50$180,181.90 $184,256.54Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2507-3250005

ENGINEERING FABRIC

50.100 SY 10.00000 501.00 3.50000 175.35 5.00000 250.50

0260 2507-6800061

REVETMENT, CLASS E

25.700 TON 80.00000 2,056.00 75.00000 1,927.50 100.00000 2,570.00

0270 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

51.000 SQ 22.50000 1,147.50 15.00000 765.00 20.00000 1,020.00

0280 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

65.000 SQ 28.50000 1,852.50 20.00000 1,300.00 30.00000 1,950.00

0290 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

23.200 MGAL 75.00000 1,740.00 75.00000 1,740.00 75.00000 1,740.00

0300 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

960.000 LF 1.00000 960.00 1.00000 960.00 1.00000 960.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

480.000 LF 3.50000 1,680.00 3.50000 1,680.00 3.50000 1,680.00

0330 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

480.000 LF 5.50000 2,640.00 6.00000 2,880.00 4.50000 2,160.00

$13,680.50$13,927.00 $12,777.85Section Totals:

( ) indicates item is bid as Lump Sum

$197,034.39$194,108.90 $215,000.00

$194,108.90

Contract Item Totals

$197,034.39 215,000.00Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

271.820 CY 15.00000 4,077.30 20.00000 5,436.40 25.40000 6,904.23

0020 2115-0100000

MODIFIED SUBBASE

104.200 CY 33.00000 3,438.60 76.00000 7,919.20 85.00000 8,857.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

6.300 TON 33.00000 207.90 72.00000 453.60 136.00000 856.80

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 3,000.00000 3,000.00 1,200.00000 1,200.00 1,100.00000 1,100.00

0050 2125-2225050

RESHAPING DITCHES

4.650 STA 1,500.00000 6,975.00 2,700.00000 12,555.00 6,500.00000 30,225.00

0060 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

278.900 SY 188.00000 52,433.20 230.00000 64,147.00 210.00000 58,569.00

0070 2402-0425040

FLOODED BACKFILL

179.900 CY 33.00000 5,936.70 60.00000 10,794.00 61.50000 11,063.85
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

244.700 CY 45.00000 11,011.50 12.00000 2,936.40 33.50000 8,197.45

0090 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,300.00000 2,600.00 1,600.00000 3,200.00 1,500.00000 3,000.00

0100 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 1,925.00000 3,850.00 1,725.00000 3,450.00

0110 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

100.000 LF 175.00000 17,500.00 120.00000 12,000.00 92.50000 9,250.00

0120 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

112.000 LF 205.00000 22,960.00 146.00000 16,352.00 112.50000 12,600.00

0130 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

145.000 LF 9.00000 1,305.00 22.00000 3,190.00 24.00000 3,480.00

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 350.00000 350.00 390.00000 390.00 704.00000 704.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2506-4984000

FLOWABLE MORTAR

24.300 CY 345.00000 8,383.50 275.00000 6,682.50 226.00000 5,491.80

0160 2510-6745850

REMOVAL OF PAVEMENT

278.900 SY 15.00000 4,183.50 25.00000 6,972.50 32.00000 8,924.80

0170 2511-6745900

REMOVAL OF SIDEWALK

27.800 SY 18.00000 500.40 32.00000 889.60 26.50000 736.70

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

27.800 SY 125.00000 3,475.00 240.00000 6,672.00 131.25000 3,648.75

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00 1,300.00000 1,300.00 472.50000 472.50

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,700.00000 4,700.00 5,200.00000 5,200.00 3,675.00000 3,675.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.000 STA 1,440.00000 2,880.00 1,850.00000 3,700.00 1,470.00000 2,940.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

4.000 EACH 260.00000 1,040.00 350.00000 1,400.00 262.50000 1,050.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 5,100.00000 5,100.00 6,400.00000 6,400.00 7,350.00000 7,350.00

0240 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 16,500.00000 16,500.00 23,625.71000 23,625.71

$216,172.59$199,557.60 $200,140.20Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) ELDER CORPORATION

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2507-3250005

ENGINEERING FABRIC

50.100 SY 20.00000 1,002.00 5.50000 275.55 3.30000 165.33

0260 2507-6800061

REVETMENT, CLASS E

25.700 TON 85.00000 2,184.50 115.00000 2,955.50 82.25000 2,113.83

0270 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

51.000 SQ 20.00000 1,020.00 20.00000 1,020.00 26.25000 1,338.75

0280 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

65.000 SQ 25.25000 1,641.25 28.00000 1,820.00 31.50000 2,047.50

0290 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

23.200 MGAL 75.00000 1,740.00 75.00000 1,740.00 75.00000 1,740.00

0300 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

960.000 LF 1.00000 960.00 1.50000 1,440.00 1.60000 1,536.00

Page 11 of 12

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) ELDER CORPORATION

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

480.000 LF 5.50000 2,640.00 5.00000 2,400.00 3.15000 1,512.00

0330 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

480.000 LF 7.50000 3,600.00 8.00000 3,840.00 6.30000 3,024.00

$14,827.41$16,137.75 $16,841.05Section Totals:

( ) indicates item is bid as Lump Sum

$216,981.25$215,695.35 $231,000.00

$215,695.35

Contract Item Totals

$216,981.25 231,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

May 16, 2023

25-0803-326 Primary County: DALLAS

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-5(144)--2R-82 PIPE CULVERTS

SCOTT

Route: U.S. 61

0.3 mi N of I-80 to 0.3 mi S of the Wapsipinicon River

Prj Awd Amt: $1,481,617.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  10 Calendar Days

82-0615-144

May 16, 2023 10:00 A.M.

SCOTTCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: S2 CONSTRUCTION LLC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 S.015 S2 CONSTRUCTION LLC $1,481,617.05 100.00%

2 TS020 TSCHIGGFRIE EXCAVATING CO. $1,737,552.39 117.27%

3 HA760 HAWKEYE PAVING CORP. $1,739,249.40 117.39%

4 BO330 BOOMERANG CORP. $1,787,963.55 120.68%

5 VA020 VALLEY CONSTRUCTION CO. $1,821,985.33 122.97%

6 PR268 PROGRESSIVE STRUCTURES, LLC $2,098,070.10 141.61%
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Contract ID:

Letting Date:

Start Date:  10 Calendar Days

82-0615-144

May 16, 2023 10:00 A.M.

SCOTTCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: S2 CONSTRUCTION LLC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.700 ACRE 10,000.00000 17,000.00 6,000.00000 10,200.00 25,000.00000 42,500.00

0020 2102-0425070

SPECIAL BACKFILL

21.400 TON 38.00000 813.20 31.00000 663.40 60.00000 1,284.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

1,376.000 CY 25.00000 34,400.00 27.00000 37,152.00 20.00000 27,520.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,091.000 CY 18.00000 19,638.00 9.90000 10,800.90 20.00000 21,820.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 250.00000 1,250.00 110.00000 550.00 400.00000 2,000.00

0060 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,929.000 CY 9.85000 87,950.65 21.00000 187,509.00 15.00000 133,935.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,376.000 CY 2.50000 3,440.00 1.50000 2,064.00 5.00000 6,880.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

41.900 TON 41.50000 1,738.85 39.00000 1,634.10 60.00000 2,514.00

0090 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

72.200 SY 155.00000 11,191.00 130.00000 9,386.00 200.00000 14,440.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.700 STA 1,250.00000 4,625.00 580.00000 2,146.00 500.00000 1,850.00

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

49.400 SY 310.00000 15,314.00 160.00000 7,904.00 250.00000 12,350.00

0120 2402-0425040

FLOODED BACKFILL

124.600 CY 60.00000 7,476.00 58.00000 7,226.80 50.00000 6,230.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

4,227.500 CY 10.00000 42,275.00 13.00000 54,957.50 15.00000 63,412.50

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

18.000 EACH 2,880.00000 51,840.00 3,300.00000 59,400.00 4,500.00000 81,000.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

6.000 EACH 2,995.00000 17,970.00 4,300.00000 25,800.00 5,700.00000 34,200.00

0160 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 4,180.00000 25,080.00 5,100.00000 30,600.00 6,500.00000 39,000.00

0170 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 4,500.00000 9,000.00 6,200.00000 12,400.00 8,500.00000 17,000.00

0180 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

4.000 EACH 5,700.00000 22,800.00 7,400.00000 29,600.00 9,700.00000 38,800.00

0190 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

121.000 EACH 1,200.00000 145,200.00 900.00000 108,900.00 1,700.00000 205,700.00

0200 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

12.000 EACH 1,500.00000 18,000.00 1,500.00000 18,000.00 2,400.00000 28,800.00

0210 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

42.000 LF 150.00000 6,300.00 170.00000 7,140.00 300.00000 12,600.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

16.000 LF 165.00000 2,640.00 350.00000 5,600.00 650.00000 10,400.00

0230 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

96.000 LF 198.00000 19,008.00 300.00000 28,800.00 300.00000 28,800.00

0240 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

624.000 LF 150.00000 93,600.00 150.00000 93,600.00 125.00000 78,000.00

0250 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

184.000 LF 180.00000 33,120.00 200.00000 36,800.00 240.00000 44,160.00

0260 2417-1130015

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 15 IN.

108.000 LF 75.00000 8,100.00 89.00000 9,612.00 130.00000 14,040.00

0270 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

66.000 LF 100.00000 6,600.00 130.00000 8,580.00 240.00000 15,840.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

100.000 LF 145.00000 14,500.00 170.00000 17,000.00 370.00000 37,000.00

0290 2417-1140042

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 42 IN.

107.000 LF 155.00000 16,585.00 210.00000 22,470.00 470.00000 50,290.00

0300 2417-5895015

BEVELED PIPE AND GUARD, 15 INCH

2.000 EACH 3,500.00000 7,000.00 1,500.00000 3,000.00 1,200.00000 2,400.00

0310 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00 28,200.00000 28,200.00 10,000.00000 10,000.00

0320 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

134.000 LF 200.00000 26,800.00 580.00000 77,720.00 230.00000 30,820.00

0330 2502-4388106

INTAKE, STANDPIPE, 6 IN., AS PER PLAN

1.000 EACH 1,000.00000 1,000.00 1,100.00000 1,100.00 2,000.00000 2,000.00

0340 2502-8212026

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 IN.
DIA.

240.000 LF 12.00000 2,880.00 32.00000 7,680.00 40.00000 9,600.00
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

27.000 LF 40.00000 1,080.00 110.00000 2,970.00 100.00000 2,700.00

0360 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 650.00000 650.00 580.00000 580.00 2,000.00000 2,000.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

664.000 LF 8.00000 5,312.00 13.00000 8,632.00 30.00000 19,920.00

0380 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

94.000 LF 20.00000 1,880.00 19.00000 1,786.00 60.00000 5,640.00

0390 2506-4984000

FLOWABLE MORTAR

7.700 CY 250.00000 1,925.00 290.00000 2,233.00 700.00000 5,390.00

0400 2507-3250005

ENGINEERING FABRIC

2,851.900 SY 3.75000 10,694.63 7.40000 21,104.06 2.00000 5,703.80

0410 2507-6800061

REVETMENT, CLASS E

2,275.200 TON 51.00000 116,035.20 72.00000 163,814.40 48.00000 109,209.60
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2510-6745850

REMOVAL OF PAVEMENT

113.100 SY 25.00000 2,827.50 9.80000 1,108.38 20.00000 2,262.00

0430 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

234.000 LF 51.50000 12,051.00 81.00000 18,954.00 50.00000 11,700.00

0440 2519-3280000

FENCE, FIELD

551.800 LF 41.25000 22,761.75 19.00000 10,484.20 40.00000 22,072.00

0450 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

159.000 LF 8.00000 1,272.00 13.00000 2,067.00 10.00000 1,590.00

0460 2519-4200140

REMOVAL OF FENCE, FIELD

858.300 LF 3.00000 2,574.90 6.30000 5,407.29 5.00000 4,291.50

0470 2528-2518000

SAFETY CLOSURE

1.000 EACH 1,000.00000 1,000.00 380.00000 380.00 300.00000 300.00

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 110,000.00000 110,000.00 9,400.00000 9,400.00 10,000.00000 10,000.00

0490 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

7.000 CDAY 650.00000 4,550.00 250.00000 1,750.00 300.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 203,500.00000 203,500.00 146,000.00000 146,000.00

0510 2601-2634100

MULCHING

6.000 ACRE 721.00000 4,326.00 880.00000 5,280.00 500.00000 3,000.00

0520 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 1,030.00000 6,180.00 1,300.00000 7,800.00 1,000.00000 6,000.00

0530 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

306.300 SQ 11.35000 3,476.51 14.00000 4,288.20 10.00000 3,063.00

0540 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

43.500 SQ 12.36000 537.66 15.00000 652.50 18.00000 783.00

0550 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

70.000 MGAL 75.00000 5,250.00 75.00000 5,250.00 75.00000 5,250.00

0560 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000030

SILT FENCE FOR DITCH CHECKS

882.000 LF 2.00000 1,764.00 2.50000 2,205.00 3.00000 2,646.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

882.000 LF 0.10000 88.20 0.63000 555.66 0.10000 88.20

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

88.000 LF 0.25000 22.00 1.30000 114.40 0.10000 8.80

0600 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

320.000 LF 0.10000 32.00 0.63000 201.60 0.10000 32.00

0610 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

320.000 LF 5.15000 1,648.00 6.30000 2,016.00 5.00000 1,600.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,503,885.40$1,236,423.05 $1,450,079.39Section Totals:
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82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S2 CONSTRUCTION LLC (2) TSCHIGGFRIE
EXCAVATING CO.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 1020; 10' X 10' X 286'-3.3 REINFORCED CONCRETE BOX
CULVERT HEADDWALL REPLACEMENTS

SECTION: Cat Alt Set: Cat Alt Member:

0640 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0650 2402-2720000

EXCAVATION, CLASS 20

854.000 CY 45.00000 38,430.00 31.00000 26,474.00 60.00000 51,240.00

0660 2402-3825025

GRANULAR MATERIAL FOR BLANKET

67.400 CY 80.00000 5,392.00 100.00000 6,740.00 110.00000 7,414.00

0670 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

105.800 CY 1,250.00000 132,250.00 1,800.00000 190,440.00 1,000.00000 105,800.00

0680 2404-7775000

REINFORCING STEEL

16,970.000 LB 2.60000 44,122.00 2.70000 45,819.00 3.00000 50,910.00

$235,364.00$245,194.00 $287,473.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,737,552.39$1,481,617.05 $1,739,249.40

$1,481,617.05

Contract Item Totals

$1,737,552.39 1,739,249.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.700 ACRE 20,000.00000 34,000.00 13,000.00000 22,100.00 35,000.00000 59,500.00

0020 2102-0425070

SPECIAL BACKFILL

21.400 TON 56.00000 1,198.40 42.50000 909.50 45.00000 963.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

1,376.000 CY 37.00000 50,912.00 18.50000 25,456.00 35.00000 48,160.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,091.000 CY 22.00000 24,002.00 35.00000 38,185.00 30.00000 32,730.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 25.00000 125.00 225.00000 1,125.00 36.00000 180.00

0060 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,929.000 CY 19.00000 169,651.00 28.00000 250,012.00 30.00000 267,870.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,376.000 CY 1.00000 1,376.00 12.00000 16,512.00 5.00000 6,880.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

41.900 TON 41.00000 1,717.90 54.50000 2,283.55 45.00000 1,885.50

0090 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

72.200 SY 100.00000 7,220.00 100.00000 7,220.00 310.00000 22,382.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.700 STA 550.00000 2,035.00 3,350.00000 12,395.00 6,500.00000 24,050.00

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

49.400 SY 160.00000 7,904.00 160.00000 7,904.00 310.00000 15,314.00

0120 2402-0425040

FLOODED BACKFILL

124.600 CY 76.00000 9,469.60 97.00000 12,086.20 80.00000 9,968.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

4,227.500 CY 8.00000 33,820.00 27.50000 116,256.25 25.00000 105,687.50

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

18.000 EACH 5,000.00000 90,000.00 4,000.00000 72,000.00 2,875.00000 51,750.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

6.000 EACH 4,400.00000 26,400.00 5,000.00000 30,000.00 2,850.00000 17,100.00

0160 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 6,000.00000 36,000.00 6,000.00000 36,000.00 4,300.00000 25,800.00

0170 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 6,500.00000 13,000.00 6,800.00000 13,600.00 3,900.00000 7,800.00

0180 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

4.000 EACH 8,700.00000 34,800.00 7,600.00000 30,400.00 6,300.00000 25,200.00

0190 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

121.000 EACH 2,500.00000 302,500.00 1,900.00000 229,900.00 1,050.00000 127,050.00

0200 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

12.000 EACH 2,600.00000 31,200.00 2,650.00000 31,800.00 1,050.00000 12,600.00

0210 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

42.000 LF 220.00000 9,240.00 150.00000 6,300.00 255.00000 10,710.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

16.000 LF 330.00000 5,280.00 195.00000 3,120.00 240.00000 3,840.00

0230 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

96.000 LF 340.00000 32,640.00 238.00000 22,848.00 315.00000 30,240.00

0240 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

624.000 LF 115.00000 71,760.00 150.00000 93,600.00 110.00000 68,640.00

0250 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

184.000 LF 160.00000 29,440.00 200.00000 36,800.00 300.00000 55,200.00

0260 2417-1130015

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 15 IN.

108.000 LF 93.00000 10,044.00 95.00000 10,260.00 144.00000 15,552.00

0270 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

66.000 LF 185.00000 12,210.00 115.00000 7,590.00 160.00000 10,560.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

100.000 LF 245.00000 24,500.00 175.00000 17,500.00 230.00000 23,000.00

0290 2417-1140042

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 42 IN.

107.000 LF 275.00000 29,425.00 195.00000 20,865.00 240.00000 25,680.00

0300 2417-5895015

BEVELED PIPE AND GUARD, 15 INCH

2.000 EACH 3,000.00000 6,000.00 2,200.00000 4,400.00 3,000.00000 6,000.00

0310 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 15,000.00000 15,000.00 22,500.00000 22,500.00

0320 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

134.000 LF 365.00000 48,910.00 300.00000 40,200.00 465.00000 62,310.00

0330 2502-4388106

INTAKE, STANDPIPE, 6 IN., AS PER PLAN

1.000 EACH 1,000.00000 1,000.00 1,500.00000 1,500.00 850.00000 850.00

0340 2502-8212026

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 IN.
DIA.

240.000 LF 26.00000 6,240.00 45.00000 10,800.00 30.00000 7,200.00

Page 16 of 22

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

27.000 LF 62.00000 1,674.00 90.00000 2,430.00 65.00000 1,755.00

0360 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 915.00000 915.00 1,500.00000 1,500.00 520.00000 520.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

664.000 LF 21.00000 13,944.00 33.00000 21,912.00 50.00000 33,200.00

0380 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

94.000 LF 35.00000 3,290.00 35.00000 3,290.00 52.00000 4,888.00

0390 2506-4984000

FLOWABLE MORTAR

7.700 CY 300.00000 2,310.00 715.00000 5,505.50 320.00000 2,464.00

0400 2507-3250005

ENGINEERING FABRIC

2,851.900 SY 2.50000 7,129.75 2.75000 7,842.73 5.00000 14,259.50

0410 2507-6800061

REVETMENT, CLASS E

2,275.200 TON 65.00000 147,888.00 65.00000 147,888.00 80.00000 182,016.00

Page 17 of 22

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2510-6745850

REMOVAL OF PAVEMENT

113.100 SY 36.00000 4,071.60 40.00000 4,524.00 40.00000 4,524.00

0430 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

234.000 LF 120.00000 28,080.00 75.00000 17,550.00 50.00000 11,700.00

0440 2519-3280000

FENCE, FIELD

551.800 LF 20.00000 11,036.00 23.00000 12,691.40 40.00000 22,072.00

0450 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

159.000 LF 10.00000 1,590.00 9.50000 1,510.50 20.00000 3,180.00

0460 2519-4200140

REMOVAL OF FENCE, FIELD

858.300 LF 4.00000 3,433.20 3.00000 2,574.90 10.00000 8,583.00

0470 2528-2518000

SAFETY CLOSURE

1.000 EACH 300.00000 300.00 300.00000 300.00 750.00000 750.00

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 120,000.00000 120,000.00 25,000.00000 25,000.00 120,000.00000 120,000.00

0490 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

7.000 CDAY 200.00000 1,400.00 200.00000 1,400.00 500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023

82-0615-144 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 92,500.00000 92,500.00 80,000.00000 80,000.00

0510 2601-2634100

MULCHING

6.000 ACRE 750.00000 4,500.00 700.00000 4,200.00 1,000.00000 6,000.00

0520 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 1,000.00000 6,000.00 1,000.00000 6,000.00 1,000.00000 6,000.00

0530 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

306.300 SQ 12.00000 3,675.60 11.00000 3,369.30 12.00000 3,675.60

0540 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

43.500 SQ 13.00000 565.50 12.00000 522.00 20.00000 870.00

0550 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

70.000 MGAL 75.00000 5,250.00 75.00000 5,250.00 75.00000 5,250.00

0560 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

Page 19 of 22

Call Order:

Letting Date:

Contract ID:302
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May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000030

SILT FENCE FOR DITCH CHECKS

882.000 LF 2.00000 1,764.00 2.00000 1,764.00 1.50000 1,323.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

882.000 LF 0.10000 88.20 0.10000 88.20 0.20000 176.40

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

88.000 LF 0.30000 26.40 0.25000 22.00 0.20000 17.60

0600 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

320.000 LF 0.10000 32.00 0.10000 32.00 0.20000 64.00

0610 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

320.000 LF 5.50000 1,760.00 5.00000 1,600.00 4.00000 1,280.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Contract ID:302

Tabulation of Construction and Material Bids

May 16, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,726,570.10$1,628,093.15 $1,621,544.03Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) VALLEY CONSTRUCTION
CO.

(6) PROGRESSIVE
STRUCTURES, LLC

0002 DESIGN NO. 1020; 10' X 10' X 286'-3.3 REINFORCED CONCRETE BOX
CULVERT HEADDWALL REPLACEMENTS

SECTION: Cat Alt Set: Cat Alt Member:

0640 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 25,000.00000 25,000.00 31,500.00000 31,500.00

0650 2402-2720000

EXCAVATION, CLASS 20

854.000 CY 16.00000 13,664.00 31.00000 26,474.00 36.00000 30,744.00

0660 2402-3825025

GRANULAR MATERIAL FOR BLANKET

67.400 CY 81.00000 5,459.40 89.50000 6,032.30 190.00000 12,806.00

0670 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

105.800 CY 915.00000 96,807.00 950.00000 100,510.00 2,000.00000 211,600.00

0680 2404-7775000

REINFORCING STEEL

16,970.000 LB 2.00000 33,940.00 2.50000 42,425.00 5.00000 84,850.00

$371,500.00$159,870.40 $200,441.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,821,985.33$1,787,963.55 $2,098,070.10

$1,787,963.55

Contract Item Totals

$1,821,985.33 2,098,070.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(243)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide, Type B Signing

Prj Awd Amt: $209,702.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/14/23 65 Working Days

00-000T-243

May 16, 2023 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $209,702.50 100.00%

2 VO080 VOLTMER, INC. $216,104.75 103.05%

3 MC069 MCCLAIN & CO., INC. $389,695.39 185.83%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/14/23 65 Working Days

00-000T-243

May 16, 2023 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 Signing Items - Accelerated Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 400.00000 800.00 560.00000 1,120.00 540.21000 1,080.42

0020 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

4.000 EACH 1,100.00000 4,400.00 1,288.00000 5,152.00 2,138.40000 8,553.60

0030 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,500.00000 9,000.00 1,343.00000 8,058.00 2,846.44000 17,078.64

0040 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

10.000 EACH 250.00000 2,500.00 560.00000 5,600.00 490.22000 4,902.20

0050 2524-9680250

INSTALL TYPE B SIGN

6.000 EACH 1,100.00000 6,600.00 560.00000 3,360.00 1,127.27000 6,763.62

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,680.00000 1,680.00 9,888.00000 9,888.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 7,840.00000 7,840.00 32,049.47000 32,049.47
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

May 16, 2023

00-000T-243 Primary County: STATEWIDE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

$80,315.95$29,300.00 $32,810.00Section Totals:
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Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

May 16, 2023

00-000T-243 Primary County: STATEWIDE
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0002 Signing Items - Standard Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

49.000 EACH 400.00000 19,600.00 560.00000 27,440.00 944.89000 46,299.61

0090 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 100.00000 100.00 280.00000 280.00 305.81000 305.81

0100 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

38.000 EACH 400.00000 15,200.00 800.00000 30,400.00 478.20000 18,171.60

0110 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

14.000 EACH 1,750.00000 24,500.00 1,640.00000 22,960.00 2,805.63000 39,278.82

0120 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

312.000 LF 125.00000 39,000.00 105.00000 32,760.00 122.89000 38,341.68

0130 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,071.500 SF 35.00000 72,502.50 26.50000 54,894.75 47.01000 97,381.22

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 5,320.00000 5,320.00 22,639.78000 22,639.78

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

May 16, 2023

00-000T-243 Primary County: STATEWIDE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0002 Signing Items - Standard Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 9,240.00000 9,240.00 46,960.92000 46,960.92

$309,379.44$180,402.50 $183,294.75Section Totals:

( ) indicates item is bid as Lump Sum

$216,104.75$209,702.50 $389,695.39

$209,702.50

Contract Item Totals

$216,104.75 389,695.39Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

May 16, 2023

00-000T-243 Primary County: STATEWIDE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(284)0--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations along I-35 in District 2 and Other Locations

Prj Awd Amt: $209,940.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/07/23 70 Working Days

00-000T-284

May 16, 2023 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $209,940.00 100.00%

2 VO080 VOLTMER, INC. $256,271.00 122.07%

3 MC069 MCCLAIN & CO., INC. $277,863.24 132.35%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/07/23 70 Working Days

00-000T-284

May 16, 2023 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 Signing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

12.000 EACH 650.00000 7,800.00 600.00000 7,200.00 813.55000 9,762.60

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

50.000 EACH 300.00000 15,000.00 450.00000 22,500.00 402.01000 20,100.50

0030 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,041.000 SF 35.00000 71,435.00 31.00000 63,271.00 46.58000 95,069.78

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 15,600.00000 15,600.00 24,418.47000 24,418.47

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 16,200.00000 16,200.00 39,654.63000 39,654.63

0060 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

52.000 EACH 1,500.00000 78,000.00 1,355.00000 70,460.00 1,182.03000 61,465.56

0070 2599-9999009

('LINEAR FEET' ITEM) MASSH-400 SIGN POST

763.000 LF 35.00000 26,705.00 80.00000 61,040.00 35.90000 27,391.70

$277,863.24$209,940.00 $256,271.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

May 16, 2023

00-000T-284 Primary County: STATEWIDE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$256,271.00$209,940.00 $277,863.24

$209,940.00

Contract Item Totals

$256,271.00 277,863.24Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

May 16, 2023

00-000T-284 Primary County: STATEWIDE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(215)--2R-78 TRAFFIC SIGNS

POTTAWATTAMIE

Route: VARIOUS LOCATIONS

Various Locations in Pottawattamie County --- Sign TrussReplacement

Prj Awd Amt: $2,091,134.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/07/23 60 Working Days

78-000T-215

May 16, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SA019 SADLER ELECTRIC, INC. $2,091,134.92 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/07/23 60 Working Days

78-000T-215

May 16, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

7.000 EACH 21,520.00000 150,640.00

0020 2402-2720000

EXCAVATION, CLASS 20

1,166.700 CY 55.00000 64,168.50

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

396.900 CY 480.00000 190,512.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

48,058.000 LB 2.75000 132,159.50

0050 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

2.000 EACH 119,175.00000 238,350.00

0060 2423-1060075

STEEL OVERHEAD SIGN TRUSS, 75 FT. SPAN

1.000 EACH 124,845.00000 124,845.00

0070 2423-1060085

STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN

1.000 EACH 138,060.00000 138,060.00

0080 2423-1060090

STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN

2.000 EACH 137,910.00000 275,820.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

May 16, 2023

78-000T-215 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2423-1060095

STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN

1.000 EACH 144,550.00000 144,550.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,797.000 LF 19.75000 35,490.75

0110 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,210.000 LF 35.40000 113,634.00

0120 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

28.000 EACH 4,610.00000 129,080.00

0130 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 270.00000 270.00

0140 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

15.000 EACH 1,765.00000 26,475.00

0150 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

3.000 EACH 1,905.00000 5,715.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

May 16, 2023

78-000T-215 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

69.800 LF 160.00000 11,168.00

0170 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

10.000 SF 70.00000 700.00

0180 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

3,570.425 SF 25.00000 89,260.63

0185 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,600.00000 40,600.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 90,040.00000 90,040.00

0200 2533-4980005

MOBILIZATION

(1) LS 35,990.00000 35,990.00

0210 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

71.600 SF 36.65000 2,624.14

Page 3 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

May 16, 2023

78-000T-215 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INTALL AND SURVEY

28.000 EACH 230.00000 6,440.00

0230 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH LB 10,864

10,864.000 LB 4.10000 44,542.40

$2,091,134.92Section Totals:

( ) indicates item is bid as Lump Sum

$2,091,134.92

$2,091,134.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

May 16, 2023

78-000T-215 Primary County: POTTAWATTAMIE

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-060-3(500)49--77-72 MISCELLANEOUS

OSCEOLA

Route: IOWA 60

2nd Ave over IA 60 on the Sibley Bypass

Prj Awd Amt: $216,528.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/31/23 35 Working Days

72-0603-500

May 16, 2023 10:00 A.M.

OSCEOLACall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTEX CONCRETE LIFT & STABILIZATION INC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO173 NORTEX CONCRETE LIFT & STABILIZATION, INC. $216,528.00 100.00%

2 RA088 RAISING SOLUTIONS LLC $236,528.00 109.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/31/23 35 Working Days

72-0603-500

May 16, 2023 10:00 A.M.

OSCEOLACall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTEX CONCRETE LIFT & STABILIZATION INC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTEX CONCRETE LIFT
& STABILIZATION, INC.

(2) RAISING SOLUTIONS LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 70,000.00000 70,000.00 25,000.00000 25,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 110,000.00000 110,000.00

0030 2599-9999005

('EACH' ITEM) DCP Testing

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

0040 2599-9999008

('POUNDS' ITEM) Polyurethane Injection

45,240.000 LB 2.20000 99,528.00 2.20000 99,528.00

$216,528.00 $236,528.00Section Totals:

( ) indicates item is bid as Lump Sum

$236,528.00$216,528.00

$216,528.00

Contract Item Totals

$236,528.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

May 16, 2023

72-0603-500 Primary County: OSCEOLA

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-6(729)29--0N-57 FENCING

LINN

Route: I-380

County Home Rd to Brandon - Various Locations

Prj Awd Amt: $72,542.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 25 Working Days

57-3806-729

May 16, 2023 10:00 A.M.

BENTON, LINNCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K&M ENTERPRISE LLC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.084 K&M ENTERPRISE LLC $72,542.00 100.00%

2 TA074 TAYLOR FENCING, LLC. $90,751.00 125.10%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $91,802.00 126.55%

4 J.173 JLS CONTRACTING SERVICES, LLC $118,311.00 163.09%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 25 Working Days

57-3806-729

May 16, 2023 10:00 A.M.

BENTON, LINNCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K&M ENTERPRISE LLC

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K&M ENTERPRISE LLC (2) TAYLOR FENCING, LLC. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

197.000 UNIT 50.00000 9,850.00 65.00000 12,805.00 55.00000 10,835.00

0020 2519-3280000

FENCE, FIELD

5,064.000 LF 6.00000 30,384.00 5.25000 26,586.00 6.75000 34,182.00

0030 2519-3300400

FIELD FENCE BRACE PANELS

14.000 EACH 200.00000 2,800.00 375.00000 5,250.00 750.00000 10,500.00

0040 2519-4200140

REMOVAL OF FENCE, FIELD

5,064.000 LF 2.00000 10,128.00 2.50000 12,660.00 1.93000 9,773.52

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00 5,800.00000 5,800.00

0060 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 17,500.00000 17,500.00 19,224.28000 19,224.28

0070 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

169.000 EACH 20.00000 3,380.00 50.00000 8,450.00 8.80000 1,487.20

$91,802.00$72,542.00 $90,751.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

May 16, 2023

57-3806-729 Primary County: BENTON, LINN

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$90,751.00$72,542.00 $91,802.00

$72,542.00

Contract Item Totals

$90,751.00 91,802.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

May 16, 2023

57-3806-729 Primary County: BENTON, LINN

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JLS CONTRACTING
SERVICES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

197.000 UNIT 115.00000 22,655.00

0020 2519-3280000

FENCE, FIELD

5,064.000 LF 6.50000 32,916.00

0030 2519-3300400

FIELD FENCE BRACE PANELS

14.000 EACH 350.00000 4,900.00

0040 2519-4200140

REMOVAL OF FENCE, FIELD

5,064.000 LF 2.50000 12,660.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 38,300.00000 38,300.00

0070 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

169.000 EACH 20.00000 3,380.00

$118,311.00Section Totals:

$118,311.00Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

May 16, 2023

57-3806-729 Primary County: BENTON, LINN

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$118,311.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

May 16, 2023

57-3806-729 Primary County: BENTON, LINN

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-280-6(708)0--0N-82 FENCING

SCOTT

Route: I-280

I-80 to US 6

Prj Awd Amt: $56,150.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

82-2806-708

May 16, 2023 10:00 A.M.

SCOTTCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING, LLC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA074 TAYLOR FENCING, LLC. $56,150.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $67,402.00 120.04%

3 J.173 JLS CONTRACTING SERVICES, LLC $97,700.00 174.00%

4 K.084 K&M ENTERPRISE LLC $176,000.00 313.45%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

82-2806-708

May 16, 2023 10:00 A.M.

SCOTTCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING, LLC.

Project(s) and Vendor Ranking

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING, LLC. (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JLS CONTRACTING
SERVICES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2519-3280000

FENCE, FIELD

5,000.000 LF 4.00000 20,000.00 6.50000 32,500.00 8.00000 40,000.00

0020 2519-3300400

FIELD FENCE BRACE PANELS

32.000 EACH 325.00000 10,400.00 300.00000 9,600.00 350.00000 11,200.00

0030 2519-4200140

REMOVAL OF FENCE, FIELD

5,000.000 LF 2.15000 10,750.00 1.65000 8,250.00 3.00000 15,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00 3,500.00000 3,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 12,552.00000 12,552.00 28,000.00000 28,000.00

$97,700.00$56,150.00 $67,402.00Section Totals:

( ) indicates item is bid as Lump Sum

$67,402.00$56,150.00 $97,700.00

$56,150.00

Contract Item Totals

$67,402.00 97,700.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

May 16, 2023

82-2806-708 Primary County: SCOTT

06/29/2023 2:57:17 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K&M ENTERPRISE LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2519-3280000

FENCE, FIELD

5,000.000 LF 15.00000 75,000.00

0020 2519-3300400

FIELD FENCE BRACE PANELS

32.000 EACH 500.00000 16,000.00

0030 2519-4200140

REMOVAL OF FENCE, FIELD

5,000.000 LF 10.00000 50,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$176,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$176,000.00

$176,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

May 16, 2023
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