
Project Information:

Project: WorkType:

County:

Location:

FM-C008(89)--55-08 RCB CULVERT REPLACEMENT - TWIN BOX

BOONE

Route: 150TH STREET

On 150TH ST, Over TRIB. OF SQUAW CREEK, S36 T85 R25

Prj Awd Amt: $517,966.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 90 Working Days

08-C008-089

September 19, 2023 10:00 A.M.

BOONECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $517,966.75 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $599,021.15 115.65%

3 GR100 GRAVES CONSTRUCTION CO., INC. $626,664.65 120.99%

4 JE101 JENCO CONSTRUCTION, INC. $743,616.50 143.56%
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Contract ID:

Letting Date:

Start Date: 06/17/24 90 Working Days

08-C008-089

September 19, 2023 10:00 A.M.

BOONECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 7,000.00000 1,400.00 5,000.00000 1,000.00 5,000.00000 1,000.00

0020 2102-0425071

SPECIAL BACKFILL

120.000 CY 100.00000 12,000.00 75.00000 9,000.00 60.00000 7,200.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,587.000 CY 7.00000 39,109.00 7.30000 40,785.10 7.00000 39,109.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

520.000 CY 5.00000 2,600.00 9.00000 4,680.00 15.00000 7,800.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,300.000 CY 7.00000 23,100.00 6.00000 19,800.00 6.00000 19,800.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

320.000 TON 35.00000 11,200.00 30.00000 9,600.00 30.00000 9,600.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 32,320.00000 32,320.00 28,000.00000 28,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

620.000 CY 21.00000 13,020.00 28.00000 17,360.00 30.00000 18,600.00

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

264.600 CY 595.00000 157,437.00 872.00000 230,731.20 950.00000 251,370.00

0100 2404-7775000

REINFORCING STEEL

36,814.000 LB 1.75000 64,424.50 1.90000 69,946.60 2.35000 86,512.90

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

100.000 LF 52.00000 5,200.00 47.00000 4,700.00 47.00000 4,700.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 18,455.00000 18,455.00 8,000.00000 8,000.00

0130 2507-3250005

ENGINEERING FABRIC

500.000 SY 3.00000 1,500.00 3.00000 1,500.00 3.00000 1,500.00

0140 2507-6800061

REVETMENT, CLASS E

350.000 TON 67.00000 23,450.00 70.00000 24,500.00 70.00000 24,500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

144.000 LF 25.00000 3,600.00 29.00000 4,176.00 25.00000 3,600.00

0160 2519-3280000

FENCE, FIELD

1,495.500 LF 4.50000 6,729.75 4.50000 6,729.75 4.50000 6,729.75

0170 2519-3300400

FIELD FENCE BRACE PANELS

60.000 EACH 300.00000 18,000.00 210.00000 12,600.00 300.00000 18,000.00

0180 2519-4200140

REMOVAL OF FENCE, FIELD

1,307.000 LF 3.00000 3,921.00 6.00000 7,842.00 2.50000 3,267.50

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,700.00000 5,700.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 150.00000 300.00 250.00000 500.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 4,120.00000 4,120.00 5,000.00000 5,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 60,000.00000 60,000.00 62,000.00000 62,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2634100

MULCHING

6.000 ACRE 300.00000 1,800.00 300.00000 1,800.00 300.00000 1,800.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.000 ACRE 1,900.00000 5,700.00 1,900.00000 5,700.00 1,900.00000 5,700.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 200.00000 600.00 200.00000 600.00 200.00000 600.00

0260 2602-0000020

SILT FENCE

690.000 LF 3.00000 2,070.00 3.00000 2,070.00 3.00000 2,070.00

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

369.000 LF 4.00000 1,476.00 4.00000 1,476.00 4.00000 1,476.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,059.000 LF 0.50000 529.50 0.50000 529.50 0.50000 529.50

0290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.00000 1,200.00 4.00000 1,200.00 4.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$626,664.65$517,966.75 $599,021.15Section Totals:

( ) indicates item is bid as Lump Sum

$599,021.15$517,966.75 $626,664.65

$517,966.75

Contract Item Totals

$599,021.15 626,664.65Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 6,000.00000 1,200.00

0020 2102-0425071

SPECIAL BACKFILL

120.000 CY 65.00000 7,800.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,587.000 CY 8.00000 44,696.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

520.000 CY 9.00000 4,680.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,300.000 CY 7.00000 23,100.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

320.000 TON 35.00000 11,200.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

620.000 CY 15.00000 9,300.00

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

264.600 CY 1,500.00000 396,900.00

0100 2404-7775000

REINFORCING STEEL

36,814.000 LB 2.00000 73,628.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

100.000 LF 50.00000 5,000.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00

0130 2507-3250005

ENGINEERING FABRIC

500.000 SY 4.00000 2,000.00

0140 2507-6800061

REVETMENT, CLASS E

350.000 TON 75.00000 26,250.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

144.000 LF 30.00000 4,320.00

0160 2519-3280000

FENCE, FIELD

1,495.500 LF 5.00000 7,477.50

0170 2519-3300400

FIELD FENCE BRACE PANELS

60.000 EACH 325.00000 19,500.00

0180 2519-4200140

REMOVAL OF FENCE, FIELD

1,307.000 LF 3.00000 3,921.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 400.00000 800.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2634100

MULCHING

6.000 ACRE 710.00000 4,260.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.000 ACRE 1,600.00000 4,800.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 310.00000 930.00

0260 2602-0000020

SILT FENCE

690.000 LF 4.00000 2,760.00

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

369.000 LF 4.00000 1,476.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,059.000 LF 2.00000 2,118.00

0290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 5.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 9' X 50'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$743,616.50Section Totals:

( ) indicates item is bid as Lump Sum

$743,616.50

$743,616.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

September 19, 2023

08-C008-089 Primary County: BOONE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

L-79--73-15 RCB CULVERT NEW - TRIPLE BOX

CASS

Route: 720TH STREET

On 720th ST, Over Elm Creek, S7 T-74N R-34W

Prj Awd Amt: $615,717.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 85 Working Days

15-79

September 19, 2023 10:00 A.M.

CASSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $615,717.60 100.00%

2 CO040 A.M. COHRON & SON, INC. $691,515.42 112.31%
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Contract ID:

Letting Date:

Start Date: 07/08/24 85 Working Days

15-79

September 19, 2023 10:00 A.M.

CASSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) A.M. COHRON & SON, INC.

0001 ITEMS FOR A TRIPLE 12' X 12' X 70'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 15,000.00000 3,000.00 3,668.64000 733.73

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,000.000 CY 12.20000 12,200.00 4.76000 4,760.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 4.00000 800.00 6.81000 1,362.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

100.000 TON 41.00000 4,100.00 57.51000 5,751.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,000.00000 18,000.00 8,956.26000 8,956.26

0060 2402-2720000

EXCAVATION, CLASS 20

4,000.000 CY 16.70000 66,800.00 10.03000 40,120.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

200.000 TON 67.00000 13,400.00 98.60000 19,720.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

September 19, 2023

15-79 Primary County: CASS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) A.M. COHRON & SON, INC.

0001 ITEMS FOR A TRIPLE 12' X 12' X 70'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

574.500 CY 578.00000 332,061.00 690.70000 396,807.15

0090 2404-7775000

REINFORCING STEEL

77,869.000 LB 1.40000 109,016.60 1.64000 127,705.16

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 14,000.00000 14,000.00 14,634.67000 14,634.67

0110 2507-6799000

BANK SHAPING

(1) LS 3,500.00000 3,500.00 6,125.45000 6,125.45

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 2,200.00000 2,200.00

0140 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 56,000.00000 56,000.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

September 19, 2023

15-79 Primary County: CASS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) A.M. COHRON & SON, INC.

0001 ITEMS FOR A TRIPLE 12' X 12' X 70'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634100

MULCHING

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

960.000 LF 4.00000 3,840.00 4.00000 3,840.00

$615,717.60 $691,515.42Section Totals:

( ) indicates item is bid as Lump Sum

$691,515.42$615,717.60

$615,717.60

Contract Item Totals

$691,515.42Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

September 19, 2023

15-79 Primary County: CASS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

L-80--73-15 RCB CULVERT NEW - TWIN BOX

CASS

Route: 700TH STREET

On 700TH ST, from Quincy Road N 1.1 miles S14 T75 R35

Prj Awd Amt: $489,048.56

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/24 60 Working Days

15-80

September 19, 2023 10:00 A.M.

CASSCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $489,048.56 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $506,512.20 103.57%
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Contract ID:

Letting Date:

Start Date: 08/12/24 60 Working Days

15-80

September 19, 2023 10:00 A.M.

CASSCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 70'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 3,786.34000 1,893.17 14,500.00000 7,250.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

375.000 CY 4.92000 1,845.00 28.00000 10,500.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

360.000 CY 7.02000 2,527.20 4.00000 1,440.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

130.000 TON 59.35000 7,715.50 52.00000 6,760.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 9,243.59000 9,243.59 19,500.00000 19,500.00

0060 2402-2720000

EXCAVATION, CLASS 20

3,080.000 CY 10.35000 31,878.00 17.00000 52,360.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

125.000 TON 102.03000 12,753.75 68.00000 8,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 70'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

347.000 CY 726.47000 252,085.09 711.00000 246,717.00

0090 2404-7775000

REINFORCING STEEL

54,180.000 LB 1.80000 97,524.00 1.64000 88,855.20

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 13,461.30000 13,461.30 12,000.00000 12,000.00

0110 2507-6799000

BANK SHAPING

(1) LS 6,321.96000 6,321.96 3,500.00000 3,500.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 500.00000 1,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 3,850.00000 3,850.00

0140 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 33,000.00000 33,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 70'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634100

MULCHING

0.900 ACRE 2,500.00000 2,250.00 3,600.00000 3,240.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.900 ACRE 2,500.00000 2,250.00 3,600.00000 3,240.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,200.000 LF 4.00000 4,800.00 4.00000 4,800.00

$489,048.56 $506,512.20Section Totals:

( ) indicates item is bid as Lump Sum

$506,512.20$489,048.56

$489,048.56

Contract Item Totals

$506,512.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRM-0035(603)--8N-25 BRIDGE REPLACEMENT - CCS

DALLAS

Route: 15TH STREET

In the city of Adel, 15th Street Bridge over Butler Creek

Prj Awd Amt: $1,099,367.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 85 Working Days

25-0035-603

September 19, 2023 10:00 A.M.

DALLASCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $1,099,367.96 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $1,219,915.39 110.97%

3 DI360 DIXON CONSTRUCTION CO. $1,368,722.20 124.50%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $1,375,340.76 125.10%
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Contract ID:

Letting Date:

Start Date: 07/08/24 85 Working Days

25-0035-603

September 19, 2023 10:00 A.M.

DALLASCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.110 ACRE 90,000.00000 9,900.00 55,725.00000 6,129.75 25,000.00000 2,750.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

994.000 CY 9.00000 8,946.00 23.50000 23,359.00 17.00000 16,898.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

260.000 CY 24.00000 6,240.00 38.75000 10,075.00 21.00000 5,460.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

206.000 CY 14.00000 2,884.00 41.00000 8,446.00 14.00000 2,884.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

2.900 STA 400.00000 1,160.00 710.00000 2,059.00 1,000.00000 2,900.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

50.000 SY 320.00000 16,000.00 450.00000 22,500.00 450.00000 22,500.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 325.00000 650.00 300.00000 600.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690205

BRIDGE APPROACH, BR-205

686.800 SY 290.00000 199,172.00 285.00000 195,738.00 350.00000 240,380.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1.00000 1.00 250.00000 250.00 1,000.00000 1,000.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 650.00000 650.00 625.00000 625.00 625.00000 625.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 48,000.00000 48,000.00 115,000.00000 115,000.00 70,000.00000 70,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 40.00000 3,840.00 51.10000 4,905.60 70.00000 6,720.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

267.000 CY 926.00000 247,242.00 975.00000 260,325.00 700.00000 186,900.00

0140 2404-7775000

REINFORCING STEEL

124.000 LB 4.80000 595.20 5.10000 632.40 3.00000 372.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

69,067.000 LB 1.80000 124,320.60 1.45000 100,147.15 2.00000 138,134.00

0160 2414-6424110

CONCRETE BARRIER RAILING

222.200 LF 90.00000 19,998.00 87.63000 19,471.39 100.00000 22,220.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

1,170.000 LF 57.00000 66,690.00 56.00000 65,520.00 70.00000 81,900.00

0180 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

260.000 LF 149.00000 38,740.00 200.00000 52,000.00 210.00000 54,600.00

0190 2501-6335010

PREBORED HOLES

120.000 LF 58.00000 6,960.00 180.00000 21,600.00 70.00000 8,400.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

106.000 LF 9.50000 1,007.00 12.00000 1,272.00 10.00000 1,060.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

37.500 LF 35.00000 1,312.50 35.00000 1,312.50 40.00000 1,500.00
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September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 1,800.00000 5,400.00 1,800.00000 5,400.00 2,100.00000 6,300.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 400.00000 1,200.00 400.00000 1,200.00 500.00000 1,500.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,800.00000 8,400.00 2,800.00000 8,400.00 3,500.00000 10,500.00

0250 2507-3250005

ENGINEERING FABRIC

275.000 SY 4.20000 1,155.00 5.00000 1,375.00 4.00000 1,100.00

0260 2507-6800061

REVETMENT, CLASS E

380.000 TON 75.00000 28,500.00 70.00000 26,600.00 75.00000 28,500.00

0270 2510-6745850

REMOVAL OF PAVEMENT

429.600 SY 30.00000 12,888.00 27.25000 11,706.60 17.00000 7,303.20

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 420.00000 840.00 400.00000 800.00 400.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.800 STA 210.00000 3,738.00 210.00000 3,738.00 210.00000 3,738.00

0300 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 700.00000 1,400.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 12,500.00000 12,500.00 21,000.00000 21,000.00

0320 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 210.00000 2,100.00 200.00000 2,000.00 200.00000 2,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 61,000.00000 61,000.00 110,000.00000 110,000.00 235,000.00000 235,000.00

0340 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 31,000.00000 31,000.00 29,300.00000 29,300.00 37,000.00000 37,000.00

0350 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 500.00000 500.00 500.00000 500.00 1,000.00000 1,000.00

Page 5 of 18

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN.
22.5 DEGREE BEND

4.000 EACH 3,050.00000 12,200.00 800.00000 3,200.00 3,400.00000 13,600.00

0370 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X
10 IN. REDUCER

2.000 EACH 5,950.00000 11,900.00 650.00000 1,300.00 5,700.00000 11,400.00

0380 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 6,475.00000 12,950.00 4,000.00000 8,000.00 7,000.00000 14,000.00

0390 2601-2634100

MULCHING

0.500 ACRE 2,500.00000 1,250.00 2,000.00000 1,000.00 2,000.00000 1,000.00

0400 2601-2636018

WETLAND GRASS SEEDING

0.010 ACRE 15,000.00000 150.00 8,000.00000 80.00 8,000.00000 80.00

0410 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,500.00000 1,750.00 2,000.00000 1,000.00 2,000.00000 1,000.00

0420 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

45.000 SQ 25.00000 1,125.00 20.00000 900.00 20.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 400.00000 200.00 1,000.00000 500.00 1,000.00000 500.00

0440 2602-0000020

SILT FENCE

766.000 LF 5.00000 3,830.00 2.00000 1,532.00 2.00000 1,532.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

766.000 LF 0.01000 7.66 0.50000 383.00 0.50000 383.00

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

766.000 LF 1.00000 766.00 0.50000 383.00 0.50000 383.00

$1,269,722.20$1,021,157.96 $1,144,265.39Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0002 ALTERNATE ‘AA’ OPTION 1: WATER MAIN, TRENCHED, BID THIS SECTION
IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0470 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 8,000.00000 8,000.00

0480 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

330.000 LF 205.00000 67,650.00

$75,650.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) DIXON CONSTRUCTION
CO.

0003 ALTERNATE ‘AA’ OPTION 2: WATER MAIN, TRENCHLESS, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0490 2554-0124012

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

330.000 LF 237.00000 78,210.00 300.00000 99,000.00

$99,000.00$78,210.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,219,915.39$1,099,367.96 $1,368,722.20

$1,099,367.96

Contract Item Totals

$1,219,915.39 1,368,722.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.110 ACRE 55,725.00000 6,129.75

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

994.000 CY 23.50000 23,359.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

260.000 CY 38.75000 10,075.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

206.000 CY 41.00000 8,446.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

2.900 STA 710.00000 2,059.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

50.000 SY 320.00000 16,000.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 325.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690205

BRIDGE APPROACH, BR-205

686.800 SY 310.00000 212,908.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 650.00000 650.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 35.00000 3,360.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

267.000 CY 1,250.00000 333,750.00

0140 2404-7775000

REINFORCING STEEL

124.000 LB 13.00000 1,612.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

69,067.000 LB 1.75000 120,867.25

0160 2414-6424110

CONCRETE BARRIER RAILING

222.200 LF 95.00000 21,109.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

1,170.000 LF 68.00000 79,560.00

0180 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

260.000 LF 135.00000 35,100.00

0190 2501-6335010

PREBORED HOLES

120.000 LF 115.00000 13,800.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

106.000 LF 25.00000 2,650.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

37.500 LF 35.00000 1,312.50

Page 12 of 18

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 1,800.00000 5,400.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 400.00000 1,200.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,800.00000 8,400.00

0250 2507-3250005

ENGINEERING FABRIC

275.000 SY 5.00000 1,375.00

0260 2507-6800061

REVETMENT, CLASS E

380.000 TON 88.00000 33,440.00

0270 2510-6745850

REMOVAL OF PAVEMENT

429.600 SY 27.25000 11,706.60

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 400.00000 800.00
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Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.800 STA 210.00000 3,738.00

0300 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

0320 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 200.00000 2,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00

0340 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 38,000.00000 38,000.00

0350 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN.
22.5 DEGREE BEND

4.000 EACH 6,275.00000 25,100.00

0370 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X
10 IN. REDUCER

2.000 EACH 1,425.00000 2,850.00

0380 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 4,450.00000 8,900.00

0390 2601-2634100

MULCHING

0.500 ACRE 2,500.00000 1,250.00

0400 2601-2636018

WETLAND GRASS SEEDING

0.010 ACRE 15,000.00000 150.00

0410 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,500.00000 1,750.00

0420 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

45.000 SQ 25.00000 1,125.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR 100'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 400.00000 200.00

0440 2602-0000020

SILT FENCE

766.000 LF 5.00000 3,830.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

766.000 LF 0.01000 7.66

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

766.000 LF 1.00000 766.00

$1,238,885.76Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ALTERNATE ‘AA’ OPTION 1: WATER MAIN, TRENCHED, BID THIS SECTION
IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0470 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 23,925.00000 23,925.00

0480 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

330.000 LF 341.00000 112,530.00

$136,455.00Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ALTERNATE ‘AA’ OPTION 2: WATER MAIN, TRENCHLESS, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0490 2554-0124012

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

330.000 LF

Section Totals:

( ) indicates item is bid as Lump Sum

$1,375,340.76

$1,375,340.76

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

September 19, 2023

25-0035-603 Primary County: DALLAS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRM-3715(667)--8N-52 BRIDGE REPLACEMENT - CCS

JOHNSON

Route: GILBERT ST

In the city of Iowa City, Gilbert Street bridge, Gilbert Street bridge over RALSTON CREEK.

Prj Awd Amt: $3,744,633.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  49 Calendar Days

52-3715-667-A

September 19, 2023 10:00 A.M.

JOHNSONCall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $3,744,633.10 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $4,138,745.70 110.52%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $4,302,019.16 114.88%
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Contract ID:

Letting Date:

Start Date:  49 Calendar Days

52-3715-667-A

September 19, 2023 10:00 A.M.

JOHNSONCall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.110 ACRE 130,000.00000 14,300.00 113,650.00000 12,501.50 120,950.00000 13,304.50

0020 2101-0850002

CLEARING AND GRUBBING

3.900 UNIT 165.00000 643.50 260.00000 1,014.00 137.50000 536.25

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,076.000 CY 200.00000 215,200.00 35.00000 37,660.00 30.00000 32,280.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

85.000 CY 80.00000 6,800.00 48.50000 4,122.50 162.50000 13,812.50

0050 2115-0100000

MODIFIED SUBBASE

292.000 CY 60.00000 17,520.00 62.50000 18,250.00 35.65000 10,409.80

0060 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

664.000 SY 60.00000 39,840.00 70.00000 46,480.00 125.00000 83,000.00

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

123.000 SY 200.00000 24,600.00 135.00000 16,605.00 167.50000 20,602.50
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1082060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 2 DURABILITY, 6 IN.

104.000 SY 90.00000 9,360.00 100.00000 10,400.00 136.25000 14,170.00

0090 2301-1082090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 2 DURABILITY, 9 IN.

647.000 SY 250.00000 161,750.00 150.00000 97,050.00 153.75000 99,476.25

0100 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,200.000 TON 30.00000 36,000.00 32.00000 38,400.00 30.38000 36,456.00

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.200 CY 2,000.00000 2,400.00 1,100.00000 1,320.00 3,125.00000 3,750.00

0120 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 7,500.00000 7,500.00 4,300.00000 4,300.00 27,750.00000 27,750.00

0130 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 10,000.00000 10,000.00 7,200.00000 7,200.00 8,125.00000 8,125.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 16,000.00000 32,000.00 7,500.00000 15,000.00 9,375.00000 18,750.00

0150 2435-0250900

INTAKE, SW-509

2.000 EACH 12,000.00000 24,000.00 6,750.00000 13,500.00 9,625.00000 19,250.00

0160 2435-0254100

INTAKE, SW-541

2.000 EACH 16,000.00000 32,000.00 6,600.00000 13,200.00 12,500.00000 25,000.00

0170 2435-0254200

INTAKE EXTENSION UNIT, SW-542

2.000 EACH 8,000.00000 16,000.00 1,900.00000 3,800.00 2,750.00000 5,500.00

0180 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

8.000 LF 500.00000 4,000.00 320.00000 2,560.00 293.75000 2,350.00

0190 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

83.000 LF 220.00000 18,260.00 130.00000 10,790.00 300.00000 24,900.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

199.000 LF 240.00000 47,760.00 195.00000 38,805.00 325.00000 64,675.00

0210 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

184.000 LF 300.00000 55,200.00 210.00000 38,640.00 375.00000 69,000.00

0220 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

346.000 LF 50.00000 17,300.00 50.00000 17,300.00 287.50000 99,475.00

0230 2504-0136030

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHED, DUCTILE IRON PIPE
(DIP), 30 IN.

50.000 LF 1,400.00000 70,000.00 1,620.00000 81,000.00 962.50000 48,125.00

0240 2506-4984000

FLOWABLE MORTAR

6.000 CY 500.00000 3,000.00 375.00000 2,250.00 768.75000 4,612.50

0250 2510-6745850

REMOVAL OF PAVEMENT

1,972.000 SY 25.00000 49,300.00 15.00000 29,580.00 15.13000 29,836.36
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Letting Date:
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Tabulation of Construction and Material Bids

September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 1,500.00000 9,000.00 750.00000 4,500.00 1,000.00000 6,000.00

0270 2511-6745900

REMOVAL OF SIDEWALK

139.000 SY 10.00000 1,390.00 19.50000 2,710.50 14.88000 2,068.32

0280 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

168.000 SY 100.00000 16,800.00 90.00000 15,120.00 126.25000 21,210.00

0290 2511-7528101

DETECTABLE WARNINGS

10.000 SF 60.00000 600.00 125.00000 1,250.00 103.75000 1,037.50

0300 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

56.000 LF 85.00000 4,760.00 75.00000 4,200.00 155.00000 8,680.00

0310 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

37.000 SY 150.00000 5,550.00 100.00000 3,700.00 172.50000 6,382.50

0320 2519-3300600

FENCE, SAFETY

463.000 LF 20.00000 9,260.00 10.00000 4,630.00 25.00000 11,575.00
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Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 1,810.00000 1,810.00 1,500.00000 1,500.00 1,875.00000 1,875.00

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

20.000 EACH 425.00000 8,500.00 300.00000 6,000.00 531.25000 10,625.00

0350 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

19.000 EACH 115.00000 2,185.00 100.00000 1,900.00 143.75000 2,731.25

0360 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

190.000 LF 30.00000 5,700.00 20.00000 3,800.00 37.50000 7,125.00

0370 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

19.000 EACH 275.00000 5,225.00 100.00000 1,900.00 343.75000 6,531.25

0380 2524-9325150

INSTALL TYPE A SIGN

19.000 EACH 250.00000 4,750.00 100.00000 1,900.00 312.50000 5,937.50

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.200 STA 750.00000 4,650.00 1,750.00000 10,850.00 937.50000 5,812.50
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Letting Date:
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September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

12.600 STA 600.00000 7,560.00 730.00000 9,198.00 750.00000 9,450.00

0410 2527-9263180

PAVEMENT MARKINGS REMOVED

5.040 STA 1,500.00000 7,560.00 500.00000 2,520.00 1,875.00000 9,450.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00 85,000.00000 85,000.00 62,500.00000 62,500.00

0430 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 200.00000 5,600.00 100.00000 2,800.00 250.00000 7,000.00

0440 2554-0132006

WATER MAIN WITH CASING PIPE, TRENCHED,
DUCTILE IRON PIPE (DIP), 6 IN.

30.000 LF 500.00000 15,000.00 150.00000 4,500.00 1,375.00000 41,250.00

0450 2554-0132008

WATER MAIN WITH CASING PIPE, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

24.000 LF 600.00000 14,400.00 225.00000 5,400.00 1,625.00000 39,000.00

0460 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

655.000 LB 25.00000 16,375.00 14.00000 9,170.00 56.25000 36,843.75
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Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2554-0205115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

30.000 LF 300.00000 9,000.00 125.00000 3,750.00 500.00000 15,000.00

0480 2554-0205220

WATER SERVICE STUB, PVC, 2 IN.

30.000 LF 320.00000 9,600.00 130.00000 3,900.00 562.50000 16,875.00

0490 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 2,400.00000 2,400.00 2,000.00000 2,000.00 2,375.00000 2,375.00

0500 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 3,200.00000 6,400.00 2,800.00000 5,600.00 3,125.00000 6,250.00

0510 2554-0209008

VALVE REMOVAL, 8 IN.

2.000 EACH 1,000.00000 2,000.00 600.00000 1,200.00 562.50000 1,125.00

0520 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 10,500.00000 10,500.00 9,300.00000 9,300.00 11,250.00000 11,250.00

0530 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

1.000 EACH 3,800.00000 3,800.00 750.00000 750.00 1,250.00000 1,250.00

0540 2599-9999005

('EACH' ITEM) PARKING BUMPER

21.000 EACH 1,000.00000 21,000.00 1,250.00000 26,250.00 1,250.00000 26,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2599-9999005

('EACH' ITEM) TEMPORARY PARKING SIGN

6.000 EACH 400.00000 2,400.00 100.00000 600.00 500.00000 3,000.00

0560 2599-9999005

('EACH' ITEM) TREE GRATE

1.000 EACH 9,000.00000 9,000.00 950.00000 950.00 6,250.00000 6,250.00

0570 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN, 8

29.000 LF 200.00000 5,800.00 25.00000 725.00 875.00000 25,375.00

0580 2599-9999014

('SQUARE FEET' ITEM) INSTALL BRICK PAVERS

345.000 SF 34.00000 11,730.00 50.00000 17,250.00 73.06000 25,205.70

0590 2599-9999014

('SQUARE FEET' ITEM) REMOVE AND SALVAGE
BRICK PAVERS

537.000 SF 13.00000 6,981.00 15.00000 8,055.00 15.39000 8,264.43

0600 2601-2636070

HYDRAULIC SEEDING

0.110 ACRE 50,000.00000 5,500.00 10,000.00000 1,100.00 8,750.00000 962.50

0610 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

20.000 LF 40.00000 800.00 20.00000 400.00 24.06000 481.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 20.00000 40.00 20.00000 40.00 6.25000 12.50

0630 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 20.00000 40.00 20.00000 40.00 6.25000 12.50

0640 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

1.000 EACH 5,000.00000 5,000.00 1,000.00000 1,000.00 625.00000 625.00

$1,228,795.06$1,223,399.50 $827,186.50Section Totals:
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -'ITEMS FOR A 80'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 2
SIDEWALKS 6

SECTION: Cat Alt Set: Cat Alt Member:

0650 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,065.000 CY 70.00000 74,550.00 35.00000 37,275.00 35.00000 37,275.00

0660 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,140.000 CY 40.00000 45,600.00 30.00000 34,200.00 14.14000 16,119.60

0670 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

382.600 SY 320.00000 122,432.00 452.00000 172,935.20 450.00000 172,170.00

0680 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 300,000.00000 300,000.00 285,000.00000 285,000.00 157,000.00000 157,000.00

0690 2402-2720000

EXCAVATION, CLASS 20

140.000 CY 65.00000 9,100.00 140.00000 19,600.00 65.00000 9,100.00

0700 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

431.900 CY 1,520.00000 656,488.00 1,865.00000 805,493.50 1,450.00000 626,255.00

0710 2404-7775000

REINFORCING STEEL

20,090.000 LB 3.80000 76,342.00 3.90000 78,351.00 1.85000 37,166.50
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -'ITEMS FOR A 80'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 2
SIDEWALKS 6

SECTION: Cat Alt Set: Cat Alt Member:

0720 2404-7775005

REINFORCING STEEL, EPOXY COATED

100,220.000 LB 2.30000 230,506.00 3.95000 395,869.00 1.85000 185,407.00

0730 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

190.300 LF 220.00000 41,866.00 460.00000 87,538.00 195.00000 37,108.50

0740 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

142.200 LF 243.00000 34,554.60 175.00000 24,885.00 295.00000 41,949.00

0750 2414-6460000

ORNAMENTAL METAL RAILING

180.000 LF 270.00000 48,600.00 340.00000 61,200.00 475.00000 85,500.00

0760 2507-3250005

ENGINEERING FABRIC

675.000 SY 3.00000 2,025.00 4.50000 3,037.50 7.00000 4,725.00

0770 2507-6800061

REVETMENT, CLASS E

175.000 TON 70.00000 12,250.00 70.00000 12,250.00 60.00000 10,500.00

0780 2507-8500120

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 12 INCH

405.000 SY 210.00000 85,050.00 85.00000 34,425.00 105.00000 42,525.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -'ITEMS FOR A 80'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 2
SIDEWALKS 6

SECTION: Cat Alt Set: Cat Alt Member:

0790 2507-8501100

CONCRETE GROUT FOR FABRIC FORMED
CONCRETE REVETMENT

100.000 CY 400.00000 40,000.00 345.00000 34,500.00 385.00000 38,500.00

0800 2523-0000200

ELECTRICAL CIRCUITS

750.000 LF 55.00000 41,250.00 45.00000 33,750.00 56.25000 42,187.50

0810 2523-0000310

HANDHOLES AND JUNCTION BOXES

4.000 EACH 4,200.00000 16,800.00 3,500.00000 14,000.00 4,375.00000 17,500.00

0820 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,300.00000 12,300.00 17,500.00000 17,500.00 28,000.00000 28,000.00

0830 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00 410,500.00000 410,500.00 398,000.00000 398,000.00

0840 2599-9999005

('EACH' ITEM) PILE LOAD TESTS

2.000 EACH 9,200.00000 18,400.00 100,000.00000 200,000.00 125,000.00000 250,000.00

0850 2599-9999009

('LINEAR FEET' ITEM) AUGER CAST PILES

1,083.300 LF 200.00000 216,660.00 235.00000 254,575.50 320.00000 346,656.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -'ITEMS FOR A 80'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 2
SIDEWALKS 6

SECTION: Cat Alt Set: Cat Alt Member:

0860 2599-9999010

('LUMP SUM' ITEM) SITE SPECIFIC MATERIALS
MANAGEMENT PLAN

(1) LS 25,000.00000 25,000.00 175,000.00000 175,000.00 37,500.00000 37,500.00

0870 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 30,000.00000 30,000.00 65,000.00000 65,000.00 75,000.00000 75,000.00

0880 2599-9999020

('TONS' ITEM) REMOVAL OF CONTAMINATED
SOILS, TYPE 1

25.000 TON 1,000.00000 25,000.00 400.00000 10,000.00 1,500.00000 37,500.00

0890 2599-9999020

('TONS' ITEM) REMOVAL OF CONTAMINATED
SOILS, TYPE 2

25.000 TON 1,000.00000 25,000.00 1,400.00000 35,000.00 13,000.00000 325,000.00

0900 2601-2634100

MULCHING

1.000 ACRE 5,000.00000 5,000.00 750.00000 750.00 3,125.00000 3,125.00

0910 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 3,000.00000 3,000.00 2,800.00000 2,800.00 2,625.00000 2,625.00
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Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -'ITEMS FOR A 80'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 2
SIDEWALKS 6

SECTION: Cat Alt Set: Cat Alt Member:

0920 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 4,000.00000 8,000.00 300.00000 600.00 625.00000 1,250.00

0930 2602-0000020

SILT FENCE

215.000 LF 5.00000 1,075.00 3.00000 645.00 3.75000 806.25

0940 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

215.000 LF 1.00000 215.00 0.50000 107.50 0.25000 53.75

0950 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

215.000 LF 2.00000 430.00 1.00000 215.00 0.25000 53.75

0960 2602-0000212

FLOATING SILT CURTAIN (HANGING)

70.000 LF 100.00000 7,000.00 25.00000 1,750.00 43.75000 3,062.50

0970 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

35.000 LF 100.00000 3,500.00 10.00000 350.00 6.25000 218.75

Page 15 of 16

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -'ITEMS FOR A 80'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 2
SIDEWALKS 6

SECTION: Cat Alt Set: Cat Alt Member:

0980 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

290.000 LF 5.00000 1,450.00 3.00000 870.00 6.25000 1,812.50

0990 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

290.000 LF 1.00000 290.00 0.30000 87.00 0.25000 72.50

1000 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1010 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,073,224.10$2,521,233.60 $3,311,559.20Section Totals:

( ) indicates item is bid as Lump Sum

$4,138,745.70$3,744,633.10 $4,302,019.16

$3,744,633.10

Contract Item Totals

$4,138,745.70 4,302,019.16Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

September 19, 2023

52-3715-667-A Primary County: JOHNSON
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Project Information:

Project: WorkType:

County:

Location:

BROS-C072(79)--5F-72 BRIDGE REPLACEMENT - CCS

OSCEOLA

Route: A-30

On A 30, Over OCHEYEDAN RIVER, S35 T99 R40

Prj Awd Amt: $1,201,924.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/20/24 105 Working Days

72-C072-079

September 19, 2023 10:00 A.M.

OSCEOLACall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,201,924.93 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,207,545.05 100.47%

3 CH320 CHRISTENSEN BROS., INC. $1,249,783.09 103.98%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,333,227.26 110.92%
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Contract ID:

Letting Date:

Start Date: 05/20/24 105 Working Days

72-C072-079

September 19, 2023 10:00 A.M.

OSCEOLACall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

395.300 CY 14.00000 5,534.20 12.00000 4,743.60 25.00000 9,882.50

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

592.780 CY 7.00000 4,149.46 9.00000 5,335.02 25.00000 14,819.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

450.000 CY 10.00000 4,500.00 9.00000 4,050.00 25.00000 11,250.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 500.00000 1,000.00 450.00000 900.00 500.00000 1,000.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

351.780 SY 277.00000 97,443.06 272.00000 95,684.16 290.00000 102,016.20

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 77,000.00000 77,000.00 60,000.00000 60,000.00 110,000.00000 110,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

633.010 CY 40.00000 25,320.40 40.00000 25,320.40 25.00000 15,825.25
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2721000

EXCAVATION, CLASS 21

190.000 CY 200.00000 38,000.00 260.00000 49,400.00 100.00000 19,000.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

511.740 CY 570.00000 291,691.80 672.00000 343,889.28 700.00000 358,218.00

0100 2404-7775000

REINFORCING STEEL

6,444.000 LB 2.00000 12,888.00 2.00000 12,888.00 1.25000 8,055.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

96,012.000 LB 1.70000 163,220.40 1.72000 165,140.64 1.45000 139,217.40

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 97.00000 31,234.00 100.00000 32,200.00 130.00000 41,860.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,155.000 LF 52.00000 60,060.00 52.00000 60,060.00 51.00000 58,905.00

0140 2501-0201253

PILES, STEEL, HP 12 X 53

2,160.000 LF 59.00000 127,440.00 58.00000 125,280.00 58.00000 125,280.00

0150 2501-6335010

PREBORED HOLES

140.000 LF 70.00000 9,800.00 55.00000 7,700.00 65.00000 9,100.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

384.000 LF 5.00000 1,920.00 9.00000 3,456.00 5.00000 1,920.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 4,000.00000 16,000.00 3,570.00000 14,280.00 3,500.00000 14,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 357.00000 1,428.00 350.00000 1,400.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 4,000.00000 16,000.00 3,570.00000 14,280.00 3,500.00000 14,000.00

0200 2507-3250005

ENGINEERING FABRIC

530.330 SY 3.00000 1,590.99 5.00000 2,651.65 3.00000 1,590.99

0210 2507-6800061

REVETMENT, CLASS E

525.000 TON 70.00000 36,750.00 85.00000 44,625.00 100.00000 52,500.00

0220 2510-6745850

REMOVAL OF PAVEMENT

287.330 SY 14.00000 4,022.62 10.00000 2,873.30 25.00000 7,183.25
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Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 5,200.00000 5,200.00 5,000.00000 5,000.00

0240 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 200.00000 400.00 250.00000 500.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00 4,500.00000 4,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 157,000.00000 157,000.00 118,000.00000 118,000.00 120,000.00000 120,000.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

300.000 LF 8.00000 2,400.00 8.00000 2,400.00 8.00000 2,400.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

45.000 LF 8.00000 360.00 8.00000 360.00 8.00000 360.00

$1,249,783.09$1,201,924.93 $1,207,545.05Section Totals:

$1,207,545.05$1,201,924.93 $1,249,783.09

$1,201,924.93

Contract Item Totals

$1,207,545.05

Contract Time Totals
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Contract ID:006
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September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,201,924.93 $1,207,545.05 1,249,783.09Contract Grand Totals
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Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

395.300 CY 16.00000 6,324.80

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

592.780 CY 16.00000 9,484.48

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

450.000 CY 20.00000 9,000.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 750.00000 1,500.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

351.780 SY 255.00000 89,703.90

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 65,000.00000 65,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

633.010 CY 28.00000 17,724.28
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Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2721000

EXCAVATION, CLASS 21

190.000 CY 415.00000 78,850.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

511.740 CY 875.00000 447,772.50

0100 2404-7775000

REINFORCING STEEL

6,444.000 LB 1.45000 9,343.80

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

96,012.000 LB 1.45000 139,217.40

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 110.00000 35,420.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,155.000 LF 59.00000 68,145.00

0140 2501-0201253

PILES, STEEL, HP 12 X 53

2,160.000 LF 66.00000 142,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

140.000 LF 45.00000 6,300.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

384.000 LF 7.00000 2,688.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,500.00000 14,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,500.00000 14,000.00

0200 2507-3250005

ENGINEERING FABRIC

530.330 SY 3.50000 1,856.16

0210 2507-6800061

REVETMENT, CLASS E

525.000 TON 85.00000 44,625.00

Page 8 of 10

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

287.330 SY 18.00000 5,171.94

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0240 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

300.000 LF 11.00000 3,300.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

45.000 LF 12.00000 540.00

Page 9 of 10

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$1,333,227.26Section Totals:

( ) indicates item is bid as Lump Sum

$1,333,227.26

$1,333,227.26

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

September 19, 2023

72-C072-079 Primary County: OSCEOLA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-067-1(168)--2R-82 STEEL GIRDER REPAIR

SCOTT

Route: U.S. 67

In Davenport, Arsenal Island Rd 0.3 mi N of E Jct IA 461

Prj Awd Amt: $176,070.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 10 Working Days

82-0671-168

September 19, 2023 10:00 A.M.

SCOTTCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $176,070.00 100.00%

2 CR120 CRAMER AND ASSOC., INC. $183,096.00 103.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 10 Working Days

82-0671-168

September 19, 2023 10:00 A.M.

SCOTTCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

0001 Design NO. 0824; Repairs to a 54'-6 x Variable Width I-Beam Bridge with two
Sidewalks 0-'6

SECTION: Cat Alt Set: Cat Alt Member:

0010 2408-6772011

REPAIR BEAM, HEAT STRAIGHTENING, AS PER
PLAN

(1) LS 104,400.00000 104,400.00 117,000.00000 117,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 12,142.00000 12,142.00

0030 2508-0970000

CONTAINMENT

(1) LS 1,500.00000 1,500.00 7,286.00000 7,286.00

0040 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 7,000.00000 7,000.00 4,298.00000 4,298.00

0050 2533-4980005

MOBILIZATION

(1) LS 17,600.00000 17,600.00 18,000.00000 18,000.00

$150,500.00 $158,726.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

September 19, 2023

82-0671-168 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

6.400 STA 300.00000 1,920.00 300.00000 1,920.00

0070 2528-2518000

SAFETY CLOSURE

1.000 EACH 300.00000 300.00 300.00000 300.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 11,800.00000 11,800.00

0090 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,035.000 LF 10.00000 10,350.00 10.00000 10,350.00

$25,570.00 $24,370.00Section Totals:

( ) indicates item is bid as Lump Sum

$183,096.00$176,070.00

$176,070.00

Contract Item Totals

$183,096.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

September 19, 2023

82-0671-168 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-065-5(041)--2J-85 PPCB REPAIR

STORY

Route: U.S. 65

At the US 30 Interchange

Prj Awd Amt: $79,413.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 15 Working Days

85-0655-041

September 19, 2023 10:00 A.M.

STORYCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $79,413.94 100.00%

2 PC015 PCIROADS, LLC $85,213.93 107.30%

3 MI919 MINTURN, INC. $97,965.00 123.36%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $108,715.00 136.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 15 Working Days

85-0655-041

September 19, 2023 10:00 A.M.

STORYCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) MINTURN, INC.

0001 Design NO. 0224; Repairs to a 223'-9 x 30'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (WB US 30

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 35,000.00000 35,000.00 30,600.00000 30,600.00 35,000.00000 35,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 4,500.00000 4,500.00

$39,500.00$39,000.00 $35,600.00Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) MINTURN, INC.

0002 Design NO. 0224; Repairs to a 223'-9 x 30'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (EB US 30

SECTION: Cat Alt Set: Cat Alt Member:

0030 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 24,000.00000 24,000.00 30,600.00000 30,600.00 35,000.00000 35,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,400.00000 2,400.00 5,000.00000 5,000.00 4,500.00000 4,500.00

$39,500.00$26,400.00 $35,600.00Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) MINTURN, INC.

0003 (Roadway Items - (WB US 30SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-2518000

SAFETY CLOSURE

1.000 EACH 325.68000 325.68 325.68000 325.68 385.00000 385.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 4,674.13000 4,674.13 4,674.25000 4,674.25 7,750.00000 7,750.00

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 155.00000 4,340.00 155.00000 4,340.00 110.00000 3,080.00

$11,215.00$9,339.81 $9,339.93Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) MINTURN, INC.

0004 (Roadway Items - (EB US 30SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 4,674.13000 4,674.13 4,674.00000 4,674.00 7,750.00000 7,750.00

$7,750.00$4,674.13 $4,674.00Section Totals:

( ) indicates item is bid as Lump Sum

$85,213.93$79,413.94 $97,965.00

$79,413.94

Contract Item Totals

$85,213.93 97,965.00Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design NO. 0224; Repairs to a 223'-9 x 30'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (WB US 30

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 41,000.00000 41,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 4,250.00000 4,250.00

$45,250.00Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design NO. 0224; Repairs to a 223'-9 x 30'-0 Pretensioned Prestressed
(Concrete Beam Bridge - (EB US 30

SECTION: Cat Alt Set: Cat Alt Member:

0030 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 40,000.00000 40,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00

$47,000.00Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 (Roadway Items - (WB US 30SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-2518000

SAFETY CLOSURE

1.000 EACH 385.00000 385.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 110.00000 3,080.00

$9,965.00Section Totals:

Page 7 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 (Roadway Items - (EB US 30SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

$6,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$108,715.00

$108,715.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

September 19, 2023

85-0655-041 Primary County: STORY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-8550(601)--60-99 BRIDGE REPLACEMENT - PPCB

WRIGHT

Route: 330TH STREET

In the city of Woolstock, On 330TH ST, Over EAGLE CREEK, S31 T90 R25

Prj Awd Amt: $1,252,888.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 110 Working Days

99-8550-601

September 19, 2023 10:00 A.M.

WRIGHTCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,252,888.15 100.00%

2 PE320 PETERSON CONTRACTORS INC. $1,289,535.44 102.93%

3 DI360 DIXON CONSTRUCTION CO. $1,426,867.30 113.89%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,479,593.55 118.09%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 110 Working Days

99-8550-601

September 19, 2023 10:00 A.M.

WRIGHTCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 30,000.00000 6,000.00 10,000.00000 2,000.00 14,000.00000 2,800.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

850.000 CY 25.00000 21,250.00 16.00000 13,600.00 14.00000 11,900.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

32.000 CY 25.00000 800.00 25.00000 800.00 14.00000 448.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,100.000 CY 15.00000 16,500.00 8.00000 8,800.00 7.00000 7,700.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

800.000 CY 15.00000 12,000.00 8.00000 6,400.00 10.00000 8,000.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

65.000 TON 50.00000 3,250.00 45.00000 2,925.00 50.00000 3,250.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.900 STA 750.00000 1,425.00 1,000.00000 1,900.00 500.00000 950.00

Page 1 of 15

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

400.500 SY 220.00000 88,110.00 244.00000 97,722.00 270.00000 108,135.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 135,000.00000 135,000.00 125,000.00000 125,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

248.000 CY 50.00000 12,400.00 24.75000 6,138.00 40.00000 9,920.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

231.400 CY 990.00000 229,086.00 1,127.74000 260,959.04 700.00000 161,980.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

54,855.000 LB 1.55000 85,025.25 1.40000 76,797.00 2.00000 109,710.00

0130 2407-0564345

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE145

4.000 EACH 45,000.00000 180,000.00 41,000.00000 164,000.00 55,000.00000 220,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,464.000 LB 4.95000 17,146.80 4.75000 16,454.00 5.00000 17,320.00

Page 2 of 15

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

352.200 LF 95.00000 33,459.00 81.50000 28,704.30 125.00000 44,025.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57

1,950.000 LF 64.00000 124,800.00 54.00000 105,300.00 70.00000 136,500.00

0170 2501-6335010

PREBORED HOLES

260.000 LF 45.00000 11,700.00 64.75000 16,835.00 70.00000 18,200.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

268.800 LF 15.00000 4,032.00 31.00000 8,332.80 10.00000 2,688.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 4,170.00000 8,340.00 3,750.00000 7,500.00 5,000.00000 10,000.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 325.00000 650.00 450.00000 900.00 400.00000 800.00

Page 3 of 15

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

2.000 EACH 3,500.00000 7,000.00 4,100.00000 8,200.00 4,000.00000 8,000.00

0220 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

55.000 SY 75.00000 4,125.00 125.00000 6,875.00 100.00000 5,500.00

0230 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 4.00000 4,200.00 4.00000 4,200.00 3.00000 3,150.00

0240 2507-6800061

REVETMENT, CLASS E

700.000 TON 55.00000 38,500.00 63.00000 44,100.00 57.00000 39,900.00

0250 2507-6875002

REVETMENT, REMOVE AND REPLACE

260.000 CY 18.00000 4,680.00 30.00000 7,800.00 34.00000 8,840.00

0260 2510-6745850

REMOVAL OF PAVEMENT

375.200 SY 18.00000 6,753.60 17.00000 6,378.40 14.00000 5,252.80

0270 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

29.200 SY 200.00000 5,840.00 572.00000 16,702.40 340.00000 9,928.00

Page 4 of 15

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 6,500.00000 6,500.00 7,000.00000 7,000.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12.480 STA 225.00000 2,808.00 225.00000 2,808.00 225.00000 2,808.00

0300 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 500.00000 1,000.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00 11,000.00000 11,000.00 7,000.00000 7,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 125,000.00000 125,000.00 235,000.00000 235,000.00

0330 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 32,000.00000 64,000.00 34,300.00000 68,600.00 35,000.00000 70,000.00

Page 5 of 15

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0340 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 75,000.00000 75,000.00 5,642.00000 5,642.00 10,000.00000 10,000.00

0350 2601-2634100

MULCHING

2.000 ACRE 2,000.00000 4,000.00 500.00000 1,000.00 500.00000 1,000.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 2,500.00000 2,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 400.00000 400.00 250.00000 250.00 250.00000 250.00

0380 2602-0000020

SILT FENCE

925.000 LF 4.20000 3,885.00 2.00000 1,850.00 2.00000 1,850.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 0.30000 277.50 0.50000 462.50 0.50000 462.50
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000212

FLOATING SILT CURTAIN (HANGING)

190.000 LF 40.00000 7,600.00 15.00000 2,850.00 15.00000 2,850.00

0410 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

190.000 LF 10.00000 1,900.00 1.00000 190.00 1.00000 190.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

390.000 LF 5.50000 2,145.00 4.00000 1,560.00 4.00000 1,560.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,426,867.30$1,252,888.15 $1,289,535.44Section Totals:

( ) indicates item is bid as Lump Sum

$1,289,535.44$1,252,888.15 $1,426,867.30

$1,252,888.15

Contract Item Totals

$1,289,535.44 1,426,867.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

850.000 CY 16.00000 13,600.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

32.000 CY 25.00000 800.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,100.000 CY 8.00000 8,800.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

800.000 CY 8.00000 6,400.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

65.000 TON 45.00000 2,925.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.900 STA 1,000.00000 1,900.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

400.500 SY 300.00000 120,150.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

248.000 CY 23.00000 5,704.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

231.400 CY 1,450.00000 335,530.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

54,855.000 LB 2.25000 123,423.75

0130 2407-0564345

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE145

4.000 EACH 44,000.00000 176,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,464.000 LB 4.50000 15,588.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

352.200 LF 185.00000 65,157.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57

1,950.000 LF 69.00000 134,550.00

0170 2501-6335010

PREBORED HOLES

260.000 LF 90.00000 23,400.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

268.800 LF 13.00000 3,494.40

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,750.00000 7,500.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 450.00000 900.00

0210 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

2.000 EACH 4,100.00000 8,200.00
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Contract ID:009
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September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

55.000 SY 125.00000 6,875.00

0230 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 6.75000 7,087.50

0240 2507-6800061

REVETMENT, CLASS E

700.000 TON 62.00000 43,400.00

0250 2507-6875002

REVETMENT, REMOVE AND REPLACE

260.000 CY 57.00000 14,820.00

0260 2510-6745850

REMOVAL OF PAVEMENT

375.200 SY 17.00000 6,378.40

0270 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

29.200 SY 450.00000 13,140.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023

99-8550-601 Primary County: WRIGHT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12.480 STA 225.00000 2,808.00

0300 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 24,300.00000 24,300.00

0320 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00

0330 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 29,300.00000 58,600.00

0340 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00

0350 2601-2634100

MULCHING

2.000 ACRE 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

September 19, 2023
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10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 4,500.00000 4,500.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 250.00000 250.00

0380 2602-0000020

SILT FENCE

925.000 LF 2.00000 1,850.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 0.50000 462.50

0400 2602-0000212

FLOATING SILT CURTAIN (HANGING)

190.000 LF 15.00000 2,850.00

0410 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

190.000 LF 1.00000 190.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

390.000 LF 4.00000 1,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 145'-0 X 30'-0 PRETENSIONED PRESTESSED CONCRETE
BEAM BRIGDE

SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,479,593.55Section Totals:

( ) indicates item is bid as Lump Sum

$1,479,593.55

$1,479,593.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

EDP-2100(704)--7Y-31 PCC SIDEWALK/TRAIL

DUBUQUE

Route: CHAPLAIN SCHMITT

In the city of Dubuque, Chaplain Schmitt Island Trail Connection, from 16th Street to Chaplain Schmitt Veterans Memorial

Prj Awd Amt: $696,632.33

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/15/24 55 Working Days

31-2100-704

September 19, 2023 10:00 A.M.

DUBUQUECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $696,632.33 100.00%

2 TS020 TSCHIGGFRIE EXCAVATING CO. $699,639.58 100.43%

3 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $806,460.79 115.77%

4 PO085 PORTZEN CONSTRUCTION, INC. $862,978.50 123.88%
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Contract ID:

Letting Date:

Start Date: 05/15/24 55 Working Days

31-2100-704

September 19, 2023 10:00 A.M.

DUBUQUECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 4,352.15000 6,093.01 3,100.00000 4,340.00 2,642.86000 3,700.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

945.500 CY 12.47000 11,790.39 15.00000 14,182.50 37.25000 35,219.88

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,092.600 CY 40.32000 44,053.63 28.00000 30,592.80 60.75000 66,375.45

0040 2111-8174100

GRANULAR SUBBASE

3,605.000 SY 7.26000 26,172.30 8.40000 30,282.00 21.15000 76,245.75

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

29.700 STA 265.31000 7,879.71 330.00000 9,801.00 862.50000 25,616.25

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

116.900 SY 83.93000 9,811.42 100.00000 11,690.00 96.50000 11,280.85

0070 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 500.00000 500.00 530.00000 530.00 1,520.00000 1,520.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745910

REMOVAL OF SIGN

14.000 EACH 41.20000 576.80 43.00000 602.00 42.00000 588.00

0090 2402-0425031

GRANULAR BACKFILL

441.000 TON 32.45000 14,310.45 34.00000 14,994.00 35.25000 15,545.25

0100 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

47.000 LF 204.95000 9,632.65 170.00000 7,990.00 190.00000 8,930.00

0110 2414-6460000

ORNAMENTAL METAL RAILING

223.300 LF 288.38000 64,395.25 210.00000 46,893.00 235.00000 52,475.50

0120 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

666.000 SF 87.03000 57,961.98 84.00000 55,944.00 82.00000 54,612.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,881.82000 1,881.82 1,100.00000 1,100.00 2,465.00000 2,465.00

0140 2507-3250005

ENGINEERING FABRIC

195.000 SY 5.32000 1,037.40 5.00000 975.00 4.00000 780.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-8029000

EROSION STONE

210.000 TON 40.00000 8,400.00 29.00000 6,090.00 28.15000 5,911.50

0160 2510-6745850

REMOVAL OF PAVEMENT

41.300 SY 25.74000 1,063.06 16.00000 660.80 103.00000 4,253.90

0170 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,889.500 SY 50.24000 94,928.48 51.00000 96,364.50 57.55000 108,740.73

0180 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

16.700 SY 90.79000 1,516.19 69.00000 1,152.30 86.95000 1,452.07

0190 2511-6745900

REMOVAL OF SIDEWALK

73.700 SY 18.53000 1,365.66 7.90000 582.23 15.85000 1,168.15

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

159.700 SY 73.30000 11,706.01 71.00000 11,338.70 53.50000 8,543.95

0210 2511-7528101

DETECTABLE WARNINGS

50.000 SF 49.96000 2,498.00 43.00000 2,150.00 43.00000 2,150.00
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September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

162.600 SY 56.60000 9,203.16 70.00000 11,382.00 75.75000 12,316.95

0230 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN. DRIVEWAY,
ASPHALT, 6 IN.

62.100 SY 86.52000 5,372.89 90.00000 5,589.00 91.50000 5,682.15

0240 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

39.400 SY 76.23000 3,003.46 84.00000 3,309.60 103.25000 4,068.05

0250 2515-6745600

REMOVAL OF PAVED DRIVEWAY

322.000 SY 12.00000 3,864.00 8.80000 2,833.60 11.00000 3,542.00

0260 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

11.400 CY 1,389.30000 15,838.02 860.00000 9,804.00 1,550.00000 17,670.00

0270 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

180.000 LF 6.16000 1,108.80 5.30000 954.00 12.00000 2,160.00

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

130.000 LF 16.48000 2,142.40 17.00000 2,210.00 17.00000 2,210.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

19.000 EACH 257.50000 4,892.50 270.00000 5,130.00 270.00000 5,130.00

0300 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

132.800 SF 30.90000 4,103.52 32.00000 4,249.60 32.00000 4,249.60

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

13.200 STA 206.00000 2,719.20 210.00000 2,772.00 215.00000 2,838.00

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

4.000 EACH 128.75000 515.00 130.00000 520.00 135.00000 540.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 4,120.00000 4,120.00 4,300.00000 4,300.00 4,200.00000 4,200.00

0340 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

31.300 SY 149.03000 4,664.64 200.00000 6,260.00 201.00000 6,291.30

0350 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 200.00000 800.00 200.00000 800.00 960.00000 3,840.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00 29,600.00000 29,600.00 35,000.00000 35,000.00

0370 2599-9999005

('EACH' ITEM) 12 x 18 PRECAST COMPOSITE
HANDHOLE

18.000 EACH 614.01000 11,052.18 430.00000 7,740.00 555.00000 9,990.00

0380 2599-9999005

('EACH' ITEM) CONNECTIONS, EXISTING
HANDHOLES AND VAULTS

5.000 EACH 92.70000 463.50 370.00000 1,850.00 290.00000 1,450.00

0390 2599-9999005

('EACH' ITEM) EMERGENCY CALL BOX TOWER

1.000 EACH 7,030.52000 7,030.52 9,400.00000 9,400.00 7,600.00000 7,600.00

0400 2599-9999005

('EACH' ITEM) STREET LIGHT PRECAST CONC
BASE 2' X 5.5'

15.000 EACH 1,474.29000 22,114.35 1,300.00000 19,500.00 1,060.00000 15,900.00

0410 2599-9999005

('EACH' ITEM) TRAIL LIGHTING

15.000 EACH 4,738.00000 71,070.00 4,400.00000 66,000.00 4,600.00000 69,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2599-9999005

('EACH' ITEM) UTILITY QUAZITE, VAULT AND OR
HANDHOLE ADJUSTMENT, MINOR

6.000 EACH 470.72000 2,824.32 960.00000 5,760.00 175.00000 1,050.00

0430 2599-9999009

('LINEAR FEET' ITEM) #8 AWG XHHW GROUND
GREEN

1,640.000 LF 1.06000 1,738.40 1.10000 1,804.00 1.10000 1,804.00

0440 2599-9999009

('LINEAR FEET' ITEM) 3C #8 AWG LUMINAIRE
WIRE

1,640.000 LF 2.11000 3,460.40 2.20000 3,608.00 2.20000 3,608.00

0450 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, DRILLED,
HDPE, 3 - 2 (2 - Orange, 1 - Black and Red)

138.900 LF 30.46000 4,230.89 32.00000 4,444.80 31.75000 4,410.08

0460 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, TRENCHED,
HDPE, 2 - 2 TOGETHER (1 - Orange, 1 - Black
and Red)

1,500.300 LF 9.86000 14,792.96 26.00000 39,007.80 12.25000 18,378.68

0470 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, TRENCHED,
HDPE, 2 (1 - Orange)

1,585.400 LF 5.74000 9,100.20 21.00000 33,293.40 7.75000 12,286.85
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2599-9999018

('SQUARE YARDS' ITEM) STD/S-F PCC PAVT, CL
C CL 3, 6 (BLACK)

237.500 SY 99.09000 23,533.88 130.00000 30,875.00 102.00000 24,225.00

0490 2599-9999020

('TONS' ITEM) 3 BREAKER RUN MACADAM

50.000 TON 30.00000 1,500.00 21.00000 1,050.00 33.85000 1,692.50

0500 2601-2636070

HYDRAULIC SEEDING

0.680 ACRE 5,150.00000 3,502.00 5,400.00000 3,672.00 5,500.00000 3,740.00

0510 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

111.300 SQ 12.36000 1,375.67 13.00000 1,446.90 13.00000 1,446.90

0520 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

305.800 SQ 66.95000 20,473.31 70.00000 21,406.00 70.00000 21,406.00

0530 2602-0000020

SILT FENCE

900.000 LF 1.70000 1,530.00 1.80000 1,620.00 1.75000 1,575.00

0540 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

900.000 LF 0.21000 189.00 0.21000 189.00 0.25000 225.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,655.000 LF 2.58000 4,269.90 2.70000 4,468.50 2.85000 4,716.75

0560 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,655.000 LF 0.21000 347.55 0.21000 347.55 0.25000 413.75

0570 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 30.90000 309.00 32.00000 320.00 32.00000 320.00

0580 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 103.00000 206.00 110.00000 220.00 110.00000 220.00

0590 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 103.00000 206.00 110.00000 220.00 110.00000 220.00

0600 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 128.75000 772.50 130.00000 780.00 135.00000 810.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) TSCHIGGFRIE
EXCAVATING CO.

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 51.50000 309.00 54.00000 324.00 55.00000 330.00

0620 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 51.50000 309.00 54.00000 324.00 55.00000 330.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

$806,460.79$696,632.33 $699,639.58Section Totals:

( ) indicates item is bid as Lump Sum

$699,639.58$696,632.33 $806,460.79

$696,632.33

Contract Item Totals

$699,639.58 806,460.79Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 4,500.00000 6,300.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

945.500 CY 28.00000 26,474.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,092.600 CY 50.00000 54,630.00

0040 2111-8174100

GRANULAR SUBBASE

3,605.000 SY 24.25000 87,421.25

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

29.700 STA 525.00000 15,592.50

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

116.900 SY 105.00000 12,274.50

0070 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745910

REMOVAL OF SIGN

14.000 EACH 42.00000 588.00

0090 2402-0425031

GRANULAR BACKFILL

441.000 TON 33.00000 14,553.00

0100 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

47.000 LF 171.00000 8,037.00

0110 2414-6460000

ORNAMENTAL METAL RAILING

223.300 LF 218.00000 48,679.40

0120 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

666.000 SF 82.00000 54,612.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,800.00000 1,800.00

0140 2507-3250005

ENGINEERING FABRIC

195.000 SY 8.00000 1,560.00

0150 2507-8029000

EROSION STONE

210.000 TON 55.00000 11,550.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2510-6745850

REMOVAL OF PAVEMENT

41.300 SY 35.00000 1,445.50

0170 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,889.500 SY 49.00000 92,585.50

0180 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

16.700 SY 95.00000 1,586.50

0190 2511-6745900

REMOVAL OF SIDEWALK

73.700 SY 15.00000 1,105.50

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

159.700 SY 70.00000 11,179.00

0210 2511-7528101

DETECTABLE WARNINGS

50.000 SF 55.00000 2,750.00

0220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

162.600 SY 75.00000 12,195.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN. DRIVEWAY,
ASPHALT, 6 IN.

62.100 SY 95.00000 5,899.50

0240 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

39.400 SY 110.00000 4,334.00

0250 2515-6745600

REMOVAL OF PAVED DRIVEWAY

322.000 SY 12.00000 3,864.00

0260 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

11.400 CY 2,400.00000 27,360.00

0270 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

180.000 LF 20.00000 3,600.00

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

130.000 LF 17.00000 2,210.00

0290 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

19.000 EACH 265.00000 5,035.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

132.800 SF 32.00000 4,249.60

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

13.200 STA 210.00000 2,772.00

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

4.000 EACH 135.00000 540.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0340 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

31.300 SY 145.00000 4,538.50

0350 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 350.00000 1,400.00

0360 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023

31-2100-704 Primary County: DUBUQUE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2599-9999005

('EACH' ITEM) 12 x 18 PRECAST COMPOSITE
HANDHOLE

18.000 EACH 850.00000 15,300.00

0380 2599-9999005

('EACH' ITEM) CONNECTIONS, EXISTING
HANDHOLES AND VAULTS

5.000 EACH 100.00000 500.00

0390 2599-9999005

('EACH' ITEM) EMERGENCY CALL BOX TOWER

1.000 EACH 14,000.00000 14,000.00

0400 2599-9999005

('EACH' ITEM) STREET LIGHT PRECAST CONC
BASE 2' X 5.5'

15.000 EACH 1,600.00000 24,000.00

0410 2599-9999005

('EACH' ITEM) TRAIL LIGHTING

15.000 EACH 4,900.00000 73,500.00

0420 2599-9999005

('EACH' ITEM) UTILITY QUAZITE, VAULT AND OR
HANDHOLE ADJUSTMENT, MINOR

6.000 EACH 675.00000 4,050.00
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

September 19, 2023
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10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2599-9999009

('LINEAR FEET' ITEM) #8 AWG XHHW GROUND
GREEN

1,640.000 LF 1.15000 1,886.00

0440 2599-9999009

('LINEAR FEET' ITEM) 3C #8 AWG LUMINAIRE
WIRE

1,640.000 LF 2.25000 3,690.00

0450 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, DRILLED,
HDPE, 3 - 2 (2 - Orange, 1 - Black and Red)

138.900 LF 38.00000 5,278.20

0460 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, TRENCHED,
HDPE, 2 - 2 TOGETHER (1 - Orange, 1 - Black
and Red)

1,500.300 LF 16.00000 24,004.80

0470 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, TRENCHED,
HDPE, 2 (1 - Orange)

1,585.400 LF 12.00000 19,024.80

0480 2599-9999018

('SQUARE YARDS' ITEM) STD/S-F PCC PAVT, CL
C CL 3, 6 (BLACK)

237.500 SY 185.00000 43,937.50
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Letting Date:

Contract ID:101
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September 19, 2023
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10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999020

('TONS' ITEM) 3 BREAKER RUN MACADAM

50.000 TON 60.00000 3,000.00

0500 2601-2636070

HYDRAULIC SEEDING

0.680 ACRE 5,500.00000 3,740.00

0510 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

111.300 SQ 13.00000 1,446.90

0520 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

305.800 SQ 69.00000 21,100.20

0530 2602-0000020

SILT FENCE

900.000 LF 1.85000 1,665.00

0540 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

900.000 LF 0.22000 198.00

0550 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,655.000 LF 2.65000 4,385.75
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Letting Date:

Contract ID:101
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,655.000 LF 0.22000 364.10

0570 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 32.00000 320.00

0580 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 105.00000 210.00

0590 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 105.00000 210.00

0600 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

6.000 EACH 135.00000 810.00

0610 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 53.00000 318.00
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September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PORTZEN
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

6.000 EACH 53.00000 318.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

$862,978.50Section Totals:

( ) indicates item is bid as Lump Sum

$862,978.50

$862,978.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-4497(602)--8T-82 PCC SIDEWALK/TRAIL

SCOTT

Route: 1ST STREET

In the city of Long Grove, On 1st St, from E Grove Rd N 0.60 Miles to Long Grove Corporate Limits

Prj Awd Amt: $409,991.08

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 60 Working Days

82-4497-602

September 19, 2023 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KE FLATWORK, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE012 KE FLATWORK, INC. $409,991.08 100.00%

2 MI296 MIDWEST CONCRETE, INC. $456,423.43 111.33%

3 PI045 PIRC-TOBIN CONSTRUCTION, INC. $521,125.85 127.11%

4 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $538,378.48 131.31%

5 HA760 HAWKEYE PAVING CORP. $547,207.00 133.47%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $548,052.80 133.67%

7 VA020 VALLEY CONSTRUCTION CO. $555,546.98 135.50%
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Contract ID:

Letting Date:

Start Date: 04/01/24 60 Working Days

82-4497-602

September 19, 2023 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KE FLATWORK, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$689,740.90 168.23%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 60 Working Days

82-4497-602

September 19, 2023 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KE FLATWORK, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KE FLATWORK, INC. (2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

50.000 UNIT 75.00000 3,750.00 68.16000 3,408.00 45.00000 2,250.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

421.000 CY 30.00000 12,630.00 37.03000 15,589.63 50.00000 21,050.00

0030 2111-8174100

GRANULAR SUBBASE

2,850.700 SY 12.00000 34,208.40 10.63000 30,302.94 20.00000 57,014.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

22.000 STA 250.00000 5,500.00 778.62000 17,129.64 1,000.00000 22,000.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 275.00000 1,100.00 202.46000 809.84 750.00000 3,000.00

0060 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 2,000.00000 2,000.00 357.64000 357.64 1,500.00000 1,500.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 2,044.65000 2,044.65 3,500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KE FLATWORK, INC. (2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2430-0000100

MODULAR BLOCK RETAINING WALL

649.000 SF 55.00000 35,695.00 60.33000 39,154.17 67.50000 43,807.50

0090 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

366.000 LF 30.00000 10,980.00 27.27000 9,980.82 60.00000 21,960.00

0100 2502-8221008

SUBDRAIN RISER, 8 IN., AS PER PLAN

2.000 EACH 850.00000 1,700.00 1,277.02000 2,554.04 1,850.00000 3,700.00

0110 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,039.900 SY 55.00000 112,194.50 57.23000 116,743.48 61.50000 125,453.85

0120 2511-6745900

REMOVAL OF SIDEWALK

4.200 SY 110.00000 462.00 100.00000 420.00 100.00000 420.00

0130 2511-7528101

DETECTABLE WARNINGS

174.000 SF 40.00000 6,960.00 41.04000 7,140.96 47.50000 8,265.00

0140 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

810.800 SY 55.00000 44,594.00 69.89000 56,666.81 62.50000 50,675.00

Page 2 of 15

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KE FLATWORK, INC. (2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-6745600

REMOVAL OF PAVED DRIVEWAY

707.800 SY 13.10000 9,272.18 15.69000 11,105.38 30.00000 21,234.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 350.00000 700.00 334.75000 669.50 350.00000 700.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 4,001.55000 4,001.55 5,500.00000 5,500.00

0180 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

7.700 STA 1,000.00000 7,700.00 1,442.00000 11,103.40 1,450.00000 11,165.00

0190 2528-2518000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 283.25000 1,133.00 300.00000 1,200.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 7,725.00000 7,725.00 8,000.00000 8,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 65,000.00000 65,000.00 45,000.00000 45,000.00

0220 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

2.000 EACH 50.00000 100.00 500.00000 1,000.00 1,200.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KE FLATWORK, INC. (2) MIDWEST CONCRETE, INC. (3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2599-9999010

('LUMP SUM' ITEM) P.C. CONCRETE STAIRS
AND RAMP

(1) LS 20,000.00000 20,000.00 11,000.00000 11,000.00 20,000.00000 20,000.00

0240 2599-9999018

('SQUARE YARDS' ITEM) P.C. CONCRETE
RIBBON

119.200 SY 200.00000 23,840.00 155.02000 18,478.38 145.00000 17,284.00

0250 2601-2639010

SODDING

232.500 SQ 86.00000 19,995.00 69.68000 16,200.60 75.00000 17,437.50

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,880.000 LF 3.25000 6,110.00 3.30000 6,204.00 3.25000 6,110.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$521,125.85$409,991.08 $456,423.43Section Totals:

( ) indicates item is bid as Lump Sum

$456,423.43$409,991.08 $521,125.85

$409,991.08

Contract Item Totals

$456,423.43 521,125.85Contract Grand Totals

Contract Time Totals

Page 4 of 15

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 5 of 15

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) HAWKEYE PAVING CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

50.000 UNIT 118.25000 5,912.50 200.00000 10,000.00 84.00000 4,200.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

421.000 CY 62.85000 26,459.85 50.00000 21,050.00 28.00000 11,788.00

0030 2111-8174100

GRANULAR SUBBASE

2,850.700 SY 10.50000 29,932.35 15.00000 42,760.50 11.00000 31,357.70

0040 2123-7450020

SHOULDER FINISHING, EARTH

22.000 STA 875.00000 19,250.00 400.00000 8,800.00 670.00000 14,740.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 385.00000 1,540.00 500.00000 2,000.00 190.00000 760.00

0060 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 1,385.00000 1,385.00 5,000.00000 5,000.00 440.00000 440.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 2,200.00000 2,200.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) HAWKEYE PAVING CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2430-0000100

MODULAR BLOCK RETAINING WALL

649.000 SF 68.00000 44,132.00 65.00000 42,185.00 92.00000 59,708.00

0090 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

366.000 LF 30.50000 11,163.00 30.00000 10,980.00 50.00000 18,300.00

0100 2502-8221008

SUBDRAIN RISER, 8 IN., AS PER PLAN

2.000 EACH 1,145.00000 2,290.00 3,000.00000 6,000.00 2,000.00000 4,000.00

0110 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,039.900 SY 58.25000 118,824.18 75.00000 152,992.50 80.00000 163,192.00

0120 2511-6745900

REMOVAL OF SIDEWALK

4.200 SY 146.00000 613.20 150.00000 630.00 42.00000 176.40

0130 2511-7528101

DETECTABLE WARNINGS

174.000 SF 51.50000 8,961.00 70.00000 12,180.00 71.00000 12,354.00

0140 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

810.800 SY 83.00000 67,296.40 110.00000 89,188.00 70.00000 56,756.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) HAWKEYE PAVING CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-6745600

REMOVAL OF PAVED DRIVEWAY

707.800 SY 68.00000 48,130.40 20.00000 14,156.00 16.00000 11,324.80

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 325.00000 650.00 300.00000 600.00 350.00000 700.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,800.00000 5,800.00 5,000.00000 5,000.00 6,400.00000 6,400.00

0180 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

7.700 STA 1,500.00000 11,550.00 300.00000 2,310.00 1,700.00000 13,090.00

0190 2528-2518000

SAFETY CLOSURE

4.000 EACH 160.00000 640.00 200.00000 800.00 200.00000 800.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 5,800.00000 5,800.00

0210 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 25,000.00000 25,000.00 74,400.00000 74,400.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) HAWKEYE PAVING CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

2.000 EACH 785.00000 1,570.00 1,200.00000 2,400.00 980.00000 1,960.00

0230 2599-9999010

('LUMP SUM' ITEM) P.C. CONCRETE STAIRS
AND RAMP

(1) LS 40,000.00000 40,000.00 25,000.00000 25,000.00 12,200.00000 12,200.00

0240 2599-9999018

('SQUARE YARDS' ITEM) P.C. CONCRETE
RIBBON

119.200 SY 170.50000 20,323.60 300.00000 35,760.00 82.00000 9,774.40

0250 2601-2639010

SODDING

232.500 SQ 150.00000 34,875.00 70.00000 16,275.00 87.00000 20,227.50

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,880.000 LF 3.50000 6,580.00 3.00000 5,640.00 5.80000 10,904.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$548,052.80$538,378.48 $547,207.00Section Totals:

$547,207.00$538,378.48 $548,052.80Contract Item Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$538,378.48 $547,207.00 548,052.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VALLEY CONSTRUCTION
CO.

(8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

50.000 UNIT 55.00000 2,750.00 135.00000 6,750.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

421.000 CY 40.00000 16,840.00 85.00000 35,785.00

0030 2111-8174100

GRANULAR SUBBASE

2,850.700 SY 17.25000 49,174.58 14.00000 39,909.80

0040 2123-7450020

SHOULDER FINISHING, EARTH

22.000 STA 900.00000 19,800.00 750.00000 16,500.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 250.00000 1,000.00 550.00000 2,200.00

0060 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 650.00000 650.00 550.00000 550.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 3,700.00000 3,700.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VALLEY CONSTRUCTION
CO.

(8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2430-0000100

MODULAR BLOCK RETAINING WALL

649.000 SF 65.00000 42,185.00 78.00000 50,622.00

0090 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

366.000 LF 70.00000 25,620.00 24.00000 8,784.00

0100 2502-8221008

SUBDRAIN RISER, 8 IN., AS PER PLAN

2.000 EACH 2,500.00000 5,000.00 2,000.00000 4,000.00

0110 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,039.900 SY 94.00000 191,750.60 98.00000 199,910.20

0120 2511-6745900

REMOVAL OF SIDEWALK

4.200 SY 30.00000 126.00 90.00000 378.00

0130 2511-7528101

DETECTABLE WARNINGS

174.000 SF 40.00000 6,960.00 30.00000 5,220.00

0140 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

810.800 SY 84.00000 68,107.20 120.00000 97,296.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VALLEY CONSTRUCTION
CO.

(8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-6745600

REMOVAL OF PAVED DRIVEWAY

707.800 SY 17.00000 12,032.60 28.00000 19,818.40

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 300.00000 600.00 300.00000 600.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 7,000.00000 7,000.00

0180 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

7.700 STA 375.00000 2,887.50 560.00000 4,312.00

0190 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 175.00000 700.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 5,000.00000 5,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00 67,000.00000 67,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VALLEY CONSTRUCTION
CO.

(8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

2.000 EACH 950.00000 1,900.00 500.00000 1,000.00

0230 2599-9999010

('LUMP SUM' ITEM) P.C. CONCRETE STAIRS
AND RAMP

(1) LS 28,500.00000 28,500.00 41,700.00000 41,700.00

0240 2599-9999018

('SQUARE YARDS' ITEM) P.C. CONCRETE
RIBBON

119.200 SY 175.00000 20,860.00 390.00000 46,488.00

0250 2601-2639010

SODDING

232.500 SQ 75.00000 17,437.50 75.00000 17,437.50

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,880.000 LF 3.20000 6,016.00 3.50000 6,580.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$555,546.98 $689,740.90Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$689,740.90$555,546.98

$555,546.98

Contract Item Totals

$689,740.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

September 19, 2023

82-4497-602 Primary County: SCOTT

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-063-7(109)--3H-09 HMA RESURFACING/COLD IN-PLACE RECYCLING

BREMER

Route: U.S. 63

0.55 mi S of Co Rd C33 to 2 mi S of Chickasaw Co Line (SB)

Prj Awd Amt: $3,048,779.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/24 60 Working Days

09-0637-109

September 19, 2023 10:00 A.M.

BREMERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $3,048,779.46 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $3,317,124.58 108.80%
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Contract ID:

Letting Date:

Start Date: 07/29/24 60 Working Days

09-0637-109

September 19, 2023 10:00 A.M.

BREMERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

11,071.000 TON 17.81000 197,174.51 22.30000 246,883.30

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 2,930.00000 2,930.00 270.00000 270.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

19.100 SY 214.00000 4,087.40 260.00000 4,966.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 1,250.00000 1,250.00 313.50000 313.50

0050 2214-5145150

PAVEMENT SCARIFICATION

2,342.700 SY 12.01000 28,135.83 8.77000 20,545.48

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,092.100 TON 33.93000 444,214.95 35.14000 460,056.39

0070 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

12,789.900 TON 37.70000 482,179.23 43.29000 553,674.77
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

September 19, 2023

09-0637-109 Primary County: BREMER

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,552.900 TON 665.00000 1,032,678.50 688.00000 1,068,395.20

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,375.00000 1,375.00 3,705.00000 3,705.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

12,941.000 EACH 1.00000 12,941.00 1.00000 12,941.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

12,941.000 EACH 1.00000 12,941.00 1.00000 12,941.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,384.000 EACH 1.00000 26,384.00 1.00000 26,384.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

September 19, 2023

09-0637-109 Primary County: BREMER

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

141,676.500 SY 1.70000 240,850.05 2.15000 304,604.48

0140 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

623.400 TON 585.00000 364,689.00 616.00000 384,014.40

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00 2,400.00000 2,400.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,950.00000 9,950.00 9,950.00000 9,950.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,884.130 STA 17.00000 66,030.21 17.00000 66,030.21

0180 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

987.500 STA 24.00000 23,700.00 24.00000 23,700.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 35,900.00000 35,900.00 39,200.00000 39,200.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

September 19, 2023

09-0637-109 Primary County: BREMER

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 31,600.00000 31,600.00 50,410.00000 50,410.00

0220 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

824.500 STA 17.00000 14,016.50 17.00000 14,016.50

0230 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

893.400 GAL 4.20000 3,752.28 0.25000 223.35

$3,048,779.46 $3,317,124.58Section Totals:

( ) indicates item is bid as Lump Sum

$3,317,124.58$3,048,779.46

$3,048,779.46

Contract Item Totals

$3,317,124.58Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

September 19, 2023

09-0637-109 Primary County: BREMER

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-003-5(087)--3H-35 HMA RESURFACING

FRANKLIN

Route: IOWA 3

I-35 to 0.15 mi W of WCL Hampton

Prj Awd Amt: $4,046,433.85

Project: WorkType:

County:

Location:

HSIPX-003-5(088)--3L-35 HMA PAVED SHOULDER - NEW

FRANKLIN

Route: IOWA 3

I-35 to 0.15 mi W of WCL Hampton

Prj Awd Amt: $1,728,350.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/13/24 120 Working Days

35-0035-087

September 19, 2023 10:00 A.M.

FRANKLINCall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $5,774,784.24 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $5,822,684.63 100.83%

3 WE540 WESTERN ENGINEERING CO., INC. $7,124,029.10 123.36%
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Contract ID:

Letting Date:

Start Date: 05/13/24 120 Working Days

35-0035-087

September 19, 2023 10:00 A.M.

FRANKLINCall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

80.000 CY 32.50000 2,600.00 50.00000 4,000.00 78.00000 6,240.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

14,825.370 TON 24.75000 366,927.91 24.07000 356,846.66 28.00000 415,110.36

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

1.800 MILE 891.64000 1,604.95 917.00000 1,650.60 1,000.00000 1,800.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,795.300 SY 217.34000 390,190.50 217.34000 390,190.50 226.00000 405,737.80

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

94.000 EACH 128.00000 12,032.00 128.00000 12,032.00 132.00000 12,408.00

0060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 354.43000 1,772.15 380.00000 1,900.00 600.00000 3,000.00

0070 2214-5145150

PAVEMENT SCARIFICATION

1,257.700 SY 10.00000 12,577.00 8.33000 10,476.64 20.00000 25,154.00

0080 2301-0690203

BRIDGE APPROACH, BR-203

886.500 SY 250.00000 221,625.00 257.00000 227,830.50 200.00000 177,300.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,430.910 TON 41.76000 435,594.80 37.83000 394,601.33 60.00000 625,854.60

0100 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

9,979.400 TON 39.98000 398,976.41 39.52000 394,385.89 60.00000 598,764.00

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,224.710 TON 670.00000 820,555.70 689.00000 843,825.19 700.00000 857,297.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 4,600.00000 4,600.00 10,000.00000 10,000.00

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

18,985.000 EACH 1.00000 18,985.00 1.00000 18,985.00 1.00000 18,985.00

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

18,985.000 EACH 1.00000 18,985.00 1.00000 18,985.00 1.00000 18,985.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

55.000 SY 29.11000 1,601.05 26.39000 1,451.45 200.00000 11,000.00

0160 2315-8275055

SURFACING, DRIVEWAY

380.000 TON 26.00000 9,880.00 24.07000 9,146.60 50.00000 19,000.00

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,123.000 EACH 1.00000 38,123.00 1.00000 38,123.00 1.00000 38,123.00

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

93,708.400 SY 2.13000 199,598.89 2.10000 196,787.64 2.20000 206,158.48

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

421.300 TON 590.00000 248,567.00 617.20000 260,026.36 625.00000 263,312.50

0200 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

121.000 CY 10.95000 1,324.95 25.00000 3,025.00 31.00000 3,751.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,500.00000 3,500.00 5,200.00000 5,200.00 4,200.00000 4,200.00

0220 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 3,800.00000 3,800.00 6,000.00000 6,000.00 4,700.00000 4,700.00

0230 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 2,000.00000 4,000.00 1,500.00000 3,000.00 1,800.00000 3,600.00

0240 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

9.000 EACH 2,500.00000 22,500.00 1,500.00000 13,500.00 2,300.00000 20,700.00

0250 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

6.000 LF 55.00000 330.00 150.00000 900.00 230.00000 1,380.00

0260 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

12.000 LF 75.00000 900.00 175.00000 2,100.00 340.00000 4,080.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

2,650.000 LF 14.95000 39,617.50 14.95000 39,617.50 16.00000 42,400.00

0280 2502-8225010

SUBDRAIN OUTLET, 500-10

28.000 EACH 350.00000 9,800.00 350.00000 9,800.00 360.00000 10,080.00

0290 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 5,000.00000 20,000.00 2,500.00000 10,000.00 5,100.00000 20,400.00

0300 2507-3250005

ENGINEERING FABRIC

246.000 SY 5.00000 1,230.00 8.00000 1,968.00 8.40000 2,066.40

0310 2507-8029000

EROSION STONE

195.000 TON 37.50000 7,312.50 75.00000 14,625.00 67.00000 13,065.00

0320 2510-6745850

REMOVAL OF PAVEMENT

611.200 SY 11.50000 7,028.80 30.00000 18,336.00 15.60000 9,534.72

0330 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 11,000.00000 11,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,083.070 STA 22.00000 67,827.54 22.00000 67,827.54 23.00000 70,910.61

0350 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

7.880 STA 130.00000 1,024.40 130.00000 1,024.40 135.00000 1,063.80

0360 2527-9263180

PAVEMENT MARKINGS REMOVED

8.940 STA 145.00000 1,296.30 145.00000 1,296.30 150.00000 1,341.00

0370 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,277.860 STA 25.00000 31,946.50 25.00000 31,946.50 26.00000 33,224.36

0380 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,125.000 LF 15.00000 16,875.00 15.00000 16,875.00 15.50000 17,437.50

0390 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 2,650.00000 10,600.00 2,650.00000 10,600.00 2,700.00000 10,800.00

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 28,300.00000 28,300.00 19,900.00000 19,900.00 24,000.00000 24,000.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445113

FLAGGERS

152.000 EACH 575.00000 87,400.00 575.00000 87,400.00 575.00000 87,400.00

0420 2528-8445115

PILOT CARS

76.000 EACH 865.00000 65,740.00 865.00000 65,740.00 865.00000 65,740.00

0430 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 180.00000 1,620.00 180.00000 1,620.00 190.00000 1,710.00

0440 2529-8174010

SUBBASE (PATCHES)

784.000 SY 22.00000 17,248.00 22.00000 17,248.00 23.00000 18,032.00

0450 2533-4980005

MOBILIZATION

(1) LS 40,145.00000 40,145.00 46,090.00000 46,090.00 150,000.00000 150,000.00

0460 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,150.00000 4,600.00

0470 2599-9999005

('EACH' ITEM) STATION REFERENCE SIGNS

32.000 EACH 95.00000 3,040.00 95.00000 3,040.00 100.00000 3,200.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-5(087)--3H-35SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,375.000 LF 4.00000 5,500.00 4.00000 5,500.00 6.00000 8,250.00

0490 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,375.000 LF 0.50000 687.50 0.50000 687.50 1.60000 2,200.00

$4,364,096.13$3,720,190.35 $3,706,111.10Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - HSIPX-003-5(088)--3L-35SECTION: Cat Alt Set: Cat Alt Member:

0500 2102-2625000

EMBANKMENT-IN-PLACE

136.000 CY 25.50000 3,468.00 50.00000 6,800.00 36.00000 4,896.00

0510 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

305.100 SY 77.10000 23,523.21 78.40000 23,919.84 240.00000 73,224.00

0520 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

71.600 SY 57.83000 4,140.63 70.25000 5,029.90 275.00000 19,690.00

0530 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,661.500 CY 6.89000 32,117.74 19.28000 89,873.72 31.00000 144,506.50

0540 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

10,093.340 TON 41.53000 419,176.41 41.78000 421,699.75 68.00000 686,347.12

0550 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,296.200 TON 41.76000 137,649.31 37.83000 124,695.25 60.00000 197,772.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - HSIPX-003-5(088)--3L-35SECTION: Cat Alt Set: Cat Alt Member:

0560 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

3,155.000 TON 39.98000 126,136.90 39.52000 124,685.60 60.00000 189,300.00

0570 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

992.760 TON 670.00000 665,149.20 689.00000 684,011.64 700.00000 694,932.00

0580 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

29,799.100 SY 2.13000 63,472.08 2.10000 62,578.11 2.20000 65,558.02

0590 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

131.100 TON 590.00000 77,349.00 617.20000 80,914.92 625.00000 81,937.50

0600 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.00000 2,000.00 8.00000 2,000.00 8.50000 2,125.00

0610 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 33.00000 4,125.00 33.00000 4,125.00 34.00000 4,250.00

0620 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,800.00000 11,200.00 2,800.00000 11,200.00 2,900.00000 11,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - HSIPX-003-5(088)--3L-35SECTION: Cat Alt Set: Cat Alt Member:

0630 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 420.00000 1,680.00

0640 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,200.00000 12,800.00 3,200.00000 12,800.00 3,300.00000 13,200.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 5,500.00000 5,500.00 10,500.00000 10,500.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 13,900.00000 13,900.00 19,900.00000 19,900.00 12,000.00000 12,000.00

0670 2528-8445113

FLAGGERS

49.000 EACH 575.00000 28,175.00 575.00000 28,175.00 575.00000 28,175.00

0680 2528-8445115

PILOT CARS

24.000 EACH 865.00000 20,760.00 865.00000 20,760.00 865.00000 20,760.00

0690 2533-4980005

MOBILIZATION

(1) LS 45,500.00000 45,500.00 39,580.00000 39,580.00 100,000.00000 100,000.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - HSIPX-003-5(088)--3L-35SECTION: Cat Alt Set: Cat Alt Member:

0700 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

893.100 STA 16.00000 14,289.60 16.00000 14,289.60 16.50000 14,736.15

0710 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

967.600 GAL 4.83000 4,673.51 0.25000 241.90 7.00000 6,773.20

0720 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

446.550 STA 16.00000 7,144.80 16.00000 7,144.80 16.50000 7,368.08

$2,391,330.57$1,728,350.39 $1,791,525.03Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0003 DESIGN NO. 0224; REPAIRS TO A 225'-0 X 44'-0 CONTINUOUS I-BEAM
BRIDGE NHSX-003-5(087)--3H-35

SECTION: Cat Alt Set: Cat Alt Member:

0730 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 64,000.00000 64,000.00 64,000.00000 64,000.00 78,000.00000 78,000.00

0740 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 270.00000 12,690.00 270.00000 12,690.00 62.00000 2,914.00

0750 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

56.500 CY 2,730.00000 154,245.00 2,730.00000 154,245.00 3,000.00000 169,500.00

0760 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,254.000 LB 3.25000 20,325.50 3.25000 20,325.50 3.10000 19,387.40

0770 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

198.000 LB 13.00000 2,574.00 13.00000 2,574.00 10.50000 2,079.00

0780 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

125.200 LF 331.00000 41,441.20 331.00000 41,441.20 350.00000 43,820.00

0790 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

125.200 LF 114.00000 14,272.80 114.00000 14,272.80 135.00000 16,902.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) WESTERN ENGINEERING
CO., INC.

0003 DESIGN NO. 0224; REPAIRS TO A 225'-0 X 44'-0 CONTINUOUS I-BEAM
BRIDGE NHSX-003-5(087)--3H-35

SECTION: Cat Alt Set: Cat Alt Member:

0800 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00 5,500.00000 5,500.00 1,000.00000 1,000.00

0810 2533-4980005

MOBILIZATION

(1) LS 15,695.00000 15,695.00 10,000.00000 10,000.00 35,000.00000 35,000.00

$368,602.40$326,243.50 $325,048.50Section Totals:

( ) indicates item is bid as Lump Sum

$5,822,684.63$5,774,784.24 $7,124,029.10

$5,774,784.24

Contract Item Totals

$5,822,684.63 7,124,029.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

September 19, 2023

35-0035-087 Primary County: FRANKLIN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-030-5(281)--3H-64 HMA RESURFACING/COLD IN-PLACE RECYCLING

MARSHALL

Route: U.S. 30

E of Durham Ave in State Center east 6.5 miles (EB)

Prj Awd Amt: $3,496,804.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 85 Working Days

64-0305-281

September 19, 2023 10:00 A.M.

MARSHALLCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $3,496,804.50 100.00%

2 IN122 INROADS, LLC. $3,523,376.78 100.76%

3 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $3,947,361.95 112.88%
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Contract ID:

Letting Date:

Start Date: 07/08/24 85 Working Days

64-0305-281

September 19, 2023 10:00 A.M.

MARSHALLCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

542.500 TON 55.00000 29,837.50 48.00000 26,040.00 41.25000 22,378.13

0020 2102-2625000

EMBANKMENT-IN-PLACE

5,220.000 CY 20.00000 104,400.00 17.50000 91,350.00 14.00000 73,080.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

252.000 CY 15.00000 3,780.00 18.00000 4,536.00 14.00000 3,528.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

251.000 CY 30.00000 7,530.00 23.00000 5,773.00 12.50000 3,137.50

0050 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

152.520 CY 50.00000 7,626.00 40.00000 6,100.80 11.00000 1,677.72

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

870.000 CY 70.00000 60,900.00 40.00000 34,800.00 28.00000 24,360.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,429.000 CY 20.00000 28,580.00 7.50000 10,717.50 8.50000 12,146.50
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

September 19, 2023

64-0305-281 Primary County: MARSHALL

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,885.200 TON 28.75000 140,449.50 31.00000 151,441.20 26.50000 129,457.80

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.800 STA 500.00000 4,400.00 750.00000 6,600.00 530.00000 4,664.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,668.800 CY 21.35000 56,978.88 20.00000 53,376.00 27.75000 74,059.20

0110 2213-8201045

BASE WIDENING, 4.5 IN. HOT MIX ASPHALT
MIXTURE

21,349.400 SY 20.35000 434,460.29 20.75000 443,000.05 24.15000 515,588.01

0120 2214-5145150

PAVEMENT SCARIFICATION

1,201.000 SY 20.35000 24,440.35 9.60000 11,529.60 6.25000 7,506.25

0125 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

467.500 TON 70.35000 32,888.63 75.00000 35,062.50 75.00000 35,062.50

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,935.880 TON 43.35000 474,070.40 45.00000 492,114.60 66.50000 727,236.02
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

September 19, 2023

64-0305-281 Primary County: MARSHALL

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

10,935.880 TON 43.35000 474,070.40 45.50000 497,582.54 66.50000 727,236.02

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,340.360 TON 682.00000 914,125.52 686.00000 919,486.96 682.00000 914,125.52

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 9,000.00000 9,000.00 7,000.00000 7,000.00 15,400.00000 15,400.00

0200 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

104,383.910 SY 2.10000 219,206.21 2.10000 219,206.21 2.10000 219,206.21

0210 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

344.500 TON 602.00000 207,389.00 602.00000 207,389.00 602.00000 207,389.00

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

6.000 CY 300.00000 1,800.00 50.00000 300.00 75.00000 450.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

September 19, 2023

64-0305-281 Primary County: MARSHALL

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 5,000.00000 15,000.00 2,400.00000 7,200.00 2,500.00000 7,500.00

0240 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

24.000 LF 250.00000 6,000.00 145.00000 3,480.00 350.00000 8,400.00

0250 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

840.000 LF 1.00000 840.00 25.00000 21,000.00 18.00000 15,120.00

0260 2502-8221303

SUBDRAIN OUTLET, DR-303

6.000 EACH 1.00000 6.00 650.00000 3,900.00 750.00000 4,500.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,600.00000 8,600.00 8,600.00000 8,600.00 11,000.00000 11,000.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,296.320 STA 18.00000 41,333.76 18.00000 41,333.76 18.00000 41,333.76

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 41,250.00000 41,250.00 37,500.00000 37,500.00 36,250.00000 36,250.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

September 19, 2023

64-0305-281 Primary County: MARSHALL

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0310 2533-4980005

MOBILIZATION

(1) LS 105,000.00000 105,000.00 137,750.00000 137,750.00 64,000.00000 64,000.00

0320 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

671.040 STA 17.00000 11,407.68 17.00000 11,407.68 17.00000 11,407.68

0330 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

727.000 GAL 10.00000 7,270.00 5.00000 3,635.00 8.25000 5,997.75

0340 2602-0000020

SILT FENCE

1,587.500 LF 3.00000 4,762.50 3.00000 4,762.50 3.00000 4,762.50

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

540.000 LF 3.00000 1,620.00 3.00000 1,620.00 3.00000 1,620.00

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,127.500 LF 0.20000 425.50 0.20000 425.50 0.20000 425.50

Page 5 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

September 19, 2023

64-0305-281 Primary County: MARSHALL

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

212.750 LF 0.50000 106.38 0.50000 106.38 0.50000 106.38

$3,947,361.95$3,496,804.50 $3,523,376.78Section Totals:

( ) indicates item is bid as Lump Sum

$3,523,376.78$3,496,804.50 $3,947,361.95

$3,496,804.50

Contract Item Totals

$3,523,376.78 3,947,361.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

September 19, 2023

64-0305-281 Primary County: MARSHALL

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-U-7057(706)--70-97 HMA RESURFACING / HEATER SCARIFICATION

WOODBURY

Route: HAMILTON BOULEVARD

In the city of Sioux City, On Hamilton Blvd, from 36th Street 2.2 miles to Sioux City city limits

Prj Awd Amt: $2,304,864.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 60 Working Days

97-7057-706-B

September 19, 2023 10:00 A.M.

WOODBURYCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $2,304,864.43 100.00%

2 BA300 BARKLEY ASPHALT, INC. $3,233,491.30 140.29%
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Contract ID:

Letting Date:

Start Date: 06/03/24 60 Working Days

97-7057-706-B

September 19, 2023 10:00 A.M.

WOODBURYCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

40.000 CY 34.29000 1,371.60 100.00000 4,000.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

26.000 CY 62.86000 1,634.36 200.00000 5,200.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 11,005.44000 33,016.32 15,000.00000 45,000.00

0040 2214-5145150

PAVEMENT SCARIFICATION

16,150.600 SY 8.46000 136,634.08 17.00000 274,560.20

0050 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

45,757.500 SY 3.93000 179,826.98 9.00000 411,817.50

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,567.140 TON 84.70000 640,936.76 110.00000 832,385.40

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

454.030 TON 832.11000 377,802.90 840.00000 381,385.20
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

September 19, 2023

97-7057-706-B Primary County: WOODBURY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,730.70000 7,730.70 21,000.00000 21,000.00

0090 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 2,571.54000 18,000.78 3,000.00000 21,000.00

0100 2510-6745850

REMOVAL OF PAVEMENT

61.700 SY 19.43000 1,198.83 30.00000 1,851.00

0110 2511-6745900

REMOVAL OF SIDEWALK

414.900 SY 17.72000 7,352.03 30.00000 12,447.00

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

145.100 SY 102.86000 14,924.99 105.00000 15,235.50

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

275.100 SY 128.38000 35,317.34 120.00000 33,012.00

0140 2511-7528101

DETECTABLE WARNINGS

255.000 SF 45.72000 11,658.60 50.00000 12,750.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

September 19, 2023

97-7057-706-B Primary County: WOODBURY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

227.000 LF 51.43000 11,674.61 65.00000 14,755.00

0160 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 189,551.27000 189,551.27 240,000.00000 240,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,098.26000 25,098.26 25,000.00000 25,000.00

0180 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

208.950 STA 38.86000 8,119.80 50.00000 10,447.50

0190 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

9.000 EACH 114.29000 1,028.61 250.00000 2,250.00

0200 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

9.000 EACH 228.58000 2,057.22 300.00000 2,700.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 66,573.05000 66,573.05 93,000.00000 93,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

September 19, 2023

97-7057-706-B Primary County: WOODBURY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445113

FLAGGERS

90.000 EACH 575.00000 51,750.00 575.00000 51,750.00

0230 2528-8445115

PILOT CARS

35.000 EACH 865.00000 30,275.00 865.00000 30,275.00

0240 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

434.600 SY 154.29000 67,054.43 200.00000 86,920.00

0250 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

909.200 SY 154.29000 140,280.47 250.00000 227,300.00

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

27.000 EACH 262.87000 7,097.49 350.00000 9,450.00

0270 2533-4980005

MOBILIZATION

(1) LS 227,725.05000 227,725.05 325,000.00000 325,000.00

0280 2554-0212020

VALVE BOX EXTENSION

6.000 EACH 200.01000 1,200.06 500.00000 3,000.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

September 19, 2023

97-7057-706-B Primary County: WOODBURY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) BARKLEY ASPHALT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,858.38000 3,858.38 25,000.00000 25,000.00

0300 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 6,857.43000 2,057.23 25,000.00000 7,500.00

0310 2601-2636070

HYDRAULIC SEEDING

0.300 ACRE 6,857.43000 2,057.23 25,000.00000 7,500.00

$2,304,864.43 $3,233,491.30Section Totals:

( ) indicates item is bid as Lump Sum

$3,233,491.30$2,304,864.43

$2,304,864.43

Contract Item Totals

$3,233,491.30Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

September 19, 2023

97-7057-706-B Primary County: WOODBURY

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C092(123)--55-92 PCC PATCHING

WASHINGTON

Route: VARIOUS ROUTES

On various county roads around Washington County

Prj Awd Amt: $201,851.08

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/03/24 25 Working Days

92-C092-123

September 19, 2023 10:00 A.M.

WASHINGTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $201,851.08 100.00%

2 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $227,055.30 112.49%

3 T.033 TK CONCRETE, INC. $240,294.00 119.05%

4 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $276,007.80 136.74%

5 HA760 HAWKEYE PAVING CORP. $300,322.00 148.78%

6 TE062 TEK BUILDER, LLC. $332,380.94 164.67%

7 IO127 IOWA CIVIL CONTRACTING, INC. $345,276.47 171.06%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 06/03/24 25 Working Days

92-C092-123

September 19, 2023 10:00 A.M.

WASHINGTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/03/24 25 Working Days

92-C092-123

September 19, 2023 10:00 A.M.

WASHINGTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) DENCO HIGHWAY
CONSTRUCTION CORP.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 1,500.00000 1,500.00 7,500.00000 7,500.00

0020 2528-8445113

FLAGGERS

16.000 EACH 575.00000 9,200.00 575.00000 9,200.00 575.00000 9,200.00

0030 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00 865.00000 6,920.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA 6
INCH

524.200 SY 86.60000 45,395.72 86.50000 45,343.30 80.00000 41,936.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA 8
INCH

1,377.600 SY 86.60000 119,300.16 99.00000 136,382.40 105.00000 144,648.00

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

80.400 SY 88.00000 7,075.20 99.00000 7,959.60 100.00000 8,040.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

130.000 EACH 52.00000 6,760.00 125.00000 16,250.00 35.00000 4,550.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-123 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) DENCO HIGHWAY
CONSTRUCTION CORP.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,600.00000 4,600.00 3,500.00000 3,500.00 17,500.00000 17,500.00

$240,294.00$201,851.08 $227,055.30Section Totals:

( ) indicates item is bid as Lump Sum

$227,055.30$201,851.08 $240,294.00

$201,851.08

Contract Item Totals

$227,055.30 240,294.00Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-123 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR FALLS
CONSTRUCTION CO., INC.

(5) HAWKEYE PAVING CORP. (6) TEK BUILDER, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,420.00000 2,420.00 1,000.00000 1,000.00 4,000.00000 4,000.00

0020 2528-8445113

FLAGGERS

16.000 EACH 575.00000 9,200.00 575.00000 9,200.00 575.00000 9,200.00

0030 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00 865.00000 6,920.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA 6
INCH

524.200 SY 107.00000 56,089.40 110.00000 57,662.00 129.18000 67,716.16

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA 8
INCH

1,377.600 SY 131.00000 180,465.60 130.00000 179,088.00 139.34000 191,954.78

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

80.400 SY 107.00000 8,602.80 130.00000 10,452.00 225.00000 18,090.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

130.000 EACH 37.00000 4,810.00 200.00000 26,000.00 150.00000 19,500.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-123 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR FALLS
CONSTRUCTION CO., INC.

(5) HAWKEYE PAVING CORP. (6) TEK BUILDER, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$332,380.94$276,007.80 $300,322.00Section Totals:

( ) indicates item is bid as Lump Sum

$300,322.00$276,007.80 $332,380.94

$276,007.80

Contract Item Totals

$300,322.00 332,380.94Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-123 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,897.99000 7,897.99

0020 2528-8445113

FLAGGERS

16.000 EACH 575.00000 9,200.00

0030 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA 6
INCH

524.200 SY 124.98000 65,514.52

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA 8
INCH

1,377.600 SY 140.68000 193,800.77

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

80.400 SY 142.48000 11,455.39

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

130.000 EACH 196.06000 25,487.80
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-123 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$345,276.47Section Totals:

( ) indicates item is bid as Lump Sum

$345,276.47

$345,276.47

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-123 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-061-2(63)--3H-29 RCB CULVERT NEW - SINGLE BOX

DES MOINES

Route: U.S. 61

N of Mediapolis to 0.5 mi N of IA 78

Prj Awd Amt: $509,486.40

Project: WorkType:

County:

Location:

NHSX-061-2(66)--3H-29 GRADING

DES MOINES

Route: U.S. 61

N of Mediapolis to 0.5 mi N of IA 78

Prj Awd Amt: $13,489,194.60

Project: WorkType:

County:

Location:

NHSX-061-2(119)--3H-29 RCB CULVERT NEW - TRIPLE BOX

DES MOINES

Route: U.S. 61

0.46 mi N of N Jct Co Rd H28 / 260th St

Prj Awd Amt: $1,977,714.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 360 Working Days

29-0612-066

September 19, 2023 10:00 A.M.

DES MOINESCall Order:  302 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $15,976,395.03 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MO481 MOYNA, C.J. & SONS, LLC. $18,434,170.80 115.38%

3 HO340 JB HOLLAND CONSTRUCTION, INC. $22,452,172.25 140.53%

4 AM193 AMES CONSTRUCTION, INC. $36,056,008.38 225.68%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 360 Working Days

29-0612-066

September 19, 2023 10:00 A.M.

DES MOINESCall Order:  302 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0001 DESIGN NO. 0521; ALT ‘AA’ OPT 1:12'-0 X 9'-0 X 285'-0 C.I.P. RCB, BID THIS
(SECT. IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (63

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

60.000 CY 13.75000 825.00 14.70000 882.00

0020 2402-2720000

EXCAVATION, CLASS 20

912.000 CY 8.75000 7,980.00 26.00000 23,712.00

0030 2402-3825025

GRANULAR MATERIAL FOR BLANKET

212.000 CY 60.00000 12,720.00 78.00000 16,536.00

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

569.400 CY 495.00000 281,853.00 498.00000 283,561.20

0050 2404-7775000

REINFORCING STEEL

102,349.000 LB 1.60000 163,758.40 1.50000 153,523.50

0060 2507-3250005

ENGINEERING FABRIC

100.000 SY 6.00000 600.00 1.85000 185.00

0070 2507-6800061

REVETMENT, CLASS E

90.000 TON 45.00000 4,050.00 50.50000 4,545.00

Page 1 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0001 DESIGN NO. 0521; ALT ‘AA’ OPT 1:12'-0 X 9'-0 X 285'-0 C.I.P. RCB, BID THIS
(SECT. IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (63

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,200.00000 4,200.00 4,220.00000 4,220.00

0090 2533-4980005

MOBILIZATION

(1) LS 33,500.00000 33,500.00 47,115.00000 47,115.00

$534,279.70$509,486.40Section Totals:

Page 2 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 ,DESIGN NO. 0521; ALT ‘AA’ OPT 2: 12'-0 X 9'-0 X 297'-5 1/8 PRECAST RCB
(BID THIS SECT. IF ALT ‘AA’ OPTION 2 IS CHOSEN (63

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

60.000 CY 10.00000 600.00

0110 2402-2720000

EXCAVATION, CLASS 20

1,004.000 CY 13.00000 13,052.00

0120 2402-3825025

GRANULAR MATERIAL FOR BLANKET

212.000 CY 62.00000 13,144.00

0130 2415-2111209

PRECAST CONCRETE BOX CULVERT, 12 FT. X 9
FT.

293.000 LF 1,150.00000 336,950.00

0140 2415-2201209

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 9 FT.

2.000 EACH 32,500.00000 65,000.00

0150 2507-3250005

ENGINEERING FABRIC

100.000 SY 10.00000 1,000.00

0160 2507-6800061

REVETMENT, CLASS E

90.000 TON 90.00000 8,100.00

Page 3 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 ,DESIGN NO. 0521; ALT ‘AA’ OPT 2: 12'-0 X 9'-0 X 297'-5 1/8 PRECAST RCB
(BID THIS SECT. IF ALT ‘AA’ OPTION 2 IS CHOSEN (63

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,200.00000 4,200.00

0180 2533-4980005

MOBILIZATION

(1) LS 11,500.00000 11,500.00

$453,546.00Section Totals:

Page 4 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

36.400 ACRE 5,240.00000 190,736.00 4,050.00000 147,420.00 2,360.00000 85,904.00

0200 2101-0850002

CLEARING AND GRUBBING

736.400 UNIT 2.50000 1,841.00 30.00000 22,092.00 46.00000 33,874.40

0210 2102-2200000

INTERCEPTING DITCHES AND FLUMES

1,605.000 LF 2.00000 3,210.00 6.00000 9,630.00 4.10000 6,580.50

0220 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

191,417.200 CY 5.55000 1,062,365.46 4.70000 899,660.84 9.10000 1,741,896.52

0230 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

118,490.000 CY 11.05000 1,309,314.50 4.50000 533,205.00 11.83000 1,401,736.70

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,755,680.000 CY 2.65000 4,652,552.00 4.50000 7,900,560.00 4.48000 7,865,446.40

0250 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 20.00000 3,000.00 150.00000 22,500.00 27.50000 4,125.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0260 2102-4560000

LOCATING TILE LINES

614.010 STA 90.00000 55,260.90 28.00000 17,192.28 45.00000 27,630.45

0270 2102-5020010

OBLITERATE OLD ROADBED

16.300 STA 750.00000 12,225.00 500.00000 8,150.00 417.00000 6,797.10

0280 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

273,064.000 CY 4.45000 1,215,134.80 5.00000 1,365,320.00 3.85000 1,051,296.40

0290 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

34,237.000 CY 2.65000 90,728.05 3.60000 123,253.20 4.05000 138,659.85

0300 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

646.100 CY 4.00000 2,584.40 16.00000 10,337.60 61.00000 39,412.10

0310 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,910,870.000 CY 0.20000 382,174.00 0.01000 19,108.70 1.00000 1,910,870.00

0320 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

5,370.000 CY 35.35000 189,829.50 41.70000 223,929.00 47.00000 252,390.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0330 2121-7425010

GRANULAR SHOULDERS, TYPE A

12.900 TON 59.60000 768.84 120.00000 1,548.00 31.50000 406.35

0340 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 1,000.00000 2,000.00 800.00000 1,600.00 366.00000 732.00

0350 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,666.300 TON 21.40000 35,658.82 28.00000 46,656.40 25.50000 42,490.65

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

2,891.700 TON 22.00000 63,617.40 28.00000 80,967.60 26.00000 75,184.20

0370 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,000.00000 5,000.00 18,000.00000 18,000.00 4,030.00000 4,030.00

0380 2402-0425040

FLOODED BACKFILL

10,866.800 CY 36.00000 391,204.80 31.00000 336,870.80 59.00000 641,141.20

0390 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

18,679.000 CY 4.35000 81,253.65 6.00000 112,074.00 7.25000 135,422.75
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 885.00000 1,770.00 610.00000 1,220.00 730.00000 1,460.00

0410 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

27.000 EACH 1,850.00000 49,950.00 1,850.00000 49,950.00 2,060.00000 55,620.00

0420 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,085.00000 2,170.00 1,080.00000 2,160.00 1,150.00000 2,300.00

0430 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,800.00000 7,200.00 2,500.00000 10,000.00 2,100.00000 8,400.00

0440 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 1,540.00000 9,240.00 1,600.00000 9,600.00 2,170.00000 13,020.00

0450 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,300.00000 4,600.00 2,400.00000 4,800.00 2,700.00000 5,400.00

0460 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 2,570.00000 5,140.00 2,650.00000 5,300.00 3,180.00000 6,360.00

0470 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 3,175.00000 6,350.00 3,300.00000 6,600.00 4,270.00000 8,540.00
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September 19, 2023

29-0612-066 Primary County: DES MOINES
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0480 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 3,680.00000 7,360.00 3,800.00000 7,600.00 5,100.00000 10,200.00

0490 2416-0100084

APRONS, CONCRETE, 84 IN. DIA.

2.000 EACH 4,100.00000 8,200.00 4,200.00000 8,400.00 5,200.00000 10,400.00

0500 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 2,155.00000 4,310.00 2,850.00000 5,700.00 2,290.00000 4,580.00

0510 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

6.000 EACH 3,500.00000 21,000.00 4,400.00000 26,400.00 4,760.00000 28,560.00

0520 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,298.000 LF 93.00000 120,714.00 82.00000 106,436.00 103.00000 133,694.00

0530 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

58.000 LF 100.00000 5,800.00 78.00000 4,524.00 103.00000 5,974.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0540 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

176.000 LF 110.00000 19,360.00 95.00000 16,720.00 120.00000 21,120.00

0550 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

700.000 LF 160.00000 112,000.00 148.00000 103,600.00 198.00000 138,600.00

0560 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

260.000 LF 210.00000 54,600.00 192.00000 49,920.00 232.00000 60,320.00

0570 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

324.000 LF 310.00000 100,440.00 296.00000 95,904.00 360.00000 116,640.00

0580 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

280.000 LF 240.00000 67,200.00 220.00000 61,600.00 285.00000 79,800.00

0590 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

402.000 LF 540.00000 217,080.00 545.00000 219,090.00 620.00000 249,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0600 2416-1180084

CULVERT, CONCRETE ROADWAY PIPE, 84 IN.
DIA.

320.000 LF 560.00000 179,200.00 580.00000 185,600.00 690.00000 220,800.00

0610 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

82.000 LF 160.00000 13,120.00 100.00000 8,200.00 153.00000 12,546.00

0620 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

150.000 LF 195.00000 29,250.00 170.00000 25,500.00 199.00000 29,850.00

0630 2417-0225024

APRONS, METAL, 24 IN. DIA.

7.000 EACH 500.00000 3,500.00 360.00000 2,520.00 474.00000 3,318.00

0640 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

444.000 LF 65.00000 28,860.00 51.50000 22,866.00 102.00000 45,288.00

0650 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 8,500.00000 17,000.00 8,500.00000 17,000.00 39,500.00000 79,000.00

0660 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

42.000 EACH 400.00000 16,800.00 245.00000 10,290.00 307.00000 12,894.00
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0670 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 500.00000 3,000.00 360.00000 2,160.00 474.00000 2,844.00

0680 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,338.000 LF 39.00000 52,182.00 44.00000 58,872.00 47.50000 63,555.00

0690 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

202.000 LF 54.00000 10,908.00 52.00000 10,504.00 69.50000 14,039.00

0700 2435-0251224

INTAKE, SW-512, 24 IN.

2.000 EACH 2,100.00000 4,200.00 3,000.00000 6,000.00 3,870.00000 7,740.00

0710 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

400.000 LF 15.00000 6,000.00 24.00000 9,600.00 25.00000 10,000.00

0720 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

1,000.000 LF 18.00000 18,000.00 25.00000 25,000.00 30.00000 30,000.00

0730 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

800.000 LF 22.00000 17,600.00 28.00000 22,400.00 35.00000 28,000.00
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Contract ID:302
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0740 2502-8212110

SUBDRAIN, PLASTIC PIPE, 10 IN.

300.000 LF 32.00000 9,600.00 30.00000 9,000.00 44.00000 13,200.00

0750 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

100.000 LF 55.00000 5,500.00 32.00000 3,200.00 50.50000 5,050.00

0760 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

480.000 LF 11.80000 5,664.00 15.00000 7,200.00 25.00000 12,000.00

0770 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

800.000 LF 60.00000 48,000.00 38.00000 30,400.00 50.50000 40,400.00

0780 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

300.000 LF 65.00000 19,500.00 42.00000 12,600.00 70.50000 21,150.00

0790 2502-8221305

SUBDRAIN OUTLET, DR-305

29.000 EACH 180.00000 5,220.00 580.00000 16,820.00 377.00000 10,933.00
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Contract ID:302
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0800 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

152.000 LF 58.00000 8,816.00 55.00000 8,360.00 76.00000 11,552.00

0810 2506-4984000

FLOWABLE MORTAR

103.500 CY 200.00000 20,700.00 210.00000 21,735.00 311.00000 32,188.50

0820 2507-3250005

ENGINEERING FABRIC

17,984.070 SY 2.75000 49,456.19 3.30000 59,347.43 2.50000 44,960.18

0830 2507-6800061

REVETMENT, CLASS E

12,674.500 TON 34.85000 441,706.33 48.00000 608,376.00 46.00000 583,027.00

0840 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

7.000 EACH 800.00000 5,600.00 565.00000 3,955.00 530.00000 3,710.00

0850 2520-3350010

FIELD LABORATORY

1.000 EACH 30,000.00000 30,000.00 20,000.00000 20,000.00 27,100.00000 27,100.00

0860 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 750.00000 5,250.00 750.00000 5,250.00 750.00000 5,250.00

Page 14 of 50

Call Order:

Letting Date:

Contract ID:302
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0870 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

45.000 LF 35.00000 1,575.00 35.00000 1,575.00 35.00000 1,575.00

0880 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

18.800 SF 40.00000 752.00 40.00000 752.00 40.00000 752.00

0890 2526-8285000

CONSTRUCTION SURVEY

(1) LS 139,800.00000 139,800.00 180,000.00000 180,000.00 130,500.00000 130,500.00

0900 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.800 STA 300.00000 840.00 300.00000 840.00 302.00000 845.60

0910 2528-2518000

SAFETY CLOSURE

27.000 EACH 600.00000 16,200.00 600.00000 16,200.00 600.00000 16,200.00

0920 2528-8445110

TRAFFIC CONTROL

(1) LS 39,758.00000 39,758.00 90,000.00000 90,000.00 159,000.00000 159,000.00

0930 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00
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Contract ID:302
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0940 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 900.00000 1,800.00 250.00000 500.00 500.00000 1,000.00

0950 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

85.600 SY 400.00000 34,240.00 300.00000 25,680.00 352.00000 30,131.20

0960 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,500.00000 1,500.00 100.00000 100.00 1,510.00000 1,510.00

0970 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

1.000 EACH 3,000.00000 3,000.00 300.00000 300.00 101.00000 101.00

0980 2533-4980005

MOBILIZATION

(1) LS 210,118.00000 210,118.00 630,000.00000 630,000.00 139,100.00000 139,100.00

0990 2590-0000020

PROJECT MANAGEMENT

(1) LS 60,000.00000 60,000.00 180,000.00000 180,000.00 144,000.00000 144,000.00

1000 2599-9999010

('LUMP SUM' ITEM) INSTRUMENTATION AND
MONITORING

(1) LS 40,000.00000 40,000.00 80,000.00000 80,000.00 41,000.00000 41,000.00
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1010 2599-9999020

('TONS' ITEM) MACADAM STONE BASE

561.600 TON 25.35000 14,236.56 34.00000 19,094.40 25.50000 14,320.80

1020 2599-9999020

('TONS' ITEM) MAINTENANCE AGGREGATE

400.000 TON 27.95000 11,180.00 28.00000 11,200.00 24.70000 9,880.00

1030 2601-2633100

MOWING

344.100 ACRE 75.00000 25,807.50 75.00000 25,807.50 43.00000 14,796.30

1040 2601-2634100

MULCHING

172.100 ACRE 475.00000 81,747.50 475.00000 81,747.50 550.00000 94,655.00

1050 2601-2636060

SALT TOLERANT SEEDING

22.800 ACRE 1,900.00000 43,320.00 1,900.00000 43,320.00 2,210.00000 50,388.00

1060 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

149.200 ACRE 300.00000 44,760.00 300.00000 44,760.00 302.00000 45,058.40

1070 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

406.000 MGAL 75.00000 30,450.00 75.00000 30,450.00 75.00000 30,450.00
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September 19, 2023
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1080 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 450.00000 1,800.00 450.00000 1,800.00 450.00000 1,800.00

1090 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

745.000 SQ 41.00000 30,545.00 41.00000 30,545.00 64.00000 47,680.00

1100 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

1,285.000 SQ 43.50000 55,897.50 43.50000 55,897.50 64.00000 82,240.00

1110 2602-0000020

SILT FENCE

39,525.000 LF 1.50000 59,287.50 2.00000 79,050.00 1.95000 77,073.75

1120 2602-0000030

SILT FENCE FOR DITCH CHECKS

31,275.500 LF 1.70000 53,168.35 1.70000 53,168.35 2.00000 62,551.00

1130 2602-0000050

SILT BASINS

78.000 EACH 250.00000 19,500.00 200.00000 15,600.00 178.00000 13,884.00

1140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

35,400.200 LF 0.01000 354.00 0.01000 354.00 0.20000 7,080.04
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1150 2602-0000080

REMOVAL OF SILT BASINS

78.000 EACH 250.00000 19,500.00 150.00000 11,700.00 139.00000 10,842.00

1160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

7,080.000 LF 0.01000 70.80 0.01000 70.80 0.50000 3,540.00

1170 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

9.000 EACH 2,565.00000 23,085.00 6,500.00000 58,500.00 540.00000 4,860.00

1180 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

9.000 EACH 800.00000 7,200.00 3,500.00000 31,500.00 361.00000 3,249.00

1190 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

27.000 EACH 600.00000 16,200.00 500.00000 13,500.00 200.00000 5,400.00

1200 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,600.000 LF 35.85000 57,360.00 20.00000 32,000.00 37.00000 59,200.00

1210 2602-0000160

ROCK CHECK DAM

6,686.300 LF 37.50000 250,736.25 20.00000 133,726.00 17.70000 118,347.51
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1220 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

1,148.000 EACH 250.00000 287,000.00 20.00000 22,960.00 343.00000 393,764.00

1230 2602-0000180

REMOVAL OF ROCK CHECK DAM

383.000 EACH 350.00000 134,050.00 50.00000 19,150.00 451.00000 172,733.00

1240 2602-0000212

FLOATING SILT CURTAIN (HANGING)

700.000 LF 18.00000 12,600.00 18.00000 12,600.00 27.00000 18,900.00

1250 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

350.000 LF 5.00000 1,750.00 5.00000 1,750.00 10.10000 3,535.00

1260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.62000 3,620.00 3.62000 3,620.00 6.05000 6,050.00

1270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.64000 5,640.00 5.64000 5,640.00 7.05000 7,050.00

1280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.10000 400.00 0.10000 400.00 0.50000 2,000.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1290 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,000.000 LF 3.80000 3,800.00 3.80000 3,800.00 6.30000 6,300.00

1300 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

1,000.000 LF 6.00000 6,000.00 6.00000 6,000.00 7.30000 7,300.00

1310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1330 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

17.200 ACRE 100.00000 1,720.00 100.00000 1,720.00 201.00000 3,457.20

$19,847,999.05$13,489,194.60 $15,972,982.90Section Totals:
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0004 DESIGN NO. 0721; ALT ‘BB’ OPT 1: 12' x 10' x 356'-0 C-I-P RCB, BID THIS
(SECTION IF ALT ‘BB’ OPTION 1 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1340 2402-2720000

EXCAVATION, CLASS 20

4,645.300 CY 7.75000 36,001.08 11.00000 51,098.30 18.30000 85,008.99

1350 2402-2722000

EXCAVATION, CLASS 22

632.200 CY 45.00000 28,449.00 50.00000 31,610.00 39.00000 24,655.80

1360 2402-3825025

GRANULAR MATERIAL FOR BLANKET

631.100 CY 55.00000 34,710.50 64.77000 40,876.35 75.00000 47,332.50

1370 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

2,823.600 CY 425.00000 1,200,030.00 425.00000 1,200,030.00 427.00000 1,205,677.20

1380 2404-7775000

REINFORCING STEEL

320,701.000 LB 1.60000 513,121.60 1.60000 513,121.60 1.50000 481,051.50

1390 2507-3250005

ENGINEERING FABRIC

987.300 SY 4.50000 4,442.85 3.72000 3,672.76 1.85000 1,826.51

1400 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

56.400 CY 250.00000 14,100.00 283.03000 15,962.89 451.00000 25,436.40
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0004 DESIGN NO. 0721; ALT ‘BB’ OPT 1: 12' x 10' x 356'-0 C-I-P RCB, BID THIS
(SECTION IF ALT ‘BB’ OPTION 1 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1410 2507-6800061

REVETMENT, CLASS E

313.200 TON 45.00000 14,094.00 50.00000 15,660.00 65.50000 20,514.60

1420 2507-8029000

EROSION STONE

220.000 TON 40.75000 8,965.00 50.00000 11,000.00 58.00000 12,760.00

1430 2507-8500040

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 4 INCH

470.000 SY 70.00000 32,900.00 93.00000 43,710.00 69.00000 32,430.00

1440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,900.00000 5,900.00 5,900.00000 5,900.00 5,900.00000 5,900.00

1450 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 75,000.00000 75,000.00 127,300.00000 127,300.00

$2,069,893.50$1,977,714.03 $2,007,641.90Section Totals:
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Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0005 DESIGN NO. 0721; ALT ‘BB’ OPT 2: 12' x 10' x 368'-0 PRECAST RCB, BID
(THIS SECTION IF ALT. ‘BB’ OPTION 2 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1460 2402-2720000

EXCAVATION, CLASS 20

5,068.100 CY

1470 2402-2722000

EXCAVATION, CLASS 22

658.400 CY

1480 2402-3825025

GRANULAR MATERIAL FOR BLANKET

691.700 CY

1490 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

1,104.000 LF

1500 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

6.000 EACH

1510 2507-3250005

ENGINEERING FABRIC

795.300 SY

1520 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

43.200 CY
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, LLC. (3) JB HOLLAND
CONSTRUCTION, INC.

0005 DESIGN NO. 0721; ALT ‘BB’ OPT 2: 12' x 10' x 368'-0 PRECAST RCB, BID
(THIS SECTION IF ALT. ‘BB’ OPTION 2 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1530 2507-6800061

REVETMENT, CLASS E

381.700 TON

1540 2507-8029000

EROSION STONE

160.000 TON

1550 2507-8500040

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 4 INCH

360.000 SY

1560 2526-8285000

CONSTRUCTION SURVEY

(1) LS

1570 2533-4980005

MOBILIZATION

(1) LS

Section Totals:

( ) indicates item is bid as Lump Sum

$18,434,170.80$15,976,395.03 $22,452,172.25

$15,976,395.03

Contract Item Totals

$18,434,170.80 22,452,172.25Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 0521; ALT ‘AA’ OPT 1:12'-0 X 9'-0 X 285'-0 C.I.P. RCB, BID THIS
(SECT. IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (63

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

60.000 CY

0020 2402-2720000

EXCAVATION, CLASS 20

912.000 CY

0030 2402-3825025

GRANULAR MATERIAL FOR BLANKET

212.000 CY

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

569.400 CY

0050 2404-7775000

REINFORCING STEEL

102,349.000 LB

0060 2507-3250005

ENGINEERING FABRIC

100.000 SY

0070 2507-6800061

REVETMENT, CLASS E

90.000 TON
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 0521; ALT ‘AA’ OPT 1:12'-0 X 9'-0 X 285'-0 C.I.P. RCB, BID THIS
(SECT. IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (63

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS

0090 2533-4980005

MOBILIZATION

(1) LS

Section Totals:

Page 27 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0002 ,DESIGN NO. 0521; ALT ‘AA’ OPT 2: 12'-0 X 9'-0 X 297'-5 1/8 PRECAST RCB
(BID THIS SECT. IF ALT ‘AA’ OPTION 2 IS CHOSEN (63

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

60.000 CY 76.00000 4,560.00

0110 2402-2720000

EXCAVATION, CLASS 20

1,004.000 CY 9.00000 9,036.00

0120 2402-3825025

GRANULAR MATERIAL FOR BLANKET

212.000 CY 66.00000 13,992.00

0130 2415-2111209

PRECAST CONCRETE BOX CULVERT, 12 FT. X 9
FT.

293.000 LF 2,265.00000 663,645.00

0140 2415-2201209

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 9 FT.

2.000 EACH 15,370.00000 30,740.00

0150 2507-3250005

ENGINEERING FABRIC

100.000 SY 8.00000 800.00

0160 2507-6800061

REVETMENT, CLASS E

90.000 TON 64.00000 5,760.00
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Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0002 ,DESIGN NO. 0521; ALT ‘AA’ OPT 2: 12'-0 X 9'-0 X 297'-5 1/8 PRECAST RCB
(BID THIS SECT. IF ALT ‘AA’ OPTION 2 IS CHOSEN (63

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 70,000.00000 70,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00

$878,533.00Section Totals:
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September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

36.400 ACRE 5,400.00000 196,560.00

0200 2101-0850002

CLEARING AND GRUBBING

736.400 UNIT 2.50000 1,841.00

0210 2102-2200000

INTERCEPTING DITCHES AND FLUMES

1,605.000 LF 10.00000 16,050.00

0220 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

191,417.200 CY 15.00000 2,871,258.00

0230 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

118,490.000 CY 12.00000 1,421,880.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,755,680.000 CY 8.88000 15,590,438.40

0250 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 60.00000 9,000.00
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September 19, 2023
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0260 2102-4560000

LOCATING TILE LINES

614.010 STA 45.00000 27,630.45

0270 2102-5020010

OBLITERATE OLD ROADBED

16.300 STA 600.00000 9,780.00

0280 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

273,064.000 CY 9.00000 2,457,576.00

0290 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

34,237.000 CY 4.00000 136,948.00

0300 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

646.100 CY 10.00000 6,461.00

0310 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,910,870.000 CY 0.26000 496,826.20

0320 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

5,370.000 CY 45.00000 241,650.00
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0330 2121-7425010

GRANULAR SHOULDERS, TYPE A

12.900 TON 575.00000 7,417.50

0340 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 1,000.00000 2,000.00

0350 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,666.300 TON 10.00000 16,663.00

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

2,891.700 TON 37.00000 106,992.90

0370 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00

0380 2402-0425040

FLOODED BACKFILL

10,866.800 CY 33.00000 358,604.40

0390 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

18,679.000 CY 1.00000 18,679.00

Page 32 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,128.57000 2,257.14

0410 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

27.000 EACH 2,197.59000 59,334.93

0420 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,574.37000 3,148.74

0430 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 3,124.25000 12,497.00

0440 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 2,325.25000 13,951.50

0450 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 3,135.79000 6,271.58

0460 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 3,405.97000 6,811.94

0470 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 4,337.05000 8,674.10

Page 33 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0480 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 4,877.41000 9,754.82

0490 2416-0100084

APRONS, CONCRETE, 84 IN. DIA.

2.000 EACH 5,282.68000 10,565.36

0500 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 3,405.72000 6,811.44

0510 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

6.000 EACH 4,654.69000 27,928.14

0520 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,298.000 LF 114.00000 147,972.00

0530 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

58.000 LF 118.00000 6,844.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0540 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

176.000 LF 123.00000 21,648.00

0550 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

700.000 LF 184.00000 128,800.00

0560 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

260.000 LF 232.00000 60,320.00

0570 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

324.000 LF 348.00000 112,752.00

0580 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

280.000 LF 272.00000 76,160.00

0590 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

402.000 LF 628.00000 252,456.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0600 2416-1180084

CULVERT, CONCRETE ROADWAY PIPE, 84 IN.
DIA.

320.000 LF 630.00000 201,600.00

0610 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

82.000 LF 135.00000 11,070.00

0620 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

150.000 LF 218.00000 32,700.00

0630 2417-0225024

APRONS, METAL, 24 IN. DIA.

7.000 EACH 670.00000 4,690.00

0640 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

444.000 LF 69.00000 30,636.00

0650 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 25,000.00000 50,000.00

0660 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

42.000 EACH 380.00000 15,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0670 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 670.00000 4,020.00

0680 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,338.000 LF 63.00000 84,294.00

0690 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

202.000 LF 81.00000 16,362.00

0700 2435-0251224

INTAKE, SW-512, 24 IN.

2.000 EACH 4,000.00000 8,000.00

0710 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

400.000 LF 25.00000 10,000.00

0720 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

1,000.000 LF 30.00000 30,000.00

0730 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

800.000 LF 35.00000 28,000.00
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29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0740 2502-8212110

SUBDRAIN, PLASTIC PIPE, 10 IN.

300.000 LF 44.00000 13,200.00

0750 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

100.000 LF 50.00000 5,000.00

0760 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

480.000 LF 25.00000 12,000.00

0770 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

800.000 LF 50.00000 40,000.00

0780 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

300.000 LF 70.00000 21,000.00

0790 2502-8221305

SUBDRAIN OUTLET, DR-305

29.000 EACH 375.00000 10,875.00
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0800 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

152.000 LF 60.21000 9,151.92

0810 2506-4984000

FLOWABLE MORTAR

103.500 CY 325.34000 33,672.69

0820 2507-3250005

ENGINEERING FABRIC

17,984.070 SY 3.50000 62,944.25

0830 2507-6800061

REVETMENT, CLASS E

12,674.500 TON 63.00000 798,493.50

0840 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

7.000 EACH 988.18000 6,917.26

0850 2520-3350010

FIELD LABORATORY

1.000 EACH 80,000.00000 80,000.00

0860 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 750.00000 5,250.00
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September 19, 2023

29-0612-066 Primary County: DES MOINES
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0870 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

45.000 LF 35.00000 1,575.00

0880 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

18.800 SF 40.00000 752.00

0890 2526-8285000

CONSTRUCTION SURVEY

(1) LS 120,000.00000 120,000.00

0900 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.800 STA 300.00000 840.00

0910 2528-2518000

SAFETY CLOSURE

27.000 EACH 600.00000 16,200.00

0920 2528-8445110

TRAFFIC CONTROL

(1) LS 24,000.00000 24,000.00

0930 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0940 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 200.00000 400.00

0950 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

85.600 SY 250.00000 21,400.00

0960 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00

0970 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

1.000 EACH 700.00000 700.00

0980 2533-4980005

MOBILIZATION

(1) LS 3,060,000.00000 3,060,000.00

0990 2590-0000020

PROJECT MANAGEMENT

(1) LS 370,000.00000 370,000.00

1000 2599-9999010

('LUMP SUM' ITEM) INSTRUMENTATION AND
MONITORING

(1) LS 375,000.00000 375,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1010 2599-9999020

('TONS' ITEM) MACADAM STONE BASE

561.600 TON 37.00000 20,779.20

1020 2599-9999020

('TONS' ITEM) MAINTENANCE AGGREGATE

400.000 TON 38.00000 15,200.00

1030 2601-2633100

MOWING

344.100 ACRE 43.00000 14,796.30

1040 2601-2634100

MULCHING

172.100 ACRE 545.00000 93,794.50

1050 2601-2636060

SALT TOLERANT SEEDING

22.800 ACRE 2,200.00000 50,160.00

1060 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

149.200 ACRE 300.00000 44,760.00

1070 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

406.000 MGAL 75.00000 30,450.00

Page 42 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1080 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 450.00000 1,800.00

1090 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

745.000 SQ 64.00000 47,680.00

1100 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

1,285.000 SQ 64.00000 82,240.00

1110 2602-0000020

SILT FENCE

39,525.000 LF 1.95000 77,073.75

1120 2602-0000030

SILT FENCE FOR DITCH CHECKS

31,275.500 LF 2.00000 62,551.00

1130 2602-0000050

SILT BASINS

78.000 EACH 896.71000 69,943.38

1140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

35,400.200 LF 0.20000 7,080.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1150 2602-0000080

REMOVAL OF SILT BASINS

78.000 EACH 324.88000 25,340.64

1160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

7,080.000 LF 0.50000 3,540.00

1170 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

9.000 EACH 1,195.61000 10,760.49

1180 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

9.000 EACH 649.75000 5,847.75

1190 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

27.000 EACH 480.08000 12,962.16

1200 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,600.000 LF 59.67000 95,472.00

1210 2602-0000160

ROCK CHECK DAM

6,686.300 LF 32.90000 219,979.27
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1220 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

1,148.000 EACH 121.03000 138,942.44

1230 2602-0000180

REMOVAL OF ROCK CHECK DAM

383.000 EACH 181.81000 69,633.23

1240 2602-0000212

FLOATING SILT CURTAIN (HANGING)

700.000 LF 27.00000 18,900.00

1250 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

350.000 LF 10.00000 3,500.00

1260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 6.00000 6,000.00

1270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 7.00000 7,000.00

1280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.50000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-061-2(66)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1290 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,000.000 LF 6.25000 6,250.00

1300 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

1,000.000 LF 7.25000 7,250.00

1310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

1330 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

17.200 ACRE 200.00000 3,440.00

$31,859,294.31Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0004 DESIGN NO. 0721; ALT ‘BB’ OPT 1: 12' x 10' x 356'-0 C-I-P RCB, BID THIS
(SECTION IF ALT ‘BB’ OPTION 1 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1340 2402-2720000

EXCAVATION, CLASS 20

4,645.300 CY

1350 2402-2722000

EXCAVATION, CLASS 22

632.200 CY

1360 2402-3825025

GRANULAR MATERIAL FOR BLANKET

631.100 CY

1370 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

2,823.600 CY

1380 2404-7775000

REINFORCING STEEL

320,701.000 LB

1390 2507-3250005

ENGINEERING FABRIC

987.300 SY

1400 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

56.400 CY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0004 DESIGN NO. 0721; ALT ‘BB’ OPT 1: 12' x 10' x 356'-0 C-I-P RCB, BID THIS
(SECTION IF ALT ‘BB’ OPTION 1 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1410 2507-6800061

REVETMENT, CLASS E

313.200 TON

1420 2507-8029000

EROSION STONE

220.000 TON

1430 2507-8500040

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 4 INCH

470.000 SY

1440 2526-8285000

CONSTRUCTION SURVEY

(1) LS

1450 2533-4980005

MOBILIZATION

(1) LS

Section Totals:

Page 48 of 50

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

September 19, 2023

29-0612-066 Primary County: DES MOINES

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0005 DESIGN NO. 0721; ALT ‘BB’ OPT 2: 12' x 10' x 368'-0 PRECAST RCB, BID
(THIS SECTION IF ALT. ‘BB’ OPTION 2 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1460 2402-2720000

EXCAVATION, CLASS 20

5,068.100 CY 8.97000 45,460.86

1470 2402-2722000

EXCAVATION, CLASS 22

658.400 CY 96.17000 63,318.33

1480 2402-3825025

GRANULAR MATERIAL FOR BLANKET

691.700 CY 75.25000 52,050.43

1490 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

1,104.000 LF 2,332.48000 2,575,057.92

1500 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

6.000 EACH 12,894.72000 77,368.32

1510 2507-3250005

ENGINEERING FABRIC

795.300 SY 4.13000 3,284.59

1520 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

43.200 CY 535.00000 23,112.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMES CONSTRUCTION,
INC.

0005 DESIGN NO. 0721; ALT ‘BB’ OPT 2: 12' x 10' x 368'-0 PRECAST RCB, BID
(THIS SECTION IF ALT. ‘BB’ OPTION 2 IS CHOSEN - (119

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1530 2507-6800061

REVETMENT, CLASS E

381.700 TON 70.13000 26,768.62

1540 2507-8029000

EROSION STONE

160.000 TON 79.00000 12,640.00

1550 2507-8500040

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 4 INCH

360.000 SY 192.00000 69,120.00

1560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 70,000.00000 70,000.00

1570 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00

$3,318,181.07Section Totals:

( ) indicates item is bid as Lump Sum

$36,056,008.38

$36,056,008.38

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-151-3(180)--2R-57 PIPE CULVERTS

LINN

Route: U.S. 151

0.1 mi N of Benton Linn Rd

Prj Awd Amt: $111,704.06

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/07/24 15 Working Days

57-1513-180

September 19, 2023 10:00 A.M.

LINNCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $111,704.06 100.00%

2 PE320 PETERSON CONTRACTORS INC. $125,454.15 112.31%

3 LO083 LODGE CONSTRUCTION INC. $126,477.20 113.23%

4 MI296 MIDWEST CONCRETE, INC. $138,289.80 123.80%

5 VI035 VIETH CONSTRUCTION CORPORATION $155,005.80 138.76%

6 BO330 BOOMERANG CORP. $167,196.00 149.68%

7 TS020 TSCHIGGFRIE EXCAVATING CO. $187,849.20 168.17%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/07/24 15 Working Days

57-1513-180

September 19, 2023 10:00 A.M.

LINNCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

95.000 CY 34.90000 3,315.50 45.25000 4,298.75 45.00000 4,275.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 21.30000 2,130.00 18.00000 1,800.00 17.00000 1,700.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

125.000 CY 22.30000 2,787.50 15.00000 1,875.00 17.00000 2,125.00

0040 2125-2225050

RESHAPING DITCHES

1.000 STA 213.50000 213.50 2,500.00000 2,500.00 1,000.00000 1,000.00

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,537.00000 2,537.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0060 2402-0425030

GRANULAR BACKFILL

60.000 CY 35.00000 2,100.00 55.00000 3,300.00 40.00000 2,400.00

0070 2402-0425040

FLOODED BACKFILL

91.000 CY 64.20000 5,842.20 50.00000 4,550.00 50.00000 4,550.00

0080 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,068.00000 2,136.00 1,500.00000 3,000.00 2,000.00000 4,000.00
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Tabulation of Construction and Material Bids

September 19, 2023
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10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

200.000 LF 78.10000 15,620.00 90.00000 18,000.00 85.00000 17,000.00

0100 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 2,812.00000 2,812.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0110 2506-4984000

FLOWABLE MORTAR

26.000 CY 165.50000 4,303.00 200.00000 5,200.00 200.00000 5,200.00

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

510.000 SY 78.80000 40,188.00 85.00000 43,350.00 75.00000 38,250.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

481.600 SY 12.10000 5,827.36 12.75000 6,140.40 17.00000 8,187.20

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00 2,750.00000 2,750.00
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Contract ID:303
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September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PETERSON
CONTRACTORS INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445113

FLAGGERS

8.000 EACH 575.00000 4,600.00 575.00000 4,600.00 575.00000 4,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 11,952.00000 11,952.00 10,000.00000 10,000.00 18,000.00000 18,000.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00 1.00000 120.00 3.00000 360.00

0190 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

120.000 LF 6.00000 720.00 6.00000 720.00 9.00000 1,080.00

$126,477.20$111,704.06 $125,454.15Section Totals:

( ) indicates item is bid as Lump Sum

$125,454.15$111,704.06 $126,477.20

$111,704.06

Contract Item Totals

$125,454.15 126,477.20Contract Grand Totals

Contract Time Totals
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September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) VIETH CONSTRUCTION
CORPORATION

(6) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

95.000 CY 52.00000 4,940.00 55.00000 5,225.00 60.00000 5,700.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 37.00000 3,700.00 33.00000 3,300.00 70.00000 7,000.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

125.000 CY 26.00000 3,250.00 34.00000 4,250.00 30.00000 3,750.00

0040 2125-2225050

RESHAPING DITCHES

1.000 STA 2,600.00000 2,600.00 4,250.00000 4,250.00 2,500.00000 2,500.00

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,400.00000 4,400.00 7,000.00000 7,000.00 4,500.00000 4,500.00

0060 2402-0425030

GRANULAR BACKFILL

60.000 CY 46.25000 2,775.00 73.00000 4,380.00 60.00000 3,600.00

0070 2402-0425040

FLOODED BACKFILL

91.000 CY 77.00000 7,007.00 80.00000 7,280.00 50.00000 4,550.00

0080 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,542.00000 5,084.00 4,500.00000 9,000.00 2,500.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) VIETH CONSTRUCTION
CORPORATION

(6) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

200.000 LF 96.00000 19,200.00 111.00000 22,200.00 100.00000 20,000.00

0100 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 1,910.00000 1,910.00 5,250.00000 5,250.00 1,800.00000 1,800.00

0110 2506-4984000

FLOWABLE MORTAR

26.000 CY 193.00000 5,018.00 275.00000 7,150.00 130.00000 3,380.00

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

510.000 SY 60.00000 30,600.00 76.50000 39,015.00 120.00000 61,200.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

481.600 SY 16.00000 7,705.60 18.00000 8,668.80 10.00000 4,816.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,060.00000 2,060.00 3,350.00000 3,350.00 2,500.00000 2,500.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,575.00000 2,575.00 1,675.00000 1,675.00 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) VIETH CONSTRUCTION
CORPORATION

(6) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445113

FLAGGERS

8.000 EACH 575.00000 4,600.00 575.00000 4,600.00 575.00000 4,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 17,500.00000 17,500.00 29,000.00000 29,000.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

120.000 LF 1.03000 123.60 1.10000 132.00 5.00000 600.00

0190 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

120.000 LF 6.18000 741.60 6.50000 780.00 10.00000 1,200.00

$167,196.00$138,289.80 $155,005.80Section Totals:

( ) indicates item is bid as Lump Sum

$155,005.80$138,289.80 $167,196.00

$138,289.80

Contract Item Totals

$155,005.80 167,196.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

95.000 CY 54.00000 5,130.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 38.00000 3,800.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

125.000 CY 19.00000 2,375.00

0040 2125-2225050

RESHAPING DITCHES

1.000 STA 470.00000 470.00

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,400.00000 10,400.00

0060 2402-0425030

GRANULAR BACKFILL

60.000 CY 46.00000 2,760.00

0070 2402-0425040

FLOODED BACKFILL

91.000 CY 45.00000 4,095.00

0080 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 3,200.00000 6,400.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

200.000 LF 150.00000 30,000.00

0100 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 6,100.00000 6,100.00

0110 2506-4984000

FLOWABLE MORTAR

26.000 CY 260.00000 6,760.00

0120 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

510.000 SY 110.00000 56,100.00

0130 2515-6745600

REMOVAL OF PAVED DRIVEWAY

481.600 SY 17.00000 8,187.20

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445113

FLAGGERS

8.000 EACH 575.00000 4,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

120.000 LF 1.20000 144.00

0190 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

120.000 LF 6.90000 828.00

$187,849.20Section Totals:

( ) indicates item is bid as Lump Sum

$187,849.20

$187,849.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

September 19, 2023

57-1513-180 Primary County: LINN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C092(120)--55-92 GRADING

WASHINGTON

Route: W21

On W 21, from the bridge abutment at 295th St North approximately 0.6 miles

Prj Awd Amt: $910,492.91

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

92-C092-120

September 19, 2023 10:00 A.M.

WASHINGTONCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE157 DELONG CONSTRUCTION, INC. $910,492.91 100.00%

2 BO330 BOOMERANG CORP. $957,357.00 105.15%

3 CO773 CORNERSTONE EXCAVATING, INC. $1,091,053.11 119.83%

4 PE320 PETERSON CONTRACTORS INC. $1,425,043.00 156.51%

5 ST359 STEGER CONSTRUCTION, INC. $1,582,592.26 173.82%

6 HO340 JB HOLLAND CONSTRUCTION, INC. $1,644,144.46 180.58%

7 JA290 JAY-R CORP. $1,821,725.59 200.08%
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Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

92-C092-120

September 19, 2023 10:00 A.M.

WASHINGTONCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

92-C092-120

September 19, 2023 10:00 A.M.

WASHINGTONCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 3,500.00000 1,400.00 10,000.00000 4,000.00 7,200.00000 2,880.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

99,186.000 CY 3.35000 332,273.10 2.50000 247,965.00 4.25000 421,540.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

41,570.000 CY 3.00000 124,710.00 5.00000 207,850.00 4.00000 166,280.00

0040 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

1,215.000 CY 9.00000 10,935.00 5.00000 6,075.00 4.00000 4,860.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00 800.00000 800.00 450.00000 450.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,720.000 TON 30.00000 81,600.00 30.00000 81,600.00 31.00000 84,320.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

75.000 TON 30.00000 2,250.00 34.00000 2,550.00 31.00000 2,325.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,960.00000 7,840.00 3,000.00000 12,000.00 2,100.00000 8,400.00

0090 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

180.000 LF 150.00000 27,000.00 130.00000 23,400.00 150.00000 27,000.00

0100 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 575.00000 1,150.00 500.00000 1,000.00 500.00000 1,000.00

0110 2417-0225036

APRONS, METAL, 36 IN. DIA.

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,150.00000 4,600.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

40.000 LF 57.00000 2,280.00 67.00000 2,680.00 74.75000 2,990.00

0130 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

140.000 LF 82.00000 11,480.00 130.00000 18,200.00 95.00000 13,300.00

0140 2507-3250005

ENGINEERING FABRIC

116.000 SY 3.00000 348.00 3.00000 348.00 6.00000 696.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

53.000 TON 50.00000 2,650.00 75.00000 3,975.00 48.00000 2,544.00

0160 2528-2518000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00 215.00000 645.00 250.00000 750.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 4,175.00000 4,175.00

0180 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 98,000.00000 98,000.00 18,500.00000 18,500.00

0190 2601-2634100

MULCHING

57.900 ACRE 475.00000 27,502.50 480.00000 27,792.00 475.00000 27,502.50

0200 2601-2636018

WETLAND GRASS SEEDING

0.500 ACRE 2,000.00000 1,000.00 1,500.00000 750.00 2,000.00000 1,000.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

28.700 ACRE 725.00000 20,807.50 800.00000 22,960.00 725.00000 20,807.50
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

28.700 ACRE 275.00000 7,892.50 275.00000 7,892.50 275.00000 7,892.50

0230 2602-0000020

SILT FENCE

4,950.000 LF 1.50000 7,425.00 1.60000 7,920.00 1.50000 7,425.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,215.000 LF 1.70000 2,065.50 1.65000 2,004.75 1.70000 2,065.50

0250 2602-0000050

SILT BASINS

2.000 EACH 500.00000 1,000.00 300.00000 600.00 475.00000 950.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

616.000 LF 0.01000 6.16 2.00000 1,232.00 0.01000 6.16

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

$841,759.66$715,390.26 $798,239.25Section Totals:
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

0002 Roadway Items -Division 2 - Local FundsSECTION: Cat Alt Set: Cat Alt Member:

0290 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

55,404.000 CY 3.30000 182,833.20 2.50000 138,510.00 4.25000 235,467.00

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,557.000 CY 3.00000 4,671.00 7.00000 10,899.00 4.00000 6,228.00

0310 2601-2634100

MULCHING

3.800 ACRE 475.00000 1,805.00 500.00000 1,900.00 475.00000 1,805.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 725.00000 1,377.50 800.00000 1,520.00 725.00000 1,377.50

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 275.00000 522.50 300.00000 570.00 275.00000 522.50

0340 2602-0000020

SILT FENCE

945.000 LF 1.50000 1,417.50 1.60000 1,512.00 1.50000 1,417.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 0.01000 0.95 1.65000 156.75 0.01000 0.95
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) CORNERSTONE
EXCAVATING, INC.

0002 Roadway Items -Division 2 - Local FundsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

900.000 LF 2.75000 2,475.00 4.50000 4,050.00 2.75000 2,475.00

$249,293.45$195,102.65 $159,117.75Section Totals:

( ) indicates item is bid as Lump Sum

$957,357.00$910,492.91 $1,091,053.11

$910,492.91

Contract Item Totals

$957,357.00 1,091,053.11Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 17,000.00000 6,800.00 8,000.00000 3,200.00 10,000.00000 4,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

99,186.000 CY 6.50000 644,709.00 6.65000 659,586.90 6.53000 647,684.58

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

41,570.000 CY 5.75000 239,027.50 5.95000 247,341.50 7.13000 296,394.10

0040 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

1,215.000 CY 9.00000 10,935.00 7.00000 8,505.00 7.00000 8,505.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 550.00000 550.00 300.00000 300.00 750.00000 750.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,720.000 TON 26.65000 72,488.00 31.50000 85,680.00 38.00000 103,360.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

75.000 TON 33.25000 2,493.75 31.50000 2,362.50 35.00000 2,625.00

Page 8 of 20

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,625.00000 6,500.00 1,940.00000 7,760.00 3,600.00000 14,400.00

0090 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

180.000 LF 147.00000 26,460.00 129.00000 23,220.00 164.00000 29,520.00

0100 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 497.75000 995.50 525.00000 1,050.00 690.00000 1,380.00

0110 2417-0225036

APRONS, METAL, 36 IN. DIA.

4.000 EACH 930.00000 3,720.00 1,065.00000 4,260.00 1,330.00000 5,320.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

40.000 LF 72.50000 2,900.00 54.00000 2,160.00 110.00000 4,400.00

0130 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

140.000 LF 109.75000 15,365.00 113.00000 15,820.00 145.00000 20,300.00

0140 2507-3250005

ENGINEERING FABRIC

116.000 SY 5.30000 614.80 5.00000 580.00 5.00000 580.00

Page 9 of 20

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

53.000 TON 45.00000 2,385.00 56.00000 2,968.00 62.00000 3,286.00

0160 2528-2518000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 525.00000 1,575.00 250.00000 750.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 6,125.00000 6,125.00 4,625.00000 4,625.00 10,000.00000 10,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 33,500.00000 33,500.00 51,000.00000 51,000.00 30,000.00000 30,000.00

0190 2601-2634100

MULCHING

57.900 ACRE 475.00000 27,502.50 475.00000 27,502.50 475.00000 27,502.50

0200 2601-2636018

WETLAND GRASS SEEDING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00 1,500.00000 750.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

28.700 ACRE 725.00000 20,807.50 725.00000 20,807.50 800.00000 22,960.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

28.700 ACRE 275.00000 7,892.50 275.00000 7,892.50 275.00000 7,892.50

0230 2602-0000020

SILT FENCE

4,950.000 LF 1.50000 7,425.00 1.50000 7,425.00 1.50000 7,425.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,215.000 LF 1.70000 2,065.50 1.70000 2,065.50 1.55000 1,883.25

0250 2602-0000050

SILT BASINS

2.000 EACH 905.00000 1,810.00 550.00000 1,100.00 900.00000 1,800.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

616.000 LF 1.00000 616.00 0.01000 6.16 2.00000 1,232.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

Page 11 of 20

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

$1,262,199.93$1,152,637.55 $1,197,293.06Section Totals:
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items -Division 2 - Local FundsSECTION: Cat Alt Set: Cat Alt Member:

0290 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

55,404.000 CY 4.65000 257,628.60 6.65000 368,436.60 6.53000 361,788.12

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,557.000 CY 4.55000 7,084.35 5.95000 9,264.15 7.13000 11,101.41

0310 2601-2634100

MULCHING

3.800 ACRE 475.00000 1,805.00 475.00000 1,805.00 475.00000 1,805.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 725.00000 1,377.50 725.00000 1,377.50 775.00000 1,472.50

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 275.00000 522.50 275.00000 522.50 300.00000 570.00

0340 2602-0000020

SILT FENCE

945.000 LF 1.50000 1,417.50 1.50000 1,417.50 1.50000 1,417.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 1.00000 95.00 0.01000 0.95 2.00000 190.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) STEGER CONSTRUCTION,
INC.

(6) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items -Division 2 - Local FundsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

900.000 LF 2.75000 2,475.00 2.75000 2,475.00 4.00000 3,600.00

$381,944.53$272,405.45 $385,299.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,582,592.26$1,425,043.00 $1,644,144.46

$1,425,043.00

Contract Item Totals

$1,582,592.26 1,644,144.46Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAY-R CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 12,000.00000 4,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

99,186.000 CY 7.00000 694,302.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

41,570.000 CY 9.00000 374,130.00

0040 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

1,215.000 CY 10.00000 12,150.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 850.00000 850.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,720.000 TON 42.00000 114,240.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

75.000 TON 42.00000 3,150.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAY-R CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,605.71000 6,422.84

0090 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

180.000 LF 270.42000 48,675.60

0100 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 325.00000 650.00

0110 2417-0225036

APRONS, METAL, 36 IN. DIA.

4.000 EACH 1,000.00000 4,000.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

40.000 LF 91.47000 3,658.80

0130 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

140.000 LF 125.00000 17,500.00

0140 2507-3250005

ENGINEERING FABRIC

116.000 SY 4.50000 522.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAY-R CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

53.000 TON 51.00000 2,703.00

0160 2528-2518000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,806.25000 3,806.25

0180 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

0190 2601-2634100

MULCHING

57.900 ACRE 480.00000 27,792.00

0200 2601-2636018

WETLAND GRASS SEEDING

0.500 ACRE 4,200.00000 2,100.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

28.700 ACRE 1,100.00000 31,570.00

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

28.700 ACRE 350.00000 10,045.00

Page 17 of 20

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAY-R CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000020

SILT FENCE

4,950.000 LF 1.70000 8,415.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,215.000 LF 1.70000 2,065.50

0250 2602-0000050

SILT BASINS

2.000 EACH 750.00000 1,500.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

616.000 LF 0.10000 61.60

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00

$1,423,059.59Section Totals:
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAY-R CORP.

0002 Roadway Items -Division 2 - Local FundsSECTION: Cat Alt Set: Cat Alt Member:

0290 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

55,404.000 CY 6.75000 373,977.00

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,557.000 CY 9.00000 14,013.00

0310 2601-2634100

MULCHING

3.800 ACRE 475.00000 1,805.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,100.00000 2,090.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 350.00000 665.00

0340 2602-0000020

SILT FENCE

945.000 LF 1.70000 1,606.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 0.10000 9.50
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAY-R CORP.

0002 Roadway Items -Division 2 - Local FundsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

900.000 LF 5.00000 4,500.00

$398,666.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,821,725.59

$1,821,725.59

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

September 19, 2023

92-C092-120 Primary County: WASHINGTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-141-3(706)25--76-67 STORM SEWER/INTAKES

MONONA

Route: IOWA 141

N of Sioux St in Mapleton

Prj Awd Amt: $80,003.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 20 Working Days

67-1413-706

September 19, 2023 10:00 A.M.

MONONACall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $80,003.50 100.00%

2 NE140 NELSON & ROCK CONTRACTING, INC. $141,267.52 176.58%

3 K.084 K&M ENTERPRISE LLC $187,650.00 234.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 20 Working Days

67-1413-706

September 19, 2023 10:00 A.M.

MONONACall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) K&M ENTERPRISE LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

3.700 CY 830.00000 3,071.00 500.00000 1,850.00 1,000.00000 3,700.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

7.000 TON 150.00000 1,050.00 200.00000 1,400.00 500.00000 3,500.00

0030 2125-2225050

RESHAPING DITCHES

1.450 STA 5,250.00000 7,612.50 2,000.00000 2,900.00 10,000.00000 14,500.00

0040 2435-0251218

INTAKE, SW-512, 18 IN. Case 1

1.000 EACH 7,000.00000 7,000.00 7,500.00000 7,500.00 15,000.00000 15,000.00

0050 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 5,000.00000 5,000.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0070 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 27,500.00000 27,500.00 35,000.00000 35,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

September 19, 2023

67-1413-706 Primary County: MONONA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) K&M ENTERPRISE LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2599-9999009

('LINEAR FEET' ITEM) 6in. Storm Sewer

136.000 LF 145.00000 19,720.00 631.82000 85,927.52 650.00000 88,400.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 10.00000 1,800.00 8.00000 1,440.00 10.00000 1,800.00

$187,650.00$80,003.50 $141,267.52Section Totals:

( ) indicates item is bid as Lump Sum

$141,267.52$80,003.50 $187,650.00

$80,003.50

Contract Item Totals

$141,267.52 187,650.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

September 19, 2023

67-1413-706 Primary County: MONONA

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(303)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide, Type B Signing (FY 2024)

Prj Awd Amt: $352,908.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/30/23 5 Working Days

00-000T-303

September 19, 2023 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $352,908.00 100.00%

2 K.100 K & W ELECTRIC, INC. $514,383.50 145.76%

3 CO105 COLLINS & HERMANN, INC. $610,380.50 172.96%
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Contract ID:

Letting Date:

Start Date: 10/30/23 5 Working Days

00-000T-303

September 19, 2023 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 Signing Items - Accelerated Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

3.000 EACH 870.00000 2,610.00 1,000.00000 3,000.00 775.00000 2,325.00

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

1.000 EACH 3,480.00000 3,480.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0030 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

3.000 EACH 1,784.00000 5,352.00 3,000.00000 9,000.00 3,000.00000 9,000.00

0040 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

9.000 EACH 580.00000 5,220.00 400.00000 3,600.00 650.00000 5,850.00

0050 2524-9680250

INSTALL TYPE B SIGN

6.000 EACH 870.00000 5,220.00 1,100.00000 6,600.00 1,300.00000 7,800.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,160.00000 1,160.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 17,400.00000 17,400.00 15,000.00000 15,000.00 7,500.00000 7,500.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

September 19, 2023

00-000T-303 Primary County: STATEWIDE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

$38,975.00$40,442.00 $41,700.00Section Totals:
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

September 19, 2023

00-000T-303 Primary County: STATEWIDE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 Signing Items - Standard Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 580.00000 1,160.00 1,000.00000 2,000.00 775.00000 1,550.00

0090 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

17.000 EACH 137.00000 2,329.00 1,500.00000 25,500.00 1,500.00000 25,500.00

0100 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

35.000 EACH 290.00000 10,150.00 500.00000 17,500.00 350.00000 12,250.00

0110 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

38.000 EACH 580.00000 22,040.00 1,000.00000 38,000.00 1,300.00000 49,400.00

0120 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

76.000 LF 28.00000 2,128.00 21.00000 1,596.00 18.00000 1,368.00

0130 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 984.00000 3,936.00 750.00000 3,000.00 800.00000 3,200.00

0140 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

90.000 LF 114.00000 10,260.00 110.00000 9,900.00 100.00000 9,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

September 19, 2023

00-000T-303 Primary County: STATEWIDE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 Signing Items - Standard Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

3,387.500 SF 18.00000 60,975.00 45.00000 152,437.50 45.00000 152,437.50

0160 2524-9680250

INSTALL TYPE B SIGN

68.000 EACH 623.00000 42,364.00 250.00000 17,000.00 1,300.00000 88,400.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 15,080.00000 15,080.00 13,250.00000 13,250.00 30,000.00000 30,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 24,360.00000 24,360.00 35,000.00000 35,000.00 45,000.00000 45,000.00

0190 2599-9999005

('EACH' ITEM) MASSH 400 POST SYSTEM

42.000 EACH 2,802.00000 117,684.00 3,750.00000 157,500.00 3,650.00000 153,300.00

$571,405.50$312,466.00 $472,683.50Section Totals:

( ) indicates item is bid as Lump Sum

$514,383.50$352,908.00 $610,380.50

$352,908.00

Contract Item Totals

$514,383.50 610,380.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

September 19, 2023

00-000T-303 Primary County: STATEWIDE

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-030-9(182)--25-23 ITS INFRASTRUCTURE

CLINTON

Route: U.S. 30

Mississippi River in Clinton

Prj Awd Amt: $58,625.00

Project: WorkType:

County:

Location:

ITS-136-1(90)--25-23 ITS INFRASTRUCTURE

CLINTON

Route: U.S. 136

Mississippi River in Clinton

Prj Awd Amt: $61,390.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 40 Working Days

23-1361-090-A

September 19, 2023 10:00 A.M.

CLINTONCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $120,015.00 100.00%

2 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $232,355.00 193.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 40 Working Days

23-1361-090-A

September 19, 2023 10:00 A.M.

CLINTONCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMS - ITS-030-9(182)--25-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0020 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

1.000 EACH 950.00000 950.00 2,500.00000 2,500.00

0030 2518-0000030

ITS STEEL POLE, INSTALL ONLY

1.000 EACH 1,200.00000 1,200.00 2,500.00000 2,500.00

0040 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

2.000 EACH 1,150.00000 2,300.00 3,000.00000 6,000.00

0050 2518-0000080

ITS HANDHOLE, 30x17x24

4.000 EACH 2,500.00000 10,000.00 3,500.00000 14,000.00

0060 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

90.000 LF 44.00000 3,960.00 60.00000 5,400.00

0070 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

275.000 LF 25.00000 6,875.00 25.00000 6,875.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

September 19, 2023

23-1361-090-A Primary County: CLINTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMS - ITS-030-9(182)--25-23SECTION: Cat Alt Set: Cat Alt Member:

0080 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

18.000 LF 55.00000 990.00 60.00000 1,080.00

0090 2518-0006001

XHHW COPPER WIRE, NO. 1 AWG

150.000 LF 17.00000 2,550.00 5.00000 750.00

0100 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

1,200.000 LF 4.00000 4,800.00 3.00000 3,600.00

0110 2518-0008320

ITS METER PEDESTAL

2.000 EACH 5,500.00000 11,000.00 8,000.00000 16,000.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 20,000.00000 20,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 30,000.00000 30,000.00

$58,625.00 $113,705.00Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

September 19, 2023

23-1361-090-A Primary County: CLINTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PRICE INDUSTRIAL
ELECTRIC, INC.

0002 ITS INFRASTRUCTURE ITEMS -  ITS-136-1(90)--25-23SECTION: Cat Alt Set: Cat Alt Member:

0140 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0150 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

1.000 EACH 950.00000 950.00 2,500.00000 2,500.00

0160 2518-0000030

ITS STEEL POLE, INSTALL ONLY

1.000 EACH 1,200.00000 1,200.00 2,500.00000 2,500.00

0170 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

2.000 EACH 1,150.00000 2,300.00 3,000.00000 6,000.00

0180 2518-0000080

ITS HANDHOLE, 30x17x24

6.000 EACH 2,500.00000 15,000.00 3,500.00000 21,000.00

0190 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

85.000 LF 44.00000 3,740.00 60.00000 5,100.00

0200 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

370.000 LF 25.00000 9,250.00 25.00000 9,250.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

September 19, 2023

23-1361-090-A Primary County: CLINTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) PRICE INDUSTRIAL
ELECTRIC, INC.

0002 ITS INFRASTRUCTURE ITEMS -  ITS-136-1(90)--25-23SECTION: Cat Alt Set: Cat Alt Member:

0210 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

36.000 LF 55.00000 1,980.00 60.00000 2,160.00

0220 2518-0006004

XHHW COPPER WIRE, NO. 4 AWG

1,230.000 LF 5.00000 6,150.00 5.00000 6,150.00

0230 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

330.000 LF 4.00000 1,320.00 3.00000 990.00

0240 2518-0008320

ITS METER PEDESTAL

1.000 EACH 5,500.00000 5,500.00 8,000.00000 8,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 20,000.00000 20,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 30,000.00000 30,000.00

$61,390.00 $118,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$232,355.00$120,015.00

$120,015.00

Contract Item Totals

$232,355.00Contract Grand Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

September 19, 2023

23-1361-090-A Primary County: CLINTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 5 of 5

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

September 19, 2023

23-1361-090-A Primary County: CLINTON

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-035-1(188)0--0E-27 GUARDRAIL REPAIR

DECATUR

Route: I-35

Missouri to Polk Co (On-Call)

Prj Awd Amt: $111,000.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/31/24

27-0351-188

September 19, 2023 10:00 A.M.

CLARKE, DECATUR,
WARREN

Call Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $111,000.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/31/24

27-0351-188

September 19, 2023 10:00 A.M.

CLARKE, DECATUR,
WARREN

Call Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-6001010

LINE POST, REPAIR

200.000 EACH 38.00000 7,600.00

0020 2505-6001012

LINE POST, REPLACE

200.000 EACH 155.00000 31,000.00

0030 2505-6001014

LINE POST FOUNDATION, REPLACE

10.000 EACH 400.00000 4,000.00

0040 2505-6001020

END ANCHOR, REPAIR

10.000 EACH 1,500.00000 15,000.00

0050 2505-6001022

END ANCHOR - SPECIAL, REPAIR

5.000 EACH 100.00000 500.00

0060 2505-6001024

END ANCHOR, RESET

5.000 EACH 1,000.00000 5,000.00

0070 2505-6001030

TURNBUCKLE, REPLACE

5.000 EACH 380.00000 1,900.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

September 19, 2023

27-0351-188 Primary County: CLARKE, DECATUR,
WARREN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

1,000.000 LF 1.00000 1,000.00

0090 2533-4980020

MOBILIZATION, ON-CALL

15.000 EACH 3,000.00000 45,000.00

$111,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$111,000.00

$111,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

September 19, 2023

27-0351-188 Primary County: CLARKE, DECATUR,
WARREN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-075-3(062)--2R-84 SALVAGE AND REMOVAL

SIOUX

Route: U.S. 75

Parcel 41, 875 S Main Ave, Sioux Center

Prj Awd Amt: $29,990.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 11/20/23 10 Working Days

84-0753-062

September 19, 2023 10:00 A.M.

SIOUXCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VANDER POL EXCAVATING, LLC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA285 VANDER POL EXCAVATING, LLC $29,990.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $37,150.00 123.87%

3 M.215 MLS LANDSCAPE & DESIGN, INC. $37,490.00 125.01%

4 LO083 LODGE CONSTRUCTION INC. $45,000.00 150.05%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 11/20/23 10 Working Days

84-0753-062

September 19, 2023 10:00 A.M.

SIOUXCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VANDER POL EXCAVATING, LLC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VANDER POL
EXCAVATING, LLC

(2) PETERSON
CONTRACTORS INC.

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 41

(1) LS 29,990.00000 29,990.00 37,150.00000 37,150.00 37,490.00000 37,490.00

$37,490.00$29,990.00 $37,150.00Section Totals:

( ) indicates item is bid as Lump Sum

$37,150.00$29,990.00 $37,490.00

$29,990.00

Contract Item Totals

$37,150.00 37,490.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

September 19, 2023

84-0753-062 Primary County: SIOUX

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 41

(1) LS 45,000.00000 45,000.00

$45,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$45,000.00

$45,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

September 19, 2023

84-0753-062 Primary County: SIOUX

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C026(136)--FJ-26 CLEARING AND GRUBBING

DAVIS

Route: 180TH STREET

On 180th St, 215th St and Floris Road

Prj Awd Amt: $258,741.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 12/18/23 60 Working Days

26-C026-136

September 19, 2023 10:00 A.M.

DAVISCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WILDERNESS LAND MANAGEMENT, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI074 WILDERNESS LAND MANAGEMENT, INC. $258,741.50 100.00%

2 TE062 TEK BUILDER, LLC. $279,650.00 108.08%

3 BO530 BOYLE BUILT ENTERPRISES, LLC $298,974.70 115.55%

4 MI630 BILL MILLER LOGGING, INC. $319,650.00 123.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 12/18/23 60 Working Days

26-C026-136

September 19, 2023 10:00 A.M.

DAVISCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WILDERNESS LAND MANAGEMENT, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WILDERNESS LAND
MANAGEMENT, INC.

(2) TEK BUILDER, LLC. (3) BOYLE BUILT
ENTERPRISES, LLC

0001 CLEARING AND GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

75.900 ACRE 3,185.00000 241,741.50 3,500.00000 265,650.00 3,333.00000 252,974.70

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00 35,000.00000 35,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 10,000.00000 10,000.00 11,000.00000 11,000.00

$298,974.70$258,741.50 $279,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$279,650.00$258,741.50 $298,974.70

$258,741.50

Contract Item Totals

$279,650.00 298,974.70Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

September 19, 2023

26-C026-136 Primary County: DAVIS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL MILLER LOGGING,
INC.

0001 CLEARING AND GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

75.900 ACRE 3,500.00000 265,650.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00

$319,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$319,650.00

$319,650.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

September 19, 2023

26-C026-136 Primary County: DAVIS

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-035-1(203)0--0E-27 CLEARING AND GRUBBING

DECATUR

Route: I-35

Missouri State Line to IA 92

Prj Awd Amt: $226,901.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 02/12/24 35 Working Days

27-0351-203-A

September 19, 2023 10:00 A.M.

DECATURCall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MILLER, BILL LOGGING, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI630 BILL MILLER LOGGING, INC. $226,901.00 100.00%

2 TE062 TEK BUILDER, LLC. $359,877.85 158.61%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $384,204.00 169.33%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 02/12/24 35 Working Days

27-0351-203-A

September 19, 2023 10:00 A.M.

DECATURCall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MILLER, BILL LOGGING, INC.

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL MILLER LOGGING,
INC.

(2) TEK BUILDER, LLC. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Landscaping ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

25.800 ACRE 4,250.00000 109,650.00 4,181.68000 107,887.34 8,000.00000 206,400.00

0020 2101-0850002

CLEARING AND GRUBBING

1,406.300 UNIT 20.00000 28,126.00 116.35000 163,623.01 40.00000 56,252.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 16,000.00000 16,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 22,000.00000 22,000.00 34,152.00000 34,152.00

0050 2601-2636015

NATIVE GRASS SEEDING

25.500 ACRE 625.00000 15,937.50 2,035.00000 51,892.50 2,400.00000 61,200.00

0060 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

25.500 ACRE 125.00000 3,187.50 450.00000 11,475.00 400.00000 10,200.00

$384,204.00$226,901.00 $359,877.85Section Totals:

$359,877.85$226,901.00 $384,204.00Contract Item Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

September 19, 2023

27-0351-203-A Primary County: DECATUR

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$226,901.00 $359,877.85 384,204.00Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

September 19, 2023

27-0351-203-A Primary County: DECATUR

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(714)44--0N-91 FENCING

WARREN

Route: I-35

Co Rd G76 to 310th St (NB)

Prj Awd Amt: $203,409.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 25 Working Days

91-0355-714

September 19, 2023 10:00 A.M.

WARRENCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K&M ENTERPRISE LLC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.084 K&M ENTERPRISE LLC $203,409.70 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $223,388.00 109.82%
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Contract ID:

Letting Date:

Start Date: 04/01/24 25 Working Days

91-0355-714

September 19, 2023 10:00 A.M.

WARRENCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K&M ENTERPRISE LLC

Project(s) and Vendor Ranking

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K&M ENTERPRISE LLC (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Fencing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 30,000.00000 39,000.00 23,000.00000 29,900.00

0020 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

562.000 LF 25.00000 14,050.00 16.00000 8,992.00

0030 2519-3280000

FENCE, FIELD

9,346.000 LF 4.75000 44,393.50 7.00000 65,422.00

0040 2519-3300400

FIELD FENCE BRACE PANELS

113.000 EACH 350.00000 39,550.00 250.00000 28,250.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 16,130.50000 16,130.50

0070 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 41,466.00000 41,466.00
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

September 19, 2023

91-0355-714 Primary County: WARREN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K&M ENTERPRISE LLC (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Fencing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.300 ACRE 2,500.00000 3,250.00 5,000.00000 6,500.00

0090 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 1,000.00000 1,300.00 2,000.00000 2,600.00

0100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 400.00000 520.00 400.00000 520.00

0110 2602-0000020

SILT FENCE

5,016.000 LF 1.00000 5,016.00 2.00000 10,032.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

502.000 LF 0.10000 50.20 0.25000 125.50

0130 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,800.000 LF 2.00000 3,600.00 5.00000 9,000.00
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

September 19, 2023

91-0355-714 Primary County: WARREN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K&M ENTERPRISE LLC (2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Fencing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,800.000 LF 0.10000 180.00 0.25000 450.00

$203,409.70 $223,388.00Section Totals:

( ) indicates item is bid as Lump Sum

$223,388.00$203,409.70

$203,409.70

Contract Item Totals

$223,388.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

September 19, 2023

91-0355-714 Primary County: WARREN

10/30/2023 9:26:17 AM

Contracts and Specifications Bureau


