
Project Information:

Project: WorkType:

County:

Location:

BRF-005-1(71)--38-04 RCB CULVERT REPLACEMENT - TWIN BOX

APPANOOSE

Route: IOWA 5

North Creek 2.6 mi S of Co Rd T20

Prj Awd Amt: $6,883,857.88
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Contract ID:

Letting Date:

Start Date: 04/01/24 200 Working Days

04-0051-071

December 19, 2023 10:00 A.M.

APPANOOSECall Order:  001 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $6,883,857.88 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 04/01/24 200 Working Days

04-0051-071

December 19, 2023 10:00 A.M.

APPANOOSECall Order:  001 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0223; A TWIN 12' X 12' X 245'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

228.000 CY 44.59000 10,166.52

0020 2402-2720000

EXCAVATION, CLASS 20

340.000 CY 40.00000 13,600.00

0030 2402-3825025

GRANULAR MATERIAL FOR BLANKET

340.000 CY 134.74000 45,811.60

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,659.600 CY 592.00000 982,483.20

0050 2404-7775000

REINFORCING STEEL

229,360.000 LB 2.00000 458,720.00

0060 2507-3250005

ENGINEERING FABRIC

480.000 SY 2.75000 1,320.00

0070 2507-6800061

REVETMENT, CLASS E

380.000 TON 69.71000 26,489.80
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0223; A TWIN 12' X 12' X 245'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,171.63000 1,171.63

0090 2533-4980005

MOBILIZATION

(1) LS 370,000.00000 370,000.00

0100 2599-9999010

('LUMP SUM' ITEM) SETTLEMENT MONITORING

(1) LS 64,439.88000 64,439.88

$1,974,202.63Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2101-0850001

CLEARING AND GRUBBING

2.700 ACRE 5,846.46000 15,785.44

0120 2102-0425071

SPECIAL BACKFILL

519.800 CY 106.62000 55,421.08

0130 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

17,895.000 CY 29.29000 524,144.55

0140 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,930.000 CY 6.97000 13,452.10

0150 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

380.000 CY 29.29000 11,130.20

0160 2102-4560000

LOCATING TILE LINES

14.000 STA 234.33000 3,280.62

0170 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,310.000 CY 6.39000 27,540.90
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2107-0875100

COMPACTION WITH MOISTURE CONTROL

19,379.000 CY 1.76000 34,107.04

0190 2121-7425010

GRANULAR SHOULDERS, TYPE A

233.900 TON 54.48000 12,742.87

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.700 STA 843.58000 9,026.31

0210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

492.000 LF 43.35000 21,328.20

0220 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 479.20000 1,916.80

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

675.000 LF 17.77000 11,994.75

0240 2506-4984000

FLOWABLE MORTAR

1,458.000 CY 260.00000 379,080.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2510-6745850

REMOVAL OF PAVEMENT

303.700 SY 18.51000 5,621.49

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 29,290.85000 29,290.85

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.600 STA 87.87000 4,709.83

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

14.240 STA 152.31000 2,168.89

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

53.600 STA 64.44000 3,453.98

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,600.000 LF 21.09000 33,744.00

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 17,457.35000 34,914.70
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 22,143.89000 22,143.89

0330 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00

0340 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00

0350 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,405.96000 5,623.84

0360 2599-9999003

('CUBIC YARDS' ITEM) EXPANDED
POLYSTYRENE (EPS) BLOCK GEOFOAM,
EPS29

13,311.000 CY 224.67000 2,990,582.37

0370 2599-9999018

('SQUARE YARDS' ITEM) GEOMEMBRANE
OVER EXPANDED POLYSTYRENE BLOCK
GEOFOAM

3,746.000 SY 38.35000 143,659.10

$4,702,613.80Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0003 ALTERNATE ‘AA’ OPTION 1: PCC SHOULDER, BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0380 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

423.100 SY

0390 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

10.670 STA

Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0004 ALTERNATE ‘AA’ OPTION 2: HMA SHOULDER, BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0400 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

423.100 SY 122.14000 51,677.43

0410 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.670 STA 410.07000 4,375.45

0420 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

11.900 GAL 351.49000 4,182.73

$60,235.61Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0005 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 50,000.00000 50,000.00

0440 2507-3250005

ENGINEERING FABRIC

860.500 SY 2.75000 2,366.38

0450 2507-6800061

REVETMENT, CLASS E

689.800 TON 69.71000 48,085.96

0460 2601-2634100

MULCHING

4.000 ACRE 802.57000 3,210.28

0470 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.400 ACRE 1,277.08000 5,619.15

0480 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

164.000 SQ 21.09000 3,458.76

0490 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.400 ACRE 292.91000 1,288.80
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0005 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

32.800 MGAL 75.00000 2,460.00

0510 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00

0520 2602-0000020

SILT FENCE

3,241.000 LF 2.11000 6,838.51

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,241.000 LF 0.12000 388.92

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

324.000 LF 1.17000 379.08

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 64.44000 12,888.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0005 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,200.000 LF 0.29000 348.00

0570 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

600.000 LF 3.51000 2,106.00

0580 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

600.000 LF 7.03000 4,218.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$146,805.84Section Totals:

( ) indicates item is bid as Lump Sum

$6,883,857.88

$6,883,857.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2023

04-0051-071 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C004(122)--5F-04 BRIDGE REPLACEMENT - CCS

APPANOOSE

Route: 110TH AVE

On 110th Ave, Over Walnut Creek, from IA 2 South 1.1  Miles, on WLINE S32  T69 R19

Prj Awd Amt: $563,972.60

Project: WorkType:

County:

Location:

BROS-C004(121)--8J-04 BRIDGE REPLACEMENT - CCS

APPANOOSE

Route: 150TH AVE

On 150TH AVE, Over WALNUT CREEK, from IA 2 N 0.8 miles to bridge S25 T69 R19

Prj Awd Amt: $742,313.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 150 Working Days

04-C004-121

December 19, 2023 10:00 A.M.

APPANOOSECall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $1,306,285.90 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU081 CUNNINGHAM-REIS, LLC $1,646,226.10 126.02%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $1,668,171.90 127.70%
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Contract ID:

Letting Date:

Start Date: 04/01/24 150 Working Days

04-C004-121

December 19, 2023 10:00 A.M.

APPANOOSECall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0001 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(121)--8J-04

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 10,000.00000 10,000.00 10,000.00000 10,000.00 15,400.00000 15,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

915.000 CY 8.00000 7,320.00 8.00000 7,320.00 8.80000 8,052.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,300.000 CY 6.00000 13,800.00 6.00000 13,800.00 8.80000 20,240.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,250.000 CY 6.00000 7,500.00 6.00000 7,500.00 9.90000 12,375.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 35.00000 4,900.00 50.00000 7,000.00 37.75000 5,285.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,500.00000 28,500.00 35,000.00000 35,000.00 50,000.00000 50,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

108.000 CY 30.00000 3,240.00 55.00000 5,940.00 68.00000 7,344.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0001 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(121)--8J-04

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

304.100 CY 845.00000 256,964.50 1,000.00000 304,100.00 960.00000 291,936.00

0090 2404-7775000

REINFORCING STEEL

71,293.000 LB 1.30000 92,680.90 1.50000 106,939.50 1.50000 106,939.50

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.200 LF 88.00000 26,593.60 120.00000 36,264.00 125.00000 37,775.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

510.000 LF 49.00000 24,990.00 60.00000 30,600.00 67.00000 34,170.00

0120 2501-0201253

PILES, STEEL, HP 12 X 53

810.000 LF 58.00000 46,980.00 65.00000 52,650.00 81.00000 65,610.00

0130 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

405.000 LF 96.00000 38,880.00 200.00000 81,000.00 310.00000 125,550.00

0140 2501-6335010

PREBORED HOLES

120.000 LF 95.00000 11,400.00 60.00000 7,200.00 65.00000 7,800.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0001 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(121)--8J-04

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 22.00000 1,100.00 22.00000 1,100.00 22.00000 1,100.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,025.00000 8,100.00 2,025.00000 8,100.00 2,025.00000 8,100.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0180 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00 2,400.00000 9,600.00

0190 2507-3250005

ENGINEERING FABRIC

2,050.000 SY 2.75000 5,637.50 2.75000 5,637.50 4.50000 9,225.00

0200 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 48.00000 74,400.00 48.00000 74,400.00 60.00000 93,000.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00 4,700.00000 4,700.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0001 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(121)--8J-04

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 150.00000 300.00 165.00000 330.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 2,200.00000 2,200.00 4,200.00000 4,200.00

0240 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00 110,000.00000 110,000.00 60,000.00000 60,000.00

0250 2601-2634100

MULCHING

2.600 ACRE 900.00000 2,340.00 900.00000 2,340.00 900.00000 2,340.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,100.00000 1,430.00 1,100.00000 1,430.00 1,100.00000 1,430.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 250.00000 325.00 250.00000 325.00 250.00000 325.00

0280 2602-0000020

SILT FENCE

820.000 LF 2.00000 1,640.00 2.00000 1,640.00 2.00000 1,640.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0001 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(121)--8J-04

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

88.000 LF 2.00000 176.00 2.00000 176.00 2.00000 176.00

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

908.000 LF 0.10000 90.80 0.10000 90.80 0.10000 90.80

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

475.000 LF 3.00000 1,425.00 3.00000 1,425.00 3.00000 1,425.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$989,158.30$742,313.30 $931,077.80Section Totals:
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0002 - ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(122)--5F-04

SECTION: Cat Alt Set: Cat Alt Member:

0340 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 10,000.00000 9,000.00 10,000.00000 9,000.00 15,400.00000 13,860.00

0350 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

310.000 CY 22.00000 6,820.00 22.00000 6,820.00 8.80000 2,728.00

0360 2102-2710090

EXCAVATION, CLASS 10, WASTE

690.000 CY 18.00000 12,420.00 18.00000 12,420.00 22.00000 15,180.00

0370 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,650.000 CY 6.00000 9,900.00 6.00000 9,900.00 8.80000 14,520.00

0380 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

900.000 CY 6.00000 5,400.00 6.00000 5,400.00 9.90000 8,910.00

0390 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

115.000 TON 35.00000 4,025.00 50.00000 5,750.00 37.00000 4,255.00

0400 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,000.00000 22,000.00 35,000.00000 35,000.00 44,000.00000 44,000.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0002 - ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(122)--5F-04

SECTION: Cat Alt Set: Cat Alt Member:

0410 2402-2720000

EXCAVATION, CLASS 20

116.000 CY 26.00000 3,016.00 50.00000 5,800.00 68.00000 7,888.00

0420 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

188.000 CY 1,020.00000 191,760.00 1,100.00000 206,800.00 990.00000 186,120.00

0430 2404-7775000

REINFORCING STEEL

49,167.000 LB 1.30000 63,917.10 1.60000 78,667.20 1.50000 73,750.50

0440 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 107.00000 23,775.40 120.00000 26,664.00 125.00000 27,775.00

0450 2501-0201042

PILES, STEEL, HP 10 X 42

1,040.000 LF 48.00000 49,920.00 60.00000 62,400.00 68.00000 70,720.00

0460 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

304.000 LF 98.00000 29,792.00 200.00000 60,800.00 175.00000 53,200.00

0470 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 22.00000 1,100.00 22.00000 1,100.00 22.00000 1,100.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0002 - ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(122)--5F-04

SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,025.00000 8,100.00 2,025.00000 8,100.00 2,025.00000 8,100.00

0490 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0500 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00 2,400.00000 9,600.00

0510 2507-3250005

ENGINEERING FABRIC

1,300.000 SY 2.75000 3,575.00 2.75000 3,575.00 4.50000 5,850.00

0520 2507-6800061

REVETMENT, CLASS E

875.000 TON 48.00000 42,000.00 48.00000 42,000.00 61.00000 53,375.00

0530 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00 4,000.00000 4,000.00 4,700.00000 4,700.00

0540 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 150.00000 300.00 165.00000 330.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0002 - ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(122)--5F-04

SECTION: Cat Alt Set: Cat Alt Member:

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 2,200.00000 2,200.00 4,200.00000 4,200.00

0560 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00 110,000.00000 110,000.00 60,000.00000 60,000.00

0570 2601-2634100

MULCHING

1.800 ACRE 900.00000 1,620.00 900.00000 1,620.00 900.00000 1,620.00

0580 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.900 ACRE 1,100.00000 990.00 1,100.00000 990.00 1,100.00000 990.00

0590 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 250.00000 225.00 250.00000 225.00 250.00000 225.00

0600 2602-0000020

SILT FENCE

655.000 LF 2.00000 1,310.00 2.00000 1,310.00 2.00000 1,310.00

0610 2602-0000030

SILT FENCE FOR DITCH CHECKS

196.000 LF 2.00000 392.00 2.00000 392.00 2.00000 392.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC (3) HERBERGER
CONSTRUCTION CO., INC.

0002 - ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C004(122)--5F-04

SECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

851.000 LF 0.10000 85.10 0.10000 85.10 0.10000 85.10

0630 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 3.00000 1,230.00 3.00000 1,230.00 3.00000 1,230.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$679,013.60$563,972.60 $715,148.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,646,226.10$1,306,285.90 $1,668,171.90

$1,306,285.90

Contract Item Totals

$1,646,226.10 1,668,171.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2023

04-C004-121 Primary County: APPANOOSE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-218-2(520)181--77-07 DECK JOINT REPAIR

BLACK HAWK

Route: U.S. 218

US 218 over W 6th St, W 5th St, W 4th St, and W Park Ave in Waterloo (NB)

Prj Awd Amt: $213,751.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/26/24 45 Working Days

07-2182-520

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $213,751.00 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $213,912.30 100.08%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $218,209.00 102.09%

4 PE320 PETERSON CONTRACTORS INC. $236,276.00 110.54%

5 WI040 WICKS CONSTRUCTION, INC. $249,546.00 116.75%

6 IO127 IOWA CIVIL CONTRACTING, INC. $301,108.53 140.87%

7 CU081 CUNNINGHAM-REIS, LLC $302,427.00 141.49%
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Contract ID:

Letting Date:

Start Date: 08/26/24 45 Working Days

07-2182-520

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 08/26/24 45 Working Days

07-2182-520

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0324; FOR A 1313'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 47,000.00000 47,000.00 41,500.00000 41,500.00 45,000.00000 45,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

15.600 CY 4,300.00000 67,080.00 3,500.00000 54,600.00 3,500.00000 54,600.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,356.000 LB 3.00000 4,068.00 5.50000 7,458.00 3.50000 4,746.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

59.000 LF 295.00000 17,405.00 375.00000 22,125.00 400.00000 23,600.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

59.000 LF 70.00000 4,130.00 100.00000 5,900.00 75.00000 4,425.00

0060 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 2,500.00000 2,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0070 2426-6772016

CONCRETE REPAIR

101.000 SF 140.00000 14,140.00 235.00000 23,735.00 200.00000 20,200.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0324; FOR A 1313'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

$175,571.00$176,323.00 $175,318.00Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.200 STA 90.00000 2,268.00 92.00000 2,318.40 100.00000 2,520.00

0100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

26.500 STA 110.00000 2,915.00 107.00000 2,835.50 120.00000 3,180.00

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

38.400 STA 130.00000 4,992.00 135.00000 5,184.00 145.00000 5,568.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

51.700 STA 90.00000 4,653.00 92.00000 4,756.40 100.00000 5,170.00

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 16.50000 9,900.00 17.00000 10,200.00 18.00000 10,800.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 11,000.00000 11,000.00 13,000.00000 13,000.00

0150 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,150.00000 2,300.00 1,200.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

$42,638.00$37,428.00 $38,594.30Section Totals:

( ) indicates item is bid as Lump Sum

$213,912.30$213,751.00 $218,209.00

$213,751.00

Contract Item Totals

$213,912.30 218,209.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) WICKS CONSTRUCTION,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0324; FOR A 1313'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 96,000.00000 96,000.00 60,000.00000 60,000.00 39,549.82000 39,549.82

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

15.600 CY 1,600.00000 24,960.00 5,000.00000 78,000.00 6,051.19000 94,398.56

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,356.000 LB 6.75000 9,153.00 3.00000 4,068.00 7.37000 9,993.72

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

59.000 LF 460.00000 27,140.00 250.00000 14,750.00 450.24000 26,564.16

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

59.000 LF 140.00000 8,260.00 150.00000 8,850.00 65.08000 3,839.72

0060 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 13,500.00000 13,500.00 2,250.00000 2,250.00 23,071.50000 23,071.50

0070 2426-6772016

CONCRETE REPAIR

101.000 SF 85.00000 8,585.00 200.00000 20,200.00 361.05000 36,466.05
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) WICKS CONSTRUCTION,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0324; FOR A 1313'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 24,000.00000 24,000.00 25,000.00000 25,000.00

$258,883.53$198,098.00 $212,118.00Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) WICKS CONSTRUCTION,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.200 STA 90.00000 2,268.00 90.00000 2,268.00 99.00000 2,494.80

0100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

26.500 STA 110.00000 2,915.00 110.00000 2,915.00 121.00000 3,206.50

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

38.400 STA 130.00000 4,992.00 130.00000 4,992.00 143.00000 5,491.20

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

51.700 STA 90.00000 4,653.00 90.00000 4,653.00 99.00000 5,118.30

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 16.50000 9,900.00 16.50000 9,900.00 18.15000 10,890.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 11,250.00000 11,250.00 10,500.00000 10,500.00 15,000.00000 15,000.00

0150 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,100.00000 2,200.00 12.10000 24.20
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) WICKS CONSTRUCTION,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

$42,225.00$38,178.00 $37,428.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,546.00$236,276.00 $301,108.53

$236,276.00

Contract Item Totals

$249,546.00 301,108.53Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CUNNINGHAM-REIS, LLC

0001 Design No. 0324; FOR A 1313'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 70,000.00000 70,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

15.600 CY 4,250.00000 66,300.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,356.000 LB 4.00000 5,424.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

59.000 LF 400.00000 23,600.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

59.000 LF 50.00000 2,950.00

0060 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 14,000.00000 14,000.00

0070 2426-6772016

CONCRETE REPAIR

101.000 SF 225.00000 22,725.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CUNNINGHAM-REIS, LLC

0001 Design No. 0324; FOR A 1313'-0 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

$264,999.00Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.200 STA 90.00000 2,268.00

0100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

26.500 STA 110.00000 2,915.00

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

38.400 STA 130.00000 4,992.00

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

51.700 STA 90.00000 4,653.00

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 16.50000 9,900.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00

0150 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00

$37,428.00Section Totals:

Page 11 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$302,427.00

$302,427.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-520 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-218-2(521)187--77-07 DECK JOINT REPAIR

BLACK HAWK

Route: U.S. 218

US 218 NB Ramps D and J over Cedar River Overflow at the IA 58 Interchange

Prj Awd Amt: $380,384.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/26/24 45 Working Days

07-2182-521

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $380,384.00 100.00%

2 WI040 WICKS CONSTRUCTION, INC. $381,758.00 100.36%

3 CR120 CRAMER AND ASSOC., INC. $387,840.00 101.96%

4 PE320 PETERSON CONTRACTORS INC. $393,547.00 103.46%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $398,663.00 104.81%

6 CU081 CUNNINGHAM-REIS, LLC $524,238.00 137.82%

7 IO127 IOWA CIVIL CONTRACTING, INC. $555,919.68 146.15%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/26/24 45 Working Days

07-2182-521

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/26/24 45 Working Days

07-2182-521

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) WICKS CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0424; FOR A 612'-5 9/16 X VARIES PRETENSIONED
PRESTESSED CONCRETE BREAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

12.000 CY 115.00000 1,380.00 150.00000 1,800.00 85.00000 1,020.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 85,500.00000 85,500.00 80,000.00000 80,000.00 81,500.00000 81,500.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

44.200 CY 3,075.00000 135,915.00 3,500.00000 154,700.00 3,600.00000 159,120.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,846.000 LB 4.00000 23,384.00 3.00000 17,538.00 2.50000 14,615.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

197.000 LF 275.00000 54,175.00 250.00000 49,250.00 285.00000 56,145.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

197.000 LF 90.00000 17,730.00 60.00000 11,820.00 70.00000 13,790.00

0070 2426-6772013

REPAIR BEAM ENDS

4.000 EACH 4,600.00000 18,400.00 1,750.00000 7,000.00 2,500.00000 10,000.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) WICKS CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0424; FOR A 612'-5 9/16 X VARIES PRETENSIONED
PRESTESSED CONCRETE BREAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 38,000.00000 38,000.00 35,000.00000 35,000.00

$371,190.00$361,484.00 $360,108.00Section Totals:

Page 2 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) WICKS CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-2518000

SAFETY CLOSURE

1.000 EACH 300.00000 300.00 250.00000 250.00 250.00000 250.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 6,400.00000 6,400.00 6,400.00000 6,400.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 80.00000 9,600.00 75.00000 9,000.00 75.00000 9,000.00

0120 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

40.000 LF 37.50000 1,500.00 150.00000 6,000.00 25.00000 1,000.00

$16,650.00$18,900.00 $21,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$381,758.00$380,384.00 $387,840.00

$380,384.00

Contract Item Totals

$381,758.00 387,840.00Contract Grand Totals

Contract Time Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CUNNINGHAM-REIS, LLC

0001 Design No. 0424; FOR A 612'-5 9/16 X VARIES PRETENSIONED
PRESTESSED CONCRETE BREAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

12.000 CY 155.00000 1,860.00 200.00000 2,400.00 75.00000 900.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 161,500.00000 161,500.00 100,000.00000 100,000.00 100,000.00000 100,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

44.200 CY 1,075.00000 47,515.00 3,000.00000 132,600.00 4,000.00000 176,800.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,846.000 LB 4.50000 26,307.00 3.00000 17,538.00 3.00000 17,538.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

197.000 LF 415.00000 81,755.00 375.00000 73,875.00 450.00000 88,650.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

197.000 LF 80.00000 15,760.00 75.00000 14,775.00 100.00000 19,700.00

0070 2426-6772013

REPAIR BEAM ENDS

4.000 EACH 6,750.00000 27,000.00 2,500.00000 10,000.00 8,000.00000 32,000.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CUNNINGHAM-REIS, LLC

0001 Design No. 0424; FOR A 612'-5 9/16 X VARIES PRETENSIONED
PRESTESSED CONCRETE BREAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

$505,588.00$374,697.00 $376,188.00Section Totals:

Page 5 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-2518000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 275.00000 275.00 250.00000 250.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 7,400.00000 7,400.00 8,000.00000 8,000.00 6,400.00000 6,400.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 75.00000 9,000.00 85.00000 10,200.00 75.00000 9,000.00

0120 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

40.000 LF 55.00000 2,200.00 100.00000 4,000.00 75.00000 3,000.00

$18,650.00$18,850.00 $22,475.00Section Totals:

( ) indicates item is bid as Lump Sum

$398,663.00$393,547.00 $524,238.00

$393,547.00

Contract Item Totals

$398,663.00 524,238.00Contract Grand Totals

Contract Time Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0424; FOR A 612'-5 9/16 X VARIES PRETENSIONED
PRESTESSED CONCRETE BREAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

12.000 CY 241.72000 2,900.64

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 107,579.36000 107,579.36

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

44.200 CY 4,365.58000 192,958.64

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,846.000 LB 7.10000 41,506.60

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

197.000 LF 363.35000 71,579.95

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

197.000 LF 70.85000 13,957.45

0070 2426-6772013

REPAIR BEAM ENDS

4.000 EACH 16,115.51000 64,462.04

Page 7 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0424; FOR A 612'-5 9/16 X VARIES PRETENSIONED
PRESTESSED CONCRETE BREAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

$524,944.68Section Totals:

Page 8 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-2518000

SAFETY CLOSURE

1.000 EACH 275.00000 275.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 12,800.00000 12,800.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 82.50000 9,900.00

0120 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

40.000 LF 200.00000 8,000.00

$30,975.00Section Totals:

( ) indicates item is bid as Lump Sum

$555,919.68

$555,919.68

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2023

07-2182-521 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BHS-C007(170)--63-07 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

BLACK HAWK

Route: CEDAR WAPSI ROAD

On Cedar Wapsi Road (C57), Over CRANE CREEK, S15 T90 R12

Prj Awd Amt: $1,051,193.58

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 95 Working Days

07-C007-170

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  006 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $1,051,193.58 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $1,180,204.46 112.27%

3 BO413 BOULDER CONTRACTING, LLC. $1,218,471.60 115.91%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $1,475,497.32 140.36%

5 MI919 MINTURN, INC. $1,556,866.10 148.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 95 Working Days

07-C007-170

December 19, 2023 10:00 A.M.

BLACK HAWKCall Order:  006 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

16.600 CY 85.00000 1,411.00 40.00000 664.00 59.00000 979.40

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

80.000 CY 18.00000 1,440.00 28.00000 2,240.00 30.00000 2,400.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

50.000 SY 2.00000 100.00 6.00000 300.00 5.50000 275.00

0040 2115-0100000

MODIFIED SUBBASE

16.600 CY 125.00000 2,075.00 68.00000 1,128.80 84.00000 1,394.40

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

36.800 TON 60.00000 2,208.00 47.00000 1,729.60 46.00000 1,692.80

0060 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 720.00000 1,440.00 1,000.00000 2,000.00 800.00000 1,600.00

0070 2214-5145150

PAVEMENT SCARIFICATION

153.300 SY 27.50000 4,215.75 27.50000 4,215.75 28.00000 4,292.40

Page 1 of 10

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690202

BRIDGE APPROACH, BR-202

453.100 SY 270.00000 122,337.00 242.00000 109,650.20 199.00000 90,166.90

0090 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

48.000 TON 225.00000 10,800.00 225.00000 10,800.00 230.00000 11,040.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 101,000.00000 101,000.00 106,500.00000 106,500.00 90,000.00000 90,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 50.00000 2,750.00 150.00000 8,250.00 65.50000 3,602.50

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.700 CY 1,700.00000 296,990.00 1,200.90000 209,797.23 1,816.00000 317,255.20

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

60,797.000 LB 1.35000 82,075.95 1.25000 75,996.25 1.35000 82,075.95

0140 2408-7800000

STRUCTURAL STEEL

1,976.000 LB 17.00000 33,592.00 11.75000 23,218.00 10.00000 19,760.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424110

CONCRETE BARRIER RAILING

385.300 LF 79.42000 30,600.53 79.60000 30,669.88 81.00000 31,209.30

0160 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 1,850.00000 7,400.00 3,000.00000 12,000.00 2,450.00000 9,800.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 12.00000 2,784.00 22.50000 5,220.00 10.00000 2,320.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 26.00000 1,300.00 26.00000 1,300.00 25.50000 1,275.00

0195 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,625.00000 10,500.00 2,625.00000 10,500.00 2,900.00000 11,600.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 275.00000 1,100.00 260.00000 1,040.00

0215 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,900.00000 11,600.00 2,900.00000 11,600.00 3,100.00000 12,400.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 44,368.00000 44,368.00 134,200.00000 134,200.00 117,000.00000 117,000.00

0230 2508-0970000

CONTAINMENT

(1) LS 104,986.00000 104,986.00 160,000.00000 160,000.00 143,000.00000 143,000.00

0240 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 6,237.00000 6,237.00 26,500.00000 26,500.00 6,750.00000 6,750.00

0250 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 26,410.00000 26,410.00 80,000.00000 80,000.00 85,000.00000 85,000.00

0260 2510-6745850

REMOVAL OF PAVEMENT

450.000 SY 20.00000 9,000.00 17.00000 7,650.00 15.00000 6,750.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.750 STA 185.00000 2,913.75 185.00000 2,913.75 189.00000 2,976.75

0280 2528-2518000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 175.00000 350.00 178.00000 356.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00 116,300.00000 116,300.00 140,000.00000 140,000.00

0310 2599-9999005

('EACH' ITEM) PIER ANCHOR REPAIR

4.000 EACH 7,452.40000 29,809.60 2,505.00000 10,020.00 3,000.00000 12,000.00

0320 2599-9999008

('POUNDS' ITEM) STRUCTURAL STEEL,
REPLACE SHEAR STUDS

60.000 LB 25.00000 1,500.00 139.85000 8,391.00 91.00000 5,460.00

$1,218,471.60$1,051,193.58 $1,180,204.46Section Totals:

( ) indicates item is bid as Lump Sum

$1,180,204.46$1,051,193.58 $1,218,471.60

$1,051,193.58

Contract Item Totals

$1,180,204.46 1,218,471.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) MINTURN, INC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

16.600 CY 44.00000 730.40 85.00000 1,411.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

80.000 CY 30.80000 2,464.00 29.00000 2,320.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

50.000 SY 6.60000 330.00 8.00000 400.00

0040 2115-0100000

MODIFIED SUBBASE

16.600 CY 74.80000 1,241.68 95.00000 1,577.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

36.800 TON 51.70000 1,902.56 75.00000 2,760.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

2.000 STA 1,100.00000 2,200.00 1,300.00000 2,600.00

0070 2214-5145150

PAVEMENT SCARIFICATION

153.300 SY 30.25000 4,637.33 30.00000 4,599.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) MINTURN, INC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690202

BRIDGE APPROACH, BR-202

453.100 SY 266.20000 120,615.22 365.00000 165,381.50

0090 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

48.000 TON 247.50000 11,880.00 250.00000 12,000.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 195,000.00000 195,000.00 225,000.00000 225,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 35.00000 1,925.00 85.00000 4,675.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.700 CY 2,125.00000 371,237.50 1,775.00000 310,092.50

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

60,797.000 LB 1.50000 91,195.50 2.30000 139,833.10

0140 2408-7800000

STRUCTURAL STEEL

1,976.000 LB 16.00000 31,616.00 20.00000 39,520.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) MINTURN, INC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424110

CONCRETE BARRIER RAILING

385.300 LF 90.00000 34,677.00 90.00000 34,677.00

0160 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,300.00000 13,200.00 4,500.00000 18,000.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 12.50000 2,900.00 20.00000 4,640.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 28.60000 1,430.00 30.00000 1,500.00

0195 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,887.50000 11,550.00 3,000.00000 12,000.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 302.50000 1,210.00 275.00000 1,100.00

0215 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,190.00000 12,760.00 3,300.00000 13,200.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) MINTURN, INC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 114,200.00000 114,200.00 115,000.00000 115,000.00

0230 2508-0970000

CONTAINMENT

(1) LS 140,000.00000 140,000.00 140,000.00000 140,000.00

0240 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00

0250 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 80,000.00000 80,000.00 80,000.00000 80,000.00

0260 2510-6745850

REMOVAL OF PAVEMENT

450.000 SY 18.70000 8,415.00 65.00000 29,250.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.750 STA 203.50000 3,205.13 200.00000 3,150.00

0280 2528-2518000

SAFETY CLOSURE

2.000 EACH 192.50000 385.00 190.00000 380.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) MINTURN, INC.

0001 ITEMS FOR REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 3,190.00000 3,190.00 5,500.00000 5,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 190,000.00000 190,000.00 155,000.00000 155,000.00

0310 2599-9999005

('EACH' ITEM) PIER ANCHOR REPAIR

4.000 EACH 2,600.00000 10,400.00 5,000.00000 20,000.00

0320 2599-9999008

('POUNDS' ITEM) STRUCTURAL STEEL,
REPLACE SHEAR STUDS

60.000 LB 75.00000 4,500.00 80.00000 4,800.00

$1,475,497.32 $1,556,866.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,556,866.10$1,475,497.32

$1,475,497.32

Contract Item Totals

$1,556,866.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

December 19, 2023

07-C007-170 Primary County: BLACK HAWK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C009(93)--60-09 BRIDGE REPLACEMENT - PPCB

BREMER

Route: C50

On C50, Over CRANE CREEK, S21 T91N R12W

Prj Awd Amt: $1,217,493.20

Project: WorkType:

County:

Location:

BROS-C009(94)--8J-09 BRIDGE REPLACEMENT - CCS

BREMER

Route: 270TH STREET

On 270th Street, Over Crane Creek,

Prj Awd Amt: $614,061.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 220 Working Days

09-C009-093

December 19, 2023 10:00 A.M.

BREMERCall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $1,831,554.85 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $2,158,958.74 117.88%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,476,005.10 135.19%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $2,547,813.40 139.11%
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Contract ID:

Letting Date:

Start Date: 06/03/24 220 Working Days

09-C009-093

December 19, 2023 10:00 A.M.

BREMERCall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C009(93)--60-09

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,150.000 CY 4.50000 9,675.00 6.50000 13,975.00 12.00000 25,800.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 23,000.00000 23,000.00 80,000.00000 80,000.00 75,000.00000 75,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

137.000 CY 25.00000 3,425.00 18.25000 2,500.25 50.00000 6,850.00

0040 2402-2721000

EXCAVATION, CLASS 21

199.000 CY 370.00000 73,630.00 20.85000 4,149.15 485.00000 96,515.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

346.400 CY 669.00000 231,741.60 980.00000 339,472.00 875.00000 303,100.00

0060 2404-7775000

REINFORCING STEEL

14,788.000 LB 1.00000 14,788.00 1.22000 18,041.36 1.50000 22,182.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,848.000 LB 1.25000 77,310.00 1.25000 77,310.00 1.40000 86,587.20
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C009(93)--60-09

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0551255

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B55

10.000 EACH 11,000.00000 110,000.00 11,000.00000 110,000.00 15,000.00000 150,000.00

0090 2407-0551263

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B63

5.000 EACH 14,000.00000 70,000.00 14,200.00000 71,000.00 17,500.00000 87,500.00

0100 2408-7800000

STRUCTURAL STEEL

4,045.000 LB 4.00000 16,180.00 4.00000 16,180.00 5.50000 22,247.50

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

386.700 LF 85.00000 32,869.50 66.00000 25,522.20 110.00000 42,537.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,640.000 LF 55.00000 145,200.00 51.00000 134,640.00 58.00000 153,120.00

0130 2501-6335010

PREBORED HOLES

120.000 LF 55.00000 6,600.00 59.00000 7,080.00 45.00000 5,400.00

0140 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 3.75000 3,750.00 3.00000 3,000.00 4.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C009(93)--60-09

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

675.000 TON 39.00000 26,325.00 30.00000 20,250.00 40.00000 27,000.00

0160 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 87,000.00000 87,000.00 125,000.00000 125,000.00

0170 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 7,885.00000 7,885.00 10,000.00000 10,000.00 3,000.00000 3,000.00

$1,235,838.70$932,379.10 $1,020,119.96Section Totals:
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 4,000.00000 1,200.00 26,000.00000 7,800.00 24,000.00000 7,200.00

0190 2102-2625000

EMBANKMENT-IN-PLACE

2,332.000 CY 14.00000 32,648.00 26.00000 60,632.00 25.00000 58,300.00

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

870.000 CY 5.00000 4,350.00 6.50000 5,655.00 12.00000 10,440.00

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,550.000 CY 7.00000 10,850.00 10.00000 15,500.00 12.00000 18,600.00

0220 2115-0100000

MODIFIED SUBBASE

375.000 CY 34.00000 12,750.00 42.00000 15,750.00 48.00000 18,000.00

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

405.000 TON 23.00000 9,315.00 21.00000 8,505.00 30.00000 12,150.00

0240 2301-0690210

BRIDGE APPROACH, TWO LANE

388.000 SY 205.00000 79,540.00 211.85000 82,197.80 190.00000 73,720.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0250 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,236.100 SY 51.00000 63,041.10 87.00000 107,540.70 90.00000 111,249.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 11.00000 2,860.00 10.95000 2,847.00 15.00000 3,900.00

0270 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,800.00000 11,200.00 2,800.00000 11,200.00 2,800.00000 11,200.00

0280 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0290 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,875.00000 11,500.00 2,875.00000 11,500.00 2,875.00000 11,500.00

0300 2510-6745850

REMOVAL OF PAVEMENT

1,703.800 SY 12.00000 20,445.60 7.65000 13,034.07 14.00000 23,853.20
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 13,000.00000 13,000.00 6,500.00000 6,500.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.560 STA 215.00000 3,990.40 150.00000 2,784.00 200.00000 3,712.00

0330 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 250.00000 500.00 200.00000 400.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 6,100.00000 6,100.00 7,500.00000 7,500.00

0350 2601-2634100

MULCHING

3.400 ACRE 610.00000 2,074.00 610.00000 2,074.00 800.00000 2,720.00

0360 2601-2636018

WETLAND GRASS SEEDING

0.200 ACRE 3,000.00000 600.00 3,000.00000 600.00 4,000.00000 800.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,200.00000 1,800.00 1,200.00000 1,800.00 1,300.00000 1,950.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0380 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 350.00000 595.00 350.00000 595.00 250.00000 425.00

0390 2602-0000020

SILT FENCE

860.000 LF 2.00000 1,720.00 2.00000 1,720.00 2.00000 1,720.00

0400 2602-0000030

SILT FENCE FOR DITCH CHECKS

220.000 LF 3.00000 660.00 3.00000 660.00 2.00000 440.00

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,080.000 LF 0.50000 540.00 0.50000 540.00 0.10000 108.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 3.50000 1,435.00 3.50000 1,435.00 3.00000 1,230.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$390,617.20$285,114.10 $376,969.57Section Totals:
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0450 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 4,500.00000 1,800.00 26,000.00000 10,400.00 15,000.00000 6,000.00

0460 2102-2625000

EMBANKMENT-IN-PLACE

369.000 CY 14.00000 5,166.00 26.00000 9,594.00 25.00000 9,225.00

0470 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,740.000 CY 5.10000 8,874.00 6.25000 10,875.00 12.00000 20,880.00

0480 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,675.000 CY 5.20000 8,710.00 6.25000 10,468.75 12.00000 20,100.00

0490 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,100.000 CY 7.00000 7,700.00 10.00000 11,000.00 14.00000 15,400.00

0500 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

225.000 TON 23.00000 5,175.00 21.00000 4,725.00 30.00000 6,750.00

0510 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 14,000.00000 14,000.00 55,000.00000 55,000.00 50,000.00000 50,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0520 2402-2720000

EXCAVATION, CLASS 20

116.000 CY 30.00000 3,480.00 21.60000 2,505.60 300.00000 34,800.00

0530 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

304.100 CY 669.00000 203,442.90 800.00000 243,280.00 895.00000 272,169.50

0540 2404-7775000

REINFORCING STEEL

71,328.000 LB 1.00000 71,328.00 1.20000 85,593.60 1.25000 89,160.00

0550 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.200 LF 85.00000 25,687.00 69.62000 21,039.16 100.00000 30,220.00

0560 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 45.00000 35,100.00 43.22000 33,711.60 48.00000 37,440.00

0570 2501-0201473

PILES, STEEL, HP 14 X 73

1,190.000 LF 68.00000 80,920.00 58.35000 69,436.50 68.00000 80,920.00

0580 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

210.000 LF 160.00000 33,600.00 103.84000 21,806.40 140.00000 29,400.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0590 2501-6335010

PREBORED HOLES

120.000 LF 55.00000 6,600.00 59.78000 7,173.60 45.00000 5,400.00

0600 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 20.00000 1,000.00 20.00000 1,000.00 20.00000 1,000.00

0610 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0620 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0630 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,450.00000 9,800.00 2,450.00000 9,800.00 2,450.00000 9,800.00

0640 2507-3250005

ENGINEERING FABRIC

925.000 SY 3.75000 3,468.75 3.00000 2,775.00 4.00000 3,700.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0650 2507-6800061

REVETMENT, CLASS E

625.000 TON 39.00000 24,375.00 30.00000 18,750.00 40.00000 25,000.00

0660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 4,000.00000 4,000.00

0670 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 250.00000 500.00 200.00000 400.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 6,100.00000 6,100.00 6,500.00000 6,500.00

0690 2533-4980005

MOBILIZATION

(1) LS 41,000.00000 41,000.00 100,000.00000 100,000.00 75,000.00000 75,000.00

0700 2601-2634100

MULCHING

2.800 ACRE 610.00000 1,708.00 610.00000 1,708.00 800.00000 2,240.00

0710 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 1,200.00000 1,680.00 1,200.00000 1,680.00 1,300.00000 1,820.00

Page 12 of 28

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 375.00000 525.00 375.00000 525.00 250.00000 350.00

0730 2602-0000020

SILT FENCE

175.000 LF 2.50000 437.50 2.50000 437.50 2.00000 350.00

0740 2602-0000030

SILT FENCE FOR DITCH CHECKS

132.000 LF 3.00000 396.00 3.00000 396.00 2.00000 264.00

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

307.000 LF 0.50000 153.50 0.50000 153.50 0.10000 30.70

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 3.50000 1,435.00 3.50000 1,435.00 3.00000 1,230.00

0770 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0780 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$849,549.20$614,061.65 $761,869.21Section Totals:

( ) indicates item is bid as Lump Sum

$2,158,958.74$1,831,554.85 $2,476,005.10

$1,831,554.85

Contract Item Totals

$2,158,958.74 2,476,005.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C009(93)--60-09

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,150.000 CY 8.00000 17,200.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 78,000.00000 78,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

137.000 CY 35.00000 4,795.00

0040 2402-2721000

EXCAVATION, CLASS 21

199.000 CY 330.00000 65,670.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

346.400 CY 970.00000 336,008.00

0060 2404-7775000

REINFORCING STEEL

14,788.000 LB 1.75000 25,879.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,848.000 LB 1.45000 89,679.60
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C009(93)--60-09

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0551255

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B55

10.000 EACH 15,750.00000 157,500.00

0090 2407-0551263

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B63

5.000 EACH 19,250.00000 96,250.00

0100 2408-7800000

STRUCTURAL STEEL

4,045.000 LB 5.50000 22,247.50

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

386.700 LF 140.00000 54,138.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,640.000 LF 76.50000 201,960.00

0130 2501-6335010

PREBORED HOLES

120.000 LF 72.75000 8,730.00

0140 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 4.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C009(93)--60-09

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

675.000 TON 39.00000 26,325.00

0160 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00

0170 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 8,000.00000 8,000.00

$1,311,382.10Section Totals:
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 9,500.00000 2,850.00

0190 2102-2625000

EMBANKMENT-IN-PLACE

2,332.000 CY 17.00000 39,644.00

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

870.000 CY 8.00000 6,960.00

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,550.000 CY 7.00000 10,850.00

0220 2115-0100000

MODIFIED SUBBASE

375.000 CY 49.00000 18,375.00

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

405.000 TON 23.00000 9,315.00

0240 2301-0690210

BRIDGE APPROACH, TWO LANE

388.000 SY 184.00000 71,392.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0250 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,236.100 SY 86.00000 106,304.60

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 9.07000 2,358.20

0270 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,800.00000 11,200.00

0280 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0290 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,875.00000 11,500.00

0300 2510-6745850

REMOVAL OF PAVEMENT

1,703.800 SY 14.00000 23,853.20
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.560 STA 150.00000 2,784.00

0330 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00

0350 2601-2634100

MULCHING

3.400 ACRE 610.00000 2,074.00

0360 2601-2636018

WETLAND GRASS SEEDING

0.200 ACRE 3,000.00000 600.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,200.00000 1,800.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMS - BRS-C009(93)--60-09SECTION: Cat Alt Set: Cat Alt Member:

0380 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 350.00000 595.00

0390 2602-0000020

SILT FENCE

860.000 LF 2.00000 1,720.00

0400 2602-0000030

SILT FENCE FOR DITCH CHECKS

220.000 LF 3.00000 660.00

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,080.000 LF 0.50000 540.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 3.50000 1,435.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

$340,410.00Section Totals:
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0450 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 8,900.00000 3,560.00

0460 2102-2625000

EMBANKMENT-IN-PLACE

369.000 CY 20.00000 7,380.00

0470 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,740.000 CY 7.00000 12,180.00

0480 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,675.000 CY 7.00000 11,725.00

0490 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,100.000 CY 8.00000 8,800.00

0500 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

225.000 TON 24.00000 5,400.00

0510 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 56,500.00000 56,500.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0520 2402-2720000

EXCAVATION, CLASS 20

116.000 CY 35.00000 4,060.00

0530 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

304.100 CY 755.00000 229,595.50

0540 2404-7775000

REINFORCING STEEL

71,328.000 LB 1.35000 96,292.80

0550 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.200 LF 140.00000 42,308.00

0560 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 66.00000 51,480.00

0570 2501-0201473

PILES, STEEL, HP 14 X 73

1,190.000 LF 95.00000 113,050.00

0580 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

210.000 LF 400.00000 84,000.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2023

09-C009-093 Primary County: BREMER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0590 2501-6335010

PREBORED HOLES

120.000 LF 74.00000 8,880.00

0600 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 20.00000 1,000.00

0610 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,800.00000 7,200.00

0620 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00

0630 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,450.00000 9,800.00

0640 2507-3250005

ENGINEERING FABRIC

925.000 SY 4.00000 3,700.00

0650 2507-6800061

REVETMENT, CLASS E

625.000 TON 39.00000 24,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0670 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00

0690 2533-4980005

MOBILIZATION

(1) LS 97,500.00000 97,500.00

0700 2601-2634100

MULCHING

2.800 ACRE 610.00000 1,708.00

0710 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 1,200.00000 1,680.00

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 375.00000 525.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 - ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C009(94)--8J-09

SECTION: Cat Alt Set: Cat Alt Member:

0730 2602-0000020

SILT FENCE

175.000 LF 2.50000 437.50

0740 2602-0000030

SILT FENCE FOR DITCH CHECKS

132.000 LF 3.00000 396.00

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

307.000 LF 0.50000 153.50

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

410.000 LF 3.50000 1,435.00

0770 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0780 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$896,021.30Section Totals:

$2,547,813.40Contract Item Totals
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( ) indicates item is bid as Lump Sum

$2,547,813.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-003-2(73)--39-11 BRIDGE DECK OVERLAY

BUENA VISTA

Route: IOWA 3

Maple Creek 0.2 mi W of Co Rd M27

Prj Awd Amt: $609,670.83

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/24 75 Working Days

11-0032-073

December 19, 2023 10:00 A.M.

BUENA VISTACall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $609,670.83 100.00%

2 CR120 CRAMER AND ASSOC., INC. $619,105.35 101.55%

3 CH320 CHRISTENSEN BROS., INC. $625,709.25 102.63%

4 BO413 BOULDER CONTRACTING, LLC. $675,843.67 110.85%

5 CU081 CUNNINGHAM-REIS, LLC $705,745.37 115.76%
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Contract ID:

Letting Date:

Start Date: 07/01/24 75 Working Days

11-0032-073

December 19, 2023 10:00 A.M.

BUENA VISTACall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0124; FOR A 125'-0 x 28'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

95.000 SY 355.00000 33,725.00 385.00000 36,575.00 400.00000 38,000.00

0020 2413-0698075

DECK REPAIR, CLASS B

10.000 SY 1,500.00000 15,000.00 770.00000 7,700.00 1,300.00000 13,000.00

0030 2426-6772016

CONCRETE REPAIR

26.700 SF 300.00000 8,010.00 350.00000 9,345.00 150.00000 4,005.00

0040 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 1,800.00000 14,400.00 1,000.00000 8,000.00 1,500.00000 12,000.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

394.600 SY 24.00000 9,470.40 37.00000 14,600.20 35.00000 13,811.00

0060 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 56,000.00000 56,000.00 61,000.00000 61,000.00

$141,816.00$152,605.40 $132,220.20Section Totals:
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Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Design No. 0124; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

394.600 SY

Section Totals:
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Letting Date:
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Tabulation of Construction and Material Bids

December 19, 2023

11-0032-073 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0003 Design No. 0124;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 5,000.00000 5,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0090 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Class HPC-O PCC)

394.600 SY 200.00000 78,920.00 210.00000 82,866.00 180.00000 71,028.00

$72,528.00$83,920.00 $83,866.00Section Totals:
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December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

287.900 TON 45.00000 12,955.50 60.00000 17,274.00 55.00000 15,834.50

0110 2102-2625000

EMBANKMENT-IN-PLACE

518.000 CY 50.00000 25,900.00 38.00000 19,684.00 55.00000 28,490.00

0120 2102-2713090

EXCAVATION, CLASS 13, WASTE

239.600 CY 40.00000 9,584.00 60.00000 14,376.00 55.00000 13,178.00

0130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

122.900 CY 60.00000 7,374.00 90.00000 11,061.00 55.00000 6,759.50

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.700 STA 750.00000 5,775.00 750.00000 5,775.00 450.00000 3,465.00

0150 2304-0100000

DETOUR PAVEMENT

913.900 SY 95.00000 86,820.50 141.00000 128,859.90 155.00000 141,654.50

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

413.400 SY 18.00000 7,441.20 12.50000 5,167.50 15.00000 6,201.00
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Letting Date:
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Tabulation of Construction and Material Bids

December 19, 2023

11-0032-073 Primary County: BUENA VISTA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

554.000 LF 20.00000 11,080.00 10.00000 5,540.00 5.00000 2,770.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

450.000 LF 33.00000 14,850.00 30.00000 13,500.00 30.00000 13,500.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,543.00000 14,172.00 3,221.00000 12,884.00 3,250.00000 13,000.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00 300.00000 1,200.00 300.00000 1,200.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,543.00000 14,172.00 3,221.00000 12,884.00 3,250.00000 13,000.00

0220 2510-6745850

REMOVAL OF PAVEMENT

633.100 SY 35.00000 22,158.50 40.00000 25,324.00 20.00000 12,662.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

68.380 STA 88.00000 6,017.44 80.00000 5,470.40 80.00000 5,470.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 154.00000 770.00 140.00000 700.00 140.00000 700.00

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

66.790 STA 71.50000 4,775.49 65.00000 4,341.35 65.00000 4,341.35

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 15.40000 17,710.00 14.00000 16,100.00 14.00000 16,100.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 16,500.00000 16,500.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 9,790.00000 9,790.00 8,900.00000 8,900.00 8,900.00000 8,900.00

0290 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00 575.00000 34,500.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

77.800 SY 245.00000 19,061.00 250.00000 19,450.00 375.00000 29,175.00
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December 19, 2023

11-0032-073 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,200.00000 2,400.00 850.00000 1,700.00 250.00000 500.00

0320 2529-8174020

SUBBASE PATCH WITH EF JOINT

77.800 SY 60.00000 4,668.00 40.00000 3,112.00 60.00000 4,668.00

0330 2529-8174050

PATCH SUBDRAIN

1.000 EACH 800.00000 800.00 480.00000 480.00 1,000.00000 1,000.00

0340 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,300.00000 2,600.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

8.040 STA 440.00000 3,537.60 400.00000 3,216.00 400.00000 3,216.00

0360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

8.800 GAL 1.50000 13.20 150.00000 1,320.00 100.00000 880.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,600.000 LF 6.00000 9,600.00 5.00000 8,000.00 5.00000 8,000.00

0390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,600.000 LF 1.50000 2,400.00 0.75000 1,200.00 0.75000 1,200.00

$411,365.25$373,145.43 $403,019.15Section Totals:

( ) indicates item is bid as Lump Sum

$619,105.35$609,670.83 $625,709.25

$609,670.83

Contract Item Totals

$619,105.35 625,709.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0001 Design No. 0124; FOR A 125'-0 x 28'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

95.000 SY 470.00000 44,650.00 350.00000 33,250.00

0020 2413-0698075

DECK REPAIR, CLASS B

10.000 SY 1,750.00000 17,500.00 1,700.00000 17,000.00

0030 2426-6772016

CONCRETE REPAIR

26.700 SF 428.00000 11,427.60 200.00000 5,340.00

0040 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 1,500.00000 12,000.00 1,200.00000 9,600.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

394.600 SY 47.00000 18,546.20 45.00000 17,757.00

0060 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 79,000.00000 79,000.00

$169,123.80 $161,947.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0002 Design No. 0124; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

394.600 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0003 Design No. 0124;  ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 7,500.00000 7,500.00 5,000.00000 5,000.00

0090 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Class HPC-O PCC)

394.600 SY 247.00000 97,466.20 200.00000 78,920.00

$104,966.20 $83,920.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

287.900 TON 45.00000 12,955.50 75.00000 21,592.50

0110 2102-2625000

EMBANKMENT-IN-PLACE

518.000 CY 35.00000 18,130.00 75.00000 38,850.00

0120 2102-2713090

EXCAVATION, CLASS 13, WASTE

239.600 CY 33.00000 7,906.80 75.00000 17,970.00

0130 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

122.900 CY 67.00000 8,234.30 75.00000 9,217.50

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.700 STA 679.00000 5,228.30 1,000.00000 7,700.00

0150 2304-0100000

DETOUR PAVEMENT

913.900 SY 144.00000 131,601.60 141.00000 128,859.90

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

413.400 SY 16.00000 6,614.40 30.80000 12,732.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

554.000 LF 14.00000 7,756.00 15.00000 8,310.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

450.000 LF 31.00000 13,950.00 30.00000 13,500.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,276.00000 13,104.00 3,221.00000 12,884.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 306.00000 1,224.00 300.00000 1,200.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,276.00000 13,104.00 3,221.00000 12,884.00

0220 2510-6745850

REMOVAL OF PAVEMENT

633.100 SY 40.00000 25,324.00 60.00000 37,986.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

68.380 STA 82.00000 5,607.16 80.00000 5,470.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 143.00000 715.00 140.00000 700.00

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

66.790 STA 67.00000 4,474.93 65.00000 4,341.35

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 15.00000 17,250.00 14.00000 16,100.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,500.00000 15,500.00 15,000.00000 15,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 9,100.00000 9,100.00 8,900.00000 8,900.00

0290 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

77.800 SY 221.00000 17,193.80 350.00000 27,230.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-073 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,725.00000 3,450.00 170.00000 340.00

0320 2529-8174020

SUBBASE PATCH WITH EF JOINT

77.800 SY 47.00000 3,656.60 55.00000 4,279.00

0330 2529-8174050

PATCH SUBDRAIN

1.000 EACH 1,821.00000 1,821.00 525.00000 525.00

0340 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,000.00000 2,000.00 755.00000 1,510.00

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

8.040 STA 407.00000 3,272.28 400.00000 3,216.00

0360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

8.800 GAL 350.00000 3,080.00 100.00000 880.00

0370 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,050.00000 4,200.00 1,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-073 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,600.000 LF 6.25000 10,000.00 5.00000 8,000.00

0390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,600.000 LF 0.50000 800.00 0.75000 1,200.00

$401,753.67 $459,878.37Section Totals:

( ) indicates item is bid as Lump Sum

$705,745.37$675,843.67

$675,843.67

Contract Item Totals

$705,745.37Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-073 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-003-2(74)--39-11 BRIDGE DECK OVERLAY

BUENA VISTA

Route: IOWA 3

Stream 1.2 mi W of US 71

Prj Awd Amt: $593,843.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/24 90 Working Days

11-0032-074

December 19, 2023 10:00 A.M.

BUENA VISTACall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $593,843.40 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $606,322.03 102.10%

3 CH320 CHRISTENSEN BROS., INC. $612,011.00 103.06%

4 BO413 BOULDER CONTRACTING, LLC. $671,528.34 113.08%

5 CU081 CUNNINGHAM-REIS, LLC $672,604.75 113.26%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/10/24 90 Working Days

11-0032-074

December 19, 2023 10:00 A.M.

BUENA VISTACall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0224; FOR A 100'-0 x 28'-0 FOR A CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

122.000 SY 385.00000 46,970.00 425.00000 51,850.00 400.00000 48,800.00

0020 2413-0698075

DECK REPAIR, CLASS B

10.000 SY 770.00000 7,700.00 1,600.00000 16,000.00 1,300.00000 13,000.00

0030 2426-6772016

CONCRETE REPAIR

50.500 SF 285.00000 14,392.50 220.00000 11,110.00 150.00000 7,575.00

0040 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 1,000.00000 8,000.00 2,000.00000 16,000.00 1,500.00000 12,000.00

0050 2507-3250005

ENGINEERING FABRIC

217.800 SY 2.00000 435.60 14.00000 3,049.20 4.00000 871.20

0060 2507-6799000

BANK SHAPING

(1) LS 3,000.00000 3,000.00 16,000.00000 16,000.00 28,000.00000 28,000.00

0070 2507-6800061

REVETMENT, CLASS E

145.200 TON 100.00000 14,520.00 150.00000 21,780.00 125.00000 18,150.00

Page 1 of 18

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0224; FOR A 100'-0 x 28'-0 FOR A CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

316.800 SY 45.00000 14,256.00 25.00000 7,920.00 35.00000 11,088.00

0090 2533-4980005

MOBILIZATION

(1) LS 57,000.00000 57,000.00 72,000.00000 72,000.00 60,000.00000 60,000.00

$199,484.20$166,274.10 $215,709.20Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0002 Design No. 0224; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0100 2413-0698066

DECK OVERLAY (CLASS O PCC)

316.800 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0003 Design No. 0224; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0110 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0120 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Class HPC-O PCC)

316.800 SY 255.00000 80,784.00 200.00000 63,360.00 200.00000 63,360.00

$64,860.00$81,784.00 $68,360.00Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2102-0425070

SPECIAL BACKFILL

253.200 TON 35.00000 8,862.00 50.00000 12,660.00 50.00000 12,660.00

0140 2102-2625000

EMBANKMENT-IN-PLACE

224.000 CY 20.00000 4,480.00 55.00000 12,320.00 55.00000 12,320.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

239.200 CY 60.00000 14,352.00 45.00000 10,764.00 55.00000 13,156.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

124.100 CY 90.00000 11,169.00 65.00000 8,066.50 55.00000 6,825.50

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.900 STA 730.00000 5,767.00 1,000.00000 7,900.00 450.00000 3,555.00

0180 2304-0100000

DETOUR PAVEMENT

923.000 SY 141.00000 130,143.00 95.00000 87,685.00 155.00000 143,065.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

280.100 SY 20.00000 5,602.00 28.00000 7,842.80 20.00000 5,602.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 4,500.00000 4,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

505.000 LF 12.00000 6,060.00 11.00000 5,555.00 5.00000 2,525.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

450.000 LF 30.00000 13,500.00 33.00000 14,850.00 30.00000 13,500.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,221.00000 12,884.00 3,543.00000 14,172.00 3,250.00000 13,000.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 330.00000 1,320.00 300.00000 1,200.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,221.00000 12,884.00 3,543.00000 14,172.00 3,250.00000 13,000.00

0260 2510-6745850

REMOVAL OF PAVEMENT

562.200 SY 40.00000 22,488.00 45.00000 25,299.00 20.00000 11,244.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

117.350 STA 50.00000 5,867.50 55.00000 6,454.25 50.00000 5,867.50

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 140.00000 700.00 154.00000 770.00 140.00000 700.00

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

116.070 STA 40.00000 4,642.80 44.00000 5,107.08 40.00000 4,642.80

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 14.00000 15,400.00 15.40000 16,940.00 14.00000 15,400.00

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 18,000.00000 18,000.00 19,800.00000 19,800.00 18,000.00000 18,000.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 8,900.00000 8,900.00 9,790.00000 9,790.00 8,900.00000 8,900.00

0330 2528-8445113

FLAGGERS

35.000 EACH 575.00000 20,125.00 575.00000 20,125.00 575.00000 20,125.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

8.060 STA 400.00000 3,224.00 440.00000 3,546.40 400.00000 3,224.00

0350 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

8.800 GAL 150.00000 1,320.00 1.00000 8.80 50.00000 440.00

0360 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,675.000 LF 5.00000 8,375.00 4.50000 7,537.50 5.00000 8,375.00

0380 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,675.000 LF 0.80000 1,340.00 0.10000 167.50 0.80000 1,340.00

$347,666.80$345,785.30 $322,252.83Section Totals:

( ) indicates item is bid as Lump Sum

$606,322.03$593,843.40 $612,011.00

$593,843.40

Contract Item Totals

$606,322.03 612,011.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0001 Design No. 0224; FOR A 100'-0 x 28'-0 FOR A CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

122.000 SY 505.00000 61,610.00 325.00000 39,650.00

0020 2413-0698075

DECK REPAIR, CLASS B

10.000 SY 1,525.00000 15,250.00 1,700.00000 17,000.00

0030 2426-6772016

CONCRETE REPAIR

50.500 SF 425.00000 21,462.50 225.00000 11,362.50

0040 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 1,500.00000 12,000.00 2,000.00000 16,000.00

0050 2507-3250005

ENGINEERING FABRIC

217.800 SY 5.00000 1,089.00 5.00000 1,089.00

0060 2507-6799000

BANK SHAPING

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00

0070 2507-6800061

REVETMENT, CLASS E

145.200 TON 86.00000 12,487.20 200.00000 29,040.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0001 Design No. 0224; FOR A 100'-0 x 28'-0 FOR A CONTINUOUS CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

316.800 SY 45.00000 14,256.00 65.00000 20,592.00

0090 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 72,000.00000 72,000.00

$218,154.70 $214,733.50Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0002 Design No. 0224; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0100 2413-0698066

DECK OVERLAY (CLASS O PCC)

316.800 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0003 Design No. 0224; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0110 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 7,500.00000 7,500.00 5,000.00000 5,000.00

0120 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Class HPC-O PCC)

316.800 SY 270.00000 85,536.00 200.00000 63,360.00

$93,036.00 $68,360.00Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2102-0425070

SPECIAL BACKFILL

253.200 TON 45.00000 11,394.00 55.00000 13,926.00

0140 2102-2625000

EMBANKMENT-IN-PLACE

224.000 CY 30.00000 6,720.00 65.00000 14,560.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

239.200 CY 34.00000 8,132.80 65.00000 15,548.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

124.100 CY 67.00000 8,314.70 75.00000 9,307.50

0170 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.900 STA 700.00000 5,530.00 1,000.00000 7,900.00

0180 2304-0100000

DETOUR PAVEMENT

923.000 SY 144.00000 132,912.00 141.00000 130,143.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

280.100 SY 27.50000 7,702.75 44.50000 12,464.45
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 4,600.00000 4,600.00 4,000.00000 4,000.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

505.000 LF 15.00000 7,575.00 15.00000 7,575.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

450.000 LF 31.00000 13,950.00 30.00000 13,500.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,280.00000 13,120.00 3,221.00000 12,884.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 306.00000 1,224.00 300.00000 1,200.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,280.00000 13,120.00 3,221.00000 12,884.00

0260 2510-6745850

REMOVAL OF PAVEMENT

562.200 SY 45.00000 25,299.00 75.00000 42,165.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

117.350 STA 51.00000 5,984.85 50.00000 5,867.50

0280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 145.00000 725.00 140.00000 700.00

0290 2527-9263180

PAVEMENT MARKINGS REMOVED

116.070 STA 41.00000 4,758.87 40.00000 4,642.80

0300 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 14.50000 15,950.00 14.00000 15,400.00

0310 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 18,500.00000 18,500.00 18,000.00000 18,000.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 9,100.00000 9,100.00 8,900.00000 8,900.00

0330 2528-8445113

FLAGGERS

35.000 EACH 575.00000 20,125.00 575.00000 20,125.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) CUNNINGHAM-REIS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

8.060 STA 407.00000 3,280.42 400.00000 3,224.00

0350 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

8.800 GAL 335.00000 2,948.00 100.00000 880.00

0360 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 2,100.00000 8,400.00 1,000.00000 4,000.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,675.000 LF 6.25000 10,468.75 5.00000 8,375.00

0380 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,675.000 LF 0.30000 502.50 0.80000 1,340.00

$360,337.64 $389,511.25Section Totals:

( ) indicates item is bid as Lump Sum

$672,604.75$671,528.34

$671,528.34

Contract Item Totals

$672,604.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2023

11-0032-074 Primary County: BUENA VISTA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-122-1(24)--39-17 BRIDGE REPLACEMENT - CCS

CERRO GORDO

Route: IOWA 122

Willow Creek 4.4 mi E of I-35 (EB)

Prj Awd Amt: $1,821,589.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/13/24 120 Working Days

17-1221-024

December 19, 2023 10:00 A.M.

CERRO GORDOCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,821,589.39 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,069,197.32 113.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/13/24 120 Working Days

17-1221-024

December 19, 2023 10:00 A.M.

CERRO GORDOCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0924; A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

382.000 CY 10.00000 3,820.00 15.00000 5,730.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

269.000 SY 400.00000 107,600.00 340.00000 91,460.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 225,000.00000 225,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

182.400 CY 50.00000 9,120.00 30.00000 5,472.00

0050 2402-2722000

EXCAVATION, CLASS 22

352.400 CY 300.00000 105,720.00 350.00000 123,340.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

427.400 CY 700.00000 299,180.00 1,050.00000 448,770.00

0070 2404-7775000

REINFORCING STEEL

15,433.000 LB 2.00000 30,866.00 1.44000 22,223.52

Page 1 of 9

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0924; A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

70,056.000 LB 1.70000 119,095.20 1.52000 106,485.12

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,724.000 LB 5.00000 13,620.00 4.25000 11,577.00

0100 2405-2705000

EXCAVATE AND DEWATER

(1) LS 125,000.00000 125,000.00 200,000.00000 200,000.00

0110 2408-7800000

STRUCTURAL STEEL

148.000 LB 21.00000 3,108.00 22.00000 3,256.00

0120 2414-6424110

CONCRETE BARRIER RAILING

222.000 LF 110.00000 24,420.00 100.00000 22,200.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

320.000 LF 35.00000 11,200.00 65.00000 20,800.00

0140 2501-6335010

PREBORED HOLES

43.000 LF 630.00000 27,090.00 775.00000 33,325.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0924; A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.000 SY 130.00000 1,690.00 120.00000 1,560.00

0160 2507-3250005

ENGINEERING FABRIC

598.000 SY 4.00000 2,392.00 3.50000 2,093.00

0170 2507-6800061

REVETMENT, CLASS E

602.000 TON 47.00000 28,294.00 52.00000 31,304.00

0180 2507-8029000

EROSION STONE

14.000 TON 70.00000 980.00 45.00000 630.00

0190 2533-4980005

MOBILIZATION

(1) LS 297,000.00000 297,000.00 175,000.00000 175,000.00

0200 2599-9999009

('LINEAR FEET' ITEM) Drilled-in Pile in Rock

180.000 LF 630.00000 113,400.00 870.00000 156,600.00

0210 2599-9999009

('LINEAR FEET' ITEM) Permanent Casing

107.000 LF 88.00000 9,416.00 110.00000 11,770.00

$1,433,011.20 $1,698,595.64Section Totals:
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 10,000.00000 6,000.00 650.00000 390.00

0230 2102-0425070

SPECIAL BACKFILL

134.200 TON 40.00000 5,368.00 36.00000 4,831.20

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

818.660 CY 14.00000 11,461.24 23.00000 18,829.18

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

526.000 CY 21.00000 11,046.00 25.00000 13,150.00

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 50.00000 500.00 50.00000 500.00

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

486.000 CY 14.00000 6,804.00 23.00000 11,178.00

0280 2121-7425010

GRANULAR SHOULDERS, TYPE A

27.700 TON 40.00000 1,108.00 36.00000 997.20
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

346.200 SY 110.00000 38,082.00 100.00000 34,620.00

0300 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.900 STA 1,000.00000 3,900.00 900.00000 3,510.00

0310 2301-0690205

BRIDGE APPROACH, BR-205

506.500 SY 225.50000 114,215.75 250.00000 126,625.00

0320 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,043.300 SY 14.00000 14,606.20 8.00000 8,346.40

0330 2502-6745952

REMOVAL OF SUBDRAIN

160.000 LF 12.00000 1,920.00 12.00000 1,920.00

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

60.000 LF 21.00000 1,260.00 20.00000 1,200.00

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 1,000.00000 2,000.00 650.00000 1,300.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 5,000.00000 20,000.00 2,200.00000 8,800.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

612.500 LF 10.00000 6,125.00 7.00000 4,287.50

0380 2505-4008300

STEEL BEAM GUARDRAIL

162.500 LF 35.00000 5,687.50 30.00000 4,875.00

0390 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 4,000.00000 12,000.00 3,400.00000 10,200.00

0400 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 400.00000 1,200.00 350.00000 1,050.00

0410 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 4,000.00000 12,000.00 3,500.00000 10,500.00

0420 2510-6745850

REMOVAL OF PAVEMENT

870.600 SY 21.00000 18,282.60 25.00000 21,765.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.360 STA 300.00000 3,108.00 300.00000 3,108.00

0440 2528-2518000

SAFETY CLOSURE

4.000 EACH 500.00000 2,000.00 200.00000 800.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 10,000.00000 10,000.00

0460 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 30,000.00000 30,000.00

$362,674.29 $332,782.48Section Totals:
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2507-3250005

ENGINEERING FABRIC

200.000 SY 4.00000 800.00 3.50000 700.00

0480 2507-6800061

REVETMENT, CLASS E

138.200 TON 52.00000 7,186.40 56.00000 7,739.20

0490 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

28.000 SQ 25.00000 700.00 20.00000 560.00

0500 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

5.600 MGAL 75.00000 420.00 75.00000 420.00

0510 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00

0520 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 20.00000 4,000.00 75.00000 15,000.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,205.000 LF 3.50000 4,217.50 3.50000 4,217.50

0540 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,205.000 LF 5.00000 6,025.00 6.00000 7,230.00

0550 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,410.000 LF 0.50000 1,205.00 0.25000 602.50

$25,903.90 $37,819.20Section Totals:

( ) indicates item is bid as Lump Sum

$2,069,197.32$1,821,589.39

$1,821,589.39

Contract Item Totals

$2,069,197.32Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2023

17-1221-024 Primary County: CERRO GORDO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-061-6(72)--39-23 BRIDGE DECK OVERLAY

CLINTON

Route: U.S. 61

US 30 and W 11th St at N Jct US 30 in De Witt (NB/SB)

Prj Awd Amt: $1,147,334.61

Project: WorkType:

County:

Location:

BRFN-030-9(185)--39-23 BRIDGE DECK OVERLAY

CLINTON

Route: U.S. 30

Ames Creek 3.5 mi E of E Jct US 61 (EB/WB)

Prj Awd Amt: $721,166.28

Project: WorkType:

County:

Location:

BRFN-030-9(191)--39-23 BRIDGE DECK OVERLAY

CLINTON

Route: U.S. 30

Silver Creek / UP RR 0.7 mi E of W Jct US 61in De Witt (EB/WB)

Prj Awd Amt: $1,271,234.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 55 Working Days

23-0309-191

December 19, 2023 10:00 A.M.

CLINTONCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $3,139,735.50 100.00%

2 CR120 CRAMER AND ASSOC., INC. $3,458,163.13 110.14%

3 HA760 HAWKEYE PAVING CORP. $3,482,709.75 110.92%

4 CU081 CUNNINGHAM-REIS, LLC $3,638,187.11 115.88%

5 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $4,278,385.60 136.27%
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Contract ID:

Letting Date:

Start Date: 07/08/24 55 Working Days

23-0309-191

December 19, 2023 10:00 A.M.

CLINTONCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0422; FOR A 155'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(185)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

141.300 SY 200.00000 28,260.00 385.00000 54,400.50 460.00000 64,998.00

0020 2426-6772016

CONCRETE REPAIR

8.800 SF 300.00000 2,640.00 350.00000 3,080.00 340.00000 2,992.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 550.00000 50,820.00 350.00000 32,340.00 310.00000 28,644.00

0040 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

706.500 SY 17.00000 12,010.50 20.00000 14,130.00 22.00000 15,543.00

0050 2533-4980005

MOBILIZATION

(1) LS 56,200.00000 56,200.00 40,000.00000 40,000.00 60,000.00000 60,000.00

$172,177.00$149,930.50 $143,950.50Section Totals:

Page 1 of 58

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0422; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (185

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

706.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0422; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN (185

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1.00000 1.00 250.00000 250.00 500.00000 500.00

0080 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-O PCC)

706.500 SY 117.00000 82,660.50 110.00000 77,715.00 80.00000 56,520.00

$57,020.00$82,661.50 $77,965.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0004 Design No. 0522; FOR A 155'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(185)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-0698074

DECK REPAIR, CLASS A

141.300 SY 200.00000 28,260.00 385.00000 54,400.50 460.00000 64,998.00

0100 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 550.00000 50,820.00 350.00000 32,340.00 310.00000 28,644.00

0110 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

706.500 SY 17.00000 12,010.50 20.00000 14,130.00 22.00000 15,543.00

0120 2533-4980005

MOBILIZATION

(1) LS 56,200.00000 56,200.00 35,000.00000 35,000.00 60,000.00000 60,000.00

$169,185.00$147,290.50 $135,870.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0005 DESIGN NO. 0522; ALTERNATE ‘BB’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN (185

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

706.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0006 DESIGN NO. 0522; ALTERNATE ‘BB’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN (185

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0140 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1.00000 1.00 250.00000 250.00 500.00000 500.00

0150 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-O PCC)

706.500 SY 110.00000 77,715.00 110.00000 77,715.00 80.00000 56,520.00

$57,020.00$77,716.00 $77,965.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMS - BRFN-030-9(185)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0160 2301-0690203

BRIDGE APPROACH, BR-203

566.800 SY 280.00000 158,704.00 340.00000 192,712.00 350.00000 198,380.00

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,629.400 SY 8.00000 13,035.20 6.50000 10,591.10 5.00000 8,147.00

0180 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

150.000 LF 50.00000 7,500.00 20.00000 3,000.00 30.00000 4,500.00

0190 2510-6745850

REMOVAL OF PAVEMENT

522.100 SY 30.00000 15,663.00 35.00000 18,273.50 25.00000 13,052.50

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

132.530 STA 66.00000 8,746.98 60.00000 7,951.80 60.00000 7,951.80

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 110.00000 1,760.00 100.00000 1,600.00 100.00000 1,600.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

118.100 STA 66.00000 7,794.60 60.00000 7,086.00 60.00000 7,086.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMS - BRFN-030-9(185)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 110.00000 1,760.00 100.00000 1,600.00 100.00000 1,600.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,650.000 LF 13.00000 21,450.00 12.00000 19,800.00 12.00000 19,800.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 17,900.00000 17,900.00 20,000.00000 20,000.00

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0270 2602-0000020

SILT FENCE

680.000 LF 3.50000 2,380.00 3.00000 2,040.00 2.00000 1,360.00

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

680.000 LF 0.50000 340.00 0.20000 136.00 0.10000 68.00

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

68.000 LF 0.50000 34.00 0.20000 13.60 0.50000 34.00

$287,579.30$263,567.78 $286,704.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0008 DESIGN NO. 0124; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0300 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 55,000.00000 55,000.00 52,000.00000 52,000.00 50,000.00000 50,000.00

0310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

18.100 CY 3,500.00000 63,350.00 4,800.00000 86,880.00 2,800.00000 50,680.00

0320 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,047.000 LB 4.00000 4,188.00 2.50000 2,617.50 3.00000 3,141.00

0330 2413-0698074

DECK REPAIR, CLASS A

370.000 SY 350.00000 129,500.00 385.00000 142,450.00 460.00000 170,200.00

0340 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

130.000 LF 350.00000 45,500.00 250.00000 32,500.00 360.00000 46,800.00

0350 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

130.000 LF 50.00000 6,500.00 75.00000 9,750.00 60.00000 7,800.00

0360 2426-6772013

REPAIR BEAM ENDS

6.000 EACH 1,750.00000 10,500.00 5,200.00000 31,200.00 3,000.00000 18,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0008 DESIGN NO. 0124; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0370 2426-6772016

CONCRETE REPAIR

113.000 SF 250.00000 28,250.00 220.00000 24,860.00 340.00000 38,420.00

0380 2507-3250005

ENGINEERING FABRIC

425.200 SY 5.00000 2,126.00 2.00000 850.40 6.00000 2,551.20

0390 2507-6799000

BANK SHAPING

(1) LS 10,000.00000 10,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0400 2507-8029000

EROSION STONE

206.500 TON 60.00000 12,390.00 65.00000 13,422.50 74.00000 15,281.00

0410 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,848.900 SY 8.50000 15,715.65 20.00000 36,978.00 14.00000 25,884.60

0420 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 88,000.00000 88,000.00 60,000.00000 60,000.00

0430 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 12,000.00000 12,000.00 3,000.00000 3,000.00 20,000.00000 20,000.00

$518,757.80$430,019.65 $527,508.40Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0009 DESIGN NO. 0124; ALTERNATE ‘CC’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN (191

SECTION: Cat Alt Set: CC 1Cat Alt Member:

0440 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,848.900 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0010 DESIGN NO. 0124; ALTERNATE ‘CC’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN (191

SECTION: Cat Alt Set: CC 2Cat Alt Member:

0450 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1.00000 1.00 250.00000 250.00 500.00000 500.00

0460 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Reinforced Class HPC-O)

1,848.900 SY 85.00000 157,156.50 80.00000 147,912.00 73.00000 134,969.70

$135,469.70$157,157.50 $148,162.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0011 DESIGN NO. 0224; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0470 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 35,000.00000 35,000.00 30,000.00000 30,000.00

0480 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

12.000 CY 3,750.00000 45,000.00 4,800.00000 57,600.00 2,800.00000 33,600.00

0490 2404-7775005

REINFORCING STEEL, EPOXY COATED

785.000 LB 3.00000 2,355.00 2.50000 1,962.50 3.00000 2,355.00

0500 2413-0698074

DECK REPAIR, CLASS A

370.000 SY 350.00000 129,500.00 285.00000 105,450.00 460.00000 170,200.00

0510 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

86.000 LF 350.00000 30,100.00 270.00000 23,220.00 360.00000 30,960.00

0520 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

86.000 LF 50.00000 4,300.00 75.00000 6,450.00 60.00000 5,160.00

0530 2426-6772013

REPAIR BEAM ENDS

9.000 EACH 1,750.00000 15,750.00 5,200.00000 46,800.00 3,000.00000 27,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0011 DESIGN NO. 0224; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0540 2426-6772016

CONCRETE REPAIR

127.000 SF 300.00000 38,100.00 200.00000 25,400.00 360.00000 45,720.00

0550 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,848.900 SY 8.50000 15,715.65 20.00000 36,978.00 14.00000 25,884.60

0560 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 92,000.00000 92,000.00 60,000.00000 60,000.00

0570 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 12,000.00000 12,000.00 3,000.00000 3,000.00 20,000.00000 20,000.00

$450,879.60$372,820.65 $433,860.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0012 DESIGN NO. 0224; ALTERNATE ‘DD’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘DD’ OPTION 1 IS CHOSEN (191

SECTION: Cat Alt Set: DD 1Cat Alt Member:

0580 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,848.900 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0013 DESIGN NO. 0224; ALTERNATE ‘DD’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘DD’ OPTION 2 IS CHOSEN (191

SECTION: Cat Alt Set: DD 2Cat Alt Member:

0590 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1.00000 1.00 250.00000 250.00 500.00000 500.00

0600 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Reinforced Class HPC-O)

1,848.900 SY 85.00000 157,156.50 80.00000 147,912.00 73.00000 134,969.70

$135,469.70$157,157.50 $148,162.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0014 ROADWAY ITEMS - BRFN-030-9(191)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0610 2102-0425070

SPECIAL BACKFILL

30.500 TON 66.00000 2,013.00 60.00000 1,830.00 68.00000 2,074.00

0620 2102-2713090

EXCAVATION, CLASS 13, WASTE

15.300 CY 105.00000 1,606.50 95.00000 1,453.50 40.00000 612.00

0630 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

92.100 SY 90.00000 8,289.00 82.00000 7,552.20 115.00000 10,591.50

0640 2214-5145150

PAVEMENT SCARIFICATION

449.000 SY 44.00000 19,756.00 39.00000 17,511.00 30.00000 13,470.00

0650 2303-1043754

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 3/4 IN. MIX, FRICTION L-4

52.196 TON 176.00000 9,186.50 160.00000 8,351.36 200.00000 10,439.20

0660 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.132 TON 935.00000 2,928.42 850.00000 2,662.20 3,300.00000 10,335.60

0670 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

3,461.600 SY 5.00000 17,308.00 3.70000 12,807.92 6.00000 20,769.60
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0014 ROADWAY ITEMS - BRFN-030-9(191)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0680 2510-6745850

REMOVAL OF PAVEMENT

92.100 SY 27.50000 2,532.75 25.00000 2,302.50 40.00000 3,684.00

0690 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

137.510 STA 66.00000 9,075.66 60.00000 8,250.60 60.00000 8,250.60

0700 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

88.800 STA 135.00000 11,988.00 125.00000 11,100.00 125.00000 11,100.00

0710 2527-9263146

PAINTED SYMBOLS AND LEGENDS, Waterborne
or Solvent-Based

16.000 EACH 110.00000 1,760.00 100.00000 1,600.00 100.00000 1,600.00

0720 2527-9263180

PAVEMENT MARKINGS REMOVED

120.380 STA 66.00000 7,945.08 60.00000 7,222.80 60.00000 7,222.80

0730 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 110.00000 1,760.00 100.00000 1,600.00 100.00000 1,600.00

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,125.000 LF 13.00000 27,625.00 12.00000 25,500.00 12.00000 25,500.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0014 ROADWAY ITEMS - BRFN-030-9(191)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8445110

TRAFFIC CONTROL

(1) LS 21,000.00000 21,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0760 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

17.170 STA 220.00000 3,777.40 200.00000 3,434.00 200.00000 3,434.00

0770 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

18.800 GAL 60.00000 1,128.00 55.00000 1,034.00 100.00000 1,880.00

0780 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$156,563.30$154,079.31 $138,212.08Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0015 DESIGN NO. 0622; FOR A 253'-8 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-061-6(72)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0790 2413-0698074

DECK REPAIR, CLASS A

328.700 SY 250.00000 82,175.00 385.00000 126,549.50 460.00000 151,202.00

0800 2413-0698075

DECK REPAIR, CLASS B

7.000 SY 1,200.00000 8,400.00 1,000.00000 7,000.00 2,500.00000 17,500.00

0810 2426-6772016

CONCRETE REPAIR

29.300 SF 250.00000 7,325.00 220.00000 6,446.00 340.00000 9,962.00

0820 2499-0800000

PAVING NOTCH REPLACEMENT

116.000 LF 350.00000 40,600.00 350.00000 40,600.00 300.00000 34,800.00

0830 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 32,000.00000 32,000.00 33,000.00000 33,000.00 30,000.00000 30,000.00

0840 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,643.500 SY 9.00000 14,791.50 20.00000 32,870.00 15.00000 24,652.50

0850 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 71,000.00000 71,000.00 60,000.00000 60,000.00

$328,116.50$225,291.50 $317,465.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0016 DESIGN NO. 0622; ALTERNATE ‘EE’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘EE’ OPTION 1 IS CHOSEN (72

SECTION: Cat Alt Set: EE 1Cat Alt Member:

0860 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,643.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0017 DESIGN NO. 0622; ALTERNATE ‘EE’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘EE’ OPTION 2 IS CHOSEN (72

SECTION: Cat Alt Set: EE 2Cat Alt Member:

0870 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1.00000 1.00 250.00000 250.00 500.00000 500.00

0880 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-0 PCC)

1,643.500 SY 90.00000 147,915.00 75.00000 123,262.50 80.00000 131,480.00

$131,980.00$147,916.00 $123,512.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0018 DESIGN NO. 0722; FOR A 253'-8 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-061-6(72)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0890 2413-0698074

DECK REPAIR, CLASS A

328.700 SY 250.00000 82,175.00 385.00000 126,549.50 460.00000 151,202.00

0900 2413-0698075

DECK REPAIR, CLASS B

10.000 SY 1,200.00000 12,000.00 1,000.00000 10,000.00 2,500.00000 25,000.00

0910 2426-6772016

CONCRETE REPAIR

16.100 SF 250.00000 4,025.00 300.00000 4,830.00 340.00000 5,474.00

0920 2499-0800000

PAVING NOTCH REPLACEMENT

116.000 LF 350.00000 40,600.00 350.00000 40,600.00 310.00000 35,960.00

0930 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 32,000.00000 32,000.00 33,000.00000 33,000.00 30,000.00000 30,000.00

0940 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,643.500 SY 9.00000 14,791.50 20.00000 32,870.00 10.00000 16,435.00

0950 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 66,000.00000 66,000.00 45,000.00000 45,000.00

$309,071.00$210,591.50 $313,849.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0019 DESIGN NO. 0722; ALTERNATE ‘FF’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘FF’ OPTION 1 IS CHOSEN (72

SECTION: Cat Alt Set: FF 1Cat Alt Member:

0960 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,643.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0020 DESIGN NO. 0722; ALTERNATE ‘FF’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘FF’ OPTION 2 IS CHOSEN (72

SECTION: Cat Alt Set: FF 2Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1.00000 1.00 250.00000 250.00 500.00000 500.00

0980 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-0 PCC)

1,643.500 SY 90.00000 147,915.00 75.00000 123,262.50 80.00000 131,480.00

$131,980.00$147,916.00 $123,512.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0990 2102-0425070

SPECIAL BACKFILL

41.550 TON 60.00000 2,493.00 58.00000 2,409.90 68.00000 2,825.40

1000 2102-2713090

EXCAVATION, CLASS 13, WASTE

52.800 CY 40.00000 2,112.00 36.00000 1,900.80 40.00000 2,112.00

1010 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

123.500 SY 90.00000 11,115.00 83.00000 10,250.50 115.00000 14,202.50

1020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.400 STA 600.00000 240.00 1,800.00000 720.00 500.00000 200.00

1030 2301-0690203

BRIDGE APPROACH, BR-203

543.600 SY 275.00000 149,490.00 400.00000 217,440.00 340.00000 184,824.00

1040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

3,512.500 SY 5.00000 17,562.50 3.70000 12,996.25 6.00000 21,075.00

1050 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 6,500.00000 26,000.00 3,400.00000 13,600.00 10,000.00000 40,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

1060 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

150.000 LF 50.00000 7,500.00 20.00000 3,000.00 30.00000 4,500.00

1070 2510-6745850

REMOVAL OF PAVEMENT

622.900 SY 30.00000 18,687.00 30.00000 18,687.00 25.00000 15,572.50

1080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 400.00000 800.00 350.00000 700.00 350.00000 700.00

1090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

200.230 STA 66.00000 13,215.18 60.00000 12,013.80 60.00000 12,013.80

1100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

61.840 STA 100.00000 6,184.00 90.00000 5,565.60 90.00000 5,565.60

1110 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

18.000 EACH 110.00000 1,980.00 100.00000 1,800.00 100.00000 1,800.00

1120 2527-9263180

PAVEMENT MARKINGS REMOVED

189.730 STA 66.00000 12,522.18 60.00000 11,383.80 60.00000 11,383.80
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

1130 2527-9263190

SYMBOLS AND LEGENDS REMOVED

18.000 EACH 110.00000 1,980.00 100.00000 1,800.00 100.00000 1,800.00

1140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,200.000 LF 13.00000 28,600.00 12.00000 26,400.00 12.00000 26,400.00

1150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 40,000.00000 40,000.00 55,000.00000 55,000.00 40,000.00000 40,000.00

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 48,500.00000 48,500.00 40,000.00000 40,000.00

1170 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

360.000 CDAY 35.00000 12,600.00 30.00000 10,800.00 30.00000 10,800.00

1180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,000.00000 4,000.00 1,000.00000 4,000.00

1190 2602-0000020

SILT FENCE

775.000 LF 3.50000 2,712.50 3.00000 2,325.00 2.00000 1,550.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

775.000 LF 0.50000 387.50 0.20000 155.00 0.10000 77.50

1210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

77.500 LF 0.50000 38.75 0.20000 15.50 0.50000 38.75

$441,440.85$415,619.61 $461,463.15Section Totals:

( ) indicates item is bid as Lump Sum

$3,458,163.13$3,139,735.50 $3,482,709.75

$3,139,735.50

Contract Item Totals

$3,458,163.13 3,482,709.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 DESIGN NO. 0422; FOR A 155'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(185)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

141.300 SY 350.00000 49,455.00 400.00000 56,520.00

0020 2426-6772016

CONCRETE REPAIR

8.800 SF 300.00000 2,640.00 645.00000 5,676.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 350.00000 32,340.00 650.00000 60,060.00

0040 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

706.500 SY 35.00000 24,727.50 35.00000 24,727.50

0050 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 75,000.00000 75,000.00

$184,162.50 $221,983.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 DESIGN NO. 0422; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (185

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

706.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 DESIGN NO. 0422; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN (185

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

0080 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-O PCC)

706.500 SY 115.00000 81,247.50 130.00000 91,845.00

$82,247.50 $94,345.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Design No. 0522; FOR A 155'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(185)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-0698074

DECK REPAIR, CLASS A

141.300 SY 350.00000 49,455.00 400.00000 56,520.00

0100 2499-0800000

PAVING NOTCH REPLACEMENT

92.400 LF 350.00000 32,340.00 650.00000 60,060.00

0110 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

706.500 SY 35.00000 24,727.50 35.00000 24,727.50

0120 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 75,000.00000 75,000.00

$181,522.50 $216,307.50Section Totals:
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0005 DESIGN NO. 0522; ALTERNATE ‘BB’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN (185

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

706.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0006 DESIGN NO. 0522; ALTERNATE ‘BB’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN (185

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0140 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

0150 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-O PCC)

706.500 SY 115.00000 81,247.50 130.00000 91,845.00

$82,247.50 $94,345.00Section Totals:
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0007 ROADWAY ITEMS - BRFN-030-9(185)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0160 2301-0690203

BRIDGE APPROACH, BR-203

566.800 SY 325.00000 184,210.00 435.00000 246,558.00

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,629.400 SY 8.25000 13,442.55 8.50000 13,849.90

0180 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

150.000 LF 35.00000 5,250.00 39.00000 5,850.00

0190 2510-6745850

REMOVAL OF PAVEMENT

522.100 SY 35.00000 18,273.50 39.00000 20,361.90

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

132.530 STA 60.00000 7,951.80 67.00000 8,879.51

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 112.00000 1,792.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

118.100 STA 60.00000 7,086.00 67.00000 7,912.70
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Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0007 ROADWAY ITEMS - BRFN-030-9(185)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 112.00000 1,792.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,650.000 LF 12.00000 19,800.00 15.00000 24,750.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 17,900.00000 17,900.00 20,000.00000 20,000.00

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,120.00000 4,480.00

0270 2602-0000020

SILT FENCE

680.000 LF 2.00000 1,360.00 3.50000 2,380.00

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

680.000 LF 0.10000 68.00 0.25000 170.00

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

68.000 LF 0.10000 6.80 0.25000 17.00

$282,548.65 $358,793.01Section Totals:
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December 19, 2023
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02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 DESIGN NO. 0124; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0300 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 65,000.00000 65,000.00 55,000.00000 55,000.00

0310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

18.100 CY 4,500.00000 81,450.00 4,885.00000 88,418.50

0320 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,047.000 LB 3.50000 3,664.50 6.50000 6,805.50

0330 2413-0698074

DECK REPAIR, CLASS A

370.000 SY 325.00000 120,250.00 400.00000 148,000.00

0340 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

130.000 LF 375.00000 48,750.00 270.00000 35,100.00

0350 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

130.000 LF 50.00000 6,500.00 75.00000 9,750.00

0360 2426-6772013

REPAIR BEAM ENDS

6.000 EACH 5,000.00000 30,000.00 3,100.00000 18,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 DESIGN NO. 0124; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0370 2426-6772016

CONCRETE REPAIR

113.000 SF 250.00000 28,250.00 560.00000 63,280.00

0380 2507-3250005

ENGINEERING FABRIC

425.200 SY 5.00000 2,126.00 3.80000 1,615.76

0390 2507-6799000

BANK SHAPING

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00

0400 2507-8029000

EROSION STONE

206.500 TON 65.00000 13,422.50 92.00000 18,998.00

0410 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,848.900 SY 20.00000 36,978.00 35.00000 64,711.50

0420 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 50,000.00000 50,000.00

0430 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00 10,000.00000 10,000.00

$518,891.00 $590,279.26Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0009 DESIGN NO. 0124; ALTERNATE ‘CC’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN (191

SECTION: Cat Alt Set: CC 1Cat Alt Member:

0440 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,848.900 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0010 DESIGN NO. 0124; ALTERNATE ‘CC’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN (191

SECTION: Cat Alt Set: CC 2Cat Alt Member:

0450 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

0460 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Reinforced Class HPC-O)

1,848.900 SY 85.00000 157,156.50 120.00000 221,868.00

$158,156.50 $224,368.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0011 DESIGN NO. 0224; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0470 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 35,000.00000 35,000.00

0480 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

12.000 CY 4,500.00000 54,000.00 4,885.00000 58,620.00

0490 2404-7775005

REINFORCING STEEL, EPOXY COATED

785.000 LB 5.00000 3,925.00 6.50000 5,102.50

0500 2413-0698074

DECK REPAIR, CLASS A

370.000 SY 325.00000 120,250.00 400.00000 148,000.00

0510 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

86.000 LF 400.00000 34,400.00 270.00000 23,220.00

0520 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

86.000 LF 50.00000 4,300.00 75.00000 6,450.00

0530 2426-6772013

REPAIR BEAM ENDS

9.000 EACH 5,000.00000 45,000.00 3,100.00000 27,900.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0011 DESIGN NO. 0224; FOR A 422'-9 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-030-9(191)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0540 2426-6772016

CONCRETE REPAIR

127.000 SF 250.00000 31,750.00 560.00000 71,120.00

0550 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,848.900 SY 20.00000 36,978.00 35.00000 64,711.50

0560 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 50,000.00000 50,000.00

0570 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00 10,000.00000 10,000.00

$453,103.00 $500,124.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0012 DESIGN NO. 0224; ALTERNATE ‘DD’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘DD’ OPTION 1 IS CHOSEN (191

SECTION: Cat Alt Set: DD 1Cat Alt Member:

0580 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,848.900 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0013 DESIGN NO. 0224; ALTERNATE ‘DD’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘DD’ OPTION 2 IS CHOSEN (191

SECTION: Cat Alt Set: DD 2Cat Alt Member:

0590 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

0600 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber
Reinforced Class HPC-O)

1,848.900 SY 85.00000 157,156.50 120.00000 221,868.00

$158,156.50 $224,368.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0014 ROADWAY ITEMS - BRFN-030-9(191)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0610 2102-0425070

SPECIAL BACKFILL

30.500 TON 60.00000 1,830.00 110.00000 3,355.00

0620 2102-2713090

EXCAVATION, CLASS 13, WASTE

15.300 CY 95.00000 1,453.50 165.00000 2,524.50

0630 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

92.100 SY 82.00000 7,552.20 140.00000 12,894.00

0640 2214-5145150

PAVEMENT SCARIFICATION

449.000 SY 39.00000 17,511.00 35.00000 15,715.00

0650 2303-1043754

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 3/4 IN. MIX, FRICTION L-4

52.196 TON 160.00000 8,351.36 300.00000 15,658.80

0660 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.132 TON 850.00000 2,662.20 800.00000 2,505.60

0670 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

3,461.600 SY 4.50000 15,577.20 5.00000 17,308.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0014 ROADWAY ITEMS - BRFN-030-9(191)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0680 2510-6745850

REMOVAL OF PAVEMENT

92.100 SY 25.00000 2,302.50 55.00000 5,065.50

0690 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

137.510 STA 60.00000 8,250.60 67.00000 9,213.17

0700 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

88.800 STA 125.00000 11,100.00 140.00000 12,432.00

0710 2527-9263146

PAINTED SYMBOLS AND LEGENDS, Waterborne
or Solvent-Based

16.000 EACH 100.00000 1,600.00 112.00000 1,792.00

0720 2527-9263180

PAVEMENT MARKINGS REMOVED

120.380 STA 60.00000 7,222.80 67.00000 8,065.46

0730 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 112.00000 1,792.00

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,125.000 LF 12.00000 25,500.00 15.00000 31,875.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0014 ROADWAY ITEMS - BRFN-030-9(191)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 22,500.00000 22,500.00

0760 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

17.170 STA 200.00000 3,434.00 245.00000 4,206.65

0770 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

18.800 GAL 100.00000 1,880.00 140.00000 2,632.00

0780 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,120.00000 4,480.00

$141,827.36 $174,014.68Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0015 DESIGN NO. 0622; FOR A 253'-8 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-061-6(72)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0790 2413-0698074

DECK REPAIR, CLASS A

328.700 SY 325.00000 106,827.50 400.00000 131,480.00

0800 2413-0698075

DECK REPAIR, CLASS B

7.000 SY 1,700.00000 11,900.00 1,700.00000 11,900.00

0810 2426-6772016

CONCRETE REPAIR

29.300 SF 225.00000 6,592.50 400.00000 11,720.00

0820 2499-0800000

PAVING NOTCH REPLACEMENT

116.000 LF 375.00000 43,500.00 350.00000 40,600.00

0830 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00

0840 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,643.500 SY 20.00000 32,870.00 35.00000 57,522.50

0850 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 25,000.00000 25,000.00

$311,690.00 $313,222.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0016 DESIGN NO. 0622; ALTERNATE ‘EE’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘EE’ OPTION 1 IS CHOSEN (72

SECTION: Cat Alt Set: EE 1Cat Alt Member:

0860 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,643.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0017 DESIGN NO. 0622; ALTERNATE ‘EE’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘EE’ OPTION 2 IS CHOSEN (72

SECTION: Cat Alt Set: EE 2Cat Alt Member:

0870 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

0880 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-0 PCC)

1,643.500 SY 95.00000 156,132.50 120.00000 197,220.00

$157,132.50 $199,720.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0018 DESIGN NO. 0722; FOR A 253'-8 X VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRFN-061-6(72)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0890 2413-0698074

DECK REPAIR, CLASS A

328.700 SY 325.00000 106,827.50 400.00000 131,480.00

0900 2413-0698075

DECK REPAIR, CLASS B

10.000 SY 1,700.00000 17,000.00 1,700.00000 17,000.00

0910 2426-6772016

CONCRETE REPAIR

16.100 SF 225.00000 3,622.50 400.00000 6,440.00

0920 2499-0800000

PAVING NOTCH REPLACEMENT

116.000 LF 350.00000 40,600.00 350.00000 40,600.00

0930 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00

0940 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,643.500 SY 25.00000 41,087.50 35.00000 57,522.50

0950 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 25,000.00000 25,000.00

$319,137.50 $313,042.50Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0019 DESIGN NO. 0722; ALTERNATE ‘FF’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘FF’ OPTION 1 IS CHOSEN (72

SECTION: Cat Alt Set: FF 1Cat Alt Member:

0960 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,643.500 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0020 DESIGN NO. 0722; ALTERNATE ‘FF’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘FF’ OPTION 2 IS CHOSEN (72

SECTION: Cat Alt Set: FF 2Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

0980 2599-9999018

('SQUARE YARDS' ITEM) Deck Overlay (Fiber-
ReinforcedClass HPC-0 PCC)

1,643.500 SY 95.00000 156,132.50 120.00000 197,220.00

$157,132.50 $199,720.00Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

0990 2102-0425070

SPECIAL BACKFILL

41.550 TON 58.00000 2,409.90 88.00000 3,656.40

1000 2102-2713090

EXCAVATION, CLASS 13, WASTE

52.800 CY 36.00000 1,900.80 105.00000 5,544.00

1010 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

123.500 SY 83.00000 10,250.50 110.00000 13,585.00

1020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.400 STA 2,500.00000 1,000.00 960.00000 384.00

1030 2301-0690203

BRIDGE APPROACH, BR-203

543.600 SY 350.00000 190,260.00 425.00000 231,030.00

1040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

3,512.500 SY 4.50000 15,806.25 4.70000 16,508.75

1050 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,800.00000 15,200.00 11,000.00000 44,000.00

Page 55 of 58

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

1060 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

150.000 LF 35.00000 5,250.00 39.00000 5,850.00

1070 2510-6745850

REMOVAL OF PAVEMENT

622.900 SY 33.00000 20,555.70 42.00000 26,161.80

1080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 350.00000 700.00 400.00000 800.00

1090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

200.230 STA 60.00000 12,013.80 67.00000 13,415.41

1100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

61.840 STA 90.00000 5,565.60 100.00000 6,184.00

1110 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

18.000 EACH 100.00000 1,800.00 112.00000 2,016.00

1120 2527-9263180

PAVEMENT MARKINGS REMOVED

189.730 STA 60.00000 11,383.80 67.00000 12,711.91
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

1130 2527-9263190

SYMBOLS AND LEGENDS REMOVED

18.000 EACH 100.00000 1,800.00 112.00000 2,016.00

1140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,200.000 LF 12.00000 26,400.00 15.00000 33,000.00

1150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 63,000.00000 63,000.00 62,000.00000 62,000.00

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 48,500.00000 48,500.00 55,000.00000 55,000.00

1170 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

360.000 CDAY 30.00000 10,800.00 35.00000 12,600.00

1180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,120.00000 4,480.00

1190 2602-0000020

SILT FENCE

775.000 LF 2.00000 1,550.00 3.35000 2,596.25
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0021 ROADWAY ITEMS - BRFN-061-6(72)--39-23SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

775.000 LF 0.10000 77.50 0.25000 193.75

1210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

77.500 LF 0.10000 7.75 0.25000 19.38

$450,231.60 $553,752.65Section Totals:

( ) indicates item is bid as Lump Sum

$4,278,385.60$3,638,187.11

$3,638,187.11

Contract Item Totals

$4,278,385.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2023

23-0309-191 Primary County: CLINTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-U-8255(611)--8I-29 BRIDGE REPLACEMENT - OTHER

DES MOINES

Route: GEAR AVENUE TRAIL

In the city of West Burlington, Trail east of S Gear Ave south 0.6 mi. from W Huston St to US 34 SE Ramp

Prj Awd Amt: $1,491,777.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/20/24 70 Working Days

29-8255-611

December 19, 2023 10:00 A.M.

DES MOINESCall Order:  012 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $1,491,777.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $1,999,043.17 134.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/20/24 70 Working Days

29-8255-611

December 19, 2023 10:00 A.M.

DES MOINESCall Order:  012 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

57.600 UNIT 131.25000 7,560.00 130.00000 7,488.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,766.000 CY 16.30000 61,385.80 25.00000 94,150.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,420.000 CY 8.70000 21,054.00 28.00000 67,760.00

0040 2111-8174100

GRANULAR SUBBASE

2,047.000 SY 13.70000 28,043.90 22.00000 45,034.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

44.730 STA 436.00000 19,502.28 310.00000 13,866.30

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

53.000 SY 120.25000 6,373.25 195.00000 10,335.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

222.000 TON 291.00000 64,602.00 225.00000 49,950.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 525.00000 525.00 1,500.00000 1,500.00

0090 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 179,300.00000 179,300.00 240,000.00000 240,000.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

111.100 CY 1,265.00000 140,541.50 2,200.00000 244,420.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

21,103.000 LB 3.45000 72,805.35 3.60000 75,970.80

0120 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,784.000 LB 8.80000 59,699.20 6.00000 40,704.00

0130 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

313.200 LF 159.50000 49,955.40 122.00000 38,210.40

Page 2 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

291.300 LF 94.20000 27,440.46 125.00000 36,412.50

0150 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,643.25000 3,286.50 2,400.00000 4,800.00

0160 2416-1165024

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
24 IN. DIA.

56.000 LF 105.00000 5,880.00 180.00000 10,080.00

0170 2435-0250104

INTAKE, SW-501, TOP ONLY

1.000 EACH 2,793.00000 2,793.00 3,000.00000 3,000.00

0180 2435-0250500

INTAKE, SW-505

1.000 EACH 8,646.75000 8,646.75 8,200.00000 8,200.00

0190 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

10.000 LF 320.25000 3,202.50 420.00000 4,200.00

Page 3 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

4.000 LF 367.50000 1,470.00 175.00000 700.00

0210 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 4,095.00000 4,095.00 4,385.00000 4,385.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 472.50000 472.50 500.00000 500.00

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 4,095.00000 4,095.00 4,385.00000 4,385.00

0240 2510-6745850

REMOVAL OF PAVEMENT

2,173.000 SY 19.00000 41,287.00 30.00000 65,190.00

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,732.50000 3,465.00 1,375.00000 2,750.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0260 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,477.000 SY 68.50000 101,174.50 110.00000 162,470.00

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

13.130 STA 499.00000 6,551.87 1,400.00000 18,382.00

0280 2511-6745900

REMOVAL OF SIDEWALK

406.000 SY 10.50000 4,263.00 17.00000 6,902.00

0290 2511-7528101

DETECTABLE WARNINGS

157.000 SF 65.00000 10,205.00 60.00000 9,420.00

0300 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

4,224.000 LF 47.25000 199,584.00 55.00000 232,320.00

0310 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

325.000 LF 131.25000 42,656.25 140.00000 45,500.00

0320 2523-0000310

HANDHOLES AND JUNCTION BOXES

3.000 EACH 3,675.00000 11,025.00 3,900.00000 11,700.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0330 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 467.50000 3,272.50 335.00000 2,345.00

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 35,000.00000 35,000.00

0350 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

25.040 STA 341.25000 8,544.90 393.00000 9,840.72

0360 2527-9263180

PAVEMENT MARKINGS REMOVED

42.120 STA 157.50000 6,633.90 225.00000 9,477.00

0370 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

25.040 STA 183.75000 4,601.10 280.00000 7,011.20

0380 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

300.000 LF 27.30000 8,190.00 22.50000 6,750.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 24,200.00000 24,200.00 45,000.00000 45,000.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0400 2533-4980005

MOBILIZATION

(1) LS 133,200.35000 133,200.35 200,000.00000 200,000.00

0410 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 3,150.00000 3,150.00 2,800.00000 2,800.00

0420 2599-9999005

('EACH' ITEM) DRILL AND EPOXY GROUT
DOWELS

1,763.000 EACH 9.90000 17,453.70 20.00000 35,260.00

0430 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, 2 IN. DIA.,
GALVANIZED RIGID STEEL

293.000 LF 42.00000 12,306.00 45.00000 13,185.00

0440 2601-2634100

MULCHING

2.250 ACRE 790.00000 1,777.50 850.00000 1,912.50

0450 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.250 ACRE 3,308.00000 7,443.00 3,550.00000 7,987.50

0460 2601-2636015

NATIVE GRASS SEEDING

0.120 ACRE 1,575.00000 189.00 1,675.00000 201.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0470 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.130 ACRE 2,258.00000 4,809.54 2,400.00000 5,112.00

0480 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.250 ACRE 473.00000 1,064.25 510.00000 1,147.50

0490 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

750.000 SQ 46.50000 34,875.00 50.00000 37,500.00

0500 2602-0000020

SILT FENCE

2,830.000 LF 1.90000 5,377.00 2.00000 5,660.00

0510 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,830.000 LF 0.55000 1,556.50 0.55000 1,556.50

0520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,415.000 LF 1.05000 1,485.75 1.15000 1,627.25
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 FOR A 249'-6 X 50'-10 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

930.000 LF 3.15000 2,929.50 3.35000 3,115.50

0540 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

930.000 LF 1.05000 976.50 1.15000 1,069.50

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00

$1,491,777.00 $1,999,043.17Section Totals:

( ) indicates item is bid as Lump Sum

$1,999,043.17$1,491,777.00

$1,491,777.00

Contract Item Totals

$1,999,043.17Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2023

29-8255-611 Primary County: DES MOINES

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-061-8(153)--39-31 BRIDGE DECK OVERLAY

DUBUQUE

Route: U.S. 61

Peosta Channel 0.2 mi N of E 11th St in Dubuque

Prj Awd Amt: $6,778,272.88

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 120 Calendar Days

31-0618-153

December 19, 2023 10:00 A.M.

DUBUQUECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $6,778,272.88 100.00%

2 CR120 CRAMER AND ASSOC., INC. $6,887,817.21 101.62%

3 PC015 PCIROADS, LLC $8,601,757.17 126.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 120 Calendar Days

31-0618-153

December 19, 2023 10:00 A.M.

DUBUQUECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0124; FOR A 4029'-9 X 80'-2 MIN. CONTINUOUS WELDED
CURVED GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 557,000.00000 557,000.00 264,000.00000 264,000.00 627,886.00000 627,886.00

0020 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

114.300 CY 3,000.00000 342,900.00 4,500.00000 514,350.00 7,761.25000 887,110.88

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

41,227.000 LB 2.25000 92,760.75 2.25000 92,760.75 1.89000 77,919.03

0040 2413-0698074

DECK REPAIR, CLASS A

914.700 SY 250.00000 228,675.00 385.00000 352,159.50 210.00000 192,087.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

39.000 LF 400.00000 15,600.00 285.00000 11,115.00 269.10000 10,494.90

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

39.000 LF 75.00000 2,925.00 75.00000 2,925.00 86.43000 3,370.77

0070 2426-6772016

CONCRETE REPAIR

36.000 SF 300.00000 10,800.00 265.00000 9,540.00 110.00000 3,960.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0124; FOR A 4029'-9 X 80'-2 MIN. CONTINUOUS WELDED
CURVED GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2499-9000000

MODULAR EXPANSION JOINT ASSEMBLY

512.000 LF 2,300.00000 1,177,600.00 2,400.00000 1,228,800.00 2,413.50000 1,235,712.00

0090 2499-9000100

MODULAR EXPANSION JOINT ASSEMBLY LEAK
TESTING

10.000 EACH 2,500.00000 25,000.00 2,500.00000 25,000.00 1,153.20000 11,532.00

0100 2507-2638620

MACADAM STONE SLOPE PROTECTION

70.000 SY 150.00000 10,500.00 200.00000 14,000.00 194.25000 13,597.50

0110 2507-6799000

BANK SHAPING

(1) LS 5,000.00000 5,000.00 3,250.00000 3,250.00 4,200.00000 4,200.00

0120 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

42,329.000 SY 6.00000 253,974.00 10.00000 423,290.00 16.52000 699,275.08

0130 2533-4980005

MOBILIZATION

(1) LS 650,000.00000 650,000.00 550,000.00000 550,000.00 837,070.00000 837,070.00

$4,604,215.16$3,372,734.75 $3,491,190.25Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0124; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0140 2413-0698066

DECK OVERLAY (CLASS O PCC)

42,329.000 SY 73.00000 3,090,017.00

$3,090,017.00Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0124; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 5,000.00000 5,000.00 750.00000 750.00

0160 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER REINFORCED CLASS HPC-O)

42,329.000 SY 60.00000 2,539,740.00 62.50000 2,645,562.50

$2,544,740.00 $2,646,312.50Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2102-0425070

SPECIAL BACKFILL

32.300 TON 75.00000 2,422.50 60.00000 1,938.00 52.35000 1,690.91

0180 2102-2713090

EXCAVATION, CLASS 13, WASTE

68.600 CY 75.00000 5,145.00 80.00000 5,488.00 48.50000 3,327.10

0190 2115-0100000

MODIFIED SUBBASE

31.000 CY 90.00000 2,790.00 120.00000 3,720.00 72.00000 2,232.00

0200 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

93.800 SY 150.00000 14,070.00 300.00000 28,140.00 96.00000 9,004.80

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.100 STA 1,000.00000 2,100.00 680.00000 1,428.00 1,200.00000 2,520.00

0220 2301-0690203

BRIDGE APPROACH, BR-203

593.900 SY 350.00000 207,865.00 250.00000 148,475.00 322.05000 191,265.50

0230 2301-4875012

MEDIAN, P.C. CONCRETE, 12 IN.

93.000 SY 175.00000 16,275.00 160.00000 14,880.00 98.00000 9,114.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

93.000 LF 150.00000 13,950.00 95.00000 8,835.00 86.00000 7,998.00

0250 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

39,564.900 SY 4.25000 168,150.83 3.89000 153,907.46 6.15000 243,324.14

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

219.200 LF 25.00000 5,480.00 15.00000 3,288.00 42.50000 9,316.00

0270 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 39.60000 9,900.00 36.00000 9,000.00 36.00000 9,000.00

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 3,960.00000 11,880.00 3,600.00000 10,800.00 3,600.00000 10,800.00

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 385.00000 1,155.00 350.00000 1,050.00 350.00000 1,050.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,960.00000 11,880.00 3,600.00000 10,800.00 3,600.00000 10,800.00

0310 2510-6745850

REMOVAL OF PAVEMENT

826.300 SY 40.00000 33,052.00 45.00000 37,183.50 104.66000 86,480.56

0320 2513-0001000

CONCRETE BARRIER, BA-100

93.000 LF 350.00000 32,550.00 150.00000 13,950.00 180.50000 16,786.50

0330 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

327.700 STA 66.00000 21,628.20 60.00000 19,662.00 60.00000 19,662.00

0350 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

496.600 STA 137.50000 68,282.50 125.00000 62,075.00 125.00000 62,075.00

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 110.00000 330.00 100.00000 300.00 100.00000 300.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263180

PAVEMENT MARKINGS REMOVED

90.750 STA 66.00000 5,989.50 60.00000 5,445.00 60.00000 5,445.00

0380 2528-2518000

SAFETY CLOSURE

5.000 EACH 220.00000 1,100.00 200.00000 1,000.00 200.00000 1,000.00

0390 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,887.500 LF 10.00000 18,875.00 9.00000 16,987.50 9.00000 16,987.50

0400 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

4.000 EACH 825.00000 3,300.00 750.00000 3,000.00 750.00000 3,000.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 55,500.00000 55,500.00 41,750.00000 41,750.00 41,750.00000 41,750.00

0420 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

13,346.000 LF 6.60000 88,083.60 6.00000 80,076.00 6.00000 80,076.00

0430 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

18.000 CDAY 66.00000 1,188.00 60.00000 1,080.00 60.00000 1,080.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 4,950.00000 19,800.00 4,500.00000 18,000.00 4,500.00000 18,000.00

0450 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 32,000.00000 32,000.00 24,600.00000 24,600.00 24,600.00000 24,600.00

0460 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

960.000 LF 1.00000 960.00 3.50000 3,360.00 3.50000 3,360.00

0470 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

960.000 LF 0.10000 96.00 0.10000 96.00 0.50000 480.00

$907,525.01$860,798.13 $750,314.46Section Totals:

( ) indicates item is bid as Lump Sum

$6,887,817.21$6,778,272.88 $8,601,757.17

$6,778,272.88

Contract Item Totals

$6,887,817.21 8,601,757.17Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2023

31-0618-153 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-020-1(503)142--77-40 DECK JOINT REPAIR

HAMILTON

Route: U.S. 20

Boone River and Rec Trail 1.2 mi W of E Jct IA 17 (WB)

Prj Awd Amt: $568,309.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/15/24 75 Working Days

40-0201-503

December 19, 2023 10:00 A.M.

HAMILTONCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $568,309.65 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $571,434.05 100.55%

3 WI040 WICKS CONSTRUCTION, INC. $584,203.77 102.80%

4 CU081 CUNNINGHAM-REIS, LLC $637,132.75 112.11%

5 CR120 CRAMER AND ASSOC., INC. $709,094.97 124.77%

6 IO127 IOWA CIVIL CONTRACTING, INC. $799,865.87 140.74%
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Contract ID:

Letting Date:

Start Date: 07/15/24 75 Working Days

40-0201-503

December 19, 2023 10:00 A.M.

HAMILTONCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) WICKS CONSTRUCTION,
INC.

0001 Design No. 124; Repairs to a 320'-0 x 40'-0 Continuous Welded Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 55,000.00000 55,000.00 48,000.00000 48,000.00 60,000.00000 60,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

43.400 CY 2,500.00000 108,500.00 2,825.00000 122,605.00 2,400.00000 104,160.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,924.000 LB 3.50000 13,734.00 3.25000 12,753.00 3.00000 11,772.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

163.000 LB 12.00000 1,956.00 8.00000 1,304.00 10.00000 1,630.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

95.800 LF 330.00000 31,614.00 311.00000 29,793.80 260.00000 24,908.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

95.800 LF 70.00000 6,706.00 135.00000 12,933.00 75.00000 7,185.00

0070 2426-6772016

CONCRETE REPAIR

62.400 SF 250.00000 15,600.00 380.00000 23,712.00 250.00000 15,600.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) WICKS CONSTRUCTION,
INC.

0001 Design No. 124; Repairs to a 320'-0 x 40'-0 Continuous Welded Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00 35,000.00000 35,000.00 58,400.00000 58,400.00

$283,655.00$285,110.00 $286,100.80Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) WICKS CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

242.900 TON 50.00000 12,145.00 44.00000 10,687.60 40.00000 9,716.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

40.700 CY 65.00000 2,645.50 90.00000 3,663.00 55.00000 2,238.50

0110 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

771.100 SY 90.00000 69,399.00 102.00000 78,652.20 112.00000 86,363.20

0120 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

237.100 SY 350.00000 82,985.00 316.00000 74,923.60 375.00000 88,912.50

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

207.600 SY 65.00000 13,494.00 26.00000 5,397.60 25.41000 5,275.12

0140 2510-6745850

REMOVAL OF PAVEMENT

910.100 SY 30.00000 27,303.00 32.00000 29,123.20 35.00000 31,853.50

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.670 STA 115.50000 6,545.39 107.00000 6,063.69 105.00000 5,950.35
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) WICKS CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

45.360 STA 143.00000 6,486.48 133.00000 6,032.88 130.00000 5,896.80

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 110.00000 880.00 102.00000 816.00 100.00000 800.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

68.620 STA 71.50000 4,906.33 66.25000 4,546.08 65.00000 4,460.30

0190 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 110.00000 880.00 102.00000 816.00 100.00000 800.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 19.25000 20,693.75 18.00000 19,350.00 17.50000 18,812.50

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 17,500.00000 17,500.00 15,000.00000 15,000.00 12,900.00000 12,900.00

0220 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) WICKS CONSTRUCTION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

6.140 STA 550.00000 3,377.00 510.00000 3,131.40 500.00000 3,070.00

0240 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,210.00000 2,420.00 1,200.00000 2,400.00 1,100.00000 2,200.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,960.000 LF 0.01000 19.60 6.25000 12,250.00 4.50000 8,820.00

0260 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,960.000 LF 0.01000 19.60 0.50000 980.00 0.50000 980.00

$300,548.77$283,199.65 $285,333.25Section Totals:

( ) indicates item is bid as Lump Sum

$571,434.05$568,309.65 $584,203.77

$568,309.65

Contract Item Totals

$571,434.05 584,203.77Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 124; Repairs to a 320'-0 x 40'-0 Continuous Welded Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 72,000.00000 72,000.00 131,611.89000 131,611.89

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

43.400 CY 2,850.00000 123,690.00 3,800.00000 164,920.00 3,627.21000 157,420.91

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,924.000 LB 4.00000 15,696.00 3.00000 11,772.00 5.89000 23,112.36

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

163.000 LB 20.00000 3,260.00 5.70000 929.10 23.19000 3,779.97

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

95.800 LF 375.00000 35,925.00 285.00000 27,303.00 389.89000 37,351.46

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

95.800 LF 50.00000 4,790.00 60.00000 5,748.00 71.75000 6,873.65

0070 2426-6772016

CONCRETE REPAIR

62.400 SF 200.00000 12,480.00 300.00000 18,720.00 426.57000 26,617.97
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 124; Repairs to a 320'-0 x 40'-0 Continuous Welded Girder BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 70,000.00000 70,000.00 33,000.00000 33,000.00

$419,768.21$310,841.00 $371,392.10Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

242.900 TON 50.00000 12,145.00 60.00000 14,574.00 74.70000 18,144.63

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

40.700 CY 60.00000 2,442.00 35.00000 1,424.50 133.62000 5,438.33

0110 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

771.100 SY 120.00000 92,532.00 145.00000 111,809.50 133.68000 103,080.65

0120 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

237.100 SY 400.00000 94,840.00 415.00000 98,396.50 531.80000 126,089.78

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

207.600 SY 67.00000 13,909.20 25.41000 5,275.12 68.31000 14,181.16

0140 2510-6745850

REMOVAL OF PAVEMENT

910.100 SY 36.00000 32,763.60 33.00000 30,033.30 23.58000 21,460.16

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.670 STA 105.00000 5,950.35 105.00000 5,950.35 115.50000 6,545.39
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

45.360 STA 130.00000 5,896.80 130.00000 5,896.80 143.00000 6,486.48

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 110.00000 880.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

68.620 STA 65.00000 4,460.30 65.00000 4,460.30 71.50000 4,906.33

0190 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 110.00000 880.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,075.000 LF 17.50000 18,812.50 17.50000 18,812.50 19.25000 20,693.75

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 12,900.00000 12,900.00 12,900.00000 12,900.00 20,000.00000 20,000.00

0220 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

6.140 STA 500.00000 3,070.00 500.00000 3,070.00 550.00000 3,377.00

0240 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,100.00000 2,200.00 1,210.00000 2,420.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,960.000 LF 5.00000 9,800.00 4.00000 7,840.00 6.60000 12,936.00

0260 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,960.000 LF 0.75000 1,470.00 1.00000 1,960.00 0.55000 1,078.00

$380,097.66$326,291.75 $337,702.87Section Totals:

( ) indicates item is bid as Lump Sum

$709,094.97$637,132.75 $799,865.87

$637,132.75

Contract Item Totals

$709,094.97 799,865.87Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2023

40-0201-503 Primary County: HAMILTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C045(92)--60-45 BRIDGE REPLACEMENT - PPCB

HOWARD

Route: V58

On V58, Over Upper Iowa River, S10 T100 R11

Prj Awd Amt: $1,729,293.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 135 Working Days

45-C045-092

December 19, 2023 10:00 A.M.

HOWARDCall Order:  015 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $1,729,293.54 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE416 HENTGES, S.M. & SONS, INC. $2,097,405.40 121.29%

3 TA060 TAYLOR CONSTRUCTION, INC. $2,115,604.64 122.34%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,439,779.59 141.09%
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Contract ID:

Letting Date:

Start Date: 04/01/24 135 Working Days

45-C045-092

December 19, 2023 10:00 A.M.

HOWARDCall Order:  015 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 5,000.00000 6,500.00 23,000.00000 29,900.00 9,000.00000 11,700.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

945.000 CY 3.00000 2,835.00 11.00000 10,395.00 13.00000 12,285.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,500.000 CY 5.00000 12,500.00 13.00000 32,500.00 7.00000 17,500.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,025.000 CY 6.00000 12,150.00 5.00000 10,125.00 9.00000 18,225.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

20.000 TON 25.00000 500.00 75.00000 1,500.00 45.00000 900.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

0.800 STA 250.00000 200.00 750.00000 600.00 1,250.00000 1,000.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00 500.00000 500.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

442.700 SY 175.00000 77,472.50 200.00000 88,540.00 245.00000 108,461.50

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

150.000 TON 35.00000 5,250.00 37.00000 5,550.00 45.00000 6,750.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 90,000.00000 90,000.00 95,000.00000 95,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

242.000 CY 25.00000 6,050.00 30.00000 7,260.00 35.00000 8,470.00

0120 2402-2721000

EXCAVATION, CLASS 21

11.000 CY 200.00000 2,200.00 400.00000 4,400.00 1,000.00000 11,000.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

404.200 CY 705.00000 284,961.00 1,200.00000 485,040.00 1,100.00000 444,620.00

0140 2404-7775000

REINFORCING STEEL

17,696.000 LB 1.40000 24,774.40 1.50000 26,544.00 1.50000 26,544.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

93,335.000 LB 1.45000 135,335.75 1.50000 140,002.50 1.75000 163,336.25

0160 2407-0564315

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE115

4.000 EACH 40,000.00000 160,000.00 35,000.00000 140,000.00 35,000.00000 140,000.00

0170 2407-0564340

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE140

4.000 EACH 50,000.00000 200,000.00 44,000.00000 176,000.00 45,000.00000 180,000.00

0180 2408-7800000

STRUCTURAL STEEL

5,196.000 LB 4.00000 20,784.00 3.50000 18,186.00 4.00000 20,784.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,302.600 SY 10.15000 13,221.39 6.00000 7,815.60 5.15000 6,708.39

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

576.200 LF 80.00000 46,096.00 100.00000 57,620.00 135.00000 77,787.00

0210 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

228.000 LF 110.00000 25,080.00 105.00000 23,940.00 158.00000 36,024.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

80.000 LF 1,730.00000 138,400.00 1,925.00000 154,000.00 1,680.00000 134,400.00

0230 2433-0003000

DEMONSTRATION SHAFT

27.000 LF 605.00000 16,335.00 500.00000 13,500.00 555.00000 14,985.00

0240 2501-0201057

PILES, STEEL, HP 10 X 57

480.000 LF 65.00000 31,200.00 65.00000 31,200.00 75.00000 36,000.00

0250 2501-0201274

PILES, STEEL, HP 12 X 74

150.000 LF 75.00000 11,250.00 70.00000 10,500.00 90.00000 13,500.00

0260 2501-6335010

PREBORED HOLES

166.000 LF 122.00000 20,252.00 120.00000 19,920.00 150.00000 24,900.00

0270 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 300.00000 300.00 300.00000 300.00 750.00000 750.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

153.600 LF 10.00000 1,536.00 7.00000 1,075.20 30.00000 4,608.00

0290 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 30.00000 750.00 29.00000 725.00 26.00000 650.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,200.00000 4,400.00 2,400.00000 4,800.00 2,250.00000 4,500.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 400.00000 800.00 385.00000 770.00 350.00000 700.00

0320 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,000.00000 6,000.00 2,400.00000 4,800.00 3,050.00000 6,100.00

0330 2507-6800061

REVETMENT, CLASS E

1,050.000 TON 45.00000 47,250.00 42.00000 44,100.00 52.00000 54,600.00

0340 2507-6875002

REVETMENT, REMOVE AND REPLACE

135.000 CY 25.00000 3,375.00 30.00000 4,050.00 36.00000 4,860.00

0350 2510-6745850

REMOVAL OF PAVEMENT

408.000 SY 15.00000 6,120.00 15.00000 6,120.00 18.00000 7,344.00

0360 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

276.000 SY 75.00000 20,700.00 90.00000 24,840.00 82.00000 22,632.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0370 2515-6745600

REMOVAL OF PAVED DRIVEWAY

200.000 SY 13.00000 2,600.00 5.00000 1,000.00 16.00000 3,200.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 9,500.00000 9,500.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.800 STA 225.00000 4,905.00 235.00000 5,123.00 225.00000 4,905.00

0400 2528-2518000

SAFETY CLOSURE

3.000 EACH 200.00000 600.00 215.00000 645.00 200.00000 600.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 4,550.00000 4,550.00 5,000.00000 5,000.00 4,550.00000 4,550.00

0420 2533-4980005

MOBILIZATION

(1) LS 163,995.00000 163,995.00 235,000.00000 235,000.00 290,000.00000 290,000.00

0430 2551-0000210

PERMANENT CRASH CUSHION

2.000 EACH 29,200.00000 58,400.00 32,000.00000 64,000.00 29,200.00000 58,400.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0440 2599-9999009

('LINEAR FEET' ITEM) ROCK CORING ; 10 @ 8.4'

84.000 LF 310.00000 26,040.00 950.00000 79,800.00 150.00000 12,600.00

0450 2601-2634100

MULCHING

5.000 ACRE 575.00000 2,875.00 875.00000 4,375.00 575.00000 2,875.00

0460 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.500 ACRE 1,200.00000 3,000.00 1,400.00000 3,500.00 1,200.00000 3,000.00

0470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 350.00000 875.00 325.00000 812.50 350.00000 875.00

0480 2602-0000020

SILT FENCE

910.000 LF 2.00000 1,820.00 2.75000 2,502.50 2.00000 1,820.00

0490 2602-0000030

SILT FENCE FOR DITCH CHECKS

142.000 LF 3.25000 461.50 2.75000 390.50 3.25000 461.50

0500 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,052.000 LF 0.50000 526.00 0.55000 578.60 0.50000 526.00

Page 7 of 17

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) HENTGES, S.M. & SONS,
INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0510 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

720.000 LF 3.15000 2,268.00 8.00000 5,760.00 3.15000 2,268.00

0520 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0530 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$2,115,604.64$1,729,293.54 $2,097,405.40Section Totals:

( ) indicates item is bid as Lump Sum

$2,097,405.40$1,729,293.54 $2,115,604.64

$1,729,293.54

Contract Item Totals

$2,097,405.40 2,115,604.64Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 21,000.00000 27,300.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

945.000 CY 18.00000 17,010.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,500.000 CY 12.00000 30,000.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,025.000 CY 18.00000 36,450.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

20.000 TON 42.00000 840.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

0.800 STA 1,200.00000 960.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

442.700 SY 265.00000 117,315.50

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

150.000 TON 32.00000 4,800.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 175,000.00000 175,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

242.000 CY 27.50000 6,655.00

0120 2402-2721000

EXCAVATION, CLASS 21

11.000 CY 8,000.00000 88,000.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

404.200 CY 1,150.00000 464,830.00

0140 2404-7775000

REINFORCING STEEL

17,696.000 LB 1.34000 23,712.64
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

93,335.000 LB 1.49000 139,069.15

0160 2407-0564315

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE115

4.000 EACH 35,000.00000 140,000.00

0170 2407-0564340

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE140

4.000 EACH 44,000.00000 176,000.00

0180 2408-7800000

STRUCTURAL STEEL

5,196.000 LB 4.75000 24,681.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,302.600 SY 6.50000 8,466.90

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

576.200 LF 110.00000 63,382.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

228.000 LF 125.00000 28,500.00

0220 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

80.000 LF 2,850.00000 228,000.00

0230 2433-0003000

DEMONSTRATION SHAFT

27.000 LF 508.50000 13,729.50

0240 2501-0201057

PILES, STEEL, HP 10 X 57

480.000 LF 75.00000 36,000.00

0250 2501-0201274

PILES, STEEL, HP 12 X 74

150.000 LF 105.00000 15,750.00

0260 2501-6335010

PREBORED HOLES

166.000 LF 70.00000 11,620.00

0270 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 350.00000 350.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

153.600 LF 9.00000 1,382.40

0290 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 26.00000 650.00

0300 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,250.00000 4,500.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 350.00000 700.00

0320 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,050.00000 6,100.00

0330 2507-6800061

REVETMENT, CLASS E

1,050.000 TON 43.00000 45,150.00

0340 2507-6875002

REVETMENT, REMOVE AND REPLACE

135.000 CY 35.00000 4,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0350 2510-6745850

REMOVAL OF PAVEMENT

408.000 SY 20.00000 8,160.00

0360 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

276.000 SY 110.00000 30,360.00

0370 2515-6745600

REMOVAL OF PAVED DRIVEWAY

200.000 SY 20.00000 4,000.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,500.00000 10,500.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.800 STA 225.00000 4,905.00

0400 2528-2518000

SAFETY CLOSURE

3.000 EACH 200.00000 600.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0420 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00

0430 2551-0000210

PERMANENT CRASH CUSHION

2.000 EACH 33,750.00000 67,500.00

0440 2599-9999009

('LINEAR FEET' ITEM) ROCK CORING ; 10 @ 8.4'

84.000 LF 1,500.00000 126,000.00

0450 2601-2634100

MULCHING

5.000 ACRE 575.00000 2,875.00

0460 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.500 ACRE 1,200.00000 3,000.00

0470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 350.00000 875.00

0480 2602-0000020

SILT FENCE

910.000 LF 2.00000 1,820.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 257'-0 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000030

SILT FENCE FOR DITCH CHECKS

142.000 LF 3.25000 461.50

0500 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,052.000 LF 0.50000 526.00

0510 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

720.000 LF 3.15000 2,268.00

0520 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0530 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$2,439,779.59Section Totals:

( ) indicates item is bid as Lump Sum

$2,439,779.59

$2,439,779.59

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2023

45-C045-092 Primary County: HOWARD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C048(96)--8J-48 BRIDGE REPLACEMENT - CCS

IOWA

Route: 230TH STREET

On 230TH ST, Over OLD MANS CREEK, S10 T79 R10

Prj Awd Amt: $432,049.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/24 70 Working Days

48-C048-096

December 19, 2023 10:00 A.M.

IOWACall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $432,049.00 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $523,082.57 121.07%

3 PE320 PETERSON CONTRACTORS INC. $542,371.05 125.53%

4 CU081 CUNNINGHAM-REIS, LLC $550,972.55 127.53%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/24 70 Working Days

48-C048-096

December 19, 2023 10:00 A.M.

IOWACall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 10,000.00000 3,000.00 15,227.54000 4,568.26

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

675.000 CY 11.00000 7,425.00 15.00000 10,125.00 13.15000 8,876.25

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

620.000 CY 12.00000 7,440.00 9.00000 5,580.00 6.05000 3,751.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 TON 30.00000 4,500.00 22.00000 3,300.00 45.99000 6,898.50

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 21,250.00000 21,250.00 55,131.02000 55,131.02

0060 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 45.00000 3,825.00 30.00000 2,550.00 34.89000 2,965.65

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.000 CY 750.00000 130,500.00 1,065.00000 185,310.00 951.52000 165,564.48
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

45,519.000 LB 1.00000 45,519.00 1.45000 66,002.55 1.39000 63,271.41

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.000 LF 90.00000 16,380.00 104.00000 18,928.00 246.72000 44,903.04

0100 2501-0201042

PILES, STEEL, HP 10 X 42

1,750.000 LF 47.00000 82,250.00 60.00000 105,000.00 38.69000 67,707.50

0110 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

238.000 LF 145.00000 34,510.00 111.29000 26,487.02 91.27000 21,722.26

0120 2507-3250005

ENGINEERING FABRIC

800.000 SY 2.50000 2,000.00 5.00000 4,000.00 4.17000 3,336.00

0130 2507-6800061

REVETMENT, CLASS E

515.000 TON 55.00000 28,325.00 48.00000 24,720.00 50.10000 25,801.50

0140 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 4,500.00000 4,500.00

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 3,100.00000 3,100.00 4,500.00000 4,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00 32,000.00000 32,000.00 50,849.18000 50,849.18

0190 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,000.00000 1,000.00 4,200.00000 4,200.00 4,250.00000 4,250.00

0200 2602-0000020

SILT FENCE

320.000 LF 3.00000 960.00 5.00000 1,600.00 3.00000 960.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

160.000 LF 3.00000 480.00 5.00000 800.00 3.00000 480.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

160.000 LF 1.00000 160.00 0.50000 80.00 1.00000 160.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 3.50000 875.00 5.00000 1,250.00 3.50000 875.00

$542,371.05$432,049.00 $523,082.57Section Totals:

( ) indicates item is bid as Lump Sum

$523,082.57$432,049.00 $542,371.05

$432,049.00

Contract Item Totals

$523,082.57 542,371.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

675.000 CY 11.00000 7,425.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

620.000 CY 12.00000 7,440.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 TON 30.00000 4,500.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 55.00000 4,675.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.000 CY 950.00000 165,300.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

45,519.000 LB 1.45000 66,002.55

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.000 LF 120.00000 21,840.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

1,750.000 LF 55.00000 96,250.00

0110 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

238.000 LF 180.00000 42,840.00

0120 2507-3250005

ENGINEERING FABRIC

800.000 SY 5.00000 4,000.00

0130 2507-6800061

REVETMENT, CLASS E

515.000 TON 55.00000 28,325.00

0140 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 250.00000 1,000.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00

0180 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

0190 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,000.00000 5,000.00

0200 2602-0000020

SILT FENCE

320.000 LF 3.00000 960.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

160.000 LF 3.00000 480.00

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

160.000 LF 1.00000 160.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 Items for a 80'-0 x 30'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 3.50000 875.00

$550,972.55Section Totals:

( ) indicates item is bid as Lump Sum

$550,972.55

$550,972.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2023

48-C048-096 Primary County: IOWA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C050(137)--60-50 BRIDGE REPLACEMENT - PPCB

JASPER

Route: S62

On S 62, Over N. SKUNK RIVER, from N 107th Ave W N 0.1 miles S5 T81 R19

Prj Awd Amt: $1,538,699.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/24 120 Working Days

50-C050-137

December 19, 2023 10:00 A.M.

JASPERCall Order:  017 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,538,699.68 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,635,043.79 106.26%

3 CO040 A.M. COHRON & SON, INC. $1,698,552.44 110.39%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $1,709,311.93 111.09%

5 HE420 HERBERGER CONSTRUCTION CO., INC. $1,745,785.99 113.46%

6 MI919 MINTURN, INC. $1,877,646.00 122.03%
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Contract ID:

Letting Date:

Start Date: 05/06/24 120 Working Days

50-C050-137

December 19, 2023 10:00 A.M.

JASPERCall Order:  017 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) A.M. COHRON & SON, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

108.000 CY 25.00000 2,700.00 25.00000 2,700.00 10.10000 1,090.80

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,382.000 CY 9.00000 21,438.00 10.00000 23,820.00 4.43000 10,552.26

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

700.000 CY 13.00000 9,100.00 10.00000 7,000.00 7.38000 5,166.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

70.000 TON 47.00000 3,290.00 40.00000 2,800.00 47.22000 3,305.40

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

356.920 SY 284.00000 101,365.28 199.00000 71,027.08 194.00000 69,242.48

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 50,000.00000 50,000.00 38,607.01000 38,607.01

0070 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 18.75000 3,937.50 50.00000 10,500.00 23.59000 4,953.90
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) A.M. COHRON & SON, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2721000

EXCAVATION, CLASS 21

204.000 CY 21.25000 4,335.00 350.00000 71,400.00 276.73000 56,452.92

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

445.200 CY 950.00000 422,940.00 895.00000 398,454.00 921.87000 410,416.52

0100 2404-7775000

REINFORCING STEEL

20,890.000 LB 1.21000 25,276.90 1.40000 29,246.00 1.45000 30,290.50

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,395.000 LB 1.24000 89,769.80 1.25000 90,493.75 1.68000 121,623.60

0120 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 13,900.00000 139,000.00 16,500.00000 165,000.00 17,475.03000 174,750.30

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 16,700.00000 83,500.00 19,500.00000 97,500.00 21,468.50000 107,342.50

0140 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 4.25000 17,518.50 5.50000 22,671.00 5.15000 21,228.30
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) A.M. COHRON & SON, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 74.25000 33,909.98 110.00000 50,237.00 101.56000 46,382.45

0160 2501-0201042

PILES, STEEL, HP 10 X 42

2,880.000 LF 35.84000 103,219.20 45.00000 129,600.00 49.63000 142,934.40

0170 2501-0201057

PILES, STEEL, HP 10 X 57

2,880.000 LF 45.31000 130,492.80 55.00000 158,400.00 61.00000 175,680.00

0180 2501-6335010

PREBORED HOLES

160.000 LF 54.00000 8,640.00 45.00000 7,200.00 74.37000 11,899.20

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

224.000 LF 21.80000 4,883.20 15.00000 3,360.00 6.26000 1,402.24

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,700.00000 10,800.00 2,700.00000 10,800.00 2,700.00000 10,800.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 325.00000 1,300.00 325.00000 1,300.00 325.00000 1,300.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) A.M. COHRON & SON, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,840.00000 11,360.00 2,840.00000 11,360.00 2,840.00000 11,360.00

0230 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

41.000 SY 130.00000 5,330.00 75.00000 3,075.00 102.03000 4,183.23

0240 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 4.00000 4,400.00 4.00000 4,400.00 4.24000 4,664.00

0250 2507-6800061

REVETMENT, CLASS E

850.000 TON 73.00000 62,050.00 65.00000 55,250.00 75.39000 64,081.50

0260 2510-6745850

REMOVAL OF PAVEMENT

327.560 SY 17.00000 5,568.52 16.00000 5,240.96 21.26000 6,963.93

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.220 STA 600.00000 4,332.00 600.00000 4,332.00 600.00000 4,332.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) A.M. COHRON & SON, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 400.00000 800.00 200.00000 400.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 10,200.00000 10,200.00 8,730.00000 8,730.00 7,800.00000 7,800.00

0310 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 125,000.00000 125,000.00 136,000.00000 136,000.00

0320 2601-2634100

MULCHING

1.700 ACRE 1,750.00000 2,975.00 750.00000 1,275.00 750.00000 1,275.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 2,250.00000 3,825.00 1,000.00000 1,700.00 1,000.00000 1,700.00

0340 2602-0000020

SILT FENCE

670.000 LF 2.50000 1,675.00 2.00000 1,340.00 2.00000 1,340.00

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

68.000 LF 5.00000 340.00 2.00000 136.00 2.00000 136.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) A.M. COHRON & SON, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

68.000 LF 1.00000 68.00 2.00000 136.00 2.00000 136.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 4.00000 960.00 4.00000 960.00 4.00000 960.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,698,552.44$1,538,699.68 $1,635,043.79Section Totals:

( ) indicates item is bid as Lump Sum

$1,635,043.79$1,538,699.68 $1,698,552.44

$1,538,699.68

Contract Item Totals

$1,635,043.79 1,698,552.44Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MINTURN, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

108.000 CY 20.00000 2,160.00 10.25000 1,107.00 30.00000 3,240.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,382.000 CY 8.00000 19,056.00 10.25000 24,415.50 25.00000 59,550.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

700.000 CY 8.00000 5,600.00 16.50000 11,550.00 27.00000 18,900.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

70.000 TON 49.00000 3,430.00 70.00000 4,900.00 60.00000 4,200.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

356.920 SY 194.00000 69,242.48 280.00000 99,937.60 285.00000 101,722.20

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,000.00000 55,000.00 100,000.00000 100,000.00 140,000.00000 140,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 35.00000 7,350.00 40.00000 8,400.00 35.00000 7,350.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MINTURN, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2721000

EXCAVATION, CLASS 21

204.000 CY 460.00000 93,840.00 295.00000 60,180.00 475.00000 96,900.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

445.200 CY 940.00000 418,488.00 990.00000 440,748.00 900.00000 400,680.00

0100 2404-7775000

REINFORCING STEEL

20,890.000 LB 1.75000 36,557.50 1.70000 35,513.00 1.30000 27,157.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,395.000 LB 1.65000 119,451.75 1.55000 112,212.25 1.20000 86,874.00

0120 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 16,500.00000 165,000.00 18,400.00000 184,000.00 15,750.00000 157,500.00

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 19,000.00000 95,000.00 22,500.00000 112,500.00 19,000.00000 95,000.00

0140 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 5.00000 20,610.00 4.80000 19,785.60 5.00000 20,610.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MINTURN, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 95.00000 43,386.50 115.00000 52,520.50 110.00000 50,237.00

0160 2501-0201042

PILES, STEEL, HP 10 X 42

2,880.000 LF 56.00000 161,280.00 36.25000 104,400.00 51.00000 146,880.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

2,880.000 LF 60.00000 172,800.00 46.00000 132,480.00 55.00000 158,400.00

0180 2501-6335010

PREBORED HOLES

160.000 LF 105.00000 16,800.00 58.00000 9,280.00 175.00000 28,000.00

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

224.000 LF 10.00000 2,240.00 12.00000 2,688.00 10.00000 2,240.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,700.00000 10,800.00 2,700.00000 10,800.00 2,700.00000 10,800.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 325.00000 1,300.00 325.00000 1,300.00 325.00000 1,300.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MINTURN, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,840.00000 11,360.00 2,840.00000 11,360.00 2,840.00000 11,360.00

0230 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

41.000 SY 120.00000 4,920.00 100.00000 4,100.00 90.00000 3,690.00

0240 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 3.75000 4,125.00 4.20000 4,620.00 3.50000 3,850.00

0250 2507-6800061

REVETMENT, CLASS E

850.000 TON 53.00000 45,050.00 76.00000 64,600.00 60.00000 51,000.00

0260 2510-6745850

REMOVAL OF PAVEMENT

327.560 SY 20.00000 6,551.20 29.00000 9,499.24 30.00000 9,826.80

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 6,300.00000 6,300.00 8,500.00000 8,500.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.220 STA 600.00000 4,332.00 600.00000 4,332.00 600.00000 4,332.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MINTURN, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 210.00000 420.00 200.00000 400.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00 8,200.00000 8,200.00 7,800.00000 7,800.00

0310 2533-4980005

MOBILIZATION

(1) LS 91,000.00000 91,000.00 95,200.00000 95,200.00 152,000.00000 152,000.00

0320 2601-2634100

MULCHING

1.700 ACRE 700.00000 1,190.00 1,000.00000 1,700.00 750.00000 1,275.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 1,500.00000 2,550.00 1,500.00000 2,550.00 1,000.00000 1,700.00

0340 2602-0000020

SILT FENCE

670.000 LF 2.25000 1,507.50 2.25000 1,507.50 2.00000 1,340.00

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

68.000 LF 5.00000 340.00 2.25000 153.00 2.00000 136.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MINTURN, INC.

0001 Items for a 201'-4 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

68.000 LF 0.50000 34.00 0.10000 6.80 2.00000 136.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 4.00000 960.00 3.00000 720.00 4.00000 960.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,877,646.00$1,709,311.93 $1,745,785.99Section Totals:

( ) indicates item is bid as Lump Sum

$1,745,785.99$1,709,311.93 $1,877,646.00

$1,709,311.93

Contract Item Totals

$1,745,785.99 1,877,646.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2023

50-C050-137 Primary County: JASPER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRM-2465(629)--8N-51 BRIDGE REPLACEMENT - CCS

JEFFERSON

Route: BUSINESS 34

In the city of Fairfield, On BUSINESS 34 SIGNED RTE, Over WEST CROW CREEK, S30 T72 R09

Prj Awd Amt: $1,423,268.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/24 105 Working Days

51-2465-629

December 19, 2023 10:00 A.M.

JEFFERSONCall Order:  018 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $1,423,268.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU081 CUNNINGHAM-REIS, LLC $1,566,393.90 110.06%
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Contract ID:

Letting Date:

Start Date: 04/15/24 105 Working Days

51-2465-629

December 19, 2023 10:00 A.M.

JEFFERSONCall Order:  018 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 10,000.00000 3,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,316.000 CY 25.00000 57,900.00 25.00000 57,900.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,142.000 CY 2.60000 5,569.20 2.60000 5,569.20

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,466.000 CY 14.50000 35,757.00 14.50000 35,757.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

900.000 CY 3.00000 2,700.00 3.00000 2,700.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,000.000 CY 6.50000 13,000.00 6.50000 13,000.00

0070 2115-0100000

MODIFIED SUBBASE

235.000 CY 55.00000 12,925.00 55.00000 12,925.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2023

51-2465-629 Primary County: JEFFERSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

430.000 TON 30.00000 12,900.00 30.00000 12,900.00

0090 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

105.600 SY 125.00000 13,200.00 90.00000 9,504.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.500 STA 475.00000 4,987.50 475.00000 4,987.50

0110 2301-0690210

BRIDGE APPROACH, TWO LANE

455.400 SY 209.00000 95,178.60 227.00000 103,375.80

0120 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,038.000 SY 100.00000 103,800.00 108.00000 112,104.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

25.000 TON 35.00000 875.00 35.00000 875.00

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 52,500.00000 52,500.00 80,000.00000 80,000.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2023

51-2465-629 Primary County: JEFFERSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2402-2720000

EXCAVATION, CLASS 20

153.000 CY 36.00000 5,508.00 60.00000 9,180.00

0160 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

314.600 CY 935.00000 294,151.00 1,000.00000 314,600.00

0170 2404-7775005

REINFORCING STEEL, EPOXY COATED

77,919.000 LB 1.45000 112,982.55 1.60000 124,670.40

0180 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.900 LF 90.00000 24,741.00 120.00000 32,988.00

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 975.00000 1,950.00 975.00000 1,950.00

0200 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

136.000 LF 60.00000 8,160.00 60.00000 8,160.00

0210 2417-0225030

APRONS, METAL, 30 IN. DIA.

1.000 EACH 790.00000 790.00 790.00000 790.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2023

51-2465-629 Primary County: JEFFERSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

40.000 LF 70.00000 2,800.00 70.00000 2,800.00

0230 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 2,850.00000 2,850.00 2,850.00000 2,850.00

0240 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 18,000.00000 18,000.00 18,000.00000 18,000.00

0250 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 56.00000 43,680.00 60.00000 46,800.00

0260 2501-0201253

PILES, STEEL, HP 12 X 53

1,260.000 LF 62.00000 78,120.00 65.00000 81,900.00

0270 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

324.000 LF 120.00000 38,880.00 200.00000 64,800.00

0280 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

460.000 LF 11.00000 5,060.00 11.00000 5,060.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2023

51-2465-629 Primary County: JEFFERSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 350.00000 700.00 350.00000 700.00

0300 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

208.000 LF 60.00000 12,480.00 60.00000 12,480.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

375.200 LF 10.00000 3,752.00 20.00000 7,504.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,650.00000 10,600.00 2,650.00000 10,600.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

0340 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,800.00000 11,200.00 2,800.00000 11,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0350 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

155.000 SY 32.00000 4,960.00 30.00000 4,650.00

0360 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 2.25000 2,475.00 2.25000 2,475.00

0370 2507-6800061

REVETMENT, CLASS E

700.000 TON 48.00000 33,600.00 48.00000 33,600.00

0380 2507-6875002

REVETMENT, REMOVE AND REPLACE

60.000 CY 40.00000 2,400.00 40.00000 2,400.00

0390 2510-6745850

REMOVAL OF PAVEMENT

1,646.000 SY 7.50000 12,345.00 7.50000 12,345.00

0400 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

222.700 SY 6.50000 1,447.55 6.50000 1,447.55

0410 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

222.200 SY 90.00000 19,998.00 85.00000 18,887.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0420 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,042.600 SY 80.00000 83,408.00 69.25000 72,200.05

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

718.000 SY 6.00000 4,308.00 6.00000 4,308.00

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.200 STA 200.00000 2,640.00 200.00000 2,640.00

0460 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 150.00000 600.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 6,400.00000 6,400.00

0480 2533-4980005

MOBILIZATION

(1) LS 91,000.00000 91,000.00 135,000.00000 135,000.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2023

51-2465-629 Primary County: JEFFERSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0490 2554-0212020

VALVE BOX EXTENSION

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0500 2599-9999010

('LUMP SUM' ITEM) MODULAR BLOCK
RETAINING WALL, SALVAGE AND REINSTALL

(1) LS 30,000.00000 30,000.00 26,821.00000 26,821.00

0510 2599-9999010

('LUMP SUM' ITEM) REMOVE AND STOCKPILE
POLE MOUNTED SIGN

(1) LS 10,000.00000 10,000.00 3,000.00000 3,000.00

0520 2601-2634100

MULCHING

5.000 ACRE 700.00000 3,500.00 700.00000 3,500.00

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.900 ACRE 1,200.00000 1,080.00 1,200.00000 1,080.00

0540 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.600 ACRE 1,200.00000 1,920.00 1,200.00000 1,920.00

0550 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 600.00000 540.00 600.00000 540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0560 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.600 ACRE 1,200.00000 1,920.00 1,200.00000 1,920.00

0570 2602-0000020

SILT FENCE

1,445.000 LF 2.00000 2,890.00 2.00000 2,890.00

0580 2602-0000030

SILT FENCE FOR DITCH CHECKS

187.000 LF 2.00000 374.00 2.00000 374.00

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,632.000 LF 0.10000 163.20 0.10000 163.20

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,632.000 LF 0.10000 163.20 0.10000 163.20

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

360.000 LF 4.00000 1,440.00 4.00000 1,440.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) CUNNINGHAM-REIS, LLC

0001 Items for a 120'-0 x 32'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,423,268.80 $1,566,393.90Section Totals:

( ) indicates item is bid as Lump Sum

$1,566,393.90$1,423,268.80

$1,423,268.80

Contract Item Totals

$1,566,393.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C052(128)--60-52 BRIDGE REPLACEMENT - PPCB

JOHNSON

Route: F20

On F20, Over BR IOWA RIVER, S21 T81 R07

Prj Awd Amt: $970,101.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 90 Working Days

52-C052-128

December 19, 2023 10:00 A.M.

JOHNSONCall Order:  019 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $970,101.60 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,031,453.58 106.32%

3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $1,039,454.24 107.15%

4 PE320 PETERSON CONTRACTORS INC. $1,317,496.14 135.81%

5 CO040 A.M. COHRON & SON, INC. $1,345,176.49 138.66%
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Contract ID:

Letting Date:

Start Date: 04/01/24 90 Working Days

52-C052-128

December 19, 2023 10:00 A.M.

JOHNSONCall Order:  019 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.130 ACRE 1,400.00000 2,982.00 1,400.00000 2,982.00 1,400.00000 2,982.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

10,814.000 CY 9.55000 103,273.70 9.55000 103,273.70 9.55000 103,273.70

0030 2102-2625010

EMBANKMENT-IN-PLACE, STOCKPILE

2,870.000 CY 6.75000 19,372.50 6.75000 19,372.50 6.75000 19,372.50

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,606.000 CY 5.00000 13,030.00 5.00000 13,030.00 5.00000 13,030.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

27.000 CY 8.00000 216.00 8.00000 216.00 8.00000 216.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,712.000 CY 5.75000 9,844.00 5.75000 9,844.00 5.75000 9,844.00

0070 2210-0475105

CHOKE STONE BASE

2,250.000 TON 16.25000 36,562.50 16.25000 36,562.50 16.25000 36,562.50
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52-C052-128 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

3,350.000 TON 18.25000 61,137.50 18.25000 61,137.50 18.25000 61,137.50

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 27,000.00000 27,000.00 50,000.00000 50,000.00 25,000.00000 25,000.00

0100 2402-0425030

GRANULAR BACKFILL

70.000 CY 41.50000 2,905.00 41.50000 2,905.00 41.50000 2,905.00

0110 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 40.00000 3,840.00 35.00000 3,360.00 50.00000 4,800.00

0120 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

78.000 CY 10.00000 780.00 10.00000 780.00 10.00000 780.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

190.300 CY 750.00000 142,725.00 960.00000 182,688.00 952.00000 181,165.60

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,382.000 LB 1.50000 69,573.00 1.42000 65,862.44 1.24000 57,513.68
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Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 26,000.00000 130,000.00 32,000.00000 160,000.00 28,700.00000 143,500.00

0160 2408-7800000

STRUCTURAL STEEL

1,642.000 LB 5.00000 8,210.00 4.85000 7,963.70 6.58000 10,804.36

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

336.000 SY 14.50000 4,872.00 17.59000 5,910.24 14.50000 4,872.00

0180 2414-6424110

CONCRETE BARRIER RAILING

274.000 LF 100.00000 27,400.00 93.75000 25,687.50 104.00000 28,496.00

0190 2417-0225048

APRONS, METAL, 48 IN. DIA.

2.000 EACH 1,750.00000 3,500.00 1,750.00000 3,500.00 1,750.00000 3,500.00

0200 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

70.000 LF 76.00000 5,320.00 76.00000 5,320.00 76.00000 5,320.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

1,540.000 LF 57.00000 87,780.00 64.32000 99,052.80 65.65000 101,101.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 22.00000 1,100.00 22.00000 1,100.00 22.00000 1,100.00

0230 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,600.00000 6,400.00 1,600.00000 6,400.00 1,600.00000 6,400.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0250 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,290.00000 9,160.00 2,290.00000 9,160.00 2,290.00000 9,160.00

0260 2507-3250005

ENGINEERING FABRIC

1,200.000 SY 3.50000 4,200.00 3.50000 4,200.00 3.50000 4,200.00

0270 2507-6800061

REVETMENT, CLASS E

1,336.000 TON 35.00000 46,760.00 35.00000 46,760.00 35.00000 46,760.00

0280 2510-6745850

REMOVAL OF PAVEMENT

3,739.000 SY 5.00000 18,695.00 5.00000 18,695.00 5.00000 18,695.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00 8,500.00000 8,500.00

0300 2528-2518000

SAFETY CLOSURE

5.000 EACH 200.00000 1,000.00 200.00000 1,000.00 200.00000 1,000.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 5,400.00000 5,400.00 5,400.00000 5,400.00 5,400.00000 5,400.00

0320 2533-4980005

MOBILIZATION

(1) LS 77,000.00000 77,000.00 40,000.00000 40,000.00 90,000.00000 90,000.00

0330 2601-2634100

MULCHING

4.200 ACRE 625.00000 2,625.00 495.00000 2,079.00 625.00000 2,625.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,015.00000 1,928.50 1,315.00000 2,498.50 1,015.00000 1,928.50

0350 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

160.000 SQ 12.00000 1,920.00 13.17000 2,107.20 12.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.300 ACRE 375.00000 862.50 250.00000 575.00 375.00000 862.50

0370 2602-0000020

SILT FENCE

5,000.000 LF 1.68000 8,400.00 1.50000 7,500.00 1.68000 8,400.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,000.000 LF 0.01000 50.00 0.01000 50.00 0.01000 50.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

0400 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 21.75000 6,525.00 21.75000 6,525.00 21.75000 6,525.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

440.000 LF 2.86000 1,258.40 2.75000 1,210.00 2.86000 1,258.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

840.000 LF 0.20000 168.00 0.50000 420.00 0.20000 168.00

0430 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

440.000 LF 3.00000 1,320.00 3.00000 1,320.00 3.00000 1,320.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 600.00000 3,600.00 600.00000 3,600.00 600.00000 3,600.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,200.00000 2,400.00

$1,039,454.24$970,101.60 $1,031,453.58Section Totals:

( ) indicates item is bid as Lump Sum

$1,031,453.58$970,101.60 $1,039,454.24

$970,101.60

Contract Item Totals

$1,031,453.58 1,039,454.24Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.130 ACRE 11,500.00000 24,495.00 5,500.00000 11,715.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

10,814.000 CY 32.00000 346,048.00 17.90000 193,570.60

0030 2102-2625010

EMBANKMENT-IN-PLACE, STOCKPILE

2,870.000 CY 15.00000 43,050.00 13.00000 37,310.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,606.000 CY 4.65000 12,117.90 6.80000 17,720.80

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

27.000 CY 70.00000 1,890.00 65.00000 1,755.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,712.000 CY 8.50000 14,552.00 6.50000 11,128.00

0070 2210-0475105

CHOKE STONE BASE

2,250.000 TON 17.75000 39,937.50 20.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

3,350.000 TON 19.75000 66,162.50 22.50000 75,375.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 30,021.87000 30,021.87

0100 2402-0425030

GRANULAR BACKFILL

70.000 CY 56.00000 3,920.00 38.00000 2,660.00

0110 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 27.50000 2,640.00 25.40000 2,438.40

0120 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

78.000 CY 34.00000 2,652.00 46.00000 3,588.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

190.300 CY 850.00000 161,755.00 1,107.56000 210,768.67

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,382.000 LB 1.52000 70,500.64 1.90000 88,125.80
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Letting Date:

Contract ID:019
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December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 26,000.00000 130,000.00 36,899.99000 184,499.95

0160 2408-7800000

STRUCTURAL STEEL

1,642.000 LB 5.35000 8,784.70 6.70000 11,001.40

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

336.000 SY 14.50000 4,872.00 14.50000 4,872.00

0180 2414-6424110

CONCRETE BARRIER RAILING

274.000 LF 94.75000 25,961.50 93.75000 25,687.50

0190 2417-0225048

APRONS, METAL, 48 IN. DIA.

2.000 EACH 2,930.00000 5,860.00 2,380.00000 4,760.00

0200 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

70.000 LF 140.00000 9,800.00 107.00000 7,490.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

1,540.000 LF 52.50000 80,850.00 75.00000 115,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 22.00000 1,100.00 22.00000 1,100.00

0230 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,600.00000 6,400.00 1,600.00000 6,400.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0250 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,290.00000 9,160.00 2,290.00000 9,160.00

0260 2507-3250005

ENGINEERING FABRIC

1,200.000 SY 3.60000 4,320.00 2.50000 3,000.00

0270 2507-6800061

REVETMENT, CLASS E

1,336.000 TON 48.00000 64,128.00 42.50000 56,780.00

0280 2510-6745850

REMOVAL OF PAVEMENT

3,739.000 SY 9.00000 33,651.00 5.00000 18,695.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 10,500.00000 10,500.00

0300 2528-2518000

SAFETY CLOSURE

5.000 EACH 200.00000 1,000.00 200.00000 1,000.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 5,400.00000 5,400.00

0320 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 108,500.00000 108,500.00

0330 2601-2634100

MULCHING

4.200 ACRE 625.00000 2,625.00 550.00000 2,310.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,015.00000 1,928.50 995.00000 1,890.50

0350 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

160.000 SQ 12.00000 1,920.00 11.00000 1,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.300 ACRE 375.00000 862.50 250.00000 575.00

0370 2602-0000020

SILT FENCE

5,000.000 LF 1.68000 8,400.00 1.85000 9,250.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,000.000 LF 0.01000 50.00 0.10000 500.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.01000 6.00 0.10000 60.00

0400 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 34.50000 10,350.00 45.00000 13,500.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

440.000 LF 2.86000 1,258.40 3.00000 1,320.00
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Letting Date:

Contract ID:019
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December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) A.M. COHRON & SON, INC.

0001 Items for a 110'-0 x 30'-0 Pretensioned Prestressed Concrete BridgeSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

840.000 LF 0.20000 168.00 0.20000 168.00

0430 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

440.000 LF 3.00000 1,320.00 3.00000 1,320.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 600.00000 3,600.00 600.00000 3,600.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00

$1,317,496.14 $1,345,176.49Section Totals:

( ) indicates item is bid as Lump Sum

$1,345,176.49$1,317,496.14

$1,317,496.14

Contract Item Totals

$1,345,176.49Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C057(171)--55-57 RCB CULVERT REPLACEMENT - TWIN BOX

LINN

Route: MAPLE GROVE ROAD

On MAPLE GROVE RD, S34 T82 R08

Prj Awd Amt: $170,393.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/16/24 20 Working Days

57-C057-171

December 19, 2023 10:00 A.M.

LINNCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $170,393.00 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $177,999.12 104.46%

3 RA260 RATHJE CONSTRUCTION CO. $196,559.82 115.36%

4 TA060 TAYLOR CONSTRUCTION, INC. $222,494.75 130.58%

5 BO330 BOOMERANG CORP. $227,277.27 133.38%

6 PR268 PROGRESSIVE STRUCTURES, LLC $235,904.00 138.45%

7 PE320 PETERSON CONTRACTORS INC. $242,968.50 142.59%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/16/24 20 Working Days

57-C057-171

December 19, 2023 10:00 A.M.

LINNCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 TS020 TSCHIGGFRIE EXCAVATING CO. $327,848.00 192.41%
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Contract ID:

Letting Date:

Start Date: 09/16/24 20 Working Days

57-C057-171

December 19, 2023 10:00 A.M.

LINNCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) RATHJE CONSTRUCTION
CO.

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

310.000 CY 35.00000 10,850.00 31.89000 9,885.90 20.00000 6,200.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

67.000 CY 15.00000 1,005.00 13.31000 891.77 40.00000 2,680.00

0030 2115-0100000

MODIFIED SUBBASE

120.000 CY 50.00000 6,000.00 47.07000 5,648.40 40.00000 4,800.00

0040 2210-0475105

CHOKE STONE BASE

225.000 TON 21.00000 4,725.00 23.53000 5,294.25 30.00000 6,750.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 1,500.00000 1,500.00

0060 2402-0425031

GRANULAR BACKFILL

405.000 TON 17.50000 7,087.50 35.00000 14,175.00 0.01000 4.05

0070 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

240.000 CY 15.00000 3,600.00 13.00000 3,120.00 0.01000 2.40
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) RATHJE CONSTRUCTION
CO.

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

8.600 CY 750.00000 6,450.00 1,000.00000 8,600.00 0.01000 0.09

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED
CURTAIN WALL

778.000 LB 1.50000 1,167.00 2.00000 1,556.00 0.01000 7.78

0100 2507-6800042

REVETMENT, CLASS D

40.000 TON 35.00000 1,400.00 60.00000 2,400.00 70.00000 2,800.00

0110 2510-6745850

REMOVAL OF PAVEMENT

365.100 SY 20.00000 7,302.00 8.00000 2,920.80 5.00000 1,825.50

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 75.00000 150.00 175.00000 350.00 175.00000 350.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 20,000.00000 20,000.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) RATHJE CONSTRUCTION
CO.

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.150 ACRE 5,000.00000 750.00 4,000.00000 600.00 4,400.00000 660.00

0160 2601-2636070

HYDRAULIC SEEDING

0.150 ACRE 5,000.00000 750.00 4,000.00000 600.00 4,400.00000 660.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

330.000 LF 3.00000 990.00 3.00000 990.00 4.00000 1,320.00

$35,059.82$77,226.50 $88,532.12Section Totals:
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Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) RATHJE CONSTRUCTION
CO.

0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)
CAST-IN-PLACE

99.300 CY 750.00000 74,475.00 650.00000 64,545.00

0190 2404-7775005

REINFORCING STEEL, EPOXY COATED CAST-
IN-PLACE

12,461.000 LB 1.50000 18,691.50 2.00000 24,922.00

$93,166.50 $89,467.00Section Totals:
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) RATHJE CONSTRUCTION
CO.

0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS SECTION
.IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT TWIN 8' X 5' SKEWED END

2.000 EACH 21,250.00000 42,500.00

0210 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT TWIN 8' X 5'

56.000 LF 2,125.00000 119,000.00

$161,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$177,999.12$170,393.00 $196,559.82

$170,393.00

Contract Item Totals

$177,999.12 196,559.82Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) BOOMERANG CORP. (6) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

310.000 CY 15.00000 4,650.00 20.00000 6,200.00 18.00000 5,580.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

67.000 CY 18.00000 1,206.00 20.00000 1,340.00 11.00000 737.00

0030 2115-0100000

MODIFIED SUBBASE

120.000 CY 33.00000 3,960.00 60.00000 7,200.00 40.00000 4,800.00

0040 2210-0475105

CHOKE STONE BASE

225.000 TON 20.00000 4,500.00 23.00000 5,175.00 30.00000 6,750.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,000.00000 6,000.00 2,000.00000 2,000.00 3,750.00000 3,750.00

0060 2402-0425031

GRANULAR BACKFILL

405.000 TON 21.00000 8,505.00 30.00000 12,150.00 25.00000 10,125.00

0070 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

240.000 CY 12.50000 3,000.00 8.00000 1,920.00 12.50000 3,000.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) BOOMERANG CORP. (6) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

8.600 CY 1,500.00000 12,900.00 600.00000 5,160.00 600.00000 5,160.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED
CURTAIN WALL

778.000 LB 1.50000 1,167.00 2.00000 1,556.00 5.00000 3,890.00

0100 2507-6800042

REVETMENT, CLASS D

40.000 TON 42.00000 1,680.00 60.00000 2,400.00 73.00000 2,920.00

0110 2510-6745850

REMOVAL OF PAVEMENT

365.100 SY 12.50000 4,563.75 6.70000 2,446.17 20.00000 7,302.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 75.00000 150.00 75.00000 150.00 350.00000 700.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 53,000.00000 53,000.00 25,577.60000 25,577.60 14,000.00000 14,000.00
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December 19, 2023
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02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) BOOMERANG CORP. (6) PROGRESSIVE
STRUCTURES, LLC

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.150 ACRE 4,000.00000 600.00 4,000.00000 600.00 5,000.00000 750.00

0160 2601-2636070

HYDRAULIC SEEDING

0.150 ACRE 4,000.00000 600.00 4,000.00000 600.00 5,000.00000 750.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

330.000 LF 3.00000 990.00 3.00000 990.00 3.00000 990.00

$72,704.00$108,971.75 $76,964.77Section Totals:
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December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) BOOMERANG CORP. (6) PROGRESSIVE
STRUCTURES, LLC

0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)
CAST-IN-PLACE

99.300 CY 955.00000 94,831.50 1,200.00000 119,160.00

0190 2404-7775005

REINFORCING STEEL, EPOXY COATED CAST-
IN-PLACE

12,461.000 LB 1.50000 18,691.50 2.50000 31,152.50

$113,523.00 $150,312.50Section Totals:
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Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) BOOMERANG CORP. (6) PROGRESSIVE
STRUCTURES, LLC

0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS SECTION
.IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT TWIN 8' X 5' SKEWED END

2.000 EACH 20,000.00000 40,000.00

0210 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT TWIN 8' X 5'

56.000 LF 2,200.00000 123,200.00

$163,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$227,277.27$222,494.75 $235,904.00

$222,494.75

Contract Item Totals

$227,277.27 235,904.00Contract Grand Totals

Contract Time Totals

Page 10 of 15

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

310.000 CY 15.00000 4,650.00 28.00000 8,680.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

67.000 CY 20.00000 1,340.00 21.00000 1,407.00

0030 2115-0100000

MODIFIED SUBBASE

120.000 CY 52.25000 6,270.00 44.00000 5,280.00

0040 2210-0475105

CHOKE STONE BASE

225.000 TON 25.00000 5,625.00 22.00000 4,950.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,500.00000 8,500.00 8,300.00000 8,300.00

0060 2402-0425031

GRANULAR BACKFILL

405.000 TON 22.00000 8,910.00 22.00000 8,910.00

0070 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

240.000 CY 15.00000 3,600.00 22.00000 5,280.00

Page 11 of 15

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

8.600 CY 525.00000 4,515.00 1,500.00000 12,900.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED
CURTAIN WALL

778.000 LB 14.00000 10,892.00 3.80000 2,956.40

0100 2507-6800042

REVETMENT, CLASS D

40.000 TON 60.00000 2,400.00 80.00000 3,200.00

0110 2510-6745850

REMOVAL OF PAVEMENT

365.100 SY 15.00000 5,476.50 10.00000 3,651.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 200.00000 400.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,700.00000 1,700.00

0140 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 26,700.00000 26,700.00

Page 12 of 15

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for a Twin 8' x 5' x 65' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.150 ACRE 4,000.00000 600.00 4,600.00000 690.00

0160 2601-2636070

HYDRAULIC SEEDING

0.150 ACRE 4,000.00000 600.00 4,600.00000 690.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

330.000 LF 3.00000 990.00 3.50000 1,155.00

$82,168.50 $96,849.40Section Totals:

Page 13 of 15

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) TSCHIGGFRIE
EXCAVATING CO.

0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)
CAST-IN-PLACE

99.300 CY 2,000.00000 198,600.00

0190 2404-7775005

REINFORCING STEEL, EPOXY COATED CAST-
IN-PLACE

12,461.000 LB 2.60000 32,398.60

$230,998.60Section Totals:

Page 14 of 15

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) TSCHIGGFRIE
EXCAVATING CO.

0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: PRECAST RCB. BID THIS SECTION
.IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2599-9999005

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT TWIN 8' X 5' SKEWED END

2.000 EACH 19,500.00000 39,000.00

0210 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT TWIN 8' X 5'

56.000 LF 2,175.00000 121,800.00

$160,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$327,848.00$242,968.50

$242,968.50

Contract Item Totals

$327,848.00Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2023

57-C057-171 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-163-5(500)59--77-62 DECK JOINT REPAIR

MAHASKA

Route: IOWA 163

Co Rd T39/Indian Way 0.8 mi E of IA 92

Prj Awd Amt: $106,302.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/28/24 10 Working Days

62-1635-500

December 19, 2023 10:00 A.M.

MAHASKACall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $106,302.40 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $108,136.20 101.73%

3 MI919 MINTURN, INC. $118,321.40 111.31%

4 CU081 CUNNINGHAM-REIS, LLC $130,374.50 122.64%

5 CR120 CRAMER AND ASSOC., INC. $138,859.00 130.63%

6 DO140 DORMARK CONSTRUCTION CO. $147,048.23 138.33%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/28/24 10 Working Days

62-1635-500

December 19, 2023 10:00 A.M.

MAHASKACall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) MINTURN, INC.

0001 Design No. 324; Repairs to a 314'-6 x 32'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

80.000 LF 200.00000 16,000.00 191.00000 15,280.00 138.50000 11,080.00

0020 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 12,000.00000 12,000.00 11,800.00000 11,800.00

0030 2599-9999010

('LUMP SUM' ITEM) Neoprene Removal

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 4,000.00000 4,000.00

$26,880.00$41,000.00 $37,280.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 19, 2023

62-1635-500 Primary County: MAHASKA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2102-2625000

EMBANKMENT-IN-PLACE

75.300 CY 60.00000 4,518.00 75.00000 5,647.50 55.00000 4,141.50

0050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

207.000 SY 90.00000 18,630.00 110.00000 22,770.00 160.00000 33,120.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 600.00000 1,800.00 1,100.00000 3,300.00 1,000.00000 3,000.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

223.700 LF 12.00000 2,684.40 13.00000 2,908.10 27.00000 6,039.90

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,100.00000 8,400.00 1,950.00000 7,800.00 2,000.00000 8,000.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 255.00000 1,020.00 275.00000 1,100.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 3,200.00000 12,800.00 2,950.00000 11,800.00 3,200.00000 12,800.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 19, 2023

62-1635-500 Primary County: MAHASKA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2510-6745850

REMOVAL OF PAVEMENT

69.800 SY 40.00000 2,792.00 67.00000 4,676.60 80.00000 5,584.00

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

0.360 STA 2,300.00000 828.00 2,150.00000 774.00 2,100.00000 756.00

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 1,250.00000 3,750.00 1,170.00000 3,510.00 1,300.00000 3,900.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,650.00000 6,650.00 13,000.00000 13,000.00

$91,441.40$65,302.40 $70,856.20Section Totals:

( ) indicates item is bid as Lump Sum

$108,136.20$106,302.40 $118,321.40

$106,302.40

Contract Item Totals

$108,136.20 118,321.40Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 19, 2023

62-1635-500 Primary County: MAHASKA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) DORMARK
CONSTRUCTION CO.

0001 Design No. 324; Repairs to a 314'-6 x 32'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

80.000 LF 150.00000 12,000.00 250.00000 20,000.00 172.55000 13,804.00

0020 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 12,000.00000 12,000.00 10,468.00000 10,468.00

0030 2599-9999010

('LUMP SUM' ITEM) Neoprene Removal

(1) LS 2,500.00000 2,500.00 25,000.00000 25,000.00 3,662.00000 3,662.00

$27,934.00$39,500.00 $57,000.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 19, 2023

62-1635-500 Primary County: MAHASKA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) DORMARK
CONSTRUCTION CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2102-2625000

EMBANKMENT-IN-PLACE

75.300 CY 120.00000 9,036.00 65.00000 4,894.50 266.00000 20,029.80

0050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

207.000 SY 185.00000 38,295.00 180.00000 37,260.00 180.00000 37,260.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 1,000.00000 3,000.00 1,000.00000 3,000.00 912.44000 2,737.32

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

223.700 LF 15.00000 3,355.50 15.00000 3,355.50 29.38000 6,572.31

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,900.00000 7,600.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,900.00000 11,600.00 2,900.00000 11,600.00 2,900.00000 11,600.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 19, 2023

62-1635-500 Primary County: MAHASKA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) CRAMER AND ASSOC.,
INC.

(6) DORMARK
CONSTRUCTION CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2510-6745850

REMOVAL OF PAVEMENT

69.800 SY 90.00000 6,282.00 35.00000 2,443.00 126.00000 8,794.80

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

0.360 STA 2,100.00000 756.00 2,100.00000 756.00 2,000.00000 720.00

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 1,150.00000 3,450.00 1,150.00000 3,450.00 6,000.00000 18,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 4,800.00000 4,800.00

$119,114.23$90,874.50 $81,859.00Section Totals:

( ) indicates item is bid as Lump Sum

$138,859.00$130,374.50 $147,048.23

$130,374.50

Contract Item Totals

$138,859.00 147,048.23Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

December 19, 2023

62-1635-500 Primary County: MAHASKA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-004-5(49)--39-74 BRIDGE DECK OVERLAY

PALO ALTO

Route: IOWA 4

Drainage Ditch 3.0 mi N of N Jct US 18

Prj Awd Amt: $553,574.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/24 60 Working Days

74-0045-049

December 19, 2023 10:00 A.M.

PALO ALTOCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $553,574.93 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/29/24 60 Working Days

74-0045-049

December 19, 2023 10:00 A.M.

PALO ALTOCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0124; DECK OVERLAY ITEMS ABOVE A TWIN 10' x 12' X 50'-10
REINFORCED CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 10,000.00000 10,000.00

0020 2413-0698074

DECK REPAIR, CLASS A

52.000 SY 575.00000 29,900.00

0030 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

0040 2599-9999018

('SQUARE YARDS' ITEM) Multi-Layer Polymer
Concrete Overlay

129.900 SY 650.00000 84,435.00

$189,335.00Section Totals:

Page 1 of 5

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-049 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2102-0425070

SPECIAL BACKFILL

172.900 TON 85.00000 14,696.50

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

177.500 CY 75.00000 13,312.50

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.400 STA 1,800.00000 6,120.00

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

167.500 SY 475.00000 79,562.50

0090 2304-0100000

DETOUR PAVEMENT

548.900 SY 135.00000 74,101.50

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

338.000 LF 38.00000 12,844.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 38.50000 7,700.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-049 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 4,250.00000 17,000.00

0130 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

2.000 EACH 5,500.00000 11,000.00

0140 2510-6745850

REMOVAL OF PAVEMENT

382.800 SY 75.00000 28,710.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

66.260 STA 106.25000 7,040.13

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 175.00000 875.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

65.720 STA 65.00000 4,271.80

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

500.000 LF 42.00000 21,000.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-049 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 18,000.00000 18,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00

0210 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,800.00000 7,200.00

0230 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

660.000 LF 1.50000 990.00

0240 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

660.000 LF 0.10000 66.00

$364,239.93Section Totals:

$553,574.93

$553,574.93

Contract Item Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-049 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$553,574.93Contract Grand Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-049 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-U-1945(858)--70-77 BRIDGE REPLACEMENT - PPCB

POLK

Route: WALNUT STREET

In the city of Des Moines, Walnut Street Bridge Replacement

Prj Awd Amt: $19,116,030.20

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/01/26

77-1945-858

December 19, 2023 10:00 A.M.

POLKCall Order:  023 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $19,116,030.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $21,497,687.45 112.46%
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Contract ID:

Letting Date:

Completion Date: 05/01/26

77-1945-858

December 19, 2023 10:00 A.M.

POLKCall Order:  023 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,202.000 CY 30.00000 36,060.00 45.00000 54,090.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 900,000.00000 900,000.00 1,225,000.00000 1,225,000.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 150,000.00000 150,000.00 155,000.00000 155,000.00

0040 2402-0425031

GRANULAR BACKFILL

1,725.500 TON 50.00000 86,275.00 49.00000 84,549.50

0050 2402-2720000

EXCAVATION, CLASS 20

1,258.000 CY 30.00000 37,740.00 26.00000 32,708.00

0060 2402-2721000

EXCAVATION, CLASS 21

627.000 CY 1,400.00000 877,800.00 685.00000 429,495.00

0070 2402-2722000

EXCAVATION, CLASS 22

70.000 CY 180.00000 12,600.00 300.00000 21,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

224.900 CY 1,500.00000 337,350.00 2,500.00000 562,250.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,942.100 CY 1,000.00000 1,942,100.00 800.00000 1,553,680.00

0100 2404-7775000

REINFORCING STEEL

307,117.000 LB 2.10000 644,945.70 1.40000 429,963.80

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

486,561.000 LB 1.40000 681,185.40 1.45000 705,513.45

0120 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTC105

22.000 EACH 28,000.00000 616,000.00 32,000.00000 704,000.00

0130 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTC120

22.000 EACH 32,000.00000 704,000.00 36,000.00000 792,000.00

0140 2408-7800000

STRUCTURAL STEEL

57,507.000 LB 4.80000 276,033.60 3.75000 215,651.25

Page 2 of 18

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6460000

ORNAMENTAL METAL RAILING

918.000 LF 270.00000 247,860.00 400.00000 367,200.00

0160 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

980.000 LF 1,500.00000 1,470,000.00 1,525.00000 1,494,500.00

0170 2433-0003000

DEMONSTRATION SHAFT

50.000 LF 1,750.00000 87,500.00 1.00000 50.00

0180 2499-2300001

DECK DRAINS

(1) LS 25,000.00000 25,000.00 40,000.00000 40,000.00

0190 2501-0201517

PILES, STEEL, HP 14 X 117

1,400.000 LF 120.00000 168,000.00 115.00000 161,000.00

0200 2501-5775000

PILES, STEEL SHEET

16,878.000 SF 32.00000 540,096.00 55.00000 928,290.00

0210 2501-8400172

TEMPORARY SHORING

(1) LS 250,000.00000 250,000.00 1,825,000.00000 1,825,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800000

MATERIAL FOR FILTER BLANKET

197.000 TON 40.00000 7,880.00 70.00000 13,790.00

0230 2507-6800061

REVETMENT, CLASS E

1,718.000 TON 60.00000 103,080.00 77.00000 132,286.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 39,000.00000 39,000.00 39,000.00000 39,000.00

0250 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ROAD
OPEN BY MAY 1, 2026

(1) LS 150,000.00000 150,000.00 150,000.00000 150,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 1,650,000.00000 1,650,000.00 1,250,000.00000 1,250,000.00

0270 2599-9999003

('CUBIC YARDS' ITEM) Fiber Reinforced High
Performance Structural Concrete

1,185.400 CY 1,000.00000 1,185,400.00 950.00000 1,126,130.00

0280 2599-9999005

('EACH' ITEM) Bridge Plaque

4.000 EACH 1,500.00000 6,000.00 2,500.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) Cast Stone Pier

13.000 EACH 4,700.00000 61,100.00 4,900.00000 63,700.00

0300 2599-9999005

('EACH' ITEM) Cast Stone Rectangular Baluster

41.000 EACH 1,100.00000 45,100.00 1,100.00000 45,100.00

0310 2599-9999005

('EACH' ITEM) Cast Stone Turned Baluster

223.000 EACH 350.00000 78,050.00 575.00000 128,225.00

0320 2599-9999005

('EACH' ITEM) Emergency Removal / Replacement
of Construction Access

1.000 EACH 100,000.00000 100,000.00 50,000.00000 50,000.00

0330 2599-9999005

('EACH' ITEM) Permanent Tie Back Anchors

42.000 EACH 11,300.00000 474,600.00 21,000.00000 882,000.00

0340 2599-9999005

('EACH' ITEM) Trial Batch and Test Placement

1.000 EACH 1,500.00000 1,500.00 11,250.00000 11,250.00

0350 2599-9999009

('LINEAR FEET' ITEM) Cast Stone Bottom Rail

379.800 LF 240.00000 91,152.00 195.00000 74,061.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999009

('LINEAR FEET' ITEM) Cast Stone Top Rail

379.800 LF 240.00000 91,152.00 195.00000 74,061.00

0370 2599-9999009

('LINEAR FEET' ITEM) Concrete Coring at
Abutment Piles

511.000 LF 830.00000 424,130.00 850.00000 434,350.00

0380 2599-9999009

('LINEAR FEET' ITEM) Steel Sidewalk Expansion
Joint Cover Plate

40.000 LF 400.00000 16,000.00 575.00000 23,000.00

0390 2599-9999010

('LUMP SUM' ITEM) Aesthetic Lighting

(1) LS 441,611.00000 441,611.00 441,611.00000 441,611.00

0400 2599-9999010

('LUMP SUM' ITEM) Aesthetic Panels

(1) LS 1,185,000.00000 1,185,000.00 1,300,000.00000 1,300,000.00

0410 2599-9999010

('LUMP SUM' ITEM) Amphitheater Access Lift
Power

(1) LS 32,140.00000 32,140.00 32,140.00000 32,140.00

0420 2599-9999010

('LUMP SUM' ITEM) Dewatering

(1) LS 75,000.00000 75,000.00 100,000.00000 100,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0430 2599-9999010

('LUMP SUM' ITEM) Mock-Up Balustrade Rail

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00

0440 2599-9999010

('LUMP SUM' ITEM) Mock-Up River Wall

(1) LS 5,000.00000 5,000.00 50,000.00000 50,000.00

0450 2599-9999010

('LUMP SUM' ITEM) Modify and Reinstall Light
Pedestal and Light Pole

(1) LS 6,000.00000 6,000.00 4,500.00000 4,500.00

0460 2599-9999010

('LUMP SUM' ITEM) Remove and Reinstall
Floodwall Stop Log

(1) LS 2,500.00000 2,500.00 6,000.00000 6,000.00

0470 2599-9999010

('LUMP SUM' ITEM) Remove, Modify and Reinstall
Steel Framing and Steel Panel

(1) LS 12,000.00000 12,000.00 27,750.00000 27,750.00

0480 2599-9999010

('LUMP SUM' ITEM) Temporary Stream Access
and Causeway Phasing

(1) LS 1,100,000.00000 1,100,000.00 1,575,000.00000 1,575,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A  456'-0 x 63' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE W/10' SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999010

('LUMP SUM' ITEM) Vibration Monitoring

(1) LS 60,716.00000 60,716.00 95,000.00000 95,000.00

$17,539,656.70 $19,939,895.00Section Totals:
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2101-0850002

CLEARING AND GRUBBING

29.000 UNIT 48.00000 1,392.00 200.00000 5,800.00

0510 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,796.000 CY 40.00000 71,840.00 40.00000 71,840.00

0520 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

988.000 CY 40.00000 39,520.00 40.00000 39,520.00

0530 2214-5145150

PAVEMENT SCARIFICATION

970.000 SY 8.50000 8,245.00 8.50000 8,245.00

0540 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

379.000 SY 365.00000 138,335.00 425.00000 161,075.00

0550 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,201.000 SY 170.00000 204,170.00 148.00000 177,748.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

107.000 TON 187.00000 20,009.00 187.00000 20,009.00

0570 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

4,818.000 SY 2.50000 12,045.00 5.00000 24,090.00

0580 2435-0252100

LINEAR TRENCH DRAIN, SW-521

5.000 LF 750.00000 3,750.00 800.00000 4,000.00

0590 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 1,250.00000 6,250.00 1,800.00000 9,000.00

0600 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 1,250.00000 2,500.00 3,500.00000 7,000.00

0610 2510-6745850

REMOVAL OF PAVEMENT

1,875.000 SY 25.00000 46,875.00 25.00000 46,875.00

0620 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

234.000 SY 25.00000 5,850.00 25.00000 5,850.00
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Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

234.000 SY 74.00000 17,316.00 92.50000 21,645.00

0640 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2.000 STA 1,200.00000 2,400.00 1,500.00000 3,000.00

0650 2511-6745900

REMOVAL OF SIDEWALK

948.000 SY 35.00000 33,180.00 25.00000 23,700.00

0660 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

118.000 SY 200.00000 23,600.00 76.00000 8,968.00

0670 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

533.000 SY 150.00000 79,950.00 80.50000 42,906.50

0680 2511-7528101

DETECTABLE WARNINGS

180.000 SF 35.00000 6,300.00 65.00000 11,700.00

0690 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

148.000 LF 125.00000 18,500.00 36.40000 5,387.20
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Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

46.000 SY 130.00000 5,980.00 113.00000 5,198.00

0710 2515-6745600

REMOVAL OF PAVED DRIVEWAY

43.000 SY 35.00000 1,505.00 25.00000 1,075.00

0720 2519-3300700

FENCE, TEMPORARY

1,511.000 LF 15.00000 22,665.00 8.75000 13,221.25

0730 2519-4200190

REMOVAL OF FENCE, TEMPORARY

1,511.000 LF 5.00000 7,555.00 1.00000 1,511.00

0740 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 1,840.00000 14,720.00 1,840.00000 14,720.00

0750 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

3.000 EACH 2,850.00000 8,550.00 2,850.00000 8,550.00

0760 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.000 STA 200.00000 1,000.00 200.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

128.000 STA 95.00000 12,160.00 95.00000 12,160.00

0780 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

18.000 EACH 200.00000 3,600.00 200.00000 3,600.00

0790 2527-9263180

PAVEMENT MARKINGS REMOVED

51.000 STA 175.00000 8,925.00 175.00000 8,925.00

0800 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00

0810 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

128.000 STA 75.00000 9,600.00 75.00000 9,600.00

0820 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

18.000 EACH 200.00000 3,600.00 200.00000 3,600.00

0830 2528-2518000

SAFETY CLOSURE

7.000 EACH 175.00000 1,225.00 175.00000 1,225.00

0840 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

75.000 LF 55.00000 4,125.00 55.00000 4,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 99,750.00000 99,750.00

0860 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

160.000 CDAY 100.00000 16,000.00 100.00000 16,000.00

0870 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 15,000.00000 15,000.00 10,000.00000 10,000.00

0880 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

1.000 EACH 3,000.00000 3,000.00 1,500.00000 1,500.00

0890 2599-9999005

('EACH' ITEM) Adjustment of Fixtures

7.000 EACH 400.00000 2,800.00 1,750.00000 12,250.00

0900 2599-9999005

('EACH' ITEM) Inlet Protection Device, Drop-In

2.000 EACH 194.00000 388.00 225.00000 450.00

0910 2599-9999005

('EACH' ITEM) Inlet Protection Device,
Maintenance

9.000 EACH 10.00000 90.00 40.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2599-9999005

('EACH' ITEM) Inlet Protection Device, Open-
Throat

1.000 EACH 155.00000 155.00 250.00000 250.00

0930 2599-9999005

('EACH' ITEM) Remove and Reinstall Bench

1.000 EACH 1,500.00000 1,500.00 2,750.00000 2,750.00

0940 2599-9999005

('EACH' ITEM) Remove and Reinstall Bike Rack

1.000 EACH 1,500.00000 1,500.00 2,750.00000 2,750.00

0950 2599-9999005

('EACH' ITEM) Remove and Reinstall Ped Crossing
Signal

4.000 EACH 7,500.00000 30,000.00 4,800.00000 19,200.00

0960 2599-9999009

('LINEAR FEET' ITEM) 2 in. Fiberglass Conduit

730.000 LF 36.00000 26,280.00 36.00000 26,280.00

0970 2599-9999009

('LINEAR FEET' ITEM) 2 in. Rigid Steel Conduit

3,173.000 LF 23.00000 72,979.00 23.00000 72,979.00

0980 2599-9999009

('LINEAR FEET' ITEM) 2 in. SCH 40 PVC Conduit

4,843.000 LF 11.50000 55,694.50 11.50000 55,694.50
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Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2599-9999009

('LINEAR FEET' ITEM) 4 in. PVC Irrigation Sleeve

100.000 LF 35.00000 3,500.00 20.00000 2,000.00

1000 2599-9999009

('LINEAR FEET' ITEM) 5 in. Fiberglass Conduit

4,377.000 LF 45.00000 196,965.00 45.00000 196,965.00

1010 2599-9999009

('LINEAR FEET' ITEM) Tree Protection Fence

555.000 LF 15.00000 8,325.00 10.00000 5,550.00

1020 2599-9999014

('SQUARE FEET' ITEM) Bike Lane Pavement
Markings, Durable (Green)

333.000 SF 55.00000 18,315.00 55.00000 18,315.00

1030 2599-9999018

('SQUARE YARDS' ITEM) Pedestrian Bridge
Approach Sidewalk

160.000 SY 270.00000 43,200.00 227.00000 36,320.00

1040 2599-9999018

('SQUARE YARDS' ITEM) Precast Concrete Unit
Pavers, Type 3

337.000 SY 350.00000 117,950.00 355.00000 119,635.00

1050 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 2,800.00000 2,800.00 6,150.00000 6,150.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1060 2601-2639010

SODDING

387.000 SQ 60.00000 23,220.00 75.00000 29,025.00

1070 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 275.00000 275.00 1,650.00000 1,650.00

1080 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

200.000 MGAL 75.00000 15,000.00 75.00000 15,000.00

1090 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

1100 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.15000 4,300.00 2.50000 5,000.00

1110 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.40000 800.00 0.50000 1,000.00

1120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,576,373.50 $1,557,792.45Section Totals:

( ) indicates item is bid as Lump Sum

$21,497,687.45$19,116,030.20

$19,116,030.20

Contract Item Totals

$21,497,687.45Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2023

77-1945-858 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-1642(687)--8J-78 RCB CULVERT REPLACEMENT - SINGLE BOX

POTTAWATTAMIE

Route: BENTON STREET

In the city of Council Bluffs, On BENTON ST, Over INDIAN CREEK, S25 T75 R44

Prj Awd Amt: $1,899,842.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 80 Working Days

78-1642-687

December 19, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  025 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,899,842.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 80 Working Days

78-1642-687

December 19, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  025 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.070 ACRE 10,000.00000 700.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

300.000 CY 25.00000 7,500.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

430.000 CY 17.00000 7,310.00

0040 2111-8174100

GRANULAR SUBBASE

511.000 SY 21.00000 10,731.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

183.000 SY 10.00000 1,830.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

4.000 STA 500.00000 2,000.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

540.000 SY 140.00000 75,600.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,000.00000 70,000.00

0090 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 140,000.00000 140,000.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

250.000 CY 49.00000 12,250.00

0120 2402-3825025

GRANULAR MATERIAL FOR BLANKET

61.000 CY 170.00000 10,370.00

0130 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

355.000 CY 1,400.00000 497,000.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

55,535.000 LB 2.00000 111,070.00

0150 2408-7800000

STRUCTURAL STEEL

78.000 LB 17.00000 1,326.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 43,000.00000 43,000.00

0170 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

1,084.000 SF 70.00000 75,880.00

0180 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 19,000.00000 19,000.00

0190 2435-0250500

INTAKE, SW-505

4.000 EACH 7,000.00000 28,000.00

0200 2435-0251226

INTAKE, SW-512, 24 IN., TOP ONLY

1.000 EACH 1,400.00000 1,400.00

0210 2501-8400172

TEMPORARY SHORING

(1) LS 35,000.00000 35,000.00

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

219.000 LF 17.00000 3,723.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 300.00000 2,400.00

0240 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

128.000 LF 97.00000 12,416.00

0250 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

61.000 LF 197.00000 12,017.00

0260 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

208.000 LF 21.00000 4,368.00

0270 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

108.000 LF 25.00000 2,700.00

0280 2506-4984000

FLOWABLE MORTAR

13.000 CY 300.00000 3,900.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

557.000 SY 17.00000 9,469.00

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 1,000.00000 6,000.00

0310 2511-6745900

REMOVAL OF SIDEWALK

358.000 SY 14.00000 5,012.00

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

238.000 SY 70.00000 16,660.00

0330 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

233.000 SY 87.00000 20,271.00

0340 2515-6745600

REMOVAL OF PAVED DRIVEWAY

250.000 SY 14.00000 3,500.00

0350 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

23.000 LF 70.00000 1,610.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0360 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

182.000 LF 170.00000 30,940.00

0370 2519-3300600

FENCE, SAFETY

300.000 LF 10.00000 3,000.00

0380 2519-3300700

FENCE, TEMPORARY

81.000 LF 21.00000 1,701.00

0390 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

142.000 LF 10.00000 1,420.00

0400 2519-4200190

REMOVAL OF FENCE, Remove 6-Ft. Wood
Privacy Fence

35.000 LF 100.00000 3,500.00

0410 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0430 2533-4980005

MOBILIZATION

(1) LS 347,000.00000 347,000.00

0440 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 14.00000 2,800.00

0450 2599-9999003

('CUBIC YARDS' ITEM) Select Backfill

50.000 CY 19.00000 950.00

0460 2599-9999005

('EACH' ITEM) 11 1/4 Degree Bend, 12 Inch

4.000 EACH 1,200.00000 4,800.00

0470 2599-9999005

('EACH' ITEM) 12 Inch DI Gate Valve with Box

2.000 EACH 7,700.00000 15,400.00

0480 2599-9999005

('EACH' ITEM) 12 Inch Oversized Sleeve

2.000 EACH 3,400.00000 6,800.00

0490 2599-9999005

('EACH' ITEM) 45 Degree Bend, 12 Inch

8.000 EACH 1,900.00000 15,200.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0500 2599-9999005

('EACH' ITEM) Cast in Place Concrete Retaining
Wall & Collar

1.000 EACH 4,700.00000 4,700.00

0510 2599-9999005

('EACH' ITEM) Connect to Existing 12 Inch Water
Main

2.000 EACH 5,200.00000 10,400.00

0520 2599-9999005

('EACH' ITEM) Cut and Plug Existing 12 Inch Water
Main

2.000 EACH 2,500.00000 5,000.00

0530 2599-9999005

('EACH' ITEM) Pipe Support

2.000 EACH 2,700.00000 5,400.00

0540 2599-9999005

('EACH' ITEM) Remove and Replace Sprinkler
Heads

3.000 EACH 150.00000 450.00

0550 2599-9999009

('LINEAR FEET' ITEM) 12 Inch DI Restrained Joint
Water Main with Nitrile Gaskets and Polyethylene
Encasement

158.000 LF 210.00000 33,180.00
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Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0560 2599-9999009

('LINEAR FEET' ITEM) 2 Insulation with Aluminum
Jacket for 12 DI Water Main

50.000 LF 79.00000 3,950.00

0570 2599-9999009

('LINEAR FEET' ITEM) 2 Insulation with
Polyethylene Encasement for 12 DI Water Main

20.000 LF 79.00000 1,580.00

0580 2599-9999009

('LINEAR FEET' ITEM) Remove and Replace
Sprinkler Pipe

30.000 LF 14.00000 420.00

0590 2599-9999010

('LUMP SUM' ITEM) Dye Testing Existing Sewers

(1) LS 3,500.00000 3,500.00

0600 2599-9999010

('LUMP SUM' ITEM) Temporary Parking Area

(1) LS 10,000.00000 10,000.00

0610 2599-9999010

('LUMP SUM' ITEM) Vibration Monitoring

(1) LS 70,000.00000 70,000.00

0620 2599-9999018

('SQUARE YARDS' ITEM) Stamped P.C.C.

135.000 SY 92.00000 12,420.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0630 2599-9999020

('TONS' ITEM) Granular Bedding for Water Main, 1
1/2 Inch Clean

5.000 TON 49.00000 245.00

0640 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 5,000.00000 5,000.00

0650 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 2,800.00000 2,800.00

0660 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

29.000 SQ 20.00000 580.00

0670 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 2,000.00000 2,000.00

0680 2602-0000020

SILT FENCE

551.000 LF 3.00000 1,653.00

0690 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

551.000 LF 0.20000 110.20
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 20'-0 X 20'-0 X 70'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0700 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

551.000 LF 0.20000 110.20

0710 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

80.000 LF 5.00000 400.00

0720 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

80.000 LF 0.25000 20.00

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00

$1,899,842.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,899,842.40

$1,899,842.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

December 19, 2023

78-1642-687 Primary County: POTTAWATTAMIE
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C079(66)--60-79 RCB CULVERT NEW - SINGLE BOX

POWESHIEK

Route: F29

On F29, Over Drainage, S23 T80 R13

Prj Awd Amt: $496,800.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 55 Working Days

79-C079-066

December 19, 2023 10:00 A.M.

POWESHIEKCall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $496,800.25 100.00%

2 T.033 TK CONCRETE, INC. $555,462.75 111.81%

3 BO330 BOOMERANG CORP. $671,127.75 135.09%
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Contract ID:

Letting Date:

Start Date: 08/19/24 55 Working Days

79-C079-066

December 19, 2023 10:00 A.M.

POWESHIEKCall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TK CONCRETE, INC. (3) BOOMERANG CORP.

0001 ITEMS FOR A 12' X 7' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

546.000 TON 45.00000 24,570.00 40.00000 21,840.00 46.00000 25,116.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

4,615.100 CY 17.00000 78,456.70 22.50000 103,839.75 32.00000 147,683.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

189.800 CY 10.00000 1,898.00 20.00000 3,796.00 40.00000 7,592.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

346.500 CY 12.00000 4,158.00 10.00000 3,465.00 17.00000 5,890.50

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

306.000 TON 42.00000 12,852.00 40.00000 12,240.00 60.00000 18,360.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.000 STA 750.00000 6,750.00 675.00000 6,075.00 150.00000 1,350.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,200.000 SY 87.00000 104,400.00 95.00000 114,000.00 84.00000 100,800.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 19, 2023

79-C079-066 Primary County: POWESHIEK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TK CONCRETE, INC. (3) BOOMERANG CORP.

0001 ITEMS FOR A 12' X 7' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,000.00000 22,000.00 20,000.00000 20,000.00 16,000.00000 16,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

686.000 CY 15.00000 10,290.00 20.00000 13,720.00 20.00000 13,720.00

0100 2402-2725005

FOUNDATION TREATMENT MATERIAL

45.000 TON 80.00000 3,600.00 65.00000 2,925.00 100.00000 4,500.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

123.500 CY 750.00000 92,625.00 800.00000 98,800.00 1,500.00000 185,250.00

0120 2404-7775000

REINFORCING STEEL

21,874.000 LB 2.15000 47,029.10 1.50000 32,811.00 2.80000 61,247.20

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

340.000 LF 10.00000 3,400.00 12.50000 4,250.00 20.00000 6,800.00

0140 2510-6745850

REMOVAL OF PAVEMENT

1,026.600 SY 16.00000 16,425.60 15.00000 15,399.00 10.00000 10,266.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 6,500.00000 6,500.00 4,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 19, 2023

79-C079-066 Primary County: POWESHIEK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TK CONCRETE, INC. (3) BOOMERANG CORP.

0001 ITEMS FOR A 12' X 7' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.130 STA 295.00000 2,988.35 400.00000 4,052.00 295.00000 2,988.35

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

17.500 STA 145.00000 2,537.50 200.00000 3,500.00 145.00000 2,537.50

0180 2528-2518000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 300.00000 1,200.00 150.00000 600.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 5,000.00000 5,000.00 3,100.00000 3,100.00

0200 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00 74,500.00000 74,500.00 45,207.00000 45,207.00

0210 2601-2634100

MULCHING

0.700 ACRE 3,000.00000 2,100.00 2,000.00000 1,400.00 3,000.00000 2,100.00

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,000.00000 700.00 2,000.00000 1,400.00 1,000.00000 700.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 19, 2023

79-C079-066 Primary County: POWESHIEK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TK CONCRETE, INC. (3) BOOMERANG CORP.

0001 ITEMS FOR A 12' X 7' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 500.00000 350.00 400.00000 280.00 500.00000 350.00

0240 2602-0000020

SILT FENCE

890.000 LF 3.00000 2,670.00 3.00000 2,670.00 3.00000 2,670.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$671,127.75$496,800.25 $555,462.75Section Totals:

( ) indicates item is bid as Lump Sum

$555,462.75$496,800.25 $671,127.75

$496,800.25

Contract Item Totals

$555,462.75 671,127.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 19, 2023

79-C079-066 Primary County: POWESHIEK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-010-1(84)--39-84 BRIDGE DECK OVERLAY

SIOUX

Route: IOWA 10

Big Sioux River at South Dakota State Line

Prj Awd Amt: $1,257,224.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/24 125 Working Days

84-0101-084

December 19, 2023 10:00 A.M.

SIOUXCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $1,257,224.70 100.00%

2 CH320 CHRISTENSEN BROS., INC. $1,553,953.25 123.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/15/24 125 Working Days

84-0101-084

December 19, 2023 10:00 A.M.

SIOUXCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0001 DESIGN NO. 0124; 512'-6 X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 72,000.00000 72,000.00 100,000.00000 100,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

24.000 CY 4,000.00000 96,000.00 3,750.00000 90,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,073.000 LB 3.00000 12,219.00 3.50000 14,255.50

0040 2413-0698074

DECK REPAIR, CLASS A

515.000 SY 400.00000 206,000.00 450.00000 231,750.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

86.000 LF 290.00000 24,940.00 400.00000 34,400.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

86.000 LF 75.00000 6,450.00 90.00000 7,740.00

0070 2426-6772016

CONCRETE REPAIR

10.000 SF 325.00000 3,250.00 250.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0001 DESIGN NO. 0124; 512'-6 X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800021

REVETMENT, CLASS B

60.000 TON 250.00000 15,000.00 1,000.00000 60,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 149,500.00000 149,500.00

$550,859.00 $690,145.50Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0002 DESIGN NO. 0124; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0100 2413-0698066

DECK OVERLAY (CLASS O PCC)

2,282.400 SY 85.00000 194,004.00

$194,004.00Section Totals:
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0003 DESIGN NO. 0124; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0110 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 15,000.00000 15,000.00

0120 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O)

2,282.400 SY 165.00000 376,596.00

$391,596.00Section Totals:

Page 4 of 9

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2102-0425070

SPECIAL BACKFILL

131.100 TON 65.00000 8,521.50 55.00000 7,210.50

0140 2102-2625000

EMBANKMENT-IN-PLACE

18.200 CY 100.00000 1,820.00 55.00000 1,001.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

50.100 CY 60.00000 3,006.00 55.00000 2,755.50

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.500 STA 995.00000 1,492.50 450.00000 675.00

0170 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

796.200 SY 270.00000 214,974.00 225.00000 179,145.00

0180 2304-0100000

DETOUR PAVEMENT

416.200 SY 110.00000 45,782.00 110.00000 45,782.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

2,616.700 SY 3.50000 9,158.45 5.00000 13,083.50
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

195.000 LF 15.00000 2,925.00 5.00000 975.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 96.00000 7,200.00 96.00000 7,200.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 350.00000 700.00 350.00000 700.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00

0250 2510-6745850

REMOVAL OF PAVEMENT

1,277.800 SY 30.00000 38,334.00 20.00000 25,556.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

82.170 STA 65.00000 5,341.05 65.00000 5,341.05
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 130.00000 650.00 130.00000 650.00

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

67.920 STA 35.00000 2,377.20 35.00000 2,377.20

0290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,675.000 LF 11.00000 18,425.00 11.00000 18,425.00

0300 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 37,000.00000 37,000.00 37,000.00000 37,000.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 10,900.00000 10,900.00 10,900.00000 10,900.00

0320 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

4.740 STA 750.00000 3,555.00 750.00000 3,555.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

5.200 GAL 150.00000 780.00 50.00000 260.00

0350 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,100.00000 8,800.00 1,100.00000 8,800.00

0360 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 29,900.00000 59,800.00 35,000.00000 70,000.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

760.000 LF 6.00000 4,560.00 6.00000 4,560.00

0380 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

760.000 LF 1.00000 760.00 1.00000 760.00

$512,361.70 $472,211.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,553,953.25$1,257,224.70

$1,257,224.70

Contract Item Totals

$1,553,953.25Contract Grand Totals

Contract Time Totals

Page 8 of 9

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 9 of 9

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

December 19, 2023

84-0101-084 Primary County: SIOUX

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-001-5(502)4--77-89 DECK JOINT REPAIR

VAN BUREN

Route: IOWA 1

Des Moines River 3.9 mi N of IA 2

Prj Awd Amt: $168,289.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/23/24 30 Working Days

89-0015-502

December 19, 2023 10:00 A.M.

VAN BURENCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $168,289.60 100.00%

2 MI919 MINTURN, INC. $194,395.85 115.51%

3 CU081 CUNNINGHAM-REIS, LLC $208,347.35 123.80%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $218,410.74 129.78%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/23/24 30 Working Days

89-0015-502

December 19, 2023 10:00 A.M.

VAN BURENCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) MINTURN, INC. (3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0124; REPAIRS TO A 680'-0 X 32'-2 HAUNCHED STEEL GIRDER
BRIDGE W/10'-6 BP/5'2 SDWK

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 47,000.00000 47,000.00 25,000.00000 25,000.00 30,000.00000 30,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.100 CY 6,400.00000 32,640.00 11,000.00000 56,100.00 10,000.00000 51,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

634.000 LB 3.00000 1,902.00 8.00000 5,072.00 4.00000 2,536.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

51.250 LF 450.00000 23,062.50 725.00000 37,156.25 500.00000 25,625.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

51.250 LF 75.00000 3,843.75 55.00000 2,818.75 50.00000 2,562.50

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 19,400.00000 19,400.00 50,000.00000 50,000.00

$161,723.50$123,448.25 $145,547.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2023

89-0015-502 Primary County: VAN BUREN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) MINTURN, INC. (3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-6745900

REMOVAL OF SIDEWALK

11.500 SY 100.00000 1,150.00 70.00000 805.00 80.00000 920.00

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

11.500 SY 425.00000 4,887.50 330.00000 3,795.00 600.00000 6,900.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.670 STA 250.00000 5,917.50 250.00000 5,917.50 250.00000 5,917.50

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.840 STA 140.00000 537.60 140.00000 537.60 140.00000 537.60

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

23.670 STA 125.00000 2,958.75 125.00000 2,958.75 125.00000 2,958.75

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

380.000 LF 28.00000 10,640.00 28.00000 10,640.00 28.00000 10,640.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2023

89-0015-502 Primary County: VAN BUREN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) MINTURN, INC. (3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 3,000.00000 6,000.00 3,300.00000 6,600.00 3,000.00000 6,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 8,100.00000 8,100.00 12,545.00000 12,545.00 8,100.00000 8,100.00

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,200.00000 4,800.00 1,100.00000 4,400.00

$46,623.85$44,841.35 $48,848.85Section Totals:

( ) indicates item is bid as Lump Sum

$194,395.85$168,289.60 $208,347.35

$168,289.60

Contract Item Totals

$194,395.85 208,347.35Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2023

89-0015-502 Primary County: VAN BUREN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0124; REPAIRS TO A 680'-0 X 32'-2 HAUNCHED STEEL GIRDER
BRIDGE W/10'-6 BP/5'2 SDWK

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 55,000.00000 55,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.100 CY 6,500.00000 33,150.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

634.000 LB 10.00000 6,340.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

51.250 LF 600.00000 30,750.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

51.250 LF 150.00000 7,687.50

0060 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

$172,927.50Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2023

89-0015-502 Primary County: VAN BUREN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-6745900

REMOVAL OF SIDEWALK

11.500 SY 90.00000 1,035.00

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

11.500 SY 120.00000 1,380.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.670 STA 275.00000 6,509.25

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.840 STA 254.00000 975.36

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

23.670 STA 137.50000 3,254.63

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 137.50000 275.00

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

380.000 LF 30.80000 11,704.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2023

89-0015-502 Primary County: VAN BUREN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 3,300.00000 6,600.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 8,910.00000 8,910.00

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,210.00000 4,840.00

$45,483.24Section Totals:

( ) indicates item is bid as Lump Sum

$218,410.74

$218,410.74

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2023

89-0015-502 Primary County: VAN BUREN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-020-1(502)125--77-94 DECK JOINT REPAIR

WEBSTER

Route: U.S. 20

Co Rd P59/Quail Ave 3.1 mi E of US 169

Prj Awd Amt: $241,169.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/24 50 Working Days

94-0201-502

December 19, 2023 10:00 A.M.

WEBSTERCall Order:  029 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $241,169.11 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $275,110.38 114.07%

3 CU081 CUNNINGHAM-REIS, LLC $300,127.14 124.45%

4 CR120 CRAMER AND ASSOC., INC. $318,824.38 132.20%

5 MI919 MINTURN, INC. $402,946.18 167.08%

6 DO140 DORMARK CONSTRUCTION CO. $414,184.41 171.74%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/26/24 50 Working Days

94-0201-502

December 19, 2023 10:00 A.M.

WEBSTERCall Order:  029 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0001 DESIGN NO. 0324; FOR A 347'-6 X 60'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 31,000.00000 31,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.600 CY 15,000.00000 9,000.00 20,000.00000 12,000.00 20,000.00000 12,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

80.000 LB 18.00000 1,440.00 5.00000 400.00 20.00000 1,600.00

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

142.000 LF 156.00000 22,152.00 175.00000 24,850.00 175.00000 24,850.00

0050 2426-6772120

BRIDGE REPAIR

(1) LS 10,250.00000 10,250.00 7,000.00000 7,000.00 5,000.00000 5,000.00

0060 2507-2638620

MACADAM STONE SLOPE PROTECTION

806.900 SY 46.00000 37,117.40 70.00000 56,483.00 70.00000 56,483.00

0070 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 31,500.00000 31,500.00 50,000.00000 50,000.00

$184,933.00$135,959.40 $162,233.00Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

101.544 TON 48.00000 4,874.11 45.00000 4,569.48 60.00000 6,092.64

0090 2102-2625000

EMBANKMENT-IN-PLACE

34.000 CY 59.00000 2,006.00 65.00000 2,210.00 90.00000 3,060.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

115.100 CY 50.00000 5,755.00 45.00000 5,179.50 60.00000 6,906.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.900 STA 750.00000 2,925.00 600.00000 2,340.00 1,000.00000 3,900.00

0120 2304-0100000

DETOUR PAVEMENT

276.300 SY 73.00000 20,169.90 90.00000 24,867.00 85.00000 23,485.50

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

240.000 LF 13.00000 3,120.00 12.00000 2,880.00 15.00000 3,600.00

0140 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 28.50000 2,137.50 30.00000 2,250.00 28.00000 2,100.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,275.00000 13,100.00 3,500.00000 14,000.00 3,200.00000 12,800.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 255.00000 1,020.00 275.00000 1,100.00 250.00000 1,000.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,275.00000 13,100.00 3,500.00000 14,000.00 3,200.00000 12,800.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.440 STA 550.00000 792.00 575.00000 828.00 525.00000 756.00

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

1.440 STA 360.00000 518.40 385.00000 554.40 350.00000 504.00

0200 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

9.680 STA 510.00000 4,936.80 550.00000 5,324.00 500.00000 4,840.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,500.00000 15,500.00 16,500.00000 16,500.00 15,000.00000 15,000.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 16,000.00000 16,000.00 18,100.00000 18,100.00

0230 2528-2518000

SAFETY CLOSURE

1.000 EACH 255.00000 255.00 275.00000 275.00 250.00000 250.00

$115,194.14$105,209.71 $112,877.38Section Totals:

( ) indicates item is bid as Lump Sum

$275,110.38$241,169.11 $300,127.14

$241,169.11

Contract Item Totals

$275,110.38 300,127.14Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0001 DESIGN NO. 0324; FOR A 347'-6 X 60'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 70,000.00000 70,000.00 50,000.00000 50,000.00 7,642.54000 7,642.54

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.600 CY 18,000.00000 10,800.00 20,000.00000 12,000.00 12,288.00000 7,372.80

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

80.000 LB 5.00000 400.00 15.00000 1,200.00 7.24000 579.20

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

142.000 LF 130.00000 18,460.00 150.00000 21,300.00 162.12000 23,021.04

0050 2426-6772120

BRIDGE REPAIR

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 20,054.80000 20,054.80

0060 2507-2638620

MACADAM STONE SLOPE PROTECTION

806.900 SY 85.00000 68,586.50 150.00000 121,035.00 189.91000 153,238.38

0070 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 40,200.00000 40,200.00 38,300.00000 38,300.00

$250,208.76$208,246.50 $260,735.00Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

101.544 TON 70.00000 7,108.08 82.50000 8,377.38 102.55000 10,413.34

0090 2102-2625000

EMBANKMENT-IN-PLACE

34.000 CY 100.00000 3,400.00 55.00000 1,870.00 176.00000 5,984.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

115.100 CY 75.00000 8,632.50 44.00000 5,064.40 57.88000 6,661.99

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.900 STA 1,100.00000 4,290.00 1,320.00000 5,148.00 726.00000 2,831.40

0120 2304-0100000

DETOUR PAVEMENT

276.300 SY 71.00000 19,617.30 78.00000 21,551.40 211.86000 58,536.92

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

240.000 LF 12.00000 2,880.00 25.00000 6,000.00 26.20000 6,288.00

0140 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 28.00000 2,100.00 30.00000 2,250.00 28.00000 2,100.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,200.00000 12,800.00 3,500.00000 14,000.00 3,200.00000 12,800.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 275.00000 1,100.00 250.00000 1,000.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,200.00000 12,800.00 3,500.00000 14,000.00 3,200.00000 12,800.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.440 STA 525.00000 756.00 525.00000 756.00 525.00000 756.00

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

1.440 STA 350.00000 504.00 350.00000 504.00 350.00000 504.00

0200 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

9.680 STA 500.00000 4,840.00 500.00000 4,840.00 500.00000 4,840.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,000.00000 15,000.00 16,500.00000 16,500.00 15,000.00000 15,000.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 14,600.00000 14,600.00 40,000.00000 40,000.00 23,210.00000 23,210.00

0230 2528-2518000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 250.00000 250.00 250.00000 250.00

$163,975.65$110,577.88 $142,211.18Section Totals:

( ) indicates item is bid as Lump Sum

$402,946.18$318,824.38 $414,184.41

$318,824.38

Contract Item Totals

$402,946.18 414,184.41Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2023

94-0201-502 Primary County: WEBSTER

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-020-1(185)--39-97 BRIDGE DECK OVERLAY

WOODBURY

Route: U.S. 20

Sergeant Rd 2.1 mi W of IA 12 (EB/WB)

Prj Awd Amt: $517,590.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 85 Working Days

97-0201-185

December 19, 2023 10:00 A.M.

WOODBURYCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $517,590.30 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $614,959.85 118.81%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 85 Working Days

97-0201-185

December 19, 2023 10:00 A.M.

WOODBURYCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0124; FOR A 155'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

140.900 SY 400.00000 56,360.00 200.00000 28,180.00

0020 2426-6772016

CONCRETE REPAIR

16.000 SF 200.00000 3,200.00 400.00000 6,400.00

0030 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

704.200 SY 27.00000 19,013.40 40.00000 28,168.00

0040 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 40,000.00000 40,000.00

$103,573.40 $102,748.00Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0124; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

704.200 SY

Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0124; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0060 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 250.00000 250.00 500.00000 500.00

0070 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O PCC)

704.200 SY 150.00000 105,630.00 185.00000 130,277.00

$105,880.00 $130,777.00Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0004 DESIGN NO. 0224; FOR A 155'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-0698074

DECK REPAIR, CLASS A

140.900 SY 400.00000 56,360.00 200.00000 28,180.00

0090 2426-6772016

CONCRETE REPAIR

12.000 SF 200.00000 2,400.00 400.00000 4,800.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

704.200 SY 27.00000 19,013.40 40.00000 28,168.00

0110 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 45,500.00000 45,500.00

$102,773.40 $106,648.00Section Totals:

Page 4 of 8

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0005 DESIGN NO. 0224; ALTERNATE ‘BB’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

704.200 SY

Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0006 DESIGN NO. 0224; ALTERNATE ‘BB’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0130 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 250.00000 250.00 500.00000 500.00

0140 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O PCC)

704.200 SY 150.00000 105,630.00 185.00000 130,277.00

$105,880.00 $130,777.00Section Totals:
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,295.000 SY 6.00000 7,770.00 12.00000 15,540.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

183.100 STA 40.00000 7,324.00 44.00000 8,056.40

0170 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

79.700 STA 130.00000 10,361.00 143.00000 11,397.10

0180 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 110.00000 1,760.00

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

179.140 STA 25.00000 4,478.50 27.50000 4,926.35

0200 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 110.00000 1,760.00

0210 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,050.000 LF 16.00000 16,800.00 17.60000 18,480.00
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 27,900.00000 27,900.00 60,000.00000 60,000.00

0230 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00

0240 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,210.00000 4,840.00

$99,483.50 $144,009.85Section Totals:

( ) indicates item is bid as Lump Sum

$614,959.85$517,590.30

$517,590.30

Contract Item Totals

$614,959.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2023

97-0201-185 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-031-1(49)--39-97 BRIDGE DECK OVERLAY

WOODBURY

Route: IOWA 31

Stream 1.9 mi N of Co Rd D30

Prj Awd Amt: $583,005.67

Project: WorkType:

County:

Location:

BRFN-031-1(48)--39-97 BRIDGE DECK OVERLAY

WOODBURY

Route: IOWA 31

Stream 3.2 mi S of Co Rd D22

Prj Awd Amt: $626,824.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 140 Working Days

97-0311-048

December 19, 2023 10:00 A.M.

WOODBURYCall Order:  031 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,209,830.12 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $1,347,815.63 111.41%

3 CR120 CRAMER AND ASSOC., INC. $1,424,240.67 117.72%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,469,780.98 121.49%
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Contract ID:

Letting Date:

Start Date: 04/01/24 140 Working Days

97-0311-048

December 19, 2023 10:00 A.M.

WOODBURYCall Order:  031 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0524; FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(48)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

9.400 CY 50.00000 470.00 150.00000 1,410.00 700.00000 6,580.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.300 CY 4,000.00000 21,200.00 4,500.00000 23,850.00 3,400.00000 18,020.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

938.000 LB 4.00000 3,752.00 5.00000 4,690.00 2.50000 2,345.00

0050 2413-0698074

DECK REPAIR, CLASS A

54.400 SY 425.00000 23,120.00 300.00000 16,320.00 600.00000 32,640.00

0060 2426-6772016

CONCRETE REPAIR

90.100 SF 150.00000 13,515.00 350.00000 31,535.00 345.00000 31,084.50

0070 2499-0800000

PAVING NOTCH REPLACEMENT

51.000 LF 500.00000 25,500.00 400.00000 20,400.00 660.00000 33,660.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0524; FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(48)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

2.700 CY 4,000.00000 10,800.00 4,000.00000 10,800.00 2,500.00000 6,750.00

0090 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

16.300 SY 200.00000 3,260.00 200.00000 3,260.00 200.00000 3,260.00

0100 2507-3250005

ENGINEERING FABRIC

307.700 SY 6.00000 1,846.20 6.00000 1,846.20 6.00000 1,846.20

0110 2507-6799000

BANK SHAPING

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0120 2507-6800061

REVETMENT, CLASS E

286.300 TON 100.00000 28,630.00 98.00000 28,057.40 98.00000 28,057.40

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

272.200 SY 35.00000 9,527.00 100.00000 27,220.00 55.00000 14,971.00

0140 2533-4980005

MOBILIZATION

(1) LS 62,000.00000 62,000.00 80,000.00000 80,000.00 75,000.00000 75,000.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0524; FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(48)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999010

('LUMP SUM' ITEM) Deck Drains

(1) LS 35,000.00000 35,000.00 25,000.00000 25,000.00 30,000.00000 30,000.00

$299,214.10$273,620.20 $304,388.60Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0524; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (48

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0160 2413-0698066

DECK OVERLAY (CLASS O PCC)

272.200 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0524; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN - (48

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 1,500.00000 1,500.00 2,500.00000 2,500.00 250.00000 250.00

0180 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O PCC)

272.200 SY 190.00000 51,718.00 225.00000 61,245.00 345.00000 93,909.00

$94,159.00$53,218.00 $63,745.00Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0190 2102-0425070

SPECIAL BACKFILL

72.100 TON 55.00000 3,965.50 75.00000 5,407.50 60.00000 4,326.00

0200 2102-2625000

EMBANKMENT-IN-PLACE

55.000 CY 55.00000 3,025.00 75.00000 4,125.00 70.00000 3,850.00

0210 2102-2713090

EXCAVATION, CLASS 13, WASTE

95.200 CY 55.00000 5,236.00 75.00000 7,140.00 60.00000 5,712.00

0220 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

38.000 CY 55.00000 2,090.00 50.00000 1,900.00 75.00000 2,850.00

0230 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

228.700 SY 110.00000 25,157.00 110.00000 25,157.00 109.00000 24,928.30

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.900 STA 450.00000 1,755.00 1,000.00000 3,900.00 735.00000 2,866.50

0250 2301-0690204

BRIDGE APPROACH, BR-204

431.400 SY 280.00000 120,792.00 269.50000 116,262.30 330.00000 142,362.00

Page 6 of 34

Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

563.400 SY 13.00000 7,324.20 36.25000 20,423.25 11.50000 6,479.10

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 20.00000 5,000.00 12.00000 3,000.00

0280 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 37.00000 6,475.00 37.00000 6,475.00 37.00000 6,475.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,700.00000 14,800.00 3,700.00000 14,800.00 3,700.00000 14,800.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 370.00000 1,480.00 370.00000 1,480.00 370.00000 1,480.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,700.00000 14,800.00 3,700.00000 14,800.00 3,700.00000 14,800.00

0320 2510-6745850

REMOVAL OF PAVEMENT

373.200 SY 20.00000 7,464.00 50.00000 18,660.00 30.00000 11,196.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

48.800 STA 92.00000 4,489.60 92.00000 4,489.60 92.00000 4,489.60

0340 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 130.00000 650.00 130.00000 650.00 130.00000 650.00

0350 2527-9263180

PAVEMENT MARKINGS REMOVED

39.690 STA 55.00000 2,182.95 55.00000 2,182.95 55.00000 2,182.95

0360 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 15.00000 12,750.00 15.00000 12,750.00 15.00000 12,750.00

0370 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 17,500.00000 17,500.00 17,500.00000 17,500.00 17,500.00000 17,500.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 11,900.00000 11,900.00 11,900.00000 11,900.00 11,900.00000 11,900.00

0390 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0400 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,250.000 LF 5.00000 6,250.00 5.00000 6,250.00 5.00000 6,250.00

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,250.000 LF 1.00000 1,250.00 1.00000 1,250.00 1.00000 1,250.00

$329,497.45$299,986.25 $329,902.60Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0624; FOR A 100'-0 X 28'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(49)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0430 2402-2720000

EXCAVATION, CLASS 20

9.600 CY 50.00000 480.00 150.00000 1,440.00 700.00000 6,720.00

0440 2413-0698074

DECK REPAIR, CLASS A

63.400 SY 425.00000 26,945.00 300.00000 19,020.00 600.00000 38,040.00

0450 2426-6772016

CONCRETE REPAIR

49.700 SF 150.00000 7,455.00 300.00000 14,910.00 345.00000 17,146.50

0460 2499-0800000

PAVING NOTCH REPLACEMENT

52.400 LF 500.00000 26,200.00 400.00000 20,960.00 660.00000 34,584.00

0470 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 2,000.00000 16,000.00 1,500.00000 12,000.00 2,200.00000 17,600.00

0480 2506-4984000

FLOWABLE MORTAR

0.500 CY 2,500.00000 1,250.00 4,000.00000 2,000.00 4,000.00000 2,000.00

0490 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

16.200 SY 200.00000 3,240.00 200.00000 3,240.00 200.00000 3,240.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0624; FOR A 100'-0 X 28'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(49)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0500 2507-3250005

ENGINEERING FABRIC

387.200 SY 6.00000 2,323.20 6.00000 2,323.20 6.00000 2,323.20

0510 2507-6799000

BANK SHAPING

(1) LS 5,000.00000 5,000.00 500.00000 500.00 5,000.00000 5,000.00

0520 2507-6800061

REVETMENT, CLASS E

367.200 TON 100.00000 36,720.00 98.00000 35,985.60 98.00000 35,985.60

0530 2508-0970000

CONTAINMENT

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 12,000.00000 12,000.00

0540 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 27,355.00000 27,355.00 27,335.00000 27,335.00 15,000.00000 15,000.00

0550 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

316.800 SY 35.00000 11,088.00 84.10000 26,642.88 55.00000 17,424.00

0560 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00 80,000.00000 80,000.00 75,000.00000 75,000.00

$282,063.30$226,556.20 $250,856.68Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0624; ALTERNATE ‘BB’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE 'BB’ OPTION 1 IS CHOSEN - (49

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0570 2413-0698066

DECK OVERLAY (CLASS O PCC)

316.800 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0624; ALTERNATE ‘BB' OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN - (49

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 1,500.00000 1,500.00 2,500.00000 2,500.00 250.00000 250.00

0590 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O PCC)

316.800 SY 190.00000 60,192.00 225.00000 71,280.00 300.00000 95,040.00

$95,290.00$61,692.00 $73,780.00Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0600 2102-0425070

SPECIAL BACKFILL

69.800 TON 55.00000 3,839.00 75.00000 5,235.00 60.00000 4,188.00

0610 2102-2625000

EMBANKMENT-IN-PLACE

64.000 CY 55.00000 3,520.00 75.00000 4,800.00 90.00000 5,760.00

0620 2102-2713090

EXCAVATION, CLASS 13, WASTE

46.200 CY 55.00000 2,541.00 75.00000 3,465.00 65.00000 3,003.00

0630 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

40.200 CY 55.00000 2,211.00 50.00000 2,010.00 70.00000 2,814.00

0640 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

221.400 SY 110.00000 24,354.00 110.00000 24,354.00 109.00000 24,132.60

0650 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.200 STA 450.00000 1,890.00 1,000.00000 4,200.00 685.00000 2,877.00

0660 2301-0690204

BRIDGE APPROACH, BR-204

405.200 SY 280.00000 113,456.00 269.50000 109,201.40 330.00000 133,716.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0670 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

601.500 SY 13.00000 7,819.50 36.25000 21,804.38 11.50000 6,917.25

0680 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 20.00000 5,000.00 12.00000 3,000.00

0690 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 37.00000 7,400.00 37.00000 7,400.00 37.00000 7,400.00

0700 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,700.00000 14,800.00 3,700.00000 14,800.00 3,700.00000 14,800.00

0710 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 370.00000 1,480.00 370.00000 1,480.00 370.00000 1,480.00

0720 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,700.00000 14,800.00 3,700.00000 14,800.00 3,700.00000 14,800.00

0730 2510-6745850

REMOVAL OF PAVEMENT

373.200 SY 20.00000 7,464.00 50.00000 18,660.00 30.00000 11,196.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

65.860 STA 92.00000 6,059.12 92.00000 6,059.12 92.00000 6,059.12

0750 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 130.00000 650.00 130.00000 650.00 130.00000 650.00

0760 2527-9263180

PAVEMENT MARKINGS REMOVED

63.070 STA 55.00000 3,468.85 55.00000 3,468.85 55.00000 3,468.85

0770 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 15.00000 13,875.00 15.00000 13,875.00 15.00000 13,875.00

0780 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 17,500.00000 17,500.00 17,500.00000 17,500.00 17,500.00000 17,500.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 11,900.00000 11,900.00 11,900.00000 11,900.00 11,900.00000 11,900.00

0800 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CUNNINGHAM-REIS, LLC (3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0810 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00

0820 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,180.000 LF 5.00000 5,900.00 5.00000 5,900.00 5.00000 5,900.00

0830 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,180.000 LF 1.00000 1,180.00 1.00000 1,180.00 1.00000 1,180.00

$324,016.82$294,757.47 $325,142.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,347,815.63$1,209,830.12 $1,424,240.67

$1,209,830.12

Contract Item Totals

$1,347,815.63 1,424,240.67Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0524; FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(48)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

9.400 CY 450.00000 4,230.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.300 CY 5,000.00000 26,500.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

938.000 LB 5.00000 4,690.00

0050 2413-0698074

DECK REPAIR, CLASS A

54.400 SY 450.00000 24,480.00

0060 2426-6772016

CONCRETE REPAIR

90.100 SF 255.00000 22,975.50

0070 2499-0800000

PAVING NOTCH REPLACEMENT

51.000 LF 350.00000 17,850.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0524; FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(48)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

2.700 CY 1,200.00000 3,240.00

0090 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

16.300 SY 275.00000 4,482.50

0100 2507-3250005

ENGINEERING FABRIC

307.700 SY 15.00000 4,615.50

0110 2507-6799000

BANK SHAPING

(1) LS 20,000.00000 20,000.00

0120 2507-6800061

REVETMENT, CLASS E

286.300 TON 125.00000 35,787.50

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

272.200 SY 25.00000 6,805.00

0140 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0524; FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(48)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999010

('LUMP SUM' ITEM) Deck Drains

(1) LS 25,000.00000 25,000.00

$325,656.00Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0524; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - (48

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0160 2413-0698066

DECK OVERLAY (CLASS O PCC)

272.200 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0003 DESIGN NO. 0524; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN - (48

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 5,000.00000 5,000.00

0180 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O PCC)

272.200 SY 240.00000 65,328.00

$70,328.00Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0190 2102-0425070

SPECIAL BACKFILL

72.100 TON 55.00000 3,965.50

0200 2102-2625000

EMBANKMENT-IN-PLACE

55.000 CY 45.00000 2,475.00

0210 2102-2713090

EXCAVATION, CLASS 13, WASTE

95.200 CY 50.00000 4,760.00

0220 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

38.000 CY 65.00000 2,470.00

0230 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

228.700 SY 105.00000 24,013.50

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.900 STA 900.00000 3,510.00

0250 2301-0690204

BRIDGE APPROACH, BR-204

431.400 SY 360.00000 155,304.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

563.400 SY 16.00000 9,014.40

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 11.00000 2,750.00

0280 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 57.20000 10,010.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,850.00000 15,400.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,850.00000 15,400.00

0320 2510-6745850

REMOVAL OF PAVEMENT

373.200 SY 40.00000 14,928.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

48.800 STA 101.20000 4,938.56

0340 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 143.00000 715.00

0350 2527-9263180

PAVEMENT MARKINGS REMOVED

39.690 STA 60.50000 2,401.25

0360 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 16.50000 14,025.00

0370 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 19,250.00000 19,250.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 13,090.00000 13,090.00

0390 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0004 ROADWAY ITEMS - BRFN-031-1(48)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0400 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,210.00000 4,840.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,250.000 LF 7.50000 9,375.00

0420 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,250.000 LF 2.00000 2,500.00

$359,455.21Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0005 DESIGN NO. 0624; FOR A 100'-0 X 28'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(49)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0430 2402-2720000

EXCAVATION, CLASS 20

9.600 CY 500.00000 4,800.00

0440 2413-0698074

DECK REPAIR, CLASS A

63.400 SY 450.00000 28,530.00

0450 2426-6772016

CONCRETE REPAIR

49.700 SF 255.00000 12,673.50

0460 2499-0800000

PAVING NOTCH REPLACEMENT

52.400 LF 350.00000 18,340.00

0470 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 2,500.00000 20,000.00

0480 2506-4984000

FLOWABLE MORTAR

0.500 CY 2,000.00000 1,000.00

0490 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

16.200 SY 275.00000 4,455.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0005 DESIGN NO. 0624; FOR A 100'-0 X 28'-0 CONTINUOUS CONCRETE SLAB
BRIDGE - BRFN-031-1(49)--39-97

SECTION: Cat Alt Set: Cat Alt Member:

0500 2507-3250005

ENGINEERING FABRIC

387.200 SY 15.00000 5,808.00

0510 2507-6799000

BANK SHAPING

(1) LS 14,000.00000 14,000.00

0520 2507-6800061

REVETMENT, CLASS E

367.200 TON 125.00000 45,900.00

0530 2508-0970000

CONTAINMENT

(1) LS 14,000.00000 14,000.00

0540 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 35,000.00000 35,000.00

0550 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

316.800 SY 25.00000 7,920.00

0560 2533-4980005

MOBILIZATION

(1) LS 70,800.00000 70,800.00

$283,226.50Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0006 DESIGN NO. 0624; ALTERNATE ‘BB’ OPTION 1: CLASS O PCC, BID THIS
(SECTION IF ALTERNATE 'BB’ OPTION 1 IS CHOSEN - (49

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0570 2413-0698066

DECK OVERLAY (CLASS O PCC)

316.800 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0007 DESIGN NO. 0624; ALTERNATE ‘BB' OPTION 2: CLASS HPC- O PCC, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN - (49

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) TRIAL BATCH AND TEST
PLACEMENT

1.000 EACH 5,000.00000 5,000.00

0590 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(FIBER CLASS HPC-O PCC)

316.800 SY 230.00000 72,864.00

$77,864.00Section Totals:
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0600 2102-0425070

SPECIAL BACKFILL

69.800 TON 55.00000 3,839.00

0610 2102-2625000

EMBANKMENT-IN-PLACE

64.000 CY 45.00000 2,880.00

0620 2102-2713090

EXCAVATION, CLASS 13, WASTE

46.200 CY 50.00000 2,310.00

0630 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

40.200 CY 65.00000 2,613.00

0640 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

221.400 SY 105.00000 23,247.00

0650 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.200 STA 900.00000 3,780.00

0660 2301-0690204

BRIDGE APPROACH, BR-204

405.200 SY 360.00000 145,872.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0670 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

601.500 SY 16.00000 9,624.00

0680 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 11.00000 2,750.00

0690 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 57.20000 11,440.00

0700 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,850.00000 15,400.00

0710 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00

0720 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,850.00000 15,400.00

0730 2510-6745850

REMOVAL OF PAVEMENT

373.200 SY 40.00000 14,928.00

Page 32 of 34

Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

65.860 STA 101.20000 6,665.03

0750 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

5.000 STA 143.00000 715.00

0760 2527-9263180

PAVEMENT MARKINGS REMOVED

63.070 STA 60.50000 3,815.74

0770 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 16.50000 15,262.50

0780 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 19,250.00000 19,250.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 13,090.00000 13,090.00

0800 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

Page 33 of 34

Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0008 ROADWAY ITEMS - BRFN-031-1(49)--39-97SECTION: Cat Alt Set: Cat Alt Member:

0810 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,210.00000 4,840.00

0820 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,180.000 LF 7.50000 8,850.00

0830 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,180.000 LF 2.00000 2,360.00

$353,251.27Section Totals:

( ) indicates item is bid as Lump Sum

$1,469,780.98

$1,469,780.98

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2023

97-0311-048 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-R-4762(602)--8T-18 PCC SIDEWALK/TRAIL

CHEROKEE

Route: CITY PARK TRAIL

In the city of Marcus, PCC rec trail from the City Park around the School, residential areas, golf course, & Holmes St

Prj Awd Amt: $741,651.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 55 Working Days

18-4762-602

December 19, 2023 10:00 A.M.

CHEROKEECall Order:  101 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $741,651.87 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VA285 VANDER POL EXCAVATING, LLC $754,732.63 101.76%

3 HO811 HOWREY CONSTRUCTION, INC. $820,192.00 110.59%

4 BE100 BECK EXCAVATING, INC. $852,301.30 114.92%

5 R.163 RP CONSTRUCTORS, LLC. $913,701.40 123.20%

6 HA525 TR HARRIS CONSTRUCTION, INC. $1,123,411.72 151.47%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 55 Working Days

18-4762-602

December 19, 2023 10:00 A.M.

CHEROKEECall Order:  101 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) VANDER POL
EXCAVATING, LLC

(3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.340 ACRE 42,000.00000 14,280.00 30,000.00000 10,200.00 100,000.00000 34,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

320.000 CY 35.00000 11,200.00 45.00000 14,400.00 28.50000 9,120.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

229.000 CY 40.00000 9,160.00 40.00000 9,160.00 40.00000 9,160.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

591.000 CY 30.00000 17,730.00 75.89000 44,850.99 30.75000 18,173.25

0050 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 1,200.00000 2,400.00 1,500.00000 3,000.00

0060 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

10.000 LF 175.00000 1,750.00 200.00000 2,000.00 150.00000 1,500.00

0070 2510-6745850

REMOVAL OF PAVEMENT

146.900 SY 12.00000 1,762.80 83.53000 12,270.56 25.00000 3,672.50

Page 1 of 10

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) VANDER POL
EXCAVATING, LLC

(3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

5,062.500 SY 57.75000 292,359.38 53.50000 270,843.75 51.50000 260,718.75

0090 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

171.200 SY 137.37000 23,517.74 182.06000 31,168.67 185.00000 31,672.00

0100 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

1,162.900 SY 93.39000 108,603.23 67.95000 79,019.06 115.00000 133,733.50

0110 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

68.500 STA 625.00000 42,812.50 500.00000 34,250.00 375.00000 25,687.50

0120 2511-6745900

REMOVAL OF SIDEWALK

224.700 SY 15.51000 3,485.10 16.32000 3,667.10 20.00000 4,494.00

0130 2511-7528101

DETECTABLE WARNINGS

272.000 SF 73.00000 19,856.00 50.00000 13,600.00 53.00000 14,416.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) VANDER POL
EXCAVATING, LLC

(3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

504.800 LF 74.47000 37,592.46 45.00000 22,716.00 72.50000 36,598.00

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

494.000 SY 109.30000 53,994.20 75.00000 37,050.00 94.75000 46,806.50

0160 2515-6745600

REMOVAL OF PAVED DRIVEWAY

270.500 SY 15.51000 4,195.46 43.05000 11,645.03 20.00000 5,410.00

0170 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.800 CY 1,800.00000 6,840.00 1,100.00000 4,180.00 2,500.00000 9,500.00

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 250.00000 2,000.00 350.00000 2,800.00 750.00000 6,000.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,000.00000 18,000.00 12,900.00000 12,900.00 25,000.00000 25,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 7,100.00000 7,100.00 6,300.00000 6,300.00 10,000.00000 10,000.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) VANDER POL
EXCAVATING, LLC

(3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 96,521.47000 96,521.47 110,000.00000 110,000.00

0220 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 750.00000 750.00 750.00000 750.00 4,000.00000 4,000.00

0230 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.200 ACRE 3,960.00000 8,712.00 3,300.00000 7,260.00 1,075.00000 2,365.00

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 2,310.00000 2,541.00 9,100.00000 10,010.00 5,900.00000 6,490.00

0250 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 1,100.00000 1,210.00 5,700.00000 6,270.00 750.00000 825.00

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,000.000 LF 5.50000 5,500.00 3.30000 3,300.00 3.25000 3,250.00

0270 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 1.10000 1,100.00 1.60000 1,600.00 1.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) VANDER POL
EXCAVATING, LLC

(3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$820,192.00$741,651.87 $754,732.63Section Totals:

( ) indicates item is bid as Lump Sum

$754,732.63$741,651.87 $820,192.00

$741,651.87

Contract Item Totals

$754,732.63 820,192.00Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC. (5) RP CONSTRUCTORS, LLC. (6) TR HARRIS
CONSTRUCTION, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.340 ACRE 14,000.00000 4,760.00 32,000.00000 10,880.00 47,000.00000 15,980.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

320.000 CY 45.00000 14,400.00 30.00000 9,600.00 35.00000 11,200.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

229.000 CY 55.00000 12,595.00 35.00000 8,015.00 35.00000 8,015.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

591.000 CY 42.00000 24,822.00 15.00000 8,865.00 35.00000 20,685.00

0050 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,460.00000 2,920.00 2,100.00000 4,200.00 1,700.00000 3,400.00

0060 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

10.000 LF 220.00000 2,200.00 238.00000 2,380.00 285.00000 2,850.00

0070 2510-6745850

REMOVAL OF PAVEMENT

146.900 SY 50.00000 7,345.00 38.00000 5,582.20 55.00000 8,079.50
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC. (5) RP CONSTRUCTORS, LLC. (6) TR HARRIS
CONSTRUCTION, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

5,062.500 SY 78.00000 394,875.00 82.00000 415,125.00 79.90000 404,493.75

0090 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

171.200 SY 88.00000 15,065.60 107.00000 18,318.40 202.06000 34,592.67

0100 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

1,162.900 SY 98.00000 113,964.20 102.00000 118,615.80 133.00000 154,665.70

0110 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

68.500 STA 645.00000 44,182.50 500.00000 34,250.00 850.00000 58,225.00

0120 2511-6745900

REMOVAL OF SIDEWALK

224.700 SY 15.00000 3,370.50 38.00000 8,538.60 8.00000 1,797.60

0130 2511-7528101

DETECTABLE WARNINGS

272.000 SF 65.00000 17,680.00 50.00000 13,600.00 90.00000 24,480.00

0140 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

504.800 LF 65.00000 32,812.00 83.00000 41,898.40 75.00000 37,860.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC. (5) RP CONSTRUCTORS, LLC. (6) TR HARRIS
CONSTRUCTION, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

494.000 SY 88.00000 43,472.00 96.00000 47,424.00 110.00000 54,340.00

0160 2515-6745600

REMOVAL OF PAVED DRIVEWAY

270.500 SY 15.00000 4,057.50 38.00000 10,279.00 25.00000 6,762.50

0170 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.800 CY 950.00000 3,610.00 2,000.00000 7,600.00 3,500.00000 13,300.00

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 415.00000 3,320.00 325.00000 2,600.00 850.00000 6,800.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 28,000.00000 28,000.00 27,500.00000 27,500.00 36,250.00000 36,250.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00 11,000.00000 11,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 77,000.00000 77,000.00 180,000.00000 180,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC. (5) RP CONSTRUCTORS, LLC. (6) TR HARRIS
CONSTRUCTION, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0230 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.200 ACRE 4,000.00000 8,800.00 4,375.00000 9,625.00 3,000.00000 6,600.00

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 3,000.00000 3,300.00 3,350.00000 3,685.00 6,000.00000 6,600.00

0250 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.100 ACRE 1,500.00000 1,650.00 1,700.00000 1,870.00 1,350.00000 1,485.00

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,000.000 LF 5.00000 5,000.00 7.00000 7,000.00 6.00000 6,000.00

0270 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 1.15000 1,150.00 1.85000 1,850.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BECK EXCAVATING, INC. (5) RP CONSTRUCTORS, LLC. (6) TR HARRIS
CONSTRUCTION, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,123,411.72$852,301.30 $913,701.40Section Totals:

( ) indicates item is bid as Lump Sum

$913,701.40$852,301.30 $1,123,411.72

$852,301.30

Contract Item Totals

$913,701.40 1,123,411.72Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2023

18-4762-602 Primary County: CHEROKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-020-6(503)303--77-31 BRIDGE APPROACH REPAIR

DUBUQUE

Route: U.S. 20

Bobcat Rd 0.5 mi W of Co Rd Y17

Prj Awd Amt: $88,377.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/09/24 35 Working Days

31-0206-503

December 19, 2023 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $88,377.00 100.00%

2 TS020 TSCHIGGFRIE EXCAVATING CO. $91,296.00 103.30%

3 BO413 BOULDER CONTRACTING, LLC. $91,546.00 103.59%

4 HA760 HAWKEYE PAVING CORP. $112,538.00 127.34%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $118,845.00 134.48%

6 CR120 CRAMER AND ASSOC., INC. $137,215.00 155.26%

7 BO330 BOOMERANG CORP. $143,333.00 162.18%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/09/24 35 Working Days

31-0206-503

December 19, 2023 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/09/24 35 Working Days

31-0206-503

December 19, 2023 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOULDER CONTRACTING,
LLC.

0001 REPAIRS TO A 257'-10 X 36' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE, DESIGN NO. 0624

SECTION: Cat Alt Set: Cat Alt Member:

0020 2499-0800000

PAVING NOTCH REPLACEMENT

36.100 LF 450.00000 16,245.00 360.00000 12,996.00 420.00000 15,162.00

0040 2533-4980005

MOBILIZATION

(1) LS 16,500.00000 16,500.00 14,600.00000 14,600.00 8,750.00000 8,750.00

0050 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,000.00000 1,000.00 1,700.00000 1,700.00 5,000.00000 5,000.00

$28,912.00$33,745.00 $29,296.00Section Totals:

Page 1 of 9

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2301-0690203

BRIDGE APPROACH, BR-203

80.000 SY 300.00000 24,000.00 360.00000 28,800.00 334.00000 26,720.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

268.000 LF 14.00000 3,752.00 15.00000 4,020.00 15.00000 4,020.00

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,600.00000 6,400.00 1,800.00000 7,200.00 1,628.00000 6,512.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 280.00000 1,120.00 255.00000 1,020.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,475.00000 9,900.00 2,700.00000 10,800.00 2,518.00000 10,072.00

0110 2510-6745850

REMOVAL OF PAVEMENT

80.000 SY 35.00000 2,800.00 32.00000 2,560.00 42.00000 3,360.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.200 STA 2,000.00000 400.00 2,200.00000 440.00 5,100.00000 1,020.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

0.200 STA 15,000.00000 3,000.00 16,500.00000 3,300.00 5,100.00000 1,020.00

0140 2528-2518000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 260.00000 520.00 360.00000 720.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,700.00000 1,700.00 4,600.00000 4,600.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00 110.00000 1,540.00 255.00000 3,570.00

$62,634.00$54,632.00 $62,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$91,296.00$88,377.00 $91,546.00

$88,377.00

Contract Item Totals

$91,296.00 91,546.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0001 REPAIRS TO A 257'-10 X 36' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE, DESIGN NO. 0624

SECTION: Cat Alt Set: Cat Alt Member:

0020 2499-0800000

PAVING NOTCH REPLACEMENT

36.100 LF 500.00000 18,050.00 450.00000 16,245.00 550.00000 19,855.00

0040 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 21,500.00000 21,500.00 20,000.00000 20,000.00

0050 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 500.00000 500.00 6,000.00000 6,000.00 5,000.00000 5,000.00

$44,855.00$29,550.00 $43,745.00Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2301-0690203

BRIDGE APPROACH, BR-203

80.000 SY 500.00000 40,000.00 475.00000 38,000.00 750.00000 60,000.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

268.000 LF 16.00000 4,288.00 20.00000 5,360.00 10.00000 2,680.00

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,600.00000 6,400.00 1,760.00000 7,040.00 1,600.00000 6,400.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 275.00000 1,100.00 250.00000 1,000.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,725.00000 10,900.00 2,475.00000 9,900.00

0110 2510-6745850

REMOVAL OF PAVEMENT

80.000 SY 50.00000 4,000.00 60.00000 4,800.00 70.00000 5,600.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.200 STA 2,000.00000 400.00 3,000.00000 600.00 2,000.00000 400.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

0.200 STA 15,000.00000 3,000.00 12,500.00000 2,500.00 15,000.00000 3,000.00

0140 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 750.00000 1,500.00 240.00000 480.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 2,250.00000 2,250.00 1,500.00000 1,500.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00 75.00000 1,050.00 100.00000 1,400.00

$92,360.00$82,988.00 $75,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$118,845.00$112,538.00 $137,215.00

$112,538.00

Contract Item Totals

$118,845.00 137,215.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP.

0001 REPAIRS TO A 257'-10 X 36' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE, DESIGN NO. 0624

SECTION: Cat Alt Set: Cat Alt Member:

0020 2499-0800000

PAVING NOTCH REPLACEMENT

36.100 LF 250.00000 9,025.00

0040 2533-4980005

MOBILIZATION

(1) LS 17,845.00000 17,845.00

0050 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 975.00000 975.00

$27,845.00Section Totals:

Page 7 of 9

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2301-0690203

BRIDGE APPROACH, BR-203

80.000 SY 1,000.00000 80,000.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

268.000 LF 16.00000 4,288.00

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,600.00000 6,400.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,475.00000 9,900.00

0110 2510-6745850

REMOVAL OF PAVEMENT

80.000 SY 40.00000 3,200.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.200 STA 5,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

0.200 STA 5,000.00000 1,000.00

0140 2528-2518000

SAFETY CLOSURE

2.000 EACH 350.00000 700.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 250.00000 3,500.00

$115,488.00Section Totals:

( ) indicates item is bid as Lump Sum

$143,333.00

$143,333.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2023

31-0206-503 Primary County: DUBUQUE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IM-NHS-080-7(127)251--03-52 PCC PAVEMENT - GRADE AND NEW

JOHNSON

Route: I-80

0.5 mi E of Wapsi Ave to 0.9 mi E of Co Rd X30 (EB)

Prj Awd Amt: $15,559,046.07

Project: WorkType:

County:

Location:

IM-080-7(129)251--13-52 TRAFFIC SIGNS

JOHNSON

Route: I-80

0.5 mi E of Wapsi Ave to 0.9 mi E of Co Rd X30 (EB)

Prj Awd Amt: $639,352.80

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 15 Working Days

52-0807-127

December 19, 2023 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, CJ & PROGRESSIVE STRUCTURES, JV

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO484 C.J. MOYNA & SONS, LLC & PROGRESSIVE STRUCTURES, LLC,
JV

$16,198,398.87 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $16,256,469.27 100.36%

3 FL120 FLYNN COMPANY, INC. $16,558,311.45 102.22%

4 CE099 CEDAR VALLEY CORP., LLC. $16,924,449.50 104.48%

5 CR333 CROELL, INC. $17,056,655.43 105.30%

6 ST780 STREB CONSTRUCTION CO., INC. $17,189,253.89 106.12%

7 MA225 MANATT'S, INC. $17,858,208.25 110.25%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 15 Working Days

52-0807-127

December 19, 2023 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, CJ & PROGRESSIVE STRUCTURES, JV

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$19,849,443.30 122.54%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 15 Working Days

52-0807-127

December 19, 2023 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, CJ & PROGRESSIVE STRUCTURES, JV

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 5,000.00000 12,500.00 10,000.00000 25,000.00 12,500.00000 31,250.00

0020 2101-0850002

CLEARING AND GRUBBING

1,322.100 UNIT 35.00000 46,273.50 35.00000 46,273.50 65.00000 85,936.50

0030 2102-0425071

SPECIAL BACKFILL

6,171.000 CY 25.00000 154,275.00 29.40000 181,427.40 29.40000 181,427.40

0040 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

41,073.700 CY 12.00000 492,884.40 10.80000 443,595.96 10.80000 443,595.96

0050 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

27,798.000 CY 7.00000 194,586.00 11.35000 315,507.30 11.35000 315,507.30

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

124,979.000 CY 4.30000 537,409.70 3.25000 406,181.75 3.25000 406,181.75

0070 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,204.000 CY 3.00000 18,612.00 4.70000 29,158.80 4.70000 29,158.80

Page 1 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

350.000 CY 15.00000 5,250.00 15.00000 5,250.00 15.00000 5,250.00

0090 2102-4560000

LOCATING TILE LINES

10.000 STA 500.00000 5,000.00 280.00000 2,800.00 280.00000 2,800.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

24,334.000 CY 6.00000 146,004.00 4.85000 118,019.90 4.85000 118,019.90

0110 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

27.500 CY 100.00000 2,750.00 20.00000 550.00 20.00000 550.00

0120 2107-0875100

COMPACTION WITH MOISTURE CONTROL

123,917.000 CY 0.75000 92,937.75 0.65000 80,546.05 0.65000 80,546.05

0130 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

300.000 CY 50.00000 15,000.00 56.80000 17,040.00 56.80000 17,040.00

0140 2111-8174100

GRANULAR SUBBASE

155,446.500 SY 6.00000 932,679.00 7.70000 1,196,938.05 7.70000 1,196,938.05
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

139,629.100 SY 2.85000 397,942.94 2.05000 286,239.66 2.05000 286,239.66

0160 2115-0100000

MODIFIED SUBBASE

2,383.100 CY 35.00000 83,408.50 26.00000 61,960.60 26.00000 61,960.60

0170 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

359.800 SY 131.00000 47,133.80 131.00000 47,133.80 131.00000 47,133.80

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

228.900 STA 375.00000 85,837.50 445.00000 101,860.50 445.00000 101,860.50

0190 2125-2225050

RESHAPING DITCHES

4.000 STA 1,000.00000 4,000.00 590.00000 2,360.00 590.00000 2,360.00

0200 2214-5145150

PAVEMENT SCARIFICATION

266.600 SY 44.65000 11,903.69 44.65000 11,903.69 44.65000 11,903.69
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0210 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

5,304.800 SY 58.50000 310,330.80 58.50000 310,330.80 58.50000 310,330.80

0220 2301-1004120

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 12 IN.

134,128.800 SY 49.29000 6,611,208.55 49.29000 6,611,208.55 49.29000 6,611,208.55

0230 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

237,037.000 EACH 1.00000 237,037.00 1.00000 237,037.00 1.00000 237,037.00

0240 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

30.000 TON 669.25000 20,077.50 669.25000 20,077.50 669.25000 20,077.50

0250 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1.800 TON 675.85000 1,216.53 675.85000 1,216.53 675.85000 1,216.53
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0260 2304-0100000

DETOUR PAVEMENT

11,676.400 SY 65.90000 769,474.76 65.90000 769,474.76 65.90000 769,474.76

0270 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

104,575.000 EACH 1.00000 104,575.00 1.00000 104,575.00 1.00000 104,575.00

0280 2402-0425040

FLOODED BACKFILL

2,038.400 CY 33.00000 67,267.20 32.25000 65,738.40 32.25000 65,738.40

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,046.800 CY 7.50000 15,351.00 5.00000 10,234.00 5.00000 10,234.00

0300 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 1,100.00000 11,000.00 1,100.00000 11,000.00 1,100.00000 11,000.00

0310 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,500.00000 7,500.00 1,200.00000 6,000.00 1,200.00000 6,000.00

0320 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 1,750.00000 5,250.00 1,525.00000 4,575.00 1,525.00000 4,575.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0330 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

820.000 LF 125.00000 102,500.00 110.00000 90,200.00 110.00000 90,200.00

0340 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

190.000 LF 163.00000 30,970.00 140.00000 26,600.00 140.00000 26,600.00

0350 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

144.000 LF 173.00000 24,912.00 155.00000 22,320.00 155.00000 22,320.00

0360 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

156.000 LF 596.00000 92,976.00 655.00000 102,180.00 655.00000 102,180.00

0370 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

306.000 LF 463.00000 141,678.00 505.00000 154,530.00 505.00000 154,530.00

0380 2435-0256200

INTAKE, SW-562

3.000 EACH 6,700.00000 20,100.00 6,000.00000 18,000.00 6,000.00000 18,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40,250.800 LF 6.13000 246,737.40 7.15000 287,793.22 6.13000 246,737.40

0400 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

800.000 LF 12.00000 9,600.00 6.75000 5,400.00 6.75000 5,400.00

0410 2502-8221305

SUBDRAIN OUTLET, DR-305

12.000 EACH 725.00000 8,700.00 210.00000 2,520.00 500.00000 6,000.00

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

88.000 EACH 400.00000 35,200.00 375.00000 33,000.00 400.00000 35,200.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

856.000 LF 10.00000 8,560.00 10.00000 8,560.00 10.00000 8,560.00

0440 2505-4008130

REMOVAL OF CABLE GUARDRAIL

6,067.800 LF 3.00000 18,203.40 3.00000 18,203.40 3.00000 18,203.40

0450 2505-4008300

STEEL BEAM GUARDRAIL

500.000 LF 26.00000 13,000.00 26.00000 13,000.00 26.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00

0470 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,100.00000 9,300.00 3,100.00000 9,300.00 3,100.00000 9,300.00

0480 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0490 2506-4984000

FLOWABLE MORTAR

195.800 CY 220.00000 43,076.00 200.00000 39,160.00 200.00000 39,160.00

0500 2510-6745850

REMOVAL OF PAVEMENT

46,397.600 SY 7.35000 341,022.36 9.70000 450,056.72 9.70000 450,056.72

0510 2519-3280000

FENCE, FIELD

5,454.700 LF 6.50000 35,455.55 6.50000 35,455.55 6.50000 35,455.55

0520 2519-3300400

FIELD FENCE BRACE PANELS

98.000 EACH 155.00000 15,190.00 155.00000 15,190.00 155.00000 15,190.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0530 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 20,000.00000 20,000.00 35,000.00000 35,000.00

0540 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 45,200.00000 45,200.00 40,000.00000 40,000.00

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,333.870 STA 22.00000 29,345.14 22.00000 29,345.14 22.00000 29,345.14

0560 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

601.920 STA 130.00000 78,249.60 130.00000 78,249.60 130.00000 78,249.60

0570 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

5.000 EACH 430.00000 2,150.00 430.00000 2,150.00 430.00000 2,150.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

789.650 STA 20.00000 15,793.00 20.00000 15,793.00 20.00000 15,793.00

0590 2528-2518000

SAFETY CLOSURE

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00 250.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0600 2528-2518005

CROSSOVER BARRICADE

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0610 2528-3800000

MODULAR GLARE SCREEN SYSTEM

9,250.000 LF 5.00000 46,250.00 5.00000 46,250.00 5.00000 46,250.00

0620 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

19,425.000 LF 25.00000 485,625.00 25.00000 485,625.00 25.00000 485,625.00

0630 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0640 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 7,500.00000 30,000.00 7,500.00000 30,000.00 7,500.00000 30,000.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 151,000.00000 151,000.00 89,000.00000 89,000.00 75,000.00000 75,000.00

0660 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 75.00000 18,000.00 75.00000 18,000.00 75.00000 18,000.00

0680 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 225.00000 450.00 225.00000 450.00 225.00000 450.00

0690 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

131.800 SY 538.00000 70,908.40 538.00000 70,908.40 538.00000 70,908.40

0700 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 166.00000 996.00 166.00000 996.00 166.00000 996.00

0710 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

256.000 SF 100.00000 25,600.00 100.00000 25,600.00 100.00000 25,600.00

0720 2533-4980005

MOBILIZATION

(1) LS 886,000.00000 886,000.00 861,920.00000 861,920.00 1,050,000.00000 1,050,000.00

0730 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 5,000.00000 20,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0740 2599-9999005

('EACH' ITEM) Modified DR-306

89.000 EACH 425.00000 37,825.00 400.00000 35,600.00 425.00000 37,825.00

0750 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

200.000 EACH 25.00000 5,000.00 25.00000 5,000.00 25.00000 5,000.00

$14,972,412.71$14,645,048.97 $14,775,770.53Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0002 Alternative 'AA' Option 1: PCC Shoulder. BID THIS SECTION IF ALTERNATE
(AA' OPTION 1 IS CHOSEN (127'

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0760 2102-0425071

SPECIAL BACKFILL

751.700 CY 47.50000 35,705.75 27.70000 20,822.09 27.70000 20,822.09

0770 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,358.800 SY 33.79000 79,703.85 33.79000 79,703.85 33.79000 79,703.85

0780 2123-7450000

SHOULDER CONSTRUCTION, EARTH

42.500 STA 475.00000 20,187.50 500.00000 21,250.00 500.00000 21,250.00

$121,775.94$135,597.10 $121,775.94Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0003 Alternative 'AA' Option 2: HMA Shoulder. BID THIS SECTION IF ALTERNATE
(AA' OPTION 2 IS CHOSEN (127'

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0790 2102-0425071

SPECIAL BACKFILL

657.300 CY

0800 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

2,358.800 SY

0810 2123-7450000

SHOULDER CONSTRUCTION, EARTH

42.500 STA

Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0004 Roadside Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2634100

MULCHING

12.000 ACRE 800.00000 9,600.00 650.00000 7,800.00 650.00000 7,800.00

0830 2601-2636043

SEEDING AND FERTILIZING (RURAL)

9.000 ACRE 1,000.00000 9,000.00 915.00000 8,235.00 915.00000 8,235.00

0840 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

9.000 ACRE 300.00000 2,700.00 250.00000 2,250.00 250.00000 2,250.00

0850 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3,000.000 LF 20.00000 60,000.00 52.95000 158,850.00 52.95000 158,850.00

0860 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,500.000 LF 2.86000 7,150.00 2.86000 7,150.00 2.86000 7,150.00

0870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,500.000 LF 3.84000 9,600.00 3.84000 9,600.00 3.84000 9,600.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0004 Roadside Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0880 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

5,000.000 LF 0.01000 50.00 0.01000 50.00 0.01000 50.00

0890 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0900 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$195,735.00$99,900.00 $195,735.00Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0005 Design No. 1724; A 232'-1 x 24'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-NHS-080-7(127)251--03-52

SECTION: Cat Alt Set: Cat Alt Member:

0910 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 255,000.00000 255,000.00 111,000.00000 111,000.00 215,000.00000 215,000.00

0920 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

$219,000.00$260,000.00 $115,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0006 -Design No. 2924; A 169'-0 x 30'-0 Continuous Steel I-Beam Bridge - IM-NHS
03-52--251(127)080-7

SECTION: Cat Alt Set: Cat Alt Member:

0930 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0940 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$76,000.00$78,500.00 $76,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

0950 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

31.000 EACH 700.00000 21,700.00 585.00000 18,135.00 585.00000 18,135.00

0960 2402-2720000

EXCAVATION, CLASS 20

565.000 CY 60.00000 33,900.00 60.00000 33,900.00 60.00000 33,900.00

0970 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

102.000 CY 475.00000 48,450.00 475.00000 48,450.00 475.00000 48,450.00

0980 2404-7775005

REINFORCING STEEL, EPOXY COATED

19,053.000 LB 2.25000 42,869.25 2.25000 42,869.25 2.25000 42,869.25

0990 2423-1051360

STEEL CANTILEVER SIGN TRUSS, 36 FT. ARM

1.000 EACH 77,000.00000 77,000.00 77,000.00000 77,000.00 77,000.00000 77,000.00

1000 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

2.000 EACH 79,000.00000 158,000.00 79,000.00000 158,000.00 79,000.00000 158,000.00

1010 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

15.000 EACH 75.00000 1,125.00 75.00000 1,125.00 75.00000 1,125.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

16.000 EACH 525.00000 8,400.00 525.00000 8,400.00 525.00000 8,400.00

1030 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 2,200.00000 17,600.00 2,200.00000 17,600.00 2,200.00000 17,600.00

1040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

9.000 EACH 2,500.00000 22,500.00 2,500.00000 22,500.00 2,500.00000 22,500.00

1050 2524-9089100

DELINEATOR, RIGID - TYPE I

20.000 EACH 80.00000 1,600.00 80.00000 1,600.00 80.00000 1,600.00

1060 2524-9089110

DELINEATOR, RIGID - TYPE IA

72.000 EACH 90.00000 6,480.00 90.00000 6,480.00 90.00000 6,480.00

1070 2524-9089200

DELINEATOR, RIGID - TYPE II

32.000 EACH 85.00000 2,720.00 85.00000 2,720.00 85.00000 2,720.00

1080 2524-9210007

REFERENCE LOCATION SIGNS

4.000 EACH 125.00000 500.00 125.00000 500.00 125.00000 500.00
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December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1090 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

546.000 LF 12.00000 6,552.00 12.00000 6,552.00 12.00000 6,552.00

1100 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

40.000 EACH 460.00000 18,400.00 460.00000 18,400.00 460.00000 18,400.00

1110 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

152.000 LF 93.00000 14,136.00 93.00000 14,136.00 93.00000 14,136.00

1120 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

203.000 LF 95.00000 19,285.00 95.00000 19,285.00 95.00000 19,285.00

1130 2524-9290006

MODIFICATION OF EXISTING SIGNS

4.000 EACH 175.00000 700.00 175.00000 700.00 175.00000 700.00

1140 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

1150 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

217.600 SF 22.00000 4,787.20 22.00000 4,787.20 22.00000 4,787.20
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December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1160 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,745.000 SF 30.00000 52,350.00 30.00000 52,350.00 30.00000 52,350.00

1170 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

1.000 EACH 650.00000 650.00 650.00000 650.00 650.00000 650.00

1180 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

1.000 EACH 175.00000 175.00 175.00000 175.00 175.00000 175.00

1190 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

1200 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

3.000 EACH 1,850.00000 5,550.00 650.00000 1,950.00 1,050.00000 3,150.00

1210 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

2.000 EACH 2,750.00000 5,500.00 2,750.00000 5,500.00 2,750.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1220 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

6,189.000 LB 5.15000 31,873.35 5.15000 31,873.35 5.15000 31,873.35

$632,637.80$638,602.80 $631,437.80Section Totals:
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0008 DELIVER AND STOCKPILE SALVAGED MATERIALS - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1230 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 750.00000 750.00 750.00000 750.00 750.00000 750.00

$750.00$750.00 $750.00Section Totals:
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December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) PETERSON
CONTRACTORS INC.

(3) FLYNN COMPANY, INC.

0009 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1240 2528-5160000

NO EXCUSE ROAD OPENING BONUS, OPEN
RAMPS ON OR BEFORE NOVEMBER 15, 2024

(1) LS 340,000.00000 340,000.00 340,000.00000 340,000.00 340,000.00000 340,000.00

$340,000.00$340,000.00 $340,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$16,256,469.27$16,198,398.87 $16,558,311.45

$16,198,398.87

Contract Item Totals

$16,256,469.27 16,558,311.45Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 12,500.00000 31,250.00 12,500.00000 31,250.00 12,500.00000 31,250.00

0020 2101-0850002

CLEARING AND GRUBBING

1,322.100 UNIT 65.00000 85,936.50 65.00000 85,936.50 65.00000 85,936.50

0030 2102-0425071

SPECIAL BACKFILL

6,171.000 CY 29.40000 181,427.40 29.40000 181,427.40 29.40000 181,427.40

0040 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

41,073.700 CY 10.80000 443,595.96 10.80000 443,595.96 10.80000 443,595.96

0050 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

27,798.000 CY 11.35000 315,507.30 11.35000 315,507.30 11.35000 315,507.30

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

124,979.000 CY 3.25000 406,181.75 3.25000 406,181.75 3.25000 406,181.75

0070 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,204.000 CY 4.70000 29,158.80 4.70000 29,158.80 4.70000 29,158.80
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

350.000 CY 15.00000 5,250.00 15.00000 5,250.00 15.00000 5,250.00

0090 2102-4560000

LOCATING TILE LINES

10.000 STA 280.00000 2,800.00 280.00000 2,800.00 280.00000 2,800.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

24,334.000 CY 4.85000 118,019.90 4.85000 118,019.90 4.85000 118,019.90

0110 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

27.500 CY 20.00000 550.00 20.00000 550.00 20.00000 550.00

0120 2107-0875100

COMPACTION WITH MOISTURE CONTROL

123,917.000 CY 0.65000 80,546.05 0.65000 80,546.05 0.65000 80,546.05

0130 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

300.000 CY 56.80000 17,040.00 56.80000 17,040.00 56.80000 17,040.00

0140 2111-8174100

GRANULAR SUBBASE

155,446.500 SY 7.70000 1,196,938.05 7.70000 1,196,938.05 7.70000 1,196,938.05
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

139,629.100 SY 2.05000 286,239.66 2.05000 286,239.66 2.05000 286,239.66

0160 2115-0100000

MODIFIED SUBBASE

2,383.100 CY 26.00000 61,960.60 26.00000 61,960.60 26.00000 61,960.60

0170 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

359.800 SY 131.00000 47,133.80 131.00000 47,133.80 131.00000 47,133.80

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

228.900 STA 445.00000 101,860.50 445.00000 101,860.50 445.00000 101,860.50

0190 2125-2225050

RESHAPING DITCHES

4.000 STA 590.00000 2,360.00 590.00000 2,360.00 590.00000 2,360.00

0200 2214-5145150

PAVEMENT SCARIFICATION

266.600 SY 44.65000 11,903.69 44.65000 11,903.69 44.65000 11,903.69

0210 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

5,304.800 SY 73.66000 390,751.57 62.24000 330,170.75 60.00000 318,288.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0220 2301-1004120

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 12 IN.

134,128.800 SY 52.45000 7,035,055.56 54.87000 7,359,647.26 56.00000 7,511,212.80

0230 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

237,037.000 EACH 1.00000 237,037.00 1.00000 237,037.00 1.00000 237,037.00

0240 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

30.000 TON 669.25000 20,077.50 669.25000 20,077.50 669.25000 20,077.50

0250 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1.800 TON 675.85000 1,216.53 675.85000 1,216.53 675.85000 1,216.53

0260 2304-0100000

DETOUR PAVEMENT

11,676.400 SY 65.90000 769,474.76 65.90000 769,474.76 60.00000 700,584.00

0270 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

104,575.000 EACH 1.00000 104,575.00 1.00000 104,575.00 1.00000 104,575.00

Page 29 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0280 2402-0425040

FLOODED BACKFILL

2,038.400 CY 32.25000 65,738.40 32.25000 65,738.40 32.25000 65,738.40

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,046.800 CY 5.00000 10,234.00 5.00000 10,234.00 5.00000 10,234.00

0300 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 1,100.00000 11,000.00 1,100.00000 11,000.00 1,100.00000 11,000.00

0310 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

0320 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 1,525.00000 4,575.00 1,525.00000 4,575.00 1,525.00000 4,575.00

0330 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

820.000 LF 110.00000 90,200.00 110.00000 90,200.00 110.00000 90,200.00

0340 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

190.000 LF 140.00000 26,600.00 140.00000 26,600.00 140.00000 26,600.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0350 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

144.000 LF 155.00000 22,320.00 155.00000 22,320.00 155.00000 22,320.00

0360 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

156.000 LF 655.00000 102,180.00 655.00000 102,180.00 655.00000 102,180.00

0370 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

306.000 LF 505.00000 154,530.00 505.00000 154,530.00 505.00000 154,530.00

0380 2435-0256200

INTAKE, SW-562

3.000 EACH 6,000.00000 18,000.00 6,000.00000 18,000.00 6,000.00000 18,000.00

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40,250.800 LF 7.15000 287,793.22 7.15000 287,793.22 6.13000 246,737.40

0400 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

800.000 LF 6.75000 5,400.00 6.75000 5,400.00 6.75000 5,400.00

Page 31 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0410 2502-8221305

SUBDRAIN OUTLET, DR-305

12.000 EACH 210.00000 2,520.00 210.00000 2,520.00 500.00000 6,000.00

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

88.000 EACH 375.00000 33,000.00 375.00000 33,000.00 400.00000 35,200.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

856.000 LF 10.00000 8,560.00 10.00000 8,560.00 10.00000 8,560.00

0440 2505-4008130

REMOVAL OF CABLE GUARDRAIL

6,067.800 LF 3.00000 18,203.40 3.00000 18,203.40 3.00000 18,203.40

0450 2505-4008300

STEEL BEAM GUARDRAIL

500.000 LF 26.00000 13,000.00 26.00000 13,000.00 26.00000 13,000.00

0460 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00

0470 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,100.00000 9,300.00 3,100.00000 9,300.00 3,100.00000 9,300.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0490 2506-4984000

FLOWABLE MORTAR

195.800 CY 200.00000 39,160.00 200.00000 39,160.00 200.00000 39,160.00

0500 2510-6745850

REMOVAL OF PAVEMENT

46,397.600 SY 9.70000 450,056.72 9.70000 450,056.72 9.70000 450,056.72

0510 2519-3280000

FENCE, FIELD

5,454.700 LF 6.50000 35,455.55 6.50000 35,455.55 6.50000 35,455.55

0520 2519-3300400

FIELD FENCE BRACE PANELS

98.000 EACH 155.00000 15,190.00 155.00000 15,190.00 155.00000 15,190.00

0530 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

0540 2526-8285000

CONSTRUCTION SURVEY

(1) LS 80,000.00000 80,000.00 40,200.00000 40,200.00 43,000.00000 43,000.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,333.870 STA 22.00000 29,345.14 22.00000 29,345.14 22.00000 29,345.14

0560 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

601.920 STA 130.00000 78,249.60 130.00000 78,249.60 130.00000 78,249.60

0570 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

5.000 EACH 430.00000 2,150.00 430.00000 2,150.00 430.00000 2,150.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

789.650 STA 20.00000 15,793.00 20.00000 15,793.00 20.00000 15,793.00

0590 2528-2518000

SAFETY CLOSURE

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00 250.00000 1,500.00

0600 2528-2518005

CROSSOVER BARRICADE

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0610 2528-3800000

MODULAR GLARE SCREEN SYSTEM

9,250.000 LF 5.00000 46,250.00 5.00000 46,250.00 5.00000 46,250.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0620 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

19,425.000 LF 25.00000 485,625.00 25.00000 485,625.00 25.00000 485,625.00

0630 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0640 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 7,500.00000 30,000.00 7,500.00000 30,000.00 7,500.00000 30,000.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 221,100.00000 221,100.00 104,000.00000 104,000.00 75,000.00000 75,000.00

0660 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 75.00000 18,000.00 75.00000 18,000.00 75.00000 18,000.00

0680 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 225.00000 450.00 225.00000 450.00 225.00000 450.00

Page 35 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0690 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

131.800 SY 538.00000 70,908.40 538.00000 70,908.40 538.00000 70,908.40

0700 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 166.00000 996.00 166.00000 996.00 166.00000 996.00

0710 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

256.000 SF 100.00000 25,600.00 100.00000 25,600.00 100.00000 25,600.00

0720 2533-4980005

MOBILIZATION

(1) LS 800,000.00000 800,000.00 686,148.80000 686,148.80 857,500.00000 857,500.00

0730 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 5,000.00000 20,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00

0740 2599-9999005

('EACH' ITEM) Modified DR-306

89.000 EACH 400.00000 35,600.00 400.00000 35,600.00 425.00000 37,825.00

0750 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

200.000 EACH 25.00000 5,000.00 25.00000 5,000.00 25.00000 5,000.00

$15,596,983.40$15,425,931.31 $15,424,190.99Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0002 Alternative 'AA' Option 1: PCC Shoulder. BID THIS SECTION IF ALTERNATE
(AA' OPTION 1 IS CHOSEN (127'

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0760 2102-0425071

SPECIAL BACKFILL

751.700 CY 27.70000 20,822.09 27.70000 20,822.09

0770 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,358.800 SY 54.04000 127,469.55 37.00000 87,275.60

0780 2123-7450000

SHOULDER CONSTRUCTION, EARTH

42.500 STA 500.00000 21,250.00 500.00000 21,250.00

$129,347.69$169,541.64Section Totals:
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Tabulation of Construction and Material Bids
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0003 Alternative 'AA' Option 2: HMA Shoulder. BID THIS SECTION IF ALTERNATE
(AA' OPTION 2 IS CHOSEN (127'

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0790 2102-0425071

SPECIAL BACKFILL

657.300 CY 27.70000 18,207.21

0800 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

2,358.800 SY 47.10000 111,099.48

0810 2123-7450000

SHOULDER CONSTRUCTION, EARTH

42.500 STA 500.00000 21,250.00

$150,556.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0004 Roadside Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2634100

MULCHING

12.000 ACRE 650.00000 7,800.00 650.00000 7,800.00 650.00000 7,800.00

0830 2601-2636043

SEEDING AND FERTILIZING (RURAL)

9.000 ACRE 915.00000 8,235.00 915.00000 8,235.00 915.00000 8,235.00

0840 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

9.000 ACRE 250.00000 2,250.00 250.00000 2,250.00 250.00000 2,250.00

0850 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3,000.000 LF 52.95000 158,850.00 52.95000 158,850.00 52.95000 158,850.00

0860 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,500.000 LF 2.86000 7,150.00 2.86000 7,150.00 2.86000 7,150.00

0870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,500.000 LF 3.84000 9,600.00 3.84000 9,600.00 3.84000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0004 Roadside Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0880 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

5,000.000 LF 0.01000 50.00 0.01000 50.00 0.01000 50.00

0890 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0900 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$195,735.00$195,735.00 $195,735.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0005 Design No. 1724; A 232'-1 x 24'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-NHS-080-7(127)251--03-52

SECTION: Cat Alt Set: Cat Alt Member:

0910 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 125,000.00000 125,000.00 215,000.00000 215,000.00 215,000.00000 215,000.00

0920 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

$219,000.00$129,000.00 $219,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0006 -Design No. 2924; A 169'-0 x 30'-0 Continuous Steel I-Beam Bridge - IM-NHS
03-52--251(127)080-7

SECTION: Cat Alt Set: Cat Alt Member:

0930 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0940 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$76,000.00$76,000.00 $76,000.00Section Totals:

Page 42 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

0950 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

31.000 EACH 500.00000 15,500.00 585.00000 18,135.00 585.00000 18,135.00

0960 2402-2720000

EXCAVATION, CLASS 20

565.000 CY 30.00000 16,950.00 60.00000 33,900.00 60.00000 33,900.00

0970 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

102.000 CY 450.00000 45,900.00 475.00000 48,450.00 475.00000 48,450.00

0980 2404-7775005

REINFORCING STEEL, EPOXY COATED

19,053.000 LB 2.00000 38,106.00 2.25000 42,869.25 2.25000 42,869.25

0990 2423-1051360

STEEL CANTILEVER SIGN TRUSS, 36 FT. ARM

1.000 EACH 85,000.00000 85,000.00 77,000.00000 77,000.00 77,000.00000 77,000.00

1000 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

2.000 EACH 90,000.00000 180,000.00 79,000.00000 158,000.00 79,000.00000 158,000.00

1010 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

15.000 EACH 150.00000 2,250.00 75.00000 1,125.00 75.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

16.000 EACH 350.00000 5,600.00 525.00000 8,400.00 525.00000 8,400.00

1030 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 1,550.00000 12,400.00 2,200.00000 17,600.00 2,200.00000 17,600.00

1040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

9.000 EACH 1,850.00000 16,650.00 2,500.00000 22,500.00 2,500.00000 22,500.00

1050 2524-9089100

DELINEATOR, RIGID - TYPE I

20.000 EACH 100.00000 2,000.00 80.00000 1,600.00 80.00000 1,600.00

1060 2524-9089110

DELINEATOR, RIGID - TYPE IA

72.000 EACH 107.50000 7,740.00 90.00000 6,480.00 90.00000 6,480.00

1070 2524-9089200

DELINEATOR, RIGID - TYPE II

32.000 EACH 106.00000 3,392.00 85.00000 2,720.00 85.00000 2,720.00

1080 2524-9210007

REFERENCE LOCATION SIGNS

4.000 EACH 200.00000 800.00 125.00000 500.00 125.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1090 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

546.000 LF 12.00000 6,552.00 12.00000 6,552.00 12.00000 6,552.00

1100 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

40.000 EACH 450.00000 18,000.00 460.00000 18,400.00 460.00000 18,400.00

1110 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

152.000 LF 78.00000 11,856.00 93.00000 14,136.00 93.00000 14,136.00

1120 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

203.000 LF 88.00000 17,864.00 95.00000 19,285.00 95.00000 19,285.00

1130 2524-9290006

MODIFICATION OF EXISTING SIGNS

4.000 EACH 300.00000 1,200.00 175.00000 700.00 175.00000 700.00

1140 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 300.00000 1,200.00 200.00000 800.00 200.00000 800.00

1150 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

217.600 SF 20.00000 4,352.00 22.00000 4,787.20 22.00000 4,787.20

Page 45 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1160 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,745.000 SF 30.00000 52,350.00 30.00000 52,350.00 30.00000 52,350.00

1170 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

1.000 EACH 650.00000 650.00 650.00000 650.00 650.00000 650.00

1180 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

1.000 EACH 175.00000 175.00 175.00000 175.00 175.00000 175.00

1190 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

1200 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

3.000 EACH 1,400.00000 4,200.00 650.00000 1,950.00 650.00000 1,950.00

1210 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

2.000 EACH 2,000.00000 4,000.00 2,750.00000 5,500.00 2,750.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1220 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

6,189.000 LB 5.50000 34,039.50 5.15000 31,873.35 5.15000 31,873.35

$631,437.80$603,726.50 $631,437.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0008 DELIVER AND STOCKPILE SALVAGED MATERIALS - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1230 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,500.00000 3,500.00 750.00000 750.00 750.00000 750.00

$750.00$3,500.00 $750.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) CROELL, INC. (6) STREB CONSTRUCTION
CO., INC.

0009 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1240 2528-5160000

NO EXCUSE ROAD OPENING BONUS, OPEN
RAMPS ON OR BEFORE NOVEMBER 15, 2024

(1) LS 340,000.00000 340,000.00 340,000.00000 340,000.00 340,000.00000 340,000.00

$340,000.00$340,000.00 $340,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$17,056,655.43$16,924,449.50 $17,189,253.89

$16,924,449.50

Contract Item Totals

$17,056,655.43 17,189,253.89Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 10,000.00000 25,000.00 10,000.00000 25,000.00

0020 2101-0850002

CLEARING AND GRUBBING

1,322.100 UNIT 35.00000 46,273.50 35.00000 46,273.50

0030 2102-0425071

SPECIAL BACKFILL

6,171.000 CY 29.40000 181,427.40 28.00000 172,788.00

0040 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

41,073.700 CY 10.80000 443,595.96 10.80000 443,595.96

0050 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

27,798.000 CY 11.35000 315,507.30 11.35000 315,507.30

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

124,979.000 CY 3.25000 406,181.75 3.25000 406,181.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,204.000 CY 4.70000 29,158.80 4.70000 29,158.80

0080 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

350.000 CY 15.00000 5,250.00 15.00000 5,250.00

0090 2102-4560000

LOCATING TILE LINES

10.000 STA 280.00000 2,800.00 280.00000 2,800.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

24,334.000 CY 4.85000 118,019.90 4.85000 118,019.90

0110 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

27.500 CY 20.00000 550.00 20.00000 550.00

0120 2107-0875100

COMPACTION WITH MOISTURE CONTROL

123,917.000 CY 0.65000 80,546.05 0.65000 80,546.05
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0130 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

300.000 CY 56.80000 17,040.00 56.80000 17,040.00

0140 2111-8174100

GRANULAR SUBBASE

155,446.500 SY 7.70000 1,196,938.05 7.70000 1,196,938.05

0150 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

139,629.100 SY 2.05000 286,239.66 2.05000 286,239.66

0160 2115-0100000

MODIFIED SUBBASE

2,383.100 CY 26.00000 61,960.60 26.00000 61,960.60

0170 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

359.800 SY 85.00000 30,583.00 131.00000 47,133.80

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

228.900 STA 445.00000 101,860.50 445.00000 101,860.50
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Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0190 2125-2225050

RESHAPING DITCHES

4.000 STA 590.00000 2,360.00 590.00000 2,360.00

0200 2214-5145150

PAVEMENT SCARIFICATION

266.600 SY 44.65000 11,903.69 44.65000 11,903.69

0210 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

5,304.800 SY 85.00000 450,908.00 89.00000 472,127.20

0220 2301-1004120

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 12 IN.

134,128.800 SY 61.00000 8,181,856.80 66.00000 8,852,500.80

0230 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

237,037.000 EACH 1.00000 237,037.00 1.00000 237,037.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

30.000 TON 669.25000 20,077.50 669.25000 20,077.50

0250 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1.800 TON 675.85000 1,216.53 675.85000 1,216.53

0260 2304-0100000

DETOUR PAVEMENT

11,676.400 SY 65.90000 769,474.76 65.00000 758,966.00

0270 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

104,575.000 EACH 1.00000 104,575.00 1.00000 104,575.00

0280 2402-0425040

FLOODED BACKFILL

2,038.400 CY 32.25000 65,738.40 32.25000 65,738.40

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,046.800 CY 5.00000 10,234.00 5.00000 10,234.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0300 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 1,100.00000 11,000.00 1,100.00000 11,000.00

0310 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,200.00000 6,000.00 120.00000 600.00

0320 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 1,525.00000 4,575.00 1,525.00000 4,575.00

0330 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

820.000 LF 110.00000 90,200.00 110.00000 90,200.00

0340 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

190.000 LF 140.00000 26,600.00 140.00000 26,600.00

0350 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

144.000 LF 155.00000 22,320.00 155.00000 22,320.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0360 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

156.000 LF 655.00000 102,180.00 655.00000 102,180.00

0370 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

306.000 LF 505.00000 154,530.00 505.00000 154,530.00

0380 2435-0256200

INTAKE, SW-562

3.000 EACH 6,000.00000 18,000.00 6,000.00000 18,000.00

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40,250.800 LF 7.15000 287,793.22 7.15000 287,793.22

0400 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

800.000 LF 6.75000 5,400.00 6.75000 5,400.00

0410 2502-8221305

SUBDRAIN OUTLET, DR-305

12.000 EACH 210.00000 2,520.00 210.00000 2,520.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

88.000 EACH 375.00000 33,000.00 375.00000 33,000.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

856.000 LF 10.00000 8,560.00 10.00000 8,560.00

0440 2505-4008130

REMOVAL OF CABLE GUARDRAIL

6,067.800 LF 3.00000 18,203.40 3.00000 18,203.40

0450 2505-4008300

STEEL BEAM GUARDRAIL

500.000 LF 26.00000 13,000.00 26.00000 13,000.00

0460 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00

0470 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,100.00000 9,300.00 3,100.00000 9,300.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00

0490 2506-4984000

FLOWABLE MORTAR

195.800 CY 200.00000 39,160.00 200.00000 39,160.00

0500 2510-6745850

REMOVAL OF PAVEMENT

46,397.600 SY 9.70000 450,056.72 9.70000 450,056.72

0510 2519-3280000

FENCE, FIELD

5,454.700 LF 6.50000 35,455.55 6.50000 35,455.55

0520 2519-3300400

FIELD FENCE BRACE PANELS

98.000 EACH 155.00000 15,190.00 155.00000 15,190.00

0530 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 55,000.00000 55,000.00

0540 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 74,200.00000 74,200.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,333.870 STA 22.00000 29,345.14 22.00000 29,345.14

0560 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

601.920 STA 130.00000 78,249.60 130.00000 78,249.60

0570 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

5.000 EACH 430.00000 2,150.00 430.00000 2,150.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

789.650 STA 20.00000 15,793.00 20.00000 15,793.00

0590 2528-2518000

SAFETY CLOSURE

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00

0600 2528-2518005

CROSSOVER BARRICADE

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0610 2528-3800000

MODULAR GLARE SCREEN SYSTEM

9,250.000 LF 5.00000 46,250.00 5.00000 46,250.00

0620 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

19,425.000 LF 25.00000 485,625.00 25.00000 485,625.00

0630 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00

0640 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 6,000.00000 24,000.00 6,000.00000 24,000.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 71,000.00000 71,000.00 71,000.00000 71,000.00

0660 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 75.00000 18,000.00 75.00000 18,000.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0680 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 225.00000 450.00 1,000.00000 2,000.00

0690 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

131.800 SY 538.00000 70,908.40 600.00000 79,080.00

0700 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 166.00000 996.00 500.00000 3,000.00

0710 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

256.000 SF 100.00000 25,600.00 150.00000 38,400.00

0720 2533-4980005

MOBILIZATION

(1) LS 681,000.00000 681,000.00 1,887,876.99000 1,887,876.99

0730 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 5,000.00000 20,000.00 5,000.00000 20,000.00

0740 2599-9999005

('EACH' ITEM) Modified DR-306

89.000 EACH 400.00000 35,600.00 400.00000 35,600.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0750 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

200.000 EACH 20.00000 4,000.00 25.00000 5,000.00

$16,259,325.18 $18,244,793.61Section Totals:
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Alternative 'AA' Option 1: PCC Shoulder. BID THIS SECTION IF ALTERNATE
(AA' OPTION 1 IS CHOSEN (127'

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0760 2102-0425071

SPECIAL BACKFILL

751.700 CY 27.70000 20,822.09 27.70000 20,822.09

0770 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,358.800 SY 47.10000 111,099.48 46.00000 108,504.80

0780 2123-7450000

SHOULDER CONSTRUCTION, EARTH

42.500 STA 500.00000 21,250.00 500.00000 21,250.00

$153,171.57 $150,576.89Section Totals:
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 Alternative 'AA' Option 2: HMA Shoulder. BID THIS SECTION IF ALTERNATE
(AA' OPTION 2 IS CHOSEN (127'

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0790 2102-0425071

SPECIAL BACKFILL

657.300 CY

0800 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

2,358.800 SY

0810 2123-7450000

SHOULDER CONSTRUCTION, EARTH

42.500 STA

Section Totals:
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0004 Roadside Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2634100

MULCHING

12.000 ACRE 650.00000 7,800.00 650.00000 7,800.00

0830 2601-2636043

SEEDING AND FERTILIZING (RURAL)

9.000 ACRE 915.00000 8,235.00 915.00000 8,235.00

0840 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

9.000 ACRE 250.00000 2,250.00 250.00000 2,250.00

0850 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3,000.000 LF 52.95000 158,850.00 50.00000 150,000.00

0860 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,500.000 LF 2.86000 7,150.00 2.86000 7,150.00

0870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,500.000 LF 3.84000 9,600.00 3.84000 9,600.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0004 Roadside Items - IM-NHS-080-7(127)251--03-52SECTION: Cat Alt Set: Cat Alt Member:

0880 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

5,000.000 LF 0.01000 50.00 0.01000 50.00

0890 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00

0900 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$195,735.00 $186,885.00Section Totals:
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0005 Design No. 1724; A 232'-1 x 24'-0 Pretensioned Prestressed Concrete Beam
Bridge - IM-NHS-080-7(127)251--03-52

SECTION: Cat Alt Set: Cat Alt Member:

0910 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 215,000.00000 215,000.00 215,000.00000 215,000.00

0920 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

$219,000.00 $219,000.00Section Totals:
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0006 -Design No. 2924; A 169'-0 x 30'-0 Continuous Steel I-Beam Bridge - IM-NHS
03-52--251(127)080-7

SECTION: Cat Alt Set: Cat Alt Member:

0930 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00 75,000.00000 75,000.00

0940 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00

$76,000.00 $76,000.00Section Totals:

Page 68 of 75

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

December 19, 2023

52-0807-127 Primary County: JOHNSON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

0950 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

31.000 EACH 750.00000 23,250.00 585.00000 18,135.00

0960 2402-2720000

EXCAVATION, CLASS 20

565.000 CY 30.00000 16,950.00 60.00000 33,900.00

0970 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

102.000 CY 450.00000 45,900.00 475.00000 48,450.00

0980 2404-7775005

REINFORCING STEEL, EPOXY COATED

19,053.000 LB 2.00000 38,106.00 2.25000 42,869.25

0990 2423-1051360

STEEL CANTILEVER SIGN TRUSS, 36 FT. ARM

1.000 EACH 85,000.00000 85,000.00 77,000.00000 77,000.00

1000 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

2.000 EACH 90,000.00000 180,000.00 79,000.00000 158,000.00

1010 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

15.000 EACH 150.00000 2,250.00 75.00000 1,125.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

16.000 EACH 350.00000 5,600.00 525.00000 8,400.00

1030 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 1,550.00000 12,400.00 2,200.00000 17,600.00

1040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

9.000 EACH 1,850.00000 16,650.00 2,500.00000 22,500.00

1050 2524-9089100

DELINEATOR, RIGID - TYPE I

20.000 EACH 100.00000 2,000.00 80.00000 1,600.00

1060 2524-9089110

DELINEATOR, RIGID - TYPE IA

72.000 EACH 107.50000 7,740.00 90.00000 6,480.00

1070 2524-9089200

DELINEATOR, RIGID - TYPE II

32.000 EACH 106.00000 3,392.00 85.00000 2,720.00

1080 2524-9210007

REFERENCE LOCATION SIGNS

4.000 EACH 200.00000 800.00 125.00000 500.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1090 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

546.000 LF 12.00000 6,552.00 12.00000 6,552.00

1100 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

40.000 EACH 450.00000 18,000.00 460.00000 18,400.00

1110 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

152.000 LF 78.00000 11,856.00 93.00000 14,136.00

1120 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

203.000 LF 88.00000 17,864.00 95.00000 19,285.00

1130 2524-9290006

MODIFICATION OF EXISTING SIGNS

4.000 EACH 300.00000 1,200.00 175.00000 700.00

1140 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 300.00000 1,200.00 200.00000 800.00
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(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1150 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

217.600 SF 20.00000 4,352.00 22.00000 4,787.20

1160 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,745.000 SF 30.00000 52,350.00 30.00000 52,350.00

1170 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

1.000 EACH 650.00000 650.00 650.00000 650.00

1180 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

1.000 EACH 175.00000 175.00 175.00000 175.00

1190 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 35,000.00000 35,000.00

1200 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

3.000 EACH 1,400.00000 4,200.00 650.00000 1,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0007 Traffic Sign Items - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1210 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

2.000 EACH 2,000.00000 4,000.00 2,750.00000 5,500.00

1220 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

6,189.000 LB 5.50000 34,039.50 5.15000 31,873.35

$611,476.50 $631,437.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0008 DELIVER AND STOCKPILE SALVAGED MATERIALS - IM-080-7(129)251--13-52SECTION: Cat Alt Set: Cat Alt Member:

1230 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,500.00000 3,500.00 750.00000 750.00

$3,500.00 $750.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANATT'S, INC. (8) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0009 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1240 2528-5160000

NO EXCUSE ROAD OPENING BONUS, OPEN
RAMPS ON OR BEFORE NOVEMBER 15, 2024

(1) LS 340,000.00000 340,000.00 340,000.00000 340,000.00

$340,000.00 $340,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$19,849,443.30$17,858,208.25

$17,858,208.25

Contract Item Totals

$19,849,443.30Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-1187(829)--SG-57 PCC PAVEMENT - GRADE AND NEW

LINN

Route: TOWER TERRACE ROAD

In the city of Cedar Rapids, Paving project in the City of Cedar Rapids from C Ave to E of Meadowknolls Road

Prj Awd Amt: $4,924,259.71

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 11/25/24

57-1187-829

December 19, 2023 10:00 A.M.

LINNCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA260 RATHJE CONSTRUCTION CO. $4,924,259.71 100.00%

2 ST781 STREB CONSTRUCTION CO & E&F PAVING CO., JV $4,931,601.70 100.15%

3 MI296 MIDWEST CONCRETE, INC. $5,156,268.34 104.71%

4 ME380 METRO PAVERS, INC. $5,221,142.16 106.03%

5 BO330 BOOMERANG CORP. $5,363,583.73 108.92%

6 PI045 PIRC-TOBIN CONSTRUCTION, INC. $5,568,187.76 113.08%

7 TS020 TSCHIGGFRIE EXCAVATING CO. $5,718,950.89 116.14%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Completion Date: 11/25/24

57-1187-829

December 19, 2023 10:00 A.M.

LINNCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

44.000 UNIT 50.00000 2,200.00 50.00000 2,200.00 45.00000 1,980.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,590.000 CY 6.00000 51,540.00 6.00000 51,540.00 8.00000 68,720.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

5,260.000 CY 8.00000 42,080.00 8.00000 42,080.00 12.70000 66,802.00

0040 2105-8425011

TOPSOIL, SPREAD

5,322.000 CY 10.00000 53,220.00 10.00000 53,220.00 7.00000 37,254.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

46.760 STA 600.00000 28,056.00 600.00000 28,056.00 300.00000 14,028.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

31,819.000 SY 1.50000 47,728.50 1.50000 47,728.50 1.50000 47,728.50

0070 2115-0100000

MODIFIED SUBBASE PROPOSED

12,664.000 CY 32.25000 408,414.00 32.25000 408,414.00 37.50000 474,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE TEMPORARY

1,035.000 CY 35.25000 36,483.75 35.25000 36,483.75 48.00000 49,680.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

155.870 STA 200.00000 31,174.00 200.00000 31,174.00 200.00000 31,174.00

0100 2210-0475290

MACADAM STONE BASE

2,794.000 TON 31.00000 86,614.00 31.00000 86,614.00 35.00000 97,790.00

0110 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 400.00000 2,800.00 350.00000 2,450.00 566.75000 3,967.25

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

25,364.000 SY 65.25000 1,655,001.00 65.25000 1,655,001.00 64.00000 1,623,296.00

0130 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. COLORED

1,268.000 SY 120.00000 152,160.00 120.00000 152,160.00 110.00000 139,480.00

Page 2 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2023

57-1187-829 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

742.000 TON 159.00000 117,978.00 159.00000 117,978.00 163.77000 121,517.34

0150 2304-0100000

DETOUR PAVEMENT

6,200.000 SY 46.50000 288,300.00 48.00000 297,600.00 49.92000 309,504.00

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

232.000 TON 30.00000 6,960.00 30.00000 6,960.00 31.00000 7,192.00

0170 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,966.000 LB 2.35000 14,020.10 2.35000 14,020.10 2.50000 14,915.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,550.00000 4,650.00 1,550.00000 4,650.00 1,524.57000 4,573.71

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,580.19000 1,580.19

0200 2430-0000100

MODULAR BLOCK RETAINING WALL

98.000 SF 44.00000 4,312.00 44.00000 4,312.00 82.65000 8,099.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 2,600.00000 7,800.00 2,600.00000 7,800.00 4,500.00000 13,500.00

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN. TOP
ONLY

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00 2,000.00000 4,000.00

0230 2435-0250100

INTAKE, SW-501

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 3,250.00000 6,500.00

0240 2435-0250260

INTAKE, SW-502, 60 IN. TOP ONLY

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0250 2435-0250304

INTAKE, SW-503, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 3,250.00000 3,250.00

0260 2435-0250500

INTAKE, SW-505

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0270 2435-0250504

INTAKE, SW-505, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 2,750.00000 2,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250700

INTAKE, SW-507

8.000 EACH 5,000.00000 40,000.00 5,000.00000 40,000.00 5,000.00000 40,000.00

0290 2435-0250704

INTAKE, SW-507, TOP ONLY

16.000 EACH 3,000.00000 48,000.00 3,000.00000 48,000.00 2,200.00000 35,200.00

0300 2435-0250804

INTAKE, SW-508, TOP ONLY

1.000 EACH 3,200.00000 3,200.00 3,200.00000 3,200.00 2,500.00000 2,500.00

0310 2435-0250900

INTAKE, SW-509

3.000 EACH 5,500.00000 16,500.00 5,500.00000 16,500.00 5,500.00000 16,500.00

0320 2435-0250904

INTAKE, SW-509, TOP ONLY

13.000 EACH 3,450.00000 44,850.00 3,450.00000 44,850.00 3,000.00000 39,000.00

0330 2435-0251004

INTAKE, SW-510, TOP ONLY

2.000 EACH 3,950.00000 7,900.00 3,950.00000 7,900.00 3,300.00000 6,600.00

0340 2435-0251300

INTAKE, SW-513 36X36

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 4,000.00000 4,000.00

0350 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 2,800.00000 5,600.00 2,800.00000 5,600.00 3,750.00000 7,500.00

0370 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0380 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

3,103.000 LF 15.00000 46,545.00 15.00000 46,545.00 14.25000 44,217.75

0390 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 300.00000 9,000.00 300.00000 9,000.00 275.00000 8,250.00

0400 2503-0110012

STORM SEWER GRAVITY MAIN, TRENCHED, 12
IN. TEMPORARY CMP

204.000 LF 70.00000 14,280.00 70.00000 14,280.00 59.00000 12,036.00

0410 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

463.200 LF 50.00000 23,160.00 50.00000 23,160.00 66.77000 30,927.86
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

345.400 LF 50.00000 17,270.00 50.00000 17,270.00 59.08000 20,406.23

0430 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

550.280 LF 20.00000 11,005.60 20.00000 11,005.60 14.50000 7,979.06

0440 2507-3250005

ENGINEERING FABRIC

12.000 SY 2.75000 33.00 2.75000 33.00 20.00000 240.00

0450 2507-8029000

EROSION STONE

6.000 TON 75.00000 450.00 75.00000 450.00 76.50000 459.00

0460 2510-6745850

REMOVAL OF PAVEMENT

13,144.000 SY 5.00000 65,720.00 5.00000 65,720.00 7.00000 92,008.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 750.00000 2,250.00 750.00000 2,250.00 500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,727.600 SY 38.00000 217,648.80 38.00000 217,648.80 42.75000 244,854.90

0490 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

38.600 STA 400.00000 15,440.00 400.00000 15,440.00 300.00000 11,580.00

0500 2511-6745900

REMOVAL OF SIDEWALK

13.000 SY 20.00000 260.00 20.00000 260.00 30.00000 390.00

0510 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

586.500 SY 55.00000 32,257.50 55.00000 32,257.50 45.00000 26,392.50

0520 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. BICYCLE
RAMP

45.800 SY 71.50000 3,274.70 71.50000 3,274.70 85.00000 3,893.00

0530 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN. RAMP

739.000 SY 99.00000 73,161.00 99.00000 73,161.00 90.00000 66,510.00

0540 2511-7528101

DETECTABLE WARNINGS

768.600 SF 45.00000 34,587.00 45.00000 34,587.00 45.00000 34,587.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

150.000 LF 24.00000 3,600.00 24.00000 3,600.00 60.00000 9,000.00

0560 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

162.000 LF 27.00000 4,374.00 27.00000 4,374.00 38.50000 6,237.00

0570 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

67.000 LF 41.00000 2,747.00 41.00000 2,747.00 50.65000 3,393.55

0580 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

471.000 SY 62.00000 29,202.00 62.00000 29,202.00 50.00000 23,550.00

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

315.000 SY 10.00000 3,150.00 10.00000 3,150.00 12.00000 3,780.00

0600 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 12,000.00000 12,000.00 5,000.00000 5,000.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 275.00000 1,375.00 350.00000 1,750.00 360.50000 1,802.50

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

9.000 EACH 100.00000 900.00 125.00000 1,125.00 128.75000 1,158.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

902.000 LF 12.00000 10,824.00 26.00000 23,452.00 26.78000 24,155.56

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

57.000 EACH 150.00000 8,550.00 75.00000 4,275.00 77.25000 4,403.25

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

690.400 SF 20.00000 13,808.00 26.00000 17,950.40 26.78000 18,488.91

0660 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 3,605.00000 3,605.00

0670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 37,000.00000 37,000.00 32,000.00000 32,000.00 36,266.30000 36,266.30

0680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

230.190 STA 90.00000 20,717.10 130.00000 29,924.70 133.90000 30,822.44

0690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

42.000 EACH 200.00000 8,400.00 450.00000 18,900.00 463.50000 19,467.00
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57-1187-829 Primary County: LINN
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

29.880 STA 45.00000 1,344.60 165.00000 4,930.20 169.95000 5,078.11

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 250.00000 1,000.00 125.00000 500.00 128.75000 515.00

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

230.190 STA 65.00000 14,962.35 145.00000 33,377.55 149.35000 34,378.88

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

42.000 EACH 175.00000 7,350.00 175.00000 7,350.00 180.25000 7,570.50

0740 2528-2518000

SAFETY CLOSURE

14.000 EACH 200.00000 2,800.00 250.00000 3,500.00 257.50000 3,605.00

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 29,000.00000 58,000.00 30,000.00000 60,000.00 30,900.00000 61,800.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 40,500.00000 40,500.00 41,715.00000 41,715.00

0770 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00 245,000.00000 245,000.00 346,500.00000 346,500.00
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57-1187-829 Primary County: LINN
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0780 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 6,200.00000 6,200.00

0790 2554-0212020

VALVE BOX EXTENSION

12.000 EACH 400.00000 4,800.00 400.00000 4,800.00 400.00000 4,800.00

0800 2599-9999005

('EACH' ITEM) TEMPORARY 6 CMP ASSEMBLY

4.000 EACH 1,420.00000 5,680.00 1,420.00000 5,680.00 1,000.00000 4,000.00

0810 2599-9999005

('EACH' ITEM) TYPE B SUBDRAIN CLEANOUT

13.000 EACH 1,400.00000 18,200.00 1,400.00000 18,200.00 1,850.00000 24,050.00

0820 2599-9999005

('EACH' ITEM) TYPE B SUBDRAIN CLEANOUT
ADJUSTMENT

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,026.53000 4,106.12

0830 2599-9999009

('LINEAR FEET' ITEM) SANITARY SEWER
FORCE MAIN, HDPE SDR 21, 3 IN.

68.000 LF 30.00000 2,040.00 30.00000 2,040.00 91.00000 6,188.00

0840 2599-9999010

('LUMP SUM' ITEM) LIGHTING

(1) LS 260,313.75000 260,313.75 272,000.00000 272,000.00 280,160.00000 280,160.00

Page 12 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2023

57-1187-829 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0850 2599-9999020

('TONS' ITEM) DRAINABLE BACKFILL

231.900 TON 40.00000 9,276.00 40.00000 9,276.00 26.50000 6,145.35

0860 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

3.840 ACRE 2,000.00000 7,680.00 1,650.00000 6,336.00 2,060.00000 7,910.40

0870 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.060 ACRE 1,000.00000 3,060.00 1,750.00000 5,355.00 1,030.00000 3,151.80

0880 2601-2636054

WILDFLOWER SEEDING

0.780 ACRE 1,000.00000 780.00 1,750.00000 1,365.00 1,030.00000 803.40

0890 2601-2639010

SODDING

1,186.000 SQ 48.00000 56,928.00 55.00000 65,230.00 49.44000 58,635.84

0900 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

39.000 SQ 15.00000 585.00 15.00000 585.00 15.45000 602.55

0910 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

723.300 MGAL 75.00000 54,247.50 75.00000 54,247.50 75.00000 54,247.50

Page 13 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0920 2601-2643300

MOBILIZATION FOR WATERING

18.000 EACH 450.00000 8,100.00 450.00000 8,100.00 450.00000 8,100.00

0930 2602-0000020

SILT FENCE

4,178.000 LF 1.50000 6,267.00 1.60000 6,684.80 1.55000 6,475.90

0940 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 1.50000 165.00 2.00000 220.00 1.55000 170.50

0950 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,145.000 LF 0.01000 21.45 0.01000 21.45 0.02000 42.90

0960 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

430.000 LF 0.01000 4.30 1.60000 688.00 0.02000 8.60

0970 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,365.000 LF 1.80000 6,057.00 2.86000 9,623.90 1.86000 6,258.90

0980 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,365.000 LF 0.01000 33.65 0.25000 841.25 0.02000 67.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0990 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

38.000 EACH 200.00000 7,600.00 200.00000 7,600.00 0.01000 0.38

1000 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

240.000 LF 17.00000 4,080.00 14.40000 3,456.00 17.51000 4,202.40

1010 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

45.000 EACH 0.01000 0.45 1.00000 45.00 0.02000 0.90

1020 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

45.000 EACH 0.01000 0.45 1.00000 45.00 0.02000 0.90

1030 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

8.000 EACH 150.00000 1,200.00 194.00000 1,552.00 154.50000 1,236.00

1040 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 0.01000 0.08 1.00000 8.00 0.02000 0.16
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December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) STREB CONSTRUCTION
CO & E&F PAVING CO., JV

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 0.01000 0.08 1.00000 8.00 0.02000 0.16

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

9.000 EACH 600.00000 5,400.00 600.00000 5,400.00 600.00000 5,400.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,200.00000 3,600.00 1,200.00000 3,600.00 1,200.00000 3,600.00

1080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

64.000 EACH 468.00000 29,952.00 468.00000 29,952.00 620.26000 39,696.64

$5,156,268.34$4,924,259.71 $4,931,601.70Section Totals:

( ) indicates item is bid as Lump Sum

$4,931,601.70$4,924,259.71 $5,156,268.34

$4,924,259.71

Contract Item Totals

$4,931,601.70 5,156,268.34Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

44.000 UNIT 50.00000 2,200.00 45.00000 1,980.00 45.00000 1,980.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,590.000 CY 6.00000 51,540.00 2.00000 17,180.00 12.00000 103,080.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

5,260.000 CY 8.00000 42,080.00 50.00000 263,000.00 10.00000 52,600.00

0040 2105-8425011

TOPSOIL, SPREAD

5,322.000 CY 10.00000 53,220.00 10.00000 53,220.00 6.00000 31,932.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

46.760 STA 600.00000 28,056.00 50.00000 2,338.00 1,200.00000 56,112.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

31,819.000 SY 1.50000 47,728.50 1.50000 47,728.50 1.25000 39,773.75

0070 2115-0100000

MODIFIED SUBBASE PROPOSED

12,664.000 CY 32.25000 408,414.00 40.00000 506,560.00 45.00000 569,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE TEMPORARY

1,035.000 CY 35.25000 36,483.75 40.00000 41,400.00 55.00000 56,925.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

155.870 STA 200.00000 31,174.00 200.00000 31,174.00 225.00000 35,070.75

0100 2210-0475290

MACADAM STONE BASE

2,794.000 TON 31.00000 86,614.00 38.00000 106,172.00 28.50000 79,629.00

0110 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 350.00000 2,450.00 375.00000 2,625.00 500.00000 3,500.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

25,364.000 SY 75.25000 1,908,641.00 71.00000 1,800,844.00 70.00000 1,775,480.00

0130 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. COLORED

1,268.000 SY 109.00000 138,212.00 105.00000 133,140.00 107.50000 136,310.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

742.000 TON 159.00000 117,978.00 185.00000 137,270.00 175.00000 129,850.00

0150 2304-0100000

DETOUR PAVEMENT

6,200.000 SY 48.00000 297,600.00 52.00000 322,400.00 50.00000 310,000.00

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

232.000 TON 30.00000 6,960.00 30.00000 6,960.00 35.00000 8,120.00

0170 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,966.000 LB 1.50000 8,949.00 2.00000 11,932.00 3.00000 17,898.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,550.00000 4,650.00 1,400.00000 4,200.00 1,350.00000 4,050.00

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 1,500.00000 1,500.00 1,600.00000 1,600.00

0200 2430-0000100

MODULAR BLOCK RETAINING WALL

98.000 SF 44.00000 4,312.00 47.00000 4,606.00 50.00000 4,900.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 2,600.00000 7,800.00 3,600.00000 10,800.00 5,000.00000 15,000.00

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN. TOP
ONLY

2.000 EACH 1,800.00000 3,600.00 2,000.00000 4,000.00 1,200.00000 2,400.00

0230 2435-0250100

INTAKE, SW-501

2.000 EACH 3,000.00000 6,000.00 3,700.00000 7,400.00 4,000.00000 8,000.00

0240 2435-0250260

INTAKE, SW-502, 60 IN. TOP ONLY

2.000 EACH 2,500.00000 5,000.00 2,900.00000 5,800.00 2,000.00000 4,000.00

0250 2435-0250304

INTAKE, SW-503, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 4,000.00000 4,000.00 2,750.00000 2,750.00

0260 2435-0250500

INTAKE, SW-505

1.000 EACH 4,500.00000 4,500.00 6,000.00000 6,000.00 6,500.00000 6,500.00

0270 2435-0250504

INTAKE, SW-505, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 3,400.00000 3,400.00 2,750.00000 2,750.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250700

INTAKE, SW-507

8.000 EACH 5,000.00000 40,000.00 7,000.00000 56,000.00 6,000.00000 48,000.00

0290 2435-0250704

INTAKE, SW-507, TOP ONLY

16.000 EACH 3,000.00000 48,000.00 5,000.00000 80,000.00 2,550.00000 40,800.00

0300 2435-0250804

INTAKE, SW-508, TOP ONLY

1.000 EACH 3,200.00000 3,200.00 3,000.00000 3,000.00 2,850.00000 2,850.00

0310 2435-0250900

INTAKE, SW-509

3.000 EACH 5,500.00000 16,500.00 8,000.00000 24,000.00 7,500.00000 22,500.00

0320 2435-0250904

INTAKE, SW-509, TOP ONLY

13.000 EACH 3,450.00000 44,850.00 3,000.00000 39,000.00 3,050.00000 39,650.00

0330 2435-0251004

INTAKE, SW-510, TOP ONLY

2.000 EACH 3,950.00000 7,900.00 3,000.00000 6,000.00 3,450.00000 6,900.00

0340 2435-0251300

INTAKE, SW-513 36X36

1.000 EACH 3,000.00000 3,000.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0350 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 1,500.00000 1,500.00 2,000.00000 2,000.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 2,800.00000 5,600.00 4,000.00000 8,000.00 3,250.00000 6,500.00

0370 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0380 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

3,103.000 LF 15.00000 46,545.00 17.00000 52,751.00 16.00000 49,648.00

0390 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 300.00000 9,000.00 300.00000 9,000.00 500.00000 15,000.00

0400 2503-0110012

STORM SEWER GRAVITY MAIN, TRENCHED, 12
IN. TEMPORARY CMP

204.000 LF 70.00000 14,280.00 45.00000 9,180.00 40.00000 8,160.00

0410 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

463.200 LF 50.00000 23,160.00 88.00000 40,761.60 74.50000 34,508.40
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

345.400 LF 50.00000 17,270.00 90.00000 31,086.00 80.00000 27,632.00

0430 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

550.280 LF 20.00000 11,005.60 23.00000 12,656.44 15.00000 8,254.20

0440 2507-3250005

ENGINEERING FABRIC

12.000 SY 2.75000 33.00 8.00000 96.00 6.50000 78.00

0450 2507-8029000

EROSION STONE

6.000 TON 75.00000 450.00 200.00000 1,200.00 100.00000 600.00

0460 2510-6745850

REMOVAL OF PAVEMENT

13,144.000 SY 5.00000 65,720.00 7.00000 92,008.00 4.00000 52,576.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 750.00000 2,250.00 1,000.00000 3,000.00 750.00000 2,250.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,727.600 SY 42.25000 241,991.10 45.00000 257,742.00 43.50000 249,150.60

0490 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

38.600 STA 400.00000 15,440.00 50.00000 1,930.00 300.00000 11,580.00

0500 2511-6745900

REMOVAL OF SIDEWALK

13.000 SY 20.00000 260.00 50.00000 650.00 25.00000 325.00

0510 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

586.500 SY 54.00000 31,671.00 54.00000 31,671.00 42.50000 24,926.25

0520 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. BICYCLE
RAMP

45.800 SY 62.00000 2,839.60 97.00000 4,442.60 78.50000 3,595.30

0530 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN. RAMP

739.000 SY 75.00000 55,425.00 64.00000 47,296.00 65.00000 48,035.00

0540 2511-7528101

DETECTABLE WARNINGS

768.600 SF 68.00000 52,264.80 44.00000 33,818.40 50.00000 38,430.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

150.000 LF 28.00000 4,200.00 60.00000 9,000.00 35.00000 5,250.00

0560 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

162.000 LF 30.00000 4,860.00 62.00000 10,044.00 40.00000 6,480.00

0570 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

67.000 LF 56.00000 3,752.00 70.00000 4,690.00 50.00000 3,350.00

0580 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

471.000 SY 70.00000 32,970.00 73.00000 34,383.00 67.50000 31,792.50

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

315.000 SY 10.00000 3,150.00 24.00000 7,560.00 8.00000 2,520.00

0600 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 350.00000 1,750.00 375.00000 1,875.00 300.00000 1,500.00

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

9.000 EACH 125.00000 1,125.00 135.00000 1,215.00 115.00000 1,035.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

902.000 LF 26.00000 23,452.00 28.00000 25,256.00 12.50000 11,275.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

57.000 EACH 75.00000 4,275.00 81.00000 4,617.00 165.00000 9,405.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

690.400 SF 26.00000 17,950.40 28.00000 19,331.20 22.50000 15,534.00

0660 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,500.00000 3,500.00 3,600.00000 3,600.00 25,000.00000 25,000.00

0670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 31,000.00000 31,000.00 75,000.00000 75,000.00

0680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

230.190 STA 130.00000 29,924.70 140.00000 32,226.60 95.00000 21,868.05

0690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

42.000 EACH 450.00000 18,900.00 485.00000 20,370.00 215.00000 9,030.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

29.880 STA 165.00000 4,930.20 175.00000 5,229.00 50.00000 1,494.00

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 125.00000 500.00 135.00000 540.00 275.00000 1,100.00

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

230.190 STA 145.00000 33,377.55 155.00000 35,679.45 70.00000 16,113.30

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

42.000 EACH 175.00000 7,350.00 190.00000 7,980.00 185.00000 7,770.00

0740 2528-2518000

SAFETY CLOSURE

14.000 EACH 250.00000 3,500.00 270.00000 3,780.00 215.00000 3,010.00

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 30,000.00000 60,000.00 30,000.00000 60,000.00 30,000.00000 60,000.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 40,500.00000 40,500.00 43,000.00000 43,000.00 100,000.00000 100,000.00

0770 2533-4980005

MOBILIZATION

(1) LS 292,500.00000 292,500.00 67,000.00000 67,000.00 325,000.00000 325,000.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0780 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 7,500.00000 7,500.00 20,000.00000 20,000.00 100.00000 100.00

0790 2554-0212020

VALVE BOX EXTENSION

12.000 EACH 400.00000 4,800.00 400.00000 4,800.00 500.00000 6,000.00

0800 2599-9999005

('EACH' ITEM) TEMPORARY 6 CMP ASSEMBLY

4.000 EACH 1,420.00000 5,680.00 1,000.00000 4,000.00 650.00000 2,600.00

0810 2599-9999005

('EACH' ITEM) TYPE B SUBDRAIN CLEANOUT

13.000 EACH 1,400.00000 18,200.00 1,300.00000 16,900.00 2,000.00000 26,000.00

0820 2599-9999005

('EACH' ITEM) TYPE B SUBDRAIN CLEANOUT
ADJUSTMENT

4.000 EACH 1,000.00000 4,000.00 415.00000 1,660.00 1,500.00000 6,000.00

0830 2599-9999009

('LINEAR FEET' ITEM) SANITARY SEWER
FORCE MAIN, HDPE SDR 21, 3 IN.

68.000 LF 30.00000 2,040.00 80.00000 5,440.00 115.00000 7,820.00

0840 2599-9999010

('LUMP SUM' ITEM) LIGHTING

(1) LS 272,000.00000 272,000.00 290,000.00000 290,000.00 350,000.00000 350,000.00
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0850 2599-9999020

('TONS' ITEM) DRAINABLE BACKFILL

231.900 TON 40.00000 9,276.00 22.00000 5,101.80 30.00000 6,957.00

0860 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

3.840 ACRE 2,000.00000 7,680.00 2,000.00000 7,680.00 2,150.00000 8,256.00

0870 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.060 ACRE 1,000.00000 3,060.00 1,000.00000 3,060.00 1,050.00000 3,213.00

0880 2601-2636054

WILDFLOWER SEEDING

0.780 ACRE 1,000.00000 780.00 1,000.00000 780.00 1,050.00000 819.00

0890 2601-2639010

SODDING

1,186.000 SQ 48.00000 56,928.00 50.00000 59,300.00 50.00000 59,300.00

0900 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

39.000 SQ 15.00000 585.00 16.00000 624.00 16.50000 643.50

0910 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

723.300 MGAL 75.00000 54,247.50 75.00000 54,247.50 75.00000 54,247.50
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0920 2601-2643300

MOBILIZATION FOR WATERING

18.000 EACH 450.00000 8,100.00 450.00000 8,100.00 450.00000 8,100.00

0930 2602-0000020

SILT FENCE

4,178.000 LF 1.50000 6,267.00 1.60000 6,684.80 1.65000 6,893.70

0940 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 1.50000 165.00 2.00000 220.00 1.65000 181.50

0950 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,145.000 LF 0.01000 21.45 0.01000 21.45 0.01000 21.45

0960 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

430.000 LF 0.01000 4.30 0.01000 4.30 0.01000 4.30

0970 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,365.000 LF 1.80000 6,057.00 2.00000 6,730.00 2.00000 6,730.00

0980 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,365.000 LF 0.01000 33.65 0.01000 33.65 0.01000 33.65
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0990 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

38.000 EACH 200.00000 7,600.00 0.01000 0.38 150.00000 5,700.00

1000 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

240.000 LF 17.00000 4,080.00 18.00000 4,320.00 18.00000 4,320.00

1010 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

45.000 EACH 0.01000 0.45 0.01000 0.45 0.01000 0.45

1020 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

45.000 EACH 0.01000 0.45 0.01000 0.45 0.01000 0.45

1030 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

8.000 EACH 150.00000 1,200.00 160.00000 1,280.00 160.00000 1,280.00

1040 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 0.01000 0.08 0.01000 0.08 0.01000 0.08
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(4) METRO PAVERS, INC. (5) BOOMERANG CORP. (6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 0.01000 0.08 0.01000 0.08 0.01000 0.08

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

9.000 EACH 600.00000 5,400.00 600.00000 5,400.00 600.00000 5,400.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,200.00000 3,600.00 1,200.00000 3,600.00 1,200.00000 3,600.00

1080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

64.000 EACH 468.00000 29,952.00 450.00000 28,800.00 475.00000 30,400.00

$5,568,187.76$5,221,142.16 $5,363,583.73Section Totals:

( ) indicates item is bid as Lump Sum

$5,363,583.73$5,221,142.16 $5,568,187.76

$5,221,142.16

Contract Item Totals

$5,363,583.73 5,568,187.76Contract Grand Totals

Contract Time Totals
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

44.000 UNIT 35.00000 1,540.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,590.000 CY 14.00000 120,260.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

5,260.000 CY 18.00000 94,680.00

0040 2105-8425011

TOPSOIL, SPREAD

5,322.000 CY 13.00000 69,186.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

46.760 STA 320.00000 14,963.20

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

31,819.000 SY 1.70000 54,092.30

0070 2115-0100000

MODIFIED SUBBASE PROPOSED

12,664.000 CY 42.00000 531,888.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE TEMPORARY

1,035.000 CY 42.00000 43,470.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

155.870 STA 230.00000 35,850.10

0100 2210-0475290

MACADAM STONE BASE

2,794.000 TON 39.00000 108,966.00

0110 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 390.00000 2,730.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

25,364.000 SY 70.00000 1,775,480.00

0130 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. COLORED

1,268.000 SY 120.00000 152,160.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

742.000 TON 180.00000 133,560.00

0150 2304-0100000

DETOUR PAVEMENT

6,200.000 SY 44.00000 272,800.00

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

232.000 TON 28.00000 6,496.00

0170 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,966.000 LB 2.50000 14,915.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,100.00000 3,300.00

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,200.00000 1,200.00

0200 2430-0000100

MODULAR BLOCK RETAINING WALL

98.000 SF 100.00000 9,800.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 4,500.00000 13,500.00

0220 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN. TOP
ONLY

2.000 EACH 1,500.00000 3,000.00

0230 2435-0250100

INTAKE, SW-501

2.000 EACH 3,800.00000 7,600.00

0240 2435-0250260

INTAKE, SW-502, 60 IN. TOP ONLY

2.000 EACH 2,100.00000 4,200.00

0250 2435-0250304

INTAKE, SW-503, TOP ONLY

1.000 EACH 2,600.00000 2,600.00

0260 2435-0250500

INTAKE, SW-505

1.000 EACH 6,400.00000 6,400.00

0270 2435-0250504

INTAKE, SW-505, TOP ONLY

1.000 EACH 2,000.00000 2,000.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250700

INTAKE, SW-507

8.000 EACH 6,700.00000 53,600.00

0290 2435-0250704

INTAKE, SW-507, TOP ONLY

16.000 EACH 2,300.00000 36,800.00

0300 2435-0250804

INTAKE, SW-508, TOP ONLY

1.000 EACH 2,500.00000 2,500.00

0310 2435-0250900

INTAKE, SW-509

3.000 EACH 10,200.00000 30,600.00

0320 2435-0250904

INTAKE, SW-509, TOP ONLY

13.000 EACH 3,100.00000 40,300.00

0330 2435-0251004

INTAKE, SW-510, TOP ONLY

2.000 EACH 3,500.00000 7,000.00

0340 2435-0251300

INTAKE, SW-513 36X36

1.000 EACH 12,100.00000 12,100.00

0350 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,900.00000 1,900.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 3,200.00000 6,400.00

0370 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 1,200.00000 1,200.00

0380 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

3,103.000 LF 15.00000 46,545.00

0390 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 320.00000 9,600.00

0400 2503-0110012

STORM SEWER GRAVITY MAIN, TRENCHED, 12
IN. TEMPORARY CMP

204.000 LF 51.00000 10,404.00

0410 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

463.200 LF 62.00000 28,718.40
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

345.400 LF 68.00000 23,487.20

0430 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

550.280 LF 8.70000 4,787.44

0440 2507-3250005

ENGINEERING FABRIC

12.000 SY 7.50000 90.00

0450 2507-8029000

EROSION STONE

6.000 TON 52.00000 312.00

0460 2510-6745850

REMOVAL OF PAVEMENT

13,144.000 SY 8.60000 113,038.40

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 590.00000 1,770.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,727.600 SY 52.00000 297,835.20

0490 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

38.600 STA 360.00000 13,896.00

0500 2511-6745900

REMOVAL OF SIDEWALK

13.000 SY 15.00000 195.00

0510 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

586.500 SY 60.00000 35,190.00

0520 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. BICYCLE
RAMP

45.800 SY 79.00000 3,618.20

0530 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN. RAMP

739.000 SY 87.00000 64,293.00

0540 2511-7528101

DETECTABLE WARNINGS

768.600 SF 59.00000 45,347.40

Page 40 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2023

57-1187-829 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

150.000 LF 64.00000 9,600.00

0560 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

162.000 LF 66.00000 10,692.00

0570 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

67.000 LF 73.00000 4,891.00

0580 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

471.000 SY 72.00000 33,912.00

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

315.000 SY 12.00000 3,780.00

0600 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 390.00000 1,950.00

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

9.000 EACH 140.00000 1,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

902.000 LF 29.00000 26,158.00

0640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

57.000 EACH 84.00000 4,788.00

0650 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

690.400 SF 29.00000 20,021.60

0660 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,900.00000 3,900.00

0670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 24,500.00000 24,500.00

0680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

230.190 STA 140.00000 32,226.60

0690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

42.000 EACH 500.00000 21,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

29.880 STA 180.00000 5,378.40

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 140.00000 560.00

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

230.190 STA 160.00000 36,830.40

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

42.000 EACH 190.00000 7,980.00

0740 2528-2518000

SAFETY CLOSURE

14.000 EACH 280.00000 3,920.00

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 39,000.00000 78,000.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 45,100.00000 45,100.00

0770 2533-4980005

MOBILIZATION

(1) LS 342,500.00000 342,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0780 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 23,700.00000 23,700.00

0790 2554-0212020

VALVE BOX EXTENSION

12.000 EACH 580.00000 6,960.00

0800 2599-9999005

('EACH' ITEM) TEMPORARY 6 CMP ASSEMBLY

4.000 EACH 630.00000 2,520.00

0810 2599-9999005

('EACH' ITEM) TYPE B SUBDRAIN CLEANOUT

13.000 EACH 1,500.00000 19,500.00

0820 2599-9999005

('EACH' ITEM) TYPE B SUBDRAIN CLEANOUT
ADJUSTMENT

4.000 EACH 830.00000 3,320.00

0830 2599-9999009

('LINEAR FEET' ITEM) SANITARY SEWER
FORCE MAIN, HDPE SDR 21, 3 IN.

68.000 LF 87.00000 5,916.00

0840 2599-9999010

('LUMP SUM' ITEM) LIGHTING

(1) LS 303,000.00000 303,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0850 2599-9999020

('TONS' ITEM) DRAINABLE BACKFILL

231.900 TON 25.00000 5,797.50

0860 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

3.840 ACRE 2,600.00000 9,984.00

0870 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.060 ACRE 1,900.00000 5,814.00

0880 2601-2636054

WILDFLOWER SEEDING

0.780 ACRE 2,100.00000 1,638.00

0890 2601-2639010

SODDING

1,186.000 SQ 78.00000 92,508.00

0900 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

39.000 SQ 21.00000 819.00

0910 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

723.300 MGAL 75.00000 54,247.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0920 2601-2643300

MOBILIZATION FOR WATERING

18.000 EACH 450.00000 8,100.00

0930 2602-0000020

SILT FENCE

4,178.000 LF 1.80000 7,520.40

0940 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 1.80000 198.00

0950 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,145.000 LF 0.01000 21.45

0960 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

430.000 LF 0.01000 4.30

0970 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,365.000 LF 2.30000 7,739.50

0980 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,365.000 LF 0.22000 740.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0990 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

38.000 EACH 22.00000 836.00

1000 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

240.000 LF 18.00000 4,320.00

1010 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

45.000 EACH 5.60000 252.00

1020 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

45.000 EACH 1.10000 49.50

1030 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

8.000 EACH 180.00000 1,440.00

1040 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 5.60000 44.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 1.10000 8.80

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

9.000 EACH 600.00000 5,400.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,200.00000 3,600.00

1080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

64.000 EACH 560.00000 35,840.00

$5,718,950.89Section Totals:

( ) indicates item is bid as Lump Sum

$5,718,950.89

$5,718,950.89

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 48 of 48

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2023

57-1187-829 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-034-2(60)--3H-69 PCC PAVEMENT - GRADE & REPLACE

MONTGOMERY

Route: U.S. 34

W of IA 48 to Co Rd H34

Prj Awd Amt: $12,679,269.25

Project: WorkType:

County:

Location:

NHSX-034-2(69)--3H-69 TRAFFIC SIGNS

MONTGOMERY

Route: U.S. 34

W of IA 48 to Co Rd H34

Prj Awd Amt: $239,425.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  15 Working Days

69-0342-060

December 19, 2023 10:00 A.M.

MONTGOMERYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO415 CONCRETE TECHNOLOGIES, INC. $12,918,694.70 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CE099 CEDAR VALLEY CORP., LLC. $13,781,981.34 106.68%

3 HA800 HAWKINS CONSTRUCTION CO. $14,054,072.95 108.79%

4 IO127 IOWA CIVIL CONTRACTING, INC. $14,199,591.76 109.92%
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Start Date:  15 Working Days

69-0342-060

December 19, 2023 10:00 A.M.

MONTGOMERYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

97.600 UNIT 128.85000 12,575.76 128.07000 12,499.63 134.89000 13,165.26

0020 2102-0425070

SPECIAL BACKFILL

7,686.400 TON 44.60000 342,813.44 45.00000 345,888.00 36.63000 281,552.83

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

40,807.000 CY 13.05000 532,531.35 12.95000 528,450.65 13.64000 556,607.48

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,064.000 CY 11.40000 23,529.60 11.35000 23,426.40 11.95000 24,664.80

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

3,887.620 CY 40.25000 156,476.71 40.00000 155,504.80 20.17000 78,413.30

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

13,299.000 CY 6.30000 83,783.70 6.25000 83,118.75 6.58000 87,507.42

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

31,385.000 CY 3.10000 97,293.50 3.10000 97,293.50 3.26000 102,315.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

50,650.000 SY 2.00000 101,300.00 2.00000 101,300.00 2.11000 106,871.50

0090 2115-0100000

MODIFIED SUBBASE

20,854.400 CY 32.95000 687,152.48 32.75000 682,981.60 34.49000 719,268.26

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

529.100 TON 48.30000 25,555.53 48.00000 25,396.80 50.55000 26,746.01

0110 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

226.430 STA 245.45000 55,577.24 244.00000 55,248.92 256.99000 58,190.25

0120 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

11,365.900 SY 78.50000 892,223.15 100.10000 1,137,726.59 81.68000 928,366.71

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

134.300 STA 583.95000 78,424.49 580.50000 77,961.15 611.39000 82,109.68

0140 2214-5145150

PAVEMENT SCARIFICATION

30,749.500 SY 5.55000 170,659.73 5.50000 169,122.25 5.91000 181,729.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

40,488.100 SY 71.10000 2,878,703.91 92.21000 3,733,407.70 90.60000 3,668,221.86

0160 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

47,371.000 EACH 1.00000 47,371.00 1.00000 47,371.00 1.00000 47,371.00

0170 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,804.030 TON 135.80000 516,587.27 135.00000 513,544.05 160.50000 610,546.82

0180 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,296.800 TON 95.55000 601,659.24 95.00000 598,196.00 118.99000 749,256.23

0190 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

3,751.600 TON 100.60000 377,410.96 100.00000 375,160.00 118.99000 446,402.88

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

831.100 TON 765.55000 636,248.61 761.00000 632,467.10 774.12000 643,371.13
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 25,149.65000 25,149.65 25,000.00000 25,000.00 2,633.05000 2,633.05

0220 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,755.500 EACH 1.00000 5,755.50 1.00000 5,755.50 1.00000 5,755.50

0230 2304-0100000

DETOUR PAVEMENT

6,817.800 SY 70.40000 479,973.12 70.00000 477,246.00 76.85000 523,947.93

0240 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,717.120 EACH 1.00000 9,717.12 1.00000 9,717.12 1.00000 9,717.12

0250 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,889.000 EACH 1.00000 10,889.00 1.00000 10,889.00 1.00000 10,889.00

0260 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

7.000 EACH 804.80000 5,633.60 800.00000 5,600.00 842.57000 5,897.99
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0270 2401-6745765

REMOVAL OF LIGHT POLES

6.000 EACH 855.10000 5,130.60 850.00000 5,100.00 895.24000 5,371.44

0280 2402-0425040

FLOODED BACKFILL

422.600 CY 115.70000 48,894.82 80.00000 33,808.00 124.99000 52,820.77

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,724.000 CY 70.40000 121,369.60 15.00000 25,860.00 12.55000 21,636.20

0300 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 2,313.75000 4,627.50 2,000.00000 4,000.00 968.91000 1,937.82

0310 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,565.25000 5,130.50 2,100.00000 4,200.00 1,202.10000 2,404.20

0320 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,520.95000 7,041.90 5,000.00000 10,000.00 2,031.38000 4,062.76

0330 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

8.000 EACH 10,059.85000 80,478.80 5,500.00000 44,000.00 2,400.65000 19,205.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 5,029.95000 10,059.90 2,000.00000 4,000.00 327.80000 655.60

0350 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 6,237.10000 6,237.10 3,000.00000 3,000.00 330.00000 330.00

0360 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

4.000 EACH 3,319.75000 13,279.00 4,000.00000 16,000.00 2,243.46000 8,973.84

0370 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

4.000 EACH 6,790.40000 27,161.60 5,000.00000 20,000.00 2,972.58000 11,890.32

0380 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

48.000 LF 91.55000 4,394.40 140.00000 6,720.00 56.41000 2,707.68

0390 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

84.000 LF 106.65000 8,958.60 150.00000 12,600.00 76.73000 6,445.32

Page 6 of 36

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

368.000 LF 170.00000 62,560.00 350.00000 128,800.00 192.09000 70,689.12

0410 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

72.000 LF 180.05000 12,963.60 300.00000 21,600.00 272.56000 19,624.32

0420 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

136.000 LF 236.40000 32,150.40 350.00000 47,600.00 278.09000 37,820.24

0430 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

1.000 EACH 4,979.65000 4,979.65 2,400.00000 2,400.00 912.71000 912.71

0440 2422-1723036

CULVERT, UNCLASSIFIED ROADWAY PIPE, 36
IN. DIA.

58.000 LF 151.90000 8,810.20 200.00000 11,600.00 198.16000 11,493.28

0450 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

1.000 EACH 14,234.70000 14,234.70 30,000.00000 30,000.00 22,625.68000 22,625.68

0460 2435-0250800

INTAKE, SW-508

2.000 EACH 6,639.50000 13,279.00 8,000.00000 16,000.00 10,499.24000 20,998.48
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0470 2435-0251000

INTAKE, SW-510

3.000 EACH 9,053.85000 27,161.55 12,000.00000 36,000.00 11,013.28000 33,039.84

0480 2435-0251300

INTAKE, SW-513

1.000 EACH 8,249.10000 8,249.10 12,000.00000 12,000.00 7,909.00000 7,909.00

0490 2501-8400172

TEMPORARY SHORING

(1) LS 201,197.05000 201,197.05 150,000.00000 150,000.00 25,119.85000 25,119.85

0500 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

37,747.000 LF 9.05000 341,610.35 9.00000 339,723.00 9.48000 357,841.56

0510 2502-8221306

SUBDRAIN OUTLET, DR-306

209.000 EACH 733.35000 153,270.15 729.00000 152,361.00 767.80000 160,470.20

0520 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

24.000 LF 106.65000 2,559.60 125.00000 3,000.00 109.70000 2,632.80
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0530 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

137.000 LF 145.85000 19,981.45 215.00000 29,455.00 237.09000 32,481.33

0540 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

73.000 LF 145.85000 10,647.05 315.00000 22,995.00 200.87000 14,663.51

0550 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

386.000 LF 30.20000 11,657.20 40.00000 15,440.00 21.97000 8,480.42

0560 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

271.000 LF 30.20000 8,184.20 50.00000 13,550.00 24.92000 6,753.32

0570 2506-4984000

FLOWABLE MORTAR

94.400 CY 251.50000 23,741.60 300.00000 28,320.00 188.31000 17,776.46

0580 2507-3250005

ENGINEERING FABRIC

1,003.000 SY 9.05000 9,077.15 4.00000 4,012.00 3.42000 3,430.26
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0590 2507-6800061

REVETMENT, CLASS E

719.000 TON 90.55000 65,105.45 60.00000 43,140.00 60.03000 43,161.57

0600 2507-8600010

FORESLOPE EROSION COUNTERMEASURE,
MINOR (DETAIL 570-20)

37.000 SY 117.70000 4,354.90 117.00000 4,329.00 210.64000 7,793.68

0610 2510-6745850

REMOVAL OF PAVEMENT

41,169.600 SY 10.55000 434,339.28 10.50000 432,280.80 11.06000 455,335.78

0620 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 804.80000 8,048.00 1,000.00000 10,000.00 384.35000 3,843.50

0630 2514-0000300

REMOVAL OF FLUMES

2.000 EACH 648.85000 1,297.70 1,500.00000 3,000.00 679.33000 1,358.66

0640 2520-3350015

FIELD OFFICE

1.000 EACH 11,951.80000 11,951.80 15,000.00000 15,000.00 20,500.00000 20,500.00

0650 2523-0000200

ELECTRICAL CIRCUITS

125.000 LF 20.10000 2,512.50 20.00000 2,500.00 21.06000 2,632.50
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0660 2523-0000310

HANDHOLES AND JUNCTION BOXES

2.000 EACH 1,207.20000 2,414.40 1,200.00000 2,400.00 1,263.86000 2,527.72

0670 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,023.95000 4,023.95 4,000.00000 4,000.00 4,212.87000 4,212.87

0680 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 378,099.55000 378,099.55 375,850.00000 375,850.00 395,852.24000 395,852.24

0690 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 5,029.95000 5,029.95 5,000.00000 5,000.00 5,266.09000 5,266.09

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 52,713.65000 52,713.65 57,000.00000 57,000.00 30,706.59000 30,706.59

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,974.100 STA 26.15000 51,622.72 26.00000 51,326.60 27.38000 54,050.86

0720 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

33.000 EACH 100.60000 3,319.80 100.00000 3,300.00 105.32000 3,475.56
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

590.420 STA 20.10000 11,867.44 20.00000 11,808.40 21.06000 12,434.25

0740 2528-2518000

SAFETY CLOSURE

14.000 EACH 251.50000 3,521.00 250.00000 3,500.00 263.30000 3,686.20

0750 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

15,012.500 LF 9.05000 135,863.13 9.00000 135,112.50 9.48000 142,318.50

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 56,335.15000 56,335.15 40,900.00000 40,900.00 43,076.64000 43,076.64

0770 2528-8445113

FLAGGERS

14.000 EACH 575.00000 8,050.00 575.00000 8,050.00 575.00000 8,050.00

0780 2528-8445115

PILOT CARS

14.000 EACH 865.00000 12,110.00 865.00000 12,110.00 865.00000 12,110.00

0790 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

56.000 CDAY 100.60000 5,633.60 100.00000 5,600.00 105.32000 5,897.92

0800 2533-4980005

MOBILIZATION

(1) LS 833,000.00000 833,000.00 850,000.00000 850,000.00 1,284,000.00000 1,284,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0810 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

245.890 STA 25.15000 6,184.13 25.00000 6,147.25 26.33000 6,474.28

0820 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

266.800 GAL 16.00000 4,268.80 15.00000 4,002.00 21.06000 5,618.81

0830 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

16.420 STA 55.35000 908.85 55.00000 903.10 57.93000 951.21

0840 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

105.840 STA 25.15000 2,661.88 25.00000 2,646.00 26.33000 2,786.77

0850 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

11.820 STA 55.35000 654.24 55.00000 650.10 57.93000 684.73

0860 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,106.60000 4,426.40 1,100.00000 4,400.00 1,158.54000 4,634.16
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0870 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

5,597.000 SQ 13.95000 78,078.15 13.89000 77,742.33 13.76000 77,014.72

0880 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,119.000 MGAL 75.00000 83,925.00 75.00000 83,925.00 75.00000 83,925.00

0890 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

601.000 SQ 54.30000 32,634.30 54.00000 32,454.00 60.24000 36,204.24

0900 2602-0000020

SILT FENCE

3,615.000 LF 1.90000 6,868.50 1.90000 6,868.50 1.90000 6,868.50

0910 2602-0000030

SILT FENCE FOR DITCH CHECKS

4,898.000 LF 1.95000 9,551.10 1.95000 9,551.10 1.90000 9,306.20

0920 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

8,513.000 LF 0.30000 2,553.90 0.30000 2,553.90 0.11000 936.43

0930 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

851.000 LF 2.00000 1,702.00 2.00000 1,702.00 1.90000 1,616.90
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0940 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 86.00000 86,000.00 85.50000 85,500.00 90.05000 90,050.00

0950 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

8,865.000 LF 4.00000 35,460.00 4.00000 35,460.00 4.04000 35,814.60

0960 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,865.000 LF 0.30000 2,659.50 0.30000 2,659.50 0.21000 1,861.65

0970 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

65.000 LF 15.10000 981.50 15.00000 975.00 15.17000 986.05

0980 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

5.000 EACH 50.30000 251.50 50.00000 250.00 21.06000 105.30

0990 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

5.000 EACH 50.30000 251.50 50.00000 250.00 21.06000 105.30
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

1000 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

1010 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

1015 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

3,223.000 CY 18.35000 59,142.05 18.25000 58,819.75 19.22000 61,946.06

1018 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 1,509.00000 3,018.00 1,500.00000 3,000.00 1,579.83000 3,159.66

$13,939,863.89$12,679,269.25 $13,682,883.34Section Totals:
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Contract ID:106
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December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0002 SIGN ITEMS - NHSX-034-2(69)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

1020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 855.10000 5,130.60 400.00000 2,400.00 421.29000 2,527.74

1030 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

81.000 EACH 125.75000 10,185.75 75.00000 6,075.00 78.99000 6,398.19

1040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,035.000 LF 25.15000 26,030.25 17.00000 17,595.00 17.90000 18,526.50

1050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

72.000 EACH 729.35000 52,513.20 300.00000 21,600.00 315.97000 22,749.84

1060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 326.95000 1,307.80 250.00000 1,000.00 263.30000 1,053.20

1070 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

513.800 SF 45.25000 23,249.45 35.00000 17,983.00 36.86000 18,938.67

1080 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

299.000 SF 65.40000 19,554.60 55.00000 16,445.00 57.93000 17,321.07
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Tabulation of Construction and Material Bids

December 19, 2023
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02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0002 SIGN ITEMS - NHSX-034-2(69)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

1090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,879.05000 4,879.05 2,500.00000 2,500.00 12,475.38000 12,475.38

1100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,509.00000 1,509.00 1,500.00000 1,500.00 1,579.83000 1,579.83

1110 2533-4980005

MOBILIZATION

(1) LS 20,119.70000 20,119.70 2,500.00000 2,500.00 2,633.05000 2,633.05

1120 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,514.95000 2,514.95 500.00000 500.00 526.61000 526.61

1130 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

9.000 EACH 8,047.90000 72,431.10 1,000.00000 9,000.00 1,053.22000 9,478.98

$114,209.06$239,425.45 $99,098.00Section Totals:

( ) indicates item is bid as Lump Sum

$13,781,981.34$12,918,694.70 $14,054,072.95

$12,918,694.70

Contract Item Totals

$13,781,981.34 14,054,072.95Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

97.600 UNIT 215.00000 20,984.00

0020 2102-0425070

SPECIAL BACKFILL

7,686.400 TON 53.70000 412,759.68

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

40,807.000 CY 17.20000 701,880.40

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,064.000 CY 15.05000 31,063.20

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

3,887.620 CY 32.25000 125,375.75

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

13,299.000 CY 7.53000 100,141.47

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

31,385.000 CY 2.69000 84,425.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

50,650.000 SY 4.30000 217,795.00

0090 2115-0100000

MODIFIED SUBBASE

20,854.400 CY 48.38000 1,008,935.87

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

529.100 TON 48.38000 25,597.86

0110 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

226.430 STA 215.00000 48,682.45

0120 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

11,365.900 SY 87.21000 991,220.14

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

134.300 STA 671.88000 90,233.48

0140 2214-5145150

PAVEMENT SCARIFICATION

30,749.500 SY 5.92000 182,037.04
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

40,488.100 SY 83.77000 3,391,688.14

0160 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

47,371.000 EACH 1.00000 47,371.00

0170 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,804.030 TON 145.13000 552,078.87

0180 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,296.800 TON 102.13000 643,092.18

0190 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

3,751.600 TON 107.50000 403,297.00

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

831.100 TON 818.08000 679,906.29
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 26,875.00000 26,875.00

0220 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,755.500 EACH 1.00000 5,755.50

0230 2304-0100000

DETOUR PAVEMENT

6,817.800 SY 75.25000 513,039.45

0240 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,717.120 EACH 1.00000 9,717.12

0250 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,889.000 EACH 1.00000 10,889.00

0260 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

7.000 EACH 860.00000 6,020.00
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December 19, 2023
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0270 2401-6745765

REMOVAL OF LIGHT POLES

6.000 EACH 913.75000 5,482.50

0280 2402-0425040

FLOODED BACKFILL

422.600 CY 69.88000 29,531.29

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,724.000 CY 21.50000 37,066.00

0300 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 2,687.50000 5,375.00

0310 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,795.00000 5,590.00

0320 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,977.50000 7,955.00

0330 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

8.000 EACH 4,300.00000 34,400.00
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December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 806.25000 1,612.50

0350 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,075.00000 1,075.00

0360 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

4.000 EACH 4,085.00000 16,340.00

0370 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

4.000 EACH 4,515.00000 18,060.00

0380 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

48.000 LF 107.50000 5,160.00

0390 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

84.000 LF 129.00000 10,836.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

368.000 LF 220.38000 81,099.84

0410 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

72.000 LF 333.25000 23,994.00

0420 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

136.000 LF 370.88000 50,439.68

0430 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

1.000 EACH 1,290.00000 1,290.00

0440 2422-1723036

CULVERT, UNCLASSIFIED ROADWAY PIPE, 36
IN. DIA.

58.000 LF 215.00000 12,470.00

0450 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

1.000 EACH 24,950.75000 24,950.75

0460 2435-0250800

INTAKE, SW-508

2.000 EACH 8,600.00000 17,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0470 2435-0251000

INTAKE, SW-510

3.000 EACH 13,437.50000 40,312.50

0480 2435-0251300

INTAKE, SW-513

1.000 EACH 9,137.50000 9,137.50

0490 2501-8400172

TEMPORARY SHORING

(1) LS 32,250.00000 32,250.00

0500 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

37,747.000 LF 8.78000 331,418.66

0510 2502-8221306

SUBDRAIN OUTLET, DR-306

209.000 EACH 430.00000 89,870.00

0520 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

24.000 LF 177.38000 4,257.12
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0530 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

137.000 LF 193.50000 26,509.50

0540 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

73.000 LF 225.75000 16,479.75

0550 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

386.000 LF 32.50000 12,545.00

0560 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

271.000 LF 43.00000 11,653.00

0570 2506-4984000

FLOWABLE MORTAR

94.400 CY 258.00000 24,355.20

0580 2507-3250005

ENGINEERING FABRIC

1,003.000 SY 4.30000 4,312.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0590 2507-6800061

REVETMENT, CLASS E

719.000 TON 69.88000 50,243.72

0600 2507-8600010

FORESLOPE EROSION COUNTERMEASURE,
MINOR (DETAIL 570-20)

37.000 SY 7,955.00000 294,335.00

0610 2510-6745850

REMOVAL OF PAVEMENT

41,169.600 SY 17.96000 739,406.02

0620 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 2,150.00000 21,500.00

0630 2514-0000300

REMOVAL OF FLUMES

2.000 EACH 5,375.00000 10,750.00

0640 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00

0650 2523-0000200

ELECTRICAL CIRCUITS

125.000 LF 21.50000 2,687.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0660 2523-0000310

HANDHOLES AND JUNCTION BOXES

2.000 EACH 1,290.00000 2,580.00

0670 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,300.00000 4,300.00

0680 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 404,038.75000 404,038.75

0690 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 5,375.00000 5,375.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 61,385.73000 61,385.73

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,974.100 STA 27.95000 55,176.10

0720 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

33.000 EACH 107.50000 3,547.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

590.420 STA 21.50000 12,694.03

0740 2528-2518000

SAFETY CLOSURE

14.000 EACH 268.75000 3,762.50

0750 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

15,012.500 LF 9.68000 145,321.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 43,967.50000 43,967.50

0770 2528-8445113

FLAGGERS

14.000 EACH 575.00000 8,050.00

0780 2528-8445115

PILOT CARS

14.000 EACH 865.00000 12,110.00

0790 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

56.000 CDAY 107.50000 6,020.00

0800 2533-4980005

MOBILIZATION

(1) LS 453,000.00000 453,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0810 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

245.890 STA 26.88000 6,609.52

0820 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

266.800 GAL 5.00000 1,334.00

0830 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

16.420 STA 59.13000 970.91

0840 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

105.840 STA 26.88000 2,844.98

0850 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

11.820 STA 59.13000 698.92

0860 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,182.50000 4,730.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0870 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

5,597.000 SQ 14.04000 78,581.88

0880 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,119.000 MGAL 75.00000 83,925.00

0890 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

601.000 SQ 61.49000 36,955.49

0900 2602-0000020

SILT FENCE

3,615.000 LF 1.94000 7,013.10

0910 2602-0000030

SILT FENCE FOR DITCH CHECKS

4,898.000 LF 1.94000 9,502.12

0920 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

8,513.000 LF 0.11000 936.43

0930 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

851.000 LF 1.94000 1,650.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

0940 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 55.00000 55,000.00

0950 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

8,865.000 LF 4.13000 36,612.45

0960 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,865.000 LF 0.22000 1,950.30

0970 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

65.000 LF 15.48000 1,006.20

0980 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

5.000 EACH 21.50000 107.50

0990 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

5.000 EACH 21.50000 107.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - NHSX-034-2(60)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

1000 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

1010 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

1015 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

3,223.000 CY 23.65000 76,223.95

1018 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 1,612.50000 3,225.00

$14,085,926.77Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 SIGN ITEMS - NHSX-034-2(69)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

1020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 430.00000 2,580.00

1030 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

81.000 EACH 80.63000 6,531.03

1040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,035.000 LF 18.28000 18,919.80

1050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

72.000 EACH 322.50000 23,220.00

1060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 268.75000 1,075.00

1070 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

513.800 SF 37.63000 19,334.29

1080 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

299.000 SF 59.13000 17,679.87

Page 35 of 36

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2023

69-0342-060 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0002 SIGN ITEMS - NHSX-034-2(69)--3H-69SECTION: Cat Alt Set: Cat Alt Member:

1090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

1100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,612.50000 1,612.50

1110 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00

1120 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 537.50000 537.50

1130 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

9.000 EACH 1,075.00000 9,675.00

$113,664.99Section Totals:

( ) indicates item is bid as Lump Sum

$14,199,591.76

$14,199,591.76

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-7262(605)--8T-69 PCC SIDEWALK/TRAIL

MONTGOMERY

Route: GREENBELT TRAIL

In the city of Stanton, From Prospect Street to Frankfurt St.

Prj Awd Amt: $248,401.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/24 25 Working Days

69-7262-605

December 19, 2023 10:00 A.M.

MONTGOMERYCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $248,401.50 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $269,439.14 108.47%

3 HO811 HOWREY CONSTRUCTION, INC. $287,860.75 115.89%

4 T.033 TK CONCRETE, INC. $357,212.00 143.80%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/24 25 Working Days

69-7262-605

December 19, 2023 10:00 A.M.

MONTGOMERYCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HOWREY CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

12.000 UNIT 1,100.00000 13,200.00 420.00000 5,040.00 525.00000 6,300.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,126.000 CY 22.93000 25,819.18 21.50000 24,209.00 14.00000 15,764.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

507.000 CY 14.42000 7,310.94 16.50000 8,365.50 20.50000 10,393.50

0040 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

751.000 CY 16.48000 12,376.48 10.50000 7,885.50 45.00000 33,795.00

0050 2417-0225015

APRONS, METAL, 15 IN. DIA.

4.000 EACH 791.35000 3,165.40 550.00000 2,200.00 750.00000 3,000.00

0060 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

40.000 LF 67.53000 2,701.20 185.00000 7,400.00 85.00000 3,400.00

0070 2507-6800011

REVETMENT, CLASS A

15.600 SY 325.96000 5,084.98 250.00000 3,900.00 250.00000 3,900.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HOWREY CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,299.100 SY 45.68000 105,022.89 62.62000 143,969.64 57.50000 132,198.25

0090 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

25.840 STA 353.75000 9,140.90 825.00000 21,318.00 750.00000 19,380.00

0100 2511-7528101

DETECTABLE WARNINGS

32.000 SF 49.36000 1,579.52 45.00000 1,440.00 40.00000 1,280.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,500.00000 16,500.00 5,500.00000 5,500.00 10,500.00000 10,500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,565.00000 4,565.00 4,400.00000 4,400.00 4,500.00000 4,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 27,607.81000 27,607.81 18,500.00000 18,500.00 30,000.00000 30,000.00

0140 2601-2634100

MULCHING

0.870 ACRE 1,650.00000 1,435.50 1,650.00000 1,435.50 1,500.00000 1,305.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) HOWREY CONSTRUCTION,
INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2636041

SEEDING AND FERTILIZING

0.870 ACRE 2,750.00000 2,392.50 2,800.00000 2,436.00 2,500.00000 2,175.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 3.30000 495.00 3.50000 525.00 3.00000 450.00

0170 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,960.000 LF 0.22000 431.20 0.50000 980.00 0.25000 490.00

0180 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,810.000 LF 3.30000 5,973.00 3.50000 6,335.00 3.00000 5,430.00

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00 600.00000 1,200.00

0200 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,200.00000 2,400.00

$287,860.75$248,401.50 $269,439.14Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$269,439.14$248,401.50 $287,860.75

$248,401.50

Contract Item Totals

$269,439.14 287,860.75Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

12.000 UNIT 625.00000 7,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,126.000 CY 22.50000 25,335.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

507.000 CY 20.00000 10,140.00

0040 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

751.000 CY 20.00000 15,020.00

0050 2417-0225015

APRONS, METAL, 15 IN. DIA.

4.000 EACH 550.00000 2,200.00

0060 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

40.000 LF 75.00000 3,000.00

0070 2507-6800011

REVETMENT, CLASS A

15.600 SY 100.00000 1,560.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,299.100 SY 70.00000 160,937.00

0090 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

25.840 STA 400.00000 10,336.00

0100 2511-7528101

DETECTABLE WARNINGS

32.000 SF 75.00000 2,400.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00

0140 2601-2634100

MULCHING

0.870 ACRE 5,500.00000 4,785.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2636041

SEEDING AND FERTILIZING

0.870 ACRE 5,500.00000 4,785.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 4.20000 630.00

0170 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,960.000 LF 1.40000 2,744.00

0180 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,810.000 LF 4.00000 7,240.00

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 600.00000 1,200.00

0200 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00

$357,212.00Section Totals:

$357,212.00Contract Item Totals

Contract Time Totals

Page 7 of 8

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$357,212.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2023

69-7262-605 Primary County: MONTGOMERY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-065-1(509)77--77-77 BRIDGE APPROACH REPAIR

POLK

Route: U.S. 65

Vandalia Rd and BNSF RR 2.4 mi S of IA 163 (NB)

Prj Awd Amt: $659,781.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/24 70 Working Days

77-0651-509

December 19, 2023 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $659,781.22 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $663,443.71 100.56%

3 HA760 HAWKEYE PAVING CORP. $683,476.88 103.59%

4 CR120 CRAMER AND ASSOC., INC. $751,091.04 113.84%

5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $838,785.75 127.13%

6 IO127 IOWA CIVIL CONTRACTING, INC. $865,775.65 131.22%
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Contract ID:

Letting Date:

Start Date: 04/15/24 70 Working Days

77-0651-509

December 19, 2023 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

541.026 TON 58.00000 31,379.51 45.00000 24,346.17 80.00000 43,282.08

0020 2102-2625000

EMBANKMENT-IN-PLACE

331.100 CY 40.00000 13,244.00 25.00000 8,277.50 30.00000 9,933.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

431.800 CY 43.00000 18,567.40 25.00000 10,795.00 30.00000 12,954.00

0040 2111-8174100

GRANULAR SUBBASE

80.000 SY 33.00000 2,640.00 30.00000 2,400.00 30.00000 2,400.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.900 STA 550.00000 12,045.00 650.00000 14,235.00 200.00000 4,380.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

636.200 SY 231.00000 146,962.20 290.00000 184,498.00 310.00000 197,222.00

0070 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

80.000 SY 133.00000 10,640.00 175.00000 14,000.00 175.00000 14,000.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2304-0100000

DETOUR PAVEMENT

1,717.500 SY 82.00000 140,835.00 80.00000 137,400.00 81.00000 139,117.50

0090 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,250.00000 7,250.00 6,000.00000 6,000.00 2,000.00000 2,000.00

0100 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 8,500.00000 8,500.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0110 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

664.000 LF 12.00000 7,968.00 15.00000 9,960.00 12.00000 7,968.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

600.000 LF 23.00000 13,800.00 24.20000 14,520.00 22.00000 13,200.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,850.00000 11,400.00 3,080.00000 12,320.00 2,800.00000 11,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 280.00000 1,120.00 302.50000 1,210.00 300.00000 1,200.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,950.00000 11,800.00 3,190.00000 12,760.00 2,900.00000 11,600.00

0160 2510-6745850

REMOVAL OF PAVEMENT

1,968.600 SY 26.75000 52,660.05 22.00000 43,309.20 20.00000 39,372.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,750.00000 8,750.00 1.00000 1.00 500.00000 500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

132.580 STA 46.00000 6,098.68 49.50000 6,562.71 45.00000 5,966.10

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

30.200 STA 133.00000 4,016.60 143.00000 4,318.60 130.00000 3,926.00

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 102.00000 816.00 110.00000 880.00 100.00000 800.00

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

128.580 STA 36.00000 4,628.88 38.50000 4,950.33 35.00000 4,500.30

Page 3 of 12

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 102.00000 816.00 110.00000 880.00 100.00000 800.00

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,020.300 LF 13.00000 13,263.90 14.00000 14,284.20 13.00000 13,263.90

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 16,000.00000 16,000.00 20,000.00000 20,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 47,500.00000 47,500.00 58,000.00000 58,000.00 60,000.00000 60,000.00

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,250.00000 5,000.00 1,210.00000 4,840.00 1,500.00000 6,000.00

0270 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 7,000.00000 7,000.00 6,500.00000 6,500.00 500.00000 500.00

$636,084.88$602,201.22 $620,747.71Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,500.000 LF 5.25000 7,875.00 0.10000 150.00 2.00000 3,000.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,500.000 LF 7.25000 10,875.00 0.10000 150.00 2.50000 3,750.00

0300 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,000.000 LF 1.25000 3,750.00 0.10000 300.00 0.10000 300.00

$7,050.00$22,500.00 $600.00Section Totals:

Page 5 of 12

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0003 REPAIRAS TO A 411'-0 x 40'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE, DESIGN NO. 1524

SECTION: Cat Alt Set: Cat Alt Member:

0310 2499-0800000

PAVING NOTCH REPLACEMENT

87.700 LF 400.00000 35,080.00 480.00000 42,096.00 460.00000 40,342.00

$40,342.00$35,080.00 $42,096.00Section Totals:

( ) indicates item is bid as Lump Sum

$663,443.71$659,781.22 $683,476.88

$659,781.22

Contract Item Totals

$663,443.71 683,476.88Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

541.026 TON 60.00000 32,461.56 56.50000 30,567.97 55.00000 29,756.43

0020 2102-2625000

EMBANKMENT-IN-PLACE

331.100 CY 70.00000 23,177.00 40.50000 13,409.55 44.00000 14,568.40

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

431.800 CY 50.00000 21,590.00 45.00000 19,431.00 33.00000 14,249.40

0040 2111-8174100

GRANULAR SUBBASE

80.000 SY 70.00000 5,600.00 72.00000 5,760.00 38.50000 3,080.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.900 STA 600.00000 13,140.00 615.00000 13,468.50 660.00000 14,454.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

636.200 SY 300.00000 190,860.00 400.00000 254,480.00 387.39000 246,457.52

0070 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

80.000 SY 210.00000 16,800.00 145.00000 11,600.00 237.18000 18,974.40
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2304-0100000

DETOUR PAVEMENT

1,717.500 SY 80.50000 138,258.75 95.00000 163,162.50 99.00000 170,032.50

0090 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 11,500.00000 11,500.00 15,000.00000 15,000.00 16,500.00000 16,500.00

0100 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 9,000.00000 9,000.00 12,500.00000 12,500.00 13,200.00000 13,200.00

0110 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

664.000 LF 15.00000 9,960.00 35.00000 23,240.00 10.00000 6,640.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

600.000 LF 22.00000 13,200.00 22.00000 13,200.00 24.20000 14,520.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,800.00000 11,200.00 2,800.00000 11,200.00 3,080.00000 12,320.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 275.00000 1,100.00 302.50000 1,210.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,900.00000 11,600.00 2,900.00000 11,600.00 3,190.00000 12,760.00

0160 2510-6745850

REMOVAL OF PAVEMENT

1,968.600 SY 25.00000 49,215.00 25.00000 49,215.00 29.48000 58,034.33

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,400.00000 8,400.00 20,000.00000 20,000.00 10,500.00000 10,500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

132.580 STA 45.00000 5,966.10 45.00000 5,966.10 49.50000 6,562.71

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

30.200 STA 130.00000 3,926.00 130.00000 3,926.00 143.00000 4,318.60

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 110.00000 880.00

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

128.580 STA 35.00000 4,500.30 35.00000 4,500.30 38.50000 4,950.33
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 110.00000 880.00

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,020.300 LF 12.75000 13,008.83 12.75000 13,008.83 14.03000 14,314.81

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 12,900.00000 12,900.00 25,000.00000 25,000.00 20,000.00000 20,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 50,000.00000 50,000.00 61,000.00000 61,000.00

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,210.00000 4,840.00

0270 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$785,003.43$688,363.54 $782,335.75Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,500.000 LF 3.00000 4,500.00 2.65000 3,975.00 3.30000 4,950.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,500.000 LF 4.00000 6,000.00 5.25000 7,875.00 4.40000 6,600.00

0300 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,000.000 LF 0.60000 1,800.00 0.25000 750.00 0.66000 1,980.00

$13,530.00$12,300.00 $12,600.00Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0003 REPAIRAS TO A 411'-0 x 40'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE, DESIGN NO. 1524

SECTION: Cat Alt Set: Cat Alt Member:

0310 2499-0800000

PAVING NOTCH REPLACEMENT

87.700 LF 575.00000 50,427.50 500.00000 43,850.00 766.73000 67,242.22

$67,242.22$50,427.50 $43,850.00Section Totals:

( ) indicates item is bid as Lump Sum

$838,785.75$751,091.04 $865,775.65

$751,091.04

Contract Item Totals

$838,785.75 865,775.65Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

December 19, 2023

77-0651-509 Primary County: POLK

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-R-C085(171)--8T-85 PCC SIDEWALK/TRAIL

STORY

Route: HOINT TRAIL

HOINT: From the South Skunk River Scenic Bridge to County Road 610th Aveue

Prj Awd Amt: $668,388.50

Project: WorkType:

County:

Location:

TAP-R-C085(177)--8T-85 PCC SIDEWALK/TRAIL

STORY

Route: HOINT TRAIL

HOINT: From 610th Ave to 620th Ave

Prj Awd Amt: $405,407.25

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/03/24 110 Working Days

85-C085-171

December 19, 2023 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $1,073,795.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WI040 WICKS CONSTRUCTION, INC. $1,088,463.10 101.37%

3 HO438 HOLZWORTH CONSTRUCTION $1,125,018.78 104.77%

4 CO180 CON-STRUCT, INC. $1,186,900.56 110.53%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,284,980.98 119.67%

6 CA052 CALIBER CONCRETE, LLC $1,333,954.57 124.23%

7 O.015 OEL CONSTRUCTION SERVICES, INC. $1,566,705.03 145.90%
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Contract ID:

Letting Date:

Start Date: 06/03/24 110 Working Days

85-C085-171

December 19, 2023 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 T.033 TK CONCRETE, INC. $1,724,015.70 160.55%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/03/24 110 Working Days

85-C085-171

December 19, 2023 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.400 ACRE 2,625.00000 6,300.00 4,000.00000 9,600.00 4,000.00000 9,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

46.400 CY 40.00000 1,856.00 15.00000 696.00 40.00000 1,856.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

601.400 CY 14.00000 8,419.60 10.00000 6,014.00 15.00000 9,021.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

27.400 CY 68.00000 1,863.20 25.00000 685.00 50.00000 1,370.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

177.600 CY 30.00000 5,328.00 15.00000 2,664.00 25.00000 4,440.00

0060 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

1.900 MILE 9,125.00000 17,337.50 11,000.00000 20,900.00 10,000.00000 19,000.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

431.700 SY 7.00000 3,021.90 6.00000 2,590.20 4.00000 1,726.80
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

72.000 CY 145.00000 10,440.00 65.00000 4,680.00 52.00000 3,744.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

104.500 STA 175.00000 18,287.50 240.00000 25,080.00 200.00000 20,900.00

0100 2125-2225050

RESHAPING DITCHES

10.000 STA 1,500.00000 15,000.00 1,200.00000 12,000.00 500.00000 5,000.00

0110 2210-0475290

MACADAM STONE BASE

126.400 TON 78.50000 9,922.40 45.00000 5,688.00 52.00000 6,572.80

0120 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

141.100 SY 98.50000 13,898.35 87.00000 12,275.70 90.00000 12,699.00

0130 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

449.000 LF 45.00000 20,205.00 25.00000 11,225.00 18.00000 8,082.00

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 1,500.00000 1,500.00 500.00000 500.00 100.00000 100.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

169.810 SY 5.00000 849.05 5.00000 849.05 4.00000 679.24

0160 2507-6800061

REVETMENT, CLASS E

19.000 TON 150.00000 2,850.00 80.00000 1,520.00 75.00000 1,425.00

0170 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

814.400 SY 10.00000 8,144.00 10.00000 8,144.00 9.00000 7,329.60

0180 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

11,103.500 SY 36.00000 399,726.00 40.00000 444,140.00 45.00000 499,657.50

0190 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

47.200 SY 175.00000 8,260.00 90.00000 4,248.00 80.00000 3,776.00

0200 2511-7528101

DETECTABLE WARNINGS

40.000 SF 55.00000 2,200.00 40.00000 1,600.00 45.00000 1,800.00

0210 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 300.00000 3,000.00 200.00000 2,000.00 100.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

52.000 LF 25.00000 1,300.00 35.00000 1,820.00 10.00000 520.00

0230 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 200.00000 800.00 150.00000 600.00 800.00000 3,200.00

0240 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

32.500 SF 50.00000 1,625.00 35.00000 1,137.50 25.00000 812.50

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 8,700.00000 8,700.00 2,500.00000 2,500.00

0260 2528-2518000

SAFETY CLOSURE

3.000 EACH 350.00000 1,050.00 250.00000 750.00 500.00000 1,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,200.00000 6,200.00 1,000.00000 1,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) Perforated Standpipe

2.000 EACH 3,000.00000 6,000.00 300.00000 600.00 75.00000 150.00

0300 2599-9999005

('EACH' ITEM) Subdrain Cleanout, 6 Inch

1.000 EACH 3,000.00000 3,000.00 500.00000 500.00 1,200.00000 1,200.00

0310 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.400 ACRE 1,325.00000 4,505.00 4,500.00000 15,300.00 3,500.00000 11,900.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 3,100.00000 5,270.00 1,750.00000 2,975.00 2,500.00000 4,250.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 275.00000 467.50 800.00000 1,360.00 800.00000 1,360.00

0340 2602-0000160

ROCK CHECK DAM

59.500 LF 45.00000 2,677.50 55.00000 3,272.50 50.00000 2,975.00

0350 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

12.000 EACH 250.00000 3,000.00 200.00000 2,400.00 150.00000 1,800.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,450.000 LF 2.75000 6,737.50 3.00000 7,350.00 3.50000 8,575.00

0370 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,450.000 LF 0.55000 1,347.50 1.00000 2,450.00 1.00000 2,450.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00 600.00000 3,000.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$678,171.44$668,388.50 $656,713.95Section Totals:
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0400 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 4,200.00000 6,300.00 4,000.00000 6,000.00 4,000.00000 6,000.00

0410 2102-2625000

EMBANKMENT-IN-PLACE

459.700 CY 14.00000 6,435.80 15.00000 6,895.50 40.00000 18,388.00

0420 2105-8425005

TOPSOIL, FURNISH AND SPREAD

50.200 CY 40.00000 2,008.00 25.00000 1,255.00 50.00000 2,510.00

0430 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

134.400 CY 25.00000 3,360.00 15.00000 2,016.00 25.00000 3,360.00

0440 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

1.200 MILE 10,000.00000 12,000.00 11,000.00000 13,200.00 4,000.00000 4,800.00

0450 2123-7450000

SHOULDER CONSTRUCTION, EARTH

62.900 STA 175.00000 11,007.50 400.00000 25,160.00 200.00000 12,580.00

0460 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

69.800 SY 135.00000 9,423.00 87.00000 6,072.60 90.00000 6,282.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0470 2417-0225015

APRONS, METAL, 15 IN. DIA.

1.000 EACH 750.00000 750.00 750.00000 750.00 400.00000 400.00

0480 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

18.000 LF 120.00000 2,160.00 100.00000 1,800.00 110.00000 1,980.00

0490 2507-3250005

ENGINEERING FABRIC

11.110 SY 5.00000 55.55 5.00000 55.55 4.00000 44.44

0500 2507-6800061

REVETMENT, CLASS E

10.500 TON 150.00000 1,575.00 80.00000 840.00 75.00000 787.50

0510 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

266.100 SY 15.00000 3,991.50 10.00000 2,661.00 9.00000 2,394.90

0520 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

7,019.900 SY 36.00000 252,716.40 40.00000 280,796.00 45.00000 315,895.50

0530 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

23.000 SY 190.00000 4,370.00 90.00000 2,070.00 80.00000 1,840.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0540 2511-7528101

DETECTABLE WARNINGS

40.000 SF 55.00000 2,200.00 40.00000 1,600.00 45.00000 1,800.00

0550 2519-3300600

FENCE, SAFETY

1,500.000 LF 15.00000 22,500.00 10.00000 15,000.00 12.00000 18,000.00

0560 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 300.00000 2,100.00 200.00000 1,400.00 200.00000 1,400.00

0570 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

46.000 LF 25.00000 1,150.00 35.00000 1,610.00 50.00000 2,300.00

0580 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 200.00000 800.00 150.00000 600.00 300.00000 1,200.00

0590 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.500 SF 50.00000 1,325.00 35.00000 927.50 30.00000 795.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 5,300.00000 5,300.00 3,500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0610 2528-2518000

SAFETY CLOSURE

1.000 EACH 350.00000 350.00 250.00000 250.00 1,000.00000 1,000.00

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,200.00000 6,200.00 1,000.00000 1,000.00

0630 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

0640 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.800 ACRE 1,325.00000 5,035.00 4,500.00000 17,100.00 3,500.00000 13,300.00

0650 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 3,100.00000 5,890.00 1,750.00000 3,325.00 2,500.00000 4,750.00

0660 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 275.00000 522.50 800.00000 1,520.00 1,000.00000 1,900.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

740.000 LF 3.75000 2,775.00 3.25000 2,405.00 5.00000 3,700.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) WICKS CONSTRUCTION,
INC.

(3) HOLZWORTH
CONSTRUCTION

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0680 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

740.000 LF 0.55000 407.00 1.00000 740.00 1.00000 740.00

0690 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00 600.00000 3,000.00

0700 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$446,847.34$405,407.25 $431,749.15Section Totals:

( ) indicates item is bid as Lump Sum

$1,088,463.10$1,073,795.75 $1,125,018.78

$1,073,795.75

Contract Item Totals

$1,088,463.10 1,125,018.78Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.400 ACRE 8,000.00000 19,200.00 6,500.00000 15,600.00 4,200.00000 10,080.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

46.400 CY 50.00000 2,320.00 75.00000 3,480.00 15.75000 730.80

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

601.400 CY 25.00000 15,035.00 25.00000 15,035.00 10.50000 6,314.70

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

27.400 CY 100.00000 2,740.00 75.00000 2,055.00 26.25000 719.25

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

177.600 CY 30.00000 5,328.00 40.00000 7,104.00 15.75000 2,797.20

0060 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

1.900 MILE 16,000.00000 30,400.00 20,000.00000 38,000.00 11,550.00000 21,945.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

431.700 SY 5.00000 2,158.50 5.00000 2,158.50 6.30000 2,719.71
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

72.000 CY 70.00000 5,040.00 80.00000 5,760.00 68.25000 4,914.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

104.500 STA 250.00000 26,125.00 165.00000 17,242.50 252.00000 26,334.00

0100 2125-2225050

RESHAPING DITCHES

10.000 STA 1,500.00000 15,000.00 500.00000 5,000.00 1,260.00000 12,600.00

0110 2210-0475290

MACADAM STONE BASE

126.400 TON 40.00000 5,056.00 85.00000 10,744.00 47.25000 5,972.40

0120 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

141.100 SY 120.00000 16,932.00 115.00000 16,226.50 110.00000 15,521.00

0130 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

449.000 LF 20.00000 8,980.00 30.00000 13,470.00 26.25000 11,786.25

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 500.00000 500.00 600.00000 600.00 525.00000 525.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

169.810 SY 3.00000 509.43 8.00000 1,358.48 5.25000 891.50

0160 2507-6800061

REVETMENT, CLASS E

19.000 TON 100.00000 1,900.00 125.00000 2,375.00 84.00000 1,596.00

0170 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

814.400 SY 15.00000 12,216.00 13.50000 10,994.40 10.50000 8,551.20

0180 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

11,103.500 SY 42.00000 466,347.00 45.00000 499,657.50 50.36000 559,172.26

0190 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

47.200 SY 80.00000 3,776.00 80.00000 3,776.00 110.00000 5,192.00

0200 2511-7528101

DETECTABLE WARNINGS

40.000 SF 60.00000 2,400.00 60.00000 2,400.00 100.00000 4,000.00

0210 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 200.00000 2,000.00 550.00000 5,500.00 250.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

52.000 LF 35.00000 1,820.00 49.50000 2,574.00 25.00000 1,300.00

0230 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 150.00000 600.00 247.50000 990.00 250.00000 1,000.00

0240 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

32.500 SF 35.00000 1,137.50 60.50000 1,966.25 25.00000 812.50

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,700.00000 8,700.00 9,600.00000 9,600.00 10,000.00000 10,000.00

0260 2528-2518000

SAFETY CLOSURE

3.000 EACH 250.00000 750.00 550.00000 1,650.00 250.00000 750.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00 5,000.00000 5,000.00 500.00000 500.00

0280 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 45,000.00000 45,000.00 41,650.00000 41,650.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) Perforated Standpipe

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00 315.00000 630.00

0300 2599-9999005

('EACH' ITEM) Subdrain Cleanout, 6 Inch

1.000 EACH 600.00000 600.00 800.00000 800.00 525.00000 525.00

0310 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.400 ACRE 4,500.00000 15,300.00 1,320.00000 4,488.00 3,500.00000 11,900.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 1,750.00000 2,975.00 3,080.00000 5,236.00 2,500.00000 4,250.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 800.00000 1,360.00 275.00000 467.50 1,500.00000 2,550.00

0340 2602-0000160

ROCK CHECK DAM

59.500 LF 80.00000 4,760.00 60.00000 3,570.00 57.75000 3,436.13

0350 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

12.000 EACH 50.00000 600.00 25.00000 300.00 210.00000 2,520.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,450.000 LF 3.00000 7,350.00 2.50000 6,125.00 9.00000 22,050.00

0370 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,450.000 LF 1.00000 2,450.00 0.50000 1,225.00 1.00000 2,450.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00 600.00000 3,000.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$815,385.90$728,965.43 $772,928.63Section Totals:
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0400 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 8,000.00000 12,000.00 7,500.00000 11,250.00 4,200.00000 6,300.00

0410 2102-2625000

EMBANKMENT-IN-PLACE

459.700 CY 20.00000 9,194.00 30.00000 13,791.00 15.75000 7,240.28

0420 2105-8425005

TOPSOIL, FURNISH AND SPREAD

50.200 CY 100.00000 5,020.00 75.00000 3,765.00 26.25000 1,317.75

0430 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

134.400 CY 30.00000 4,032.00 40.00000 5,376.00 15.75000 2,116.80

0440 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

1.200 MILE 16,000.00000 19,200.00 20,000.00000 24,000.00 11,550.00000 13,860.00

0450 2123-7450000

SHOULDER CONSTRUCTION, EARTH

62.900 STA 250.00000 15,725.00 165.00000 10,378.50 420.00000 26,418.00

0460 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

69.800 SY 120.00000 8,376.00 115.00000 8,027.00 110.00000 7,678.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0470 2417-0225015

APRONS, METAL, 15 IN. DIA.

1.000 EACH 500.00000 500.00 1,250.00000 1,250.00 788.00000 788.00

0480 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

18.000 LF 120.00000 2,160.00 150.00000 2,700.00 105.00000 1,890.00

0490 2507-3250005

ENGINEERING FABRIC

11.110 SY 3.00000 33.33 25.00000 277.75 5.25000 58.33

0500 2507-6800061

REVETMENT, CLASS E

10.500 TON 100.00000 1,050.00 125.00000 1,312.50 84.00000 882.00

0510 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

266.100 SY 15.00000 3,991.50 13.50000 3,592.35 10.50000 2,794.05

0520 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

7,019.900 SY 42.00000 294,835.80 45.00000 315,895.50 50.40000 353,802.96

0530 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

23.000 SY 80.00000 1,840.00 80.00000 1,840.00 110.00000 2,530.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0540 2511-7528101

DETECTABLE WARNINGS

40.000 SF 60.00000 2,400.00 60.00000 2,400.00 100.00000 4,000.00

0550 2519-3300600

FENCE, SAFETY

1,500.000 LF 8.00000 12,000.00 7.50000 11,250.00 10.00000 15,000.00

0560 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 200.00000 1,400.00 550.00000 3,850.00 250.00000 1,750.00

0570 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

46.000 LF 35.00000 1,610.00 49.50000 2,277.00 25.00000 1,150.00

0580 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 150.00000 600.00 247.50000 990.00 250.00000 1,000.00

0590 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.500 SF 35.00000 927.50 60.50000 1,603.25 25.00000 662.50

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,300.00000 5,300.00 5,830.00000 5,830.00 5,000.00000 5,000.00
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Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0610 2528-2518000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00 550.00000 550.00 250.00000 250.00

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00 6,000.00000 6,000.00 500.00000 500.00

0630 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 55,000.00000 55,000.00 33,150.00000 33,150.00

0640 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.800 ACRE 4,500.00000 17,100.00 1,320.00000 5,016.00 3,500.00000 13,300.00

0650 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,750.00000 3,325.00 3,080.00000 5,852.00 2,500.00000 4,750.00

0660 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 800.00000 1,520.00 275.00000 522.50 1,500.00000 2,850.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

740.000 LF 3.25000 2,405.00 3.85000 2,849.00 3.50000 2,590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) CALIBER CONCRETE, LLC

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0680 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

740.000 LF 1.00000 740.00 0.55000 407.00 1.00000 740.00

0690 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00 600.00000 3,000.00

0700 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$518,568.67$457,935.13 $512,052.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,284,980.98$1,186,900.56 $1,333,954.57

$1,186,900.56

Contract Item Totals

$1,284,980.98 1,333,954.57Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.400 ACRE 9,395.00000 22,548.00 5,600.00000 13,440.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

46.400 CY 55.50000 2,575.20 25.00000 1,160.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

601.400 CY 33.25000 19,996.55 15.00000 9,021.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

27.400 CY 110.75000 3,034.55 35.00000 959.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

177.600 CY 16.75000 2,974.80 20.00000 3,552.00

0060 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

1.900 MILE 44,300.00000 84,170.00 15,500.00000 29,450.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

431.700 SY 5.75000 2,482.28 10.00000 4,317.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2023

85-C085-171 Primary County: STORY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

72.000 CY 121.75000 8,766.00 90.00000 6,480.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

104.500 STA 500.00000 52,250.00 350.00000 36,575.00

0100 2125-2225050

RESHAPING DITCHES

10.000 STA 1,100.00000 11,000.00 1,680.00000 16,800.00

0110 2210-0475290

MACADAM STONE BASE

126.400 TON 72.00000 9,100.80 65.00000 8,216.00

0120 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

141.100 SY 110.50000 15,591.55 100.00000 14,110.00

0130 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

449.000 LF 27.75000 12,459.75 35.00000 15,715.00

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 670.00000 670.00 1,500.00000 1,500.00
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Letting Date:
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Tabulation of Construction and Material Bids

December 19, 2023
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02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

169.810 SY 5.75000 976.41 10.00000 1,698.10

0160 2507-6800061

REVETMENT, CLASS E

19.000 TON 110.75000 2,104.25 115.00000 2,185.00

0170 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

814.400 SY 27.75000 22,599.60 15.00000 12,216.00

0180 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

11,103.500 SY 45.50000 505,209.25 60.00000 666,210.00

0190 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

47.200 SY 91.50000 4,318.80 100.00000 4,720.00

0200 2511-7528101

DETECTABLE WARNINGS

40.000 SF 75.00000 3,000.00 75.00000 3,000.00

0210 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 230.00000 2,300.00 650.00000 6,500.00
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Tabulation of Construction and Material Bids

December 19, 2023
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

52.000 LF 39.00000 2,028.00 65.00000 3,380.00

0230 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 166.00000 664.00 325.00000 1,300.00

0240 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

32.500 SF 38.75000 1,259.38 75.00000 2,437.50

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,650.00000 9,650.00 11,000.00000 11,000.00

0260 2528-2518000

SAFETY CLOSURE

3.000 EACH 276.50000 829.50 700.00000 2,100.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 6,875.00000 6,875.00 6,000.00000 6,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 125,000.00000 125,000.00
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Tabulation of Construction and Material Bids

December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) Perforated Standpipe

2.000 EACH 830.00000 1,660.00 500.00000 1,000.00

0300 2599-9999005

('EACH' ITEM) Subdrain Cleanout, 6 Inch

1.000 EACH 1,200.00000 1,200.00 1,000.00000 1,000.00

0310 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.400 ACRE 2,775.00000 9,435.00 5,400.00000 18,360.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 1,200.00000 2,040.00 2,100.00000 3,570.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 774.00000 1,315.80 960.00000 1,632.00

0340 2602-0000160

ROCK CHECK DAM

59.500 LF 110.77000 6,590.82 80.00000 4,760.00

0350 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

12.000 EACH 4,000.00000 48,000.00 300.00000 3,600.00
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Tabulation of Construction and Material Bids
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02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0001 PCC SIDEWALK/TRAIL ITEMS - TAP-R-C085(171)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,450.000 LF 3.35000 8,207.50 3.50000 8,575.00

0370 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,450.000 LF 1.00000 2,450.00 1.50000 3,675.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$964,532.79 $1,059,413.60Section Totals:
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Contract ID:109
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December 19, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0400 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 9,395.00000 14,092.50 5,600.00000 8,400.00

0410 2102-2625000

EMBANKMENT-IN-PLACE

459.700 CY 55.50000 25,513.35 20.00000 9,194.00

0420 2105-8425005

TOPSOIL, FURNISH AND SPREAD

50.200 CY 110.75000 5,559.65 35.00000 1,757.00

0430 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

134.400 CY 16.75000 2,251.20 20.00000 2,688.00

0440 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

1.200 MILE 44,300.00000 53,160.00 15,500.00000 18,600.00

0450 2123-7450000

SHOULDER CONSTRUCTION, EARTH

62.900 STA 500.00000 31,450.00 550.00000 34,595.00

0460 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

69.800 SY 104.00000 7,259.20 100.00000 6,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0470 2417-0225015

APRONS, METAL, 15 IN. DIA.

1.000 EACH 1,106.00000 1,106.00 1,350.00000 1,350.00

0480 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

18.000 LF 250.00000 4,500.00 175.00000 3,150.00

0490 2507-3250005

ENGINEERING FABRIC

11.110 SY 5.75000 63.88 10.00000 111.10

0500 2507-6800061

REVETMENT, CLASS E

10.500 TON 1,175.00000 12,337.50 120.00000 1,260.00

0510 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

266.100 SY 27.75000 7,384.28 15.00000 3,991.50

0520 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

7,019.900 SY 46.00000 322,915.40 60.00000 421,194.00

0530 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

23.000 SY 181.00000 4,163.00 100.00000 2,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0540 2511-7528101

DETECTABLE WARNINGS

40.000 SF 58.50000 2,340.00 75.00000 3,000.00

0550 2519-3300600

FENCE, SAFETY

1,500.000 LF 16.75000 25,125.00 7.00000 10,500.00

0560 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 222.00000 1,554.00 700.00000 4,900.00

0570 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

46.000 LF 38.75000 1,782.50 65.00000 2,990.00

0580 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 166.00000 664.00 325.00000 1,300.00

0590 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.500 SF 38.75000 1,026.88 75.00000 1,987.50

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,625.00000 8,625.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0610 2528-2518000

SAFETY CLOSURE

1.000 EACH 280.00000 280.00 750.00000 750.00

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 6,500.00000 6,500.00

0630 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 75,000.00000 75,000.00

0640 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.800 ACRE 2,775.00000 10,545.00 5,400.00000 20,520.00

0650 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.900 ACRE 1,106.00000 2,101.40 2,100.00000 3,990.00

0660 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 775.00000 1,472.50 960.00000 1,824.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

740.000 LF 4.00000 2,960.00 4.00000 2,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) TK CONCRETE, INC.

0002 PCC SIDEWALK/TRAIL - TAP-R-C085(177)--8T-85SECTION: Cat Alt Set: Cat Alt Member:

0680 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

740.000 LF 1.00000 740.00 1.50000 1,110.00

0690 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00

0700 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$602,172.24 $664,602.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,724,015.70$1,566,705.03

$1,566,705.03

Contract Item Totals

$1,724,015.70Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-7057(711)--70-97 PCC PAVEMENT - GRADE & REPLACE

WOODBURY

Route: CECELIA ST

In the city of Sioux City, On South Cecelia St, from Dodge Ave to Morningside Ave

Prj Awd Amt: $1,798,540.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/29/24 95 Working Days

97-7057-711

December 19, 2023 10:00 A.M.

WOODBURYCall Order:  110 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HARRIS, STEVE CONST., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA535 STEVE HARRIS CONSTRUCTION, INC. $1,798,540.73 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SI200 SIOUX CITY ENGINEERING CO. $2,094,406.55 116.45%

3 HU088 HULSTEIN EXCAVATING, INC. $2,381,823.80 132.43%
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Contract ID:

Letting Date:

Start Date: 04/29/24 95 Working Days

97-7057-711

December 19, 2023 10:00 A.M.

WOODBURYCall Order:  110 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HARRIS, STEVE CONST., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

82.000 UNIT 50.00000 4,100.00 120.00000 9,840.00 110.00000 9,020.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

308.000 CY 10.00000 3,080.00 12.00000 3,696.00 10.25000 3,157.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,452.000 CY 15.00000 36,780.00 15.00000 36,780.00 26.25000 64,365.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

282.000 CY 53.00000 14,946.00 75.00000 21,150.00 55.00000 15,510.00

0050 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

220.000 CY 8.00000 1,760.00 75.00000 16,500.00 11.50000 2,530.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
GEOTEXTILE

6,486.000 SY 5.62000 36,451.32 6.50000 42,159.00 3.50000 22,701.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,940.000 SY 6.18000 11,989.20 6.50000 12,610.00 3.50000 6,790.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

1,302.000 CY 66.48000 86,556.96 81.00000 105,462.00 78.50000 102,207.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

17.000 STA 250.00000 4,250.00 450.00000 7,650.00 250.00000 4,250.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,462.000 SY 59.09000 322,749.58 87.00000 475,194.00 83.75000 457,442.50

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00 2,400.00000 2,400.00 2,000.00000 2,000.00

0120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

6,391.000 EACH 1.00000 6,391.00 1.00000 6,391.00 1.00000 6,391.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

11.000 TON 47.65000 524.15 230.00000 2,530.00 51.50000 566.50
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

5.000 LF 330.00000 1,650.00 950.00000 4,750.00 300.00000 1,500.00

0150 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 10,890.10000 32,670.30 13,350.00000 40,050.00 7,365.00000 22,095.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 6,341.99000 19,025.97 10,000.00000 30,000.00 7,680.00000 23,040.00

0170 2435-0250500

INTAKE, SW-505

6.000 EACH 9,461.50000 56,769.00 8,754.00000 52,524.00 9,100.00000 54,600.00

0180 2435-0250900

INTAKE, SW-509

2.000 EACH 12,598.12000 25,196.24 11,000.00000 22,000.00 11,375.00000 22,750.00

0190 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 500.00000 500.00 1,800.00000 1,800.00 1,475.00000 1,475.00

0200 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

1,630.000 LF 24.66000 40,195.80 29.00000 47,270.00 22.00000 35,860.00
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Letting Date:

Contract ID:110
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December 19, 2023

97-7057-711 Primary County: WOODBURY
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8212308

SUBDRAIN, STANDARD, PERFORATED, 8 IN.,
AS PER PLAN

102.000 LF 36.64000 3,737.28 57.00000 5,814.00 29.00000 2,958.00

0220 2502-8221303

SUBDRAIN OUTLET, DR-303

17.000 EACH 278.80000 4,739.60 250.00000 4,250.00 450.00000 7,650.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

453.000 LF 84.47000 38,264.91 63.00000 28,539.00 77.00000 34,881.00

0240 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

381.000 LF 15.00000 5,715.00 26.40000 10,058.40 20.00000 7,620.00

0250 2504-0110012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
12 IN.

836.000 LF 86.31000 72,155.16 69.00000 57,684.00 150.00000 125,400.00

0260 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

61.000 LF 75.65000 4,614.65 170.00000 10,370.00 150.00000 9,150.00
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December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

671.000 LF 74.18000 49,774.78 82.50000 55,357.50 93.00000 62,403.00

0280 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

900.000 LF 15.00000 13,500.00 12.00000 10,800.00 14.00000 12,600.00

0290 2510-6745850

REMOVAL OF PAVEMENT

5,363.000 SY 13.81000 74,063.03 9.00000 48,267.00 7.75000 41,563.25

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

9.000 EACH 500.00000 4,500.00 330.00000 2,970.00 700.00000 6,300.00

0310 2511-6745900

REMOVAL OF SIDEWALK

887.000 SY 15.00000 13,305.00 15.00000 13,305.00 5.25000 4,656.75

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

802.000 SY 104.50000 83,809.00 86.00000 68,972.00 116.00000 93,032.00

0330 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

206.000 SY 206.25000 42,487.50 102.00000 21,012.00 217.00000 44,702.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2511-7528101

DETECTABLE WARNINGS

200.000 SF 55.00000 11,000.00 58.00000 11,600.00 51.00000 10,200.00

0350 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

190.000 SY 132.00000 25,080.00 96.00000 18,240.00 156.00000 29,640.00

0360 2515-6745600

REMOVAL OF PAVED DRIVEWAY

106.000 SY 15.00000 1,590.00 15.00000 1,590.00 15.00000 1,590.00

0370 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

65.000 SF 27.50000 1,787.50 27.50000 1,787.50 25.50000 1,657.50

0380 2524-9325150

INSTALL TYPE A SIGN

20.000 EACH 192.50000 3,850.00 192.50000 3,850.00 179.00000 3,580.00

0390 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

38.000 STA 82.50000 3,135.00 75.00000 2,850.00 76.75000 2,916.50

0400 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

11.000 EACH 192.50000 2,117.50 192.50000 2,117.50 179.00000 1,969.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2528-2518000

SAFETY CLOSURE

7.000 EACH 275.00000 1,925.00 275.00000 1,925.00 255.00000 1,785.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 10,450.00000 10,450.00 17,500.00000 17,500.00 10,000.00000 10,000.00

0430 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

7.000 CDAY 330.00000 2,310.00 300.00000 2,100.00 310.00000 2,170.00

0440 2533-4980005

MOBILIZATION

(1) LS 78,920.00000 78,920.00 103,000.00000 103,000.00 320,000.00000 320,000.00

0450 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

1,500.000 CY 30.00000 45,000.00 45.00000 67,500.00 54.00000 81,000.00

0460 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 10x10
TEE

2.000 EACH 1,443.43000 2,886.86 2,500.00000 5,000.00 2,535.00000 5,070.00

0470 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x10
TEE

2.000 EACH 1,542.74000 3,085.48 2,625.00000 5,250.00 3,410.00000 6,820.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x12
CROSS

1.000 EACH 3,043.19000 3,043.19 3,300.00000 3,300.00 3,855.00000 3,855.00

0490 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x8
REDUCER

2.000 EACH 1,250.95000 2,501.90 2,100.00000 4,200.00 1,725.00000 3,450.00

0500 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x8 TEE

1.000 EACH 1,403.94000 1,403.94 2,450.00000 2,450.00 2,510.00000 2,510.00

0510 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6x6 TEE

3.000 EACH 806.44000 2,419.32 1,200.00000 3,600.00 1,500.00000 4,500.00

0520 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8x6 TEE

7.000 EACH 916.26000 6,413.82 1,300.00000 9,100.00 1,680.00000 11,760.00

0530 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8x8 TEE

4.000 EACH 1,006.18000 4,024.72 1,900.00000 7,600.00 1,750.00000 7,000.00

0540 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP, 10 IN.

2.000 EACH 680.61000 1,361.22 1,200.00000 2,400.00 1,300.00000 2,600.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP, 12 IN.

2.000 EACH 749.30000 1,498.60 1,625.00000 3,250.00 1,415.00000 2,830.00

0560 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP, 6 IN.

4.000 EACH 528.92000 2,115.68 1,175.00000 4,700.00 1,170.00000 4,680.00

0570 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP, 8 IN.

4.000 EACH 604.62000 2,418.48 1,225.00000 4,900.00 1,200.00000 4,800.00

0580 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

669.000 LF 33.28000 22,264.32 45.00000 30,105.00 63.00000 42,147.00

0590 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

18.000 EACH 567.69000 10,218.42 560.00000 10,080.00 1,295.00000 23,310.00

0600 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

18.000 EACH 591.58000 10,648.44 600.00000 10,800.00 1,270.00000 22,860.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2554-0206012

VALVE, BUTTERFLY, DIP, 12 IN.

3.000 EACH 4,921.25000 14,763.75 6,300.00000 18,900.00 8,300.00000 24,900.00

0620 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 2,591.20000 5,182.40 2,550.00000 5,100.00 2,600.00000 5,200.00

0630 2554-0207008

VALVE, GATE, DIP, 8 IN.

6.000 EACH 3,377.76000 20,266.56 3,125.00000 18,750.00 3,310.00000 19,860.00

0640 2554-0207010

VALVE, GATE, DIP, 10 IN.

2.000 EACH 4,351.90000 8,703.80 4,300.00000 8,600.00 5,475.00000 10,950.00

0650 2554-0209000

VALVE REMOVAL, LESS THAN OR EQUAL TO 16

9.000 EACH 500.00000 4,500.00 450.00000 4,050.00 355.00000 3,195.00

0660 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 9,235.26000 36,941.04 7,320.00000 29,280.00 8,100.00000 32,400.00

0670 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

4.000 EACH 800.00000 3,200.00 375.00000 1,500.00 475.00000 1,900.00

0680 2554-0211008

FLUSHING DEVICE (BLOWOFF), 8 IN.

4.000 EACH 1,200.00000 4,800.00 2,000.00000 8,000.00 3,200.00000 12,800.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2554-0211012

FLUSHING DEVICE (BLOWOFF), 12 IN.

2.000 EACH 1,200.00000 2,400.00 2,700.00000 5,400.00 7,186.00000 14,372.00

0700 2554-0212050

VALVE BOX REMOVAL

13.000 EACH 500.00000 6,500.00 300.00000 3,900.00 140.00000 1,820.00

0710 2599-9999005

('EACH' ITEM) ALTERNATE CURB STOP BOX LID

3.000 EACH 332.77000 998.31 250.00000 750.00 865.00000 2,595.00

0720 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING WATER
MAIN, LESS THAN OR EQUAL TO 12

8.000 EACH 2,483.70000 19,869.60 5,300.00000 42,400.00 1,675.00000 13,400.00

0730 2599-9999005

('EACH' ITEM) CONSTRUCT STORM SEWER
SUPPORT

2.000 EACH 1,000.00000 2,000.00 2,200.00000 4,400.00 1,300.00000 2,600.00

0740 2599-9999005

('EACH' ITEM) FIBER VAULT

3.000 EACH 6,627.50000 19,882.50 4,950.00000 14,850.00 4,600.00000 13,800.00

0750 2599-9999005

('EACH' ITEM) FURNISH & INSTALL U-POST

20.000 EACH 110.00000 2,200.00 110.00000 2,200.00 102.00000 2,040.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 2599-9999005

('EACH' ITEM) LONGITUDINAL SUBDRAIN
CLEANOUT

2.000 EACH 421.19000 842.38 600.00000 1,200.00 1,025.00000 2,050.00

0770 2599-9999005

('EACH' ITEM) TEMPORARY BLOWOFF ON
EXISTING WATER MAIN W/1 CORP. STOP

7.000 EACH 500.00000 3,500.00 950.00000 6,650.00 2,530.00000 17,710.00

0780 2599-9999009

('LINEAR FEET' ITEM) MICRODUCT, HDPE,
16/13, ORANGE

801.000 LF 14.85000 11,894.85 33.00000 26,433.00 30.00000 24,030.00

0790 2599-9999009

('LINEAR FEET' ITEM) REMOVE EXISTING
STREET CAR TRACKS

1,350.000 LF 12.00000 16,200.00 30.00000 40,500.00 21.00000 28,350.00

0800 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY MULCH
WALKWAY

1,600.000 LF 7.70000 12,320.00 5.00000 8,000.00 4.90000 7,840.00

0810 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, 10 IN.

43.000 LF 164.84000 7,088.12 89.00000 3,827.00 150.00000 6,450.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, 12 IN.

448.000 LF 112.64000 50,462.72 103.00000 46,144.00 150.00000 67,200.00

0830 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, 6 IN.

98.000 LF 122.69000 12,023.62 57.50000 5,635.00 74.00000 7,252.00

0840 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, 8 IN.

571.000 LF 67.70000 38,656.70 67.50000 38,542.50 83.00000 47,393.00

0850 2599-9999010

('LUMP SUM' ITEM) CONSTRUCT PCC
CHANNEL W/STEEL PLATE

(1) LS 300.00000 300.00 9,000.00000 9,000.00 1,835.00000 1,835.00

0860 2599-9999010

('LUMP SUM' ITEM) MAIL SERVICE

(1) LS 3,300.00000 3,300.00 3,850.00000 3,850.00 3,050.00000 3,050.00

0870 2599-9999010

('LUMP SUM' ITEM) TRASH PICKUP

(1) LS 3,000.00000 3,000.00 1,500.00000 1,500.00 5,250.00000 5,250.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999014

('SQUARE FEET' ITEM) CONSTRUCT PCC
STAIRS, TYPE B

55.000 SF 385.00000 21,175.00 305.00000 16,775.00 52.50000 2,887.50

0890 2599-9999014

('SQUARE FEET' ITEM) MODULAR BLOCK
RETAINING WALL

104.000 SF 87.59000 9,109.36 75.00000 7,800.00 75.00000 7,800.00

0900 2599-9999014

('SQUARE FEET' ITEM) REMOVE EXISTING
STAIRS

14.000 SF 10.00000 140.00 600.00000 8,400.00 9.50000 133.00

0910 2599-9999018

('SQUARE YARDS' ITEM) SUBGRADE
PREPARATION, 24

5,873.000 SY 6.00000 35,238.00 6.75000 39,642.75 7.50000 44,047.50

0920 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 11,000.00000 5,500.00 8,500.00000 4,250.00 5,110.00000 2,555.00

0930 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 11,000.00000 5,500.00 10,500.00000 5,250.00 5,110.00000 2,555.00

0940 2602-0000020

SILT FENCE

328.000 LF 5.50000 1,804.00 11.00000 3,608.00 5.15000 1,689.20
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

328.000 LF 1.65000 541.20 1.50000 492.00 1.05000 344.40

0960 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

328.000 LF 3.30000 1,082.40 0.50000 164.00 1.05000 344.40

0970 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

3.000 LF 1,333.00000 3,999.00 3,250.00000 9,750.00 1,100.00000 3,300.00

0980 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

444.000 LF 5.50000 2,442.00 12.00000 5,328.00 5.15000 2,286.60

0990 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

444.000 LF 1.65000 732.60 0.35000 155.40 1.05000 466.20

1000 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

9.000 LF 330.00000 2,970.00 275.00000 2,475.00 31.00000 279.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 265.00000 2,385.00 45.00000 405.00 10.25000 92.25

1020 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 265.00000 2,385.00 150.00000 1,350.00 10.25000 92.25

1030 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

7.000 EACH 480.00000 3,360.00 450.00000 3,150.00 310.00000 2,170.00

1040 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 265.00000 1,855.00 150.00000 1,050.00 5.25000 36.75

1050 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

7.000 EACH 315.00000 2,205.00 300.00000 2,100.00 5.25000 36.75

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00 600.00000 1,200.00
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Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,200.00000 2,400.00

$2,380,823.80$1,798,040.73 $2,094,056.55Section Totals:
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2023

97-7057-711 Primary County: WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) SIOUX CITY ENGINEERING
CO.

(3) HULSTEIN EXCAVATING,
INC.

0002 ROADWAY ITEMS - CITY OF SIOUX CITYSECTION: Cat Alt Set: Cat Alt Member:

1080 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 350.00000 350.00 1,000.00000 1,000.00

$1,000.00$500.00 $350.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,094,406.55$1,798,540.73 $2,381,823.80

$1,798,540.73

Contract Item Totals

$2,094,406.55 2,381,823.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-018-9(119)--2R-03 PCC SIDEWALK/TRAIL

ALLAMAKEE

Route: U.S. 18

In the City of Postville (ADA - District 2)

Prj Awd Amt: $1,335,902.89

Project: WorkType:

County:

Location:

STPN-051-1(019)--2J-03 PCC SIDEWALK/TRAIL

ALLAMAKEE

Route: IOWA 51

In the City of Postville (ADA - District 2)

Prj Awd Amt: $530,524.48

Project: WorkType:

County:

Location:

STPN-051-1(021)--2J-03 HMA RESURFACING WITH MILLING

ALLAMAKEE

Route: IOWA 51

In the City of Postville

Prj Awd Amt: $649,330.02

Project: WorkType:

County:

NHSN-018-9(124)--2R-03 HMA RESURFACING WITH MILLING

ALLAMAKEE Prj Awd Amt: $1,983,157.40

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 155 Working Days

03-0189-124

December 19, 2023 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



County:

Location:

ALLAMAKEE

Route: U.S.18

In the City of Postville

Prj Awd Amt: $1,983,157.40

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/01/24 155 Working Days

03-0189-124

December 19, 2023 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $4,498,914.79 100.00%

2 SK040 SKYLINE CONSTRUCTION, INC. $4,553,149.98 101.21%

3 WI040 WICKS CONSTRUCTION, INC. $4,619,880.15 102.69%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $4,700,171.85 104.47%
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Contract ID:

Letting Date:

Start Date: 04/01/24 155 Working Days

03-0189-124

December 19, 2023 10:00 A.M.

ALLAMAKEECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,153.700 UNIT 32.71000 37,737.53 10.00000 11,537.00 11.00000 12,690.70

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11.000 CY 32.54000 357.94 50.00000 550.00 55.00000 605.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

11.000 CY 32.54000 357.94 50.00000 550.00 55.00000 605.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

11.290 CY 32.50000 366.93 50.00000 564.50 55.00000 620.95

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

2,268.800 CY 25.00000 56,720.00 36.95000 83,832.16 40.64000 92,204.03

0060 2123-7450020

SHOULDER FINISHING, EARTH

7.630 STA 275.00000 2,098.25 1,000.00000 7,630.00 1,100.00000 8,393.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,593.75000 2,593.75 10,000.00000 10,000.00 11,000.00000 11,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

1.000 EACH 1,971.86000 1,971.86 800.00000 800.00 880.00000 880.00

0090 2510-6745850

REMOVAL OF PAVEMENT

280.100 SY 15.00000 4,201.50 12.95000 3,627.30 14.25000 3,991.43

0100 2511-6745900

REMOVAL OF SIDEWALK

4,186.400 SY 15.00000 62,796.00 7.95000 33,281.88 8.75000 36,631.00

0110 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

4,382.000 SY 53.50000 234,437.00 65.00000 284,830.00 50.00000 219,100.00

0120 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

888.900 SY 68.00000 60,445.20 75.00000 66,667.50 80.00000 71,112.00

0130 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

366.600 SY 90.00000 32,994.00 85.00000 31,161.00 86.00000 31,527.60

0140 2511-7528101

DETECTABLE WARNINGS

650.000 SF 45.00000 29,250.00 55.00000 35,750.00 50.00000 32,500.00

0150 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

859.700 LF 45.00000 38,686.50 42.00000 36,107.40 55.00000 47,283.50
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

973.300 SY 68.00000 66,184.40 70.00000 68,131.00 75.00000 72,997.50

0170 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

817.700 SY 80.00000 65,416.00 85.00000 69,504.50 84.00000 68,686.80

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,397.200 SY 15.00000 35,958.00 10.00000 23,972.00 11.00000 26,369.20

0190 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

19.100 CY 1,245.68000 23,792.49 900.00000 17,190.00 2,000.00000 38,200.00

0200 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 309.00000 618.00 360.00000 720.00 275.00000 550.00

0210 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

19.000 LF 18.54000 352.26 18.00000 342.00 40.00000 760.00

0220 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 257.50000 515.00 410.00000 820.00 275.00000 550.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,240.00000 8,240.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0240 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

169.970 STA 113.30000 19,257.60 120.00000 20,396.40 75.00000 12,747.75

0250 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

169.970 STA 103.00000 17,506.91 110.00000 18,696.70 45.00000 7,648.65

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 9,785.00000 9,785.00 10,000.00000 10,000.00 4,500.00000 4,500.00

0270 2528-8445113

FLAGGERS

25.000 EACH 575.00000 14,375.00 575.00000 14,375.00 575.00000 14,375.00

0280 2533-4980005

MOBILIZATION

(1) LS 306,000.00000 306,000.00 25,000.00000 25,000.00 165,000.00000 165,000.00

0290 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to details in the U Sheets.

40.000 EACH 150.00000 6,000.00 200.00000 8,000.00 220.00000 8,800.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 7,778.00000 7,778.00 10,000.00000 10,000.00 11,000.00000 11,000.00

0310 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

1.000 EACH 1,593.75000 1,593.75 1,500.00000 1,500.00 1,650.00000 1,650.00

0320 2599-9999005

('EACH' ITEM) FURNISH AND INSTALL SOLAR
POWERED STOP SIGN BEACON

2.000 EACH 2,060.00000 4,120.00 2,100.00000 4,200.00 2,000.00000 4,000.00

0330 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 24,102.00000 24,102.00 25,000.00000 25,000.00 37,500.00000 37,500.00

0340 2599-9999017

('STATIONS' ITEM) BLADE AND SHAPE

75.910 STA 275.00000 20,875.25 50.00000 3,795.50 55.00000 4,175.05

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.210 ACRE 2,214.50000 4,894.05 3,500.00000 7,735.00 3,000.00000 6,630.00

0360 2601-2639010

SODDING

875.100 SQ 66.95000 58,587.95 70.00000 61,257.00 66.00000 57,756.60
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.210 ACRE 1,287.50000 2,845.38 500.00000 1,105.00 1,200.00000 2,652.00

0380 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

525.070 MGAL 75.00000 39,380.25 75.00000 39,380.25 75.00000 39,380.25

0390 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

9,280.000 LF 2.73000 25,334.40 3.30000 30,624.00 3.00000 27,840.00

0410 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

9,280.000 LF 0.31000 2,876.80 0.25000 2,320.00 0.50000 4,640.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,212,053.01$1,335,902.89 $1,090,453.09Section Totals:
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0440 2101-0850002

CLEARING AND GRUBBING

22.000 UNIT 32.71000 719.62 50.00000 1,100.00 55.00000 1,210.00

0450 2102-2713090

EXCAVATION, CLASS 13, WASTE

13.840 CY 35.00000 484.40 50.00000 692.00 55.00000 761.20

0460 2105-8425005

TOPSOIL, FURNISH AND SPREAD

300.400 CY 25.00000 7,510.00 35.00000 10,514.00 38.50000 11,565.40

0470 2123-7450020

SHOULDER FINISHING, EARTH

4.060 STA 275.00000 1,116.50 800.00000 3,248.00 880.00000 3,572.80

0480 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,708.38000 2,708.38 5,000.00000 5,000.00 5,500.00000 5,500.00

0490 2430-0000100

MODULAR BLOCK RETAINING WALL

243.700 SF 151.00000 36,798.70 55.00000 13,403.50 60.50000 14,743.85

0500 2510-6745850

REMOVAL OF PAVEMENT

150.000 SY 15.00000 2,250.00 20.00000 3,000.00 22.00000 3,300.00

0510 2511-6745900

REMOVAL OF SIDEWALK

2,353.400 SY 15.00000 35,301.00 7.95000 18,709.53 8.75000 20,592.25

Page 8 of 74

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0520 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,264.800 SY 50.63000 114,666.82 65.00000 147,212.00 50.00000 113,240.00

0530 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

430.500 SY 70.60000 30,393.30 75.00000 32,287.50 80.00000 34,440.00

0540 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

120.900 SY 77.00000 9,309.30 85.00000 10,276.50 86.00000 10,397.40

0550 2511-7528101

DETECTABLE WARNINGS

324.000 SF 45.00000 14,580.00 60.00000 19,440.00 50.00000 16,200.00

0560 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

172.400 LF 43.63000 7,521.81 45.00000 7,758.00 50.00000 8,620.00

0570 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

406.200 LF 38.87000 15,788.99 48.50000 19,700.70 55.00000 22,341.00

0580 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

106.200 SY 65.30000 6,934.86 75.00000 7,965.00 75.00000 7,965.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

61.500 SY 81.52000 5,013.48 85.00000 5,227.50 84.00000 5,166.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

186.800 SY 15.00000 2,802.00 15.00000 2,802.00 14.00000 2,615.20

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

20.000 EACH 309.00000 6,180.00 310.00000 6,200.00 40.00000 800.00

0620 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

162.500 LF 18.54000 3,012.75 20.00000 3,250.00 13.00000 2,112.50

0630 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

20.000 EACH 309.00000 6,180.00 310.00000 6,200.00 300.00000 6,000.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,240.00000 8,240.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0650 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

69.350 STA 113.30000 7,857.36 120.00000 8,322.00 85.00000 5,894.75

0660 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

69.350 STA 103.00000 7,143.05 110.00000 7,628.50 45.00000 3,120.75
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 4,480.50000 4,480.50 4,500.00000 4,500.00 8,500.00000 8,500.00

0680 2528-8445113

FLAGGERS

25.000 EACH 575.00000 14,375.00 575.00000 14,375.00 575.00000 14,375.00

0690 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

14.200 SY 200.00000 2,840.00 200.00000 2,840.00 200.00000 2,840.00

0700 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0710 2533-4980005

MOBILIZATION

(1) LS 92,500.00000 92,500.00 50,000.00000 50,000.00 150,000.00000 150,000.00

0720 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to details in the U Sheets.

20.000 EACH 150.00000 3,000.00 200.00000 4,000.00 220.00000 4,400.00

0730 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 7,762.33000 15,524.66 10,000.00000 20,000.00 11,000.00000 22,000.00
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December 19, 2023
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02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0740 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 1,584.65000 3,169.30 1,500.00000 3,000.00 1,650.00000 3,300.00

0750 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 9,733.50000 9,733.50 10,000.00000 10,000.00 10,000.00000 10,000.00

0760 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 24,102.00000 24,102.00 30,000.00000 30,000.00 12,000.00000 12,000.00

0770 2599-9999017

('STATIONS' ITEM) BLADE AND SHAPE

15.170 STA 275.00000 4,171.75 75.00000 1,137.75 82.50000 1,251.53

0780 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.270 ACRE 2,214.50000 597.92 4,000.00000 1,080.00 5,000.00000 1,350.00

0790 2601-2639010

SODDING

115.870 SQ 66.95000 7,757.50 70.00000 8,110.90 66.00000 7,647.42

0800 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.270 ACRE 1,287.50000 347.63 500.00000 135.00 2,500.00000 675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0810 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

69.520 MGAL 75.00000 5,214.00 75.00000 5,214.00 75.00000 5,214.00

0820 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00

0830 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,710.000 LF 2.73000 4,668.30 3.50000 5,985.00 3.00000 5,130.00

0840 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,710.000 LF 0.31000 530.10 0.25000 427.50 0.50000 855.00

0850 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0860 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$574,696.05$530,524.48 $520,741.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0870 2101-0850002

CLEARING AND GRUBBING

99.800 UNIT 32.73000 3,266.45 15.00000 1,497.00 16.50000 1,646.70

0880 2102-2710090

EXCAVATION, CLASS 10, WASTE

900.000 CY 14.73000 13,257.00 15.00000 13,500.00 16.50000 14,850.00

0890 2105-8425005

TOPSOIL, FURNISH AND SPREAD

650.000 CY 31.37000 20,390.50 35.00000 22,750.00 38.50000 25,025.00

0900 2115-0100000

MODIFIED SUBBASE

650.000 CY 39.89000 25,928.50 50.00000 32,500.00 55.00000 35,750.00

0910 2123-7450020

SHOULDER FINISHING, EARTH

13.900 STA 275.00000 3,822.50 850.00000 11,815.00 935.00000 12,996.50

0920 2212-0475095

CLEANING AND PREPARATION OF BASE

0.520 MILE 9,965.25000 5,181.93 7,500.00000 3,900.00 9,675.00000 5,031.00

0930 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,703.900 SY 155.00000 419,104.50 175.00000 473,182.50 180.00000 486,702.00

0940 2212-5070330

PATCHES BY COUNT (REPAIR)

33.000 EACH 200.00000 6,600.00 400.00000 13,200.00 350.00000 11,550.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0950 2214-5145150

PAVEMENT SCARIFICATION

12,066.400 SY 3.23000 38,974.47 7.00000 84,464.80 3.00000 36,199.20

0960 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

251.800 SY 95.00000 23,921.00 160.00000 40,288.00 85.00000 21,403.00

0970 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

367.700 SY 105.00000 38,608.50 178.50000 65,634.45 95.00000 34,931.50

0980 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

104.768 TON 84.42000 8,844.51 83.00000 8,695.74 81.95000 8,585.74

0990 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

698.450 TON 70.41000 49,177.86 70.00000 48,891.50 68.35000 47,739.06

0995 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

22.761 TON 3.85000 87.63 165.00000 3,755.57 163.00000 3,710.04
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1000 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,414.188 TON 69.80000 98,710.32 70.00000 98,993.16 67.75000 95,811.24

1020 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

86.213 TON 674.65000 58,163.60 700.00000 60,349.10 655.00000 56,469.52

1030 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

55.876 TON 695.25000 38,847.79 750.00000 41,907.00 675.00000 37,716.30

1040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,090.00000 3,090.00 3,000.00000 3,000.00 3,000.00000 3,000.00

1050 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,120.000 EACH 1.00000 1,120.00 1.00000 1,120.00 1.00000 1,120.00

1060 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,120.000 EACH 1.00000 1,120.00 1.00000 1,120.00 1.00000 1,120.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

954.000 SY 29.53000 28,171.62 18.00000 17,172.00 17.30000 16,504.20

1080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

100.000 TON 43.48000 4,348.00 30.00000 3,000.00 33.00000 3,300.00

1090 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,932.000 EACH 1.00000 2,932.00 1.00000 2,932.00 1.00000 2,932.00

1100 2402-0425031

GRANULAR BACKFILL

1,120.000 TON 19.21000 21,515.20 25.00000 28,000.00 27.50000 30,800.00

1110 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 8,414.85000 8,414.85 10,000.00000 10,000.00 1,650.00000 1,650.00

1120 2435-0250500

INTAKE, SW-505

2.000 EACH 6,446.12000 12,892.24 5,500.00000 11,000.00 6,500.00000 13,000.00

1130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 2,500.00000 15,000.00 1,500.00000 9,000.00 1,650.00000 9,900.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1140 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

160.000 LF 11.69000 1,870.40 25.00000 4,000.00 27.50000 4,400.00

1150 2502-8213106

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 6 IN.

260.000 LF 17.08000 4,440.80 30.00000 7,800.00 33.00000 8,580.00

1160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

8.000 LF 41.41000 331.28 100.00000 800.00 110.00000 880.00

1170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

118.500 LF 20.00000 2,370.00 20.00000 2,370.00 22.00000 2,607.00

1180 2506-4984000

FLOWABLE MORTAR

100.000 CY 164.47000 16,447.00 300.00000 30,000.00 330.00000 33,000.00

1190 2510-6745850

REMOVAL OF PAVEMENT

2,700.000 SY 15.00000 40,500.00 15.50000 41,850.00 17.05000 46,035.00

1200 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,351.56000 2,703.12 1,000.00000 2,000.00 1,100.00000 2,200.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

933.000 LF 43.78000 40,846.74 50.00000 46,650.00 55.00000 51,315.00

1220 2520-3350010

FIELD LABORATORY

1.000 EACH 6,000.00000 6,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

1230 2523-0000200

ELECTRICAL CIRCUITS

290.000 LF 36.05000 10,454.50 37.50000 10,875.00 35.00000 10,150.00

1240 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

19.000 EACH 309.00000 5,871.00 340.00000 6,460.00 50.00000 950.00

1250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

90.000 LF 18.54000 1,668.60 20.00000 1,800.00 13.00000 1,170.00

1260 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

19.000 EACH 257.50000 4,892.50 260.00000 4,940.00 300.00000 5,700.00

1270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,240.00000 8,240.00 10,000.00000 10,000.00 5,000.00000 5,000.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

98.700 STA 169.95000 16,774.07 175.00000 17,272.50 85.00000 8,389.50

1290 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

61.220 STA 169.95000 10,404.34 175.00000 10,713.50 85.00000 5,203.70

1300 2527-9263180

PAVEMENT MARKINGS REMOVED

20.560 STA 154.50000 3,176.52 200.00000 4,112.00 200.00000 4,112.00

1310 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

61.220 STA 144.20000 8,827.92 150.00000 9,183.00 25.00000 1,530.50

1320 2528-2518000

SAFETY CLOSURE

18.000 EACH 154.50000 2,781.00 200.00000 3,600.00 100.00000 1,800.00

1330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

262.500 LF 30.90000 8,111.25 32.00000 8,400.00 28.00000 7,350.00

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 11,845.00000 11,845.00 14,000.00000 14,000.00 15,000.00000 15,000.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1350 2528-8445113

FLAGGERS

90.000 EACH 575.00000 51,750.00 575.00000 51,750.00 575.00000 51,750.00

1360 2528-8445115

PILOT CARS

40.000 EACH 865.00000 34,600.00 865.00000 34,600.00 865.00000 34,600.00

1370 2529-2242304

CD JOINT ASSEMBLY

55.000 EACH 150.00000 8,250.00 175.00000 9,625.00 175.00000 9,625.00

1380 2529-2242320

CT JOINT

7.000 EACH 205.00000 1,435.00 250.00000 1,750.00 250.00000 1,750.00

1410 2529-8174010

SUBBASE (PATCHES)

86.700 SY 8.00000 693.60 20.00000 1,734.00 15.00000 1,300.50

1420 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

8,941.870 SY 7.13000 63,755.53 8.00000 71,534.96 7.00000 62,593.09

1430 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 120,000.00000 120,000.00 125,000.00000 125,000.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1440 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.504 MILE 31,746.04000 16,000.00 30,000.00000 15,120.00 25,000.00000 12,600.00

1450 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

1,176.000 LB 1.00000 1,176.00 1.00000 1,176.00 1.00000 1,176.00

1460 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

20.000 LF 111.78000 2,235.60 100.00000 2,000.00 110.00000 2,200.00

1470 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

81.000 LF 88.40000 7,160.40 100.00000 8,100.00 110.00000 8,910.00

1480 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

760.000 LF 85.75000 65,170.00 99.50000 75,620.00 109.45000 83,182.00

1490 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

2,271.000 LF 64.34000 146,116.14 75.95000 172,482.45 83.55000 189,742.05
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1500 2554-0134008

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

20.000 LF 294.22000 5,884.40 175.00000 3,500.00 192.50000 3,850.00

1510 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

90.000 LF 340.02000 30,601.80 610.00000 54,900.00 671.00000 60,390.00

1520 2554-0205000

WATER SERVICE STUB, TRENCHLESS,
COPPER, 3/4 IN.

1,017.000 LF 55.64000 56,585.88 75.00000 76,275.00 82.50000 83,902.50

1530 2554-0205107

WATER SERVICE STUB, COPPER, 3/4 IN.

298.000 LF 49.20000 14,661.60 60.00000 17,880.00 66.00000 19,668.00

1540 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

10.000 LF 122.50000 1,225.00 100.00000 1,000.00 110.00000 1,100.00

1550 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

15.000 LF 172.67000 2,590.05 200.00000 3,000.00 220.00000 3,300.00

1560 2554-0205300

WATER SERVICE CORPORATION, SADDLE
TYPE, COPPER, 2 IN.

1.000 EACH 912.45000 912.45 1,000.00000 1,000.00 1,100.00000 1,100.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1570 2554-0205300

WATER SERVICE CORPORATION, SADDLE
TYPE, COPPER, 3/4 IN.

28.000 EACH 582.85000 16,319.80 500.00000 14,000.00 550.00000 15,400.00

1580 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

6.000 EACH 552.25000 3,313.50 500.00000 3,000.00 550.00000 3,300.00

1590 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

1.000 EACH 810.35000 810.35 500.00000 500.00 550.00000 550.00

1600 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

34.000 EACH 352.87000 11,997.58 600.00000 20,400.00 660.00000 22,440.00

1610 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

1.000 EACH 384.55000 384.55 600.00000 600.00 660.00000 660.00

1620 2554-0205720

WATER SERVICE CURB STOP AND BOX,
COPPER, 2 IN.

1.000 EACH 1,051.50000 1,051.50 1,000.00000 1,000.00 1,100.00000 1,100.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1630 2554-0207006

VALVE, GATE, DIP, 6 IN.

8.000 EACH 2,051.05000 16,408.40 2,000.00000 16,000.00 2,200.00000 17,600.00

1640 2554-0207008

VALVE, GATE, DIP, 8 IN.

14.000 EACH 2,676.60000 37,472.40 3,000.00000 42,000.00 3,300.00000 46,200.00

1650 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

8.000 EACH 6,809.14000 54,473.12 10,000.00000 80,000.00 11,000.00000 88,000.00

1660 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 1,940.90000 3,881.80 1,500.00000 3,000.00 1,650.00000 3,300.00

1670 2554-0212020

VALVE BOX EXTENSION

5.000 EACH 443.80000 2,219.00 200.00000 1,000.00 220.00000 1,100.00

1680 2599-9999005

('EACH' ITEM) FIRE HYDRANT AND VALVE BOX
REMOVAL, SPECIAL

1.000 EACH 2,297.15000 2,297.15 2,500.00000 2,500.00 2,750.00000 2,750.00

1690 2599-9999005

('EACH' ITEM) NITRILE GASKET

2.000 EACH 48.72000 97.44 50.00000 100.00 55.00000 110.00

Page 25 of 74

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1700 2599-9999005

('EACH' ITEM) WATER MAIN, CONNECTION TO
EXISTING MAIN

8.000 EACH 3,562.50000 28,500.00 3,000.00000 24,000.00 3,300.00000 26,400.00

1710 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 772.50000 772.50 1,000.00000 1,000.00 375.00000 375.00

1720 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 206.00000 206.00 150.00000 150.00 15.00000 15.00

1730 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 206.00000 206.00 150.00000 150.00 25.00000 25.00

1740 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

235.000 LF 25.75000 6,051.25 13.50000 3,172.50 375.00000 88,125.00

1750 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

30.000 EACH 10.30000 309.00 30.00000 900.00 15.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1760 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

30.000 EACH 10.30000 309.00 30.00000 900.00 25.00000 750.00

1770 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

1.000 EACH 206.00000 206.00 200.00000 200.00 10.00000 10.00

1780 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 10.30000 10.30 55.00000 55.00 25.00000 25.00

1790 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 10.30000 10.30 100.00000 100.00 25.00000 25.00

$2,326,264.84$1,983,157.40 $2,301,268.73Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1800 2102-2713090

EXCAVATION, CLASS 13, WASTE

19.200 CY 116.94000 2,245.25 50.00000 960.00 28.00000 537.60

1810 2115-0100000

MODIFIED SUBBASE

7.620 CY 38.57000 293.90 100.00000 762.00 50.00000 381.00

1820 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.500 STA 275.00000 1,237.50 1,000.00000 4,500.00 500.00000 2,250.00

1830 2212-0475095

CLEANING AND PREPARATION OF BASE

0.365 MILE 10,101.77000 3,687.15 20,000.00000 7,300.00 9,675.00000 3,531.38

1840 2212-5070310

PATCHES, FULL-DEPTH REPAIR

193.300 SY 175.00000 33,827.50 185.00000 35,760.50 180.00000 34,794.00

1850 2212-5070330

PATCHES BY COUNT (REPAIR)

5.000 EACH 175.00000 875.00 240.00000 1,200.00 350.00000 1,750.00

1860 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

230.500 SY 30.18000 6,956.49 30.00000 6,915.00 29.30000 6,753.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1870 2214-5145150

PAVEMENT SCARIFICATION

10,724.700 SY 3.31000 35,498.76 7.50000 80,435.25 3.00000 32,174.10

1880 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

93.112 TON 80.24000 7,471.31 80.00000 7,448.96 77.90000 7,253.42

1890 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

620.748 TON 73.56000 45,662.22 73.00000 45,314.60 71.40000 44,321.41

1900 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,241.496 TON 68.35000 84,856.25 70.00000 86,904.72 66.34000 82,360.84

1910 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

74.490 TON 674.65000 50,254.68 675.00000 50,280.75 655.00000 48,790.95

1920 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

49.660 TON 695.25000 34,526.12 675.00000 33,520.50 675.00000 33,520.50
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1930 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,090.00000 3,090.00 3,100.00000 3,100.00 3,000.00000 3,000.00

1940 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

978.000 EACH 1.00000 978.00 1.00000 978.00 1.00000 978.00

1950 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

978.000 EACH 1.00000 978.00 1.00000 978.00 1.00000 978.00

1960 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,574.000 EACH 1.00000 2,574.00 1.00000 2,574.00 1.00000 2,574.00

1970 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 1,037.50000 1,037.50 500.00000 500.00 2,000.00000 2,000.00

1980 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,030.00000 1,030.00 1,100.00000 1,100.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1990 2435-0140204

MANHOLE, STORM SEWER, SW-402, TOP ONLY

1.000 EACH 2,030.90000 2,030.90 3,500.00000 3,500.00 1,500.00000 1,500.00

2000 2435-0250700

INTAKE, SW-507

1.000 EACH 6,406.66000 6,406.66 5,000.00000 5,000.00 7,500.00000 7,500.00

2010 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 2,500.00000 17,500.00 2,000.00000 14,000.00 2,500.00000 17,500.00

2020 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 4,592.50000 4,592.50 3,000.00000 3,000.00 3,500.00000 3,500.00

2030 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,450.00000 1,450.00 1,500.00000 1,500.00 1,500.00000 1,500.00

2040 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

30.000 LF 108.97000 3,269.10 200.00000 6,000.00 150.00000 4,500.00

2050 2510-6745850

REMOVAL OF PAVEMENT

70.200 SY 12.16000 853.63 20.00000 1,404.00 14.00000 982.80
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2060 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

88.900 LF 45.00000 4,000.50 45.00000 4,000.50 55.00000 4,889.50

2070 2523-0000100

LIGHTING POLES

1.000 EACH 17,510.00000 17,510.00 18,000.00000 18,000.00 17,000.00000 17,000.00

2080 2523-0000200

ELECTRICAL CIRCUITS

52.200 LF 36.05000 1,881.81 40.00000 2,088.00 35.00000 1,827.00

2090 2523-0000310

HANDHOLES AND JUNCTION BOXES

2.000 EACH 2,060.00000 4,120.00 2,100.00000 4,200.00 2,000.00000 4,000.00

2100 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 927.00000 927.00 1,000.00000 1,000.00 100.00000 100.00

2110 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 18.54000 296.64 20.00000 320.00 25.00000 400.00

2120 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 309.00000 618.00 310.00000 620.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2130 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

18.500 SF 25.75000 476.38 30.00000 555.00 25.00000 462.50

2140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,755.00000 8,755.00 12,000.00000 12,000.00 5,000.00000 5,000.00

2150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.320 STA 169.95000 9,061.73 175.00000 9,331.00 85.00000 4,532.20

2160 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

56.540 STA 169.95000 9,608.97 175.00000 9,894.50 85.00000 4,805.90

2170 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

6.000 EACH 309.00000 1,854.00 210.00000 1,260.00 125.00000 750.00

2180 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

56.540 STA 144.20000 8,153.07 150.00000 8,481.00 25.00000 1,413.50

2190 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 226.60000 1,359.60 300.00000 1,800.00 100.00000 600.00
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(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2200 2528-2518000

SAFETY CLOSURE

6.000 EACH 154.50000 927.00 200.00000 1,200.00 100.00000 600.00

2210 2528-8445110

TRAFFIC CONTROL

(1) LS 4,635.00000 4,635.00 5,300.00000 5,300.00 3,500.00000 3,500.00

2220 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00 575.00000 46,000.00 575.00000 46,000.00

2230 2528-8445115

PILOT CARS

40.000 EACH 865.00000 34,600.00 865.00000 34,600.00 865.00000 34,600.00

2240 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 200.00000 800.00 160.00000 640.00 175.00000 700.00

2250 2533-4980005

MOBILIZATION

(1) LS 124,630.00000 124,630.00 55,000.00000 55,000.00 15,000.00000 15,000.00

2260 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 1,000.00000 3,000.00 450.00000 1,350.00 500.00000 1,500.00
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2270 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 4,250.00000 4,250.00 10,000.00000 10,000.00 7,500.00000 7,500.00

2280 2599-9999005

('EACH' ITEM) FURNISH AND INSTALL SOLAR
POWERED STOP SIGN BEACON

1.000 EACH 2,060.00000 2,060.00 2,260.00000 2,260.00 2,000.00000 2,000.00

2290 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

4.000 EACH 772.50000 3,090.00 600.00000 2,400.00 375.00000 1,500.00

2300 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 206.00000 824.00 150.00000 600.00 15.00000 60.00

2310 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 206.00000 824.00 150.00000 600.00 25.00000 100.00

2320 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

42.000 LF 25.75000 1,081.50 20.00000 840.00 12.00000 504.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) SKYLINE CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2330 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

6.000 EACH 10.30000 61.80 30.00000 180.00 30.00000 180.00

2340 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 10.30000 61.80 30.00000 180.00 30.00000 180.00

2350 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

3.000 EACH 206.00000 618.00 200.00000 600.00 165.00000 495.00

2360 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 10.30000 30.90 50.00000 150.00 15.00000 45.00

2370 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 10.30000 30.90 100.00000 300.00 30.00000 90.00

$506,866.25$649,330.02 $640,686.28Section Totals:

( ) indicates item is bid as Lump Sum

$4,553,149.98$4,498,914.79 $4,619,880.15

$4,498,914.79

Contract Item Totals

$4,553,149.98 4,619,880.15Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,153.700 UNIT 60.00000 69,222.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

11.000 CY 46.00000 506.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

11.000 CY 46.00000 506.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

11.290 CY 57.00000 643.53

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

2,268.800 CY 26.00000 58,988.80

0060 2123-7450020

SHOULDER FINISHING, EARTH

7.630 STA 460.00000 3,509.80

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,300.00000 8,300.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

1.000 EACH 1,000.00000 1,000.00

0090 2510-6745850

REMOVAL OF PAVEMENT

280.100 SY 9.00000 2,520.90

0100 2511-6745900

REMOVAL OF SIDEWALK

4,186.400 SY 7.00000 29,304.80

0110 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

4,382.000 SY 48.00000 210,336.00

0120 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

888.900 SY 63.00000 56,000.70

0130 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

366.600 SY 79.00000 28,961.40

0140 2511-7528101

DETECTABLE WARNINGS

650.000 SF 53.00000 34,450.00

0150 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

859.700 LF 37.00000 31,808.90
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(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

973.300 SY 63.00000 61,317.90

0170 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

817.700 SY 79.00000 64,598.30

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,397.200 SY 13.00000 31,163.60

0190 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

19.100 CY 1,100.00000 21,010.00

0200 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 350.00000 700.00

0210 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

19.000 LF 21.00000 399.00

0220 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 290.00000 580.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,400.00000 9,400.00

0240 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

169.970 STA 130.00000 22,096.10

0250 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

169.970 STA 120.00000 20,396.40

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 10,900.00000 10,900.00

0270 2528-8445113

FLAGGERS

25.000 EACH 575.00000 14,375.00

0280 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00

0290 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to details in the U Sheets.

40.000 EACH 480.00000 19,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0300 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 17,700.00000 17,700.00

0310 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

1.000 EACH 3,200.00000 3,200.00

0320 2599-9999005

('EACH' ITEM) FURNISH AND INSTALL SOLAR
POWERED STOP SIGN BEACON

2.000 EACH 4,000.00000 8,000.00

0330 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 1,200.00000 1,200.00

0340 2599-9999017

('STATIONS' ITEM) BLADE AND SHAPE

75.910 STA 400.00000 30,364.00

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.210 ACRE 4,000.00000 8,840.00

0360 2601-2639010

SODDING

875.100 SQ 78.00000 68,257.80
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.210 ACRE 460.00000 1,016.60

0380 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

525.070 MGAL 75.00000 39,380.25

0390 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

9,280.000 LF 3.50000 32,480.00

0410 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

9,280.000 LF 0.23000 2,134.40

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - NHSN-018-9(119)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$1,204,268.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0440 2101-0850002

CLEARING AND GRUBBING

22.000 UNIT 68.00000 1,496.00

0450 2102-2713090

EXCAVATION, CLASS 13, WASTE

13.840 CY 57.00000 788.88

0460 2105-8425005

TOPSOIL, FURNISH AND SPREAD

300.400 CY 28.00000 8,411.20

0470 2123-7450020

SHOULDER FINISHING, EARTH

4.060 STA 460.00000 1,867.60

0480 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,500.00000 1,500.00

0490 2430-0000100

MODULAR BLOCK RETAINING WALL

243.700 SF 170.00000 41,429.00

0500 2510-6745850

REMOVAL OF PAVEMENT

150.000 SY 9.00000 1,350.00

0510 2511-6745900

REMOVAL OF SIDEWALK

2,353.400 SY 7.00000 16,473.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0520 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,264.800 SY 48.00000 108,710.40

0530 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

430.500 SY 63.00000 27,121.50

0540 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

120.900 SY 79.00000 9,551.10

0550 2511-7528101

DETECTABLE WARNINGS

324.000 SF 53.00000 17,172.00

0560 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

172.400 LF 32.00000 5,516.80

0570 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

406.200 LF 37.00000 15,029.40

0580 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

106.200 SY 63.00000 6,690.60

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

61.500 SY 79.00000 4,858.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

186.800 SY 13.00000 2,428.40

0610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

20.000 EACH 350.00000 7,000.00

0620 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

162.500 LF 21.00000 3,412.50

0630 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

20.000 EACH 350.00000 7,000.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,400.00000 9,400.00

0650 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

69.350 STA 130.00000 9,015.50

0660 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

69.350 STA 120.00000 8,322.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0680 2528-8445113

FLAGGERS

25.000 EACH 575.00000 14,375.00

0690 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

14.200 SY 210.00000 2,982.00

0700 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 190.00000 190.00

0710 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00

0720 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to details in the U Sheets.

20.000 EACH 440.00000 8,800.00

0730 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 10,000.00000 20,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0740 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 1,400.00000 2,800.00

0750 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00

0760 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 1,200.00000 1,200.00

0770 2599-9999017

('STATIONS' ITEM) BLADE AND SHAPE

15.170 STA 400.00000 6,068.00

0780 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.270 ACRE 4,000.00000 1,080.00

0790 2601-2639010

SODDING

115.870 SQ 78.00000 9,037.86

0800 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.270 ACRE 460.00000 124.20

Page 49 of 74

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-051-1(019)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

0810 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

69.520 MGAL 75.00000 5,214.00

0820 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00

0830 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,710.000 LF 3.50000 5,985.00

0840 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,710.000 LF 0.23000 393.30

0850 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0860 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$572,294.54Section Totals:
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0870 2101-0850002

CLEARING AND GRUBBING

99.800 UNIT 68.00000 6,786.40

0880 2102-2710090

EXCAVATION, CLASS 10, WASTE

900.000 CY 9.10000 8,190.00

0890 2105-8425005

TOPSOIL, FURNISH AND SPREAD

650.000 CY 28.00000 18,200.00

0900 2115-0100000

MODIFIED SUBBASE

650.000 CY 51.00000 33,150.00

0910 2123-7450020

SHOULDER FINISHING, EARTH

13.900 STA 460.00000 6,394.00

0920 2212-0475095

CLEANING AND PREPARATION OF BASE

0.520 MILE 1,450.00000 754.00

0930 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,703.900 SY 75.00000 202,792.50

0940 2212-5070330

PATCHES BY COUNT (REPAIR)

33.000 EACH 185.00000 6,105.00

Page 51 of 74

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

0950 2214-5145150

PAVEMENT SCARIFICATION

12,066.400 SY 2.90000 34,992.56

0960 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

251.800 SY 80.00000 20,144.00

0970 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

367.700 SY 99.00000 36,402.30

0980 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

104.768 TON 94.00000 9,848.19

0990 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

698.450 TON 79.00000 55,177.55

0995 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

22.761 TON 150.00000 3,414.15
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1000 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,414.188 TON 78.00000 110,306.66

1020 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

86.213 TON 750.00000 64,659.75

1030 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

55.876 TON 780.00000 43,583.28

1040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00

1050 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,120.000 EACH 1.00000 1,120.00

1060 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,120.000 EACH 1.00000 1,120.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

954.000 SY 20.00000 19,080.00

1080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

100.000 TON 24.00000 2,400.00

1090 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,932.000 EACH 1.00000 2,932.00

1100 2402-0425031

GRANULAR BACKFILL

1,120.000 TON 21.00000 23,520.00

1110 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 9,500.00000 9,500.00

1120 2435-0250500

INTAKE, SW-505

2.000 EACH 7,800.00000 15,600.00

1130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 2,400.00000 14,400.00
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Item Description
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(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1140 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

160.000 LF 28.00000 4,480.00

1150 2502-8213106

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 6 IN.

260.000 LF 32.00000 8,320.00

1160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

8.000 LF 12.00000 96.00

1170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

118.500 LF 17.00000 2,014.50

1180 2506-4984000

FLOWABLE MORTAR

100.000 CY 260.00000 26,000.00

1190 2510-6745850

REMOVAL OF PAVEMENT

2,700.000 SY 9.00000 24,300.00

1200 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

933.000 LF 37.00000 34,521.00

1220 2520-3350010

FIELD LABORATORY

1.000 EACH 5,500.00000 5,500.00

1230 2523-0000200

ELECTRICAL CIRCUITS

290.000 LF 40.00000 11,600.00

1240 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

19.000 EACH 350.00000 6,650.00

1250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

90.000 LF 21.00000 1,890.00

1260 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

19.000 EACH 290.00000 5,510.00

1270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,400.00000 9,400.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

98.700 STA 190.00000 18,753.00

1290 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

61.220 STA 190.00000 11,631.80

1300 2527-9263180

PAVEMENT MARKINGS REMOVED

20.560 STA 170.00000 3,495.20

1310 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

61.220 STA 160.00000 9,795.20

1320 2528-2518000

SAFETY CLOSURE

18.000 EACH 170.00000 3,060.00

1330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

262.500 LF 35.00000 9,187.50

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 13,300.00000 13,300.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1350 2528-8445113

FLAGGERS

90.000 EACH 575.00000 51,750.00

1360 2528-8445115

PILOT CARS

40.000 EACH 865.00000 34,600.00

1370 2529-2242304

CD JOINT ASSEMBLY

55.000 EACH 1,400.00000 77,000.00

1380 2529-2242320

CT JOINT

7.000 EACH 1,200.00000 8,400.00

1410 2529-8174010

SUBBASE (PATCHES)

86.700 SY 8.50000 736.95

1420 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

8,941.870 SY 7.90000 70,640.77

1430 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1440 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.504 MILE 17,600.00000 8,870.40

1450 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

1,176.000 LB 1.00000 1,176.00

1460 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

20.000 LF 130.00000 2,600.00

1470 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

81.000 LF 120.00000 9,720.00

1480 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

760.000 LF 120.00000 91,200.00

1490 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

2,271.000 LF 90.00000 204,390.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1500 2554-0134008

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

20.000 LF 500.00000 10,000.00

1510 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

90.000 LF 710.00000 63,900.00

1520 2554-0205000

WATER SERVICE STUB, TRENCHLESS,
COPPER, 3/4 IN.

1,017.000 LF 54.00000 54,918.00

1530 2554-0205107

WATER SERVICE STUB, COPPER, 3/4 IN.

298.000 LF 93.00000 27,714.00

1540 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

10.000 LF 95.00000 950.00

1550 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

15.000 LF 110.00000 1,650.00

1560 2554-0205300

WATER SERVICE CORPORATION, SADDLE
TYPE, COPPER, 2 IN.

1.000 EACH 2,700.00000 2,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1570 2554-0205300

WATER SERVICE CORPORATION, SADDLE
TYPE, COPPER, 3/4 IN.

28.000 EACH 1,900.00000 53,200.00

1580 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

6.000 EACH 1,700.00000 10,200.00

1590 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

1.000 EACH 1,700.00000 1,700.00

1600 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

34.000 EACH 1,700.00000 57,800.00

1610 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

1.000 EACH 2,000.00000 2,000.00

1620 2554-0205720

WATER SERVICE CURB STOP AND BOX,
COPPER, 2 IN.

1.000 EACH 2,400.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1630 2554-0207006

VALVE, GATE, DIP, 6 IN.

8.000 EACH 2,600.00000 20,800.00

1640 2554-0207008

VALVE, GATE, DIP, 8 IN.

14.000 EACH 3,400.00000 47,600.00

1650 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

8.000 EACH 10,200.00000 81,600.00

1660 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 1,400.00000 2,800.00

1670 2554-0212020

VALVE BOX EXTENSION

5.000 EACH 960.00000 4,800.00

1680 2599-9999005

('EACH' ITEM) FIRE HYDRANT AND VALVE BOX
REMOVAL, SPECIAL

1.000 EACH 1,400.00000 1,400.00

1690 2599-9999005

('EACH' ITEM) NITRILE GASKET

2.000 EACH 520.00000 1,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1700 2599-9999005

('EACH' ITEM) WATER MAIN, CONNECTION TO
EXISTING MAIN

8.000 EACH 1,400.00000 11,200.00

1710 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 400.00000 400.00

1720 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 58.00000 58.00

1730 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 58.00000 58.00

1740 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

235.000 LF 17.00000 3,995.00

1750 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

30.000 EACH 29.00000 870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - NHSN-018-9(124)--2R-03SECTION: Cat Alt Set: Cat Alt Member:

1760 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

30.000 EACH 29.00000 870.00

1770 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

1.000 EACH 170.00000 170.00

1780 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 58.00000 58.00

1790 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 58.00000 58.00

$2,218,569.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1800 2102-2713090

EXCAVATION, CLASS 13, WASTE

19.200 CY 57.00000 1,094.40

1810 2115-0100000

MODIFIED SUBBASE

7.620 CY 51.00000 388.62

1820 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.500 STA 460.00000 2,070.00

1830 2212-0475095

CLEANING AND PREPARATION OF BASE

0.365 MILE 5,000.00000 1,825.00

1840 2212-5070310

PATCHES, FULL-DEPTH REPAIR

193.300 SY 100.00000 19,330.00

1850 2212-5070330

PATCHES BY COUNT (REPAIR)

5.000 EACH 150.00000 750.00

1860 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

230.500 SY 34.00000 7,837.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1870 2214-5145150

PAVEMENT SCARIFICATION

10,724.700 SY 2.90000 31,101.63

1880 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

93.112 TON 90.00000 8,380.08

1890 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

620.748 TON 82.00000 50,901.34

1900 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,241.496 TON 76.00000 94,353.70

1910 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

74.490 TON 750.00000 55,867.50

1920 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

49.660 TON 780.00000 38,734.80
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1930 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00

1940 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

978.000 EACH 1.00000 978.00

1950 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

978.000 EACH 1.00000 978.00

1960 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,574.000 EACH 1.00000 2,574.00

1970 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

1.000 EACH 830.00000 830.00

1980 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

1990 2435-0140204

MANHOLE, STORM SEWER, SW-402, TOP ONLY

1.000 EACH 4,100.00000 4,100.00

2000 2435-0250700

INTAKE, SW-507

1.000 EACH 7,600.00000 7,600.00

2010 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 2,300.00000 16,100.00

2020 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,300.00000 2,300.00

2030 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,600.00000 1,600.00

2040 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

30.000 LF 110.00000 3,300.00

2050 2510-6745850

REMOVAL OF PAVEMENT

70.200 SY 9.00000 631.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2060 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

88.900 LF 37.00000 3,289.30

2070 2523-0000100

LIGHTING POLES

1.000 EACH 19,600.00000 19,600.00

2080 2523-0000200

ELECTRICAL CIRCUITS

52.200 LF 40.00000 2,088.00

2090 2523-0000310

HANDHOLES AND JUNCTION BOXES

2.000 EACH 2,300.00000 4,600.00

2100 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 1,000.00000 1,000.00

2110 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 21.00000 336.00

2120 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 350.00000 700.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2130 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

18.500 SF 29.00000 536.50

2140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,400.00000 9,400.00

2150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.320 STA 190.00000 10,130.80

2160 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

56.540 STA 190.00000 10,742.60

2170 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

6.000 EACH 350.00000 2,100.00

2180 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

56.540 STA 160.00000 9,046.40

2190 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 250.00000 1,500.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2200 2528-2518000

SAFETY CLOSURE

6.000 EACH 170.00000 1,020.00

2210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00

2220 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00

2230 2528-8445115

PILOT CARS

40.000 EACH 865.00000 34,600.00

2240 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 1,400.00000 5,600.00

2250 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00

2260 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 980.00000 2,940.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2270 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00

2280 2599-9999005

('EACH' ITEM) FURNISH AND INSTALL SOLAR
POWERED STOP SIGN BEACON

1.000 EACH 2,300.00000 2,300.00

2290 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

4.000 EACH 400.00000 1,600.00

2300 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 58.00000 232.00

2310 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 58.00000 232.00

2320 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

42.000 LF 17.00000 714.00
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Unit Price Ext Amount Unit Price
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(4) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STPN-051-1(021)--2J-03SECTION: Cat Alt Set: Cat Alt Member:

2330 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

6.000 EACH 29.00000 174.00

2340 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 29.00000 174.00

2350 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

3.000 EACH 170.00000 510.00

2360 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 58.00000 174.00

2370 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 58.00000 174.00

$705,039.47Section Totals:

( ) indicates item is bid as Lump Sum

$4,700,171.85

$4,700,171.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

Page 74 of 74

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2023

03-0189-124 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-038-4(040)--2J-28 PCC SIDEWALK/TRAIL

DELAWARE

Route: IOWA 38

In the City of Hopkinton

Prj Awd Amt: $674,827.70

Project: WorkType:

County:

Location:

STPN-038-4(042)--2J-28 PCC SIDEWALK/TRAIL

DELAWARE

Route: IOWA 38

In the City of Delhi (ADA - District 6)

Prj Awd Amt: $557,880.44

Project: WorkType:

County:

Location:

STP-038-4(044)--2C-28 HMA RESURFACING

DELAWARE

Route: IOWA 38

S of Hopkinton to N of Hopkinton

Prj Awd Amt: $706,069.19

Project: WorkType:

County:

STP-038-4(045)--2C-28 HMA RESURFACING

DELAWARE Prj Awd Amt: $350,460.28
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Start Date: 05/06/24 120 Working Days

28-0384-044
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DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.
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County:

Location:

DELAWARE

Route: IOWA 38

In Delhi, from the ECL to the NCL

Prj Awd Amt: $350,460.28
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $2,289,237.61 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $2,368,973.13 103.48%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $2,399,949.10 104.84%

4 PI045 PIRC-TOBIN CONSTRUCTION, INC. $2,631,967.45 114.97%
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28-0384-044
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Contract Period:

DBE Goal: 2.0%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

728.000 UNIT 29.87000 21,745.36 20.00000 14,560.00 34.00000 24,752.00

0020 2102-0425070

SPECIAL BACKFILL

10.300 TON 40.00000 412.00 45.85000 472.26 19.00000 195.70

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,100.000 CY 25.00000 27,500.00 42.50000 46,750.00 18.00000 19,800.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

300.000 CY 25.00000 7,500.00 41.00000 12,300.00 18.00000 5,400.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,930.000 CY 25.00000 48,250.00 37.50000 72,375.00 37.00000 71,410.00

0060 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

33.300 SY 65.77000 2,190.14 10.00000 333.00 71.00000 2,364.30

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

12.000 TON 40.00000 480.00 29.50000 354.00 26.00000 312.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

28.000 LF 375.80000 10,522.40 300.00000 8,400.00 340.00000 9,520.00

0090 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

36.000 LF 40.00000 1,440.00 31.50000 1,134.00 21.00000 756.00

0100 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,500.00000 1,500.00 700.00000 700.00 700.00000 700.00

0110 2511-6745900

REMOVAL OF SIDEWALK

2,020.000 SY 17.00000 34,340.00 17.25000 34,845.00 9.30000 18,786.00

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,327.800 SY 50.00000 116,390.00 52.75000 122,791.45 55.00000 128,029.00

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

304.400 SY 68.00000 20,699.20 124.75000 37,973.90 78.00000 23,743.20

0140 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

65.900 SY 82.00000 5,403.80 84.50000 5,568.55 87.00000 5,733.30
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

362.000 SF 45.00000 16,290.00 48.00000 17,376.00 47.00000 17,014.00

0160 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

337.800 LF 45.00000 15,201.00 74.50000 25,166.10 34.00000 11,485.20

0170 2514-0000200

REMOVAL OF CURB

3.400 STA 950.00000 3,230.00 5,550.00000 18,870.00 550.00000 1,870.00

0180 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

426.400 SY 57.00000 24,304.80 67.75000 28,888.60 52.00000 22,172.80

0190 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

231.600 SY 82.00000 18,991.20 69.25000 16,038.30 88.00000 20,380.80

0200 2515-6745600

REMOVAL OF PAVED DRIVEWAY

574.100 SY 17.00000 9,759.70 26.50000 15,213.65 12.00000 6,889.20

0210 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

14.500 CY 1,500.00000 21,750.00 1,150.00000 16,675.00 1,200.00000 17,400.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,708.40000 14,708.40 15,750.00000 15,750.00 13,900.00000 13,900.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 6,643.50000 6,643.50 7,100.00000 7,100.00 7,200.00000 7,200.00

0240 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0250 2533-4980005

MOBILIZATION

(1) LS 153,033.38000 153,033.38 22,000.00000 22,000.00 52,300.00000 52,300.00

0260 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to detail in the B-Sheets.

1.000 EACH 150.00000 150.00 176.50000 176.50 470.00000 470.00

0270 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 3,500.00000 7,000.00 4,700.00000 9,400.00 7,500.00000 15,000.00

0280 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00 1,600.00000 3,200.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999003

('CUBIC YARDS' ITEM) COMBINED CONCRETE
STAIRS WITH RETAINING WALL

4.500 CY 1,750.00000 7,875.00 2,585.00000 11,632.50 1,700.00000 7,650.00

0300 2599-9999005

('EACH' ITEM) REMOVE AND RECONSTRUCT
FLAGPOLE STAND

8.000 EACH 75.00000 600.00 73.75000 590.00 770.00000 6,160.00

0310 2599-9999009

('LINEAR FEET' ITEM) GALVANIZED STEEL
SAFETY RAILING 9080.103

71.000 LF 301.57000 21,411.47 335.00000 23,785.00 300.00000 21,300.00

0320 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.200 ACRE 3,605.00000 15,141.00 6,700.00000 28,140.00 3,900.00000 16,380.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.100 ACRE 1,545.00000 3,244.50 1,585.00000 3,328.50 1,700.00000 3,570.00

0340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.100 ACRE 412.00000 865.20 3,000.00000 6,300.00 440.00000 924.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

5,315.000 LF 3.35000 17,805.25 3.25000 17,273.75 3.60000 19,134.00

0360 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

5,315.000 LF 0.21000 1,116.15 0.35000 1,860.25 0.22000 1,169.30

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

85.000 LF 15.45000 1,313.25 34.50000 2,932.50 17.00000 1,445.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

14.000 EACH 25.75000 360.50 12.00000 168.00 28.00000 392.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

14.000 EACH 25.75000 360.50 12.00000 168.00 28.00000 392.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$592,599.80$674,827.70 $662,889.81Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0420 2101-0850002

CLEARING AND GRUBBING

602.200 UNIT 27.81000 16,747.18 12.50000 7,527.50 36.00000 21,679.20

0430 2102-0425070

SPECIAL BACKFILL

171.500 TON 35.00000 6,002.50 33.85000 5,805.28 19.00000 3,258.50

0440 2102-2710090

EXCAVATION, CLASS 10, WASTE

500.000 CY 25.00000 12,500.00 42.50000 21,250.00 18.00000 9,000.00

0450 2102-2713090

EXCAVATION, CLASS 13, WASTE

435.000 CY 25.00000 10,875.00 51.00000 22,185.00 18.00000 7,830.00

0460 2105-8425005

TOPSOIL, FURNISH AND SPREAD

850.000 CY 25.00000 21,250.00 37.50000 31,875.00 37.00000 31,450.00

0470 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 250.00000 250.00 215.00000 215.00 180.00000 180.00

0480 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

74.500 SY 82.00000 6,109.00 103.25000 7,692.13 97.00000 7,226.50
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0490 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

24.300 SY 65.77000 1,598.21 80.00000 1,944.00 71.00000 1,725.30

0500 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

150.000 TON 35.00000 5,250.00 29.50000 4,425.00 19.00000 2,850.00

0510 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

29.500 LF 372.51000 10,989.05 345.00000 10,177.50 340.00000 10,030.00

0520 2435-0250700

INTAKE, SW-507

1.000 EACH 4,700.00000 4,700.00 6,850.00000 6,850.00 7,000.00000 7,000.00

0530 2435-0600120

INTAKE ADJUSTMENT, MAJOR

2.000 EACH 2,000.00000 4,000.00 2,525.00000 5,050.00 1,800.00000 3,600.00

0540 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,000.00000 1,000.00 1,275.00000 1,275.00 1,200.00000 1,200.00

0550 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

18.000 LF 100.00000 1,800.00 106.80000 1,922.40 160.00000 2,880.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0560 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

9.000 LF 40.00000 360.00 49.25000 443.25 21.00000 189.00

0570 2510-6745850

REMOVAL OF PAVEMENT

81.300 SY 17.00000 1,382.10 24.00000 1,951.20 19.00000 1,544.70

0580 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 2,000.00000 2,000.00 700.00000 700.00 930.00000 930.00

0590 2511-6745900

REMOVAL OF SIDEWALK

1,481.600 SY 17.00000 25,187.20 23.50000 34,817.60 12.00000 17,779.20

0600 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

905.700 SY 50.00000 45,285.00 58.50000 52,983.45 55.00000 49,813.50

0610 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

690.300 SY 68.00000 46,940.40 78.50000 54,188.55 77.00000 53,153.10

0620 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

150.000 SY 82.00000 12,300.00 98.85000 14,827.50 88.00000 13,200.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0630 2511-7528101

DETECTABLE WARNINGS

200.000 SF 45.00000 9,000.00 48.00000 9,600.00 47.00000 9,400.00

0640 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

586.000 LF 50.00000 29,300.00 60.00000 35,160.00 39.00000 22,854.00

0650 2514-0000200

REMOVAL OF CURB

6.000 STA 950.00000 5,700.00 2,785.00000 16,710.00 550.00000 3,300.00

0660 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

575.900 SY 68.00000 39,161.20 60.85000 35,043.52 67.00000 38,585.30

0670 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

522.700 SY 82.00000 42,861.40 63.00000 32,930.10 76.00000 39,725.20

0680 2515-6745600

REMOVAL OF PAVED DRIVEWAY

739.000 SY 17.00000 12,563.00 24.50000 18,105.50 12.00000 8,868.00

0690 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

45.800 CY 1,300.00000 59,540.00 1,150.00000 52,670.00 1,700.00000 77,860.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0700 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 360.50000 1,442.00 400.00000 1,600.00 390.00000 1,560.00

0710 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,081.00000 13,081.00 15,750.00000 15,750.00 13,900.00000 13,900.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 6,643.50000 6,643.50 7,000.00000 7,000.00 7,200.00000 7,200.00

0730 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0740 2533-4980005

MOBILIZATION

(1) LS 40,511.80000 40,511.80 26,000.00000 26,000.00 56,200.00000 56,200.00

0750 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

220.000 LF 93.00000 20,460.00 71.75000 15,785.00 95.00000 20,900.00

0760 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to detail on Sheet B.2.

11.000 EACH 150.00000 1,650.00 176.50000 1,941.50 460.00000 5,060.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0770 2599-9999003

('CUBIC YARDS' ITEM) COMBINED CONCRETE
STAIRS WITH RETAINING WALL

4.000 CY 1,650.00000 6,600.00 2,900.00000 11,600.00 1,500.00000 6,000.00

0780 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 3,605.00000 7,210.00 7,500.00000 15,000.00 3,900.00000 7,800.00

0790 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,545.00000 1,545.00 1,625.00000 1,625.00 1,700.00000 1,700.00

0800 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 412.00000 412.00 3,100.00000 3,100.00 440.00000 440.00

0810 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,480.000 LF 3.35000 8,308.00 3.15000 7,812.00 3.60000 8,928.00

0820 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,480.000 LF 0.21000 520.80 0.35000 868.00 0.22000 545.60
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0830 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

80.000 LF 15.45000 1,236.00 35.00000 2,800.00 17.00000 1,360.00

0840 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 25.75000 283.25 11.00000 121.00 28.00000 308.00

0850 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 2.35000 25.85 11.00000 121.00 28.00000 308.00

0860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0870 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$592,621.10$557,880.44 $612,747.98Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

0880 2102-2625000

EMBANKMENT-IN-PLACE

175.000 CY 35.00000 6,125.00 235.00000 41,125.00 35.00000 6,125.00

0890 2121-7425020

GRANULAR SHOULDERS, TYPE B

323.500 TON 35.00000 11,322.50 43.25000 13,991.38 26.00000 8,411.00

0900 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

647.000 SY 67.27000 43,523.69 69.00000 44,643.00 73.00000 47,231.00

0910 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.900 STA 275.00000 1,347.50 1,335.00000 6,541.50 450.00000 2,205.00

0920 2212-0475095

CLEANING AND PREPARATION OF BASE

1.200 MILE 3,785.25000 4,542.30 3,900.00000 4,680.00 4,100.00000 4,920.00

0930 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

6.000 TON 360.50000 2,163.00 375.00000 2,250.00 390.00000 2,340.00

0940 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

671.900 CY 22.26000 14,956.49 29.25000 19,653.08 29.00000 19,485.10
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

0950 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

665.700 TON 77.25000 51,425.33 80.00000 53,256.00 83.00000 55,253.10

0960 2214-5145150

PAVEMENT SCARIFICATION

17,417.000 SY 2.87000 49,986.79 1.90000 33,092.30 2.30000 40,059.10

0970 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

73.800 STA 275.00000 20,295.00 110.00000 8,118.00 140.00000 10,332.00

0980 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

2,421.000 TON 64.59000 156,372.39 67.00000 162,207.00 70.00000 169,470.00

0990 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

185.000 TON 581.95000 107,660.75 630.00000 116,550.00 630.00000 116,550.00

1000 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,575.00000 2,575.00 2,700.00000 2,700.00 2,800.00000 2,800.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1010 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,543.000 EACH 1.00000 1,543.00 1.00000 1,543.00 1.00000 1,543.00

1020 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,543.000 EACH 1.00000 1,543.00 1.00000 1,543.00 1.00000 1,543.00

1030 2315-8275055

SURFACING, DRIVEWAY

70.000 TON 40.00000 2,800.00 27.50000 1,925.00 19.00000 1,330.00

1040 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,658.000 EACH 1.00000 6,658.00 1.00000 6,658.00 1.00000 6,658.00

1050 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 18.54000 4,171.50 22.00000 4,950.00 7.70000 1,732.50

1060 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 22.66000 2,266.00 24.00000 2,400.00 24.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1070 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,472.00000 7,416.00 2,600.00000 7,800.00 2,700.00000 8,100.00

1080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,596.50000 1,596.50 1,650.00000 1,650.00 1,700.00000 1,700.00

1090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 257.50000 1,030.00 270.00000 1,080.00 280.00000 1,120.00

1100 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,781.00000 8,343.00 2,850.00000 8,550.00 3,000.00000 9,000.00

1110 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,549.25000 2,549.25 2,650.00000 2,650.00 2,800.00000 2,800.00

1120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

324.000 STA 56.65000 18,354.60 58.00000 18,792.00 61.00000 19,764.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1130 2527-9263180

PAVEMENT MARKINGS REMOVED

1.440 STA 2,575.00000 3,708.00 2,650.00000 3,816.00 2,800.00000 4,032.00

1140 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

169.000 STA 82.40000 13,925.60 87.00000 14,703.00 89.00000 15,041.00

1150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,090.00000 3,090.00 3,200.00000 3,200.00 3,300.00000 3,300.00

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 6,643.50000 6,643.50 6,800.00000 6,800.00 7,200.00000 7,200.00

1170 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

1180 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00 865.00000 17,300.00 865.00000 17,300.00

1190 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 150.00000 1,350.00 190.00000 1,710.00 1,200.00000 10,800.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1200 2529-2242320

CT JOINT

8.000 EACH 205.00000 1,640.00 275.00000 2,200.00 1,300.00000 10,400.00

1210 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

5.600 SY 175.00000 980.00 300.00000 1,680.00 190.00000 1,064.00

1220 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

322.200 SY 160.00000 51,552.00 62.50000 20,137.50 190.00000 61,218.00

1230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 250.00000 500.00 4,835.00000 9,670.00 220.00000 440.00

1240 2533-4980005

MOBILIZATION

(1) LS 46,350.00000 46,350.00 59,000.00000 59,000.00 89,500.00000 89,500.00

1250 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,287.50000 1,287.50 1,350.00000 1,350.00 3,300.00000 3,300.00

1260 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

740.000 LF 4.12000 3,048.80 5.70000 4,218.00 4.50000 3,330.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

900.000 LF 0.52000 468.00 1.10000 990.00 0.56000 504.00

1280 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

160.000 LF 4.12000 659.20 6.65000 1,064.00 4.50000 720.00

$794,020.80$706,069.19 $739,186.76Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STP-038-4(045)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1290 2121-7425020

GRANULAR SHOULDERS, TYPE B

103.300 TON 35.00000 3,615.50 43.25000 4,467.73 29.00000 2,995.70

1300 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 3,785.25000 3,406.73 3,900.00000 3,510.00 4,100.00000 3,690.00

1310 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

12.000 TON 360.50000 4,326.00 375.00000 4,500.00 390.00000 4,680.00

1320 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

163.900 CY 22.35000 3,663.17 88.00000 14,423.20 72.00000 11,800.80

1330 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

213.900 TON 75.81000 16,215.76 79.00000 16,898.10 82.00000 17,539.80

1340 2214-5145150

PAVEMENT SCARIFICATION

14,073.000 SY 2.93000 41,233.89 2.35000 33,071.55 2.70000 37,997.10

1350 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

29.500 STA 275.00000 8,112.50 110.00000 3,245.00 190.00000 5,605.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STP-038-4(045)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1360 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,756.000 TON 64.59000 113,420.04 65.00000 114,140.00 70.00000 122,920.00

1370 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

118.300 TON 581.95000 68,844.69 610.00000 72,163.00 630.00000 74,529.00

1380 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,575.00000 2,575.00 2,650.00000 2,650.00 2,800.00000 2,800.00

1390 2315-8275055

SURFACING, DRIVEWAY

20.000 TON 35.00000 700.00 27.50000 550.00 19.00000 380.00

1400 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,560.000 EACH 1.00000 4,560.00 1.00000 4,560.00 1.00000 4,560.00

1410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

120.000 STA 56.65000 6,798.00 58.00000 6,960.00 61.00000 7,320.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - STP-038-4(045)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1420 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

60.000 STA 82.40000 4,944.00 86.00000 5,160.00 89.00000 5,340.00

1430 2528-8445110

TRAFFIC CONTROL

(1) LS 3,090.00000 3,090.00 3,200.00000 3,200.00 3,300.00000 3,300.00

1440 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

1450 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

1460 2533-4980005

MOBILIZATION

(1) LS 44,805.00000 44,805.00 44,500.00000 44,500.00 95,100.00000 95,100.00

$420,707.40$350,460.28 $354,148.58Section Totals:

( ) indicates item is bid as Lump Sum

$2,368,973.13$2,289,237.61 $2,399,949.10

$2,289,237.61

Contract Item Totals

$2,368,973.13 2,399,949.10Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

728.000 UNIT 35.00000 25,480.00

0020 2102-0425070

SPECIAL BACKFILL

10.300 TON 100.00000 1,030.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,100.000 CY 28.00000 30,800.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

300.000 CY 40.00000 12,000.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,930.000 CY 50.00000 96,500.00

0060 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

33.300 SY 90.00000 2,997.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

12.000 TON 60.00000 720.00
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Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

28.000 LF 250.00000 7,000.00

0090 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

36.000 LF 35.00000 1,260.00

0100 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 550.00000 550.00

0110 2511-6745900

REMOVAL OF SIDEWALK

2,020.000 SY 15.00000 30,300.00

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,327.800 SY 55.00000 128,029.00

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

304.400 SY 85.00000 25,874.00

0140 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

65.900 SY 93.50000 6,161.65
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Tabulation of Construction and Material Bids

December 19, 2023

28-0384-044 Primary County: DELAWARE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

362.000 SF 45.00000 16,290.00

0160 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

337.800 LF 40.00000 13,512.00

0170 2514-0000200

REMOVAL OF CURB

3.400 STA 5,000.00000 17,000.00

0180 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

426.400 SY 72.50000 30,914.00

0190 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

231.600 SY 95.00000 22,002.00

0200 2515-6745600

REMOVAL OF PAVED DRIVEWAY

574.100 SY 25.00000 14,352.50

0210 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

14.500 CY 1,000.00000 14,500.00
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02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,500.00000 16,500.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0240 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00

0250 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0260 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to detail in the B-Sheets.

1.000 EACH 650.00000 650.00

0270 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 5,000.00000 10,000.00

0280 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

2.000 EACH 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999003

('CUBIC YARDS' ITEM) COMBINED CONCRETE
STAIRS WITH RETAINING WALL

4.500 CY 1,350.00000 6,075.00

0300 2599-9999005

('EACH' ITEM) REMOVE AND RECONSTRUCT
FLAGPOLE STAND

8.000 EACH 750.00000 6,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) GALVANIZED STEEL
SAFETY RAILING 9080.103

71.000 LF 300.00000 21,300.00

0320 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.200 ACRE 3,850.00000 16,170.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.100 ACRE 1,650.00000 3,465.00

0340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.100 ACRE 450.00000 945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

5,315.000 LF 3.50000 18,602.50

0360 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

5,315.000 LF 0.20000 1,063.00

0370 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

85.000 LF 16.00000 1,360.00

0380 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

14.000 EACH 25.00000 350.00

0390 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

14.000 EACH 25.00000 350.00

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS - STPN-038-4(040)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$675,402.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0420 2101-0850002

CLEARING AND GRUBBING

602.200 UNIT 35.00000 21,077.00

0430 2102-0425070

SPECIAL BACKFILL

171.500 TON 60.00000 10,290.00

0440 2102-2710090

EXCAVATION, CLASS 10, WASTE

500.000 CY 30.00000 15,000.00

0450 2102-2713090

EXCAVATION, CLASS 13, WASTE

435.000 CY 42.50000 18,487.50

0460 2105-8425005

TOPSOIL, FURNISH AND SPREAD

850.000 CY 55.00000 46,750.00

0470 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 500.00000 500.00

0480 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

74.500 SY 85.00000 6,332.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0490 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

24.300 SY 90.00000 2,187.00

0500 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

150.000 TON 45.00000 6,750.00

0510 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

29.500 LF 250.00000 7,375.00

0520 2435-0250700

INTAKE, SW-507

1.000 EACH 7,500.00000 7,500.00

0530 2435-0600120

INTAKE ADJUSTMENT, MAJOR

2.000 EACH 3,000.00000 6,000.00

0540 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 750.00000 750.00

0550 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

18.000 LF 100.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0560 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

9.000 LF 75.00000 675.00

0570 2510-6745850

REMOVAL OF PAVEMENT

81.300 SY 40.00000 3,252.00

0580 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 500.00000 500.00

0590 2511-6745900

REMOVAL OF SIDEWALK

1,481.600 SY 20.00000 29,632.00

0600 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

905.700 SY 60.00000 54,342.00

0610 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

690.300 SY 78.50000 54,188.55

0620 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

150.000 SY 95.00000 14,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0630 2511-7528101

DETECTABLE WARNINGS

200.000 SF 45.00000 9,000.00

0640 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

586.000 LF 45.00000 26,370.00

0650 2514-0000200

REMOVAL OF CURB

6.000 STA 3,250.00000 19,500.00

0660 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

575.900 SY 72.50000 41,752.75

0670 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

522.700 SY 90.00000 47,043.00

0680 2515-6745600

REMOVAL OF PAVED DRIVEWAY

739.000 SY 25.00000 18,475.00

0690 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

45.800 CY 1,000.00000 45,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0700 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 400.00000 1,600.00

0710 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0730 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00

0740 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0750 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

220.000 LF 70.00000 15,400.00

0760 2554-0205650

WATER SERVICE CURB STOP, COVER ONLY
Refer to detail on Sheet B.2.

11.000 EACH 650.00000 7,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0770 2599-9999003

('CUBIC YARDS' ITEM) COMBINED CONCRETE
STAIRS WITH RETAINING WALL

4.000 CY 1,500.00000 6,000.00

0780 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 3,850.00000 7,700.00

0790 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,650.00000 1,650.00

0800 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 450.00000 450.00

0810 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,480.000 LF 3.50000 8,680.00

0820 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,480.000 LF 0.20000 496.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS - STPN-038-4(042)--2J-28SECTION: Cat Alt Set: Cat Alt Member:

0830 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

80.000 LF 16.00000 1,280.00

0840 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 25.00000 275.00

0850 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 25.00000 275.00

0860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0870 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$654,835.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

0880 2102-2625000

EMBANKMENT-IN-PLACE

175.000 CY 75.00000 13,125.00

0890 2121-7425020

GRANULAR SHOULDERS, TYPE B

323.500 TON 45.00000 14,557.50

0900 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

647.000 SY 70.00000 45,290.00

0910 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.900 STA 450.00000 2,205.00

0920 2212-0475095

CLEANING AND PREPARATION OF BASE

1.200 MILE 4,500.00000 5,400.00

0930 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

6.000 TON 400.00000 2,400.00

0940 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

671.900 CY 50.00000 33,595.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

0950 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

665.700 TON 80.00000 53,256.00

0960 2214-5145150

PAVEMENT SCARIFICATION

17,417.000 SY 3.00000 52,251.00

0970 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

73.800 STA 250.00000 18,450.00

0980 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

2,421.000 TON 66.50000 160,996.50

0990 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

185.000 TON 600.00000 111,000.00

1000 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1010 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,543.000 EACH 1.00000 1,543.00

1020 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,543.000 EACH 1.00000 1,543.00

1030 2315-8275055

SURFACING, DRIVEWAY

70.000 TON 40.00000 2,800.00

1040 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,658.000 EACH 1.00000 6,658.00

1050 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 15.00000 3,375.00

1060 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 25.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1070 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,500.00000 7,500.00

1080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,650.00000 1,650.00

1090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00

1100 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,000.00000 9,000.00

1110 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,800.00000 2,800.00

1120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

324.000 STA 50.00000 16,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1130 2527-9263180

PAVEMENT MARKINGS REMOVED

1.440 STA 1,200.00000 1,728.00

1140 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

169.000 STA 45.00000 7,605.00

1150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,000.00000 15,000.00

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00

1170 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

1180 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00

1190 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 150.00000 1,350.00

1200 2529-2242320

CT JOINT

8.000 EACH 25.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1210 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

5.600 SY 600.00000 3,360.00

1220 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

322.200 SY 90.00000 28,998.00

1230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 2,500.00000 5,000.00

1240 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

1250 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00

1260 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

740.000 LF 4.50000 3,330.00

1270 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

900.000 LF 0.50000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - STP-038-4(044)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1280 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

160.000 LF 5.00000 800.00

$826,316.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - STP-038-4(045)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1290 2121-7425020

GRANULAR SHOULDERS, TYPE B

103.300 TON 50.00000 5,165.00

1300 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 4,500.00000 4,050.00

1310 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

12.000 TON 400.00000 4,800.00

1320 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

163.900 CY 125.00000 20,487.50

1330 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

213.900 TON 80.00000 17,112.00

1340 2214-5145150

PAVEMENT SCARIFICATION

14,073.000 SY 3.00000 42,219.00

1350 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

29.500 STA 300.00000 8,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - STP-038-4(045)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1360 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,756.000 TON 65.00000 114,140.00

1370 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

118.300 TON 600.00000 70,980.00

1380 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00

1390 2315-8275055

SURFACING, DRIVEWAY

20.000 TON 40.00000 800.00

1400 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,560.000 EACH 1.00000 4,560.00

1410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

120.000 STA 75.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

0004 ROADWAY ITEMS - STP-038-4(045)--2C-28SECTION: Cat Alt Set: Cat Alt Member:

1420 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

60.000 STA 85.00000 5,100.00

1430 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00

1440 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00

1450 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00

1460 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

$475,413.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,631,967.45

$2,631,967.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-218-1(085)--3L-56 HMA PAVED SHOULDER - NEW

LEE

Route: U.S. 218

Approx 0.1 mi S of the Henry Co Line to N of the Big Creek Bridge

Prj Awd Amt: $2,712,019.83

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/24 85 Working Days

56-2181-085

December 19, 2023 10:00 A.M.

LEECall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $2,712,019.83 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MI800 MILLER, W.L. CO. $3,169,784.50 116.88%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/10/24 85 Working Days

56-2181-085

December 19, 2023 10:00 A.M.

LEECall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

11,067.940 TON 30.75000 340,339.16 39.45000 436,630.23

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

29,868.000 SY 37.00000 1,105,116.00 34.60000 1,033,432.80

0030 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

1,823.200 SY 71.50000 130,358.80 46.00000 83,867.20

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

473.700 SY 59.37000 28,123.57 56.00000 26,527.20

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

679.100 STA 22.00000 14,940.20 170.00000 115,447.00

0060 2125-2225050

RESHAPING DITCHES

18.200 STA 1,100.00000 20,020.00 525.00000 9,555.00

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,501.590 CY 8.25000 45,388.12 35.00000 192,555.65
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

874.130 SY 10.53000 9,204.59 12.50000 10,926.63

0090 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

72.290 TON 228.71000 16,533.45 275.00000 19,879.75

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

4.340 TON 842.50000 3,656.45 1,375.00000 5,967.50

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 29,500.00000 29,500.00 8,750.00000 8,750.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

251.500 CY 160.00000 40,240.00 110.00000 27,665.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

5.000 EACH 1,535.00000 7,675.00 3,500.00000 17,500.00

0140 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

3.000 EACH 2,820.00000 8,460.00 2,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

66.000 LF 105.00000 6,930.00 137.50000 9,075.00

0160 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

16.000 LF 415.00000 6,640.00 300.00000 4,800.00

0170 2417-0225018

APRONS, METAL, 18 IN. DIA.

12.000 EACH 490.00000 5,880.00 900.00000 10,800.00

0180 2417-0225024

APRONS, METAL, 24 IN. DIA.

6.000 EACH 610.00000 3,660.00 1,000.00000 6,000.00

0190 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 1,085.00000 2,170.00 2,000.00000 4,000.00

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

205.000 LF 50.00000 10,250.00 75.00000 15,375.00

0210 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

215.000 LF 58.00000 12,470.00 95.00000 20,425.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 490.00000 2,940.00 1,000.00000 6,000.00

0230 2502-6745952

REMOVAL OF SUBDRAIN

29,868.000 LF 5.50000 164,274.00 3.05000 91,097.40

0240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

39,488.000 LF 7.11000 280,759.68 11.71000 462,404.48

0250 2502-8221306

SUBDRAIN OUTLET, DR-306

160.000 EACH 400.00000 64,000.00 500.00000 80,000.00

0260 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,895.600 LF 2.00000 3,791.20 2.00000 3,791.20

0270 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,695.600 LF 20.00000 33,912.00 20.00000 33,912.00

0280 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2507-3250005

ENGINEERING FABRIC

158.000 SY 5.00000 790.00 10.00000 1,580.00

0300 2507-6800061

REVETMENT, CLASS E

54.000 TON 68.00000 3,672.00 75.00000 4,050.00

0310 2507-8029000

EROSION STONE

136.900 TON 39.00000 5,339.10 70.00000 9,583.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

936.790 STA 25.00000 23,419.75 25.00000 23,419.75

0330 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

18.000 EACH 325.00000 5,850.00 325.00000 5,850.00

0340 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

929.590 STA 35.00000 32,535.65 35.00000 32,535.65

0350 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

18.000 EACH 200.00000 3,600.00 200.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 31,000.00000 31,000.00 15,000.00000 15,000.00

0370 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00 575.00000 46,000.00

0380 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 186,075.00000 186,075.00

0390 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

679.140 STA 26.50000 17,997.21 26.50000 17,997.21

0400 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

737.400 GAL 0.25000 184.35 0.25000 184.35

0410 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 83,061.00000 83,061.00 25,000.00000 25,000.00

0420 2601-2634100

MULCHING

4.200 ACRE 800.00000 3,360.00 2,300.00000 9,660.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2636015

NATIVE GRASS SEEDING

2.000 ACRE 1,275.00000 2,550.00 2,750.00000 5,500.00

0440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 1,015.00000 2,030.00 1,900.00000 3,800.00

0450 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.200 ACRE 1,000.00000 200.00 100.00000 20.00

0460 2602-0000020

SILT FENCE

3,325.000 LF 1.85000 6,151.25 5.50000 18,287.50

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,325.000 LF 0.25000 831.25 1.00000 3,325.00

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

333.000 LF 1.85000 616.05 1.00000 333.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) MILLER, W.L. CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00

$2,712,019.83 $3,169,784.50Section Totals:

( ) indicates item is bid as Lump Sum

$3,169,784.50$2,712,019.83

$2,712,019.83

Contract Item Totals

$3,169,784.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2023

56-2181-085 Primary County: LEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-092-6(040)--3H-63 HMA RESURFACING WITH MILLING

MARION

Route: IOWA 92

E of Knoxville to 0.15 mi W of Co Rd T25

Prj Awd Amt: $6,643,595.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/11/24 160 Working Days

63-0926-040

December 19, 2023 10:00 A.M.

MARIONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $6,643,595.36 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NO081 NORRIS ASPHALT PAVING CO., LC $7,126,147.20 107.26%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $9,611,624.01 144.68%
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Contract ID:

Letting Date:

Start Date: 03/11/24 160 Working Days

63-0926-040

December 19, 2023 10:00 A.M.

MARIONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.700 ACRE 4,200.00000 49,140.00 6,600.00000 77,220.00 8,900.00000 104,130.00

0020 2101-0850002

CLEARING AND GRUBBING

195.300 UNIT 40.00000 7,812.00 40.00000 7,812.00 50.00000 9,765.00

0030 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 3,800.00000 3,800.00 9,000.00000 9,000.00 5,500.00000 5,500.00

0040 2102-0425070

SPECIAL BACKFILL

253.336 TON 36.00000 9,120.10 42.17000 10,683.18 45.00000 11,400.12

0050 2102-2625000

EMBANKMENT-IN-PLACE

665.100 CY 25.00000 16,627.50 30.00000 19,953.00 30.00000 19,953.00

0060 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,878.000 CY 17.00000 82,926.00 12.00000 58,536.00 12.00000 58,536.00

0070 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 50.00000 250.00 100.00000 500.00 100.00000 500.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

743.300 CY 35.00000 26,015.50 25.00000 18,582.50 30.00000 22,299.00

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,105.000 CY 8.00000 32,840.00 12.00000 49,260.00 12.00000 49,260.00

0100 2115-0100000

MODIFIED SUBBASE

2,837.600 CY 40.30000 114,355.28 60.00000 170,256.00 65.00000 184,444.00

0110 2121-7425020

GRANULAR SHOULDERS, TYPE B

190.500 TON 50.00000 9,525.00 100.50000 19,145.25 108.35000 20,640.68

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

12.400 SY 231.00000 2,864.40 231.00000 2,864.40 202.00000 2,504.80

0130 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

636.500 SY 85.00000 54,102.50 77.83000 49,538.80 67.32000 42,849.18

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

217.200 SY 110.00000 23,892.00 158.52000 34,430.54 76.05000 16,518.06
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

45.500 STA 650.00000 29,575.00 1,000.00000 45,500.00 550.00000 25,025.00

0160 2125-2225050

RESHAPING DITCHES

5.000 STA 1,600.00000 8,000.00 500.00000 2,500.00 1,500.00000 7,500.00

0170 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

10,914.300 TON 8.00000 87,314.40 7.00000 76,400.10 25.75000 281,043.23

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

8.570 MILE 500.00000 4,285.00 1,000.00000 8,570.00 750.00000 6,427.50

0190 2214-5145150

PAVEMENT SCARIFICATION

202,596.400 SY 1.25000 253,245.50 1.53000 309,972.49 3.64000 737,450.90

0200 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

1,886.400 SY 223.00000 420,667.20 223.00000 420,667.20 266.00000 501,782.40

0210 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

3,266.372 TON 62.10000 202,841.70 86.96000 284,043.71 87.03000 284,272.36
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17,610.344 TON 44.75000 788,062.89 49.42000 870,303.20 70.06000 1,233,780.70

0230 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

18,252.087 TON 47.75000 871,537.15 54.60000 996,563.95 80.58000 1,470,753.17

0240 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,347.727 TON 663.00000 1,556,543.00 666.50000 1,564,760.05 661.00000 1,551,847.55

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 9,500.00000 9,500.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,532.760 EACH 1.00000 19,532.76 1.00000 19,532.76 1.00000 19,532.76

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,532.760 EACH 1.00000 19,532.76 1.00000 19,532.76 1.00000 19,532.76
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2304-0100000

DETOUR PAVEMENT

2,768.700 SY 62.00000 171,659.40 80.70000 223,434.09 78.72000 217,952.06

0290 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

29,558.830 EACH 1.00000 29,558.83 1.00000 29,558.83 1.00000 29,558.83

0300 2402-0425040

FLOODED BACKFILL

544.000 CY 55.00000 29,920.00 60.00000 32,640.00 75.00000 40,800.00

0310 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

239.900 CY 16.00000 3,838.40 100.00000 23,990.00 135.00000 32,386.50

0320 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 4,500.00000 4,500.00 2,000.00000 2,000.00

0330 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,800.00000 1,800.00 5,500.00000 5,500.00 2,100.00000 2,100.00

0340 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

18.000 EACH 1,800.00000 32,400.00 1,500.00000 27,000.00 2,700.00000 48,600.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 2,000.00000 2,000.00 1,800.00000 1,800.00 4,000.00000 4,000.00

0360 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

24.000 LF 192.00000 4,608.00 300.00000 7,200.00 250.00000 6,000.00

0370 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

144.000 LF 145.00000 20,880.00 150.00000 21,600.00 285.00000 41,040.00

0380 2502-6745952

REMOVAL OF SUBDRAIN

5,416.300 LF 3.00000 16,248.90 5.00000 27,081.50 8.00000 43,330.40

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

6,929.900 LF 7.90000 54,746.21 7.90000 54,746.21 7.90000 54,746.21

0400 2502-8221306

SUBDRAIN OUTLET, DR-306

42.000 EACH 450.00000 18,900.00 450.00000 18,900.00 450.00000 18,900.00

0410 2503-0500381

BRIDGE END DRAIN, AS PER PLAN

2.000 EACH 750.00000 1,500.00 3,500.00000 7,000.00 1,500.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

900.000 LF 4.00000 3,600.00 4.00000 3,600.00 4.00000 3,600.00

0430 2505-4008130

REMOVAL OF CABLE GUARDRAIL

9,620.000 LF 1.00000 9,620.00 1.00000 9,620.00 1.00000 9,620.00

0440 2505-4008300

STEEL BEAM GUARDRAIL

550.000 LF 20.00000 11,000.00 20.00000 11,000.00 20.00000 11,000.00

0450 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

14.000 EACH 2,700.00000 37,800.00 2,700.00000 37,800.00 2,700.00000 37,800.00

0460 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

3.000 EACH 3,000.00000 9,000.00 3,000.00000 9,000.00 3,000.00000 9,000.00

0470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

14.000 EACH 275.00000 3,850.00 275.00000 3,850.00 275.00000 3,850.00

0480 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

11.000 EACH 2,850.00000 31,350.00 2,850.00000 31,350.00 2,850.00000 31,350.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

3.000 EACH 2,800.00000 8,400.00 2,800.00000 8,400.00 2,800.00000 8,400.00

0500 2505-6000111

HIGH TENSION CABLE GUARDRAIL

9,657.500 LF 17.00000 164,177.50 17.00000 164,177.50 17.00000 164,177.50

0510 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

19.000 EACH 2,600.00000 49,400.00 2,600.00000 49,400.00 2,600.00000 49,400.00

0520 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 2,250.00000 2,250.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0530 2510-6745850

REMOVAL OF PAVEMENT

10,793.000 SY 15.00000 161,895.00 10.00000 107,930.00 12.00000 129,516.00

0540 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00

0550 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12.000 LF 60.00000 720.00 60.00000 720.00 60.00000 720.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0570 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

6.300 SF 60.00000 378.00 60.00000 378.00 60.00000 378.00

0580 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0590 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,600.440 STA 24.00000 110,410.56 24.00000 110,410.56 24.00000 110,410.56

0600 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

353.620 STA 130.00000 45,970.60 130.00000 45,970.60 130.00000 45,970.60

0610 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

3.000 EACH 515.00000 1,545.00 515.00000 1,545.00 515.00000 1,545.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0620 2527-9263180

PAVEMENT MARKINGS REMOVED

4.100 STA 300.00000 1,230.00 300.00000 1,230.00 300.00000 1,230.00

0630 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,368.240 STA 23.00000 31,469.52 23.00000 31,469.52 23.00000 31,469.52

0640 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

3.000 EACH 175.00000 525.00 175.00000 525.00 175.00000 525.00

0650 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,250.000 LF 16.00000 36,000.00 16.00000 36,000.00 16.00000 36,000.00

0660 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 6,150.00000 18,450.00 6,150.00000 18,450.00 6,150.00000 18,450.00

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 36,900.00000 36,900.00 86,200.00000 86,200.00

0680 2528-8445113

FLAGGERS

140.000 EACH 575.00000 80,500.00 575.00000 80,500.00 575.00000 80,500.00

0690 2528-8445115

PILOT CARS

70.000 EACH 865.00000 60,550.00 865.00000 60,550.00 865.00000 60,550.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

150.000 CDAY 75.00000 11,250.00 75.00000 11,250.00 75.00000 11,250.00

0710 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 130.00000 390.00 130.00000 390.00 125.00000 375.00

0720 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

983.100 SY 159.89000 157,187.86 159.89000 157,187.86 136.00000 133,701.60

0730 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

116.000 EACH 200.00000 23,200.00 200.00000 23,200.00 128.00000 14,848.00

0740 2529-8201000

JOINT ASSEMBLY, EF

12.000 EACH 595.00000 7,140.00 595.00000 7,140.00 750.00000 9,000.00

0750 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00 162,700.00000 162,700.00 863,000.00000 863,000.00

0760 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

891.390 STA 18.00000 16,045.02 18.00000 16,045.02 18.00000 16,045.02
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0770 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

965.800 GAL 6.00000 5,794.80 5.00000 4,829.00 10.00000 9,658.00

0780 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

444.130 STA 18.00000 7,994.34 18.00000 7,994.34 18.00000 7,994.34

0790 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0800 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 500.00000 500.00 500.00000 500.00

$9,270,546.31$6,413,660.58 $6,913,940.92Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0810 2507-3250005

ENGINEERING FABRIC

876.900 SY 3.20000 2,806.08 3.75000 3,288.38 5.00000 4,384.50

0820 2507-6800061

REVETMENT, CLASS E

35.500 TON 58.00000 2,059.00 70.00000 2,485.00 85.00000 3,017.50

0830 2507-8029000

EROSION STONE

563.600 TON 58.00000 32,688.80 70.00000 39,452.00 65.00000 36,634.00

0840 2601-2634100

MULCHING

2.000 ACRE 500.00000 1,000.00 550.00000 1,100.00 550.00000 1,100.00

0850 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 1,150.00000 2,300.00 1,150.00000 2,300.00 1,150.00000 2,300.00

0860 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 300.00000 600.00 300.00000 600.00 300.00000 600.00

0870 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,700.000 LF 25.00000 42,500.00 10.00000 17,000.00 45.00000 76,500.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0880 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,550.000 LF 2.60000 9,230.00 2.60000 9,230.00 2.60000 9,230.00

0890 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,550.000 LF 5.10000 18,105.00 5.10000 18,105.00 5.10000 18,105.00

0900 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

7,100.000 LF 0.20000 1,420.00 0.20000 1,420.00 0.20000 1,420.00

0910 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0920 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$155,091.00$114,508.88 $96,780.38Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 Design No. 0224; Repairs to a 205'-6 x 44'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0930 2426-6772016

CONCRETE REPAIR

117.700 SF 269.00000 31,661.30 269.00000 31,661.30 437.00000 51,434.90

0940 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 296.00000 26,048.00 296.00000 26,048.00 473.00000 41,624.00

$93,058.90$57,709.30 $57,709.30Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0004 Design No. 0324; Repairs to a 151'-4 x 44'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0950 2426-6772016

CONCRETE REPAIR

117.400 SF 269.00000 31,580.60 269.00000 31,580.60 437.00000 51,303.80

0960 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 297.00000 26,136.00 297.00000 26,136.00 473.00000 41,624.00

$92,927.80$57,716.60 $57,716.60Section Totals:

( ) indicates item is bid as Lump Sum

$7,126,147.20$6,643,595.36 $9,611,624.01

$6,643,595.36

Contract Item Totals

$7,126,147.20 9,611,624.01Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2023

63-0926-040 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-TSF-C063(146)--5B-63 HMA PAVEMENT WIDENING

MARION

Route: T15

On T 15, from 0.25 mile N of Lisbon to 0.5 mile W of 180th

Prj Awd Amt: $251,677.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/23/24 10 Working Days

63-C063-146

December 19, 2023 10:00 A.M.

MARIONCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $251,677.64 100.00%

2 IN122 INROADS, LLC. $287,332.70 114.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/23/24 10 Working Days

63-C063-146

December 19, 2023 10:00 A.M.

MARIONCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

336.000 CY 19.15000 6,434.40 45.00000 15,120.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

213.000 TON 56.89000 12,117.57 77.00000 16,401.00

0030 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

1,511.000 SY 65.92000 99,605.12 56.00000 84,616.00

0040 2214-5145150

PAVEMENT SCARIFICATION

4,533.000 SY 2.90000 13,145.70 4.60000 20,851.80

0050 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

425.000 TON 124.79000 53,035.75 142.00000 60,350.00

0060 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

31.900 TON 789.00000 25,169.10 781.00000 24,913.90

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

85.000 STA 40.00000 3,400.00 40.00000 3,400.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

December 19, 2023

63-C063-146 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 12,500.00000 12,500.00

0090 2528-8445113

FLAGGERS

24.000 EACH 575.00000 13,800.00 575.00000 13,800.00

0100 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00

0110 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 21,150.00000 21,150.00

0120 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

31.400 STA 125.00000 3,925.00 125.00000 3,925.00

0130 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

30.000 GAL 50.00000 1,500.00 42.00000 1,260.00

0140 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

17.000 STA 125.00000 2,125.00 125.00000 2,125.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

December 19, 2023

63-C063-146 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC.

$251,677.64 $287,332.70Section Totals:

( ) indicates item is bid as Lump Sum

$287,332.70$251,677.64

$251,677.64

Contract Item Totals

$287,332.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

December 19, 2023

63-C063-146 Primary County: MARION

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-004-5(50)--2C-74 HMA RESURFACING WITH MILLING

PALO ALTO

Route: IOWA 4

Co Rd B63 in Mallard to 14th St in Emmetsburg

Prj Awd Amt: $5,004,293.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 140 Working Days

74-0045-050

December 19, 2023 10:00 A.M.

PALO ALTOCall Order:  156 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $5,004,293.35 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN198 INTERSTATE IMPROVEMENT, INC. $5,191,751.98 103.75%

3 DI060 DIAMOND SURFACE, INC. $6,513,394.69 130.16%
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Contract ID:

Letting Date:

Start Date: 04/01/24 140 Working Days

74-0045-050

December 19, 2023 10:00 A.M.

PALO ALTOCall Order:  156 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

125.000 CY 36.75000 4,593.75 53.00000 6,625.00 60.00000 7,500.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,941.400 TON 39.56000 116,361.78 40.75000 119,862.05 63.75000 187,514.25

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

2.000 MILE 3,740.00000 7,480.00 3,750.00000 7,500.00 4,250.00000 8,500.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,710.680 SY 165.43000 282,997.79 130.30000 222,901.60 147.50000 252,325.30

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

127.000 EACH 363.91000 46,216.57 140.20000 17,805.40 158.75000 20,161.25

0060 2214-5145150

PAVEMENT SCARIFICATION

22,044.000 SY 3.34000 73,626.96 3.45000 76,051.80 4.65000 102,504.60

0070 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

168.080 STA 32.25000 5,420.58 36.00000 6,050.88 300.00000 50,424.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

2,160.100 TON 93.26000 201,450.93 96.00000 207,369.60 125.00000 270,012.50

0090 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,083.460 TON 93.35000 194,490.99 96.00000 200,012.16 134.00000 279,183.64

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

125.010 TON 740.00000 92,507.40 760.00000 95,007.60 860.00000 107,508.60

0110 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

172.810 TON 909.45000 157,162.05 935.00000 161,577.35 1,057.50000 182,746.58

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,096.50000 1,096.50 1,200.00000 1,200.00 1,275.00000 1,275.00

0130 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,825.00000 6,825.00 5,080.00000 5,080.00 5,750.00000 5,750.00

0140 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

10.000 CY 105.00000 1,050.00 55.20000 552.00 62.50000 625.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 6,825.00000 6,825.00 8,150.00000 8,150.00 9,225.00000 9,225.00

0160 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

6.000 LF 787.50000 4,725.00 855.00000 5,130.00 966.25000 5,797.50

0170 2435-0600010

MANHOLE ADJUSTMENT, MINOR

13.000 EACH 5,250.00000 68,250.00 4,200.00000 54,600.00 4,750.00000 61,750.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,378.420 STA 31.50000 106,420.23 33.20000 112,163.54 37.50000 126,690.75

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 105.00000 210.00 110.45000 220.90 125.00000 250.00

0200 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,454.120 STA 31.50000 45,804.78 33.15000 48,204.08 37.50000 54,529.50

0210 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

2.000 EACH 183.75000 367.50 194.00000 388.00 218.75000 437.50
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 23,100.00000 23,100.00 145,000.00000 145,000.00 29,425.00000 29,425.00

0230 2528-8445113

FLAGGERS

560.000 EACH 575.00000 322,000.00 575.00000 322,000.00 575.00000 322,000.00

0240 2528-8445115

PILOT CARS

140.000 EACH 865.00000 121,100.00 865.00000 121,100.00 865.00000 121,100.00

0250 2529-2242304

CD JOINT ASSEMBLY

27.000 EACH 250.00000 6,750.00 132.50000 3,577.50 150.00000 4,050.00

0260 2529-2242320

CT JOINT

9.000 EACH 300.00000 2,700.00 220.80000 1,987.20 250.00000 2,250.00

0270 2529-8174010

SUBBASE (PATCHES)

144.890 SY 25.00000 3,622.25 22.10000 3,202.07 25.00000 3,622.25

0280 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

146,658.660 SY 3.28000 481,040.40 3.85000 564,635.84 5.25000 769,957.97
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 339,000.00000 339,000.00 345,000.00000 345,000.00 865,896.87000 865,896.87

0300 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

12.110 MILE 20,868.75000 252,720.56 19,000.00000 230,090.00 42,500.00000 514,675.00

0310 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

84.040 STA 26.25000 2,206.05 27.60000 2,319.50 37.50000 3,151.50

0320 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

1,867.500 SY 1.50000 2,801.25 16.50000 30,813.75 18.75000 35,015.63

0330 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

472.220 STA 26.25000 12,395.78 28.00000 13,222.16 37.50000 17,708.25

0340 2556-0000100

DOWEL BAR RETROFIT

33,000.000 EACH 60.70000 2,003,100.00 62.00000 2,046,000.00 63.00000 2,079,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

60.000 LF 10.50000 630.00 11.20000 672.00 6.25000 375.00

0360 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

161.000 LF 26.25000 4,226.25 22.10000 3,558.10 31.25000 5,031.25

0370 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

29.000 EACH 21.00000 609.00 5.55000 160.95 62.50000 1,812.50

0380 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

29.000 EACH 21.00000 609.00 5.55000 160.95 62.50000 1,812.50

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$6,513,394.69$5,004,293.35 $5,191,751.98Section Totals:
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$5,191,751.98$5,004,293.35 $6,513,394.69

$5,004,293.35

Contract Item Totals

$5,191,751.98 6,513,394.69Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

December 19, 2023

74-0045-050 Primary County: PALO ALTO

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-880-4(704)16--0N-78 HMA RESURFACING WITH MILLING

POTTAWATTAMIE

Route: I-880

EB I-80 to I-880 WB Ramp

Prj Awd Amt: $266,096.00

Project: WorkType:

County:

Location:

MPIN-029-4(716)62--0N-78 HMA RESURFACING WITH MILLING

POTTAWATTAMIE

Route: I-29

I-29 SB to I-680 WB

Prj Awd Amt: $191,956.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/24 20 Working Days

78-8804-704

December 19, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $458,052.74 100.00%

2 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $508,947.12 111.11%

3 WE540 WESTERN ENGINEERING CO., INC. $515,396.40 112.52%
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Contract ID:

Letting Date:

Start Date: 09/09/24 20 Working Days

78-8804-704

December 19, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - MPIN-029-4(716)62--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

38.400 TON 213.60000 8,202.24 160.00000 6,144.00 365.00000 14,016.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.300 MILE 5,000.00000 1,500.00 13,500.00000 4,050.00 1,050.00000 315.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 500.00000 500.00 1,225.00000 1,225.00 440.00000 440.00

0040 2214-5145150

PAVEMENT SCARIFICATION

4,759.000 SY 5.00000 23,795.00 3.55000 16,894.45 6.25000 29,743.75

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

156.800 TON 190.27000 29,834.34 200.00000 31,360.00 175.00000 27,440.00

0060 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

254.300 TON 190.27000 48,385.66 190.50000 48,444.15 175.00000 44,502.50

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

9.400 TON 735.00000 6,909.00 726.50000 6,829.10 761.00000 7,153.40
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2023

78-8804-704 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - MPIN-029-4(716)62--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

15.300 TON 735.00000 11,245.50 775.55000 11,865.92 761.00000 11,643.30

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

33.000 STA 60.00000 1,980.00 77.50000 2,557.50 66.00000 2,178.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 21,825.00000 21,825.00 19,300.00000 19,300.00 11,500.00000 11,500.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

32.000 CDAY 125.00000 4,000.00 161.50000 5,168.00 137.50000 4,400.00

0120 2533-4980005

MOBILIZATION

(1) LS 30,937.50000 30,937.50 39,600.00000 39,600.00 71,000.00000 71,000.00

0130 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

16.500 STA 130.00000 2,145.00 167.00000 2,755.50 143.00000 2,359.50

0140 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

9.300 GAL 75.00000 697.50 226.00000 2,101.80 100.00000 930.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2023

78-8804-704 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) WESTERN ENGINEERING
CO., INC.

$227,621.45$191,956.74 $198,295.42Section Totals:
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2023

78-8804-704 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - MPIN-880-4(704)16--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425020

GRANULAR SHOULDERS, TYPE B

130.500 TON 213.60000 27,874.80 145.00000 18,922.50 145.00000 18,922.50

0160 2212-0475095

CLEANING AND PREPARATION OF BASE

0.350 MILE 5,000.00000 1,750.00 11,600.00000 4,060.00 1,040.00000 364.00

0170 2212-5070310

PATCHES, FULL-DEPTH REPAIR

68.400 SY 587.00000 40,150.80 760.00000 51,984.00 488.00000 33,379.20

0180 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 239.00000 478.00 310.00000 620.00 660.00000 1,320.00

0190 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 500.00000 500.00 1,225.00000 1,225.00 440.00000 440.00

0200 2214-5145150

PAVEMENT SCARIFICATION

5,073.800 SY 5.00000 25,369.00 3.35000 16,997.23 6.25000 31,711.25

0210 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

150.800 TON 190.27000 28,692.72 200.00000 30,160.00 170.00000 25,636.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2023

78-8804-704 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - MPIN-880-4(704)16--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0220 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

287.700 TON 190.27000 54,740.68 190.50000 54,806.85 170.00000 48,909.00

0230 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

9.000 TON 735.00000 6,615.00 726.50000 6,538.50 761.00000 6,849.00

0240 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

17.300 TON 735.00000 12,715.50 775.55000 13,417.02 761.00000 13,165.30

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.800 STA 60.00000 2,568.00 77.50000 3,317.00 66.00000 2,824.80

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 21,825.00000 21,825.00 30,600.00000 30,600.00 11,500.00000 11,500.00

0270 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

32.000 CDAY 125.00000 4,000.00 162.00000 5,184.00 137.50000 4,400.00

0280 2533-4980005

MOBILIZATION

(1) LS 30,937.50000 30,937.50 63,200.00000 63,200.00 81,000.00000 81,000.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2023

78-8804-704 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - MPIN-880-4(704)16--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0290 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

37.300 STA 130.00000 4,849.00 168.00000 6,266.40 143.00000 5,333.90

0300 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

40.400 GAL 75.00000 3,030.00 83.00000 3,353.20 50.00000 2,020.00

$287,774.95$266,096.00 $310,651.70Section Totals:

( ) indicates item is bid as Lump Sum

$508,947.12$458,052.74 $515,396.40

$458,052.74

Contract Item Totals

$508,947.12 515,396.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2023

78-8804-704 Primary County: POTTAWATTAMIE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-076-2(067)--2J-03 MICROSURFACING

ALLAMAKEE

Route: IOWA 76

West Main St in Waukon to Minnesota State Line

Prj Awd Amt: $2,794,561.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 100 Working Days

03-0762-067

December 19, 2023 10:00 A.M.

ALLAMAKEECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$2,794,561.17 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $2,990,963.70 107.03%
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Contract ID:

Letting Date:

Start Date: 06/03/24 100 Working Days

03-0762-067

December 19, 2023 10:00 A.M.

ALLAMAKEECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

790.000 CY 26.35000 20,816.50 23.95000 18,920.50

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

128.000 CY 23.10000 2,956.80 21.00000 2,688.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

428.000 CY 36.85000 15,771.80 33.50000 14,338.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,430.300 TON 37.13000 53,107.04 33.75000 48,272.63

0050 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

29.400 SY 143.00000 4,204.20 130.00000 3,822.00

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

485.500 SY 130.00000 63,115.00 95.20000 46,219.60

Page 1 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.110 STA 825.00000 5,040.75 750.00000 4,582.50

0080 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

5,090.400 GAL 7.00000 35,632.80 21.18000 107,814.67

0090 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

4,318.000 TON 75.00000 323,850.00 175.15000 756,297.70

0100 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

19.000 MILE 8,500.00000 161,500.00 10,752.46000 204,296.74

0110 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

143,544.000 GAL 3.56000 511,016.64 3.02000 433,502.88

0120 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,320.00000 1,320.00 1,200.00000 1,200.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

24.000 LF 165.00000 3,960.00 150.00000 3,600.00

0140 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

110.000 LF 440.00000 48,400.00 400.00000 44,000.00

0150 2503-0500402

BRIDGE END DRAIN, DR-402

10.000 EACH 825.00000 8,250.00 7,500.00000 75,000.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

969.500 LF 4.40000 4,265.80 4.00000 3,878.00

0170 2505-4008130

REMOVAL OF CABLE GUARDRAIL

10,570.000 LF 1.65000 17,440.50 1.50000 15,855.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

612.500 LF 29.70000 18,191.25 27.00000 16,537.50

Page 3 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

9.000 EACH 3,300.00000 29,700.00 3,000.00000 27,000.00

0200 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

6.000 EACH 2,200.00000 13,200.00 2,000.00000 12,000.00

0210 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 3,300.00000 3,300.00 3,000.00000 3,000.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

15.000 EACH 330.00000 4,950.00 300.00000 4,500.00

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 3,300.00000 26,400.00 3,000.00000 24,000.00

0240 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 3,300.00000 6,600.00 3,000.00000 6,000.00

Page 4 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

5.000 EACH 3,190.00000 15,950.00 2,900.00000 14,500.00

0260 2505-6000111

HIGH TENSION CABLE GUARDRAIL

10,570.000 LF 17.49000 184,869.30 15.90000 168,063.00

0270 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

34.000 EACH 3,630.00000 123,420.00 3,300.00000 112,200.00

0280 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 2,750.00000 2,750.00 2,500.00000 2,500.00

0290 2507-3250005

ENGINEERING FABRIC

23.800 SY 5.50000 130.90 5.00000 119.00

0300 2507-8029000

EROSION STONE

12.000 TON 66.00000 792.00 60.00000 720.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2510-6745850

REMOVAL OF PAVEMENT

43.150 SY 24.75000 1,067.96 22.50000 970.88

0320 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

88.500 LF 63.25000 5,597.63 57.50000 5,088.75

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 29,500.00000 29,500.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13,672.350 STA 22.00000 300,791.70 25.10000 343,175.99

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 77,500.00000 77,500.00

0360 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

0370 2528-8445115

PILOT CARS

25.000 EACH 865.00000 21,625.00 865.00000 21,625.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

251,134.000 SY 0.88000 220,997.92 0.58000 145,657.72

0390 2533-4980005

MOBILIZATION

(1) LS 394,000.00000 394,000.00 119,200.00000 119,200.00

0400 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

959.970 STA 37.50000 35,998.88 17.00000 16,319.49

0410 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00

0420 2599-9999006

('GALLONS' ITEM) GRANULAR SHOULDER
STABILIZATION

251.330 GAL 10.00000 2,513.30 55.00000 13,823.15

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,550.000 LF 3.85000 9,817.50 3.50000 8,925.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

$2,794,561.17 $2,990,963.70Section Totals:

( ) indicates item is bid as Lump Sum

$2,990,963.70$2,794,561.17

$2,794,561.17

Contract Item Totals

$2,990,963.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2023

03-0762-067 Primary County: ALLAMAKEE

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-067-6(722)42--76-23 HMA JOINT & CRACK SEALING

CLINTON

Route: U.S. 67

From 37th Ave N in Clinton to Co Rd E50

Prj Awd Amt: $86,717.13

Project: WorkType:

County:

Location:

MP-006-6(717)307--76-82 HMA JOINT & CRACK SEALING

SCOTT

Route: U.S. 6

In Davenport, from Brady St to Elmore Ave

Prj Awd Amt: $70,643.86

Project: WorkType:

County:

Location:

MP-461-6(706)119--76-82 HMA JOINT & CRACK SEALING

SCOTT

Route: IOWA 461

In Davenport, from Central Park Avenue to 35th Street, Southbound

Prj Awd Amt: $29,405.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/24 20 Working Days

23-0676-722

December 19, 2023 10:00 A.M.

CLINTON, SCOTTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $186,766.86 100.00%

2 MA225 MANATT'S, INC. $214,900.00 115.06%

3 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $296,760.00 158.89%

4 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$297,285.00 159.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/26/24 20 Working Days

23-0676-722

December 19, 2023 10:00 A.M.

CLINTON, SCOTTCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 ROADWAY ITEMS - MP-067-6(722)42--76-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0020 2528-8445113

FLAGGERS

64.000 EACH 575.00000 36,800.00 575.00000 36,800.00 575.00000 36,800.00

0030 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00 865.00000 6,920.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

6.800 MILE 3,330.46000 22,647.13 7,500.00000 51,000.00 9,200.00000 62,560.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

13,600.000 LB 1.00000 13,600.00 1.00000 13,600.00 1.00000 13,600.00

$139,880.00$86,717.13 $119,320.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2023

23-0676-722 Primary County: CLINTON, SCOTT

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 ROADWAY ITEMS - MP-006-6(717)307--76-82SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 7,000.00000 7,000.00 20,000.00000 20,000.00

0080 2528-8445113

FLAGGERS

32.000 EACH 990.00000 31,680.00 990.00000 31,680.00 990.00000 31,680.00

0090 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 20,000.00000 20,000.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.600 MILE 10,789.91000 17,263.86 12,000.00000 19,200.00 20,000.00000 32,000.00

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,200.000 LB 1.00000 3,200.00 1.00000 3,200.00 1.00000 3,200.00

0120 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$109,880.00$70,643.86 $70,080.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2023

23-0676-722 Primary County: CLINTON, SCOTT

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MANATT'S, INC. (3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 ROADWAY ITEMS - MP-461-6(706)119--76-82SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 20,000.00000 20,000.00

0150 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.400 MILE 10,789.91000 15,105.87 10,500.00000 14,700.00 3,000.00000 4,200.00

0160 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,800.000 LB 1.00000 2,800.00 1.00000 2,800.00 1.00000 2,800.00

$47,000.00$29,405.87 $25,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$214,900.00$186,766.86 $296,760.00

$186,766.86

Contract Item Totals

$214,900.00 296,760.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2023

23-0676-722 Primary County: CLINTON, SCOTT

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMS - MP-067-6(722)42--76-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0020 2528-8445113

FLAGGERS

64.000 EACH 575.00000 36,800.00

0030 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

6.800 MILE 14,825.00000 100,810.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

13,600.000 LB 1.00000 13,600.00

$167,630.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2023

23-0676-722 Primary County: CLINTON, SCOTT

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 ROADWAY ITEMS - MP-006-6(717)307--76-82SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0080 2528-8445113

FLAGGERS

32.000 EACH 990.00000 31,680.00

0090 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.600 MILE 14,825.00000 23,720.00

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,200.000 LB 1.00000 3,200.00

0120 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 7,500.00000 7,500.00

$86,100.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2023

23-0676-722 Primary County: CLINTON, SCOTT

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 ROADWAY ITEMS - MP-461-6(706)119--76-82SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0150 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.400 MILE 14,825.00000 20,755.00

0160 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,800.000 LB 1.00000 2,800.00

$43,555.00Section Totals:

( ) indicates item is bid as Lump Sum

$297,285.00

$297,285.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2023

23-0676-722 Primary County: CLINTON, SCOTT

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-059-5(067)--2R-24 MICROSURFACING

CRAWFORD

Route: U.S. 59

N Jct IA 141 to the Ida Co Line

Prj Awd Amt:

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 65 Working Days

24-0595-067

December 19, 2023 10:00 A.M.

CRAWFORDCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: COMBINED OR INDIVIDUAL
PROPOSALS OFFERED

Awarded Vendor:

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,495,129.32 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,734,268.35 115.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 65 Working Days

24-0595-067

December 19, 2023 10:00 A.M.

CRAWFORDCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: COMBINED OR INDIVIDUAL
PROPOSALS OFFERED

Awarded Vendor:

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS - NHSN-059-5(067)--2R-24SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

487.900 SY 210.10000 102,507.79 200.00000 97,580.00

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

51.000 EACH 163.90000 8,358.90 155.00000 7,905.00

0030 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,038.000 TON 83.00000 169,154.00 62.50000 127,375.00

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

12.410 MILE 4,200.00000 52,122.00 5,700.00000 70,737.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

58,216.000 GAL 3.37000 196,187.92 3.00000 174,648.00

0060 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

237.500 LF 15.00000 3,562.50 7.50000 1,781.25

0070 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 40.00000 3,000.00 31.00000 2,325.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067 Primary County: CRAWFORD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS - NHSN-059-5(067)--2R-24SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00

0090 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

12.000 EACH 750.00000 9,000.00 675.00000 8,100.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,373.840 STA 15.22000 81,789.84 14.00000 75,233.76

0110 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

2,008.740 STA 33.02000 66,328.59 31.00000 62,270.94

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00

0130 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067 Primary County: CRAWFORD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS - NHSN-059-5(067)--2R-24SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445115

PILOT CARS

30.000 EACH 865.00000 25,950.00 865.00000 25,950.00

0150 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 165.00000 330.00 150.00000 300.00

0160 2533-4980005

MOBILIZATION

(1) LS 157,000.00000 157,000.00 77,250.00000 77,250.00

0170 2599-9999006

('GALLONS' ITEM) Emulsion for Scrub Seal

71,314.000 GAL 3.37000 240,328.18 4.60000 328,044.40

0180 2599-9999018

('SQUARE YARDS' ITEM) Area for Scrub Seal

203,756.000 SY 1.60000 326,009.60 3.00000 611,268.00

$1,495,129.32 $1,734,268.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,734,268.35$1,495,129.32

$1,495,129.32

Contract Item Totals

$1,734,268.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067 Primary County: CRAWFORD

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-030-6(727)252--76-57 HMA JOINT & CRACK SEALING

LINN

Route: U.S. 30

In Cedar Rapids, from 6th St SW to Kirkwood Blvd SW

Prj Awd Amt: $212,300.00

Project: WorkType:

County:

Location:

MP-038-6(711)75--76-28 HMA JOINT & CRACK SEALING

DELAWARE

Route: IOWA 38

From N of Hopkinton to Delhi

Prj Awd Amt: $98,585.00

Project: WorkType:

County:

Location:

MP-038-6(712)83--76-28 HMA JOINT & CRACK SEALING

DELAWARE

Route: IOWA 38

From Delhi to Co Rd D22

Prj Awd Amt: $52,325.00

Project: WorkType:

County:

MP-052-6(723)72--76-31 HMA JOINT & CRACK SEALING

DUBUQUE Prj Awd Amt: $103,915.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/22/24 45 Working Days

31-0526-723

December 19, 2023 10:00 A.M.

DELAWARE,
DUBUQUE, LINN

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



County:

Location:

DUBUQUE

Route: U.S. 52

From CC RR in Dyersville to IA 3 in Luxemburg

Prj Awd Amt: $103,915.00

Project: WorkType:

County:

Location:

MP-151-6(743)38--76-57 HMA JOINT & CRACK SEALING

LINN

Route: U.S. 151

IA 13 to IA 1 - Various Locations

Prj Awd Amt: $50,300.00

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/22/24 45 Working Days

31-0526-723

December 19, 2023 10:00 A.M.

DELAWARE,
DUBUQUE, LINN

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $517,425.00 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$629,660.00 121.69%

3 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $772,301.00 149.26%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $777,711.10 150.30%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/22/24 45 Working Days

31-0526-723

December 19, 2023 10:00 A.M.

DELAWARE,
DUBUQUE, LINN

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 ROADWAY ITEMS - MP-038-6(711)75--76-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0020 2528-8445113

FLAGGERS

36.000 EACH 575.00000 20,700.00 575.00000 20,700.00 575.00000 20,700.00

0030 2528-8445115

PILOT CARS

9.000 EACH 865.00000 7,785.00 865.00000 7,785.00 865.00000 7,785.00

0040 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.200 MILE 6,000.00000 43,200.00 12,850.00000 92,520.00 5,700.00000 41,040.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

14,400.000 LB 1.00000 14,400.00 1.00000 14,400.00 1.00000 14,400.00

$103,925.00$98,585.00 $143,405.00Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 ROADWAY ITEMS - MP-038-6(712)83--76-28SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0080 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0090 2528-8445115

PILOT CARS

5.000 EACH 865.00000 4,325.00 865.00000 4,325.00 865.00000 4,325.00

0100 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.500 MILE 6,000.00000 21,000.00 12,850.00000 44,975.00 8,800.00000 30,800.00

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

7,000.000 LB 1.00000 7,000.00 1.00000 7,000.00 1.00000 7,000.00

$73,625.00$52,325.00 $75,800.00Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 ROADWAY ITEMS - MP-052-6(723)72--76-31SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0140 2528-8445113

FLAGGERS

44.000 EACH 575.00000 25,300.00 575.00000 25,300.00 575.00000 25,300.00

0150 2528-8445115

PILOT CARS

11.000 EACH 865.00000 9,515.00 865.00000 9,515.00 865.00000 9,515.00

0160 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0170 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.100 MILE 4,000.00000 36,400.00 12,850.00000 116,935.00 4,500.00000 40,950.00

0180 2541-1005001

SEALER MATERIAL (HMA SURFACES)

18,200.000 LB 1.00000 18,200.00 1.00000 18,200.00 1.00000 18,200.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 ROADWAY ITEMS - MP-052-6(723)72--76-31SECTION: Cat Alt Set: Cat Alt Member:

0190 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 2,500.00000 2,500.00 8,400.00000 8,400.00 3,000.00000 3,000.00

$116,965.00$103,915.00 $186,350.00Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0004 ROADWAY ITEMS - MP-030-6(727)252--76-57SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 6,500.00000 6,500.00 60,000.00000 60,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 37,500.00000 37,500.00 5,000.00000 5,000.00 110,000.00000 110,000.00

0220 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

8.200 MILE 14,000.00000 114,800.00 12,850.00000 105,370.00 26,400.00000 216,480.00

0230 2541-1005001

SEALER MATERIAL (HMA SURFACES)

20,000.000 LB 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

$406,480.00$212,300.00 $136,870.00Section Totals:
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0005 ROADWAY ITEMS - MP-151-6(743)38--76-57SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 6,500.00000 6,500.00 10,000.00000 10,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0260 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.100 MILE 6,000.00000 30,600.00 12,850.00000 65,535.00 8,060.00000 41,106.00

0270 2541-1005001

SEALER MATERIAL (HMA SURFACES)

10,200.000 LB 1.00000 10,200.00 1.00000 10,200.00 1.00000 10,200.00

$71,306.00$50,300.00 $87,235.00Section Totals:

( ) indicates item is bid as Lump Sum

$629,660.00$517,425.00 $772,301.00

$517,425.00

Contract Item Totals

$629,660.00 772,301.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - MP-038-6(711)75--76-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00

0020 2528-8445113

FLAGGERS

36.000 EACH 575.00000 20,700.00

0030 2528-8445115

PILOT CARS

9.000 EACH 865.00000 7,785.00

0040 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.200 MILE 7,805.00000 56,196.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

14,400.000 LB 1.00000 14,400.00

$109,981.00Section Totals:
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - MP-038-6(712)83--76-28SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00

0080 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00

0090 2528-8445115

PILOT CARS

5.000 EACH 865.00000 4,325.00

0100 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

3.500 MILE 7,805.00000 27,317.50

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

7,000.000 LB 1.00000 7,000.00

$61,042.50Section Totals:
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0003 ROADWAY ITEMS - MP-052-6(723)72--76-31SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00

0140 2528-8445113

FLAGGERS

44.000 EACH 575.00000 25,300.00

0150 2528-8445115

PILOT CARS

11.000 EACH 865.00000 9,515.00

0160 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00

0170 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.100 MILE 7,805.00000 71,025.50

0180 2541-1005001

SEALER MATERIAL (HMA SURFACES)

18,200.000 LB 1.00000 18,200.00
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0003 ROADWAY ITEMS - MP-052-6(723)72--76-31SECTION: Cat Alt Set: Cat Alt Member:

0190 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 4,000.00000 4,000.00

$138,940.50Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0004 ROADWAY ITEMS - MP-030-6(727)252--76-57SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0220 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

8.200 MILE 28,387.00000 232,773.40

0230 2541-1005001

SEALER MATERIAL (HMA SURFACES)

20,000.000 LB 1.00000 20,000.00

$280,773.40Section Totals:
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0005 ROADWAY ITEMS - MP-151-6(743)38--76-57SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0260 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.100 MILE 28,387.00000 144,773.70

0270 2541-1005001

SEALER MATERIAL (HMA SURFACES)

10,200.000 LB 1.00000 10,200.00

$186,973.70Section Totals:

( ) indicates item is bid as Lump Sum

$777,711.10

$777,711.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2023

31-0526-723 Primary County: DELAWARE,
DUBUQUE, LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-6(730)17--0N-57 HMA CRACK FILLING

LINN

Route: I-380

In Cedar Rapids, from 1 mi N of US 30 to Ash Pit Bridge

Prj Awd Amt: $275,878.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/24 15 Working Days

57-3806-730

December 19, 2023 10:00 A.M.

LINNCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$275,878.40 100.00%

2 MA225 MANATT'S, INC. $349,722.88 126.77%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/24 15 Working Days

57-3806-730

December 19, 2023 10:00 A.M.

LINNCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

3,200.000 GAL 6.00000 19,200.00 10.25000 32,800.00

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

613.760 STA 27.50000 16,878.40 38.00000 23,322.88

0030 2528-2518000

SAFETY CLOSURE

12.000 EACH 275.00000 3,300.00 350.00000 4,200.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 65,000.00000 65,000.00 72,500.00000 72,500.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 175.00000 10,500.00 150.00000 9,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 50,500.00000 50,500.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

December 19, 2023

57-3806-730 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.800 MILE 5,000.00000 39,000.00 15,000.00000 117,000.00

0080 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

8.000 TON 500.00000 4,000.00 300.00000 2,400.00

0090 2544-1003000

FILLER MATERIAL (MAINTENANCE)

8,000.000 GAL 6.00000 48,000.00 4.75000 38,000.00

$275,878.40 $349,722.88Section Totals:

( ) indicates item is bid as Lump Sum

$349,722.88$275,878.40

$275,878.40

Contract Item Totals

$349,722.88Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

December 19, 2023

57-3806-730 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-6(732)37--0N-57 HMA JOINT & CRACK SEALING

LINN

Route: I-380

From Center Point to IA 150

Prj Awd Amt: $159,300.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/24 20 Working Days

57-3806-732

December 19, 2023 10:00 A.M.

LINNCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $159,300.00 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$163,150.00 102.42%

3 MA225 MANATT'S, INC. $200,300.00 125.74%

4 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $311,460.00 195.52%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/26/24 20 Working Days

57-3806-732

December 19, 2023 10:00 A.M.

LINNCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 6,000.00000 6,000.00 16,000.00000 16,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 5,000.00000 5,000.00 21,500.00000 21,500.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

14.200 MILE 6,500.00000 92,300.00 8,250.00000 117,150.00 9,000.00000 127,800.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

35,000.000 LB 1.00000 35,000.00 1.00000 35,000.00 1.00000 35,000.00

$200,300.00$159,300.00 $163,150.00Section Totals:

( ) indicates item is bid as Lump Sum

$163,150.00$159,300.00 $200,300.00

$159,300.00

Contract Item Totals

$163,150.00 200,300.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

December 19, 2023

57-3806-732 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

14.200 MILE 16,300.00000 231,460.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

35,000.000 LB 1.00000 35,000.00

$311,460.00Section Totals:

( ) indicates item is bid as Lump Sum

$311,460.00

$311,460.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

December 19, 2023

57-3806-732 Primary County: LINN

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-037-1(055)--2J-67 SEAL COAT

MONONA

Route: IOWA 37

W of IA 183 in Soldier to US 30 in Dunlap

Prj Awd Amt:

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 50 Working Days

67-0371-055

December 19, 2023 10:00 A.M.

MONONACall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: COMBINED OR INDIVIDUAL
PROPOSALS OFFERED

Awarded Vendor:

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$822,736.85 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $1,247,828.59 151.67%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 50 Working Days

67-0371-055

December 19, 2023 10:00 A.M.

MONONACall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: COMBINED OR INDIVIDUAL
PROPOSALS OFFERED

Awarded Vendor:

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - STPN-037-1(055)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0010 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

22,320.000 GAL 1.00000 22,320.00 5.61000 125,215.20

0020 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,644.000 LF 15.00000 24,660.00 10.00000 16,440.00

0030 2505-4008300

STEEL BEAM GUARDRAIL

650.000 LF 40.00000 26,000.00 31.00000 20,150.00

0040 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

14.000 EACH 4,000.00000 56,000.00 3,704.00000 51,856.00

0050 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

14.000 EACH 400.00000 5,600.00 350.00000 4,900.00

0060 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

14.000 EACH 4,000.00000 56,000.00 3,704.00000 51,856.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

December 19, 2023

67-0371-055 Primary County: MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - STPN-037-1(055)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,028.900 STA 16.50000 33,476.85 15.10000 30,636.39

0080 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 275.00000 275.00 250.00000 250.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,150.00000 8,150.00

0100 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

0110 2528-8445115

PILOT CARS

25.000 EACH 865.00000 21,625.00 865.00000 21,625.00

0120 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 45,000.00000 45,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

December 19, 2023

67-0371-055 Primary County: MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - STPN-037-1(055)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0130 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 15,000.00000 15,000.00 3,000.00000 3,000.00

0140 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 15,000.00000 15,000.00 3,000.00000 3,000.00

0150 2599-9999006

('GALLONS' ITEM) Emulsion for Scrub Seal

55,800.000 GAL 3.35000 186,930.00 4.50000 251,100.00

0160 2599-9999018

('SQUARE YARDS' ITEM) Scrub Seal Area

186,000.000 SY 1.35000 251,100.00 3.15000 585,900.00

$822,736.85 $1,247,828.59Section Totals:

( ) indicates item is bid as Lump Sum

$1,247,828.59$822,736.85

$822,736.85

Contract Item Totals

$1,247,828.59Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

December 19, 2023

67-0371-055 Primary County: MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-012-1(045)--3H-97 MICROSURFACING

WOODBURY

Route: IOWA 12

Military Rd in Sioux City to S Jct IA 3

Prj Awd Amt: $2,787,538.56

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

97-0121-045

December 19, 2023 10:00 A.M.

PLYMOUTH,
WOODBURY

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$2,787,538.56 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $3,122,053.91 112.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

97-0121-045

December 19, 2023 10:00 A.M.

PLYMOUTH,
WOODBURY

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,555.800 CY 81.62000 126,984.40 75.00000 116,685.00

0020 2214-5145150

PAVEMENT SCARIFICATION

5,040.000 SY 20.23000 101,959.20 19.00000 95,760.00

0030 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

401.300 TON 209.30000 83,992.09 191.00000 76,648.30

0040 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

401.300 TON 209.30000 83,992.09 191.00000 76,648.30

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

48.200 TON 816.20000 39,340.84 745.00000 35,909.00

0060 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,469.000 TON 75.00000 185,175.00 50.00000 123,450.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

December 19, 2023

97-0121-045 Primary County: PLYMOUTH,
WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

17.500 MILE 5,000.00000 87,500.00 6,810.00000 119,175.00

0080 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

70,552.000 GAL 3.16000 222,944.32 3.15000 222,238.80

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

7,550.000 LF 11.00000 83,050.00 6.75000 50,962.50

0100 2505-4008300

STEEL BEAM GUARDRAIL

3,850.000 LF 30.80000 118,580.00 30.00000 115,500.00

0110 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

30.000 EACH 4,180.00000 125,400.00 2,700.00000 81,000.00

0120 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

44.000 EACH 1,100.00000 48,400.00 550.00000 24,200.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

December 19, 2023

97-0121-045 Primary County: PLYMOUTH,
WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,720.000 LF 30.80000 114,576.00 23.50000 87,420.00

0140 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 5,500.00000 33,000.00 3,600.00000 21,600.00

0150 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 2,750.00000 2,750.00 2,500.00000 2,500.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,964.600 STA 13.75000 109,513.25 25.25000 201,106.15

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

24.000 EACH 220.00000 5,280.00 351.00000 8,424.00

0180 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

2,656.900 STA 34.65000 92,061.59 41.00000 108,932.90

Page 3 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

December 19, 2023

97-0121-045 Primary County: PLYMOUTH,
WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

8.000 EACH 550.00000 4,400.00 351.00000 2,808.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

0210 2528-8445113

FLAGGERS

100.000 EACH 575.00000 57,500.00 575.00000 57,500.00

0220 2528-8445115

PILOT CARS

50.000 EACH 865.00000 43,250.00 865.00000 43,250.00

0230 2533-4980005

MOBILIZATION

(1) LS 275,000.00000 275,000.00 215,000.00000 215,000.00

0240 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00

0250 2599-9999006

('GALLONS' ITEM) Emulsion for Scrub Seal

86,426.000 GAL 3.33000 287,798.58 4.12000 356,075.12

Page 4 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

December 19, 2023

97-0121-045 Primary County: PLYMOUTH,
WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2599-9999018

('SQUARE YARDS' ITEM) Area for Scrub Seal

246,932.000 SY 1.60000 395,091.20 3.37000 832,160.84

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 10.00000 20,000.00 8.55000 17,100.00

$2,787,538.56 $3,122,053.91Section Totals:

( ) indicates item is bid as Lump Sum

$3,122,053.91$2,787,538.56

$2,787,538.56

Contract Item Totals

$3,122,053.91Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

December 19, 2023

97-0121-045 Primary County: PLYMOUTH,
WOODBURY

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-059-5(067)--2R-24 MICROSURFACING

CRAWFORD

Route: U.S. 59

N Jct IA 141 to the Ida Co Line

Prj Awd Amt: $1,488,129.32

Project: WorkType:

County:

Location:

STPN-037-1(055)--2J-67 SEAL COAT

MONONA

Route: IOWA 37

W of IA 183 in Soldier to US 30 in Dunlap

Prj Awd Amt: $817,736.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/24 115 Working Days

24-0595-067-M

December 19, 2023 10:00 A.M.

CRAWFORD,
MONONA

Call Order:  20A Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$2,305,866.17 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $2,995,866.28 129.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/15/24 115 Working Days

24-0595-067-M

December 19, 2023 10:00 A.M.

CRAWFORD,
MONONA

Call Order:  20A Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - NHSN-059-5(067)--2R-24SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

487.900 SY 210.10000 102,507.79 191.00000 93,188.90

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

51.000 EACH 163.90000 8,358.90 149.00000 7,599.00

0030 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,038.000 TON 83.00000 169,154.00 62.00000 126,356.00

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

12.410 MILE 4,200.00000 52,122.00 6,000.00000 74,460.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

58,216.000 GAL 3.37000 196,187.92 3.00000 174,648.00

0060 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

237.500 LF 15.00000 3,562.50 7.50000 1,781.25

0070 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 40.00000 3,000.00 31.00000 2,325.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:20A

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067-M Primary County: CRAWFORD, MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - NHSN-059-5(067)--2R-24SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00

0090 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

12.000 EACH 750.00000 9,000.00 658.86000 7,906.32

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,373.840 STA 15.22000 81,789.84 13.84000 74,373.95

0110 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

2,008.740 STA 33.02000 66,328.59 30.07000 60,402.81

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 45,150.00000 45,150.00

0130 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:20A

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067-M Primary County: CRAWFORD, MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - NHSN-059-5(067)--2R-24SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445115

PILOT CARS

30.000 EACH 865.00000 25,950.00 865.00000 25,950.00

0150 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 165.00000 330.00 150.00000 300.00

0160 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 77,500.00000 77,500.00

0170 2599-9999006

('GALLONS' ITEM) Emulsion for Scrub Seal

71,314.000 GAL 3.37000 240,328.18 4.55000 324,478.70

0180 2599-9999018

('SQUARE YARDS' ITEM) Area for Scrub Seal

203,756.000 SY 1.60000 326,009.60 2.96000 603,117.76

$1,488,129.32 $1,748,037.69Section Totals:

Page 3 of 6

Call Order:

Letting Date:

Contract ID:20A

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067-M Primary County: CRAWFORD, MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - STPN-037-1(055)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0190 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

22,320.000 GAL 1.00000 22,320.00 5.61000 125,215.20

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,644.000 LF 15.00000 24,660.00 10.00000 16,440.00

0210 2505-4008300

STEEL BEAM GUARDRAIL

650.000 LF 40.00000 26,000.00 31.00000 20,150.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

14.000 EACH 4,000.00000 56,000.00 3,704.00000 51,856.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

14.000 EACH 400.00000 5,600.00 350.00000 4,900.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

14.000 EACH 4,000.00000 56,000.00 3,704.00000 51,856.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:20A

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067-M Primary County: CRAWFORD, MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - STPN-037-1(055)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,028.900 STA 16.50000 33,476.85 15.10000 30,636.39

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 275.00000 275.00 250.00000 250.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,150.00000 8,150.00

0280 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

0290 2528-8445115

PILOT CARS

25.000 EACH 865.00000 21,625.00 865.00000 21,625.00

0300 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 45,000.00000 45,000.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:20A

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067-M Primary County: CRAWFORD, MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS - STPN-037-1(055)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0310 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 15,000.00000 15,000.00 3,000.00000 3,000.00

0320 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 15,000.00000 15,000.00 3,000.00000 3,000.00

0330 2599-9999006

('GALLONS' ITEM) Emulsion for Scrub Seal

55,800.000 GAL 3.35000 186,930.00 4.50000 251,100.00

0340 2599-9999018

('SQUARE YARDS' ITEM) Scrub Seal Area

186,000.000 SY 1.35000 251,100.00 3.15000 585,900.00

$817,736.85 $1,247,828.59Section Totals:

( ) indicates item is bid as Lump Sum

$2,995,866.28$2,305,866.17

$2,305,866.17

Contract Item Totals

$2,995,866.28Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:20A

Tabulation of Construction and Material Bids

December 19, 2023

24-0595-067-M Primary County: CRAWFORD, MONONA

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-169-4(67)--2R-25 STORM SEWER/INTAKES

DALLAS

Route: U.S. 169

S of N Raccoon River Bridge 1.4 mi N of US 6

Prj Awd Amt: $449,444.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/24 20 Working Days

25-1694-067

December 19, 2023 10:00 A.M.

DALLASCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $449,444.44 100.00%

2 VA289 VANDERPOOL CONSTRUCTION, INC. $471,062.00 104.81%

3 ON015 ON TRACK CONSTRUCTION, LLC $476,576.00 106.04%

4 EL045 ELDER CORPORATION $532,250.00 118.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/24 20 Working Days

25-1694-067

December 19, 2023 10:00 A.M.

DALLASCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VANDERPOOL
CONSTRUCTION, INC.

(3) ON TRACK
CONSTRUCTION, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 50,000.00000 5,000.00 50,000.00000 5,000.00 14,550.00000 1,455.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

5.000 CY 100.00000 500.00 90.00000 450.00 295.00000 1,475.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8.000 CY 30.00000 240.00 145.00000 1,160.00 185.00000 1,480.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

32.000 CY 60.00000 1,920.00 125.00000 4,000.00 103.00000 3,296.00

0050 2435-0140310

MANHOLE, STORM SEWER, SW-403 MODIFIED

2.000 EACH 30,000.00000 60,000.00 59,000.00000 118,000.00 47,220.00000 94,440.00

0060 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

254.000 LF 125.00000 31,750.00 105.00000 26,670.00 114.00000 28,956.00

0070 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

1.000 EACH 10,000.00000 10,000.00 5,500.00000 5,500.00 2,260.00000 2,260.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VANDERPOOL
CONSTRUCTION, INC.

(3) ON TRACK
CONSTRUCTION, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

51.100 SY 50.00000 2,555.00 40.00000 2,044.00 24.00000 1,226.40

0090 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

51.100 SY 100.00000 5,110.00 90.00000 4,599.00 118.00000 6,029.80

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,100.00000 3,100.00 3,232.00000 3,232.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,100.00000 3,100.00 3,535.00000 3,535.00

0120 2528-8445113

FLAGGERS

15.000 EACH 575.00000 8,625.00 575.00000 8,625.00 575.00000 8,625.00

0130 2533-4980005

MOBILIZATION

(1) LS 20,001.44000 20,001.44 28,000.00000 28,000.00 34,133.80000 34,133.80

0140 2599-9999010

('LUMP SUM' ITEM) STORM WATER PUMP
STATION

(1) LS 275,000.00000 275,000.00 250,000.00000 250,000.00 269,470.00000 269,470.00

$459,614.00$427,701.44 $460,248.00Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VANDERPOOL
CONSTRUCTION, INC.

(3) ON TRACK
CONSTRUCTION, LLC

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 70.00000 14,000.00 21.00000 4,200.00 48.00000 9,600.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

539.000 LF 5.00000 2,695.00 4.10000 2,209.90 4.00000 2,156.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

539.000 LF 6.00000 3,234.00 5.20000 2,802.80 6.00000 3,234.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,078.000 LF 0.50000 539.00 0.35000 377.30 0.50000 539.00

0190 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 350.00000 350.00 415.00000 415.00 707.00000 707.00

0200 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 25.00000 25.00 40.00000 40.00 5.00000 5.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VANDERPOOL
CONSTRUCTION, INC.

(3) ON TRACK
CONSTRUCTION, LLC

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 25.00000 25.00 40.00000 40.00 5.00000 5.00

0220 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

9.000 LF 25.00000 225.00 21.00000 189.00 20.00000 180.00

0230 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

1.000 EACH 25.00000 25.00 20.00000 20.00 5.00000 5.00

0240 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

1.000 EACH 25.00000 25.00 20.00000 20.00 5.00000 5.00

0250 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

2.000 EACH 250.00000 500.00 210.00000 420.00 253.00000 506.00

0260 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 25.00000 50.00 20.00000 40.00 5.00000 10.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VANDERPOOL
CONSTRUCTION, INC.

(3) ON TRACK
CONSTRUCTION, LLC

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 25.00000 50.00 20.00000 40.00 5.00000 10.00

$16,962.00$21,743.00 $10,814.00Section Totals:

( ) indicates item is bid as Lump Sum

$471,062.00$449,444.44 $476,576.00

$449,444.44

Contract Item Totals

$471,062.00 476,576.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 26,000.00000 2,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

5.000 CY 350.00000 1,750.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8.000 CY 216.00000 1,728.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

32.000 CY 180.00000 5,760.00

0050 2435-0140310

MANHOLE, STORM SEWER, SW-403 MODIFIED

2.000 EACH 46,000.00000 92,000.00

0060 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

254.000 LF 155.50000 39,497.00

0070 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

1.000 EACH 4,100.00000 4,100.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

51.100 SY 49.50000 2,529.45

0090 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

51.100 SY 167.50000 8,559.25

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,400.00000 4,400.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0120 2528-8445113

FLAGGERS

15.000 EACH 575.00000 8,625.00

0130 2533-4980005

MOBILIZATION

(1) LS 53,998.15000 53,998.15

0140 2599-9999010

('LUMP SUM' ITEM) STORM WATER PUMP
STATION

(1) LS 270,000.00000 270,000.00

$499,546.85Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 73.50000 14,700.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

539.000 LF 9.50000 5,120.50

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

539.000 LF 15.75000 8,489.25

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,078.000 LF 0.50000 539.00

0190 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 1,900.00000 1,900.00

0200 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 13.60000 13.60
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 13.60000 13.60

0220 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

9.000 LF 54.00000 486.00

0230 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

1.000 EACH 13.60000 13.60

0240 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

1.000 EACH 13.60000 13.60

0250 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

2.000 EACH 680.00000 1,360.00

0260 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 13.50000 27.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 13.50000 27.00

$32,703.15Section Totals:

( ) indicates item is bid as Lump Sum

$532,250.00

$532,250.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2023

25-1694-067 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C092(118)--55-92 GRADING

WASHINGTON

Route: LEXINGTON BLVD

On LEXINGTON BLVD, from Orchard Hill pavement to Hwy 92

Prj Awd Amt: $558,699.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 55 Working Days

92-C092-118

December 19, 2023 10:00 A.M.

WASHINGTONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE157 DELONG CONSTRUCTION, INC. $558,699.50 100.00%

2 PE320 PETERSON CONTRACTORS INC. $685,412.15 122.68%

3 CO773 CORNERSTONE EXCAVATING, INC. $738,920.30 132.26%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 55 Working Days

92-C092-118

December 19, 2023 10:00 A.M.

WASHINGTONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) CORNERSTONE
EXCAVATING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 5,500.00000 2,200.00 29,000.00000 11,600.00 15,000.00000 6,000.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

15,242.000 CY 7.25000 110,504.50 11.50000 175,283.00 11.50000 175,283.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,008.000 CY 3.90000 35,131.20 5.80000 52,246.40 4.50000 40,536.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,842.000 CY 4.00000 23,368.00 8.25000 48,196.50 5.00000 29,210.00

0050 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

2,600.000 CY 3.95000 10,270.00 11.70000 30,420.00 4.00000 10,400.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

5.000 EACH 250.00000 1,250.00 550.00000 2,750.00 400.00000 2,000.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

9,900.000 TON 27.75000 274,725.00 23.00000 227,700.00 29.00000 287,100.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2023

92-C092-118 Primary County: WASHINGTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) CORNERSTONE
EXCAVATING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

280.000 TON 30.00000 8,400.00 31.00000 8,680.00 29.00000 8,120.00

0090 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

616.000 LF 33.00000 20,328.00 40.15000 24,732.40 42.00000 25,872.00

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

80.000 LF 40.00000 3,200.00 44.00000 3,520.00 50.00000 4,000.00

0110 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

196.000 LF 58.00000 11,368.00 58.75000 11,515.00 68.50000 13,426.00

0120 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

101.000 LF 58.00000 5,858.00 72.00000 7,272.00 71.00000 7,171.00

0130 2519-4200140

REMOVAL OF FENCE, FIELD

5,559.000 LF 2.00000 11,118.00 2.15000 11,951.85 1.50000 8,338.50

Page 2 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2023

92-C092-118 Primary County: WASHINGTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) CORNERSTONE
EXCAVATING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-2518000

SAFETY CLOSURE

5.000 EACH 150.00000 750.00 150.00000 750.00 200.00000 1,000.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,350.00000 3,350.00 6,350.00000 6,350.00 4,350.00000 4,350.00

0160 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 29,335.00000 29,335.00 75,000.00000 75,000.00

0170 2601-2634100

MULCHING

10.900 ACRE 600.00000 6,540.00 500.00000 5,450.00 600.00000 6,540.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

10.900 ACRE 915.00000 9,973.50 925.00000 10,082.50 915.00000 9,973.50

0190 2602-0000020

SILT FENCE

625.000 LF 1.70000 1,062.50 2.00000 1,250.00 2.70000 1,687.50

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,110.000 LF 1.70000 12,087.00 1.85000 13,153.50 2.70000 19,197.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2023

92-C092-118 Primary County: WASHINGTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) CORNERSTONE
EXCAVATING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

774.000 LF 1.70000 1,315.80 1.00000 774.00 1.70000 1,315.80

0220 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00 600.00000 1,200.00

0230 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$738,920.30$558,699.50 $685,412.15Section Totals:

( ) indicates item is bid as Lump Sum

$685,412.15$558,699.50 $738,920.30

$558,699.50

Contract Item Totals

$685,412.15 738,920.30Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2023

92-C092-118 Primary County: WASHINGTON

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-080-3(329)118--25-25 ITS INFRASTRUCTURE

DALLAS

Route: I-80

W of Grand Prairie Pkwy to E of Jordan Creek Pkwy (EB)

Prj Awd Amt: $152,107.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 40 Working Days

25-0803-329

December 19, 2023 10:00 A.M.

DALLASCall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA143 VAN MAANEN ELECTRIC, INC. $152,107.00 100.00%

2 CO173 COMMUNICATION INNOVATORS, INC. $258,640.25 170.04%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 40 Working Days

25-0803-329

December 19, 2023 10:00 A.M.

DALLASCall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 4,280.00000 4,280.00 3,500.00000 3,500.00

0020 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

1.000 EACH 700.00000 700.00 5,000.00000 5,000.00

0030 2518-0000030

ITS STEEL POLE, INSTALL ONLY

1.000 EACH 700.00000 700.00 2,000.00000 2,000.00

0040 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

1.000 EACH 950.00000 950.00 1,500.00000 1,500.00

0050 2518-0000080

ITS HANDHOLE, 30x17x24

1.000 EACH 1,300.00000 1,300.00 1,950.00000 1,950.00

0060 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 1,800.00000 5,400.00 2,700.00000 8,100.00

0070 2518-0000100

ITS HANDHOLE, 48x30x36

3.000 EACH 2,600.00000 7,800.00 3,500.00000 10,500.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

December 19, 2023

25-0803-329 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-0000110

ITS HANDHOLE, REMOVE

4.000 EACH 350.00000 1,400.00 600.00000 2,400.00

0090 2518-0000120

ITS FIBER MARKER

3.000 EACH 103.00000 309.00 350.00000 1,050.00

0100 2518-0000130

ITS TEST STATION

3.000 EACH 2,035.00000 6,105.00 500.00000 1,500.00

0110 2518-0000150

ITS GROUND ROD

7.000 EACH 94.00000 658.00 200.00000 1,400.00

0120 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

3,435.000 LF 18.00000 61,830.00 28.75000 98,756.25

0130 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

495.000 LF 15.00000 7,425.00 24.00000 11,880.00

0140 2518-0006001

XHHW COPPER WIRE, NO. 1 AWG

45.000 LF 3.08000 138.60 15.00000 675.00

0150 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

570.000 LF 1.26000 718.20 4.45000 2,536.50

Page 2 of 5

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

December 19, 2023

25-0803-329 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2518-0006015

ITS TRACER WIRE

2,160.000 LF 0.88000 1,900.80 2.50000 5,400.00

0170 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

3,490.000 LF 3.01000 10,504.90 4.50000 15,705.00

0180 2518-0008300

FIBER OPTIC CABLE, INSTALL ONLY

2,125.000 LF 2.02000 4,292.50 3.50000 7,437.50

0190 2518-0008305

FIBER OPTIC CABLE, REMOVE

1,000.000 LF 2.02000 2,020.00 2.50000 2,500.00

0200 2518-0008320

ITS METER PEDESTAL

1.000 EACH 2,000.00000 2,000.00 5,500.00000 5,500.00

0210 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

5.000 EACH 110.00000 550.00 350.00000 1,750.00

0220 2518-0008360

SINGLE PANEL HOUSING

5.000 EACH 373.00000 1,865.00 250.00000 1,250.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

December 19, 2023

25-0803-329 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

60.000 EACH 61.00000 3,660.00 75.00000 4,500.00

0240 2518-0008370

FIBER OPTIC SPLICE CLOSURE

3.000 EACH 958.00000 2,874.00 1,200.00000 3,600.00

0250 2518-0008375

EXISTING FIBER OPTIC SPLICE CLOSURE
WORK

1.000 EACH 617.00000 617.00 700.00000 700.00

0260 2518-0008380

FIBER OPTIC SPLICE TRAY, 12

2.000 EACH 86.00000 172.00 125.00000 250.00

0270 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

4.000 EACH 86.00000 344.00 125.00000 500.00

0280 2518-0008390

FIBER OPTIC SPLICE TRAY, 72

2.000 EACH 133.00000 266.00 225.00000 450.00

0290 2518-0008395

FIBER OPTIC SPLICE

210.000 EACH 51.00000 10,710.00 85.00000 17,850.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

December 19, 2023

25-0803-329 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 617.00000 617.00 10,000.00000 10,000.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 10,500.00000 10,500.00

0320 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 18,000.00000 18,000.00

$152,107.00 $258,640.25Section Totals:

( ) indicates item is bid as Lump Sum

$258,640.25$152,107.00

$152,107.00

Contract Item Totals

$258,640.25Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

December 19, 2023

25-0803-329 Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-T-8177(601)--8V-25 TRAFFIC SIGNALS

DALLAS

Route: VARIOUS ROUTES

In the city of Waukee, modify existing traffic signals and install RRFB at 21 intersections throughout the city

Prj Awd Amt: $858,791.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/15/24

25-8177-601-A

December 19, 2023 10:00 A.M.

DALLASCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA143 VAN MAANEN ELECTRIC, INC. $858,791.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 11/15/24

25-8177-601-A

December 19, 2023 10:00 A.M.

DALLASCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

0001 SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 28,000.00000 28,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0030 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 12,500.00000 12,500.00

0040 2599-9999005

('EACH' ITEM) Accessible Pedestrian Signal Push
Button and Sign

24.000 EACH 1,652.00000 39,648.00

0050 2599-9999005

('EACH' ITEM) Rectangular Rapid Flashing Beacon
Assembly, per post

8.000 EACH 11,650.00000 93,200.00

0060 2599-9999005

('EACH' ITEM) Signal Cabinet Modification

7.000 EACH 2,400.00000 16,800.00

0070 2599-9999005

('EACH' ITEM) Signal Cabinet Replacement

11.000 EACH 37,926.00000 417,186.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

December 19, 2023

25-8177-601-A Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

0001 SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) Traffic Sign - R10-12 MOD, 30 Inch
x 30 Inch, Mast-Arm Mounted

14.000 EACH 390.00000 5,460.00

0090 2599-9999005

('EACH' ITEM) Traffic Sign - R10-15, 30 Inch x 30
Inch, Mast-Arm/Pole Mounted

35.000 EACH 408.00000 14,280.00

0100 2599-9999005

('EACH' ITEM) Traffic Sign - R3-5L, 30 x 36, Mast-
Arm Mounted

10.000 EACH 423.00000 4,230.00

0110 2599-9999005

('EACH' ITEM) Traffic Signal, New, 12 <R, <Y, <FY,
<G (All LED) w/ Backplate, Mast-Arm Mounted

2.000 EACH 934.00000 1,868.00

0120 2599-9999005

('EACH' ITEM) Traffic Signal, Relocate, Existing, 12
R, Y, G w/ Backplate, Mast-Arm Mounted

2.000 EACH 540.00000 1,080.00

0130 2599-9999005

('EACH' ITEM) Traffic Signal, Replacement, 16
Pedestrian Head, Hand/Person, Countdown

18.000 EACH 775.00000 13,950.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

December 19, 2023

25-8177-601-A Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

0001 SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2599-9999005

('EACH' ITEM) Traffic Signal,
Replacement/Modification, 12 <R, <Y, <FY, <G (All
LED) w/ Backplate, Mast-Arm Mounted

42.000 EACH 1,077.00000 45,234.00

0150 2599-9999005

('EACH' ITEM) Traffic Signal,
Replacement/Modification, 12 R, Y>, FY>, G> (All
LED) Side of Pole Mounted

15.000 EACH 877.00000 13,155.00

0160 2599-9999005

('EACH' ITEM) Traffic Signal,
Replacement/Modification, 12 R, Y>, FY>, G> (All
LED) w/ Backplate, Mast-Arm Mounted

25.000 EACH 1,058.00000 26,450.00

0170 2599-9999005

('EACH' ITEM) Uninterruptible Power Supply

10.000 EACH 9,658.00000 96,580.00

0180 2599-9999009

('LINEAR FEET' ITEM) Signal Cable, 5c

3,000.000 LF 1.39000 4,170.00

$858,791.00Section Totals:

$858,791.00Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

December 19, 2023

25-8177-601-A Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$858,791.00Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

December 19, 2023

25-8177-601-A Primary County: DALLAS

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-149-1(099)--2J-54 LIGHTING

KEOKUK

Route: IOWA 149

IA 78 Intersection

Prj Awd Amt: $64,892.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/21/24 10 Working Days

54-1491-099

December 19, 2023 10:00 A.M.

KEOKUKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $64,892.00 100.00%

2 VO080 VOLTMER, INC. $98,843.80 152.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/21/24 10 Working Days

54-1491-099

December 19, 2023 10:00 A.M.

KEOKUKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC.

0001 Lighting ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2523-0000100

LIGHTING POLES

3.000 EACH 8,000.00000 24,000.00 9,280.00000 27,840.00

0020 2523-0000200

ELECTRICAL CIRCUITS

783.000 LF 24.00000 18,792.00 53.60000 41,968.80

0030 2523-0000310

HANDHOLES AND JUNCTION BOXES

2.000 EACH 1,800.00000 3,600.00 1,650.00000 3,300.00

0040 2523-0000400

CONTROL CABINET

1.000 EACH 9,500.00000 9,500.00 9,475.00000 9,475.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 2,400.00000 2,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,000.00000 12,000.00

0070 2599-9999005

('EACH' ITEM) Meter Enclosure

1.000 EACH 3,000.00000 3,000.00 1,860.00000 1,860.00

$64,892.00 $98,843.80Section Totals:

$98,843.80$64,892.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$64,892.00 $98,843.80Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1945(872)--70-77 TRAFFIC SIGNALS

POLK

Route: VARIOUS LOCATIONS

In the city of Des Moines, citywide ITS upgrade Phase 4

Prj Awd Amt: $991,856.24

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 04/30/25

77-1945-872

December 19, 2023 10:00 A.M.

POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: IOWA SIGNAL INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO259 IOWA SIGNAL INC. $991,856.24 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Completion Date: 04/30/25

77-1945-872

December 19, 2023 10:00 A.M.

POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: IOWA SIGNAL INC.

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC.

0001 TRAFFIC SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2510-6745850

REMOVAL OF PAVEMENT

200.000 SY 25.00000 5,000.00

0020 2511-6745900

REMOVAL OF SIDEWALK

200.000 SY 20.00000 4,000.00

0030 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

200.000 SY 75.00000 15,000.00

0040 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

200.000 SY 100.00000 20,000.00

0050 2511-7528101

DETECTABLE WARNINGS

200.000 SF 65.00000 13,000.00

0060 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

200.000 LF 75.00000 15,000.00

0070 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

200.000 SY 85.00000 17,000.00

0080 2515-6745600

REMOVAL OF PAVED DRIVEWAY

200.000 SY 20.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC.

0001 TRAFFIC SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 795,856.24000 795,856.24

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

200.000 SY 150.00000 30,000.00

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 250.00000 5,000.00

0130 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

200.000 SY 100.00000 20,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00

0150 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00

Page 2 of 4

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC.

0001 TRAFFIC SIGNAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2599-9999005

('EACH' ITEM) IRRIGATION SYSTEM
ADJUSTMENT

10.000 EACH 500.00000 5,000.00

0170 2599-9999010

('LUMP SUM' ITEM) EXCAVATION AND GRADING

(1) LS 1,000.00000 1,000.00

0180 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 10,000.00000 2,000.00

0190 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 10,000.00000 2,000.00

0200 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 10,000.00000 2,000.00

0210 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 5.00000 2,500.00

0220 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 2.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA SIGNAL INC.

$991,856.24Section Totals:

( ) indicates item is bid as Lump Sum

$991,856.24

$991,856.24

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(729)100--0N-43 FENCING

HARRISON

Route: I-29

0.5 mi S of Monona Co Line to Monona Co (NB/SB)

Prj Awd Amt: $67,702.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/24 20 Working Days

43-0293-729

December 19, 2023 10:00 A.M.

HARRISONCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $67,702.00 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $98,105.90 144.91%

3 K.084 K&M ENTERPRISE LLC $103,776.00 153.28%
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Contract ID:

Letting Date:

Start Date: 10/07/24 20 Working Days

43-0293-729

December 19, 2023 10:00 A.M.

HARRISONCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

02/01/2024 3:18:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NORTHWEST
LANDSCAPING, INC.

(3) K&M ENTERPRISE LLC

0001 Fencing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.800 ACRE 4,000.00000 7,200.00 11,000.00000 19,800.00 15,000.00000 27,000.00

0020 2519-3280000

FENCE, FIELD

7,494.000 LF 3.00000 22,482.00 4.85000 36,345.90 4.00000 29,976.00

0030 2519-3300400

FIELD FENCE BRACE PANELS

24.000 EACH 300.00000 7,200.00 290.00000 6,960.00 300.00000 7,200.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00 5,000.00000 5,000.00 7,500.00000 7,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 21,620.00000 21,620.00 25,000.00000 25,000.00 32,000.00000 32,000.00

0060 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 100.00000 100.00

$103,776.00$67,702.00 $98,105.90Section Totals:

$98,105.90$67,702.00 $103,776.00

$67,702.00

Contract Item Totals

$98,105.90

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$67,702.00 $98,105.90 103,776.00Contract Grand Totals
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