
Project Information:

Project: WorkType:

County:

Location:

NHSN-071-5(083)--2R-14 PPCB REPAIR

CARROLL

Route: U.S. 71

UP RR & Rd 0.2 mi S of US 30

Prj Awd Amt: $54,335.60
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Contract ID:

Letting Date:

Start Date: 09/22/25 10 Working Days

14-0715-083

August 19, 2025 10:00 A.M.

CARROLLCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $54,335.60 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $59,235.60 109.02%

3 MI919 MINTURN, INC. $64,235.60 118.22%

4 JE101 JENCO CONSTRUCTION, INC. $86,166.00 158.58%

5 GR100 GRAVES CONSTRUCTION CO., INC. $108,535.60 199.75%

6 IO127 IOWA CIVIL CONTRACTING, INC. $112,918.04 207.82%
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Contract ID:

Letting Date:

Start Date: 09/22/25 10 Working Days

14-0715-083

August 19, 2025 10:00 A.M.

CARROLLCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0001 DESIGN NO. 0126; REPAIRS TO A 453'-8 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 35,500.00000 35,500.00 38,000.00000 38,000.00 44,000.00000 44,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 7,000.00000 7,000.00 6,400.00000 6,400.00

$50,400.00$40,500.00 $45,000.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

August 19, 2025

14-0715-083 Primary County: CARROLL

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2527-9263181

PAVEMENT MARKINGS REMOVED

10.760 STA 155.00000 1,667.80 155.00000 1,667.80 155.00000 1,667.80

0040 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

10.760 STA 155.00000 1,667.80 155.00000 1,667.80 155.00000 1,667.80

0050 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0060 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 2,900.00000 2,900.00 2,900.00000 2,900.00 2,900.00000 2,900.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 7,400.00000 7,400.00 7,800.00000 7,800.00 7,400.00000 7,400.00

$13,835.60$13,835.60 $14,235.60Section Totals:

( ) indicates item is bid as Lump Sum

$59,235.60$54,335.60 $64,235.60

$54,335.60

Contract Item Totals

$59,235.60 64,235.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

August 19, 2025

14-0715-083 Primary County: CARROLL

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

(5) GRAVES CONSTRUCTION
CO., INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0126; REPAIRS TO A 453'-8 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 45,000.00000 45,000.00 62,000.00000 62,000.00 87,698.88000 87,698.88

0020 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

$97,698.88$70,000.00 $87,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

August 19, 2025

14-0715-083 Primary County: CARROLL

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

(5) GRAVES CONSTRUCTION
CO., INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2527-9263181

PAVEMENT MARKINGS REMOVED

10.760 STA 175.00000 1,883.00 155.00000 1,667.80 170.50000 1,834.58

0040 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

10.760 STA 175.00000 1,883.00 155.00000 1,667.80 170.50000 1,834.58

0050 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 150.00000 300.00 110.00000 220.00

0060 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,500.00000 3,500.00 2,900.00000 2,900.00 3,190.00000 3,190.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 15,000.00000 15,000.00 8,140.00000 8,140.00

$15,219.16$16,166.00 $21,535.60Section Totals:

( ) indicates item is bid as Lump Sum

$108,535.60$86,166.00 $112,918.04

$86,166.00

Contract Item Totals

$108,535.60 112,918.04Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

August 19, 2025

14-0715-083 Primary County: CARROLL

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IM-NHS-080-8(357)300--03-82 PCC PAVEMENT - GRADE AND NEW

SCOTT

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Prj Awd Amt: $32,724,984.30

Project: WorkType:

County:

Location:

IM-080-8(358)300--13-82 TRAFFIC SIGNS

SCOTT

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Prj Awd Amt: $695,201.70

Project: WorkType:

County:

Location:

IM-080-8(359)300--13-82 LIGHTING

SCOTT

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Prj Awd Amt: $758,545.76

Page 1 of 4

Contract ID:

Letting Date:

Completion Date: 10/29/27

82-0808-357

August 19, 2025 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MCCARTHY IMPROVEMENT COMPANY

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Project: WorkType:

County:

Location:

IM-080-8(373)300--13-82 TRAFFIC SIGNALS

SCOTT

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Prj Awd Amt: $835,621.01

Project: WorkType:

County:

Location:

IM-NHS-080-8(360)301--03-82 BRIDGE REPLACEMENT - PPCB

SCOTT

Route: I-80

I-80 over Middle Rd (EB/WB)

Prj Awd Amt: $9,379,646.60

Project: WorkType:

County:

Location:

IM-NHS-080-8(361)301--03-82 RECONSTRUCTION - RCB CULVERT EXT-TRIPLE

SCOTT

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Prj Awd Amt: $4,404,551.80

Project: WorkType:

County:

ITS-080-8(371)300--25-82 ITS INFRASTRUCTURE

SCOTT Prj Awd Amt: $36,106.01

Page 2 of 4

Contract ID:

Letting Date:

Completion Date: 10/29/27

82-0808-357

August 19, 2025 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MCCARTHY IMPROVEMENT COMPANY

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Location:

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Page 3 of 4

Contract ID:

Letting Date:

Completion Date: 10/29/27

82-0808-357

August 19, 2025 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MCCARTHY IMPROVEMENT COMPANY

Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$48,834,657.18 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LA180 LANGMAN CONSTRUCTION, INC. $54,704,859.85 112.02%

3 MO484 C.J. MOYNA & SONS, LLC & PROGRESSIVE STRUCTURES, LLC,
JV

$56,669,097.57 116.04%
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Contract ID:

Letting Date:

Completion Date: 10/29/27

82-0808-357

August 19, 2025 10:00 A.M.

SCOTTCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MCCARTHY IMPROVEMENT COMPANY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

12.440 ACRE 3,500.00000 43,540.00 3,500.00000 43,540.00 5,000.00000 62,200.00

0020 2102-0425070

SPECIAL BACKFILL

22,953.200 TON 34.00000 780,408.80 32.00000 734,502.40 27.00000 619,736.40

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

544,995.000 CY 6.00000 3,269,970.00 9.00000 4,904,955.00 8.65000 4,714,206.75

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

222,986.000 CY 13.75000 3,066,057.50 19.00000 4,236,734.00 14.35000 3,199,849.10

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

250.000 CY 100.00000 25,000.00 70.00000 17,500.00 50.00000 12,500.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

11,176.000 CY 20.00000 223,520.00 32.00000 357,632.00 20.00000 223,520.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

38,635.000 CY 9.00000 347,715.00 9.00000 347,715.00 8.05000 311,011.75

Page 1 of 56

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

229.000 CY 87.00000 19,923.00 20.00000 4,580.00 21.00000 4,809.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

394,409.000 CY 0.25000 98,602.25 0.50000 197,204.50 1.00000 394,409.00

0100 2112-0000100

WICK DRAIN

18,620.000 LF 4.00000 74,480.00 5.85000 108,927.00 3.80000 70,756.00

0110 2112-0000300

HORIZONTAL STRIP DRAIN

8,210.000 LF 3.00000 24,630.00 3.65000 29,966.50 2.50000 20,525.00

0120 2115-0100000

MODIFIED SUBBASE

34,258.530 CY 48.00000 1,644,409.44 55.00000 1,884,219.15 48.50000 1,661,538.71

0130 2122-5190110

PAVED SHOULDER, P.C. CONCRETE, 11 IN.

17,572.400 SY 80.00000 1,405,792.00 80.00000 1,405,792.00 89.25000 1,568,336.70

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

388.600 SY 86.00000 33,419.60 145.00000 56,347.00 135.00000 52,461.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

273.500 STA 420.00000 114,870.00 750.00000 205,125.00 500.00000 136,750.00

0160 2123-7450020

SHOULDER FINISHING, EARTH

139.200 STA 420.00000 58,464.00 500.00000 69,600.00 250.00000 34,800.00

0170 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 250.00000 250.00 1,000.00000 1,000.00 600.00000 600.00

0180 2301-1004100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 10 IN.

36,308.000 SY 84.00000 3,049,872.00 84.00000 3,049,872.00 91.00000 3,304,028.00

0190 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

45,891.400 SY 80.00000 3,671,312.00 94.00000 4,313,791.60 94.00000 4,313,791.60

0200 2301-4875004

MEDIAN, P.C. CONCRETE, 4 IN.

1,469.100 SY 72.00000 105,775.20 63.00000 92,553.30 75.00000 110,182.50
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0210 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

1,134.200 SY 140.00000 158,788.00 58.00000 65,783.60 106.00000 120,225.20

0220 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

123,824.490 EACH 1.00000 123,824.49 1.00000 123,824.49 1.00000 123,824.49

0230 2304-0100000

DETOUR PAVEMENT

46,934.100 SY 67.00000 3,144,584.70 67.50000 3,168,051.75 85.35000 4,005,825.44

0240 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

232.140 TON 40.00000 9,285.60 50.00000 11,607.00 30.00000 6,964.20

0250 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

79,374.700 EACH 1.00000 79,374.70 1.00000 79,374.70 1.00000 79,374.70

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 45,000.00000 45,000.00 25,000.00000 25,000.00 55,000.00000 55,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0270 2402-0425040

FLOODED BACKFILL

3,088.000 CY 55.00000 169,840.00 60.00000 185,280.00 48.00000 148,224.00

0280 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

31.000 EACH 2,000.00000 62,000.00 3,500.00000 108,500.00 1,200.00000 37,200.00

0290 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,400.00000 2,400.00 4,800.00000 4,800.00 1,800.00000 1,800.00

0300 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 6,500.00000 13,000.00 2,500.00000 5,000.00

0310 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,900.00000 5,800.00 8,500.00000 17,000.00 2,500.00000 5,000.00

0320 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 3,200.00000 6,400.00 9,500.00000 19,000.00 3,000.00000 6,000.00

0330 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

2.000 EACH 6,300.00000 12,600.00 12,500.00000 25,000.00 4,500.00000 9,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

13.000 EACH 1,000.00000 13,000.00 2,000.00000 26,000.00 975.00000 12,675.00

0350 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,600.00000 1,600.00 3,500.00000 3,500.00 1,460.00000 1,460.00

0360 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

194.000 LF 74.00000 14,356.00 200.00000 38,800.00 130.00000 25,220.00

0370 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,210.000 LF 82.00000 99,220.00 200.00000 242,000.00 130.00000 157,300.00

0380 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

4.000 LF 1,400.00000 5,600.00 300.00000 1,200.00 170.00000 680.00

0390 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

60.000 LF 200.00000 12,000.00 350.00000 21,000.00 230.00000 13,800.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

78.000 LF 500.00000 39,000.00 365.00000 28,470.00 260.00000 20,280.00

0410 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

324.000 LF 740.00000 239,760.00 500.00000 162,000.00 620.00000 200,880.00

0420 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

366.000 LF 850.00000 311,100.00 725.00000 265,350.00 695.00000 254,370.00

0430 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

242.000 LF 1,000.00000 242,000.00 850.00000 205,700.00 818.00000 197,956.00

0440 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

1,442.000 LF 69.00000 99,498.00 135.00000 194,670.00 60.00000 86,520.00

0450 2422-1723054

CULVERT, UNCLASSIFIED ROADWAY PIPE, 54
IN. DIA.

56.000 LF 250.00000 14,000.00 300.00000 16,800.00 165.00000 9,240.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0460 2435-0250800

INTAKE, SW-508

23.000 EACH 7,500.00000 172,500.00 7,300.00000 167,900.00 7,000.00000 161,000.00

0470 2435-0251000

INTAKE, SW-510

4.000 EACH 8,800.00000 35,200.00 10,380.00000 41,520.00 9,400.00000 37,600.00

0480 2501-8400172

TEMPORARY SHORING

(1) LS 280,000.00000 280,000.00 15,000.00000 15,000.00 475,000.00000 475,000.00

0490 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

2,662.000 LF 17.00000 45,254.00 15.00000 39,930.00 24.00000 63,888.00

0500 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

35,025.600 LF 10.00000 350,256.00 11.00000 385,281.60 12.21000 427,662.58

0510 2502-8221303

SUBDRAIN OUTLET, DR-303

63.000 EACH 175.00000 11,025.00 150.00000 9,450.00 385.00000 24,255.00

0520 2502-8221305

SUBDRAIN OUTLET, DR-305

14.000 EACH 190.00000 2,660.00 300.00000 4,200.00 300.00000 4,200.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0530 2502-8221306

SUBDRAIN OUTLET, DR-306

149.000 EACH 650.00000 96,850.00 650.00000 96,850.00 600.00000 89,400.00

0540 2502-8225010

SUBDRAIN OUTLET, 500-10

18.000 EACH 260.00000 4,680.00 1,800.00000 32,400.00 1,200.00000 21,600.00

0550 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

4,957.000 LF 110.00000 545,270.00 126.00000 624,582.00 145.00000 718,765.00

0560 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,500.00000 14,000.00 5,000.00000 20,000.00 6,000.00000 24,000.00

0570 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,620.300 LF 10.00000 16,203.00 10.00000 16,203.00 10.00000 16,203.00

0580 2505-4008130

REMOVAL OF CABLE GUARDRAIL

7,399.900 LF 6.00000 44,399.40 6.00000 44,399.40 6.00000 44,399.40

0590 2505-4008300

STEEL BEAM GUARDRAIL

713.000 LF 45.00000 32,085.00 45.00000 32,085.00 45.00000 32,085.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0600 2505-4008415

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-209

5.000 EACH 4,200.00000 21,000.00 4,200.00000 21,000.00 4,200.00000 21,000.00

0610 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

5.000 EACH 400.00000 2,000.00 400.00000 2,000.00 400.00000 2,000.00

0620 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

5.000 EACH 4,200.00000 21,000.00 4,200.00000 21,000.00 4,200.00000 21,000.00

0630 2505-6000111

HIGH TENSION CABLE GUARDRAIL

9,266.000 LF 24.00000 222,384.00 24.00000 222,384.00 24.00000 222,384.00

0640 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 5,500.00000 33,000.00 5,500.00000 33,000.00 5,500.00000 33,000.00

0650 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0660 2506-4984000

FLOWABLE MORTAR

297.200 CY 218.00000 64,789.60 175.00000 52,010.00 265.00000 78,758.00

0670 2510-6745850

REMOVAL OF PAVEMENT

120,835.000 SY 8.25000 996,888.75 11.50000 1,389,602.50 9.93000 1,199,891.55

0680 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,933.000 SY 66.00000 127,578.00 60.00000 115,980.00 60.00000 115,980.00

0690 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

17.400 STA 325.00000 5,655.00 500.00000 8,700.00 450.00000 7,830.00

0700 2511-7528101

DETECTABLE WARNINGS

82.000 SF 20.00000 1,640.00 50.00000 4,100.00 75.00000 6,150.00

0710 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

6,535.000 LF 25.00000 163,375.00 25.00000 163,375.00 20.00000 130,700.00

0720 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

6,610.100 LF 34.00000 224,743.40 35.00000 231,353.50 34.00000 224,743.40
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0730 2512-1859000

CURB, SPECIAL, AS PER PLAN

746.500 LF 41.00000 30,606.50 25.00000 18,662.50 15.00000 11,197.50

0740 2514-0000200

REMOVAL OF CURB

6.000 STA 800.00000 4,800.00 1,000.00000 6,000.00 1,200.00000 7,200.00

0750 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

11,948.800 LF 25.00000 298,720.00 24.00000 286,771.20 24.00000 286,771.20

0760 2520-3350015

FIELD OFFICE

1.000 EACH 85,000.00000 85,000.00 50,000.00000 50,000.00 55,000.00000 55,000.00

0770 2526-8285000

CONSTRUCTION SURVEY

(1) LS 129,000.00000 129,000.00 115,000.00000 115,000.00 125,000.00000 125,000.00

0780 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,063.010 STA 60.00000 63,780.60 40.00000 42,520.40 40.00000 42,520.40
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0790 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

28.000 EACH 800.00000 22,400.00 550.00000 15,400.00 550.00000 15,400.00

0800 2527-9263181

PAVEMENT MARKINGS REMOVED

683.460 STA 50.00000 34,173.00 45.00000 30,755.70 45.00000 30,755.70

0810 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

722.360 STA 160.00000 115,577.60 155.00000 111,965.80 155.00000 111,965.80

0820 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

268.960 STA 230.00000 61,860.80 200.00000 53,792.00 200.00000 53,792.00

0830 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

722.360 STA 70.00000 50,565.20 50.00000 36,118.00 50.00000 36,118.00

0840 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

28.000 EACH 450.00000 12,600.00 200.00000 5,600.00 200.00000 5,600.00

Page 13 of 56

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0850 2528-2518000

SAFETY CLOSURE

19.000 EACH 250.00000 4,750.00 250.00000 4,750.00 250.00000 4,750.00

0860 2528-3800000

MODULAR GLARE SCREEN SYSTEM

7,137.500 LF 6.00000 42,825.00 7.00000 49,962.50 7.00000 49,962.50

0870 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

27,538.000 LF 14.00000 385,532.00 15.50000 426,839.00 16.50000 454,377.00

0880 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 4,500.00000 18,000.00 6,000.00000 24,000.00 6,000.00000 24,000.00

0890 2528-8445110

TRAFFIC CONTROL

(1) LS 375,000.00000 375,000.00 300,000.00000 300,000.00 1,061,000.00000 1,061,000.00

0900 2528-8445113

FLAGGERS

500.000 EACH 1,035.00000 517,500.00 1,035.00000 517,500.00 1,035.00000 517,500.00

0910 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

400.000 CDAY 75.00000 30,000.00 80.00000 32,000.00 80.00000 32,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0920 2533-4980005

MOBILIZATION

(1) LS 1,942,500.00000 1,942,500.00 3,600,000.00000 3,600,000.00 2,375,000.00000 2,375,000.00

0930 2537-6911020

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMOVAL OF UNDERGROUND TANKS)

4.000 EACH 4,700.00000 18,800.00 1,500.00000 6,000.00 7,500.00000 30,000.00

0940 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

10.000 CY 352.00000 3,520.00 50.00000 500.00 3,000.00000 30,000.00

0950 2537-8900500

AMENDED SOIL

398.000 CY 88.00000 35,024.00 80.00000 31,840.00 186.00000 74,028.00

0960 2538-6975110

SEALING WELLS

1.000 EACH 4,700.00000 4,700.00 5,000.00000 5,000.00 7,500.00000 7,500.00

0970 2548-0000250

DIAMOND GROUND SHOULDER RUMBLE
STRIPS, PCC SURFACE

207.000 STA 464.00000 96,048.00 50.00000 10,350.00 425.00000 87,975.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

0980 2551-0000110

TEMP CRASH CUSHION

20.000 EACH 2,000.00000 40,000.00 1,100.00000 22,000.00 1,100.00000 22,000.00

0990 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 7,500.00000 7,500.00 8,500.00000 8,500.00 10,000.00000 10,000.00

1000 2599-9999005

('EACH' ITEM) ANTI-SEEP COLLAR

1.000 EACH 1,000.00000 1,000.00 2,000.00000 2,000.00 3,600.00000 3,600.00

$36,171,838.57$30,943,761.13 $36,724,901.09Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0002 ALTERNATE ‘AA’ OPTION 1: PCC SHOULDER, BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 1 IS CHOSEN - IM-NHS-080-8(357)300--03-82

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1010 2102-0425070

SPECIAL BACKFILL

4,317.900 TON

1020 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

6,094.400 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0003 ALTERNATE ‘AA’ OPTION 2: HMA SHOULDER, BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 2 IS CHOSEN - IM-NHS-080-8(357)300--03-82

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1030 2102-0425070

SPECIAL BACKFILL

3,944.400 TON 40.00000 157,776.00 27.00000 106,498.80 32.00000 126,220.80

1040 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

6,094.400 SY 56.00000 341,286.40 52.90000 322,393.76 65.20000 397,354.88

$523,575.68$499,062.40 $428,892.56Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0004 ROADWAY ITEMS DIVISIONS 3 IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

1050 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 6,240.00000 12,480.00 6,860.00000 13,720.00 10,500.00000 21,000.00

1060 2504-0110024

SANITARY SEWER GRAVITY MAIN, TRENCHED,
24 IN.

260.000 LF 401.00000 104,260.00 425.00000 110,500.00 655.00000 170,300.00

1070 2537-6911020

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMOVAL OF UNDERGROUND TANKS)

4.000 EACH 1,760.00000 7,040.00 1,500.00000 6,000.00 7,500.00000 30,000.00

1080 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

10.000 CY 97.00000 970.00 50.00000 500.00 3,000.00000 30,000.00

1090 2552-0000210

TRENCH FOUNDATION

10.000 TON 96.00000 960.00 80.00000 800.00 46.00000 460.00

1100 2552-0000220

REMOVAL, DISPOSAL, AND REPLACEMENT OF
UNSUITABLE BACKFILL MATERIAL

15.000 CY 38.00000 570.00 150.00000 2,250.00 44.00000 660.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0004 ROADWAY ITEMS DIVISIONS 3 IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

1110 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 2,625.00000 2,625.00 5,000.00000 5,000.00 3,000.00000 3,000.00

1120 2599-9999005

('EACH' ITEM) MANHOLE MARKER

3.000 EACH 57.00000 171.00 350.00000 1,050.00 300.00000 900.00

$256,320.00$129,076.00 $139,820.00Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0005 EROSION CONTROL ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

1130 2418-0000010

TEMPORARY STREAM DIVERSION

3.000 EACH 1,380.00000 4,140.00 8,500.00000 25,500.00 25,000.00000 75,000.00

1140 2507-3250005

ENGINEERING FABRIC

4,795.300 SY 1.00000 4,795.30 3.00000 14,385.90 4.00000 19,181.20

1150 2507-6800061

REVETMENT, CLASS E

3,585.100 TON 60.00000 215,106.00 75.00000 268,882.50 67.00000 240,201.70

1160 2507-8029000

EROSION STONE

390.300 TON 53.00000 20,685.90 65.00000 25,369.50 50.00000 19,515.00

1170 2601-2634100

MULCHING

93.300 ACRE 400.00000 37,320.00 400.00000 37,320.00 500.00000 46,650.00

1180 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.700 ACRE 3,000.00000 5,100.00 3,000.00000 5,100.00 4,000.00000 6,800.00

1190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

77.900 ACRE 637.00000 49,622.30 637.00000 49,622.30 700.00000 54,530.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0005 EROSION CONTROL ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

1200 2601-2636060

SALT TOLERANT SEEDING

10.400 ACRE 2,125.00000 22,100.00 2,125.00000 22,100.00 1,700.00000 17,680.00

1210 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

11,204.000 SQ 10.00000 112,040.00 10.00000 112,040.00 11.00000 123,244.00

1220 2601-2639010

SODDING

248.000 SQ 64.00000 15,872.00 60.00000 14,880.00 45.00000 11,160.00

1230 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

67.000 SQ 27.00000 1,809.00 25.00000 1,675.00 20.00000 1,340.00

1240 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

3,742.200 MGAL 75.00000 280,665.00 75.00000 280,665.00 75.00000 280,665.00

1250 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 450.00000 2,250.00 450.00000 2,250.00 450.00000 2,250.00

1260 2602-0000020

SILT FENCE

13,313.000 LF 1.50000 19,969.50 1.45000 19,303.85 1.50000 19,969.50
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0005 EROSION CONTROL ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,059.000 LF 1.75000 12,353.25 1.60000 11,294.40 1.60000 11,294.40

1280 2602-0000050

SILT BASINS

18.000 EACH 352.00000 6,336.00 450.00000 8,100.00 450.00000 8,100.00

1290 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

20,372.000 LF 0.01000 203.72 0.01000 203.72 0.01000 203.72

1300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,038.000 LF 1.00000 2,038.00 1.00000 2,038.00 1.00000 2,038.00

1310 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,500.000 LF 52.00000 78,000.00 50.00000 75,000.00 57.25000 85,875.00

1320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

41,540.000 LF 2.50000 103,850.00 2.27000 94,295.80 1.85000 76,849.00

Page 23 of 56

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0005 EROSION CONTROL ITEMS - IM-NHS-080-8(357)300--03-82SECTION: Cat Alt Set: Cat Alt Member:

1330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

41,540.000 LF 3.50000 145,390.00 3.00000 124,620.00 2.70000 112,158.00

1340 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

85,880.000 LF 0.01000 858.80 0.01000 858.80 0.20000 17,176.00

1350 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,400.000 LF 3.20000 4,480.00 3.00000 4,200.00 3.00000 4,200.00

1360 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

1,400.000 LF 4.50000 6,300.00 4.00000 5,600.00 4.00000 5,600.00

1370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

1380 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

$1,243,480.52$1,153,084.77 $1,207,104.77Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0006 ROADWAY ITEMS - IM-080-8(358)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

1390 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

59.000 EACH 940.00000 55,460.00 700.00000 41,300.00 500.00000 29,500.00

1400 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 1,070.00000 12,840.00 1,000.00000 12,000.00 1,000.00000 12,000.00

1410 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

55.000 EACH 265.00000 14,575.00 250.00000 13,750.00 250.00000 13,750.00

1420 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

43.000 EACH 1,070.00000 46,010.00 1,000.00000 43,000.00 1,000.00000 43,000.00

1430 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

26.000 EACH 2,400.00000 62,400.00 2,250.00000 58,500.00 2,250.00000 58,500.00

1440 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

27.000 EACH 2,667.00000 72,009.00 2,500.00000 67,500.00 2,500.00000 67,500.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0006 ROADWAY ITEMS - IM-080-8(358)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

1450 2524-9089100

DELINEATOR, RIGID - TYPE I

45.000 EACH 187.00000 8,415.00 175.00000 7,875.00 175.00000 7,875.00

1460 2524-9089110

DELINEATOR, RIGID - TYPE IA

21.000 EACH 192.00000 4,032.00 180.00000 3,780.00 180.00000 3,780.00

1470 2524-9089200

DELINEATOR, RIGID - TYPE II

58.000 EACH 192.00000 11,136.00 180.00000 10,440.00 180.00000 10,440.00

1480 2524-9100020

OBJECT MARKER, TYPE 2

14.000 EACH 320.00000 4,480.00 300.00000 4,200.00 300.00000 4,200.00

1490 2524-9210007

REFERENCE LOCATION SIGNS

4.000 EACH 293.00000 1,172.00 275.00000 1,100.00 275.00000 1,100.00

1500 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,233.000 LF 16.00000 19,728.00 15.00000 18,495.00 15.00000 18,495.00

1510 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

78.000 EACH 693.00000 54,054.00 650.00000 50,700.00 650.00000 50,700.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0006 ROADWAY ITEMS - IM-080-8(358)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

1520 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

427.700 LF 93.00000 39,776.10 87.50000 37,423.75 87.50000 37,423.75

1530 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

616.200 LF 98.00000 60,387.60 92.00000 56,690.40 92.00000 56,690.40

1540 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

12.000 EACH 213.00000 2,556.00 200.00000 2,400.00 200.00000 2,400.00

1550 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

225.000 SF 43.00000 9,675.00 40.00000 9,000.00 40.00000 9,000.00

1560 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

3,264.500 SF 48.00000 156,696.00 45.00000 146,902.50 45.00000 146,902.50

1570 2533-4980005

MOBILIZATION

(1) LS 47,000.00000 47,000.00 44,000.00000 44,000.00 44,000.00000 44,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0006 ROADWAY ITEMS - IM-080-8(358)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

1580 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

4.000 EACH 3,200.00000 12,800.00 3,000.00000 12,000.00 3,000.00000 12,000.00

$629,256.65$695,201.70 $641,056.65Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0007 LIGHTING ITEMS - IM-080-8(359)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

1590 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

14.000 EACH 1,375.00000 19,250.00 1,287.00000 18,018.00 1,250.00000 17,500.00

1600 2401-6745765

REMOVAL OF LIGHT POLES

14.000 EACH 663.00000 9,282.00 621.00000 8,694.00 1,000.00000 14,000.00

1610 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 14,040.00000 14,040.00 10,000.00000 10,000.00

1620 2523-0000100

LIGHTING POLES

26.000 EACH 7,700.00000 200,200.00 7,246.00000 188,396.00 7,250.00000 188,500.00

1630 2523-0000200

ELECTRICAL CIRCUITS

8,279.000 LF 13.75000 113,836.25 12.77000 105,722.83 20.25000 167,649.75

1640 2523-0000310

HANDHOLES AND JUNCTION BOXES

23.000 EACH 1,500.00000 34,500.00 1,371.00000 31,533.00 1,500.00000 34,500.00

1650 2523-0000400

CONTROL CABINET

2.000 EACH 16,500.00000 33,000.00 15,389.00000 30,778.00 17,500.00000 35,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0007 LIGHTING ITEMS - IM-080-8(359)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

1660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 8,400.00000 8,400.00 14,000.00000 14,000.00

1670 2528-8445110

TRAFFIC CONTROL

(1) LS 27,000.00000 27,000.00 7,500.00000 7,500.00 2,000.00000 2,000.00

1680 2533-4980005

MOBILIZATION

(1) LS 0.01000 0.01 5,000.00000 5,000.00 30,000.00000 30,000.00

1690 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 8,800.00000 8,800.00 4,000.00000 4,000.00 4,500.00000 4,500.00

1700 2599-9999005

('EACH' ITEM) LIGHTING POLE - CITY

28.000 EACH 6,900.00000 193,200.00 6,458.00000 180,824.00 5,300.00000 148,400.00

1710 2599-9999005

('EACH' ITEM) METER ENCLOSURE

2.000 EACH 1,625.00000 3,250.00 1,523.00000 3,046.00 3,000.00000 6,000.00

1720 2599-9999009

('LINEAR FEET' ITEM) ELECTRICAL CIRCUITS -
CITY

6,562.000 LF 13.75000 90,227.50 12.77000 83,796.74 40.00000 262,480.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

$934,529.75$758,545.76 $689,748.57Section Totals:
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0008 DESIGN NO. 0325; 244'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

1730 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 266,000.00000 266,000.00 250,000.00000 250,000.00 180,000.00000 180,000.00

1740 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 2,400.00000 2,400.00 2,180.00000 2,180.00 6,000.00000 6,000.00

1750 2402-2720000

EXCAVATION, CLASS 20

1,000.000 CY 65.00000 65,000.00 61.20000 61,200.00 60.00000 60,000.00

1760 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

350.000 CY 1,119.81000 391,933.50 1,050.00000 367,500.00 1,400.00000 490,000.00

1770 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

622.900 CY 1,135.00000 706,991.50 1,060.00000 660,274.00 1,400.00000 872,060.00

1780 2403-7303000

STRUCTURAL CONCRETE COATING

517.100 SY 76.00000 39,299.60 70.90000 36,662.39 70.90000 36,662.39

1790 2404-7775000

REINFORCING STEEL

41,123.000 LB 2.50000 102,807.50 2.39000 98,283.97 3.10000 127,481.30
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0008 DESIGN NO. 0325; 244'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

1800 2404-7775005

REINFORCING STEEL, EPOXY COATED

200,093.000 LB 1.90000 380,176.70 1.75000 350,162.75 2.00000 400,186.00

1810 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

12,500.000 LB 5.00000 62,500.00 4.41000 55,125.00 4.70000 58,750.00

1820 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE45

16.000 EACH 16,000.00000 256,000.00 15,100.00000 241,600.00 14,500.00000 232,000.00

1830 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

8.000 EACH 70,000.00000 560,000.00 64,800.00000 518,400.00 41,000.00000 328,000.00

1840 2408-7800000

STRUCTURAL STEEL

14,597.000 LB 5.00000 72,985.00 4.45000 64,956.65 6.00000 87,582.00

1850 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

550.000 LF 285.00000 156,750.00 221.00000 121,550.00 246.00000 135,300.00
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08/21/2025 3:21 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0008 DESIGN NO. 0325; 244'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

1860 2499-2300001

DECK DRAINS

(1) LS 15,000.00000 15,000.00 14,100.00000 14,100.00 20,000.00000 20,000.00

1870 2501-0201057

PILES, STEEL, HP 10 X 57

7,665.000 LF 67.00000 513,555.00 62.10000 475,996.50 67.00000 513,555.00

1880 2501-6335010

PREBORED HOLES

300.000 LF 154.00000 46,200.00 144.00000 43,200.00 160.00000 48,000.00

1890 2501-8400172

TEMPORARY SHORING

(1) LS 375,000.00000 375,000.00 350,000.00000 350,000.00 330,000.00000 330,000.00

1900 2507-2638610

CONCRETE SLOPE PROTECTION

804.400 SY 250.00000 201,100.00 234.00000 188,229.60 150.00000 120,660.00

1910 2526-8285000

CONSTRUCTION SURVEY

(1) LS 32,500.00000 32,500.00 27,900.00000 27,900.00 28,000.00000 28,000.00

1920 2533-4980005

MOBILIZATION

(1) LS 455,000.00000 455,000.00 425,000.00000 425,000.00 325,000.00000 325,000.00

Page 35 of 56

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0008 DESIGN NO. 0325; 244'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

1930 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,350.00000 5,350.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1940 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, 1 IN. DIA.,
GALVANIZED RIGID STEEL

35.000 LF 83.00000 2,905.00 88.00000 3,080.00 125.00000 4,375.00

1950 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, 3/4 IN. DIA.,
GALVANIZED RIGID STEEL

286.000 LF 30.00000 8,580.00 35.00000 10,010.00 16.00000 4,576.00

1960 2599-9999010

('LUMP SUM' ITEM) CONCRETE INSERT
CHANNEL COORDINATION AND INSTALLATION

(1) LS 4,000.00000 4,000.00 3,905.00000 3,905.00 10,000.00000 10,000.00

1970 2599-9999018

('SQUARE YARDS' ITEM) WING ARMORING -
CONCRETE SLOPE PROTECTION

25.200 SY 815.00000 20,538.00 762.00000 19,202.40 900.00000 22,680.00

$4,445,867.69$4,742,571.80 $4,393,518.26Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0009 DESIGN NO. 0425; 254'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

1980 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 230,000.00000 230,000.00 290,000.00000 290,000.00 170,000.00000 170,000.00

1990 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 3,800.00000 3,800.00 3,490.00000 3,490.00 8,500.00000 8,500.00

2000 2402-2720000

EXCAVATION, CLASS 20

949.000 CY 84.00000 79,716.00 78.10000 74,116.90 50.00000 47,450.00

2010 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

351.400 CY 1,020.00000 358,428.00 953.00000 334,884.20 1,000.00000 351,400.00

2020 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

638.700 CY 1,005.00000 641,893.50 940.00000 600,378.00 1,250.00000 798,375.00

2030 2403-7303000

STRUCTURAL CONCRETE COATING

536.900 SY 76.00000 40,804.40 70.90000 38,066.21 70.90000 38,066.21

2040 2404-7775000

REINFORCING STEEL

42,396.000 LB 2.25000 95,391.00 2.10000 89,031.60 3.00000 127,188.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0009 DESIGN NO. 0425; 254'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2050 2404-7775005

REINFORCING STEEL, EPOXY COATED

207,078.000 LB 1.90000 393,448.20 1.77000 366,528.06 2.00000 414,156.00

2060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,311.000 LB 5.20000 32,817.20 4.83000 30,482.13 4.15000 26,190.65

2070 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE50

16.000 EACH 15,700.00000 251,200.00 14,700.00000 235,200.00 15,000.00000 240,000.00

2080 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

8.000 EACH 58,000.00000 464,000.00 54,600.00000 436,800.00 41,000.00000 328,000.00

2090 2408-7800000

STRUCTURAL STEEL

14,599.000 LB 5.00000 72,995.00 4.45000 64,965.55 6.00000 87,594.00

2100 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

570.000 LF 218.00000 124,260.00 160.00000 91,200.00 211.20000 120,384.00
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Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0009 DESIGN NO. 0425; 254'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2110 2499-2300001

DECK DRAINS

(1) LS 15,100.00000 15,100.00 14,100.00000 14,100.00 20,000.00000 20,000.00

2120 2501-0201057

PILES, STEEL, HP 10 X 57

6,840.000 LF 66.00000 451,440.00 61.50000 420,660.00 62.00000 424,080.00

2130 2501-6335010

PREBORED HOLES

240.000 LF 166.00000 39,840.00 155.00000 37,200.00 125.00000 30,000.00

2140 2507-2638610

CONCRETE SLOPE PROTECTION

885.700 SY 242.00000 214,339.40 226.00000 200,168.20 150.00000 132,855.00

2150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 32,500.00000 32,500.00 27,900.00000 27,900.00 22,500.00000 22,500.00

2160 2533-4980005

MOBILIZATION

(1) LS 455,000.00000 455,000.00 350,000.00000 350,000.00 315,000.00000 315,000.00

2170 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,350.00000 5,350.00 5,000.00000 5,000.00 5,000.00000 5,000.00

Page 39 of 56

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0009 DESIGN NO. 0425; 254'-0 X 60'-0 PRETENSIONED PRESSTRESSED
CONCRETE BEAM BRIDGE - IM-NHS-080-8(360)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2180 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, 1 IN. DIA.,
GALVANIZED RIGID STEEL

35.000 LF 83.50000 2,922.50 78.00000 2,730.00 125.00000 4,375.00

2190 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, 3/4 IN. DIA.,
GALVANIZED RIGID STEEL

286.000 LF 30.00000 8,580.00 35.00000 10,010.00 16.00000 4,576.00

2200 2599-9999010

('LUMP SUM' ITEM) CONCRETE INSERT
CHANNEL COORDINATION AND INSTALLATION

(1) LS 4,000.00000 4,000.00 3,905.00000 3,905.00 10,000.00000 10,000.00

2210 2599-9999018

('SQUARE YARDS' ITEM) WING ARMORING -
CONCRETE SLOPE PROTECTION

25.200 SY 815.00000 20,538.00 762.00000 19,202.40 900.00000 22,680.00

$3,748,369.86$4,038,363.20 $3,746,018.25Section Totals:

Page 40 of 56

Call Order:

Letting Date:

Contract ID:102
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82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0010 ROADWAY ITEMS - IM-NHS-080-8(360)301--03-82SECTION: Cat Alt Set: Cat Alt Member:

2220 2301-0690203

BRIDGE APPROACH, BR-203

1,843.300 SY 294.00000 541,930.20 220.00000 405,526.00 325.00000 599,072.50

2230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

4,967.400 SY 11.00000 54,641.40 10.00000 49,674.00 5.25000 26,078.85

2240 2528-2518000

SAFETY CLOSURE

4.000 EACH 535.00000 2,140.00 250.00000 1,000.00 250.00000 1,000.00

$626,151.35$598,711.60 $456,200.00Section Totals:
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0011 DESIGN NO 0525; ALT ‘BB’ OPT 1: 12' X 12' X 223'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN - (361

SECTION: Cat Alt Set: BB 1Cat Alt Member:

2250 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,300.00000 18,300.00

2260 2402-2720000

EXCAVATION, CLASS 20

4,100.000 CY 14.50000 59,450.00

2270 2402-3825025

GRANULAR MATERIAL FOR BLANKET

456.000 CY 68.00000 31,008.00

2280 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,329.900 CY 752.00000 1,000,084.80

2290 2404-7775000

REINFORCING STEEL

186,136.000 LB 1.40000 260,590.40

2300 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 14,300.00000 14,300.00

2310 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

241.000 LF 27.00000 6,507.00
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Contract ID:102
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August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0011 DESIGN NO 0525; ALT ‘BB’ OPT 1: 12' X 12' X 223'-0 C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN - (361

SECTION: Cat Alt Set: BB 1Cat Alt Member:

2320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 540.00000 540.00

2330 2533-4980005

MOBILIZATION

(1) LS 8,400.00000 8,400.00

$1,399,180.20Section Totals:
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0012 DESIGN NO. 0525; ALT ‘BB’ OPT 2: 12' X 12' X 230'-0 PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN- (361

SECTION: Cat Alt Set: BB 2Cat Alt Member:

2340 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,600.00000 35,600.00 50,000.00000 50,000.00

2350 2402-2720000

EXCAVATION, CLASS 20

4,450.000 CY 10.00000 44,500.00 7.50000 33,375.00

2360 2402-3825025

GRANULAR MATERIAL FOR BLANKET

451.000 CY 15.00000 6,765.00 132.00000 59,532.00

2370 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

690.000 LF 1,550.00000 1,069,500.00 1,350.00000 931,500.00

2380 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

6.000 EACH 58,000.00000 348,000.00 44,500.00000 267,000.00

2390 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 6,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0012 DESIGN NO. 0525; ALT ‘BB’ OPT 2: 12' X 12' X 230'-0 PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN- (361

SECTION: Cat Alt Set: BB 2Cat Alt Member:

2400 2502-8213204

SUBDRAIN, PVC, STANDARD, PERFORATED, 4
IN.

587.000 LF 50.00000 29,350.00 13.50000 7,924.50

2410 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

216.000 LF 110.00000 23,760.00 110.00000 23,760.00

2420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 7,500.00000 7,500.00

2430 2533-4980005

MOBILIZATION

(1) LS 160,000.00000 160,000.00 28,000.00000 28,000.00

$1,414,591.50$1,724,975.00Section Totals:
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Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0013 -DESIGN NO. 0625; A TRIPLE 13'-16'-13'X12' RCB CULVERT EXTENSION - IM
NHS-080-8(361)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2440 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 31,000.00000 31,000.00 16,000.00000 16,000.00 90,000.00000 90,000.00

2450 2402-2720000

EXCAVATION, CLASS 20

4,395.000 CY 15.00000 65,925.00 10.00000 43,950.00 31.00000 136,245.00

2460 2402-3825025

GRANULAR MATERIAL FOR BLANKET

275.000 CY 82.00000 22,550.00 60.00000 16,500.00 120.00000 33,000.00

2470 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,065.100 CY 675.50000 719,475.05 1,250.00000 1,331,375.00 835.00000 889,358.50

2480 2404-7775000

REINFORCING STEEL

173,970.000 LB 1.40000 243,558.00 2.25000 391,432.50 2.00000 347,940.00

2490 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 65,000.00000 65,000.00 5,000.00000 5,000.00 75,000.00000 75,000.00

2500 2426-6772016

CONCRETE REPAIR

50.000 SF 461.00000 23,050.00 150.00000 7,500.00 500.00000 25,000.00
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August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0013 -DESIGN NO. 0625; A TRIPLE 13'-16'-13'X12' RCB CULVERT EXTENSION - IM
NHS-080-8(361)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2505 2501-8400172

TEMPORARY SHORING

(1) LS 163,000.00000 163,000.00 35,000.00000 35,000.00 1,000,000.00000 1,000,000.00

2510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 535.00000 535.00 2,500.00000 2,500.00 6,500.00000 6,500.00

2520 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 150,000.00000 150,000.00 250,000.00000 250,000.00

2530 2599-9999014

('SQUARE FEET' ITEM) SPRAY-APPLIED BOX
CULVERT LINER

22,541.000 SF 24.75000 557,889.75 27.00000 608,607.00 45.00000 1,014,345.00

$3,867,388.50$2,066,982.80 $2,607,864.50Section Totals:
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0014 -DESIGN NO. 0725; A TRIPLE 10'-0 X 10'-0 RCB CULVERT EXTENSION - IM
NHS-080-8(361)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2540 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,000.00000 28,000.00 16,000.00000 16,000.00 90,000.00000 90,000.00

2550 2402-2720000

EXCAVATION, CLASS 20

1,223.000 CY 16.00000 19,568.00 10.00000 12,230.00 35.00000 42,805.00

2560 2402-3825025

GRANULAR MATERIAL FOR BLANKET

222.000 CY 90.50000 20,091.00 60.00000 13,320.00 120.00000 26,640.00

2570 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

552.900 CY 972.00000 537,418.80 1,250.00000 691,125.00 875.00000 483,787.50

2580 2404-7775000

REINFORCING STEEL

97,574.000 LB 1.50000 146,361.00 2.25000 219,541.50 2.00000 195,148.00

2590 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 66,000.00000 66,000.00 5,000.00000 5,000.00 75,000.00000 75,000.00

2595 2501-8400172

TEMPORARY SHORING

(1) LS 112,000.00000 112,000.00 22,500.00000 22,500.00 750,000.00000 750,000.00
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Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025
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08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0014 -DESIGN NO. 0725; A TRIPLE 10'-0 X 10'-0 RCB CULVERT EXTENSION - IM
NHS-080-8(361)301--03-82

SECTION: Cat Alt Set: Cat Alt Member:

2600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 550.00000 550.00 2,500.00000 2,500.00 6,500.00000 6,500.00

2610 2533-4980005

MOBILIZATION

(1) LS 8,400.00000 8,400.00 65,000.00000 65,000.00 125,000.00000 125,000.00

$1,794,880.50$938,388.80 $1,047,216.50Section Totals:
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Contract ID:102

Tabulation of Construction and Material Bids

August 19, 2025

82-0808-357 Primary County: SCOTT

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0015 ITS ITEMS - ITS-080-8(371)300--25-82SECTION: Cat Alt Set: Cat Alt Member:

2620 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 5,900.00000 5,900.00 4,500.00000 4,500.00 3,600.00000 3,600.00

2630 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

1.000 EACH 1,600.00000 1,600.00 1,480.00000 1,480.00 1,000.00000 1,000.00

2640 2518-0000030

ITS STEEL POLE, INSTALL ONLY

1.000 EACH 2,000.00000 2,000.00 1,835.00000 1,835.00 1,000.00000 1,000.00

2650 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

1.000 EACH 1,800.00000 1,800.00 1,718.00000 1,718.00 2,250.00000 2,250.00

2660 2518-0000090

ITS HANDHOLE, 36x24x36

1.000 EACH 1,500.00000 1,500.00 1,371.00000 1,371.00 2,000.00000 2,000.00

2670 2518-0000120

ITS FIBER MARKER

1.000 EACH 350.00000 350.00 325.00000 325.00 250.00000 250.00

2680 2518-0000150

ITS GROUND ROD

3.000 EACH 188.00000 564.00 176.00000 528.00 175.00000 525.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0015 ITS ITEMS - ITS-080-8(371)300--25-82SECTION: Cat Alt Set: Cat Alt Member:

2690 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

483.000 LF 17.00000 8,211.00 16.08000 7,766.64 42.00000 20,286.00

2700 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

183.000 LF 3.00000 549.00 2.96000 541.68 2.50000 457.50

2710 2518-0006015

ITS TRACER WIRE

482.000 LF 1.50000 723.00 1.25000 602.50 1.50000 723.00

2720 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

607.000 LF 4.00000 2,428.00 3.24000 1,966.68 4.00000 2,428.00

2730 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

1.000 EACH 134.00000 134.00 125.00000 125.00 300.00000 300.00

2740 2518-0008360

SINGLE PANEL HOUSING

1.000 EACH 163.00000 163.00 152.00000 152.00 300.00000 300.00

2750 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

1.000 EACH 250.00000 250.00 235.00000 235.00 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0015 ITS ITEMS - ITS-080-8(371)300--25-82SECTION: Cat Alt Set: Cat Alt Member:

2760 2518-0008370

FIBER OPTIC SPLICE CLOSURE

1.000 EACH 650.00000 650.00 608.00000 608.00 1,750.00000 1,750.00

2770 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

1.000 EACH 436.00000 436.00 408.00000 408.00 500.00000 500.00

2780 2518-0008395

FIBER OPTIC SPLICE

4.000 EACH 212.00000 848.00 198.00000 792.00 150.00000 600.00

2790 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 1,050.00000 1,050.00 985.00000 985.00 1,500.00000 1,500.00

2800 2528-8445110

TRAFFIC CONTROL

(1) LS 6,950.00000 6,950.00 7,500.00000 7,500.00 1,000.00000 1,000.00

2810 2533-4980005

MOBILIZATION

(1) LS 0.01000 0.01 3,000.00000 3,000.00 4,000.00000 4,000.00

$44,769.50$36,106.01 $36,439.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0016 TRAFFIC SIGNALS ITEMS - IM-080-8(373)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

2820 2518-0000090

ITS HANDHOLE, 36x24x36

4.000 EACH 1,500.00000 6,000.00 1,371.00000 5,484.00 2,000.00000 8,000.00

2830 2518-0000100

ITS HANDHOLE, 48x30x36

4.000 EACH 1,600.00000 6,400.00 1,490.00000 5,960.00 3,000.00000 12,000.00

2840 2518-0000120

ITS FIBER MARKER

2.000 EACH 350.00000 700.00 325.00000 650.00 350.00000 700.00

2850 2518-0000130

ITS TEST STATION

4.000 EACH 520.00000 2,080.00 485.00000 1,940.00 600.00000 2,400.00

2860 2518-0000150

ITS GROUND ROD

4.000 EACH 188.00000 752.00 176.00000 704.00 175.00000 700.00

2870 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

2,020.000 LF 17.00000 34,340.00 16.08000 32,481.60 40.00000 80,800.00

2880 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

770.000 LF 14.00000 10,780.00 13.08000 10,071.60 9.00000 6,930.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0016 TRAFFIC SIGNALS ITEMS - IM-080-8(373)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

2890 2518-0006015

ITS TRACER WIRE

1,425.000 LF 1.00000 1,425.00 1.25000 1,781.25 1.50000 2,137.50

2900 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

125.000 LF 4.00000 500.00 3.24000 405.00 4.00000 500.00

2910 2518-0007048

FIBER OPTIC CABLE, 48 SM DIELECTRIC

1,815.000 LF 5.00000 9,075.00 4.85000 8,802.75 4.00000 7,260.00

2920 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

2.000 EACH 118.00000 236.00 110.00000 220.00 300.00000 600.00

2930 2518-0008360

SINGLE PANEL HOUSING

2.000 EACH 310.00000 620.00 290.00000 580.00 300.00000 600.00

2940 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

24.000 EACH 45.00000 1,080.00 42.00000 1,008.00 25.00000 600.00

2950 2518-0008370

FIBER OPTIC SPLICE CLOSURE

3.000 EACH 59.00000 177.00 55.00000 165.00 1,750.00000 5,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0016 TRAFFIC SIGNALS ITEMS - IM-080-8(373)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

2960 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

2.000 EACH 650.00000 1,300.00 608.00000 1,216.00 500.00000 1,000.00

2970 2518-0008390

FIBER OPTIC SPLICE TRAY, 72

1.000 EACH 920.00000 920.00 860.00000 860.00 750.00000 750.00

2980 2518-0008395

FIBER OPTIC SPLICE

52.000 EACH 48.00000 2,496.00 45.00000 2,340.00 150.00000 7,800.00

2990 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 3,190.00000 3,190.00 2,985.00000 2,985.00 1,500.00000 1,500.00

3000 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 695,000.00000 695,000.00 649,900.00000 649,900.00 760,000.00000 760,000.00

3010 2528-8445113

FLAGGERS

50.000 EACH 1,035.00000 51,750.00 1,035.00000 51,750.00 1,035.00000 51,750.00

3020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

85.000 CDAY 80.00000 6,800.00 80.00000 6,800.00 80.00000 6,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) LANGMAN
CONSTRUCTION, INC.

(3) C.J. MOYNA & SONS, LLC
& PROGRESSIVE

STRUCTURES, LLC, JV

0016 TRAFFIC SIGNALS ITEMS - IM-080-8(373)300--13-82SECTION: Cat Alt Set: Cat Alt Member:

3030 2533-4980005

MOBILIZATION

(1) LS 0.01000 0.01 75,000.00000 75,000.00 10,000.00000 10,000.00

$968,077.50$835,621.01 $861,104.20Section Totals:

( ) indicates item is bid as Lump Sum

$54,704,859.85$48,834,657.18 $56,669,097.57

$48,834,657.18

Contract Item Totals

$54,704,859.85 56,669,097.57Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-146-2(40)--2C-79 HMA RESURFACING

POWESHIEK

Route: IOWA 146

0.3 mi N of I-80 to US 6 in Grinnell

Prj Awd Amt: $7,522,055.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/26 140 Working Days

79-1462-040

August 19, 2025 10:00 A.M.

POWESHIEKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $7,522,055.85 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RE300 REILLY CONSTRUCTION CO., INC. $7,696,760.05 102.32%

3 IN122 INROADS, LLC. $8,091,605.87 107.57%
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Contract ID:

Letting Date:

Start Date: 04/06/26 140 Working Days

79-1462-040

August 19, 2025 10:00 A.M.

POWESHIEKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.250 ACRE 25,000.00000 106,250.00 15,000.00000 63,750.00 6,352.94000 27,000.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

5,700.000 CY 24.00000 136,800.00 25.00000 142,500.00 25.00000 142,500.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

920.000 CY 18.00000 16,560.00 20.00000 18,400.00 20.00000 18,400.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,256.000 CY 12.00000 87,072.00 15.00000 108,840.00 15.00000 108,840.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

115.000 CY 25.00000 2,875.00 2.00000 230.00 2.00000 230.00

0060 2115-0100000

MODIFIED SUBBASE

115.000 CY 65.00000 7,475.00 115.00000 13,225.00 115.00000 13,225.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,161.000 TON 45.50000 52,825.50 45.00000 52,245.00 45.00000 52,245.00

Page 1 of 21

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

August 19, 2025

79-1462-040 Primary County: POWESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,253.600 SY 185.00000 416,916.00 175.00000 394,380.00 165.00000 371,844.00

0090 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

1,255.900 SY 90.00000 113,031.00 93.00000 116,798.70 95.00000 119,310.50

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

122.000 EACH 250.00000 30,500.00 175.00000 21,350.00 157.00000 19,154.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,382.000 CY 33.00000 45,606.00 35.00000 48,370.00 27.00000 37,314.00

0120 2213-8201045

BASE WIDENING, 4.5 IN. HOT MIX ASPHALT
MIXTURE

11,057.000 SY 25.00000 276,425.00 27.00000 298,539.00 25.00000 276,425.00

0130 2214-5145150

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

14,962.000 SY 6.50000 97,253.00 6.50000 97,253.00 3.50000 52,367.00
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Letting Date:
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August 19, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

670.000 SY 85.00000 56,950.00 89.00000 59,630.00 129.34000 86,657.80

0150 2301-4874006

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

220.000 SY 135.00000 29,700.00 110.00000 24,200.00 125.39000 27,585.80

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,558.000 TON 61.00000 583,038.00 61.00000 583,038.00 67.00000 640,386.00

0170 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

9,558.000 TON 61.00000 583,038.00 61.00000 583,038.00 67.00000 640,386.00

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,146.000 TON 642.00000 735,732.00 642.00000 735,732.00 641.00000 734,586.00

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0191 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,166.000 EACH 1.00000 19,166.00 1.00000 19,166.00 1.00000 19,166.00

0192 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,166.000 EACH 1.00000 19,166.00 1.00000 19,166.00 1.00000 19,166.00

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 50.00000 1,000.00 45.00000 900.00 45.00000 900.00

0201 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

27,821.000 EACH 1.00000 27,821.00 1.00000 27,821.00 1.00000 27,821.00

0210 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 2,700.00000 5,400.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0220 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 3,700.00000 14,800.00 2,100.00000 8,400.00 2,100.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 4,100.00000 12,300.00 2,200.00000 6,600.00 2,200.00000 6,600.00

0240 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 5,500.00000 5,500.00 3,200.00000 3,200.00 3,200.00000 3,200.00

0250 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 6,999.00000 20,997.00 4,000.00000 12,000.00 4,000.00000 12,000.00

0260 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

13.000 EACH 35,000.00000 455,000.00 32,000.00000 416,000.00 32,000.00000 416,000.00

0280 2435-0250700

INTAKE, SW-507

4.000 EACH 12,500.00000 50,000.00 14,000.00000 56,000.00 14,000.00000 56,000.00

0290 2435-0250800

INTAKE, SW-508

1.000 EACH 14,000.00000 14,000.00 16,500.00000 16,500.00 16,500.00000 16,500.00

0300 2435-0250900

INTAKE, SW-509

1.000 EACH 11,500.00000 11,500.00 16,500.00000 16,500.00 16,500.00000 16,500.00

0310 2435-0251100

INTAKE, SW-511

2.000 EACH 4,750.00000 9,500.00 5,000.00000 10,000.00 5,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2435-0251224

INTAKE, SW-512, 24 IN.

2.000 EACH 3,750.00000 7,500.00 3,000.00000 6,000.00 3,500.00000 7,000.00

0330 2435-0251310

INTAKE, SW-513 MODIFIED

1.000 EACH 11,000.00000 11,000.00 9,500.00000 9,500.00 9,500.00000 9,500.00

0340 2435-0600010

MANHOLE ADJUSTMENT, MINOR

8.000 EACH 1,500.00000 12,000.00 4,400.00000 35,200.00 4,400.00000 35,200.00

0350 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,440.000 LF 11.00000 224,840.00 11.00000 224,840.00 15.65000 319,886.00

0360 2502-8215808

SUBDRAIN, TILE, 8 IN. DIA.

340.000 LF 35.00000 11,900.00 30.00000 10,200.00 25.00000 8,500.00

0370 2502-8221306

SUBDRAIN OUTLET, DR-306

88.000 EACH 400.00000 35,200.00 375.00000 33,000.00 400.00000 35,200.00

0380 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

28.000 LF 105.00000 2,940.00 85.00000 2,380.00 85.00000 2,380.00

Page 6 of 21

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

August 19, 2025

79-1462-040 Primary County: POWESHIEK

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

205.000 LF 125.00000 25,625.00 85.00000 17,425.00 85.00000 17,425.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

118.000 LF 150.00000 17,700.00 95.00000 11,210.00 95.00000 11,210.00

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

18.000 LF 275.00000 4,950.00 130.00000 2,340.00 130.00000 2,340.00

0420 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

100.000 LF 200.00000 20,000.00 135.00000 13,500.00 135.00000 13,500.00

0430 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

104.000 LF 275.00000 28,600.00 150.00000 15,600.00 150.00000 15,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

200.000 LF 30.00000 6,000.00 30.00000 6,000.00 30.00000 6,000.00

0450 2507-6800061

REVETMENT, CLASS E

48.000 TON 80.00000 3,840.00 65.00000 3,120.00 65.00000 3,120.00

0460 2507-8029000

EROSION STONE

7.000 TON 125.00000 875.00 65.00000 455.00 65.00000 455.00

0470 2510-6745850

REMOVAL OF PAVEMENT

670.000 SY 16.00000 10,720.00 30.00000 20,100.00 30.00000 20,100.00

0480 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

20.000 EACH 1,000.00000 20,000.00 1,500.00000 30,000.00 1,500.00000 30,000.00

0490 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

35.000 SY 50.00000 1,750.00 30.00000 1,050.00 30.00000 1,050.00

0500 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

8,000.000 SY 48.50000 388,000.00 40.00000 320,000.00 55.00000 440,000.00
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August 19, 2025

79-1462-040 Primary County: POWESHIEK

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0510 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

65.000 STA 150.00000 9,750.00 425.00000 27,625.00 425.00000 27,625.00

0520 2511-6745900

REMOVAL OF SIDEWALK

815.000 SY 15.00000 12,225.00 30.00000 24,450.00 30.00000 24,450.00

0530 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,313.000 SY 65.00000 85,345.00 68.00000 89,284.00 86.46000 113,521.98

0540 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

514.000 SY 90.00000 46,260.00 76.00000 39,064.00 92.47000 47,529.58

0550 2511-7528101

DETECTABLE WARNINGS

800.000 SF 55.00000 44,000.00 63.00000 50,400.00 50.00000 40,000.00

0560 2512-1859000

CURB, SPECIAL, AS PER PLAN

45.000 LF 150.00000 6,750.00 60.00000 2,700.00 62.12000 2,795.40

0570 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

144.000 SY 75.00000 10,800.00 81.00000 11,664.00 118.34000 17,040.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0580 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

420.000 SY 95.00000 39,900.00 83.00000 34,860.00 129.81000 54,520.20

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

582.000 SY 16.00000 9,312.00 30.00000 17,460.00 30.00000 17,460.00

0600 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

32.000 CY 1,320.00000 42,240.00 700.00000 22,400.00 450.00000 14,400.00

0610 2519-1003072

FENCE, CHAIN LINK WITH SECURITY TOP, 72
IN. HEIGHT

190.000 LF 37.00000 7,030.00 35.00000 6,650.00 34.65000 6,583.50

0620 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

270.000 LF 13.50000 3,645.00 13.00000 3,510.00 12.60000 3,402.00

0630 2523-0000100

LIGHTING POLES

15.000 EACH 8,800.00000 132,000.00 9,635.00000 144,525.00 9,635.00000 144,525.00

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

23.000 EACH 275.00000 6,325.00 225.00000 5,175.00 250.00000 5,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0650 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 275.00000 275.00 75.00000 75.00 250.00000 250.00

0660 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

288.000 LF 38.00000 10,944.00 35.00000 10,080.00 35.00000 10,080.00

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

60.000 LF 27.50000 1,650.00 15.00000 900.00 25.00000 1,500.00

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

5.000 EACH 200.00000 1,000.00 275.00000 1,375.00 175.00000 875.00

0690 2524-9325150

INSTALL TYPE A SIGN

41.000 EACH 140.00000 5,740.00 75.00000 3,075.00 135.00000 5,535.00

0700 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,000.00000 10,000.00 15,600.00000 15,600.00 15,600.00000 15,600.00

0710 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

15.000 EACH 1,650.00000 24,750.00 1,200.00000 18,000.00 1,200.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0720 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 40,000.00000 40,000.00 65,000.00000 65,000.00

0730 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

65.000 EACH 500.00000 32,500.00 575.00000 37,375.00 460.00000 29,900.00

0740 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,824.000 STA 44.00000 80,256.00 30.00000 54,720.00 39.00000 71,136.00

0750 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

912.000 STA 38.00000 34,656.00 35.00000 31,920.00 35.00000 31,920.00

0760 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

65.000 EACH 220.00000 14,300.00 75.00000 4,875.00 200.00000 13,000.00

0770 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

500.000 LF 35.00000 17,500.00 17.50000 8,750.00 30.00000 15,000.00

0780 2528-8445110

TRAFFIC CONTROL

(1) LS 65,000.00000 65,000.00 125,000.00000 125,000.00 150,000.00000 150,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0790 2528-8445113

FLAGGERS

64.000 EACH 575.00000 36,800.00 575.00000 36,800.00 575.00000 36,800.00

0800 2529-2242304

CD JOINT ASSEMBLY

24.000 EACH 200.00000 4,800.00 135.00000 3,240.00 130.00000 3,120.00

0810 2529-8174010

SUBBASE (PATCHES)

239.100 SY 30.00000 7,173.00 22.00000 5,260.20 20.00000 4,782.00

0820 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

198.000 TON 160.00000 31,680.00 150.00000 29,700.00 150.00000 29,700.00

0830 2533-4980005

MOBILIZATION

(1) LS 433,100.00000 433,100.00 500,000.00000 500,000.00 492,000.00000 492,000.00

0840 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

200.000 STA 36.00000 7,200.00 30.00000 6,000.00 39.00000 7,800.00

0850 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

216.700 GAL 10.00000 2,167.00 20.00000 4,334.00 10.00000 2,167.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0860 2549-0006210

SPOT REPAIR BY PIPE REPLACEMENT, BY
COUNT

12.000 EACH 5,000.00000 60,000.00 25,000.00000 300,000.00 25,000.00000 300,000.00

0870 2549-0006220

SPOT REPAIR BY PIPE REPLACEMENT, BY
LINEAR FOOT

75.000 LF 4,000.00000 300,000.00 1,000.00000 75,000.00 1,000.00000 75,000.00

0880 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

50.000 LF 150.00000 7,500.00 300.00000 15,000.00 300.00000 15,000.00

0890 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

200.000 LF 100.00000 20,000.00 320.00000 64,000.00 320.00000 64,000.00

0900 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

20.000 LF 200.00000 4,000.00 350.00000 7,000.00 350.00000 7,000.00

0910 2554-0204000

WATER SERVICE STUB, 1 INCH

15.000 EACH 1,750.00000 26,250.00 5,000.00000 75,000.00 5,000.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0920 2554-0204000

WATER SERVICE STUB, 2 INCH

1.000 EACH 2,250.00000 2,250.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0930 2554-0205000

WATER SERVICE STUB, 1 INCH

2,000.000 LF 70.00000 140,000.00 55.00000 110,000.00 55.00000 110,000.00

0940 2554-0205000

WATER SERVICE STUB, 2 INCH

250.000 LF 90.00000 22,500.00 85.00000 21,250.00 85.00000 21,250.00

0950 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 2,350.00000 2,350.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0960 2554-0207008

VALVE, GATE, DIP, 8 IN.

4.000 EACH 4,350.00000 17,400.00 2,800.00000 11,200.00 2,800.00000 11,200.00

0970 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 9,000.00000 36,000.00 12,500.00000 50,000.00 12,500.00000 50,000.00

0980 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

3.000 EACH 600.00000 1,800.00 2,000.00000 6,000.00 2,000.00000 6,000.00

0990 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

1.000 EACH 1,500.00000 1,500.00 300.00000 300.00 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1000 2554-0212050

VALVE BOX REMOVAL

5.000 EACH 500.00000 2,500.00 1,000.00000 5,000.00 1,000.00000 5,000.00

1010 2554-0214000

FIRE HYDRANT ADJUSTMENT

2.000 EACH 9,000.00000 18,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

1020 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LLC

(1) LS 30,000.00000 30,000.00 15,000.00000 15,000.00 89,000.00000 89,000.00

1030 2599-9999005

('EACH' ITEM) Connection to Existing Water Main

8.000 EACH 4,500.00000 36,000.00 15,000.00000 120,000.00 15,000.00000 120,000.00

1040 2599-9999005

('EACH' ITEM) Electrical Cabinets

2.000 EACH 23,000.00000 46,000.00 20,300.00000 40,600.00 20,300.00000 40,600.00

1050 2599-9999005

('EACH' ITEM) Electrical System

2.000 EACH 30,000.00000 60,000.00 37,615.00000 75,230.00 37,615.00000 75,230.00

1060 2599-9999005

('EACH' ITEM) FLAGPOLE FOOTING

1.000 EACH 4,500.00000 4,500.00 1,500.00000 1,500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1070 2599-9999005

('EACH' ITEM) FLAGPOLE UPLIGHTING
FIXTURE RELOCATION

2.000 EACH 4,500.00000 9,000.00 1,000.00000 2,000.00 750.00000 1,500.00

1080 2599-9999005

('EACH' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB) ASSEMBLY

4.000 EACH 8,500.00000 34,000.00 8,575.00000 34,300.00 8,575.00000 34,300.00

1090 2599-9999005

('EACH' ITEM) STORM SEWER PIPE
CONNECTIONS

8.000 EACH 4,500.00000 36,000.00 1,200.00000 9,600.00 1,200.00000 9,600.00

1100 2599-9999009

('LINEAR FEET' ITEM) GRINDING OF PCC CURB

52.000 LF 65.00000 3,380.00 75.00000 3,900.00 20.00000 1,040.00

1110 2599-9999009

('LINEAR FEET' ITEM) LANDSCAPING EDGING

140.000 LF 10.00000 1,400.00 5.00000 700.00 5.00000 700.00

1120 2599-9999009

('LINEAR FEET' ITEM) Water Main, Trenchless,
Polyvinyl Chloride Pipe (PVC), 8 IN.

380.000 LF 100.00000 38,000.00 320.00000 121,600.00 320.00000 121,600.00

1130 2599-9999010

('LUMP SUM' ITEM) Traffic Signalization, 1st Ave

(1) LS 100,000.00000 100,000.00 82,718.00000 82,718.00 82,718.00000 82,718.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1140 2599-9999010

('LUMP SUM' ITEM) Traffic Signalization, Industrial
Ave

(1) LS 86,000.00000 86,000.00 71,888.00000 71,888.00 71,888.00000 71,888.00

1150 2599-9999010

('LUMP SUM' ITEM) Water Main Abandon #1

(1) LS 3,500.00000 3,500.00 15,000.00000 15,000.00 15,000.00000 15,000.00

1160 2599-9999010

('LUMP SUM' ITEM) Water Main Abandon #2

(1) LS 3,500.00000 3,500.00 15,000.00000 15,000.00 15,000.00000 15,000.00

1170 2599-9999018

('SQUARE YARDS' ITEM) Rolled Erosion Control
Product, Type 2.C

140.000 SY 2.20000 308.00 2.00000 280.00 2.00000 280.00

1180 2599-9999020

('TONS' ITEM) LANDSCAPING ROCK MULCH

17.000 TON 220.00000 3,740.00 200.00000 3,400.00 200.00000 3,400.00

1190 2601-2634105

MULCHING, BONDED FIBER MATRIX

16.750 ACRE 3,000.00000 50,250.00 2,860.00000 47,905.00 2,860.00000 47,905.00

1200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

9.750 ACRE 800.00000 7,800.00 717.00000 6,990.75 717.00000 6,990.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1210 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.000 ACRE 1,500.00000 9,000.00 1,294.00000 7,764.00 1,294.00000 7,764.00

1220 2601-2636054

WILDFLOWER SEEDING

1.000 ACRE 950.00000 950.00 850.00000 850.00 850.00000 850.00

1230 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

10.750 ACRE 220.00000 2,365.00 200.00000 2,150.00 200.00000 2,150.00

1240 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

6.000 ACRE 1,100.00000 6,600.00 1,000.00000 6,000.00 1,000.00000 6,000.00

1250 2602-0000020

SILT FENCE

5,505.000 LF 1.55000 8,532.75 1.40000 7,707.00 1.40000 7,707.00

1260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,505.000 LF 0.01000 55.05 0.01000 55.05 0.01000 55.05

1270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,505.000 LF 0.01000 55.05 0.01000 55.05 0.01000 55.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) REILLY CONSTRUCTION
CO., INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1280 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

720.000 LF 40.00000 28,800.00 70.00000 50,400.00 70.00000 50,400.00

1290 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

5,290.000 LF 2.10000 11,109.00 1.87000 9,892.30 1.87000 9,892.30

1300 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

5,290.000 LF 0.35000 1,851.50 0.30000 1,587.00 0.30000 1,587.00

1310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

13.000 EACH 600.00000 7,800.00 600.00000 7,800.00 600.00000 7,800.00

1320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

9.000 EACH 1,200.00000 10,800.00 1,200.00000 10,800.00 1,200.00000 10,800.00

1330 2610-0000150

TREE, TRANSPLANTING

6.000 EACH 1,000.00000 6,000.00 1,000.00000 6,000.00 1,000.00000 6,000.00

$8,091,605.87$7,522,055.85 $7,696,760.05Section Totals:

$7,696,760.05$7,522,055.85 $8,091,605.87Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$7,522,055.85 $7,696,760.05 8,091,605.87Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

ER-060-4(103)--28-72 REVETMENT

OSCEOLA

Route: IOWA 60

1.2 mi S of Co Rd A34

Prj Awd Amt: $59,509.51

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/27/25 10 Working Days

72-0604-103

August 19, 2025 10:00 A.M.

OSCEOLACall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO300 NORTHWEST LANDSCAPING, INC. $59,509.51 100.00%

2 K.084 K&M ENTERPRISE LLC $67,599.51 113.59%

3 RE300 REILLY CONSTRUCTION CO., INC. $69,691.00 117.11%

4 NE140 NELSON & ROCK CONTRACTING, INC. $89,011.00 149.57%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $89,586.00 150.54%

6 CA340 L.A. CARLSON CONTRACTING, INC. $89,966.00 151.18%

7 LI030 LIEBER CONSTRUCTION, INC. $93,190.25 156.60%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/27/25 10 Working Days

72-0604-103

August 19, 2025 10:00 A.M.

OSCEOLACall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 PE320 PETERSON CONTRACTORS INC. $137,182.00 230.52%

9 GR100 GRAVES CONSTRUCTION CO., INC. $145,436.00 244.39%
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Contract ID:

Letting Date:

Start Date: 10/27/25 10 Working Days

72-0604-103

August 19, 2025 10:00 A.M.

OSCEOLACall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) K&M ENTERPRISE LLC (3) REILLY CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

880.000 CY 1.00000 880.00 10.00000 8,800.00 20.00000 17,600.00

0020 2405-2705000

EXCAVATE AND DEWATER

(1) LS 3,800.00000 3,800.00 7,500.00000 7,500.00 3,000.00000 3,000.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 275.00000 2,750.00 400.00000 4,000.00 375.00000 3,750.00

0040 2507-3250005

ENGINEERING FABRIC

530.000 SY 3.00000 1,590.00 2.00000 1,060.00 3.50000 1,855.00

0050 2507-6800061

REVETMENT, CLASS E

500.000 TON 63.00000 31,500.00 65.50000 32,750.00 65.00000 32,500.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0070 2528-8445113

FLAGGERS

1.000 EACH 575.00000 575.00 575.00000 575.00 575.00000 575.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

August 19, 2025

72-0604-103 Primary County: OSCEOLA

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) K&M ENTERPRISE LLC (3) REILLY CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 14,500.00000 14,500.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0090 2602-0000020

SILT FENCE

410.000 LF 1.00000 410.00 1.00000 410.00 5.00000 2,050.00

0100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

410.000 LF 0.01000 4.10 0.01000 4.10 2.00000 820.00

0110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.000 LF 0.01000 0.41 0.01000 0.41 1.00000 41.00

$69,691.00$59,509.51 $67,599.51Section Totals:

( ) indicates item is bid as Lump Sum

$67,599.51$59,509.51 $69,691.00

$59,509.51

Contract Item Totals

$67,599.51 69,691.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

August 19, 2025

72-0604-103 Primary County: OSCEOLA

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

880.000 CY 25.00000 22,000.00 35.00000 30,800.00 35.00000 30,800.00

0020 2405-2705000

EXCAVATE AND DEWATER

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00 3,000.00000 3,000.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 700.00000 7,000.00 450.00000 4,500.00 350.00000 3,500.00

0040 2507-3250005

ENGINEERING FABRIC

530.000 SY 4.00000 2,120.00 4.00000 2,120.00 3.00000 1,590.00

0050 2507-6800061

REVETMENT, CLASS E

500.000 TON 75.70000 37,850.00 65.00000 32,500.00 70.00000 35,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,375.00000 2,375.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0070 2528-8445113

FLAGGERS

1.000 EACH 575.00000 575.00 575.00000 575.00 575.00000 575.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

August 19, 2025

72-0604-103 Primary County: OSCEOLA

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0090 2602-0000020

SILT FENCE

410.000 LF 4.00000 1,640.00 4.00000 1,640.00 5.00000 2,050.00

0100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

410.000 LF 1.00000 410.00 1.00000 410.00 1.00000 410.00

0110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.000 LF 1.00000 41.00 1.00000 41.00 1.00000 41.00

$89,966.00$89,011.00 $89,586.00Section Totals:

( ) indicates item is bid as Lump Sum

$89,586.00$89,011.00 $89,966.00

$89,011.00

Contract Item Totals

$89,586.00 89,966.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

August 19, 2025

72-0604-103 Primary County: OSCEOLA

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LIEBER CONSTRUCTION,
INC.

(8) PETERSON
CONTRACTORS INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

880.000 CY 26.00000 22,880.00 35.00000 30,800.00 21.00000 18,480.00

0020 2405-2705000

EXCAVATE AND DEWATER

(1) LS 2,000.00000 2,000.00 27,000.00000 27,000.00 50,000.00000 50,000.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 500.00000 5,000.00 780.00000 7,800.00 600.00000 6,000.00

0040 2507-3250005

ENGINEERING FABRIC

530.000 SY 3.50000 1,855.00 6.00000 3,180.00 5.00000 2,650.00

0050 2507-6800061

REVETMENT, CLASS E

500.000 TON 69.00000 34,500.00 71.00000 35,500.00 74.00000 37,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 16,375.00000 16,375.00 3,000.00000 3,000.00

0070 2528-8445113

FLAGGERS

1.000 EACH 575.00000 575.00 575.00000 575.00 575.00000 575.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

August 19, 2025

72-0604-103 Primary County: OSCEOLA

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LIEBER CONSTRUCTION,
INC.

(8) PETERSON
CONTRACTORS INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 13,000.00000 13,000.00 24,000.00000 24,000.00

0090 2602-0000020

SILT FENCE

410.000 LF 5.00000 2,050.00 5.00000 2,050.00 7.00000 2,870.00

0100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

410.000 LF 2.00000 820.00 2.00000 820.00 2.00000 820.00

0110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.000 LF 0.25000 10.25 2.00000 82.00 1.00000 41.00

$145,436.00$93,190.25 $137,182.00Section Totals:

( ) indicates item is bid as Lump Sum

$137,182.00$93,190.25 $145,436.00

$93,190.25

Contract Item Totals

$137,182.00 145,436.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

August 19, 2025

72-0604-103 Primary County: OSCEOLA

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(421)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations Statewide, Type B Signing (FY 2026)

Prj Awd Amt: $284,855.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/30/26 5 Working Days

00-000T-421

August 19, 2025 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $284,855.00 100.00%

2 VO080 VOLTMER, INC. $286,982.55 100.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/30/26 5 Working Days

00-000T-421

August 19, 2025 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

23.000 EACH 500.00000 11,500.00 630.00000 14,490.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 650.00000 1,950.00 1,115.00000 3,345.00

0030 2524-6765120

REMOVAL OF TYPE B SIGN

5.000 EACH 350.00000 1,750.00 800.00000 4,000.00

0040 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

21.000 EACH 400.00000 8,400.00 645.00000 13,545.00

0050 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

20.000 EACH 1,600.00000 32,000.00 1,434.00000 28,680.00

0060 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

20.000 EACH 1,800.00000 36,000.00 1,505.00000 30,100.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

172.000 LF 12.00000 2,064.00 13.75000 2,365.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

August 19, 2025

00-000T-421 Primary County: STATEWIDE

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

12.000 EACH 625.00000 7,500.00 850.00000 10,200.00

0090 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

329.900 LF 80.00000 26,392.00 76.50000 25,237.35

0100 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

401.100 LF 90.00000 36,099.00 82.00000 32,890.20

0110 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

3,190.000 SF 30.00000 95,700.00 23.50000 74,965.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 11,750.00000 11,750.00

0130 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 15,500.00000 15,500.00

0140 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

7.000 EACH 2,250.00000 15,750.00 2,845.00000 19,915.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

August 19, 2025

00-000T-421 Primary County: STATEWIDE

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC.

$284,855.00 $286,982.55Section Totals:

( ) indicates item is bid as Lump Sum

$286,982.55$284,855.00

$284,855.00

Contract Item Totals

$286,982.55Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

August 19, 2025

00-000T-421 Primary County: STATEWIDE

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(434)--2R-00 PAVEMENT MARKINGS

STATEWIDE

Route: VARIOUS ROUTES

Various Routes in District 1, District 4, and District 6 (On-Call)

Prj Awd Amt: $448,847.30

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/31/26

00-000T-434

August 19, 2025 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO250 IOWA PLAINS SIGNING, INC. $448,847.30 100.00%

2 QU131 QUALITY STRIPING, INC. $566,588.95 126.23%

3 AD172 ADVANCED TRAFFIC CONTROL, INC. $606,563.00 135.14%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/31/26

00-000T-434

August 19, 2025 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC. (3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

17.000 EACH 500.00000 8,500.00 2,000.00000 34,000.00 900.00000 15,300.00

0020 2527-9263181

PAVEMENT MARKINGS REMOVED

175.050 STA 30.00000 5,251.50 40.00000 7,002.00 55.00000 9,627.75

0030 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,092.000 STA 31.00000 33,852.00 42.00000 45,864.00 35.00000 38,220.00

0040 2527-9263212

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

558.500 STA 40.00000 22,340.00 48.00000 26,808.00 45.00000 25,132.50

0050 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

2,038.900 STA 95.00000 193,695.50 125.00000 254,862.50 132.00000 269,134.80

0060 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

4.950 STA 750.00000 3,712.50 500.00000 2,475.00 850.00000 4,207.50

Page 1 of 3

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

August 19, 2025

00-000T-434 Primary County: STATEWIDE

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC. (3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263222

PERMANENT TAPE MARKINGS, REGULAR
MARKING TAPE

7.500 STA 300.00000 2,250.00 2,300.00000 17,250.00 1,000.00000 7,500.00

0071 2527-9263224

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL

7.500 STA 300.00000 2,250.00 2,300.00000 17,250.00 1,000.00000 7,500.00

0090 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

3,938.150 STA 32.00000 126,020.80 23.00000 90,577.45 43.00000 169,340.45

0100 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

17.000 EACH 175.00000 2,975.00 1,500.00000 25,500.00 300.00000 5,100.00

0110 2528-9290100

TRUCK-MOUNTED OR TRAILER-MOUNTED
ATTENUATOR

3.000 CDAY 2,750.00000 8,250.00 1,500.00000 4,500.00 1,000.00000 3,000.00

0111 2599-9999002

('CALENDAR DAYS' ITEM) TRAFFIC CONTROL
FOR ON-CALL INSTALLATION OF PAVEMENT
MARKINGS – STATIC

3.000 CDAY 3,750.00000 11,250.00 5,000.00000 15,000.00 5,000.00000 15,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

August 19, 2025

00-000T-434 Primary County: STATEWIDE

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC. (3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0112 2599-9999002

('CALENDAR DAYS' ITEM) TRAFFIC CONTROL
FOR ON-CALL INSTALLATION OF PAVEMENT
MARKINGS – MOBILE

3.000 CDAY 5,000.00000 15,000.00 4,000.00000 12,000.00 8,000.00000 24,000.00

0140 2599-9999005

('EACH' ITEM) O. Mobilization for On-Call
Installation and Repair of Pavement Markings-
General Work.

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00

0150 2599-9999005

('EACH' ITEM) P. Mobilization for On-Call
Installation and Repair of Pavement Markings-
Emergency Work.

3.000 EACH 3,000.00000 9,000.00 3,000.00000 9,000.00 3,000.00000 9,000.00

$606,563.00$448,847.30 $566,588.95Section Totals:

( ) indicates item is bid as Lump Sum

$566,588.95$448,847.30 $606,563.00

$448,847.30

Contract Item Totals

$566,588.95 606,563.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

August 19, 2025

00-000T-434 Primary County: STATEWIDE

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(694)12--0E-77 LIGHTING

POLK

Route: I-235

At the Euclid Ave Interchange in Des Moines (SB)

Prj Awd Amt: $46,324.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

77-2352-694

August 19, 2025 10:00 A.M.

POLKCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND UNDERGROUND SOLUTIONS

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE048 KLINE ELECTRIC, INC. DBA HEARTLAND UNDERGROUND
SOLUTIONS

$46,324.50 100.00%

2 VA143 VAN MAANEN ELECTRIC, INC. $46,600.20 100.60%

3 IO259 IOWA SIGNAL INC. $50,557.50 109.14%

4 K.100 K & W ELECTRIC, INC. $62,465.00 134.84%

5 VO080 VOLTMER, INC. $71,616.00 154.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

77-2352-694

August 19, 2025 10:00 A.M.

POLKCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND UNDERGROUND SOLUTIONS

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLINE ELECTRIC, INC. DBA
HEARTLAND UNDERGROUND

SOLUTIONS

(2) VAN MAANEN ELECTRIC,
INC.

(3) IOWA SIGNAL INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

4.000 EACH 605.00000 2,420.00 500.00000 2,000.00 300.00000 1,200.00

0020 2401-6745765

REMOVAL OF LIGHT POLES

4.000 EACH 565.00000 2,260.00 260.00000 1,040.00 300.00000 1,200.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,950.00000 1,950.00 600.00000 600.00 2,500.00000 2,500.00

0040 2523-0000100

LIGHTING POLES

4.000 EACH 6,085.00000 24,340.00 6,515.00000 26,060.00 7,000.00000 28,000.00

0050 2523-0000200

ELECTRICAL CIRCUITS

445.000 LF 18.10000 8,054.50 12.36000 5,500.20 13.50000 6,007.50

0060 2523-0000310

HANDHOLES AND JUNCTION BOXES

3.000 EACH 985.00000 2,955.00 1,100.00000 3,300.00 1,000.00000 3,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,565.00000 1,565.00 2,000.00000 2,000.00 2,850.00000 2,850.00
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Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

August 19, 2025

77-2352-694 Primary County: POLK

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLINE ELECTRIC, INC. DBA
HEARTLAND UNDERGROUND

SOLUTIONS

(2) VAN MAANEN ELECTRIC,
INC.

(3) IOWA SIGNAL INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 1,650.00000 1,650.00 5,800.00000 5,800.00 4,800.00000 4,800.00

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,130.00000 1,130.00 300.00000 300.00 1,000.00000 1,000.00

$50,557.50$46,324.50 $46,600.20Section Totals:

( ) indicates item is bid as Lump Sum

$46,600.20$46,324.50 $50,557.50

$46,324.50

Contract Item Totals

$46,600.20 50,557.50Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

August 19, 2025

77-2352-694 Primary County: POLK

08/21/2025 3:21 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K & W ELECTRIC, INC. (5) VOLTMER, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

4.000 EACH 750.00000 3,000.00 750.00000 3,000.00

0020 2401-6745765

REMOVAL OF LIGHT POLES

4.000 EACH 750.00000 3,000.00 900.00000 3,600.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,000.00000 2,000.00 2,400.00000 2,400.00

0040 2523-0000100

LIGHTING POLES

4.000 EACH 7,200.00000 28,800.00 7,899.00000 31,596.00

0050 2523-0000200

ELECTRICAL CIRCUITS

445.000 LF 27.00000 12,015.00 36.00000 16,020.00

0060 2523-0000310

HANDHOLES AND JUNCTION BOXES

3.000 EACH 1,500.00000 4,500.00 1,350.00000 4,050.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 2,400.00000 2,400.00

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 7,200.00000 7,200.00
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Contract ID:355

Tabulation of Construction and Material Bids

August 19, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K & W ELECTRIC, INC. (5) VOLTMER, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 650.00000 650.00 1,350.00000 1,350.00

$62,465.00 $71,616.00Section Totals:

( ) indicates item is bid as Lump Sum

$71,616.00$62,465.00

$62,465.00

Contract Item Totals

$71,616.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IHSIPX-035-4(345)104--08-85 PAVEMENT MARKINGS

STORY

Route: I-35

N of IA 210 to Co Rd C47

Prj Awd Amt: $519,889.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/31/26 35 Working Days

85-0354-345

August 19, 2025 10:00 A.M.

STORYCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 QU131 QUALITY STRIPING, INC. $519,889.28 100.00%

2 HI064 HIGHWAY SIGNING, INC. $537,262.36 103.34%

3 SI308 SIR LINES-A-LOT, LLC $598,218.00 115.07%

4 AD172 ADVANCED TRAFFIC CONTROL, INC. $637,683.78 122.66%

5 IO250 IOWA PLAINS SIGNING, INC. $649,683.78 124.97%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/31/26 35 Working Days

85-0354-345

August 19, 2025 10:00 A.M.

STORYCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/21/2025 3:21 PM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) HIGHWAY SIGNING, INC. (3) SIR LINES-A-LOT, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

5,022.180 STA 80.00000 401,774.40 84.00000 421,863.12 80.00000 401,774.40

0020 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

5,022.180 STA 16.00000 80,354.88 18.00000 90,399.24 20.00000 100,443.60

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 28,000.00000 28,000.00 20,000.00000 20,000.00 51,000.00000 51,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 9,760.00000 9,760.00 5,000.00000 5,000.00 45,000.00000 45,000.00

$598,218.00$519,889.28 $537,262.36Section Totals:

( ) indicates item is bid as Lump Sum

$537,262.36$519,889.28 $598,218.00

$519,889.28

Contract Item Totals

$537,262.36 598,218.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ADVANCED TRAFFIC
CONTROL, INC.

(5) IOWA PLAINS SIGNING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

5,022.180 STA 100.00000 502,218.00 94.00000 472,084.92

0020 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

5,022.180 STA 21.00000 105,465.78 27.00000 135,598.86

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 32,000.00000 32,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

$637,683.78 $649,683.78Section Totals:

( ) indicates item is bid as Lump Sum

$649,683.78$637,683.78

$637,683.78

Contract Item Totals

$649,683.78Contract Grand Totals

Contract Time Totals
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