
Project Information:

Project: WorkType:

County:

Location:

BRF-076-2(62)--38-03 BRIDGE DECK OVERLAY

ALLAMAKEE

Route: IOWA 76

Yellow River 3.0 mi S of Co Rd X52

Prj Awd Amt: $673,635.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/29/26 55 Working Days

03-0762-062

November 18, 2025 10:00 A.M.

ALLAMAKEECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 WI040 WICKS CONSTRUCTION, INC. $673,635.15 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $703,049.89 104.37%

3 CR120 CRAMER AND ASSOC., INC. $719,714.35 106.84%

4 PC015 PCIROADS, LLC $889,676.43 132.07%

5 TI005 TI-ZACK CONCRETE, LLC $950,835.98 141.15%
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Contract ID:

Letting Date:

Start Date: 06/29/26 55 Working Days

03-0762-062

November 18, 2025 10:00 A.M.

ALLAMAKEECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 65,000.00000 65,000.00 50,000.00000 50,000.00 64,000.00000 64,000.00

REMOVALS, AS PER PLAN

0020 2402-2720000 7.000 CY 100.00000 700.00 450.00000 3,150.00 200.00000 1,400.00

EXCAVATION, CLASS 20

0030 2403-0100000 40.600 CY 2,370.00000 96,222.00 2,600.00000 105,560.00 3,000.00000 121,800.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0040 2404-7775005 3,147.000 LB 3.00000 9,441.00 3.50000 11,014.50 3.00000 9,441.00

REINFORCING STEEL, EPOXY COATED

0050 2404-7775009 132.000 LB 10.00000 1,320.00 10.00000 1,320.00 6.00000 792.00

REINFORCING STEEL, STAINLESS STEEL

0060 2413-0698074 89.300 SY 340.00000 30,362.00 280.00000 25,004.00 350.00000 31,255.00

DECK REPAIR, CLASS A

0070 2413-1200000 86.000 LF 255.00000 21,930.00 300.00000 25,800.00 350.00000 30,100.00

STEEL EXTRUSION JOINT WITH NEOPRENE
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0080 2413-1200100 86.000 LF 75.00000 6,450.00 65.00000 5,590.00 75.00000 6,450.00

NEOPRENE GLAND INSTALLATION AND
TESTING

0085 2595-0005125 (1) LS 10,000.00000 10,000.00 6,500.00000 6,500.00 7,000.00000 7,000.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

0090 2533-4980005 (1) LS 38,000.00000 38,000.00 57,000.00000 57,000.00 70,000.00000 70,000.00

MOBILIZATION

Section Totals: $279,425.00 $290,938.50 $342,238.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0226-ALLAMAKEE; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0100 2413-0698066 1,680.300 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0226-ALLAMAKEE; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O
PCC, BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0110 2403-1000010 (1) LS 2,500.00000 2,500.00 1.00000 1.00 1,200.00000 1,200.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0120 2413-0698067 1,680.300 SY 85.50000 143,665.65 93.50000 157,108.05 80.00000 134,424.00

DECK OVERLAY (CLASS HPC-O PCC)

0130 2413-1000005 1,680.300 SY 3.00000 5,040.90 3.00000 5,040.90 2.50000 4,200.75

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $151,206.55 $162,149.95 $139,824.75
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0140 2301-0690203 654.800 SY 263.00000 172,212.40 265.00000 173,522.00 265.00000 173,522.00

BRIDGE APPROACH, BR-203

0150 2412-0000100 1,978.200 SY 6.00000 11,869.20 9.00000 17,803.80 6.00000 11,869.20

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0160 2505-6765006 320.000 LF 25.00000 8,000.00 1.00000 320.00 12.00000 3,840.00

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0170 2510-6745850 625.400 SY 24.00000 15,009.60 30.00000 18,762.00 20.00000 12,508.00

REMOVAL OF PAVEMENT

0180 2527-9263181 13.420 STA 200.00000 2,684.00 220.00000 2,952.40 200.00000 2,684.00

PAVEMENT MARKINGS REMOVED

0190 2527-9263209 25.360 STA 100.00000 2,536.00 110.00000 2,789.60 100.00000 2,536.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0200 2527-9263231 4.320 STA 195.00000 842.40 214.50000 926.64 195.00000 842.40

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0210 2528-8400048 1,350.000 LF 11.00000 14,850.00 12.10000 16,335.00 11.00000 14,850.00

TEMPORARY BARRIER RAIL, CONCRETE

0220 2528-8400256 1.000 EACH 5,500.00000 5,500.00 6,050.00000 6,050.00 5,500.00000 5,500.00

TEMPORARY TRAFFIC SIGNALS

0230 2528-8445110 (1) LS 5,900.00000 5,900.00 6,500.00000 6,500.00 5,900.00000 5,900.00

TRAFFIC CONTROL

0240 2551-0000110 4.000 EACH 900.00000 3,600.00 1,000.00000 4,000.00 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $243,003.60 $249,961.44 $237,651.60

Contract Item Totals $673,635.15 $703,049.89 $719,714.35

Contract Time Totals

Contract Grand Totals $673,635.15 $703,049.89 719,714.35

( ) indicates item is bid as Lump Sum

Page 6 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 50,425.56000 50,425.56 101,985.41000 101,985.41

REMOVALS, AS PER PLAN

0020 2402-2720000 7.000 CY 301.70000 2,111.90 2,250.00000 15,750.00

EXCAVATION, CLASS 20

0030 2403-0100000 40.600 CY 1,709.48000 69,404.89 2,619.66000 106,358.20

STRUCTURAL CONCRETE (MISCELLANEOUS)

0040 2404-7775005 3,147.000 LB 3.10000 9,755.70 1.84000 5,790.48

REINFORCING STEEL, EPOXY COATED

0050 2404-7775009 132.000 LB 6.80000 897.60 6.55000 864.60

REINFORCING STEEL, STAINLESS STEEL

0060 2413-0698074 89.300 SY 270.00000 24,111.00 285.00000 25,450.50

DECK REPAIR, CLASS A

0070 2413-1200000 86.000 LF 206.00000 17,716.00 179.85000 15,467.10

STEEL EXTRUSION JOINT WITH NEOPRENE
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0080 2413-1200100 86.000 LF 78.85000 6,781.10 15.00000 1,290.00

NEOPRENE GLAND INSTALLATION AND
TESTING

0085 2595-0005125 (1) LS 3,700.00000 3,700.00 5,000.00000 5,000.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

0090 2533-4980005 (1) LS 201,360.68000 201,360.68 135,440.00000 135,440.00

MOBILIZATION

Section Totals: $386,264.43 $413,396.29
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0226-ALLAMAKEE; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0100 2413-0698066 1,680.300 SY 115.15000 193,486.55

DECK OVERLAY (CLASS O PCC)

Section Totals: $193,486.55
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0226-ALLAMAKEE; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O
PCC, BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0110 2403-1000010 (1) LS 4,500.00000 4,500.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0120 2413-0698067 1,680.300 SY 131.66000 221,228.30

DECK OVERLAY (CLASS HPC-O PCC)

0130 2413-1000005 1,680.300 SY 1.31000 2,201.19

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $227,929.49
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0140 2301-0690203 654.800 SY 357.76000 234,261.25 331.75000 217,229.90

BRIDGE APPROACH, BR-203

0150 2412-0000100 1,978.200 SY 6.00000 11,869.20 4.95000 9,792.09

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0160 2505-6765006 320.000 LF 50.00000 16,000.00 50.00000 16,000.00

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0170 2510-6745850 625.400 SY 19.00000 11,882.60 48.89000 30,575.81

REMOVAL OF PAVEMENT

0180 2527-9263181 13.420 STA 200.00000 2,684.00 200.00000 2,684.00

PAVEMENT MARKINGS REMOVED

0190 2527-9263209 25.360 STA 100.00000 2,536.00 100.00000 2,536.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0200 2527-9263231 4.320 STA 195.00000 842.40 195.00000 842.40

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0210 2528-8400048 1,350.000 LF 11.00000 14,850.00 11.00000 14,850.00

TEMPORARY BARRIER RAIL, CONCRETE

0220 2528-8400256 1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00

TEMPORARY TRAFFIC SIGNALS

0230 2528-8445110 (1) LS 5,900.00000 5,900.00 5,900.00000 5,900.00

TRAFFIC CONTROL

0240 2551-0000110 4.000 EACH 900.00000 3,600.00 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $309,925.45 $309,510.20

Contract Item Totals $889,676.43 $950,835.98

Contract Time Totals

Contract Grand Totals $889,676.43 $950,835.98

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 18, 2025

03-0762-062 Primary County: ALLAMAKEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MBIN-380-6(504)42--0M-06 DECK JOINT REPAIR

BENTON

Route: I-380

54th St Trail 1.6 mi S of IA 150

Prj Awd Amt: $370,659.25

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/12/26 20 Working Days

06-3806-504

November 18, 2025 10:00 A.M.

BENTONCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $370,659.25 100.00%

2 CR120 CRAMER AND ASSOC., INC. $401,486.00 108.32%

3 IO127 IOWA CIVIL CONTRACTING, INC. $409,600.90 110.51%

4 WI040 WICKS CONSTRUCTION, INC. $435,573.55 117.51%

5 TI005 TI-ZACK CONCRETE, LLC $447,414.95 120.71%

6 PE320 PETERSON CONTRACTORS INC. $459,913.89 124.08%

7 DO140 DORMARK CONSTRUCTION CO. $493,014.04 133.01%
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Contract ID:

Letting Date:

Start Date: 10/12/26 20 Working Days

06-3806-504

November 18, 2025 10:00 A.M.

BENTONCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

8 PC015 PCIROADS, LLC $579,571.10 156.36%

9 TA060 TAYLOR CONSTRUCTION, INC. $590,587.80 159.33%
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Contract ID:

Letting Date:

Start Date: 10/12/26 20 Working Days

06-3806-504

November 18, 2025 10:00 A.M.

BENTONCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; REPAIRS TO A 299'-6 X 44'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 40,000.00000 40,000.00 35,000.00000 35,000.00 40,000.00000 40,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 20.400 CY 2,400.00000 48,960.00 2,800.00000 57,120.00 2,260.00000 46,104.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 1,947.000 LB 3.50000 6,814.50 3.00000 5,841.00 5.40000 10,513.80

REINFORCING STEEL, EPOXY COATED

0040 2413-1200000 101.400 LF 280.00000 28,392.00 235.00000 23,829.00 323.00000 32,752.20

STEEL EXTRUSION JOINT WITH NEOPRENE

0050 2413-1200100 101.400 LF 60.00000 6,084.00 60.00000 6,084.00 71.00000 7,199.40

NEOPRENE GLAND INSTALLATION AND
TESTING

0060 2499-0800000 97.400 LF 275.00000 26,785.00 315.00000 30,681.00 195.00000 18,993.00

PAVING NOTCH REPLACEMENT

0070 2533-4980005 (1) LS 16,500.00000 16,500.00 35,000.00000 35,000.00 25,000.00000 25,000.00

MOBILIZATION

Section Totals: $173,535.50 $193,555.00 $180,562.40
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2025

06-3806-504 Primary County: BENTON

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2301-0690203 631.400 SY 245.00000 154,693.00 260.00000 164,164.00 278.00000 175,529.20

BRIDGE APPROACH, BR-203

0090 2505-4008120 240.000 LF 15.00000 3,600.00 10.00000 2,400.00 10.00000 2,400.00

REMOVAL OF STEEL BEAM GUARDRAIL

0100 2505-4008420 4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 3,080.00000 12,320.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

0110 2505-4021010 4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 275.00000 1,100.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0120 2505-4021722 4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,300.00000 13,200.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

0130 2510-6745850 631.400 SY 15.00000 9,471.00 20.00000 12,628.00 26.00000 16,416.40

REMOVAL OF PAVEMENT

0140 2527-9263209 6.030 STA 325.00000 1,959.75 300.00000 1,809.00 330.00000 1,989.90

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2025

06-3806-504 Primary County: BENTON

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2528-2518000 2.000 EACH 100.00000 200.00 200.00000 400.00 220.00000 440.00

SAFETY CLOSURE

0160 2528-8445110 (1) LS 3,000.00000 3,000.00 2,750.00000 2,750.00 3,025.00000 3,025.00

TRAFFIC CONTROL

0170 2528-9290050 28.000 CDAY 100.00000 2,800.00 85.00000 2,380.00 93.50000 2,618.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Section Totals: $197,123.75 $207,931.00 $229,038.50

Contract Item Totals $370,659.25 $401,486.00 $409,600.90

Contract Time Totals

Contract Grand Totals $370,659.25 $401,486.00 409,600.90

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2025

06-3806-504 Primary County: BENTON

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) TI-ZACK CONCRETE, LLC (6) PETERSON
CONTRACTORS INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; REPAIRS TO A 299'-6 X 44'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 54,150.00000 54,150.00 56,355.15000 56,355.15 80,000.00000 80,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 20.400 CY 3,460.00000 70,584.00 2,730.75000 55,707.30 2,350.00000 47,940.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 1,947.000 LB 3.00000 5,841.00 2.25000 4,380.75 4.75000 9,248.25

REINFORCING STEEL, EPOXY COATED

0040 2413-1200000 101.400 LF 250.00000 25,350.00 187.65000 19,027.71 335.00000 33,969.00

STEEL EXTRUSION JOINT WITH NEOPRENE

0050 2413-1200100 101.400 LF 70.00000 7,098.00 20.00000 2,028.00 116.30000 11,792.82

NEOPRENE GLAND INSTALLATION AND
TESTING

0060 2499-0800000 97.400 LF 305.00000 29,707.00 165.80000 16,148.92 410.35000 39,968.09

PAVING NOTCH REPLACEMENT

0070 2533-4980005 (1) LS 43,000.00000 43,000.00 50,061.00000 50,061.00 37,250.00000 37,250.00

MOBILIZATION

Section Totals: $235,730.00 $203,708.83 $260,168.16
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2025

06-3806-504 Primary County: BENTON

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) TI-ZACK CONCRETE, LLC (6) PETERSON
CONTRACTORS INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2301-0690203 631.400 SY 245.00000 154,693.00 311.66000 196,782.12 250.00000 157,850.00

BRIDGE APPROACH, BR-203

0090 2505-4008120 240.000 LF 10.00000 2,400.00 10.00000 2,400.00 22.00000 5,280.00

REMOVAL OF STEEL BEAM GUARDRAIL

0100 2505-4008420 4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

0110 2505-4021010 4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0120 2505-4021722 4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

0130 2510-6745850 631.400 SY 22.00000 13,890.80 25.00000 15,785.00 10.70000 6,755.98

REMOVAL OF PAVEMENT

0140 2527-9263209 6.030 STA 325.00000 1,959.75 300.00000 1,809.00 325.00000 1,959.75

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 18, 2025

06-3806-504 Primary County: BENTON

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) TI-ZACK CONCRETE, LLC (6) PETERSON
CONTRACTORS INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2528-2518000 2.000 EACH 100.00000 200.00 200.00000 400.00 100.00000 200.00

SAFETY CLOSURE

0160 2528-8445110 (1) LS 2,500.00000 2,500.00 2,750.00000 2,750.00 3,500.00000 3,500.00

TRAFFIC CONTROL

0170 2528-9290050 28.000 CDAY 100.00000 2,800.00 85.00000 2,380.00 100.00000 2,800.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Section Totals: $199,843.55 $243,706.12 $199,745.73

Contract Item Totals $435,573.55 $447,414.95 $459,913.89

Contract Time Totals

Contract Grand Totals $435,573.55 $447,414.95 459,913.89

( ) indicates item is bid as Lump Sum
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Line No / Item Number

Item Description

(7) DORMARK
CONSTRUCTION CO.

(8) PCIROADS, LLC (9) TAYLOR CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; REPAIRS TO A 299'-6 X 44'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 35,054.40000 35,054.40 48,000.00000 48,000.00 55,000.00000 55,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 20.400 CY 2,445.09000 49,879.84 2,850.00000 58,140.00 6,900.00000 140,760.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 1,947.000 LB 3.34000 6,502.98 3.10000 6,035.70 2.00000 3,894.00

REINFORCING STEEL, EPOXY COATED

0040 2413-1200000 101.400 LF 342.00000 34,678.80 220.00000 22,308.00 385.00000 39,039.00

STEEL EXTRUSION JOINT WITH NEOPRENE

0050 2413-1200100 101.400 LF 58.15000 5,896.41 45.00000 4,563.00 175.00000 17,745.00

NEOPRENE GLAND INSTALLATION AND
TESTING

0060 2499-0800000 97.400 LF 274.55000 26,741.17 250.00000 24,350.00 595.00000 57,953.00

PAVING NOTCH REPLACEMENT

0070 2533-4980005 (1) LS 36,700.00000 36,700.00 120,478.80000 120,478.80 68,000.00000 68,000.00

MOBILIZATION

Section Totals: $195,453.60 $283,875.50 $382,391.00
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Line No / Item Number

Item Description

(7) DORMARK
CONSTRUCTION CO.

(8) PCIROADS, LLC (9) TAYLOR CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2301-0690203 631.400 SY 366.45000 231,376.53 400.00000 252,560.00 255.00000 161,007.00

BRIDGE APPROACH, BR-203

0090 2505-4008120 240.000 LF 21.78000 5,227.20 10.00000 2,400.00 19.00000 4,560.00

REMOVAL OF STEEL BEAM GUARDRAIL

0100 2505-4008420 4.000 EACH 2,800.00000 11,200.00 2,000.00000 8,000.00 2,000.00000 8,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

0110 2505-4021010 4.000 EACH 250.00000 1,000.00 350.00000 1,400.00 350.00000 1,400.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0120 2505-4021722 4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

0130 2510-6745850 631.400 SY 46.40000 29,296.96 19.00000 11,996.60 22.00000 13,890.80

REMOVAL OF PAVEMENT

0140 2527-9263209 6.030 STA 325.00000 1,959.75 300.00000 1,809.00 300.00000 1,809.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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Line No / Item Number

Item Description

(7) DORMARK
CONSTRUCTION CO.

(8) PCIROADS, LLC (9) TAYLOR CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2528-2518000 2.000 EACH 100.00000 200.00 200.00000 400.00 200.00000 400.00

SAFETY CLOSURE

0160 2528-8445110 (1) LS 2,500.00000 2,500.00 2,750.00000 2,750.00 2,750.00000 2,750.00

TRAFFIC CONTROL

0170 2528-9290050 28.000 CDAY 100.00000 2,800.00 85.00000 2,380.00 85.00000 2,380.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Section Totals: $297,560.44 $295,695.60 $208,196.80

Contract Item Totals $493,014.04 $579,571.10 $590,587.80

Contract Time Totals

Contract Grand Totals $493,014.04 $579,571.10 590,587.80

( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BRF-065-8(79)--38-17 BRIDGE REPLACEMENT - PPCB

CERRO GORDO

Route: U.S. 65

West Fork Cedar River 2.6 mi N of Co Rd C13

Prj Awd Amt: $3,117,217.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  55 Working Days

17-0658-079

November 18, 2025 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $3,117,217.68 100.00%

2 MI900 MINNOWA CONSTRUCTION,INC. $3,489,966.15 111.96%

3 CR120 CRAMER AND ASSOC., INC. $3,539,946.75 113.56%
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Contract ID:

Letting Date:

Start Date:  55 Working Days

17-0658-079

November 18, 2025 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2104-2710020 818.000 CY 8.00000 6,544.00 10.00000 8,180.00 8.00000 6,544.00

EXCAVATION, CLASS 10, CHANNEL

0020 2301-0685550 309.000 SY 450.00000 139,050.00 260.00000 80,340.00 465.00000 143,685.00

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0030 2401-6745625 (1) LS 90,000.00000 90,000.00 100,000.00000 100,000.00 172,000.00000 172,000.00

REMOVAL OF EXISTING BRIDGE

0040 2402-2720000 228.200 CY 18.00000 4,107.60 50.00000 11,410.00 45.00000 10,269.00

EXCAVATION, CLASS 20

0050 2403-0100010 714.200 CY 1,025.00000 732,055.00 1,200.00000 857,040.00 1,200.00000 857,040.00

STRUCTURAL CONCRETE (BRIDGE)

0060 2403-1000005 422.200 CY 28.00000 11,821.60 50.00000 21,110.00 35.00000 14,777.00

FIBER REINFORCEMENT FOR STRUCTURAL
CONCRETE

0070 2403-1000010 (1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 1,200.00000 1,200.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)
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Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0080 2404-7775000 54,180.000 LB 1.45000 78,561.00 1.20000 65,016.00 2.70000 146,286.00

REINFORCING STEEL

0090 2404-7775005 136,431.000 LB 1.50000 204,646.50 1.25000 170,538.75 1.40000 191,003.40

REINFORCING STEEL, EPOXY COATED

0100 2404-7775009 5,340.000 LB 3.65000 19,491.00 10.00000 53,400.00 3.90000 20,826.00

REINFORCING STEEL, STAINLESS STEEL

0110 2407-0562865 6.000 EACH 18,000.00000 108,000.00 25,000.00000 150,000.00 18,000.00000 108,000.00

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB65

0120 2407-0562875 6.000 EACH 20,500.00000 123,000.00 25,000.00000 150,000.00 20,000.00000 120,000.00

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

0130 2407-0562900 6.000 EACH 25,000.00000 150,000.00 40,000.00000 240,000.00 24,000.00000 144,000.00

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

0140 2408-7800000 10,990.000 LB 4.50000 49,455.00 5.00000 54,950.00 8.00000 87,920.00

STRUCTURAL STEEL
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Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0150 2414-6424110 541.000 LF 75.00000 40,575.00 90.00000 48,690.00 82.16000 44,448.56

CONCRETE BARRIER RAILING

0160 2433-0001060 142.000 LF 1,650.00000 234,300.00 2,100.00000 298,200.00 1,235.00000 175,370.00

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

0170 2433-0003000 38.000 LF 500.00000 19,000.00 2,600.00000 98,800.00 500.00000 19,000.00

DEMONSTRATION SHAFT

0180 2501-0201042 980.000 LF 53.00000 51,940.00 65.00000 63,700.00 55.00000 53,900.00

PILES, STEEL, HP 10 X 42

0190 2507-2638650 26.000 SY 225.00000 5,850.00 100.00000 2,600.00 125.00000 3,250.00

BRIDGE WING ARMORING - EROSION STONE

0200 2507-3250005 1,205.000 SY 3.00000 3,615.00 5.00000 6,025.00 3.00000 3,615.00

ENGINEERING FABRIC

0210 2507-6800061 1,243.000 TON 49.00000 60,907.00 65.00000 80,795.00 52.00000 64,636.00

REVETMENT, CLASS E
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Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0220 2507-8029000 66.000 TON 42.00000 2,772.00 65.00000 4,290.00 43.00000 2,838.00

EROSION STONE

0230 2520-3350015 1.000 EACH 20,000.00000 20,000.00 10,000.00000 10,000.00 25,750.00000 25,750.00

FIELD OFFICE

0240 2526-8285000 (1) LS 13,000.00000 13,000.00 15,000.00000 15,000.00 13,000.00000 13,000.00

CONSTRUCTION SURVEY

0250 2533-4980005 (1) LS 200,000.00000 200,000.00 200,000.00000 200,000.00 350,000.00000 350,000.00

MOBILIZATION

Section Totals: $2,376,190.70 $2,800,084.75 $2,779,357.96

Page 4 of 13

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0260 2101-0850001 1.200 ACRE 6,500.00000 7,800.00 11,000.00000 13,200.00 6,500.00000 7,800.00

CLEARING AND GRUBBING

0270 2102-0425070 156.500 TON 29.00000 4,538.50 30.00000 4,695.00 29.00000 4,538.50

SPECIAL BACKFILL

0280 2102-2710070 18,569.000 CY 6.00000 111,414.00 5.75000 106,771.75 6.00000 111,414.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0290 2102-2712015 10.000 CY 100.00000 1,000.00 100.00000 1,000.00 100.00000 1,000.00

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0300 2105-8425005 1,809.000 CY 45.00000 81,405.00 20.00000 36,180.00 45.00000 81,405.00

TOPSOIL, FURNISH AND SPREAD

0310 2105-8425015 4,499.000 CY 8.00000 35,992.00 5.00000 22,495.00 8.00000 35,992.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0320 2107-0875100 12,941.000 CY 1.00000 12,941.00 1.00000 12,941.00 1.00000 12,941.00

COMPACTION WITH MOISTURE CONTROL
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Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0330 2122-5500090 352.300 SY 81.75000 28,800.53 100.00000 35,230.00 130.00000 45,799.00

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0340 2123-7450000 3.400 STA 900.00000 3,060.00 1,000.00000 3,400.00 900.00000 3,060.00

SHOULDER CONSTRUCTION, EARTH

0350 2301-0690205 503.000 SY 225.00000 113,175.00 210.00000 105,630.00 260.00000 130,780.00

BRIDGE APPROACH, BR-205

0360 2312-8260051 1,080.000 TON 28.00000 30,240.00 30.00000 32,400.00 28.00000 30,240.00

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0370 2402-3825025 1,500.000 CY 28.00000 42,000.00 50.00000 75,000.00 28.00000 42,000.00

GRANULAR MATERIAL FOR BLANKET

0380 2412-0000100 1,842.100 SY 7.80000 14,368.38 6.00000 11,052.60 5.70000 10,499.97

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0390 2416-0100024 4.000 EACH 1,500.00000 6,000.00 1,200.00000 4,800.00 1,500.00000 6,000.00

APRONS, CONCRETE, 24 IN. DIA.
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Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0400 2416-1180024 132.000 LF 60.00000 7,920.00 100.00000 13,200.00 60.00000 7,920.00

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

0410 2502-8212034 324.500 LF 15.00000 4,867.50 20.00000 6,490.00 15.00000 4,867.50

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

0420 2502-8221306 4.000 EACH 650.00000 2,600.00 300.00000 1,200.00 650.00000 2,600.00

SUBDRAIN OUTLET, DR-306

0430 2503-0500402 4.000 EACH 2,500.00000 10,000.00 4,000.00000 16,000.00 2,500.00000 10,000.00

BRIDGE END DRAIN, DR-402

0440 2505-4008120 397.400 LF 7.00000 2,781.80 10.00000 3,974.00 11.64000 4,625.74

REMOVAL OF STEEL BEAM GUARDRAIL

0450 2505-4008300 125.000 LF 42.00000 5,250.00 43.00000 5,375.00 42.00000 5,250.00

STEEL BEAM GUARDRAIL

0460 2505-4008415 2.000 EACH 4,200.00000 8,400.00 4,250.00000 8,500.00 4,200.00000 8,400.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-209
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Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0470 2505-4021720 2.000 EACH 4,300.00000 8,600.00 4,350.00000 8,700.00 4,300.00000 8,600.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0480 2510-6745850 714.170 SY 26.00000 18,568.42 20.00000 14,283.40 26.00000 18,568.42

REMOVAL OF PAVEMENT

0490 2520-3350010 1.000 EACH 15,000.00000 15,000.00 10,000.00000 10,000.00 25,750.00000 25,750.00

FIELD LABORATORY

0500 2526-8285000 (1) LS 8,500.00000 8,500.00 10,000.00000 10,000.00 8,500.00000 8,500.00

CONSTRUCTION SURVEY

0510 2527-9263209 9.380 STA 310.50000 2,912.49 350.00000 3,283.00 285.00000 2,673.30

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0520 2528-2518000 6.000 EACH 270.00000 1,620.00 275.00000 1,650.00 100.00000 600.00

SAFETY CLOSURE

0530 2528-8445110 (1) LS 36,250.00000 36,250.00 8,000.00000 8,000.00 9,700.00000 9,700.00

TRAFFIC CONTROL
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0540 2551-0000230 2.000 EACH 26,500.00000 53,000.00 28,000.00000 56,000.00 28,500.00000 57,000.00

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

0550 2555-0000010 (1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00 1,542.00000 1,542.00

DELIVER AND STOCKPILE SALVAGED
MATERIALS

Section Totals: $680,504.62 $633,950.75 $700,066.43
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADSIDE ITEMS Cat Alt Set: Cat Alt Member:

0560 2507-3250005 102.400 SY 4.00000 409.60 5.00000 512.00 4.00000 409.60

ENGINEERING FABRIC

0570 2507-6800061 26.900 TON 60.00000 1,614.00 80.00000 2,152.00 60.00000 1,614.00

REVETMENT, CLASS E

0580 2507-8029000 34.100 TON 50.00000 1,705.00 80.00000 2,728.00 50.00000 1,705.00

EROSION STONE

0590 2601-2634100 4.300 ACRE 440.00000 1,892.00 450.00000 1,935.00 440.00000 1,892.00

MULCHING

0600 2601-2636015 3.800 ACRE 1,125.00000 4,275.00 1,200.00000 4,560.00 1,125.00000 4,275.00

NATIVE GRASS SEEDING

0610 2601-2636043 0.500 ACRE 1,000.00000 500.00 1,200.00000 600.00 1,000.00000 500.00

SEEDING AND FERTILIZING (RURAL)

0620 2601-2642100 4.300 ACRE 250.00000 1,075.00 300.00000 1,290.00 250.00000 1,075.00

STABILIZING CROP - SEEDING AND
FERTILIZING
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADSIDE ITEMS Cat Alt Set: Cat Alt Member:

0630 2602-0000020 3,091.000 LF 1.50000 4,636.50 1.55000 4,791.05 1.50000 4,636.50

SILT FENCE

0640 2602-0000030 660.000 LF 2.00000 1,320.00 2.10000 1,386.00 2.00000 1,320.00

SILT FENCE FOR DITCH CHECKS

0650 2602-0000050 10.000 EACH 550.00000 5,500.00 500.00000 5,000.00 550.00000 5,500.00

SILT BASINS

0660 2602-0000071 3,751.000 LF 0.01000 37.51 0.10000 375.10 0.01000 37.51

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0670 2602-0000080 10.000 EACH 550.00000 5,500.00 500.00000 5,000.00 550.00000 5,500.00

REMOVAL OF SILT BASINS

0680 2602-0000101 375.000 LF 0.01000 3.75 0.10000 37.50 0.01000 3.75

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0690 2602-0000150 400.000 LF 40.00000 16,000.00 20.00000 8,000.00 40.00000 16,000.00

STABILIZED CONSTRUCTION ENTRANCE, EC-
303
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADSIDE ITEMS Cat Alt Set: Cat Alt Member:

0700 2602-0000212 564.000 LF 23.00000 12,972.00 25.00000 14,100.00 23.00000 12,972.00

FLOATING SILT CURTAIN (HANGING)

0710 2602-0000240 282.000 LF 1.00000 282.00 2.00000 564.00 1.00000 282.00

MAINTENANCE OF FLOATING SILT CURTAIN

0720 2602-0000312 100.000 LF 4.00000 400.00 4.50000 450.00 4.00000 400.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0730 2602-0000320 100.000 LF 5.00000 500.00 5.50000 550.00 5.00000 500.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0740 2602-0000351 200.000 LF 0.50000 100.00 0.50000 100.00 0.50000 100.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

0750 2602-0010010 1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

MOBILIZATIONS, EROSION CONTROL

0760 2602-0010020 1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

MOBILIZATIONS, EMERGENCY EROSION
CONTROL
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MINNOWA
CONSTRUCTION,INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

Section Totals: $60,522.36 $55,930.65 $60,522.36

Contract Item Totals $3,117,217.68 $3,489,966.15 $3,539,946.75

Contract Time Totals

Contract Grand Totals $3,117,217.68 $3,489,966.15 3,539,946.75

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 18, 2025

17-0658-079 Primary County: CERRO GORDO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-063-8(70)--38-19 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

CHICKASAW

Route: U.S. 63

E Fork Wapsipinicon River 2.1 mi N of US 18

Prj Awd Amt: $971,131.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/15/26 85 Working Days

19-0638-070

November 18, 2025 10:00 A.M.

CHICKASAWCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $971,131.05 100.00%

2 CR120 CRAMER AND ASSOC., INC. $1,369,214.28 140.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/15/26 85 Working Days

19-0638-070

November 18, 2025 10:00 A.M.

CHICKASAWCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 180'-0 X 31'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6745636 (1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

0020 2401-6750001 (1) LS 100,000.00000 100,000.00 263,000.00000 263,000.00

REMOVALS, AS PER PLAN

0030 2402-2720000 10.000 CY 75.00000 750.00 1,000.00000 10,000.00

EXCAVATION, CLASS 20

0040 2403-0100010 2.600 CY 3,500.00000 9,100.00 14,000.00000 36,400.00

STRUCTURAL CONCRETE (BRIDGE)

0050 2403-1000005 175.200 CY 40.00000 7,008.00 38.00000 6,657.60

FIBER REINFORCEMENT FOR STRUCTURAL
CONCRETE

0060 2403-1000010 (1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 180'-0 X 31'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0070 2403-7000210 175.200 CY 1,350.00000 236,520.00 2,200.00000 385,440.00

HIGH PERFORMANCE STRUCTURAL
CONCRETE

0080 2404-7775005 55,733.000 LB 1.35000 75,239.55 1.30000 72,452.90

REINFORCING STEEL, EPOXY COATED

0090 2404-7775009 3,511.000 LB 6.00000 21,066.00 3.65000 12,815.15

REINFORCING STEEL, STAINLESS STEEL

0100 2408-7800000 234.000 LB 35.00000 8,190.00 6.00000 1,404.00

STRUCTURAL STEEL

0110 2414-6424110 369.700 LF 120.00000 44,364.00 100.48000 37,147.46

CONCRETE BARRIER RAILING

0120 2426-6772013 5.000 EACH 1,500.00000 7,500.00 2,800.00000 14,000.00

REPAIR BEAM ENDS

0130 2426-6772016 13.000 SF 400.00000 5,200.00 375.00000 4,875.00

CONCRETE REPAIR
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 180'-0 X 31'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0140 2499-2300001 (1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00

DECK DRAINS

0150 2508-0970000 (1) LS 5,000.00000 5,000.00 9,000.00000 9,000.00

CONTAINMENT

0160 2508-0991000 (1) LS 11,000.00000 11,000.00 12,000.00000 12,000.00

PAINTING OF STRUCTURAL STEEL

0170 2526-8285000 (1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00

CONSTRUCTION SURVEY

0180 2533-4980005 (1) LS 75,000.00000 75,000.00 130,000.00000 130,000.00

MOBILIZATION

0190 2536-6745045 (1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00

REMOVAL OF ASBESTOS

Section Totals: $664,937.55 $1,049,692.11
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0200 2102-0425070 81.890 TON 45.00000 3,685.05 55.00000 4,503.95

SPECIAL BACKFILL

0210 2102-2625001 67.800 CY 50.00000 3,390.00 65.00000 4,407.00

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0220 2102-2713090 108.400 CY 35.00000 3,794.00 40.00000 4,336.00

EXCAVATION, CLASS 13, WASTE

0230 2122-5500090 260.000 SY 100.00000 26,000.00 120.00000 31,200.00

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0240 2123-7450000 3.780 STA 400.00000 1,512.00 800.00000 3,024.00

SHOULDER CONSTRUCTION, EARTH

0250 2301-0690203 545.200 SY 275.00000 149,930.00 290.00000 158,108.00

BRIDGE APPROACH, BR-203

0260 2412-0000100 999.500 SY 12.00000 11,994.00 9.68000 9,675.16

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

Page 4 of 7

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0270 2505-4008120 440.000 LF 10.00000 4,400.00 12.00000 5,280.00

REMOVAL OF STEEL BEAM GUARDRAIL

0280 2505-4008300 225.000 LF 44.00000 9,900.00 40.00000 9,000.00

STEEL BEAM GUARDRAIL

0290 2505-4008410 4.000 EACH 4,400.00000 17,600.00 4,000.00000 16,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0300 2505-4021010 4.000 EACH 440.00000 1,760.00 400.00000 1,600.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0310 2505-4021720 4.000 EACH 4,400.00000 17,600.00 4,000.00000 16,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0320 2510-6745850 472.800 SY 20.00000 9,456.00 30.00000 14,184.00

REMOVAL OF PAVEMENT

0330 2527-9263181 22.080 STA 120.00000 2,649.60 115.00000 2,539.20

PAVEMENT MARKINGS REMOVED
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0340 2527-9263209 35.000 STA 80.00000 2,800.00 75.00000 2,625.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0350 2527-9263231 5.960 STA 200.00000 1,192.00 185.00000 1,102.60

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0360 2528-8400048 950.000 LF 13.00000 12,350.00 12.50000 11,875.00

TEMPORARY BARRIER RAIL, CONCRETE

0370 2528-8400256 1.000 EACH 12,500.00000 12,500.00 11,750.00000 11,750.00

TEMPORARY TRAFFIC SIGNALS

0380 2528-8445110 (1) LS 7,500.00000 7,500.00 6,500.00000 6,500.00

TRAFFIC CONTROL

0390 2551-0000110 4.000 EACH 1,000.00000 4,000.00 900.00000 3,600.00

TEMP CRASH CUSHION

0400 2602-0000020 1,051.000 LF 2.00000 2,102.00 2.00000 2,102.00

SILT FENCE
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0410 2602-0000071 526.000 LF 0.10000 52.60 0.01000 5.26

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0420 2602-0000101 105.000 LF 0.25000 26.25 1.00000 105.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

Section Totals: $306,193.50 $319,522.17

Contract Item Totals $971,131.05 $1,369,214.28

Contract Time Totals

Contract Grand Totals $971,131.05 $1,369,214.28

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 18, 2025

19-0638-070 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-071-8(62)--38-21 BRIDGE REPLACEMENT - CCS

CLAY

Route: U.S. 71

Willow Creek 3.4 mi N of N Jct IA 10

Prj Awd Amt: $2,399,395.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/25/26 110 Working Days

21-0718-062

November 18, 2025 10:00 A.M.

CLAYCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,399,395.78 100.00%

2 CH320 CHRISTENSEN BROS., INC. $2,655,469.61 110.67%

3 DI360 DIXON CONSTRUCTION CO. $2,786,128.10 116.12%

4 GR100 GRAVES CONSTRUCTION CO., INC. $2,993,015.43 124.74%
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Contract ID:

Letting Date:

Start Date: 05/25/26 110 Working Days

21-0718-062

November 18, 2025 10:00 A.M.

CLAYCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set: Cat Alt Member:

0010 2104-2710020 1,307.500 CY 5.50000 7,191.25 10.00000 13,075.00 10.00000 13,075.00

EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625 (1) LS 150,000.00000 150,000.00 150,000.00000 150,000.00 170,000.00000 170,000.00

REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 117.000 CY 45.00000 5,265.00 25.00000 2,925.00 70.00000 8,190.00

EXCAVATION, CLASS 20

0040 2402-2721000 74.100 CY 1,350.00000 100,035.00 100.00000 7,410.00 500.00000 37,050.00

EXCAVATION, CLASS 21

0050 2403-0100010 543.300 CY 1,075.00000 584,047.50 850.00000 461,805.00 870.00000 472,671.00

STRUCTURAL CONCRETE (BRIDGE)

0060 2403-1000005 380.000 CY 32.00000 12,160.00 1,100.00000 418,000.00 770.00000 292,600.00

FIBER REINFORCEMENT FOR STRUCTURAL
CONCRETE

0070 2403-1000010 (1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00 7,000.00000 7,000.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set: Cat Alt Member:

0080 2404-7775000 9,156.000 LB 1.35000 12,360.60 1.45000 13,276.20 1.70000 15,565.20

REINFORCING STEEL

0090 2404-7775005 96,956.000 LB 1.55000 150,281.80 1.45000 140,586.20 1.70000 164,825.20

REINFORCING STEEL, EPOXY COATED

0100 2404-7775009 2,921.000 LB 3.75000 10,953.75 4.50000 13,144.50 5.00000 14,605.00

REINFORCING STEEL, STAINLESS STEEL

0110 2414-6424110 262.000 LF 125.00000 32,750.00 145.00000 37,990.00 140.00000 36,680.00

CONCRETE BARRIER RAILING

0120 2501-0201042 910.000 LF 64.00000 58,240.00 55.00000 50,050.00 52.00000 47,320.00

PILES, STEEL, HP 10 X 42

0130 2501-0201473 1,950.000 LF 76.00000 148,200.00 85.00000 165,750.00 77.00000 150,150.00

PILES, STEEL, HP 14 X 73

0140 2501-8400172 (1) LS 70,000.00000 70,000.00 50,000.00000 50,000.00 10,000.00000 10,000.00

TEMPORARY SHORING
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set: Cat Alt Member:

0150 2507-2638650 12.700 SY 150.00000 1,905.00 125.00000 1,587.50 140.00000 1,778.00

BRIDGE WING ARMORING - EROSION STONE

0160 2507-3250005 1,997.900 SY 2.75000 5,494.23 3.00000 5,993.70 3.00000 5,993.70

ENGINEERING FABRIC

0170 2507-6800061 2,091.900 TON 63.00000 131,789.70 75.00000 156,892.50 75.00000 156,892.50

REVETMENT, CLASS E

0180 2507-8029000 14.400 TON 63.00000 907.20 75.00000 1,080.00 100.00000 1,440.00

EROSION STONE

0190 2526-8285000 (1) LS 8,200.00000 8,200.00 9,000.00000 9,000.00 14,000.00000 14,000.00

CONSTRUCTION SURVEY

0200 2533-4980005 (1) LS 230,000.00000 230,000.00 260,000.00000 260,000.00 500,000.00000 500,000.00

MOBILIZATION

0210 2536-6745045 (1) LS 12,000.00000 12,000.00 25,000.00000 25,000.00 1,500.00000 1,500.00

REMOVAL OF ASBESTOS

Section Totals: $1,738,781.03 $1,988,565.60 $2,121,335.60

Page 3 of 23

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0220 2101-0850001 1.000 ACRE 1,000.00000 1,000.00 6,000.00000 6,000.00 7,000.00000 7,000.00

CLEARING AND GRUBBING

0230 2102-2710070 880.000 CY 5.50000 4,840.00 7.00000 6,160.00 10.00000 8,800.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0240 2102-2710090 1,248.000 CY 9.00000 11,232.00 15.00000 18,720.00 17.00000 21,216.00

EXCAVATION, CLASS 10, WASTE

0250 2102-2712015 10.000 CY 35.00000 350.00 75.00000 750.00 75.00000 750.00

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0260 2105-8425015 950.000 CY 7.00000 6,650.00 12.00000 11,400.00 14.00000 13,300.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0270 2107-0875100 674.000 CY 1.00000 674.00 2.00000 1,348.00 2.00000 1,348.00

COMPACTION WITH MOISTURE CONTROL

0280 2115-0100000 456.000 CY 85.00000 38,760.00 90.00000 41,040.00 70.00000 31,920.00

MODIFIED SUBBASE
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0290 2122-5190010 1,098.200 SY 105.00000 115,311.00 86.00000 94,445.20 100.00000 109,820.00

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

0300 2123-7450000 9.360 STA 450.00000 4,212.00 1,000.00000 9,360.00 1,000.00000 9,360.00

SHOULDER CONSTRUCTION, EARTH

0310 2123-7450020 1.000 STA 400.00000 400.00 1,000.00000 1,000.00 1,000.00000 1,000.00

SHOULDER FINISHING, EARTH

0320 2301-0690205 824.000 SY 270.00000 222,480.00 265.00000 218,360.00 225.00000 185,400.00

BRIDGE APPROACH, BR-205

0330 2301-1033100 294.000 SY 110.00000 32,340.00 104.00000 30,576.00 100.00000 29,400.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

0340 2301-6911722 (1) LS 1,200.00000 1,200.00 2,500.00000 2,500.00 3,400.00000 3,400.00

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0350 2304-0101000 196.000 SY 95.00000 18,620.00 103.00000 20,188.00 100.00000 19,600.00

TEMPORARY PAVEMENT
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0360 2412-0000100 521.000 SY 10.00000 5,210.00 7.00000 3,647.00 5.75000 2,995.75

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0370 2502-8212034 1,179.800 LF 22.00000 25,955.60 16.00000 18,876.80 17.00000 20,056.60

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

0380 2502-8221306 8.000 EACH 350.00000 2,800.00 600.00000 4,800.00 700.00000 5,600.00

SUBDRAIN OUTLET, DR-306

0390 2503-0500402 4.000 EACH 3,750.00000 15,000.00 3,000.00000 12,000.00 3,400.00000 13,600.00

BRIDGE END DRAIN, DR-402

0400 2505-4008120 460.000 LF 5.75000 2,645.00 5.00000 2,300.00 10.00000 4,600.00

REMOVAL OF STEEL BEAM GUARDRAIL

0410 2505-4008300 100.000 LF 35.00000 3,500.00 35.00000 3,500.00 37.00000 3,700.00

STEEL BEAM GUARDRAIL

0420 2505-4008410 4.000 EACH 3,100.00000 12,400.00 3,100.00000 12,400.00 3,700.00000 14,800.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0430 2505-4021010 4.000 EACH 310.00000 1,240.00 310.00000 1,240.00 370.00000 1,480.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0440 2505-4021720 4.000 EACH 4,000.00000 16,000.00 4,000.00000 16,000.00 4,300.00000 17,200.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0450 2510-6745850 1,815.000 SY 12.00000 21,780.00 16.00000 29,040.00 17.00000 30,855.00

REMOVAL OF PAVEMENT

0460 2527-9263181 37.960 STA 65.00000 2,467.40 65.00000 2,467.40 65.00000 2,467.40

PAVEMENT MARKINGS REMOVED

0470 2527-9263209 21.580 STA 120.00000 2,589.60 120.00000 2,589.60 120.00000 2,589.60

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0480 2527-9263231 16.460 STA 185.00000 3,045.10 185.00000 3,045.10 185.00000 3,045.10

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0490 2527-9270112 21.580 STA 200.00000 4,316.00 200.00000 4,316.00 200.00000 4,316.00

GROOVES CUT FOR PAVEMENT MARKINGS

0500 2528-8400048 1,908.000 LF 10.25000 19,557.00 10.25000 19,557.00 10.25000 19,557.00

TEMPORARY BARRIER RAIL, CONCRETE

0510 2528-8400256 1.000 EACH 15,500.00000 15,500.00 15,500.00000 15,500.00 17,000.00000 17,000.00

TEMPORARY TRAFFIC SIGNALS

0520 2528-8445110 (1) LS 12,000.00000 12,000.00 9,900.00000 9,900.00 30,000.00000 30,000.00

TRAFFIC CONTROL

0530 2548-0000200 6.440 STA 350.00000 2,254.00 350.00000 2,254.00 350.00000 2,254.00

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0540 2551-0000110 6.000 EACH 700.00000 4,200.00 700.00000 4,200.00 700.00000 4,200.00

TEMP CRASH CUSHION

0550 2557-0000100 688.000 SY 10.00000 6,880.00 7.00000 4,816.00 5.75000 3,956.00

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

Section Totals: $637,408.70 $634,296.10 $646,586.45
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 EROSION CONTROL ITEMS Cat Alt Set: Cat Alt Member:

0560 2601-2634100 0.780 ACRE 1,500.00000 1,170.00 3,000.00000 2,340.00 1,500.00000 1,170.00

MULCHING

0570 2601-2636015 0.750 ACRE 2,500.00000 1,875.00 2,000.00000 1,500.00 2,500.00000 1,875.00

NATIVE GRASS SEEDING

0580 2601-2636043 0.300 ACRE 2,000.00000 600.00 2,000.00000 600.00 2,000.00000 600.00

SEEDING AND FERTILIZING (RURAL)

0590 2601-2642100 0.780 ACRE 400.00000 312.00 300.00000 234.00 400.00000 312.00

STABILIZING CROP - SEEDING AND
FERTILIZING

0600 2602-0000020 523.000 LF 1.65000 862.95 3.00000 1,569.00 1.65000 862.95

SILT FENCE

0610 2602-0000030 68.000 LF 2.00000 136.00 3.00000 204.00 2.00000 136.00

SILT FENCE FOR DITCH CHECKS

0620 2602-0000071 591.000 LF 0.10000 59.10 0.01000 5.91 0.10000 59.10

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 EROSION CONTROL ITEMS Cat Alt Set: Cat Alt Member:

0630 2602-0000101 60.000 LF 0.10000 6.00 1.00000 60.00 0.10000 6.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0640 2602-0000150 200.000 LF 65.00000 13,000.00 100.00000 20,000.00 40.00000 8,000.00

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

0650 2602-0000312 710.000 LF 3.00000 2,130.00 4.00000 2,840.00 3.00000 2,130.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0660 2602-0000320 200.000 LF 4.00000 800.00 5.00000 1,000.00 4.00000 800.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0670 2602-0000351 910.000 LF 0.50000 455.00 0.50000 455.00 0.50000 455.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

0680 2602-0010010 1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

MOBILIZATIONS, EROSION CONTROL
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CHRISTENSEN BROS., INC. (3) DIXON CONSTRUCTION
CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 EROSION CONTROL ITEMS Cat Alt Set: Cat Alt Member:

0690 2602-0010020 1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

Section Totals: $23,206.05 $32,607.91 $18,206.05

Contract Item Totals $2,399,395.78 $2,655,469.61 $2,786,128.10

Contract Time Totals

Contract Grand Totals $2,399,395.78 $2,655,469.61 2,786,128.10

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set: Cat Alt Member:

0010 2104-2710020 1,307.500 CY 15.00000 19,612.50

EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625 (1) LS 325,000.00000 325,000.00

REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 117.000 CY 75.00000 8,775.00

EXCAVATION, CLASS 20

0040 2402-2721000 74.100 CY 800.00000 59,280.00

EXCAVATION, CLASS 21

0050 2403-0100010 543.300 CY 1,510.00000 820,383.00

STRUCTURAL CONCRETE (BRIDGE)

0060 2403-1000005 380.000 CY 28.00000 10,640.00

FIBER REINFORCEMENT FOR STRUCTURAL
CONCRETE

0070 2403-1000010 (1) LS 8,000.00000 8,000.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set: Cat Alt Member:

0080 2404-7775000 9,156.000 LB 1.75000 16,023.00

REINFORCING STEEL

0090 2404-7775005 96,956.000 LB 1.90000 184,216.40

REINFORCING STEEL, EPOXY COATED

0100 2404-7775009 2,921.000 LB 6.00000 17,526.00

REINFORCING STEEL, STAINLESS STEEL

0110 2414-6424110 262.000 LF 175.00000 45,850.00

CONCRETE BARRIER RAILING

0120 2501-0201042 910.000 LF 65.00000 59,150.00

PILES, STEEL, HP 10 X 42

0130 2501-0201473 1,950.000 LF 85.00000 165,750.00

PILES, STEEL, HP 14 X 73

0140 2501-8400172 (1) LS 70,000.00000 70,000.00

TEMPORARY SHORING
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set: Cat Alt Member:

0150 2507-2638650 12.700 SY 150.00000 1,905.00

BRIDGE WING ARMORING - EROSION STONE

0160 2507-3250005 1,997.900 SY 5.00000 9,989.50

ENGINEERING FABRIC

0170 2507-6800061 2,091.900 TON 76.00000 158,984.40

REVETMENT, CLASS E

0180 2507-8029000 14.400 TON 75.00000 1,080.00

EROSION STONE

0190 2526-8285000 (1) LS 10,000.00000 10,000.00

CONSTRUCTION SURVEY

0200 2533-4980005 (1) LS 290,000.00000 290,000.00

MOBILIZATION

0210 2536-6745045 (1) LS 10,000.00000 10,000.00

REMOVAL OF ASBESTOS

Section Totals: $2,292,164.80
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0220 2101-0850001 1.000 ACRE 6,500.00000 6,500.00

CLEARING AND GRUBBING

0230 2102-2710070 880.000 CY 7.50000 6,600.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0240 2102-2710090 1,248.000 CY 16.00000 19,968.00

EXCAVATION, CLASS 10, WASTE

0250 2102-2712015 10.000 CY 75.00000 750.00

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0260 2105-8425015 950.000 CY 14.00000 13,300.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0270 2107-0875100 674.000 CY 2.00000 1,348.00

COMPACTION WITH MOISTURE CONTROL

0280 2115-0100000 456.000 CY 72.00000 32,832.00

MODIFIED SUBBASE
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0290 2122-5190010 1,098.200 SY 98.00000 107,623.60

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

0300 2123-7450000 9.360 STA 1,100.00000 10,296.00

SHOULDER CONSTRUCTION, EARTH

0310 2123-7450020 1.000 STA 1,100.00000 1,100.00

SHOULDER FINISHING, EARTH

0320 2301-0690205 824.000 SY 235.00000 193,640.00

BRIDGE APPROACH, BR-205

0330 2301-1033100 294.000 SY 115.00000 33,810.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

0340 2301-6911722 (1) LS 1,100.00000 1,100.00

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0350 2304-0101000 196.000 SY 95.00000 18,620.00

TEMPORARY PAVEMENT
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November 18, 2025
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0360 2412-0000100 521.000 SY 30.00000 15,630.00

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0370 2502-8212034 1,179.800 LF 17.00000 20,056.60

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

0380 2502-8221306 8.000 EACH 650.00000 5,200.00

SUBDRAIN OUTLET, DR-306

0390 2503-0500402 4.000 EACH 3,300.00000 13,200.00

BRIDGE END DRAIN, DR-402

0400 2505-4008120 460.000 LF 9.00000 4,140.00

REMOVAL OF STEEL BEAM GUARDRAIL

0410 2505-4008300 100.000 LF 38.00000 3,800.00

STEEL BEAM GUARDRAIL

0420 2505-4008410 4.000 EACH 3,320.00000 13,280.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

Page 18 of 23

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids
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Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0430 2505-4021010 4.000 EACH 332.00000 1,328.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0440 2505-4021720 4.000 EACH 4,280.00000 17,120.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0450 2510-6745850 1,815.000 SY 18.00000 32,670.00

REMOVAL OF PAVEMENT

0460 2527-9263181 37.960 STA 70.00000 2,657.20

PAVEMENT MARKINGS REMOVED

0470 2527-9263209 21.580 STA 130.00000 2,805.40

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0480 2527-9263231 16.460 STA 198.00000 3,259.08

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0490 2527-9270112 21.580 STA 215.00000 4,639.70

GROOVES CUT FOR PAVEMENT MARKINGS
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Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0500 2528-8400048 1,908.000 LF 15.00000 28,620.00

TEMPORARY BARRIER RAIL, CONCRETE

0510 2528-8400256 1.000 EACH 18,000.00000 18,000.00

TEMPORARY TRAFFIC SIGNALS

0520 2528-8445110 (1) LS 24,000.00000 24,000.00

TRAFFIC CONTROL

0530 2548-0000200 6.440 STA 375.00000 2,415.00

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0540 2551-0000110 6.000 EACH 1,200.00000 7,200.00

TEMP CRASH CUSHION

0550 2557-0000100 688.000 SY 22.00000 15,136.00

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

Section Totals: $682,644.58
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 EROSION CONTROL ITEMS Cat Alt Set: Cat Alt Member:

0560 2601-2634100 0.780 ACRE 1,500.00000 1,170.00

MULCHING

0570 2601-2636015 0.750 ACRE 2,500.00000 1,875.00

NATIVE GRASS SEEDING

0580 2601-2636043 0.300 ACRE 2,000.00000 600.00

SEEDING AND FERTILIZING (RURAL)

0590 2601-2642100 0.780 ACRE 400.00000 312.00

STABILIZING CROP - SEEDING AND
FERTILIZING

0600 2602-0000020 523.000 LF 1.65000 862.95

SILT FENCE

0610 2602-0000030 68.000 LF 2.00000 136.00

SILT FENCE FOR DITCH CHECKS

0620 2602-0000071 591.000 LF 0.10000 59.10

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 EROSION CONTROL ITEMS Cat Alt Set: Cat Alt Member:

0630 2602-0000101 60.000 LF 0.10000 6.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0640 2602-0000150 200.000 LF 40.00000 8,000.00

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

0650 2602-0000312 710.000 LF 3.00000 2,130.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0660 2602-0000320 200.000 LF 4.00000 800.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0670 2602-0000351 910.000 LF 0.50000 455.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

0680 2602-0010010 1.000 EACH 600.00000 600.00

MOBILIZATIONS, EROSION CONTROL

Page 22 of 23

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) GRAVES CONSTRUCTION
CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 EROSION CONTROL ITEMS Cat Alt Set: Cat Alt Member:

0690 2602-0010020 1.000 EACH 1,200.00000 1,200.00

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

Section Totals: $18,206.05

Contract Item Totals $2,993,015.43

Contract Time Totals

Contract Grand Totals $2,993,015.43

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

November 18, 2025

21-0718-062 Primary County: CLAY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-018-8(50)--39-33 BRIDGE DECK OVERLAY

FAYETTE

Route: U.S. 18

Drainage Ditch 0.1 mi W of Co Rd W14

Prj Awd Amt: $239,606.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/26 35 Working Days

33-0188-050

November 18, 2025 10:00 A.M.

FAYETTECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 WI040 WICKS CONSTRUCTION, INC. $239,606.05 100.00%

2 CR120 CRAMER AND ASSOC., INC. $267,222.44 111.53%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $302,292.08 126.16%

4 TI005 TI-ZACK CONCRETE, LLC $307,701.28 128.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/24/26 35 Working Days

33-0188-050

November 18, 2025 10:00 A.M.

FAYETTECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 51'-5.5 X 44'-0 CONTINOUS CONCRETE SLAB BRIDGE Cat Alt Set: Cat Alt Member:

0010 2413-0698074 54.700 SY 380.00000 20,786.00 350.00000 19,145.00 495.00000 27,076.50

DECK REPAIR, CLASS A

0020 2510-6745640 273.500 SY 28.00000 7,658.00 61.00000 16,683.50 45.00000 12,307.50

REMOVAL OF EXISTING P.C. OVERLAY

0030 2533-4980005 (1) LS 23,500.00000 23,500.00 26,000.00000 26,000.00 32,000.00000 32,000.00

MOBILIZATION

Section Totals: $51,944.00 $61,828.50 $71,384.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0040 2413-0698066 273.500 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0050 2403-1000010 (1) LS 3,000.00000 3,000.00 1,500.00000 1,500.00 1,500.00000 1,500.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0060 2413-0698067 273.500 SY 276.50000 75,622.75 300.00000 82,050.00 360.00000 98,460.00

DECK OVERLAY (CLASS HPC-O PCC)

0070 2413-1000005 273.500 SY 3.50000 957.25 2.75000 752.13 3.00000 820.50

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $79,580.00 $84,302.13 $100,780.50

Page 3 of 12

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2102-0425070 6.538 TON 50.00000 326.90 70.00000 457.66 150.00000 980.70

SPECIAL BACKFILL

0090 2102-2713090 3.500 CY 150.00000 525.00 100.00000 350.00 250.00000 875.00

EXCAVATION, CLASS 13, WASTE

0100 2122-5190008 15.600 SY 215.00000 3,354.00 345.00000 5,382.00 300.00000 4,680.00

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0110 2401-6750001 (1) LS 3,500.00000 3,500.00 10,000.00000 10,000.00 10,000.00000 10,000.00

REMOVALS, AS PER PLAN

0120 2412-0000100 235.100 SY 30.95000 7,276.35 30.95000 7,276.35 40.00000 9,404.00

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0130 2505-4008120 217.000 LF 12.00000 2,604.00 15.00000 3,255.00 20.00000 4,340.00

REMOVAL OF STEEL BEAM GUARDRAIL

0140 2505-4008300 62.500 LF 40.00000 2,500.00 38.00000 2,375.00 41.80000 2,612.50

STEEL BEAM GUARDRAIL
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2505-4008410 3.000 EACH 3,500.00000 10,500.00 3,750.00000 11,250.00 4,125.00000 12,375.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0160 2505-4021010 3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 385.00000 1,155.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0170 2505-4021720 3.000 EACH 4,000.00000 12,000.00 3,750.00000 11,250.00 4,125.00000 12,375.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0180 2527-9263181 9.790 STA 200.00000 1,958.00 200.00000 1,958.00 220.00000 2,153.80

PAVEMENT MARKINGS REMOVED

0190 2527-9263209 11.170 STA 200.00000 2,234.00 200.00000 2,234.00 220.00000 2,457.40

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0200 2527-9263231 9.480 STA 185.00000 1,753.80 185.00000 1,753.80 203.50000 1,929.18

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0210 2528-8400048 400.000 LF 19.00000 7,600.00 19.00000 7,600.00 21.00000 8,400.00

TEMPORARY BARRIER RAIL, CONCRETE

0220 2528-8400256 1.000 EACH 9,800.00000 9,800.00 9,800.00000 9,800.00 10,780.00000 10,780.00

TEMPORARY TRAFFIC SIGNALS

0230 2528-8445110 (1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 7,150.00000 7,150.00

TRAFFIC CONTROL

0240 2551-0000110 4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 990.00000 3,960.00

TEMP CRASH CUSHION

0250 2551-0000210 1.000 EACH 31,000.00000 31,000.00 35,000.00000 35,000.00 34,500.00000 34,500.00

PERMANENT CRASH CUSHION

Section Totals: $108,082.05 $121,091.81 $130,127.58

Contract Item Totals $239,606.05 $267,222.44 $302,292.08

Contract Time Totals

Contract Grand Totals $239,606.05 $267,222.44 302,292.08

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 51'-5.5 X 44'-0 CONTINOUS CONCRETE SLAB BRIDGE Cat Alt Set: Cat Alt Member:

0010 2413-0698074 54.700 SY 337.50000 18,461.25

DECK REPAIR, CLASS A

0020 2510-6745640 273.500 SY 25.00000 6,837.50

REMOVAL OF EXISTING P.C. OVERLAY

0030 2533-4980005 (1) LS 81,464.00000 81,464.00

MOBILIZATION

Section Totals: $106,762.75
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0040 2413-0698066 273.500 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 8 of 12

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0050 2403-1000010 (1) LS 9,555.00000 9,555.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0060 2413-0698067 273.500 SY 200.00000 54,700.00

DECK OVERLAY (CLASS HPC-O PCC)

0070 2413-1000005 273.500 SY 55.45000 15,165.58

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $79,420.58
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2102-0425070 6.538 TON 350.00000 2,288.30

SPECIAL BACKFILL

0090 2102-2713090 3.500 CY 775.00000 2,712.50

EXCAVATION, CLASS 13, WASTE

0100 2122-5190008 15.600 SY 750.00000 11,700.00

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0110 2401-6750001 (1) LS 7,500.00000 7,500.00

REMOVALS, AS PER PLAN

0120 2412-0000100 235.100 SY 30.95000 7,276.35

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0130 2505-4008120 217.000 LF 10.00000 2,170.00

REMOVAL OF STEEL BEAM GUARDRAIL

0140 2505-4008300 62.500 LF 38.00000 2,375.00

STEEL BEAM GUARDRAIL

Page 10 of 12

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2505-4008410 3.000 EACH 3,750.00000 11,250.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0160 2505-4021010 3.000 EACH 350.00000 1,050.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0170 2505-4021720 3.000 EACH 3,750.00000 11,250.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0180 2527-9263181 9.790 STA 200.00000 1,958.00

PAVEMENT MARKINGS REMOVED

0190 2527-9263209 11.170 STA 200.00000 2,234.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0200 2527-9263231 9.480 STA 185.00000 1,753.80

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0210 2528-8400048 400.000 LF 19.00000 7,600.00

TEMPORARY BARRIER RAIL, CONCRETE
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0220 2528-8400256 1.000 EACH 9,800.00000 9,800.00

TEMPORARY TRAFFIC SIGNALS

0230 2528-8445110 (1) LS 6,500.00000 6,500.00

TRAFFIC CONTROL

0240 2551-0000110 4.000 EACH 900.00000 3,600.00

TEMP CRASH CUSHION

0250 2551-0000210 1.000 EACH 28,500.00000 28,500.00

PERMANENT CRASH CUSHION

Section Totals: $121,517.95

Contract Item Totals $307,701.28

Contract Time Totals

Contract Grand Totals $307,701.28

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 18, 2025

33-0188-050 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-093-2(24)--39-33 BRIDGE DECK OVERLAY

FAYETTE

Route: IOWA 93

Coulee Creek 1.4 mi W of IA 150

Prj Awd Amt: $623,596.38

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/13/26 60 Working Days

33-0932-024

November 18, 2025 10:00 A.M.

FAYETTECall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 WI040 WICKS CONSTRUCTION, INC. $623,596.38 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $718,832.41 115.27%

3 CR120 CRAMER AND ASSOC., INC. $755,155.00 121.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/13/26 60 Working Days

33-0932-024

November 18, 2025 10:00 A.M.

FAYETTECall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0226; A 143'-0 X 36'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2413-0698076 68.000 SY 705.88000 47,999.84 737.00000 50,116.00 630.00000 42,840.00

PARTIAL REMOVAL OF EXISTING BRIDGE
DECK USING HYDRODEMOLITION

0020 2499-0800000 72.000 LF 415.00000 29,880.00 400.00000 28,800.00 540.00000 38,880.00

PAVING NOTCH REPLACEMENT

0030 2533-4980005 (1) LS 49,500.00000 49,500.00 79,500.00000 79,500.00 74,500.00000 74,500.00

MOBILIZATION

0040 2536-6745045 (1) LS 4,000.00000 4,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

REMOVAL OF ASBESTOS

Section Totals: $131,379.84 $164,416.00 $161,220.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0226; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0050 2413-0698066 584.000 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0226; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0060 2403-1000010 (1) LS 2,750.00000 2,750.00 4,000.00000 4,000.00 1,200.00000 1,200.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0070 2413-0698067 584.000 SY 150.00000 87,600.00 175.00000 102,200.00 290.00000 169,360.00

DECK OVERLAY (CLASS HPC-O PCC)

0080 2413-1000005 584.000 SY 2.75000 1,606.00 3.00000 1,752.00 2.50000 1,460.00

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $91,956.00 $107,952.00 $172,020.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0090 2102-0425070 434.160 TON 27.00000 11,722.32 27.00000 11,722.32 27.00000 11,722.32

SPECIAL BACKFILL

0100 2102-2625000 650.900 CY 21.00000 13,668.90 25.00000 16,272.50 21.00000 13,668.90

EMBANKMENT-IN-PLACE

0110 2102-2713070 486.700 CY 33.00000 16,061.10 20.00000 9,734.00 33.00000 16,061.10

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

0120 2122-5500090 295.500 SY 71.70000 21,187.35 79.00000 23,344.50 71.70000 21,187.35

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0130 2122-7450080 1,082.800 SY 64.25000 69,569.90 71.00000 76,878.80 64.25000 69,569.90

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

0140 2123-7450000 14.980 STA 500.00000 7,490.00 500.00000 7,490.00 750.00000 11,235.00

SHOULDER CONSTRUCTION, EARTH

0150 2301-0690203 637.800 SY 241.00000 153,709.80 275.00000 175,395.00 275.00000 175,395.00

BRIDGE APPROACH, BR-203
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0160 2303-9093010 29.000 SY 82.00000 2,378.00 90.00000 2,610.00 82.00000 2,378.00

HOT MIX ASPHALT, DRIVEWAY

0170 2315-8275025 24.200 TON 25.00000 605.00 60.00000 1,452.00 25.00000 605.00

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0180 2401-6745065 2.000 EACH 1,000.00000 2,000.00 2,500.00000 5,000.00 1,000.00000 2,000.00

REMOVAL OF BRIDGE END DRAINS

0190 2412-0000100 886.900 SY 10.59000 9,392.27 13.50000 11,973.15 10.59000 9,392.27

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0200 2503-0500402 2.000 EACH 4,500.00000 9,000.00 5,000.00000 10,000.00 3,000.00000 6,000.00

BRIDGE END DRAIN, DR-402

0210 2505-4008120 264.000 LF 10.00000 2,640.00 17.00000 4,488.00 11.34000 2,993.76

REMOVAL OF STEEL BEAM GUARDRAIL

0220 2505-4008300 87.500 LF 30.00000 2,625.00 33.00000 2,887.50 30.00000 2,625.00

STEEL BEAM GUARDRAIL

Page 5 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0230 2505-4008410 4.000 EACH 3,500.00000 14,000.00 3,850.00000 15,400.00 3,500.00000 14,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0240 2505-4021010 4.000 EACH 300.00000 1,200.00 330.00000 1,320.00 300.00000 1,200.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0250 2505-4021720 4.000 EACH 3,500.00000 14,000.00 3,850.00000 15,400.00 3,500.00000 14,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0260 2510-6745850 455.600 SY 20.00000 9,112.00 28.00000 12,756.80 18.00000 8,200.80

REMOVAL OF PAVEMENT

0270 2515-6745600 61.300 SY 20.00000 1,226.00 35.00000 2,145.50 15.00000 919.50

REMOVAL OF PAVED DRIVEWAY

0280 2527-9263181 18.800 STA 115.00000 2,162.00 126.50000 2,378.20 115.00000 2,162.00

PAVEMENT MARKINGS REMOVED

0290 2527-9263209 30.200 STA 80.00000 2,416.00 88.00000 2,657.60 80.00000 2,416.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0300 2527-9263231 5.960 STA 185.00000 1,102.60 203.50000 1,212.86 185.00000 1,102.60

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0310 2528-8400048 850.000 LF 12.00000 10,200.00 13.20000 11,220.00 12.00000 10,200.00

TEMPORARY BARRIER RAIL, CONCRETE

0320 2528-8400256 1.000 EACH 11,000.00000 11,000.00 12,100.00000 12,100.00 11,000.00000 11,000.00

TEMPORARY TRAFFIC SIGNALS

0330 2528-8445110 (1) LS 5,500.00000 5,500.00 6,050.00000 6,050.00 5,500.00000 5,500.00

TRAFFIC CONTROL

0340 2551-0000110 4.000 EACH 900.00000 3,600.00 990.00000 3,960.00 900.00000 3,600.00

TEMP CRASH CUSHION

0350 2602-0000020 980.000 LF 2.00000 1,960.00 0.01000 9.80 2.00000 1,960.00

SILT FENCE

0360 2602-0000071 490.000 LF 0.25000 122.50 0.01000 4.90 0.25000 122.50

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0370 2602-0000101 98.000 LF 0.10000 9.80 0.01000 0.98 1.00000 98.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0380 2602-0010010 1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

MOBILIZATIONS, EROSION CONTROL

Section Totals: $400,260.54 $446,464.41 $421,915.00

Contract Item Totals $623,596.38 $718,832.41 $755,155.00

Contract Time Totals

Contract Grand Totals $623,596.38 $718,832.41 755,155.00

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 18, 2025

33-0932-024 Primary County: FAYETTE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-175-9(25)--39-38 RCB CULVERT REPLACEMENT - TWIN BOX

GRUNDY

Route: IOWA 175

Munns Creek 0.8 mi E of Co Rd T47

Prj Awd Amt: $797,700.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/25/26 80 Working Days

38-1759-025

November 18, 2025 10:00 A.M.

GRUNDYCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 PE320 PETERSON CONTRACTORS INC. $797,700.10 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $895,614.20 112.27%

3 PR268 PROGRESSIVE STRUCTURES, LLC $982,865.53 123.21%

4 JE101 JENCO CONSTRUCTION, INC. $1,254,715.51 157.29%
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Contract ID:

Letting Date:

Start Date: 05/25/26 80 Working Days

38-1759-025

November 18, 2025 10:00 A.M.

GRUNDYCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0010 2104-2710020 145.000 CY 9.50000 1,377.50 15.00000 2,175.00

EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625 (1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00

REMOVAL OF EXISTING BRIDGE

0030 2402-0425030 266.000 CY 60.00000 15,960.00 62.00000 16,492.00

GRANULAR BACKFILL

0040 2402-2720000 2,234.900 CY 8.75000 19,555.38 14.50000 32,406.05

EXCAVATION, CLASS 20

0050 2402-3825025 165.000 CY 65.00000 10,725.00 67.00000 11,055.00

GRANULAR MATERIAL FOR BLANKET

0060 2403-0100020 494.400 CY 586.50000 289,965.60 612.00000 302,572.80

STRUCTURAL CONCRETE (RCB CULVERT)

0070 2404-7775000 81,665.000 LB 1.15000 93,914.75 1.20000 97,998.00

REINFORCING STEEL
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0080 2501-0201042 1,395.000 LF 50.75000 70,796.25 43.00000 59,985.00

PILES, STEEL, HP 10 X 42

0090 2507-3250005 218.000 SY 4.00000 872.00 4.00000 872.00

ENGINEERING FABRIC

0100 2507-6800061 232.000 TON 50.00000 11,600.00 55.00000 12,760.00

REVETMENT, CLASS E

0110 2519-1002042 92.000 LF 62.50000 5,750.00 155.00000 14,260.00

FENCE, CHAIN LINK, 42 IN. HEIGHT

0120 2526-8285000 (1) LS 6,000.00000 6,000.00 7,750.00000 7,750.00

CONSTRUCTION SURVEY

0130 2533-4980005 (1) LS 28,250.00000 28,250.00 35,000.00000 35,000.00

MOBILIZATION

Section Totals: $574,766.48 $608,325.85
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB
BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0140 2104-2710020 146.000 CY 14.50000 2,117.00

EXCAVATION, CLASS 10, CHANNEL

0150 2401-6745625 (1) LS 24,500.00000 24,500.00

REMOVAL OF EXISTING BRIDGE

0160 2402-0425030 266.000 CY 62.00000 16,492.00

GRANULAR BACKFILL

0170 2402-2720000 2,270.200 CY 14.00000 31,782.80

EXCAVATION, CLASS 20

0180 2402-3825025 163.000 CY 90.00000 14,670.00

GRANULAR MATERIAL FOR BLANKET

0190 2403-0100020 83.900 CY 675.00000 56,632.50

STRUCTURAL CONCRETE (RCB CULVERT)

0200 2404-7775000 8,829.000 LB 2.00000 17,658.00

REINFORCING STEEL
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB
BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0210 2415-2111610 156.000 LF 1,575.00000 245,700.00

PRECAST CONCRETE BOX CULVERT, 16 FT. X
10 FT.

0220 2415-2201610 2.000 EACH 37,000.00000 74,000.00

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16 FT. X 10 FT.

0230 2501-0201042 1,395.000 LF 65.00000 90,675.00

PILES, STEEL, HP 10 X 42

0240 2507-3250005 220.000 SY 5.00000 1,100.00

ENGINEERING FABRIC

0250 2507-6800061 234.000 TON 66.00000 15,444.00

REVETMENT, CLASS E

0260 2519-1002042 93.000 LF 150.00000 13,950.00

FENCE, CHAIN LINK, 42 IN. HEIGHT

0270 2526-8285000 (1) LS 5,500.00000 5,500.00

CONSTRUCTION SURVEY
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB
BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0280 2533-4980005 (1) LS 45,000.00000 45,000.00

MOBILIZATION

0290 2599-9999005 2.000 EACH 26,750.00000 53,500.00

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT STRAIGHT END SECTION, NORTH 16
FT. X 10 FT.

Section Totals: $708,721.30

Page 5 of 20

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0300 2101-0850001 0.100 ACRE 45,550.00000 4,555.00 76,500.00000 7,650.00 24,000.00000 2,400.00

CLEARING AND GRUBBING

0310 2102-2625000 1,152.300 CY 18.25000 21,029.48 20.00000 23,046.00 22.00000 25,350.60

EMBANKMENT-IN-PLACE

0320 2102-2710070 951.000 CY 6.25000 5,943.75 20.00000 19,020.00 8.50000 8,083.50

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0330 2105-8425015 492.000 CY 7.75000 3,813.00 8.50000 4,182.00 11.00000 5,412.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0340 2107-0425020 66.000 CY 15.00000 990.00 107.00000 7,062.00 14.50000 957.00

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

0350 2107-0875100 2,552.500 CY 2.75000 7,019.38 2.00000 5,105.00 0.50000 1,276.25

COMPACTION WITH MOISTURE CONTROL

0360 2115-0100000 280.900 CY 55.00000 15,449.50 69.00000 19,382.10 85.00000 23,876.50

MODIFIED SUBBASE
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0370 2121-7425020 111.700 TON 30.00000 3,351.00 50.00000 5,585.00 38.00000 4,244.60

GRANULAR SHOULDERS, TYPE B

0380 2301-1032090 946.000 SY 101.00000 95,546.00 101.00000 95,546.00 102.00000 96,492.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 9 IN.

0390 2402-0425040 235.100 CY 55.25000 12,989.28 71.00000 16,692.10 62.00000 14,576.20

FLOODED BACKFILL

0400 2502-8215804 599.100 LF 13.50000 8,087.85 19.00000 11,382.90 21.00000 12,581.10

SUBDRAIN, TILE, 4 IN. DIA.

0410 2502-8221306 8.000 EACH 455.00000 3,640.00 410.00000 3,280.00 510.00000 4,080.00

SUBDRAIN OUTLET, DR-306

0420 2510-6745850 566.200 SY 8.50000 4,812.70 15.00000 8,493.00 19.00000 10,757.80

REMOVAL OF PAVEMENT

0430 2527-9263209 5.990 STA 200.00000 1,198.00 205.00000 1,227.95 200.00000 1,198.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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Letting Date:
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November 18, 2025
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Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0440 2527-9270112 5.990 STA 350.00000 2,096.50 360.00000 2,156.40 350.00000 2,096.50

GROOVES CUT FOR PAVEMENT MARKINGS

0450 2528-2518000 2.000 EACH 125.00000 250.00 128.00000 256.00 125.00000 250.00

SAFETY CLOSURE

0460 2528-8445110 (1) LS 9,900.00000 9,900.00 9,100.00000 9,100.00 9,000.00000 9,000.00

TRAFFIC CONTROL

0470 2528-9290050 80.000 CDAY 80.00000 6,400.00 82.00000 6,560.00 80.00000 6,400.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0480 2533-4980005 (1) LS 10,750.00000 10,750.00 35,000.00000 35,000.00 40,000.00000 40,000.00

MOBILIZATION

0490 2548-0000200 5.320 STA 150.00000 798.00 153.00000 813.96 150.00000 798.00

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0500 2548-0000320 2.660 STA 150.00000 399.00 153.00000 406.98 150.00000 399.00

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE
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Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) BOULDER CONTRACTING,
LLC.

(3) PROGRESSIVE
STRUCTURES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0510 2602-0000020 772.100 LF 2.50000 1,930.25 2.50000 1,930.25 2.50000 1,930.25

SILT FENCE

0520 2602-0000071 772.100 LF 0.01000 7.72 1.00000 772.10 0.01000 7.72

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0530 2602-0000101 77.210 LF 1.00000 77.21 0.50000 38.61 1.00000 77.21

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0540 2602-0000312 200.000 LF 4.00000 800.00 4.50000 900.00 4.00000 800.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0550 2602-0000320 200.000 LF 5.00000 1,000.00 6.50000 1,300.00 5.00000 1,000.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0560 2602-0000351 400.000 LF 0.25000 100.00 1.00000 400.00 0.25000 100.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $222,933.62 $287,288.35 $274,144.23
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Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Contract Item Totals $797,700.10 $895,614.20 $982,865.53

Contract Time Totals

Contract Grand Totals $797,700.10 $895,614.20 982,865.53

( ) indicates item is bid as Lump Sum
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Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0010 2104-2710020 145.000 CY 12.00000 1,740.00

EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625 (1) LS 15,000.00000 15,000.00

REMOVAL OF EXISTING BRIDGE

0030 2402-0425030 266.000 CY 33.00000 8,778.00

GRANULAR BACKFILL

0040 2402-2720000 2,234.900 CY 12.00000 26,818.80

EXCAVATION, CLASS 20

0050 2402-3825025 165.000 CY 75.00000 12,375.00

GRANULAR MATERIAL FOR BLANKET

0060 2403-0100020 494.400 CY 1,000.00000 494,400.00

STRUCTURAL CONCRETE (RCB CULVERT)

0070 2404-7775000 81,665.000 LB 2.00000 163,330.00

REINFORCING STEEL
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0080 2501-0201042 1,395.000 LF 125.00000 174,375.00

PILES, STEEL, HP 10 X 42

0090 2507-3250005 218.000 SY 4.00000 872.00

ENGINEERING FABRIC

0100 2507-6800061 232.000 TON 65.00000 15,080.00

REVETMENT, CLASS E

0110 2519-1002042 92.000 LF 165.00000 15,180.00

FENCE, CHAIN LINK, 42 IN. HEIGHT

0120 2526-8285000 (1) LS 7,500.00000 7,500.00

CONSTRUCTION SURVEY

0130 2533-4980005 (1) LS 50,000.00000 50,000.00

MOBILIZATION

Section Totals: $985,448.80
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB
BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0140 2104-2710020 146.000 CY

EXCAVATION, CLASS 10, CHANNEL

0150 2401-6745625 (1) LS

REMOVAL OF EXISTING BRIDGE

0160 2402-0425030 266.000 CY

GRANULAR BACKFILL

0170 2402-2720000 2,270.200 CY

EXCAVATION, CLASS 20

0180 2402-3825025 163.000 CY

GRANULAR MATERIAL FOR BLANKET

0190 2403-0100020 83.900 CY

STRUCTURAL CONCRETE (RCB CULVERT)

0200 2404-7775000 8,829.000 LB

REINFORCING STEEL
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB
BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0210 2415-2111610 156.000 LF

PRECAST CONCRETE BOX CULVERT, 16 FT. X
10 FT.

0220 2415-2201610 2.000 EACH

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16 FT. X 10 FT.

0230 2501-0201042 1,395.000 LF

PILES, STEEL, HP 10 X 42

0240 2507-3250005 220.000 SY

ENGINEERING FABRIC

0250 2507-6800061 234.000 TON

REVETMENT, CLASS E

0260 2519-1002042 93.000 LF

FENCE, CHAIN LINK, 42 IN. HEIGHT

0270 2526-8285000 (1) LS

CONSTRUCTION SURVEY
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Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 18, 2025

38-1759-025 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB
BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0280 2533-4980005 (1) LS

MOBILIZATION

0290 2599-9999005 2.000 EACH

('EACH' ITEM) PRECAST CONCRETE BOX
CULVERT STRAIGHT END SECTION, NORTH 16
FT. X 10 FT.

Section Totals:
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November 18, 2025
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0300 2101-0850001 0.100 ACRE 12,000.00000 1,200.00

CLEARING AND GRUBBING

0310 2102-2625000 1,152.300 CY 12.00000 13,827.60

EMBANKMENT-IN-PLACE

0320 2102-2710070 951.000 CY 12.00000 11,412.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0330 2105-8425015 492.000 CY 15.00000 7,380.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0340 2107-0425020 66.000 CY 18.00000 1,188.00

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

0350 2107-0875100 2,552.500 CY 2.00000 5,105.00

COMPACTION WITH MOISTURE CONTROL

0360 2115-0100000 280.900 CY 65.00000 18,258.50

MODIFIED SUBBASE
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November 18, 2025
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12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0370 2121-7425020 111.700 TON 33.00000 3,686.10

GRANULAR SHOULDERS, TYPE B

0380 2301-1032090 946.000 SY 135.00000 127,710.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 9 IN.

0390 2402-0425040 235.100 CY 65.00000 15,281.50

FLOODED BACKFILL

0400 2502-8215804 599.100 LF 16.00000 9,585.60

SUBDRAIN, TILE, 4 IN. DIA.

0410 2502-8221306 8.000 EACH 750.00000 6,000.00

SUBDRAIN OUTLET, DR-306

0420 2510-6745850 566.200 SY 17.00000 9,625.40

REMOVAL OF PAVEMENT

0430 2527-9263209 5.990 STA 220.00000 1,317.80

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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November 18, 2025
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Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0440 2527-9270112 5.990 STA 450.00000 2,695.50

GROOVES CUT FOR PAVEMENT MARKINGS

0450 2528-2518000 2.000 EACH 150.00000 300.00

SAFETY CLOSURE

0460 2528-8445110 (1) LS 9,500.00000 9,500.00

TRAFFIC CONTROL

0470 2528-9290050 80.000 CDAY 90.00000 7,200.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0480 2533-4980005 (1) LS 10,800.00000 10,800.00

MOBILIZATION

0490 2548-0000200 5.320 STA 165.00000 877.80

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0500 2548-0000320 2.660 STA 165.00000 438.90

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE
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Line No / Item Number

Item Description

(4) JENCO CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0510 2602-0000020 772.100 LF 3.00000 2,316.30

SILT FENCE

0520 2602-0000071 772.100 LF 1.00000 772.10

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0530 2602-0000101 77.210 LF 0.50000 38.61

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0540 2602-0000312 200.000 LF 5.00000 1,000.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0550 2602-0000320 200.000 LF 6.75000 1,350.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0560 2602-0000351 400.000 LF 1.00000 400.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $269,266.71
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Contract Item Totals $1,254,715.51

Contract Time Totals

Contract Grand Totals $1,254,715.51

( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BRFN-175-3(62)--39-47 BRIDGE DECK OVERLAY

IDA

Route: IOWA 175

Morehead Creek 2.6 mi W of W Jct Co Rd L51

Prj Awd Amt: $464,972.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/26 45 Working Days

47-1753-062

November 18, 2025 10:00 A.M.

IDACall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $464,972.30 100.00%

2 CH320 CHRISTENSEN BROS., INC. $488,873.57 105.14%

3 CR120 CRAMER AND ASSOC., INC. $491,684.87 105.74%

4 JO433 JORGENSEN CONTRACTING CO. $548,383.15 117.94%
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Contract ID:

Letting Date:

Start Date: 07/20/26 45 Working Days

47-1753-062

November 18, 2025 10:00 A.M.

IDACall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0126; Repairs to a 95'-0 x 40'-0 Pretensioned Prestressed
Concrete Beam Bridge

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 13,000.00000 13,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 4.000 CY 3,500.00000 14,000.00 3,500.00000 14,000.00 7,200.00000 28,800.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 1,756.000 LB 4.00000 7,024.00 3.50000 6,146.00 4.00000 7,024.00

REINFORCING STEEL, EPOXY COATED

0040 2413-0698074 32.300 SY 450.00000 14,535.00 400.00000 12,920.00 350.00000 11,305.00

DECK REPAIR, CLASS A

0050 2413-0698075 14.500 SY 1,050.00000 15,225.00 1,200.00000 17,400.00 1,200.00000 17,400.00

DECK REPAIR, CLASS B

0060 2533-4980005 (1) LS 51,000.00000 51,000.00 48,000.00000 48,000.00 47,000.00000 47,000.00

MOBILIZATION

Section Totals: $114,784.00 $108,466.00 $131,529.00
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Tabulation of Construction and Material Bids

November 18, 2025
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PPC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0070 2413-0698066 1,136.000 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:
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Letting Date:
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November 18, 2025
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0080 2403-1000010 (1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 1,700.00000 1,700.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0090 2413-0698067 1,136.000 SY 110.00000 124,960.00 130.00000 147,680.00 85.00000 96,560.00

DECK OVERLAY (CLASS HPC-O PCC)

0100 2413-1000005 1,136.000 SY 3.00000 3,408.00 1.00000 1,136.00 2.00000 2,272.00

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $133,368.00 $153,816.00 $100,532.00
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Tabulation of Construction and Material Bids

November 18, 2025
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0110 2102-0425070 318.816 TON 50.00000 15,940.80 70.00000 22,317.12 70.00000 22,317.12

SPECIAL BACKFILL

0120 2102-2625000 15.000 CY 30.00000 450.00 30.00000 450.00 75.00000 1,125.00

EMBANKMENT-IN-PLACE

0130 2102-2710090 10.000 CY 30.00000 300.00 30.00000 300.00 45.00000 450.00

EXCAVATION, CLASS 10, WASTE

0140 2102-2713090 361.500 CY 40.00000 14,460.00 30.00000 10,845.00 45.00000 16,267.50

EXCAVATION, CLASS 13, WASTE

0150 2105-8425015 371.500 CY 15.00000 5,572.50 20.00000 7,430.00 45.00000 16,717.50

TOPSOIL, STRIP, SALVAGE AND SPREAD

0160 2122-5190008 126.680 SY 125.00000 15,835.00 130.00000 16,468.40 145.00000 18,368.60

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0170 2123-7450000 17.020 STA 500.00000 8,510.00 500.00000 8,510.00 330.00000 5,616.60

SHOULDER CONSTRUCTION, EARTH
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November 18, 2025

47-1753-062 Primary County: IDA
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0180 2214-5145150 700.000 SY 5.00000 3,500.00 7.00000 4,900.00 20.00000 14,000.00

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0190 2304-0100000 639.450 SY 115.00000 73,536.75 130.00000 83,128.50 140.00000 89,523.00

DETOUR PAVEMENT

0200 2412-0000100 800.000 SY 12.50000 10,000.00 8.00000 6,400.00 7.50000 6,000.00

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0210 2505-4008120 378.000 LF 10.00000 3,780.00 5.00000 1,890.00 12.00000 4,536.00

REMOVAL OF STEEL BEAM GUARDRAIL

0220 2505-4008300 75.000 LF 27.50000 2,062.50 25.00000 1,875.00 25.00000 1,875.00

STEEL BEAM GUARDRAIL

0230 2505-4008410 4.000 EACH 3,410.00000 13,640.00 3,100.00000 12,400.00 3,100.00000 12,400.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0240 2505-4021010 4.000 EACH 385.00000 1,540.00 350.00000 1,400.00 350.00000 1,400.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED
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November 18, 2025
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0250 2505-4021720 4.000 EACH 3,653.10000 14,612.40 3,321.00000 13,284.00 3,321.00000 13,284.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0260 2527-9263181 33.720 STA 82.50000 2,781.90 75.00000 2,529.00 75.00000 2,529.00

PAVEMENT MARKINGS REMOVED

0270 2527-9263209 46.420 STA 55.00000 2,553.10 50.00000 2,321.00 50.00000 2,321.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0280 2527-9263231 3.300 STA 103.50000 341.55 185.00000 610.50 185.00000 610.50

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0290 2528-8400048 832.600 LF 13.00000 10,823.80 11.75000 9,783.05 11.75000 9,783.05

TEMPORARY BARRIER RAIL, CONCRETE

0300 2528-8400256 1.000 EACH 6,600.00000 6,600.00 6,000.00000 6,000.00 6,000.00000 6,000.00

TEMPORARY TRAFFIC SIGNALS

0310 2528-8445110 (1) LS 6,000.00000 6,000.00 5,150.00000 5,150.00 5,150.00000 5,150.00

TRAFFIC CONTROL
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November 18, 2025
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0320 2551-0000110 4.000 EACH 990.00000 3,960.00 900.00000 3,600.00 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $216,800.30 $221,591.57 $253,873.87
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CHRISTENSEN BROS., INC. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0005 Roadside Items Cat Alt Set: Cat Alt Member:

0330 2602-0000312 500.000 LF 0.01000 5.00 4.00000 2,000.00 3.50000 1,750.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0340 2602-0000320 500.000 LF 0.01000 5.00 5.00000 2,500.00 6.00000 3,000.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0350 2602-0000351 1,000.000 LF 0.01000 10.00 0.50000 500.00 1.00000 1,000.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $20.00 $5,000.00 $5,750.00

Contract Item Totals $464,972.30 $488,873.57 $491,684.87

Contract Time Totals

Contract Grand Totals $464,972.30 $488,873.57 491,684.87

( ) indicates item is bid as Lump Sum
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Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0126; Repairs to a 95'-0 x 40'-0 Pretensioned Prestressed
Concrete Beam Bridge

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 22,000.00000 22,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 4.000 CY 4,300.00000 17,200.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 1,756.000 LB 2.75000 4,829.00

REINFORCING STEEL, EPOXY COATED

0040 2413-0698074 32.300 SY 400.00000 12,920.00

DECK REPAIR, CLASS A

0050 2413-0698075 14.500 SY 940.00000 13,630.00

DECK REPAIR, CLASS B

0060 2533-4980005 (1) LS 54,000.00000 54,000.00

MOBILIZATION

Section Totals: $124,579.00
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47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PPC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0070 2413-0698066 1,136.000 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 10 of 16

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0080 2403-1000010 (1) LS 1,500.00000 1,500.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0090 2413-0698067 1,136.000 SY 176.00000 199,936.00

DECK OVERLAY (CLASS HPC-O PCC)

0100 2413-1000005 1,136.000 SY 1.00000 1,136.00

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $202,572.00

Page 11 of 16

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0110 2102-0425070 318.816 TON 55.50000 17,694.29

SPECIAL BACKFILL

0120 2102-2625000 15.000 CY 50.00000 750.00

EMBANKMENT-IN-PLACE

0130 2102-2710090 10.000 CY 40.00000 400.00

EXCAVATION, CLASS 10, WASTE

0140 2102-2713090 361.500 CY 30.00000 10,845.00

EXCAVATION, CLASS 13, WASTE

0150 2105-8425015 371.500 CY 8.00000 2,972.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0160 2122-5190008 126.680 SY 137.45000 17,412.17

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0170 2123-7450000 17.020 STA 400.00000 6,808.00

SHOULDER CONSTRUCTION, EARTH

Page 12 of 16

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0180 2214-5145150 700.000 SY 3.00000 2,100.00

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0190 2304-0100000 639.450 SY 134.30000 85,878.14

DETOUR PAVEMENT

0200 2412-0000100 800.000 SY 7.50000 6,000.00

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0210 2505-4008120 378.000 LF 15.00000 5,670.00

REMOVAL OF STEEL BEAM GUARDRAIL

0220 2505-4008300 75.000 LF 25.00000 1,875.00

STEEL BEAM GUARDRAIL

0230 2505-4008410 4.000 EACH 3,100.00000 12,400.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0240 2505-4021010 4.000 EACH 350.00000 1,400.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0250 2505-4021720 4.000 EACH 3,321.00000 13,284.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0260 2527-9263181 33.720 STA 75.00000 2,529.00

PAVEMENT MARKINGS REMOVED

0270 2527-9263209 46.420 STA 50.00000 2,321.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0280 2527-9263231 3.300 STA 185.00000 610.50

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0290 2528-8400048 832.600 LF 11.75000 9,783.05

TEMPORARY BARRIER RAIL, CONCRETE

0300 2528-8400256 1.000 EACH 6,000.00000 6,000.00

TEMPORARY TRAFFIC SIGNALS

0310 2528-8445110 (1) LS 5,150.00000 5,150.00

TRAFFIC CONTROL
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 Roadway Items Cat Alt Set: Cat Alt Member:

0320 2551-0000110 4.000 EACH 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $215,482.15
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0005 Roadside Items Cat Alt Set: Cat Alt Member:

0330 2602-0000312 500.000 LF 3.50000 1,750.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0340 2602-0000320 500.000 LF 6.00000 3,000.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0350 2602-0000351 1,000.000 LF 1.00000 1,000.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $5,750.00

Contract Item Totals $548,383.15

Contract Time Totals

Contract Grand Totals $548,383.15

( ) indicates item is bid as Lump Sum

Page 16 of 16

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 18, 2025

47-1753-062 Primary County: IDA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-002-9(46)--38-56 BRIDGE DECK OVERLAY

LEE

Route: IOWA 2

Big Sugar Creek 3.4 mi W of W Jct US 61

Prj Awd Amt: $853,468.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/26 100 Working Days

56-0029-046

November 18, 2025 10:00 A.M.

LEECall Order:  025 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $853,468.01 100.00%

2 CR120 CRAMER AND ASSOC., INC. $1,104,066.27 129.36%

3 HA760 HAWKEYE PAVING CORP. $1,138,708.70 133.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/04/26 100 Working Days

56-0029-046

November 18, 2025 10:00 A.M.

LEECall Order:  025 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 288'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 56,000.00000 56,000.00 135,000.00000 135,000.00 140,000.00000 140,000.00

REMOVALS, AS PER PLAN

0020 2402-2720000 21.200 CY 200.00000 4,240.00 550.00000 11,660.00 140.00000 2,968.00

EXCAVATION, CLASS 20

0030 2403-0100000 45.800 CY 2,500.00000 114,500.00 3,000.00000 137,400.00 3,600.00000 164,880.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0040 2404-7775005 4,824.000 LB 3.25000 15,678.00 3.25000 15,678.00 3.00000 14,472.00

REINFORCING STEEL, EPOXY COATED

0050 2404-7775009 145.000 LB 10.00000 1,450.00 6.25000 906.25 12.00000 1,740.00

REINFORCING STEEL, STAINLESS STEEL

0060 2413-0698074 279.200 SY 300.00000 83,760.00 350.00000 97,720.00 450.00000 125,640.00

DECK REPAIR, CLASS A

0070 2413-1200000 91.000 LF 305.00000 27,755.00 250.00000 22,750.00 350.00000 31,850.00

STEEL EXTRUSION JOINT WITH NEOPRENE

Page 1 of 7

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 288'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0080 2413-1200100 91.000 LF 60.00000 5,460.00 70.00000 6,370.00 70.00000 6,370.00

NEOPRENE GLAND INSTALLATION AND
TESTING

0090 2426-6772013 12.000 EACH 1,750.00000 21,000.00 2,350.00000 28,200.00 2,500.00000 30,000.00

REPAIR BEAM ENDS

0100 2426-6772016 50.000 SF 260.00000 13,000.00 400.00000 20,000.00 340.00000 17,000.00

CONCRETE REPAIR

0110 2508-0970000 (1) LS 15,000.00000 15,000.00 9,000.00000 9,000.00 1,500.00000 1,500.00

CONTAINMENT

0120 2508-0991000 (1) LS 15,000.00000 15,000.00 11,500.00000 11,500.00 20,000.00000 20,000.00

PAINTING OF STRUCTURAL STEEL

0130 2510-6745640 1,396.200 SY 16.00000 22,339.20 20.00000 27,924.00 22.00000 30,716.40

REMOVAL OF EXISTING P.C. OVERLAY

0140 2533-4980005 (1) LS 71,000.00000 71,000.00 110,000.00000 110,000.00 90,000.00000 90,000.00

MOBILIZATION

Section Totals: $466,182.20 $634,108.25 $677,136.40

Page 2 of 7

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0150 2413-0698066 1,396.200 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 3 of 7

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0160 2403-1000010 (1) LS 1.00000 1.00 1,800.00000 1,800.00 500.00000 500.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0170 2413-0698067 1,396.200 SY 105.00000 146,601.00 100.00000 139,620.00 120.00000 167,544.00

DECK OVERLAY (CLASS HPC-O PCC)

0180 2413-1000005 1,396.200 SY 3.00000 4,188.60 2.50000 3,490.50 4.00000 5,584.80

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $150,790.60 $144,910.50 $173,628.80
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0190 2102-0425070 226.400 TON 60.00000 13,584.00 65.00000 14,716.00 85.00000 19,244.00

SPECIAL BACKFILL

0191 2102-2713090 244.600 CY 30.00000 7,338.00 50.00000 12,230.00 40.00000 9,784.00

EXCAVATION, CLASS 13, WASTE

0200 2122-5190010 99.600 SY 125.00000 12,450.00 220.00000 21,912.00 170.00000 16,932.00

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

0210 2122-7450080 550.200 SY 95.00000 52,269.00 160.00000 88,032.00 120.00000 66,024.00

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

0220 2123-7450000 5.760 STA 600.00000 3,456.00 1,000.00000 5,760.00 400.00000 2,304.00

SHOULDER CONSTRUCTION, EARTH

0230 2301-0690210 306.800 SY 220.00000 67,496.00 345.00000 105,846.00 290.00000 88,972.00

BRIDGE APPROACH, TWO LANE

0240 2401-6745065 2.000 EACH 2,500.00000 5,000.00 1,500.00000 3,000.00 2,000.00000 4,000.00

REMOVAL OF BRIDGE END DRAINS
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0250 2412-0000100 1,569.200 SY 7.00000 10,984.40 6.35000 9,964.42 7.00000 10,984.40

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0260 2503-0500402 2.000 EACH 4,850.00000 9,700.00 4,200.00000 8,400.00 6,000.00000 12,000.00

BRIDGE END DRAIN, DR-402

0270 2505-6765006 200.000 LF 1.00000 200.00 30.00000 6,000.00 20.00000 4,000.00

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0280 2510-6745850 391.200 SY 25.00000 9,780.00 25.00000 9,780.00 35.00000 13,692.00

REMOVAL OF PAVEMENT

0290 2527-9263181 11.260 STA 170.50000 1,919.83 155.00000 1,745.30 155.00000 1,745.30

PAVEMENT MARKINGS REMOVED

0300 2527-9263209 19.530 STA 154.00000 3,007.62 140.00000 2,734.20 140.00000 2,734.20

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0310 2527-9263231 5.960 STA 203.50000 1,212.86 185.00000 1,102.60 185.00000 1,102.60

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0320 2528-8400048 1,025.000 LF 14.30000 14,657.50 13.00000 13,325.00 13.00000 13,325.00

TEMPORARY BARRIER RAIL, CONCRETE

0330 2528-8400256 1.000 EACH 11,440.00000 11,440.00 10,400.00000 10,400.00 10,500.00000 10,500.00

TEMPORARY TRAFFIC SIGNALS

0340 2528-8445110 (1) LS 8,000.00000 8,000.00 6,500.00000 6,500.00 7,000.00000 7,000.00

TRAFFIC CONTROL

0350 2551-0000110 4.000 EACH 1,000.00000 4,000.00 900.00000 3,600.00 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $236,495.21 $325,047.52 $287,943.50

Contract Item Totals $853,468.01 $1,104,066.27 $1,138,708.70

Contract Time Totals

Contract Grand Totals $853,468.01 $1,104,066.27 1,138,708.70

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 18, 2025

56-0029-046 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-016-4(28)--39-56 BRIDGE DECK OVERLAY

LEE

Route: IOWA 16

Little Cedar Creek 1.7 mi E of Co Rd W46

Prj Awd Amt: $584,718.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/26 60 Working Days

56-0164-028

November 18, 2025 10:00 A.M.

LEECall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $584,718.50 100.00%

2 HA760 HAWKEYE PAVING CORP. $586,886.48 100.37%

3 CR120 CRAMER AND ASSOC., INC. $718,139.93 122.82%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/26 60 Working Days

56-0164-028

November 18, 2025 10:00 A.M.

LEECall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0226; A 112'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE Cat Alt Set: Cat Alt Member:

0010 2413-0698074 76.300 SY 450.00000 34,335.00 500.00000 38,150.00 350.00000 26,705.00

DECK REPAIR, CLASS A

0020 2426-6772016 50.000 SF 275.00000 13,750.00 250.00000 12,500.00 320.00000 16,000.00

CONCRETE REPAIR

0030 2499-0800000 64.000 LF 325.00000 20,800.00 400.00000 25,600.00 600.00000 38,400.00

PAVING NOTCH REPLACEMENT

0040 2510-6745640 381.700 SY 40.00000 15,268.00 25.00000 9,542.50 45.00000 17,176.50

REMOVAL OF EXISTING P.C. OVERLAY

0050 2533-4980005 (1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00 70,000.00000 70,000.00

MOBILIZATION

0060 2599-9999010 (1) LS 9,200.00000 9,200.00 16,000.00000 16,000.00 15,000.00000 15,000.00

('LUMP SUM' ITEM) BERM EROSION REPAIR

Section Totals: $143,353.00 $151,792.50 $183,281.50

Page 1 of 7

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0226; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0070 2413-0698066 381.700 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 2 of 7

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0226; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0080 2403-1000010 (1) LS 1.00000 1.00 500.00000 500.00 1,800.00000 1,800.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0090 2413-0698067 381.700 SY 250.00000 95,425.00 110.00000 41,987.00 285.00000 108,784.50

DECK OVERLAY (CLASS HPC-O PCC)

0100 2413-1000005 381.700 SY 5.00000 1,908.50 4.00000 1,526.80 2.25000 858.83

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $97,334.50 $44,013.80 $111,443.33

Page 3 of 7

Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0110 2102-0425070 253.600 TON 40.00000 10,144.00 75.00000 19,020.00 50.00000 12,680.00

SPECIAL BACKFILL

0120 2102-2625001 128.400 CY 30.00000 3,852.00 30.00000 3,852.00 50.00000 6,420.00

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0130 2102-2713070 322.800 CY 25.00000 8,070.00 25.00000 8,070.00 50.00000 16,140.00

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

0140 2115-0100000 13.040 CY 75.00000 978.00 150.00000 1,956.00 90.00000 1,173.60

MODIFIED SUBBASE

0150 2122-5500090 202.700 SY 85.00000 17,229.50 115.00000 23,310.50 140.00000 28,378.00

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0160 2122-7450080 602.800 SY 85.00000 51,238.00 110.00000 66,308.00 140.00000 84,392.00

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0170 2123-7450000 16.070 STA 300.00000 4,821.00 250.00000 4,017.50 200.00000 3,214.00

SHOULDER CONSTRUCTION, EARTH

0180 2301-0690203 504.800 SY 275.00000 138,820.00 320.00000 161,536.00 330.00000 166,584.00

BRIDGE APPROACH, BR-203

0190 2301-1033095 39.100 SY 125.00000 4,887.50 160.00000 6,256.00 230.00000 8,993.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

0200 2412-0000100 690.900 SY 15.00000 10,363.50 12.00000 8,290.80 13.35000 9,223.52

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0210 2505-4008120 240.000 LF 10.00000 2,400.00 10.00000 2,400.00 10.00000 2,400.00

REMOVAL OF STEEL BEAM GUARDRAIL

0220 2505-4008300 100.000 LF 30.00000 3,000.00 28.00000 2,800.00 28.00000 2,800.00

STEEL BEAM GUARDRAIL

0230 2505-4008410 4.000 EACH 3,800.00000 15,200.00 3,500.00000 14,000.00 3,500.00000 14,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0240 2505-4021010 4.000 EACH 275.00000 1,100.00 250.00000 1,000.00 250.00000 1,000.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0250 2505-4021720 4.000 EACH 3,800.00000 15,200.00 3,800.00000 15,200.00 3,500.00000 14,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0260 2510-6745850 520.000 SY 25.00000 13,000.00 25.00000 13,000.00 23.18000 12,053.60

REMOVAL OF PAVEMENT

0270 2527-9263181 23.990 STA 110.00000 2,638.90 100.00000 2,399.00 100.00000 2,399.00

PAVEMENT MARKINGS REMOVED

0280 2527-9263209 30.060 STA 90.00000 2,705.40 83.00000 2,494.98 83.00000 2,494.98

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0290 2527-9263231 5.880 STA 200.00000 1,176.00 185.00000 1,087.80 185.00000 1,087.80

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0300 2527-9270112 30.060 STA 120.00000 3,607.20 110.00000 3,306.60 110.00000 3,306.60

GROOVES CUT FOR PAVEMENT MARKINGS
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0310 2528-8400048 1,050.000 LF 12.00000 12,600.00 11.50000 12,075.00 11.50000 12,075.00

TEMPORARY BARRIER RAIL, CONCRETE

0320 2528-8400256 1.000 EACH 9,000.00000 9,000.00 8,100.00000 8,100.00 8,100.00000 8,100.00

TEMPORARY TRAFFIC SIGNALS

0330 2528-8445110 (1) LS 8,000.00000 8,000.00 7,000.00000 7,000.00 6,900.00000 6,900.00

TRAFFIC CONTROL

0340 2551-0000110 4.000 EACH 1,000.00000 4,000.00 900.00000 3,600.00 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $344,031.00 $391,080.18 $423,415.10

Contract Item Totals $584,718.50 $586,886.48 $718,139.93

Contract Time Totals

Contract Grand Totals $584,718.50 $586,886.48 718,139.93

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 18, 2025

56-0164-028 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-218-1(82)--39-56 BRIDGE DECK OVERLAY

LEE

Route: U.S. 218

BNSF RR 4.4 mi S of US 61

Prj Awd Amt: $574,964.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/13/26 60 Working Days

56-2181-082

November 18, 2025 10:00 A.M.

LEECall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $574,964.45 100.00%

2 HA760 HAWKEYE PAVING CORP. $670,138.30 116.55%

3 CR120 CRAMER AND ASSOC., INC. $708,085.73 123.15%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/13/26 60 Working Days

56-2181-082

November 18, 2025 10:00 A.M.

LEECall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0326; A 188'-10 X 44'-0 PRESTENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

Cat Alt Set: Cat Alt Member:

0010 2413-0698074 187.700 SY 300.00000 56,310.00 450.00000 84,465.00 350.00000 65,695.00

DECK REPAIR, CLASS A

0020 2499-0800000 91.900 LF 350.00000 32,165.00 400.00000 36,760.00 365.00000 33,543.50

PAVING NOTCH REPLACEMENT

0030 2510-6745640 938.500 SY 20.00000 18,770.00 20.00000 18,770.00 45.00000 42,232.50

REMOVAL OF EXISTING P.C. OVERLAY

0040 2533-4980005 (1) LS 52,000.00000 52,000.00 53,000.00000 53,000.00 70,000.00000 70,000.00

MOBILIZATION

0050 2595-0005105 (1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

Section Totals: $166,245.00 $202,995.00 $216,471.00
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 18, 2025

56-2181-082 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0326; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 1

0060 2413-0698066 938.500 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 18, 2025

56-2181-082 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0326; ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

Cat Alt Set: AA Cat Alt Member: 2

0070 2403-1000010 (1) LS 1.00000 1.00 500.00000 500.00 1,800.00000 1,800.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0080 2413-0698067 938.500 SY 100.00000 93,850.00 115.00000 107,927.50 154.00000 144,529.00

DECK OVERLAY (CLASS HPC-O PCC)

0090 2413-1000005 938.500 SY 4.00000 3,754.00 4.00000 3,754.00 2.25000 2,111.63

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $97,605.00 $112,181.50 $148,440.63
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 18, 2025

56-2181-082 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0100 2115-0100000 49.780 CY 75.00000 3,733.50 140.00000 6,969.20 110.00000 5,475.80

MODIFIED SUBBASE

0110 2301-0690203 759.500 SY 275.00000 208,862.50 320.00000 243,040.00 300.00000 227,850.00

BRIDGE APPROACH, BR-203

0120 2301-1033095 149.300 SY 125.00000 18,662.50 160.00000 23,888.00 175.00000 26,127.50

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

0130 2412-0000100 1,317.600 SY 9.00000 11,858.40 9.00000 11,858.40 7.75000 10,211.40

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0140 2505-6765006 340.000 LF 1.00000 340.00 15.00000 5,100.00 15.00000 5,100.00

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0150 2510-6745850 878.200 SY 25.00000 21,955.00 25.00000 21,955.00 25.00000 21,955.00

REMOVAL OF PAVEMENT

0160 2520-0005010 1.000 EACH 6,000.00000 6,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

POP-UP NETWORK DEVICE
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 18, 2025

56-2181-082 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0170 2527-9263181 16.330 STA 155.00000 2,531.15 100.00000 1,633.00 140.00000 2,286.20

PAVEMENT MARKINGS REMOVED

0180 2527-9263209 21.380 STA 130.00000 2,779.40 120.00000 2,565.60 120.00000 2,565.60

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0190 2527-9263231 5.960 STA 200.00000 1,192.00 185.00000 1,102.60 185.00000 1,102.60

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0200 2528-8400048 1,100.000 LF 12.00000 13,200.00 11.50000 12,650.00 11.50000 12,650.00

TEMPORARY BARRIER RAIL, CONCRETE

0210 2528-8400256 1.000 EACH 9,000.00000 9,000.00 8,100.00000 8,100.00 8,100.00000 8,100.00

TEMPORARY TRAFFIC SIGNALS

0220 2528-8445110 (1) LS 7,000.00000 7,000.00 7,500.00000 7,500.00 6,150.00000 6,150.00

TRAFFIC CONTROL

0230 2551-0000110 4.000 EACH 1,000.00000 4,000.00 900.00000 3,600.00 900.00000 3,600.00

TEMP CRASH CUSHION

Section Totals: $311,114.45 $354,961.80 $343,174.10

Page 5 of 6

Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 18, 2025

56-2181-082 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Contract Item Totals $574,964.45 $670,138.30 $708,085.73

Contract Time Totals

Contract Grand Totals $574,964.45 $670,138.30 708,085.73

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:027

Tabulation of Construction and Material Bids

November 18, 2025

56-2181-082 Primary County: LEE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MBIN-380-6(570)21--0M-57 BRIDGE REPAIR

LINN

Route: I-380

CC RR & Ash Pit 2.9 mi S of IA 100 (SB)

Prj Awd Amt: $287,675.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/12/26 15 Working Days

57-3806-570

November 18, 2025 10:00 A.M.

LINNCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $287,675.20 100.00%

2 CR120 CRAMER AND ASSOC., INC. $547,748.00 190.41%

3 KA055 KALYMNOS BRIDGE PAINTING, LLC $558,984.00 194.31%

4 PC015 PCIROADS, LLC $576,549.35 200.42%

5 MI919 MINTURN, INC. $615,322.00 213.89%

6 SO166 SOUTHERN ROAD & BRIDGE, LLC. $1,648,816.00 573.15%
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Contract ID:

Letting Date:

Start Date: 10/12/26 15 Working Days

57-3806-570

November 18, 2025 10:00 A.M.

LINNCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) KALYMNOS BRIDGE
PAINTING, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded
Plate Girder Bridge

Cat Alt Set: Cat Alt Member:

0010 2408-7800000 3,772.000 LB 21.60000 81,475.20 34.00000 128,248.00 22.00000 82,984.00

STRUCTURAL STEEL

0030 2508-0804000 (1) LS 14,500.00000 14,500.00 35,000.00000 35,000.00 10,000.00000 10,000.00

BRIDGE CLEANING FOR PAINTING

0040 2508-0805000 (1) LS 57,500.00000 57,500.00 45,000.00000 45,000.00 200,000.00000 200,000.00

BLAST CLEANING OF STRUCTURAL STEEL

0050 2508-0970000 (1) LS 57,500.00000 57,500.00 165,000.00000 165,000.00 10,000.00000 10,000.00

CONTAINMENT

0060 2508-0990000 (1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

PAINT WASTE TRANSPORT AND DISPOSAL

0070 2508-0991000 (1) LS 40,000.00000 40,000.00 105,000.00000 105,000.00 200,000.00000 200,000.00

PAINTING OF STRUCTURAL STEEL

0080 2533-4980005 (1) LS 17,500.00000 17,500.00 50,000.00000 50,000.00 26,000.00000 26,000.00

MOBILIZATION
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

November 18, 2025

57-3806-570 Primary County: LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) KALYMNOS BRIDGE
PAINTING, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded
Plate Girder Bridge

Cat Alt Set: Cat Alt Member:

0090 2595-0005120 (1) LS 5,200.00000 5,200.00 6,000.00000 6,000.00 10,000.00000 10,000.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY RAILROAD ROW (CHICAGO, CENTAL
& PACIFIC RR CO AND CEDAR RIVER RR CO)

Section Totals: $279,675.20 $540,248.00 $548,984.00
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

November 18, 2025

57-3806-570 Primary County: LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) KALYMNOS BRIDGE
PAINTING, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 Roadway Items Cat Alt Set: Cat Alt Member:

0100 2528-8445110 (1) LS 8,000.00000 8,000.00 7,500.00000 7,500.00 10,000.00000 10,000.00

TRAFFIC CONTROL

Section Totals: $8,000.00 $7,500.00 $10,000.00

Contract Item Totals $287,675.20 $547,748.00 $558,984.00

Contract Time Totals

Contract Grand Totals $287,675.20 $547,748.00 558,984.00

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

November 18, 2025

57-3806-570 Primary County: LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) MINTURN, INC. (6) SOUTHERN ROAD &
BRIDGE, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded
Plate Girder Bridge

Cat Alt Set: Cat Alt Member:

0010 2408-7800000 3,772.000 LB 25.00000 94,300.00 26.00000 98,072.00 128.00000 482,816.00

STRUCTURAL STEEL

0030 2508-0804000 (1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 150,000.00000 150,000.00

BRIDGE CLEANING FOR PAINTING

0040 2508-0805000 (1) LS 120,000.00000 120,000.00 200,000.00000 200,000.00 250,000.00000 250,000.00

BLAST CLEANING OF STRUCTURAL STEEL

0050 2508-0970000 (1) LS 120,000.00000 120,000.00 52,250.00000 52,250.00 250,000.00000 250,000.00

CONTAINMENT

0060 2508-0990000 (1) LS 15,000.00000 15,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

PAINT WASTE TRANSPORT AND DISPOSAL

0070 2508-0991000 (1) LS 100,000.00000 100,000.00 95,000.00000 95,000.00 250,000.00000 250,000.00

PAINTING OF STRUCTURAL STEEL

0080 2533-4980005 (1) LS 109,249.35000 109,249.35 60,000.00000 60,000.00 118,500.00000 118,500.00

MOBILIZATION
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

November 18, 2025

57-3806-570 Primary County: LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) MINTURN, INC. (6) SOUTHERN ROAD &
BRIDGE, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded
Plate Girder Bridge

Cat Alt Set: Cat Alt Member:

0090 2595-0005120 (1) LS 3,500.00000 3,500.00 60,000.00000 60,000.00 12,500.00000 12,500.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY RAILROAD ROW (CHICAGO, CENTAL
& PACIFIC RR CO AND CEDAR RIVER RR CO)

Section Totals: $572,049.35 $605,322.00 $1,538,816.00
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

November 18, 2025

57-3806-570 Primary County: LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) PCIROADS, LLC (5) MINTURN, INC. (6) SOUTHERN ROAD &
BRIDGE, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 Roadway Items Cat Alt Set: Cat Alt Member:

0100 2528-8445110 (1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00 110,000.00000 110,000.00

TRAFFIC CONTROL

Section Totals: $4,500.00 $10,000.00 $110,000.00

Contract Item Totals $576,549.35 $615,322.00 $1,648,816.00

Contract Time Totals

Contract Grand Totals $576,549.35 $615,322.00 1,648,816.00

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

November 18, 2025

57-3806-570 Primary County: LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-034-1(124)--38-65 BRIDGE DECK OVERLAY

MILLS

Route: U.S. 34

Missouri River N of Plattsmouth, Nebraska

Prj Awd Amt: $4,652,014.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/26 150 Working Days

65-0341-124

November 18, 2025 10:00 A.M.

MILLSCall Order:  034 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $4,652,014.73 100.00%

2 CR120 CRAMER AND ASSOC., INC. $4,781,180.56 102.78%

3 PC015 PCIROADS, LLC $5,415,272.39 116.41%

4 IO127 IOWA CIVIL CONTRACTING, INC. $5,689,260.26 122.30%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/06/26 150 Working Days

65-0341-124

November 18, 2025 10:00 A.M.

MILLSCall Order:  034 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 64.9%/35.1% IOWA/NEB SPLIT

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 32,000.00000 32,000.00 85,000.00000 85,000.00 51,153.00000 51,153.00

REMOVALS, AS PER PLAN

0020 2403-0100000 5.000 CY 4,500.00000 22,500.00 2,300.00000 11,500.00 4,110.00000 20,550.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2403-1000010 (1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00 4,418.00000 4,418.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0040 2404-7775005 1,115.000 LB 4.00000 4,460.00 4.00000 4,460.00 3.10000 3,456.50

REINFORCING STEEL, EPOXY COATED

0050 2408-7800000 1,670.000 LB 15.00000 25,050.00 10.00000 16,700.00 7.70000 12,859.00

STRUCTURAL STEEL

0060 2413-0698067 30,453.000 SY 64.00000 1,948,992.00 67.00000 2,040,351.00 72.61000 2,211,192.33

DECK OVERLAY (CLASS HPC-O PCC)

0070 2413-0698074 914.000 SY 275.00000 251,350.00 75.00000 68,550.00 342.00000 312,588.00

DECK REPAIR, CLASS A
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 64.9%/35.1% IOWA/NEB SPLIT

Cat Alt Set: Cat Alt Member:

0080 2413-0698075 1.400 SY 3,428.00000 4,799.20 4,000.00000 5,600.00 3,500.00000 4,900.00

DECK REPAIR, CLASS B

0090 2413-1000005 30,453.000 SY 2.50000 76,132.50 2.35000 71,564.55 3.25000 98,972.25

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

0100 2413-1200100 43.600 LF 50.00000 2,180.00 145.00000 6,322.00 119.70000 5,218.92

NEOPRENE GLAND INSTALLATION AND
TESTING

0110 2426-6772013 10.000 EACH 2,000.00000 20,000.00 1,200.00000 12,000.00 3,458.72000 34,587.20

REPAIR BEAM ENDS

0120 2499-6000200 60.000 EACH 500.00000 30,000.00 330.00000 19,800.00 312.75000 18,765.00

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

0130 2510-6745640 30,453.000 SY 10.00000 304,530.00 16.00000 487,248.00 15.32000 466,539.96

REMOVAL OF EXISTING P.C. OVERLAY

0140 2533-4980005 (1) LS 410,000.00000 410,000.00 475,000.00000 475,000.00 529,397.64000 529,397.64

MOBILIZATION
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 64.9%/35.1% IOWA/NEB SPLIT

Cat Alt Set: Cat Alt Member:

0150 2599-9999005 2.000 EACH 8,500.00000 17,000.00 7,500.00000 15,000.00 9,329.10000 18,658.20

('EACH' ITEM) Bearing Restraint

0160 2599-9999009 43.600 LF 100.00000 4,360.00 50.00000 2,180.00 164.73000 7,182.23

('LINEAR FEET' ITEM) Furnish Neoprene
Gland(for Strip Seal)

Section Totals: $3,158,353.70 $3,322,775.55 $3,800,438.23
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 100% IOWA COSTS

Cat Alt Set: Cat Alt Member:

0170 2507-2638660 15.800 SY 150.00000 2,370.00 325.00000 5,135.00 65.50000 1,034.90

BRIDGE WING ARMORING - MACADAM STONE

0180 2599-9999010 (1) LS 4,000.00000 4,000.00 1,800.00000 1,800.00 8,000.00000 8,000.00

('LUMP SUM' ITEM) East Berm Erosion Repair

Section Totals: $6,370.00 $6,935.00 $9,034.90
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 100% NEBRASKA COSTS

Cat Alt Set: Cat Alt Member:

0190 2301-0685550 290.300 SY 335.00000 97,250.50 400.00000 116,120.00 435.00000 126,280.50

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0200 2404-7775005 1,960.000 LB 3.00000 5,880.00 3.75000 7,350.00 3.10000 6,076.00

REINFORCING STEEL, EPOXY COATED

0210 2414-6424110 14.000 LF 300.00000 4,200.00 400.00000 5,600.00 485.00000 6,790.00

CONCRETE BARRIER RAILING

0220 2414-6424111 30.000 LF 400.00000 12,000.00 400.00000 12,000.00 385.00000 11,550.00

CONCRETE BARRIER RAILING, MEDIAN

0230 2507-2638660 18.800 SY 150.00000 2,820.00 280.00000 5,264.00 146.00000 2,744.80

BRIDGE WING ARMORING - MACADAM STONE

0240 2599-9999010 (1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 8,000.00000 8,000.00

('LUMP SUM' ITEM) West Berm Erosion Repair

Section Totals: $129,650.50 $156,334.00 $161,441.30

Page 5 of 28

Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0250 2102-0425070 1,700.000 TON 44.00000 74,800.00 46.70000 79,390.00 45.00000 76,500.00

SPECIAL BACKFILL

0260 2102-2625000 205.000 CY 30.00000 6,150.00 20.00000 4,100.00 33.00000 6,765.00

EMBANKMENT-IN-PLACE

0270 2102-2710070 370.000 CY 12.00000 4,440.00 12.00000 4,440.00 8.00000 2,960.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0280 2102-2712015 260.000 CY 65.00000 16,900.00 55.00000 14,300.00 12.50000 3,250.00

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0290 2102-2713090 138.400 CY 40.00000 5,536.00 30.00000 4,152.00 12.50000 1,730.00

EXCAVATION, CLASS 13, WASTE

0300 2105-8425015 21.700 CY 65.00000 1,410.50 50.00000 1,085.00 5.75000 124.78

TOPSOIL, STRIP, SALVAGE AND SPREAD

0310 2115-0100000 855.900 CY 75.00000 64,192.50 76.50000 65,476.35 45.00000 38,515.50

MODIFIED SUBBASE
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0320 2121-7425020 325.000 TON 50.00000 16,250.00 42.00000 13,650.00 36.50000 11,862.50

GRANULAR SHOULDERS, TYPE B

0330 2122-5190008 237.500 SY 100.00000 23,750.00 110.00000 26,125.00 160.00000 38,000.00

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0340 2123-7450000 2.200 STA 1,000.00000 2,200.00 800.00000 1,760.00 275.00000 605.00

SHOULDER CONSTRUCTION, EARTH

0350 2301-0690203 25.700 SY 350.00000 8,995.00 350.00000 8,995.00 645.00000 16,576.50

BRIDGE APPROACH, BR-203

0360 2301-1033100 2,330.000 SY 100.00000 233,000.00 101.75000 237,077.50 165.00000 384,450.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

0370 2304-0100000 3,515.000 SY 86.50000 304,047.50 94.40000 331,816.00 92.00000 323,380.00

DETOUR PAVEMENT

0380 2319-1000000 0.100 MILE 25,000.00000 2,500.00 50,000.00000 5,000.00 20,000.00000 2,000.00

SLURRY LEVELING
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025
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12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0390 2319-4000000 31.100 GAL 50.00000 1,555.00 20.00000 622.00 245.00000 7,619.50

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0400 2412-0000100 31,907.800 SY 2.70000 86,151.06 1.75000 55,838.65 3.25000 103,700.35

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0410 2417-2307036 110.000 LF 300.00000 33,000.00 400.00000 44,000.00 340.30000 37,433.00

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

0420 2417-5895018 2.000 EACH 2,350.00000 4,700.00 2,890.00000 5,780.00 2,684.61000 5,369.22

BEVELED PIPE AND GUARD, 18 INCH

0430 2422-1723018 220.000 LF 100.00000 22,000.00 45.00000 9,900.00 54.62000 12,016.40

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

0440 2435-0250700 2.000 EACH 10,000.00000 20,000.00 6,750.00000 13,500.00 4,860.00000 9,720.00

INTAKE, SW-507

0450 2435-0254900 5.000 EACH 19,000.00000 95,000.00 17,200.00000 86,000.00 3,850.00000 19,250.00

BARRIER INTAKE, SW-549
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Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0460 2502-8212034 768.000 LF 22.00000 16,896.00 13.60000 10,444.80 56.00000 43,008.00

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

0470 2502-8221303 9.000 EACH 400.00000 3,600.00 500.00000 4,500.00 225.00000 2,025.00

SUBDRAIN OUTLET, DR-303

0480 2503-0110018 20.000 LF 120.00000 2,400.00 100.00000 2,000.00 480.00000 9,600.00

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

0490 2503-0500402 2.000 EACH 4,000.00000 8,000.00 3,850.00000 7,700.00 2,600.00000 5,200.00

BRIDGE END DRAIN, DR-402

0500 2505-4008120 405.000 LF 10.00000 4,050.00 10.00000 4,050.00 14.00000 5,670.00

REMOVAL OF STEEL BEAM GUARDRAIL

0510 2505-4008300 175.000 LF 44.00000 7,700.00 40.00000 7,000.00 40.00000 7,000.00

STEEL BEAM GUARDRAIL

0520 2505-4008410 1.000 EACH 3,850.00000 3,850.00 3,500.00000 3,500.00 3,500.00000 3,500.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201
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November 18, 2025

65-0341-124 Primary County: MILLS
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0530 2505-4008420 2.000 EACH 2,200.00000 4,400.00 2,000.00000 4,000.00 2,000.00000 4,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

0540 2505-4021010 3.000 EACH 385.00000 1,155.00 350.00000 1,050.00 350.00000 1,050.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0550 2505-4021720 1.000 EACH 4,400.00000 4,400.00 4,000.00000 4,000.00 4,000.00000 4,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0560 2505-4021722 2.000 EACH 3,575.00000 7,150.00 3,250.00000 6,500.00 3,250.00000 6,500.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

0570 2505-6765006 162.500 LF 55.00000 8,937.50 50.00000 8,125.00 50.00000 8,125.00

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0580 2510-6745850 3,470.500 SY 16.00000 55,528.00 12.00000 41,646.00 19.00000 65,939.50

REMOVAL OF PAVEMENT
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0590 2510-6750600 7.000 EACH 1,500.00000 10,500.00 1,050.00000 7,350.00 950.00000 6,650.00

REMOVAL OF INTAKES AND UTILITY
ACCESSES

0600 2526-8285000 (1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

CONSTRUCTION SURVEY

0610 2527-9263137 20.000 EACH 110.00000 2,200.00 100.00000 2,000.00 100.00000 2,000.00

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

0620 2527-9263181 767.940 STA 16.50000 12,671.01 15.00000 11,519.10 15.00000 11,519.10

PAVEMENT MARKINGS REMOVED

0630 2527-9263190 20.000 EACH 110.00000 2,200.00 100.00000 2,000.00 100.00000 2,000.00

SYMBOLS AND LEGENDS REMOVED

0640 2527-9263209 925.670 STA 16.50000 15,273.56 15.00000 13,885.05 15.00000 13,885.05

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0650 2528-2518000 3.000 EACH 110.00000 330.00 100.00000 300.00 100.00000 300.00

SAFETY CLOSURE
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0660 2528-2518005 2.000 EACH 7,975.00000 15,950.00 7,250.00000 14,500.00 7,250.00000 14,500.00

CROSSOVER BARRICADE

0670 2528-8400048 850.000 LF 14.30000 12,155.00 13.00000 11,050.00 13.00000 11,050.00

TEMPORARY BARRIER RAIL, CONCRETE

0680 2528-8400157 4.000 EACH 4,950.00000 19,800.00 4,500.00000 18,000.00 4,500.00000 18,000.00

TEMPORARY FLOODLIGHTING LUMINAIRE

0690 2528-8445110 (1) LS 40,000.00000 40,000.00 35,400.00000 35,400.00 35,400.00000 35,400.00

TRAFFIC CONTROL

0700 2528-9109020 2,900.000 LF 5.50000 15,950.00 5.00000 14,500.00 5.00000 14,500.00

TEMPORARY LANE SEPARATOR SYSTEM

0710 2548-0000200 2.710 STA 770.00000 2,086.70 700.00000 1,897.00 700.00000 1,897.00

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0720 2551-0000110 3.000 EACH 770.00000 2,310.00 700.00000 2,100.00 700.00000 2,100.00

TEMP CRASH CUSHION
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Line No / Item Number

Item Description

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0730 2551-0000130 1.000 EACH 4,730.00000 4,730.00 4,300.00000 4,300.00 4,300.00000 4,300.00

TEMP CRASH CUSHION, SEVERE USE (SU)

0740 2551-0000230 1.000 EACH 34,500.00000 34,500.00 28,500.00000 28,500.00 28,500.00000 28,500.00

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

0750 2602-0000020 650.000 LF 3.00000 1,950.00 3.00000 1,950.00 3.00000 1,950.00

SILT FENCE

0760 2602-0000071 325.100 LF 1.00000 325.10 1.00000 325.10 1.00000 325.10

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0770 2602-0000101 65.100 LF 1.00000 65.10 0.56000 36.46 0.56000 36.46

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

Section Totals: $1,357,640.53 $1,295,136.01 $1,444,357.96

Contract Item Totals $4,652,014.73 $4,781,180.56 $5,415,272.39

Contract Time Totals

Contract Grand Totals $4,652,014.73 $4,781,180.56 5,415,272.39

( ) indicates item is bid as Lump Sum

Page 13 of 28

Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 64.9%/35.1% IOWA/NEB SPLIT

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 145,000.00000 145,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 5.000 CY 5,950.00000 29,750.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2403-1000010 (1) LS 5,765.00000 5,765.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0040 2404-7775005 1,115.000 LB 4.00000 4,460.00

REINFORCING STEEL, EPOXY COATED

0050 2408-7800000 1,670.000 LB 51.00000 85,170.00

STRUCTURAL STEEL

0060 2413-0698067 30,453.000 SY 75.00000 2,283,975.00

DECK OVERLAY (CLASS HPC-O PCC)

0070 2413-0698074 914.000 SY 440.00000 402,160.00

DECK REPAIR, CLASS A
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 64.9%/35.1% IOWA/NEB SPLIT

Cat Alt Set: Cat Alt Member:

0080 2413-0698075 1.400 SY 5,500.00000 7,700.00

DECK REPAIR, CLASS B

0090 2413-1000005 30,453.000 SY 5.00000 152,265.00

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

0100 2413-1200100 43.600 LF 132.00000 5,755.20

NEOPRENE GLAND INSTALLATION AND
TESTING

0110 2426-6772013 10.000 EACH 5,000.00000 50,000.00

REPAIR BEAM ENDS

0120 2499-6000200 60.000 EACH 1,385.00000 83,100.00

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

0130 2510-6745640 30,453.000 SY 9.90000 301,484.70

REMOVAL OF EXISTING P.C. OVERLAY

0140 2533-4980005 (1) LS 340,000.00000 340,000.00

MOBILIZATION
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 64.9%/35.1% IOWA/NEB SPLIT

Cat Alt Set: Cat Alt Member:

0150 2599-9999005 2.000 EACH 9,000.00000 18,000.00

('EACH' ITEM) Bearing Restraint

0160 2599-9999009 43.600 LF 144.00000 6,278.40

('LINEAR FEET' ITEM) Furnish Neoprene
Gland(for Strip Seal)

Section Totals: $3,920,863.30
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 100% IOWA COSTS

Cat Alt Set: Cat Alt Member:

0170 2507-2638660 15.800 SY 205.00000 3,239.00

BRIDGE WING ARMORING - MACADAM STONE

0180 2599-9999010 (1) LS 7,500.00000 7,500.00

('LUMP SUM' ITEM) East Berm Erosion Repair

Section Totals: $10,739.00
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Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0126; A 3,276'-1 X 86'-3 CWPG BRIDGE WITH PPCB
APPROACHES. 100% NEBRASKA COSTS

Cat Alt Set: Cat Alt Member:

0190 2301-0685550 290.300 SY 432.64000 125,595.39

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0200 2404-7775005 1,960.000 LB 5.50000 10,780.00

REINFORCING STEEL, EPOXY COATED

0210 2414-6424110 14.000 LF 621.00000 8,694.00

CONCRETE BARRIER RAILING

0220 2414-6424111 30.000 LF 400.00000 12,000.00

CONCRETE BARRIER RAILING, MEDIAN

0230 2507-2638660 18.800 SY 205.00000 3,854.00

BRIDGE WING ARMORING - MACADAM STONE

0240 2599-9999010 (1) LS 7,500.00000 7,500.00

('LUMP SUM' ITEM) West Berm Erosion Repair

Section Totals: $168,423.39
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November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0250 2102-0425070 1,700.000 TON 52.00000 88,400.00

SPECIAL BACKFILL

0260 2102-2625000 205.000 CY 32.00000 6,560.00

EMBANKMENT-IN-PLACE

0270 2102-2710070 370.000 CY 35.00000 12,950.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0280 2102-2712015 260.000 CY 75.00000 19,500.00

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0290 2102-2713090 138.400 CY 25.00000 3,460.00

EXCAVATION, CLASS 13, WASTE

0300 2105-8425015 21.700 CY 100.00000 2,170.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0310 2115-0100000 855.900 CY 71.00000 60,768.90

MODIFIED SUBBASE
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0320 2121-7425020 325.000 TON 80.00000 26,000.00

GRANULAR SHOULDERS, TYPE B

0330 2122-5190008 237.500 SY 161.00000 38,237.50

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0340 2123-7450000 2.200 STA 1,500.00000 3,300.00

SHOULDER CONSTRUCTION, EARTH

0350 2301-0690203 25.700 SY 652.00000 16,756.40

BRIDGE APPROACH, BR-203

0360 2301-1033100 2,330.000 SY 109.00000 253,970.00

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

0370 2304-0100000 3,515.000 SY 125.01000 439,410.15

DETOUR PAVEMENT

0380 2319-1000000 0.100 MILE 25,000.00000 2,500.00

SLURRY LEVELING
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Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0390 2319-4000000 31.100 GAL 100.00000 3,110.00

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0400 2412-0000100 31,907.800 SY 2.40000 76,578.72

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0410 2417-2307036 110.000 LF 205.00000 22,550.00

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

0420 2417-5895018 2.000 EACH 2,000.00000 4,000.00

BEVELED PIPE AND GUARD, 18 INCH

0430 2422-1723018 220.000 LF 125.00000 27,500.00

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

0440 2435-0250700 2.000 EACH 9,200.00000 18,400.00

INTAKE, SW-507

0450 2435-0254900 5.000 EACH 20,500.00000 102,500.00

BARRIER INTAKE, SW-549
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November 18, 2025

65-0341-124 Primary County: MILLS

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0460 2502-8212034 768.000 LF 32.00000 24,576.00

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

0470 2502-8221303 9.000 EACH 750.00000 6,750.00

SUBDRAIN OUTLET, DR-303

0480 2503-0110018 20.000 LF 175.00000 3,500.00

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

0490 2503-0500402 2.000 EACH 2,500.00000 5,000.00

BRIDGE END DRAIN, DR-402

0500 2505-4008120 405.000 LF 14.00000 5,670.00

REMOVAL OF STEEL BEAM GUARDRAIL

0510 2505-4008300 175.000 LF 40.00000 7,000.00

STEEL BEAM GUARDRAIL

0520 2505-4008410 1.000 EACH 3,500.00000 3,500.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201
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Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0530 2505-4008420 2.000 EACH 2,000.00000 4,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

0540 2505-4021010 3.000 EACH 350.00000 1,050.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0550 2505-4021720 1.000 EACH 4,000.00000 4,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0560 2505-4021722 2.000 EACH 3,250.00000 6,500.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

0570 2505-6765006 162.500 LF 50.00000 8,125.00

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0580 2510-6745850 3,470.500 SY 27.50000 95,438.75

REMOVAL OF PAVEMENT
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Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0590 2510-6750600 7.000 EACH 1,200.00000 8,400.00

REMOVAL OF INTAKES AND UTILITY
ACCESSES

0600 2526-8285000 (1) LS 10,000.00000 10,000.00

CONSTRUCTION SURVEY

0610 2527-9263137 20.000 EACH 100.00000 2,000.00

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

0620 2527-9263181 767.940 STA 15.00000 11,519.10

PAVEMENT MARKINGS REMOVED

0630 2527-9263190 20.000 EACH 100.00000 2,000.00

SYMBOLS AND LEGENDS REMOVED

0640 2527-9263209 925.670 STA 15.00000 13,885.05

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0650 2528-2518000 3.000 EACH 100.00000 300.00

SAFETY CLOSURE
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Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0660 2528-2518005 2.000 EACH 7,250.00000 14,500.00

CROSSOVER BARRICADE

0670 2528-8400048 850.000 LF 13.00000 11,050.00

TEMPORARY BARRIER RAIL, CONCRETE

0680 2528-8400157 4.000 EACH 4,500.00000 18,000.00

TEMPORARY FLOODLIGHTING LUMINAIRE

0690 2528-8445110 (1) LS 35,400.00000 35,400.00

TRAFFIC CONTROL

0700 2528-9109020 2,900.000 LF 5.00000 14,500.00

TEMPORARY LANE SEPARATOR SYSTEM

0710 2548-0000200 2.710 STA 700.00000 1,897.00

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0720 2551-0000110 3.000 EACH 700.00000 2,100.00

TEMP CRASH CUSHION
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Line No / Item Number

Item Description

(4) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0730 2551-0000130 1.000 EACH 4,300.00000 4,300.00

TEMP CRASH CUSHION, SEVERE USE (SU)

0740 2551-0000230 1.000 EACH 28,500.00000 28,500.00

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

0750 2602-0000020 650.000 LF 5.00000 3,250.00

SILT FENCE

0760 2602-0000071 325.100 LF 10.00000 3,251.00

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0770 2602-0000101 65.100 LF 10.00000 651.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

Section Totals: $1,589,234.57

Contract Item Totals $5,689,260.26

Contract Time Totals

Contract Grand Totals $5,689,260.26

( ) indicates item is bid as Lump Sum
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BRF-020-1(192)--38-97 BRIDGE DECK OVERLAY

WOODBURY

Route: U.S. 20

WB Ramp over IA 376 and RR

Prj Awd Amt: $1,538,418.45

Project: WorkType:

County:

Location:

NHSN-020-1(194)--2R-97 BRIDGE DECK OVERLAY

WOODBURY

Route: U.S. 20

US 20 Ramp G over I-29 (WB to SB)

Prj Awd Amt: $844,553.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  70 Calendar Days

97-0201-192

November 18, 2025 10:00 A.M.

WOODBURYCall Order:  039 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TI-ZACK CONCRETE, LLC

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 TI005 TI-ZACK CONCRETE, LLC $2,382,972.10 100.00%

2 PC015 PCIROADS, LLC $2,896,839.41 121.56%

3 CR120 CRAMER AND ASSOC., INC. $3,043,000.20 127.70%

4 MI919 MINTURN, INC. $3,554,335.19 149.16%
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Contract ID:

Letting Date:

Start Date:  70 Calendar Days

97-0201-192

November 18, 2025 10:00 A.M.

WOODBURYCall Order:  039 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TI-ZACK CONCRETE, LLC

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded
(Plate Girder Bridge - (192

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 180,750.55000 180,750.55 309,842.21000 309,842.21 250,000.00000 250,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 117.100 CY 1,984.00000 232,326.40 2,051.60000 240,242.36 3,250.00000 380,575.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 15,028.000 LB 1.81000 27,200.68 3.10000 46,586.80 3.00000 45,084.00

REINFORCING STEEL, EPOXY COATED

0040 2408-7800000 927.000 LB 21.75000 20,162.25 15.00000 13,905.00 22.00000 20,394.00

STRUCTURAL STEEL

0050 2412-0000100 2,843.800 SY 4.55000 12,939.29 5.50000 15,640.90 4.50000 12,797.10

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0060 2413-0698074 607.000 SY 285.00000 172,995.00 270.00000 163,890.00 75.00000 45,525.00

DECK REPAIR, CLASS A

0070 2414-6431100 1,397.100 LF 195.00000 272,434.50 188.94000 263,968.07 210.00000 293,391.00

RETROFIT CONCRETE BARRIER RAILING
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Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded
(Plate Girder Bridge - (192

Cat Alt Set: Cat Alt Member:

0080 2427-0686010 (1) LS 21,310.00000 21,310.00 19,193.60000 19,193.60 55,000.00000 55,000.00

BRIDGE CLEANING

0090 2508-0970000 (1) LS 7,500.00000 7,500.00 10,960.10000 10,960.10 80,000.00000 80,000.00

CONTAINMENT

0100 2510-6745640 3,035.000 SY 9.88000 29,985.80 13.20000 40,062.00 35.00000 106,225.00

REMOVAL OF EXISTING P.C. OVERLAY

0110 2533-4980005 (1) LS 139,079.00000 139,079.00 260,798.59000 260,798.59 200,000.00000 200,000.00

MOBILIZATION

0120 2595-0005150 (1) LS 6,000.00000 6,000.00 4,800.00000 4,800.00 190,000.00000 190,000.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

0130 2599-9999009 43.100 LF 2.25000 96.98 47.90000 2,064.49 40.00000 1,724.00

('LINEAR FEET' ITEM) Concrete Barrier Rail
Sealing

Section Totals: $1,122,780.45 $1,391,954.12 $1,680,715.10
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Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ALTERNATE 'AA' OPTION 1: CLASS O PPC. BID THIS SECTION IF
(ALTERNATE 'AA' OPTION 1 IS CHOSEN. - (192

Cat Alt Set: AA Cat Alt Member: 1

0140 2413-0698066 2,852.000 SY 121.05000 345,234.60

DECK OVERLAY (CLASS O PCC)

Section Totals: $345,234.60
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Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF
(ALTERNATE 'AA' OPTION 2 IS CHOSEN. - (192

Cat Alt Set: AA Cat Alt Member: 2

0150 2403-1000010 (1) LS 2,500.00000 2,500.00 1,400.00000 1,400.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0160 2413-0698067 2,852.000 SY 83.50000 238,142.00 124.00000 353,648.00

DECK OVERLAY (CLASS HPC-O PCC)

0170 2413-1000005 2,852.000 SY 7.50000 21,390.00 2.50000 7,130.00

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $262,032.00 $362,178.00
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Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 (Roadway Items - (192 Cat Alt Set: Cat Alt Member:

0180 2505-4008120 170.000 LF 20.00000 3,400.00 20.00000 3,400.00 14.93000 2,538.10

REMOVAL OF STEEL BEAM GUARDRAIL

0190 2505-4008300 25.000 LF 32.00000 800.00 32.00000 800.00 25.00000 625.00

STEEL BEAM GUARDRAIL

0200 2505-4008410 2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 3,400.00000 6,800.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0210 2505-4021010 2.000 EACH 300.00000 600.00 300.00000 600.00 350.00000 700.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0220 2505-4021720 2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 3,410.00000 6,820.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0230 2527-9263181 94.100 STA 35.00000 3,293.50 35.00000 3,293.50 35.00000 3,293.50

PAVEMENT MARKINGS REMOVED

0240 2527-9263216 94.100 STA 150.00000 14,115.00 150.00000 14,115.00 150.00000 14,115.00

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 (Roadway Items - (192 Cat Alt Set: Cat Alt Member:

0250 2527-9263231 191.500 STA 175.00000 33,512.50 175.00000 33,512.50 175.00000 33,512.50

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0260 2527-9270112 94.100 STA 75.00000 7,057.50 75.00000 7,057.50 75.00000 7,057.50

GROOVES CUT FOR PAVEMENT MARKINGS

0270 2528-2518000 2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

SAFETY CLOSURE

0280 2528-8400048 1,800.000 LF 9.00000 16,200.00 9.00000 16,200.00 9.00000 16,200.00

TEMPORARY BARRIER RAIL, CONCRETE

0290 2528-8445110 (1) LS 14,900.00000 14,900.00 14,900.00000 14,900.00 14,900.00000 14,900.00

TRAFFIC CONTROL

0300 2528-9290050 220.000 CDAY 50.00000 11,000.00 50.00000 11,000.00 50.00000 11,000.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0310 2551-0000110 6.000 EACH 800.00000 4,800.00 800.00000 4,800.00 800.00000 4,800.00

TEMP CRASH CUSHION
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 (Roadway Items - (192 Cat Alt Set: Cat Alt Member:

0320 2551-0000230 1.000 EACH 28,500.00000 28,500.00 33,000.00000 33,000.00 28,500.00000 28,500.00

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

0330 2602-0000020 550.000 LF 3.00000 1,650.00 3.00000 1,650.00 3.00000 1,650.00

SILT FENCE

0340 2602-0000071 550.000 LF 1.00000 550.00 0.50000 275.00 0.50000 275.00

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0350 2602-0000101 55.000 LF 0.50000 27.50 1.00000 55.00 1.00000 55.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

Section Totals: $153,606.00 $157,858.50 $153,041.60
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0005 Design No. 0526; Repairs to a 332'-0 x 26'-0 Continuous Welded Plate Girder
(Bridge - (194

Cat Alt Set: Cat Alt Member:

0360 2401-6750001 (1) LS 115,688.55000 115,688.55 160,121.74000 160,121.74 130,000.00000 130,000.00

REMOVALS, AS PER PLAN

0370 2403-0100000 54.400 CY 2,616.50000 142,337.60 2,051.60000 111,607.04 3,250.00000 176,800.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0380 2404-7775005 15,039.000 LB 1.81000 27,220.59 3.10000 46,620.90 3.00000 45,117.00

REINFORCING STEEL, EPOXY COATED

0390 2413-0698074 175.400 SY 285.00000 49,989.00 270.00000 47,358.00 75.00000 13,155.00

DECK REPAIR, CLASS A

0400 2414-6431100 722.000 LF 175.00000 126,350.00 188.94000 136,414.68 173.58000 125,324.76

RETROFIT CONCRETE BARRIER RAILING

0410 2510-6745640 877.000 SY 9.88000 8,664.76 13.20000 11,576.40 35.00000 30,695.00

REMOVAL OF EXISTING P.C. OVERLAY

0420 2533-4980005 (1) LS 139,079.00000 139,079.00 260,798.59000 260,798.59 75,000.00000 75,000.00

MOBILIZATION

Section Totals: $609,329.50 $774,497.35 $596,091.76
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0006 ALTERNATE 'BB' OPTION 1: CLASS O PPC. BID THIS SECTION IF
(ALTERNATE 'BB' OPTION 1 IS CHOSEN. - (194

Cat Alt Set: BB Cat Alt Member: 1

0430 2413-0698066 877.000 SY 121.05000 106,160.85

DECK OVERLAY (CLASS O PCC)

Section Totals: $106,160.85

Page 9 of 28

Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0007 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF
(ALTERNATE 'BB' OPTION 2 IS CHOSEN. - (194

Cat Alt Set: BB Cat Alt Member: 2

0440 2403-1000010 (1) LS 2,500.00000 2,500.00 1,400.00000 1,400.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0450 2413-0698067 877.000 SY 165.55000 145,187.35 124.00000 108,748.00

DECK OVERLAY (CLASS HPC-O PCC)

0460 2413-1000005 877.000 SY 7.50000 6,577.50 2.50000 2,192.50

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $154,264.85 $112,340.50

Page 10 of 28

Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0470 2102-2625001 88.700 CY 32.00000 2,838.40 32.00000 2,838.40 90.00000 7,983.00

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0480 2102-2713090 54.900 CY 14.50000 796.05 14.50000 796.05 60.00000 3,294.00

EXCAVATION, CLASS 13, WASTE

0490 2105-8425005 29.900 CY 38.00000 1,136.20 38.00000 1,136.20 100.00000 2,990.00

TOPSOIL, FURNISH AND SPREAD

0500 2115-0100000 130.440 CY 25.00000 3,261.00 50.00000 6,522.00 120.00000 15,652.80

MODIFIED SUBBASE

0510 2122-5190008 164.600 SY 125.00000 20,575.00 150.00000 24,690.00 130.00000 21,398.00

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0520 2123-7450000 2.860 STA 325.00000 929.50 325.00000 929.50 900.00000 2,574.00

SHOULDER CONSTRUCTION, EARTH

0530 2412-0000100 817.500 SY 4.55000 3,719.63 8.50000 6,948.75 7.50000 6,131.25

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0540 2505-4008120 273.000 LF 15.00000 4,095.00 15.00000 4,095.00 15.00000 4,095.00

REMOVAL OF STEEL BEAM GUARDRAIL

0550 2505-4008300 187.500 LF 32.00000 6,000.00 32.00000 6,000.00 25.00000 4,687.50

STEEL BEAM GUARDRAIL

0560 2505-4008410 2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 3,400.00000 6,800.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0570 2505-4021010 2.000 EACH 300.00000 600.00 300.00000 600.00 350.00000 700.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0580 2505-4021720 2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 3,410.00000 6,820.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0590 2510-6745850 133.200 SY 22.00000 2,930.40 22.00000 2,930.40 40.00000 5,328.00

REMOVAL OF PAVEMENT

0600 2512-1725406 112.000 LF 88.50000 9,912.00 250.00000 28,000.00 80.00000 8,960.00

CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0610 2514-0000200 1.120 STA 1,500.00000 1,680.00 5,000.00000 5,600.00 3,399.11000 3,807.00

REMOVAL OF CURB

0620 2527-9263216 6.690 STA 150.00000 1,003.50 150.00000 1,003.50 150.00000 1,003.50

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

0630 2527-9270112 6.690 STA 75.00000 501.75 75.00000 501.75 75.00000 501.75

GROOVES CUT FOR PAVEMENT MARKINGS

0640 2528-2518000 1.000 EACH 100.00000 100.00 100.00000 100.00 100.00000 100.00

SAFETY CLOSURE

0650 2528-8445110 (1) LS 2,750.00000 2,750.00 11,135.00000 11,135.00 31,500.00000 31,500.00

TRAFFIC CONTROL

0660 2602-0000020 585.400 LF 3.00000 1,756.20 3.00000 1,756.20 3.00000 1,756.20

SILT FENCE

0670 2602-0000071 585.400 LF 1.00000 585.40 0.50000 292.70 0.50000 292.70

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TI-ZACK CONCRETE, LLC (2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0680 2602-0000101 58.540 LF 0.50000 29.27 1.00000 58.54 1.00000 58.54

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0690 2602-0000312 200.000 LF 5.00000 1,000.00 4.00000 800.00 4.00000 800.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0700 2602-0000320 200.000 LF 6.80000 1,360.00 5.00000 1,000.00 5.00000 1,000.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0710 2602-0000351 400.000 LF 1.00000 400.00 1.00000 400.00 1.00000 400.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $80,959.30 $121,133.99 $138,633.24

Contract Item Totals $2,382,972.10 $2,896,839.41 $3,043,000.20

Contract Time Totals

Contract Grand Totals $2,382,972.10 $2,896,839.41 3,043,000.20

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded
(Plate Girder Bridge - (192

Cat Alt Set: Cat Alt Member:

0010 2401-6750001 (1) LS 550,000.00000 550,000.00

REMOVALS, AS PER PLAN

0020 2403-0100000 117.100 CY 2,650.00000 310,315.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 15,028.000 LB 2.50000 37,570.00

REINFORCING STEEL, EPOXY COATED

0040 2408-7800000 927.000 LB 20.00000 18,540.00

STRUCTURAL STEEL

0050 2412-0000100 2,843.800 SY 6.00000 17,062.80

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

0060 2413-0698074 607.000 SY 300.00000 182,100.00

DECK REPAIR, CLASS A

0070 2414-6431100 1,397.100 LF 215.00000 300,376.50

RETROFIT CONCRETE BARRIER RAILING
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded
(Plate Girder Bridge - (192

Cat Alt Set: Cat Alt Member:

0080 2427-0686010 (1) LS 40,000.00000 40,000.00

BRIDGE CLEANING

0090 2508-0970000 (1) LS 10,000.00000 10,000.00

CONTAINMENT

0100 2510-6745640 3,035.000 SY 25.00000 75,875.00

REMOVAL OF EXISTING P.C. OVERLAY

0110 2533-4980005 (1) LS 225,000.00000 225,000.00

MOBILIZATION

0120 2595-0005150 (1) LS 130,000.00000 130,000.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

0130 2599-9999009 43.100 LF 12.00000 517.20

('LINEAR FEET' ITEM) Concrete Barrier Rail
Sealing

Section Totals: $1,897,356.50
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ALTERNATE 'AA' OPTION 1: CLASS O PPC. BID THIS SECTION IF
(ALTERNATE 'AA' OPTION 1 IS CHOSEN. - (192

Cat Alt Set: AA Cat Alt Member: 1

0140 2413-0698066 2,852.000 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF
(ALTERNATE 'AA' OPTION 2 IS CHOSEN. - (192

Cat Alt Set: AA Cat Alt Member: 2

0150 2403-1000010 (1) LS 1.00000 1.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0160 2413-0698067 2,852.000 SY 110.00000 313,720.00

DECK OVERLAY (CLASS HPC-O PCC)

0170 2413-1000005 2,852.000 SY 2.50000 7,130.00

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $320,851.00
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 (Roadway Items - (192 Cat Alt Set: Cat Alt Member:

0180 2505-4008120 170.000 LF 10.00000 1,700.00

REMOVAL OF STEEL BEAM GUARDRAIL

0190 2505-4008300 25.000 LF 32.00000 800.00

STEEL BEAM GUARDRAIL

0200 2505-4008410 2.000 EACH 3,000.00000 6,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0210 2505-4021010 2.000 EACH 300.00000 600.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0220 2505-4021720 2.000 EACH 3,500.00000 7,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0230 2527-9263181 94.100 STA 35.00000 3,293.50

PAVEMENT MARKINGS REMOVED

0240 2527-9263216 94.100 STA 150.00000 14,115.00

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 (Roadway Items - (192 Cat Alt Set: Cat Alt Member:

0250 2527-9263231 191.500 STA 175.00000 33,512.50

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0260 2527-9270112 94.100 STA 75.00000 7,057.50

GROOVES CUT FOR PAVEMENT MARKINGS

0270 2528-2518000 2.000 EACH 100.00000 200.00

SAFETY CLOSURE

0280 2528-8400048 1,800.000 LF 9.00000 16,200.00

TEMPORARY BARRIER RAIL, CONCRETE

0290 2528-8445110 (1) LS 90,000.00000 90,000.00

TRAFFIC CONTROL

0300 2528-9290050 220.000 CDAY 50.00000 11,000.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0310 2551-0000110 6.000 EACH 800.00000 4,800.00

TEMP CRASH CUSHION
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 (Roadway Items - (192 Cat Alt Set: Cat Alt Member:

0320 2551-0000230 1.000 EACH 28,500.00000 28,500.00

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

0330 2602-0000020 550.000 LF 3.00000 1,650.00

SILT FENCE

0340 2602-0000071 550.000 LF 0.50000 275.00

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0350 2602-0000101 55.000 LF 1.00000 55.00

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

Section Totals: $226,758.50
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Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0005 Design No. 0526; Repairs to a 332'-0 x 26'-0 Continuous Welded Plate Girder
(Bridge - (194

Cat Alt Set: Cat Alt Member:

0360 2401-6750001 (1) LS 325,000.00000 325,000.00

REMOVALS, AS PER PLAN

0370 2403-0100000 54.400 CY 2,870.00000 156,128.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0380 2404-7775005 15,039.000 LB 2.00000 30,078.00

REINFORCING STEEL, EPOXY COATED

0390 2413-0698074 175.400 SY 310.00000 54,374.00

DECK REPAIR, CLASS A

0400 2414-6431100 722.000 LF 190.00000 137,180.00

RETROFIT CONCRETE BARRIER RAILING

0410 2510-6745640 877.000 SY 25.00000 21,925.00

REMOVAL OF EXISTING P.C. OVERLAY

0420 2533-4980005 (1) LS 125,000.00000 125,000.00

MOBILIZATION

Section Totals: $849,685.00
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Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0006 ALTERNATE 'BB' OPTION 1: CLASS O PPC. BID THIS SECTION IF
(ALTERNATE 'BB' OPTION 1 IS CHOSEN. - (194

Cat Alt Set: BB Cat Alt Member: 1

0430 2413-0698066 877.000 SY

DECK OVERLAY (CLASS O PCC)

Section Totals:
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0007 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF
(ALTERNATE 'BB' OPTION 2 IS CHOSEN. - (194

Cat Alt Set: BB Cat Alt Member: 2

0440 2403-1000010 (1) LS 1.00000 1.00

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

0450 2413-0698067 877.000 SY 145.00000 127,165.00

DECK OVERLAY (CLASS HPC-O PCC)

0460 2413-1000005 877.000 SY 2.50000 2,192.50

FIBER REINFORCEMENT FOR CONCRETE
REPAIR/OVERLAY

Section Totals: $129,358.50
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Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0470 2102-2625001 88.700 CY 20.00000 1,774.00

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0480 2102-2713090 54.900 CY 30.00000 1,647.00

EXCAVATION, CLASS 13, WASTE

0490 2105-8425005 29.900 CY 50.00000 1,495.00

TOPSOIL, FURNISH AND SPREAD

0500 2115-0100000 130.440 CY 100.00000 13,044.00

MODIFIED SUBBASE

0510 2122-5190008 164.600 SY 115.00000 18,929.00

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0520 2123-7450000 2.860 STA 700.00000 2,002.00

SHOULDER CONSTRUCTION, EARTH

0530 2412-0000100 817.500 SY 8.00000 6,540.00

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0540 2505-4008120 273.000 LF 10.00000 2,730.00

REMOVAL OF STEEL BEAM GUARDRAIL

0550 2505-4008300 187.500 LF 32.00000 6,000.00

STEEL BEAM GUARDRAIL

0560 2505-4008410 2.000 EACH 3,000.00000 6,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0570 2505-4021010 2.000 EACH 300.00000 600.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0580 2505-4021720 2.000 EACH 3,500.00000 7,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0590 2510-6745850 133.200 SY 30.00000 3,996.00

REMOVAL OF PAVEMENT

0600 2512-1725406 112.000 LF 95.00000 10,640.00

CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.

Page 26 of 28

Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0610 2514-0000200 1.120 STA 1,800.00000 2,016.00

REMOVAL OF CURB

0620 2527-9263216 6.690 STA 150.00000 1,003.50

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

0630 2527-9270112 6.690 STA 75.00000 501.75

GROOVES CUT FOR PAVEMENT MARKINGS

0640 2528-2518000 1.000 EACH 100.00000 100.00

SAFETY CLOSURE

0650 2528-8445110 (1) LS 40,000.00000 40,000.00

TRAFFIC CONTROL

0660 2602-0000020 585.400 LF 3.00000 1,756.20

SILT FENCE

0670 2602-0000071 585.400 LF 0.50000 292.70

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

Page 27 of 28

Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0008 (Roadway Items - (194 Cat Alt Set: Cat Alt Member:

0680 2602-0000101 58.540 LF 1.00000 58.54

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0690 2602-0000312 200.000 LF 4.00000 800.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0700 2602-0000320 200.000 LF 5.00000 1,000.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0710 2602-0000351 400.000 LF 1.00000 400.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $130,325.69

Contract Item Totals $3,554,335.19

Contract Time Totals

Contract Grand Totals $3,554,335.19

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:039

Tabulation of Construction and Material Bids

November 18, 2025

97-0201-192 Primary County: WOODBURY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-020-1(505)187--77-38 BRIDGE APPROACH REPAIR

GRUNDY

Route: U.S. 20

EB and WB Ramps over Beaver Creek 0.1 mi W of Co Rd T19

Prj Awd Amt: $291,270.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/31/26 40 Working Days

38-0201-505

November 18, 2025 10:00 A.M.

GRUNDYCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 BO413 BOULDER CONTRACTING, LLC. $291,270.00 100.00%

2 O.015 OEL CONSTRUCTION SERVICES, INC. $318,354.00 109.30%

3 WI040 WICKS CONSTRUCTION, INC. $322,500.40 110.72%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $324,686.00 111.47%

5 HA760 HAWKEYE PAVING CORP. $364,602.00 125.18%

6 JO433 JORGENSEN CONTRACTING CO. $381,472.00 130.97%

7 IO127 IOWA CIVIL CONTRACTING, INC. $405,814.96 139.33%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/31/26 40 Working Days

38-0201-505

November 18, 2025 10:00 A.M.

GRUNDYCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/31/26 40 Working Days

38-0201-505

November 18, 2025 10:00 A.M.

GRUNDYCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) OEL CONSTRUCTION
SERVICES, INC.

(3) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226 Cat Alt Set: Cat Alt Member:

0010 2499-0800000 51.200 LF 245.00000 12,544.00 285.00000 14,592.00 352.00000 18,022.40

PAVING NOTCH REPLACEMENT

0020 2533-4980005 (1) LS 9,250.00000 9,250.00 7,100.00000 7,100.00 10,500.00000 10,500.00

MOBILIZATION

Section Totals: $21,794.00 $21,692.00 $28,522.40

Page 1 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) OEL CONSTRUCTION
SERVICES, INC.

(3) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0326 Cat Alt Set: Cat Alt Member:

0030 2101-1001010 (1) LS 1,500.00000 1,500.00 3,500.00000 3,500.00 1,500.00000 1,500.00

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

0040 2499-0800000 51.200 LF 245.00000 12,544.00 285.00000 14,592.00 352.00000 18,022.40

PAVING NOTCH REPLACEMENT

0050 2533-4980005 (1) LS 9,250.00000 9,250.00 7,100.00000 7,100.00 10,500.00000 10,500.00

MOBILIZATION

Section Totals: $23,294.00 $25,192.00 $30,022.40

Page 2 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) OEL CONSTRUCTION
SERVICES, INC.

(3) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0060 2301-0690203 887.600 SY 215.00000 190,834.00 235.00000 208,586.00 231.00000 205,035.60

BRIDGE APPROACH, BR-203

0070 2505-4008120 252.000 LF 9.00000 2,268.00 16.00000 4,032.00 10.00000 2,520.00

REMOVAL OF STEEL BEAM GUARDRAIL

0080 2505-4008300 200.000 LF 23.00000 4,600.00 24.50000 4,900.00 22.00000 4,400.00

STEEL BEAM GUARDRAIL

0090 2505-4008410 4.000 EACH 2,850.00000 11,400.00 3,100.00000 12,400.00 2,800.00000 11,200.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0100 2505-4021010 4.000 EACH 255.00000 1,020.00 277.00000 1,108.00 250.00000 1,000.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0110 2505-4021720 4.000 EACH 3,100.00000 12,400.00 3,325.00000 13,300.00 3,000.00000 12,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0120 2510-6745850 636.000 SY 18.00000 11,448.00 22.00000 13,992.00 25.00000 15,900.00

REMOVAL OF PAVEMENT

Page 3 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) OEL CONSTRUCTION
SERVICES, INC.

(3) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0130 2527-9263209 5.600 STA 385.00000 2,156.00 415.00000 2,324.00 375.00000 2,100.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0140 2528-2518000 2.000 EACH 102.00000 204.00 110.00000 220.00 100.00000 200.00

SAFETY CLOSURE

0150 2528-8445110 (1) LS 4,000.00000 4,000.00 4,300.00000 4,300.00 3,900.00000 3,900.00

TRAFFIC CONTROL

0160 2528-9290050 76.000 CDAY 77.00000 5,852.00 83.00000 6,308.00 75.00000 5,700.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Section Totals: $246,182.00 $271,470.00 $263,955.60

Contract Item Totals $291,270.00 $318,354.00 $322,500.40

Contract Time Totals

Contract Grand Totals $291,270.00 $318,354.00 322,500.40

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226 Cat Alt Set: Cat Alt Member:

0010 2499-0800000 51.200 LF 240.00000 12,288.00 380.00000 19,456.00 645.00000 33,024.00

PAVING NOTCH REPLACEMENT

0020 2533-4980005 (1) LS 20,000.00000 20,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

MOBILIZATION

Section Totals: $32,288.00 $24,456.00 $48,024.00

Page 5 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0326 Cat Alt Set: Cat Alt Member:

0030 2101-1001010 (1) LS 2,500.00000 2,500.00 10,000.00000 10,000.00 5,000.00000 5,000.00

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

0040 2499-0800000 51.200 LF 240.00000 12,288.00 380.00000 19,456.00 645.00000 33,024.00

PAVING NOTCH REPLACEMENT

0050 2533-4980005 (1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

MOBILIZATION

Section Totals: $23,788.00 $39,456.00 $53,024.00

Page 6 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0060 2301-0690203 887.600 SY 235.00000 208,586.00 275.00000 244,090.00 250.00000 221,900.00

BRIDGE APPROACH, BR-203

0070 2505-4008120 252.000 LF 12.00000 3,024.00 10.00000 2,520.00 16.00000 4,032.00

REMOVAL OF STEEL BEAM GUARDRAIL

0080 2505-4008300 200.000 LF 22.00000 4,400.00 22.00000 4,400.00 22.00000 4,400.00

STEEL BEAM GUARDRAIL

0090 2505-4008410 4.000 EACH 2,800.00000 11,200.00 2,800.00000 11,200.00 2,800.00000 11,200.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0100 2505-4021010 4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0110 2505-4021720 4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0120 2510-6745850 636.000 SY 25.00000 15,900.00 25.00000 15,900.00 22.00000 13,992.00

REMOVAL OF PAVEMENT
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0130 2527-9263209 5.600 STA 375.00000 2,100.00 375.00000 2,100.00 375.00000 2,100.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0140 2528-2518000 2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

SAFETY CLOSURE

0150 2528-8445110 (1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 3,900.00000 3,900.00

TRAFFIC CONTROL

0160 2528-9290050 76.000 CDAY 75.00000 5,700.00 30.00000 2,280.00 75.00000 5,700.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Section Totals: $268,610.00 $300,690.00 $280,424.00

Contract Item Totals $324,686.00 $364,602.00 $381,472.00

Contract Time Totals

Contract Grand Totals $324,686.00 $364,602.00 381,472.00

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226 Cat Alt Set: Cat Alt Member:

0010 2499-0800000 51.200 LF 474.00000 24,268.80

PAVING NOTCH REPLACEMENT

0020 2533-4980005 (1) LS 12,500.00000 12,500.00

MOBILIZATION

Section Totals: $36,768.80
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0326 Cat Alt Set: Cat Alt Member:

0030 2101-1001010 (1) LS 5,500.00000 5,500.00

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

0040 2499-0800000 51.200 LF 474.00000 24,268.80

PAVING NOTCH REPLACEMENT

0050 2533-4980005 (1) LS 13,000.00000 13,000.00

MOBILIZATION

Section Totals: $42,768.80

Page 10 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0060 2301-0690203 887.600 SY 285.00000 252,966.00

BRIDGE APPROACH, BR-203

0070 2505-4008120 252.000 LF 10.00000 2,520.00

REMOVAL OF STEEL BEAM GUARDRAIL

0080 2505-4008300 200.000 LF 24.20000 4,840.00

STEEL BEAM GUARDRAIL

0090 2505-4008410 4.000 EACH 3,080.00000 12,320.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0100 2505-4021010 4.000 EACH 275.00000 1,100.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0110 2505-4021720 4.000 EACH 3,300.00000 13,200.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0120 2510-6745850 636.000 SY 41.26000 26,241.36

REMOVAL OF PAVEMENT
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0130 2527-9263209 5.600 STA 412.50000 2,310.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0140 2528-2518000 2.000 EACH 110.00000 220.00

SAFETY CLOSURE

0150 2528-8445110 (1) LS 4,290.00000 4,290.00

TRAFFIC CONTROL

0160 2528-9290050 76.000 CDAY 82.50000 6,270.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Section Totals: $326,277.36

Contract Item Totals $405,814.96

Contract Time Totals

Contract Grand Totals $405,814.96

( ) indicates item is bid as Lump Sum

Page 12 of 12

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 18, 2025

38-0201-505 Primary County: GRUNDY

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(693)8--0E-77 PCC SIDEWALK/TRAIL

POLK

Route: I-235

6th Ave in Des Moines, from School St to University Ave

Prj Awd Amt: $2,088,512.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/29/26 90 Working Days

77-2352-693

November 18, 2025 10:00 A.M.

POLKCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 T.033 TK CONCRETE, INC. $2,088,512.85 100.00%

2 RE300 REILLY CONSTRUCTION CO., INC. $2,177,700.00 104.27%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $2,439,603.88 116.81%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/29/26 90 Working Days

77-2352-693

November 18, 2025 10:00 A.M.

POLKCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2101-0850002 15.100 UNIT 250.00000 3,775.00 125.00000 1,887.50 100.00000 1,510.00

CLEARING AND GRUBBING

0020 2102-2710070 790.000 CY 15.00000 11,850.00 40.00000 31,600.00 35.00000 27,650.00

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

0030 2105-8425015 980.000 CY 8.25000 8,085.00 40.00000 39,200.00 25.00000 24,500.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0040 2214-5145150 6,747.000 SY 4.50000 30,361.50 3.75000 25,301.25 4.13000 27,865.11

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS 2 DEPTH

0050 2301-4874006 13.100 SY 300.00000 3,930.00 210.00000 2,751.00 200.00000 2,620.00

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

0060 2301-4875006 5.100 SY 750.00000 3,825.00 300.00000 1,530.00 200.00000 1,020.00

MEDIAN, P.C. CONCRETE, 6 IN.

0070 2303-0001000 5.000 TON 1,000.00000 5,000.00 780.00000 3,900.00 858.00000 4,290.00

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

Page 1 of 12

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2303-1033500 784.000 TON 112.50000 88,200.00 90.00000 70,560.00 99.00000 77,616.00

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

0090 2303-1258283 47.000 TON 670.00000 31,490.00 536.00000 25,192.00 589.60000 27,711.20

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0100 2404-7775005 1,903.000 LB 4.75000 9,039.25 4.00000 7,612.00 4.19000 7,973.57

REINFORCING STEEL, EPOXY COATED

0110 2404-7775009 1,523.000 LB 10.00000 15,230.00 8.50000 12,945.50 8.87000 13,509.01

REINFORCING STEEL, STAINLESS STEEL

0120 2414-6425410 286.200 LF 150.00000 42,930.00 135.00000 38,637.00 169.50000 48,510.90

CONCRETE BARRIER, REINFORCED,
SEPARATION

0130 2414-6444100 244.200 LF 125.00000 30,525.00 85.00000 20,757.00 87.92000 21,470.06

STEEL PIPE PEDESTRIAN HAND RAILING

0140 2435-0140148 4.000 EACH 6,250.00000 25,000.00 6,200.00000 24,800.00 5,815.00000 23,260.00

MANHOLE, STORM SEWER, SW-401, 48 IN.
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2435-0140160 1.000 EACH 10,500.00000 10,500.00 7,000.00000 7,000.00 8,400.00000 8,400.00

MANHOLE, STORM SEWER, SW-401, 60 IN.

0160 2435-0250100 3.000 EACH 5,000.00000 15,000.00 5,000.00000 15,000.00 4,250.00000 12,750.00

INTAKE, SW-501

0170 2435-0250300 2.000 EACH 7,000.00000 14,000.00 7,500.00000 15,000.00 6,585.00000 13,170.00

INTAKE, SW-503

0180 2435-0250500 4.000 EACH 7,000.00000 28,000.00 9,000.00000 36,000.00 6,150.00000 24,600.00

INTAKE, SW-505

0190 2435-0252100 65.000 LF 225.00000 14,625.00 500.00000 32,500.00 230.00000 14,950.00

LINEAR TRENCH DRAIN, SW-521

0200 2435-0600010 18.000 EACH 1,500.00000 27,000.00 1,500.00000 27,000.00 2,825.00000 50,850.00

MANHOLE ADJUSTMENT, MINOR

0210 2435-0600020 1.000 EACH 3,750.00000 3,750.00 2,500.00000 2,500.00 8,285.00000 8,285.00

MANHOLE ADJUSTMENT, MAJOR

0220 2435-0600120 2.000 EACH 4,750.00000 9,500.00 5,000.00000 10,000.00 8,000.00000 16,000.00

INTAKE ADJUSTMENT, MAJOR
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0230 2435-0700010 2.000 EACH 2,500.00000 5,000.00 1,200.00000 2,400.00 4,585.00000 9,170.00

CONNECTION TO EXISTING MANHOLE

0240 2503-0114215 487.000 LF 105.00000 51,135.00 150.00000 73,050.00 130.00000 63,310.00

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

0250 2503-0114224 127.000 LF 150.00000 19,050.00 180.00000 22,860.00 150.00000 19,050.00

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

0260 2503-0200341 59.000 LF 75.00000 4,425.00 300.00000 17,700.00 85.00000 5,015.00

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

0270 2510-6745850 4,759.900 SY 16.50000 78,538.35 28.00000 133,277.20 20.00000 95,198.00

REMOVAL OF PAVEMENT

0280 2510-6750600 6.000 EACH 1,000.00000 6,000.00 1,000.00000 6,000.00 950.00000 5,700.00

REMOVAL OF INTAKES AND UTILITY
ACCESSES
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0290 2511-0302600 1,455.000 SY 75.00000 109,125.00 68.00000 98,940.00 120.00000 174,600.00

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

0300 2511-0310100 15.400 STA 325.00000 5,005.00 500.00000 7,700.00 450.00000 6,930.00

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0310 2511-6745900 2,380.900 SY 12.50000 29,761.25 28.00000 66,665.20 18.00000 42,856.20

REMOVAL OF SIDEWALK

0320 2511-7526005 1,194.000 SY 65.00000 77,610.00 60.00000 71,640.00 85.00000 101,490.00

SIDEWALK, P.C. CONCRETE, 5 IN.

0330 2511-7526006 1,665.000 SY 90.00000 149,850.00 62.00000 103,230.00 95.00000 158,175.00

SIDEWALK, P.C. CONCRETE, 6 IN.

0340 2511-7528101 597.000 SF 50.00000 29,850.00 52.00000 31,044.00 70.00000 41,790.00

DETECTABLE WARNINGS

0350 2512-1725156 3,446.000 LF 30.00000 103,380.00 34.00000 117,164.00 40.00000 137,840.00

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0360 2514-0000200 4.100 STA 1,000.00000 4,100.00 1,200.00000 4,920.00 2,000.00000 8,200.00

REMOVAL OF CURB

0370 2515-2475007 561.500 SY 90.00000 50,535.00 95.00000 53,342.50 97.50000 54,746.25

DRIVEWAY, P.C. CONCRETE, 7 IN.

0380 2515-6745600 431.200 SY 15.00000 6,468.00 28.00000 12,073.60 30.00000 12,936.00

REMOVAL OF PAVED DRIVEWAY

0390 2524-6765010 3.000 EACH 500.00000 1,500.00 265.00000 795.00 412.50000 1,237.50

REMOVE AND REINSTALL SIGN AS PER PLAN

0400 2524-6765110 8.000 EACH 120.00000 960.00 75.00000 600.00 93.50000 748.00

REMOVAL OF TYPE A SIGN

0410 2524-9100010 4.000 EACH 300.00000 1,200.00 150.00000 600.00 247.50000 990.00

OBJECT MARKER, TYPE 1

0420 2524-9100020 5.000 EACH 300.00000 1,500.00 135.00000 675.00 247.50000 1,237.50

OBJECT MARKER, TYPE 2

0430 2524-9265010 4.000 EACH 125.00000 500.00 300.00000 1,200.00 93.50000 374.00

POSTS, STEEL, AS PER PLAN
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0440 2524-9276010 262.000 LF 25.00000 6,550.00 13.50000 3,537.00 22.00000 5,764.00

PERFORATED SQUARE STEEL TUBE POSTS

0450 2524-9276021 22.000 EACH 90.00000 1,980.00 90.00000 1,980.00 82.50000 1,815.00

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

0460 2524-9276024 5.000 EACH 300.00000 1,500.00 225.00000 1,125.00 247.50000 1,237.50

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

0470 2524-9325001 181.800 SF 30.00000 5,454.00 19.00000 3,454.20 24.75000 4,499.55

TYPE A SIGNS, SHEET ALUMINUM

0480 2524-9325150 37.000 EACH 95.00000 3,515.00 65.00000 2,405.00 82.50000 3,052.50

INSTALL TYPE A SIGN

0490 2526-8285000 (1) LS 22,750.00000 22,750.00 25,000.00000 25,000.00 19,250.00000 19,250.00

CONSTRUCTION SURVEY

0500 2527-9263143 52.000 EACH 325.00000 16,900.00 135.00000 7,020.00 302.50000 15,730.00

PAINTED SYMBOLS AND LEGENDS, DURABLE
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0510 2527-9263181 55.600 STA 85.00000 4,726.00 75.00000 4,170.00 71.50000 3,975.40

PAVEMENT MARKINGS REMOVED

0520 2527-9263190 30.000 EACH 190.00000 5,700.00 95.00000 2,850.00 165.00000 4,950.00

SYMBOLS AND LEGENDS REMOVED

0530 2527-9263217 82.900 STA 120.00000 9,948.00 130.00000 10,777.00 104.50000 8,663.05

PAINTED PAVEMENT MARKINGS, DURABLE

0540 2527-9263231 56.700 STA 250.00000 14,175.00 180.00000 10,206.00 231.00000 13,097.70

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0550 2527-9270112 82.900 STA 120.00000 9,948.00 45.00000 3,730.50 104.50000 8,663.05

GROOVES CUT FOR PAVEMENT MARKINGS

0560 2527-9270120 28.000 EACH 200.00000 5,600.00 100.00000 2,800.00 165.00000 4,620.00

GROOVES CUT FOR SYMBOLS AND LEGENDS

0570 2528-8400048 375.000 LF 23.50000 8,812.50 16.00000 6,000.00 19.80000 7,425.00

TEMPORARY BARRIER RAIL, CONCRETE
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK
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Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0580 2528-8445110 (1) LS 37,750.00000 37,750.00 50,000.00000 50,000.00 70,150.00000 70,150.00

TRAFFIC CONTROL

0590 2528-9290050 63.000 CDAY 175.00000 11,025.00 135.00000 8,505.00 148.50000 9,355.50

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0600 2529-5070110 898.000 SY 150.00000 134,700.00 130.00000 116,740.00 206.30000 185,257.40

PATCHES, FULL-DEPTH FINISH, BY AREA

0610 2529-5070120 21.000 EACH 200.00000 4,200.00 700.00000 14,700.00 698.00000 14,658.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0620 2533-4980005 (1) LS 155,000.00000 155,000.00 200,000.00000 200,000.00 250,000.00000 250,000.00

MOBILIZATION

0630 2599-9999005 3.000 EACH 12,500.00000 37,500.00 13,000.00000 39,000.00 10,500.00000 31,500.00

('EACH' ITEM) FIRE HYDRANT ASSEMBLY

0640 2599-9999005 3.000 EACH 2,000.00000 6,000.00 5,000.00000 15,000.00 2,650.00000 7,950.00

('EACH' ITEM) FIRE HYDRANT ASSEMBLY
REMOVAL
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 18, 2025

77-2352-693 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0650 2599-9999005 24.000 EACH 750.00000 18,000.00 750.00000 18,000.00 915.00000 21,960.00

('EACH' ITEM) VALVE BOX EXTENSION

0660 2599-9999009 1,317.000 LF 5.00000 6,585.00 4.00000 5,268.00 0.01000 13.17

('LINEAR FEET' ITEM) TREE PROTECTION
FENCE

0670 2599-9999010 (1) LS 44,005.00000 44,005.00 40,000.00000 40,000.00 38,725.00000 38,725.00

('LUMP SUM' ITEM) DAY STREET TRAFFIC
SIGNAL MODIFICATIONS

0680 2599-9999010 (1) LS 237,000.00000 237,000.00 201,514.95000 201,514.95 217,285.00000 217,285.00

('LUMP SUM' ITEM) LAUREL STREET TRAFFIC
SIGNAL INSTALLATION

0690 2599-9999010 (1) LS 24,000.00000 24,000.00 22,000.00000 22,000.00 21,086.00000 21,086.00

('LUMP SUM' ITEM) SCHOOL STREET TRAFFIC
SIGNAL  MODIFICATIONS

0700 2599-9999010 (1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION
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Letting Date:

Contract ID:104
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November 18, 2025
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Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0710 2599-9999010 (1) LS 40,600.00000 40,600.00 33,000.00000 33,000.00 35,726.00000 35,726.00

('LUMP SUM' ITEM) UNIVERSITY AVENUE
TRAFFIC SIGNAL MODIFICATIONS

0720 2599-9999018 145.000 SY 125.00000 18,125.00 185.00000 26,825.00 150.00000 21,750.00

('SQUARE YARDS' ITEM) BUS SHELTER PAD,
REINFORCED PCC, 6 INCH

0730 2601-2634105 0.900 ACRE 4,500.00000 4,050.00 3,500.00000 3,150.00 500.00000 450.00

MULCHING, BONDED FIBER MATRIX

0740 2601-2636070 0.900 ACRE 4,000.00000 3,600.00 3,000.00000 2,700.00 500.00000 450.00

HYDRAULIC SEEDING

0750 2601-2642120 0.900 ACRE 350.00000 315.00 250.00000 225.00 250.00000 225.00

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0760 2602-0000312 3,788.000 LF 2.75000 10,417.00 2.40000 9,091.20 0.01000 37.88

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.
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Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) REILLY CONSTRUCTION
CO., INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0770 2602-0000351 3,788.000 LF 0.50000 1,894.00 0.30000 1,136.40 0.01000 37.88

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

0780 2602-0000530 24.000 EACH 150.00000 3,600.00 125.00000 3,000.00 100.00000 2,400.00

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

0790 2602-0000540 24.000 EACH 10.00000 240.00 5.00000 120.00 5.00000 120.00

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

0800 2602-0000550 24.000 EACH 10.00000 240.00 5.00000 120.00 5.00000 120.00

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

Section Totals: $2,088,512.85 $2,177,700.00 $2,439,603.88

Contract Item Totals $2,088,512.85 $2,177,700.00 $2,439,603.88

Contract Time Totals

Contract Grand Totals $2,088,512.85 $2,177,700.00 2,439,603.88

( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

MB-063-5(502)36--77-90 BRIDGE APPROACH REPAIR

WAPELLO

Route: U.S. 63

Sugar Creek 1.7 mi N of N Jct US 34 (SB)

Prj Awd Amt: $479,279.20

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/05/26 25 Working Days

90-0635-502

November 18, 2025 10:00 A.M.

WAPELLOCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 T.033 TK CONCRETE, INC. $479,279.20 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $491,988.31 102.65%

3 BO413 BOULDER CONTRACTING, LLC. $499,931.69 104.31%

4 WI040 WICKS CONSTRUCTION, INC. $533,846.65 111.39%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $558,721.55 116.58%

6 HA760 HAWKEYE PAVING CORP. $560,070.66 116.86%

7 JO279 JONES CONTRACTING CORP. $598,777.00 124.93%
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Contract ID:

Letting Date:

Start Date: 10/05/26 25 Working Days

90-0635-502

November 18, 2025 10:00 A.M.

WAPELLOCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

8 IO127 IOWA CIVIL CONTRACTING, INC. $617,719.39 128.89%
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Contract ID:

Letting Date:

Start Date: 10/05/26 25 Working Days

90-0635-502

November 18, 2025 10:00 A.M.

WAPELLOCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) BOULDER CONTRACTING,
LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2102-0425070 271.900 TON 35.00000 9,516.50 39.50000 10,740.05 42.00000 11,419.80

SPECIAL BACKFILL

0020 2102-2625000 35.300 CY 40.00000 1,412.00 45.00000 1,588.50 41.00000 1,447.30

EMBANKMENT-IN-PLACE

0030 2102-2713090 265.200 CY 17.50000 4,641.00 50.00000 13,260.00 36.00000 9,547.20

EXCAVATION, CLASS 13, WASTE

0040 2105-8425015 40.300 CY 15.00000 604.50 50.00000 2,015.00 78.00000 3,143.40

TOPSOIL, STRIP, SALVAGE AND SPREAD

0050 2123-7450000 3.080 STA 350.00000 1,078.00 600.00000 1,848.00 815.00000 2,510.20

SHOULDER CONSTRUCTION, EARTH

0060 2301-0685550 941.300 SY 225.00000 211,792.50 230.00000 216,499.00 217.50000 204,732.75

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0070 2304-0100000 860.100 SY 83.50000 71,818.35 90.00000 77,409.00 95.00000 81,709.50

DETOUR PAVEMENT

0080 2505-4008120 301.000 LF 10.00000 3,010.00 5.00000 1,505.00 11.00000 3,311.00

REMOVAL OF STEEL BEAM GUARDRAIL
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Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) BOULDER CONTRACTING,
LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0090 2505-4008300 212.500 LF 34.00000 7,225.00 28.00000 5,950.00 29.00000 6,162.50

STEEL BEAM GUARDRAIL

0100 2505-4008410 2.000 EACH 4,000.00000 8,000.00 3,500.00000 7,000.00 3,600.00000 7,200.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0110 2505-4021010 2.000 EACH 400.00000 800.00 225.00000 450.00 230.00000 460.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0120 2505-4021720 2.000 EACH 4,000.00000 8,000.00 3,500.00000 7,000.00 3,600.00000 7,200.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0130 2510-6745850 962.300 SY 12.50000 12,028.75 15.00000 14,434.50 20.00000 19,246.00

REMOVAL OF PAVEMENT

0140 2527-9263137 8.000 EACH 140.00000 1,120.00 100.00000 800.00 102.00000 816.00

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

0150 2527-9263181 92.320 STA 40.00000 3,692.80 32.00000 2,954.24 33.00000 3,046.56

PAVEMENT MARKINGS REMOVED

Page 2 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) BOULDER CONTRACTING,
LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0160 2527-9263190 8.000 EACH 140.00000 1,120.00 100.00000 800.00 102.00000 816.00

SYMBOLS AND LEGENDS REMOVED

0170 2527-9263209 131.660 STA 50.00000 6,583.00 37.00000 4,871.42 38.00000 5,003.08

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0180 2527-9263231 47.600 STA 275.00000 13,090.00 250.00000 11,900.00 255.00000 12,138.00

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0190 2528-8400048 1,500.000 LF 10.50000 15,750.00 9.00000 13,500.00 9.25000 13,875.00

TEMPORARY BARRIER RAIL, CONCRETE

0200 2528-8445110 (1) LS 10,250.00000 10,250.00 10,000.00000 10,000.00 9,000.00000 9,000.00

TRAFFIC CONTROL

0210 2528-8445113 80.000 EACH 575.00000 46,000.00 575.00000 46,000.00 575.00000 46,000.00

FLAGGERS

0220 2533-4980005 (1) LS 23,500.00000 23,500.00 27,700.00000 27,700.00 32,250.00000 32,250.00

MOBILIZATION

Page 3 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) TK CONCRETE, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) BOULDER CONTRACTING,
LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0230 2551-0000110 2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,250.00000 2,500.00

TEMP CRASH CUSHION

0240 2557-0000100 566.200 SY 14.00000 7,926.80 20.00000 11,324.00 12.00000 6,794.40

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

0250 2602-0000320 1,980.000 LF 3.50000 6,930.00 0.01000 19.80 4.25000 8,415.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0260 2602-0000351 1,980.000 LF 0.50000 990.00 0.01000 19.80 0.60000 1,188.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $479,279.20 $491,988.31 $499,931.69

Contract Item Totals $479,279.20 $491,988.31 $499,931.69

Contract Time Totals

Contract Grand Totals $479,279.20 $491,988.31 499,931.69

( ) indicates item is bid as Lump Sum

Page 4 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2102-0425070 271.900 TON 38.00000 10,332.20 28.00000 7,613.20 70.00000 19,033.00

SPECIAL BACKFILL

0020 2102-2625000 35.300 CY 42.50000 1,500.25 35.50000 1,253.15 30.00000 1,059.00

EMBANKMENT-IN-PLACE

0030 2102-2713090 265.200 CY 35.00000 9,282.00 13.99000 3,710.15 25.00000 6,630.00

EXCAVATION, CLASS 13, WASTE

0040 2105-8425015 40.300 CY 50.00000 2,015.00 6.75000 272.03 40.00000 1,612.00

TOPSOIL, STRIP, SALVAGE AND SPREAD

0050 2123-7450000 3.080 STA 1,000.00000 3,080.00 360.00000 1,108.80 300.00000 924.00

SHOULDER CONSTRUCTION, EARTH

0060 2301-0685550 941.300 SY 235.00000 221,205.50 255.00000 240,031.50 275.00000 258,857.50

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0070 2304-0100000 860.100 SY 106.00000 91,170.60 105.00000 90,310.50 110.00000 94,611.00

DETOUR PAVEMENT

0080 2505-4008120 301.000 LF 9.00000 2,709.00 15.00000 4,515.00 10.00000 3,010.00

REMOVAL OF STEEL BEAM GUARDRAIL

Page 5 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0090 2505-4008300 212.500 LF 28.00000 5,950.00 31.00000 6,587.50 28.00000 5,950.00

STEEL BEAM GUARDRAIL

0100 2505-4008410 2.000 EACH 3,500.00000 7,000.00 3,870.00000 7,740.00 3,500.00000 7,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0110 2505-4021010 2.000 EACH 225.00000 450.00 250.00000 500.00 225.00000 450.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0120 2505-4021720 2.000 EACH 3,500.00000 7,000.00 3,870.00000 7,740.00 3,500.00000 7,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0130 2510-6745850 962.300 SY 22.50000 21,651.75 25.00000 24,057.50 25.00000 24,057.50

REMOVAL OF PAVEMENT

0140 2527-9263137 8.000 EACH 100.00000 800.00 110.00000 880.00 100.00000 800.00

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

0150 2527-9263181 92.320 STA 32.00000 2,954.24 35.50000 3,277.36 32.00000 2,954.24

PAVEMENT MARKINGS REMOVED
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0160 2527-9263190 8.000 EACH 100.00000 800.00 110.00000 880.00 100.00000 800.00

SYMBOLS AND LEGENDS REMOVED

0170 2527-9263209 131.660 STA 37.00000 4,871.42 41.00000 5,398.06 37.00000 4,871.42

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0180 2527-9263231 47.600 STA 250.00000 11,900.00 276.50000 13,161.40 250.00000 11,900.00

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0190 2528-8400048 1,500.000 LF 9.00000 13,500.00 10.00000 15,000.00 9.00000 13,500.00

TEMPORARY BARRIER RAIL, CONCRETE

0200 2528-8445110 (1) LS 8,400.00000 8,400.00 9,300.00000 9,300.00 10,000.00000 10,000.00

TRAFFIC CONTROL

0210 2528-8445113 80.000 EACH 575.00000 46,000.00 575.00000 46,000.00 575.00000 46,000.00

FLAGGERS

0220 2533-4980005 (1) LS 41,500.00000 41,500.00 35,000.00000 35,000.00 24,000.00000 24,000.00

MOBILIZATION
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) WICKS CONSTRUCTION,
INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0230 2551-0000110 2.000 EACH 1,200.00000 2,400.00 995.00000 1,990.00 1,200.00000 2,400.00

TEMP CRASH CUSHION

0240 2557-0000100 566.200 SY 14.95000 8,464.69 17.00000 9,625.40 15.00000 8,493.00

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

0250 2602-0000320 1,980.000 LF 4.00000 7,920.00 10.25000 20,295.00 2.00000 3,960.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0260 2602-0000351 1,980.000 LF 0.50000 990.00 1.25000 2,475.00 0.10000 198.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $533,846.65 $558,721.55 $560,070.66

Contract Item Totals $533,846.65 $558,721.55 $560,070.66

Contract Time Totals

Contract Grand Totals $533,846.65 $558,721.55 560,070.66

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) JONES CONTRACTING
CORP.

(8) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2102-0425070 271.900 TON 32.30000 8,782.37 86.00000 23,383.40

SPECIAL BACKFILL

0020 2102-2625000 35.300 CY 95.00000 3,353.50 141.00000 4,977.30

EMBANKMENT-IN-PLACE

0030 2102-2713090 265.200 CY 37.15000 9,852.18 88.00000 23,337.60

EXCAVATION, CLASS 13, WASTE

0040 2105-8425015 40.300 CY 70.00000 2,821.00 121.00000 4,876.30

TOPSOIL, STRIP, SALVAGE AND SPREAD

0050 2123-7450000 3.080 STA 5,522.00000 17,007.76 900.00000 2,772.00

SHOULDER CONSTRUCTION, EARTH

0060 2301-0685550 941.300 SY 225.00000 211,792.50 240.00000 225,912.00

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0070 2304-0100000 860.100 SY 127.00000 109,232.70 116.00000 99,771.60

DETOUR PAVEMENT

0080 2505-4008120 301.000 LF 30.00000 9,030.00 10.00000 3,010.00

REMOVAL OF STEEL BEAM GUARDRAIL
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) JONES CONTRACTING
CORP.

(8) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0090 2505-4008300 212.500 LF 30.80000 6,545.00 30.80000 6,545.00

STEEL BEAM GUARDRAIL

0100 2505-4008410 2.000 EACH 3,850.00000 7,700.00 3,850.00000 7,700.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0110 2505-4021010 2.000 EACH 247.50000 495.00 247.50000 495.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0120 2505-4021720 2.000 EACH 3,850.00000 7,700.00 3,850.00000 7,700.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0130 2510-6745850 962.300 SY 31.50000 30,312.45 33.00000 31,755.90

REMOVAL OF PAVEMENT

0140 2527-9263137 8.000 EACH 100.00000 800.00 110.00000 880.00

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

0150 2527-9263181 92.320 STA 32.00000 2,954.24 66.00000 6,093.12

PAVEMENT MARKINGS REMOVED
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) JONES CONTRACTING
CORP.

(8) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0160 2527-9263190 8.000 EACH 100.00000 800.00 110.00000 880.00

SYMBOLS AND LEGENDS REMOVED

0170 2527-9263209 131.660 STA 37.00000 4,871.42 49.50000 6,517.17

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0180 2527-9263231 47.600 STA 250.00000 11,900.00 203.50000 9,686.60

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0190 2528-8400048 1,500.000 LF 9.00000 13,500.00 11.00000 16,500.00

TEMPORARY BARRIER RAIL, CONCRETE

0200 2528-8445110 (1) LS 10,000.00000 10,000.00 9,075.00000 9,075.00

TRAFFIC CONTROL

0210 2528-8445113 80.000 EACH 575.00000 46,000.00 575.00000 46,000.00

FLAGGERS

0220 2533-4980005 (1) LS 65,943.28000 65,943.28 53,000.00000 53,000.00

MOBILIZATION
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) JONES CONTRACTING
CORP.

(8) IOWA CIVIL
CONTRACTING, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0230 2551-0000110 2.000 EACH 1,200.00000 2,400.00 990.00000 1,980.00

TEMP CRASH CUSHION

0240 2557-0000100 566.200 SY 13.00000 7,360.60 17.00000 9,625.40

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

0250 2602-0000320 1,980.000 LF 3.65000 7,227.00 6.60000 13,068.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0260 2602-0000351 1,980.000 LF 0.20000 396.00 1.10000 2,178.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $598,777.00 $617,719.39

Contract Item Totals $598,777.00 $617,719.39

Contract Time Totals

Contract Grand Totals $598,777.00 $617,719.39

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 18, 2025

90-0635-502 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-007-1(500)73--77-94 BRIDGE APPROACH REPAIR

WEBSTER

Route: IOWA 7

Lizard Creek 0.5 mi W of US 169

Prj Awd Amt: $287,342.09

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/19/26 20 Working Days

94-0071-500

November 18, 2025 10:00 A.M.

WEBSTERCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 BO413 BOULDER CONTRACTING, LLC. $287,342.09 100.00%

2 T.033 TK CONCRETE, INC. $290,078.20 100.95%

3 JO433 JORGENSEN CONTRACTING CO. $294,059.50 102.34%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $316,626.15 110.19%

5 HA760 HAWKEYE PAVING CORP. $321,606.50 111.92%

6 WI040 WICKS CONSTRUCTION, INC. $333,868.00 116.19%

7 IO127 IOWA CIVIL CONTRACTING, INC. $341,173.81 118.73%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/19/26 20 Working Days

94-0071-500

November 18, 2025 10:00 A.M.

WEBSTERCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

8 O.015 OEL CONSTRUCTION SERVICES, INC. $362,840.33 126.27%

9 TI005 TI-ZACK CONCRETE, LLC $396,885.40 138.12%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/19/26 20 Working Days

94-0071-500

November 18, 2025 10:00 A.M.

WEBSTERCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) TK CONCRETE, INC. (3) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226 Cat Alt Set: Cat Alt Member:

0010 2533-4980005 (1) LS 17,500.00000 17,500.00 20,000.00000 20,000.00 16,000.00000 16,000.00

MOBILIZATION

0020 2599-9999006 123.000 GAL 109.00000 13,407.00 75.00000 9,225.00 56.00000 6,888.00

('GALLONS' ITEM) Furnish HMWM Bridge Deck
Treatment Material

0030 2599-9999014 12,225.000 SF 1.75000 21,393.75 2.00000 24,450.00 3.00000 36,675.00

('SQUARE FEET' ITEM) Bridge Deck Sealing,
HMWM

Section Totals: $52,300.75 $53,675.00 $59,563.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) TK CONCRETE, INC. (3) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0040 2301-0690203 775.000 SY 235.00000 182,125.00 220.00000 170,500.00 240.00000 186,000.00

BRIDGE APPROACH, BR-203

0050 2505-6765006 503.300 LF 15.50000 7,801.15 21.00000 10,569.30 15.00000 7,549.50

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0060 2510-6745850 775.000 SY 22.50000 17,437.50 25.00000 19,375.00 18.00000 13,950.00

REMOVAL OF PAVEMENT

0070 2527-9263181 33.140 STA 51.00000 1,690.14 85.00000 2,816.90 50.00000 1,657.00

PAVEMENT MARKINGS REMOVED

0080 2527-9263209 46.300 STA 51.00000 2,361.30 90.00000 4,167.00 50.00000 2,315.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0090 2527-9263231 5.000 STA 229.00000 1,145.00 170.00000 850.00 225.00000 1,125.00

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0100 2528-8400048 1,225.000 LF 10.25000 12,556.25 12.00000 14,700.00 10.00000 12,250.00

TEMPORARY BARRIER RAIL, CONCRETE

Page 2 of 9

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BOULDER CONTRACTING,
LLC.

(2) TK CONCRETE, INC. (3) JORGENSEN
CONTRACTING CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0110 2528-8400256 1.000 EACH 4,100.00000 4,100.00 3,500.00000 3,500.00 4,000.00000 4,000.00

TEMPORARY TRAFFIC SIGNALS

0120 2528-8445110 (1) LS 3,725.00000 3,725.00 5,525.00000 5,525.00 3,650.00000 3,650.00

TRAFFIC CONTROL

0130 2551-0000110 4.000 EACH 525.00000 2,100.00 1,100.00000 4,400.00 500.00000 2,000.00

TEMP CRASH CUSHION

Section Totals: $235,041.34 $236,403.20 $234,496.50

Contract Item Totals $287,342.09 $290,078.20 $294,059.50

Contract Time Totals

Contract Grand Totals $287,342.09 $290,078.20 294,059.50

( ) indicates item is bid as Lump Sum

Page 3 of 9

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226 Cat Alt Set: Cat Alt Member:

0010 2533-4980005 (1) LS 22,000.00000 22,000.00 10,000.00000 10,000.00 33,000.00000 33,000.00

MOBILIZATION

0020 2599-9999006 123.000 GAL 150.00000 18,450.00 107.00000 13,161.00 106.75000 13,130.25

('GALLONS' ITEM) Furnish HMWM Bridge Deck
Treatment Material

0030 2599-9999014 12,225.000 SF 3.00000 36,675.00 1.70000 20,782.50 2.00000 24,450.00

('SQUARE FEET' ITEM) Bridge Deck Sealing,
HMWM

Section Totals: $77,125.00 $43,943.50 $70,580.25

Page 4 of 9

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0040 2301-0690203 775.000 SY 235.00000 182,125.00 285.00000 220,875.00 270.65000 209,753.75

BRIDGE APPROACH, BR-203

0050 2505-6765006 503.300 LF 16.50000 8,304.45 20.00000 10,066.00 15.00000 7,549.50

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0060 2510-6745850 775.000 SY 25.00000 19,375.00 25.00000 19,375.00 24.50000 18,987.50

REMOVAL OF PAVEMENT

0070 2527-9263181 33.140 STA 55.00000 1,822.70 50.00000 1,657.00 50.00000 1,657.00

PAVEMENT MARKINGS REMOVED

0080 2527-9263209 46.300 STA 55.00000 2,546.50 50.00000 2,315.00 50.00000 2,315.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0090 2527-9263231 5.000 STA 247.50000 1,237.50 225.00000 1,125.00 225.00000 1,125.00

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0100 2528-8400048 1,225.000 LF 11.00000 13,475.00 10.00000 12,250.00 10.00000 12,250.00

TEMPORARY BARRIER RAIL, CONCRETE
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP. (6) WICKS CONSTRUCTION,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0110 2528-8400256 1.000 EACH 4,400.00000 4,400.00 4,000.00000 4,000.00 4,000.00000 4,000.00

TEMPORARY TRAFFIC SIGNALS

0120 2528-8445110 (1) LS 4,015.00000 4,015.00 4,000.00000 4,000.00 3,650.00000 3,650.00

TRAFFIC CONTROL

0130 2551-0000110 4.000 EACH 550.00000 2,200.00 500.00000 2,000.00 500.00000 2,000.00

TEMP CRASH CUSHION

Section Totals: $239,501.15 $277,663.00 $263,287.75

Contract Item Totals $316,626.15 $321,606.50 $333,868.00

Contract Time Totals

Contract Grand Totals $316,626.15 $321,606.50 333,868.00

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

(8) OEL CONSTRUCTION
SERVICES, INC.

(9) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226 Cat Alt Set: Cat Alt Member:

0010 2533-4980005 (1) LS 25,000.00000 25,000.00 17,500.00000 17,500.00 49,597.00000 49,597.00

MOBILIZATION

0020 2599-9999006 123.000 GAL 70.00000 8,610.00 175.00000 21,525.00 77.30000 9,507.90

('GALLONS' ITEM) Furnish HMWM Bridge Deck
Treatment Material

0030 2599-9999014 12,225.000 SF 3.11000 38,019.75 5.50000 67,237.50 1.95000 23,838.75

('SQUARE FEET' ITEM) Bridge Deck Sealing,
HMWM

Section Totals: $71,629.75 $106,262.50 $82,943.65

Page 7 of 9

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

(8) OEL CONSTRUCTION
SERVICES, INC.

(9) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0040 2301-0690203 775.000 SY 263.00000 203,825.00 250.00000 193,750.00 311.66000 241,536.50

BRIDGE APPROACH, BR-203

0050 2505-6765006 503.300 LF 16.50000 8,304.45 20.00000 10,066.00 15.00000 7,549.50

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

0060 2510-6745850 775.000 SY 33.00000 25,575.00 26.00000 20,150.00 48.85000 37,858.75

REMOVAL OF PAVEMENT

0070 2527-9263181 33.140 STA 71.50000 2,369.51 72.00000 2,386.08 50.00000 1,657.00

PAVEMENT MARKINGS REMOVED

0080 2527-9263209 46.300 STA 77.00000 3,565.10 77.50000 3,588.25 50.00000 2,315.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0090 2527-9263231 5.000 STA 143.00000 715.00 150.00000 750.00 225.00000 1,125.00

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0100 2528-8400048 1,225.000 LF 11.00000 13,475.00 11.50000 14,087.50 10.00000 12,250.00

TEMPORARY BARRIER RAIL, CONCRETE
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(7) IOWA CIVIL
CONTRACTING, INC.

(8) OEL CONSTRUCTION
SERVICES, INC.

(9) TI-ZACK CONCRETE, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0110 2528-8400256 1.000 EACH 3,080.00000 3,080.00 3,100.00000 3,100.00 4,000.00000 4,000.00

TEMPORARY TRAFFIC SIGNALS

0120 2528-8445110 (1) LS 4,675.00000 4,675.00 4,700.00000 4,700.00 3,650.00000 3,650.00

TRAFFIC CONTROL

0130 2551-0000110 4.000 EACH 990.00000 3,960.00 1,000.00000 4,000.00 500.00000 2,000.00

TEMP CRASH CUSHION

Section Totals: $269,544.06 $256,577.83 $313,941.75

Contract Item Totals $341,173.81 $362,840.33 $396,885.40

Contract Time Totals

Contract Grand Totals $341,173.81 $362,840.33 396,885.40

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 18, 2025

94-0071-500 Primary County: WEBSTER

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-024-1(027)--2J-19 HMA RESURFACING WITH MILLING

CHICKASAW

Route: IOWA 24

In New Hampton, from 400 ft E of Water Ave to the ECL

Prj Awd Amt: $407,134.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/12/26 20 Working Days

19-0241-027

November 18, 2025 10:00 A.M.

CHICKASAWCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $407,134.78 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $412,868.49 101.41%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/12/26 20 Working Days

19-0241-027

November 18, 2025 10:00 A.M.

CHICKASAWCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0010 2105-8425005 1.000 CY 100.00000 100.00 100.00000 100.00

TOPSOIL, FURNISH AND SPREAD

0020 2212-5070310 155.300 SY 248.00000 38,514.40 246.00000 38,203.80

PATCHES, FULL-DEPTH REPAIR

0030 2212-5070330 5.000 EACH 152.00000 760.00 300.00000 1,500.00

PATCHES BY COUNT (REPAIR)

0040 2214-5145150 12,518.200 SY 3.60000 45,065.52 3.70000 46,317.34

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0050 2303-1032500 1,383.500 TON 57.58000 79,661.93 49.88000 69,008.98

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

0060 2303-1033504 1,040.100 TON 58.38000 60,721.04 54.15000 56,321.42

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

Page 1 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 18, 2025

19-0241-027 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0070 2303-1258283 145.400 TON 425.00000 61,795.00 548.00000 79,679.20

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0080 2303-6911000 (1) LS 600.00000 600.00 550.00000 550.00

HOT MIX ASPHALT PAVEMENT SAMPLES

0090 2435-0600010 2.000 EACH 2,000.00000 4,000.00 2,375.00000 4,750.00

MANHOLE ADJUSTMENT, MINOR

0100 2511-6745900 47.800 SY 20.00000 956.00 20.00000 956.00

REMOVAL OF SIDEWALK

0110 2511-7526004 37.300 SY 70.00000 2,611.00 160.00000 5,968.00

SIDEWALK, P.C. CONCRETE, 4 IN.

0120 2511-7526006 17.600 SY 72.00000 1,267.20 165.00000 2,904.00

SIDEWALK, P.C. CONCRETE, 6 IN.

0130 2511-7528101 63.300 SF 52.00000 3,291.60 40.00000 2,532.00

DETECTABLE WARNINGS
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 18, 2025

19-0241-027 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0140 2512-1725206 54.000 LF 50.00000 2,700.00 83.00000 4,482.00

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

0150 2514-0000200 0.540 STA 2,000.00000 1,080.00 2,000.00000 1,080.00

REMOVAL OF CURB

0160 2526-8285000 (1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00

CONSTRUCTION SURVEY

0170 2527-9263209 291.050 STA 40.00000 11,642.00 40.00000 11,642.00

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0180 2527-9270112 42.590 STA 125.00000 5,323.75 125.00000 5,323.75

GROOVES CUT FOR PAVEMENT MARKINGS

0190 2528-8445110 (1) LS 3,500.00000 3,500.00 4,250.00000 4,250.00

TRAFFIC CONTROL

0200 2528-8445113 50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

FLAGGERS
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 18, 2025

19-0241-027 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0210 2528-8445115 15.000 EACH 865.00000 12,975.00 865.00000 12,975.00

PILOT CARS

0220 2529-2242304 3.000 EACH 120.00000 360.00 100.00000 300.00

CD JOINT ASSEMBLY

0230 2533-4980005 (1) LS 30,810.34000 30,810.34 24,625.00000 24,625.00

MOBILIZATION

0250 2602-0000312 50.000 LF 4.00000 200.00 4.00000 200.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0260 2602-0000351 50.000 LF 1.00000 50.00 1.00000 50.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

0270 2602-0000500 104.000 LF 15.00000 1,560.00 15.00000 1,560.00

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 18, 2025

19-0241-027 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0280 2602-0000510 28.000 EACH 10.00000 280.00 10.00000 280.00

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

0290 2602-0000520 28.000 EACH 10.00000 280.00 10.00000 280.00

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

0300 2602-0000530 12.000 EACH 150.00000 1,800.00 150.00000 1,800.00

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

0310 2602-0000540 12.000 EACH 20.00000 240.00 20.00000 240.00

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

0320 2602-0000550 12.000 EACH 20.00000 240.00 20.00000 240.00

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

Section Totals: $407,134.78 $412,868.49

Contract Item Totals $407,134.78 $412,868.49

Contract Time Totals

$407,134.78 $412,868.49
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 18, 2025

19-0241-027 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Contract Grand Totals $407,134.78 $412,868.49

( ) indicates item is bid as Lump Sum

Page 6 of 6

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 18, 2025

19-0241-027 Primary County: CHICKASAW

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-052-2(165)--3L-31 HMA PAVED SHOULDER - NEW

DUBUQUE

Route: U.S. 52

Luxemburg to Millville

Prj Awd Amt: $648,851.06

Project: WorkType:

County:

Location:

NHSX-052-3(041)--3H-22 HMA RESURFACING WITH MILLING

CLAYTON

Route: U.S. 52

Millville to Guttenberg

Prj Awd Amt: $1,470,746.77

Project: WorkType:

County:

Location:

NHSX-052-2(164)--3H-31 HMA RESURFACING

DUBUQUE

Route: U.S. 52

Luxemburg to Millville

Prj Awd Amt: $1,940,015.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/26 130 Working Days

31-0522-164

November 18, 2025 10:00 A.M.

CLAYTON,
DUBUQUE

Call Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $4,059,613.15 100.00%

2 IN122 INROADS, LLC. $4,522,988.11 111.41%
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Contract ID:

Letting Date:

Start Date: 04/20/26 130 Working Days

31-0522-164

November 18, 2025 10:00 A.M.

CLAYTON,
DUBUQUE

Call Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0010 2101-0850002 423.100 UNIT 40.00000 16,924.00 40.00000 16,924.00

CLEARING AND GRUBBING

0020 2102-2625000 156.000 CY 23.75000 3,705.00 25.00000 3,900.00

EMBANKMENT-IN-PLACE

0030 2102-2713090 203.100 CY 15.73000 3,194.76 55.00000 11,170.50

EXCAVATION, CLASS 13, WASTE

0040 2121-7425020 119.200 TON 31.00000 3,695.20 26.00000 3,099.20

GRANULAR SHOULDERS, TYPE B

0050 2122-5500090 771.000 SY 67.00000 51,657.00 60.00000 46,260.00

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0060 2212-0475095 4.880 MILE 350.00000 1,708.00 1,850.00000 9,028.00

CLEANING AND PREPARATION OF BASE

0070 2212-5070310 466.400 SY 181.00000 84,418.40 181.00000 84,418.40

PATCHES, FULL-DEPTH REPAIR
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0080 2212-5070330 57.000 EACH 148.00000 8,436.00 148.00000 8,436.00

PATCHES BY COUNT (REPAIR)

0090 2212-5075001 24.000 TON 125.00000 3,000.00 55.00000 1,320.00

HOT MIX ASPHALT SURFACE PATCHES

0100 2213-8200000 21.000 TON 110.00000 2,310.00 55.00000 1,155.00

BASE WIDENING, HOT MIX ASPHALT MIXTURE

0110 2214-5145150 100,650.600 SY 0.75000 75,487.95 1.50000 150,975.90

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0120 2214-7450050 3.190 STA 350.00000 1,116.50 300.00000 957.00

BLADING AND SHAPING SHOULDER MATERIAL

0130 2303-1043504 11,700.700 TON 39.95000 467,442.97 42.10000 492,599.47

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

0140 2303-1258283 2.700 TON 425.00000 1,147.50 481.00000 1,298.70

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0150 2303-1258284 702.040 TON 485.00000 340,489.40 546.00000 383,313.84

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

0160 2303-6911000 (1) LS 2,000.00000 2,000.00 4,850.00000 4,850.00

HOT MIX ASPHALT PAVEMENT SAMPLES

0170 2303-7000610 11,636.900 EACH 1.00000 11,636.90 1.00000 11,636.90

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0180 2303-7000620 11,636.900 EACH 1.00000 11,636.90 1.00000 11,636.90

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0190 2317-7000120 19,313.560 EACH 1.00000 19,313.56 1.00000 19,313.56

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

0200 2505-4008120 340.000 LF 5.00000 1,700.00 5.00000 1,700.00

REMOVAL OF STEEL BEAM GUARDRAIL
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0210 2505-4008130 4,182.000 LF 1.50000 6,273.00 1.50000 6,273.00

REMOVAL OF CABLE GUARDRAIL

0220 2505-4008300 112.500 LF 23.00000 2,587.50 23.00000 2,587.50

STEEL BEAM GUARDRAIL

0230 2505-4008410 4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

0240 2505-4021010 4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0250 2505-4021720 3.000 EACH 3,000.00000 9,000.00 3,000.00000 9,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0260 2505-4021721 1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0270 2505-6000111 4,225.000 LF 20.00000 84,500.00 20.00000 84,500.00

HIGH TENSION CABLE GUARDRAIL

0280 2505-6000121 10.000 EACH 3,000.00000 30,000.00 3,000.00000 30,000.00

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

0290 2527-9263209 2,674.310 STA 20.00000 53,486.20 20.00000 53,486.20

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0300 2527-9270112 891.440 STA 25.00000 22,286.00 25.00000 22,286.00

GROOVES CUT FOR PAVEMENT MARKINGS

0310 2528-8445110 (1) LS 8,050.00000 8,050.00 8,125.00000 8,125.00

TRAFFIC CONTROL

0320 2528-8445113 20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

FLAGGERS

0330 2528-8445115 20.000 EACH 865.00000 17,300.00 865.00000 17,300.00

PILOT CARS

Page 5 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0340 2529-5070110 106.400 SY 304.00000 32,345.60 304.00000 32,345.60

PATCHES, FULL-DEPTH FINISH, BY AREA

0350 2529-5070120 8.000 EACH 148.00000 1,184.00 148.00000 1,184.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0360 2529-8174020 106.400 SY 20.00000 2,128.00 20.00000 2,128.00

SUBBASE PATCH WITH EF JOINT

0370 2529-8174050 8.000 EACH 250.00000 2,000.00 250.00000 2,000.00

PATCH SUBDRAIN

0380 2529-8201000 8.000 EACH 750.00000 6,000.00 750.00000 6,000.00

JOINT ASSEMBLY, EF

0390 2533-4980005 (1) LS 40,000.00000 40,000.00 70,000.00000 70,000.00

MOBILIZATION

0400 2548-0000100 122.540 STA 19.00000 2,328.26 19.00000 2,328.26

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

Page 6 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22 Cat Alt Set: Cat Alt Member:

0410 2548-0000110 132.600 GAL 4.92000 652.39 8.00000 1,060.80

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

0420 2548-0000310 230.620 STA 19.00000 4,381.78 19.00000 4,381.78

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0430 2595-0005125 (1) LS 3,600.00000 3,600.00 12,500.00000 12,500.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

0440 2601-3000201 120.000 EACH 4.00000 480.00 4.00000 480.00

HERBICIDE APPLICATION, CUT STUMP

0450 2602-0000320 840.000 LF 3.80000 3,192.00 6.00000 5,040.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0460 2602-0000351 840.000 LF 0.30000 252.00 1.00000 840.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

Section Totals: $1,470,746.77 $1,665,539.51

Page 8 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31 Cat Alt Set: Cat Alt Member:

0470 2101-0850002 453.300 UNIT 40.00000 18,132.00 40.00000 18,132.00

CLEARING AND GRUBBING

0480 2102-2625000 405.100 CY 23.75000 9,621.13 25.00000 10,127.50

EMBANKMENT-IN-PLACE

0490 2102-2713090 262.700 CY 12.75000 3,349.43 55.00000 14,448.50

EXCAVATION, CLASS 13, WASTE

0500 2121-7425020 3,427.800 TON 25.50000 87,408.90 26.00000 89,122.80

GRANULAR SHOULDERS, TYPE B

0510 2122-5500090 1,051.200 SY 67.00000 70,430.40 62.00000 65,174.40

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0520 2212-0475095 6.700 MILE 1,055.77000 7,073.66 1,950.00000 13,065.00

CLEANING AND PREPARATION OF BASE

0530 2212-5070310 636.700 SY 159.00000 101,235.30 159.00000 101,235.30

PATCHES, FULL-DEPTH REPAIR

Page 9 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31 Cat Alt Set: Cat Alt Member:

0540 2212-5070330 78.000 EACH 147.00000 11,466.00 147.00000 11,466.00

PATCHES BY COUNT (REPAIR)

0550 2212-5075001 32.000 TON 80.00000 2,560.00 66.00000 2,112.00

HOT MIX ASPHALT SURFACE PATCHES

0560 2214-5145150 141,726.500 SY 0.75000 106,294.88 1.50000 212,589.75

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0570 2214-7450050 473.210 STA 7.50000 3,549.08 29.00000 13,723.09

BLADING AND SHAPING SHOULDER MATERIAL

0580 2303-1043504 16,475.700 TON 39.95000 658,204.22 42.10000 693,626.97

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

0590 2303-1258284 990.450 TON 485.00000 480,368.25 546.00000 540,785.70

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

0600 2303-6911000 (1) LS 4,000.00000 4,000.00 12,500.00000 12,500.00

HOT MIX ASPHALT PAVEMENT SAMPLES
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31 Cat Alt Set: Cat Alt Member:

0610 2303-7000610 16,221.600 EACH 1.00000 16,221.60 1.00000 16,221.60

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0620 2303-7000620 16,221.600 EACH 1.00000 16,221.60 1.00000 16,221.60

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0630 2317-7000120 27,276.800 EACH 1.00000 27,276.80 1.00000 27,276.80

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

0640 2505-4008120 510.000 LF 5.00000 2,550.00 5.00000 2,550.00

REMOVAL OF STEEL BEAM GUARDRAIL

0650 2505-4008130 4,445.000 LF 1.50000 6,667.50 1.50000 6,667.50

REMOVAL OF CABLE GUARDRAIL

0660 2505-4008300 712.500 LF 23.00000 16,387.50 23.00000 16,387.50

STEEL BEAM GUARDRAIL
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31 Cat Alt Set: Cat Alt Member:

0670 2505-4021720 2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0680 2505-6000111 4,290.000 LF 20.00000 85,800.00 20.00000 85,800.00

HIGH TENSION CABLE GUARDRAIL

0690 2505-6000121 8.000 EACH 3,000.00000 24,000.00 3,000.00000 24,000.00

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

0700 2520-0005010 1.000 EACH 6,000.00000 6,000.00 1,200.00000 1,200.00

POP-UP NETWORK DEVICE

0710 2520-3350015 1.000 EACH 10,000.00000 10,000.00 5,800.00000 5,800.00

FIELD OFFICE

0720 2527-9263209 3,165.030 STA 20.00000 63,300.60 20.00000 63,300.60

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0730 2527-9270112 1,055.010 STA 25.00000 26,375.25 25.00000 26,375.25

GROOVES CUT FOR PAVEMENT MARKINGS
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31 Cat Alt Set: Cat Alt Member:

0740 2528-8445110 (1) LS 7,830.00000 7,830.00 12,000.00000 12,000.00

TRAFFIC CONTROL

0750 2528-8445113 20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

FLAGGERS

0760 2528-8445115 20.000 EACH 865.00000 17,300.00 865.00000 17,300.00

PILOT CARS

0770 2529-2242304 1.000 EACH 130.00000 130.00 130.00000 130.00

CD JOINT ASSEMBLY

0780 2533-4980005 (1) LS 21,000.00000 21,000.00 70,000.00000 70,000.00

MOBILIZATION

0790 2548-0000310 333.590 STA 19.00000 6,338.21 19.00000 6,338.21

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0800 2601-3000201 136.000 EACH 4.00000 544.00 4.00000 544.00

HERBICIDE APPLICATION, CUT STUMP

Page 13 of 17

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31 Cat Alt Set: Cat Alt Member:

0810 2602-0000320 1,190.000 LF 3.80000 4,522.00 6.00000 7,140.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0820 2602-0000351 1,190.000 LF 0.30000 357.00 1.00000 1,190.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $1,940,015.31 $2,222,052.07
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS - HSIPX-052-2(165)--3L-31 Cat Alt Set: Cat Alt Member:

0830 2213-2713300 2,307.700 CY 50.00000 115,385.00 17.85000 41,192.45

EXCAVATION, CLASS 13, FOR WIDENING

0840 2213-8200000 4,672.900 TON 39.95000 186,682.36 42.10000 196,729.09

BASE WIDENING, HOT MIX ASPHALT MIXTURE

0850 2303-1043504 2,414.100 TON 39.95000 96,443.30 42.10000 101,633.61

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

0860 2303-1258283 280.370 TON 425.00000 119,157.25 481.00000 134,857.97

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0870 2303-1258284 144.850 TON 485.00000 70,252.25 546.00000 79,088.10

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

0880 2303-7000610 7,087.000 EACH 1.00000 7,087.00 1.00000 7,087.00

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS - HSIPX-052-2(165)--3L-31 Cat Alt Set: Cat Alt Member:

0890 2303-7000620 7,087.000 EACH 1.00000 7,087.00 1.00000 7,087.00

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0900 2528-8445110 (1) LS 5,000.00000 5,000.00 4,425.00000 4,425.00

TRAFFIC CONTROL

0910 2528-8445113 20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

FLAGGERS

0920 2528-8445115 10.000 EACH 865.00000 8,650.00 865.00000 8,650.00

PILOT CARS

0930 2533-4980005 (1) LS 5,530.00000 5,530.00 24,750.00000 24,750.00

MOBILIZATION

0940 2548-0000100 651.890 STA 19.00000 12,385.91 19.00000 12,385.91

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS - HSIPX-052-2(165)--3L-31 Cat Alt Set: Cat Alt Member:

0950 2548-0000110 706.300 GAL 4.92000 3,475.00 8.00000 5,650.40

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

0960 2548-0000200 1.440 STA 150.00000 216.00 250.00000 360.00

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

Section Totals: $648,851.07 $635,396.53

Contract Item Totals $4,059,613.15 $4,522,988.11

Contract Time Totals

Contract Grand Totals $4,059,613.15 $4,522,988.11

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 18, 2025

31-0522-164 Primary County: CLAYTON, DUBUQUE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-169-2(724)197--76-55 HMA RESURFACING WITH MILLING

KOSSUTH

Route: U.S. 169

In Algona, from Irvington Road to State Street

Prj Awd Amt: $184,751.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/26/26 10 Working Days

55-1692-724

November 18, 2025 10:00 A.M.

KOSSUTHCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 HE020 HEARTLAND ASPHALT, INC. $184,751.84 100.00%

2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $214,810.32 116.27%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $278,428.38 150.70%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/26/26 10 Working Days

55-1692-724

November 18, 2025 10:00 A.M.

KOSSUTHCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0010 2214-5145150 12,638.700 SY 1.63000 20,601.08 2.50000 31,596.75 4.11000 51,945.06

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0020 2303-1033503 1,045.080 TON 80.07000 83,679.56 95.07000 99,355.76 109.52000 114,457.16

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

0030 2303-1258283 62.720 TON 437.00000 27,408.64 531.00000 33,304.32 505.00000 31,673.60

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0040 2435-0600010 4.000 EACH 1,965.00000 7,860.00 245.00000 980.00 3,000.00000 12,000.00

MANHOLE ADJUSTMENT, MINOR

0050 2527-9263137 8.000 EACH 100.00000 800.00 105.00000 840.00 100.00000 800.00

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

0060 2527-9263209 196.230 STA 67.00000 13,147.41 42.00000 8,241.66 67.00000 13,147.41

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

Page 1 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 18, 2025

55-1692-724 Primary County: KOSSUTH

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0070 2527-9270112 87.730 STA 55.00000 4,825.15 52.50000 4,605.83 55.00000 4,825.15

GROOVES CUT FOR PAVEMENT MARKINGS

0080 2527-9270120 4.000 EACH 120.00000 480.00 184.00000 736.00 120.00000 480.00

GROOVES CUT FOR SYMBOLS AND LEGENDS

0090 2528-8445110 (1) LS 5,560.00000 5,560.00 13,000.00000 13,000.00 12,600.00000 12,600.00

TRAFFIC CONTROL

0100 2528-8445113 20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

FLAGGERS

0110 2533-4980005 (1) LS 8,890.00000 8,890.00 10,650.00000 10,650.00 25,000.00000 25,000.00

MOBILIZATION

Section Totals: $184,751.84 $214,810.32 $278,428.38

Contract Item Totals $184,751.84 $214,810.32 $278,428.38

Contract Time Totals

Contract Grand Totals $184,751.84 $214,810.32 278,428.38

( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 18, 2025

55-1692-724 Primary County: KOSSUTH

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-069-4(146)--3H-77 HMA RESURFACING WITH MILLING

POLK

Route: U.S. 69

In Des Moines, from E Vine St to E Ovid Ave

Prj Awd Amt: $1,949,550.53

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/14/26 40 Working Days

77-0694-146

November 18, 2025 10:00 A.M.

POLKCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 IN122 INROADS, LLC. $1,949,550.53 100.00%

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $1,997,569.22 102.46%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/14/26 40 Working Days

77-0694-146

November 18, 2025 10:00 A.M.

POLKCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2212-5070310 136.000 SY 309.00000 42,024.00 315.00000 42,840.00

PATCHES, FULL-DEPTH REPAIR

0020 2212-5070330 17.000 EACH 275.00000 4,675.00 290.00000 4,930.00

PATCHES BY COUNT (REPAIR)

0030 2214-5145150 74,029.600 SY 2.80000 207,282.88 3.75000 277,611.00

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0040 2303-1042500 6,121.300 TON 72.00000 440,733.60 67.00000 410,127.10

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

0050 2303-1043504 6,121.300 TON 74.00000 452,976.20 67.00000 410,127.10

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

0060 2303-1258284 734.600 TON 611.00000 448,840.60 611.00000 448,840.60

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

0070 2303-6911000 (1) LS 2,500.00000 2,500.00 5,300.00000 5,300.00

HOT MIX ASPHALT PAVEMENT SAMPLES
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Contract ID:157

Tabulation of Construction and Material Bids

November 18, 2025

77-0694-146 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2303-7000610 12,262.600 EACH 1.00000 12,262.60 1.00000 12,262.60

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0090 2303-7000620 12,262.600 EACH 1.00000 12,262.60 1.00000 12,262.60

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0100 2317-7000120 17,767.100 EACH 1.00000 17,767.10 1.00000 17,767.10

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

0110 2527-9263155 27.000 EACH 500.00000 13,500.00 511.00000 13,797.00

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

0120 2527-9263209 625.290 STA 35.00000 21,885.15 53.00000 33,140.37

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0130 2527-9263212 312.650 STA 40.00000 12,506.00 69.00000 21,572.85

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

0140 2527-9270112 335.700 STA 30.00000 10,071.00 42.00000 14,099.40

GROOVES CUT FOR PAVEMENT MARKINGS

0150 2528-8445110 (1) LS 49,100.00000 49,100.00 43,331.00000 43,331.00

TRAFFIC CONTROL

0160 2528-9290050 60.000 CDAY 100.00000 6,000.00 121.00000 7,260.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0170 2533-4980005 (1) LS 37,400.00000 37,400.00 45,000.00000 45,000.00

MOBILIZATION

Section Totals: $1,791,786.73 $1,820,268.72
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Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 SIDEWALK ITEMS Cat Alt Set: Cat Alt Member:

0180 2102-2713090 10.000 CY 50.00000 500.00 835.00000 8,350.00

EXCAVATION, CLASS 13, WASTE

0190 2510-6745850 88.700 SY 50.00000 4,435.00 53.00000 4,701.10

REMOVAL OF PAVEMENT

0200 2511-6745900 320.000 SY 28.00000 8,960.00 16.00000 5,120.00

REMOVAL OF SIDEWALK

0210 2511-7526004 129.400 SY 15.00000 1,941.00 106.00000 13,716.40

SIDEWALK, P.C. CONCRETE, 4 IN.

0220 2511-7526006 198.700 SY 120.00000 23,844.00 127.00000 25,234.90

SIDEWALK, P.C. CONCRETE, 6 IN.

0230 2511-7528101 258.800 SF 50.00000 12,940.00 53.00000 13,716.40

DETECTABLE WARNINGS

0240 2512-1725256 200.700 LF 110.00000 22,077.00 105.00000 21,073.50

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

0250 2515-2475008 74.600 SY 125.00000 9,325.00 132.00000 9,847.20

DRIVEWAY, P.C. CONCRETE, 8 IN.
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Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 SIDEWALK ITEMS Cat Alt Set: Cat Alt Member:

0260 2515-6745600 74.600 SY 25.00000 1,865.00 26.00000 1,939.60

REMOVAL OF PAVED DRIVEWAY

0270 2524-6765010 3.000 EACH 295.00000 885.00 350.00000 1,050.00

REMOVE AND REINSTALL SIGN AS PER PLAN

0280 2524-6765110 1.000 EACH 50.00000 50.00 132.00000 132.00

REMOVAL OF TYPE A SIGN

0290 2524-9276010 15.000 LF 25.00000 375.00 37.00000 555.00

PERFORATED SQUARE STEEL TUBE POSTS

0300 2524-9325001 42.300 SF 21.00000 888.30 37.00000 1,565.10

TYPE A SIGNS, SHEET ALUMINUM

0310 2529-5070110 191.700 SY 265.00000 50,800.50 264.00000 50,608.80

PATCHES, FULL-DEPTH FINISH, BY AREA

0320 2529-5070120 10.000 EACH 250.00000 2,500.00 264.00000 2,640.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0330 2599-9999009 92.000 LF 75.00000 6,900.00 80.00000 7,360.00

('LINEAR FEET' ITEM) PCC BEAM CURB
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Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 SIDEWALK ITEMS Cat Alt Set: Cat Alt Member:

0340 2601-2639010 29.500 SQ 100.00000 2,950.00 105.00000 3,097.50

SODDING

0350 2601-2643110 20.000 MGAL 75.00000 1,500.00 75.00000 1,500.00

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0360 2601-2643300 5.000 EACH 450.00000 2,250.00 450.00000 2,250.00

MOBILIZATION FOR WATERING

0370 2602-0000500 36.000 LF 18.00000 648.00 19.00000 684.00

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

0380 2602-0000510 6.000 EACH 5.00000 30.00 6.00000 36.00

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

0390 2602-0000520 6.000 EACH 5.00000 30.00 6.00000 36.00

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

0400 2602-0000530 1.000 EACH 250.00000 250.00 265.00000 265.00

GRATE INTAKE SEDIMENT FILTER BAG, EC-604
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Line No / Item Number

Item Description

(1) INROADS, LLC. (2) GRIMES ASPHALT AND
PAVING CORPORATION

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 SIDEWALK ITEMS Cat Alt Set: Cat Alt Member:

0410 2602-0000540 1.000 EACH 10.00000 10.00 11.00000 11.00

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

0420 2602-0000550 1.000 EACH 10.00000 10.00 11.00000 11.00

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

0430 2602-0010010 3.000 EACH 600.00000 1,800.00 600.00000 1,800.00

MOBILIZATIONS, EROSION CONTROL

Section Totals: $157,763.80 $177,300.50

Contract Item Totals $1,949,550.53 $1,997,569.22

Contract Time Totals

Contract Grand Totals $1,949,550.53 $1,997,569.22

( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

NHSX-003-4(047)--3H-99 HMA RESURFACING/COLD IN-PLACE RECYCLING

WRIGHT

Route: IOWA 3

E Jct US 69 to Franklin Co Line

Prj Awd Amt: $4,234,126.59
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Contract ID:

Letting Date:

Start Date: 06/29/26 85 Working Days

99-0034-047

November 18, 2025 10:00 A.M.

WRIGHTCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 HE020 HEARTLAND ASPHALT, INC. $4,234,126.60 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $4,520,731.84 106.77%

3 CE351 CENTRAL SPECIALTIES INC. $5,017,747.66 118.51%

4 IN122 INROADS, LLC. $5,053,097.92 119.34%

5 HE400 HENNINGSEN CONSTRUCTION, INC. $5,408,613.94 127.74%
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Contract ID:

Letting Date:

Start Date: 06/29/26 85 Working Days

99-0034-047

November 18, 2025 10:00 A.M.

WRIGHTCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2102-2625000 1,503.600 CY 27.14000 40,807.70 35.00000 52,626.00 29.16000 43,844.98

EMBANKMENT-IN-PLACE

0020 2102-2713090 6,863.000 CY 11.77000 80,777.51 16.36000 112,278.68 24.25000 166,427.75

EXCAVATION, CLASS 13, WASTE

0030 2121-7425020 8,447.000 TON 23.45000 198,082.15 24.88000 210,161.36 33.00000 278,751.00

GRANULAR SHOULDERS, TYPE B

0040 2122-5500090 1,319.000 SY 56.71000 74,800.49 43.57000 57,468.83 44.35000 58,497.65

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0050 2210-0475290 5.800 TON 0.01000 0.06 65.00000 377.00 200.00000 1,160.00

MACADAM STONE BASE

0060 2212-5070310 1,083.300 SY 184.00000 199,327.20 184.00000 199,327.20 184.00000 199,327.20

PATCHES, FULL-DEPTH REPAIR

0070 2212-5070330 74.000 EACH 100.00000 7,400.00 100.00000 7,400.00 100.00000 7,400.00

PATCHES BY COUNT (REPAIR)
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Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2213-8200000 13,123.000 TON 33.74000 442,770.02 41.65000 546,572.95 46.50000 610,219.50

BASE WIDENING, HOT MIX ASPHALT MIXTURE

0090 2214-5145150 2,175.700 SY 4.95000 10,769.72 7.65000 16,644.11 5.00000 10,878.50

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0100 2301-9091000 2.000 EACH 2,000.00000 4,000.00 1,500.00000 3,000.00 3,000.00000 6,000.00

RUMBLE STRIP PANEL (PCC SURFACE)

0110 2303-1042500 10,106.400 TON 34.94000 353,117.62 40.10000 405,266.64 43.50000 439,628.40

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

0120 2303-1043504 10,255.300 TON 37.31000 382,625.24 40.59000 416,262.63 44.00000 451,233.20

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

0130 2303-1258343 787.380 TON 541.00000 425,972.58 517.38000 407,374.66 562.75000 443,098.10

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

0140 2303-1258344 1,221.700 TON 551.00000 673,156.70 542.67000 662,979.94 572.75000 699,728.68

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC
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Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2303-7000610 20,361.700 EACH 1.00000 20,361.70 1.00000 20,361.70 1.00000 20,361.70

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0160 2303-7000620 20,361.700 EACH 1.00000 20,361.70 1.00000 20,361.70 1.00000 20,361.70

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0170 2317-7000120 19,893.500 EACH 1.00000 19,893.50 1.00000 19,893.50 1.00000 19,893.50

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

0180 2318-1001100 119,588.000 SY 2.32000 277,444.16 2.32000 277,444.16 2.32000 277,444.16

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

0190 2318-1001220 526.000 TON 559.60000 294,349.60 540.90000 284,513.40 559.60000 294,349.60

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)
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Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0200 2401-6745065 2.000 EACH 2,500.00000 5,000.00 1,500.00000 3,000.00 2,500.00000 5,000.00

REMOVAL OF BRIDGE END DRAINS

0210 2402-2720000 506.000 CY 30.00000 15,180.00 12.00000 6,072.00 30.00000 15,180.00

EXCAVATION, CLASS 20

0220 2416-0101036 14.000 EACH 800.00000 11,200.00 700.00000 9,800.00 800.00000 11,200.00

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

0230 2416-0101136 11.000 EACH 1,200.00000 13,200.00 1,200.00000 13,200.00 1,200.00000 13,200.00

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

0240 2416-1541036 114.000 LF 125.00000 14,250.00 125.00000 14,250.00 125.00000 14,250.00

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

0250 2416-1541136 84.000 LF 160.00000 13,440.00 175.00000 14,700.00 160.00000 13,440.00

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

0260 2417-0225018 24.000 EACH 400.00000 9,600.00 450.00000 10,800.00 400.00000 9,600.00

APRONS, METAL, 18 IN. DIA.
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Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0270 2417-0225024 19.000 EACH 525.00000 9,975.00 600.00000 11,400.00 525.00000 9,975.00

APRONS, METAL, 24 IN. DIA.

0280 2503-0200036 84.000 LF 55.00000 4,620.00 40.00000 3,360.00 55.00000 4,620.00

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

0290 2503-0200340 1.000 EACH 1,500.00000 1,500.00 2,000.00000 2,000.00 1,500.00000 1,500.00

STORM SEWER ABANDONMENT, PLUG

0300 2503-0500402 2.000 EACH 2,850.00000 5,700.00 2,000.00000 4,000.00 2,850.00000 5,700.00

BRIDGE END DRAIN, DR-402

0310 2505-4008120 500.000 LF 9.00000 4,500.00 13.00000 6,500.00 13.00000 6,500.00

REMOVAL OF STEEL BEAM GUARDRAIL

0320 2505-4008300 500.000 LF 33.50000 16,750.00 33.50000 16,750.00 33.50000 16,750.00

STEEL BEAM GUARDRAIL

0330 2505-4008410 8.000 EACH 3,200.00000 25,600.00 3,200.00000 25,600.00 3,200.00000 25,600.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201
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Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0340 2505-4021010 8.000 EACH 320.00000 2,560.00 320.00000 2,560.00 320.00000 2,560.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0350 2505-4021720 8.000 EACH 3,600.00000 28,800.00 3,600.00000 28,800.00 3,600.00000 28,800.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0360 2507-3250005 58.800 SY 0.01000 0.59 5.00000 294.00 10.00000 588.00

ENGINEERING FABRIC

0370 2507-8029000 31.600 TON 0.01000 0.32 65.00000 2,054.00 80.00000 2,528.00

EROSION STONE

0380 2520-3350010 1.000 EACH 3,405.00000 3,405.00 7,000.00000 7,000.00 10,000.00000 10,000.00

FIELD LABORATORY

0390 2524-6765010 1.000 EACH 1,000.00000 1,000.00 500.00000 500.00 100.00000 100.00

REMOVE AND REINSTALL SIGN AS PER PLAN

0400 2527-9263155 2.000 EACH 550.00000 1,100.00 550.00000 1,100.00 500.00000 1,000.00

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

Page 6 of 24

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0410 2527-9263209 3,322.890 STA 16.00000 53,166.24 16.00000 53,166.24 19.25000 63,965.63

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0420 2527-9263225 2.160 STA 675.00000 1,458.00 675.00000 1,458.00 500.00000 1,080.00

PERMANENT TAPE MARKINGS, PREFORMED
THERMOPLASTIC MARKING MATERIAL

0430 2527-9270112 648.670 STA 20.00000 12,973.40 20.00000 12,973.40 22.25000 14,432.91

GROOVES CUT FOR PAVEMENT MARKINGS

0440 2527-9270120 2.000 EACH 175.00000 350.00 175.00000 350.00 250.00000 500.00

GROOVES CUT FOR SYMBOLS AND LEGENDS

0450 2528-8445110 (1) LS 10,475.00000 10,475.00 20,500.00000 20,500.00 10,000.00000 10,000.00

TRAFFIC CONTROL

0460 2528-8445113 300.000 EACH 575.00000 172,500.00 575.00000 172,500.00 575.00000 172,500.00

FLAGGERS

0470 2528-8445115 85.000 EACH 865.00000 73,525.00 865.00000 73,525.00 865.00000 73,525.00

PILOT CARS
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Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0480 2529-2242304 6.000 EACH 210.00000 1,260.00 210.00000 1,260.00 210.00000 1,260.00

CD JOINT ASSEMBLY

0490 2529-5070110 80.000 SY 290.00000 23,200.00 290.00000 23,200.00 290.00000 23,200.00

PATCHES, FULL-DEPTH FINISH, BY AREA

0500 2529-5070120 2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0510 2529-8202000 2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

0520 2533-4980005 (1) LS 81,430.00000 81,430.00 170,879.67000 170,879.67 320,600.00000 320,600.00

MOBILIZATION

0530 2548-0000100 628.840 STA 20.00000 12,576.80 20.00000 12,576.80 20.00000 12,576.80

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0540 2548-0000110 681.200 GAL 1.00000 681.20 3.69000 2,513.63 4.00000 2,724.80

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0550 2548-0000310 314.420 STA 20.00000 6,288.40 20.00000 6,288.40 20.00000 6,288.40

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0560 2599-9999005 28.000 EACH 350.00000 9,800.00 125.00000 3,500.00 150.00000 4,200.00

('EACH' ITEM) STATION REFERENCE SIGNS

0570 2602-0000020 3,725.000 LF 1.50000 5,587.50 1.50000 5,587.50 1.60000 5,960.00

SILT FENCE

0580 2602-0000071 3,725.000 LF 0.01000 37.25 0.01000 37.25 0.20000 745.00

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0590 2602-0000101 3,725.000 LF 0.01000 37.25 0.01000 37.25 0.10000 372.50

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0600 2602-0000312 3,160.000 LF 2.50000 7,900.00 2.50000 7,900.00 2.75000 8,690.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0610 2602-0000351 3,160.000 LF 0.20000 632.00 0.20000 632.00 0.50000 1,580.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $4,189,076.60 $4,474,739.60 $4,972,697.66
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0125; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED
PRESTRESSED CONSRETE BRIDGE ITEMS

Cat Alt Set: Cat Alt Member:

0620 2401-6750001 (1) LS 8,000.00000 8,000.00 4,446.36000 4,446.36 8,000.00000 8,000.00

REMOVALS, AS PER PLAN

0630 2403-0100000 3.600 CY 3,500.00000 12,600.00 4,478.96000 16,124.26 3,500.00000 12,600.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0640 2404-7775005 550.000 LB 3.50000 1,925.00 4.41000 2,425.50 3.50000 1,925.00

REINFORCING STEEL, EPOXY COATED

Section Totals: $22,525.00 $22,996.12 $22,525.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) CENTRAL SPECIALTIES
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0225; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE
SLAB BRIDGE ITEMS

Cat Alt Set: Cat Alt Member:

0650 2401-6750001 (1) LS 8,000.00000 8,000.00 4,446.36000 4,446.36 8,000.00000 8,000.00

REMOVALS, AS PER PLAN

0660 2403-0100000 3.600 CY 3,500.00000 12,600.00 4,478.96000 16,124.26 3,500.00000 12,600.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0670 2404-7775005 550.000 LB 3.50000 1,925.00 4.41000 2,425.50 3.50000 1,925.00

REINFORCING STEEL, EPOXY COATED

Section Totals: $22,525.00 $22,996.12 $22,525.00

Contract Item Totals $4,234,126.60 $4,520,731.84 $5,017,747.66

Contract Time Totals

Contract Grand Totals $4,234,126.60 $4,520,731.84 5,017,747.66

( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2102-2625000 1,503.600 CY 35.00000 52,626.00 35.00000 52,626.00

EMBANKMENT-IN-PLACE

0020 2102-2713090 6,863.000 CY 17.00000 116,671.00 22.06000 151,397.78

EXCAVATION, CLASS 13, WASTE

0030 2121-7425020 8,447.000 TON 31.00000 261,857.00 26.67000 225,281.49

GRANULAR SHOULDERS, TYPE B

0040 2122-5500090 1,319.000 SY 49.95000 65,884.05 55.51000 73,217.69

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

0050 2210-0475290 5.800 TON 65.00000 377.00 65.00000 377.00

MACADAM STONE BASE

0060 2212-5070310 1,083.300 SY 184.00000 199,327.20 184.00000 199,327.20

PATCHES, FULL-DEPTH REPAIR

0070 2212-5070330 74.000 EACH 100.00000 7,400.00 100.00000 7,400.00

PATCHES BY COUNT (REPAIR)
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0080 2213-8200000 13,123.000 TON 48.00000 629,904.00 61.28000 804,177.44

BASE WIDENING, HOT MIX ASPHALT MIXTURE

0090 2214-5145150 2,175.700 SY 10.00000 21,757.00 7.07000 15,382.20

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0100 2301-9091000 2.000 EACH 1,250.00000 2,500.00 2,500.00000 5,000.00

RUMBLE STRIP PANEL (PCC SURFACE)

0110 2303-1042500 10,106.400 TON 47.45000 479,548.68 59.01000 596,378.66

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

0120 2303-1043504 10,255.300 TON 47.45000 486,613.99 58.95000 604,549.94

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

0130 2303-1258343 787.380 TON 570.00000 448,806.60 560.00000 440,932.80

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

0140 2303-1258344 1,221.700 TON 580.00000 708,586.00 570.00000 696,369.00

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0150 2303-7000610 20,361.700 EACH 1.00000 20,361.70 1.00000 20,361.70

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0160 2303-7000620 20,361.700 EACH 1.00000 20,361.70 1.00000 20,361.70

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0170 2317-7000120 19,893.500 EACH 1.00000 19,893.50 1.00000 19,893.50

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

0180 2318-1001100 119,588.000 SY 2.32000 277,444.16 2.32000 277,444.16

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

0190 2318-1001220 526.000 TON 559.60000 294,349.60 559.60000 294,349.60

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0200 2401-6745065 2.000 EACH 1,800.00000 3,600.00 1,500.00000 3,000.00

REMOVAL OF BRIDGE END DRAINS

0210 2402-2720000 506.000 CY 48.00000 24,288.00 12.00000 6,072.00

EXCAVATION, CLASS 20

0220 2416-0101036 14.000 EACH 1,200.00000 16,800.00 700.00000 9,800.00

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

0230 2416-0101136 11.000 EACH 1,800.00000 19,800.00 1,200.00000 13,200.00

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

0240 2416-1541036 114.000 LF 150.00000 17,100.00 125.00000 14,250.00

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

0250 2416-1541136 84.000 LF 300.00000 25,200.00 175.00000 14,700.00

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

0260 2417-0225018 24.000 EACH 450.00000 10,800.00 450.00000 10,800.00

APRONS, METAL, 18 IN. DIA.
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Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0270 2417-0225024 19.000 EACH 800.00000 15,200.00 600.00000 11,400.00

APRONS, METAL, 24 IN. DIA.

0280 2503-0200036 84.000 LF 35.00000 2,940.00 40.00000 3,360.00

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

0290 2503-0200340 1.000 EACH 750.00000 750.00 2,000.00000 2,000.00

STORM SEWER ABANDONMENT, PLUG

0300 2503-0500402 2.000 EACH 3,500.00000 7,000.00 2,000.00000 4,000.00

BRIDGE END DRAIN, DR-402

0310 2505-4008120 500.000 LF 8.00000 4,000.00 13.00000 6,500.00

REMOVAL OF STEEL BEAM GUARDRAIL

0320 2505-4008300 500.000 LF 28.00000 14,000.00 33.50000 16,750.00

STEEL BEAM GUARDRAIL

0330 2505-4008410 8.000 EACH 3,800.00000 30,400.00 3,200.00000 25,600.00

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201
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Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 18, 2025

99-0034-047 Primary County: WRIGHT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0340 2505-4021010 8.000 EACH 300.00000 2,400.00 320.00000 2,560.00

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

0350 2505-4021720 8.000 EACH 3,800.00000 30,400.00 3,600.00000 28,800.00

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

0360 2507-3250005 58.800 SY 10.00000 588.00 5.00000 294.00

ENGINEERING FABRIC

0370 2507-8029000 31.600 TON 50.00000 1,580.00 65.00000 2,054.00

EROSION STONE

0380 2520-3350010 1.000 EACH 5,000.00000 5,000.00 10,000.00000 10,000.00

FIELD LABORATORY

0390 2524-6765010 1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

REMOVE AND REINSTALL SIGN AS PER PLAN

0400 2527-9263155 2.000 EACH 1,100.00000 2,200.00 550.00000 1,100.00

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL
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November 18, 2025
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0410 2527-9263209 3,322.890 STA 16.00000 53,166.24 16.00000 53,166.24

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0420 2527-9263225 2.160 STA 675.00000 1,458.00 675.00000 1,458.00

PERMANENT TAPE MARKINGS, PREFORMED
THERMOPLASTIC MARKING MATERIAL

0430 2527-9270112 648.670 STA 20.00000 12,973.40 20.00000 12,973.40

GROOVES CUT FOR PAVEMENT MARKINGS

0440 2527-9270120 2.000 EACH 175.00000 350.00 175.00000 350.00

GROOVES CUT FOR SYMBOLS AND LEGENDS

0450 2528-8445110 (1) LS 16,900.00000 16,900.00 56,000.00000 56,000.00

TRAFFIC CONTROL

0460 2528-8445113 300.000 EACH 575.00000 172,500.00 575.00000 172,500.00

FLAGGERS

0470 2528-8445115 85.000 EACH 865.00000 73,525.00 865.00000 73,525.00

PILOT CARS
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Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0480 2529-2242304 6.000 EACH 210.00000 1,260.00 210.00000 1,260.00

CD JOINT ASSEMBLY

0490 2529-5070110 80.000 SY 290.00000 23,200.00 290.00000 23,200.00

PATCHES, FULL-DEPTH FINISH, BY AREA

0500 2529-5070120 2.000 EACH 400.00000 800.00 400.00000 800.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0510 2529-8202000 2.000 EACH 500.00000 1,000.00 1,000.00000 2,000.00

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

0520 2533-4980005 (1) LS 210,000.00000 210,000.00 223,650.00000 223,650.00

MOBILIZATION

0530 2548-0000100 628.840 STA 20.00000 12,576.80 20.00000 12,576.80

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0540 2548-0000110 681.200 GAL 7.00000 4,768.40 10.00000 6,812.00

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)
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Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0550 2548-0000310 314.420 STA 20.00000 6,288.40 20.00000 6,288.40

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0560 2599-9999005 28.000 EACH 350.00000 9,800.00 350.00000 9,800.00

('EACH' ITEM) STATION REFERENCE SIGNS

0570 2602-0000020 3,725.000 LF 1.50000 5,587.50 1.50000 5,587.50

SILT FENCE

0580 2602-0000071 3,725.000 LF 0.05000 186.25 0.01000 37.25

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0590 2602-0000101 3,725.000 LF 0.07000 260.75 0.01000 37.25

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0600 2602-0000312 3,160.000 LF 2.50000 7,900.00 2.50000 7,900.00

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.
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Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0610 2602-0000351 3,160.000 LF 0.20000 632.00 0.20000 632.00

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

Section Totals: $4,964,447.92 $5,362,621.70
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Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 DESIGN NO. 0125; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED
PRESTRESSED CONSRETE BRIDGE ITEMS

Cat Alt Set: Cat Alt Member:

0620 2401-6750001 (1) LS 4,500.00000 4,500.00 4,446.36000 4,446.36

REMOVALS, AS PER PLAN

0630 2403-0100000 3.600 CY 16,250.00000 58,500.00 4,478.96000 16,124.26

STRUCTURAL CONCRETE (MISCELLANEOUS)

0640 2404-7775005 550.000 LB 4.50000 2,475.00 4.41000 2,425.50

REINFORCING STEEL, EPOXY COATED

Section Totals: $65,475.00 $22,996.12
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Letting Date:

Contract ID:158
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Line No / Item Number

Item Description

(4) INROADS, LLC. (5) HENNINGSEN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 DESIGN NO. 0225; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE
SLAB BRIDGE ITEMS

Cat Alt Set: Cat Alt Member:

0650 2401-6750001 (1) LS 4,500.00000 4,500.00 4,446.36000 4,446.36

REMOVALS, AS PER PLAN

0660 2403-0100000 3.600 CY 4,500.00000 16,200.00 4,478.96000 16,124.26

STRUCTURAL CONCRETE (MISCELLANEOUS)

0670 2404-7775005 550.000 LB 4.50000 2,475.00 4.41000 2,425.50

REINFORCING STEEL, EPOXY COATED

Section Totals: $23,175.00 $22,996.12

Contract Item Totals $5,053,097.92 $5,408,613.94

Contract Time Totals

Contract Grand Totals $5,053,097.92 $5,408,613.94

( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

MP-150-6(709)12--76-06 HMA JOINT & CRACK SEALING

BENTON

Route: IOWA 150

Urbana to Enterprise Dr. in Independence

Prj Awd Amt: $170,460.00

Project: WorkType:

County:

Location:

MP-149-6(711)50--76-48 HMA JOINT & CRACK SEALING

IOWA

Route: IOWA 149

From Keokuk Co. Line to Co. Rd. V66

Prj Awd Amt: $87,180.00

Project: WorkType:

County:

Location:

MP-030-6(728)245--76-57 HMA JOINT & CRACK SEALING

LINN

Route: U.S. 30

Morgan Creek to Stoney Point Road in Cedar Rapids

Prj Awd Amt: $85,433.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/13/26 50 Working Days

06-1506-709

November 18, 2025 10:00 A.M.

BENTON, IOWA,
LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project: WorkType:

County:

Location:

MP-922-6(729)4--76-57 HMA JOINT & CRACK SEALING

LINN

Route: IOWA 922

In Cedar Rapids, from 6th St W to 1st St W, and at IA 100

Prj Awd Amt: $17,020.00

Project: WorkType:

County:

Location:

MP-218-6(708)147--76-06 HMA JOINT & CRACK SEALING

BENTON

Route: U.S. 218

In Vinton, from W. of Iowa 150 to near the WCL

Prj Awd Amt: $51,310.00

Project: WorkType:

County:

Location:

MP-100-6(722)4--76-57 HMA JOINT & CRACK SEALING

LINN

Route: IOWA 100

Covington Rd to I-380

Prj Awd Amt: $223,548.50

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/13/26 50 Working Days

06-1506-709

November 18, 2025 10:00 A.M.

BENTON, IOWA,
LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 MA225 MANATT'S, INC. $634,951.50 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$636,672.00 100.27%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $760,448.89 119.76%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/13/26 50 Working Days

06-1506-709

November 18, 2025 10:00 A.M.

BENTON, IOWA,
LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS MP-150-6(709)12--76-06 Cat Alt Set: Cat Alt Member:

0010 2528-8445110 (1) LS 600.00000 600.00 2,000.00000 2,000.00 1,750.00000 1,750.00

TRAFFIC CONTROL

0020 2528-8445113 42.000 EACH 575.00000 24,150.00 575.00000 24,150.00 575.00000 24,150.00

FLAGGERS

0030 2528-8445115 14.000 EACH 865.00000 12,110.00 865.00000 12,110.00 865.00000 12,110.00

PILOT CARS

0040 2533-4980005 (1) LS 9,000.00000 9,000.00 7,500.00000 7,500.00 10,000.00000 10,000.00

MOBILIZATION

0050 2541-1004011 14.000 MILE 6,500.00000 91,000.00 9,110.00000 127,540.00 9,868.00000 138,152.00

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0060 2541-1005001 33,600.000 LB 1.00000 33,600.00 1.00000 33,600.00 1.00000 33,600.00

SEALER MATERIAL (HMA SURFACES)

Section Totals: $170,460.00 $206,900.00 $219,762.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS MP-218-6(708)147--76-06 Cat Alt Set: Cat Alt Member:

0070 2528-8445110 (1) LS 600.00000 600.00 2,000.00000 2,000.00 1,750.00000 1,750.00

TRAFFIC CONTROL

0080 2528-8445113 40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

FLAGGERS

0090 2528-8445115 12.000 EACH 865.00000 10,380.00 865.00000 10,380.00 865.00000 10,380.00

PILOT CARS

0100 2533-4980005 (1) LS 1,500.00000 1,500.00 3,500.00000 3,500.00 10,000.00000 10,000.00

MOBILIZATION

0110 2541-1004011 2.200 MILE 4,500.00000 9,900.00 9,110.00000 20,042.00 9,868.00000 21,709.60

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0120 2541-1005001 5,280.000 LB 1.00000 5,280.00 1.00000 5,280.00 1.00000 5,280.00

SEALER MATERIAL (HMA SURFACES)

0130 2595-0005140 (1) LS 650.00000 650.00 10,000.00000 10,000.00 3,500.00000 3,500.00

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO.

Page 2 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

Section Totals: $51,310.00 $74,202.00 $75,619.60

Page 3 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0003 ROADWAY ITEMS MP-149-6(711)50--76-48 Cat Alt Set: Cat Alt Member:

0140 2528-8445110 (1) LS 600.00000 600.00 2,000.00000 2,000.00 1,750.00000 1,750.00

TRAFFIC CONTROL

0150 2528-8445113 72.000 EACH 575.00000 41,400.00 575.00000 41,400.00 575.00000 41,400.00

FLAGGERS

0160 2528-8445115 18.000 EACH 865.00000 15,570.00 865.00000 15,570.00 865.00000 15,570.00

PILOT CARS

0170 2533-4980005 (1) LS 2,350.00000 2,350.00 3,500.00000 3,500.00 10,000.00000 10,000.00

MOBILIZATION

0180 2541-1004011 5.800 MILE 2,300.00000 13,340.00 9,110.00000 52,838.00 9,868.00000 57,234.40

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0190 2541-1005001 13,920.000 LB 1.00000 13,920.00 1.00000 13,920.00 1.00000 13,920.00

SEALER MATERIAL (HMA SURFACES)

Section Totals: $87,180.00 $129,228.00 $139,874.40

Page 4 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0004 ROADWAY ITEMS MP-030-6(728)245--76-57 Cat Alt Set: Cat Alt Member:

0200 2528-8445110 (1) LS 3,000.00000 3,000.00 3,750.00000 3,750.00 6,800.00000 6,800.00

TRAFFIC CONTROL

0210 2533-4980005 (1) LS 7,750.00000 7,750.00 3,500.00000 3,500.00 10,000.00000 10,000.00

MOBILIZATION

0220 2541-1004011 5.900 MILE 10,250.00000 60,475.00 9,110.00000 53,749.00 9,868.00000 58,221.20

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0230 2541-1005001 14,208.000 LB 1.00000 14,208.00 1.00000 14,208.00 1.00000 14,208.00

SEALER MATERIAL (HMA SURFACES)

Section Totals: $85,433.00 $75,207.00 $89,229.20

Page 5 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0005 ROADWAY ITEMS MP-100-6(722)4--76-57 Cat Alt Set: Cat Alt Member:

0240 2308-1000000 2,817.000 GAL 10.50000 29,578.50 7.00000 19,719.00 26.17000 73,720.89

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

0250 2528-8445110 (1) LS 35,000.00000 35,000.00 9,700.00000 9,700.00 15,400.00000 15,400.00

TRAFFIC CONTROL

0260 2533-4980005 (1) LS 27,850.00000 27,850.00 3,500.00000 3,500.00 10,000.00000 10,000.00

MOBILIZATION

0270 2541-1004011 8.800 MILE 12,500.00000 110,000.00 9,110.00000 80,168.00 9,868.00000 86,838.40

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0280 2541-1005001 21,120.000 LB 1.00000 21,120.00 1.00000 21,120.00 1.00000 21,120.00

SEALER MATERIAL (HMA SURFACES)

Section Totals: $223,548.50 $134,207.00 $207,079.29

Page 6 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) MANATT'S, INC. (2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0006 ROADWAY ITEMS MP-922-6(729)4--76-57 Cat Alt Set: Cat Alt Member:

0290 2528-8445110 (1) LS 4,000.00000 4,000.00 4,200.00000 4,200.00 9,050.00000 9,050.00

TRAFFIC CONTROL

0300 2533-4980005 (1) LS 3,200.00000 3,200.00 3,500.00000 3,500.00 10,000.00000 10,000.00

MOBILIZATION

0310 2541-1004011 0.800 MILE 9,850.00000 7,880.00 9,110.00000 7,288.00 9,868.00000 7,894.40

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0320 2541-1005001 1,940.000 LB 1.00000 1,940.00 1.00000 1,940.00 1.00000 1,940.00

SEALER MATERIAL (HMA SURFACES)

Section Totals: $17,020.00 $16,928.00 $28,884.40

Contract Item Totals $634,951.50 $636,672.00 $760,448.89

Contract Time Totals

Contract Grand Totals $634,951.50 $636,672.00 760,448.89

( ) indicates item is bid as Lump Sum

Page 7 of 7

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 18, 2025

06-1506-709 Primary County: BENTON, IOWA, LINN

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-037-1(058)--2J-67 SEAL COAT

MONONA

Route: IOWA 37

IA 175 to IA 183 in Soldier

Prj Awd Amt: $1,231,612.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/26 40 Working Days

67-0371-058

November 18, 2025 10:00 A.M.

MONONACall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $1,231,612.84 100.00%

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,232,042.94 100.03%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,335,287.47 108.42%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/20/26 40 Working Days

67-0371-058

November 18, 2025 10:00 A.M.

MONONACall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0010 2121-7425020 480.000 TON 68.50000 32,880.00 101.95000 48,936.00 100.00000 48,000.00

GRANULAR SHOULDERS, TYPE B

0020 2214-5145150 21,320.000 SY 4.30000 91,676.00 5.95000 126,854.00 6.00000 127,920.00

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0030 2303-1033500 2,350.500 TON 122.56000 288,077.28 110.61000 259,988.81 163.00000 383,131.50

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

0040 2303-1258283 141.000 TON 530.13000 74,748.33 510.00000 71,910.00 475.00000 66,975.00

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0050 2306-1000000 2,755.000 GAL 20.35000 56,064.25 7.56000 20,827.80 7.00000 19,285.00

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

0060 2527-9263209 7,450.500 STA 17.15000 127,776.08 17.29000 128,819.15 16.80000 125,168.40

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 18, 2025

67-0371-058 Primary County: MONONA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0070 2527-9263225 5.200 STA 401.25000 2,086.50 405.18000 2,106.94 393.75000 2,047.50

PERMANENT TAPE MARKINGS, PREFORMED
THERMOPLASTIC MARKING MATERIAL

0080 2527-9270112 1,849.100 STA 37.50000 69,341.25 37.82000 69,932.96 36.75000 67,954.43

GROOVES CUT FOR PAVEMENT MARKINGS

0090 2528-8445110 (1) LS 4,500.00000 4,500.00 25,283.11000 25,283.11 33,000.00000 33,000.00

TRAFFIC CONTROL

0100 2528-8445113 20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

FLAGGERS

0110 2528-8445115 10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

PILOT CARS

0120 2528-9290050 45.000 CDAY 81.00000 3,645.00 81.04000 3,646.80 75.00000 3,375.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0130 2529-5070110 99.300 SY 332.00000 32,967.60 258.47000 25,666.07 341.25000 33,886.13

PATCHES, FULL-DEPTH FINISH, BY AREA

Page 2 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 18, 2025

67-0371-058 Primary County: MONONA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 Roadway Items Cat Alt Set: Cat Alt Member:

0140 2529-5070120 9.000 EACH 140.00000 1,260.00 499.49000 4,495.41 54.00000 486.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0150 2533-4980005 (1) LS 54,500.00000 54,500.00 102,110.53000 102,110.53 104,000.00000 104,000.00

MOBILIZATION

0160 2548-0000310 510.400 STA 21.50000 10,973.60 21.61000 11,029.74 21.00000 10,718.40

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0170 2548-0000317 8,506.800 SY 2.95000 25,095.06 2.97000 25,265.20 3.00000 25,520.40

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

0180 2599-9999006 34,436.600 GAL 3.42000 117,773.17 4.31000 148,421.75 3.99000 137,402.03

('GALLONS' ITEM) Emulsion for Scrub Seal

0190 2599-9999018 114,788.800 SY 1.90000 218,098.72 1.19000 136,598.67 1.10000 126,267.68

('SQUARE YARDS' ITEM) Area for Scrub Seal

Section Totals: $1,231,612.84 $1,232,042.94 $1,335,287.47

Contract Item Totals $1,231,612.84 $1,232,042.94 $1,335,287.47

Page 3 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 18, 2025

67-0371-058 Primary County: MONONA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Contract Time Totals

Contract Grand Totals $1,231,612.84 $1,232,042.94 1,335,287.47

( ) indicates item is bid as Lump Sum

Page 4 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

November 18, 2025

67-0371-058 Primary County: MONONA

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(559)28--0E-78 PCC PATCHING

POTTAWATTAMIE

Route: I-80

0.4 mi NE of Rest Area Entrance to Cass Co Line – Various Locations

Prj Awd Amt: $1,387,151.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/26 45 Working Days

78-0801-559

November 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 IO127 IOWA CIVIL CONTRACTING, INC. $1,387,151.27 100.00%

2 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $1,443,187.04 104.04%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $1,469,392.57 105.93%

4 HA760 HAWKEYE PAVING CORP. $1,476,858.04 106.47%

5 HA800 HAWKINS CONSTRUCTION CO. $1,693,129.29 122.06%

6 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $1,859,817.14 134.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/03/26 45 Working Days

78-0801-559

November 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) IOWA CIVIL
CONTRACTING, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2212-0475095 0.690 MILE 5,351.50000 3,692.54 4,998.00000 3,448.62 4,865.00000 3,356.85

CLEANING AND PREPARATION OF BASE

0020 2212-5075001 5.000 TON 227.59000 1,137.95 213.00000 1,065.00 206.90000 1,034.50

HOT MIX ASPHALT SURFACE PATCHES

0030 2214-5145150 9,199.620 SY 3.69000 33,946.60 3.45000 31,738.69 3.35000 30,818.73

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0040 2303-0003380 1,114.970 TON 138.16000 154,044.26 129.00000 143,831.13 125.60000 140,040.23

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

0050 2303-1031500 258.250 TON 137.17000 35,424.15 128.00000 33,056.00 124.70000 32,203.78

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

0060 2303-1258283 15.490 TON 621.50000 9,627.04 579.00000 8,968.71 565.00000 8,751.85

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

Page 1 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) IOWA CIVIL
CONTRACTING, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0070 2303-1264347 89.200 TON 792.00000 70,646.40 738.00000 65,829.60 720.00000 64,224.00

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

0080 2303-6911000 (1) LS 2,377.93000 2,377.93 2,222.00000 2,222.00 2,161.75000 2,161.75

HOT MIX ASPHALT PAVEMENT SAMPLES

0090 2527-9263209 197.780 STA 24.20000 4,786.28 23.30000 4,608.27 30.00000 5,933.40

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0100 2527-9263216 426.750 STA 104.50000 44,595.38 101.00000 43,101.75 112.00000 47,796.00

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

0110 2527-9270112 255.510 STA 33.00000 8,431.83 31.80000 8,125.22 30.00000 7,665.30

GROOVES CUT FOR PAVEMENT MARKINGS

0120 2528-8445110 (1) LS 64,000.00000 64,000.00 151,062.00000 151,062.00 70,000.00000 70,000.00

TRAFFIC CONTROL

0130 2528-9290050 30.000 CDAY 71.50000 2,145.00 68.90000 2,067.00 92.00000 2,760.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Page 2 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) IOWA CIVIL
CONTRACTING, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0140 2529-2242304 3.000 EACH 250.00000 750.00 158.00000 474.00 150.00000 450.00

CD JOINT ASSEMBLY

0150 2529-5070110 1,631.200 SY 329.41000 537,333.59 263.00000 429,005.60 249.00000 406,168.80

PATCHES, FULL-DEPTH FINISH, BY AREA

0160 2529-5070120 178.000 EACH 380.08000 67,654.24 162.00000 28,836.00 154.00000 27,412.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0170 2529-8174010 99.700 SY 25.00000 2,492.50 21.10000 2,103.67 20.00000 1,994.00

SUBBASE (PATCHES)

0180 2529-8174050 4.000 EACH 350.00000 1,400.00 527.00000 2,108.00 500.00000 2,000.00

PATCH SUBDRAIN

0190 2530-0400061 644.800 TON 250.00000 161,200.00 368.00000 237,286.40 170.00000 109,616.00

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0200 2530-5070221 3,935.000 SY 30.42000 119,702.70 34.70000 136,544.50 117.00000 460,395.00

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

Page 3 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) IOWA CIVIL
CONTRACTING, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0210 2533-4980005 (1) LS 60,000.00000 60,000.00 106,006.00000 106,006.00 42,500.00000 42,500.00

MOBILIZATION

0220 2548-0000100 63.470 STA 24.20000 1,535.97 23.30000 1,478.85 30.00000 1,904.10

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0230 2548-0000110 68.760 GAL 3.30000 226.91 3.20000 220.03 3.00000 206.28

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

Section Totals: $1,387,151.27 $1,443,187.04 $1,469,392.57

Contract Item Totals $1,387,151.27 $1,443,187.04 $1,469,392.57

Contract Time Totals

Contract Grand Totals $1,387,151.27 $1,443,187.04 1,469,392.57

( ) indicates item is bid as Lump Sum

Page 4 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) HAWKEYE PAVING CORP. (5) HAWKINS CONSTRUCTION
CO.

(6) TEN POINT
CONSTRUCTION COMPANY,

INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0010 2212-0475095 0.690 MILE 1,000.00000 690.00 4,947.98000 3,414.11 1,055.00000 727.95

CLEANING AND PREPARATION OF BASE

0020 2212-5075001 5.000 TON 450.00000 2,250.00 1,050.11000 5,250.55 485.00000 2,425.00

HOT MIX ASPHALT SURFACE PATCHES

0030 2214-5145150 9,199.620 SY 5.25000 48,298.01 4.88000 44,894.15 5.50000 50,597.91

PAVEMENT SCARIFICATION, NOMINAL
THICKNESS

0040 2303-0003380 1,114.970 TON 160.00000 178,395.20 199.27000 222,180.07 176.00000 196,234.72

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

0050 2303-1031500 258.250 TON 180.00000 46,485.00 200.00000 51,650.00 195.00000 50,358.75

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

0060 2303-1258283 15.490 TON 750.00000 11,617.50 979.76000 15,176.48 810.00000 12,546.90

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

Page 5 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) HAWKEYE PAVING CORP. (5) HAWKINS CONSTRUCTION
CO.

(6) TEN POINT
CONSTRUCTION COMPANY,

INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0070 2303-1264347 89.200 TON 750.00000 66,900.00 1,277.95000 113,993.14 810.00000 72,252.00

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

0080 2303-6911000 (1) LS 2,500.00000 2,500.00 1,023.57000 1,023.57 2,500.00000 2,500.00

HOT MIX ASPHALT PAVEMENT SAMPLES

0090 2527-9263209 197.780 STA 22.00000 4,351.16 22.09000 4,368.96 137.00000 27,095.86

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0100 2527-9263216 426.750 STA 95.00000 40,541.25 95.38000 40,703.42 95.00000 40,541.25

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

0110 2527-9270112 255.510 STA 30.00000 7,665.30 30.12000 7,695.96 35.00000 8,942.85

GROOVES CUT FOR PAVEMENT MARKINGS

0120 2528-8445110 (1) LS 40,000.00000 40,000.00 109,307.86000 109,307.86 125,150.00000 125,150.00

TRAFFIC CONTROL

0130 2528-9290050 30.000 CDAY 65.00000 1,950.00 65.26000 1,957.80 200.00000 6,000.00

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

Page 6 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) HAWKEYE PAVING CORP. (5) HAWKINS CONSTRUCTION
CO.

(6) TEN POINT
CONSTRUCTION COMPANY,

INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0140 2529-2242304 3.000 EACH 250.00000 750.00 150.60000 451.80 127.00000 381.00

CD JOINT ASSEMBLY

0150 2529-5070110 1,631.200 SY 340.00000 554,608.00 249.96000 407,734.75 417.15000 680,455.08

PATCHES, FULL-DEPTH FINISH, BY AREA

0160 2529-5070120 178.000 EACH 300.00000 53,400.00 154.61000 27,520.58 147.00000 26,166.00

PATCHES, FULL-DEPTH FINISH, BY COUNT

0170 2529-8174010 99.700 SY 60.00000 5,982.00 20.08000 2,001.98 20.00000 1,994.00

SUBBASE (PATCHES)

0180 2529-8174050 4.000 EACH 800.00000 3,200.00 501.99000 2,007.96 300.00000 1,200.00

PATCH SUBDRAIN

0190 2530-0400061 644.800 TON 240.00000 154,752.00 170.68000 110,054.46 195.00000 125,736.00

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0200 2530-5070221 3,935.000 SY 32.00000 125,920.00 117.47000 462,244.45 81.00000 318,735.00

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

Page 7 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) HAWKEYE PAVING CORP. (5) HAWKINS CONSTRUCTION
CO.

(6) TEN POINT
CONSTRUCTION COMPANY,

INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS Cat Alt Set: Cat Alt Member:

0210 2533-4980005 (1) LS 125,000.00000 125,000.00 57,888.22000 57,888.22 99,500.00000 99,500.00

MOBILIZATION

0220 2548-0000100 63.470 STA 22.00000 1,396.34 22.09000 1,402.05 137.00000 8,695.39

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0230 2548-0000110 68.760 GAL 3.00000 206.28 3.01000 206.97 23.00000 1,581.48

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

Section Totals: $1,476,858.04 $1,693,129.29 $1,859,817.14

Contract Item Totals $1,476,858.04 $1,693,129.29 $1,859,817.14

Contract Time Totals

Contract Grand Totals $1,476,858.04 $1,693,129.29 1,859,817.14

( ) indicates item is bid as Lump Sum

Page 8 of 8

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

November 18, 2025

78-0801-559 Primary County: POTTAWATTAMIE

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-149-1(102)--2J-90 EMERGENCY REPAIR - EROSION

WAPELLO

Route: IOWA 149

0.68 mi N of Park Ave in Ottumwa

Prj Awd Amt: $107,835.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/19/26 15 Working Days

90-1491-102

November 18, 2025 10:00 A.M.

WAPELLOCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 PE320 PETERSON CONTRACTORS INC. $107,835.20 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $113,561.00 105.31%

3 T.033 TK CONCRETE, INC. $115,696.00 107.29%

4 DR040 DRISH CONSTRUCTION, INC. $117,429.00 108.90%

5 DE157 DELONG CONSTRUCTION, INC. $139,721.00 129.57%

6 MI919 MINTURN, INC. $155,408.00 144.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/19/26 15 Working Days

90-1491-102

November 18, 2025 10:00 A.M.

WAPELLOCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) TK CONCRETE, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS Cat Alt Set: Cat Alt Member:

0010 2101-0850001 0.300 ACRE 33,000.00000 9,900.00 50,000.00000 15,000.00 50,000.00000 15,000.00

CLEARING AND GRUBBING

0020 2102-2625000 225.000 CY 25.00000 5,625.00 47.00000 10,575.00 25.00000 5,625.00

EMBANKMENT-IN-PLACE

0030 2105-8425005 210.000 CY 22.00000 4,620.00 55.00000 11,550.00 42.50000 8,925.00

TOPSOIL, FURNISH AND SPREAD

0040 2210-0475290 300.000 TON 45.00000 13,500.00 60.00000 18,000.00 50.00000 15,000.00

MACADAM STONE BASE

0050 2403-0100000 7.600 CY 4,000.00000 30,400.00 3,000.00000 22,800.00 3,750.00000 28,500.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0060 2404-7775000 551.200 LB 8.50000 4,685.20 5.00000 2,756.00 5.00000 2,756.00

REINFORCING STEEL

0070 2503-0200136 40.000 LF 116.00000 4,640.00 25.00000 1,000.00 40.00000 1,600.00

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

Page 1 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2025

90-1491-102 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) TK CONCRETE, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS Cat Alt Set: Cat Alt Member:

0080 2507-3250005 180.000 SY 3.50000 630.00 5.00000 900.00 5.50000 990.00

ENGINEERING FABRIC

0090 2507-8029000 97.000 TON 55.00000 5,335.00 65.00000 6,305.00 50.00000 4,850.00

EROSION STONE

0100 2526-8285000 (1) LS 3,400.00000 3,400.00 3,750.00000 3,750.00 4,250.00000 4,250.00

CONSTRUCTION SURVEY

0105 2528-8445110 (1) LS 5,025.00000 5,025.00 2,000.00000 2,000.00 4,750.00000 4,750.00

TRAFFIC CONTROL

0110 2533-4980005 (1) LS 9,800.00000 9,800.00 14,000.00000 14,000.00 10,950.00000 10,950.00

MOBILIZATION

0120 2601-2634105 1.000 ACRE 3,600.00000 3,600.00 2,500.00000 2,500.00 5,000.00000 5,000.00

MULCHING, BONDED FIBER MATRIX

0130 2601-2636043 0.500 ACRE 1,200.00000 600.00 500.00000 250.00 1,700.00000 850.00

SEEDING AND FERTILIZING (RURAL)

0140 2601-2638352 40.000 SQ 25.00000 1,000.00 25.00000 1,000.00 35.00000 1,400.00

SLOPE PROTECTION, WOOD EXCELSIOR MAT

Page 2 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2025

90-1491-102 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) TK CONCRETE, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS Cat Alt Set: Cat Alt Member:

0150 2601-2642100 0.500 ACRE 650.00000 325.00 650.00000 325.00 1,000.00000 500.00

STABILIZING CROP - SEEDING AND
FERTILIZING

0160 2601-2643110 10.000 MGAL 75.00000 750.00 75.00000 750.00 75.00000 750.00

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0170 2602-0000150 100.000 LF 40.00000 4,000.00 1.00000 100.00 40.00000 4,000.00

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

Section Totals: $107,835.20 $113,561.00 $115,696.00

Contract Item Totals $107,835.20 $113,561.00 $115,696.00

Contract Time Totals

Contract Grand Totals $107,835.20 $113,561.00 115,696.00

( ) indicates item is bid as Lump Sum

Page 3 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2025

90-1491-102 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) DRISH CONSTRUCTION,
INC.

(5) DELONG CONSTRUCTION,
INC.

(6) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS Cat Alt Set: Cat Alt Member:

0010 2101-0850001 0.300 ACRE 15,000.00000 4,500.00 42,000.00000 12,600.00 75,000.00000 22,500.00

CLEARING AND GRUBBING

0020 2102-2625000 225.000 CY 45.00000 10,125.00 90.00000 20,250.00 70.00000 15,750.00

EMBANKMENT-IN-PLACE

0030 2105-8425005 210.000 CY 55.00000 11,550.00 85.00000 17,850.00 88.00000 18,480.00

TOPSOIL, FURNISH AND SPREAD

0040 2210-0475290 300.000 TON 50.00000 15,000.00 60.00000 18,000.00 80.00000 24,000.00

MACADAM STONE BASE

0050 2403-0100000 7.600 CY 4,000.00000 30,400.00 2,500.00000 19,000.00 3,000.00000 22,800.00

STRUCTURAL CONCRETE (MISCELLANEOUS)

0060 2404-7775000 551.200 LB 7.50000 4,134.00 5.00000 2,756.00 15.00000 8,268.00

REINFORCING STEEL

0070 2503-0200136 40.000 LF 35.00000 1,400.00 120.00000 4,800.00 100.00000 4,000.00

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

Page 4 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2025

90-1491-102 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) DRISH CONSTRUCTION,
INC.

(5) DELONG CONSTRUCTION,
INC.

(6) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS Cat Alt Set: Cat Alt Member:

0080 2507-3250005 180.000 SY 4.50000 810.00 8.00000 1,440.00 6.00000 1,080.00

ENGINEERING FABRIC

0090 2507-8029000 97.000 TON 55.00000 5,335.00 75.00000 7,275.00 90.00000 8,730.00

EROSION STONE

0100 2526-8285000 (1) LS 3,400.00000 3,400.00 4,000.00000 4,000.00 100.00000 100.00

CONSTRUCTION SURVEY

0105 2528-8445110 (1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 100.00000 100.00

TRAFFIC CONTROL

0110 2533-4980005 (1) LS 9,000.00000 9,000.00 7,500.00000 7,500.00 15,500.00000 15,500.00

MOBILIZATION

0120 2601-2634105 1.000 ACRE 3,600.00000 3,600.00 2,500.00000 2,500.00 2,500.00000 2,500.00

MULCHING, BONDED FIBER MATRIX

0130 2601-2636043 0.500 ACRE 1,200.00000 600.00 1,000.00000 500.00 500.00000 250.00

SEEDING AND FERTILIZING (RURAL)

0140 2601-2638352 40.000 SQ 25.00000 1,000.00 25.00000 1,000.00 25.00000 1,000.00

SLOPE PROTECTION, WOOD EXCELSIOR MAT

Page 5 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2025

90-1491-102 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) DRISH CONSTRUCTION,
INC.

(5) DELONG CONSTRUCTION,
INC.

(6) MINTURN, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS Cat Alt Set: Cat Alt Member:

0150 2601-2642100 0.500 ACRE 650.00000 325.00 1,000.00000 500.00 200.00000 100.00

STABILIZING CROP - SEEDING AND
FERTILIZING

0160 2601-2643110 10.000 MGAL 75.00000 750.00 75.00000 750.00 75.00000 750.00

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0170 2602-0000150 100.000 LF 115.00000 11,500.00 150.00000 15,000.00 95.00000 9,500.00

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

Section Totals: $117,429.00 $139,721.00 $155,408.00

Contract Item Totals $117,429.00 $139,721.00 $155,408.00

Contract Time Totals

Contract Grand Totals $117,429.00 $139,721.00 155,408.00

( ) indicates item is bid as Lump Sum

Page 6 of 6

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 18, 2025

90-1491-102 Primary County: WAPELLO

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-075-2(135)--2R-75 SALVAGE AND REMOVAL

PLYMOUTH

Route: U.S. 75

Parcel No 4, 221 N Floyd Ave, Hinton

Prj Awd Amt: $28,300.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 01/19/26 10 Working Days

75-0752-135

November 18, 2025 10:00 A.M.

PLYMOUTHCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NATIONAL CONCRETE CUTTING, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 NA090 NATIONAL CONCRETE CUTTING, INC. $28,300.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $32,345.00 114.29%

3 CL195 CLEVERINGA EXCAVATING LLC $35,000.00 123.67%

4 JA290 JAY-R CORP. $36,700.00 129.68%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 01/19/26 10 Working Days

75-0752-135

November 18, 2025 10:00 A.M.

PLYMOUTHCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NATIONAL CONCRETE CUTTING, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) NATIONAL CONCRETE
CUTTING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) CLEVERINGA EXCAVATING
LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 SALVAGE AND REMOVAL ITEMS Cat Alt Set: Cat Alt Member:

0010 2538-6970000 (1) LS 28,300.00000 28,300.00 32,345.00000 32,345.00 35,000.00000 35,000.00

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 4

Section Totals: $28,300.00 $32,345.00 $35,000.00

Contract Item Totals $28,300.00 $32,345.00 $35,000.00

Contract Time Totals

Contract Grand Totals $28,300.00 $32,345.00 35,000.00

( ) indicates item is bid as Lump Sum

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 18, 2025

75-0752-135 Primary County: PLYMOUTH

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) JAY-R CORP.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 SALVAGE AND REMOVAL ITEMS Cat Alt Set: Cat Alt Member:

0010 2538-6970000 (1) LS 36,700.00000 36,700.00

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 4

Section Totals: $36,700.00

Contract Item Totals $36,700.00

Contract Time Totals

Contract Grand Totals $36,700.00

( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 18, 2025

75-0752-135 Primary County: PLYMOUTH

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-8(385)306--0E-82 SALVAGE AND REMOVAL

SCOTT

Route: I-80

Parcel No 1,1601 Canal Shore Dr SW, Le Claire

Prj Awd Amt: $32,123.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 01/19/26 10 Working Days

82-0808-385

November 18, 2025 10:00 A.M.

SCOTTCall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VALLEY CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 VA020 VALLEY CONSTRUCTION CO. $32,123.00 100.00%

2 JA290 JAY-R CORP. $34,500.00 107.40%

3 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$36,500.00 113.63%

4 LA180 LANGMAN CONSTRUCTION, INC. $38,778.00 120.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 01/19/26 10 Working Days

82-0808-385

November 18, 2025 10:00 A.M.

SCOTTCall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VALLEY CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) VALLEY CONSTRUCTION
CO.

(2) JAY-R CORP. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 SALVAGE AND REMOVAL ITEMS Cat Alt Set: Cat Alt Member:

0010 2538-6970000 (1) LS 32,123.00000 32,123.00 34,500.00000 34,500.00 36,500.00000 36,500.00

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 1

Section Totals: $32,123.00 $34,500.00 $36,500.00

Contract Item Totals $32,123.00 $34,500.00 $36,500.00

Contract Time Totals

Contract Grand Totals $32,123.00 $34,500.00 36,500.00

( ) indicates item is bid as Lump Sum

Page 1 of 2

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

November 18, 2025

82-0808-385 Primary County: SCOTT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(4) LANGMAN
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 SALVAGE AND REMOVAL ITEMS Cat Alt Set: Cat Alt Member:

0010 2538-6970000 (1) LS 38,778.00000 38,778.00

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 1

Section Totals: $38,778.00

Contract Item Totals $38,778.00

Contract Time Totals

Contract Grand Totals $38,778.00

( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

November 18, 2025

82-0808-385 Primary County: SCOTT

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-018-3(503)17--77-84 MISCELLANEOUS

SIOUX

Route: U.S. 18

Rock River 0.3 mi W of Co Rd K24

Prj Awd Amt: $111,322.00

Project: WorkType:

County:

Location:

MB-060-3(500)31--77-84 MISCELLANEOUS

SIOUX

Route: IOWA 60

McKinley Ave 3.8 mi S of US 18 (SB)

Prj Awd Amt: $78,953.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/28/26 20 Working Days

84-0183-503

November 18, 2025 10:00 A.M.

SIOUXCall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORTEX CONCRETE LIFT & STABILIZATION INC

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 NO173 NORTEX CONCRETE LIFT & STABILIZATION, INC. $190,275.00 100.00%

2 RA088 RAISING SOLUTIONS LLC $202,150.00 106.24%

3 UR005 URETEK USA, INC. $216,650.00 113.86%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/28/26 20 Working Days

84-0183-503

November 18, 2025 10:00 A.M.

SIOUXCall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORTEX CONCRETE LIFT & STABILIZATION INC

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) NORTEX CONCRETE LIFT
& STABILIZATION, INC.

(2) RAISING SOLUTIONS LLC (3) URETEK USA, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 ROADWAY ITEMS - MB-018-3(503)17--77-84 Cat Alt Set: Cat Alt Member:

0010 2528-8445110 (1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 12,000.00000 12,000.00

TRAFFIC CONTROL

0020 2528-8445113 20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

FLAGGERS

0030 2528-8445115 10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

PILOT CARS

0040 2533-4980005 (1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 4,000.00000 4,000.00

MOBILIZATION

0050 2539-6600000 22,344.000 LB 0.50000 11,172.00 2.00000 44,688.00 4.00000 89,376.00

POLYURETHANE MATERIAL FOR DEEP SOIL
INJECTION

0060 2539-6600010 2.000 EACH 10,000.00000 20,000.00 500.00000 1,000.00 2,500.00000 5,000.00

DYNAMIC CONE PENETROMETER (DCP)
TESTING

Section Totals: $111,322.00 $120,838.00 $130,526.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

November 18, 2025

84-0183-503 Primary County: SIOUX

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) NORTEX CONCRETE LIFT
& STABILIZATION, INC.

(2) RAISING SOLUTIONS LLC (3) URETEK USA, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0002 ROADWAY ITEMS - MB-060-3(500)31--77-84 Cat Alt Set: Cat Alt Member:

0070 2528-8445110 (1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 8,000.00000 8,000.00

TRAFFIC CONTROL

0080 2533-4980005 (1) LS 40,000.00000 40,000.00 30,000.00000 30,000.00 4,000.00000 4,000.00

MOBILIZATION

0090 2539-6600000 17,906.000 LB 0.50000 8,953.00 2.00000 35,812.00 4.00000 71,624.00

POLYURETHANE MATERIAL FOR DEEP SOIL
INJECTION

0100 2539-6600010 1.000 EACH 10,000.00000 10,000.00 500.00000 500.00 2,500.00000 2,500.00

DYNAMIC CONE PENETROMETER (DCP)
TESTING

Section Totals: $78,953.00 $81,312.00 $86,124.00

Contract Item Totals $190,275.00 $202,150.00 $216,650.00

Contract Time Totals

Contract Grand Totals $190,275.00 $202,150.00 216,650.00

( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

November 18, 2025

84-0183-503 Primary County: SIOUX

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-035-4(350)97--0E-77 LANDSCAPING

POLK

Route: I-35

S of Co Rd F22 to IA 210

Prj Awd Amt: $225,843.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/02/26 55 Working Days

77-0354-350

November 18, 2025 10:00 A.M.

POLKCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Percent Of Low
BidRank Vendor ID Vendor Name Total Bid

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $225,843.00 100.00%

2 AL485 ALPHA LANDSCAPES, LLC $247,761.00 109.70%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/02/26 55 Working Days

77-0354-350

November 18, 2025 10:00 A.M.

POLKCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/01/2025 8:12 AM

Contracts and Specifications Bureau



Line No / Item Number

Item Description

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALPHA LANDSCAPES, LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 LANDSCAPING ITEMS Cat Alt Set: Cat Alt Member:

0010 2528-8445110 (1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00

TRAFFIC CONTROL

0020 2533-4980005 (1) LS 10,000.00000 10,000.00 27,500.00000 27,500.00

MOBILIZATION

0030 2599-9999021 8,377.000 UNIT 24.00000 201,048.00 25.00000 209,425.00

('UNITS' ITEM) SHRUB (INSTALL WITH
WARRANTY)

0040 2601-2633100 19.590 ACRE 500.00000 9,795.00 400.00000 7,836.00

MOWING

Section Totals: $225,843.00 $247,761.00

Contract Item Totals $225,843.00 $247,761.00

Contract Time Totals

Contract Grand Totals $225,843.00 $247,761.00

( ) indicates item is bid as Lump Sum

Page 1 of 1

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 18, 2025

77-0354-350 Primary County: POLK

12/01/2025 8:12 AM

Contracts and Specifications Bureau
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