



Contracts and Specifications Bureau

Contracts and Specifications Bureau
800 Lincoln Way – Ames, IA 50010
Phone: 515-239-1414 FAX: 515-239-1325
E-mail address: dot.contracts@iowadot.us

NOTICE TO BIDDERS --- December 16, 2025

STATE OF IOWA - Sealed bids will be received by the Iowa Department of Transportation (DOT), Contracts and Specifications Bureau, 800 Lincoln Way, Ames, Iowa 50010 on January 21, 2026 at 10:00 A.M. CDT for various items of construction and maintenance work.

Plans, specifications and proposal forms for the work may be seen at the Contracts and Specifications Bureau until noon on the day previous to the letting.

A listing of projects open for bids and details for each project will be available to potential bidders and suppliers three weeks prior to the letting date at www.bidx.com/ia/main or www.iowadot.gov or by calling the Contracts and Specifications Bureau at 515-239-1414.

The Iowa DOT uses the Bid Express website - www.bidx.com - as the official repository for bid submittal. The Iowa DOT will ensure this repository is available for a two-hour period prior to the deadline for submission of bids. If there is an interruption of the bid submittal system, or for other reasons as necessary, the Iowa DOT may delay the deadline for bid submissions to allow potential bidders to submit bids. Instructions will be communicated to potential bidders via the Bid Express agency notifications page. The official bid submission deadline is the cut-off date and time listed on Bid Express for a given letting.

Opening and reading of the bids will be performed by the Contracts and Specifications Bureau one half hour after the bid deadline on the day bids are to be received, unless otherwise specified by the Iowa DOT.

Unless otherwise specified, a bidder shall submit a proposal as per Article 1102.09 of the Standard Specifications. Proposals received after the bid deadline will not be read. Proposals containing any reservations not provided for in the forms furnished will be rejected. The Iowa DOT reserves the right to waive technicalities and reject any or all bids.

Unless otherwise specified, a bidder must submit a proposal guaranty/bid bond with each bid as per Article 1102.11 of the Standard Specifications.

Per Iowa Code section 423.3 (80), the contracting authority will issue an exemption certificate for the purchase or use of building materials, supplies and equipment used in the performance of the construction contract.

Failure to execute a contract and file an acceptable performance bond and certificate of insurance within 30 days of the approval date for awarding the contract will be just and sufficient cause for the denial of the award and forfeiture of the proposal guaranty.

The Iowa DOT (or other approved contracting authority), in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that for any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

On federal-aid projects, where disadvantaged business enterprise (DBE) goals have been established, the bidder is required to complete and submit form 102115 with the bid documents. On all projects without DBE goals, the contractor must show that affirmative action has been made to seek out and consider DBEs as potential subcontractors.

Some projects may be listed in multiple proposals (as an individual project or part of a combined package of projects). The contracting authority will determine which combination of proposals produce the lowest bid for these projects.

Minimum wage rates for all federal-aid projects have been predetermined by the U.S. Secretary of Labor and are set forth in the specifications. However, this does not apply to projects off the federal-aid highway system. All federal-aid projects are subject to the Contract Work Hours Standards Act, as amended (title I of Pub. L. 87-581, Aug. 13, 1962, 75 Stat. 357) and implementing regulations.

By virtue of statutory authority, a preference will be given to products and provisions grown and coal produced within Iowa, and also, a resident bidder shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state or foreign country both on projects in which there are no federal funds involved.

Quantities for Items bid as Alternates are overstated. See Proposal**BID ORDER NUMBER: 001**

PROPOSAL ID: 04-0055-503

COUNTY: APPANOOSE

WORK TYPE: BRIDGE REPAIR

PROPOSAL SECTION(S):

0001 Design No. 126; Repairs to a 410'-0 x 30'-0 Continuous I-Beam Bridge

0002 Roadway Items

DBE GOAL: NONE

LATE START DATE: 2026/10/19

WORKING DAYS : 5

GUARANTY: \$6,250.00

PROJECTS INCLUDED:

MB-005-5(503)18--77-04

ROUTE: IOWA 5

Chariton River 0.5 mi N of Co Rd J29

21.18 STATION

PAVEMENT MARKINGS

1.00 EACH

TEMP. TRAFFIC SIGNALS

BID ORDER NUMBER: 002

PROPOSAL ID: 05-0443-033

COUNTY: AUDUBON

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 DESIGN NO. 0127; A 125'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE

0002 DESIGN NO. 0127; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

0003 DESIGN NO. 0127; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

0004 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/06/22

WORKING DAYS : 65

GUARANTY: \$50,000.00

PROJECTS INCLUDED:

BRF-044-3(033)--38-05

ROUTE: IOWA 44

David's Creek 0.2 mi W of Co Rd N36

| | | |
|----------|-------------|---|
| 1,877.40 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 135.20 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 35.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS B |
| 14.50 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 52.90 | SQUARE YARD | ENGINEERING FABRIC |
| 62.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 115.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 100.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 1,251.80 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 938.50 | SQUARE YARD | PAVED SHOULDERS |
| 21.21 | STATION | PAVEMENT MARKINGS |
| 978.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1,182.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 17.52 | STATION | SHOULDER CONSTRUCTION |
| 345.60 | TON | SPECIAL BACKFILL |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 5.30 | CUBIC YARD | STRUCTURAL CONCRETE |
| 156.70 | LINEAR FOOT | SUBDRAIN |
| 1,125.00 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |

BID ORDER NUMBER: 003

PROPOSAL ID: 05-0714-057

COUNTY: AUDUBON

WORK TYPE: RCB CULVERT REPLACEMENT - TWIN BOX

PROPOSAL SECTION(S):

0001 DESIGN NO. 0126; A TWIN 12' X 12' X 111'-0 CAST IN PLACE REINFORCED CONCRETE BOX CULVERT

0002 ROADWAY ITEMS

0003 ROADSIDE ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/06/22

WORKING DAYS : 85

GUARANTY: \$75,000.00

PROJECTS INCLUDED:

BRF-071-4(57)--38-05

ROUTE: U.S. 71

Stream 0.6 mi N of I-80

| | | |
|-----------|-------------|---------------------------------|
| 1.00 | ACRE | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 980.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 976.00 | SQUARE YARD | ENGINEERING FABRIC |
| 1,242.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 2,100.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 690.00 | CUBIC YARD | GRANULAR BACKFILL |
| 208.50 | TON | GRANULAR SHOULDERS, TYPE B |
| 252.00 | LINEAR FOOT | GUARDRAIL, CABLE |
| 398.00 | CUBIC YARD | MODIFIED SUBBASE |
| 0.85 | ACRE | MULCHING |
| 0.65 | ACRE | NATIVE GRASS SEEDING |
| 496.40 | SQUARE YARD | PAVED SHOULDERS |
| 51.10 | STATION | PAVEMENT MARKINGS |
| 747.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 76,993.00 | POUND | REINFORCING STEEL |
| 6,519.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 2,113.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 794.00 | TON | REVTMENT |
| 0.20 | ACRE | SEEDING & FERTILIZING |
| 12.09 | STATION | SHOULDER CONSTRUCTION |
| 654.00 | LINEAR FOOT | SILT FENCE |
| 0.85 | ACRE | STABILIZING CROP, SEED & FERT. |
| 506.40 | CUBIC YARD | STRUCTURAL CONCRETE |
| 864.60 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 2,250.00 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |
| 1,057.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 004

PROPOSAL ID: 12-C012-134

COUNTY: BUTLER

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 Items for a 150'-0 x 30'-0 Continuous Concrete Slab Bridge

DBE GOAL: NONE

LATE START DATE: 2026/06/22

WORKING DAYS : 85

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BROS-C012(134)--8J-12

ROUTE: 120TH STREET

On 120TH ST, Over STREAM, from Ridge Ave west 0.2 miles to bridge

| | | |
|-----------|-------------|-----------------------|
| 3,200.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 500.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 70.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 1,295.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 91,377.00 | POUND | REINFORCING STEEL |
| 550.00 | TON | REVTMENT |
| 415.00 | CUBIC YARD | STRUCTURAL CONCRETE |

Quantities for Items bid as Alternates are overstated. See Proposal

1,100.00 CUBIC YARD TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 005

PROPOSAL ID: 15-0802-258

COUNTY: CASS

WORK TYPE: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

PROPOSAL SECTION(S):

0001 DESIGN NO. 0125: 215'-5 X 30'-9 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/06/15

WORKING DAYS : 90

GUARANTY: \$62,500.00

PROJECTS INCLUDED:

IMN-080-2(258)70--0E-15

ROUTE: I-80

IA 148 Interchange

| | | |
|-----------|-------------|---|
| 1.00 | EACH | BEAMS, PRETENS. PRESTR. CONC. |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 40.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 132.80 | CUBIC YARD | EXCAVATION CLASS 13 |
| 21.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 225.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 779.00 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 93.00 | CUBIC YARD | MODIFIED SUBBASE |
| 279.00 | SQUARE YARD | PAVED SHOULDERS |
| 32.00 | STATION | PAVEMENT MARKINGS |
| 487.60 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 4,518.00 | POUND | REINFORCING STEEL |
| 65,766.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1.00 | LUMP SUM | REMOVAL OF ASBESTOS |
| 640.40 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 4.40 | STATION | SHOULDER CONSTRUCTION |
| 1,150.00 | LINEAR FOOT | SILT FENCE |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 215.00 | CUBIC YARD | STRUCTURAL CONCRETE |
| 60.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 006

PROPOSAL ID: 17-0652-502

COUNTY: CERRO GORDO

WORK TYPE: BRIDGE REPAIR

PROPOSAL SECTION(S):

0001 DESIGN NO. 0226; A 150'-0 x 44'-0 CONTIONUS CONCRETE SLAB BRIDGE

0002 ROADWAY ITEMS - MB-065-2(502)185--77-17

0003 DESIGN NO. 0326; REPAIRS TO A 150'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE

0004 ROADWAY ITEMS - MB-065-2(503)186--77-17

0005 DESIGN NO. 526; REPAIRS TO A 214'-0 x 44'-0 CONTINOUS CONCRETE SLAB BRIDGE

0006 ROADWAY ITEMS - MB-065-2(504)186--77-17

DBE GOAL: NONE

LATE START DATE: 2026/08/31

WORKING DAYS : 20

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MB-065-2(502)185--77-17

ROUTE: U.S. 65

E Branch Beaver Dam Creek 0.4 mi N of Co Rd B60

MB-065-2(503)186--77-17

ROUTE: U.S. 65

E Branch Beaver Dam Creek 1.1 mi N of Co Rd B60

MB-065-2(504)186--77-17

ROUTE: U.S. 65

E Branch Beaverdam Creek 0.3 mi S of Co Rd B55

BID ORDER NUMBER: 007

PROPOSAL ID: 19-C019-120

COUNTY: CHICKASAW

WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 Items for a 151'-4 x 24'-6 Prestressed Pretensioned Concrete Beam Bridge

DBE GOAL: NONE

LATE START DATE: 2026/06/15

WORKING DAYS : 90

GUARANTY: \$50,000.00

PROJECTS INCLUDED:

BROS-C019(120)--8J-19

ROUTE: VANDERBILT

On VANDERBILT, Over LITTLE TURKEY RIVER, S15 T96 R11

| | | |
|-----------|-------------|-------------------------------|
| 12.00 | EACH | BEAMS, PRETENS. PRESTR. CONC. |
| 0.39 | ACRE | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 3,334.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 1,097.00 | SQUARE YARD | ENGINEERING FABRIC |
| 436.94 | CUBIC YARD | EXCAVATION CLASS 10 |
| 55.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 0.88 | ACRE | MULCHING |
| 300.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 61,344.00 | POUND | REINFORCING STEEL |
| 856.00 | TON | REVTMENT |
| 0.88 | ACRE | SEEDING & FERTILIZING |
| 310.00 | CUBIC YARD | STRUCTURAL CONCRETE |
| 3,272.00 | POUND | STRUCTURAL STEEL |
| 480.00 | TON | SURFACING, CRUSHED STONE |
| 455.67 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 008

PROPOSAL ID: 19-C019-121

COUNTY: CHICKASAW

WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/07/27

WORKING DAYS : 65

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BROS-C019(121)--8J-19

ROUTE: 190TH STREET

On 190TH, Over PLUM CREEK, S3 T95 R12

| | | |
|-----------|-------------|---------------------------------|
| 5.00 | EACH | BEAMS, PRETENS. PRESTR. CONC. |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 599.88 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 592.83 | SQUARE YARD | ENGINEERING FABRIC |
| 1,599.79 | CUBIC YARD | EXCAVATION CLASS 10 |
| 79.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 0.70 | ACRE | MULCHING |
| 1,350.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 41,120.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 420.05 | TON | REVTMENT |
| 0.70 | ACRE | SEEDING & FERTILIZING |
| 175.50 | CUBIC YARD | STRUCTURAL CONCRETE |
| 1,212.00 | POUND | STRUCTURAL STEEL |
| 368.23 | TON | SURFACING, CRUSHED STONE |
| 376.49 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 009

PROPOSAL ID: 22-C022-109

COUNTY: CLAYTON

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 ITEMS FOR BRIDGE DECK OVERLAYS

DBE GOAL: NONE

LATE START DATE: 2026/06/01

WORKING DAYS : 70

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

FM-C022(109)--55-22

ROUTE: C9Y

On C 9Y, over Panther Creek, S22, T91N, R1W and over Plum Creek, S26, T91N, R1W

| | | |
|----------|-------------|------------------------------|
| 1.265.20 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 306.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 5.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS B |
| 325.33 | SQUARE YARD | PAVEMENT, P.C.C. |
| 538.67 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |

BID ORDER NUMBER: 010

PROPOSAL ID: 23-C023-143

COUNTY: CLINTON

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 ITEMS FOR A 100'-0 X 28'-0, 45.0 DEGREE SKEW CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/08/03

WORKING DAYS : 30

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

BHS-C023(143)--63-23

ROUTE: E50

On E 50, Over SPRING CREEK, S28 T83 R06E

| | | |
|--------|-------------|-----------------------------------|
| 318.40 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 140.90 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 295.70 | SQUARE YARD | COLOR SEALER COATING OF CONCRETE |
| 8.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 725.09 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 80.80 | STATION | PAVEMENT MARKINGS |
| 456.70 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 904.70 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |

BID ORDER NUMBER: 011

PROPOSAL ID: 24-8315-601

COUNTY: CRAWFORD

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/07/06

WORKING DAYS : 85

GUARANTY: \$62,500.00

PROJECTS INCLUDED:

BROS-8315(601)--8J-24

ROUTE: MAIN STREET

In the city of Westside, On MAIN ST, Over EAST BOYER RIVER, S24 T84 R37

| | | |
|----------|-------------|----------------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 320.00 | SQUARE YARD | ENGINEERING FABRIC |
| 1,270.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 190.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 103.80 | LINEAR FOOT | FENCE, CHAIN LINK |
| 70.80 | TON | GRANULAR SHOULDERS, TYPE B |
| 43.50 | CUBIC YARD | MODIFIED SUBBASE |
| 0.20 | ACRE | MULCHING |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|-----------|-------------|---------------------------------|
| 208.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 2,105.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 104.80 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 69.70 | LINEAR FOOT | RAIL, METAL |
| 226.00 | POUND | REINFORCING STEEL |
| 64,388.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 717.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 300.00 | TON | REVTMENT |
| 0.20 | ACRE | SEEDING & FERTILIZING |
| 3.20 | STATION | SHOULDER FINISHING |
| 285.90 | SQUARE YARD | SIDEWALK, P.C.C. |
| 545.00 | LINEAR FOOT | SILT FENCE |
| 251.40 | CUBIC YARD | STRUCTURAL CONCRETE |
| 23.00 | TON | SURFACING, CRUSHED STONE |
| 340.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |
| 362.00 | LINEAR FOOT | WATER MAIN |

BID ORDER NUMBER: 013

PROPOSAL ID: 43-0301-197

COUNTY: HARRISON

WORK TYPE: RCB CULVERT REPLACEMENT - TWIN BOX

PROPOSAL SECTION(S):

0001 Design No. 0226; Twin 12'-0 x 10'-0 x 157'-0 Reinforced Concrete Box Culvert

0002 Roadway Items

DBE GOAL: NONE

LATE START DATE: 2026/05/11

WORKING DAYS : 110

GUARANTY: \$75,000.00

PROJECTS INCLUDED:

BRF-030-1(197)--38-43 ROUTE: U.S. 30
Stream 0.8 mi E of Co Rd F58

| | | |
|-----------|-------------|--------------------------------|
| 7.00 | TON | ASPHALT BINDER |
| 9.50 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 16.00 | LINEAR FOOT | CULVERT PIPE |
| 934.60 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 931.50 | SQUARE YARD | ENGINEERING FABRIC |
| 1,994.80 | CUBIC YARD | EXCAVATION CLASS 10 |
| 3,753.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 210.00 | CUBIC YARD | GRANULAR BACKFILL |
| 52.10 | TON | GRANULAR SHOULDERS, TYPE A |
| 120.00 | TON | HOT MIX ASPHALT |
| 185.97 | CUBIC YARD | MODIFIED SUBBASE |
| 1.01 | ACRE | MULCHING |
| 0.80 | ACRE | NATIVE GRASS SEEDING |
| 611.00 | SQUARE YARD | PAVED SHOULDERS |
| 65.97 | STATION | PAVEMENT MARKINGS |
| 316.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 98,497.00 | POUND | REINFORCING STEEL |
| 1.00 | LUMP SUM | REMOVAL OF ASBESTOS |
| 3,226.70 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 790.10 | TON | REVTMENT |
| 0.20 | ACRE | SEEDING & FERTILIZING |
| 29.20 | STATION | SHOULDER CONSTRUCTION |
| 2,144.00 | LINEAR FOOT | SILT FENCE |
| 1,777.42 | TON | SPECIAL BACKFILL |
| 0.50 | ACRE | STABILIZING CROP, SEED & FERT. |
| 572.90 | CUBIC YARD | STRUCTURAL CONCRETE |
| 985.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 312.50 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 943.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 014

PROPOSAL ID: 45-C045-102

COUNTY: HOWARD

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 100'-0 X 30'-6 30° SKEW CONTINUOUS CONCRETE SLAB BRIDGE - BRS-C045(99)--60-45

0002 ITEMS FOR A 100'-0 X 30'-6 30° SKEW CONTINUOUS CONCRETE SLAB BRIDGE - BRS-C045(102)--60-45

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 140

GUARANTY: \$100,000.00

PROJECTS INCLUDED:

BRS-C045(102)--60-45 ROUTE: V58

On V 58, Over Upper Iowa, S22 T100 R11

| | | |
|-----------|-------------|---|
| 0.14 | ACRE | CLEARING & GRUBBING |
| 4.075.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 557.30 | CUBIC YARD | EXCAVATION CLASS 10 |
| 218.20 | CUBIC YARD | EXCAVATION CLASS 20 |
| 279.90 | TON | GRANULAR SHOULDERS, TYPE B |
| 1,467.60 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 366.10 | TON | MACADAM STONE BASE |
| 78.20 | CUBIC YARD | MODIFIED SUBBASE |
| 0.90 | ACRE | MULCHING |
| 15.14 | STATION | PAVEMENT MARKINGS |
| 803.90 | SQUARE YARD | PAVEMENT, P.C.C. |
| 360.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 765.00 | LINEAR FOOT | PILE, STEEL H, 12 IN. |
| 60,397.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1,247.90 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 504.70 | TON | REVTMENT |
| 0.90 | ACRE | SEEDING & FERTILIZING |
| 985.00 | LINEAR FOOT | SILT FENCE |
| 3.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 232.90 | CUBIC YARD | STRUCTURAL CONCRETE |
| 740.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BRS-C045(99)--60-45 ROUTE: V58

On V58, Over Nichols Creek, S22 T100 R11

| | | |
|-----------|-------------|---|
| 114.60 | CUBIC YARD | EXCAVATION CLASS 10 |
| 218.20 | CUBIC YARD | EXCAVATION CLASS 20 |
| 267.30 | TON | GRANULAR SHOULDERS, TYPE B |
| 884.60 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 78.90 | TON | MACADAM STONE BASE |
| 31.80 | CUBIC YARD | MODIFIED SUBBASE |
| 7.22 | STATION | PAVEMENT MARKINGS |
| 171.10 | SQUARE YARD | PAVEMENT, P.C.C. |
| 300.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 720.00 | LINEAR FOOT | PILE, STEEL H, 12 IN. |
| 60,397.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 612.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 417.00 | TON | REVTMENT |
| 518.00 | LINEAR FOOT | SILT FENCE |
| 3.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 232.90 | CUBIC YARD | STRUCTURAL CONCRETE |

BID ORDER NUMBER: 015

PROPOSAL ID: 51-C051-098

COUNTY: JEFFERSON

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 90'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/07/13

WORKING DAYS : 75

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BROS-C051(98)--8J-51 ROUTE: GRASSTREE AVE
On GRASSTREE AVE, Over EAST BRANCH LICK CREEK, S30 T71 R10

| | | |
|-----------|-------------|---|
| 0.20 | ACRE | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 46.00 | LINEAR FOOT | CULVERT PIPE |
| 890.00 | SQUARE YARD | ENGINEERING FABRIC |
| 1,415.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 116.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 25.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 1.20 | ACRE | MULCHING |
| 1,125.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 43,644.00 | POUND | REINFORCING STEEL |
| 600.00 | TON | REVETMENT |
| 0.60 | ACRE | SEEDING & FERTILIZING |
| 491.00 | LINEAR FOOT | SILT FENCE |
| 0.60 | ACRE | STABILIZING CROP, SEED & FERT. |
| 2.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 164.30 | CUBIC YARD | STRUCTURAL CONCRETE |
| 120.00 | TON | SURFACING, CRUSHED STONE |
| 600.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 016

PROPOSAL ID: 53-1514-128

COUNTY: JONES

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 Design No. 0125; Repairs to a 436'-4 x 39'-4 Continuous Welded Plate Girder Bridge

0002 ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.

0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN.

0004 Roadway Items

DBE GOAL: NONE

LATE START DATE: 2026/05/25

WORKING DAYS : 80

GUARANTY: \$62,500.00

PROJECTS INCLUDED:

BRFN-151-4(128)--39-53 ROUTE: U.S. 151
Wapsipinicon River 1.4 mi S of IA 64 (NB)

| | | |
|----------|-------------|---|
| 12.30 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 5,698.50 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 607.80 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 45.60 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 535.90 | CUBIC YARD | EXCAVATION CLASS 13 |
| 175.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 338.00 | SQUARE YARD | HOT MIX ASPHALT |
| 1,997.60 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 1,286.40 | SQUARE YARD | PAVED SHOULDERS |
| 87.40 | STATION | PAVEMENT MARKINGS |
| 338.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 2,099.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1,352.10 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 13.33 | STATION | SHOULDER CONSTRUCTION |
| 475.20 | TON | SPECIAL BACKFILL |
| 2.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|----------|-------------|---------------------|
| 17.60 | CUBIC YARD | STRUCTURAL CONCRETE |
| 1,375.00 | LINEAR FOOT | TEMP. BARRIER RAIL |

BID ORDER NUMBER: 017

PROPOSAL ID: 54-0928-042

COUNTY: KEOKUK

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 DESIGN NO. 0126: A 125'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE

0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

0004 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/07/13

WORKING DAYS : 50

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BRFN-092-8(42)--39-54 ROUTE: IOWA 92
Rock Creek 0.4 mi W of Co Rd V45

| | | |
|----------|-------------|-----------------------------------|
| 1,270.20 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 84.70 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 309.60 | CUBIC YARD | EXCAVATION CLASS 13 |
| 20.00 | TON | GRANULAR SHOULDERS, TYPE A |
| 771.20 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 796.00 | SQUARE YARD | PAVED SHOULDERS |
| 48.55 | STATION | PAVEMENT MARKINGS |
| 456.80 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 17.92 | STATION | SHOULDER CONSTRUCTION |
| 250.70 | TON | SPECIAL BACKFILL |
| 825.00 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |

BID ORDER NUMBER: 018

PROPOSAL ID: 55-1698-067

COUNTY: KOSSUTH

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 Design No. 126; Repairs to a 118'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

0002 ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.

0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN.

0004 Roadway Items

DBE GOAL: NONE

LATE START DATE: 2026/07/27

WORKING DAYS : 45

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

BRFN-169-8(67)--39-55 ROUTE: U.S. 169
Blue Earth River 0.5 mi S of Co Rd A16

| | | |
|----------|-------------|---|
| 3,483.00 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 43.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 25.30 | CUBIC YARD | EXCAVATION CLASS 13 |
| 100.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 893.00 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 39.37 | STATION | PAVEMENT MARKINGS |
| 336.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 532.50 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 461.73 | TON | SPECIAL BACKFILL |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 1.60 | CUBIC YARD | STRUCTURAL CONCRETE |
| 950.00 | LINEAR FOOT | TEMP. BARRIER RAIL |

Quantities for Items bid as Alternates are overstated. See Proposal

1.00 EACH TEMP. TRAFFIC SIGNALS

BID ORDER NUMBER: 019

PROPOSAL ID: 56-C056-120 COUNTY: LEE

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 Items for a 80'-0 x 24'-6 Continuous Concrete Slab Bridge

DBE GOAL: NONE

LATE START DATE: 2026/07/20

WORKING DAYS : 70

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BROS-C056(120)--8J-56

ROUTE: 145TH STREET

On 145TH ST, Over West Branch Sugar Creek, from 175th Ave W approx. 0.3 miles; S29 T69 R06

| | | |
|-----------|-------------|---|
| 0.10 | ACRE | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 456.50 | SQUARE YARD | ENGINEERING FABRIC |
| 1,068.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 115.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 50.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 1.60 | ACRE | MULCHING |
| 950.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 38,821.00 | POUND | REINFORCING STEEL |
| 290.08 | TON | REVTMENT |
| 0.80 | ACRE | SEEDING & FERTILIZING |
| 840.00 | LINEAR FOOT | SILT FENCE |
| 0.80 | ACRE | STABILIZING CROP, SEED & FERT. |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 142.90 | CUBIC YARD | STRUCTURAL CONCRETE |
| 361.00 | TON | SURFACING, CRUSHED STONE |
| 490.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 020

PROPOSAL ID: 57-C057-180 COUNTY: LINN

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 120'-0 X 30'-0 CONTINOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/07/20

WORKING DAYS : 75

GUARANTY: \$62,500.00

PROJECTS INCLUDED:

BROS-C057(180)--8J-57

ROUTE: RED BRIDGE ROAD

On Red Bridge Rd, Over Buffalo Creek, S19 T86 R05

| | | |
|-----------|-------------|---------------------------------|
| 25.00 | TON | CHOKE STONE BASE |
| 80.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 115.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 132.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 80.00 | CUBIC YARD | EXCAVATION CLASS 21 |
| 80.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 275.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 15.00 | TON | MACADAM STONE BASE |
| 12.00 | CUBIC YARD | MODIFIED SUBBASE |
| 760.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 262.00 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 74,750.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 510.00 | TON | REVTMENT |
| 300.00 | LINEAR FOOT | SILT FENCE |
| 347.20 | CUBIC YARD | STRUCTURAL CONCRETE |
| 260.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 021

PROPOSAL ID: 58-0929-163

COUNTY: LOUISA

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 Design No. 226; Repairs to a 497'-6 x 32'-0 Pretensioned Prestressed Concrete Beam Bridge

0002 ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.

0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN.

0004 Roadway Items

DBE GOAL: NONE

LATE START DATE: 2026/08/17

WORKING DAYS : 25

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

BRFN-092-9(163)--39-58

ROUTE: IOWA 92

Main St and Collins Rd 0.3 mi W of IA 70 in Columbus Junction

| | | |
|----------|-------------|-----------------------------------|
| 6,802.50 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 32.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 1,981.00 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 3.00 | EACH | PATCHES BY COUNT |
| 75.30 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 36.60 | SQUARE YARD | PAVED SHOULDERS |
| 53.78 | STATION | PAVEMENT MARKINGS |
| 34.70 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 0.77 | STATION | SHOULDER CONSTRUCTION |
| 1,600.00 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |

BID ORDER NUMBER: 022

PROPOSAL ID: 60-0754-020

COUNTY: LYON

WORK TYPE: BRIDGE REPAIR

PROPOSAL SECTION(S):

0001 DESIGN NO. 0126; REPAIRS TO 273'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/08/24

WORKING DAYS : 45

GUARANTY: \$50,000.00

PROJECTS INCLUDED:

BRFN-075-4(20)--39-60

ROUTE: U.S. 75

Little Rock River 0.4 mi S of Co Rd A44

| | | |
|----------|-------------|---|
| 117.80 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 645.10 | CUBIC YARD | EXCAVATION CLASS 13 |
| 32.70 | CUBIC YARD | EXCAVATION CLASS 20 |
| 100.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 1,338.70 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 372.40 | CUBIC YARD | MODIFIED SUBBASE |
| 1,733.30 | SQUARE YARD | PAVED SHOULDERS |
| 31.93 | STATION | PAVEMENT MARKINGS |
| 6,949.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 422.90 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 18.17 | STATION | SHOULDER CONSTRUCTION |
| 819.00 | LINEAR FOOT | SILT FENCE |
| 370.10 | TON | SPECIAL BACKFILL |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 79.10 | CUBIC YARD | STRUCTURAL CONCRETE |
| 1,600.00 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |
| 39.20 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 023

PROPOSAL ID: 64-4797-629

COUNTY: MARSHALL

WORK TYPE: BRIDGE REHABILITATION

PROPOSAL SECTION(S):

0001 ITEMS FOR A 1434'-0 X 36'-0 STEEL BEAM BRIDGE WITH TWO 4'-6 SIDEWALKS

0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 120

GUARANTY: \$175,000.00

PROJECTS INCLUDED:

BHM-4797(629)--8K-64

ROUTE: SOUTH CENTER STREET

In the city of Marshalltown, In Marshalltown, S Center St over UPRR, Washington St, Madison St, and Nevada St

| | | |
|-----------|-------------|---------------------------------|
| 1,980.00 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 135.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 0.60 | STATION | PAVEMENT MARKINGS |
| 22.333.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 61.70 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 81.50 | CUBIC YARD | STRUCTURAL CONCRETE |
| 54.526.00 | POUND | STRUCTURAL STEEL |

BID ORDER NUMBER: 024

PROPOSAL ID: 67-0296-308

COUNTY: MONONA

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 Design No. 125; Repairs to a 232'-1 x 28'-0 Pretensioned Prestressed Concrete Beam Bridge

0002 Roadway Items

DBE GOAL: NONE

LATE START DATE: 2026/05/18

WORKING DAYS : 85

GUARANTY: \$50,000.00

PROJECTS INCLUDED:

IMN-029-6(308)120--0E-67

ROUTE: I-29

Co Rd E24 Interchange

| | | |
|----------|-------------|---|
| 1,463.58 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 214.17 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 5.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS B |
| 1.45 | ACRE | CLEARING & GRUBBING |
| 100.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 164.80 | CUBIC YARD | EXCAVATION CLASS 13 |
| 29.40 | CUBIC YARD | EXCAVATION CLASS 20 |
| 175.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 921.80 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 406.80 | SQUARE YARD | PAVED SHOULDERS |
| 77.14 | STATION | PAVEMENT MARKINGS |
| 40.00 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 948.00 | POUND | REINFORCING STEEL |
| 4,330.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 592.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 3.29 | STATION | SHOULDER CONSTRUCTION |
| 69.23 | TON | SPECIAL BACKFILL |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 32.00 | CUBIC YARD | STRUCTURAL CONCRETE |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |
| 150.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 025

PROPOSAL ID: 70-0065-502

COUNTY: MUSCATINE

WORK TYPE: BRIDGE REPAIR

PROPOSAL SECTION(S):

0001 Design No. 0326; REPAIRS TO 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/09/07

WORKING DAYS : 15

GUARANTY: \$4,000.00

PROJECTS INCLUDED:

MB-006-5(502)281--77-70

ROUTE: U.S. 6

Mud Creek 0.8 mi E of IA 38

11.68 STATION

PAVEMENT MARKINGS

1.00 EACH

TEMP. TRAFFIC SIGNALS

BID ORDER NUMBER: 026

PROPOSAL ID: 71-0102-044

COUNTY: OBRIEN

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 DESIGN NO. 0126; A 100'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE

0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

0004 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/08/10

WORKING DAYS : 35

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

BRFN-010-2(44)--39-71

ROUTE: IOWA 10

Dry Run 0.2 mi W of W Jct US 59

2,091.00 SQUARE YARD

BRIDGE FLOOR OVERLAY

121.10 SQUARE YARD

BRIDGE FLOOR REPAIR, CLASS A

1.00 LUMP SUM

CONSTRUCTION SURVEY

553.80 CUBIC YARD

EXCAVATION CLASS 13

50.00 LINEAR FOOT

GUARDRAIL, FORMED STEEL BEAM

657.40 SQUARE YARD

LONGITUDINAL GROOVING IN CONCRETE

33.58 STATION

PAVEMENT MARKINGS

504.40 SQUARE YARD

REMOVAL OF PVMNT/DRIVES/SDWK

270.90 TON

SPECIAL BACKFILL

4.00 EACH

STEEL BEAM G'RAIL BARRIER TRANS SECTION

900.00 LINEAR FOOT

TEMP. BARRIER RAIL

1.00 EACH

TEMP. TRAFFIC SIGNALS

BID ORDER NUMBER: 027

PROPOSAL ID: 72-0599-018

COUNTY: OSCEOLA

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 DESIGN NO. 0126; A TRIPLE 10' X 8' X 51' REINFORCED CONCRETE BOX CULVERT

0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

0003 DESIGN NO. 0110; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

0004 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/07/06

WORKING DAYS : 55

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BRFN-059-9(18)--39-72

ROUTE: U.S. 59

Drainage Ditch 1.1 mi N of Co Rd A46

| | | |
|----------|-------------|---|
| 561.00 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 95.50 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 182.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 741.10 | CUBIC YARD | EXCAVATION CLASS 13 |
| 50.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 541.50 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 232.80 | CUBIC YARD | MODIFIED SUBBASE |
| 1,956.10 | SQUARE YARD | PAVED SHOULDERS |
| 28.94 | STATION | PAVEMENT MARKINGS |
| 723.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 19.66 | STATION | SHOULDER CONSTRUCTION |
| 943.85 | LINEAR FOOT | SILT FENCE |
| 506.10 | TON | SPECIAL BACKFILL |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 850.00 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 1.00 | EACH | TEMP. TRAFFIC SIGNALS |
| 60.80 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 028

PROPOSAL ID: 75-C075-172

COUNTY: PLYMOUTH

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 110' X 30' CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/07/06

WORKING DAYS : 80

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BROS-C075(172)--8J-75

ROUTE: GRANITE AVE

On Granite Ave, Over broken kettle creek, S34 T93 R47

| | | |
|-----------|-------------|-----------------------|
| 616.00 | SQUARE YARD | ENGINEERING FABRIC |
| 2,757.10 | CUBIC YARD | EXCAVATION CLASS 10 |
| 410.70 | CUBIC YARD | EXCAVATION CLASS 20 |
| 1,850.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 64,372.00 | POUND | REINFORCING STEEL |
| 406.00 | TON | REVTMENT |
| 620.00 | LINEAR FOOT | SILT FENCE |
| 275.50 | CUBIC YARD | STRUCTURAL CONCRETE |

BID ORDER NUMBER: 029

PROPOSAL ID: 77-0351-507

COUNTY: POLK

WORK TYPE: BRIDGE REPAIR

PROPOSAL SECTION(S):

0001 DESIGN NO. 1826; REPAIRS TO A 824-2' X 25-6' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/08/31

WORKING DAYS : 20

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MBIN-035-1(507)68--0M-77 ROUTE: I-35

At the IA 5 Interchange - WB IA 5 to SB I-35 Ramp (Ramp C)

1.00 SQUARE YARD BRIDGE FLOOR REPAIR, CLASS B

BID ORDER NUMBER: 031

PROPOSAL ID: 82-1827-707

COUNTY: SCOTT

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 150'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5' SIDEWALK

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 140

GUARANTY: \$150,000.00

PROJECTS INCLUDED:

STP-U-1827(707)--70-82

ROUTE: EASTERN AVE,

In the city of Davenport, On EASTERN AVE, from E 29th St Over DUCK CREEK to E 35th St, S19 T78 R04E

| | | |
|------------|-------------|---|
| 1.00 | EACH | APRONS |
| 157.20 | UNITS | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 985.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 439.40 | SQUARE YARD | ENGINEERING FABRIC |
| 6,151.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 158.20 | CUBIC YARD | EXCAVATION CLASS 20 |
| 320.00 | LINEAR FOOT | FENCE, CHAIN LINK |
| 57.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 682.60 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 359.00 | CUBIC YARD | MODIFIED SUBBASE |
| 1.80 | ACRE | MULCHING |
| 40.60 | STATION | PAVEMENT MARKINGS |
| 952.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 2,580.00 | LINEAR FOOT | PILE, STEEL H, 12 IN. |
| 60.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 380.00 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 341.00 | LINEAR FOOT | RAIL, METAL |
| 651.00 | SQUARE YARD | RECREATIONAL TRAIL, PCC |
| 44,358.00 | POUND | REINFORCING STEEL |
| 145,972.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 355.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 461.80 | SQUARE YARD | REVTMENT |
| 0.90 | ACRE | SEEDING & FERTILIZING |
| 21.00 | STATION | SHOULDER FINISHING |
| 366.00 | SQUARE YARD | SIDEWALK, P.C.C. |
| 30.00 | SQUARE FOOT | SIGNS, TYPE A |
| 1,810.00 | LINEAR FOOT | SILT FENCE |
| 1.80 | ACRE | STABILIZING CROP, SEED & FERT. |
| 2.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 1,062.60 | CUBIC YARD | STRUCTURAL CONCRETE |
| 391.00 | LINEAR FOOT | SUBDRAIN |
| 1,210.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 032

PROPOSAL ID: 87-1481-038

COUNTY: TAYLOR

WORK TYPE: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

PROPOSAL SECTION(S):

0001 DESIGN NO. 0126; A 155'-0 X 32'-9 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/05/04

WORKING DAYS : 85

GUARANTY: \$62,500.00

PROJECTS INCLUDED:

BRFN-148-1(38)--39-87 ROUTE: IOWA 148

Middle Branch W 102 River 2.0 mi S of Co Rd J20

| | | |
|-----------|-------------|---|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 40.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 147.50 | CUBIC YARD | EXCAVATION CLASS 13 |
| 22.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 75.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 1,061.50 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 84.30 | CUBIC YARD | MODIFIED SUBBASE |
| 252.70 | SQUARE YARD | PAVED SHOULDERS |
| 14.35 | STATION | PAVEMENT MARKINGS |
| 366.30 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 3,596.00 | POUND | REINFORCING STEEL |
| 49,240.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 821.90 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 2.47 | STATION | SHOULDER CONSTRUCTION |
| 795.00 | LINEAR FOOT | SILT FENCE |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 171.50 | CUBIC YARD | STRUCTURAL CONCRETE |
| 41.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 033

PROPOSAL ID: 94-2690-639

COUNTY: WEBSTER

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 ITEMS FOR A 70'-0 X 52'-0 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/06/22

WORKING DAYS : 70

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BHM-2690(639)--8K-94 ROUTE: 5TH AVE

In the city of Fort Dodge, On 5TH AVE S approx. 900 ft E of S 32nd St, Over DRAINAGE DITCH, S27 T89 R28

| | | |
|----------|-------------|-----------------------------------|
| 811.50 | SQUARE YARD | BRIDGE FLOOR OVERLAY |
| 115.00 | SQUARE YARD | BRIDGE FLOOR REPAIR, CLASS A |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 53.80 | SQUARE YARD | DRIVES, P.C.C. |
| 35.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 83.20 | LINEAR FOOT | FENCE, CHAIN LINK |
| 5.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 1,244.70 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 19.92 | STATION | PAVEMENT MARKINGS |
| 167.70 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 84.00 | LINEAR FOOT | RAIL, METAL |
| 1,271.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1,049.60 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 20.00 | TON | REVTMENT |
| 128.00 | LINEAR FOOT | SEWER, STORM |
| 16.30 | CUBIC YARD | STRUCTURAL CONCRETE |
| 30.00 | TON | SURFACING, CRUSHED STONE |
| 750.00 | LINEAR FOOT | TEMP. BARRIER RAIL |

BID ORDER NUMBER: 034

PROPOSAL ID: 96-C096-164

COUNTY: WINNESHIEK

WORK TYPE: RCB CULVERT NEW - TWIN BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A 12'-0 X 12'-0 X 58'-0 TWIN RCB CULVERT

DBE GOAL: NONE

LATE START DATE: 2026/08/03

WORKING DAYS : 60

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

BROS-C096(164)--5F-96 ROUTE: HIGHLANDVILLE RD
On HIGHLANDVILLE RD, Over NORTH BEAR CREEK, Sec 15-T100N R07W

| | | |
|-----------|-------------|--------------------------|
| 0.70 | ACRE | CLEARING & GRUBBING |
| 1,475.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 486.00 | SQUARE YARD | ENGINEERING FABRIC |
| 228.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 1,380.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 15.00 | CUBIC YARD | EXCAVATION CLASS 22 |
| 551.00 | LINEAR FOOT | FENCE, FIELD |
| 0.90 | ACRE | MULCHING |
| 52,921.00 | POUND | REINFORCING STEEL |
| 575.00 | TON | REVTMENT |
| 0.90 | ACRE | SEEDING & FERTILIZING |
| 336.00 | LINEAR FOOT | SILT FENCE |
| 370.00 | CUBIC YARD | STRUCTURAL CONCRETE |
| 261.00 | TON | SURFACING, CRUSHED STONE |

BID ORDER NUMBER: 035

PROPOSAL ID: 97-3761-016

COUNTY: WOODBURY

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 DESIGN NO. 1526; FOR A 90'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/14' TRAIL ITEMS

0002 ROADWAY ITEMS

DBE GOAL: NONE

LATE START DATE: 2026/05/04

WORKING DAYS : 115

GUARANTY: \$100,000.00

PROJECTS INCLUDED:

BRFN-376-1(16)--39-97 ROUTE: IOWA 376
Tributary to Floyd River 0.1 mi N of Co Rd D12 in Sioux City (SB)

| | | |
|-----------|-------------|---------------------------------|
| 4.00 | EACH | APRONS |
| 223.00 | LINEAR FOOT | CULVERT PIPE |
| 835.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 786.10 | SQUARE YARD | ENGINEERING FABRIC |
| 623.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 130.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 112.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 3.00 | TON | MACADAM STONE BASE |
| 0.80 | ACRE | MULCHING |
| 0.30 | ACRE | NATIVE GRASS SEEDING |
| 476.90 | SQUARE YARD | PAVED SHOULDERS |
| 4,350.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 101.00 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 99.90 | LINEAR FOOT | RAIL, METAL |
| 225.00 | SQUARE YARD | RECREATIONAL TRAIL, PCC |
| 2,348.00 | POUND | REINFORCING STEEL |
| 80,550.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 760.60 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 724.10 | TON | REVTMENT |
| 0.10 | ACRE | SEEDING & FERTILIZING |
| 10.27 | STATION | SHOULDER CONSTRUCTION |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|----------|-------------|---|
| 1,320.00 | LINEAR FOOT | SILT FENCE |
| 323.00 | TON | SPECIAL BACKFILL |
| 4.00 | SQUARE | SPECIAL DITCH CONTROL |
| 0.40 | ACRE | STABILIZING CROP, SEED & FERT. |
| 3.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 341.50 | CUBIC YARD | STRUCTURAL CONCRETE |
| 165.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |

BID ORDER NUMBER: 036

PROPOSAL ID: 97-C097-177

COUNTY: WOODBURY

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: NONE

LATE START DATE: 2026/06/29

WORKING DAYS : 80

GUARANTY: \$50,000.00

PROJECTS INCLUDED:

BROS-C097(177)--8J-97

ROUTE: 120TH ST

On 120TH ST, Over MUDDY CREEK, from Eastland Ave east 0.8 Miles on NLINE S17 T89 R45

| | | |
|-----------|-------------|---|
| 0.90 | ACRE | CLEARING & GRUBBING |
| 144.00 | LINEAR FOOT | CULVERT PIPE |
| 1,590.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 1,129.00 | SQUARE YARD | ENGINEERING FABRIC |
| 3,290.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 48.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 294.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 932.00 | LINEAR FOOT | FENCE, FIELD |
| 0.90 | ACRE | MULCHING |
| 2,300.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 102.00 | POUND | REINFORCING STEEL |
| 66,442.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1,210.00 | TON | REVTMENT |
| 0.90 | ACRE | SEEDING & FERTILIZING |
| 883.00 | LINEAR FOOT | SILT FENCE |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 258.00 | CUBIC YARD | STRUCTURAL CONCRETE |

BID ORDER NUMBER: 081

PROPOSAL ID: 46-C046-093

COUNTY: HUMBOLDT

WORK TYPE: ALTERNATE PAVEMENT TYPES - RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/06/15

WORKING DAYS : 75

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

FM-C046(92)--55-46

ROUTE: P19

On P19, from US Highway 3 S 5 miles to C49

| | | |
|------------|-------------|---------------------------------|
| 719.00 | TON | ASPHALT BINDER |
| 2.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1,248.00 | LINEAR FOOT | CURB & GUTTER P.C.C. |
| 192.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 7,128.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 60,240.00 | SQUARE YARD | HMA, IN PLACE (RECYCLED) |
| 13,056.00 | TON | HOT MIX ASPHALT |
| 958.78 | STATION | PAVEMENT MARKINGS |
| 143,468.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 8,434.00 | CUBIC YARD | PAVEMENT, P.C.C. (FURNISH ONLY) |
| 60,240.00 | SQUARE YARD | PAVEMENT, P.C.C. (PLACE ONLY) |
| 1,180.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 1,180.00 | SQUARE YARD | SIDEWALK, P.C.C. |

Quantities for Items bid as Alternates are overstated. See Proposal

FM-C046(93)--55-46

ROUTE: P19

On P 19, from Highway 3, North 5.8 miles to P19 North Intersection

| | | |
|------------|-------------|---------------------------------|
| 791.00 | TON | ASPHALT BINDER |
| 2.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 300.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 8,106.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 75,015.00 | SQUARE YARD | HMA, IN PLACE (RECYCLED) |
| 14,288.00 | TON | HOT MIX ASPHALT |
| 1,253.28 | STATION | PAVEMENT MARKINGS |
| 158,716.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 10,772.00 | CUBIC YARD | PAVEMENT, P.C.C. (FURNISH ONLY) |
| 76,828.00 | SQUARE YARD | PAVEMENT, P.C.C. (PLACE ONLY) |

BID ORDER NUMBER: 082

PROPOSAL ID: 79-C079-075

COUNTY: POWESHIEK

WORK TYPE: ALTERNATE PAVEMENT TYPES - RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/09/07

WORKING DAYS : 35

GUARANTY: \$125,000.00

PROJECTS INCLUDED:

FM-C079(75)--55-79

ROUTE: F46

On F 46, from North Street SE 3.7 miles to US63

| | | |
|-----------|-------------|---------------------------------|
| 1,514.85 | TON | ASPHALT BINDER |
| 818.66 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 15,982.07 | TON | CHOKES STONE BASE |
| 2.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 17.00 | SQUARE YARD | DRIVES, P.C.C. |
| 3,872.80 | CUBIC YARD | EXCAVATION CLASS 13 |
| 4,627.74 | TON | GRANULAR SHOULDERS, TYPE B |
| 23,520.89 | TON | HOT MIX ASPHALT |
| 843.00 | STATION | PAVEMENT MARKINGS |
| 10.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 12,536.90 | CUBIC YARD | PAVEMENT, P.C.C. (FURNISH ONLY) |
| 56,918.60 | SQUARE YARD | PAVEMENT, P.C.C. (PLACE ONLY) |
| 6,147.60 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 20.00 | STATION | SHOULDER CONSTRUCTION |
| 1,140.00 | TON | SURFACING, CRUSHED STONE |

BID ORDER NUMBER: 083

PROPOSAL ID: 91-0352-465

COUNTY: WARREN

WORK TYPE: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 140

GUARANTY: \$750,000.00

PROJECTS INCLUDED:

IM-035-2(466)61--13-91

ROUTE: I-35

N of North River to S of Badger Creek (NB)

| | | |
|-------|-------------|-------------------------|
| 10.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 18.00 | SQUARE FOOT | SIGNS, TYPE A |

IM-NHS-035-2(465)61--03-91

ROUTE: I-35

N of North River to S of Badger Creek (NB)

| | | |
|------------|-------------|----------------------------|
| 3.00 | EACH | APRONS |
| 3,205.30 | TON | ASPHALT BINDER |
| 265.60 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 6.00 | ACRE | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 160.00 | LINEAR FOOT | CULVERT PIPE |
| 3,711.90 | SQUARE YARD | ENGINEERING FABRIC |
| 310,969.00 | CUBIC YARD | EXCAVATION CLASS 10 |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|-----------|-------------|---|
| 256.20 | CUBIC YARD | EXCAVATION CLASS 20 |
| 1,401.20 | LINEAR FOOT | FENCE, FIELD |
| 1.00 | EACH | FIELD LABORATORY/OFFICE |
| 79.80 | CUBIC YARD | GRANULAR BACKFILL |
| 450.00 | LINEAR FOOT | GUARDRAIL, CABLE |
| 412.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 53,421.40 | TON | HOT MIX ASPHALT |
| 51.80 | TON | MACADAM STONE BASE |
| 11,614.00 | CUBIC YARD | MODIFIED SUBBASE |
| 37.10 | ACRE | MULCHING |
| 21.40 | ACRE | NATIVE GRASS SEEDING |
| 16,412.70 | SQUARE YARD | PAVED SHOULDERS |
| 1,718.83 | STATION | PAVEMENT MARKINGS |
| 49,000.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 16,133.00 | POUND | REINFORCING STEEL |
| 60,649.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 2,626.80 | TON | REVTMENT |
| 15.70 | ACRE | SEEDING & FERTILIZING |
| 245.00 | STATION | SHOULDER CONSTRUCTION |
| 20,943.00 | LINEAR FOOT | SILT FENCE |
| 318.00 | SQUARE | SPECIAL DITCH CONTROL |
| 37.00 | ACRE | STABILIZING CROP, SEED & FERT. |
| 2.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 102.00 | CUBIC YARD | STRUCTURAL CONCRETE |
| 28,340.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 18,937.50 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 37,296.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

IM-NHS-035-2(512)62--03-91

ROUTE: I-35

Drainage Ditch 5.2 mi N of IA 92 (NB)

| | | |
|-----------|------------|---------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 3,835.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 81,767.00 | POUND | REINFORCING STEEL |
| 604.30 | CUBIC YARD | STRUCTURAL CONCRETE |

BID ORDER NUMBER: 101

PROPOSAL ID: 07-0572-031

COUNTY: BLACK HAWK

WORK TYPE: PCC PAVEMENT - GRADE AND NEW

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 140

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

HSIPX-057-2(031)--3L-07

ROUTE: IOWA 57

Union Rd Intersection in Cedar Falls

| | | |
|-----------|-------------|-----------------------------------|
| 11.00 | EACH | APRONS |
| 188.80 | UNITS | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1.00 | EACH | CONTROL CABINET |
| 440.00 | LINEAR FOOT | CULVERT PIPE |
| 344.00 | LINEAR FOOT | CURB & GUTTER P.C.C. |
| 261.00 | SQUARE YARD | DRIVES, P.C.C. |
| 2,608.00 | LINEAR FOOT | ELECTRICAL CURCUITS |
| 4,923.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 223.00 | SQUARE YARD | ENGINEERING FABRIC |
| 10,567.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 7.00 | EACH | HANDHOLE |
| 15.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 15.00 | EACH | LIGHTING POLES |
| 5,360.00 | CUBIC YARD | MODIFIED SUBBASE |
| 399.70 | STATION | PAVEMENT MARKINGS |
| 13,197.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 458.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 2,315.00 | SQUARE YARD | RECREATIONAL TRAIL, PCC |
| 12,570.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|----------|-------------|--------------------------------|
| 192.00 | TON | REVETMENT |
| 2.00 | ACRE | SEEDING & FERTILIZING |
| 873.00 | LINEAR FOOT | SEWER, STORM |
| 32.00 | STATION | SHOULDER CONSTRUCTION |
| 41.00 | STATION | SHOULDER FINISHING |
| 244.00 | SQUARE YARD | SIDEWALK, P.C.C. |
| 288.30 | SQUARE FOOT | SIGNS, TYPE A |
| 2,334.00 | LINEAR FOOT | SILT FENCE |
| 2.00 | ACRE | STABILIZING CROP, SEED & FERT. |
| 2,728.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 137.00 | TON | SURFACING, CRUSHED STONE |
| 5,297.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |
| 16.00 | EACH | TREES |
| 1,294.00 | LINEAR FOOT | WATER MAIN |

BID ORDER NUMBER: 103

PROPOSAL ID: 25-0803-290

COUNTY: DALLAS

WORK TYPE: PCC PAVEMENT - GRADE AND NEW

DBE GOAL: NONE

LATE START DATE: 2027/04/05

WORKING DAYS : 20

GUARANTY: \$1,250,000.00

PROJECTS INCLUDED:

IM-080-3(291)118--13-25 ROUTE: I-80
W of Grand Prairie Pkwy to E of Jordan Creek Pkwy (WB)

| | | |
|-----------|-------------|---------------------------------|
| 10.00 | EACH | CONCRETE FOOTINGS FOR SIGNS |
| 866.67 | CUBIC YARD | EXCAVATION CLASS 20 |
| 5.00 | EACH | OVERHEAD SIGN SUPPORT STRUCTURE |
| 371.60 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 28,911.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 183.00 | SQUARE FOOT | SIGNS, TYPE A |
| 2,486.50 | SQUARE FOOT | SIGNS, TYPE B |
| 190.30 | CUBIC YARD | STRUCTURAL CONCRETE |

IMX-080-3(299)122--02-77 ROUTE: I-80
Westbound I-80 Ramp at W I-35/235 Interchange

| | | |
|----------|-------------|-----------------------------------|
| 2.00 | EACH | APRONS |
| 183.58 | TON | ASPHALT BINDER |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 120.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 2,302.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 3,059.73 | TON | HOT MIX ASPHALT |
| 2.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 646.20 | CUBIC YARD | MODIFIED SUBBASE |
| 2.50 | ACRE | MULCHING |
| 75.00 | EACH | PATCHES BY COUNT |
| 250.00 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 312.70 | SQUARE YARD | PAVED SHOULDERS |
| 434.42 | STATION | PAVEMENT MARKINGS |
| 666.70 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 4,553.30 | SQUARE YARD | PAVEMENT, P.C.C. |
| 4,048.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 2.00 | ACRE | SEEDING & FERTILIZING |
| 314.00 | LINEAR FOOT | SEWER, STORM |
| 65.50 | STATION | SHOULDER CONSTRUCTION |
| 2.34 | STATION | SHOULDER FINISHING |
| 3,972.00 | LINEAR FOOT | SILT FENCE |
| 2.50 | ACRE | STABILIZING CROP, SEED & FERT. |
| 2,155.60 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 4,612.50 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 3,367.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

NHS-080-3(290)118--11-25 ROUTE: I-80
W of Grand Prairie Pkwy to E of Jordan Creek Pkwy (WB)

| | | |
|------|------|--------|
| 6.00 | EACH | APRONS |
|------|------|--------|

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|-----------|-------------|---|
| 2,160.80 | TON | ASPHALT BINDER |
| 21.30 | ACRE | CLEARING & GRUBBING |
| 760.00 | LINEAR FOOT | CONDUIT |
| 2.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 4.00 | EACH | CONTROL CABINET |
| 148.00 | LINEAR FOOT | CULVERT PIPE |
| 19,013.00 | LINEAR FOOT | ELECTRICAL CURCUITS |
| 297.10 | SQUARE YARD | ENGINEERING FABRIC |
| 85,477.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 231.30 | CUBIC YARD | EXCAVATION CLASS 20 |
| 66.60 | LINEAR FOOT | FENCE, FIELD |
| 2.00 | EACH | FIELD LABORATORY/OFFICE |
| 1.00 | EACH | FOOTINGS |
| 11,236.25 | CUBIC YARD | GRANULAR BACKFILL |
| 1,324.70 | LINEAR FOOT | GUARDRAIL, CABLE |
| 2,787.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 19.00 | EACH | HANDHOLE |
| 36,100.70 | TON | HOT MIX ASPHALT |
| 19.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 39.00 | EACH | LIGHTING POLES |
| 19,223.40 | CUBIC YARD | MODIFIED SUBBASE |
| 13.53 | ACRE | MULCHING |
| 58.00 | EACH | PATCHES BY COUNT |
| 1,546.67 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 426.70 | SQUARE YARD | PATCHES, PARTIAL-DEPTH |
| 346.70 | SQUARE FOOT | PATCHES, PARTIAL-DEPTH P.C.C. |
| 8,318.20 | SQUARE YARD | PAVED SHOULDERS |
| 14,849.26 | STATION | PAVEMENT MARKINGS |
| 49,196.10 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 9,903.50 | SQUARE YARD | PAVEMENT, P.C.C. |
| 1.00 | EACH | POLES, METAL |
| 41,745.83 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 17,662.00 | SQUARE FOOT | RETAINING WALL |
| 262.90 | TON | REVTMENT |
| 10.84 | ACRE | SEEDING & FERTILIZING |
| 1,036.00 | LINEAR FOOT | SEWER, STORM |
| 140.20 | STATION | SHOULDER CONSTRUCTION |
| 3,608.00 | LINEAR FOOT | SILT FENCE |
| 11,201.60 | TON | SPECIAL BACKFILL |
| 13.53 | ACRE | STABILIZING CROP, SEED & FERT. |
| 2.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 16,669.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 34,581.30 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 30,386.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

NHS-080-3(292)121--11-25
UP RR 2.3 mi W of I-35 (WB)

ROUTE: I-80

| | | |
|------------|-------------|-----------------------------------|
| 24.00 | EACH | BEAMS, PRETENS. PRESTR. CONC. |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 890.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 3,334.10 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 7,745.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 826.80 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 52,504.00 | POUND | REINFORCING STEEL |
| 191,299.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 1.00 | LUMP SUM | REMOVAL OF ASBESTOS |
| 1,003.20 | CUBIC YARD | STRUCTURAL CONCRETE |
| 10,680.00 | POUND | STRUCTURAL STEEL |

BID ORDER NUMBER: 104

PROPOSAL ID: 77-0187-653 COUNTY: POLK

WORK TYPE: PCC PAVEMENT WIDENING / PCC RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/04/13 WORKING DAYS : 130

GUARANTY: \$500,000.00

PROJECTS INCLUDED:

STP-U-0187(653)--70-77 ROUTE: WEST 1ST ST
In the city of Ankeny, West 1st St from 250 ft E of NW Greenwood St to State St

| | | |
|-----------|-------------|-----------------------------------|
| 345.90 | UNITS | CLEARING & GRUBBING |
| 2,587.00 | SQUARE YARD | DRIVES, P.C.C. |
| 7,943.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 47.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 32.00 | SQUARE YARD | MEDIAN, P.C.C. |
| 4,080.00 | CUBIC YARD | MODIFIED SUBBASE |
| 5.00 | ACRE | MOWING |
| 218.98 | STATION | PAVEMENT MARKINGS |
| 22,147.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 341.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 23,221.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 32.00 | CUBIC YARD | RETAINING WALL |
| 1.00 | ACRE | SEEDING & FERTILIZING |
| 970.00 | LINEAR FOOT | SEWER SANITARY |
| 3,802.00 | LINEAR FOOT | SEWER, STORM |
| 70.00 | STATION | SHOULDER FINISHING |
| 3,001.00 | SQUARE YARD | SIDEWALK, P.C.C. |
| 151.00 | SQUARE FOOT | SIGNS, TYPE A |
| 2.50 | ACRE | STABILIZING CROP, SEED & FERT. |
| 310.00 | TON | SURFACING, CRUSHED STONE |
| 985.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |
| 1.00 | LUMP SUM | TRAFFIC SIGNALIZATION |
| 3,697.00 | LINEAR FOOT | WATER MAIN |

BID ORDER NUMBER: 105

PROPOSAL ID: 77-0354-250 COUNTY: POLK

WORK TYPE: PCC PAVEMENT - GRADE AND NEW

DBE GOAL: NONE

SPECIFIED START DATE: 2026/04/06 WORKING DAYS : 15

GUARANTY: \$1,500,000.00

PROJECTS INCLUDED:

IM-035-4(251)95--13-77 ROUTE: I-35
N of NE 36th St in Ankeny to N of Rest Area (NB)

| | | |
|-----------|-------------|---------------------------------|
| 15.00 | EACH | CONCRETE FOOTINGS FOR SIGNS |
| 228.20 | CUBIC YARD | EXCAVATION CLASS 20 |
| 2.00 | EACH | OVERHEAD SIGN SUPPORT STRUCTURE |
| 458.50 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 12,702.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 355.50 | SQUARE FOOT | SIGNS, TYPE A |
| 1,029.40 | SQUARE FOOT | SIGNS, TYPE B |
| 67.60 | CUBIC YARD | STRUCTURAL CONCRETE |

IM-035-4(308)97--13-77 ROUTE: I-35
Co Rd F22 Interchange and Rest Area (NB)

| | | |
|----------|-------------|---------------------|
| 7,700.00 | LINEAR FOOT | ELECTRICAL CURCUITS |
| 6.00 | EACH | HANDHOLE |
| 20.00 | EACH | LIGHTING POLES |

IM-NHS-035-4(250)95--03-77 ROUTE: I-35
N of NE 36th St in Ankeny to N of Rest Area (NB)

| | | |
|-------|------|---------------------|
| 21.76 | ACRE | CLEARING & GRUBBING |
|-------|------|---------------------|

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|------------|-------------|--------------------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 20.00 | LINEAR FOOT | CULVERT PIPE |
| 113,436.50 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 2,913.20 | SQUARE YARD | ENGINEERING FABRIC |
| 168,778.50 | CUBIC YARD | EXCAVATION CLASS 10 |
| 41.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 1.00 | EACH | FIELD LABORATORY/OFFICE |
| 2.00 | CUBIC YARD | GRANULAR BACKFILL |
| 25,398.50 | LINEAR FOOT | GUARDRAIL, CABLE |
| 325.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 49.19 | TON | MACADAM STONE BASE |
| 6,321.10 | CUBIC YARD | MODIFIED SUBBASE |
| 92.00 | ACRE | MULCHING |
| 9,228.20 | SQUARE YARD | PAVED SHOULDERS |
| 238,771.38 | LINEAR FOOT | PAVEMENT MARKINGS |
| 180,548.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 75,159.60 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 832.10 | TON | REVTMENT |
| 30.80 | ACRE | SEEDING & FERTILIZING |
| 429.40 | STATION | SHOULDER CONSTRUCTION |
| 34,234.00 | LINEAR FOOT | SILT FENCE |
| 271.00 | TON | SPECIAL BACKFILL |
| 30.60 | ACRE | STABILIZING CROP, SEED & FERT. |
| 62,109.20 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 28.98 | TON | SURFACING, CRUSHED STONE |
| 43,735.90 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 38,422.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 106

PROPOSAL ID: 82-0615-154

COUNTY: SCOTT

WORK TYPE: PCC PAVEMENT - REPLACE

DBE GOAL: NONE

LATE START DATE: 2026/04/20

WORKING DAYS : 110

GUARANTY: \$175,000.00

PROJECTS INCLUDED:

BRF-061-5(147)--38-82 ROUTE: U.S. 61
210th St 1.1 mi N of I-80 (Ramp)

| | | |
|------------|-------------|-----------------------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 225.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 1,118.80 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 621.60 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 5,795.00 | POUND | REINFORCING STEEL |
| 101,710.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 509.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 293.00 | CUBIC YARD | STRUCTURAL CONCRETE |
| 3,142.00 | POUND | STRUCTURAL STEEL |

MB-061-6(510)123--77-82 ROUTE: U.S. 61
At I-80 Interchange (SB)

NHSX-061-5(154)--3H-82 ROUTE: U.S. 61
Co Rd F55 Interchange 1.1 mi N of I-80

| | | |
|----------|-------------|------------------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 6,392.30 | CUBIC YARD | EXCAVATION CLASS 13 |
| 137.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 4,983.30 | CUBIC YARD | MODIFIED SUBBASE |
| 1.00 | ACRE | MULCHING |
| 5.00 | EACH | PATCHES BY COUNT |
| 733.30 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 3,341.00 | SQUARE YARD | PAVED SHOULDERS |
| 93.32 | STATION | PAVEMENT MARKINGS |
| 7,301.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 9,314.90 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 1.00 | ACRE | SEEDING & FERTILIZING |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|----------|-------------|---|
| 55.50 | STATION | SHOULDER CONSTRUCTION |
| 2.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 3,798.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 60.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 107

PROPOSAL ID: 82-4252-606 COUNTY: SCOTT

WORK TYPE: PCC PAVEMENT - GRADE & REPLACE

DBE GOAL: NONE

COMPLETION DATE: 2028/04/30

GUARANTY: \$500,000.00

PROJECTS INCLUDED:

HDP-4252(606)--71-82 ROUTE: WISCONSIN ST
In the city of Le Claire, Reconstruction of WISCONSIN ST, from Cody Road to 15th Street

| | | |
|-----------|-------------|-----------------------------------|
| 3.00 | EACH | APRONS |
| 572.30 | UNITS | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 322.00 | SQUARE YARD | DRIVES, HMA |
| 1,720.70 | SQUARE YARD | DRIVES, P.C.C. |
| 840.00 | LINEAR FOOT | ELECTRICAL CURCUITS |
| 11,062.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 664.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 1.00 | EACH | FIELD LABORATORY/OFFICE |
| 1,000.00 | CUBIC YARD | GRANULAR BACKFILL |
| 1.00 | EACH | HANDHOLE |
| 88.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 6.00 | EACH | LIGHTING POLES |
| 4,474.00 | CUBIC YARD | MODIFIED SUBBASE |
| 2.25 | ACRE | MULCHING |
| 66.90 | STATION | PAVEMENT MARKINGS |
| 24,148.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 3,645.00 | SQUARE YARD | RECREATIONAL TRAIL, PCC |
| 26,468.40 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 2,240.00 | SQUARE FOOT | RETAINING WALL |
| 2.25 | ACRE | SEEDING & FERTILIZING |
| 5,902.00 | LINEAR FOOT | SEWER, STORM |
| 18.00 | EACH | SHRUBS |
| 3,867.00 | SQUARE YARD | SIDEWALK, P.C.C. |
| 410.15 | SQUARE FOOT | SIGNS, TYPE A |
| 1,992.00 | LINEAR FOOT | SILT FENCE |
| 10,700.00 | LINEAR FOOT | SUBDRAIN |
| 26.00 | TON | SURFACING, CRUSHED STONE |
| 2,017.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |
| 4.00 | EACH | TREES |
| 5,464.00 | LINEAR FOOT | WATER MAIN |

BID ORDER NUMBER: 108

PROPOSAL ID: 84-5732-609 COUNTY: SIOUX

WORK TYPE: PCC PAVEMENT - REPLACE

DBE GOAL: NONE

LATE START DATE: 2026/04/20 WORKING DAYS : 100

GUARANTY: \$125,000.00

PROJECTS INCLUDED:

STBG-SWAP-5732(609)--SG-84 ROUTE: 7TH ST
In the city of Orange City, On 7th St. N, Over SMALL STREAM, from Ohio Ave N 1.3 miles

| | | |
|----------|-------------|----------------------|
| 6.00 | EACH | APRONS |
| 80.00 | LINEAR FOOT | CULVERT PIPE |
| 1,696.00 | LINEAR FOOT | CURB & GUTTER P.C.C. |
| 301.00 | SQUARE YARD | DRIVES, P.C.C. |
| 3,567.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 1,944.00 | CUBIC YARD | EXCAVATION CLASS 10 |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|-----------|-------------|-----------------------------------|
| 18,396.00 | SQUARE YARD | HOT MIX ASPHALT |
| 3.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 2,044.00 | CUBIC YARD | MODIFIED SUBBASE |
| 4.58 | ACRE | MULCHING |
| 10.00 | EACH | PATCHES BY COUNT |
| 875.00 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 191.29 | STATION | PAVEMENT MARKINGS |
| 8,266.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 9,616.00 | SQUARE YARD | PAVEMENT, P.C.C. |
| 10,159.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 4.58 | ACRE | SEEDING & FERTILIZING |
| 124.00 | LINEAR FOOT | SEWER, STORM |
| 61.96 | STATION | SHOULDER FINISHING |
| 56.00 | SQUARE YARD | SIDEWALK, P.C.C. |
| 3,558.00 | LINEAR FOOT | SILT FENCE |
| 6,287.00 | LINEAR FOOT | SUBDRAIN |
| 260.00 | TON | SURFACING, CRUSHED STONE |
| 3,211.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 109

PROPOSAL ID: 92-C092-128

COUNTY: WASHINGTON

WORK TYPE: PCC OVERLAY

DBE GOAL: NONE

LATE START DATE: 2026/08/03

WORKING DAYS : 35

GUARANTY: \$150,000.00

PROJECTS INCLUDED:

STP-S-C092(128)--5E-92

ROUTE: GINKGO AVE

On Ginkgo Ave, from 170th Street N to Wellman

| | | |
|-----------|-------------|---------------------------------|
| 10.00 | TON | ASPHALT BINDER |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 5,499.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 170.00 | TON | HOT MIX ASPHALT |
| 500.94 | STATION | PAVEMENT MARKINGS |
| 122.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 17,097.00 | CUBIC YARD | PAVEMENT, P.C.C. (FURNISH ONLY) |
| 69,959.00 | SQUARE YARD | PAVEMENT, P.C.C. (PLACE ONLY) |
| 493.00 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 252.00 | TON | SPECIAL BACKFILL |

BID ORDER NUMBER: 110

PROPOSAL ID: 97-0201-204

COUNTY: WOODBURY

WORK TYPE: PCC PAVEMENT - REPLACE

DBE GOAL: NONE

LATE START DATE: 2026/04/13

WORKING DAYS : 60

GUARANTY: \$1,250,000.00

PROJECTS INCLUDED:

NHSX-020-1(204)--3H-97

ROUTE: U.S. 20

0.4 mi E of Franklin Ave to E of Humboldt Ave near Merville (WB)

| | | |
|------------|-------------|-------------------------------|
| 36.00 | EACH | APRONS |
| 49,848.00 | CUBIC YARD | COMPACTION WITH M & D CONTROL |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1,875.00 | LINEAR FOOT | CULVERT PIPE |
| 629.90 | SQUARE YARD | ENGINEERING FABRIC |
| 137,002.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 3,829.28 | CUBIC YARD | EXCAVATION CLASS 20 |
| 1.00 | EACH | FIELD LABORATORY/OFFICE |
| 113.14 | CUBIC YARD | FLOWABLE MORTAR |
| 2,158.94 | CUBIC YARD | GRANULAR BACKFILL |
| 13,916.60 | TON | GRANULAR SHOULDERS, TYPE A |
| 1,275.00 | LINEAR FOOT | GUARDRAIL, CABLE |
| 412.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|------------|-------------|---|
| 2,606.80 | CUBIC YARD | MODIFIED SUBBASE |
| 38.90 | ACRE | MULCHING |
| 48,492.50 | SQUARE YARD | PAVED SHOULDERS |
| 3,854.19 | STATION | PAVEMENT MARKINGS |
| 113,719.90 | SQUARE YARD | PAVEMENT, P.C.C. |
| 2,007.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 123,391.60 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 29.90 | ACRE | SEEDING & FERTILIZING |
| 761.00 | STATION | SHOULDER CONSTRUCTION |
| 1,526.00 | SQUARE FOOT | SIGNS, TYPE A |
| 67.00 | SQUARE FOOT | SIGNS, TYPE B |
| 5,725.00 | LINEAR FOOT | SILT FENCE |
| 119,348.60 | TON | SPECIAL BACKFILL |
| 1,260.00 | SQUARE | SPECIAL DITCH CONTROL |
| 29.90 | ACRE | STABILIZING CROP, SEED & FERT. |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 77,339.90 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 347.80 | TON | SURFACING, CRUSHED STONE |
| 53,164.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 111

PROPOSAL ID: 97-0296-170

COUNTY: WOODBURY

WORK TYPE: PCC PAVEMENT - GRADE AND NEW

DBE GOAL: NONE

LATE START DATE: 2026/03/30

WORKING DAYS : 40

GUARANTY: \$1,000,000.00

PROJECTS INCLUDED:

IMN-029-6(170)139--0E-97

ROUTE: I-29

I-29: New Interchange at 235th St

| | | |
|------------|-------------|---|
| 37.00 | EACH | APRONS |
| 200.50 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 49.00 | ACRE | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1,768.00 | LINEAR FOOT | CULVERT PIPE |
| 302,367.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 3,806.10 | SQUARE YARD | ENGINEERING FABRIC |
| 47,915.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 22.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 1,853.30 | CUBIC YARD | EXCAVATION CLASS 20 |
| 9,002.10 | LINEAR FOOT | FENCE, FIELD |
| 1.00 | EACH | FIELD LABORATORY/OFFICE |
| 52.50 | CUBIC YARD | FLOWABLE MORTAR |
| 7,493.60 | TON | GRANULAR BACKFILL |
| 3,045.90 | TON | GRANULAR SHOULDERS, TYPE A |
| 750.00 | LINEAR FOOT | GUARDRAIL, CABLE |
| 62.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 20,150.30 | CUBIC YARD | MODIFIED SUBBASE |
| 74.80 | ACRE | MOWING |
| 37.40 | ACRE | MULCHING |
| 30.50 | ACRE | NATIVE GRASS SEEDING |
| 3,365.10 | SQUARE YARD | PATCHES, PARTIAL-DEPTH |
| 17,036.90 | SQUARE YARD | PAVED SHOULDERS |
| 1,463.00 | STATION | PAVEMENT MARKINGS |
| 48,802.90 | SQUARE YARD | PAVEMENT, P.C.C. |
| 7,604.00 | POUND | REINFORCING STEEL |
| 12,328.70 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 9,155.00 | SQUARE FOOT | RETAINING WALL |
| 2,782.30 | TON | REVTMENT |
| 6.60 | ACRE | SEEDING & FERTILIZING |
| 335.04 | STATION | SHOULDER CONSTRUCTION |
| 32,440.00 | LINEAR FOOT | SILT FENCE |
| 136.48 | TON | SPECIAL BACKFILL |
| 37.40 | ACRE | STABILIZING CROP, SEED & FERT. |
| 3.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 60.10 | CUBIC YARD | STRUCTURAL CONCRETE |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|-----------|-------------|-------------------------------|
| 27.947.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 1,347.00 | TON | SURFACING, CRUSHED STONE |
| 20,837.50 | LINEAR FOOT | TEMP. BARRIER RAIL |
| 50,675.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

IMN-029-6(311)139--0E-97 ROUTE: I-29
Sergeant Bluff Rest Area 3.5 mi N of Co Rd D51 (NB) - Remove

| | | |
|-----------|-------------|-----------------------------------|
| 1.00 | EACH | APRONS |
| 5.70 | ACRE | CLEARING & GRUBBING |
| 14.00 | LINEAR FOOT | CULVERT PIPE |
| 5,215.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 64.30 | CUBIC YARD | FLOWABLE MORTAR |
| 38.50 | ACRE | MOWING |
| 7.60 | ACRE | MULCHING |
| 5.40 | ACRE | NATIVE GRASS SEEDING |
| 13,783.70 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 1.00 | LUMP SUM | SALVAGE & REMOVAL OF OBSTRUCTIONS |
| 6.10 | ACRE | STABILIZING CROP, SEED & FERT. |
| 3,694.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

IMN-029-6(313)139--0E-97 ROUTE: I-29
Sergeant Bluff Rest Area 3.5 mi N of Co Rd D51 (SB) - Remove Ramps

| | | |
|----------|-------------|-----------------------------------|
| 4.10 | ACRE | CLEARING & GRUBBING |
| 6,179.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 25.70 | ACRE | MOWING |
| 5.10 | ACRE | MULCHING |
| 3.60 | ACRE | NATIVE GRASS SEEDING |
| 9,785.30 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 1.00 | LUMP SUM | SALVAGE & REMOVAL OF OBSTRUCTIONS |
| 4.10 | ACRE | STABILIZING CROP, SEED & FERT. |
| 4,153.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

IMN-029-6(314)139--0E-97 ROUTE: I-29
New I-29 Interchange approx 2.5 mi S of the Co Rd D38 Interchange at Sergeant Bluff

| | | |
|------------|-------------|-----------------------------------|
| 16.00 | EACH | BEAMS, PRETENS. PRESTR. CONC. |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 502.00 | CUBIC YARD | EXCAVATION CLASS 20 |
| 2,072.70 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 10,925.00 | LINEAR FOOT | PILE, STEEL H, 10 IN. |
| 518.00 | LINEAR FOOT | RAIL, CONCRETE BARRIER |
| 34,165.00 | POUND | REINFORCING STEEL |
| 156,437.00 | POUND | REINFORCING STEEL, EPOXY COATED |
| 756.70 | CUBIC YARD | STRUCTURAL CONCRETE |
| 5,136.00 | POUND | STRUCTURAL STEEL |

IMN-029-6(315)139--0E-97 ROUTE: I-29
New I-29 Interchange approx 2.5 mi S of the Co Rd D38 Interchange at Sergeant Bluff

| | | |
|----------|-------------|-----------------------------|
| 24.00 | EACH | CONCRETE FOOTINGS FOR SIGNS |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1,364.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 538.80 | SQUARE FOOT | SIGNS, TYPE A |
| 1,151.00 | SQUARE FOOT | SIGNS, TYPE B |

IMN-029-6(316)139--0E-97 ROUTE: I-29
New I-29 Interchange approx 2.5 mi S of the Co Rd D38 Interchange at Sergeant Bluff

| | | |
|----------|-------------|---------------------|
| 40.00 | LINEAR FOOT | CONDUIT |
| 2,504.00 | LINEAR FOOT | CONSTRUCTION SURVEY |
| 2.00 | EACH | CONTROL CABINET |
| 2,622.00 | LINEAR FOOT | ELECTRICAL CURCUITS |
| 1.00 | EACH | FOOTINGS |
| 9.00 | EACH | HANDHOLE |
| 8.00 | EACH | LIGHTING POLES |
| 1.00 | EACH | POLES, METAL |

IMN-029-6(319)139--0E-97 ROUTE: I-29
At the Intersection of 235th St and Old US 75

| | | |
|------|----------|---------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
|------|----------|---------------------|

Quantities for Items bid as Alternates are overstated. See Proposal

1.00 LUMP SUM TRAFFIC SIGNALIZATION

BID ORDER NUMBER: 151

PROPOSAL ID: 13-C013-109

COUNTY: CALHOUN

WORK TYPE: HMA RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/08/31

WORKING DAYS : 40

GUARANTY: \$150,000.00

PROJECTS INCLUDED:

FM-C013(108)--55-13

ROUTE: N47

On N47, from Carroll county line, north 4.1 miles to State Hwy 175

| | | |
|-----------|-------------|----------------------------|
| 690.00 | TON | ASPHALT BINDER |
| 5,102.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 11,490.00 | TON | HOT MIX ASPHALT |
| 419.43 | STATION | PAVEMENT MARKINGS |
| 764.00 | SQUARE YARD | PAVEMENT SCARIFICATION |

FM-C013(109)--55-13

ROUTE: N65

On N65, from Carroll county line, north 4.1 miles to State Hwy 175

| | | |
|-----------|-------------|----------------------------|
| 700.00 | TON | ASPHALT BINDER |
| 5,152.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 11,600.00 | TON | HOT MIX ASPHALT |
| 394.47 | STATION | PAVEMENT MARKINGS |
| 287.00 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 152

PROPOSAL ID: 15-0922-050

COUNTY: CASS

WORK TYPE: HMA RESURFACING/COLD IN-PLACE RECYCLING

DBE GOAL: NONE

LATE START DATE: 2026/06/08

WORKING DAYS : 60

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

STP-092-2(050)--2C-15

ROUTE: IOWA 92

Union St in Griswold to US 71

| | | |
|-----------|-------------|----------------------------|
| 1,522.55 | TON | ASPHALT BINDER |
| 1,385.73 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 4,417.13 | CUBIC YARD | EXCAVATION CLASS 13 |
| 16,280.36 | TON | GRANULAR SHOULDERS, TYPE B |
| 97,853.33 | SQUARE YARD | HMA, IN PLACE (RECYCLED) |
| 25,375.83 | TON | HOT MIX ASPHALT |
| 61.00 | EACH | PATCHES BY COUNT |
| 1,185.30 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 286.67 | SQUARE YARD | PAVED SHOULDERS |
| 5,070.28 | STATION | PAVEMENT MARKINGS |
| 13,084.44 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 153

PROPOSAL ID: 24-C024-135

COUNTY: CRAWFORD

WORK TYPE: HMA PAVEMENT WIDENING / HMA RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/06/08

WORKING DAYS : 80

GUARANTY: \$375,000.00

PROJECTS INCLUDED:

STP-S-C024(135)--5E-24

ROUTE: L51

On L51, from South Corp limits of Charter Oak S 15 miles to Intersection with Hwy 37

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|------------|-------------|----------------------------|
| 3,241.00 | TON | ASPHALT BINDER |
| 1,805.20 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 7,119.36 | CUBIC YARD | EXCAVATION CLASS 13 |
| 13,796.00 | TON | GRANULAR SHOULDERS, TYPE A |
| 44,691.00 | TON | HOT MIX ASPHALT |
| 2,209.03 | STATION | PAVEMENT MARKINGS |
| 192,751.00 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 154

PROPOSAL ID: 40-C040-120

COUNTY: HAMILTON

WORK TYPE: HMA RESURFACING WITH MILLING

DBE GOAL: NONE

LATE START DATE: 2026/09/14

WORKING DAYS : 40

GUARANTY: \$175,000.00

PROJECTS INCLUDED:

STP-S-C040(120)--5E-40 ROUTE: R77
On R 77, from HWY 175 S 7 miles to STORY COUNTY

| | | |
|-----------|-------------|----------------------------|
| 1,387.41 | TON | ASPHALT BINDER |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 44.60 | CUBIC YARD | EXCAVATION CLASS 13 |
| 4,252.13 | TON | GRANULAR SHOULDERS, TYPE B |
| 21,262.66 | TON | HOT MIX ASPHALT |
| 916.77 | STATION | PAVEMENT MARKINGS |
| 94,082.80 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 2,000.00 | TON | SURFACING, CRUSHED STONE |

BID ORDER NUMBER: 155

PROPOSAL ID: 41-C041-149

COUNTY: HANCOCK

WORK TYPE: HMA RESURFACING WITH MILLING

DBE GOAL: NONE

LATE START DATE: 2026/06/15

WORKING DAYS : 90

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

FM-C041(150)--55-41 ROUTE: VARIOUS ROUTES
On 235th St., Vail Ave., and 240th St., from Seymour Ave, East, to R70. On 250TH ST, from R70, East, to Cerro Gordo.

| | | |
|-----------|-------------|----------------------------|
| 776.47 | TON | ASPHALT BINDER |
| 2.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 301.20 | CUBIC YARD | EXCAVATION CLASS 10 |
| 2,123.23 | TON | GRANULAR SHOULDERS, TYPE A |
| 12,941.22 | TON | HOT MIX ASPHALT |
| 582.57 | STATION | PAVEMENT MARKINGS |
| 66,638.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 350.00 | TON | SURFACING, CRUSHED STONE |

FM-C041(151)--55-41 ROUTE: VARIOUS ROUTES
On SIOUX AVE, from Lyons Street South, to 200th St.

| | | |
|-----------|-------------|----------------------------|
| 345.13 | TON | ASPHALT BINDER |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 97.90 | CUBIC YARD | EXCAVATION CLASS 10 |
| 940.56 | TON | GRANULAR SHOULDERS, TYPE A |
| 5,752.24 | TON | HOT MIX ASPHALT |
| 203.16 | STATION | PAVEMENT MARKINGS |
| 29,858.89 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 175.00 | TON | SURFACING, CRUSHED STONE |

STP-S-C041(149)--5E-41 ROUTE: VARIOUS ROUTES
On B36, from ECL of Garner East to R70; On R70, from B36 to US 18.

| | | |
|-----------|-------------|-----------------------------|
| 1,404.60 | TON | ASPHALT BINDER |
| 3.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 45,417.78 | SQUARE YARD | CRACKING & SEATING OF PVMNT |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|-----------|-------------|----------------------------|
| 391.60 | CUBIC YARD | EXCAVATION CLASS 10 |
| 4,620.00 | TON | GRANULAR SHOULDERS, TYPE A |
| 23,409.99 | TON | HOT MIX ASPHALT |
| 627.53 | STATION | PAVEMENT MARKINGS |
| 46,897.78 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 820.00 | TON | SURFACING, CRUSHED STONE |

BID ORDER NUMBER: 156

PROPOSAL ID: 44-0349-258

COUNTY: HENRY

WORK TYPE: HMA PAVED SHOULDER - NEW

DBE GOAL: NONE

LATE START DATE: 2026/06/29

WORKING DAYS : 85

GUARANTY: \$200,000.00

PROJECTS INCLUDED:

HSIPX-034-9(258)--3L-44 ROUTE: U.S. 34
Jefferson Co Line to Grand Ave (EB)

| | | |
|-----------|-------------|---|
| 568.00 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 544.20 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 6,374.90 | CUBIC YARD | EXCAVATION CLASS 13 |
| 10,166.99 | TON | GRANULAR SHOULDERS, TYPE B |
| 2,550.00 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 52,023.49 | SQUARE YARD | PAVED SHOULDERS |
| 1,303.43 | STATION | PAVEMENT MARKINGS |
| 919.40 | STATION | SHOULDER CONSTRUCTION |
| 7,009.00 | LINEAR FOOT | SILT FENCE |
| 20.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 786.60 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 157

PROPOSAL ID: 50-1171-038

COUNTY: JASPER

WORK TYPE: HMA RESURFACING WITH MILLING

DBE GOAL: NONE

LATE START DATE: 2026/07/06

WORKING DAYS : 85

GUARANTY: \$125,000.00

PROJECTS INCLUDED:

MP-117-1(707)7--76-50 ROUTE: IOWA 117
In Colfax

| | | |
|-----------|-------------|------------------------|
| 110.20 | TON | ASPHALT BINDER |
| 1,837.52 | TON | HOT MIX ASPHALT |
| 9.00 | EACH | PATCHES BY COUNT |
| 272.80 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 165.24 | STATION | PAVEMENT MARKINGS |
| 11,111.10 | TON | PAVEMENT SCARIFICATION |

STPN-117-1(038)--2J-50 ROUTE: IOWA 117
In the City of Colfax (ADA - District 1)

| | | |
|----------|-------------|-----------------------------------|
| 230.00 | UNITS | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1,847.20 | LINEAR FOOT | CURB & GUTTER P.C.C. |
| 591.50 | SQUARE YARD | DRIVES, P.C.C. |
| 30.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 178.00 | LINEAR FOOT | FENCE, CHAIN LINK |
| 8.00 | EACH | INTAKES & MANHOLES/UTILITY ACCESS |
| 4.20 | SQUARE YARD | MEDIAN, P.C.C. |
| 4.00 | EACH | PATCHES BY COUNT |
| 160.50 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 46.62 | STATION | PAVEMENT MARKINGS |
| 40.00 | LINEAR FOOT | POSTS, METAL, FOR SIGNS |
| 90.00 | LINEAR FOOT | RAIL, METAL |
| 3,798.20 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |

Quantities for Items bid as Alternates are overstated. See Proposal

| | | |
|----------|-------------|--------------------------------|
| 1,709.70 | CUBIC YARD | RETAINING WALL |
| 169.50 | LINEAR FOOT | SEWER, STORM |
| 2,870.00 | SQUARE YARD | SIDEWALK, P.C.C. |
| 29.50 | SQUARE FOOT | SIGNS, TYPE A |
| 331.00 | SQUARE | SODDING |
| 1.00 | ACRE | STABILIZING CROP, SEED & FERT. |
| 680.00 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 158

PROPOSAL ID: 51-C051-089

COUNTY: JEFFERSON

WORK TYPE: HMA RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/08/10

WORKING DAYS : 65

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

HDP-C051(89)--6B-51 ROUTE: LIBERTYVILLE RD
On Libertyville Road, from East of Key Blvd SW 4.5 miles to V64

| | | |
|-----------|-------------|----------------------------|
| 985.00 | TON | ASPHALT BINDER |
| 320.00 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 11,000.00 | TON | CHOKE STONE BASE |
| 32,700.00 | SQUARE YARD | ENGINEERING FABRIC |
| 6,700.00 | CUBIC YARD | EXCAVATION CLASS 13 |
| 1,200.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 16,420.00 | TON | HOT MIX ASPHALT |
| 11,500.00 | TON | MACADAM STONE BASE |
| 70.00 | EACH | PATCHES BY COUNT |
| 1,467.00 | SQUARE YARD | PATCHES, FULL-DEPTH |
| 798.90 | STATION | PAVEMENT MARKINGS |
| 1,380.60 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 43,648.00 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |

BID ORDER NUMBER: 159

PROPOSAL ID: 57-3806-488

COUNTY: LINN

WORK TYPE: HMA RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/05/11

WORKING DAYS : 100

GUARANTY: \$750,000.00

PROJECTS INCLUDED:

IMX-380-6(488)30--02-57 ROUTE: I-380
1.4 mi N of County Home Rd to 1.35 mi N of Co Rd W36 (NB/SB)

| | | |
|------------|-------------|---|
| 6,297.90 | TON | ASPHALT BINDER |
| 1,534.00 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 200.00 | CUBIC YARD | EMBANKMENT-IN-PLACE |
| 1.00 | EACH | FIELD LABORATORY/OFFICE |
| 224.20 | TON | GRANULAR SHOULDERS, TYPE A |
| 562.50 | LINEAR FOOT | GUARDRAIL, FORMED STEEL BEAM |
| 104,965.30 | TON | HOT MIX ASPHALT |
| 1,146.70 | SQUARE YARD | LONGITUDINAL GROOVING IN CONCRETE |
| 478.80 | SQUARE YARD | PAVED SHOULDERS |
| 230,635.15 | STATION | PAVEMENT MARKINGS |
| 265,808.10 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 78,651.20 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 1,493.10 | STATION | SHOULDER CONSTRUCTION |
| 24,366.30 | TON | SPECIAL BACKFILL |
| 4.00 | EACH | STEEL BEAM G'RAIL BARRIER TRANS SECTION |
| 45,595.40 | LINEAR FOOT | SUBDRAIN, LONGITUDINAL |
| 700.00 | LINEAR FOOT | TEMP. BARRIER RAIL |

BID ORDER NUMBER: 160

PROPOSAL ID: 60-C060-132 COUNTY: LYON

WORK TYPE: HMA RESURFACING/COLD IN-PLACE RECYCLING

DBE GOAL: NONE

LATE START DATE: 2026/08/31 WORKING DAYS : 40

GUARANTY: \$100,000.00

PROJECTS INCLUDED:

STP-S-C060(132)--5E-60 ROUTE: L14

On L14, from Bridge (FHWA# 5530) S 5 miles to Sioux County Line

| | | |
|-----------|-------------|----------------------------|
| 546.00 | TON | ASPHALT BINDER |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 1,280.00 | TON | GRANULAR SHOULDERS, TYPE B |
| 79,000.00 | SQUARE YARD | HMA, IN PLACE (RECYCLED) |
| 9,115.00 | TON | HOT MIX ASPHALT |
| 976.00 | STATION | PAVEMENT MARKINGS |
| 2,103.00 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 515.00 | TON | SURFACING, CRUSHED STONE |

BID ORDER NUMBER: 161

PROPOSAL ID: 81-C081-085 COUNTY: SAC

WORK TYPE: HMA RESURFACING WITH MILLING

DBE GOAL: NONE

LATE START DATE: 2026/07/20 WORKING DAYS : 70

GUARANTY: \$150,000.00

PROJECTS INCLUDED:

FM-C081(85)--55-81 ROUTE: M64

On M64, from IA175 S 2.5 miles to D54

| | | |
|-----------|-------------|----------------------------|
| 423.00 | TON | ASPHALT BINDER |
| 1,907.94 | TON | GRANULAR SHOULDERS, TYPE B |
| 6,762.00 | TON | HOT MIX ASPHALT |
| 285.61 | STATION | PAVEMENT MARKINGS |
| 34,799.00 | SQUARE YARD | PAVEMENT SCARIFICATION |

FM-C081(86)--55-81 ROUTE: 355TH ST

On 355th ST, from M64 E 2.5 miles to M68

| | | |
|-----------|-------------|----------------------------|
| 412.00 | TON | ASPHALT BINDER |
| 52.50 | CUBIC YARD | EXCAVATION CLASS 13 |
| 836.81 | TON | GRANULAR SHOULDERS, TYPE B |
| 6,824.04 | SQUARE YARD | HOT MIX ASPHALT |
| 246.75 | STATION | PAVEMENT MARKINGS |
| 32,985.90 | SQUARE YARD | PAVEMENT SCARIFICATION |

FM-C081(87)--55-81 ROUTE: D36

On D36, from Eastside of Racoon River Bridge E to US71

| | | |
|----------|-------------|----------------------------|
| 301.00 | TON | ASPHALT BINDER |
| 228.38 | CUBIC YARD | EXCAVATION CLASS 13 |
| 650.36 | TON | GRANULAR SHOULDERS, TYPE B |
| 5,125.82 | TON | HOT MIX ASPHALT |
| 178.83 | STATION | PAVEMENT MARKINGS |
| 2,070.62 | SQUARE YARD | PAVEMENT SCARIFICATION |

FM-C081(88)--55-81 ROUTE: D42

On D42, from County Road M54 east 2.5 Miles to US71

| | | |
|-----------|-------------|----------------------------|
| 410.00 | TON | ASPHALT BINDER |
| 917.55 | TON | GRANULAR SHOULDERS, TYPE B |
| 6,566.00 | TON | HOT MIX ASPHALT |
| 236.12 | STATION | PAVEMENT MARKINGS |
| 30,585.00 | SQUARE YARD | PAVEMENT SCARIFICATION |

Quantities for Items bid as Alternates are overstated. See Proposal

FM-C081(97)--55-81

ROUTE: M68

On M68, from Harrison St. S 1.5 miles to D54 -350th St

| | | |
|----------|-------------|----------------------------|
| 266.00 | TON | ASPHALT BINDER |
| 1,073.63 | TON | GRANULAR SHOULDERS, TYPE B |
| 4,259.00 | TON | HOT MIX ASPHALT |
| 110.53 | STATION | PAVEMENT MARKINGS |
| 244.40 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 162

PROPOSAL ID: 85-C085-187

COUNTY: STORY

WORK TYPE: HMA RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/09/07

WORKING DAYS : 40

GUARANTY: \$125,000.00

PROJECTS INCLUDED:

FM-C085(187)--55-85

ROUTE: S14

On S14, from Nevada N 9.7 miles to E18

| | | |
|-----------|-------------|----------------------------|
| 1,429.20 | TON | ASPHALT BINDER |
| 8,192.20 | TON | GRANULAR SHOULDERS, TYPE B |
| 23,819.40 | TON | HOT MIX ASPHALT |
| 977.60 | STATION | PAVEMENT MARKINGS |
| 246.70 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 163

PROPOSAL ID: 85-C085-188

COUNTY: STORY

WORK TYPE: HMA RESURFACING

DBE GOAL: NONE

LATE START DATE: 2026/09/07

WORKING DAYS : 40

GUARANTY: \$125,000.00

PROJECTS INCLUDED:

STP-S-C085(188)--5E-85

ROUTE: E29

On E29, from 0.2 miles west of 570th Ave. E 8.2 miles to 650th Ave.

| | | |
|-----------|-------------|----------------------------|
| 1,202.02 | TON | ASPHALT BINDER |
| 6,846.10 | TON | GRANULAR SHOULDERS, TYPE B |
| 20,133.60 | TON | HOT MIX ASPHALT |
| 1,106.70 | STATION | PAVEMENT MARKINGS |
| 633.60 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 166

PROPOSAL ID: 94-C094-144

COUNTY: WEBSTER

WORK TYPE: HMA PAVEMENT (MISCELLANEOUS)

DBE GOAL: NONE

LATE START DATE: 2026/08/10

WORKING DAYS : 60

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

RS-C094(144)--61-94

ROUTE: C56

On C56 from US 169 to Badger, On P59 from Fort Dodge to Badger, On D20 from Fort Dodge to Hamilton CL

| | | |
|------------|-------------|----------------------------|
| 1,108.00 | TON | ASPHALT BINDER |
| 2,689.18 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 2.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 18,178.53 | CUBIC YARD | EXCAVATION CLASS 13 |
| 9,894.90 | TON | GRANULAR SHOULDERS, TYPE B |
| 18,466.82 | TON | HOT MIX ASPHALT |
| 2,530.69 | STATION | PAVEMENT MARKINGS |
| 126,120.96 | SQUARE YARD | PAVEMENT SCARIFICATION |
| 563.50 | TON | SURFACING, CRUSHED STONE |

BID ORDER NUMBER: 167

PROPOSAL ID: 99-C099-109

COUNTY: WRIGHT

WORK TYPE: HMA RESURFACING WITH MILLING

DBE GOAL: NONE

LATE START DATE: 2026/09/07

WORKING DAYS : 30

GUARANTY: \$100,000.00

PROJECTS INCLUDED:

FM-C099(109)--55-99

ROUTE: C25

On C25 from R38 to Hwy 69, On 185th St from Nelson Ave to Obrien Ave, On Obrien Ave from 185th St to C25

| | | |
|------------|-------------|----------------------------|
| 774.86 | TON | ASPHALT BINDER |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 210.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 2,246.78 | CUBIC YARD | EXCAVATION CLASS 13 |
| 1,349.54 | TON | GRANULAR SHOULDERS, TYPE B |
| 12,914.38 | TON | HOT MIX ASPHALT |
| 1,585.96 | CUBIC YARD | MODIFIED SUBBASE |
| 1,381.69 | STATION | PAVEMENT MARKINGS |
| 102,521.55 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 201

PROPOSAL ID: 23-0306-714

COUNTY: CLINTON

WORK TYPE: HMA JOINT & CRACK SEALING

DBE GOAL: NONE

LATE START DATE: 2026/07/20

WORKING DAYS : 50

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

MP-030-6(714)310--76-23

ROUTE: U.S. 30

W of N Jct US 61 to W Jct. US 67

28.70 MILES CRACKS (REPAIR) HMA

MP-061-6(707)137--76-23

ROUTE: U.S. 61

Silver Creek S of De Witt to S of Old Iowa 956

6.30 MILES CRACKS (REPAIR) HMA

MP-067-6(723)34--76-23

ROUTE: U.S. 67

Washington Blvd in Camanche to W Jct US 30

2.10 MILES CRACKS (REPAIR) HMA

MP-067-6(731)14--76-82

ROUTE: U.S. 67

In LeClaire, from 8th St to Ewing St

1.00 MILES CRACKS (REPAIR) HMA

MP-067-6(732)25--76-82

ROUTE: U.S. 67

S of the Wapsipinicon River to NCL Follets

2.00 MILES CRACKS (REPAIR) HMA

MP-136-6(720)0--76-23

ROUTE: IOWA 136

In Clinton, E of US 67

0.15 MILES CRACKS (REPAIR) HMA

Quantities for Items bid as Alternates are overstated. See Proposal

BID ORDER NUMBER: 202

PROPOSAL ID: 32-0092-711

COUNTY: EMMET

WORK TYPE: HMA CRACK FILLING

DBE GOAL: NONE

LATE START DATE: 2026/07/13

WORKING DAYS : 50

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

MP-009-2(711)91--76-32

ROUTE: IOWA 9

Brown Creek to Kossuth County

18.14 MILES
1.00 TON

CLEANING & FILLING CRACKS
HMA FOR CRACK FILLING

MP-018-2(717)218--76-34

ROUTE: U.S. 18

Cedar River Bridge in Charles City to Chickasaw County Line

6.66 MILES

CRACKS (REPAIR) HMA

MP-069-2(709)154--76-99

ROUTE: U.S. 69

Hamilton County to SCL Belmond

19.12 MILES
1.00 TON

CLEANING & FILLING CRACKS
HMA FOR CRACK FILLING

BID ORDER NUMBER: 203

PROPOSAL ID: 33-0182-709

COUNTY: FAYETTE

WORK TYPE: HMA JOINT & CRACK SEALING

DBE GOAL: NONE

LATE START DATE: 2026/07/27

WORKING DAYS : 40

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

MP-009-2(708)278--76-03

ROUTE: IOWA 9

S Jct IA 76 to 2nd Ave N in Waukon

3.26 MILES

CRACKS (REPAIR) HMA

MP-018-2(709)263--76-33

ROUTE: U.S. 18

Co Rd B64 to West St in Postville

17.76 MILES

CRACKS (REPAIR) HMA

MP-052-2(710)140--76-96

ROUTE: U.S. 52

Calmar to Decorah

10.02 MILES
1.00 TON

CLEANING & FILLING CRACKS
HMA FOR CRACK FILLING

BID ORDER NUMBER: 204

PROPOSAL ID: 38-0141-720

COUNTY: GRUNDY

WORK TYPE: PCC PATCHING

DBE GOAL: NONE

LATE START DATE: 2026/10/19

WORKING DAYS : 10

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MP-014-1(720)138--76-38

ROUTE: IOWA 14

US 20 to IA 57

15.00 EACH
275.60 SQUARE YARD

PATCHES BY COUNT
PATCHES, FULL-DEPTH

BID ORDER NUMBER: 205

PROPOSAL ID: 42-0201-707

COUNTY: HARDIN

WORK TYPE: PCC PATCHING

DBE GOAL: NONE

LATE START DATE: 2026/10/19

WORKING DAYS : 15

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MP-020-1(707)158--76-42 ROUTE: U.S. 20
Hamilton Co Line to Co Rd D35

32.00 EACH PATCHES BY COUNT
424.00 SQUARE YARD PATCHES, FULL-DEPTH

MP-030-1(710)134--76-08 ROUTE: U.S. 30
At Linn St in Boone

29.70 SQUARE YARD MEDIAN, P.C.C.
1.74 STATION PAVEMENT MARKINGS

MP-210-1(708)14--76-85 ROUTE: IOWA 210
Co Rd R38 Intersection in Slater

4.00 EACH PATCHES BY COUNT
81.70 SQUARE YARD PATCHES, FULL-DEPTH

BID ORDER NUMBER: 206

PROPOSAL ID: 44-0345-706

COUNTY: HENRY

WORK TYPE: PCC PATCHING

DBE GOAL: NONE

LATE START DATE: 2026/08/03

WORKING DAYS : 65

GUARANTY: \$62,500.00

PROJECTS INCLUDED:

MP-034-5(706)224--76-44 ROUTE: U.S. 34
Jefferson Co to Des Moines Co

88.00 EACH PATCHES BY COUNT
3,535.80 SQUARE YARD PATCHES, FULL-DEPTH

MP-034-5(708)202--76-51 ROUTE: U.S. 34
Wapello Co to Henry Co

25.00 EACH PATCHES BY COUNT
1,071.90 SQUARE YARD PATCHES, FULL-DEPTH

MP-063-5(713)34--76-90 ROUTE: U.S. 63
US 34 Interchange to Mahaska Co

68.00 EACH PATCHES BY COUNT
1,400.30 SQUARE YARD PATCHES, FULL-DEPTH

BID ORDER NUMBER: 207

PROPOSAL ID: 48-0806-735

COUNTY: IOWA

WORK TYPE: PCC PATCHING

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 10

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

MPIN-080-6(735)205--0N-48 ROUTE: I-80
Poweshiek Co Line to Scott Co Line

56.00 EACH PATCHES BY COUNT
969.10 SQUARE YARD PATCHES, FULL-DEPTH

Quantities for Items bid as Alternates are overstated. See Proposal

MPIN-080-6(736)226--0N-48 ROUTE: I-80
1.0 mi E of US 151 to Tiffin - Various Locations

| | | |
|----------|-------------|------------------------|
| 16.09 | TON | ASPHALT BINDER |
| 268.20 | TON | HOT MIX ASPHALT |
| 47.58 | STATION | PAVEMENT MARKINGS |
| 2,306.70 | SQUARE YARD | PAVEMENT SCARIFICATION |

BID ORDER NUMBER: 208

PROPOSAL ID: 75-1403-703 COUNTY: PLYMOUTH

WORK TYPE: SLURRY SEAL

DBE GOAL: NONE

LATE START DATE: 2026/09/14 WORKING DAYS : 10

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MP-140-3(703)10--76-75 ROUTE: IOWA 140
Co Rd L14 to IA 3

| | | |
|----------|--------|--------------------------------|
| 5,021.02 | GALLON | ASPHALT EMULSION, SLURRY MIXES |
| 15.29 | MILES | SLURRY LEVEL/WEDGE/STRIP TREAT |

BID ORDER NUMBER: 209

PROPOSAL ID: 84-0103-717 COUNTY: SIOUX

WORK TYPE: HMA CRACK FILLING

DBE GOAL: NONE

LATE START DATE: 2026/10/05 WORKING DAYS : 25

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MP-010-3(717)0--76-84 ROUTE: IOWA 10
South Dakota State Line to US 75

| | | |
|-------|-------|---------------------------|
| 19.18 | MILES | CLEANING & FILLING CRACKS |
|-------|-------|---------------------------|

MP-018-3(709)20--76-84 ROUTE: U.S. 18
Fig Ave to 0.68 mi W of US 75

| | | |
|------|-------|---------------------------|
| 2.62 | MILES | CLEANING & FILLING CRACKS |
|------|-------|---------------------------|

BID ORDER NUMBER: 210

PROPOSAL ID: 97-0123-717 COUNTY: WOODBURY

WORK TYPE: HMA CRACK FILLING

DBE GOAL: NONE

LATE START DATE: 2026/08/03 WORKING DAYS : 35

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MP-012-3(702)34--76-75 ROUTE: IOWA 12
N Jct IA 3 to Co Rd C16

| | | |
|------|-------|---------------------------|
| 1.40 | MILES | CLEANING & FILLING CRACKS |
|------|-------|---------------------------|

MP-012-3(716)0--76-97 ROUTE: IOWA 12
US 20/US 75 to IA 376

| | | |
|------|-------|---------------------------|
| 5.50 | MILES | CLEANING & FILLING CRACKS |
|------|-------|---------------------------|

MP-012-3(717)10--76-97 ROUTE: IOWA 12
Military Road in Sioux City to S Jct IA 3

| | | |
|-------|-------|---------------------------|
| 18.90 | MILES | CLEANING & FILLING CRACKS |
|-------|-------|---------------------------|

BID ORDER NUMBER: 211

PROPOSAL ID: 98-0358-055

COUNTY: WORTH

WORK TYPE: MICROSURFACING

DBE GOAL: NONE

LATE START DATE: 2026/05/25

WORKING DAYS : 80

GUARANTY: \$125,000.00

PROJECTS INCLUDED:

IMN-035-8(055)205--0E-98

ROUTE: I-35

1.0 mi N of IA 9 to 0.15 mi N of 450th St

| | | |
|------------|-------------|----------------------------------|
| 4,074.00 | TON | AGGREGATE FOR MICROSURFACING |
| 7,623.00 | GALLON | ASPHALT EMULSION, FOG SEAL |
| 135,432.00 | GALLON | ASPHALT EMULSION, MICROSURFACING |
| 183,039.55 | STATION | PAVEMENT MARKINGS |
| 245,896.00 | SQUARE YARD | PAVEMENT SURFACE REPAIR |

BID ORDER NUMBER: 301

PROPOSAL ID: 41-C041-148

COUNTY: HANCOCK

WORK TYPE: PIPE CULVERTS

DBE GOAL: NONE

LATE START DATE: 2026/09/21

WORKING DAYS : 25

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

BROS-C041(148)--5F-41

ROUTE: B40

On B40, Over DD #6, S4 T95 R24

| | | |
|----------|-------------|-------------------------------|
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 84.00 | LINEAR FOOT | CULVERT PIPE |
| 177.80 | SQUARE YARD | ENGINEERING FABRIC |
| 66.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 134.60 | CUBIC YARD | EXCAVATION CLASS 20 |
| 44.80 | TON | GRANULAR BACKFILL |
| 135.20 | TON | GRANULAR SHOULDERS, TYPE B |
| 91.30 | CUBIC YARD | MODIFIED SUBBASE |
| 2.07 | STATION | PAVEMENT MARKINGS |
| 215.10 | SQUARE YARD | PAVEMENT, P.C.C. |
| 97.80 | SQUARE YARD | REMOVAL OF PVMNT/DRIVES/SDWK |
| 244.40 | TON | REVTMENT |
| 2.00 | STATION | SHOULDER FINISHING |
| 1,445.70 | TON | SPECIAL BACKFILL |
| 20.00 | LINEAR FOOT | SUBDRAIN |
| 177.80 | CUBIC YARD | TOPSOIL, STRIP/SALVAGE/SPREAD |

BID ORDER NUMBER: 302

PROPOSAL ID: 67-0293-726

COUNTY: MONONA

WORK TYPE: FENCING

DBE GOAL: NONE

LATE START DATE: 2026/10/19

WORKING DAYS : 15

GUARANTY: \$6,250.00

PROJECTS INCLUDED:

MPIN-029-3(726)125--0N-67

ROUTE: I-29

120th St to Woodbury Co Line (SB)

| | | |
|-----------|-------------|---------------------|
| 2.47 | ACRE | CLEARING & GRUBBING |
| 10,750.00 | LINEAR FOOT | FENCE, FIELD |

Quantities for Items bid as Alternates are overstated. See Proposal

BID ORDER NUMBER: 303

PROPOSAL ID: 83-3275-606

COUNTY: SHELBY

WORK TYPE: GRADING

DBE GOAL: NONE

LATE START DATE: 2026/08/14

WORKING DAYS : 60

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

TAP-R-3275(606)--8T-83

ROUTE: WATER TRAIL

In the city of Harlan, water trail improvements on the West Nishnabotna River at Maple Road.

| | | |
|----------|-------------|--------------------------|
| 1.00 | UNITS | CLEARING & GRUBBING |
| 1.00 | LUMP SUM | CONSTRUCTION SURVEY |
| 425.00 | SQUARE YARD | DRIVES, P.C.C. |
| 4,586.00 | CUBIC YARD | EXCAVATION CLASS 10 |
| 892.00 | LINEAR FOOT | FENCE, CHAIN LINK |
| 309.00 | TON | MACADAM STONE BASE |
| 35.00 | CUBIC YARD | MODIFIED SUBBASE |
| 1.98 | ACRE | NATIVE GRASS SEEDING |
| 1.50 | STATION | PAVEMENT MARKINGS |
| 1,380.00 | TON | REVTMENT |
| 68.00 | TON | SURFACING, CRUSHED STONE |
| 1,286.00 | TON | SURFACING, GRAVEL |
| 1.12 | ACRE | WETLAND GRASS SEEDING |

BID ORDER NUMBER: 351

PROPOSAL ID: 01-0802-287

COUNTY: ADAIR

WORK TYPE: GUARDRAIL REPAIR

DBE GOAL: NONE

LATE START DATE: 2026/09/08

WORKING DAYS : 45

GUARANTY: \$50,000.00

PROJECTS INCLUDED:

IMN-080-2(287)74--0E-01

ROUTE: I-80

1 mi W of Co Rd G30 to 1.7 mi E of Co Rd P57

18,169.00 LINEAR FOOT GUARDRAIL, CABLE

BID ORDER NUMBER: 352

PROPOSAL ID: 16-0807-186

COUNTY: CEDAR

WORK TYPE: GUARDRAIL REPAIR

DBE GOAL: NONE

LATE START DATE: 2026/04/06

WORKING DAYS : 120

GUARANTY: \$250,000.00

PROJECTS INCLUDED:

IMN-080-7(186)266--0E-16

ROUTE: I-80

W of the W IA 38 Interchange to Co Rd Z30

105,151.00 LINEAR FOOT GUARDRAIL, CABLE

BID ORDER NUMBER: 353

PROPOSAL ID: 52-3806-490

COUNTY: JOHNSON

WORK TYPE: PAVEMENT MARKINGS

DBE GOAL: NONE

LATE START DATE: 2026/05/11

WORKING DAYS : 90

GUARANTY: \$150,000.00

PROJECTS INCLUDED:

Quantities for Items bid as Alternates are overstated. See Proposal

HSIPX-000-T(331)--3L-00 ROUTE: VARIOUS ROUTES
Various Counties and Routes in District 6
564,257.00 STATION PAVEMENT MARKINGS

IHSIPX-280-8(187)0--08-82 ROUTE: I-280
I-80 to Mississippi River Bridge
326,535.00 LINEAR FOOT PAVEMENT MARKINGS

IHSIPX-380-6(490)6--08-52 ROUTE: I-380
N of Swan Lake Rd to Mitchell Ave in Waterloo
1,640,783.00 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 354

PROPOSAL ID: 78-0801-570-A COUNTY: POTTAWATTAMIE

WORK TYPE: GUARDRAIL

DBE GOAL: NONE

LATE START DATE: 2026/04/15 WORKING DAYS : 10

GUARANTY: \$6,250.00

PROJECTS INCLUDED:

IMN-080-1(570)43--0E-78 ROUTE: I-80
470th St 2.5 mi E of US 59 (EB)
450.00 LINEAR FOOT GUARDRAIL, FORMED STEEL BEAM
57.00 POUND REINFORCING STEEL, EPOXY COATED
1.00 EACH STEEL BEAM G'RAIL BARRIER TRANS SECTION
0.60 CUBIC YARD STRUCTURAL CONCRETE

BID ORDER NUMBER: 401

PROPOSAL ID: 75-0752-136 COUNTY: PLYMOUTH

WORK TYPE: SALVAGE AND REMOVAL

DBE GOAL: NONE

APPROXIMATE START DAT 2026/03/23 WORKING DAYS : 15

GUARANTY: \$4,000.00

PROJECTS INCLUDED:

NHSN-075-2(136)--2R-75 ROUTE: U.S. 75
Parcel No 3, 103 & 111 S Floyd Ave, Hinton
1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS

BID ORDER NUMBER: 402

PROPOSAL ID: 79-0806-567 COUNTY: POWESHIEK

WORK TYPE: SALVAGE AND REMOVAL

DBE GOAL: NONE

APPROXIMATE START DAT 2026/03/23 WORKING DAYS : 25

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

IMN-080-6(567)201--0E-79 ROUTE: I-80
Parcel No 2, 4130 Highway 21, Brooklyn
1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS

BID ORDER NUMBER: 601

PROPOSAL ID: 27-0355-514

COUNTY: DECATUR

WORK TYPE: BRIDGE PAINTING

DBE GOAL: NONE

LATE START DATE: 2026/07/27

WORKING DAYS : 40

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

MBIN-035-5(514)12--0M-27

ROUTE: I-35

Terre Haute Rd 1.0 S of IA 2

BID ORDER NUMBER: 602

PROPOSAL ID: 27-0355-515

COUNTY: DECATUR

WORK TYPE: BRIDGE PAINTING

DBE GOAL: NONE

LATE START DATE: 2026/07/13

WORKING DAYS : 50

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MBIN-035-5(515)14--0M-27

ROUTE: I-35

198th St 1.3 mi N of IA 2

BID ORDER NUMBER: 603

PROPOSAL ID: 57-3806-489

COUNTY: LINN

WORK TYPE: BRIDGE CLEANING

DBE GOAL: NONE

LATE START DATE: 2026/04/13

WORKING DAYS : 120

GUARANTY: \$37,500.00

PROJECTS INCLUDED:

BRFN-061-8(152)--39-31

ROUTE: U.S. 61

Peosta Channel 0.2 mi N of E 11th St in Dubuque

BRFN-136-1(94)--39-23

ROUTE: IOWA 136

Mississippi River in Clinton

IMN-074-1(288)4--0E-82

ROUTE: I-74

Mississippi River in Bettendorf (NB/SB)

IMN-380-6(489)20--0E-57

ROUTE: I-380

Various Bridges in Cedar Rapids

BID ORDER NUMBER: 604

PROPOSAL ID: 77-2351-520

COUNTY: POLK

WORK TYPE: BRIDGE PAINTING

DBE GOAL: NONE

LATE START DATE: 2026/09/28

WORKING DAYS : 30

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MBIN-235-1(520)0--0M-77

ROUTE: I-235

I-80 EB over I-235 0.2 mi E of W Jct I-80

BID ORDER NUMBER: 605

PROPOSAL ID: 78-0804-523

COUNTY: POTTAWATTAMIE

WORK TYPE: BRIDGE PAINTING

DBE GOAL: NONE

LATE START DATE: 2026/07/27

WORKING DAYS : 40

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MBIN-080-4(523)23--0M-78

ROUTE: I-80

At Co Rd L55 Interchange

BID ORDER NUMBER: 606

PROPOSAL ID: 82-0806-510

COUNTY: SCOTT

WORK TYPE: BRIDGE PAINTING

DBE GOAL: NONE

LATE START DATE: 2026/05/26

WORKING DAYS : 80

GUARANTY: \$25,000.00

PROJECTS INCLUDED:

MB-151-6(506)30--77-57

ROUTE: U.S. 151

US 151 NB at N Jct US 30

MBIN-080-6(510)284--0M-82

ROUTE: I-80

At Co Rd Y40 Interchange

BID ORDER NUMBER: 607

PROPOSAL ID: 98-0352-507

COUNTY: WORTH

WORK TYPE: BRIDGE PAINTING

DBE GOAL: NONE

LATE START DATE: 2026/08/10

WORKING DAYS : 30

GUARANTY: \$12,500.00

PROJECTS INCLUDED:

MBIN-035-2(507)213--0M-98

ROUTE: I-35

Co Rd A27 2.0 mi S of Co Rd 105

Contracts and Specifications Bureau

| Bid Order | Spec. Prov. Code | Estimating Proposal Attachments |
|-----------|------------------|---------------------------------------|
| 003 | 720.121 | ATTACHMENT OF "POINT 25 UTILITY DATA" |
| 013 | 720.121 | ATTACHMENT OF "POINT 25 UTILITY DATA" |
| 101 | 720.121 | ATTACHMENT OF "POINT 25 UTILITY DATA" |