
SP- 150062     
(New) 

 

 
 

SPECIAL PROVISIONS 
FOR 

CONFORMITY WITH AND COORDINATION OF THE CONTRACT DOCUMENTS 
 

 
Ida County 

NHSN-020-2(103)--2R-47 
 
 

Effective Date 
February 16, 2016 

 
 
THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL 
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
150062.01 DESCRIPTION. 
 

A. With the exception of small or irregular areas, Automated Machine Guidance according to Article 
1105.17 of the Standard Specifications will be required for the grading on this project.  Automated 
Machine Guidance for the paving will be the Contractor’s option. 
 

B. Digital Contract Files. 
 

1. Digital Files contained within the 97-0202-103_E_Files_(DataFiles).zip file package listed 
below (files are listed in descending order of precedence): 
a. LandXML Geometry file: hv_dsn_103.xml within the “Alignment_Data_Files” subfolder. 
b. LandXML surface files: All LandXML files within the “Machine_Control_Surfaces” 

subfolder. 
c. Three dimensional line string CADD files: All DXF files contained within the “DXF_Files” 

subfolder. 
 
2. See Appendix A for names, time stamps, and sizes of official files. 

 
3. The digital files are available for download at the following web site for the project listed 

above:  http://www.iowadot.gov/contracts/lettings.html. 
 

150062.02 STANDARD SPECIFICATION REVISIONS. 
Make the following changes to the Standard Specifications: 
 
1101.03, DEFINITION OF TERMS. 
 

Add to the definition of Contract (Also Contract Documents): 
 Digital contract files specified in the contract documents, 

 
  



1105.04, A. 
 

Replace the Article: 
In case of a discrepancy between contents of the contract documents, the following items listed 
by descending order shall prevail: 
 
1. Addendum 
 
2. Proposal Form 
 
3. Special Provision 
 
4. Digital Contract Files. 
   
4 5. Plans 
 
5 6. Standard Bridge Plans, Standard Culvert Plans, and Standard Road Plans 
 
6 7. Developmental Specifications 
 
7 8. Supplemental Specifications 
 
8 9. General Supplemental Specifications 
 
9 10. Standard Specifications 
 
10 11. Materials I.M. 

 
1105.04, D. 
 

Replace the Article: 
The Contractor shall not take advantage of any apparent error, omission, or discrepancy in the 
contract documents. The Engineer will be permitted to make such correction in interpretation as 
may be deemed necessary for the fulfillment of the intent of the contract documents subject to 
compensation as provided in Articles 1109.03, 1109.04 and 1109.16. Written notice of changes in 
the contract documents will be given to the Contractor by the Engineer. Field adjustment of digital 
contract files, if necessary, will be completed by the Engineer. 
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XML Files

Existing

exist_surf_47020103.xml 23,554                  KB 12/8/2015 2:22 PM

exist_surf_PostStage1.xml 61,066                  KB 12/8/2015 2:23 PM

exist_surf_PostStage2.xml 62,964                  KB 12/8/2015 2:24 PM

exist_surf_PostStage3.xml 96,192                  KB 12/8/2015 2:24 PM

exist_surf_PostStage4.xml 109,870                KB 12/8/2015 2:24 PM

Proposed

STAGE 1

Mainline

prop_surf_subgrade_STG1_ML020A.xml 5,263                    KB 12/8/2015 2:41 PM

prop_surf_subgrade_STG1_ML020B.xml 4,688                    KB 12/8/2015 2:41 PM

prop_surf_subgrade_STG1_ML020C.xml 322                       KB 12/8/2015 2:41 PM

prop_surf_subgrade_STG1_ML020D.xml 2,054                    KB 12/8/2015 2:41 PM

prop_surf_subgrade_STG1_ML020E.xml 3,617                    KB 12/8/2015 2:41 PM

prop_surf_top_STG1_ML020A.xml 10,763                  KB 12/8/2015 2:41 PM

prop_surf_top_STG1_ML020B.xml 9,803                    KB 12/8/2015 2:41 PM

prop_surf_top_STG1_ML020C.xml 750                       KB 12/8/2015 2:41 PM

prop_surf_top_STG1_ML020D.xml 4,333                    KB 12/8/2015 2:41 PM

prop_surf_top_STG1_ML020E.xml 7,671                    KB 12/8/2015 2:41 PM

Sideroads

prop_surf_SRHarvest.xml 362                       KB 12/8/2015 2:40 PM

prop_surf_SRIndianN.xml 286                       KB 12/8/2015 2:40 PM

prop_surf_SRJasperN.xml 329                       KB 12/8/2015 2:40 PM

prop_surf_subgrade_SRCoM25N.xml 522                       KB 12/8/2015 2:40 PM

prop_surf_subgrade_SRMarshal.xml 454                       KB 12/8/2015 2:40 PM

prop_surf_top_SRCoM25N.xml 1,030                    KB 12/8/2015 2:40 PM

prop_surf_top_SRMarshal.xml 826                       KB 12/8/2015 2:40 PM

Entrances: Mainline

prop_surf_ENT11562L.xml 47                         KB 12/8/2015 2:37 PM

prop_surf_ENT11568L.xml 134                       KB 12/8/2015 2:37 PM

prop_surf_ENT11622L.xml 85                         KB 12/8/2015 2:37 PM

prop_surf_ENT11636L.xml 231                       KB 12/8/2015 2:37 PM

prop_surf_ENT11675L.xml 432                       KB 12/8/2015 2:37 PM

prop_surf_ENT11683L.xml 111                       KB 12/8/2015 2:37 PM

prop_surf_ENT11692L.xml 111                       KB 12/8/2015 2:37 PM

prop_surf_ENT11718L.xml 125                       KB 12/8/2015 2:37 PM

prop_surf_ENT11737L.xml 113                       KB 12/8/2015 2:37 PM

prop_surf_ENT11829L.xml 97                         KB 12/8/2015 2:37 PM

prop_surf_ENT11882L.xml 83                         KB 12/8/2015 2:37 PM

prop_surf_ENT11900L.xml 142                       KB 12/8/2015 2:37 PM

Entrances: Sideroads

prop_surf_ENT3604R.xml 96                         KB 12/8/2015 2:31 PM

prop_surf_ENT3605L.xml 72                         KB 12/8/2015 2:31 PM

prop_surf_ENT3605R.xml 72                         KB 12/8/2015 2:31 PM

prop_surf_ENT3804L.xml 51                         KB 12/8/2015 2:31 PM

prop_surf_ENT3804R.xml 68                         KB 12/8/2015 2:31 PM

prop_surf_ENT4505R.xml 81                         KB 12/8/2015 2:31 PM

Dikes: Left

prop_surf_DIKE11636L.xml 43                         KB 12/8/2015 2:25 PM

prop_surf_DIKE11642L.xml 52                         KB 12/8/2015 2:25 PM

prop_surf_DIKE11649L.xml 36                         KB 12/8/2015 2:25 PM

File Size File Updated
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File Size File Updated

prop_surf_DIKE11678L.xml 41                         KB 12/8/2015 2:25 PM

prop_surf_DIKE11719L.xml 36                         KB 12/8/2015 2:25 PM

prop_surf_DIKE11836L.xml 29                         KB 12/8/2015 2:25 PM

prop_surf_DIKE11913L.xml 45                         KB 12/8/2015 2:25 PM

STAGE 2

Detour

prop_surf_subgrade_Detour.xml 1,057                    KB 12/8/2015 2:41 PM

prop_surf_top_Detour.xml 1,793                    KB 12/8/2015 2:41 PM

STAGE 3

Mainline

prop_surf_subgrade_STG3_ML020A.xml 3,823                    KB 12/11/2015 8:17 AM

prop_surf_subgrade_STG3_ML020B.xml 4,088                    KB 12/11/2015 8:17 AM

prop_surf_subgrade_STG3_ML020C.xml 259                       KB 12/11/2015 8:17 AM

prop_surf_subgrade_STG3_ML020D.xml 1,432                    KB 12/11/2015 8:17 AM

prop_surf_subgrade_STG3_ML020E.xml 3,003                    KB 12/11/2015 8:40 AM

prop_surf_top_STG3_ML020A.xml 9,440                    KB 12/11/2015 8:17 AM

prop_surf_top_STG3_ML020B.xml 9,255                    KB 12/11/2015 8:17 AM

prop_surf_top_STG3_ML020C.xml 632                       KB 12/11/2015 8:17 AM

prop_surf_top_STG3_ML020D.xml 3,309                    KB 12/11/2015 8:17 AM

prop_surf_top_STG3_ML020E.xml 7,196                    KB 12/11/2015 8:17 AM

Sideroads

prop_surf_SRIndianS.xml 328                       KB 12/11/2015 8:14 AM

prop_surf_SRIvory.xml 311                       KB 12/11/2015 8:14 AM

prop_surf_SRJasperS.xml 198                       KB 12/11/2015 8:14 AM

prop_surf_subgrade_SRCoM25S.xml 303                       KB 12/11/2015 8:15 AM

prop_surf_top_SRCoM25S.xml 529                       KB 12/11/2015 8:15 AM

prop_surf_SRNoble.xml 174                       KB 12/11/2015 8:14 AM

Entrances: Mainline

prop_surf_ENT11599R.xml 84                         KB 12/11/2015 8:13 AM

prop_surf_ENT11653R.xml 100                       KB 12/11/2015 8:13 AM

prop_surf_ENT11683R.xml 111                       KB 12/11/2015 8:13 AM

prop_surf_ENT11717R.xml 82                         KB 12/11/2015 8:13 AM

prop_surf_ENT11734R.xml 581                       KB 12/11/2015 8:13 AM

prop_surf_ENT11743R.xml 82                         KB 12/11/2015 8:13 AM

prop_surf_ENT11838R.xml 208                       KB 12/11/2015 8:13 AM

prop_surf_ENT11851R.xml 86                         KB 12/11/2015 8:13 AM

prop_surf_ENT11865R.xml 71                         KB 12/11/2015 8:13 AM

prop_surf_ENT11900R.xml 68                         KB 12/11/2015 8:13 AM

Entrances: Sideroads

prop_surf_ENT3906L.xml 55                         KB 12/11/2015 8:12 AM

prop_surf_ENT4307L.xml 117                       KB 12/11/2015 8:12 AM

prop_surf_ENT4307R.xml 98                         KB 12/11/2015 8:12 AM

prop_surf_ENT4606L.xml 69                         KB 12/11/2015 8:12 AM

prop_surf_ENT4606R.xml 62                         KB 12/11/2015 8:12 AM

Dikes: Median

prop_surf_DIKE11577M.xml 42                         KB 12/8/2015 2:29 PM

prop_surf_DIKE11582M.xml 48                         KB 12/8/2015 2:29 PM

prop_surf_DIKE11588M.xml 55                         KB 12/8/2015 2:29 PM

prop_surf_DIKE11593M.xml 53                         KB 12/8/2015 2:29 PM

prop_surf_DIKE11605M.xml 53                         KB 12/8/2015 2:29 PM

prop_surf_DIKE11611M.xml 55                         KB 12/8/2015 2:29 PM

prop_surf_DIKE11618M.xml 55                         KB 12/8/2015 2:27 PM
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File Size File Updated

prop_surf_DIKE11636M.xml 55                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11642M.xml 53                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11650M.xml 51                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11662M.xml 51                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11668M.xml 55                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11672M.xml 50                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11681M.xml 55                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11690M.xml 52                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11697M.xml 48                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11711M.xml 51                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11719M.xml 53                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11729M.xml 55                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11735M.xml 53                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11741M.xml 50                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11745M.xml 85                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11748M.xml 84                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11821M.xml 50                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11833M.xml 31                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11842M.xml 53                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11870M.xml 55                         KB 12/11/2015 8:10 AM

prop_surf_DIKE11894M.xml 55                         KB 12/11/2015 8:10 AM

prop_surf_DIKE11903M.xml 58                         KB 12/11/2015 8:10 AM

prop_surf_DIKE11913M.xml 57                         KB 12/11/2015 8:10 AM

Dikes: Right

prop_surf_DIKE11666R.xml 47                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11731R.xml 60                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11869R.xml 44                         KB 12/8/2015 2:27 PM

prop_surf_DIKE11877R.xml 39                         KB 12/11/2015 8:10 AM

Plowing & Shaping

STG3_PS11621.xml 38                         KB 12/11/2015 8:46 AM

STG3_PS11653.xml 59                         KB 12/11/2015 8:46 AM

STG3_PS11674.xml 44                         KB 12/11/2015 8:46 AM

STG3_PS11731.xml 554                       KB 12/11/2015 8:46 AM

STG3_PS11747.xml 103                       KB 12/11/2015 8:46 AM

STAGE 4

Mainline

prop_surf_subgrade_STG4_ML020C.xml 3,828                    KB 12/11/2015 8:18 AM

prop_surf_subgrade_STG4_ML020D.xml 2,199                    KB 12/11/2015 8:18 AM

prop_surf_top_STG4_ML020C.xml 7,380                    KB 12/11/2015 8:18 AM

prop_surf_top_STG4_ML020D.xml 4,391                    KB 12/11/2015 8:18 AM

Sideroads

prop_surf_SRKeystone.xml 745                       KB 12/11/2015 8:25 AM

prop_surf_SRLandmarkN.xml 179                       KB 12/11/2015 8:25 AM

Entrances: Mainline

prop_surf_ENT11777L.xml 113                       KB 12/11/2015 8:22 AM

prop_surf_ENT11793L.xml 36                         KB 12/17/2015 10:31 AM

prop_surf_ENT11793L2.xml 42                         KB 12/17/2015 10:31 AM

Entrances: Sideroads

prop_surf_ENT4104L.xml 205                       KB 12/11/2015 8:22 AM

prop_surf_ENT4211L.xml 85                         KB 12/11/2015 8:25 AM

prop_surf_ENT4211R.xml 122                       KB 12/11/2015 8:25 AM
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File Size File Updated

Dikes: Median

prop_surf_DIKE11763M.xml 48                         KB 12/11/2015 8:24 AM

prop_surf_DIKE11768M.xml 48                         KB 12/11/2015 8:24 AM

prop_surf_DIKE11777M.xml 50                         KB 12/11/2015 8:24 AM

prop_surf_DIKE11786M.xml 60                         KB 12/11/2015 8:24 AM

prop_surf_DIKE11790M.xml 48                         KB 12/11/2015 8:24 AM

prop_surf_DIKE11798M.xml 55                         KB 12/11/2015 8:24 AM

STAGE 5

Mainline

prop_surf_subgrade_STG5_ML020C.xml 491                       KB 12/11/2015 8:19 AM

prop_surf_subgrade_STG5_ML020D.xml 1,002                    KB 12/11/2015 8:19 AM

prop_surf_top_STG5_ML020C.xml 1,139                    KB 12/11/2015 8:19 AM

prop_surf_top_STG5_ML020D.xml 2,289                    KB 12/11/2015 8:19 AM

Sideroads

prop_surf_SRLandmarkS.xml 419                       KB 12/11/2015 8:19 AM

Entrances: Mainline

prop_surf_ENT11758R.xml 154                       KB 12/11/2015 8:25 AM

Entrances: Sideroads

prop_surf_ENT4206R.xml 718                       KB 12/11/2015 8:24 AM

Dikes: Median

prop_surf_DIKE11755M.xml 53                         KB 12/11/2015 8:23 AM

prop_surf_DIKE11805M.xml 55                         KB 12/11/2015 8:23 AM

prop_surf_DIKE11816M.xml 50                         KB 12/11/2015 8:23 AM

Plowing & Shaping

STG5_PS11752.xml 29                         KB 12/11/2015 8:46 AM

STG5_PS11754.xml 29                         KB 12/11/2015 8:46 AM

STG5_PS11812.xml 23                         KB 12/11/2015 8:46 AM

Existing US 20 Obliteration

prop_surf_STG5_SUR020C.xml 976                       KB 12/11/2015 8:19 AM

prop_surf_STG5_SUR020D.xml 435                       KB 12/11/2015 8:19 AM

Channel Grading

prop_surf_Channel.xml 202                       KB 12/11/2015 8:24 AM

DXF Files

Stage 1

47020103_Stage1_Dikes.dxf 528                       KB 12/9/2015 6:42 AM

47020103_Stage1_Entrances.dxf 2,253                    KB 12/9/2015 6:42 AM

47020103_Stage1_Mainline.dxf 110,555                KB 12/9/2015 6:42 AM

47020103_Stage1_Sideroads.dxf 7,292                    KB 12/9/2015 6:42 AM

Stage 2

47020103_Stage2_Detour.dxf 3,246                    KB 12/9/2015 7:17 AM

Stage 3

47020103_Stage3_Dikes.dxf 1,630                    KB 12/9/2015 7:17 AM

47020103_Stage3_Entrances.dxf 2,136                    KB 12/9/2015 7:17 AM

47020103_Stage3_Mainline.dxf 88,840                  KB 12/9/2015 7:17 AM
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File Size File Updated

47020103_Stage3_PlowingShaping.dxf 1,328                    KB 12/9/2015 7:17 AM

47020103_Stage3_Sideroads.dxf 4,435                    KB 12/9/2015 7:17 AM

Stage 4

47020103_Stage4_Dikes.dxf 463                       KB 12/9/2015 7:58 AM

47020103_Stage4_Entrances.dxf 1,061                    KB 12/17/2015 10:39 AM

47020103_Stage4_Mainline.dxf 36,368                  KB 12/9/2015 7:58 AM

47020103_Stage4_MapleRiverChannel.dxf 638                       KB 12/9/2015 7:58 AM

47020103_Stage4_Sideraods 2,366                    KB 12/9/2015 7:58 AM

Stage 5

47020103_Stage5_Channel.dxf 676                       KB 12/9/2015 7:58 AM

47020103_Stage5_Dikes.dxf 450                       KB 12/9/2015 7:58 AM

47020103_Stage5_Entrances.dxf 1,359                    KB 12/9/2015 7:58 AM

47020103_Stage5_Mainline.dxf 11,204                  KB 12/9/2015 7:58 AM

47020103_Stage5_Obliteration.dxf 3,646                    KB 12/9/2015 7:58 AM

47020103_Stage5_PlowingShaping.dxf 411                       KB 12/9/2015 7:58 AM

47020103_Stage5_Sideroads.dxf 1,236                    KB 12/9/2015 7:58 AM

SP-150062, Page 7 of 7




