



**SPECIAL PROVISIONS
FOR
CONFORMITY WITH AND COORDINATION OF THE CONTRACT DOCUMENTS**

**Woodbury County
NHSX-020-1(118)--3H-97**

**Effective Date
October 18, 2016**

THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS.

150147.01 DESCRIPTION.

A. With the exception of small or irregular areas, Automated Machine Guidance according to Article 1105.17 of the Standard Specifications will be required for the grading on this project. Automated Machine Guidance for the paving will be the Contractor's option.

B. Digital Contract Files.

1. Digital Files contained within the 97-0201-118_E_Files_(DataFiles).zip file package listed below (files are listed in descending order of precedence):
 - a. LandXML Geometry file: hv_dsn_118.xml within the "Alignment_Data_Files" subfolder.
 - b. LandXML surface files: All LandXML files within the "Machine_Control_Surfaces" subfolder.
 - c. Three dimensional line string CADD files: All DXF files contained within the "DXF_Files" subfolder.
2. See Appendix A for names, time stamps, and sizes of official files.
3. The digital files are available for download at the following web site for the project listed above: <http://www.iowadot.gov/contracts/lettings.html>.

150147.02 STANDARD SPECIFICATION REVISIONS.

Make the following changes to the Standard Specifications:

1101.03, DEFINITION OF TERMS.

Add to the definition of Contract (Also Contract Documents):

- Digital contract files specified in the contract documents,

1105.04, A.

Replace the Article:

In case of a discrepancy between contents of the contract documents, the following items listed by descending order shall prevail:

1. Addendum
2. Proposal Form
3. Special Provision
4. Digital Contract Files.
- 4 5. Plans
- 5 6. Standard Bridge Plans, Standard Culvert Plans, and Standard Road Plans
- 6 7. Developmental Specifications
- 7 8. Supplemental Specifications
- 8 9. General Supplemental Specifications
- 9 10. Standard Specifications
- 10 11. Materials I.M.

1105.04, D.

Replace the Article:

The Contractor shall not take advantage of any apparent error, omission, or discrepancy in the contract documents. The Engineer will be permitted to make such correction in interpretation as may be deemed necessary for the fulfillment of the intent of the contract documents subject to compensation as provided in Articles 1109.03, 1109.04 and 1109.16. Written notice of changes in the contract documents will be given to the Contractor by the Engineer. Field adjustment of digital contract files, if necessary, will be completed by the Engineer.

Name	File Size	File Updated
.xml FILES		
Existing		
existing_surface_118_Signed.xml	123,079 KB	8/16/2016 7:21 AM
Mainline		
prop_surf_subgrade_ML020_A_Signed.xml	3,164 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020_B1_Signed.xml	1,488 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020_B2_Signed.xml	4,687 KB	8/16/2016 7:23 AM
prop_surf_subgrade_ML020_C1_Signed.xml	4,450 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020_C2_Signed.xml	1,250 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020_D1_Signed.xml	1,913 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020_D2_Signed.xml	3,475 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020_E_Signed.xml	1,848 KB	8/16/2016 7:22 AM
prop_surf_subgrade_ML020E1_Signed.xml	2,950 KB	8/16/2016 7:23 AM
prop_surf_top_ML020_A_Signed.xml	6,231 KB	8/16/2016 7:22 AM
prop_surf_top_ML020_B1_Signed.xml	2,847 KB	8/16/2016 7:23 AM
prop_surf_top_ML020_B2_Signed.xml	9,271 KB	8/16/2016 7:22 AM
prop_surf_top_ML020_C1_Signed.xml	8,799 KB	8/16/2016 7:22 AM
prop_surf_top_ML020_C2_Signed.xml	2,505 KB	8/16/2016 7:22 AM
prop_surf_top_ML020_D1_Signed.xml	3,791 KB	8/16/2016 7:22 AM
prop_surf_top_ML020_D2_Signed.xml	6,946 KB	8/16/2016 7:23 AM
prop_surf_top_ML020_E_Signed.xml	3,583 KB	8/16/2016 7:22 AM
prop_surf_top_ML020E1_Signed.xml	6,095 KB	8/16/2016 7:23 AM
Sideroads		
prop_surf_subgrade_SR_Jasper_Signed.xml	69 KB	8/16/2016 7:26 AM
prop_surf_subgrade_SR_Jewell_Signed.xml	70 KB	8/16/2016 7:26 AM
prop_surf_subgrade_SR_Knox_Signed.xml	50 KB	8/16/2016 7:26 AM
prop_surf_subgrade_SR_Kossuth_Signed.xml	132 KB	8/16/2016 7:26 AM
prop_surf_subgrade_SR_Lee_Signed.xml	1,898 KB	8/16/2016 7:26 AM
prop_surf_subgrade_SR_Lenox_Signed.xml	107 KB	8/16/2016 7:25 AM
prop_surf_subgrade_SR_Lucas_Signed.xml	69 KB	8/16/2016 7:26 AM
prop_surf_top_SR_Jasper_Signed.xml	319 KB	8/16/2016 7:25 AM
prop_surf_top_SR_Jewell_Signed.xml	527 KB	8/16/2016 7:25 AM
prop_surf_top_SR_Knox_Signed.xml	1,002 KB	8/16/2016 7:25 AM
prop_surf_top_SR_Kossuth_Signed.xml	1,071 KB	8/16/2016 7:26 AM
prop_surf_top_SR_Lee_Signed.xml	3,344 KB	8/16/2016 7:26 AM
prop_surf_top_SR_Lenox_Signed.xml	807 KB	8/16/2016 7:25 AM
prop_surf_top_SR_Lucas_Signed.xml	407 KB	8/16/2016 7:26 AM
Entrances		
prop_surf_subgrade_ENT_310R_Signed.xml	160 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_207R_Signed.xml	14 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_306R_Signed.xml	15 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_310L_Signed.xml	44 KB	8/16/2016 7:20 AM

Name	File Size	File Updated
prop_surf_top_ENT_310R_Signed.xml	225 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_405R_Signed.xml	24 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_503R_Signed.xml	29 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_608R_Signed.xml	28 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_707R_Signed.xml	37 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_10345R_Signed.xml	77 KB	8/16/2016 7:20 AM
prop_surf_top_ENT_10556R_Signed.xml	37 KB	8/16/2016 7:20 AM
Dikes		
prop_surf_top_DK_10253M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10279R_Signed.xml	15 KB	8/16/2016 7:18 AM
prop_surf_top_DK_10287M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10297M_Signed.xml	23 KB	8/16/2016 7:18 AM
prop_surf_top_DK_10307M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10324M_Signed.xml	20 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10326M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10334M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10342M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10349R_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10353R_Signed.xml	13 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10362M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10375M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10384M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10397M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10405M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10411M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10435M_Signed.xml	21 KB	8/16/2016 7:18 AM
prop_surf_top_DK_10455M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10469M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10504M_Signed.xml	18 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10513M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10523M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10543M_Signed.xml	19 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10559M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10567M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_10624M_Signed.xml	21 KB	8/16/2016 7:17 AM
prop_surf_top_DK_30222R_Signed.xml	17 KB	8/16/2016 7:17 AM
<u>3d.dgn FILES</u>		
97020118_Dikes_3d.dgn	111 KB	8/17/2016 11:36 AM
97020118_Entrances_3d.dgn	108 KB	8/17/2016 11:36 AM
97020118_ML020_3d.dgn	12,199 KB	8/17/2016 11:36 AM
97020118_ML020E1_3d.dgn	1,827 KB	8/17/2016 11:36 AM
97020118_Sideroads_3d.dgn	1,483 KB	8/17/2016 11:36 AM